

Name of Work: Operation & Maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tamping machine, MPT Tamping, DGS 62N Machine and 08-475/4s machine including supply of spares (As per requirements) for 12 months within DFCCIL Network.

> Two Packet OPEN E-TENDER

TENDER DOCUMENT (NOT TRANSFERABLE) Feb-2023

Employer: DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED (A GOVERNMENT OF INDIA ENTERPRISE) UNDERMINISTRY OF RAILWAYS

INDEX

PART	DESCRIPTION	PAGE NO.
PART - I	Instructions to bidders for Online bidding & Check List	3-6
PART – II	General Information / Data sheet	7-8
PART – III	General Instructions to Tenderers	9-43
PART – IV	Special Conditions of Contract (General)	44-70
PART – V	Special Conditions of Contract (Safety Precautions)	71-79
PART - VI	Special Conditions of Contract (Technical)	80-89
PART - VII	Tender Forms & Annexure	90-157

Note:-Information as required as per various Forms/Annexures to tender document should be submitted by the tenderers without fail strictly as per formats. Offers submitted without Mandatory documents shall be summarily rejected.

Instructions to Bidders For Online Bidding & Check List

PART-I

A. Instructions to bidders for online bidding

General:-Submission of Online Bids is mandatory for this Notice Inviting Tender. E - Tendering is new methodology for conducting Public Procurement in a transparent and secured manner. Supplier/ Vendors will be the biggest beneficiaries of this new system of procurement. For conducting electronic tendering, DFCCIL has decided to use the portal (ireps.gov.in), a Government of India Undertaking. Benefits to Suppliers/ service providers are outlined on the Home page of the portal.

Instructions:-

- 1. Bidding Methodology: Online Bid System
- 2. Broad outline of activities from Bidders perspective:-
- a. Procure a Digital Signing Certificate (DSC)
- b. Register on Electronic Tendering System (ETS)
- c. Create Users and assign roles on ETS
- d. View Notice Inviting Tender (NIT) on (ETS)
- e. Download Official copy of Tender Documents from ETS.
- f. Clarification to Tender Documents on ETS Query to DFCCIL (Optional) view response to queries posted by DFCCIL through addenda.
- g. Bid Submission on ETS: Prepare & arrange all documents/ papers for submission of bid online.
- h. Attend Public Online Tender Opening Event (TOE) on ETS.
- i. Post TOE clarification on ETS (Optional). Respond to DFCCIL's post TOE queries. For participating in this tender online, the following instructions are to be read carefully. These instructions are supplemented with more detailed guidelines on the relevant screens of the ETS.

3. Digital Certificate:

For integrity of data and its authenticity/ non repudiation of electronic records and to be compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class III issued by a Certifying Authority (CA) licensed by Controller of Certifying Authority (CCA) (refer <u>http://www.cca.gov.in</u>).

- 4. The Tender documents can be downloaded from the website: ireps.gov.in and to be submitted in the e format, before the schedule date & time of submission of the tender otherwise the Bid will not be considered.
- 5. Physical copy of the tender documents would not be sold/accepted.
- 6. List of Contact persons for this tender details of DFCCIL

DFCCIL Contact- 1	Sh. Vivek Kala
Telephone/Mobile No.	9024464701
E-mail ID	vivek.kala@dfcc.co.in
DFCCIL Contact- 2	Sh. Vipin Parihar
Telephone/Mobile No.	8003899316
E-mail ID	vparihar@dfcc.co.in

DFCCIL Contact- 3	Sh. Nilesh Pareta
Telephone/Mobile No.	8003899308
E-mail ID	npareta@dfcc.co.in

7. Modification / Withdrawal of bids:

- (i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date & time. No Bid shall be modified / withdrawn by the Applicant on or after the Bid Due Date & time.
- (ii) Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid Due Date, unless the same has been expressly sought for by the Authority, shall be disregarded.
- (iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal and upload / resubmit digitally signed modified bid.
- (iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal and can withdraw its e-bid.
- 8. DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases, the addendum(s)/corrigendum(s) shall be placed on ireps.gov.in and www.dfccil.gov.in. The tenderer who have downloaded the tender documents from the website before issue of addendum(s)/ corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum (s) (if any) is also downloaded by them. Such addendum(s) / corrigendum (s) (if any) shall also be submitted duly stamped and signed along with the submission of tenders. Any tender submitted without addendum(s) / corrigendum(s) (if any) shall be summarily rejected.

9. Other instructions

- a) It is recommended that the Tenderer/vendor should visit the portal (ireps.gov.in), peruse the information provided under the relevant links and login to it and upload documents of bid.
- b) DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone the tender submission / opening date and to accept / reject any or all tenders without assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall be final and binding.

B. Check list for Mandatory Annexures :-

Information as required as per various Forms/Annexures to tender document should be submitted by the tenderers without fail strictly as per formats. Offers submitted without Mandatory documents shall be summarily rejected.

10.1Annexure I (Firm Details), Annexure II (Tender Certificate), Annexure-II(A), Annexure IV-A/IV-B/IV-C (Completion Certificate), Annexure-VIII, Annexure XXIII (Information regarding Railway/DFC/Gazetted Employee) as applicable and any other Annexures as applicable.

10.2In addition to above following documents are also mandatory as applicable.

Annexures as per Clause 16.2 of General Instruction to Tenderers (As applicable)

- **10.2.1 For Sole Proprietorship Firm:** Annexure IX & Annexure XIV and also other documents as applicable as para 16.2.1
- **10.2.2 For HUF Firm:** Annexure XXIX & Annexure XXX As and also other documents as applicable as para 16.2.2
- **10.2.3 For partnership Firm:** Annexure XIII (Annexure XXXI if newly formed partnership firm; Annexure XXXII for existing partnership firm and also other documents as applicable as para 16.2.3
- **10.2.4 For Companies registered under Companies Act 2013:** Annexure XV; Annexure XXXIII; and also other documents as applicable as para 16.2.4
- **10.2.5 For LLP Firm registered under LLP Act 2008:** Annexure XXI; Annexure XXV; Annexure XXXI; Annexure XXXII and also other documents as applicable as para 16.2.5
- **10.2.6 For registered Society & Registered Trust:** Annexure XXII and also other documents as applicable as para 16.2.6
- **10.2.7 For JV Firm:** Applicable for Tender value more than 10Cr (Please refer para 16.2.7)

10.2.7.1 Sole Proprietorship firm participating as member of JV – Annexure-I & XII and also other documents as applicable as para 16.2.7.1.

10.2.7.2 HUF (Hindu Undivided Family) participating as member of JV – Annexure-XXIX & XII also other documents as applicable as para 16.2.7.2

10.2.7.3 Partnership Firm participating as member of JV- Annexure – XI & XVIII also other documents as applicable as para 16.2.7.3

10.2.7.4 Company Participating as member of JV – Annexure – XII & XVII also other documents as applicable as para 16.2.7.4

10.2.7.5 LLP Firm participating as member of JV- documents as applicable as para 16.2.7.5

GENERAL INFORMATION / DATA SHEET

PART - II
GENERAL INFORMATION/DATA SHEET

Tender Notice No.	AII/EN/WDFC/TM/23
Name of the work	Operation & Maintenance of 09-3x-Dynamic Tamping Machine, 09- 32 CSM Tamping machine, MPT Tamping, DGS 62N Machine and 08-475/4s machine including supply of spares (As per requirements) for 12 months within DFCCIL Network.
a) Tender Value	Rs. 25,75,94,380/- inclusive of GST
b) Completion Period	12 Months
c) Type of Bid	Two Packet System
d) Earnest Money	Rs. 14,38,000/-
e) Last Date and Time of Downloading of Tender from website ireps.gov.in and www.dfccil.com	11:00 Hrs. of 20.03.2023
 f) Last date and Time of online submission of Tender on website ireps.gov.in 	11:00 Hrs. of 20.03.2023
g) Date and Time of Opening of Tender	11:30 Hrs. of 20.03.2023
h) Validity of offer	60 days for Two Packet from the date of opening of tender.

NOTE:

1. Tenderer should bear the fact in mind while quoting the rates that GST will be paid by Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST will be produced by contractor for on account bill.

2. Information as required as per various Forms/Annexures to tender document should be submitted by the tenderers without fail strictly as per formats. Offers submitted without Mandatory documents shall be summarily rejected.

GENERAL INSTRUCTION TO TENDERERS

PART-III GENERAL INSTRUCTIONS

10	For the summer of this tender is DECCIL attractives and any littless as an effect in Tables
1.0	For the purpose of this tender in DFCCIL, stipulations and conditions as specified in Indian
	Railways Standard General Conditions of Contract slips (will be referred as GCC- 2022 in the
	document) as amended/corrected up to latest correction will be applicable, copies of which can
	be seen in the office of CGM, DFCCIL, Ajmer.
1.1	DEFINITIONS AND INTERPRETATION
	(A) Definition: -In these General conditions of Contract, the following terms shall have
	the meaning assigned hereunder except where the context otherwise requires:-
	a. "Railway" shall mean the President of the Republic of India or the Administrative Officers
	of the DFCCIL or of the Successor DFCCIL authorized to deal with any matters which
	these presents are concerned on his behalf.b. "Engineer" and Employer's Engineer shall mean the Chief General Manager/General
	Manager-Co of DFCCIL appointed by DFCCIL.
	c. "Engineer's Representative" shall mean the JPM/APM / PM / Dy. CPM / Add. CPM of
	DFCCIL in direct charge of the work and shall include any Jr. Executive /Executive/Sr.
	Executive, JPM/APM/PM /Dy.CPM/CPM/GM of DFCCIL of Civil Engineering / Signal &
	Telecommunication Engineering / Electrical Engineering Department appointed by the
	DFCCIL and shall mean and include the Engineer's Representative of the successor
	 DFCCIL. d. "Contractor" shall mean the person / Firm / Company whether incorporated or not who
	enters into the contract with the DFCCIL and shall include their executors,
	administrators, and successors and permitted assigns.
	e. "Contract" shall mean and include the Agreement of Work Order, the accepted schedule
	of rates of the Schedule or Rates of DFCCIL modified by the tender percentage for items
	of work quantified, or not quantified, General Conditions of Contract, Special Conditions
	of Contracts, if any, Drawings, Specifications, Additional / Special Specifications, if any
	and tender forms, if any, and all other documents included as part of contract. f. "Works" shall mean the works to be executed in accordance with the contract.
	g. "Specifications" shall mean the Specifications for materials and works referred / mentioned in tender documents.
	h. "Schedule of rates" shall mean the schedule of rates issued under the authority of the
	CGM/GM-Co from time to time and shall as contained in CPWD-DSR-2018 also include
	Rates specified in tender document. (Not Applicable)
	i. "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed
	to the contract and shall include any modifications of such drawings and further drawings
	as may be issued by the Engineer from time to time.
	j. "Constructional Plan" shall mean all appliances or things of whatsoever nature required
	for the execution, completion or maintenance of the works or temporary works (as
	hereinafter defined) but does not include materials or other things intended to form or
	forming part of the permanent work.
	k. "Temporary Works" shall mean all temporary works of every kind required for the
	execution completion and/or maintenance of the works.

	 "Site" shall mean the lands and other places on, under, in or through which the works are to be carried out and any other lands or places provided by the Railway for the purpose of the contract. "Period of Maintenance" shall mean the defect liability period from the date of completion of the works as certified by the Engineer.
	(B) Singular and Plural: - Words importing the singular number shall also
	include the plural and vice versa where the context requires.
	(C) Headings & marginal headings: -The headings and marginal headings in these general conditions are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be taken into consideration in the interpretation or construction thereof or the contract.
1.2	IR specifications/Guidelines updated with correction slips, relevant BIS codes updated with correction slips. General Conditions of Contract-2022 and Standard Specifications as laid down in the Indian Railways Unified Standard Specifications in the document as amended/corrected up to latest correction will be applicable, copies of which can be seen in the office of CGM, DFCCIL, Ajmer.
1.3	All general and detailed drawings pertaining to this work which will be issued by the Engineer or his representatives (from time to time) with all changes and modifications.
2.0	 Drawings for the Work: The Drawing for the work can be seen in the office of CGM, DFCCIL, Ajmer, at any time during the office hours. The drawings are only for the guidance of Tenderer(s). Detailed working drawings (if required) based generally on the drawing mentioned above, will be given by the Engineer or his representative from time to time. As per Clause No. 2 of tender form 2nd sheet Annex.I Part-I of GCC APRIL-2022,
	with up to date correction slip
3.0	Tender Form: Tender Forms shall embodies the contents of the contract documents either directly or by reference, e-Tender Forms shall be issued free of cost to all tenderers.
	As per Clause No.3 of Part-I of GCC APRIL-2022 , with up to date correction slip
3.1	Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published on website or the date of publication in newspaper in case tender is not published on website.
	As per Clause No. 1.2 (n) of Part-I of GCC APRIL-2022 , with up to date correction slip
3.2	The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule of Rates of DFCCIL except where he/they are required to quote item rates and must tender for all the items shown in the Schedule of approximate quantities attached. The quantities shown in the attached Schedule are given as a guide and are approximate only and are subject to variation according to the needs of the DFCCIL. The DFCCIL does not guarantee work under each item of the Schedule. The tenderer(s) shall quote rates / rebates only at specified place in Tender Form supplied by DFCCIL. Any revision of rates / rebates submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the document other than specified place shall be summarily ignored and will not be considered.

	As per Clause No. 3 of tender form 2 nd sheet Annex. I Part-I of GCC APRIL-2022, with up to date correction slip.
4.0	Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any correction made by tenderer(s) in his/their entries must be attested by him / them. As per Clause No. 4 of tender form 2 nd sheet Annex. I Part-I of GCC APRIL-2022,
	with up to date correction slip
5.0	EARNEST MONEY
5.1	For the subject tender, the Earnest Money deposit shall be Rs.14,38,000/- and shall be governed by Para 5.1.1/ 5.1.2/5.1.3 below.
5.1.1	 (a) The tenderer shall be required to deposit earnest money with the tender for the due performance with the stipulation to keep the offer open till such date as specified in the tender, under the conditions of tender. Note :
	(i) The earnest money shall be rounded off to the nearest Rs. 100. This earnest money shall be applicable for all modes of tendering.
	(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 'Startups' shall be exempted from payment of earnest money deposit detailed above.
	(iii) Labor Cooperative Societies shall deposit only 50% of above earnest money deposit detailed above.
	(b) It shall be understood that the tender documents have been issued to the tenderer and the tenderer is permitted to tender in consideration of stipulation on his part, that after submitting his tender he will not rescind from his offer or modify the terms and conditions thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the DFCCIL.
	(c) If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General Conditions of Contract. The Earnest Money of other Tenderers shall, save as herein before provided, be returned to them, but the DFCCIL shall not be responsible for any loss
	or depreciation that may happen thereto while in their possession, nor be liable to pay interest thereon.
	As per Clause No. 5 – 1 (a) of Part-I of GCC APRIL-2022, with up to date correction slip
5.1.2	The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents. The Bank Guarantee bond shall be as per Annexure- Z and shall be valid for a period of 90 days beyond the bid validity period.
	As per Clause No. 5 –(2) of Part-I of GCC APRIL-2022, with up to date correction slip

5.1.3	In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured:
	i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal
	(IREPS) while applying to the tender.
	ii. The original Bank Guarantee should be delivered in person to the official
	nominated as indicated in the tender document within 5 working days of
	deadline of submission of bids.iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal
	(IREPS) and/or non submission of original Bank Guarantee with the specified period
	shall lead to summary rejection of bid.
	iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period
	for the Tender.
	v. The details of the BG, physically submitted should match with the details available in
	the scanned copy and the data entered during bid submission time, failing which the
	bid will be rejected.
	vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly bear the identification "Bid for the ***** Project" and shall clearly
	indicate the name and address of the Bidder. In addition, the Bid Due Date should be
	indicated on the right hand top corner of the envelope.
	vii. The envelope shall be addressed to the officer and address as mentioned in the tender
	document.
	viii. If the envelope is not sealed and marked as instructed above, the DFCCIL assumes no
	responsibility for the misplacement or premature opening of the contents of the Bid submitted and consequent losses, if any, suffered by the Bidder.
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL-
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL-
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security)
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank).
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank).
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer,
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through,
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through, DFCCIL,
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through, DFCCIL, Beneficiary: CPM DFCCIL AJMER
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through, DFCCIL, Beneficiary: CPM DFCCIL AJMER Date:
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through, DFCCIL, Beneficiary: CPM DFCCIL AJMER Date:
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through, DFCCIL, Beneficiary: CPM DFCCIL AJMER Date: Bank Guarantee Bond No.: Date: In consideration of the CPM, DFCCIL/Ajmer acting through General Manager/Co-ord, Ajmer (Designation & address of Contract Signing Authority), Ajmer, DFCCIL,,
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through, DFCCIL, Beneficiary: CPM DFCCIL AJMER Date: Bank Guarantee Bond No.: Date: In consideration of the CPM, DFCCIL/Ajmer acting through General Manager/Co-ord, Ajmer (Designation & address of Contract Signing Authority), Ajmer, DFCCIL,, m. (hereinafter called "The DFCCIL") having invited the bid forthrough Notice
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through, DFCCIL, Beneficiary: CPM DFCCIL AJMER Date: Bank Guarantee Bond No.: Date: In consideration of the CPM, DFCCIL/Ajmer acting through General Manager/Co-ord, Ajmer (Designation & address of Contract Signing Authority), Ajmer, DFCCIL,
	As per Clause No. 6 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL- 2022, with up to date correction slip Annexure –Z (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank: CPM, DFCCIL/Ajmer, Acting through, DFCCIL, Beneficiary: CPM DFCCIL AJMER Date: Bank Guarantee Bond No.: Date: In consideration of the CPM, DFCCIL/Ajmer acting through General Manager/Co-ord, Ajmer (Designation & address of Contract Signing Authority), Ajmer, DFCCIL,, m. (hereinafter called "The DFCCIL") having invited the bid forthrough Notice

WHEREAS, the Bidder is required to furnish Bid Security for the sum of **[Insert required Value of Bid Security]**, in the form of Bank Guarantee, according to conditions of Bid.

AND

1. KNOW ALL MEN that by these present that I/We the undersigned **[Insert name(s) of authorized representatives of the Bank]**, being fully authorized to sign and incur obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the CPM DFCCIL Ajmer full amount in the sum of **[Insert required Value of Bid Security] as above stated.**

2. The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any amount up to and including aforementioned full amount without any demur, reservation or recourse. Any such demand made by the DFCCIL on the Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or Bank.

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by DFCCIL without any reference to the Bidder and without the DFCCIL being required to show grounds or give reasons for its demand of the amount so demanded.

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the constitution of the Bidder.

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any documents, which have been or may be made between the DFCCIL and the Bidder, will in any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement for notice of any such change, addition or modification made by DFCCIL at any time.

6. This guarantee will remain valid and effective from...... **[insert date of issue]** till **[insert date, which should be minimum 90 days beyond the expiry of validity of Bid].** Any demand in respect of this Guarantee should reach the Bank within the validity period of Bid Security.

7. The Bank Guarantee is unconditional and irrevocable.

8. The expressions Bank and DFCCIL herein before used shall include their respective successors and assigns.

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.758.

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall invariably send the advice of this Bank Guarantee to the following bank details –

IFSC CODE	UBIN0546836
IFSC TYPE	BRANCH
BANK NAME	UNION BANK OF INDIA
BRANCH NAME	UBI MOTI BAGH
CITY NAME	NEW DELHI-110066

	11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall be deemed as Principal Debtor of the DFCCIL. Date
	Place
	[Name in Block letters]
	[Designation with Code No.]
	[P/Attorney] No.
	Witness:
	1 Signature, Name & Address & Seal
	2 Signature, Name& address & Seal Bank's Seal
	[P/Attorney]No.
	Note: 1. All italicized text is for guidance on how to prepare this bank guarantee and shall be
	deleted from the final document.
	2. This bank detail only use for submission of Bid Security in the form of Bank Guarantee
6.0	Bank Guarantee. Bights of the DECCIL to deal with Tonders. The authority for the acceptance of the tender.
0.0	Rights of the DFCCIL to deal with Tender: The authority for the acceptance of the tender will rest with the DFCCIL. It shall not be obligatory on the said authority to accept the lowest
	tender or any other tender, and tenderer(s) shall neither demand any explanation for the cause
	of rejection of his/ their tender nor the DFCCIL to assign reasons for declining to consider or
	reject any particular tender or tenders.
	As per Clause No. 7 of Tender Form (second sheet) Annex.I of Part-I of GCC APRIL-
	2022, with up to date correction slip.
6.1	If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates /
	create circumstances for the acceptance of his / their tender, the DFCCIL reserves the right to
	reject such tender at any stage.
	As per Clause No. 8 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-
	2022, with up to date correction slip.
6.2	If the tenderer(s) expire(s) after the submission of his / their tender or after the acceptance of
	his / their offer, the DFCCIL shall deem such tender cancelled. If a partner of a firm expires after
	the submission of their tender or after the acceptance of their tender, the DFCCIL shall deem
	such tender as cancelled, unless the firm retains its character.
	As per Clause No. 9 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-
	2022 , with up to date correction slip.
7.0	SYSTEM OF TENDERING
7.1	Two Packets System of Tendering: With a view to assess the tenders technically without being
/	influenced by the financial bids, 'Two Packets System of tendering' shall be adopted for contract
	valuing more than Rs. 10 crores or as advised by DFCCIL Board time to time by updated policy
	guide lines. (Applicable in this Tender)
	For Works and Service tenders of value more than Rs. 50 Cr., the Clause no. 26.0 of Electronic
	Reverse Auction will be applicable. (Not Applicable in this Tender)

	As per (a) Clause No. 7A of Part-I of GCC APRIL-2022, with up to date correction slip
7.2	Single Packet Tender-: In case of tenders costing less than Rs. 10 Crore single packet tender
	system will be followed and technical & financial offer of the tenderer/s shall be opened and
	evaluated at the same time. (Not Applicable in this Tender)
7.3	Tenderer should submit the offer with due diligence after going through the tender documents.
7.4	Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as mentioned
	in the tender document, DFCCIL shall conduct Pre Bid Conference(s) with the prospective bidders.
	(Not Applicable in this Tender)
7.5	Make in India:-Provisions of Make in India Policy 2017 issued by Govt. of India, as amended
	from time to time, shall be followed for consideration of tenders.
	As per Clause No. 7B of Part-I of GCC APRIL-2022, with up to date correction slip
7.6	Permission to Bid for a bidder from a country which shares Land boundary with
	India:
	Any bidder from the countries sharing a land border with India will be eligible to bid in any procurement of works (including turnkey projects) only if the bidder is registered with the
	Competent Authority. The Competent Authority for registration will be the Registration Committee
	constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), Government
	of India. For interpretation of this para, Department of Expenditure, Ministry of Finance,
	Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred.
7.7	Clarification of Bids: To assist in the examination, evaluation & comparison and prequalification
	of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a clarification of its Bid. Any
	clarification submitted by a Bidder that is not in response to a request by the DFCCIL shall not be entertained or considered. The Railway request for clarification and the response of the bidder in
	this regard shall be in writing.
8.0	Execution of Contract Document: The tenderer whose tender is accepted shall be required
	to appear in person at the office of CGM/GM-Co, DFCCIL, Ajmer, as the case may be, or if tenderer
	is a firm or corporation, a duly authorized representative shall appear and execute the contract
	agreement within seven days of notice from DFCCIL that the Contract Agreement is ready. The
	Contract Agreement shall be entered into by DFCCIL only after submission of valid Performance
	Guarantee by the Contractor. Failure to do so shall constitute a breach of the agreement affected
	by the acceptance of the tender. In such cases the DFCCIL may determine that such tenderer has
	abandoned the contract and there upon his tender and acceptance thereof shall be treated as
	cancelled and the DFCCIL shall be entitled to forfeit the full amount of the Earnest Money and
	other dues payable to the Contractor under this contract. The failed Contractor shall be debarred
	from participating in the re-tender for that work.
	As per clause No. 8 of Part-I of GCC APRIL-2022 , with up to date correction slip
8.1	In case, the particular work is charged to EBR (IF), than the Indian Railway Finance Corporation
	(IRFC) shall also be the party in the contract agreement. After submission of valid performance
	guarantee, the contract agreement shall be entered into between Indian Railways (IR), Indian
	Railways Finance Corporation (IRFC) and the tenderer, whose tender is accepted. The Contract
	Agreement shall be signed as per Annexure XXVIII of the STD. The format at Annexure IV of GCC
	APRIL-2022 shall not be applicable for Contract Agreement of EBR (IF) funded contracts.

	As per Railway Board's letters no 2018/AC-II/1/57(pt.) dated 20.03.20 for EBR(IF) funded contracts
9.0	Documents to be Submitted Along with Tender (i)The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf of a Partnership Firm / HUF/Company / Joint Venture (JV) / Registered Society / Registered Trust / LLP etc. The tenderer(s) shall enclose the attested copies of the constitution of their concern, authorized signatory and copy of PAN Card along with their tender as per proforma given in Annexure I (mandatory). Tender shall be submitted and signed by such persons as may be legally competent to sign them on behalf of the firm, company, association, trust or society, as the case may be.
	(ii)The various documents to be submitted by the tenderer are as per clause 14 (ii) of the GCC APRIL-2022, the tenderer shall ensure submission of mandatory document as listed in para 16 below along with the offer.
	 (iii)If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be treated as having been submitted by the individual who has signed the tender. (iv)After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF etc. shall be neither asked nor considered, if not submitted. Further, no suo moto cognizance of any document available in public domain (i.e., on internet etc.) or in Railway/DFCCIL's record/office files etc. will be taken for consideration of the tender, if no such mention is available in tender offer submitted. (v) A tender from JV / Partnership firm etc. shall be considered only where permissible as per the tender conditions. (vi)The DFCCIL will not be bound by any change in the composition of the firm made subsequent
	to the submission of tender. DFCCIL may, however, recognize such power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor.
	As per Clause No. 14 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-
	2022, with up to date correction slip
10.0	The tenderer whether sole proprietor/ HUF/ Company or a partnership firm / LLP / joint venture (JV) / registered society / registered trust etc. if they want to act through agent or individual partner(s), should submit along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person specifically authorizing him/them to submit the tender, sign the agreement, receive money, co-ordinate measurements through contractor's authorized engineer, witness measurements, sign measurement books, compromise, settle, relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or any
	disputes to arbitration. The above power of attorney shall be submitted even if such specific person is authorized for above purposes through partnership deed / Memorandum of

	Understanding / Article of Association or such other document, failing which tender is liable to
	be rejected.
	As per Clause No. 15 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL 2022, with up to date correction slip
11.0	Employment/Partnership etc. of Retired Railway/DFCCIL Employees:
	(a) Should a tenderer
	i) be a retired Engineer of the Gazetted rank or any other Gazetted officer working before his retirement, whether in the executive or administrative capacity or whether holding a pensionable post or not, in the Engineering or any other department of any of the Railways/DFCCIL owned and administered by the President of India for the time being, OR ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its partners a retired Engineer of the Gazetted rank or any other Gazetted officer working before his retirement, OR iii) being an incorporated company have any such retired Engineer of the Gazetted rank or any other Gazetted rank or any other Gazetted rank or of its partners as one of its partners.
	AND
	in case where such Engineer or officer had not retired from government service at least 1 year
	prior to the date of submission of the tender
	THEN
	the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from the said service and as to whether permission for taking such contract, or if the Contractor be a partnership firm or an incorporated company, to become a partner or director as the case may be, has been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of submitting the tender. b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer working before his retirement in the Engineering or any other department of any of the Railways/DFCCIL owned and administered by the President of India for the time being, and now in his employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had retired from government service at least 1 year prior to the date of his employment with tenderer and in case he had retired from service within a year then he possesses the requisite permission from the President of India or any officer, duly authorized by him in this behalf, to get associated with the tenderer. (c) Should a tenderer or Contractor being an individual on the list of approved Contractors, have a relative(s) or in the case of proprietorship firm/ partnership firm/ company / joint venture (JV) / registered society / registered trust/ LLP/ HUF etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more than 1% in the tendering entity employed in gazetted capacity in one or more of his shareholder(s) or a relative(s) of the shareholder(s) employed in gazetted capacity in the

	Engineering or any other department of the Railways/DFCCIL, the authority inviting tenders shall be informed of the fact at the time of submission of tender, failing which the tender may be disqualified/rejected or if such fact subsequently comes to light, the contract may be rescinded in accordance with provision in clause 62 of standard general conditions of contract. Note:-If information as required as per 11 (a), (b), (c) above has not been furnished, contract is liable to be dealt in accordance with provision of clause 62 of Standard General Condition of Contract. As per Clause No. 16, of Tender Form (second sheet) Annex. I of GCC APRIL-2022, with up to date correction slip.
12.0	Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. It shall be understood that every endeavor has been made to avoid any error which can materially affect the basis of tender and successful tenderer shall take upon himself and provide for the risk of any error which may subsequently be discovered and shall make no subsequent claim on account thereof. As per Clause No. 4 of Part-I of GCC APRIL-2022, with up to date correction slip
13.1(A)	 (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the site and locality of the works, that all conditions liable to be encountered during the execution of the works are taken into account and that the rates he enters in the tender forms are adequate and all-inclusive in accordance with the provisions of Clause-37 of the General Conditions of Contract for the completion of works to the entire satisfaction of the Engineer. (As per Clause No. 6 (a)(i) of G.C.C. 2022 Part-I with up to date correction slip) (ii) Tenderers will examine the various provisions of the Central Goods and Services Tax Act, 2017 (CGST)/Integrated Goods and Services Tax Act, 2017 (IGST)/ Union Territory Goods and Services Tax Act, 2017 (CGST)/Integrated Goods and Services State's State Goods and Services Tax Act (SGST) also, as notified by Central/State Govt. & as amended from time to time and applicable taxes before bidding. Tenderer(s) will ensure that full benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates. (As per Clause No. 6 (a) (ii) of G.C.C. 2022 Part-I with up to date correction slip) (iii)The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, without which no payment shall be released to the contractor. The contractor shall be responsible for deposition of applicable GST to the concerned authority. (As per Clause No. 6 (a) (iii) of G.C.C. 2022 Part-I with up to date correction slip) (iv)In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, the DFCCIL shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and deposit the same to the concerned authority. As per Clause No. 6(a)(iv) of Part-I of GCC APRIL-2022, with up to date correction slip.<!--</td-->

13.1(B)	When work is tendered for by a firm or company, the tender shall be digitally signed by the
	individual legally authorized to enter into commitments on their behalf.
	As per Clause No. 6(b) of Part-I of GGC APRIL-2022, with up to date correction slip
13.1(C)	In E-tender, all submissions of documents are to be uploaded on web-site. There may be last
	minute hic-cups and delay in uploading the Documents and payment of Earnest Money etc.
	Tenderers/Prospective bidders are advised to upload their offer well in time. DFCCIL will not be
ļ	responsible for any delay/non submission of offer due to any reason whatsoever.
13.1(D)	The DFCCIL will not be bound by any power of attorney granted by the tenderer or by changes
	in the composition of the firm made subsequent to the execution of the contract. It may, however,
	recognize such power of attorney and changes after obtaining proper legal advice, the cost of
	which will be chargeable to the Contractor.
	As per Clause No. 6 (c) of Part-I of GCC APRIL-2022, with up to date correction slip.
13.2	The tenderers shall submit a copy of certificate stating that all their statements/documents
	submitted along with bid are true and factual. Standard format of the certificate to be submitted
	by the bidder is enclosed as Annexure-II. Non submission of the certificate by the bidder shall
	result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the
	tenderer to identify, state and submit the supporting documents duly self-attested by which
	they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.
<u> </u>	As per Clause No. 6.1 of Part-I of GCC APRIL-2022, with up to date correction slip.
14	RIGHT OF DFCCIL TO DEAL WITH TENDERS
14.1	If, the DFCCIL decides to negotiate, in view to bring down the rates, the tenderer, who is called
	for negotiation, shall furnish the following form of declaration before commencement of the
	negotiation:
	I/we do declare that in the event of failure of the contemplated negotiations
	relating to Tender No dated Opened on my original tender
	shall remain open for acceptance on its original terms and conditions up to the date specified in
	the tender or the date extended by mutual agreement from time to time.
14.2	The tenderer/s are required to quote his/their rates as % (percentage)
	Above/Below /At Par in figures on IREPS while submitting his/their offer.
15.0	ELIGIBLITY CRITERIA

15.1.1	Technical Eligibility Criteria
	The tenderer must have successfully or substantially* completed any of the following during last
	07 (seven) years, ending last day of month previous to the one in which tender is invited:
	Three similar works, each costing not less than the amount equal to 30% of advertised value of
	the tender,
	OR
	Two similar works, each costing not less than the amount equal to 40% of advertised value of the tender,
	OR
	One similar work, each costing not less than the amount equal to 60% of advertised value of the tender.
	Note:- The similar nature of work is defined as
	"Mechanized Track Maintenance using On-Track Machines anywhere in Railway
	Sector in any country of the world. "
	OR
	"Operation and Maintenance of ON Track Machines anywhere in Railway Sector in
	any country of the world. "
	OR
	"Any work of Supply of ON-Track tamping machine(s) and it's spares for
	laying/maintenance of track in railway sector in any country of the world."
15.1.2	Technical Eligibility Criteria for JV ('a' or 'b' mentioned hereunder):
	 (a) For Works without composite components: -The technical eligibility for the work as per para 15.1.1 above, shall be satisfied by either the 'JV in its own name & style' or 'Lead Manager of the JV'. Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per para 15.1.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-lead member of JV member must have satisfactorily completed or substantially completed during the last 07 (seven) years, ending last day of month previous to the one in which tender is invited, one similar single work for a minimum of 10% of advertised value of the tender. (b) For works with composite components: - Not applicable in this Tender
	Note for Clause 15.1.2: Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above-mentioned technical eligibility criteria in the tender under consideration.
	As per Clause No. 17.0-17.14 and clause 17.15 of Tender Form (second Sheet) of
	Annex. I of Part-I of GCC APRIL-2022, with up-to-date correction slip
15.2	Financial Eligibility Criteria: The tenderer must have minimum average annual contractual turnover of V/N or 'V' whichever is less ; where V= Advertised value of the tender in crores of Rupees
	N= Number of years prescribed for completion of work for which bids have been invited. The average annual contractual turnover shall be calculated as an average of "total contractual payments" in the previous three financial years, as per the audited balance sheet. However, in case

	balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating average annual contractual turnover. The tenderers shall submit requisite information as per Annexure-VIII (Mandatory) , along with copies of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by Audited Balance Sheet. Note: Client certificate from other than Govt. Organization should be duly supported by Form 16A/26AS generated through TRACES of Income Tax Department of India.
	As per Clause No. 10.2 of Tender Form (second Sheet) of Annex. I of Part-I of GCC
	APRIL-2022, with up to date correction slip.
15.2.1	Financial Eligibility for JV-
	Criteria The JV shall satisfy the requirement of "Financial Eligibility" mentioned at para 15.2 above. The "financial capacity" of the lead partner of JV shall not be less than 51% of the financial eligibility criteria mentioned at para 15.2 above.
	The arithmetic sum of individual "financial capacity" of all the members shall be taken as JV's "Financial capacity" to satisfy this requirement.
	Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying compliance of the above-mentioned financial eligibility criteria in the tender under consideration.
	As per Clause No. 17.15.2 of Tender Form (second Sheet) of Annex. I of Part-I of GCC APRIL-2022, with up to date correction slip
15.3	Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed
	as Annexure-D. (Applicable in this Tender)
	As per Clause No. 10.3 of Tender Form (second Sheet) of Annex.I of Part-I of GCC
	APRIL-2022, with up to date correction slip.
15.3.1	Bid Capacity for JV- Applicable in this Tender
	The JV shall satisfy the requirement of "Bid Capacity" requirement mentioned at para 15.3
	above. The arithmetic sum of individual "Bid capacity" of all the members shall be taken as JV's
	"Bid capacity" to satisfy this requirement.
	As per Clause No. 17.15.3 of Tender Form (second Sheet) of Annex.I of Part-I of GCC
	APRIL-2022, with up to date correction slip
15.4	No Technical and Financial credentials are required for tenders having value up to Rs 50 lakh.
15.5	Note to Para 15 (i) Certificate issued by Chartered Accountants based on the audited balance sheets will also be accepted. (as per Annexure-VIII) The criteria for completed works shall be as under :-
	(ii) Entire work has to be completed in all respects as per contract agreement. Part completed work shall not be considered.
	 (iii) Completion certificate from following organizations shall only be considered:- (a) The work(s) should have been directly awarded to the tenderer by Govt. Organization/ Semi Govt. Organization/ Public Sector Undertaking / Autonomous bodies/ Municipal Bodies/Public

listed company having average annual turnover of Rs. 500 crore and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of opening of tender The credentials of a wholly owned subsidiary of a parent company will also be considered in respect of works mentioned above if tender is submitted by the parent company.

(b) Completion certificate should be as per proforma given in Annexure- IV-A or IV-B or IVC, as applicable or in the format containing all information required as per the Annexure- IV-A or IV-B or IV-C.

(c)Work experience certificate issued by Public listed company shall be considered provided the work experience certificate has been issued by a person authorized by the Public listed company to issue such certificates. In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also submit along with work experience certificate the relevant copy of work order, bill of quantities bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received an copy of final/last bill paid by company in support of above work experience certificate.

Details of works physically completed should be submitted in the proforma as per 'Annexure-III'. (iv) The total value of similar nature of work completed during the qualifying period and not the payments received within qualifying period alone, should be considered.

In case, the final bill of similar nature of work has not been passed and final measurements have not been recorded, the paid amount including statutory deduction is to be considered. If final measurements have been recorded and work has been completed with negative variation, then also the paid amount including statutory deduction is to be considered.

However, if final measurements have been recorded and work has been completed with positive variation but variation has not been sanctioned, original agreement value or last sanctioned agreement value whichever is lower should be considered for judging eligibility.

(v) The amount given at Sr. No. 11 in proforma vides Annexure-IV for the completion certificate will be the value of completed work, if nomenclature of work as given in completion certificate matches with similar nature work.

(vi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate shall be the value of completed work if the nomenclature of completed work includes additional components of work which are not matching with similar nature of works.

 $\left(vii\right)$ Certificate from private individuals for whom such works are executed shall not be considered for eligibility.

 $\rm (viii)$ Conditional tenders are liable to be rejected straight away. DFCCIL reserves the right to reject such tenders summarily without assigning any reasons whatsoever.

(ix) The total value of similar nature of work completed during the qualifying period and not the payments received within qualifying period alone, should be considered.

In case, the final bill of similar nature of work has not been passed and final measurements have not been recorded, the paid amount including statutory deduction is to be considered. If final

 measurements have been recorded and work has been completed with negative variation also the paid amount including statutory deduction is to be considered. However, if final measurements have been recorded and work has been completed with variation but variation has not been sanctioned, original agreement value or last sar agreement value whichever is lower should be considered for judging eligibility. (x) The amount given at Sr.No.11 in proforma vide Annexure-IV for the completion commatches with similar nature work. (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate the value of completed work if the nomenclature of completed work includes ac components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchampublished by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of a currency, the same shall first be converted to US Dollars as on the last day of month previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 	
 However, if final measurements have been recorded and work has been completed with variation but variation has not been sanctioned, original agreement value or last sar agreement value whichever is lower should be considered for judging eligibility. (x) The amount given at Sr.No.11 in proforma vide Annexure-IV for the completion commatches with similar nature work. (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate the value of completed work if the nomenclature of completed work includes ac components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchan published by the Reserve Bank of India for the relevant date. Where, relevant date shal on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	ation, then
 variation but variation has not been sanctioned, original agreement value or last sar agreement value whichever is lower should be considered for judging eligibility. (x) The amount given at Sr.No.11 in proforma vide Annexure-IV for the completion cervail be the value of completed work, if nomenclature of work as given in completion cervailes with similar nature work. (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion cervificate the value of completed work if the nomenclature of completed work includes ac components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative excham published by the Reserve Bank of India for the relevant date. Where, relevant date sha on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 agreement value whichever is lower should be considered for judging eligibility. (x) The amount given at Sr.No.11 in proforma vide Annexure-IV for the completion cerville be the value of completed work, if nomenclature of work as given in completion cerville the value of completed work if the nomenclature of completed work includes are components of work which are not matching with similar nature of works. (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate the value of completed work if the nomenclature of completed work includes are components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchang published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender shall be continted in the aforesaid rate. The conversion rate of such currencies shall be the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has	th positive
 (x) The amount given at Sr.No.11 in proforma vide Annexure-IV for the completion completed work, if nomenclature of work as given in completion commatches with similar nature work. (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate the value of completed work if the nomenclature of completed work includes at components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	sanctioned
 will be the value of completed work, if nomenclature of work as given in completion cermatches with similar nature work. (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate the value of completed work if the nomenclature of completed work includes ac components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shad on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 matches with similar nature work. (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate the value of completed work if the nomenclature of completed work includes ac components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shad on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is used of or which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I apRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate the value of completed work if the nomenclature of completed work includes ac components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchang published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be conversion rate of such currencies shall be trepresentative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	certificate
 the value of completed work if the nomenclature of completed work includes ac components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchang published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 	
 components of work which are not matching with similar nature of works. (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchang published by the Reserve Bank of India for the relevant date. Where, relevant date shal on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in so derived in US Dollars shall be to representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 (xii) Certificate from private individuals for whom such works are executed shall considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is unvited, and the amount so derived in US Dollars shall be trepresentative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	additional
 considered for eligibility. (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shalon the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is Dollars shall be trepresentative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 (xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shad on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is unvited, and the amount so derived in US Dollars shall be to representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	all not be
 reject such tenders summarily without assigning any reasons whatsoever. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shad on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is be converted in US Dollars shall be trepresentative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip15.6Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchan- published by the Reserve Bank of India for the relevant date. Where, relevant date sha on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is US Dollars shall be to 	ne right to
 APRIL-2022, with up to date correction slip 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchand published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is united. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is invited, and the amount so derived in US Dollars shall be to into Rupees at the aforesaid rate. The conversion rate of such currencies shall be to representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 15.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e. Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of an currency, the same shall first be converted to US Dollars as on the last day of month previous to the amount so derived in US Dollars shall be trepresentative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	-I of GCC
 Rupee as under: The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of an currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is used to use the one in which tender is invited, and the amount so derived in US Dollars shall be conversed in the Rupees at the aforesaid rate. The conversion rate of such currencies shall be the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 The conversion rate of US Dollars into Rupees shall be the daily representative exchange published by the Reserve Bank of India for the relevant date. Where, relevant date shall on the last day of month previous to the one in which tender is invited. In case of an currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is invited, and the amount so derived in US Dollars shall be to into Rupees at the aforesaid rate. The conversion rate of such currencies shall be to representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	.e., Indian
 published by the Reserve Bank of India for the relevant date. Where, relevant date share on the last day of month previous to the one in which tender is invited. In case of an currency, the same shall first be converted to US Dollars as on the last day of month previous the one in which tender is invited, and the amount so derived in US Dollars shall be control into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 on the last day of month previous to the one in which tender is invited. In case of ar currency, the same shall first be converted to US Dollars as on the last day of month pret the one in which tender is invited, and the amount so derived in US Dollars shall be control into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	-
 currency, the same shall first be converted to US Dollars as on the last day of month pretthe one in which tender is invited, and the amount so derived in US Dollars shall be control into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
 the one in which tender is invited, and the amount so derived in US Dollars shall be control into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	-
 into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the representative exchange rates published by the International Monetary Fund for the date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed 	
date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed	
As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed	e relevant
APRIL-2022, with up to date correction slip 15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed	
15.7 If a bidder has successfully completed a work as subcontractor and the work experience has been issued for such work to subcontractor by a Govt. organization or public listed	·I of GCC
has been issued for such work to subcontractor by a Govt. organization or public listed	
as defined in Note for Item IO.I part-I of GCC, the same shall be considered for the p	e purpose o
fulfillment of credentials.	

15.8	Explanation for clause 15 (clause 15.1 to 15.6) - Eligibility Criteria:
	1) Substantially Completed Work means an ongoing work in which payment equal to or more
	than 90% of the present contract value (excluding the payment made for adjustment of Price
	variation (PVC), if any) has been made to the contractor in that ongoing contract and no
	proceedings of termination of contract on Contractor's default has been initiated. The
	credential certificate in this regard should have been issued not prior to 60 days of date of
	invitation of present tender.
	2) In case a work is started prior to 07 (seven) years, ending last day of month previous to the
	one in which tender is invited, but completed in last 07 (seven) years, ending last day of
	month previous to the one in which tender is invited, the completed work shall be considered
	for fulfillment of credentials.
	3) If a work is physically completed and completion certificate to this extent is issued by the
	concerned organization but final bill is pending, such work shall be considered for fulfillment
	of credentials.
	4) In case of completed work, the value of final bill (gross amount) including the PVC amount
	(if paid) shall be considered as the completion cost of work. In case final bill is pending, only
	the total gross amount already paid including the PVC amount (if paid) shall be considered
	as the completion cost of work.
	In case of substantially completed work, the total gross amount already paid including
	the PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost of
	substantially completed work.5) If a bidder has successfully completed a work as subcontractor and the work experience
	certificate has been issued for such work to the subcontractor by a Govt. Organization or
	public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second
	Sheet) of GCC APRIL-2022, the same shall be considered for the purpose of fulfilment of
	credentials.
	6) In case a work is considered similar in nature for fulfillment of technical credentials, the
	overall cost of that work including PVC amount if any shall be considered and no separate
	evaluation for each component of that work shall be made to decide eligibility.
	7) In case of newly formed partnership firm, the credentials of individual partners from previous
	propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership
	firm(s), shall be considered only to the extent of their share in previous entity on the date of
	dissolution / split and their share in newly formed partnership firm. For example, a partner
	A had 30% share in previous entity and his share in present partnership firm is 20%. In the
	present tender under consideration, the credentials of partner A will be considered to the
	extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer
	shall submit along with his bid all the relevant documents which include copy of previous
	partnership deed(s), dissolution deed(s) and proof of surrender of PAN No. (s) in case of
	dissolution of partnership firm(s) etc.
	8) In case of existing partnership firm, if any one or more partners quit the partnership firm,
	the credentials of remaining partnership firm shall be re-worked out i.e., the quitting

16.0	 partner(s) shall take away his credentials to the extent of his share on the date of quitting the partnership firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm (s) etc. 9) In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 10) Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the partnership firm of A & B partners. 11) In case a partner in a partnership firm of A & B partners. 11) In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of credentials of the firm before such modification in the share will continue to be considered for the firm as it is without any change in their value. Further, in case a partner of A&B partners, al also works as propriety firm "P" or partnership firm AB. 11) In case a partner will be same as it is without any change in their value. 13) In a partnership firm SAB partners, in case A also works as propriety firm "P" or partnership firm AB. 14) In case a charter is LLP, the credentials of tenderer
	formats. Offers submitted without Mandatory documents shall be summarily rejected.)
16.1	Following documents are common for all types of firms i.e. Sole proprietorship, Partnership,
	Limited Liability Partnership Firm, Registered Society/ Trust, Limited Company or JV.
(a)	Firm details as per Performa given in Annexure-I (Mandatory).
(b) (i)	A Copy of the Certificate as per Performa given in Annexure-II (Mandatory).
(b) (ii)	In addition to Annexure-II, in case of other than Company/Proprietary firm, Annexure-II (A) (Mandatory) shall also be submitted by the each member of a Partnership Firm / Joint Venture

	(JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be. Non submission of the certificate by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly self-attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. (Mandatory as applicable)
(c) (i)	List of similar nature of works physically completed in all respects during last 7 years, ending last day of month previous to one in which tender is invited, shall be submitted as per Performa given in Annexure-III for works (i) directly awarded by Govt./Semi Govt./Public sector undertaking / Autonomous bodies /Municipal bodies/ Railway Siding owners (ii)Concessionaire (to whom the work is awarded by Indian Railways/ DFCCIL/CPWD /NHAI/ PWD/State Road Development Corporation on PPP/DBFOT or any other mode) (iii) Public listed company having average annual turnover of Rs. 500 crore and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of opening of tender Note- Works under item (ii) are to be submitted only for tenders costing Rs.50.00 Cr. and above
(c) (ii)	Details of similar nature of works successfully during last seven years, ending last day of month
	previous to the one in which tender is invited as per Performa given in Annexure-III
(d)	Attested copy of Completion Certificate of works mentioned in para (c) above from the Organizations with whom they worked as per Performa given in Annexure-IV-A or IV-B or IV-C as applicable. (Mandatory)
(e)	Secondary Components-(Not Applicable in this Tender).
(f)	List of works on hand, existing commitments and balance amount of ongoing works as per format given in Annexure-V. Duly verified by Chartered Accountant to evaluate bid capacity
	of the tenderer (Mandatory for tender value more than Rs. 20 crores)
(g)	of the tenderer (Mandatory for tender value more than Rs. 20 crores)A statement showing construction/contract works executed and payment received during the previous three financial years and the current financial year (up to date of inviting tender), taking into account the completed as well as work in progress as per Annexure-XIX on the letter head of Chartered Accountant, to evaluate bid capacity of the tenderer (Mandatory for tender value more than Rs. 20 Crores)
(g) (h)	A statement showing construction/contract works executed and payment received during the previous three financial years and the current financial year (up to date of inviting tender), taking into account the completed as well as work in progress as per Annexure-XIX on the letter head of Chartered Accountant, to evaluate bid capacity of the tenderer (Mandatory for tender value
	A statement showing construction/contract works executed and payment received during the previous three financial years and the current financial year (up to date of inviting tender), taking into account the completed as well as work in progress as per Annexure-XIX on the letter head of Chartered Accountant, to evaluate bid capacity of the tenderer (Mandatory for tender value more than Rs. 20 Crores) List of plants & Machinery available on hand (own) and proposed to be inducted (own and hired
(h)	A statement showing construction/contract works executed and payment received during the previous three financial years and the current financial year (up to date of inviting tender), taking into account the completed as well as work in progress as per Annexure-XIX on the letter head of Chartered Accountant, to evaluate bid capacity of the tenderer (Mandatory for tender value more than Rs. 20 Crores) List of plants & Machinery available on hand (own) and proposed to be inducted (own and hired to be given separately) for the subject work in Annexure–VI . List of Personnel, Organization available on hand and proposed to be engaged for the subject work
(h) (i)	A statement showing construction/contract works executed and payment received during the previous three financial years and the current financial year (up to date of inviting tender), taking into account the completed as well as work in progress as per Annexure-XIX on the letter head of Chartered Accountant, to evaluate bid capacity of the tenderer (Mandatory for tender value more than Rs. 20 Crores) List of plants & Machinery available on hand (own) and proposed to be inducted (own and hired to be given separately) for the subject work in Annexure–VI . List of Personnel, Organization available on hand and proposed to be engaged for the subject work in Annexure –VI .

The tenderers are required to submit the test report of the stone ballast conforming to Railway specifications as given in RDSO specification. (Applicable only for the tenders of supply of ballast).
The test report is(NOT APPLICABLE)
The tenderers are required to submit the information and particulars regarding retired Railway/DFCCIL Engineer(s)/Officer(s) of the Gazetted rank and regarding Relative(s) employed in Gazetted capacity on DFCCIL as per proforma given in Annexure XXIII (Mandatory).
In addition to Para 16.1 above certain more documents are to be submitted by tenderers as per status of their firms and are Mandatory. These documents are listed below
FOR SOLE PROPRIETORSHIP FIRM
a) Affidavit as per Performa given of Annexure –IX (duly executed on stamp paper and notarized).
b) Special power of Attorney to be submitted by sole proprietor firm as per proforma given in Annexure XIV (duly registered with the Registrar or notarized). (Not required if tender documents are submitted by proprietor himself as per (a) above)
FOR HUF (HINDU UNDIVIDED FAMILY)
(a) Affidavit as per proforma given of Annexure –XXIX (duly executed on stamp paper and notarized).
(<i>b</i>) Special power of Attorney to be submitted by the HUF as per proforma given in Annexure XXX (duly registered with the Registrar or notarized). (Not required if tender documents are submitted by Karta of the HUF, himself as per (a) above)
FOR PARTNERSHIP FIRM
a) A copy of Partnership Deed (Notarized or duly registered with the Registrar prior to date of tender opening as per the Indian Partnership Act)
(b) Special Power of attorney to be submitted by Partnership firm in favour of the individual to sign the tender on behalf of the firm and create liability against the firm as per proforma given in
Annexure-XIII (duly registered with the Registrar or notarized). (Required even if one or more partners are authorized in Partnership deed itself to sign on behalf of the firm as given in (a) above.
(c) Declaration by the newly formed partnership firm as per Performa given in Annexure-XXXI. (mandatory if tenderer is newly formed partnership firm)
(d) Declaration by the existing partnership firm as per Performa given in Annexure-XXXII. (mandatory if tenderer is an existing partnership firm)
 (e) With respect to the declaration above, in case of Newly formed partnership firm has/ have as one or more partner(s) from previous propriety firm(s) or dissolved previous partnership firm(s) or LLP firm or split previous partnership firm(s) or LLP firm, Existing partnership firm (a)joining of new one or more partner(s) in the existing partnership firm, (b) quitting of new one or more partner(s) from the existing partnership firm – Following additional documents are required to be furnished (Mandatory as applicable)

i	a) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I
	b) A copy of previous partnership Firm (Notarized or duly registered with the Registrar)
	c) Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed on stamp paper and notarized).
1 1	 d) Copy of previous LLP agreement and certificate of incorporation. e) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of dissolution of previous partnership firm/ LLP firm)
	f) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, g) LLP firm or propriety firm)
H	 h) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f),(g), (k) above. As per Clause No. 14(ii)(c), 15, 18 & explanation to Clause 10.1 to 10.5 of Annex. I
F	Part-I of GCC APRIL-2022, with up to date correction slip)
16.2.4 F	FOR COMPANY REGISTERED UNDER COMPANIES ACT 2013
3	a) Copy of Memorandum of association/ Articles of Association of Company.
ł	b) Copy of Certificate of Incorporation
((c) Copy of resolution passed by Board of Directors authorizing its Director/Employee to deal with
	tender on behalf of company
	(d) Special Power of Attorney/ Authorization issued by the Company (backed by the resolution of Board of Directors) in favour of the individual to sign the tender, sign the MOU/ JV agreement on behalf of the company and create liability against the Company, as per proforma given in Annexure-XV (duly registered with the Registrar or notarized). (Required even if tender decuments are submitted by the authorized/ payor of atterney holder bimself as per (c)
	documents are submitted by the authorized/ power of attorney holder himself as per (c) above)
((e) Declaration regarding constitution of the Company, for merging of another company, details required for the entire period for last seven years as per proforma given in Annexure -
	XXXIII. (Mandatory)
	(f) Following additional documents are required to be furnished (mandatory in case of merger with
	another company)
Ì	 Details of company getting merged as per annexure I Copy of Memorandum of Association/ Articles of Association of the Company getting merged
	 2) Copy of Memorandum of Association/ Articles of Association of the Company getting merged 3) Copy of certificate of incorporation of previous company getting Merged
	4) Resolution by the Board of Directors for the Merger of the company(s) with the tenderer
`	5) Proof of surrender of previous PAN no
	6) Document for the technical, financial criteria, bid capacity as claimed w.r.t. such Company(s)
	oining the new/Existing Company as per para 16.1 (c), (d), (f), (g), (k) above.
	As per Clause No. 14 (ii)(e), 15 & explanation to Clause 10.1 to 10.5 of Annex. I Part-
	of GCC APRIL-2022, with up to date correction slip

16.2.5	FOR LLP FIRM REGISTERED UNDER LLP ACT 2008
	(a) A copy of LLP Agreement.
	(b) A copy of certificate of Incorporation and
	 (c) A copy of resolution passed by partner of LLP firm for submitting tender by LLP firm and to deal with tender on behalf of the firm as per Performa given in Annexure-XXI. (d) Special Power of Attorney/ Authorization issued by LLP firm in favor of the individual to sign the tender on behalf of the LLP firm and create liabilities against the LLP as per proforma given in Annexure-XXV (duly registered with the Registrar or notarized). (Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per (c) above) (e) Declaration by the newly formed LLP firm as per proforma given in Annexure-XXXI. (mandatory if tenderer is newly formed partnership firm) (e) Declaration by the existing LLP firm as per Performa given in Annexure-XXXII. (mandatory if tenderer is an existing partnership firm) (f) With respect to the declaration
	above, in case of(i) Newly formed LLP firm has/ have as one or more partner(s) from previous
	propriety firm(s) or dissolved previous partnership firm(s) or LLP firm or split previous partnership firm(s) or LLP firm, existing LLP firm(a)joining of new one or more partner(s)in the existing LLP firm,
	(ii) quitting of new one or more partner(s) from the existing LLP firm –
	 Following additional documents are required to be furnished (mandatory as applicable) (1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I (2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar) (3) Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed on stamp paper and notarized).
	 (4) Copy of previous LLP agreement and certificate of incorporation. (5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of dissolution of previous partnership firm/ LLP firm)
	(6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, LLP firm or propriety firm)
	 (7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f),(g), (k) above. As per Clause No. 14(f), 15 & explanation to Clause 10.1 to 10.5 of Annex. I Part-I of GCC APRIL-2022, with up to date correction slip
16.2.6	FOR REGISTERED SOCIETY & REGISTERED TRUST
	(a) A copy of the certificate of registration.
	(b)A copy of Memorandum of Association of Society/Trust Deed
	(c) A copy of Rules & Regulations of the Society

	(d)A copy of Special Power of Attorney/ Authorization in favor of the individual to sign the tender and create liabilities against the Registered Society/ Trust as per proforma given in Annexure- XXII (duly registered with the Registrar or notarized). (Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per (a), (b) above) As per Clause No. 14(g), 15 Annex. I Part-I of GCC APRIL-2022, with up to date correction slip
16.2.7	FOR JV FIRM:-
	Following documents are mandatorily to be submitted by constituents of the JV firm depending upon their status
	As per clause no. 14(d), 17.0 Annex. I Part-I, GCC APRIL-2022, with up to date
	correction slip
	a) Memorandum of Understanding of JV as per pro forma given in Annex. X(duly executed on stamp paper and notarized)
16.2.7.1	stamp paper and notarized) DOCUMENTS MANDATORY FOR SOLE PROPRIETORSHIP FIRM PARTICIPATING AS
10.2.7.1	MEMBER OF JV
	(a) Affidavit as per proforma given of Annexure –IX (duly executed on stamp paper and
	notarized).
	(b) Special Power of Attorney to be submitted by Sole Proprietor participating as member of JV
	firm as per proforma given in Annexure-XII (duly registered with the Registrar or notarized)
	(Not Required if MOU/JV agreement is signed by the sole Proprietor himself as per (a) above).
	As per Clause No.15 Annex.I of Part-I GCC APRIL-2022, with up to date correction
	slip
16.2.7.2	
	ASMEMBER OF JV
	(a) Affidavit as per proforma given of Annexure – XXIX (duly executed on stamp paper and notarized).
	(b) Special Power of Attorney to be submitted by HUF participating as member of JV firm as per
	proforma given in Annexure-XII (duly registered with the Registrar or notarized) (Not required
	if MOU/JV agreement is signed by the Karta of HUF himself as per (a) above).
	As per Clause No. 17.14.2, 15 Annex. I of Part-I GCC APRIL-2022, with up to date
	correction slip
16.2.7.3	DOCUMENTS MANDATORY FOR PARTNERSHIP FIRM PARTICIPATING AS MEMBER
	OF JV
	(a)Copy of Partnership Deed (duly registered with the Registrar or notarized prior to date of
	tender opening as per the Indian Partnership Act)
	tender opening as per the Indian Partnership Act.). (b) Copy of letter of consent of all the Partners or individual authorized by partnership firm to
	(b) Copy of letter of consent of all the Partners or individual authorized by partnership firm to
	(b) Copy of letter of consent of all the Partners or individual authorized by partnership firm to enter into JV Agreement as per Performa given in Annex-XI (duly executed on stamp paper).
	(b) Copy of letter of consent of all the Partners or individual authorized by partnership firm to

	or notarized). (Required even if MOU/JV agreement is signed by one or more partners authorized
	in Partnership deed, letter of consent to sign on behalf of the firm is given in (a), (b) above)
	As per Clause 17.14.1, 15 & 18.2 of Annex. I Part-I GCC APRIL-2022, with up to date
	correction slip
16.2.7.4	DOCUMENTS MANDATORY FOR COMPANY PARTICIPATING AS MEMBER OF JV
	a) A Copy of Memorandum of Association/ Articles of Association of Company.
	b) A Copy of certificate of Incorporation
	c) A Copy of resolutions passed by Board of Directors of the Company permitting the Company
	to enter into a JV agreement, to be submitted as per Annexure-XVII.
	d) Special Power of Attorney/ Authorization issued by the Company (backed by the Resolution
	of Board of Directors) in favor of the individual to sign the tender, to sign the MOU/JV agreement
	on behalf of the company and create liability against the Company, as per proforma given in
	Annexure-XII (duly registered with the Registrar or notarized). (Required even if MOU/JV agreement is signed by the authorized/ power of attorney holder himself as per (c) above)
	As per Clause No. 17.14.3, 15 of Annex. I Part-I GCC APRIL-2022, with up to date
	correction slip
16.2.7.5	DOCUMENTS MANDATORY FOR LLP FIRM PARTICIPATING AS MEMBER OFJV
20121/10	(a) A copy of LLP agreement.
	(b)A copy of Certificate of incorporation of LLP
	(c)A copy of Resolution passed by the partners of LLP firm permitting the firm to enter into a JV
	agreement to be submitted as per Performa given in Annexure-XXIV
	(d) Special Power of Attorney/ Authorization issued by LLP firm (backed by resolution of partners)
	in favor of the individual to sign the tender, sign the MOU/ JV agreement on behalf of the LLP
	firm and create liabilities against the LLP firm as per proforma given in Annexure XX(duly
	registered with the Registrar or notarized).(Required even if MOU/JV agreement is signed by the
	authorized/ power of attorney holder himself as per (c) above)
16.27.6	DOCUMENTS MANDATORY FOR REGISTERED SOCIETY AND TRUST PARTICIPATING AS A MEMBEROF JV
	(a) A copy of Deed of Formation
	(b) A copy of certificate of Registration.
	(C) A copy of Resolution passed by the executive members of Registered Society/Trust
	permitting the registered society/Trust to enter into a JV agreement as per proforma
	given in Annexure XXVI.
	(d) Special Power of Attorney/ Authorization issued by the registered society/ trust (backed by resolution of partners) in favour of the individual to sign the tender, to sign the MOU/ JV
	agreement and create liabilities against the Registered Society/ Trust as per proforma given
	in Annexure-XXVII(duly registered with the Registrar or notarized). (Required eve if
	tender documents are submitted by the authorized/ power of attorney holder himself as
	per(c) above).
	(e) A copy of Rules & Regulations of the Society.

Note to Para 16

The tenderers shall submit a certificate stating that they are not liable to be disqualified and
all their statements/documents submitted along with bid are true and factual. Standard format
of the certificate to be submitted by the bidder is enclosed as Annexure-II as mentioned in
clause No. 16.1(b). Non submission of a certificate by the bidder shall result in summarily
rejection of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify,
state and submit the supporting documents duly self-attested by which they/he is qualifying
the Qualifying Criteria mentioned in the Tender Document.

- 2. It will not be obligatory on the part of Tender Committee to scrutinize beyond the submitted document of tenderer as far as his qualification for the tender is concerned.
- 3. The DFCCIL reserves the right to verify all statements, information and documents submitted by the bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make available all such information, evidence and documents as may be necessary for such verification.
- 4. Any such verification or lack of such verification by the DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the DFCCIL there under.
- 4.1 In case of any wrong information submitted by tenderer, the contract shall be terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of contract forfeited and agency barred for doing business on entire DFCCIL for 5(five) years.
- 4.2 In case of any information submitted by tenderer is found to be false forged or incorrect after the award of contract, the contract shall be terminated. Earnest Money Deposit (EMD), Performance Guarantee and Security Deposit available with the DFCCIL shall be forfeited. In addition, other dues of the contractor, if any, under this contract shall be forfeited and agency shall be banned for doing business for a period of up to five years.
- 5. No post tender submission of documents shall be permitted in respect of tender. However, only clarification can be called for by DFCCIL in respect of any part / document submitted by the tenderer which shall be responded to by the tenderer within 10 working days of the date of issue of such letter for clarifications, failing which the offer shall be dealt with as per available documents.
- 6. The documents mentioned 'mandatory' in clause No. 16 above are required to be uploaded by the contractor with tender document. If any of these documents is not uploaded along with the tender, the offer shall be summarily rejected.
- 7. In addition to above Tenderer have to certify that neither I /We (name of the sole Proprietor firm/ Partnership Firm/Limited Company/ LLP/Registered Society/Trust / JV firm) nor any of the partner or partnership firm/ LLP /Member of Registered Society/ Trust / Constituent of JV firm including partner of partnership firm in JV has/ have been black listed or debarred by DFCCIL or any other Ministry /Department/ Public Sector Undertaking of the Government of India/ any State from participation in tenders/contract on the date of opening of bids either in our individual capacity or in any firm in which we are partners.

	As per Clause No. 11(v),11(vi) Annexure 1 part I of GCC APRIL-2022, with up to date correction slip
17.0	Participation of Partnership Firms in works tenders The partnership firm shall be governed as per Clause No. 18.1 to 18.12 of Tender Form (second Sheet) Annex. I Part-I of GCC APRIL-2022, with up to date correction slip.
18.0	Participation of Joint Venture (JV) in Works Tender shall be governed as per Clause No. 17 of Tender Form (second Sheet) Annex. I Part-I of GCC APRIL-2022, with up to date correction slip. :
19.	The tenderer shall submit the original copies of the documents as per Annexure II, IX, X, XI, XII, XIII, XIV, XV, XVII, XVIII, XX, XXI, XXI
20.0	Security Deposit:
20.1	as part of security for the due and faithful fulfillment of the contract by the Contractor. The Security Deposit shall be 5% of the contract value. Security Deposit may be deposited by the Contractor before release of first on account bill in cash or Term Deposit Receipt issued from Scheduled Bank, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered. Provided also that in case of defaulting Contractor, the DFCCIL may retain any amount due for payment to the Contractor on the pending "on account bills" so that the amounts so retained (including amount guaranteed through Performance Guarantee) may not exceed 10% of the total value of the contract. Further, in case of contracts having value equal to or more than Rs. 50 crore (Rs Fifty crore)
	the Security Deposit may be deposited as Bank Guarantee Bond also, issued by a scheduled bank after execution of contract documents, but before payment of 1 st on account bill. Provided further that the validity of Bank Guarantee Bond shall be extended from time to time, depending upon extension of contract granted in terms of Clause 17 of the Standard General Conditions of Contract. Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank Guarantee Bond in full amount, the Earnest Money deposited by the Contractor with his tender will be returned by the DFCCIL.
	Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted by him, for an amount equal to or more than the already available Security Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is permitted up to two times and in a

	contract of value equal to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up to three times. As per Clause No. 16.(1) Part-II of GCC APRIL-2022, with up to date correction slip
20.2	Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to the Contractor along with or after the following:
	 (a) Final Payment of the Contract as per clause 51.(1)and (b) Execution of Final Supplementary Agreement or Certification by Engineer that DFCCIL has No Claim on Contractor and
	(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50 (1), in case applicable.
	As per Clause No. 51.(1) and 16.2(i) Part-II of GCC APRIL-2022, with up to date correction slip
20.3	 Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of GCC, the Security Deposit already with DFCCIL under the contract shall be forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of GCC, the Security Deposit shall not be forfeited. As per Clause No. 16.2(ii) Part-II of GCC APRIL-2022, with up to date correction slip
21.0	No interest shall be payable upon the Earnest Money and Security Deposit or amounts payable to the Contractor under the Contract, but Government Securities deposited in terms of Sub Clause 16.(4)(b) of GCC APRIL-2022with up to date correction slip will be payable with interest accrued thereon. As per Clause No. 16.3, Part-II of GCC APRIL-2022, with up to date correction slip
22.0	 Performance Guarantee The procedure for obtaining Performance Guarantee is outlined below: (a)The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 (Twenty one) days and up to 60 days from the date of issue of LOA may be given by the Authority who is competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th day happens to be a declared holiday in the concerned office of the DFCCIL, submission of PG can be accepted on the next working day. In all other cases, if the Contract is liable to be terminated. In case contract is terminated DFCCIL shall be entitled to forfeit Earnest Money Deposit and other dues payable against that contract. In case a tenderer has not submitted Earnest Money Deposit on the strength of their registration as a Startup recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect. The failed Contractor shall be debarred from participating in re-tender for that work.

31.03.2023). The reduced percentage of Performance Security shall continue for the entire duration of the contract and there shall be no subsequent increase of Performance Security even beyond **31.03.2023**.

(As per Railway Board Letter no. 2020/CE-I/CT/3E/GCC/Policy dated 10.01.2022)

- (i) A deposit of Cash;
- (ii) Irrevocable Bank Guarantee;
- (iii) Government Securities including State Loan Bonds at 5% below the market value;
- (iv) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of Performance Guarantee could be either of the State Bank of India or of any of the Nationalized Banks;
- (v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks;
- (vi) Deposit in the Post Office Saving Bank;
- (vii) Deposit in the National Savings Certificates;
- (viii) Twelve years National Defense Certificates;
- (ix) Ten years Defense Deposits;
- (x) National Defense Bonds and
- (xi) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in favour of CPM, DFCCIL, Ajmer (free from any encumbrance) may be accepted.

(c)The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets extended, the Contractor shall get the validity of P.G. extended to cover such extended time for completion of work plus 60 days.

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 'Completion Certificate' issued by the competent authority stating that the Contractor has completed the work in all respects satisfactorily. (Completion certificate shall be governed as per As per Clause No.48.(1) & 48.(2), Part-II of GCC APRIL-2022, with up to date correction slip

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be encased.

(g) The Engineer shall not make claim under the Performance Guarantee except for amounts to which the President of India is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the agreement) in the event of:

(i)Failure by the Contractor to extend the validity of the Performance Guarantee as described herein above, in which event the Engineer may claim the full amount of the Performance Guarantee.

(ii)Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to this effect by Engineer.

	 (iii) The Contract being determined or rescinded under clause 62 of the GCC As per Clause No.16.(4), Part-II of GCC APRIL-2022, with up to date correction slip
23	MEASUREMENTS OF CONTRACTOR WORKS.
23.1	 The tenderer whether sole proprietor, a company or a partnership firm / joint venture (JV) / registered society /registered trust etc. if they want to act through agent or individual partner(s), should submit along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favor of the specific person whether he/they be partner(s) of the firm or any other person specifically authorizing him/them to submit the tender, sign the agreement, receive money, co-ordinate measurements through contractor's authorized engineer, witness measurements, sign measurement books, compromise, settle, relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or any disputes to arbitration. As per Clause No. 15 of Annexure I part 1 of GCC APRIL-2022, with up to date correction slip
23.2	Measurement of works by DFCCIL:
	The contractor shall be paid for the works at the rates in the accepted Schedule or Rates and for extra works at rates determined under Clause 39 of these Conditions on the measurements taken by the Engineer or the Engineer's representative in accordance with the rules prescribed for the purpose by the DFCCIL. The quantities for items the unit of which in the accepted Schedule of Rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and half and above being taken as one, for items the unit of which in the accepted Schedule of Rates is single, the quantities shall be calculated to two places of decimals. Such measurements will be taken of the work in progress from time to time and at such intervals as in the opinion of the Engineer shall be proper having regard to the progress of works. The date and time on which 'on account' or 'final' measurements are to be made shall be communicated to the contractor who shall be present at the site and shall sign the results of the measurements (which shall also be signed by the Engineer or the Engineer's representative) recorded in the official measurements. Failing the contractor's attendance, the work may be measured up in his absence and such measurement shall be duly investigated and considered in the manner set out below : a) It shall be open to the contractor to take specific objection to any recorded measurements or Classification on any ground within seven days of the date of such measurements. Any remeasurement taken by the Engineer or the Engineer's representative in the presence of the Contractor shall be final and binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the measurements.

	 b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be liable to pay the actual expenses incurred in measurements. (As per Clause No. 45 (i), Part-II of GCC APRIL-2022, with up to date correction sli
23.2.1	Measurement of Works by Contractor's Authorized Representative (In case the contraprovides for the same):
	(a) The contractor shall be paid for the works at the rates in the accepted Schedule of Rates ar for extra works at rates determined under Clause 39 part II of GCC APRIL-2022, with up to da correction slip on of these conditions on the measurements taken by the contractor's authorize engineer in accordance with the rules prescribed for the purpose by the DFCCIL. The quantitie for items the unit of which in the accepted schedule of Rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and half and above being take as one; for items the unit of which in the accepted Schedule of Rates is single, the quantities shall be calculated to two places of decimals. Such measurements will be taken of the work in progres from time to time. The date and time on which 'on account' or 'final' measurements are to the made shall be communicated to the Engineer. The date and time of test checks shall be communicated to the contractor who shall be present at the site and shall witness the test checks, failing the contractor's attendance the test checks made be conducted in his absence and such test checks shall not withstanding such absence be bindir upon contractor provided always that any objection made by contractor to test check shall be during the site and by the site and shall be during the site and shall be during the site and by the site and shall be during the site and by the site and shall be during the site and by the site and shall be during the site and shall be during the site and such test checks shall not withstanding such absence be bindir upon contractor provided always that any objection made by contractor to test check shall be during the site and the site and shall be during the site and the site and shall be during the site and by the site and shall be during the site and the site and shall be during the
	 investigated and considered in the manner set out below : i) It shall be open to the contractor to take specific objection to test checks of any Recorded measurement within 7 days of date of such test checks. Any re-test check done by the concerned DFCCIL's authority in the presence of the Contractor or in his absence after due notice given to him in consequent of objection made by the contractor shall be final and binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the measurements. ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor of a pay the actual expenses incurred in measurements.
	 shall be liable to pay the actual expenses incurred in measurements. (b) Incorrect measurement, actions to be taken: If in case during test check of otherwise, it is detected by the Engineer that agency has claimed any exaggerated measurement or has claimed any false measurement for the works which have not been executed; amounting to variation of 5% or more of claimed gross bill amount, action shall be taken as following: (i) On first occasion of noticing exaggerated/false measurement, engineer shall recover liquidated damages equal to 10% of claimed gross bill value.
	(ii) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall recover liquidated damages equal to 15% of claimed gross bill value. In addition the facility of recording of measurements by contractor as well as release of provisional payment shall be withdrawn. Once withdrawn, measurements shall be done by DFCCIL as per clause 45(i) of GCC APRIL-2022.

	 The detailed procedure for recording of measurements, provisional payment, test check, final payment etc. shall be as per para 1316 A of the Indian Railway Code for Engineering Department. As per Clause No. 45 (ii), Part-II of GCC APRIL-2022, with upto date correction slip
	Note:- 'Contractor's authorized engineer' shall mean a graduate engineer or equivalent, having more than 3 year experience in the relevant field of construction work involved in the contract,
	duly approved by Executive/Sr. Executive/JPM/APM/DPM/PM/Dy.CPM /CPM/GM-Co/CGM. As per Clause No. 1(1)(q), Part-II of GCC APRIL-2022, with up to date correction slip
	(Measurement of works by authorized representative) shall be applicable only for those contracts where specifically mentioned in additional special conditions of
	contract.)
24	PAYMENT OF COTRACTUAL WORKS
24.1	"On-Account" Payments: The contractor shall be entitled to be paid from time to time by way
	of "On-Account" payment only for such works as in the opinion of the Engineer he has executed
	in terms of the contract. All payments due on the Engineer's/Engineer's Representative's
	certificates of measurements or Engineer's certified "Contractor's authorized engineer's
	measurements" shall be subject to any deductions which may be made under these presents and
	shall further be subject to, unless otherwise required by Clause 16 of these Conditions, a retention
	of ten percent by way of Security Deposits, until the amount of Security Deposit by way of retained
	earnest money and such retentions shall amount to 6% of the total value of the contract provided
	always that the Engineer may be any certificate make any correction or modification in any previous certificate which shall have been issued by him and that the Engineer may withhold any
	certificate, if the works or any part thereof are not being carried out to his satisfaction.
24.2	Rounding off Amounts: - The total amount due on each certificate shall be rounded off to the
	nearest rupee, i.e. sum less than 50 paisa shall be omitted and sums of 50 paisa and more up to₹1
	will be reckoned as ₹ 1.
24.3	On account Payments Not Prejudicial To Final Settlement
	"On-Account" payments made to the Contractor shall be without prejudice to the final making up
	of the accounts (except where measurements are specifically noted in the Measurement Book as
	"Final Measurements" and as such have been signed by the
	Contractor and Engineer's/ Engineer's Representative) and shall in no respect be considered or
	used as evidence of any facts stated in or to be inferred from such accounts nor of any particular
	quantity of work having been executed nor of the manner of its execution being satisfactory.
24.4	Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment shall be made and the balance of account based on the Engineer or the
	Engineer's representative's certified measurements or Engineer's certified "contractor's authorized
	engineer's measurements" of the total quantity of work executed by the Contractor up to the date
	of completion and on the accepted schedule of rates and for extra works on rates determined under
	Clause 39 of these Conditions shall be paid to the Contractor subject always to any deduction which
	may be made under these presents and further subject to the Contractor having signed delivered
	to the Engineer enclosing either a full account in detail of all claims he may have on the DFCCIL in

	respect of the works or having delivered No Claim Certificate and the Engineer having after the receipt of such account given a certificate in writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39, 43(2), 45(a), 48(1), 48(2), 48(3), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1)(i) to xv (B) of Standard General Conditions of Contract or in any Clause(stated as excepted matter) of the Special Conditions of the Contract, that the whole of the works to be done under the provisions of the Contracts have been completed, that they have been inspected by him since their completion and found to be in good and substantial order, that all properties, works and things, removed, disturbed or injured in consequence of the works have been properly replaced and made good and all expenses and demands incurred by or made upon the DFCCIL for or in the respect of damage or loss by from or in consequence of the works, have been satisfied agreeably and in conformity with the contract.
25.0	INSTRUCTIONS OF MODE OF PAYMENT IN WORKS TENDERS ORSERVICE TENDER THROUGH LETTER OF CREDIT (LC)
25.1.1	For all the tenders having advertised cost of Rs. 10 lakh or above, the contractor shall have the option to take payment from DFCCIL through a letter of credit (LC) arrangement.
25.1.2	This option of taking payment through LC arrangement has to be exercised in IREPS (Indian Railways Electronic procurement System - the e-application on which tenders are called by DFCCIL) by the tenderer at the time of bidding itself, and the tenderer shall affirm having read over and agreed to the terms and conditions of the LC option.
25.1.3	The option so exercised, shall be an integral part of the bidder's offer.
25.1.4	The above option of taking payment through LC arrangement, once exercised by tenderer at the time of biding, shall be final and no change shall be permitted, thereafter, during execution of contract. In case tenderer opts for payment through LC following shall be the procedure to deal release of payment through LC: (a) The LC shall be a sight LC, (b) The contractor shall select his Advising/Negotiating bank for LC. The incidental cost towards issue of LC and its operation thereof shall be borne by the contractor. (c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on online requests received from DFCCIL Accounts Units for tenders opened in financial year 202019. SBI branches where the respective DFCCIL Accounts Office has its Account (local SBI branch) will be the issuance/ reimbursing branch for LC issued under this arrangement. The Bank shall remain same for this tender till completion of contract. The incidental cost (0.15%) per annum of LC value, towards issue of LC and operation thereof shall be borne by the contractor and shall be recovered from his bills.
	 (d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. The LC shall be extended time to time as per the progress of the contract, on the e) The LC terms and conditions shall inter-alia indemnify and save harmless the DFCCIL from and against all losses, claims and demands of every nature and description brought or recovered against the DFCCIL by reason of any act or omission of the contractor, his agents or employees,

(b)	Following method of purchase through Reverse Auction shall be adopted for Works and Service tenders valued more than Rs. 50 Cr. in each case.
(a)	Selection criteria for tender cases of Works and Services proposed through Reverse Auction (eRA) route:
26.1	SERVICE CONTRACTS (For tenders valued more than Rs. 50 Cr. in each case): (No Applicable in this Tender)
26.0	GUIDELINES FOR ELECTRONIC REVERSE AUCTION FOR WORKS, SERVICE CONTRAC
) <u> </u>	Department on a format, placed as Annexure-'A' .
	For opening of LC, executive department shall make a request letter to concerned Account
	(p) The release of performance guarantee or security deposit shall be dealt directly by DFCCI with the contractor i.e., not through LC.
	contractor.
	(n) Any number of bills can be dealt within one LC, provided the sum total of payments t contractor is within the amount for which LC has been opened.(o) The LC shall be closed after the release of final payment including PVC amount, if any to th
	to contractor's account.
	Accounts Office, release the payment to contractor's bank (advising bank) for crediting the sam
	(m) The DFCCIL's bank (issuing bank) shall, after verifying the claim so received with reference to the digitally signed Document of Authorization received from DFCCIL
	(I) The contractor's bank (advising bank) shall submit the documents to the DFCCIL's Bank (Loca SBI Branch).
	(k) The payment against LC shall be subject to verification from DFCCIL's Bank (Local SB Branch).
	conditions. The claim shall comprise of copy of Document of Authorization, Bill of Exchange an Bill.
	(j) The contractor shall take print out of the Document of Authorization available on IREPS an present his claim to his bank (advising Bank) for necessary payments as per LC terms an
	posted on IREPS for download by the contractor. A digitally signed copy of Document of Authorization shall also be sent by DFCCIL Accounts Office to DFCCIL's bank (Local SBI Branch)
	(i) On issuance of Document of Authorization, a copy of Document of Authorization shall be
	(h) The Document of Authorization shall be issued by DFCCIL Accounts Office against each bi passed by DFCCIL.
	(g) The acceptable, agreed upon document for payments to be released under the LC shall b the Document of Authorization.
	Authorization (format enclosed as Annexure-'B') after passing the bill for completed work, t enable contractor to claim the authorized amount from their bank.
	(f) The LC terms and conditions shall inter-alia provide that DFCCIL will issue a Document of
	considered as reasonable compensation and paid by contractor.

(c)	The process of procurement through Reverse Auction shall be followed only in case of tenders where there are at least three technically eligible offers.		
26.2	Financial Bids in single currency/parameter only shall be allowed.		
(a)	Procedure for award of contracts through Reverse Auction		erse Auction
(b)	The procedure discussed herein shall be fully implemented through IREPS. Any reference to Reverse Auction in these instructions shall imply e–RA .		
(c)	Conduct and reporting of Rev	erse Auction shall be as	per Annexure-C.
26.2.1	The essential technical and commercial parameters will be specified in a transparent manner in the tender document. No deviation to such essential Technical & Commercial conditions shall be permitted to the tenderer(s) in the electronic bid form.		
(a)	Technical Bid and Initial I	Price Offer :	
(b)	In case of Works and Services related tenders, e-RA shall be adopted only for those cases where evaluation is on the basis of single parameter/currency.		
(c)	Bidder shall be simultaneously required to electronically submit a Technical & Commercial Bid and Initial Price Offer. The offers found eligible for award of contract/meeting eligibility criteria shal be categorized as Qualified for Award of Contract for the purpose of e-RA.		
(d)	Offers not complying with essential technical & commercial requirements of the tender shall be declared as Ineligible for award of contract.		ercial requirements of the tender shall
26.2.2	Initial Price Offer of only the opened and tabulated by syst	-	as Qualified for Award of contract shall be
(a)	Financial Bid Financial Bid shall comprise of Final Price Offer obtained through Reverse Auction. Following conditions and procedure shall be followed in selection of bidders for conduct of Reverse Auction		
(b)			
	Number of tenderers Qualified for Award Ofcontract/ Bulk order	Number of tenderers to be selected for Reverse Auction.	Remarks
	< 3	NIL*	The bids disallowed from participating in the Reverse Auction shall be the highest
	3 to 6	3	bidder(s) in the tabulation of Initial Price
	More than 6	50% of Vendors Qualified for Bulk Order/ award of contract (rounded off to next higher integer).	the same rate, the Initial Price Offer received last, as per time log of IREPS, shall be removed first, on the principle of last in first out, by IREPS system itself.
	Note:- (i)* If the number o	f tenderers qualified for	Award of Contract is less than 3 RA shall no

be done and tender may be decided on the basis of Initial Price Offer(s).

(ii) Make in India criteria: All bidders eligible for benefits under Public Procurement (Preference to Make in India) Order – 2017, found Qualified for Award of Contract and are within the specified range of price preference of lowest Initial Price Bid shall be permitted to participate in the Reverse Auction, irrespective of their inter-se ranking on the basis of Initial Price Bid. Such bidders shall be over and above the number of vendors selected for Reverse Auction, as per Para 24.2.2(a) above. During Reverse Auction process, bidders shall not be allowed to bid a rate higher than the lowest Initial Price Offer.

Tender No AII/EN/WDFC/TM/23

SPECIAL CONDITIONS OF CONTRACT (GENERAL)

PART-IV SPECIAL CONDITIONS OF CONTRACT (GENERAL)

1.0	These special conditions and the work schedule shall govern the works to be executed under this contract in addition to and/or in part supersession of the General Conditions of Contract-2022 and Indian Railways Unified Standard Specifications (Works and Material) -2010 / 2020 as amended/ updated by correction Slips on or before the opening of tender.
2.0	 Order of Precedence of Documents: In a tender/contract, in case of any difference, contradiction, discrepancy, with regard to Conditions of tender/contract, Specifications, Drawings, Bill of quantities etc., forming part of the tender/contract, the following shall be the order of precedence: i. Letter of Award ii. Schedule of Items, Rates & Quantities iii. Special Conditions of Contract iv. Technical Specifications as given in tender documents v. Drawings vi. Indian Railways Standard General Conditions of Contract viii. IR-USSOR Specifications-2019 as amended/ updated by correction Slips on or before the opening of tender. viii.IR Specifications/Guidelines
	ix. Relevant B.I.S. Codes
3.0	Any special condition stated by the tenderer(s) in the covering letter submitted along with the tender shall be deemed as part of contract to such extent only as have explicitly been accepted by the DFCCIL.
4.0	USE OF DFCCIL LAND
4.1	Use of DFCCIL land required by the contractor(s) for constructing temporary offices, quarters, hutments etc. for the staff and for storing materials etc. would be permitted to him/them free of charge by DFCCIL, if available. The location of these offices, hutments, stores etc., will be subject to the approval of the engineer or his authorized representative. The land will be restored to DFCCIL by the contractor(s) in the same condition as when taken over or in vacant condition as desired by the engineer, after completion of the work or at any earlier day, as specified by the Engineer. The failure to do so will make the contractor(s) liable to pay the cost incurred by the DFCCIL for getting possession of land.
4.2	The tenderer(s) shall also acquaint himself /themselves with the availability of land, working space for his/their works etc. The DFCCIL will not acquire any land for the purpose of movement of vehicles of the Contractor/s for executing the work by the contractor/s.
5.0	USE OF PRIVATE LAND The Contractor will have to make his/their own arrangements for use of private land, outside DFCCIL limits for due fulfillment of contract or for borrow pits, approaches, etc., directly with the

	land owners or local authority and to pay such rents if any as are payable as may be mutually
	agreed upon between them.
6.	FIGURES, DIMENSIONS ETC. Figures, dimensions and drawings shall supersede measurements by scale and drawing to larger scale shall take precedence over those to a smaller scale. Special dimensions or directions in the
	specification shall supersede all else.
7.	PLEA OF CUSTOM
	The plea of custom prevailing will not on any account be permitted as excuse for an infringement of any of the conditions of the contract or specifications
8.0	SEIGNIORAGE CHARGES
8.1	The contractor/s shall comply with all the instructions issued by the Chief Inspector of Mines in respect to the safety of the workmen and the working of quarries and maintain register in which shall be recorded, such information/s for supply annually to Chief Inspector of Mines of the Government of India, as required by him. Final payment will be released after producing the no dues certificate from Mining department or any other concerned office of the area. The contractor/s are required to produce necessary documentary proof regarding payment of royalty to Mining Department of the stone ballast supplied, as and when demanded by the DFCCIL administration. Final Bill shall be released only after production of "No Dues" certificate from the Mines Department, by the contractor.
8.2	The rates quoted by the tenderer shall be inclusive of seigniorage charges on all items of work to be executed under the contract, applicable as on the last date of submission of tender.
9.0	TAXES -The accepted rates should be deemed to include all taxes direct or indirect Including Income Tax leviable under Central/State or Local Bodies Act or Rules, Octroies, Tolls, Royalties, Seigniorages, Cess and similar imposts that may be prevailing from time to time in respect of land, structures and all materials supplied in the Performance of this Contract.
10.0	The Building and Other Construction workers (Regulation of Employment and conditions of service) Act, 1996 and the Building and Other Construction Workers Welfare Cess Act, 1996: The tenderers for carrying out any construction work must get themselves Registered with the Registering Officer under section 7 of the "Building and other construction workers act, 1996" and rules made there to by the concerned state Govt. and submit certificate of Registration issued from the Registering Officer of the concerned State Govt. (Labour Department). The Cess shall be deducted from contractor's Bills as per provision of Act.
11.0	DEDUCTION OF INCOME TAX AT SOURCE
	In terms of new section 194 inserted by the Finance Act 1972 in the Income Tax Act 1961, the DFCCIL shall at all the time arranging payment to the contractor sub-contractor (in case of sub-contractor only when the DFCCIL responsible for payment of the consideration to him under the contract) for carryout any work (including supply of labour for carryout the work under the contract) be entitled to deduct income tax at source or income comprised in the sum of such payments. The deduction towards income tax to be made at source from the payments due to non-residents shall continue to be governed by section 195 of the Income Tax Act, 1961.

12.0	ROYALTIES AND PATENT RIGHTS
	The contractor shall defray the cost of all royalties, fees and payment in respect of patents, patent
	rights and licenses which may be payable to patentee, license or other person or corporation and
	shall obtain all necessary licenses. In case of any breach (whether willfully or inadvertently) by
	the contractor of this provision, the contractor shall indemnify the DFCCIL and its officers, servants,
	representatives against all claims, proceedings, damages, cost, charges, acceptance, loss and
	liability which they or any of them, may sustain, incur or be put to by reason or inconsequence of
	directly or indirectly or any such breach and against payment of any royalties, damages or other
	monies which the DFCCIL may have to make to any person or paid in total to patent rights in
	respect of the users of any machine, instrument, process, articles, matters of thing constructed,
	manufactured, supplied or delivered by the contractors to his order under this contract.
13.0	NOTICE TO PUBLIC BODIES
	The Contractor(s) shall give to the municipality, police and other authorities all notices that may
	be required by law and obtain all requisite licenses for temporary obstructions, enclosures and pay
	all fees, taxes and charges, which may be leviable on account of his operations in executing the
	contract. He should make good any damage to adjoining premises whether public or private and
	supply and maintain any lights, etc., required at night.
14.0	DAMAGE BY ACCIDENTS, FLOODS OR TIDES
	The contractor shall take all precautions against damage from accident, floods or tides. No
	compensation shall be paid to the contractor for his plant or material lost or damaged by any cause
	compensation shall be paid to the contractor for his plant of matchin lost of damaged by any cause
	whatsoever. The contractor shall make good the damages at his cost to any structure or part
15.0	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS
15.0	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads
15.0	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s
15.0	 whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or
15.0	 whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s
15.0	 whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission
15.0	 whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to
15.0	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at
15.0	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL,
15.0	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the
	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the contractor/s without payment of any charges.
15.0	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the contractor/s without payment of any charges. EMERGENCY WORKS
	 whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the contractor/s without payment of any charges. EMERGENCY WORKS In the event of any accident or failure occurring in, on or about the work or arising out of or in
	 whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the contractor/s without payment of any charges. EMERGENCY WORKS In the event of any accident or failure occurring in, on or about the work or arising out of or in connection with the construction, completion or maintenance of the works, which in the opinion of
	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the contractor/s without payment of any charges. EMERGENCY WORKS In the event of any accident or failure occurring in, on or about the work or arising out of or in connection with the construction, completion or maintenance of the works, which in the opinion of the Engineer requires immediate attention, the DFCCIL may bring its own workmen or other agency
	 whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the contractor/s without payment of any charges. EMERGENCY WORKS In the event of any accident or failure occurring in, on or about the work or arising out of or in connection with the construction, completion or maintenance of the works, which in the opinion of the Engineer requires immediate attention, the DFCCIL may bring its own workmen or other agency to execute or partly execute the necessary work or carry out repairs if the Engineer considers that
	whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work. SERVICE ROADS The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the contractor/s without payment of any charges. EMERGENCY WORKS In the event of any accident or failure occurring in, on or about the work or arising out of or in connection with the construction, completion or maintenance of the works, which in the opinion of the Engineer requires immediate attention, the DFCCIL may bring its own workmen or other agency

17.0 MAINTENANCE PERIOD/DEFECT LIABILITY PERIOD:-(NOT APPLICABLE)

- (a) The Contractor shall guarantee that all the works executed under this contract shall be free from all defects and faults in material, workmanship and manufacture and shall be of acceptable standards for the contracted work and in full conformity with the technical specifications, drawings and other contract stipulations,
 - (b) During the period of guarantee the Contractor shall keep available an experienced engineer / man power to attend to any defective works / installations resulting from defective erection and/or defect in the installation supplied by the Contractor. This engineer shall not attend to rectification of defects which arise out of normal wear and tear and come within the purview of routine maintenance work. The contractor shall bear the cost of modifications, additions or substitutions that may be considered necessary due to faulty materials or workmanship for the satisfactory working of the equipment. The final decision shall rest with the Engineer his successor(s)/Nominee.
 - (c) During the period of Guarantee the Contractor shall be liable for the replacement at site of any parts which may be found defective in the executed work whether such parts / structural elements of his own manufacture or those of his sub-contractor / supplier whether arising from faulty materials, workmanship or negligence in any manner on the part of the Contractor provided always that such defective parts as are not repairable at site are promptly returned to the Contractor if so required by him at his (Contractor's) own expenses. In case of parts of executed work detected during guarantee period, contractor should replace all such items irrespective of the fact whether all such items have failed or not. The Contractor shall be informed in advance of the works proposed to be carried out by the Employer.
 - (d) If it becomes necessary for the Contractor to replace or renew any defective portion of the structural elements until the expiration of six month from the date of such replacement or renewal or until the end of the abovementioned period whichever is later. Such extension shall not apply in case of defects of a minor nature, the decision of the Chief General Manager or his successor/nominee being final in the matter. If any defect be not remedied within a reasonable time during the aforesaid period the Employer may proceed to do work at the Contractor's risk and expense, but without prejudice to any other rights and remedies which the Employer may have against the Contractor in respect of such defects or faults.
 - (e) The repaired or renewal parts structure shall be delivered / supplied and erected / executed on site free of charge to the Employer.
 - (f) Any materials, fittings, components or equipment / structure supplied under items for supplying / providing and fixing in schedule shall also be covered by the provisions of this paragraph. The liability of the Contractor under the guarantee will be limited to re-supply of components / structure installation and fittings.

18.0	INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S REPRESENTATIVE
18.1	The contractor shall at all times, execute the contract work only in the presence and under the
	supervision of the Engineer's Representative or a DFCCIL employee specifically appointed on his
	behalf. No work under the contract shall, therefore, be commenced by the contractor without the
	express permission of the Engineer's representative.
18.2	The contractor shall always execute the work under this contract in strict compliance with the
	instructions/directives by the Engineer's representative. Any act of non-compliance with the
	instruction/directives issued by the Engineer's representative shall be considered as a default of
	the contractor where after the DFCCIL shall be free to take further appropriate action as provided
	in the contract for dealing with such defaults of the contractors. The decision of the Engineer-in-
	charge whether there has been an act of noncompliance with the instruction/directives of the
	Engineer's representative for the purpose of this clause shall be final and conclusive.
18.3	The instructions/directives by the Engineer's representative shall not, however, absolve the
	contractor of his responsibility or reduce his responsibility in any manner whatsoever in regards
	to maintaining at all times the safe working conditions at the work site.
18.4	Any instructions or approval given by the Engineer's representative to Contractor in connection
	with the works shall bind the Contractor as though it had been given by the Engineer provided
	always as follows:
	(a) Failure of the Engineer's representative to disapprove any work or materials shall not
	prejudice the power of the Engineer thereafter to disapprove such work or material and to order the removal or breaking up thereof.
	(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's
	representative, he shall be entitled to refer the matter to the Engineer who shall there upon
	confirm or vary such decision.
19.0	NON-COMPLIANCE WITH THE INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S
1910	REPRESENTATIVE
19.1	The contractor shall always comply with the instructions/directives issued by the Engineer's
	representative from the time to time. In the event of any non-compliance with such
	instructions/directives, apart from and in addition to other remedies available to the DFCCIL as
	specified herein above the Engineer's representative may employ at the works DFCCIL's workmen
	with necessary equipment as considered appropriate and adequate by him to provide the requisite
	conditions for the safe and unhampered movement of DFCCIL traffic. The decision of the
	Engineer's representatives in regard to the need of appropriateness and adequacy of the
	deployment of the DFCCIL Workmen with necessary equipment shall be final and conclusive.

19.2	When the DFCCIL workmen with necessary equipment are deployed in the above manner, recovery at the following rate shall be made from the contractor's dues under this contract or any other money of the contractor available with the DFCCIL under this contract. The recovery for the total DFCCIL Workmen Hours employed at the rate of Rs. 100/- (Rupees Hundred only) per Workmen-Hour irrespective of the type and grade of the DFCCIL Employee actually employed. The aggregate period of the Workman-Hours for the above recoveries shall be reckoned from the time the DFCCIL Workmen are actually deployed at the work site till the work is completed to the satisfaction of the Engineer's Representative whose decision in this regard shall be final and conclusive.
19.3	During the above-mentioned period of suspension of work, the contractor shall not in any manner attempt to carry out any work at the work site. Any such attempt of the contractor shall be deemed to be an unauthorized work on the work site. For such acts, the contractor shall then be liable for further appropriate action under the relevant provisions of the Indian Railway Act.
20.0	WARRANTY The Contractor(s) shall warrant the materials supplied under this contract to be free of any defects in material and workmanship under ordinary use and service.
21.0	SHIFTING OF ELECTRICAL/TELEGRAPH WIRES
	In some stretches, high-tension grid towers /electric telegraph/telephones wires or posts etc. are to be shifted. It is expected that the electric lines/towers will be shifted in good time but in case, there is any delay on this account suitable extension in date of completion will be considered and given to the contractor for only the effected portion and no compensation whatsoever in this respect or due to the delay thus caused will be payable and contractor has to adopt such methods of execution of earthwork so as not to cause any damage to existing structure lines etc.
22.0	HANDING OVER OF SITE FOR WORK
	The entire land required for this work is available. However, DFCCIL may not hand over the entire land required for completion of this work for making bank/cutting or excavation to the contractor(s) due to any unavoidable reasons. Land may be handed over in different stretches, which may not be continuous. Contractor(s) will be required to carry out the work in available stretches. If some stretch of land cannot be handed over to the contractor for borrowing earth or making bank/cutting within the contract period then suitable extension will be granted only for the affected portion without any payment of extra claim to the contractor.
23.0	 Working during Night: The Contractor shall have to carry out dewatering round the clock if required. But will not carry out any other work between sun-set and sun-rise without the previous permission of the Engineer. However, if the Engineer is satisfied that the work is not likely to be completed in time except by resorting to night work, he may order the same without confirming any right on the Contractor for claiming any extra payment for the same. (Authority Clause No. 23 Part-II of GCC APRIL-2022, with up to date correction slip)
24.0	MODE AND TERMS OF PAYMENT
24.1	All payments will normally be made only for finished works on the basis of mode and terms of payments agreed upon and provided in the contract.

24.2	MANNER OF PAYMENT
	Payment to the contractor will be made through Electronic Fund Transfer (EFT) for payment of
	running and final bills. The tenderer (s) will also fill the Annexure-I indicating the bank account
	number, name of bank and bank specific code number (MICR/IFSC) as enclosed. The conditions
	and Annexure-I will be part of the tender document.
25.	ACCIDENT/NATURAL CALAMITIES
25.1	Vehicle and equipment of the contractor can be drafted by DFCCIL Administration in case o accidents/natural calamities involving human lives.
25.2	For payment purpose, the item may be operated as New Non-Schedule (NS Item) as per existing
23.2	norms and powers delegated.
25.3	Contractor may submit list of vehicles and equipment available with him.
26.0	MOBILIZATION ADVANCE (For Contract Value Rs. 25 Crores and Above)(Not applicable in
	this Tender)
26.1	Stage-I: -5% of Contract Value on signing of the contract agreement.
	Stage-II: - 5% on mobilization of site-establishment, setting up offices, bringing in
	equipment and actual commencement of work.
	The 1 st stage of advance shall be payable immediately after signing of contract documents. The
	2 nd stage of advance shall be payable at the time of mobilization, after submission of a utilization
	certificate by the contractor that the Stage 1 advance has been properly utilized in the contract.
26.2	The advance shall carry an interest at the rate to be decided by Railway Board and communicated
	at the beginning of every financial year, to be applicable for the tenders to be opened in that
	financial year.
26.3	The Mobilization Advance Clause shall be restricted only for high value tenders of Rs. 25 crore and above.
26.4	The Mobilization Advance except, those against machineries and equipment's shall be payable
	against an irrevocable Bank Guarantee (Bank Guarantee, FDRs, KVPs, NSCs) of at least 110% of
	the value of sanctioned advance amount (covering principal plus interest). The bank guarantee
	shall be from a Nationalized Bank in India of State Bank of India in a form acceptable to the Railways.
	(a) For works costing less than Rs. 50.00Crore
	The mobilization shall be granted against irrevocable bank guarantee Which will be released onl
	after full Mobilization advance with interest will be recovered.
	(b) For works costing Rs. 50.00 Crore & above.
	Mobilization advance can be granted against several bank guarantees. Individual Bank Guarantee
	can be refunded after the amount mentioned in the part B.G. has been recovered along with
	interest. BG will not be accepted in more than 5 parts. However, amount of each BG shall not be less than Rs. 1Cr.
26.5	Method of Recovery of Interest
20.5	

of payment of advance till date of particular on-account bill (through which recovery of princi is effected) and adjusted fully against on-account bill along with pro-rata principal recovery. the event of any short-fall, the same shall be carried forward to the next on account bill and si attract interest. The recovery shall commence when the value of contract executed reaches 15% of origin contract value and shall be completed when the value of work executed reaches 85% of to original contract value. The installments on each "on account bill" will be on pro-rata basis; The Rate of Interest Shall be RBI Bank Rate+5%(Five %) simple interest for to tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board letter No 2018/CE-1/CT/1 dated 10.03.2022) 26.6 Advances for accelerating progress of the work during course of execution Contract: This advance is to be decided on the merits of each case and shall be restricted i maximum of 5% of contract value. This is to be granted by the General Manager for contra where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases — The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above):(Not applicable in this Tender)								
 is effected) and adjusted fully against on-account bill along with pro-rata principal recovery. the event of any short-fall, the same shall be carried forward to the next on account bill and si attract interest. The recovery shall commence when the value of contract executed reaches 15% of original contract value and shall be completed when the value of work executed reaches 85% of to original contract value. The installments on each "on account bill" will be on pro-rata basis; The Rate of Interest Shall be RBI Bank Rate+5%(Five %) simple interest for t tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board letter No 2018/CE-I/CT/1 dated 10.03.2022) 26.6 Advances for accelerating progress of the work during course of execution Contract. This advance is to be decided on the merits of each case and shall be restricted i maximum of 5% of contract value. This is to be granted by the General Manager for contr where the progress of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases – The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above):(Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contract to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (b) The material shall be delivered a site and properly stored under covered she		Interest shall be recovered on the advance outstanding for the period commencing from the date						
 the event of any short-fall, the same shall be carried forward to the next on account bill and si attract interest. The recovery shall commence when the value of contract executed reaches 15% of origi contract value and shall be completed when the value of work executed reaches 85% of the original contract value. The installments on each "on account bill" will be on pro-rate basis; The Rate of Interest Shall be RBI Bank Rate+5%(Five %) simple interest for the tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board letter No 2018/CE-I/CT/1 dated 10.03.2022) Advances for accelerating progress of the work during course of execution Contract: This advance is to be decided on the merits of each case and shall be restricted 1 maximum of 5% of contract value. This is to be granted by the General Manager for contriv where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. Advances in Exceptional Cases — The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value Fi 15.00 crores & above): (Not applicable in this Tender) Stage payment for steel physically brought by the contract or to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (b) The quantities of materials shall be brought to the site								
 attract interest. The recovery shall commence when the value of contract executed reaches 15% of origin contract value and shall be completed when the value of work executed reaches 85% of the original contract value. The installments on each "on account bill" will be on pro-rata basis; The Rate of Interest Shall be RBI Bank Rate+5% (Five %) simple interest for the tenders to be opened in the financial Year 2022-23 onwards. (As per Railway board letter No 2018/CE-I/CT/1 dated 10.03.2022) 26.6 Advances for accelerating progress of the work during course of execution Contract-This advance is to be decided on the merits of each case and shall be restricted it maximum of 5% of contract value. This is to be granted by the General Manager for contract where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases — The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on the merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value Fis.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:-								
 contract value and shall be completed when the value of work executed reaches 85% of 1 original contract value. The installments on each "on account bill" will be on pro-rata basis; The Rate of Interest Shall be RBI Bank Rate+5%(Five %) simple interest for t tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board letter No 2018/CE-I/CT/1 dated 10.03.2022) Advances for accelerating progress of the work during course of execution Contract. This advance is to be decided on the merits of each case and shall be restricted 1 maximum of 5% of contract value. This is to be granted by the General Manager for contra where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. Advances in Exceptional Cases — The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value F 15.00 crores & above):(Not applicable in this Tender) Stage payment for steel physically brought by the contract to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (b) The quantities of materials shall be brought to the site only in such installments that woot facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 								
 original contract value. The installments on each "on account bill" will be on pro-rata basis; The Rate of Interest Shall be RBI Bank Rate+5%(Five %) simple interest for t tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board letter No 2018/CE-I/CT/1 dated 10.03.2022) 26.6 Advances for accelerating progress of the work during course of execution <u>Contract</u>-This advance is to be decided on the merits of each case and shall be restricted in maximum of 5% of contract value. This is to be granted by the General Manager for contr where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases — The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above):(Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contract specifications. (b) The material shall be strictly in accordance with the contract specifications. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 		The recovery shall commence when the value of contract executed reaches 15% of original						
The Rate of Interest Shall be RBI Bank Rate+5%(Five %) simple interest for t tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board letter No 2018/CE-I/CT/1 dated 10.03.2022) 26.6 Advances for accelerating progress of the work during course of execution Contract. This advance is to be decided on the merits of each case and shall be restricted i maximum of 5% of contract value. This is to be granted by the General Manager for contra where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases – The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:-		contract value and shall be completed when the value of work executed reaches 85% of the						
The Rate of Interest Shall be RBI Bank Rate+5%(Five %) simple interest for t tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board letter No 2018/CE-I/CT/1 dated 10.03.2022) 26.6 Advances for accelerating progress of the work during course of execution Contract. This advance is to be decided on the merits of each case and shall be restricted i maximum of 5% of contract value. This is to be granted by the General Manager for contra where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases – The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:-		· ·						
tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board letter No 2018/CE-I/CT/1 dated 10.03.2022) 26.6 Advances for accelerating progress of the work during course of execution Contract-This advance is to be decided on the merits of each case and shall be restricted i maximum of 5% of contract value. This is to be granted by the General Manager for contr where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases – The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above):(Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wour facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 								
Ietter No 2018/CE-I/CT/1 dated 10.03.2022) 26.6 Advances for accelerating progress of the work during course of execution Contract-This advance is to be decided on the merits of each case and shall be restricted in maximum of 5% of contract value. This is to be granted by the General Manager for contrave where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases — The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above):(Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contract ro to the site (even before its actu use in work) can be made subjected to following conditions:-								
 Contract-This advance is to be decided on the merits of each case and shall be restricted in maximum of 5% of contract value. This is to be granted by the General Manager for contrave where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases – The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on to merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contract or to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the stack of the site stack of the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. 								
 maximum of 5% of contract value. This is to be granted by the General Manager for contrive where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases – The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 	26.6	Advances for accelerating progress of the work during course of execution of						
 where the progress of the contract work has been as per milestones/targets laid down and extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases — The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the material register to be maintained in the prescribed format at the material register to be maintained in the prescribed format at the material register to be maintained in the prescribed format at the stack of the stace of		Contract-This advance is to be decided on the merits of each case and shall be restricted to a						
 extension to date of completion of the contract has been given on contractor's account. 26.7 Advances in Exceptional Cases – The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value F 15.00 crores & above):(Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the stace. 		maximum of 5% of contract value. This is to be granted by the General Manager for contracts						
 26.7 Advances in Exceptional Cases – The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above):(Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measurat stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 		where the progress of the contract work has been as per milestones/targets laid down and no						
 The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT(For contract value F 15.00 crores & above):(Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wour facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the material state in the material register to be maintained in the prescribed format at the material register to be maintained in the prescribed format at the material state in the material register to be maintained in the prescribed format at the material register to be maintained in the prescribed format at the material register to be maintained in the prescribed format at the material register to be maintained in the prescribed format at the material register to be maintained in the prescribed format at the		extension to date of completion of the contract has been given on contractor's account.						
 even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on t merits of each case and circumstances in each situation, lies with Chief General manager/Gene Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 	26.7	Advances in Exceptional Cases –						
merits of each case and circumstances in each situation, lies with Chief General manager/General Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value Figure 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actuuse in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 		The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect of						
Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineerin Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 		even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on the						
Department dated05.03.2019. 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actuuse in work) can be made subjected to following conditions:-		merits of each case and circumstances in each situation, lies with Chief General manager/General						
 27.0 STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value F 15.00 crores & above): (Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its actu use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the pre		Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineering						
 15.00 crores & above):(Not applicable in this Tender) 27.1 Stage payment for steel physically brought by the contractor to the site (even before its acture use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the stack of the site only in the prescribed format at the stack of the site only in the prescribed format at the prescribed format a		Department dated05.03.2019.						
 27.1 Stage payment for steel physically brought by the contractor to the site (even before its acture use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the stack of the site on the stack of the site on the stack of the stac	27.0	STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value Rs.						
 use in work) can be made subjected to following conditions:- (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 		15.00 crores & above):(Not applicable in this Tender)						
 (a) The material shall be strictly in accordance with the contract specifications. (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the stack of the site only in the prescribed format at the prescribe	27.1	Stage payment for steel physically brought by the contractor to the site (even before its actual						
 (b) The material shall be delivered a site and properly stored under covered sheds in measural stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at the site of progress of work and consumed in the prescribed format at the site of progress of work and consumed in the prescribed format at the site of progress of work and consumed in the prescribed format at t		use in work) can be made subjected to following conditions:-						
 stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 		(a) The material shall be strictly in accordance with the contract specifications.						
 stacks. (c) The quantities of materials shall be brought to the site only in such installments that wou facilitate smooth progress of work and consumed in reasonable time. (d) Proper accountal in the material register to be maintained in the prescribed format at t 		(b) The material shall be delivered a site and properly stored under covered sheds in measurable						
facilitate smooth progress of work and consumed in reasonable time.(d) Proper accountal in the material register to be maintained in the prescribed format at t								
facilitate smooth progress of work and consumed in reasonable time.(d) Proper accountal in the material register to be maintained in the prescribed format at t		(c) The quantities of materials shall be brought to the site only in such installments that would						
(e) Ownership of such material shall be deemed to rest with the DFCCIL for which the contract		(e) Ownership of such material shall be deemed to rest with the DFCCIL for which the contractor						
should submit an indemnity bond in prescribed format.								
(f) Before releasing the stage payment, the contractor shall insure the material at his own co		(f) Before releasing the stage payment, the contractor shall insure the material at his own cost						
in favour of DFCCIL against theft, damages, fire etc.								

	(g) Stage payment in all such cases shall not be more than 75% of the rate of steel awarded in the contract. The balance payment shall be released only after the material is actually consumed in the work.
	(h) The price variation claim for steel would continue to be governed as per extant PV clause and with reference to delivery at site.
28.0	BONUS FOR EARLY COMPLETION OF WORK: (Not applicable in this Tender) In case
2010	of open tenders having value more than Rs. 20 crore and original period of completion 12 months or more, when there is no reduction in original scope of work by more than 10%, and no extension granted on either DFCCIL or Contractor's account, Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. The period of less than 30 days shall be ignored while working out bonus. The maximum bonus shall be limited to 5% of original contract value. The completion date shall be reckoned as the date of issuance of completion certificate by Engineer. As per Clause No. 17(c) Part-II of GCC APRIL-2022, with up to date correction slip
29.0	Contractor shall provide suitable manpower to Engineer in Charge or his representative at all times
	during currency of the contract for assisting him in giving layout of work, carrying out quality checks, taking measurements and other associated activities for effective supervision of work.
30.0	DEPLOYMENT OF QUALIFIED ENGINEERS AT WORK SITES BY THE CONTRACTOR
	(As per Clause No.26-A of G.C.C. April-2022 Part-II with up to date correction slip)
30.1	The contractor shall also employ Qualified Graduate Engineer or Qualified Diploma Holder Engineer, based on value of contract, as may be prescribed by the DFCCIL through separate instructions from time to time.
30.2	In case the contractor fails to employ the Engineer, as aforesaid in Para 30.1, he shall be liable to pay liquidated damages at the rates, as prescribed in the tender document penalty at the rates, as may be prescribed by the DFCCIL (Para 30.4) through separate instructions from time to time for the default period for the provisions, as contained in Para 30.1.
30.3	No. of qualified Engineers required to be deployed by the Contractor for various activities contained in this works contract shall be as under:- (i) For tenders costing below Rs.50.00 Cr.
	 Graduate Engineer – Minimum 1 Nos. Diploma Engineer – Minimum 1 Nos.
	(ii)For tenders costing Rs.50.00 Cr. and above.
	1) Graduate Engineer – Minimum 2 Nos.
	 Diploma Engineer – Minimum 2 Nos. Diploma Engineer – Minimum 2 Nos.
30.4	In case the contractor fails to employ the Qualified Engineer, as aforesaid in Para 30.1 above, he, in terms of provisions of Clause 30.2 to the Conditions of Contract, shall be liable to pay an amount of Rs. 40,000/- and Rs. 25,000/- for each month or part thereof for the default period for the provisions, as contained in Para 30.3 above respectively.

	Classification	Fixed Component	Labour Component	Steel Component	Cement Component	Plant Machinery Spares	Fuel & Lubricants Component	Other Materials	Detonators & Explosive Component
	&classificat	ions given	below:-			త			
31.6	The percen (s)/ Bill(s)	-	-					-	
31.5	No price va								
31.4	Component steel, ceme labour, plan these items	ent, ferrou nt& machin	s material, iery, fuel, e	, non-ferro explosives,	ous materia detonators	al, insulato etc. Adjust	rs, zinc ar	nd other n	naterials,
	Contract as (b) Paymer	s per Clause	e 37 of GCO	C April-202	2,				
31.3	Validity: F no additio increase/de	nal individ	dual claim	shall be	admissib	le except:	(a) Pay	ment/recov	very for
	Base Mon to closing o commence average Pri	of tender, un from the m	nless other 10nth follov	wise stated ving the Ba	elsewhere se month.	. The quart The Price \	er for appl	icability of I	PVC shall
31.2	whichever	is earlier,	will be cons	sidered.					rded in MB
	measurem considered	ient date a 1.	are more t	han one, t	hen 1 st da	te of meas	surement r	ecorded in	onsidered. I MB will b
	by Railway outside the any case, a supplied by work for th For calculat	to the con purview of ccepted off Railway fr e purpose	ntractors a f the Sched er includes ee or at fix of payment	nd any ext lule of Iten some spec ed rate, su ts/ recover	ra NS iten ns of tende ific paymen ch paymen y of Price v	ns included r shall fall (it to be mad its shall be variation.	in subseq outside the le to consu excluded f	uent varia purview of ltant or son rom the gro	tions falling f PVC. If, in ne materials oss value of
31.1	(I) for Civil Price Variat Rs. 2 Cro shall be c gross valu	ion Clause res. Provi outside th	shall be a ded furth e purview	pplicable o er that, in w of price	nly for wor n a contra e adjustm	ks contract act where ents (i.e.	ts having a PVC is a shall be	dvertised v pplicable, excluded	following from the
	For this cor	ntract, the	PVC shall b	oe paid as <u>"</u>	<u>″</u> in t				le 46A-6
31.0	PRICE VA			• •		6 A of GCC	C APRIL-2()22 with up	o-to-date

Page 54

	-	-	-	-	-	-	-	-	-
	* It shall not be considered for any price variation								
31.8	The demands for escalation of cost shall be allowed on the basis of provisional indices as							dices as	
	mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally							ne finally	
	published indices shall be made as and when they become available.								
	Special Note-1.It is clearly indicated that price variation implies both increase as well decrea							decrease	
	in input prices and therefore price variation during the currency of the contract may resu							result in	
		nent or reco	-	-					
		Conditions						variation. H	lowever,
		f Engineer s				-			
31.8A		ategories of		he purpos	e of operat	ing Price V	ariation for	rmula as m	entioned
	in this Cla	use shall be	as under:						
	Sr.No.	Classif	ication		Rates to I	be used fo	or calculat	ting SQ or	SB
	1		ment bars r rounds	Avera	age of per t TM		of 10mm (ng IS1786;		25mmdia
		All types and sizes of Average of per tonne rates of `Angle 75x75x6mm, Mild Steel							
	2	angles, channels and joistsPlate 10mm thickness and Channel 150x75mm; confirming IS2062, E250 Gr "A"							
	3	All types and sizes of plates Average of per tonne rates of `MS Plates 10mmthickness and 25mm thickness; confirming IS2062,E250 Gr ``A''							
	4 Any other section of steel not covered in the above categories development of the above categories d					ler SL 1, 2			
31.9	(a) RBI has published Consumer Price Index for Industrial Workers, CPWI(IW), with the base								
	year 2001 upto August 2020. After August 2020, CPW(IW) has been published by RBI with the								
	base year 2016. The base year of Consumer Price Index for Industrial Workers i.e. CPI(IW) has								
	been changed from year 2001 to year 2016 with effect from September 2020. Further RBI has								
	provided a linking factor of 2.88 between the old series and the revised series.								
	(b)The Clause 46A of GCC deals with the price variation clause in contracts. Formulae used f calculation of the amount of variation in the price for labour components require consumer								
							sumer price		
		index for industrial Workers – All India; published in RBI Bulletin.							
	, ,					-	• • •	-	bove linking
			inking inde	x of Base	year 2001 a	and 2016. E	xample for	applying li	inking factor
	is as under :-								

	Item	Base	Linking	Consumer	r Price Index for Workers	r Industrial
	ICIII	Year	Factor	July-2020	Aug.,2020	Sept., 2020
	Consumer Price Index	2001	-	, 336	338	
	for Industrial Workers – CPI(IW)	2016	2.88	-	-	118
	Sept 2020 CPI (IW) of Base i.e. 118 x 2.88 = 339.84 (Authority : Rly Bd's I	4	-			
	06.09.2021)		,	, (-,,,		
31.10	Price Variation during Example increase of of work including the extension of time has been granted du Conditions of Contract, price above the indices applicable period under Clause 17-A, the 17-B shall be limited to the the original completion period Conditions of Contract; as the to the last month of original, be; then the lower indices sunder Clause 17-B of the Standard Clause 17-B of the Standard Clause No. 46A.1 slip	r decrease sl ded period of tandard Gen te to Contrace adjustment to the last ne price adju amount pay of or the exten- te case may b case may b cextended p hall be adop andard Gene	hall be appli of completic eral Conditi tor's failure shall be do shall be do stment for the rable as per ended period be. b. In cas eriod of con ted for the period peral Condition	cable upto the s on where such ons of Contract under Clause 1 ne as follows: a original comple ne period of ext the Indices ap I under Clause 1 e the indices fal opletion under C orice adjustmer ons of Contract.	stipulated date of extension has I t. However, who I7-B of the Stan In case the ind tion period or ension granted plicable to the I 17-A of the Stan I below the indio Clause 17-A, as at for the period	of completion been granted ere extension dard General dices increase the extended under Clause last month of idard General ces applicable the case may I of extension
32.A	Communications to be in All notices, communication the Engineer's Representat or e-mail on registered e-m agreement, otherwise email complaint not in writing or (As per Clause No. 4 Pa	s, reference ive or the Co nail IDs i.e. I id registere through e-m	ontractor int the e mail i ed with IREF nail, shall be	er-se concernir d provided for PS and no notic recognized.	ng the works sh correspondence e, communication	all be in writing e in the contract on, reference or
32.B	Assignment or sublettin					- *
	 (a) In case contractor interseeking permission of CGN shall ensure the following a date correction slip) (i) Total value of work to contract value. 	1 for the sar (As per Cl a	ne. While s ause No. 7	ubmitting the p Part-II of G	proposal to DFC CC APRIL-202	CCIL, contractor 22, with up to

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract, costing not less than 35% value of work to be sub-letted, in last 5 years through a works contract directly given to him by a Govt. Department; or by a Public listed company having average annual turnover of Rs. 500 crore and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of submission of proposal by contractor to DFCCIL and work experience certificate issued by a person authorized by the Public Listed Company to issue such certificates. *Note: For subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by the DFCCIL.*

In case contractor submits subcontractor's work experience certificate issued by public listed company, the contractor shall also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid by company in support of above work experience certificate. The details shall be furnished as per the annexure IV A, IV-B, IV-C as applicable to the Engineer in charge.

(iii)There is no banning of business with the sub-contractor in force over IR/DFCCIL.

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor with subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor and the terms of payment in clear & unambiguous manner.

(c)On receipt of approval from CGM, Contractor shall enter into a formal agreement legally enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.

(d)The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of commencement of subcontractor's work.

(e)Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends to do so at his own or on the instructions of DFCCIL, with prior intimation to CGM. (f)The Contractor shall indemnify DFCCIL against any claim of subcontractor.

(g)The Contractor shall endeavor to resolve all matters and payments amicably and speedily with the subcontractor.

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience certificate to the subcontractor also for the portion of work subcontracted and successfully completed by the sub-contractor.

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor's work is complete and contractor is entailed for the issuance of Work Experience Certificate. However, in the same contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has successfully carried out subletted work, without issuance of work experience certificate to subcontractor at this stage, the Chief Engineer can, only once, consider the successfully completed subletted work for the fulfilment of eligibility for further subletting of work to the subcontractor in the same contract. When the contractor's work is complete and contractor

	 is entitled for the issuance of work experience certificate, the subcontractor shall be issued one Work Experience Certificate for the total scope of work executed by the subcontractor in the contract. (i)The responsibility of successful completion of work by subcontractor shall lie with Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract. (j)Further, in case Engineer is of the view that subcontractor's performance is not satisfactory, he may instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with the above instructions with due promptness. Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by the DFCCIL and this shall be deemed as 'excepted matter' (matter not arbitrable). (k)The permitted subcontractor of work by the Contractor shall not relieve the Contractor of
33	any responsibility under the Contract. Display Board : The Contractor shall be responsible for displaying the details of works i.e. name of work, approximate cost, expected date of completion, name and address of the Contractor and address of Engineer on a proper steel Board of size not less than 1m x 1m. As per Clause No. 34.(5) Part-II of GGC-2022with up to date correction slip
34.0	VARIATIONS & MODIFICATION IN EXTENT OF CONTRACT
34.1	Modification to Contract to be in Writing: In the event of any of the provisions of the contract required to be modified after the contract documents have been signed, the modifications shall be made in writing and signed by the Railway and the Contractor and no work shall proceed under such modifications until this has been done. Any verbal or written arrangement abandoning, modifying, extending, reducing or supplementing the contract or any of the terms thereof shall be deemed conditional and shall not be binding on the Railway unless and until the same is incorporated in a formal instrument and signed by the Railway and the Contractor, and till then the Railway shall have the right to repudiate such arrangements. As per Clause No. 41 Part-II of GGC-2022 with up to date correction slip
34.2.1 34.2.2	Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design, character position, site, quantities, dimensions or in the method of their execution or in the combination and use of materials for the execution thereof or to order any additional work to be done or any works not to be done and the Contractor will not be entitled, to any compensation for any increase/reduction in the quantities of work but will be paid only for the actual amount of work done and for approved materials supplied against a specific order. As per Clause No. 42(1) Part-II of GGC-2022 with up to date correction slip (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in
	quantity of each individual item of the contract would be upto 25% of the quantity originally contracted, except in case of foundation work.

34.3	Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but shall be performed by the Contractor as provided therein and be subject to the same conditions, stipulations and obligations as if they had been originally and expressively included and provided for in the Specifications and Drawings and the amounts to be paid therefor shall be calculated in accordance with the accepted Schedule of Rates. Any extra items/quantities of work falling outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of these Conditions.
	 (ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim or any compensation whatsoever upto the limit of 25% variation in quantity of individual item of works. (iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered unavoidable, then same shall be executed at following rates (a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender; (b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned item shall be paid at 96% of the rate awarded for that item in that particular tender; (c) Variation in quantities of individual items beyond 150% will be avoided and would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that particular tender. (d) Variation to quantities for minor value items shall be 100% (as against 25% prescribed for other items). A minor value item for this purpose is defined as an item whose original agreement value is less than 1 % of the total original agreement value. d.(i) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the concerned minor value item, shall be paid at 98% of the rate awarded for that item in that particular tender; d.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that particular tender; d.(iii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the concerned minor value item, shall be paid at 98% of the rate awarded for that item in that particular tender; d.(iii) Variation in quantities of individual minor

34.4	Rates for Extra Items of Works: Any item of work carried out by the Contractor on the								
	instructions of the Engineer which is not included in the accepted Schedules of Rates shall be								
	executed at the rates set forth in the "IR-USSOR" modified by the tender percentage, and for such								
	items r	not contained in the latter, at the rate ag	reed upon between the Engineer and the Contractor						
	before	the execution of such items of work and	the Contractors shall be bound to notify the Engineer						
	at leas	t seven days before the necessity arise	s for the execution of such items of works that the						
	accept	ed Schedule of Rates does not include i	rate or rates for the extra work involved. The rates						
	payabl	e for such items shall be decided at t	he meeting to be held between the Engineer and						
	Contra	ctor, in as short a period as possible a	fter the need for the special item has come to the						
	notice.	In case the Contractor fails to attend	the meeting after being notified to do so or in the						
	event o	of no settlement being arrived at, the DF	CCIL shall be entitled to execute the extra works by						
	other r	neans and the Contractor shall have no	claim for loss or damage that may result from such						
	proced	ure. The assessment of rates for extra it	ems shall be arrived at based on the prevailing rates						
	and by	taking guidance from the following doc	uments in order of priority:						
		nalysis of Unified Schedule of Rates of I	,						
		nalysis of Delhi Schedule of Rates issued	d by CPWD.						
	. ,	larket Analysis							
35.0	HANDLING VITIATION DURING VARIATION IN CONTRACT QUANTITIES								
	In partial modification of existing instructions, it has been decided that as a result of variations,								
		a contract shall be considered "vitiated" only when, the following percentage variation in							
	contract value between tenderers are noticed to have been exceeded.								
			Percentage difference bet. Present contractor						
		Value of contract	and new L1 as a result of variation.						
	S N	Value of contract	(Percentage shall be calculated with base as						
			the revised contract quantities multiplied by the						
		Creally rely a contracto (Tandon yelya	rates of the present contractor).						
	1	Small value contracts (Tender value	10						
		less than Rs. 50 lakh)							
		Other than small value contracts	_						
	2	(Tender Value equal to or more than	5						
35.1	Rs. 50 lakh). When the percentage difference between present Contractor and new L-1 is noticed as								
	becoming beyond the values specified above, the following action shall be taken.								
35.1.1	The DFCCIL administration should immediately examine whether it is practicable to bring in a								
	new agency to carry out the extra quantity of work keeping in view the progress of the work in								
	accor	accordance with the original contract and the nature and layout of the work. If it is found that							
	there	will be no serious practical difficulty ir	n meeting the additional quantity of work done by						
			extra quantity maybe invited otherwise negotiating						
	the ra	the rate with the existing contractor for arriving at a reasonable rate for the additional quantities							
	of wo	ork, may be adopted.							

35.2	The above shall be regulated as under:
	(a) The case shall be decided by the tender accepting authority (competent for the revised quantity) and shall not be treated as a case of single tender. The provisions of Railway Board
	letter No. 2007/CE.I/CT/18/Pt. XII dated 31.12.2010 hereby gets superseded.
	(b) These instructions will be similarly applicable to earning contracts with H-1, H-2 Substituted
	for L-1, L-2 and so on.
	(c) Executives while executing the work shall make all efforts to ensure that no Vitiation takes
	place in normal circumstances. Vitiation should be exceptions rather than a routine affair. Efforts
	should be made to invite bids on the basis of percentage above/below/at Par.
	(d) Vitiation should always be computed with respect to the items, rates, quantities and conditions
	as available at the time of Tender Opening and subsequent changes/ additions by way of new
	items will not be counted for computing Vitiation.
36.0	EXTENSION OF TIME WITH LIQUIDATED DAMAGE (LD): FOR DELAY DUETO
	CONTRACTOR
	The time for the execution of the work or part of the works specified in the contract documents
	shall be deemed to be the essence of the contract and the works must be completed not later than
	the date(s) as specified in the contract. If the Contractor fails to complete the works within the
	time as specified in the contract for the reasons other than the reasons specified in Clause 17
	and 17-B, of Part-II of GCC APRIL-2022, with up to date correction slip the DFCCIL
	may, if satisfied that the works can be completed by the Contractor within reasonable short time
	thereafter, allow the Contractor for further extension of time as the Engineer may decide. On such extension the DFCCIL will be entitled without prejudice to any other right and remedy available on
	that behalf, to recover from the Contractor as agreed damages and not by way of penalty for each
	week or part of the week, a sum calculated at the rate of Liquidated Damages as decided by
	Engineer, between 0.05% to 0.30% of contract value of the works for each week or part of the
	week.
	For the purpose of this Clause, the contract value of the works shall be taken as value of work as
	per contract agreement including any supplementary work order/contract agreement issued.
	Provided also, that the total amount of liquidated damages under this condition shall not exceed
	5% of the contract value or of the total value of the item or groups of items of work for which a
	separate distinct completion period is specified in the contract.
	Provided further, that if the DFCCIL is not satisfied that the works can be completed by the
	Contractor and in the event of failure on the part of the contractor to complete the work within
	further extension of time allowed as aforesaid, the DFCCIL shall be entitled without prejudice to
	any other right or remedy available in that behalf, to appropriate the contractor's Security Deposit
	and rescind the contract under Clause 62 of these Conditions, whether or not actual damage is
	caused by such default.
	NOTE:
	In a contract, where extension(s) of time have been allowed once under clause 17B, further
	request(s)for extension of time under clause 17A can also be considered under exceptional

	circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages already recovered during extension(s) of time granted previously under clause 17B shall not be waived. However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. As per Clause No. 17(B) Part-II of GCC APRIL-2022 with up to date correction slip
37.0	Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once in every quarter commencing from the month following the month of issue of Letter of Acceptance, an account giving full and detailed particulars of all claims for any additional expenses to which the Contractor may consider himself entitled to and of all extra or additional works ordered by the Engineer which he has executed during the preceding quarter and no claim for payment for such work will be considered which has not been included in such particulars.
38.0	 Settlement of disputes – Indian Railways Arbitration & Conciliation Rules (As per Clause 63 & 64 and its Sub Clauses GCC APRIL-2022 with up to date correction slip). Conciliation of Disputes: This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore. All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the Contractor to the "Chief General Manager" or " General Manager/Co-ord" through "Notice of Dispute" provided that no such notice shall be served later than 30 days after the date of issue of Completion Certificate by the Engineer. Chief General Manager or General Manager/Co- ord shall, within 30 days after receipt of the Contractor's "Notice of Dispute", notify the name of conciliator(s) to the Contractor. The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and impartial manner within the terms of contract. If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the parties sign the settlement agreement, it shall be final and binding on the parties. The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in respect of a dispute that is the subject matter of the conciliation proceedings.
38.1	Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the Contractor to the CGM/GM-Co-ord and the CGM/GM-Co-ord shall, within 120 days after receipt of the Contractor's representation, make and notify decisions on all matters referred to by the Contractor in writing provided that matters for which provision has been made

	in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions of the Contract, shall be deemed as 'excepted matters' (matters not arbitrable) and GCC April 2022 decisions of the DFCCIL authority, thereon shall be final and binding on the Contractor; provided further that 'excepted matters' shall stand specifically excluded from the purview of the Dispute Adjudication Board (DAB) and Arbitration.
39.0	All the Provisions as illustrated in clause 54 to 60 of GCC APRIL-2022, related to 'Labour' shall have to be complied with, by the contractor.
40.0	Accepted Program of Work: The Contractor who has been awarded the work shall as soon as possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with initial completion period of two years or less or not later than 90 days for other contracts have to submit the detailed program of work indicating the time schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details of organization (in terms of labour and supervisors), plant and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of completion. The program of work amended as necessary by discussions with the Engineer, shall be treated as the agreed program of twork. The progress of work will be watched accordingly and the liquidated damages will be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in achieving earlier completion of item or whole of the works than indicated in the program. In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized through Tenders having advertised value more than Rs.100 corres, the Contractor shall submit a detailed time programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and Financial Progress vis-à-vis program and forecast cash flow adopting Project Management Software such as Primavera/Sure Track/MS Project etc. The program must identify the milestones, interface requirements and program reporting elements. The Contractor shall also submit a revised program for the project. This shall be updated every month. The Contractor shall also submit arevised and stage, Contractor's networks, including the anticipated timing of each stage, Contractor's Documents, procurement, manufacture of Plant, delivery to Site, construction, erection and testing, each of these stages for work by each Subcontractor, if any, the sequence and timing of inspections and tests

 receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling and testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statemen shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffic management, inspection checklist, documentation and remedial works etc. As per Clause No. 19(2) Part-II of GCC APRIL-2022 with up to date correction slip 42.0 Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with materials of the best and most approved quality of their respective kinds, agreeable to the particulars contained in or implied by the specifications and as referred to in and represented by the drawings or in such other additional particulars, instru		
 accordance with the programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the programme when planning their activities. If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to comply with the Contract or shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause. As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling and testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffit management, inspection checklist, documentation and aremedial works etc. As per Clause No. 19(2) Part-II of GCC APRIL-2022 with up to date correction slip Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may b		
 shall be entitled to rely upon the programme when planning their activities. If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause. As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip 41.0 Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspection, documentation and quality control mechanism including sampling ann testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statemen shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffit management, inspection checklist, documentation and remedial works etc. As		
 If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause. As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling and testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffir management, inspection checklist, documentation and remedial works etc. As per Clause No. 19(2) Part-II of GCC APRIL-2022 with up to date correction slip 42.0 Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall b		
 stated) to comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause. As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip 41.0 Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling ann testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control metarids specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial works atte. As per Clause No. 19(2) Part-II of GCC APRIL-2022 with up to date correction slip		
 stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause. As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip 41.0 Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling and testing and alibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffic management, inspection checklist, documentation and remedial works etc. 42.0 Workmaship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with materials of the best and most approved quality of their respective kinds, agreeable to the particulars contained in or implied by the specifications and as referred to in		
 in accordance with this Sub-Clause. As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip 41.0 Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling and testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffit management, inspection checklist, documentation and remedial works etc. As per Clause No. 19(2) Part-II of GCC APRIL-2022 with up to date correction slip 42.0 Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with		
 As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip 41.0 Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling and testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffit management, inspection checklist, documentation and remedial works etc. 42.0 Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with materials of the best and most approved quality of their respective kinds, agreeable to the particulars conta		stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days
 41.0 Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling and testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffit management, inspection checklist, documentation and remedial works etc. As per Clause No. 19(2) Part-II of GCC APRIL-2022 with up to date correction slip 42.0 Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with materials of the best and most approved quality of their respective kinds, agreeable to the particulars contained in or implied by the specifica		in accordance with this Sub-Clause.
 receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities procedures, inspections, documentation and quality control mechanism including sampling and testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffit management, inspection checklist, documentation and remedial works etc. As per Clause No. 19(2) Part-II of GCC APRIL-2022 with up to date correction slip provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with materials of the best and most approved yuels with and represented by the drawings or in such other additional particulars, instructions and drawings given during the carrying on of the works and to the entire satisfaction of the Engineer according to the instructions and directions which the Contractors may from time to time receive from the Engineer. The materials m		As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip
 42.0 Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with materials of the best and most approved quality of their respective kinds, agreeable to the particulars contained in or implied by the specifications and as referred to in and represented by the drawings or in such other additional particulars, instructions and drawings given during the carrying on of the works and to the entire satisfaction of the Engineer according to the instructions and directions which the Contractors may from time to time receive from the Engineer. The materials may be subjected to tests by means of such machines, instruments and appliances as the Engineer may direct and wholly at the expense of the Contractor As per Clause No. 27(1) Part-II of GCC APRIL-2022 with up to date correction slip 43.0 A. Improvement of Quality in Constructions works – Regarding submission of invoices of materials, the provision of Clause 51 A of GCC is reproduced below :- (i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or 	41.0	same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work, (i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed. The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities, procedures, inspections, documentation and quality control mechanism including sampling and testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting, recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. (ii) Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffic management, inspection checklist, documentation and remedial works etc.
 invoices of materials, the provision of Clause 51 A of GCC is reproduced below :- (i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or 	42.0	of the best and most approved quality of their respective kinds, agreeable to the particulars contained in or implied by the specifications and as referred to in and represented by the drawings or in such other additional particulars, instructions and drawings given during the carrying on of the works and to the entire satisfaction of the Engineer according to the instructions and directions which the Contractors may from time to time receive from the Engineer. The materials may be subjected to tests by means of such machines, instruments and appliances as the Engineer may direct and wholly at the expense of the Contractor
(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or	43.0	A. Improvement of Quality in Constructions works - Regarding submission of
produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or		
		(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required,
		produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or

copy of or extract from any such document and also furnish information and returns verified in
such manner as may be required in any way relating to the execution of this contract or relevant
for verifying or ascertaining cost of execution of this contract (the decision of the Engineer on the
question of relevancy of any documents, information or return being final and binding in the
parties). The Contractor shall similarly produce vouchers etc., if required to prove to the Engineer,
that materials supplied by him, are in accordance with the specifications laid down in the contract.
(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out
by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard
General Conditions of Contract), the Engineer shall have power to secure the books of such sub-
contract or any subsidiary or allied firm or company, through the Contractor, and such books shall
be open to his inspection.
(iii) The obligation imposed by Sub Clause (i) &(ii) above is without prejudice to the obligations

(iii) The obligation imposed by Sub Clause (i) &(ii) above is without prejudice to the obligations of the Contractor under any statue rules or orders binding on the Contractor.

(Authority : Rly Bd's letter No.2021/CE-I/CT/SI/1 dated 04.03.2021)

(As per Clause No. 51-A of Part-II GCC-2022, with up to date correction slip)

B. Post Payment Audit: It is an agreed term of contract that the DFCCIL reserves to itself the right to carry out a post-payment audit and/ or technical examination of the works and the Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess amount paid to him till the release of security deposit or settlement of claims, whichever is later, if as a result of such examination any over-payment to him is discovered to have been made in respect of any works done or alleged to have been done by him under the contract .

44.0 **Infringement of patents:**

The Contractor is forbidden to use any patents or registered drawings, process or pattern in fulfilling his contract without the previous consent in writing of the owner of such patent, drawing, pattern or trade mark, except where these are specified by the Employer himself. Royalties where payable for the use of such patented processes, registered drawings of patterns shall be borne exclusively by the Contractor. The contractor shall advise the Employer of any proprietary right that may exist on such processed drawings or patterns which he may use of his own accord.

In the case of patent taken out by the Contractor of the drawings or patterns registered by him, or of those patents, drawings, or patents for which he holds a license, the signing of the Contract automatically gives the Employer the right to repair by himself the purchased articles covered by the patent or by any person or body chosen by him and to obtain from any sources he desires the component parts required by him in carrying out the repair work. In the event of infringement of any patent rights due to above action of the Employer, he shall be entitled to claim damages from the contractor on the grounds of any loss of any nature which he may suffer e.g. in the case of attachment because of counter feiting.

Indemnification by contractor:- In the event of any claim or demand being made or action being brought against the Employer for infringement of later patent in respect of any equipment, machine, plant, work or thing used or supplied by the Contractor under this contract

	or in respect of any methods of using or working by the Employer of such equipment machine, plant work or thing, the contractor shall indemnify the employer and keep him indemnified and harmless against all claims, costs, charges and expenses arising from or incurred by reason of such claim provided that the Employer shall notify the contractor immediately any claim is made and that the contractor shall be at liberty, if he so desires with the assistance of the Employer if required but at the Contractor's expense, to conduct all negotiations for the settlement of the same or any litigation that may arise there from and provided that no such equipment, machine, plant work or thing, shall be used by the Employer for any purpose or in any manner other than that for which they have been supplied by the Contractor and specified under this contract.
45.0	Insurance (CAR Policy)-
	Before commencing of works, it shall be obligatory for the contractor to obtain, at his own cost, insurance cover (CAR policy) in the joint name of the contractor and employer from reputed companies under the following requirements:
	(A) Liability for death of or injury to any person/ employer's staff / animals or things or loss of or damage to any property / things / the work of other contractor (other than the work) arising out of the performance of the Contract.
	(B) Construction Plant, Machinery and equipment brought to site by the Contractor.
	(C) Any other insurance cover as may be required by the law of the land.
	The contractor shall provide evidence to the employer / Engineer before commencement of work at site that the insurances required under the contract have been effected and shall within 60 days of the commencement date, provide the insurance policies to the Employer/Engineer, the contractor shall, whenever, called upon, produce to the engineer or his representative the evidence of payment of premiums paid by him to ensure that the policies indeed continue to be in force.
	The Contractor shall also obtain any additional insurance cover as per the requirements of the Contract.
	The Employer/Engineer shall not be liable for or in respect of any damages or compensation payable to any workman or other person in the employment of the Contractor or his sub-contractor or petty contractor / other contractor working there.
	The Contractor shall indemnify and keep indemnified the employer / Engineer against all such damages and compensation for which the contractor is liable.
	The Policies of the contractor shall remain in force throughout the period of execution of the works and till the expiry of the defect liability period except for any specific insurance covers necessary for shorter period.
	If the Contractor fails to effect or keep in force or provide adequate cover as acceptable to the engineer in the insurance policies mentioned above, then in such cases, the engineer may effect and keep in force any such insurance or further insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 times the premium/premiums paid by the engineer in this regard from the payment due to the Contractor or from the contractor's Performance

	security. However, the Contractor shall not be absolved from his responsibility and /or liability in this regard.
46.0	Accident:-
	(a) The contractor shall, in respect of all staff engaged by him or by his sub- contractor, indemnify and keep the employer at all times indemnified and protected against all claims made and liabilities incurred under Workman's Compensation Act, the Factories Act and the Payment of Wages Act, and rules made there under from time to time or under any other labour and Industrial Legislation made from time to time.
	 (b) The contractor shall indemnify and keep the employer indemnified and harmless against all actions, suits, claim demands, costs, charges or expenses arising in connection with any death or injury sustained by any person or persons sustained due to the acts or omission of the contractor, his sub-contractors, his agents or his staff during the executions of this contract irrespective of whether such liability arises under the Workman's Compensation Act, or Fatal Accident Act or any other statute in force for the time being. (c) The contractor' liability to meet third party claims of the type outlined above will be
	applicable only in cases where accidents have been caused by workmanship, material, execution or negligence on the part of the contractor.
	(d) The Contractor is only responsible for operation of track machines at working site and maintenance of machine at designated places of DFCCIL. This applies only related to working of the machine by O&M Crew of contractor and any accident caused due to any act of crew/team of contractor.
47.0	GST
	GST as applicable from time to time on taxable value of each running account bill shall be paid by Contractor. Tenderer should bear the fact in mind while quoting the rates that GST will be paid by Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST will be produced by contractor for on account bill.
48.0	PERMITS, FEES, TAXES & ROYALTIES
	Unless otherwise provided in the contract documents, the contractor shall secure and pay for all permits, Government fees and licenses necessary for the execution and completion of the works. The contractor shall pay all taxes and duties.
	The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. Any violation, in the legal provision of taxes, duties, permits and fees, carried out by the Contractor and detected subsequently shall be sole responsibility of the Contractor and his legal heirs.
49.0	STATUTORY INCREASE IN DUTIES, TAXES ETC.
	Tenderers will examine the various provisions of the central Goods and services Tax Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union Territory Goods and services tax Act, 2017/(UTGST)/respective state's state Goods and services tax Act (SGST) also, as notified by central/state Govt & as amended from time to time and applicable taxes before

	bidding. Tenders will ensure that full benefit of input Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates.
	All the taxes and duties levied by the State and Central Govt. and by Local Bodies at the prevailing rates applicable on the date of receipt of tender shall be fully borne by the Contractor and shall not be reimbursed to him on any account. The tender shall be inclusive of all taxes levies as mentioned in 1.7above.
	Further DFCCIL shall not honour any claim arising out of any increase in any of the prevailing statutory duties, taxes, levies, octroi, etc. At the time of quoting/bidding contractor should bear the above fact in mind. The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, without which no payment shall be released to the contractor. The contractor shall be responsible for deposition of applicable GST to the concerned authority.
50.0	EXCISE DUTY OR ANY OTHERTAXES/DUTIES:
	The contractor shall bear full taxes /duties levied by state government and / or Central Government/ Local bodies from time to time. This would be entirely a matter between the contractor and the State / Central Government/ Local bodies. No claim, what so ever, on this account shall be entertained by DFCCIL.
51.0	ROAD TAXCHARGES:
	Road Tax/Charges levied by Government for movement of vehicles of contractor, used in transportation, shall be borne by the contractor and no re-imbursement on this account will be made by the DFCCIL.
	FOREIGN EXCHANGE REQUIREMENTS:
52.0	Any demand of foreign exchange for importing of equipment's and materials shall not be accepted.
	ANTI PROFITEERING CLAUSE: -
53.0	The contractor should adhere to anti profiteering provisions as per section 171 of the CGST Act. Where due to change in the rates GST/Change in law, the contractor gets any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in prices.
54.0	INTEGRITY PACT:-
	As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the required proforma in their procurement transaction/ Contracts with suitable changes specific to the situation in which the pact is to be used. The pact, entering into which would be a preliminary qualification for any bidder, essentially envisages an agreement between the prospective vendors / bidders and the DFCCIL, committing the persons/ officials on both sides not to resort to any corrupt practices in any aspect / stage of the contract. A copy of pre contract integrity pact is enclosed as form no 4 for signature of bidder as acceptance, as and when Independent External monitor is appointed.
55.0	TOOLS-

1	
	Tools required for this work will be arranged by the contractor.
	a. All the tools and plants as required to execute the work will be arranged by contractor at his cost and nothing extra shall be paid on this account.
	b. The contractor will ensure reconditioning / repair of the tools and plants at his own cost to
	keep them fit for use. He will repair the worn out tools at his own cost and nothing extra will
	be paid on this account.
	c. The contractor should ensure that labour on work removes their tools clear of the track on
	the approach of the train. After the day's work the contractor should secure tools in proper
	tool boxes and in no case the labour be permitted to take tools to their homes. Tools should
	not be allowed to fall in unwanted hands who can tamper with the Railway/DFCCIL track.
	In the event of accident at the work site the departmental enquiry will be held and in case it
	is established that derailment/accident has occurred on account of the contractor's negligence
	or the negligence of his men, damages as mentioned in the clause of penalty will be recovered.
56.0	PENALTY –
	(a) In the event of accident at the work site the departmental enquiry will be held and in case
	it is established that derailment/accident has occurred on account of the contractor's
	negligence or the negligence of his men, damages at the following rates will be recovered
	from contractor: -
	Accident involving use of accident Relief train = Rs.50000/- Nominal accident not involving use of accident relief train Rs. 10000/-
	(b) Penalty for an amount of Rs. 500/- to Rs.2000/- depending on the nature of
	unsatisfactory service, will be deducted from the due amount in the following conditions:
	Any undisciplined behavior by the staff.
	Discourteous behavior towards any officer or staff of DFCCIL.
	Not wearing proper Safety PPE Kit. Not examine out the duties listed in the scene of work in a satisfactory. Manney
	 Not carrying out the duties listed in the scope of work in a satisfactory Manner. Damage or stealing of any asset or property of DFCCIL or officers and staff of DFCCIL
	(c) Penalty for some of the breaches in services will be as follows: -
	S.N Type of breaches Amount of Penalty
	1 Staff not in proper PPE Kit. Rs.50/- per staff per day
	2 Staff turn up late Rs. 100/- per staff per Hour (After one hour late staff
	will not be allow to work)
	Failure to provide replacement
	3 time Rs.100/- per staff per day
57.0	WORKING HOURS OF PERSONS/ SUPERVISOR :-
0,10	Contractor shall provide the staff on all days of the months. The working hours of workman shall
	be 8 hrs in 24 hours or as specified in the schedule, However, timings may be advised without
	any overall impact on the period of duty as per DFCCIL requirement.
58.0	DFCCIL not to Provide Quarters for Contractors: No quarters shall normally be provided by the
	Railway for the accommodation of the Contractor or any of his staff employed on the work. In
	exceptional cases where accommodation is provided to the Contractor at the Railway's discretion,
	recoveries shall be made at such rates as may be fixed by the Railway for the full rent of the

	buildings and equipments therein as well as charges for electric current, water supply and conservancy.
59.0	In case the services of the Contractor are not found satisfactory, or there is a breach of any of the terms & conditions of the contract and/or fails/neglects to carry out any instruction issued to it by DFCCIL from time to time the same can be terminated by DFCCIL on giving of a notice of one month. In case of unsatisfactory performance of the contract, a warning letter will be issued to the Contractor. In case corrective action is not taken, DFCCIL shall have the right to terminate the agreement without any further notice. Unsatisfactory service in this case would be frequent absence or poor attendance of workman, inability to provide replacement, lackadaisical work in maintaining cleanliness, indiscipline in the premises (which includes taking alcohol, using foul language, getting involved in objectionable activities, etc.) or any other non-compliance of the provisions of the Agreement.
	is proposed to be replaced/ terminated by the Contractor, such action should be taken only with approval of DFCCIL.
60.0	SITE OFFICE:- The Contractor shall establish the camp office at site and keep on the works at all times efficient and competent staff to give the necessary directions to his workmen and to see that they execute their work in sound proper manner and shall employ only such supervisors, workmen & laborers in or about the execution of any of these works as are careful and skilled in the various trades. The Camp office shall be completely equipped for office working with provision of sufficient T&Ps, Office Equipment, accessories including advance version of PCs, printer, Fax, mail, phone etc and also with facilities like sitting, drinking water etc. The area of the office and facilities required must be sufficient enough to ensure effective office working at site office itself without any difficulties and issues. Suitable site on railway land, if conveniently available, may be allowed to the contractor for setting up the site office, site laboratory, either free of charge or on such terms and conditions that may be prescribed by DFCCIL.

Tender No AII/EN/WDFC/TM/23

SPECIAL CONDITIONS OF CONTRACT (SAFETY PRECAUTIONS)

PART-V

SPECIAL CONDITIONS OF CONTRACT (SAFETY PRECAUTIONS)

1.0	MEASURES TO BE ENSURED PRIOR TO START OF WORK
1.1	The contractor shall not start any work without the presence of DFCCIL supervisors at site.
1.2	The methodology in detail for execution of the work at site shall be approved by engineering in
	charge of the organization executing the work and copies of the same shall be available with
	contractor's supervisor, DFCCIL supervisor of the section in whose jurisdiction the work falls.
1.3	Before permitting the execution of certain works like earthwork in formation, bridge work, supply
	of ballast, transportation of rails, sleepers and other material, track linking, platform/any other civil
	work close to the running track etc. for new/existing rail lines, gauge conversion, doubling, traffic
	facility work, ROB/RUB, DFCCIL engineer-in-charge (APM/DPM/PM/Dy. CPM) of the section shall
	ensure that he received the prior intimation/confirmation of the following aspects from
	representative of contractor. (Not Applicable)
1.4	Name and address of the contract assigned to execute the work.
(i)	Name of the Contractor's supervisor
(ii)	Name of the supervisor/assistant engineer/assistant officer of the construction organization/other
	organizations who are going to be site in charge/in charge of work site.
(iii)	List of the number(s) of individual vehicle(s)/ machineries, names and license particulars of the driver(s)
	proposed to be used by contractor.
(iv)	Information regarding location, duration and timings during which the vehicles/machinery are planned
	to be plied/worked.
(v)	The supervisors and operators of the contractor proposed to be deployed at work site which is close to
	the running track, shall be imparted training by the DFCCIL trainer at contractor own cost about the
	safety measures to be adopted while working in the vicinity of running track. Further competency
	certificate to the individual supervisors/operator shall be issued as in Annexure-A by a DFCCIL officer
	not below the rank of Assistant level officer who is in charge of site. No supervisor/operator of the
	contractor shall work or allowed to work in the vicinity of running track who is not possession of valid
	competent certificate.
(vi)	Survey of site by supervisor of contractor and DFCCIL to assess the precautions to be taken at site for
	working of trains and materials required for protection.
(vii)	Written advice to sectional APM/DPM about the detailed planning of work including protection of track
	and safety measures proposed to be adopted. (Not Applicable)
(viii)	A copy of the approved methodology (to be approved by engineer in charge) proposed to be adapted
	by the contractor with a view to ensure safety of trains passengers and workers. (Not Applicable)
(ix)	Assurance that the methods and arrangements are actually available at site before start of the work
	and the contractor's supervisors and the workers have clearly understood the safety aspects and
	requirement to be adapted/followed while executing the work.

(x)	An assurance register has been kept at site duly signed by both DFCCIL supervisor as well as by the
	contractor supervisor as a token of their having understood the safety precautions to be observed at
	site.
(xi)	No work shall which is to be done near running track shall commence unless permitted by sectional
	APM/DPM/PM/Dy.CPM
(xii)	Supplementary site-specific instructions, wherever considered necessary shall be issued by the Engineer
	in Charge.
(xiii)	Standard Check list on Safety at Work Sites shall be used to ensure that all the requisite measures have
	been taken before start of work.
2.0	PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO RUNNING
	TRACKS
(i)	Normally, the road vehicles shall be run or machinery shall be worked so as not to come closer than
	6.0m from center line of nearest running track.
(ii)	The land strip adjacent to running tracks, where road vehicle is to ply or machinery is to work, shall
	be demarcated by lime in advance in consultation with the DFCCIL's Supervisor. Wooden pegs at
	interval not exceeding 75mts shall be provided along the line marking as permanent marks. The road
	vehicles shall ply or machinery shall work so as not to infringe the line of demarcation. (Not
	Applicable)
(iii)	If a road vehicle or machinery is to work closer to 6.0m due to site conditions or requirement of work,
	following precautions shall be observed. (Not Applicable)
a.	In no case the road vehicle shall run or machinery shall work at distance less than 3.5m from center
	line of track.
b.	Demarcation of land shall be done by bright colored ribbon/nylon cord suspended on 120 cm high
	wooden/bamboo posts at distance of 3.5 m from center line of nearest running track.
с.	Presence of an authorized DFCCIL's representative shall be ensured before plying of vehicle or working of machinery.
d.	DFCCIL's Supervisor shall issue suitable caution order to Drivers of approaching train about road
u.	vehicles plying or machineries working close to running tracks. The train drivers shall be advised to
	whistle freely to warn about the approaching train. Whistle boards shall be provided wherever
	considered necessary.
e.	Lookout men shall be posted along the track at a distance of 800m from such locations who will carry
	red flag and whistles to warn the road vehicle/machinery users about the approaching trains. Lookout
	man shall be deputed for Safety at Work Sites.
f.	On curves where visibility is poor, additional lookout men shall be posted.
(iv)	If vehicle/machinery is to be worked closer to 3.5m from running track.
	Under unavoidable conditions, if road vehicles is to ply or machinery is to work closer to 3.5m due to
	site conditions or requirement of work, following precautions shall be observed: (Not Applicable)
a.	Plying of vehicles or working of machinery closer to 3.5m of running track shall be done only under
	protection of track. Traffic block shall be imposed wherever considered necessary. The site shall be
	protected as per provisions of Para No. 806 & 807 of P-Way Manual as case may be.
	protected as per provisions of Para No. 800 & 807 of P-Way Manual as case may be.

b.	Presence of a DFCCIL's Supervisor shall be ensured at worksite.
С.	DFCCIL's Supervisor shall issue suitable caution order to Drivers of approaching train about road vehicles plying or machineries working close to running tracks. The train drivers shall be advised to whistle freely to warn about the approaching train.
(v)	Precaution to be taken while reversing road vehicle alongside the track. The location where vehicle will take a turn shall be demarcated duly approved by DFCCIL's representative. The road vehicle driver shall always face the DFCCIL track during the course of turning/reversing his vehicle. Presence of an authorized DFCCIL representative shall be ensured at such location.
(vi)	Road vehicle shall not be allowed to run along the track during night hours generally. In unavoidable situations, however, vehicles shall be allowed to work during night hours only in the presence of an authorized DFCCIL's representative and where adequate lighting arrangements are made and where adequate precautions as mentioned earlier have been ensured.
(vii)	Road vehicles/machinery/plant etc. when stabled near running tracks shall be properly secured against any possible roll off and always be manned even during off hours.
3.0	EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES Any work close to or on running tracks shall be executed under the presence of a DFCCIL's Supervisor only.
(i)	Precaution to be taken to ensure safety of trains while execution of work close to the running line or on running lines.
(a)	Contractor has deputed trained supervisors in required number at worksites duly certified by APM/DPM/PM/Dy. CPM in charge of the works.
(b)	Drivers of vehicle/operators of the machines have been briefed about the safety and precautions to be taken while moving / working close to traffic.
(c)	Contractor shall ply road vehicles/working of machinery only between sunset and sunrise. In case of emergency where it is necessary to work during night hours sufficient lighting shall be ensured in the complete work area for the safety of public and passengers. Also, additional staff shall be posted as necessary for night working and taking safety precautions.
(d)	The contractor shall not change the approved vehicle/machinery and driver/operator for working at site. Contractor shall not induct any new vehicle/machinery and driver/operator without prior written approval of APM/DPM and the list of such changes with numbers of individual vehicle, name and license particulars of the driver shall be given to APM/DPM/PM/Dy. CPM of the section.
(e)	Contractor shall ensure that road vehicle/machinery ply/work in a way so that these do not infringe the
(C)	line of demonstration.
(f)	

a)	The contractor/supervisor/vehicle operator immediately advice the situation to DFCCIL official/officials of the organization executing the work and assist him/them in protecting the track.
b)	Protection shall be done as done for other emergencies
(h)	Individual vehicle/machinery shall not be left unattended at site of work. If it is unavoidable and becomes necessary to stable the road vehicle/machinery at site near the running track, these shall be properly secured against any possible roll off and always be manned even during non-working hours. In addition the road vehicle / machinery should be stabled parallel to track only so that incase of failure of any securing arrangement, it may not roll towards the track.
(i)	All temporary arrangements required to be made during execution of work shall be made in such a manner that moving dimensions do not infringe. Necessary checks shall be exercised by site in charge from time to time.
(j)	During the hours of night, lamps of temporary indicators which are not of reflective type should be lit at sun-set and kept burning till sun rise, where trains run at night. (Not Applicable)
(ii)	Precaution to be taken to ensure safety of electrical/signal/ telephone cables while excavating near tracks. (Not Applicable)
(a)	Particular care shall be taken to mark the locations of buried electrical/signal/telephone cables on the plans jointly with S & T/Electric supervisor and also at site so that these are not damaged during excavation
(b)	Copy of the cable plan should be given to the contractor's authorized representative before handing over the site to start the work.
(c)	Due care shall be taken to ensure that any part of the equipment or machinery or temporary arrangement does not come close to cables while working.
(iii)	Precaution to be taken during execution of works requiring traffic blocks.
a)	Any work, which infringes the moving dimensions or causes discontinuity in the track any activity making the existing track unsafe for passage of trains etc. Shall be started only after the traffic block has been imposed, DFCCIL servant in charge of the work is present at the worksite, engineering signals are exhibited at specified distance and flagmen are posted with necessary equipment to man them etc.
b)	Before closing the work, the track shall be left with the proper track geometry so that the trains run safely and flagmen are kept in the night with safety and track protection equipment to patrol the stretch and take action to protect the track, if so warranted and inform the DFCCIL supervisors.
c)	After completion of work the released sleeper and fittings should be properly stacked away from the track to be kept clear of moving dimensions.
d)	Block shall be removed only when all the temporary arrangement, machineries, tools, plants etc. have been kept clear of moving dimensions.
(iv)	Precaution to be taken during execution of works during night. The work close to running line, generally, shall be carried out only during day hours. At locations, however, where night working is unavoidable, proper lighting arrangement should be made. The engineering indicator boards shall be lighted during night hours as per the provisions of IRPWM. The staff deputed for night working should have taken adequate rest before deploying them in night shift. We can specify duration of night

	shift from 20.00 hrs to 04.00 hrs. All other safety precautions applicable for day time work should be strictly observed during night working.	
(v)	Precautions to be taken to ensure safety of workers while working close to running lines.	
a)	Any work close to or on running tracks shall be executed under the presence of a DFCCIL's supervisor only.	
b)	Precaution to be taken to ensure safety of trains while execution of work close to the running line or on running lines.	
	 (i) Such works shall be planned and necessary drawings particularly with regard to infringement to moving dimensions shall be finalized duly approved by competent authority before execution of work. The work shall be executed only as per approved procedure and drawings. (ii) All temporary arrangements required to be made during execution of work shall be made in such a manner that moving dimension do not infringe. (iii) Suitable speed restriction shall be imposed or Traffic block shall be ensured as required. (iv) The site shall be protected as per provisions of Para No. 806 & 807 of P.Way Manual as case may be. 	
	(v) Necessary equipment for safety of trains during emergency shall be kept ready at site.	
c)	A 'first aid kit' shall always be kept ready at site.	
(vi)	Precaution shall be taken for safety of public or passengers, while executing works at locations, used by passengers and public, The worksite shall be suitably demarcated to keep public and passengers away from work area. Necessary signage boards such as "Work in progress. Inconvenience is regretted" etc. shall be provided at appropriate locations to warn the public/ passengers. Adequate lighting arrangement of worksite wherever required shall be done to ensure safety of public/passengers during night.	
(vii)	Precaution to be taken before stacking materials alongside the track to ensure that safety of trains is not affected. The following precautions shall be taken before stacking the materials along the track for stacking of ballast, rails, sleepers etc. (Not Applicable)	
a)	The sites for material stacking should be selected in advance in such a manner as to ensure that no part of the material to be stacked is infringing the Standard Moving Dimensions. A plan of proposed stacking locations be made and signed jointly by an authorized DFCCIL's representative and contractor's representative.	
b)	The selected locations shall be marked by lime in advance.	
c)	Presence of an authorized DFCCIL's representative while unloading and stacking shall be ensured.	
d)	The material shall be stacked in such a height so as to not to infringe SOD in case of accidental roll off.	
(viii)	Precaution for handling of departmental material trains Instructions for working of material trains are contained in Chapter XII of IRPWM which should be brought to the notice of the supervisors and other staff working on the material trains. In addition to this, following precautions should be taken: (Not Applicable)	
(a)	Issue of `fit to run' certificate. As per Para 1207 before a material train is allowed to work, the complete rake should be examined by the Carriage and Wagon staff and a `fit to run' certificate issued to the	

	Guard.
(b)	As per Para 1208 of IRPWM, a qualified Engineering official should be deputed on the train to ensure working of the material train as the Guard is not qualified to carry out such duties like Supervising of loading and unloading of materials.
(c)	As per Para 1204 of IRPWM, the material train should not be permitted to work during the period of poor visibility due to fog, storm or any other cause except with the permission of the APM/DPM/PM/Dy. CPM. Working of the material trains carrying labour should not be permitted between sunset and sunrise except in an emergency.
(d)	While unloading rail panels by the side of the running track, placement of the panels, clear of the maximum moving dimensions should be ensured.
(e)	Unloading of rail panels should be done by a team of trained staff under the active supervision of competent Supervisor/Officer.
(f)	Before unloading of rail panels, site should be prepared by way of leveling/removing extra ballast, if any, from the crib and shoulder with the objective to ensure requisite lateral and vertical clearances so as to prevent slippage of rail panels due to vibration during the passage of trains.
(g)	Reasonably adequate block should be asked and provided for unloading of the material and the work should be done preferably in day light to avoid shortcut in haste which may infringe the safety requirements.
(ix)	SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA
(a)	No electrical work close to running track shall be carried out without permission of DFCCIL representative.
(b)	A minimum distance of 2m has to be maintained between live OHE wire and body part of worker or tools or metallic supports etc.
(c)	No electric connection etc. can be tapped from OHE.
(d)	Authorized OHE staff should invariably be present when the relaying work or any major work is carried out.
(e)	Power block is correctly taken and 'permit to work' is issued.
(f)	The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not disturbed and
(g)	If disconnected for the work, they are reconnected properly when the work is completed.
(h)	The track level is not raised beyond the permissible limit during the work.
4.0	PROTECTION OF TRACK DURING EMERGENCY
(i)	Action to be taken when a contractor's supervisor or vehicle operator apprehends any unusual circumstances likely to infringe the track and endanger safe running of trains. At any time if a contractor's supervisor or vehicle operator observes any unusual circumstances likely to infringe the track and apprehend danger to safe running of track, he shall take immediate steps to advise a DFCCIL official of such danger and assist him in protection of track. The track shall be protected as under. One person shall immediately plant a red flag (red lamp during night) at the spot and proceed with all haste in the direction of approaching train with a red flag in hand (red lamp during night) and plant a detonator on rail at a distance of 600m from the place of obstruction of BG track after which he shall further proceed for not less than 1200m from the place of

	obstruction from BG track and plant three detonators at 10m apart on rails. After this he shall display
	the red flag (red lamp during night) at a distance of 45m from the detonators.
(;;)	Attempts shall also be made to send an advice to nearest DFCCIL station about the incident immediately.
(ii)	Action to be taken if train is seen approaching to site of danger and there is no time to protect the track as per guidelines mentioned above.
	In such a case the detonators shall be planted on rails immediately at distance away from place of
	danger as far as possible and attention of driver of approaching train shall be invited by whistling,
	waving the red flag vigorously, gesticulating and shouting.
(iii)	Action to be taken if more than one track is obstructed.
a)	In case of single line protection as above shall be done in both the directions from place of danger.
b)	In case of double line or multiple lines, if other tracks are also obstructed, the protection as above shall be done for other track also.
	The protection shall be done in that direction and on that track first on which train is likely to arrive first.
c)	The Contractor's Supervisors, Operators and lookout men shall be properly explained about the direction of trains on running tracks.
(iv)	Equipment required for protection of track.
	Minimum compliment of protection equipments i.e. 10
	Nos. detonators, 4 Nos. red hand flags, 4 Nos. red hand lamps, 4 Nos. banner flags and whistles etc.
	shall always be kept ready at worksites for use in case of emergency. DFCCIL will arrange to provide
	detonators, whereas Contractor shall arrange other equipment at his own cost.
(v) 5.0	Lookout men at all times as require shall be provided by DFCCIL. TRAINING TO SUPERVISORS AND OPERATORS OF CONTRACTOR
	The Supervisors and Operators of the contractor proposed to be deployed at wok site, which is close to the running track, shall be imparted mandatory training by the DFCCIL at site free of cost about the safety measures to be adopted while working in the vicinity of running track. Engineer- in charge of the work shall decide the scale, extent & adequacy of training. In case training is imparted at a recognized DFCCIL training institute, the charges for the same, as decided by DFCCIL,
	shall be recovered from contractor. A competency certificate to this effect to the individual Supervisor/ Operator shall be issued as given below by a DFCCIL Officer not below the rank of Project Manager. No Supervisor/Operator of the Contractor shall work or allowed to work in the vicinity of running track that is not in possession of valid competency certificate. All the labour, materials, tools, plants etc. except detonators, required for ensuring safe running of trains shall be provided by Contractor at his own cost. Wherever lookout men are provided by DFCCIL, charges at the rate of Rs. 500/- per man day shall be recovered from Contractor.

6.0	SPECIAL CONDITIONS FOR WORKING OF ROAD CRANES (Not Applicable)
	 To ensure safe working of road cranes used in works in connection with provision of ROB/RUB/Subways, following items shall invariable be ensured before putting the cranes to use:- (i) No machine shall be selected to do any lifting on a specific job until its size and characteristics are considered against the weights, dimensions and lift radii of the heaviest and largest loads. (ii) The contractor shall ensure that a valid Certificate of Fitness is available before use of Road Cranes. (iii) Contractors should utilize the services of any competent person as defined in Factories Act, 1948 and approved by Chief Inspector of Factories. (iv) The laminated photocopies of fitness certificate issued by competent persons, the operators' photo, manufacturer's load chart and competency certificate shall always be either kept in the operator cabin or pasted on the visible surface of the lifting appliances. (v) All lifting appliances including all parts and gears thereof, whether fixed or movable shall be thoroughly tested and examined by a competent person once at least in every six months or after it has undergone any alterations or repairs liable to affect its strength or stability.
7.0	Contractor shall indemnify DFCCIL against any loss/damage to public property, travelling public, DFCCIL or his own staff due to his (contractor's) negligence. In case there is any mishap, a fact finding inquiry will be conducted by DFCCIL. A show cause notice will be issued to the contractor, in case he is prima-facie held responsible. Contractor's reply to show cause notice will be considered by the Engineer in Charge before taking final decision. In case contractor is found responsible for the mishap, recovery from him will be affected for only tangible direct losses.
	Certified that Shri Competency Certificate Supervisor/Operator of M/s.
	This certificate is valid only for the work mentioned in this certificate only. Signature and designation of the officer

SPECIAL CONDITIONS OF CONTRACT (TECHNICAL)

PART-VI

SPECIAL CONDITIONS OF CONTRACT (TECHNICAL)

		PART-VI SPECIAL CONDITIONS OF CONTRACT (TECHNICAL) TECHNICAL CONDITIONS
1.	09-32 (machine time stip	ve ctive of the contract is the operation and maintenance of 09-3x-Dynamic Tamping Machine, CSM Tamping machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S e including supply of spares by the Contractor in the manner and to the standards and within the pulated by the Contract. In full recognition of this objective, and with full acceptance of the ns, liabilities and risks which may be involved, the Contractor shall under take the execution of the
2	GENER / 1.1 1.2	AL The maintenance of the Machines shall be done in accordance with machine OEM specifications, manuals, Employer's Requirements and the other requirements of the Contract. Maintenance scope excludes major overhaul of the machine i.e. IOH and POH, which shall be undertaken by DFCCIL under separately. The Maintenance Works shall be executed to the highest standards available using proven up-to- date good Engineering practices. The Specification shall in any case not specify standards which, in the Engineer's opinion, are less than or inferior to those described in the Technical/Maintenance Specifications contained in the Tender Documents.
3	3.1Wo	OF WORK rks to be carried out as per guidelines approved by RDSO / IRICEN/ IRPWM bints of the operation and maintenance Agreement for Tamping Machines: For routine maintenance, from time to time, the machine needs to be moved to the pit line (Where available). This facility shall be provided by DFCCIL free of charge. Arrangements for shifting of machine from one line to another shall be done by DFCCIL. Any other facility/assistance to expedite job at hand will be extended by DFCCIL to the possible extent. During the 'O&M' period, flexibility to expand/shrink the workforce shall be permitted but minimum work force as agreed in the contract would be maintained. This may entail OEM specialists, Engineers, operators, technicians, labour etc. All assistance to render pro-active support of 'O&M' operation will be extended. DFCCIL shall provide free of charge, adequate storage space for lubricants (POL) and spares at central & depot location and office space for manpower at depots where machine is placed.

 machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms an conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope excluded major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. 			
 3.1.6 Effort to ensure safe 'Q&M' activities shall be exercised by one and all. However, any human error resulting in accident/incident shall not be attributable of the Contractor. 3.1.7 Machine availability for operation shall be 26 days in a month or minimum 78 days in a quarter. 3.1.8 Extension beyond one year, for additional year would be on mutual terms & conditions between DFCCIL & Contractor. 3.1.9 During the renewed Q&M agreement, contractor would be responsible for: Operation & maintenance of machines including supply of spares. 3.1.10 All fees and charges due from either party to the other party hereunder shall be due and payable upon receipt of invoice. 3.1.10 During this period of one year agreement, Contractor will provide training to DFCCIL personnel's for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/ Service: Contractor's Scope of Work: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/48 machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Manpower required for operation & maintenance of above machines. (v) Manpower required for upenation & Maintenance of above machines. (vi) Maintenance of machine, etc. (vi) Daily, monthly, quarterty maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i. IOH and POH. (vii) Daily, monthly, quarterthy maintenance, etc. as per the OEM's maintenance manual. Scope		3.1.	
 error resulting in accident/incident shall not be attributable of the Contractor. 3.1.7 Machine availability for operation shall be 26 days in a month or minimum 78 days in a quarter. 3.1.8 Extension beyond one year, for additional year would be on mutual terms & conditions between DFCCIL & Contractor. 3.1.9 During the renewed O&M agreement, contractor would be responsible for: Operation & maintenance of machines including supply of spares. 3.1.10 All fees and charges due from either party to the other party hereunder shall be due and payable upon receipt of invoice. 3.1.11 During this period of one year agreement, Contractor will provide training to DFCCIL personnel's for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/ Service: Contractor's Scope of Work: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DCS 62N Machine and 08-475/45 machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance. (viii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance.			
 3.1.8 Extension beyond one year, for additional year would be on mutual terms & conditions between DFCCL & Contractor. 3.1.9 During the renewed O&M agreement, contractor would be responsible for: Operation & maintenance of machines including supply of spares. 3.1.10 All fees and charges due from either party to the other party hereunder shall be due and payable upon receipt of invoice. 3.1.11 During this period of one year agreement, Contractor will provide training to DFCCIL personnel's for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/ Service: Contractor's Scope of Work: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Maintenance of machine applied with machine including scheduled maintenance, replacement or engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Daily pues of hydraulic filters of the machine during the contract period. (x) Supply of all types of hydraulic filters of the machine during the contract period. (xii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a requir		3.1.	
 DFCCIL & Contractor. 3.1.9 During the renewed O&M agreement, contractor would be responsible for: Operation & maintenance of machines including supply of spares. 3.1.10 All fees and charges due from either party to the other party hereunder shall be due and payable upon receipt of invoice. 3.1.11 During this period of one year agreement, Contractor will provide training to DFCCIL personnel's for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/ Service: Contractor's Scope of Work: Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. Maintenance of main engine supplied with machine including scheduled maintenance, replacement engine oil & filters, radiator flushing, etc. Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. Supply of all types of hydraulic filters of the machine during the contract period. Contractor's accountability during operation will be restricted from block start time till block end timing is courtactor. Supply of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. Security & maintenance of office space / consumables or sp		3.1.7	7 Machine availability for operation shall be 26 days in a month or minimum 78 days in a quarter.
 3.1.9 During the renewed 0&M agreement, contractor would be responsible for: Operation & maintenance of machines including supply of spares. 3.1.10 All fees and charges due from either party to the other party hereunder shall be due and payable upon receipt of invoice. 3.1.11 During this period of one year agreement, Contractor will provide training to DFCCIL personnel's for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/ Service: Contractor's Scope of Work: Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. Maintenance of main engine supplied with machine including scheduled maintenance, replacement or engine oil & filters, radiator flushing, etc. Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. Supply of all types of hydraulic filters of the machine during the contract period. Supply of machine of office space / consumables or spares brought by the bidder shall be take care by the Contractor. Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. Security & maintenance of office space / consumables or spares brought by the bidder		3.1.	
 3.1.10 All fees and charges due from either party to the other party hereunder shall be due and payable upon receipt of invoice. 3.1.11 During this period of one year agreement, Contractor will provide training to DFCCIL personnel's for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/ Service: Contractor's Scope of Work: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of mochines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine /Fiter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing is Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. 		3.1.	
 upon receipt of invoice. 3.1.11 During this period of one year agreement, Contractor will provide training to DFCCIL personnel's for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/ Service: Contractor's Scope of Work: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of mushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Supply of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xii) Daily upkeep/cleaning of the machines, maintenance of ulog book and keeping of records a required. (xiii) Duily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping o			maintenance of machines including supply of spares.
 3.1.11 During this period of one year agreement, Contractor will provide training to DFCCIL personnel's for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/Service: Contractor's Scope of Work: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's dacountability during operation will be restricted from block start time till block end timing Security of machine when parked in the siding as indicated by the DFCCIL shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be take care by the Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Under		3.1.	
 for operation & maintenance of all machines free of cost for a minimum period of 15 days for maximum 3 employees per machine. 3.2 Scope of Supply/ Service: Contractor's Scope of Work: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (xi) Supply of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		3.1.	· ·
 3.2 Scope of Supply/ Service: 3.2 Scope of Supply/ Service: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing (xi) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:-a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 			
 3.2 Scope of Supply/ Service: Contractor's Scope of Work: (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing is courtactor. (xii) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 			
 (i) Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose. (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 	3.2	<u>Scope</u>	
 (ii) Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tampin machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms an conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		Contr	actor's Scope of Work:
 machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine. (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(i)	Pre & post tamping survey by Tamping machines using ALC and use the data for tamping purpose.
 (iii) Operation & Maintenance of machines anywhere within DFCCIL network under same terms ar conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(ii)	Operation & maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tamping
 conditions of the contract without any extra cost. (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope excluded major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing (xi) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 			machine, MPT Tamping machine, DGS 62N Machine and 08-475/4S machine.
 (iv) Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AM rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope excluded major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing (xi) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(iii)	Operation & Maintenance of machines anywhere within DFCCIL network under same terms and
 rates of spare of Indian Railway. (v) Manpower required for operation & maintenance of above machines. (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (x) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 			conditions of the contract without any extra cost.
 (vi) Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing (xi) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(iv)	Supply of spares whenever intimated by DFCCIL for all Machines shall be as per latest approved AMC rates of spare of Indian Railway.
 engine oil & filters, radiator flushing, etc. (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing (xi) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(v)	Manpower required for operation & maintenance of above machines.
 (vii) Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope exclude major overhaul of the machine i.e. IOH and POH. (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(vi)	Maintenance of main engine supplied with machine including scheduled maintenance, replacement of engine oil & filters, radiator flushing, etc.
 (viii) Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No Operators x 2 Nos., Technicians/Fitter x 2 Nos. and helpers as required. (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing (xi) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibility of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(vii)	Daily, monthly, quarterly maintenance, etc. as per the OEM's maintenance manual. Scope excludes
 (ix) Supply of all types of hydraulic filters of the machine during the contract period. (x) Contractor's accountability during operation will be restricted from block start time till block end timing (xi) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibilit of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(viii)	Minimum team to be deputed for operation & maintenance for each machine: Supervisor x 1 No.,
 (x) Contractor's accountability during operation will be restricted from block start time till block end timing (xi) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibility of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(ix)	
 (xi) Security & maintenance of office space / consumables or spares brought by the bidder shall be take care by the Contractor. (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibility of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 			
 (xii) Security of machine when parked in the siding as indicated by the DFCCIL shall be the responsibility of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 			Security & maintenance of office space / consumables or spares brought by the bidder shall be taken
 of Contractor. (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(xii)	
 (xiii) Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records a required. (xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm 		(,)	
(xiv) Undertake applicable insurances:- a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm		(xiii)	Daily upkeep/cleaning of the machines, maintenance of fuel log book and keeping of records as
a. Workmen Compensation/ comprehensive general liability insurance covering bodily harm		(1/11/1)	•
			••
			injury, ucaut for its stall (as applicable).

b.	Third party/ public liability insurance for Rs. 5,00,000/- per incident with max 10 incidents in
a year.	
с.	Contractor's All Risk Insurance for the full value of Contract Price.

DFCC's Scope:

- (i) Availability of site supervisor of at least Executive/Civil or JE/Civil level during operation of the machine.
- (ii) Schedule blocks demand from concerned authority and intimation to Contractor about block timings for operation of the machine.
- (iii) Providing labours, material and resources for pre & post tamping/ballast regulating activities.
- (iv) Laboures/helpers required for tamping operation including ballasting.
- (v) Jointly certify the track, every day.
- (vi) Arrangement of helpers required by DFCC, during tamping of turnouts and other labor centric jobs, etc. at its cost.
- (vii) Supply and Filling of HSD oil in the machine on FOC (Free of Charge) basis for operation & maintenance of the machine, to be filled as and when required.
- (viii) Supply of tamping tools on FOC basis to the contractor.
- (ix) Accompanying Contractor's team for driving the machine from base station to worksite and back to base station.
- (x) Shifting/transportation of machine from one section to another including loading and unloading of machines and associated jobs if shifted by road.
- (xi) Arrangement of recommended brand/make of lubes, hydraulic oils, gear oils, grease, along with helpers during machine operation to Contractor, free of cost, as and when demanded.
- (xii) DFCC shall nominate their own Supervisor / Technical Officer for determining where the Work shall be performed and about the time for commencement of work and for signing DPR (Daily performance cum progress report).
- (xiii) Wheel turning charges as applicable shall be paid by the DFCC.
- (xiv) Adequate insurance of machine, DFCC's manpower and other DFCC property.
- (xv) All pre & post tamping operations will be done by the employer's personnel e.g. filling of ballast in tamping zones, removal of infringements from the work area etc. Wherever the work is required to be done on the running lines of DFCCIL/Indian Railway requiring block, Employer's representative will give written confirmation of the same before the Contractor's personnel move the machines.
- (xvi) Identification of the hidden obstructions like buried rails, sleepers, and foundations, S&T / electrical cables, pipes, boulders, axle counters, traction bonds and other objects that are within the dimensions of the operating elements of track machines and its removal prior to start of work and re-fixing after the work will be done by employer at its own cost. Squaring and re-spacing of the sleepers prior to the work is responsibility of the employer to avoid any damage to these. Contractor will not be held responsible for damages on account of failure of employer to ensure above.
- (xvii) The work will start only after the lifting / slewing requirements are made available to the contractor's personnel. Adjustment of the track geometry and tamping of the track shall be carried out so as to attain the final track geometry after the work (final tamping) in accordance with the approved L-section.

3.3 Other Terms & Conditions:

1. For routine maintenance from time to time, DFCC shall provide pit line as required.

- 2. During the O&M period, flexibility to expand/shrink the workforce shall be permitted but minimum workforce would be maintained as per mutually agreed terms & conditions. All assistance to render proactive support for O&M operation will be provided. It is understood that the machine would be operated maximum 8-10 hours per day.
- 3. DFCC shall provide, free of charge, adequate space for lubricants and spares at central & depot location (if required) and office for manpower at depots, with free electricity, where machine is placed.
- 4. During the O&M period, Contractor will be responsible for the machine (except repair/replacement of main engine). The downtime attributed due to engine failure shall not lead to any penalty.
- 5. DFCC will ensure availability of correct and reliable track survey data in machine compatible format available to the machine before start of tamping operation. DFCC will ensure the expected output of the tamping work is communicated to the operations team and documented to the operations team and documented before start of tamping operations compulsorily. A log book/file/register shall be maintained jointly to record this process. DFCC will also be responsible for verification of post tamping parameters after completion of each day work.
- 6. It is understood that the safety and security (against theft and mis-use) of the machine, tools and any other spares will be responsibility of DFCC.
- 7. DFCC shall provide HSD Oil (Diesel) free of charge to operate and maintain the machine. Fuel/lubricants refill shall be done in the DFCC designated depot otherwise DFCC shall make arrangements to transport and fill the fuel/lubricants in the machine.
- 8. Machine availability for operation shall be 26 days/month or minimum 78 days a quarter. Machine availability period excludes period for minor and major overhauling including IOH and POH of the machine. Machine availability means Contractor has offered the machine for working to DFCC.
- 9. The reconciliation of machine availability vis-à-vis penalties would be on a 3 month (one quarter) basis i.e; 78 days in a quarter to allow more flexibility of the program. For the purpose of reconciliation, days lost due to Force Majeure events, transit period and/ or events beyond the reasonable control of Contractor shall not be considered to be as machine unavailable days.
- 10. For the O&M agreement, the price quoted are including GST, works contract tax or other taxes, duties, levies, cess etc.
- 11. All fees and charges due from either party to the other party here under shall be due and payable upon receipt of invoice. All invoices not paid within thirty (30) days from the date of invoice will be assessed at one percent (1%) carrying charge for each month thereafter until paid.
- 12. During breakdown maintenance, Contractor shall provide:
- All necessary manpower needed to restore the machine for operation.
- All additional manpower and specialists for immediate troubleshoot and repair in the least possible time.
- DFCC to provide re-railing arrangement along with engine/prime mover to tow the machine to the designated DFCC work shop in case of engine failure, free of charge.
- The rejected parts will be a property of Contractor / OEM only if it is replaced under warranty. In such cases, Contractor will be responsible to collect the rejected goods and disposal however DFCC will extend all possible support in this process.
- In case of repair of Proprietary software / related hardware of the electronic components of the machine, Contractor shall be provided free access by DFCC to transport the part to their nearest workshop.
- In an unlikely event of a major failure, Contractor may recommend temporary shutdown of machine.

- The period of shutdown shall be mutually agreed upon by DFCC and Contractor, without penalty to Contractor.
- DFCC to help designate a facility where Contractor can carry out the major repair works, and the same would be available free of cost to Contractor.
- In case of failure of critical components like engine, downtime cannot be linked to Contractor for availability of manpower.
- In case of Tamping unit failure/overhaul/major repairs, DFCC to help designate a facility where Contractor carry out the overhauling / major repair works of Tamping Units. Rates for overhauling/ major repairs shall be mutually agreed and shall be executed under separate contract.
- A separate contract shall be made for POH however all technical and administrative support would be provided by Contractor.
- DFCC to provide Contractor staff a small office with free electricity and water in the depot for keeping the stores and inventory. DFCC will provide free access to Contractor's operation and maintenance team members/vehicles/tools etc. contractor will notify DFCC about the arrival of tools/heavy spares carrying vehicles for maintenance of the machines well in advance if its expected after normal works hours.
- Wherever required, all necessary permissions has to be ensured by the DFCC.
- DFCC shall intimate about the working hour well in advance preferably one day in advance. Before the
 end of each day's work the contractor shall be advised in writing by the Employer, of the commencement
 time and duration of the following day's occupation(s). Contractor shall be allowed sufficient time ontrack to calibrate and adjust the machine as part of the preventive maintenance of the machine. This
 time will be outside the scheduled occupation periods and will not be included in any of the contract
 measurements.
- If, breakdown not attended and repaired within 24-48 hrs, penalty will be imposed on contractor at Rs. 5000/- per day.

Shifting of Machine:

Shifting of machines by road/rail, loading of the machine, transportation, transit insurance, unloading of the machine & handling charges will be DFCC's responsibility.

Maintenance of records:

Daily operational progress will be jointly signed & maintained by the Contractor's and Employer's representative at the end of the daily operational work both in hard copy as well as soft copy as per mutually agreed format.

This work to be done during day shift in corridor block in main line (in between 5.00 Hrs and 18.00 Hrs) and during nightshift in yard area (between 20.00 Hrs and 5.00 Hrs) with complete safety precautions as laid down. This work has to be done as per the directions of Engineer-in-Charge. However the actual shift hours shall be 8 hours in a day and counted from the time machine movement from base location/ pit

		ing to working location and back after completion of days work with one day as weekly off. There ap of at least ten hours between two shifts.
	The cont works.	ractor will have to arrange necessary Lighting equipment to carry out the above
3.4	Track T	amping Work
	3.4.1	All activities generally on mainlines shall be carried out during corridor blocks (non-traffic hours) at day and on yard loop lines during night times. The work shall be carried during approved block only. The approved block details will be made available by Engineer In-charge. In case of emergency/ unusual occurrences, the work may have to be done at any hour of day and night.
	3.4.2	The approach to the main line track is only from Machine siding for 09-3X Dynamic Tamping machine. Any contractor's person entering section for carrying out works under the contract shall have to obtain permission from the proper authority.
	3.4.3	Contractor shall ensure that all precautions mentioned in chapter –II part J of IRPWM 1986reprinted in 1999 for maintenance of track on Electrified area (25 KV/2*25 KV AC Traction) as applicable is followed and all his staff are well versed with it. In this regard Safety Precautions & Essential Instructions for working in A.C. Traction area of DFCCIL as also to be followed.
	3.4.4	Contractor shall ensure that all precautions to be taken while working in Track circuited area isobservedasperPara279ofIRPWM.
	3.4.5	After completion of days/nights works contractor shall ensure that all equipment, tools and plants P.Way material, etc. either released or new, is cleared before leaving the site. No material whatsoever shall be left behind.
	3.4.6	The quantum of work to be done under each item will be indicated to the contractor from time to time, during the currency of the contract & contractor shall instantaneously rise to the occasion and complete the work expeditiously.
	3.4.7	Incaseofemergencycontractormustmobilizeresourcesandcarryoutworksatanytimeofthe day and night instantaneously at short notice if directed. The Response time in case of Emergency shall be one hour during commercial hours & non-commercial hours. The contractor shall be always ready to attend any emergency if so a rise.
	3.4.8	While doing the works, the contractor shall not give any inconvenience either to the travelling public or to the station staff or to the DFCCIL freight trains.
	3.4.9	The contractor shall ensure that all his staff shall wear proper uniform with personal protective equipment including helmet , safety shoes and illuminated jacket etc. while working.
	3.4.10	The contractor will not cause any damage to the DFCCIL property or assets. If any such damage is caused, the contractor will have to pay the cost of such Damage & DFCCIL Decision in the issue will be final.
	3.4.11	The contractor will have to complete the work during specified time. While working in the non- commercialhoursworkshavetobecompleted&men&materialswillhavetoberemoved 4.00hrs or as specified from time to time. Instructions of the employer given from time to time shall be

2.4.42	followed.
3.4.12	The quality of the work shall be as per the standards of IR track manual, IRPWM and RDSO/IRICEN guidelines.
3.4.13	The contractor shall use standard tools & materials as specified or as per the requirement or approved or reputed Brands as the case may be.
3.4.14	The contractor shall take all necessary safety measures & precautions and the contractor shall be entirely responsible for the safety & security of his men & materials.
3.4.15	The contractor may have to use necessary communication equipments like mobiles / WLI /Walky-talky as per requirement.
3.4.16	If the same item or condition features in the special conditions of the contract & General conditions of the contract, then the item or condition mentioned in the special conditions of the contract one will be applicable.
	Contractor shall provide Photo-identity cards to all his staff & supervisors.
	PRECAUTIONS AND ESSENTIAL INSTRUCTIONS FOR WORKING IN A ONAREA.
	AND DON'T(S) taff DO(s)
(1) Infor	se of fire on electric traction equipment or wires: m Traction Power Controller (TPC) guish fire by special extinguishers (Carbon tetrachloride or carbon dioxide type), if available.
	re no water jet directed at the fire is used under any circumstances.
• •	ing Unusual on traction wires or eclectic rolling stock, inform Traction Power Controller or nearest
b. In a commun	ny emergency -means speak to Traction Power controller through the nearest means of ication.
	netallic structures such as fencing, structural steel work of platform running parallel to the track earthed suitably.
	e or branches likely to fall on live conductor or nearer than 4m from the nearest live conductor ut or trimmed by concerned staff in the presence of authorized staff of OHE.
	taking up the work on a line running parallel to 2 25KV/25kV AC lines, the line shall be earthed ne sides of the working party.
f. Ensure	that distance between the two earths used for protection of working party does not exceed 1km.
g. Keep c	ear of the track and avoid contact with the rails when electric train within 250m.
	care should be taken to carry long pipes, poles or ladders so that it should not come in contact thin 2m of live OHE.
DON'T(s	
	OT approach within 2 meters (approximately 7 feet) of any traction wires or live equipment.

shut down notices/permit to work obtained.
3. DO NOT enter any switching station or remote-control centre unless specially permitted.
4. DO NOT permit unauthorized persons to operate any equipment even if it be for making it dead.
5. DO NOT disturb any earthing or bonding or traction wires or connections to BEC
(buried earth cable) or OPC (overhead protection cable).
6. DO NOT touch a per son in contact with live traction wires. Remove body only after
power supply is switched off & earthed.
7. DO NOT forget to give artificial respiration to the victim as per the prescribed procedure laid down at shock treatment charts.
8. DO NOT touch any traction wire hanging from the mast or fallen on the ground and do not allow anyone else to touch it.
9. DO NOT operate crane on or near traction OHE unless an authorized representative of the OHE is present.

TENDER FORMS & ANNEXURES

PART- VII TENDER FORMS

FORM No.

SUBJECT

- Form No.1 Schedule of items
- FormNo.2 Standing indemnity bond for on account payment.
- FormNo.3 Format of Integrity Pact
- FormNo.4 Anti-profiteering

&

ANNEXURES (I to XXXIV& A to D)

FORM No. 1

Schedule of items

Name of the Work: - Operation & Maintenance of 09-3x-Dynamic Tamping Machine, 09-32 CSM Tamping machine, MPT Tamping, DGS 62N Machine and 08-475/4s machine including supply of spares (As per requirements) for 12 months within DFCCIL Network.

Sr. No.	Item	Item Description	Unit	Quantity	Rate	Amount
		S	chedule-A			
1	A.1	Operation and Maintenance of DFCC owned 09-3X Dynamic Tamping machine including manpower, consumables (Excluding HSD Oil), spares etc. on Broad Gauge Tracks complete but excluding cost of spares.	Machine Month	36	2448500	88146000
2	A.2	Operation and Maintenance of DFCC owned 09-32 CSM Tamping machine including manpower, consumables (Excluding HSD Oil), spares etc. on Broad Gauge Tracks complete but excluding cost of spares.	Machine Month	24	2389500	57348000.00
3	A.3	Operation and Maintenance of DFCC owned MPT Tamping machine including manpower, consumables (Excluding HSD Oil), spares etc. on Broad Gauge Tracks complete but excluding cost of spares.	Machine Month	12	2389500	28674000
4	A.4	Operation and Maintenance of DFCC owned 08-475/4s machine including manpower, consumables (Excluding HSD Oil), spares etc. on Broad Gauge Tracks complete but excluding cost of spares.	Machine Month	12	3392500	40710000.00
5	A.5	Operation and Maintenance of DFCC owned DGS 62N machine including manpower, consumables (Excluding HSD Oil), spares etc. on Broad Gauge Tracks complete but excluding cost of spares.	Machine Month	12	1976500	23718000.00
				Total o	f Schedule A	₹ 23,85,96,000.00

	<u>Schedule-B</u>								
1	B.1	Rates for deputation of service Engineer for attending the machine per hour.	Per hour	2200	1362.90	2998380.00			
2	B.2	Charges for Journey on deputation of service Engineer (Per Km)		Lumpsum		1000000.00			
3	В.3	B.3 Supply of spares for repair and maintenance of machine including purchase and forwarding to site of machine work using contractor's own resources complete.			15000000.00				
	1,89,98,380.00								
	25,75,94,380/-								

** Tenderer should bear the fact in mind while quoting the rates that GST will be paid by Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST will be produced by contractor.

FORM No. 2

SAMPLE STANDING INDEMNITY BOND FOR "ON ACCOUNT" PAYMENTS

(On paper of requisite stamp value)

We, M/s hereby undertake that we hold at our stores for and on behalf of the Managing Director/DFCCIL acting Depot/s at in the premises through the Chief General Manager/Co / DFCCIL/Aimer or his successor (hereinafter referred to as "The Employer") all materials for which "On Account" payments have been made to us against the Contract for () on the section

DFCCIL also referred toas Group/s vide letter of Acceptance of Tender dated and material handed over to us by the employer for the purpose of execution of the said contract, until such time the materials are duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of the said materials against all risk till they are duly delivered as erected equipment to the employer or as he may direct otherwise and shall indemnify the employer against any loss /damage or deterioration whatsoever in respect of the said material while in our possession and against disposal of surplus materials. The said materials shall at all times be open to inspection by any officer authorized by the CGM, DFCCIL/Aimer in charge of Dedicated Freight Corridor Corporation of India Limited (Whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus material disposed off and refund becomes due, the Employer shall be entitled to recover from us the 85% of supply portion of the Contract (as applicable) and also compensation for such loss or damage if any long with the amount to be refunded without prejudice to any other remedies available to him by deduction from any sum due or any sum which at any time hereafter becomes due to us under the said or any other Contract.

Dated this day	_day of	_200 For and on behalf of
M/s	(Contractor	r) Signature of witness
Name of witness in Block letter Address		, ,

Name of witness in Block letter. Address.

PRE CONTRACT INTEGRITY PACT

General

Thispre-bidpre-contractAgreement(hereinaftercalledtheIntegrityPact)ismadeon-----------day of the month of------- , between, on one hand, the DFCCIL acting through Shri ------- Designation of the officer, (hereinafter called the CLIENT, which expression shall mean and include, unless the context otherwise requires, his successors in office and assigns) of the First Part and M/s------represented by Shri---

-----Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which expression shall mean and include, unless the context otherwise requires, his successors and permitted assigns) of the Second part.

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the Consultancy Service, Name of Works Contract, Name of Services) and the BIDDER is willing to Offer/has offered for stores or works.

WHEREAS the BIDDER is a private company/ public company/ Government undertaking/ partnership/ registered export agency, constituted in accordance with the relevant law in the matterandtheCLIENTisaPSUperformingitsfunctionsorbehalfofthePresidentofIndia. NOW, THEREFOR,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in conformity with the defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure Contract by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the CLIENT

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with the Contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, favour or any

material or immaterial benefit or any other advantage from the BIDDER either for themselves or for any person, organization or third party related to the Contract, in exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process related to the Contract.

- 1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs the same information and will not provide any such information to any particular BIDDER which could afford an advantage to that particular BIDDER in comparison to other BIDDERs.
- 1.2 All the officials of the CLIENT will report to the appropriate Government office any attempted or completed breaches of the above commitments as well as any substantial suspicion of such a reach.
- 2. Incaseanysuchprecedingmisconductonthepartofsuchofficial(s)inreportedbythe BIDDER to the CLIENT with full, and verifiable facts and the same is prima facie found to be correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the CLIENT and such a person shall be debarred from further dealings related to the Contract process. In such a case while an enquiry is being conducted by the CLIENT the proceedings under the Contract would not be stalled.

Commitments of BIDDERS

- 3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of its bid or during any pre-contract or post- contract stage) in order to secure the Contract or in furtherance to secure it and in particular committee itself to the following:-
 - 3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission fees, brokerage or inducement to any official of the CLIENT, connected directly or indirectly with the bidding process, or to any person, organization or third party related to the (B] in exchange for any advantage in the bidding, evaluation, contracting and implementation of the Contract.
 - 3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the CLIENT or otherwise in procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution of the Contractor any other Contract with the Government for showing or forbearing to show favour or disfavour to any person in relation to the Contract or any other Contract with the Government.

- 3.3 *BIDDER shalldisclosethenameandaddressofagentsandrepresentativesandIndian BIDDER shall disclose their foreign principals or associates.
- 3.4 * BIDDER shall disclose the payments to be made by them to agents/brokers or any other intermediary, in connection with this bid/contract.
- 3.5 The BIDDER further confirms and declares to the CLIENT that the BIDDER is the original manufacturer/ integrator/ authorized government sponsored export entity of the defense stores and has not engaged any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the CLIENT or any of its functionaries, whether officially or unofficially to the award of the Contract to the BIDDER nor has any amount been paid, promised or intended to be paid to any such individual, firm or company in respect of any such intercession, facilitation or recommendation.
- 3.6 The BIDDER either while presenting the bid or during pre-contract negotiations or before signing the Contract shall disclose any payments he has made, is committed to or intends to make to officials of the CLIENT or their family members, agents, brokers or any other intermediaries in connection with the Contract and the details of services agreed upon for such payments.
- 3.7 The BIDDER will not collude with other parties interested in the Contract to impair the transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation of the Contract.
- 3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal activities.
- 3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, any information provided by the CLIENT as part of the business relationship, regarding plans, technical proposals and business details, including information contained in any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.
- 3.10 The BIDDER commits to refrain from giving any complaint directly or through any other manner without supporting it with full and verifiable facts.
- 3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions mentioned above.
- 3.12 If the, BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either directly or Indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if any relative of an officer of the CLIENT

has financial.

Interest/stake in the Bidder's firm, the same shall be disclosed by the BIDDER at the time of filling of tender.

The term 'relative' for this purpose would be as defined in section 6 of the companies' act 1956.

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or transactions, directly or indirectly, with any employee of the CLIENT.

4. **Previous Transaction**

- 4.1 The BIDDER declares that no previous transgression occurred in the last three years immediately before signing of this integrity Pact, with any other company in any country in respect of any corrupt practices envisaged hereunder or with any public sector enterprise in India or any Government department in India that could justify BIDDER's from the tender process.
- 4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from the ender process or the contact, if already awarded, can be terminated for such reason.

5. Earnest Money (Security Deposit)

- 5.1 While submitting commercial bid, the BIDDER shall deposit an amount____(to be specified in RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the following instruments:
 - i. Bank draft or a pay order in favour of_____
 - ii. A confirmed guarantee by an Indian nationalized bank, promising payment of the guaranteed sum to the CLIENT on demand within three working days without any demur whatsoever and without seeking any reasons whatsoever. The demand for payment by the CLIENT shall be treated as conclusive proof or payment.
 - iii. Any other mode or through any other instrument (to be specified in the RFP).
- 5.2 The earnest money/Security deposit shall be valid up to a period of five years or the contractual obligations to the complete satisfaction of both the BIDDER and the CLIENT, including warranty period, whichever is later.
- 5.3 In case of the successful BIDDER a clause would also be incorporated in the article pertaining to performance Guarantee in the Contract that the

provisions of sanctions for violation shall be applicable for forfeiture of performance bond in case of a decision by client to forfeit the same without assigning any reason for imposing sanction for violation of this pact.

- 5.4 No interest shall be payable by CLIENT to the BIDDER on earnest Money/Security Deposit for the period of its currency.
- 6. Sanctions for Violations
 - 6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf (whether with or without the knowledge of the BIDDER shall entitle the CLIENT to take all or any one of the following actions, wherever required:-
 - To immediately call off the pre-contract negotiations without assigning any reason or giving any compensation to the [A]. However, the proceedings with the other BIDDER(s) would continue.
 - (ii) The earnest money deposit (in pre-contract stage) and/or security Deposit/performance Bond (after the Contract is signed) shall stand forfeited fully and the CLIENT shall not be required to assign any reason therefore.
 - (iii) To immediately cancel the Contract, if already signed, without giving any compensation to the[A].
 - (iv) To recover all sums already paid by the CLIENT, and incase of an Indian [A] with interest thereon at 2% higher that the prevailing prime lending rate of state bank of India, while in case of a BIDDER from the country other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to BIDDER from the CLIENT in connection with any other Contract, such outstanding payment could also be utilized to recover the aforesaid sum and interest.
 - (v) To en cash the advance bank guarantee and performance bond, iffurnished by the [A], in order to recover the payments, already made by CLIENT, along with interest.
 - (vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any loss or damage to the Client resulting from such cancellation/rescission and the client shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.
 - $\left(vii\right)$ $% \left(vii\right)$ To debar the BIDDER from participating in future bidding processes

of the Government of India for a minimum period of five years, which may be further extended at the discretion of the CLIENT.

- (viii) To recover all sums paid in violation of this pact by BIDDER to any middleman or agent or broker with a view a view to securing Contract the contract.
- (ix) In cases where irrevocable letters of credit have been received in respect of any Contract signed by the client with the BIDDER, the shall not be opened.
- (x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same without assigning any reason for imposing sanction for violation of this pact.
- 6.2 The client will entitled t o take all or any of the actions mentioned at para6.1(i) to (x) of this pact also on the commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without the knowledge of the [A], of an offence as defined in chapter IX of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption.
- 6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has been committed by the BIDDER shall be final and conclusive on the [A]. However, the BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact.
- 7. Fall Clause
 - 7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or subsystems at a price lower than that offered in the present bid in respect of any other Ministry/Department of the Government of India or PSU and if it is found at any stage that similar product/ system or sub systems way supplied by

BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower price, then that very price, with due allowance for elapsed time, will be applicable to the present case and the difference in the cost would be refunded by the BIDDER to the CLIENT, if the Contract has already been concluded.

- 8. Independent Monitors
 - 8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for this pact in consultant with the central vigilance commission (Names and addresses of the Monitors to be given)
 - 8.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the

obligations under this pact.

- 8.3 The monitors shall not be subject to instructions by the representatives of the parties and perform their functions neutrally and in dependently.
- 8.4 Both the parties accept that the Monitors have the right to access all the documents relating to the project/procurement, including minutes of meetings.
- 8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority designated by the CLIENT
- 8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation of the CLIENT including that provided by the BIDOER. The BIDDER will also grant the Monitor, upon his request and demonstration of a valid Interest, unrestricted and unconditional access to his project documentation. The same is applicable to Subcontractors. The Monitor shall be und 'contractual obligation to treat the information and documents of the [A] With confidentiality.
- 8.7 The client will provide to the Monitor sufficient information about all meetings among the parties related to the Project provided such meetings could have an impact on the contractual relations between the parties. The parties will offer to the Monitor the option to participate in such meetings.
- 8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the date of reference or intimation to him by the CLIENT/BIDDER and, should the occasion arise, submit proposal for correcting problematic situations.
- Facilitation of Investigation
 In case of any allegation of violation of any provisions of this Pact or payment of commission, the CLIENT or its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in English and shall exte4nd all possible help for the purpose of such examination.
- 10. Law and Place of Jurisdiction This pact is subject to Indian law. The place of performance and jurisdiction is the seat of the CLIENT.
- 11. Other Legal Actions The actions stipulated in this integrity pact are without prejudice to any other legal action that may follow in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.
- 12. Validity
 - 12.1 The validity of this integrity pact shall be from date of its signing and extend up to 5 years or the complete execution of the Contract to the satisfaction of both the CLIENT and the BIDDER including warranty period, whichever

	is later. In case BIDDER is unsuccessful, this integrity pact shall expire after six months from the date of the signing of the Contract.					
12.2 Should one or several provisions of this pact turn out to be inv remainder of this pact shall remain valid. In this case, the parties to come to an agreement to their original intentions.						
13. The par	ties here by sign this integrity pact atOn					
CLIENT	BIDDER					
Name of the	Officer					
Designation						
Deptt./Minist	ry/PSU					
Witness	Witness					
1	1					
2	2					

Form No. 4

ANTI-PROFITEERINGDECLARATION

TO WHOMSOEVER IT MAYCONCERN age.....,years, Son/Daughter resident of I....., of....., Do solemnly affirm and state as under: That I am the <Designation of the authorized signatory> of 1) And I am duly authorized to furnish this undertaking/declaration on behalf of (Name of the company). 2) That (Name of the has awarded the work company) been of Award number (Name of Work) vide Letter Dated by M/s Dedicated Freight Corridor Corporation of India Limited. That the Company is fully aware of the anti-profiteering provision under the Goods & Services Tax 3) ("GST")Law(s), That the Company Has passed the benefit of input tax credit available on 4) the.....(good/services)having HSN..... supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting on account of reduced tax liability and input tax credit because of enactment of GST Laws after introduction of Goods and Service Tax w.e.f. 1^{s1} July, 2017. The details and amounts being passed on to DFCCIL are provided in Annexure Of this document and areas per applicable GST Laws. These are true and correct to the best of my knowledge, information and belief. 5) Further, it is to confirm also that in case (name of the organization) will receive any further benefit in future after 1st July, 2017 by way of availment of input tax creditswhichwerenotallowedtobeavailedbefore1slJuly,2017 orreductionintaxrates or in any other manner which results in reduction of cost of the goods/services supplied to M/s

Dedicated Freight Corridor Corporation of India Limited, then Company will pass that benefit to M/s Dedicated Freight Corridor Corporation of India Limited also.

- 6) That I declare that the foregoing is true and correct and the same is a legal obligation and failure to fulfil it could result in penalties under the law.
- 7) I confirm that I am aware of the implication of the above undertaking and our liability on account of incorrect/misleading declaration under the GST Laws.

Signature of the Authorized signatory/ person

Name and Designation of the Auth. Sign/person of the person

Name of the Organization and Seal

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public

ANNEXURE-I

(Para 16.1(a) of General Instructions) & clause No. 14 (i), (ii) Part-I of GCC APRIL-2022, with up to date correction slip

1.	Full name of the firm	
2.	Registered Head Office Address	
3.	Branch Office in India (If any)	
4.	Constitution of firm (whether Sole proprietorship firm/Partnership firm/ Limited Company/Joint Venture (JV)/Registered Society/ Registered Trust /LLP/HUF etc.)	
5.	Bank account details of the firm i.e. Account No., name of bank and bank specific code number (MICR &IFSC) to facilitate electronic payment	
6.	Detail of PAN of the firm	
7	E Mail ID	

I/we declare that the is not blacklisted or debarred by Railway/DFCCIL or any other Ministry / Department of Govt. of India from participation in tender on the date of opening of bids, either in individual capacity or as a member of the partnership firm or JV in which HUF was / is a partner/member. I/ We are aware that concealment / wrong information in regard to above shall make the contract liable for determination under Clause 62 of the General Conditions of Contract.

Note:-1. Please enclosed-

(i) Attested copy/copies of the constitution of their firm (ii) Copy of PAN CARD.

2. Tender document has to be signed by such persons as may be legally competent to sign on behalf of the firm, company, association, HUF, LLP, trust or society as the case m

Date:

Signature of Tenderer/s

With Seal

ANNEXURE-II

(Para 16.1(b) of General Instructions) & clause No. 6.1 &11(iv) Part-I of GCC APRIL-2022, with up to date correction slip

FORMAT FOR CERTIFICATETO BE SUBMITTED / UPLOADED BYTENDERERALONGWITH THE TENDER DOCUMENTS

I..... (Name and designation) ** appointed as the attorney/ authorized signatory of the tenderer (including its constituents), M/s..... (hereinafter called the tenderer) documents for the purpose of the Tender for the work As tender of..... per the No..... of (DFCCIL), do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under:

- 1. I/we the tenderer (s), am/are signing this document after carefully reading the contents.
- 2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.
- 3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway Electronic procurement System website www.ireps.gov.in.I/we have verified the content of the document from the website and there is no addition, no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the DFCCIL Administration shall be final and binding upon me/us.
- 4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and attachments in proof of the qualification requirements.
- 5. I/we also understand that my/our offer will be evaluated based on the documents/credentials submitted along with the offer and same shall be binding upon me/us.
- 6. I/we declare that the information and documents submitted along with the tender by me/us are correct and I/we are fully responsible for the correctness of the information and documents, submitted by us.
- 7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of India from participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
- 8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid security besides banning of business for a period of up to five year. Further, I/we (*insert name of the tenderer*) ** ------ and all my/our constituents understand that my/our offer shall be summarily rejected.
- 9. I/we also understand that if the contents of the certificate submitted by us are found to be false/forged or incorrect at any time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in the contract including banning of business for a period of up to five year.
- 10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India and certify that I am/We are not from such a countryor, if from such a country, have been registered with the competent Authority. I/We here by certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered(evidence of valid registration by the competent authority is enclosed)

SEAL AND SIGNATURE OF THE TENDERER

Place: Dated:

** The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.

This certificate is to be given by each Bidder or each member of JV or each member of Partners of Partnership firm/LLP etc.

ANNEXURE-II (A)

Reference-Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/each member of Partnership firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) etc.)

I/We.....(Name), attorney/authorized signatory of the......(constituent firm/constituent partner) and member/partner of the.....(tenderering firm) hereby solemnly affirm and state as under:

- 1. I/we certify that......(constituent firm/constituent partner) is/are not blacklisted or debarred by Railways or any other Ministry/Department of Govt. of India from participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
- I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India and certify that I am/We are not from such a country or, if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed),

SEAL AND SIGNATURE

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:

Dated:

"ANNEXURE -III"

(Para 16.0(c) and Note to para 15 Note No.(iii) c of General Instructions) & Clause No. 10.1(a) and explanation to clause 10 -part I of GCC APRIL-2022

Details of works of similar nature physically completed in all respect as per contract agreement during last seven years, ending last day of month previous to the one in which tender is invited

		physically					ent tender	Time tak completion o		
SN	Name of work	Name of organization for whom work physically completed	Type of organization for whom work executed	Contract Agreement No. & Date	Original value of contract agreement	Final value of contract as completed	Payment received till opening of present tender (On account/final bill)	Date of award of contract	Date of actual completion	Principal feature of the work in brief
1	2	3	4	5	6	7	8	9	10	11
1.										
2.										

Date:

Signature of Tenderer/s With Seal

Note:-

- (i) Above detail should be given only for works which have been physically completed in all respects, for the similar nature work defined in clause 15.5 above. Part completed work shall not be considered.
- (ii) Certificate from Private individual for whom such works are executed shall not be considered for eligibility of tenderers.
- (iii) The tenderers should attach self-attested copy of certificate issued by the organizations for whom the work was carried out in the proforma as per Annexure-IV-A, IV-B, IV-C as applicable.
- (iv) In column 4 type of organization is to be mentioned viz. Central/ State Governments /Public Sector Undertaking/Public Funded Institutions/Municipal Bodies /DFCCIL Siding owners /Concessionaire/ Public listed company.
- (v) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of advertised value of the tender (for works without composite components).
- (vi) No technical and financial credentials are required for tenders having value up to Rs.50 lakhs.

- (vii) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- (viii) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for fulfillment of credentials.
- (ix) If a part or a component of work is completed but the overall scope of contract is not completed, this work shall not be considered for fulfillment of technical credentials even if the cost of part completed work/component is more than required for fulfillment of credentials.
- (**x**) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- (xi) For col no 7, the value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up to last on-account bill including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost of work.
- (xii) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the details of successfully completed works of similar nature (that defined for the Secondary Component), executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five years, shall also be submitted in above performa.

Attested copy of Completion Certificate of works mentioned in para (c) above from (xiii) the Organizations with whom they worked as per performa given in **Annexure-IVA or IV-B or IV-C** as applicable.

ANNEXURE-IV(A)

(Para 16.1 (d) and Note to para 15 Note No.(iii) b of General Instructions) Clause No. 11(i), and explanation to clause 10 of part I of GCC APRIL-2022

COMPLETION CERTIFICATE

Name of Organization

Postal address, Phone No., Email ID, Fax No

	Letter No.	Date:
1	Name of work	
2	Contract Agreement (C/A) No. and date	
3	Name of Firm with address	
4	Nature of entity (Sole Prop./Partnership firm/company/Joint Venture firm/Registered Society /registered Trust etc.)	
5. (i)	In case of Partnership firm/JV/ Name and % share of individual partners/members.	
(ii)	In case of Sole Proprietorship, the name of sole proprietor	
6.	Original value of contract agreement.	
7	Completion Cost of Work	
7.1	in case final payments have been made- Contract Cost in last approved variation statement plus PVC amount paid	
7.2	in case final bill is pending -	
(i)	the contract cost in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid up to last on-account bill including PVC amount and statutory deductions	
8.	Date of award of contract	
9.	Has the work physically been completed in all respect as per contract agreement?	(Yes / No)
10.(i)	If yes, then actual date of physical completion.	
(ii)	Whether extension to DOC given with penalty or without penalty	
11	Total payment made in above contract till the date of inviting of present tender along with financial year –wise break-up	
12	In case of composite work: (See note (vii) below) Payment made for relevant distinct component of the work, out of total payment made under Sr. No. 7 above.	

12.1	In case final payments for the component have been made- Cost of component in contract in last approved variation statement plus PVC amount paid	
12.2	In case final bill is pending -	
(i)	The Cost of component in contract in last approved variation statement plus PVC amount paid	
(ii)	Cumulative amount paid for the component up to last on account bill including PVC amount and statutory deductions	
13	Performance of Contractor (Satisfactory/Unsatisfactory)	

I hereby certify that above mentioned work has been physically completed in all respect as per contract agreement. Performance of the contractor while executing the work had been satisfactory.

	(Signature)	
Date-	Name and Designation of officer	
	Mobile No. of	
officer	Seal of officer	

Note:-

- (i) Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other action including penal action (Annexure-II).
- (ii) Copy of certificate duly self-attested shall be submitted along with tender document.
- (iii) Payment made as indicated in above certificate (At Sr. No. 11/ Sr. No. 12) will be considered as value of completed work for the purpose of eligibility under special technical criteria.
- (iv) Above format is for guidance only. Any certificate containing information asked for shall be considered.
- (v) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of advertised value of the tender (for works without composite components).
- (vi) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of cost of any component of work in separate sheet (for work with composite components).
- (vii) Only those works will be treated as composite works which consist of more than one distinct component of work such as Civil Engg. Works, S&T work, Electrical work, OHE work etc. and there is separate schedule for each such distinct components in the tender documents.
- (vii) No technical and financial credentials are required for tenders having value upto Rs. 50 lakhs.
- (viii) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- (ix) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for fulfillment of credentials.
- (x) If a part or a component of work is completed but the overall scope of contract is not completed, this work shall not be considered for fulfillment of technical credentials even if the cost of part completed work/component is more than required for fulfillment of credentials.
- (xi) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- (xii) For col 7 & 12 -The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up to last on-account bill including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost of work/ component.

Tender No.: AII/EN/WDFC/TM/23

(xiii) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five years, shall also be submitted in above performa.

ANNEXURE-IV-(B)

(Para 16.1(d) and Note to para 15 Note No.(iii) b of General Instructions) Clause No. 11.(i), and explanation to clause 10 of part I of GCC APRIL-2022

COMPLETION CERTIFICATE

(If the work is awarded by

Concessionaire)

Name of Concessionaire Address and Contract details i.e. Phone No.FAX, e-mail.

tter No . 1.1	Name of work /Project executed by the Concessionaire	
1.2	Name and Address of Authority which awarded work to the Concessionaire.	
1.3	Name of work awarded by the Concessionaire to the firm.	
2.	Contract Agreement (C/A) No. and date	
3.	Name of Firm with address	
4.	Nature of entity (Sole Prop./Partnership firm/company/Joint	
	Venture firm/Registered Society	
	/registered Trust etc.)	
5. (i)	In case of Partnership firm/JV/ Name and % share of individual partners/members.	
(ii)	In case of Sole Proprietorship, the name of sole proprietor	
6.	Original value of contract agreement.	
7	Completion Cost of Work	
7.1	in case final payments have been made- Contract Cost in last approved variation statement plus PVC amount paid	
7.2	in case final bill is pending -	
(i)	the contract cost in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid up to last on-account bill including PVC amount and statutory deductions	
8.	Date of award of contract	
9.	Has the work physically been completed in all respect as per contract agreement?	(Yes / No)
10. (i)	If yes, then actual date of physical completion.	
(ii)	Whether extension to DOC given with penalty or without penalty	
11.	Total payment made in above contract till the date of opening of present tender along with financial year –wise break-up	

12	In case of composite work: (See note (vii) below) Payment made for relevant distinct component of the work, out of total payment made under Sr. No. 7 above.	
12.1	in case final payments for the component have been made- Cost of component in contract in last approved variation statement plus PVC amount paid	
12.2	in case final bill is pending -	
(i)	the Cost of component in contract in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid for the component up to last on account bill including PVC amount and statutory deductions	
13.	Performance of Contractor (Satisfactory/Unsatisfactory)	

I hereby certify that above mentioned work has been physically completed in all respect as per contract agreement. Performance of the contractor while executing the work had been satisfactory.

Signature & Name of Authorized Person of the Concessionaire with Seal and Mobile No. of Issuing Person.

Note:-

- (i) Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other action including penal action (Annexure-II).
- (ii) Copy of certificate duly self-attested shall be submitted along with tender document.
- (iii) Payment made as indicated in above certificate (At Sr. No. 9/ Sr. No. 10) will be considered as value of completed work for the purpose of eligibility under special technical criteria.
- (iv) Above format is for guidance only. Any certificate containing information asked for shall be considered
- (v) A self-attested copy of LOA and concessionaire agreement executed between concessionaire & Authority at Sr. No 1 above shall be submitted along with this completion certificate.
- (vi) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of advertised value of the tender (for works without composite components).
- (vii) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of cost of any component of work in separate sheet (for work with composite components).
- (viii) Only those works will be treated as composite works which consist of more than one distinct component such as Civil Engg. Works, S&T work, Electrical work, OHE work etc. and there is separate schedule for each such distinct components in the tender documents
- (ix) No technical and financial credentials are required for tenders having value upto Rs. 50 lakhs
- (X) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- (xi) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for fulfillment of credentials.
- (Xii) If a part or a component of work is completed but the overall scope of contract is not completed, this work shall not be considered for fulfillment of technical credentials even if the cost of part completed work/component is more than required for fulfillment of credentials.
- (Xiii) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- (xiv) For col 7 & 12 -The value of final bill including PVC amount-if paid, or otherwise, Incase final bill is pending the contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up to last on-account bill including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost of work/ component.
- (**xv**) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five years, shall also be submitted in above performa.

ANNEXURE-IV-(C)

(Para 16.1 (d) and Note to para 15 Note No.(iii) b of General Instructions) Clause No. 11(i), and explanation to clause 10 of part I of GCC APRIL-2022

COMPLETION CERTIFICATE (If the work is awarded by Public listed company)

Name of the public listed company

Address and Contract details i.e. Phone No. FAX, e-mail.

Letter No.Date:-.....

1.1	Name of work /Project	
1.2	Name and Address of the public listed company	
1.3	Number as incorporated/ registered in the National stock exchange or Bombay stock exchange	
1.4	Date of getting listed in NSE/BSE (document to be attached as per note (vi) below).	
1.5	Average Annual turnover of the public listed company in last three financial years excluding current financial year. (details to be attached as per proforma in annexure VIII as per note (vii) below)	
2.	Contract Agreement (C/A) No. and date	
3.	Name of Firm with address	
4.	Nature of entity (Sole Prop./Partnership firm/company/Joint Venture firm/Registered Society /registered Trust etc.)	
5. (i)	In case of Partnership firm/JV/ Name and % share of individual partners/members.	
(ii)	In case of Sole Proprietorship, the name of sole proprietor	
6.	Original value of contract agreement.	
7	Completion Cost of Work	1
7.1	in case final payments have been made- Contract Cost in last approved variation statement plus PVC amount paid	
7.2	in case final bill is pending -	
(i)	the contract cost in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid up to last on-account bill including PVC amount and statutory deductions	
8.	Date of award of contract	
9.	Has the work physically been completed in all respect as per contract agreement?	(Yes / No)
10. (i)	If yes, then actual date of physical completion.	
(ii)	Whether extension to DOC given with penalty or without penalty	
11.	Total payment made in above contract till the date of opening of present tender along with financial year –wise break- up	

12	In case of composite work: (See note (vii) below) Payment made for relevant distinct component of the work, out of total payment made under Sr. No. 7 above.	
12.1	in case final payments for the component have been made- Cost of component in contract in last approved variation statement plus PVC amount paid	
12.2	in case final bill is pending -	
(i)	the Cost of component in contract in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid for the component up to last on account bill including PVC amount and statutory deductions	
13	Performance of Contractor (Satisfactory/Unsatisfactory)	

I hereby certify that above mentioned work has been physically completed in all respect as per contract agreement. Performance of the contractor while executing the work had been satisfactory.

Date

Signature & Name of Person Authorized By the Public listed Company with Seal and Mobile No. of Issuing Person.

Note:-

Following documents regarding the **Public listed company** are required to be submitted along with the certificate (Mandatory)

1. Details of Average Annual turnover of the public listed company in last three financial years excluding current financial year (should be 500 Cr and above) issued by Chartered Accountant. These details need to be submitted as per the proforma of Annexure VIII.

2. The copy of the documents regarding listing in the National stock exchange or Bombay stock exchange with details of status of listing as on date of opening of tender, duly self-attested.

3. The copy of the document of incorporation/ registration of the Public listed company (should be at least 5 years prior to date of opening of tender), duly self-attested.

4. The copy of document regarding Person Authorized by the Public listed Company to issue such certificate, duly self-attested.

5. The relevant copy of work order, bill of quantities, bill wise details of payment received duly certified by Chartered Accountant. TDS certificates for all payments received a copy of final/last bill paid by the public listed company in support of above work experience certificate duly self-attested.

- (i) The certificate shall not be taken into consideration if any of the above conditions, prerequisites is not fulfilled or required supporting mandatory documents are found deficient. Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other action including penal action (Annexure-II).
- (ii) Above format is for guidance only. Any certificate containing required information asked for shall be considered

- (iii) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of advertised value of the tender (for works without composite components).
- (iv) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of cost of any component of work in separate sheet (for work with composite components).
- (v) Only those works will be treated as composite works which consist of more than one distinct component such as Civil Engg, Works, S&T work, Electrical work, OHE work etc. and there is separate schedule for each such distinct components in the tender document
- (vi) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- (vii) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for **fulfillment** of credentials.
- (viii) If a part or a component of work is completed but the overall scope of contract is not **completed**, this work shall not be considered for fulfillment of technical credentials even if the cost of part completed work/component is more than required for fulfillment ofcredentials.
- (ix) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- (x) For col 7 & 12 The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up to last on-account bill including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost of work/ component.
- (xi) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five years, shall also be submitted in above performa.

ANNEXURE-V

Para 16.1 (f) of General Instructions) (Clause No.10.3 and explanation to clause 10 of Part-I of GCC APRIL-2022, with up to (date correction slip)

LIST OF AWARDED WORKS UNDER EXECUTIONAND/OR WORK AWARDED BUT NOT YET STARTED TILL DATE OF OPENING OF TENDER

(Mandatory for tenders more than Rs. 20 Cr value wherein eligibility criteria includes Bid Capacity also, to evaluate Bid Capacity of tenderer)

Sr. No	Name & place of work	Organization for whom work is being carried out	Date of award of contract, Contract Agreement No. & Date	Driginal cost of work /Revised Cost (up to latest corrigendum)	Date of Completion (Original/ Extended	Payment ReceivedTill Date of opening of present tender	Balance amount of the work to be executed	Balance period of work to be executed	' B' Value of work to be done in ' N' years (See notebelow)
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8) (5)-(7)	(9)	(10)
1									
2									
3									
4									
								Total	

Date

Signature of Chartered Accountant

Signature of Tenderer/s with seal

NOTE :-

(a) This statement should be submitted duly verified by Chartered Accountant.

(b) In case of no works in hand, a 'NIL' statement should be furnished duly verified by charted Accountant.

(c) In case of JV firm, the details of works with each member of JV is required to be submitted duly verified by Chartered Accountant.

(d) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered as incomplete and will be rejected **summarily**.

(e) N for column 10 – Number of years prescribed for completion of work for which bids has been invited.

(f) `B' is the value of existing commitments and balance amount of ongoing works with the tenderer to be completed in next 'N' years.

(g) For N equal or more than column (9), Value of 'B'will be same as column (8)

(h) For contracts not having any defined part financial /physical completion stages

/milestones, and N < column (9) then the value of 'B' will be as per formula B=(8)*N/(9)

(i) In case part financial / physical completion stages / milestone is defined in the contract's value of 'B' shall be calculated accordingly.

(j) No technical and financial credentials are required for tenders having value uptoRs. 50 lakhs

. ANNEXURE-VI

(Para 16.1 (h) of General Instructions) Clause No.11(iii) Annex.I of Part-I of GCC APRIL-2022 ,with up to date correction slip.

LIST OF PLANTS & MACHINERY AVAILABLE ON HAND AND PROPOSED TO BE INDUCTED (OWN AND HIRED TO BE GIVEN SEPARATELY) FOR SUBJECT WORK.

	Plants/Machinery 2	Unit 3	make	5	Conditions	firm	Date placingof order	Likely date of receipt
1	2	3	4	5				
				5	6	7	8	9
2								
3								
4								
5								
6								
7								

Note:

(a) Indicate clearly, whether (i) Owned by firm, or (ii) To be purchased by firm giving date of placing order and likely date of receipt.

(b) Optimum Plants and Machineries required to be deployed during execution of work.

(i) Earthwork in formation of New Line / Doubling/ Gauge Conversion Project: Poclain, JCB, Vibratory Roller, Grader, Dumpers, Tractors, Water tank etc.

(ii) Concreting work for bridge work: Concrete pump, Transit mixer as per requirement, Batching plant of suitable capacity, JCB, Needle vibrator 60/40mm etc.

Signature of Tenderer/s

Dated:-----

ANNEXURE-VII

(Para 16.1 (i) of General Instructions) Clause No.11 (iii) Annex.I of Part-I of GCC APRIL-2022, with up to date correction slip.

LIST OF PERSONNEL ORGANIZATION AVAILABLE ON HAND AND PROPOSED TO BE ENGAGED FOR THE SUBJECT WORK.

Sr. No.	Name & & Designation	Qualification	Professional experience	Remarks
1.	2	3	4	5
1				
2				
3				
4				
5				
6				
7				
8				

Signature of Tenderer/s Dated:-----

ANNEXURE-VIII

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT of GCC April-2022

Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years (Contractual Payment only)

Year	Amount Currency	Exchange Rate	Indian National Rupees Equivalent
Avera	ageAnnual Contractual Tu		

- 1. The average annual contractual turnover shall be calculated as an average of "total contractual payments" in the previous three financial years. However, in case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating average annual contractual turnover.
- 2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss accounts for the relevant years in respect of the bidder or all members constituting the bidder.
- 3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full consideration of all observations/notes in Auditor's reports.

(Signature of Chartered Accountant) Name of CA: Registration No:

(Seal)

ANNEXURE-IX

(Para 16.2.1(a)& 16.2.7(a) of General Instructions& Para 9.0 (ii) of General Instructions)

CERTIFICATE

(For sole proprietorship firm / Sole proprietorship firm participating as member of JV)

I.....(Indicate Name of Sole prop) S/o(Full address of Sole prop) Proprietor of M/s.....(Full address of Proprietary firm) situated at(Full address of Sole prop firm) do hereby solemnly affirm & declare as under:-

1. That I, who is submitting the tender on behalf of the **SOLE PROPRIETOR** is the **Proprietor** of the firm working in the name & style of M/s.....

(Indicate Name – Proprietary firm) at

Deponent

Signature and Seal

VERIFICATION

I, the above named deponent do hereby solemnly affirm & verify that the contents of my above affidavit are true & correct. Nothing has been concealed and no part of it is false.

Deponent

Signature and Seal

Place:-

Date:-

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in Force in that State at the time when such AFFIDAVIT is being executed. Affidavit shall be affirmed before the Notary Public.

ANNEXURE-X

(Para 16.2.7 (a) of General Instructions) Clause No. 17.6 of Annex.I Part-I of GCC APRIL-2022, with up to date correction slip)

MEMORANDUM OF UNDERSTANDING FOR JV

(The Memorandum of Understanding shall be submitted in following format on the nonjudicial stamp of Rs.500/- duly notarized by Notary Public)

WHEREAS all the parties are engaged mainly in the business of execution of Civil Engineering and general contracts for various Government Departments and organizations.

AND WHEREAS the parties herein above mentioned are desirous of entering into a joint venture for carrying out civil engineering and/or contract works in connection with Tender No.

- 1. That we M/s...... (JV firm) on behalf of all members of this joint venture agreement agreed that M/s will be "Lead Partner" of this Joint Venture.
- 3. That we JV firm M/s on behalf of all the members of JV firm shall be legally liable, severally and jointly responsible/ liable for the satisfactory/ successful execution/ completion of the works including maintenance period in all respects and in accordance with terms and conditions of the contract.
- 4. That we M/s JV firm...... On behalf of all the members of the JV firm to which the contract is awarded, shall be jointly and severally liable to the Employer (DFCCIL) for execution of the project in accordance with General and Special Conditions of the Contract. The JV members shall also be liable jointly and severally for the loss, damages caused to the DFCCIL during the course of execution of the contract or due to non-execution of the contract or part thereof.
- 6. That this JV shall be valid during the entire currency of the contract including the period of extension, if any, and the maintenance period after the work is completed.

- 8. That no member of the JV shall have the right to assign or transfer the interest right or Liability in the contract without the written consent of the other members and that of the employer (DFCCIL) in respect of the said tender/contract.
- 9. That we all the members of the JV certify that we have not been black listed or debarred by DFCCIL or any other Ministry/Department /PSU (Public Sector Undertaking) of the Govt. of India/ State Govt. from participation in tenders/contract in the past either in our individual capacity or as a member of the JV firm or partnership firm in which they were members/partners.. I/ We are aware that concealment / wrong information in regard to above shall make the contract liable for determination under Clause 62 of the General Conditions of Contract.
- 10. That this Joint Venture MOU shall in all respect be governed by and interpreted in accordance with Indian Laws.

In witness thereof all/both the above named parties have set their respective hands on this MOU on the day, month and year first above mentioned, in the presence of the following witnesses:-

- 1. First party (authorized signatory)
- 2. Second party (authorized signatory)
- 3. Third party (if any) (authorized signatory)

With Seal of parties

Witnesses with name & full address:-

- 1.....
- 2.....
- Date.....

Place.....

NOTE: - Should MOU be in more than one separate page, each page shall be Signed by the authorized signatory.

Annexure-XI

(Para 16.2.7.3(b) of General Instructions) Clause No. 17.14.1 of Annex. I Part-I GCC APRIL-2022)

"LETTER OF CONSENT" (To be submitted by Partnership Firm participating as member of JV)

We the following partners of M/s (Indicate name of firm)
(1)(2)
(3)(4)
(5)having its office athereby give our consent on behalf of M/s
M/s having office at
We have read the contents of this letter of consent & accept the same and we hereby agree to and ratify all acts, deeds & things of them or any documents executed by the said partner in the scope of this letter of consent on behalf of firm.
This letter of consent is made at on
Name & Signature of Partner/s
(Signature of Sh)
DATE 1
2

3. Place...... 4. 5.

Seal of the Firm

Note:- The stamp duty of Rs. 500/- or shall be governed by the provision of the Law relating to stamp in force in that State at the time.

Annexure-XII

(Para 16.2.7.1 of General Instructions) & clause No. 17.14.2, 17.14.3 © and cl.15 of Annex I Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY

(To be submitted by Private/Limited Companies, Sole Proprietor or HUF participating as member of JV)

In witness where of I..... (Indicate name of Director/ Sole Prop/ Karta.) Of M/s..... (Indicate name of Co. / Prop. Firm/HUF) the above named Director / Proprietor has executed this Power of Attorney.

For M/s....

(Sign. of Shri.....)

(Sign& Seal) Place...

Date:-....

The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized.

(For private/ limited company as member of JV- the annexure XII is required even if MOU/JV agreement is signed by the authorized/ Power of attorney holder himself as per the Copy of Resolution)

(For sole proprietor firm/HUF as member of JV- Not required if MOU/JV agreement is signed by the proprietor of the sole proprietor firm/ karta of HUF himself)

Annexure-XIII

(Para 16.2.3 (b) of General Instructions)& clause No. 14 (a)(ii), 15 Annex I Part-I of GCC APRIL-2022, with up to date correction slip SPECIAL POWER OF ATTORNEY (For Partnership Firms only)

- 1. To appear before office of DFCCIL related to the process of tendering for the above said tender.
- $2. \ \ \,$ To procure/download the tender documents for the above said tender.
- 3. To digitally sign the above said tender document and for uploading the offer on <u>www.ireps.gov.in</u>for the said Tender. In case the offer is submitted by the person other than those who is appointed as above and there is difference between the name of the person authorized as above and the person who digitally submitted the offer then our offer shall be deemed to be summarily rejected.
- 4. To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.
- 5. To sign the agreement and other relevant documents & receive payment on behalf of firm,
- 6. To co-ordinate measurement through contractor's authorized engineer, witness measurement, sign measurement books on behalf of firm.
- 7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate and refer all or any disputes to arbitration.

We/ I have read the content of this Special Power of Attorney & accept the same and We/I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.

(Signature of Sri.....)

DATE	1
	2
	3
Place :-	4

Seal of Firm

Seal of Firm

Executants Partner

(Name & signature)

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized.

(Required even if one or more Partners are authorized in the Partnership Firm to sign on behalf of the Firm)

Annexure-XIV

(Para 16.2.1 (b) of General Instructions) & clause No. 15 Annex I Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY

(For Sole Proprietor Firm only) BE IT KNOWN

- 1. To appear before office of DFCCIL related to the process of tendering for the above said tender.
- 2. To procure/download the tender documents for the above said tender.
- 3. To digitally sign the above said tender document and for uploading the offer on <u>www.ireps.gov.in</u>for the said Tender.
- 4. To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.
- 5. To sign the agreement and other relevant documents & receive payment on behalf of firm,
- To co-ordinate measurement through contractor's authorized engineer, witness measurement, sign measurement books on behalf of firm.
- 7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate and refer all or any disputes to Arbitration Tribunal.

I have read the content of this Special Power of Attorney & accept the same and I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.

(Signature with name of Power attorney Holder)

Dated

Place

(Seal of Firm)

(Name & signature of sole proprietor)

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized.

(Not required if tender is uploaded by Proprietor himself)

Annexure-XV

(Para 16.2.4 (D) of General Instructions) & clause No. 14(c) (ii) and 15 of Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY (For Private/Limited companies only)

1. To appear before office of DFCCIL related to the process of tendering for the above said tender.

2. To download the tender documents for the above said tender.

- 3. To digitally sign the above said tender document and for uploading the offer on <u>www.ireps.gov.in</u>for the said Tender.
- 4. To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.
- 5. To sign the agreement and other relevant documents & receive payment on behalf of Company,

6. To co-ordinate measurement through contractor authorized engineer, witness measurement, sign measurement books on behalf of Company.

7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate and refer all or any disputes to arbitration.

We have read the content of this Special Power of Attorney & accept the same and we hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.

(Signature of Shri.....)

Authorized signatory of the firm

Dated.....

Place

Seal of Firm

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per resolution passed by Board of Directors

MODEL FORM OF BANK GUARANTEE BOND FOR PG

To CPM DFCCIL, Ajmer

1. In consideration of the President of India acting through (indicate designation of concerned

2. CPM (hereinafter called "the Government") having agreed to exempt – (Name & address)-------(hereinafter called "the said Contractor(s)" from the demand, under the terms and conditions of an Agreement dated ------- made between ------- and ------- for ------- (hereinafter called "the said Agreement"), of Performance Guarantee for the due fulfillment by the said Contractor(s) of the terms and conditions contained in the said Agreement, on production of a bank Guarantee for Rs.------ (Rupees-------only) we, ------- (hereinafter referred to as "the Bank" at the request of -------- (contractor(s) do hereby undertake to pay to the Government an amount not exceeding Rs. ------ --against any loss or damage caused to or suffered or would be caused to or suffered by the Government by reason of any breach by the said Contractor(s) of any of the terms or conditions contained in the said Agreement.

4. We under-take to pay to the Government any money so demanded notwithstanding any dispute or disputes raised by the contractor(s)/supplier (s) in any suite or proceeding pending before any court or Tribunal relating thereto our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and the contractor(s)/supplier(s) shall have no claim against us for making such payment.

Agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. Unless a demand or claim under this guarantee is made on in writing on or before the ------ we shall be discharged from all liability under this guarantee thereafter.

7. This guarantee will not be discharged due to the change in the constitution of the bank or the contractor(s)/Supplier(s).

Dated the----- day of -----2020

For	(indicate the name of bank)
i.e.	(Name, address and branch code)

ANNEXURE-XVII

(Para 16.2.7.4 (c) of General Instructions & Clause No. 17.14.3 (a) of Annex.I Part-I of GCC APRIL-2022, with up to date correction slip)

<u>SPECIMEN BOARD'S RESOLUTION OF A PRIVATE/LIMITED COMPANY FORENTERING INTO JV WITH OTHER</u> <u>ENTITIES</u>

Extract from the minutes of meeting of Board of Directors of the company held on (Date) at the office of the company situated at

(Address of the company).

RESOLVED THAT (Name of the company) have decided to participate for the said tender for the work of

Venture firm).

FURTHER RESOLVED THAT Shri (Name and designation of

authorized person of the company) is hereby authorized to execute & sign all necessary documents for submission of tender documents, JV Agreement and any documents in connection with present tender on behalf of company etc. For the above mentioned work on behalf of the company.

Signed by Managing Director/

Director/ Company Secretary Of the Company <u>Note:</u>-

- 1. Stipulations in the above specimen Board's Resolution are for guidance only. Companies can incorporate other stipulation /stipulations relevant with the tender and formation of JV, if required.
- 2. The above Annexure should be executed on the Letter Head of the company.

Annexure-XVIII

Clause No. 16.2.7.3(c) of General Instructions & Clause No. 17.14.1 (c) and 15 of Annex.I Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY (For Partnership Firms participating as a member of JV only)

We the following	ng partners of M/s	(Indic	ate name of firm)	
(1)	2			
3	4			
	5	6	having	its
office at	hereby give ou	r consent on behalf c	of M/s	
(Indio	cate name of firm) in favour of	Mr	(Indicate name of Partner)	, whose specimen signature
are appended	below, for entering into Joint V	/enture Agreement w	ith	
M/s	(Indicate name of	of other firm's)	having office at	in connection with
T. No	Name of work			
to si	ign & execute the MOU, JV ag	reement and all other	r required documents pertaining to al	bove said tender.

We have read the content of this Special Power of Attorney & accept the same and we hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.

	Executants Partner
(Signature of Sri)	(Name & signature)
DATE	1
	2
Place	3
	4

Seal of Firm

Seal of Firm

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. Required even if MOU/JV agreement is signed by one or more partners authorized in the Partnership Firm as per the Partnership deed, letter of consent.

ANNEXURE-XIX Clause No. 16.1(g) of General Instructions & Clause No. 10.3 Annex.I Part-I of GCC APRIL-2022, with up to date correction slip

(ON THE LETTER HEAD OF CHARTERED ACCOUNTANT)

(Mandatory and applicable for tenders valuing more than Rs 20 Cr to calculate Bid Capacity of tenderer- For value of A)

То

CPM

DFCCIL, Ajmer.

Sub: -Construction works executed and payment received

It is to certify that construction works executed and payment received through construction works of M/s (Name of firm).....during the previous three financial years and the current financial year (up to date of inviting tender), as extracted from, Balance sheet/ certificate **issued by the employer/ client**, Form 16, Form 26AS etc. are as under :-

Sr. No.	Financial year	Work executed And Payment received through construction works
1.	Current year (Say A)	
2.	A-1	
3.	A-2	
4.	A-3	

Yours sincerely,

Date: ...

(Name & Sign. Of Authorized Signatory) Seal of firm Registration No:-

E-Mail:-

Note :

(a) In case of JV firm details of construction works executed by each member of JV is required to be submitted

(b) In case, the tenderer/s failed to submit the above statement (for tenders valuing more than 20 Cr) along with offer, their/his offer shall be considered as incomplete and will be rejected **summarily**.

Annexure	-XX

Clause No. 16.2.7.5(d) of General Instructions & Clause No. 14(f)(iii) and 15 of AnnexI Part-I of							
GCC APRIL-2022, with up to date correction slip							
SPECIAL POWER-OF-ATTORNEY							
(For LLP Firm incorporated under LLP Act)							

	KNOW			BY	THESE	PRESENTS:	WHEREAS	M/S	
	Act,	2008,	and I	having its	s regist	N number) is a LLP Firn rered office ter called the 'LLP').	n registered	under the	LLP
		(LLP nar	ne) have de	cided to par	ticipate in the	he meeting held on tender No			
	DFCCIL	for	the v	work na	amely	<i></i>			
						ion) the authorized			
	irrevocably	con (designatio)_	stitute, n)	nomir (addres)	iate, s)	authorized in this be appoint ar &	id autho Mr./	orize Mr./Ms Ms./Mr./Ms	
	in the LLP as any of the follo	owing power	d lawful atto	rney (hereii and or	nafter referred	who is/are prese I to as "Attorney") of the f of whe of LLP & LLPIN nun	e LLP to jointly or	severally exercise all o	r
1.	-		DFCCIL rela	nted to the p	rocess of tend	ering for the above said	l tender.		
2.	To download t	he tender d	ocuments fo	r the above	said tender.				
3.	To digitally sig	n the above	e said tender	document a	nd for upload	ing the offer on <u>www.ire</u>	eps.gov.infor the s	aid Tender.	
4.	To attend mee	etings and su	ubmit clarific	ations includ	ling negotiatio	ns, if any, called by DF	CCIL.		
5.	To sign the ag	reement an	d other relev	ant docume	nts & receive	payment on behalf of f	irm,		
6.	To co-ordinate of firm.	e measurem	ent through	contractor a	uthorized eng	ineer, witness measure	ment, sign measu	ement books on beha	f
	arbitration The LLP agree shall continue Attorney witho AND the LLP h of this power s	s and under to be in ful out obtaining hereby agree shall be cons er the said A	takes that in I force witho previous withous that all act strued as act Attorneys or o	the event o out any effect ritten conser is, deeds or s, deeds and either of the	f any change i t thereof. Th it of DFCCIL. things lawfully I things done l m shall lawfull	e firm, sign no claim c n the constitution of the e LLP undertakes that i r done by the said Attor by the LLP and the LLP y do or cause to be dor sealed by WITNESSES:	E LLP, the rights an t shall not cancel neys or either of th hereby undertakes	d obligations of the LL or amend this power o nem under the authorit to confirm and ratify a	P If V
	Add		(Executants)	:			res of authorized re LLP: authorized	epresentative & Seal representative	
	Designat	ion:							
	Signatu Address:	re Name:							
	Specimen Sign (1)Name (2Name) Executed	and	Si Si Signed bet	gnature				At	
and sigr	nature of Notary	Public)	-						
						e Law relating to stamp all duly registered with i			ich

Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per resolution passed by Partners of the LLP

Annexure -XXI

						Clause No.	16.2.5(c) of General Ins	structions &
			Claus	e No. 14(f)(iii) Annex.	I Part-I of GCC APRIL-	-2022, with up to date co	rrection slip
Partner's Resolu	ution of LLP Firr	n incorporated	under LLP	Act for su	bmitting T	ender by		-
LLP firm (To be	printed on Firm	's letter head)						
EXTRACT OF THE	RESOLUTION PAS	SSED AT THE ME	ETING OF TH	ie partne	RS			
						of 20 (Hereina	after referred to as LLP) Held
ON (Date)	AT (A	ddress)		J		Whereas the Board	I has been described abo	out NIT
No								
						". Partners d	liscussed the matter an	d after
discussion followin								
RESOLVED THAT I			e in the above	e tender				
				e tender				
Resolved further	that the	LLP/Partners	authorize(s)), Mr./	Ms		& Mr./ Ms.	
	(na	me and designat	on) of the LLF	P, to jointly	or severally	sign and submit all the	e necessary papers,	
letters, forms, quo	otes, bids etc., ne	gotiate, discuss,	agree to mak	e any ame	ndments, a	Iterations or modificati	ions thereto and to	
make representati	ons, submit paper	s, affidavits and	to do any oth	er act and	complete re	equisite formalities on b	pehalf of the LLP in	
connection with co	mpletion of afore	said tender work	and to enter	into liability	against the	LLP.		
Resolved further th	nat LLP/Partners a	uthorize(s) Mr./N	ls	-	(Nai	me and Designation) of	f the LLP to execute	
Power of At	torney in te	erms of th				of Mr./Ms		
Mr./Ms		the pe	rson(s) above	named.				
The acts done and	documents execu	ited by such abo	ve named aut	horized per	rson(s) shall	be binding on the LLP	<i>р</i> .	
For the Organization	on,							
(Seal of LLP & Sig	nature of authoriz	ed person)						
Name of authorize	d person:							
Designation:								
-								
Place:								
Dated:								
Executed a	nd Signed	before me	on	this	day	of	At	
	(place).							

(Seal and signature of Notary Public)

Note:-

- 1. Stipulations in the above specimen Resolution are for guidance only. LLP firm can incorporate other stipulation /stipulations relevant with the tender and formation of JV, if required.
- The above Annexure should be executed on the Letter Head of LLP firm. Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per resolution passed by Partners of LLP firm.

Annexure –XXII

				Cla	use No. 14(e)(i	ii) and 15 of Anne	Clause x.I Part-I of GCC APF		c) of General 1 th up to date o	
	-	R-OF-ATTO		d Trust)						
	KNOW	ALL	MEN	BY	THESE	PRESENTS:	WHEREAS	M/S		
				(Name of	Registered S	ociety / Registe	red			
	vide	which re	egistered),	and	having	under the its regist Registered Socie	ered office	the	act	
	stered Tr									
-		,	tion No		assed in the me	etina held				
on		. of the Exec	cutive Memb	er of the R	Registered Soc	ciety / Registere istered Society /				
	Trust	nam	e)	have	decided		participate	in	the	tender
No			······································		invited	by DFCCIL	for the	work	namely	
autho the R Socie : 1. 2. 3. 4. 5. 6. behalt 7. arbitra	rized in thi (designat egisterec ety / Reg To appea To downlo To digital To attend To sign th To co-ord f of Regist To compr ation	designation) ion) I Society / F istered Trus r before offic bad the tende ly sign the ab meetings an ne agreement linate measu ered Trust/So omise, settle,	aforesaid res (addre Registered st to jointly (name of R e of DFCCIL er document bove said ter d submit cla : and all other rement thro pociety. , relinquish a	solution do (address) ess) Trust as ou or severally egistered is related to the sofor the ab ader docum arifications i er required ugh contract any claim(s)) ur true and lawfu exercise all or Society / Regi the process of tr pove said tender ent and for uplo ncluding negotia documents & re ctor authorized	& who is/are pr ul attorney (hereina any of the followin istered Trust) in endering for the al r. bading the offer on ations, if any, calle eccive payment. engineer, witness he firm, sign no cla	www.ireps.gov.infor d by DFCCIL. measurement, sign r im certificate and refe	bove mention torney") of the pehalf of M/3 id tender In the said Ter neasurement er all or any f	Ms./Mr./M oned position the Registere S vited by DFCC nder. t books on disputes to	in : d
Regis contin The F obtain AND t or eith / Re	stered So nue to be in Registere hing previous he Regist her of ther gistered	beciety / Reg n full force w d Society / bus written co sered Societ n under the a Trust and the	gistered Tr ithout any e ' Registered onsent of DF cy / Register authority of f the Register	rust, the rig ffect thereo ed Trust u CCIL. ered Trust this power s ered Socie	ghts and obliga if. ndertakes that hereby agrees shall be construc ety / Registe	tions of the Regi it shall not cance that all acts, deeds ed as acts, deeds a red Trust hereby	vent of any change in stered Society / Ro I or amend this power or things lawfully don and things done by the undertakes to conf by virtue of the power	egistered 1 er of Attorn e by the said e Registere irm and rat	Trust shall ey without d Attorneys ed Society ify all and	
	IN IESSES:	WITNESS		VHEREOF and designa	this ation), on this	deed has day o	been sig f 20		and seal nce of:	ed

Signature Name: Address:				Signatures of authorized representative & Seal of Registered Society / Registered Trust					
					Name (Executants): Designation:	of a	authorized	rep	
	Signature Name:	Address:							
Specimen S	Signatures of Attor	ney Holder(s) in tok	en of acc	eptance:					
(1)Name		Signature							
(2Name)		Signature							
Executed	and S	igned before me (e).	on	thisday	of		/	At	
(Seal and signature of Notary Public))		
				Notes:-					

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. (Required even if tender documents are submitted by the authorized/ power of attorney holder himself)

Annexure-XXIII

Clause No.	16.1(n) of General Ins	tructions Information	and particulars i	n terms of Para 11	(a) and 11(b) of G	General Instructions and
Clause No.	16 of Annexure-I Part-I	I ofGCC APRIL-2022, v	with up to date o	orrection slip.		

(i) Information and particulars regarding employed retired Railway/DFCCIL Engineer (s)/ Officer(s) of the Gazetted rank.

Sr.No.	Name of retired Designation	gazette Officer/		Details of obtained permission applicable) (wherever
1.				
2.				
3.				

(ii)Information and particulars regarding retired Railway/DFCCIL Engineer (s)/ Officer(s) of the Gazetted rank being one of the partner in the partnership Firm/ Joint venture/registered Society/ registered firm/ LLP etc

	Name of Designatior	gazette	Officer/	Engineer	with	Date of Retirement	Details obtained applica	of Ible)	permission (wherever
1.									
2.									
3.									

(iii)Information and particulars regarding retired Railway/DFCCIL Engineer (s)/ Officer(s) of the Gazetted rank being director in the company

Sr.No.	Name of retired gazette Officer/ Engineer with Designation	Details of permission obtained applicable) (wherever
1.		
2.		
3.		

Note:- 1. Details as per the above format shall be furnished by the tenderer. The format should not be left blank. In case of there being no such retired Gazetted Railway/DFCCIL Officer/ Engineer, Nil to be furnished in the format.

2 In case details are not submitted in terms of Para 11(a) by the tenderer, their offer shall be summarily rejected.

3 Also submit the document of permission from the President of India or any officer, duly authorized by him in this behalf, in case (i) where such Engineer or officer had not retired from government service at least 1 year prior to the date of submission of the tender (ii) where such Engineer or officer is a partner or director as the case, in partnership firm or an incorporated company,. (iv)Information and particulars in terms of Para 11(b) of General instructions regarding Relative(s) employed in gazette capacity on Railway/DFCCIL

Sr. No.	Name of the relative who is employed in gazette capacity on Railway/DFCCIL with Designation	Relation
1.		
2.		
3.		

Note :- 1. Details as per the above format shall be furnished by the tenderer. The format should not be left blank. In case of there being no such relative, Nil to be furnished in the format.

2. In case details are not submitted in terms of Para 11(b) of General Instructions by the tenderer, their offer shall be summarily rejected.

Signature of the tenderer.....

Name.....

Annexure-XXIV

Clause No. 16.2.7.5(c) of General Instructions Partner's Resolution of LLP Firm for entering into Joint Venture (To be printed on LLP Firm's letter head)

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS having LLPIN of 20.....) (hereinafter referred to as LLP) HELD OF (LLP Name) ON (Date) _ AT (Address) _ described NIT Whereas the Partners have been about _____ issued by DFCCIL for the work namely No.__ __". Partners discussed the matter and after discussion following resolution was passed: RESOLVED THAT the LLP.......... (LLP name) shall participate in the above tender in Joint Venture and for the purpose the LLP shall enter into and execute joint venture agreement, with M/S & M/S _ (name of other constituent(s) of joint venture). Resolved further that the LLP/Partners authorize(s), Mr./ Ms. & Mr./ Ms. (name and designation) of the LLP, to jointly or severally, sign joint venture agreement, and to sign such other documents and to do any other act and complete requisite formalities on behalf of the LLP in connection with completion of aforesaid tender work and to enter into liability against the LLP. Resolved further that LLP/Partners authorize(s) Mr./Ms. (name and designation) of the LLP to execute Power of Attorney in terms of this resolution in favour of Mr./Ms._____ Mr./Ms._____ the person(s) above named. The acts done and documents executed by such above named authorized person(s) shall be binding on the LLP. For the Organization, (Seal of LLP & Signature of authorized person) Name of authorized person: _____ Designation: Place: Dated: Executed and Signed before me on this.....day of At(place). (Seal and signature of Notary Public)

Annexure : XXV

Clause No. 16.2.5(d) of General Instructions

POWER-OF-ATTORNEY BY A LLP Firm (incorporated under LLP Act) for entering into JOINT VENTURE AGREEMENT.

(to be executed non judicial stamp paper of appropriate value as per law of state concerned Non Judicial stamp paper should be purchased in the name of the LLP)

KNOW	ALL	MEN	BY	THESE	PRESEN	TS:	WHEREA	S	M/S			
			(na	me of LLF	P & LLPIN n	umber) is a	a LLP regis	tered unde	r the LLP	Act, 200	8, and ha	ving its
registered offici	ce at		(Hereinafter	r called t	the 'LLP'). <i>I</i>	and whe	REAS by it	s resolutio	n No		passed	in the
meeting	held	on		of	the		Partners	of	the	LLP,	the	
LLP		(LLP n	ame) has de	cided to	participate i	in the tend	er No					issued
by DFCCIL for	the work	namely										
w					″ in Joi	int Venture	and for the	e purpose	the	LLP	shall	
enter	into	and	execute	-		agreeme		with M/S	5			&
M/S			(name	of		constituen	• •		ventu	,	AND	THAT
M/S	······		(name of	the lead i	member of j	joint ventur	e) shall act	as the lead	l member	of above	emention	ed joint
venture.												
[(naı	ne and d	esignation)	the author	sed repres	entative of				
ч/s					•		•	ized in this	behalf by	afores	aid resolu	tion do
hereby irrevoca							•	Ms.				
			(add					Mr./	Ms.		1r./	Ms.
position in the			(add									
LLP with above	into and named o	execute a constituent	nd sign JOIN	IT VENTL ating in t	JRE agreem he aforesaid	ent, draft o I bid of the	f which ha DFCCIL or	s been app	roved by			f of the
-	y other a	ct and com	plete requisi					ction with c	ompletion	of afore	said tend	er work
4. And gene	erally to c	do all such	acts, deeds	or things	as may be	necessary	or proper fo	or the purp	oses men	tioned at	oove.	
The LLP agrees continue to be				•	change in th	he constitut	ion of the I	LP, the rig	hts and o	bligation	s of the Ll	LP shall
The LLP undert AND the LLP he this power shal whatsoever the IN WT	ereby agr I be cons	ees that al trued as a orneys or e	l acts, deeds cts, deeds ar	or things d things	s lawfully do done by the	one by the e LLP and t	said Attorn he LLP here	eys or eithe eby underta	er of them akes to co	under ti nfirm an	he author d ratify al jiven.	ity of
Shri		(name a	nd designatio	on), on th	nis	day o	f	20	, in pres	ence of:		

WITNESSES:

Signature Name: Address: Signatures of authorized representative & Seal of LLP:

Name of authorized representative: Designation:

Tender No.: AII/EN/WDFC/TM/23

Signature Name: Address:

 Specimen Signatures of Attorney Holder in token of acceptance:

 (1)Name

 (2)Name

 Executed
 and

 Signed
 before

 me
 on

 this

 (place).

(Seal and signature of Notary Public)

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. Required even if tender documents are submitted by the authorized/ power of attorney holder of the LLP firm himself

ANNEXURE-XXVI

(Para 16.2.7.6 (c) of General Instructions)

SPECIMEN RESOLUTION OF EXECUTIVE COMMITTEE OF REGISTERED

SOCIETY/TRUST (To be printed on registered society/ trust's letter head)

FOR ENTERING INTO JV WITH OTHER ENTITIES

Extract from the minutes of meeting of Executive Committee of Registered Society/Trust held on	
(Date) at the office of the Registered Society/Trust situated at	(Address of
the Registered Society/Trust).	

RESOLV	ED T	HAT			(Name of the Registered Society/Trust) have decided to participate for the said
tender	for	the	work	of	(Name of the work) in joint venture with
M/s					(Name of the other Firm/Firms or company/companies/ Registered Society/Trust with addresses) in
name ai	nd st	yle of	the JV	/ firm	n (Name of the Joint Venture firm).

Name and Signed by authorized

Executants/s of Registered Society/Trust

Note:-

- 1. Stipulations in the above specimen Resolution are for guidance only. Registered Society/Trust can incorporate other stipulation /stipulations relevant with the tender and formation of JV, if required.
- 2. The above Annexure should be executed on the Letter Head of Registered Society/Trust.

Tender No.: AII/EN/WDFC/TM/23

Annexure-XXVII

(Para 16.2.7.6 (c) of General Instructions)

SPECIAL POWER OF ATTORNEY

(To be submitted by Registered Society/Trust participating as member of JV) BE

IT KNOWN to all that I (Indicate name of Authorised signature of the Registered Society/Trust) at the Registered
Society/Trust (Indicate Name of Registered Society/Trust) having its office at do hereby for and on behalf
of the said Registered Society/Trust appoint ShS/o Shriageage (Indicate Name of Nominee with full address)
of the Registered Society/Trust as our Attorney, whose specimen signature are appended below to execute the MOU/ JV Agreement
& all other required documents with M/s (Indicate Name of other Co. /Prop. firm/ Registered
Society/Trust) Situated at in connection with the following tender invited by DFCCIL:-

"T.No.....Name of work.....""

We/ I have read the content of this Special Power of Attorney & accept the same, and we/ I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.

In witness where of I...... (Indicate name of Authorised signatory of the Registered Society/Trust) Of (Indicate name of Registered Society/Trust) the above named Authorised signatory has executed this Power of Attorney.

For (Name of

Executants/s of Registered Society/Trust)

(Name, address and Sign. of Power of Attorney holder Shri.....)

(Sign& Seal) Place...

Date:-....

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. Required even if tender documents are submitted by the authorized/ power of attorney holder of Registered Society/ firm himself

DFCCIL CONTRACT AGREEMENT OF WORKS (charged to EBR(IF) CONTRACT

AGREEMENT NO. -----DATED-----DATED-----

First part, second part and third part collectively hereinafter called the 'Parties'.

WHEREAS the contractor has agreed with the DFCCIL for performance of the works------ set forth in the schedule hereto annexed upon the Standard General Condition of Contract corrected up to latest correction slips and the Specifications of the ----------DFCCIL corrected up to latest correction slips and the Specifications of the ------ DFCCIL, corrected up to latest correction slips and the Special Condition and Specifications, if any, and in conformity with the Drawings here-into annexed AND WHEREAS the performance of the said works is an act in which the public are interested.

NOW THIS INDENTURE WITNESSETH that in consideration to payments to be made by the DFCCIL, the Contractor will duly perform the said works in the said schedule set forth and shall execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the DFCCIL and will complete the same in accordance with the said specifications and said drawings and said conditions of contracts on or before the ------- day of ------20--- and will maintain the said work for a period of -------- calendar months from the certified date of their completion and will observe, fulfill and keep all the conditions there is mentioned (which shall be deemed and taken to be part of this contract as if the same have been fully set forth herein) AND the DFCCIL both hereby agree that if the Contractor shall duly perform the said works in the manner aforesaid and observe and keep the said terms and conditions, the DFCCIL will pay or cause to be paid to the contractor for the said works on the final completion thereof the amount due in respect thereof at the rates specified in the Schedule hereto annexed.

It is agreed by and between the parties that DFCCIL shall continue to be held responsible for all obligations, risk and liabilities, whatsoever, arising out of or in connection with the Contract Agreement and this Novation Agreement, whether during the progress of the work or after its completion.

It is further agreed and understood by and between the parties that IRFC shall be the owner of assets, if any, arising out of execution of works as defined in the Contract Agreement, except the land whose ownership shall continue with DFCCIL. Accordingly, the invoices shall be issued by capturing GSTIN of contractor (as the supplier) and GSTIN of IRFC (as the bill-to party). Also, the contractor shall submit the invoice, issued in the name of IRFC, to DFCCIL for processing payment by DFCCIL to Contractor subject to applicable TDS under the Income Tax, GST or any other applicable laws.

It is further agreed by and between the parties that IRFC shall be responsible to comply with Income Tax and GST laws in relation to filling of returns.

All the communication in relation to the Contract Agreement would only be between Party hereto of first part and second part.

For and on behalf of the President of India

Witness of the Signature

т	•
2	

Address :-----Signature of Contractor

Name of Authorized Signatory Witnesses of the Signature

> 1...... 2..... Address:....

> > For and on behalf of the Indian Railway Finance Corporation

Witness of the Signature	
1.	
2.	
Address:	

ANNEXURE-XXIX

((Para 16.2.2 (a) of General Instructions) clause 14(ii) (b)of the GCC APRIL-2022)

CERTIFICATE

(For HUF (Hindu Undivided Family / for JV having HUF as member)

I..... (Indicate Name of Karta) S/o (Full address of HUF)

Karta of M/s..... (Indicate Name of HUF) situated at (Full address

of HUF) do hereby solemnly affirm & declare as under:-

1. That I, who is submitting the tender on behalf of the **HUF** is in the position of **Karta** of the HUF, working in the name & style of (Indicate Name – HUF) at

.....

2. That, I.....(Indicate Name of Karta) has the authority, power and consent given by other members to act on behalf of(name of HUF)

Deponent

Signature and Seal

VERIFICATION

I, the above named deponent do hereby solemnly affirm & verify that the contents of

my above affidavit are true & correct. Nothing has been concealed and no part of it is false.

Deponent Signature and Seal Place:-

Date:-

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in Force in that State at the time when such AFFIDAVIT is being executed. Affidavit shall be affirmed before the Notary Public.

Annexure XXX

(Para 16.2..2 (b) of General Instructions)

(Clause14 (ii) (b) and clause 15 of the GCC APRIL-2022)

SPECIAL POWER OF ATTORNEY (For HUF (Hindu Undivided Family)

KNOWN BE IT to all that we (1) (2)..... (3)...... all the members of the HUF...... having its registered office at for and on behalf of the said firm appoint Shri..... (Name& designation) Special Attorney of the said HUF and authorize the said Shri...... (name), whose specimen signature are appended below, to do all or any of the following acts deeds and/or things on behalf of the said firm and to represent the firm in respect for the tender No..... (Name of work)..... invited by DFCCIL.

1.To appear before office of DFCCIL related to the process of tendering for the above said tender.

2.To procure/download the tender documents for the above said tender.

3.To digitally sign the above said tender document and for uploading the offer on <u>www.ireps.gov.in</u>for the said Tender. In case the offer is submitted by the person other than those who is appointed as above and there is difference between the name of the person authorized as above and the person who digitally submitted the offer then our offer shall be deemed to be summarily rejected.

4.To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.

5.To sign the agreement and other relevant documents & receive payment on behalf of firm,

6.To co-ordinate measurement through contractor's authorized engineer, witness measurement, sign measurement books on behalf of firm.

7.To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate and refer all or any disputes to arbitration.

We/ I have read the content of this Special Power of Attorney & accept the same and We/I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.

signature)	Members of the HUF	(Signature	of Sri) (Name &
DATE			1	
Place			2 3	
			4	

Seal of Firm

Seal of Firm

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. (Not required if tender documents are uploaded by Karta himself).

	DECLARATION BY NEWLY FORMED (Mandatory if tenderer is Newly	PARTNERSHIP F	for clause 10 – T IRM/ LLP Fir	eligibility m	criteria, of t	Genera	al Instructions) C APRIL-2022)
	S/o Shri	, the aut	horized signat	ory of		firm/	LLP Firm M/s
1.	That, we are the newly formed partnership firm				firm	vide	Registration

No..... dated.....

2. In this newly formed Partnership Firm/ LLP Firm, we are No. of

partners. The details of the previous proprietary firm or previous dissolved partnership firm/ LLP Firm or previous splitted partnership firm (s) / LLP Firm wherein any of the partners of the present firm was a proprietor / Partner and proposed to use credentials obtained in such previous propriety firm (s)/Partnership firm(s) / LLP Firm is as under :-

S.N.	Name of person in the newly formed partnership firm	Details of Previous proprietary/ Partnership Firm/ LLP Firm	Share in newly formed partnership firm	 Remarks
1.				
2.				
3.				

- 3. That, following relevant documents are Annexed with bid –
- (1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I
- (2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar) (3) Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed on stamp paper and notarized).
- (4) Copy of previous LLP agreement and certificate of incorporation.
- (5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of dissolution of previous partnership firm/ LLP firm)
- (6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, LLP firm or propriety firm)
- (7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f),(g), (k) above.

Declaration by the Tenderer:-

We/ I have read the content of this declaration & respective conditions of the GCC regarding assessment of the eligibility of our partnership firm/ LLP firm and have/ has enclosed all the required mandatory documents accordingly. We/I hereby declare that the information given above are true. If any of the above information is found to be wrong at any time, my tender will liable to be rejected.

Name and Signature of Tenderer along with Seal

Notes-

1. In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the extent of their share in previous entity on the date of dissolution / split and their share in newly formed partnership firm. For example, a partner A had 30% share in previous entity and his share in present partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the work done in the previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

- 2. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership firm of A&B partners.
- 3. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of credentials of the previous partner will be passed on to the successor.
- 4. In a partnership firm "AB" of A&B partners, in case A also works as propriety firm "P" or partner in some other partnership firm "AX", credentials of A in propriety firm "P" or in other partnership firm "AX" earned after the date of becoming a partner of the firm AB shall not be added in partnership firm AB.
- 5. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership firm.

Annexure XXXII

(Para 16.2.3 (d) of General Instructions) (Explanation for clause 10 – eligibility criteria, of the GCC APRIL-2022)

DECLARATION BY AN EXISTING PARTNERSHIP FIRM/ LLP FIRM

(Mandatory if tenderer is an Existing Partnership Firm/ LLP Firm)

(Fill the relevant para (1.1, 1.2 & 1.3) and strike off the para which is not relevant under Partnership Firm)

1.0 I S/o Shri do hereby solemnly affirm and declare as under :

1.1 That, we are an existing Partnership Firm/ LLP Firm in the name and style of

M/s....., since...... (MM/YY), having GST Registration No....., PAN/TAN No...... There has been no change in the Partner(s) of our firm during last 07 (seven) years ending last day of the month previous to the one in which tender is invited.

OR

1.2 That, we are an existing Partnership Firm/ LLP Firm in the name and style of

S.No.	Name Partner(s)	of	quitting	Share of Partner(s) who has/haveDate quitted.	e of (MM/YY)	quitting	
	AND / OR						

1.3 That, we are an existing Partnership Firm/ LLP Firm in the name and style of

M/s	, since		(MM/YY),	having	GST
Registration No	, PAN/TAN No	Following partner(s)	has/have joined	our Partnership	Firm/ LLP
Firm during last 07 (seven) year	rs ending last day of the month p	revious to the one in v	which tender is inv	ited, with detai	ls as under
:-					

S.No.	Name of Joining Partner(s)	Share of joining Partner(s)	
		In the present firm	In the previous firm from where he/they has/have quit and joined the present firm

1.4 In case of Para 1.2 and 1.3, following documents as applicable are required to be submitted along with bid:-

(1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I.

- (2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar) (3) Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed on stamp paper and notarized).
- (4) Copy of previous LLP agreement and certificate of incorporation.
- (5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of dissolution of previous partnership firm/ LLP firm)
- (6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, LLP firm or propriety firm)
- (7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) joining the new/ existing partnership firm, as per para16.1 (c), (d), (f),(g), (k) above.

Declaration by the Tenderer :-

We/ I have read the content of this declaration & respective conditions of the GCC regarding assessment of the eligibility of our partnership firm/ LLP firm and have/ has enclosed all the required mandatory documents accordingly. We/I hereby declare

that the information given above are true. If any of the above information is found to be wrong at any time, my tender will liable to be rejected.

Name and Signature of Tenderer Alongwith seal.

- 1. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials to the extent of his share on the date of quitting the partnership firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.
- 2. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc.
- 3. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership firm of A&B partners.
- 4. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of credentials of the previous partner will be passed on to the successor.
- 5. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, the credentials of the firm before such modification in the share will continue to be considered for the firm as it is without any change in their value. Further, in case a partner of partnership firm retires without taking away any credentials from the firm, the credentials of partnership firm shall remain the same as it is without any change in their value.
- 6. In a partnership firm "AB" of A&B partners, in case A also works as propriety firm "P" or partner in some other partnership firm "AX", credentials of A in propriety firm "P" or in other partnership firm "AX" earned after the date of becoming a partner of the firm AB shall not be added in partnership firm AB.
- 7. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership firm.

Annexure XXXIII

(Para 16.2.4 (e) of General Instructions) (Explanation for clause 10 – eligibility criteria, of the GCC APRIL-2022)

DECLARATION REGARDING CONSTITUTION OF EXISTING/ NEW COMPANY (Mandatory if tenderer is an Existing / New Company)

(Fill the relevant para (1.1, 1.2 & 1.3) and strike off the para which is not relevant under Partnership Firm)

1.0 I S/o Shri, the authorized signatory of the Company M/s do hereby solemnly affirm and declare as under :

OR

S.I	-	Name Partner(s)	of	 Share of Partner(s) who has/have quitted.	Date	of (MM/YY)	quitting

1.3 In case of Para 1.2, following documents as applicable are required to be submitted along with bid:-

(1) Details of company getting merged as per annexure I

(2) Copy of Memorandum of Association/ Articles of Association of the Company getting merged

(3) Copy of certificate of incorporation of previous company getting Merged.

(4) Resolution by the Board of Directors for the Merger of the company(s) with the tenderer

(5) Proof of surrender of previous PAN no

(6) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such Company(s) joining the new/ existing Company, as per para 16.1 (c), (d), (f), (g), (k) above.

Declaration by the Tenderer :-

We/ I have read the content of this declaration & respective conditions of the GCC regarding assessment of the eligibility of our partnership firm/ LLP firm and have/ has enclosed all the required mandatory documents accordingly. We/I hereby declare that the information given above are true. If any of the above information is found to be wrong at any time, my tender will liable to be rejected.

Name and Signature of Tenderer

Along with seal.

Notes- In case company A is merged with company B, then company B would get the credentials of company A also.

Annexure XXXIV clause 10.1 (b) (iii) of part I and clause 7 of part II of the GCC APRIL-2022)

DFCCIL

CONTRACT AGREEMENT OF SECONDARY COMPONENT OF THE WORKS

CONTRACT AGREEMENT NO. ------

First part, second part collectively hereinafter called the 'Parties'.

WHEREAS the contractor has agreed with the DFCCIL for performance of the works------

	setforth	in	for	the	component	detailed	in	schedule
	.for the total	cost o	f Rs		of the tende	r schedule of the tender no	The	Standard General
Condition of (Contract corre	ected u	ip to lat	est corr	rection slips and th	e Specifications of the		-DFCCIL corrected
up to latest correction slips and the Specifications of the DFCCIL, corrected up to latest correction slips and the								
Special Condi	tion and Spec	cificatio	ons, if a	ny, and	in conformity with	n the Drawings here-into annexed and w	herea	s the performance
of the said we	orks is an act	in whi	ch the j	public a	re interested.			

NOW THIS INDENTURE WITNESSETH that in consideration to payments to be made by the DFCCIL, the Contractor will duly perform the said works in the said schedule set forth and shall execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the DFCCIL and will complete the same in accordance with the said specifications and said drawings and said conditions of contracts on or before the ------ day of ------20--- and will maintain the said work for a period of -------- calendar months from the certified date of their completion and will observe, fulfill and keep all the conditions there is mentioned (which shall be deemed and taken to be part of this contract as if the same have been fully set forth herein) AND the DFCCIL both hereby agree that if the Contractor shall duly perform the said works in the manner aforesaid and observe and keep the said terms and conditions, the DFCCIL will pay or cause to be paid to the contractor for the said works on the final completion thereof the amount due in respect thereof at the rates specified in the Schedule hereto annexed.

All the communication in relation to the Contract Agreement would only be between Party hereto of first part and second part. No claim of Contractor, whatsoever on this account shall be entertained by the DFCCIL and this shall be deemed as 'excepted matter' (matter not arbitrable). The permitted subcontracting of work by the Contractor shall not establish any contractual relationship between the sub-contractor and the DFCCIL and shall not relieve the Contractor of any responsibility under the Contract. The Contractor shall indemnify DFCCIL against any claim of subcontractor. The Contractor shall endeavor to resolve all matters and payments amicably and speedily with the subcontractor

On receipt of approval from CPM/CGM, Contractor shall enter into a formal agreement legally enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.

In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience certificate to the subcontractor also for the portion of work subcontracted and successfully completed by the sub-contractor

The responsibility of successful completion of work by subcontractor shall lie with Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract Further, in case Engineer is of the view that subcontractor's performance is not satisfactory, he may instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with the above instructions with due promptness. Contractor shall intimate the actual date of

discontinuation of subcontract to Engineer. Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends to do so at his own or on the instructions of DFCCIL, with prior intimation to CPM/CGM.

For and on behalf of the Contractor

Name of Authorized Signatory

Witness of the Signature

1.

2.

Address :-----

Signature of Sub Contractor

Name of Authorized Signatory

Witnesses of the Signature

1.....

2.....

Address:....

(Seal and signature of Notary Public)

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Agreement is being executed. The Power of Attorney shall duly registered with registrar or notarized.

Annexure-`A'

- i) Name of Contractor/Supplier
 - ii) Vendor code
 - iii) Address
 - iv) Tender No.
 - $\mathbf{v})\quad \text{Contract Agreement No.}$
 - vi) Description of Goods/Service
 - vii) Value of Contract viii) Stages of payment
 - xi) Expected payment within 6 months (LC Amount) xii) Beneficiary bank details;
- a. Bank name
- b. Address
- c. Account No.
- d. IFSC Code

It is certified that the supplier/contractor has exercised the option of taking payment due against the tender, through LC arrangement in IREPS portal at the time of bidding itself and the option has been flagged in the IREPS. This has the approval of xiii) Validity/period for which LC is to be opened.

(Signature)

Name.....

Designation.....

(Official Seal)

Annexure-`B'

(Clause No. 24.1.5(f) of General Instructions to Tenderer) LCDA No. (18 DIGIT IPAS GENERATED NO.)

Dated: -----

DOCUMENT OF AUTHORIZATION

Reference: (i) Works Contract/ Supply Contract No...... dated...... dated......

This document is issued against contract No...... (FROM IREPS) DATED...... FOR WORK OF (DESCRIPTION OF WORK FROM IREPS)......

The beneficiary of the aforementioned Letter of Credit M/s...... (NAME AND VENDOR CODE)....... (Vendor Code....... as per IREPS......) Is entitled to receive payment aggregating INRSSS (FROM ABSTRACT OF BILL PASSED)... Out of total LC amount of INR (FROM MASTER TABLE OF LC

OPENED) Against the first/second* commercial Invoice No. (FROM IPAS) Dated....... FROM IPAS....... for INR (FROM IPAS) raised against the above contract from State Bank of India....... (Branch FROM LC MASTER TABLE) On the strength of this Certificate.

The details of payment already made to the beneficiary under this Letter of Credit are as follows:

S.	Invoice No. Invoice date Invoice	Amount LCDA	LCDA	Amount paid (INR)
No.	(INR)	No.	date	

Total Paid

THIS PAYMENT: sass......LC balance after this payment:

(Signature of authorized DFCCIL authority)

Name

Designation

Official Seal

Annexure C

Procedure for Conduct and Reporting of R.A.

- 1. The tendering authority shall solicit bids through an invitation to the electronic Reverse Auction to be published or communicated in accordance with the provisions similar to e-procurement.
- 2. Depending upon the nature of item/work/service and complexity of case on hand, following shall be indicated in the tender for e-RA itself.
 - (a) Initial e-RA period: This shall be the initial time interval for e-RA, e-RA Shall be open for this duration.
 - (b) Auto extension period : In case any offer is received in the time period equal to auto extension period before close of initial e-RA period, the e-RA shall be extended for time equal to auto extension period from the time of last bid. There shall be no upper limit on number of auto extensions. When no offer is received in the last auto extension period, e-RA shall close.
 - (c) Minimum decrement in percentage of value of the last successful bid.
- 3. Date and time for start of e-RA shall be communicated to qualified tenderers by the convener after evaluation of the Technical Bids.
- 4. After submission of Initial Price Bid, tenderers will not be allowed to revise the taxes and other levies.
- 5. During auction period, identities of the participating tenderers will be kept hidden.
- 6. Minimum admissible bid value will be last bid value minus minimum decrement as specified by the tendering authority before starting of reverse auction. Starting point for reverse auction shall be the lowest initial Price Bid of the Tenderer eligible for award of contract.
- 7. After close of the RA, tabulation of last (minimum) bids received from all the tenderers will be generated and made visible to Railways and participating tenderers.
- 8. Railway users can also view the bidding history in chronological order.
- 9. Bidders not be allowed to withdraw their last offer.
- 10. L-1 will be defined as the lowest bid obtained after the closure of R.A. session for Goods Works and Services tenders.

(Authority : No. 2017/Trans/01/Policy/Pt-S Dated 28.03.2018)

ANNEXURE – D

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT of GCC April-2022

TENDERER'S CREDENTIALS (BID CAPACITY)

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value of the present tender. The available bid capacity shall be calculated as under:

Available Bid Capacity = [A x N x 2] – 0.33xNxB

Where, A = Maximum value of construction works executed and payment received in any one of the previous three financial years or the current financial year (up to date of inviting tender), taking into account the completed as well as works in progress.

N=Number of years prescribed for completion of work for which bids has been invited.

B=Existing commitments and balance amount of ongoing works with the tenderer as per the prescribed proforma of Railway for statement of all works in progress and also the works which are awarded to tenderer but yet not started upto the date of inviting of tender. Note: The Tenderer(s) shall furnish the details of -

- (i) Maximum value of construction works executed and payment received in any one of the previous three financial years or the current financial year (up to date of inviting tender) for calculating A, and
- (ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma of Railway for statement of all works in progress and also the works which are awarded to tenderer but yet not started upto the date of inviting of tender for calculating B. In case of no works in hand, a 'NIL' statement should be furnished.
- The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.
- (b) In case if a bidder is JV, the tenderer(s) must furnish the details of
- (i) Maximum value of construction works executed and payment received in any one of the previous three financial years or the current financial year (up to date of inviting tender) by each member of JV for calculating A, and
- (ii) Existing commitments and balance amount of ongoing works with each member of JV either in individual capacity or as a member of other JV as per the prescribed proforma of Railway for statement of all works in progress and also the works which are awarded to each member of JV either in individual capacity or as a member of other JV but yet not started upto the date of inviting of tender for calculating B. In case of no works in hand, a 'NIL' statement should be furnished.
 The submitted data is for (ii) about should be dubuscified by Chestered Assessment.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

- (c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender under consideration.
- (d) The arithmetic sum of individual "bid capacity" of all the members shall be taken as JV's "bid capacity".
- (e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered as incomplete and will be rejected summarily.
- (f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered even if he has been found eligible in other eligibility criteria/tender requirement.

Tender No.: AII/EN/WDFC/TM/23

END OF DOCUMENT