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Tender No. CGM/DFCCIL/NOIDA UNIT/ Civil Structure-Track Maintenance/04  

For 

Name of Work: - Maintenance of double line BG track including DFCCIL Yards, 

Formation, Major & Minor bridges, retaining structures, staff quarters  , Civil 

Works like buildings (i.e. Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP 

/TSS/ASS & other allied buildings) between New Rewari to New Dadri Section 

(including its connecting lines with IR & ICD/Dadri) of Western Dedicated Freight 

Corridor in the jurisdiction of  CGM/Noida (For 2 Year). 

     

 

E-TENDER DOCUMENT 

TECHNICAL BID 

(PACKET-A) 

  

 

 

 

 
 

Employer: 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

(A GOVERNMENT OF INDIA ENTERPRISE) 

Under 

MINISTRY OF RAILWAYS 

 

NOIDA OFFICE: - 

Chief General Manager/Noida/DFCCIL 

DFC Complex, Sector-145, Noida-201306, U.P 
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PART-I 
 

CHAPTER-I 

CHECK LIST 

Check List of items/documents pertaining to Bid to be uploaded by the bidder in E-

Tender portal on or before the last Date & Time of Bid Submission 

Item No. Items 

Technical Bid (Packet-A) 

1 

Bid Security of Rs. 9,31,200/- (Rupees Nine Lakh, Thirty One Thousand Two Hundred Only) 

to be paid online through payment gateway provided at www.ireps.gov.in in the 

account of Dedicated Freight Corridor Corporation of India Ltd., New Delhi.  
 

Note: 

(i) Any firm recognized by Department of Industrial Policy and Promotion 

(DIPP) as ‘Startups’ shall be exempted from payment of Bid Security.  

 

(ii) Labor Corporate Societies shall deposit only 50% of above  Bid Security.   
 

2 

Cost of Bid Document of  Rs. 11,800/- (Rs. 10,000/-+GST @ 18%) (Rs. Eleven Thousand 

Eight Hundred only) (Non-Refundable) to be paid online through payment gateway 

provided at www.ireps.gov.in in the account of Dedicated Freight Corridor 

Corporation of India Ltd., New Delhi on or before schedule date & time of 

submission of bid. 
 

Note: “No exemption is admisibile for cost of bid document and shall not be 

claimed by bidder on the E-Tender portal”. 

3 

A declaration from the person having PoA (Power of Attorney) on the Letter Head 

of the Applicant/Bidder that they agree and abide by the bid documents and 

amendments thereof (if any) and would execute the work accordingly.  (Form No. 

1A) 

4 Format for Certificate to be Submitted / Uploaded by Tenderer Alongwith the 

Tender Documents (Form No. 1B) 

5 
Power of Attorney of the person authorized for signing/submitting the Tender 

(Form No. 22). 

6 
If applicable, the Power of Attorney for authorized signatory of JV partners and 

for Lead Member of JV (Form No. 12 & 13 resp.) 

7 

Documents in support of their formation as Properitory Firm/ Partneship Firm/ 

Company/ Joint Venture/ LLP /Registered Soceity/ Registered Trust/ HUF as per 

the requirement defined in Para 1.3.16  of Part-I, Chapter-III of tender documents 

and Additional documents required in case of participation of Joint Venture and 

Partnership Firm as per the requirement defined in Para- 1.3.19 & 1.3.20 of Part-

I, Chapter-III (Preamble and General Instructions to Tenderers) of Tender 

Document. 

8 

Integrity Pact duly signed by the bidder (Form No.19). The bidders are required 

to download the Integrity Pact as uploaded on the tender document & sign the 

same put rubber stamp seal and upload the signed copy on E-Tendering website. 
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IMPORTANT NOTES: 

i. For Document mentioned at S.No. 1 of the checklist above, the E-Receipt of 

IREPS payment transaction for Bid Security (submitted by the Tenderer online on 

www.ireps.gov.in.  

   

ii. For Document mentioned at S.No. 2 of the checklist above, the E-Receipt of 

IREPS payment transaction for Cost of Bid Document (submitted by the Tenderer 

online on www.ireps.gov.in) shall be uploaded as attachment at E-Tender IREPS 

portal of IREPS. 
 

iii. Document mentioned at S.No. 3 to 17 above of the Check list [Technical Bid 

(Packet-A)] should be scanned and uploaded as attachment at E-Tender portal 

Check List of items/documents pertaining to Bid to be uploaded by the bidder in E-

Tender portal on or before the last Date & Time of Bid Submission 

9 

Submission of Tenderer's Credentials in accordance with Technical Eligibility 

Criteria defined in Para-1.3.14.1 (Preamble & General Instructions to Tenderer) 

of Part-I, Chapter-III of Tender Document in prescribed forms. (Form 

No.2A/2AA) 

10 

Submission of Tenderer's Credentials in accordance with Financial Eligibility 

Criteria defined in Para-1.3.14.2 (Preamble & General Instructions to Tenderer) 

of Part-I, Chapter-III of Tender Document in prescribed forms. (Form No.2B) 

11 

Submission of Tenderer's Credentials in accordance with Bid Capacity 

Eligibility Criteria defined in Para-1.3.14.3 (Preamble & General Instructions to 

Tenderer) of Part-I, Chapter-III of Tender Document in prescribed forms. (Form 

No.2C) 

12 Applicant’s Party Information Form (Form No.2D) 

13 
Memorandum of Understanding (in case of JV) as per bid document. (Form 

No.9) 

14 If applicable, Joint Venture agreement (Form No.10) 

15 Letter of participation from each partner of Joint Venture (JV)–(Form No. 11) 

16 Valid GST Registration, EPF Registration and PAN No. details 

17 No Deviation Certificate (Form No. 23). 

18 
The entire Tender document should first be downloaded & then, upload the same 

through digital signature by the Authorized signatory of the bidder. 

19 

All pages of all the Corrigendum/Addendum/Clarification (if any) should first 

be downloaded then, upload the same through digital signature by the 

Authorized signatory of the bidder. 

Financial Bid (Packet-B) 

20 
Financial Bid to be filled and submitted on www.ireps.gov.in by following the 

steps available at E-Tender IREPS Portal. 
 

Note: All the uploaded documents should be in readable, printable & legible form. 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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(www.ireps.gov.in). The detailed instructions of E-tendering can be read through 

website www.ireps.gov.in (Centre link provided on the home page).  

 
 

iv. Similarly, the document mentioned at S.No. 18 & 19 of the Check list [Technical 

Bid (Packet-A)] should first be downloaded from E-Tender Portal (in PDF Format) 

and thereafter upload them to E-Tender IREPS Portal, through digital signature. 
 

v. For Document No. 20 of the Check list [Financial Bid (Packet-B)], Financial Bid 

to be filled and submitted on www.ireps.gov.in by following the steps available at 

E-Tender IREPS Portal.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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PART – I 
 

Chapter II 
 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

(A GOVERNMENT OF INDIA ENTERPRISE) 
  

Tender No: CGM/DFCCIL/NOIDA UNIT/ Structure & Track Maintenance/04   

    

NOTICE INVITING E-TENDER 

National Competitive Bidding 
 

 

Name of Work: - Maintenance of double line BG track including DFCCIL Yards, 

Formation, Major & Minor bridges, retaining structures, staff quarters  , Civil Works like 

buildings (i.e. Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & other 

allied buildings) between New Rewari to New Dadri Section (including its connecting lines 

with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the jurisdiction of  

CGM/Noida (For 2 Year). 

     

1.2.1  Chief General Manager/Noida, Dedicated Freight Corridor Corporation of India Limited, DFC 

Complex, Sector-145, Noida-201306, U.P, India, invites E-Tenders in single stage two packet system on 

prescribed forms from firms/Companies/Joint Ventures meeting requisite experience and financial capacity for 

execution of the following work: 

 

Tender No. CGM/DFCCIL/NOIDA UNIT/ Structure & Track Maintenance/04 

Name of Work Maintenance of double line BG track including DFCCIL Yards, Formation, 

Major & Minor bridges, retaining structures, staff quarters  , Civil Works 

like buildings (i.e. Stations, IMSDs/RH/GSMR/TER/ IBH/ Gumti/SP/SSP 

/TSS/ASS & other allied buildings) between New Rewari to New Dadri 

Section (including its connecting lines with IR & ICD/Dadri) of Western 

Dedicated Freight Corridor in the jurisdiction of  CGM/Noida (For 2 Year) 

Employer/Client/Owner Dedicated Freight Corridor Corporation of India Ltd. 

(DFCCIL), A Govt. of India (Ministry of Railways) Enterprises 

through Chief General Manager/Noida, Sector-145, Noida-201306, U.P. 

Type of Tender Open E-Tender (Single stage two packet system) 

Type of Contract Works Contract 

Total Estimated Cost Rs. 156224265/- (Rs. 132393445/- + GST @ 18%) 

Period of Contract 24 Months 

Maintenance period 06 Months from the date of issue of completion certificate of the work by 

DFCCIL  

Earnest Money Deposit Bid Security of Rs. 9,31,200/- (Rupees Nine Lakh, Thirty One Thousand 

Two Hundred Only) to be paid online through payment gateway provided 

at www.ireps.gov.in in the account of Dedicated Freight Corridor 

Corporation of India Ltd., New Delhi.  
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Note: 

(i) Any firm recognized by Department of Industrial Policy 

and Promotion (DIPP) as ‘Startups’ shall be exempted 

from payment of Bid Security deailed above.  

 

(ii) Labor Corporate Societies shall deposit only 50% of above  

Bid Security detailed above 

Cost of Tender Document 

(Non-Refundable) 

Rs. 11,800/- (Rs. 10,000/-+GST @ 18%) (Rs. Eleven Thousand 

Eight Hundred only) to be paid online through payment 

gateway provided at www.ireps.gov.in in the account of 

Dedicated Freight Corridor Corporation of India Ltd., New 

Delhi.  

Note: “No exemption is admisibile for cost of bid document 

and shall not be claimed by bidder on the E-Tender portal”.  

Validity of Offer 120 days 

Retention Money/ Security 

Deposit 

5% of Contract value (as per Clause No. 16 (1) of GCC) 

Performance Bank Guarantee Performance Guarantee (PG) has to be submitted within 21(Twenty-One) 

days from the date of issue of Letter of Acceptance (LOA), amounting to 

3% of the contract value (as per Clause No. 16 (4) of GCC).  

E-tendering website www.ireps.gov.in 

For any help, please refer “Learning centre under E-Tender: Works , 1. 

“Instructions to Contractors”” containing the detailed guidelines for E-

Tendering available on www.ireps.gov.in and on Helpdesk of IREPS: 011-

23761525.  

Date & Time Schedule 

Date of uploading of 

NIT/Tender Document 

(Online) on IREPS Portal 

On 03.10.2022 

Date of tender document 

download/Sale (Online) from 

IREPS Portal 

From 11:00 Hrs of 04.10.2022 

Pre-Bid meeting with the 

prospective bidders 

05       18.10.2022 at 11:00 Hrs.  

D-8 

Issue of Corrigendum, if any On or before fifteen days from date of submission of Tender (on 

www.ireps.gov.in) 

Date & Time of Submission of 

Tender 

On or before 03.11.2022 and time upto 15:00 hrs 

Last date & time of submission 

of Bid Security & tender 

document cost  

On or before 03.11.2022  and time upto 15:00 hrs to be paid online through 

payment gateway provided at www.ireps.gov.in  

 

Date & Time of Opening of 

Technical Bid (Online) 
On date 03.11.2022 and time upto 15:30 hrs 

Date & Time of opening 

of Financial Bid (online) 

To be communicated later to only those bidders who are found 

technically qualified after closure of Technical Evaluation. 

Representative/Contact 

Personof DFCCIL/Noida Unit 

Shri Rajeev Kumar Rastogi 

Dy. Chief  Project Manager/Civil 

Dedicated Freight Corridor Corporation of India Ltd. (Noida Unit) 

http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
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DFC Complex, Sector-145, Noida-201306, U.P 
Mobile No: 9717636929 

Telephone: 0120-3680888 

E-MAIL ID:rkrastogi@dfcc.co.in 

Address for Pre-Bid meeting &  

opening of Tender 

Chief General Manager Office 

Dedicated Freight Corridor Corporation of India Ltd. (Noida Unit) 
DFC Complex, Sector-145, Noida-201306, U.P 
Telephone: 0120-3680888 

 

1.2.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and competence as well as 

for financial and organizational resources as specified in the Tender Document. 

1.2.3 Tender document can be viewed & obtained/downloaded from www.ireps.gov.in w.e.f. 11:00 Hrs of 

04.10.2022. The tender document shall have to be purchased in the name of Firms/Company/Joint 

Venture and can be downloaded from website www.ireps.gov.in. In case tenderer(s) do/does not deposit 

the cost of tender document (non-refundable) along with the submission of the tender, their tender shall 

not be opened. Tenderer are advised not to make any correction/addition/alteration in the downloaded 

tender documents. If any such correction/addition/alteration in downloaded tender documents are made 

such tenders shall be not be considered.    
 

1.2.4  DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases the 

addendum(s) / corrigendum(s) shall be issued and placed on www.ireps.gov.in. The tenderers who have 

purchased or downloaded the tender documents from the website before issue of 

addendum(s)/corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum 

(s) (if any) is also downloaded by them. Such addendum(s)/corrigendum (s) (if any) shall also be 

submitted/uploaded duly stamped and signed along with the submission of tender.  
 

1.2.5  The tender documents shall be submitted in online mode only through website www.ireps.gov.in in two 

packets only viz Packet-A containing TECHNICAL BID and Packet B containing FINANACIAL BID.  
 

 Bidder shall submit the Bid Security & Tender document cost on or before schedule date & time of 

submission of bid. 

Financial Bid (as specified in “Financial Bid” in Tender Document) to be filled and submitted 

on E-Tender portal www.ireps.gov.in by following the steps available at E-Tender IREPS Portal.   
 

It is mandatory for all Tenderers to have Class-III Digital Signature (or as specified in IREPS Portal) 

Certified from any of the Licensed Certifying Agencies (‘CA’) to participate in E-Tendering of 

DFCCIL, (Tenderer can see the list of Licensed CAs from the link www.cca.gov.in in the name of the 

person who will submit the Online tender and is authorized to do so. 

 

a. To participate in the E-Tender, it is mandatory for the bidders to get themselves registered with the 

IREPS (www.ireps.gov.in) and to have user ID & password. www.ireps.gov.in is the only website for 

submission of tender.  
 

Tender shall be submitted through Online mode only at www.ireps.gov.in. Tender submitted by any 

other mode will not be accepted. All the required documents (legible) as mentioned in Check List have 

to be uploaded along with the offer on www.ireps.gov.in. 
   

mailto:rkrastogi@dfcc.co.in
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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b. Tenders shall be opened at the address given below on scheduled date & time in the presence of the 

tenderers or their authorized representatives intending to attend the opening.  
 

  Address of Office of the Chief General Manager/ Noida (for opening of tenders): - 

  Chief General Manager/Noida, DFC Complex, Sector-145, Noida-201306, U.P.  
   

 All the Bids received shall be opened on the date and time mentioned above in the tender notice. Bid 

of the bidders shall be opened through process of e-tendering. The sequence of opening shall be: 

i) Bid Security. 

ii) Technical offer. 

iii) Financial offer (at a later stage after scrutiny & finalization of acceptable Technical Bid) 
  

 Tender shall be submitted as per “General Instructions to Tenderers” forming part of the complete tender 

documents. 
 

c. Any tender received without Bid Security and cost of tender documents in the form as specified in the 

tender documents shall not be considered and shall be summarily rejected. 
 

d. DFCCIL reserves right to cancel the tender before submission/opening of tender, postpone the tender 

submission / opening date and to accept / reject any or all tenders without assigning any reason thereof.  

DFCCIL's assessment of suitability as per eligibility criteria shall be final and binding. 
 

e. Tenderers may note that they are liable to be disqualified at any time during tendering process in case, any of 

the information furnished by them is not found to be true. Bid Security of such tenderers shall be forfeited & 

the decision of DFCCIL in this regard shall be final and binding. 
 

f. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents submitted by 

them in technical bid. Financial bids of only those bidders would be opened, whose technical offers are found 

acceptable. In the event of any document being found false (at a later stage), the provisional qualification 

shall stand withdrawn, and the next lower bidder shall automatically come to the position of such disqualified 

bidder. Also, action against such disqualified tenderer shall be taken as per the provisions of the Tender. 

 

g. Information as required as per various Forms of tender document should be submitted by the tenderers without 

fail strictly as per formats. 

 

h. The validity of offer shall be 120 days from the date of opening of the tender. 

 

i. Transfer of the tender document purchased by intending tenderer to another tenderer is not admissible. 

Tenderer can submit tenders only on the documents purchased /downloaded from website: www.ireps.gov.in 

by them. 
 

j. Tenderers must read all instructions regarding E-Tendering process as mentioned in “Learning centre 

under E-Tender: Works” , 1. “Instructions to Contractors” available on www.ireps.gov.in.  
 

 

k. Tenderers are advised to regularly visit the E-Tender Portal (www.ireps.gov.in) for information regarding 

tender document, corrigendum, addendum (if any) etc.  
 

l. Joint Ventures are allowed in terms of Para 1.3.19 of Part-I, Chapter-III of the Tender Document. 
 

m. The rates quoted by the contract or are deemed to be inclusive of site clearance, setting outwork, profile, setting 

lay out on ground, establishment of reference benchmark(s), installing various signage, taking spotlevels, 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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survey with total station, construction of all safety and protection devices, compulsory use of helmet and safety 

shoes, and other appropriate safety gadgets by workers, imparting continuous training for all the workers, 

barriers, preparatory works, construction of clean, hygienic and well ventilated workers housings in sufficient 

numbers working during monsoon or odd season, working beyond normal hours, working at all depths, height, 

lead, lift, levels and location etc. and any other unforeseen but essential incidental works required to complete 

this work. Nothing extra shall be payable on this account and no extension of time for completion of work 

shall be granted on these accounts. 

 

n. In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value is inclusive 

of all taxes, duties and levies except  GST. The % (above/below/at par) rates quoted by the tenderer shall 

apply on the basic value.  The  GST as legally leviable and payable by the Bidder under the provisions of 

applicable law/act shall be paid extra by DFCCIL. 
 

Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their input 

materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit (ITC) likely to 

be availed by them is duly considered while quoting their rates. 
 

If any cost implication to DFCCIL is occurred on GST account because of Contractor’s default in filing 

of GST returns such as no GST number, wrong GST number, mismatch of GST number etc., the same 

shall be recovered from the Contractor’s bill or any other pending/future bill.  
 

o. Price Variation Clause (PVC) shall be applicable as per manners prescribed in Clause 46A of the Standard 

General Conditions of Contract.  

p. Advances to Contractor- 

If specifically provided in Tender Documents of tender having advertised value more than Rs 50 Crores, 

DFCCIL shall make payment, as an Interest bearing advances, as per Contractor’s request. These advances 

shall carry a simple interest ________ as indicated in the Tender documents. The payment and recovery of such 

advances shall be made as per manners prescribed in Clause 46.4 of the Standard General Conditions of 

Contract. As the value of this tender is less then 50 Cr., hence, any type of advances to contractor is not 

admissible. 

  

 

Chief General Manager/Noida 

For & on behalf of DFCCIL  
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PART-I  
 

Chapter- III 
 

PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 

1.3.1 Introduction 
 

(i) General 
 

 Ministry of Railways (MoR) established the Dedicated Freight Corridor Corporation of India 

Limited (DFCCIL), a Schedule “A” Public Sector Undertaking wholly owned by Ministry of 

Railways, Govt. of India to undertake planning & development, mobilization of financial resources, 

construction, maintenance and operation of the Dedicated Freight Corridor project. DFCCIL was 

incorporated as a company under the Companies Act 1956 on 30th October 2006.  
 

 This company is now actively engaged in the implementation of Computerized Multi Modal High 

Axle Load Dedicated Freight Corridor Project between Delhi-Mumbai under the Western DFC 

Corridor and Ludhiana-Delhi-Kolkata under the Eastern DFC Corridor. 
 

 The DFC project will also restore the Indian Railway’s competitive strength in the freight 

transportation market and emerge as the major low carbon and energy efficient transport system 

in the country. It will drive the establishment of industrial corridors and logistic parks along its 

alignment and play a crucial role in supporting India’s growing economy. 

 

Scope of Work of this Tender: 
 

Name of Work: - Maintenance of double line BG track including DFCCIL Yards, 

Formation, Major & Minor bridges, retaining structures, staff quarters  , Civil 

Works like buildings (i.e. Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP 

/TSS/ASS & other allied buildings) between New Rewari to New Dadri Section 

(including its connecting lines with IR & ICD/Dadri) of Western Dedicated Freight 

Corridor in the jurisdiction of  CGM/Noida (For 2 Year). 

    

        The above stated work is proposed to be executed in the jurisdiction of CGM/Noida between New 

Rewari to New Dadri stations of DFCCIL, it consisists of Track length of 312 Tkm & also includes 

maintenance of station Building/Service Buildings/Residential Quarters/Machine shed,overhead 

and underground water tanks,septic tank,soak pits , Bridges, RFO, 

RUB,ROB,FOB,Aqueduct,Syphon,Viaducts,Tunnel  & all other allied structures 

 

• Following yards are included in the scope of work 

 

Description of  Maintenance work in  station yards 

New Dharuhera Yard including all Civil structures in the Yard 

New Taoru Yard including all Civil structures in the Yard 

New Prithala Yard including IR Asawati Connection & including all Civil structures in the 

Yard 
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New Faridabad Yard including all Civil structures in the Yard 

New Dadri Yard including IR connecting line,EDFC connection line and ICD connecting line 

& including all Civil structures in the Yard 

Maintenance of all Buildings such as SP/SSP/TSS/IBH/Gumti in the mid section between above 

stations in Rewari-Dadri section 

 

• In addition to the routine maintenance of Buildings, the scope of work also includes Housekeeping 

work in Station and service Buildings. 

• The track maintenance activity also includes cleaning of water ways, Toe drains and catch water 

drains,rain cut repairs on High Embankments & Deep cut(having height/depth up to 30 mtr from 

GL), removal of caracas of run over cattles,human from the track.  

• Presently the tenderer has to start the track  maintance activity from Km 15.5 to Km 56/700 

between New Rewari station (excluding) to New Mewat Station(Including) and from Km 89/900 

to 143/000 between New Prithala Station(including) to New Dadri station(including Dadri Yard, 

ICD,IR & EDFC connection). 

• The section for track maintenance between Km 56/700 to 89/900 shall be handed over after some 

time. 

• If at the direction of DFCCIL, any item given in the scope of work is executed partially, the rate 

for the same shall be reduced proportionally. 

 

Imp Note:-   The  track maintenance work has to be carried out in  electrified section with 2x25KV 

electrified electric traction. The contractor should carry out the track maintenance work in consulation 

with TRD department of DFCCIL. 

  

1.3.2 General Instructions (for only E-Tendering system):  
 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a new 

methodology for conducting Public Procurement in a transparent and secured manner. 

Suppliers/Vendors will be the biggest beneficiaries of this new system of procurement. An E-

Tendering portal of Dedicated Freight Corridor Corporation of India (DFCCIL) introduced for the 

process of E-Tendering which can be accessed on http://www.ireps.gov.in. (refer in the BID 

DOCUMENTS) 

 

Words in capital and not defined in this document shall have the same meaning as in “BID 

DOCUMENT”. 

 

A) ACCESSING/OBTAINING/PURCHASING PROCESS OF TENDER DOCUMENT: 

(i) It is mandatory for all the Tenderers to have class-III digital signature or as specified 

by IREPS (in the name of person who will sign the Bid and will submit the online 

tender and is authorized to do so) certified from any of the licensed certifying agency 

(“CA”) to participate in E-Tendering of DFCCIL [Tenderers can see the list of licensed 

CAs from the link www.cca.gov.in].  

(ii) To participate in the E-Tender, it is mandatory for the Tenderers to get themselves 

registered with the IREPS (www.ireps.gov.in) and to have user ID & password. 

http://www.tenderwizard/DFCCIL
http://www.cca.gov.in/
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(iii)  www.ireps.gov.in is the only website for submission of online tender. The detailed 

instructions of E-Tendering can be read through website www.ireps.gov.in on “Learnig 

centre under E-Tender: Works , 1. Instructions to Contractors” containing the detailed 

guidelines for E-Tendering. 

(iv) Tender shall be submitted through online mode only at  www.ireps.gov.in. Tender 

submitted by any other mode will not be accepted. 

(v) All the required documents (legible) as mentioned in Check list have to be uploaded 

along with the offer on www.ireps.gov.in,. 

(vi) The Addendum/Corrigendum, if any; shall be hosted on the website www.ireps.gov.in 

only. 

(vii) The supporting documents for Eligibility Criteria are essentially required to be 

uploaded on the website www.ireps.gov.in as bid shall be accepted through Online 

mode only. 

(viii) Tenderers are required to give Un-Conditional offers. A Conditional Offer is liable to 

be rejected. DFCCIL reserves the right to modify, expand, restrict, cancel, reject and 

re-float tender without assigning any reasons whatsoever. 

(ix) The Tenderers shall closely peruse all the clauses, instructions, terms and conditions, 

scope of work, specification etc. as indicated in the Tender Document before quoting 

the rates. If the contractor have any doubt about the meaning of any portion of the 

Tender Document or find discrepancies/omissions in the tender document issued or 

required clarification, he shall at once contact the authority inviting the tender for 

clarification at least twenty days before the due date of submission of the tender. 

(x) Bid document shall be accompanied by all the documents required to be submitted as 

specified in the Tender Document along with all Addendums and Corrigendum. 

(xi) All Bids shall be submitted in accordance with the instructions contained in the Tender 

Document (Bid Document). Non-Compliance of any of the instructions contained in 

the Tender Document is liable in Bid being rejected. 

(xii) After award of contract ot the Successful Contractor, if it is observed that there is any 

discrepancy or ambiguity about any terms and conditions mentioned in the Tender 

Document, the interpretation of same given by DFCCIL shall be considered as final 

and binding. 

(xiii) Order of precedence of Documents: In tender/contract, in case of any difference, 

contracdiction, discrepancy, with regard to conditions of tender/contract, 

specifications, drawings, bill of quantities etc., forming part of the tender/contract, the 

following shall be the order of precedence: 

a. Letter of Award 

b. Bill(s) of Quantities. 

c. Special Conditions of Contract. 

d. Technical Specifications as given in tender documents. 

e. Drawings, if any. 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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f. Indian Railways Standard General Conditions of Contract updated with correction 

slips issued up to date of inviting tender or as otherwise specified in the tender 

documents. 

g. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to 

date of inviting tender or as otherwise specified in the tender documents, if 

applicable in the contract. 

h. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents 

For example, if any item is found common in Special Conditions of contract and 

General Conditions of Contract then the provision given in Special Conditions of 

Contract will prevail over General Conditions of Contract for the same item. 

(xiv) Contractor must fill up all the schedules and furnish all the required information on e-

mode as per the instructions given in various sections of the Tender Document. 

(xv) Submission of a tender by a tenderer implies that he had read all the tender document 

including amendments/corrigendum if any, visited the site and made himself aware of 

the scope of the work to be done, local conditions and other factors having any bearing 

on the execution of the work. 

(xvi) DFCCIL reserves all rights to reject any tender including of those tenders who fail to 

comply with the instructions without assigning any reason whatsoever and does not 

bind itself to accept the lowest or any specific tender. The decision of DFCCIL in this 

regard shall be final and binding. Any failure on the part of the tenderer to observe the 

prescribed procedure and any attempt to canvass for the work will prejudice the 

tenderer’s bid. 

(xvii) Tenderers may note that they are liable to be disqualified at any time during tendering 

process in case any of the information furnished by them is not found to be true. Bid 

Security of such tenderer shall be forfeited. The decision of the DFCCIL in this regard 

shall be final and binding. 

(xviii) Evaluation of tenders will be made on the basis of fulfilment of Eligibility Criteria 

mentioned in the Bid Document. However, DFCCIL reserves the right ot seek any 

clarification from the contractor. 

 

B) PREPARATION & SUBMISSION OF TENDER: 
 

i. For Document mentioned at S.No. 1 of the checklist above, the E-Receipt 

of IREPS payment transaction for Bid Security (submitted by the Tenderer 

online on www.ireps.gov.in)   

ii. For Document mentioned at S.No. 2 of the checklist above, the E-Receipt 

of IREPS payment transaction for Cost of Bid Document (submitted by the 

Tenderer online on www.ireps.gov.in) shall be uploaded as attachment at E-

Tender IREPS portal of IREPS. 
 

iii. Document mentioned at S.No. 3 to 17 above of the Check list [Technical Bid 

(Packet-A)] should be scanned and uploaded as attachment at E-Tender portal 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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(www.ireps.gov.in). The detailed instructions of E-tendering can be read 

through website www.ireps.gov.in (Centre link provided on the home page).  

 
 

iv. Similarly, the document mentioned at S.No. 18 & 19 of the Check list 

[Technical Bid (Packet-A)] should first be downloaded from E-Tender Portal 

(in PDF Format) and thereafter upload them to E-Tender IREPS Portal, 

through digital signature. 
 

v. For Document No. 20 of the Check list [Financial Bid (Packet-B)], Financial 

Bid to be filled and submitted on www.ireps.gov.in by following the steps 

available at E-Tender IREPS Portal..   

 

C) Modification/ Substitution/ Withdrawal of bids: 

 

(i)  Once bid is submitted, the tenderer will not be allowed to withdraw the offer. 

(ii)  The tenderer can however modify their bid till closing time of tender. In case of revising 

the bid, the revised bid will supersede earlier bids and the latest bid will be considered 

for evaluation. 

D) PRE-BID MEETING: 
 

Bidders may request for a clarification on any Clause(s) of the Bid Document on or before the 

date of Pre-Bid meeting. Any request for clarification must be sent in writing, or by standard 

electronic means to DFCCIL. DFCCIL will respond with explaination of quries on E-Tender 

Portal (including an explanation of the query but without disclosing the source of query) only. 

If DFCCIL deem it necessary to amend the Bid Document as a result of clarification or any 

other reason, it shall do so.  

At any time before the submission of tender, DFCCIL may modify/amend the bid document 

and extend the last date of submission/opening of the tender by issuing a 

corrigendum/addendum.  

Any Corrigendum/Addendum thus issued shall form part of tender document and shall be 

posted only on www.ireps.gov.in and the Bidders are thus advised to update their information 

by using said website www.ireps.gov.in. To give the Bidders reasonable time to take an 

amendment into account in their bids and on account of any other reasonable circumstances, 

DFCCIL may at its discretion, extend the deadline for the submission/opening of the tender.  

A Pre-Bid meeting with the prospective Bidders shall be conducted as per the scheduled date 

& time mentioned in the NIT. However, if any change occurs in date & time of the meeting 

then it would be communicated through www.ireps.gov.in only.  

E)  OPENING AND EVALUATION OF BIDS:  
 

(i) Opening of Bids will be done through online process at www.ireps.gov.in. 
 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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(ii) E-Tender shall be opened Online at the address given below at the time and date as 

specified in Part-1 (Notice Inviting Tender) in the presence of Tenderers of their 

authorized representatives, if they choose to attend the Online Tender Opening. 
 

 

Address: Online Opening of Tender 

Chief General Manager Dedicated Freight Corridor Corporation of India Ltd./Noida Unit, DFC 

Complex, Sector-145, Noida-201306, U.P. 
 

(iii) For participating in the tender, the authorized signatory holding Power of Attorney shall 

be the Digital Signatory.  

(iv) The Authority shall Open Bid Documents received in electronic from online on the date 

and time as specified in the NIT. 
 

(v) The Authority will subsequently examine and evaluate the Technical Bids in accordance 

with the provisions set out in the BID DOCUMENTS.  
 

(vi) The Financial Bids will be opened only of the pre-qualified Bidders (only after Technical 

evaluation) & the date of opening of Financial Bids will be notified later on. 
 

DISCLAIMER 
 

The Bidder must read all the instructions in the BID DOCUMENTS and ensure to complete the tender 

submission process in time as www.ireps.gov.in will stop accepting any online tender after tender closing 

due date and time as specified in the NIT. 

 

The agency may visit the site on any working day to assess the site conditions and scope of work before 

submitting their offer.  
 

 

1.3.3 About the Tender     
 

 ii) Cost of the work: The estimated cost of the tendered work is approximately Rs. 156224265/- (Rs. 

132393445/- + GST @ 18%) (Rupees Fifteen  Crores Sixty Two Lakhs Twenty Four Thousand Two 

Hundred Sixty Five  Only. 

(ii) The tenderer(s) shall be governed by General Conditions of Contract (GCC), Preamble and General 

Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). Wherever, there is a conflict 

in any condition between GCC and Special Conditions of Contract mentioned in the tender documents, 

the condition mentioned in Special Conditions of Contract will prevail.  However, Engineer's decision 

in this connection shall be final and binding. 
 

Part-I, Chapter-IV and V of the tender document contains General Conditions of Contract and Special 

Conditions of Contract specific to this work and shall be applicable in the contract. 

 

1.3.4 Form of Tender (Two Packet System of Tendering) 
 

With the view to access the tenders technically without being influenced by the financial bids, “Two 

packet  system of tendering” shall be adopted. The Tender bid shall have to be submitted in Two 

Packet System (through IREPS i.e. www.ireps.gov.in)  

 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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"Packet-A” 
 

Eligibility/Qualifiying Element of the tender bid along with other requisite documents as mentioned 

in Techinical bid (Packet-A) of Check List, Part-I Chapter-I of the Tender Document. 

 

"Packet-B” 
 

Price Element of tender bid with percentage above/below/at par on the Schedule of Prices duly filled 

in as mentioned in Financial bid (Packet-B) of Check List, Part-I Chapter-I of the Tender Document. 

 

The technical bid (Packet-A) shall be opened on the date of tender opening and the detailed scrutiny 

of Technical bid shall be carried out. The “Financial Bid” (Packet-B) shall be opened only of those 

tenderers who qualify in “Technical Bid”.  
 

1.3.5 Provision of make in India policy 2017 issued by Govt. of India, as amended time to time, shall be 

followed for consideration of tenders.  
 

1.3.6     Tender Document 
  

This tender documentconsists of following four parts: 
 

PART/CHAPTERS DESCRIPTION 

PART – I  

Chapter I Check list of documents to be uploaded/submitted in the E-Tender 

Chapter II Notice Inviting E-Tender 

Chapter III Preamble and General Instructionps to Tenderers 

Chapter IV General Conditions of Contract 

Chapter V Special Conditions of Contract 

PART – II Technical Specifications 

PART – III  

Chapter I Milestones and Time Schedule 

Chapter II Tender Forms 

 

1.3.7  TENDER FORM  

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender 

/ Contract: 

(a) Tender Forms  

(b) Special Conditions/Specifications (enclosed) 

(c) Bill of quantities (enclosed) 

(d) Standard General Conditions of Contract (GCC)-April-2022 of Indian Railways and Standard 

Specifications (Works and Materials) of CPWD-2019 (Vol.I & II) as amended/corrected upto to latest 

correction slips.  
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(e)  CPWD Schedule of Rates of 2018 (after excluding GST component) as amended / corrected upto     latest 

correction slips are to be followed for any extra item if introduced during the execution of works.  

(f) IRUSSOR-2019 & IR speceifications. 

(g) All detailed design & drawings including the working and shop drawings pertaining to this work 

will be prepared & submitted by the contractor to DFCCIL for approval & further execution of 

work. 

2.   The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule of Rates of 

Tender and must tender and must tender for all the items shown in the bill of quantities attached. The 

quantities shown in the attached bill(s) of quantities are given as a guide and are approximate only and 

are subject to variation according to the needs of the DFCCIL. The DFCCIL does not guarantee work 

under each item of the bill(s) of quantities. The tenderer(s) shall quote rates / rebates only at specified 

place in tender in online financial Bid. Any revision of rates / rebates submitted (quoted) through a 

separate letter whether enclosed with the bid (Tender Form) or submitted separately or mentioned 

elsewhere in the document other than specified place shall be summarily ignored and will not be 

considered. 

3. Tenders containing erasures and / or alterations of tender documents are liable to be rejected.  Any 

correction made by tender(s) in his/their entries must be attested by him / them. 

4. The works are required to be completed within a period of 24 months from the date of issue of 

acceptance letter. 

 

1.3.7(A) Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings 

or any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the 

authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all 

tenderers. It shall be understood that every endeavour has been made to avoid any error which can 

materially affect the basis of tender and successful tenderer shall take upon himself and provide for the 

risk of any error which may subsequently be discovered and shall make no subsequent claim on account 

thereof. 
 

1.3.8     Sale & Submission of Tender Document: 
 

1.3.8.1 Cost of Tender document: -  
 

Tender document is available on www.ireps.gov.in and the same can be downloaded and used as tender 

documents for submitting the offer. The cost of tender document as prescribed in the NIT shall be 

deposited online through payment gateway of www.ireps.gov.in by the tenderer.  

1.3.8.2 Bid Security: -  

 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due performance 

with the stipulation to keep the offer open till such date as specified in the tender, under the conditions 

of tender. The Bid Security shall be as under:  

 

Value of the Work Bid Security 

For works estimated to cost up to ₹ 1 crore 2% of the estimated cost of the work 
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For works estimated to cost more than 

₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of the 

estimated cost of work beyond ₹ 1 crore subject to a 

maximum of ₹ 1 crore 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be 

applicable for all modes of tendering. 
 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of Bid Security detailed above. 
 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above.  
 

(b)  It shall be understood that the tender documents have been issued to the tenderer and the 

tenderer is permitted to tender in consideration of stipulation on his part, that after submitting 

his tender he will not resile from his offer or modify the terms and conditions thereof in a 

manner not acceptable to the Engineer. Should the tenderer fail to observe or comply with the 

said stipulation, the aforesaid amount shall be liable to be forfeited to the DFCCIL. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as 

part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the 

Standard General Conditions of Contract. The Bid Security of other Tenderers shall, save as 

herein before provided, be returned to them, but the DFCCIL shall not be responsible for any 

loss or depreciation that may happen thereto while in their possession, nor be liable to pay 

interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway.  

 

i. The Tender Security shall remain valid for a period of 90 days beyond the validity period for 

the Tender. 
 

ii. The envelope shall be addressed to the officer and address as mentioned in the tender document. 
 

iii. If the envelope is not sealed and marked as instructed above, the Railway/DFCCIL assumes no 

responsibility for the misplacement or premature opening of the contents of the Bid submitted 

and consequent losses, if any, suffered by the Bidder.  

 

4. (a)   Subject to exemptions provided under para 1.3.8.2 above, the tender must be accompanied by a Bid  

Security as mentioned in tender documents, failing which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet 

system of tendering 90 days) from the date of closing of the Tender. It is understood that the tender 

documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in 

consideration of the stipulation on his / their part that after submitting his / their tender subject to the 

period being extended further, if required by mutual agreement from time to time, he will not resile 

from his offer or modify the terms and conditions thereof in a manner not acceptable to DFCCIL. Should 

the tenderer fail to observe or comply with the foregoing stipulation, the amount deposited as Bid 

Security for the due performance of the above stipulation, shall be forfeited to the DFCCIL.  

(c) If his tender is accepted, 

i. The Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway 
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will be retained as part security for the due and faithful fulfillment of the contract in terms of Clause 

16 of the Standard General Conditions of Contract; 

 

1.3.8.3 Clause applicable for tender documents downloaded from Internet 
 

Tenderer/s are free to download tender documents at their own cost, for the purpose of perusal as well 

as for using the same as tender document for submitting their offer. Master copy of the tender 

document will be available in the office of Chief General Manager/ Noida Unit. 
 

After award of the work, an agreement will be drawn up. The agreement shall be prepared based on the 

master copy available in the office of Chief General Manager, Dedicated Freight Corridor Corporation 

of India Limited, DFC Complex, Sector-145, Noida-201306, U.P, India and not based on the tender 

documents submitted by the Tenderer. In case of any discrepancy between the tender documents 

downloaded from the internet and the master copy, later shall prevail and will be binding on the 

Tenderers. No claim on this account shall been tertained. 

 

1.3.8.4 Complete tender documents must be submitted online duly completed in all respect on www.ireps.gov.in 

upto 15.00 Hrs on 03.11.2022. The “Packet-A (TECHNICAL BID)” will be opened at 15:30 Hrs on 

03.11.2022  and read out in the presence of such tenderer(s) as is/are present. In case the intended date 

for opening of tenders is declared a holiday, the tenders will be opened on the next working day at the 

same time. Any modified date and time for submission of tenders shall be uploaded on 

www.ireps.gov.in.The detail procedure of tender opening will be as per para- 1.3.9 below. 
 

1.3.8.5 The rates should be quoted in figures as well as in words. If there is variation between rates quoted in 

figures and in words, the rate quoted in ‘words’ shall be taken as correct. If more than one or improper 

rates are tendered for the same item, the tender is liable to be rejected. 
 

1.3.8.6 Tender document along with all Corrigendum(s)/ Addendum(s) is to be digitally signed by the tenderers 

or such person/s on his/their behalf who is/are legally authorized to sign for him/them. 
 

1.3.8.7 Tenders containing erasures and/or alteration of the tender documents are liable to be rejected. Any 

correction made by Tenderer(s) in his/their entries must be attested by him/them.  

 

1.3.8.8 Care in Submission of Tenders– 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered during 

the execution of the works are taken into account with that the rates he enters in the tender forms 

are adequate and all-inclusive to accord with the provisions in Clause 37 of the Standard General 

Conditions of Contract for the completion of works to the entire satisfaction of the 

Engineer/DFCCIL. 

(a) (ii) Tenderers will examine the various provisions of the Central Goods and Services Tax Act, 

2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory Goods and 

Services Tax Act, 2017(UTGST)/respective state’s State Goods and Services Tax Act (SGST) 

also, as notified by Central/State Govt & as amended from time to time and applicable taxes before 

bidding. Tenders will ensure that full benefit of Input Tax (ITC) likely to be availed by them is 

duly considered while quoting rates. 

(a) (iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall 

submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to 

http://www.ireps.gov.in/
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Railway/DFCCIL immediately after the award of contract, without which no payment shall be 

released to the contractor. The contractor shall be responsible for deposition of applicable GST to 

the concerned authority. 

(a) (iv) In case, the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, 

the railway/DFCCIL shall deduct the applicable GST from his/their bills under reverse charge 

mechanism (RCM) and deposit the same to the concerned authority. 

(b) When work is tendered for by a firm or company the tender shall be signed by the individual legally 

authorized to enter into commitments on their behalf. 

(c) The Railway/DFCCIL will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the contract. It may 

however, recongnize such power of attorney and changes after obtaining proper legal advice, the 

cost of which will be chargeable to the contractor.  

(d) The tenderers shall submit a copy of certificate stating that all their statements/documents 

submitted along with bid are true and factual. Standard format of certificate to be submitted by the 

bidder is enclosed as “Form-1B”. Non submission of above certificate by the bidder shall result 

in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to 

identify, state and submit the supporting documents duly self attested/Digitally signed by which 

they/he is qualifying the qualifying Criteria mentioned in the Tender document. 

 

1.3.9  Right of DFCCIL to Deal with Tenders 

The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works or to 

invite open or limited tenders and when tenders are called to accept a tender in whole or in part or 

reject any tender or all tenders without assigning reasons for any such action. In case if tender is 

accepted in part by DFCCIL administration, Letter of Acceptance shall be issued as counter offer 

to the Tenderer, which shall be subject to acceptance by the Tenderer. 

The authority for the acceptance of the tender will rest with the DFCCIL.  It shall not be obligatory 

on the said authority to accept the lowest tender or any other tender, and tenderer(s) shall neither 

demand any explanation for the cause of rejection of his/ their tender nor the DFCCIL to assign 

reasons for declining to consider or reject any particular tender or tenders. 

If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create 

circumstances for the acceptance of his / their tender, the DFCCIL reserves the right to reject such 

tender at any stage.                                                                                                         

If any partner(s) of a partnership firm expires after the submission of its tender or after the 

acceptance of its tender, the DFCCIL shall deem such tender as cancelled/contract as terminated 

under clause 61 of the Standard General Conditions of Contract, unless the firm retains its character 

as per partnership agreement. If a sole proprietor expires after the submission of tender or after the 

acceptance of tender, the DFCCIL shall deem such tender as cancelled / contract as terminated 

under clause 61 of the Standard General Conditions of Contract. 
 

1.3.10 Permission to Bid for a bidder from a country which shares Land boundary with India:  
 

Any bidder from the countries sharing a land border with India will be eligible to bid in any procurement 

of works (including turnkey projects) only if the bidder is registered with the Competent Authority. The 

Competent Authority for registration will be the Registration Committee constituted by the Department 

for Promotion of Industry and Internal Trade (DPIIT), Government of India. For interpretation of this 

para, Department of Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-
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PPD dated 23/07/2020 shall be referred. 
 

 1.3.11  Clarification of Bids: - 
 

To assist in the examination, evaluation & comparison and pre-qualification of the Tender, the DFCCIL 

may, at its discretion, ask any Bidder for a clarification of its Bid.  Any clarification submitted by a 

Bidder that is not in response to a request by the DFCCIL shall not be entertained or considered. The 

DFCCIL request for clarification and the response of the bidder in this regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time communicated in the 

DFCCIL request for clarification, the bid shall be evaluated as per the documents submitted along with 

the bid. 
 

1.3.12 Execution of Contract Agreement: - 
 

The Tenderer whose tender is accepted shall be required to appear in person at the office of Chief 

General Manager, Dedicated Freight Corridor Corporation of India Limited, Sector-145, Noida-

201306, as the case may be, or if tenderer is a firm or corporation, a duly authorized representative shall 

appear and execute the contract agreement within 07 days of notice from DFCCIL that the contract 

agreement is ready. The Contract Agreement shall be entered into by DFCCIL only after submission of 

valid Performance Guarantee by the Contractor. Failure to do so shall constitute a breach of the 

agreement affected by the acceptance of the tender. In such cases, the DFCCIL may determine that such 

tenderer has abandoned the contract and there upon his tender and acceptance thereof shall be treated 

as cancelled and the DFCCIL shall be entitled to forefeit the full amount of the earnest money and other 

dues payable to the Contractor under this contract. The failed Contractor shall be debarred from 

participating in the re-tender for that work. 
 

1.3.13 Form of Contract Document:  Every contract shall be complete in respect of the document it shall so 

constitute.  Not less than 2 copies of the contract document shall be signed by the competent authority and the 

Contractor and one copy given to the Contractor (there would be no need of signing two copies if agreement is 

signed digitally). 

(a)  Not applicable. 

(b)  For contracts for specific works, the contract document required to be executed by the tenderer whose 

tender is accepted shall be an agreement as per specimen form “Form-5”. 
 

 

 

1.3.14 Eligibility Criteria 
 

1.3.14.1 Technical Eligibility Criteria 

 The Name of the work to be executed and its Estimated Cost is as below: 

S. 

No. 

Work Advertised value of Tender [Incl. of 

GST]  
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1. Maintenance of double line BG track including 

DFCCIL Yards, Formation, Major & Minor 

bridges, retaining structures, staff quarters  , 

Civil Works like buildings (i.e. Stations, 

IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP 

/TSS/ASS & other allied buildings) between 

New Rewari to New Dadri Section (including 

its connecting lines with IR & ICD/Dadri) of 

Western Dedicated Freight Corridor in the 

jurisdiction of  CGM/Noida (For 2 Year) 

Rs. 156224265/- (Rs. 132393445/- + GST 

@ 18%) (Rupees Fifteen  Crores Sixty 

Two Lakhs Twenty Four Thousand Two 

Hundred Sixty Five  Only 

 

(a) The tenderer must have successfully completed or substantially completed any one of the following 

category of work(s) during last 07 (seven) years, ending last day of month previous to the one in 

which tender is invited:  
 

 

Three similar works each costing not less than the amount equal to 30% of advertised value of tender, or  
 

Two similar works each costing not less than the amount equal to 40% of advertised value of tender, 

or  
 

One similar work each costing not less than the amount equal to 60% of advertised value of tender.  
 

The definition of “Similar Work” for the above stated work is as below: 

“Similar work means any Civil Engineering work & Track maiantenance work  ”.  

 

(b) Regarding track maintenance work,the Tenderer must have successfully completerd track 

maintenance work of  minimum 190 TKM,which should also includes USFD testing, during last 

07 (seven) years, ending last day of month previous to the one in which tender is invited. 

 

Note for Item 1.3.14.1: 
 

Work experience certificate from private individual shall not be considered. However, in addition to work 

experience certificates issued by any Govt. Organisation, work experience certificate issued by Public listed 

company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the 

current financial year, listed on National Stock Exchange or Bombay Stock Exchange,  incorporated/registered 

at least 5 years prior to the date of closing of tender, shall also be considered provided the work experience 

certificate has been issued by a person authorized by the Public listed company to issue such certificates. 
 

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also 

submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise 

details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received 

and copy of final/last bill paid by company in support of above work experience certificate. 

1. It shall be the responsibility of the tenderer to submit proper credential certificate(s) from the client 

stating clearly the value of work and other requisite details etc. as defined in Para 1.3.14.1 (a) & (b)  above. 

 

2. Value of complete work done by a member in an earlier JV Firm shall be reckoned only to the extent of the 

concerned member’s share in that JV firm for the purpose of satisfying his or her compliance to the above-

mentioned technical eligibility criteria in the tender under consideration. 
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3. In case the tenderer (s) is a partnership firm, the work experience shall be in the name of partnership firm only. 

4. For judging the Technical eligibility works which had been executed for the government/ semi-government 

organization/PSU/Public listed company (as mentioned in the Note of para 1.3.14.1 above) will only be 

considered. 

 

1.3.14.2    Financial Eligibility Criteria 
 

  The tenderer must have minimum average annual contractual turnover of V/N or ‘V’ whichever is less; where  

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the 

previous three financial years, as per the audited balance sheet. However, in case balance sheet of the previous year 

is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating 

average annual contractual turnover. 

The tenderers shall submit certificate to this affect as per standard format “Form-2B” (UDIN certificate from 

Chartered Accountant), along with copies of Audited Balance Sheets duly certified by the Chartered Accountant/ 

Certificate from Chartered Accountant duly supported by Audited Balance Sheet. 

Note: 

 

   1. Contractual payments received by a Member in an earlier JV firm shall be reckoned only to extent to the 

concerned member’s share in that JV Firm for the purpose of satisfying compliance of the above-

mentioned financial eligibility criteria in tender under considerations. 

 

2.  In case the tenderer/s is a partnership firm, the turnover etc shall be in the name of partnership firm only. 
 

 

1.3.14.3    Bid Capacity (not applicable) 
 

The tender/technical bid will be evaluated based on bid capacity formula detailed as below: 
 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity also, 

the tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value of the 

present tender. The available bid capacity shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender), taking into account the 

completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
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B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of DFCCIL for statement of all works in progress and also the works which are awarded to 

tenderer but yet not started upto the date of inviting of tender. 

Note:  

(a) The Tenderer(s) shall furnish the details of – 

 

(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) for calculating A,  

and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of DFCCIL for statement of all works in progress and also the works which are awarded to 

tenderer but yet not started upto the date of inviting of tender for calculating B. In case of no works 

in hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 

  

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) by 

each member of JV for calculating A, and 
 

(ii) Existing commitments and balance amount of ongoing works with each member of JV either 

in individual capacity or as a member of other JV as per the prescribed proforma of DFCCIL 

for statement of all works in progress and also the works which are awarded to each member 

of JV either in individual capacity or as a member of other JV but yet not started upto the date 

of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ statement should 

be furnished.  
 

  The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an 

earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose 

of satisfying his/her compliance to the above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be 

considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. 

In case, the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not 

be considered even if he has been found eligible in other eligibility criteria/tender requirement. 
 

  Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the 

Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous date 

for which rates have been published. Where, relevant date shall be as on the last day of month previous to the 

one in which tender is invited. In case of any other currency, the same shall first be converted to US Dollars as 

on the last day of month previous to the one in which tender is invited, and the amount so derived in US Dollars 

shall be converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the daily 

representative exchange rates published by the International Monetary Fund for the relevant date or immediately 

previous date for which rates have been published. 
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[Explanation for clause 1.3.14  - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 

90% of the present contract value (excluding the payment made for adjustment of Price variation (PVC), if 

any) has been made to the contractor in that ongoing contract and no proceedings of termination of contract 

on Contractor’s default has been initiated. The credential certificate in this regard should have been issued 

not prior to 60 days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which 

tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in 

which tender is invited, the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 

organization but final bill is pending, such work shall be considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall 

be considered as the completion cost of work. In case final bill is pending, only the total gross amount 

already paid including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount 

(if paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has been 

issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in 

Note for Item 1.3.14 of the Tender above, the same shall be considered for the purpose of fulfillment of 

credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost 

including the PVC amount (if paid) of that completed work or substantially completed work, shall be 

considered and no separate evaluation for each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety 

firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered 

only to the extent of their share in previous entity on the date of dissolution / split and their share in newly 

formed partnership firm. For example, a partner A had 30% share in previous entity and his share in present 

partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be 

considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the 

tenderer shall submit along with his bid all the relevant documents which include copy of previous 

partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials 

of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his 

credentials to the extent of his share on the date of quitting the partnership firm(e.g. in a  partnership firm 

of partners A, B & C  having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case 

partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this 

purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of 

previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of 

dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the 

name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of 

credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, 

the tenderer shall submit along with his bid all the relevant documents which include copy of previous 
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partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution 

of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 

partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of 

partnership firm of A&B partners in any other partnership firm or propriety firm without leaving 

partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion 

of credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, 

the credentials of the firm before such modification in the share will continue to be considered for the firm 

as it is without any change in their value. Further, in case a partner of partnership firm retires without 

taking away any credentials from the firm, the credentials of partnership firm shall remain the same as it 

is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some 

other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” 

earned after the date of becoming a partner of the  firm AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 

partnership firm. 

In case company A is merged with company B, then company B would get the credentials of company A 

also.] 

 

 

1.3.14.4  Credentials of Tenderer: 

 

The tenderer shall submit documents testifying tenderer’s previous experience and financial status in 

support of their technical and financial eligibility, which are acceptable to DFCCIL, alongwith the 

tender: 
 

(a)  For Technical eligibility criteria, the details will be submitted in “Form No.2A/2AA” along with 

supporting documents such as Certificates and testimonials regarding contracting experience for the 

type of job for which tender is invited with list of works carried out in the past. 
 

(b) For Financial eligibility criteria, the details will be submitted in “Form No.2B” alongwith 

supporting documents such as Audited Balance Sheet duly certified by the Chartered 

Accountant regarding contractual payments received in the past 

 (c)  For Bid capacity criteria, the details will be submitted in “Form No.2C” alongwith supporting 

documents. 

(d)  Applicant’s Party Information Form “Form No. 2D” 

 

(e)  A copy of certificate stating that they are not liable to be disqualified and all their 

statements/documents submitted alongwith bid are true and factual. Standard format of the 

certificate to be submitted by the bidder is enclosed as “Form-1B”. Non submission of a copy of 

certificate by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily 

incumbent upon the tenderer to identify, state and submit the supporting documents duly self 

attested / digitally signed by which they/he are/is qualifying the Qualifying Criteria mentioned in 

the Tender Document. 
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(f) The tenderer shall submit the completion certificates/certified completion certificates from the 

client(s) or Photostat of original certificates of client. These certificates should indicate the details 

of works carried out and successful commissioning of similar type of work executed by the tenderer. 

Completion certificate from Govt. organisation/Semi Govt. organizations/PSUs/Public Listed 

Company (as mentioned in Note for Item 1.3.14.1) will only be accepted. The certificate from 

Private individual/Private Company for whom such works are executed shall not be accepted. In 

case, the work is executed for Public Listed Company as mentioned above, copy of work order, bill 

of Quantity, Billwise details of payment received duly certified by Chareted Accountant, TDS 

certificates for all payments received and copy of final/last bill paid by Company in support of above 

work experience certificate shall be submitted. 
 

(g)   Tenderer shall submit a statement of contractual payments received during last three financial years 

and current financial year on the prescribed Performa as per “Form No. 2B” duly certified by 

Chartered Accountant in the form of UDIN Certificate. The above certificate shall based on the 

form16-A issued by the employer i.e. the certificate of deduction of tax at source as per Income Tax 

Act, 1961 and Form-26AS issued by Income Tax Department. The photocopies of Form 16-A/Form-

26AS shall be enclosed or a certificate from auditor or audited balance sheet certified by Chartered 

Accountant clearly indicating the contractual amount received. DFCCIL may invite the Tenderer for 

offline/online verification of Form-16A & Form-26AS. 

 

(h) The DFCCIL reserves the right to verify all statements, information and documents submitted by the 

bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make available all 

such information, evidence and documents as may be necessary for such verification. Any such 

verification or lack of such verification, by the DFCCIL shall not relieve the bidder of its obligations 

or liabilities hereunder nor will it affect any rights of the DFCCIL thereunder.  
 

(i) (i) In case of any information submitted by tenderer is found to be false forged or incorrect at any time 

during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides 

banning of business for a period of upto five years. 

   

     (ii) In case of any information submitted by tenderer is found to be false forged or incorrect after the 

award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and 

Security Deposit available with the DFCCIL shall be forfeited. In addition, other dues of the 

contractor, if any, under this contract shall be forfeited and agency shall be banned for doing business 

for a period of upto five years. 

 

1.3.14.5   Non-compliance with any of the conditions set forth therein above is liable to result in the tender being 

rejected. 
 

(i) The tenderer shall be considered disqualified/in-eligible if: 
 

(a) The Tenderer or any of its partners and/or subcontractors included in the tender has been banned for 

business with Ministry of Railways/DFCCIL along with any of its attached and subordinate offices 

through an order issued by Ministry of Railways as per list available on Web site 

(http://www.indianrailways.gov.in/railwayboard) of Railway Board pertaining to banning of Business, 

with the banning being valid as on the date of submission of the Tender. 
 

(b) The Tenderer or any of its partners has suffered bankruptcy/insolvency or it is in the process of winding-

up or there is a case of insolvency pending before any Court on the deadline of submission of application. 

http://www.indianrailways.gov.in/railwayboard
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1.3.15  Execution of Contract Documents: 
 

 The successful Tenderer(s) shall be required to execute an agreement with the DFCCIL for carrying out the 

work according to Standard General Conditions of Contract, Special Conditions/Specifications annexed to the 

tender and Standard Specifications (Works and Materials) of CPWD/DFCCIL/Indian Railways as 

amended/corrected upto latest correction slips, mentioned in tender form. 

 

1.3.16   Documents to be submitted alongwith Tender: 
 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf 

of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu Undivided 

Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the 

constitution of their concern, and copy of PAN Card along with their tender.  Tender Documents in such cases 

are to be signed by such persons as may be legally competent to sign them on behalf of the firm, company, 

association, trust or society, as the case may be. 

(ii) Following documents shall be submitted by the tenderer:  

i. Sole Proprietorship Firm:  
 

 

(i) All other documents in terms of explanatory notes in Clause 1.3.14.  

 

ii. HUF:  
 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on 

behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 

authority, power and consent given by other members to act on behalf of HUF. 
 

(ii) All other documents in terms of explanatory notes in Clause 1.3.14. 
 

iii. Partnership Firm:  
 

(i) All documents as mentioned in Clause 1.3.20 of the Part-I, Chapter-III of the Tender Document.  

 

iv. Joint Venture (JV):  All documents as mentioned in Clause 1.3.19 of the Part-I, Chapter-III of the Tender 

Document. 

 

v. Company registered under Companies Act 2013:  
 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of 

Board of Directors) in favour of the individual to sign the tender on behalf of the company and 

create liability against the company. 

(iv) All other documents in terms of explanatory notes in clause 1.3.14. 

 

vi. LLP (Limited Liability Partnership):  
 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 
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(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign 

the tender on behalf of the LLP and create liability against the LLP.  

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by DFCCIL 

/Railways or any other Ministry / Department of the Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP 

or JV in which they were / are partners/members. Concealment / wrong information in regard to 

above shall make the contract liable for determination under Clause 62 of the Standard General 

Conditions of Contract. 

(v) All other documents in terms of explanatory notes in clause 1.3.14. 

 

vii. Registered Society & Registered Trust:  

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of explanatory notes in clause 1.3.14. 

 

   (iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 

Proprietorship firm/ Partnership firm/ Joint Venture/ Registered Company etc., then the tender shall be 

treated as having been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / 

Partnership Firm/ Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be 

neither asked nor considered, if submitted. Further, no suo moto cognizance of any document available in 

public domain (i.e., on internet etc.) or in Railway’s/DFCCIL’s record/office files etc. will be taken for 

consideration of the tender, if no such mention is available in tender offer submitted. 

 

(v)  A tender from JV/ Partnership firm etc. shall be considered only where permissible as per the tender 

conditions. 
 

(vi)  The DFCCIL will not be bound by any change of power of attorney or in the composition of the firm made 

subsequent to the submission of tender. DFCCIL / Railway may, however, recognize such power of attorney 

and changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

 

1.3.17 The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) / registered 

society / registered trust / HUF / LLP etc if they want to act through agent or individual partner(s), should submit 

along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person, 

specifically authorizing him/them to sign the tender, submit the tender and further to deal with the Tender/ 

Contract up to the stage of signing the agreement except in case where such specific person is authorized for 

above purposes through  a provision made in the partnership deed / Memorandum of Understanding / Article of 

Association /Board resolution, failing which tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of 

the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award 

of work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of 

agreement, if required.  
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Note:  A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 

Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 

Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 

are not required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

1.3.18 Employment/Partnership etc. of Retired Railway Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, 

whether in the executive or administrative capacity or whether holding a pensionable post or not, in the 

Engineering or any other department of any of the railways/DFCCIL owned and administered by the 

President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 

partners/Members a retired Engineer of the gazetted rank or any other gazetted officer working before 

his retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 

gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to 

the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer 

from the said service and as to whether permission for taking such contract, or if the Contractor be a 

partnership firm or an incorporated company, to become a partner or director as the case may be,  has 

been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India 

or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of 

submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or 

to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer 

working before his retirement in the Engineering or any other department of any of the railways/DFCCIL 

owned and administered by the President of India for the time being, and now in his employment, then 

the tenderer will ensure that retired Engineer or retired gazetted officer had retired from government 

service at least 1 year prior to the date of his employment with tenderer and in case he had retired from 

service within a year then he possesses  the requisite permission from the President of India or any officer, 

duly authorized by him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of 

partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of 

his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more 

than 1% in the tendering entity employed in gazetted capacity in the Engineering or any other department 

of the railway/DFCCIL, then the tenderer at the time of submission of tender, will inform the authority 

inviting tenders the details of such persons.  
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Note: - If information as required as per 1.3.18 (a), (b), (c) above has not been furnished, contract is liable to be 

dealt in accordance with provision of clause 62 of Standard General Condition of contract. 

1.3.19   JOINT VENTURE (JV) IN WORKS TENDERS 

 Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works tenders 

wherein tender documents provide for the same.  

1.3.19.1 Separate identity/name shall be given to the Joint Venture. 

1.3.19.2 Number of members in a JV shall not be more than three, if the work involves only one component 

and shall not be more than five, if the work involves more than one component. One of the members of the JV 

shall be its Lead Member who shall have a majority (at least 51%) share of interest in the JV. The other members 

shall have a share of not less than 20% each in case of JV with upto three members and not less than 10% each 

in case of JV with more than three members. In case of JV with foreign member(s), the Lead Member has to be 

an Indian firm/company with a minimum share of 51%. 

1.3.19.3  A member of JV shall not be permitted to participate either in individual capacity or as a member of 

another JV in the same tender.  

1.3.19.4  The tender form shall be purchased and submitted only in the name of the JV and not in the name of 

any constituent member. The tender form can however be submitted by JV or any of its constituent member or 

any person authorized by JV through Power of Attorney to submit tender. 

1.3.19.5 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

1.3.19.6  A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, 

shall be submitted by the JV along with the tender. The complete details of the members of the JV, their share 

and responsibility in the JV etc. particularly with reference to financial, technical and other obligations shall be 

furnished in the MoU. (The MoU format for this purpose is enclosed along with the tender). 

1.3.19.7  Once the tender is submitted, the MoU shall not normally be modified / altered / terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the 

full Bid Security shall be liable to be forfeited.  

1.3.19.8  Approval for change of constitution of JV shall be at the sole discretion of the Railway/DFCCIL. The 

constitution of the JV shall not normally be allowed to be modified after submission of the tender bid by the 

JV, except when modification becomes inevitable due to succession laws etc., provided further that there is no 

change in qualification of minimum eligibility criteria by JV after change of composition. However, the Lead 

Member shall continue to be the Lead Member of the JV. Failure to observe this requirement would render the 

offer invalid. 

1.3.19.9  Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be 

altered during the currency of contract except when modification become inevitable due to succession laws etc. 

and minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed to 

be breach of contract with all consequential penal action as per contract conditions. 
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1.3.19.10  On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per 

tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, 

Machinery Advance etc. (if any) shall be accepted only in the name of the JV and no splitting of guarantees 

amongst the members of the JV shall be permitted. 

1.3.19.11  On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the 

same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the tender, shall be 

got registered before the Registrar of the Companies under 'The Companies Act -2013' (in case JV entity is to 

be registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' 

(in case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to 

be registered as LLP).  A separate PAN shall be obtained for this entity.  The documents pertaining to this entity 

including its PAN shall be furnished to the Railways/DFCCIL before signing the contract agreement for the 

work. In case the tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, contract 

is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit the full amount of the 

Bid Security and other dues payable to the Contractor under this contract. The entity so registered, in the 

registered documents, shall have, inter-alia, following Clauses: 

1.3.19.11.1  Joint And Several Liability - Members of the entity to which the contract is awarded, shall be 

jointly and severally liable to the Railway/DFCCIL for execution of the project in accordance with General and 

Special Conditions of Contract. The members of the entity shall also be liable jointly and severally for the loss, 

damages caused to the Railways/DFCCIL during the course of execution of the contract or due to non-execution 

of the contract or part thereof. 

1.3.19.11.2  Duration of the Registered Entity - It shall be valid during the entire currency of the contract 

including the period of extension, if any and the maintenance period after the work is completed. 

1.3.19.11.3  Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 

accordance with Indian Laws. 

1.3.19.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on 

behalf of the Joint Venture to deal with the tender, sign the agreement or enter into contract in respect of the 

said tender, to receive payment, to witness joint measurement of work done, to sign measurement books and 

similar such action in respect of the said tender/contract. All notices/correspondences with respect to the contract 

would be sent only to this authorized member of the JV. 

1.3.19.13  No member of the Joint Venture shall have the right to assign or transfer the interest right or liability 

in the contract without the written consent of the other members and that of the Railway/DFCCIL in respect of 

the said tender/contract. 

1.3.19.14  Documents to be enclosed by the JV along with the tender: 

1.3.19.14.1  In case one or more of the members of the JV is/are partnership firm(s), following documents shall 

be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 

the Registrar. 
(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the 

Joint Venture Agreement on a stamp paper, 
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(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV 

Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 

Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation in 

tenders / contracts as on the date of submission of bids, either in their individual capacity or in any 

firm/LLP in which they were / are partners/members. Any Concealment / wrong information in 

regard to above shall make the bid ineligible or the contract shall be determined under Clause 62 

of the Standard General Conditions of Contract. 

1.3.19.14.2  In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 

enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern 

and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in 

the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and 

consent given by other members to act on behalf of HUF. 

1.3.19.14.3  In case one or more members of the JV is/are companies, the following documents shall be 

submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 

agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company  

(iii) A copy of Certificate of Incorporation 

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual to sign the tender, sign MOU/JV 

Agreement on behalf of the company and create liability against the company 

 

1.3.19.14.4  In case one or more members of the JV is/are LLP firm/s, the following documents shall be 

submitted:  

(i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign 

the MOU/ JV agreement on behalf of the LLP and create liability against the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation 

in tenders / contracts as on the date of submission of bids, either in their individual capacity 

or in any firm/LLP or JV in which they were / are partners/members.  Any Concealment / 

wrong information in regard to above shall make the contract liable for determination under 

Clause 62 of the Standard General Conditions of Contract. 
 

1.3.19.14.5  In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall 

be submitted:  

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 
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(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and 

create liability against the Society/Trust 

1.3.19.14.6  All other documents in terms of explanatory notes in clause 1.3.14. 

1.3.19.15   Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall 

be adjudged based on satisfactory fulfillment of the following criteria: 

1.3.19.15.1  Technical Eligibility Criteria  

(a) For works without composit components 

 The technical eligibility for the work as per para 1.3.14.1 above, shall be satisfied by either the ‘JV in its 

own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as 

per para 1.3.14.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-

lead member of JV member must have satisfactorily completed or substantially completed during the last 

07 (seven) years, ending last day of month previous to the one in which tender is invited, one similar single 

work for a minimum of 10% of advertised value of the tender. 

(b) Not Applicable 

Note for Clause 1.3.19.15.1:  

(a) The Major component of the work for this purpose shall be the component of work having 

highest value. In cases where value of two or more component of work is same, any one work 

can be classified as Major component of work 

 

(b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the 

extent of the concerned member's share in that JV for the purpose of satisfying his/her 

compliance to the above-mentioned technical eligibility criteria in the tender under 

consideration. 

 

1.3.19.15.2  Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 1.3.14.2 above. The 

“financial capacity” of the lead partner of JV shall not be less than 51% of the financial eligibility 

criteria mentioned at para 1.3.14.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s 

“financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent 

of the concerned member’s share in that JV for the purpose of satisfying compliance of the above-

mentioned financial eligibility criteria in the tender under consideration. 

 

1.3.19.15.3   Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 1.3.14.3 above. The 

arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to satisfy 

this requirement. 
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1.3.20  Participation of Partnership Firms in works tenders: 

1.3.20.1   The Partnership Firms participating in the tender should be legally valid under the provisions of the 

Indian Partnership Act. 

1.3.20.2  The partnership firm should have been in existence or should have been formed prior to submission 

of tender. Partnership firm should have either been registered with the Registrar or the partnership deed should 

have been notarized prior to date of tender opening as per the Indian Partnership Act, prior to submission of 

tender. 

1.3.20.3  Separate identity / name should be given to the partnership firm.  The partnership firm should have 

PAN / TAN number in its own name and PAN / TAN number in the name of any of the constituent partners 

shall not be considered.  The valid constituents of the firm shall be called partners. 

1.3.20.4  Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be 

modified / altered / terminated during the validity of the tender as well as the currency of the contract except 

when modification becomes inevitable due to succession laws etc., in which case prior permission should be 

taken from Railway/DFCCIL and in any case the minimum eligibility criteria should not get vitiated.  The re-

constitution of firm in such cases should be followed by a notary certified Supplementary Deed.  The approval 

for change of constitution of the firm, in any case, shall be at the sole discretion of the Railways/DFCCIL and 

the tenderer shall have no claims what-so-ever.  Any change in the constitution of Partnership firm after 

submission of tender shall be with the consent of all partners and with the signatures of all partners as that in 

the Partnership Deed.  Failure to observe this requirement shall render the offer invalid and full Bid Security 

shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the award of the contract, the 

offer shall be rejected and Bid Security of the tenderer will be forfeited.  If any new partner joins the firm after 

submission of tender but prior to award of contract, his / her credentials shall not qualify for consideration 

towards eligibility criteria either individually or in proportion to his share in the previous firm.  In case the 

tenderer fails to inform Railway/DFCCIL beforehand about any such changes / modification in the constitution 

which is inevitable due to succession laws etc. and the contract is awarded to such firm, then it will be considered 

a breach of the contract conditions liable for determination of the contract under Clause 62 of the Standard 

General Conditions of Contract. 

1.3.20.5  A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner 

of any other firm in the same tender. 

1.3.20.6  The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be 

submitted by partnership firm. The Bid Security submitted in the name of any individual partner or in the name 

of authorized partner (s) shall not be considered. 

1.3.20.7  On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance 

Guarantee, guarantee for various Advances to the Contractor shall be submitted only in the name of the 

partnership firm and no splitting of guarantees among the partners shall be acceptable. 

 

1.3.20.8  On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed 

in the name of the firm only and not in the name of any individual partner. 
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1.3.20.9  In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings 

shall be furnished by all the partners through a notarized affidavit, before signing of contract agreement.  

 

(a) Joint and several liabilities: 

 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally liable 

to the Railway/DFCCIL for execution of the contract in accordance with General and Special Conditions of the 

Contract. The partners shall also be liable jointly and severally for the loss, damages caused to the 

Railway/DFCCIL during the course of execution of the contract or due to non-execution of the contract or part 

thereof.   

 

(b) Duration of the partnership deed and partnership firm agreement: 

The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated during the 

currency of contract and the maintenance period after the work is completed as contemplated in the conditions 

of the contract.  Any change carried out by partners in the constitution of the firm without permission of 

Railway/DFCCIL, shall constitute a breach of the contract, liable for determination of the contract under Clause 

62 of the Standard General Conditions of Contract. 

 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in 

accordance with the Indian laws. 

 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract 

without the written consent of the other partner/s and that of the Railway/DFCCIL. 

 

1.3.20.11  The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  The 

following documents shall be submitted by the partnership firm, with the tender: 

 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 

Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the work, 

sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 

Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation in 

tenders / contracts as on the date of opening of bids, either in their individual capacity or in any 

firm/LLP in which they were / are partners/members.  Concealment / wrong information in regard to 

above shall make the bid ineligible or the contract liable for determination under Clause 62 of the 

Standard General Conditions of Contract. 

 

1.3.20.12    Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the eligibility 

criteria laid down in para 1.3.14 above.  
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1.3.21  Period of Completion 
  

 The duration of contract  shall be 24 months (Twnty four Months) from the date of issue of the 

acceptance letter. Time is the essence of contract. The contract or shall be required to maintain steady 

and regular progress to the satisfaction of the Engineer/DFCCIL to ensure that the work will be completed 

in all respects within the stipulated time. 
 

1.3.22 If the Tenderer/s deliberately gives any wrong information about credentials / documents in his/their 

tenders and thereby create(s) circumstances for acceptance of his/their tender, DFCCIL reserves the right 

to reject such tender at any stage, besides, shall suspend business with such tenderer. The Bid Security 

of such tenderers shall also be forfeited. 

 

1.3.23 Quantum of work and materials: 
 

 The indicative schedule of quantities of various items of works is included in Form Nos –3 & 4 of the 

tender document. 

 

1.3.24 Employer not bound to accept any tender: 
 

 The Employer shall not be bound to accept the lowest or any tenderor to assign any reason for non-

acceptance or rejection of a tender. The employer reserves the right to accept any tender in respect of the 

whole or any portion of the work specified in the tender papers or to reduce the work or to accept any 

tender for less than the tendered quantities without assigning any reason whatsoever.  

 

1.3.25 Schedule of Prices 
 

 The Schedule as given in the Tender Document list out the Schedule of Prices of various items. Based 

on these, the total tender value has also been worked out. 

 

1.3.26 Performance Guarantee: Refer clause no. 16(4) of GCC-2020 read in spirit of  DFCCIL Letter No. 

HQ-ENWC/CON1(POLICY)/1/2020 dt. 28.12.2020, Railway Letter No. 2020/CE-I/CT/3E/GCC/Policy 

dt. 20.11.2020 and OM No. F/914/2020-PPD dt. 12.11.2020 and OM No. F.9/4/2020-PPD dt. 

30.12.2021. 

 

1.3.27 The tenderer shall furnish information for making payment through ECS/NEFT/RTGS (Tender Form 

No. 8 placed at Part III, Chapter-II of the tender document). 
 

1.3.28 Negotiation:  
 

 Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called for 

negotiations should furnish the following form of declaration before commencement of negotiations:  

 "I................................................................. do declare that in the event of failure of contemplated 

negotiations relating to Tender No............................................... dated ............................my original 

tender shall remain open for acceptance on its original terms and conditions,". 
 

1.3.29 Site Inspection: 
 

 Tenderers are requested to inspect the site and carry out careful examination to satisfy them as to the 

nature of work involved and facilities available at the site. They should note carefully all the existing 
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structures and those under construction through other agencies. They should also study the suitability 

of utilizing the different equipments and the machinery that they intend to use for the execution of the 

work. The tenderers should also select suitable sites for the purpose of locating their store yard, 

laboratory, staff quarters etc. 

  

1.3.30 No form C & D shall be issued to the contractor for this work. 

 

1.3.31  The rates quoted by the contractor are deemed to be inclusive of site clearance, setting outwork, profile, 

setting lay out on ground, establishment of reference benchmark(s), installing various signage, taking spot 

levels, survey with total station, construction of all safety and protection devices, compulsory use of 

helmet and safety shoes, and other appropriate safety gadgets by workers, imparting continuous training 

for all the workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers 

housings in sufficient numbers working during monsoon or odd season, working beyond normal hours, 

working at all depths, height, lead, lift, levels and location etc. and any other unforeseen but essential 

incidental works required to complete this work. Nothing extra shall be payable on this account and no 

extension of time for completion of work shall be granted on these accounts. 
 

In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value is 

inclusive of all taxes, duties and levies except  GST. The % (above/below/at par) rates quoted by the 

tenderer shall apply on the basic value.  The  GST as legally leviable and payable by the Bidder under 

the provisions of applicable law/act shall be paid extra by DFCCIL. 
 

Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their input 

materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit (ITC) likely 

to be availed by them is duly considered while quoting their rates. 
 

If any cost implication to DFCCIL is occurred on GST account because of Contractor’s default in filing 

of GST returns such as no GST number, wrong GST number, mismatch of GST number etc., the same 

shall be recovered from the Contractor’s bill or any other pending/future bill.  
 

1.3.32 Price Variation Clause (PVC) shall be applicable as per manners prescribed in Clause 46A of the Standard 

General Conditions of Contract.  

1.3.33 Advances to Contractor- 

If specifically provided in Tender Documents of tender having advertised value more than Rs 50 Crores, 

DFCCIL shall make payment, as an Interest bearing advances, as per Contractor’s request. These advances 

shall carry a simple interest ________ as indicated in the Tender documents. The payment and recovery of 

such advances shall be made as per manners prescribed in Clause 46.4 of the Standard General Conditions of 

Contract. As the value of this tender is less then 50 Cr., hence, any type of advances to contractor is not 

admissible under this work.  
 

 

1.3.34 Contract value: 

 The contract value shall be inclusive of GST and all taxes and duties including ESIC, PF, Conditions of 

Contract contribution & all other statutory taxes and levies (if any) applicable to the Contractors/Workers 

etc (as applicable).  

  

1.3.35 Taxes, Duties etc.:  
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(i) GSTIN of DFCCIL will be provided to the contractor along with the letter of acceptance (LOA). 
 

(ii)  Payment to the contractor will be subjected to TDS as per rules inforce from time to time. The tax 

deduction at source (TDS) shall be done as per the provisions of Income Tax Act & GST, as amended 

from time to time and a certificate to this effect shall be provided to the contractor by the DFCCIL. 
 

(iii) Contractor shall submit GST compliant tax invoice containing (GSTIN of DFCCIL) and all the 

particulars as stipulated under invoice rules of GST law. Payment shall be made to the contractor only 

after submission of GST compliant Tax Invoice.  
 

(iv) Increase /decrease in rate of existing GST or cess on GST for Works Contract shall be dealt as per para 

37 of GCC (Part-1, Chapter-IV of Tender document). 
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PART - I  

 

CHAPTER IV 
 

GENERAL CONDITIONS OF CONTRACT 

 

DEFINITIONS AND INTERPRETATION 

 

1. (1) Definition: - In these General conditions of Contract, the following terms shall have the meaningassigned 

hereunder except where the context otherwise requires: - 

 

(a) “DFCCIL” shall mean Dedicated Freight Corridor Corporation of India Ltd, a Govt. of India Enterprise 

(under Ministry of Railways) and a company incorporated under the provisions of the Companies Act, 

1956 having it’s registered office at 5th Floor, Supreme Court Metro Station Complex, New Delhi-

110001 represented through its Managing Director or CGM/GM (hereinafter referred to as “DFCCIL”) 

which expression shall, unless repugnant to the context, be deemed to include it’s successors and 

assigns.  

 

(b) “MD/DFCCIL” shall mean the officer - in-charge of the General Superintendence and Control of the 

DFCCIL (MD) and shall mean and include their successors, of the successor of DFCCIL (hereinafter 

referred to as “MD/DFCCIL”). 

 

(c) “CGM” shall mean the officer - in-charge of the CGM Unit of DFCCIL and shall also include GM(Co) 

of DFCCIL. 

 

(d) “Engineer” shal l  mean Dy. CPM/DFCCIL or any other superior official of DFCCIL or PMC 

appointed by DFCCIL.  

 

(e) “Engineer’s Representative” shall mean the P M / D y . P M / APM / Sr. Executive/Executive  in 

direct charge of the work and shall include appointed by the DFCCIL and shall mean and include the 

Engineer’s Representative of the successor DFCCIL. 
 

(f) “Contractor” shall mean the Person / Firm /LLP/ Trust/Co-operative Society or Company whether 

incorporated or not who enters into the contract with the DFCCIL and shall include their executors, 

administrators, and successors and permitted assigns. 

 

(g) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of Quantities 

or Chapter(s) of Standard Schedule of Rates (SSOR) of CPWD modified by the tender percentage for 

items of works quantified, or not quantified, the Standard General Conditions of Contract, the Special 

Conditions of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if any and 

Tender Forms, if any. 
 

(h) “Works” shall mean the works to be executed in accordance with the contract. 

 

(i) "Specifications" shall mean the Standard Specifications for Materials & Works of DFCCIL as 

specified by DFCCIL under the authority of the CGM or as amplified, added to or superseded by 

Special Specifications, if any. 

 

(j) “Standard Schedule of rates” shall mean the Schedule of rates adopted by DFCCIL which includes:  

“Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director 
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General/ Central Public Works Department, Government of India, New Delhi, as adopted and 

modified by the Railway/DFCCIL under the authority of the Chief Engineer from time to time, 

updated with correction slips issued up to date of inviting tender or as otherwise specified in the 

tender documents. 

 

IR USSOR-2019 & Indian Railway’s specifications,codes & manuals such as IR Works Manual, 

Bridge Manual, P.way Manual, Engineering code 

 

(k) “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed to the 

contract and shall include any modifications of such drawings and further drawings as may be issued 

by the Engineer from time to time. 

 

(l) “Constructional Plant” shall mean all appliances or things of whatsoever   nature required for 

the execution, completion or maintenance of the works or temporary works (as hereinafter defined) 

but does not include materials or other things intended to form or forming part of the permanent work. 

 

(m) “Temporary Works” shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works. 

 

(n) “Site” shall mean the lands and other places on, under, in or through which the works are to be 

carried out and any other lands or places provided by the DFCCIL for the purpose of the contract. 

 

(o) “Period of Maintenance” shall mean the specified period of maintenance from the date of 

completeion of the works, as certified by the Engineer. 

 

(p) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having 

experience in the relevant field of construction work involved in the contract, duly approved by 

Engineer. 

 

(q) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is 

published on website or the date of publication in newspaper in case tender is not published on 

website. 

 

(r) Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with 

respective quantities and rates, accepted by the DFCCIL. 

 

1. (2) Singular and Plural: - Words importing the singular number shall also include the plural and vice versa 

where the context requires. 

 

1.(3) Headings & marginal headings: -The headings and marginal headings in these Standard General 

Conditions are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or 

be taken into consideration in the interpretation or construction thereof or the contract. 

 

GENERAL OBLIGATION 

 

2. (1) Execution Co-relation and intent of contract Documents: -The contract documents shall be signed 

in triplicate by the DFCCIL and the Contractor. The contract documents are complementary, and what 

is called for by any-one shall be as binding as if called for by all, the intention of the documents is to 

include all labour and materials, equipments and transportation necessary for the proper execution of 



CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/2022/04 

48 | P a g e  

           

work. Materials or work not covered by or properly inferable from any heading or class of the 

specifications shall not be supplied by the DFCCIL to the contractors unless distinctly specified in the 

contract documents. Materials or works described in words which so applied have a well-known 

technical or trade meaning shall be held to refer to such recognized standards. 

 

2.(2)   If a work is transferred from one CGM unit to another CGM or vice versa while contract is in subsistence, 

the contract shall be binding on the Contractor and the Successor CGM unit in the same manner & take 

effect all respects as if the Contractor and the Successor CGM unit were parties there to from the inception 

and the corresponding officer or the Competent Authority in the Successor CGM unit will exercise the 

same powers and enjoy the same authority as conferred to the Predecessor CGM unit under the original 

contract/agreement entered into. 

 

2.(3)   If for administrative or other reasons, the contract is transferred to the Successor CGM unit of DFCCIL, 

the contract shall notwithstanding any things contained herein contrary there to, be binding on the 

Contractor and the Succcessor CGM unit of DFCCIL in the same manner and take effect in all respects 

as if the Contractor and the Successor CGM unit of DFCCIL had been parties thereto from the date of 

this contract. 

 

3.(1)  Law governing the contract: -The contract shall be governed by the law for the time being in force 

in the Republic of India. 
 

3.(2)   Compliance to regulations and bye-laws:-The contractor shall conform to the provision of any statute 

relating to the works and regulations and bye-laws of any local authority and of any water and lighting 

companies or undertakings, with whose system the work is proposed to be connected and shall before 

making any variation from the drawings or the specifications that may be necessitated by so confirming 

give to the Engineer notice specifying the variation proposed to be made and the reasons for making the 

variation and shall not carry out such variation until he has received instructions from the Engineer in 

respect thereof. The contractor shall be bound to give all notices required by statute, regulations or bye-

laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 
 

3.(3)  Environmental and Forest clearances: 

The DFCCIL represents and warrants that the environmental and forest clearances pertaining to the work 

commensurate with the progress of work/agreed programme, will be obtained by Engineer. In the event 

of any delay in securing respective clearances leading to delay in execution of work, the Contractor shall 

be entitled to Extension of Time for the period of such delay in accordance with the provisions of Clause-

17A(ii). 
 

4.  Communications to be in writing: - All notices, communications, reference and complaints made by 

the DFCCIL or the Engineer or the Engineer’s representative or the contractor inter-se concerning the 

work shall be in writing or e-mail on registered e-mail ID’s i.e. the e mail id provided for correspondence 

in the contract agreement, otherwise email id registered with IREPS and no notice, communication, 

reference or complaint not in writing or through e-mail, shall be recognized. 
 

5.  Service of Notices on Contractors:-The contractor shall furnish to the Engineer the name 

designation and address of his authorized agent and all complaints, notices, communications and 

references shall be deemed to have been duly given to the contractor if delivered to the contractor or 
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his authorized agent or left at or posted to the address so given and shall be deemed to have been so 

given in the case of posting on day on which they would have reached such address in the ordinary 

course of post/E-mail or on the day on which they were so delivered or left. In the case of contract by 

partners, any change in the constitution of the firm shall be forthwith notified by the contractor to the 

Engineer. 
 

6. Occupation and use of land: - No land belonging to or in the possession of the DFCCIL shall be 

occupied by the Contractor without the permission of the DFCCIL. The Contractor shall not use, or 

allow to be used; the site for any purposes other than that of executing the works. Whenever 

non-railway bodies/persons are permitted to use DFCCIL premises with competent authority’s approval, 

conservancy charges as applicable from time to time may be levied. 
 

7.    Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any part 

thereof or allow any person to become interested therein in any manner whatsoever without the special 

permission in writing of the Chief Engineer, save as provided below. Any breach of this condition shall 

entitle the Railway/DFCCIL to rescind the contract under Clause 62 of these Conditions and also render 

the Contractor liable for payment to the Railway/DFCCIL in respect of any loss or damage arising or 

ensuing from such cancellation: provided always that execution of the details of the work by petty 

Contractor under the direct and personal supervision of the Contractor or his agent shall not be deemed to 

be sub-letting under this clause. 

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking 

permission of Chief Engineer for the same. While submitting the proposal to railway/DFCCIL, Contractor 

shall ensure the following:  

(a)    (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract 

value.  

  (ii) The subcontractor shall have successfully completed at least one work similar to work proposed for 

subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway/DFCCIL, 

costing not less than 35% value of work to be subletted, through a works contract. For fulfilment of 

above, Work Experience Certificate issued by a Govt. Department/Organisation shall be considered. 

Further, Work Experience Certificate issued by a Public listed company shall be considered provided 

the company is having average annual turnover of Rs 500 crore and above in last 3 financial years 

excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 

registered at least 5 years back from the date of submission of proposal by Contractor to 

Railway/DFCCIL and work experience certificate issued by a person authorised by the Public Listed 

Company to issue such certificates.  
 

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by 

the Railway/DFCCIL. 
 

In case contractor submits subcontractor’s work experience certificate issued by public listed company, 

the contractor shall also submit along with work experience certificate, the relevant copy of work order, 

bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 

certificates for all payments received and copy of final/last bill paid by company in support of above 

work experience certificate 
 

(iii) There is no banning of business with the sub-contractor in force over IR.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor 

with subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor 
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and subcontractor. This agreement shall clearly define the scope of work to be carried out by 

subcontractor and the terms of payment in clear & unambiguous manner.  

(c)  On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally 

enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer. 

(d)  The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 

commencement of subcontractor’s work.  

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he 

intends to do so at his own or on the instructions of Railway/DFCCIL, with prior intimation to Chief 

Engineer.  

(f) The Contractor shall indemnify railway/DFCCIL against any claim of subcontractor.  

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve 

all issues amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected 

in any manner whatsoever 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on 

documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work 

experience certificate to the subcontractor also for the portion of work subcontracted and successfully 

completed by the sub-contractor. Note: Work Experience Certificate to the subcontractor shall be issued 

only when the contractor’s work is complete and contractor is entailed for the issuance of Work 

Experience Certificate. However, in the same contract, when the Chief 

Engineer(CGM/DFCCIL/Noida), based on documents, is satisfied that the subcontractor has 

successfully carried out subletted work, without issuance of work experience certificate to subcontractor 

at this stage, the Chief Engineer(CGM/DFCCIL/Noida) can, only once, consider the successfully 

completed subletted work for the fulfilment of eligibility for further subletting of work to the 

subcontractor in the same contract. When the contractor’s work is complete and contractor is entitled 

for the issuance of work experience certificate, the subcontractor shall be issued one Work Experience 

Certificate for the total scope of work executed by the subcontractor in the contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. 

Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract.  

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may 

instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with 

the above instructions with due promptness. Contractor shall intimate the actual date of discontinuation 

of subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by 

the Railway/DFCCIL and this shall be deemed as ‘excepted matter’ (matter not arbitrable).  

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship 

between the sub-contractor and the Railway/DFCCIL and shall not relieve the Contractor of any 

responsibility under the Contract. 

8.  Assistance by the DFCCIL for the Stores to be obtained by the Contractor: - Owing to difficulty 

in obtaining certain materials (including Tools & Plant) in the market, the DFCCIL may have agreed 

without any liability therefore to endeavour to obtain or assist the contractor in obtaining t h e  required 

quantities of such materials as may be specified in the tender. In the event of delay or failure in 

obtaining  the required  quantities  of the aforesaid material the contractor shall not be deemed absolved 

of his own responsibility and shall keep in touch with day to day positions regarding their availability 

and accordingly adjust progress of works including employment of labour and the DFCCIL shall not 

in any way be liable for the supply  of materials or for the non-supply thereof  for any reasons  

whatsoever  nor  for any lossor damage  arising  in consequence of such delay or non-supply. 
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9.   Not applicable 

 

10.  Not applicable 

  

11. Not applicable 

 

12. Representation on Works:- The contractor shall, when he is not personally present on the site of the 

works place and keep a responsible agent at the works during working hours who shall on receiving 

reasonable notice, present himself to the Engineer and orders given by the Engineer or the Engineer’s 

representative to the agent shall be deemed to have the same force as if they had been given to the 

Contractor. Before absenting himself, the contractor shall furnish the name and address of his agent for 

the purpose of this clause and failure on the part of the Contractor to comply with this provision at any 

time will entitle the DFCCIL to rescind the contract under clause 62 of these conditions. 

 

 13. Relics  and  Treasures:-  All  gold,  silver,  oil, other  minerals  of  any description, all precious stones, 

coins, treasures relics antiquities and other similar things which shall be found in or upon the site shall 

be the property of the DFCCIL and the Contractor shall duly preserve the same to the satisfaction of the 

DFCCIL and shall from time to time deliver the same to such person or persons as the DFCCIL may 

appoint to receive the same. 

 

 14. Excavated material:-The contractor shall not sell or otherwise dispose of or remove except for the 

purpose of this contract, the sand, stones, clay, ballast, earth, trees, rock or other substances or materials 

which may be obtained from any excavation made for the purpose of the works or any building  or 

produced upon the site at the time of delivery of the possession thereof but all the substances, materials, 

buildings and produce shall be the property of the DFCCIL provided that the contractor may, with the 

permission of the Engineer, use the same for the purpose of the works either free of cost or  pay the cost 

of the same at such rates as may be determined by the Engineer. 

 

15.    Indemnity by Contractors: The Contractor shall indemnify and save harmless the DFCCIL from and 

against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every 

nature and description brought or recovered against the DFCCIL by reason of any act or omission of 

the contractor, his agents or employees, in the execution of the works or in his guarding of the same. 

All sums payable by way of compensation under any of these conditons shall be considered as 

reasonable compensation to be applied to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained.  

 

16.(1)    Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security submitted 

by the Contractor with his tender will be retained by the DFCCIL as part of security for the due and 

faithful fulfillment of the contract by the Contractor.  Provided further that, if Contractor submits the 

Cash or Term Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank 

Guarantee Bond from a Scheduled commercial bank of India, either towards the Full Security Depositor 

the Part Security Deposit equal to or more than Bid Security, the DFCCIL shall return the Bid Security, 

to the Contractor.  
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Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued 

from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled 

commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security 

Deposit is recovered.  Provided also that in case of defaulting Contractor, the DFCCIL may retain any 

amount due for payment to the Contractor on the pending "on account bills" so that the amounts so 

retained (including amount guaranteed through Performance Guarantee) may not exceed 10% of the total 

value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 

stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending 

upon extension of contract granted in terms of Clause 17A and 17B of the Standard General Conditions 

of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 

Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 

contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, 

to be submitted by him, for an amount equal to or more than the already available Security Deposit, 

provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the already 

available Security Deposit is permitted up to two times and in a contract of value equal to or more than 

Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up to three times.. 

16.(2)(i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above shall be returned to 

the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51. (1) and 

(b) Execution of Final Supplementary Agreement or Certification by EngineerL that DFCCIL has No 

Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50. (1), in case 

applicable.  

 

16.(2)(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of 

these conditions, the Security Deposit already with railways/DFCCIL under the contract shall be forfeited. 

However, in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, the 

Security Deposit shall not be forfeited. 

16.(3)   No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 

Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of 

this clause will be payable with interest accrued thereon. 

16.(4)   Performance Guarantee 

 The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-one) days 

from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 

21 (Twenty-one) days and upto 60 days from the date of issue of LOA may be given by the Authority 

who is competent to sign the contract agreement. However, a penal interest of 12% per annum shall be 

charged for the delay beyond 21(Twenty-one) days, i.e. from 22nd day after the date of issue of LOA. 

Further, if the 60th day happens to be a declared holiday in the concerned office of the DFCCIL, 
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submission of PG can be accepted on the next working day.  

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of 

issue of LOA, the contract is liable to be terminated. In case contract is terminated DFCCIL shall be 

entitled to forfeit Bid Security and other dues payable to the contractor against that particular contract, 

subject to maximum of PG amount. In case a tenderer has not submitted Bid Security on the strength of 

their registration as a Startup recognized by Department of Industrial Policy and Promotion (DIPP) under 

Ministry of Commerce and Industry, DIPP shall be informed to this effect.  

  The failed Contractor shall be de barred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in the form of Irrevocable 

Bank Guarantee amounting to 3% of the Original Contract value (authority vide OM no. F.9/4/2020-

PPD dated 30.12.2021 of Ministry of Finance, Govt. of India)  

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Government Securities including State Loan Bonds at 5% below the market value; 

(iv) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of 

India; 

(vi) Deposit in the Post Office Saving Bank; 

(vii) Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix) Ten years Defence Deposits; 

(x) National Defence Bonds and 

(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, 

FDR in favour of DFCCIL/Noida (free from any encumbrance) may be accepted. 

 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance 

(LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid 

upto the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work 

gets extended, the Contractor shall get the validity of P.G. extended to cover such extended time for 

completion of work plus 60 days. 

 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change 

due to subsequent variation(s) in the original contract value. 
 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 

'Completion Certificate' issued by the competent authority stating that the Contractor has completed the 

work in all respects satisfactorily.  

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall 

be encashed in addition to forfeiture of Security Deposit available with DFCCIL.  
 

(g) The Engineer/DFCCIL shall not make a claim under the Performance Guarantee except for amounts to 

which the President of India/DFCCIL is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of: 
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(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein 

above, in which event the Engineer/DFCCIL may claim the full amount of the Performance 

Guarantee. 
 

(ii) Failure by the Contractor to pay President of India/DFCCIL any amount due, either as agreed by 

the Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 

days of the service of notice to this effect by Engineer/DFCCIL. 
 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

 

         17. Force Majeure Clause:- If at any time, during the continuance of this contract, the performance in 

whole or in part by either party of any obligation under this contract shall be prevented or delayed by 

reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by 

fire, explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) 

provided, notice of the happening of any such event is given by either party to the other within 30 days 

from the date of occurrence thereof, neither party shall by reason of such event, be entitled to terminate 

this contract nor shall either party have any claim for damages against the other in respect of such non-

performance or delay in performance, and works under the contract shall be resumed as soon as 

practicable after such event has come to an end or ceased to exist, and the decision of the Engineer as to 

whether the works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER 

that if the performance in whole or in part of any obligation under this contract is prevented or delayed 

by reason of any such event for a period exceeding 120 days, either party may at its option terminate the 

contract by giving notice to the other party. 

  

17-A  Extension of time in Contracts:- Subject to any requirement in the contract as to completion of any 

portion or portions of the works before completion of the whole, the Contractor shall fully and finally 

complete the whole of the works comprised in the contract (with such modifications as may be directed 

under conditions of this contract) by the date entered in the contract or extended date in terms of the 

following clauses: 

(i) Extension due to modification:- If any modifications have been ordered which in the opinion of 

the Engineer have materially increased the magnitude of the work, then such extension of the 

contracted date of completion may be granted as shall appear to the Engineer to be reasonable in 

the circumstances, provided moreover that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause thereof shall arise and in 

any case not less than one month before the expiry of the date fixed for completion of the works.  
 

(ii) Extension for Delay not due to DFCCIL or Contractor: If in the opinion of the Engineer, the 

progress of work has any time been delayed by any act or neglect of DFCCIL’s employees or by 

other contractor employed by the DFCCIL under Sub-Clause (4) of Clause 20 of these Conditions 

or in executing the work not forming part of the contract but on which Contractor's performance 

necessarily depends or by reason of proceeding taken or threatened by or dispute with adjoining or 

to neighbouring owners or public authority arising otherwise through the Contractor's own default 

etc. or by the delay authorized by the Engineer pending arbitration or in consequences of the 

Contractor not having received in due time necessary instructions from the DFCCIL for which he 

shall have specially applied in writing to the Engineer or his authorized representative then upon 

happening of any such event causing delay, the Contractor shall immediately give notice thereof in 

writing to the Engineer within 15 days of such happening, but shall nevertheless make constantly his 

best endeavours to bring down or make good the delay and shall do all that may be reasonably 

required of him to the satisfaction of the Engineer to proceed with the works. The Contractor may 

also indicate the period for which the work is likely to be delayed and shall be bound to ask for 
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necessary extension of time. The Engineer on receipt of such request from the Contractor shall 

consider the same and shall grant such extension of time as in his opinion is reasonable having regard 

to the nature and period of delay and the type and quantum of work affected thereby. No other 

compensation shall be payable for works so carried forward to the extended period of time; the same 

rates, terms and conditions of contract being applicable as if such extended period of time was 

originally provided in the original contract itself. 
 

(iii) Extension for Delay due to DFCCIL: In the event of any failure or delay by the DFCCIL to hand 

over the Contractor possession of the lands necessary for the execution of the works or to give the 

necessary notice to commence the works or to provide the necessary drawings or instructions or any 

other delay caused by the DFCCIL due to any other cause whatsoever, then such failure or delay 

shall in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to 

damages or compensation therefor, but in any such case, the DFCCIL may grant such extension or 

extensions of the completion date as may be considered reasonable.  

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 

extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) 

above, as soon as the cause thereof shall arise and, in any case, not less than 15 days before the 

expiry of the date fixed for completion of the works. The Engineer shall consider the same and shall 

grant and communicate such extension of time as in his opinion is reasonable having regard to the 

nature and period of delay and the type and quantum of work affected thereby.  No other 

compensation shall be payable for works so carried forward to the extended period of time; the same 

rates, terms and conditions of contract being applicable, as if such extended period of time was 

originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before 

the expiry of the date fixed for completion of the works, shall make him ineligible for extension 

under these sub clauses, subject to final decision of Engineer. 

17-B    Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for 

the execution of the work or part of the works specified in the contract documents shall be deemed 

to be the essence of the contract and the works must be completed not later than the date(s) as 

specified in the contract. If the Contractor fails to complete the works within the time as specified in 

the contract for the reasons other than the reasons specified in Clause 17 and 17A, the 

Railway/DFCCIL may, if satisfied that the works can be completed by the Contractor within 

reasonable short time thereafter, allow the Contractor for further extension of time (Proforma at 

Annexure-VII) as the Engineer may decide. On such extension the Railway/DFCCIL will be entitled 

without prejudice to any other right and remedy available on that behalf, to recover from the 

Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum 

calculated at the at the rate of Liquidated Damages as decided by Engineer, between 0.05% to 0.30% 

of contract value of the works for each week or part of the week. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued. Provided 

also, that the total amount of liquidated damages under this condition shall not exceed 5% of the 

contract value or of the total value of the item or groups of items of work for which a separate distinct 

completion period is specified in the contract. 

S.No. Duration of extension of time under Clause 17B Rate of Liquidated Damages 
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(i) Up to Twenty Five percent of original period of 

completion including period of extension of time 

granted under Section 17A(i) 

As decided by Engineer, between 0.01% to 

0.05% of contract value for each week or 

part of the week 

(ii) Above Twenty Five percent but upto Fifty percent of 

original period of completion including period of 

extension of time granted under Section 17A(i) 

0.10 % of contract value for each week or 

part of the week 

(iii) Above Fifty percent of original period of completion 

including period of extension of time granted under 

Section 17A(i) 

0.30 % of contract value for each week or 

part of the week 

          Provided further, that if the Railway/DFCCIL is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work within further 

extension of time allowed as aforesaid, the Railway/DFCCIL shall be entitled without prejudice to 

any other right or remedy available in that behalf, to appropriate the contractor’s Security Deposit 

and rescind the contract under Clause 62 of these Conditions, whether or not actual damage is caused 

by such default. 

NOTE:  

 In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) 

for extension of time under clause 17A can also be considered under exceptional circumstances. 

Such extension(s) of time under clause 17A shall be without any Liquidated damages, but the 

Liquidated damages already recovered during extension(s) of time granted previously under clause 

17B shall not be waived. However, Price variation during such extension(s) shall be dealt as 

applicable for extension(s) of time under clause 17B. 
 

17-C  Bonus for Early Completion of Work: In open tenders having advertised value more than 

Rs.50 crore and original period of completion 12 months or more, when there is no reduction in 

original scope of work by more than 10%, and no extension granted on either railway/DFCCIL or 

Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early completion 

of work. The period of less than 30 days shall be ignored while working out bonus. The maximum 

bonus shall be limited to 5% of original contract value. The completion date shall be reckoned as the 

date of issuance of completion certificate by Engineer 

18.(1)   Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or offered by or on 

behalf to the contractor or his partner, agent or servant or, anyone on his behalf, to any officer or 

employee of the DFCCIL, or to any person on his behalf in relation to obtaining or execution of this 

or any other contract with the DFCCIL shall, in addition to any criminal liability which he may incur, 

subject contractor to the rescission of the contract and all other contracts with the DFCCIL and to 

the payment of any loss or damage resulting from such decision and the DFCCIL shall be entitled to 

deduct the amounts so payable from the Contractor(s)/bills/security deposite or any other dues of 

contractor with Government of India/DFCCIL. 
 

18.(2) The contractor shall not lend or borrow from or have or enter into any monitory dealings and 

transactions either directly or indirectly with any employee of the DFCCIL and if he shall do so, the 

DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with the DFCCIL. 

Any question or dispute as to the commission or any such offence or compensation payable to the 
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DFCCIL under this clause shall be settled by the Chief General Manager/Noida of the DFCCIL, in such 

a manner as he shall consider fit and sufficient and his decision shall be final and conclusive. In the 

event of rescission of the contract under this clause, the contractor will not be paid any compensation 

whatsoever except payments for the work done up to the date of rescission. 

 

EXECUTION OF WORKS 
 

19.(1) Contractor’s understanding:- It is understood and agreed that the contractor has, by careful examination, 

satisfied himself as to the nature and location of the work, the conformation of the ground, the character, 

quality and quantity of the materials to be encountered, the character of equipment and facilities needed 

preliminary to and during the progress of the works, the general and local conditions, the labour 

conditions prevailing therein and all other matters which can in any way affect the works under the 

contract. 
   

19.(2)  Commencement of works: -The contractor shall commence the works within 15 days after the receipt 

by him of an order in writing to this effect from the Engineer and shall proceed with the same with due 

expedition and without delay. 
 

19.(3)   Accepted Programme of work:- The contractor who has been awarded the work shall as soon as 

possible but not later than 30 days after the date  of  receipt  of  the  acceptance  letter  in  respect  of  

contracts with initial completion period of two years or less or not later than 90 days for other contracts 

have to submit the detailed programme of work indicating the time schedule of various items of works 

in the form of Bar Chart/CPM. He shall also submit the details of organization (in terms of labour and 

supervisors) plant and machinery, that he intends to utilize (from time to time) for execution of the work 

within stipulated date of completion. The programme of work amended as necessary by discussions with 

the Engineer, shall be treated as the agreed programme of the work for the purpose of this contract and 

the contractor shall endeavour to fulfil this programme of work. The progress of work will be watched 

accordingly and the liquidated damages will be with reference to the overall completion date. Nothing 

stated herein shall preclude the contractor in achieving earlier completion of item or whole of the works 

than indicated in the programme. 

  

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized 

through Tenders having advertised value more than Rs.100 crores, the Contractor shall submit a detailed 

time programme to the Engineer within 30 days after issue of LOA. The program shall include the physical 

and Financial Progress vis-à-vis program and forecast cash flow adopting Project Management Software 

such as Primavera/Sure Track/MS Project etc.  The program must identify the milestones, interface 

requirements and program reporting elements.  The Contractor shall supply, free of cost one set of 

authorized software to the Engineer and the soft copy of structured program for the project.  This shall be 

updated every month. The Contractor shall also submit a revised programme whenever the previous 

programme is inconsistent with actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of each 

stage, Contractor’s Documents, procurement, manufacture of Plant, delivery to Site, construction, erection 

and testing, each of these stages for work by each Subcontractor, if any, the sequence and timing of 

inspections and tests specified in the Contract, and a supporting report which includes: 
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a general description of the methods which the Contractor intends to adopt, and of the major stages, 

in the execution of the Works, and  

details showing the Contractor’s reasonable estimate for the number of each class of Contractor’s 

Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 

programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon 

the programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to 

comply with the Contract or to be consistent with actual progress and the Contractor’s stated intentions, 

the Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this 

Sub-Clause. 
 

19.(4)    Setting out of works: - The contractor shall be responsible for the correct setting out of all works in 

relation to original points, lines and levels of reference at his cost. The contractor shall execute the work 

true to alignment, grade, levels and dimensions as shown in the drawing and as directed by the Engineer’s 

representative and shall check these at frequent intervals. The contractor shall provide all facilities 

like labour and instruments and shall co-operate with the Engineer’s representative to check all 

alignment, grades, levels and dimensions. If, at any time, during the progress of the works any error shall 

appear or arise in any part of the work, the contractor, on being required so to do by the Engineer’s 

representative shall, at his own cost rectify such errors, to the satisfaction of the Engineer’s 

representative.  
 

   Such checking shall not absolve the contractor of his own responsibility of maintaining accuracy in the 

work.  The contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other 

things used in setting out the work. 
 

20.(1)   Compliance to Engineer’s  instructions:- The Engineer shall direct the sequence in which the several 

parts of the works shall be executed and the Contractor shall execute without delay all orders given by 

the Engineer from time to time; but the Contractor shall not be relieved thereby from responsibility for 

the due performance of the works in all respects. 
 

20.(2)  Alterations to be authorized: - No alterations in or additions to or omissions or abandonment of 

any part of the works shall be deemed authorised, except under written instructions from the 

Engineer. 
 

20.(3)  Extra works: - Should works over and above those included in the contract require to be executed at the 

site, the contractor shall have no right to be entrusted with the execution of such works which may be 

carried out by another contractor or contractors or by other means at the option of the DFCCIL. 
 

20.(4)  Separate contracts in connection with works: - The DFCCIL shall have the right to let other contracts 

in connection with the works. The contractor shall afford other contractors’ reasonable opportunity for 

the storage of their materials and the execution of their works and shall properly connect and 

coordinate his work with theirs. If any part of the contractor’s work depends for proper execution or 

result upon the work of another contractor(s), the contractor shall inspect and promptly report to the 
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Engineer any defects in such works that render it unsuitable for such proper execution and results. The 

contractor’s failure so-to inspect and report shall constitute an acceptance of the other contractor’s 

work as fit and proper for the reception of his work, except as to defects which may develop in the 

other contractor’s work after the execution of his work. 
 

21.   Instruction of Engineer’s Representative: - Any instructions or approval given by the 

Engineer’s/DFCCIL’s representative to contractor in connection with the works shall bind the contractor 

as though it had been given by the Engineer provided always as follows. 
 

(a) Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice, 

the power of the Engineer thereafter to disapprove such work or material and to order the removal 

or breaking up thereof. 
 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative, he shall be entitled to refer the matter to the Engineer who shall there upon confirm 

or vary such decision. 
 

22.(1)    Adherence to specifications and drawings: - The site and the detailed drawings shall be made available 

to the contractor commensurate with the accepted programme of work submitted under clause 19(3). The 

whole of the works shall be executed in perfect conformity with the specifications and drawings of the 

contract. If Contractor performs any works in a manner contrary to the specifications or drawings or any 

of them and without such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom 

and shall be responsible for all loss to the DFCCIL. 
 

22.(2)  Drawings and specifications of the works: - The contractor shall keep one copy of drawings and 

specifications at the site, in good order, and such contract documents as may be necessary available to 

the Engineer or the Engineer’s representative. 
 

22.(3)  Ownership of drawings and specifications: - All drawings and specifications and copies thereof 

furnished by the DFCCIL to the Contractor are deemed to be the property of the DFCCIL. They shall 

not be used on other works and with the exception of the signed contract set, shall be returned by the 

contractor to the DFCCIL on completion of the work or termination of the contract. 
 

22.(4)    Compliance with Contractor’s requests for details: - The Engineer shall furnish with reasonable 

promptness, after receipt by him of the contractor’s request for the same, additional instructions by 

means of drawings or otherwise, necessary for the proper execution of the works or any part thereof. 

All such drawing and instructions shall be consistent with the contract Documents and reasonably 

inferable there from. 
 

22.(5)  Meaning and intent of specification and drawings:- If any ambiguity arises  as  to  the meaning  

and  intent of  any portion  of  the  specifications  and drawings  or as to execution  or quality of  

any work or material, or as to  the measurements of the works the decision of the Engineer thereon 

shall be final subject  to  the  appeal (within  7  days  of  such  decision  being  intimated  to  the 

contractor) to the CGM who shall have the power to correct any errors, omissions, or discrepancies in 

aforementioned items and whose decision in the matter in dispute or doubt shall be final and conclusive. 

23 Working during night: - The contractor shall not carry out any work between sun-set and sun-rise 

without the previous permission of the Engineer. However, if the Engineer is satisfied that the work is 

not likely to be completed in time except by resorting to night work, he may order the same without 

confirming any right on the Contractor for claiming any extra payment for the same. 
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24. Damage to  DFCCIL property or private life and property:-The contractor shall be responsible for 

all risk to the work and for trespass and shall make good at his own expense all loss or damage whether 

to the works themselves or to any other property of the DFCCIL or the lives, persons or property of 

others from whatsoever cause in connection with the works until they are taken over by the DFCCIL and 

this although all reasonable and proper precautions may have been taken by the contractor. In case the 

DFCCIL shall be called upon to make good any costs, loss or damages, or to pay an compensation, 

including that payable under the provisions of the Workmen’s Compensation Act or any statutory 

amendments thereof to any person or persons sustaining damages as aforesaid by reason of any act, 

or any negligence or omissions on the part of the contractor the amount of any costs or charges including 

costs and charges in connection with legal proceedings, which the Railway / DFCCIL may incur in 

reference thereto, shall be charged to the contractor. The DFCCIL  shall have the power and right to pay 

or to defend or compromise any claim of threatened legal proceedings or in anticipation of legal 

proceedings being instituted consequent on the action or default of the contractor, to take such steps as 

may be considered necessary or desirable to ward off or mitigate the effect of such proceedings, 

charging to contractor, as aforesaid any sum or sums of money which may be paid and any expenses 

whether for reinstatement or otherwise which may be incurred and the propriety of any such payment, 

defence or compromise, and the incurring of any such expenses shall not be called in question by the 

contractor. 

 

25. Sheds, Stores houses and Yards:-The contractor shall at his own expense provide himself with sheds, 

stores houses and yards in such situations and in such numbers as in the opinion of the Engineer is 

requisite for carrying on the works and the contractor shall keep at each such sheds, stores houses and 

yard a sufficient quantity of materials and plant in stock as not to delay the carrying out of the 

works with due expedition and the Engineer and the Engineer’s representative shall have free access to 

the said sheds, store houses and yards at any time for the purpose of inspecting the stock of materials or 

plant so kept in hand, and any materials or plan which the Engineer may object to shall not be brought 

upon or used in the works, but shall be forthwith removed from the sheds, store houses or yards by the 

contractor. The contractor shall at his own expenses provide and maintain suitable mortar mills, soaking 

vats or any other equipments necessary for the execution of the works. 

 

26.  Provision of efficient and competent Staff at work sites by the Contractor: - 
 

26.1  The contractor shall place and keep on the works at all times efficient and competent staff to 

give the necessary directions to his workmen and to see that they execute their work in sound and proper 

manner and shall employ only such supervisors, workmen and labourers in or about the execution of any 

of these works as are careful and skilled in the various trades. 
 

26.2   The contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, 

workman or labourer who shall be objected to by the Engineer and if and whenever required by the 

Engineer, he shall submit a correct return showing the names of all staff and workmen employed by him. 

26.3   In the event of the Engineer being of the opinion that the contractor is not employing on the works a 

sufficient number of staff and workmen as is necessary for the proper completion of the works within 

the time prescribed, the contractor shall forthwith on receiving intimation to this effect deploy the 

additional number of staff and labour specified by the Engineer within seven days of being so required 

and failure on the part of the contractor to comply with such instructions will entitle the DFCCIL to res-
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cind the contract under clause 62 of these conditions. 
 

26A.    Deployment of Qualified Engineers at Work Sites by the Contractor: - 

 

26A.1  The contractor shall also employ Qualified Graduate Engineer(s)or equivalent, or Qualified Diploma 

Engineer(s), as per Clause 2.3 of Special Conditions, Section-2 of Part-I Chapter-V OF TENDER 

DOCUMENT. 

  

26A.2  In case qualified Engineer as per clause 26.A.1 is/are absent from site for more than a week period in a 

month when work is in progress of relevant decipline, then deduction on account of non providing 

qualified Engg. will be done on pro-rata basis for whole absentee period. 
 

26A.3  Not applicable 
 

27.(1)   Workmanship and testing:- The whole of the works and / or supply of materials specified and provided 

in the contract or that may be necessary to be done in order to form and complete any part thereof shall 

be executed in the best and most substantial workman like manner with materials of the best and most 

approved quality of their respective kinds, agreeable to the particulars contained in or implied by the 

specifications and as referred to in and represented by the drawings or in such other additional particulars, 

instructions and drawings given during the carrying on of the works and to the entire satisfaction of the 

Engineer according to the instructions and directions which the contractors may from time to time 

receive from the Engineer. The materials may be subjected to tests by means of such machines, 

instruments and appliances as the Engineer may direct and wholly at the expense of the contractor. 
 

27.(2) Removal of improper work and materials: - The Engineer or the Engineer’s Representative shall 

be entitled to order from time to time: 
 

(a) The removal from the site within the time specified in the order of any materials which in his 

opinion are not in accordance with the specifications or drawings. 
 

(b) The substitution of proper and suitable materials, and 
 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account 

payments therefore, of any work which in respect of materials or workmanship; is not in his 

opinion in accordance with the specifications and in case of default on the part of the contractor 

in carrying out such order the DFCCIL shall be entitled to rescind the contract under clause 62 

of these conditions. 
 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry 

of Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of 

India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall 

implement these provisions at worksites, for which no extra payment will be payable. 

28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for the purpose of 

inspection or otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and 

things of every kind required for the purpose and the Engineer and the Engineer’s Representative shall 

at all times have free access to every part of the works and to all places at which materials for the works 

are stored or being prepared. 
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29. Examination of work before covering up:- The contractor shall give 7 days’ notice to the Engineer 

or the Engineer’s representative whenever any work or materials are intended to be covered up in the 

earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in order that the 

work may  be  inspected  or that  correct  dimensions  may  be  taken  before  being  so covered, placed 

beyond the reach of measurement in default whereof, the same shall at the option of the Engineer or the 

Engineer’s representative be uncovered and measured at the contractor’s expense or no allowance shall 

be made for such work or materials. 

 

30. Temporary Works: - All temporary works necessary for the proper execution of the works shall be 

provided and maintained by the contractor and subject to the consent of the Engineer shall be removed 

by him at his expenses when they are no longer required and in such manner as the Engineer shall direct. 

In the event of failure on the part of the contractor to remove the temporary works, the Engineer will 

cause them to be removed and cost as increased by supervision and other incidental charges shall be 

recovered from the contractor. If temporary huts are provided by the contractor on the Railway/DFCCIL 

land for labour engaged by him for the execution of works, the contractor shall arrange for handing over 

vacant possession of the said land after the work is completed; if the contractor’s labour refuse to vacate, 

and have to be evicted by the Railway/DFCCIL necessary expenses incurred by the Railway/DFCCIL in 

connection therewith shall be borne by the contractor. 
 

31.(1)  Contractor to supply water for works: - Unless otherwise provided in the contract, the contractor shall 

be responsible for the arrangements to obtain supply of water necessary for the works. 
 

31.(2) Not applicable 

31.(3) Not applicable 

 

31.(4)(a) Contractor to arrange supply of Electric power for works: - Unless otherwise provided in the 

contract, the contractor shall be responsible for arrangements to obtain supply of electric power for the 

works. 
 

31.(4)(b) Not applicable 
 

32.    Property in materials and plant: - The materials and plant brought by the Contractor upon the site or 

on the land occupied by the Contractor in connection with the works and intended to be used for the 

execution thereof shall immediately, they are brought upon the site of the said land, be deemed to be the 

property of the DFCCIL. Such of them as during the progress of the works are rejected by the Engineer 

under Clause 25 of these conditions or are declared by him not to be needed for the execution of the 

works or such as on the grant of the certificate of completion remain unused shall immediately on 

such rejection, declaration or grant cease to be deemed the property of the  DFCCIL and the Contractor 

may then (but not before) remove them from the site or the said land. This clause shall not in any way 

diminish the liability of the Contractor nor shall the DFCCIL be in any way answerable for any loss or 

damage which may happen to or in respect of any such materials or plant either by the same being lost, 

stolen, injured or destroyed by fire, tempest or otherwise. 
 

33. (1)  Not applicable 
 

33.(2)  Not applicable 
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34.(1)   Precaution during progress of works:-  During the execution of works, unless otherwise specified, the 

Contractor shall at his own cost provide the materials for and execute all shoring, timbering and strutting 

works as is necessary for the stability and safety of all structures, excavations and works and shall 

ensure that no damage, injury or loss is caused or likely to be caused to any person or property. 
 

34.(2)  Roads and Water courses: - Existing roads or water courses shall not be blocked, cut through, altered, 

diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All 

compensations claimed for any unauthorized closure, cutting through, alterations, diversion or 

obstruction to such roads or water courses by the Contractor or his agent or his staff shall be recoverable 

from the Contractor’s bill/security deposite or any other dues of contractor with the Government of India 

or DFCCIL. 
 

34.(3)   Provision of access to premises:- During progress of work in any street or thoroughfare, the Contractor 

shall make adequate provision for the passage of traffic, for securing safe access to all premises 

approached from such street or thoroughfare and for any drainage, water supply or means of lighting 

which may be  interrupted by reasons of the  execution  of the works and shall react and maintain 

at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the regulation of 

the traffic, and provide watchmen necessary to prevent accidents. The works shall in such cases be 

executed night and day if, so ordered by the Engineer and with such vigour so that the traffic way be 

impeded for as short a time as possible. 
 

34.(4)  Safety of Public: - The Contractor shall be responsible to take all precautions to ensure the safety of 

the public whether on public or DFCCIL property and shall post such look out men as may i n  the 

opinion of the Engineer, be required to comply with regulations apertaining to the work. Contractor shall 

ensure placement of barricading/partitions at the place of work to ensure safety of habitants of adjacent 

area, failing which Engineer may advise stoppage of work as per his discretion. 

 

34.(5) Display Board: - The contractor shall be responsible for displaying the details of works i.e. name of 

work, approximate cost, expected date of completion, name and address of the Contractor and address of 

Engineer on a proper steel Board of size not less than 1m x 1m. 

 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor without the 

permission of the Engineer and then also only in the manner and to the extent to which such permission is 

given. Where explosives are required for the works, they shall be stored in a special magazine to be 

provided by and at the cost of the Contractor in accordance with the Explosive Rules. The Contractor shall 

obtain the necessary license for the storage and the use of explosives. All operations in which or for which 

explosives are employed shall be at the sole risk and responsibility of the Contractor and the Contractor 

shall indemnify the DFCCIL in respect thereof. 

36.(1) Suspension  of  works:- The  Contractor  shall  on  the  order  of  the Engineer, suspend the progress of 

the works or any part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during  such  suspension  properly  protect  and  secure  the  work  so  far  as  is 

necessary in the opinion of the Engineer.  If such suspension is: - 
 

(a)   Provided for in the contract, or 
 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions or 

by some default on the part of the Contractor, and/or 



CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/2022/04 

64 | P a g e  

           

 

(c)   Necessary for the safety of the works or any part there of. 
 

(d)    Necessary for the safety of adjoining public or other property or safety of the public or workmen or 

those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration of 

any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to high 

level of pollution in the city of worksite 

 

36.(2)   The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works, but in the event of any suspension ordered by the Engineer for reasons other 

than aforementioned and when each such period of suspensions exceeds 14 days, the contractor shall be 

entitled to such extension of time for completion of the work as the Engineers may consider proper having 

regard to the period or periods of such suspensions and to such compensations as the Engineer may 

consider reasonable in respect of salaries or wages paid by the Contractor to his employees during the 

periods of such suspension. 
 

36.(3)   Suspension lasting more than 3 months:- If the progress of the works or any part thereof is suspended 

on the order of the Engineer for more than three months at a time, the Contractor may serve a written 

notice on the Engineer requiring permission within 15 days from the receipt thereof to proceed with the 

works or that part thereof in regard to which progress is suspended and if such permission is not granted 

within that time the Contractor by further written notice so served may, but is not bound to, elect to 

treat the suspension where it affects part only of the works as an omission of such part or where it affects 

the whole of the works, as an abandonment of the contract by the DFCCIL. 
 

37.   Rates for items of works:-   The rates, entered in the accepted Bill(s) of Quantities of the Contract  

are  intended  to  provide  for  works  duly  and  properly completed in accordance with the general and 

special (if any) conditions of the contract and the specifications and drawings together with such 

enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered in terms of 

Clause 42 of these conditions and without prejudice to the generality thereof and shall be deemed to 

include and cover superintendence and labour, supply, including full freight of materials, stores, patterns, 

profiles, moulds, fittings, centring, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, 

pegs, posts, tools and all apparatus and plant required on the works, except such tools, plant or materials 

as may be specified in the contract to be supplied to the Contractor by the DFCCIL, the erection, 

maintenance and removal of all temporary works and,  buildings,  all  watching, lighting, bailing, 

pumping and draining, all prevention of or compensation for trespass, all barriers and arrangements for 

the safety of the public or of employees during the execution of works, all sanitary and medical 

arrangements for labour camps as may be prescribed by the DFCCIL, the setting of all work and of the 

construction, repair and upkeep of all centre lines, bench marks and level pegs thereon, site clearance, 

all fees duties, royalties, rent and compensation to owners for surface damage or taxes and impositions 

payable to local authorities in respect of land, structures and all material supplied for the work or other 

duties of expenses for which the Contractor may become liable or may be put to under any provision of 

law for the purpose of or in connection with the   execution  of  the   contract,   and   all  such   other  

incidental  charges   or contingencies as may have been specially provided for in the specifications. 
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However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 

on Works Contract is imposed by Statute after the date of opening of tender but within the original date 

of completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly 

pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on Works 

Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount 

shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India or DFCCIL.  

38. Not applicable 
 

39.(1)   Rates for extra items of works:-  

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the 

instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the 

Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of 

Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of Standard 

Schedule of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the Engineer 

and the Contractor before the execution of such items of work as per sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 

Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to 

notify the Engineer at least seven days before the necessity arises for the execution of such items of works 

that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. The rates 

payable for such items shall be decided at the meeting to be held between the Engineer and Contractor, in 

as short a period as possible after the need for the special item has come to the notice. In case the Contractor 

fails to attend the meeting after being notified to do so or in the event of no settlement being arrived at, the 

Railway/DFCCIL shall be entitled to execute the extra works by other means and the Contractor shall have 

no claim for loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, 

machinery & materials and by taking guidance from the following documents in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before the 

rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case the 

Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred by 

him prior to the date of determination of rates as aforesaid according to the rates as shall be fixed by the 

Engineer. However, if the Contractor is not satisfied with the decision of the Engineer in this respect, he 

may appeal to the CGM within 30 days of getting the decision of the Engineer, supported by analysis of 

the rates claimed. The CGM’s decision after hearing both the parties in the matter would be final and 

binding on the Contractor and the DFCCIL. 

 

40. (1) Handing over of works: - The Contractor shall be bound to hand over the works executed under the 



CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/2022/04 

66 | P a g e  

           

contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. The Engineer 

shall determine the date on which the work is considered to have been completed, in support of which 

his certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall determine 

from time to time, the date on which any particular section of the work shall have been completed, and 

the contractor shall be bound to observe any such determination of the Engineer. 

 

40.(2)   Clearance of site on completion: - On completion of works, the Contractor shall clear away and 

remove from the site all constructional plant, surplus materials, rubbish and temporary works of every 

kind and leave the whole of the site and works clean and in a workman like condition to the satisfaction 

of the Engineer. No final payment in settlement of the accounts for the works shall be paid, held to be 

due or shall be made to the, Contractor till, in addition to any other  condition  necessary  for  final  

payment,  site  clearance  shall  have  been affected by him, and such clearance may be made by the 

Engineer at the expense of the Contractor in the event of his failure to comply with this provision within 

7 days after receiving notice to that effect. Should it become necessary for the Engineer/DFCCIL to have 

the site cleared at the expenses of the Contractor, the DFCCIL shall not be held liable for any loss or 

damage to such of the Contractor’s property as may be on the site and due to such removal there from 

which removal may be effected by means of public sales of such materials and property or in such a way 

as deemed fit and convenient to the Engineer. 
 

40A:   Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case 

the contractor fails to complete the final part(s) of the work and the value of such part(s) of the 

work is limited to 5% of the original contract value, the Engineer may allow/decide for offloading 

of such part(s) of works, either after the Contractor’s request in writing to do so or after serving a 

14 (Fourteen) days suo-moto notice (as per annexure- VIIA), if the Engineer is of the opinion that 

:- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful 

completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 

Railway/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would not 

be substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution 

of such offloaded work through other agency(ies) (as per annexure- VIIB). The extra expenditure 

so incurred in execution of the offloaded work, shall be recovered from subsequent Bill(s) or any 

other dues of the Contractor, but not exceeding the value of Performance Guarantee available in 

the contract. There shall be no other repercussion of such offloading on execution of the balance 

contract. The Contractor shall have no claim on account of above mentioned offloading of works.  

 

VARIATIONS IN EXTENT OF CONTRACT 
 

41. Modification to contract to be in writing: - In the event of any of the provisions of the contract 

required to be modified after the contract documents have been signed, the modifications shall be made 
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in writing and signed by the DFCCIL and the Contractor and no work shall proceed under such 

modifications until t h i s  has  been done. Any  verbal  or  written  arrangement  abandoning, modifying, 

extending, reducing or supplementing the contract or any of the terms thereof shall be deemed 

conditional and shall not be binding on the DFCCIL unless and until the same is incorporated in a 

formal instrument and signed by the DFCCIL and  the  Contractor, and  till  then  the  DFCCIL shall  

have  the  right  to repudiate such arrangements. 
 

42.(1)  Powers of modification to contract:- The Engineer on behalf of the DFCCIL shall be entitled by 

order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their 

design, character position, site, quantities, dimensions or in the method of their execution or in the 

combination and use of materials for the execution thereof or to order any additional work to be done or 

any works not to be done and the contractor will not be entitled, to any compensation for any 

increase/reduction in the quantities of work but will be paid only for the actual amount of work done 

and for approved materials supplied  against a specific order.   
 

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity of each individual item of the contract would be upto 25% of the quantity originally 

contracted, except in case of foundation work (in which no variation limit shall apply). However, 

the rates for the increased quantities shall be as per sub- para (iii) below. 
  

(ii) The contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to 

any claim or any compensation whatsoever up to the limit of 25% variation in quantity of 

individual item of works. 
 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity 

is considered unavoidable, then same shall be excuted at following rates: 
  

  (a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of 

theconcerned item, shall be paid at 98% of the rate awarded for that item in that particular 

tender; 
 

(b) Quantities operated in exess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid 96% of the rate awarded for that item in that particular tender; 
 

(c) Variation in quantity of individual items beyond 150% will be avoided and would be 

permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 

awarded for that item in that particular tender. 
 

 (d)  Variation to quantities for Minor value item:  
 

   The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed 

for other items). A minor value item for this purpose is defined as an item whose original 

agreement value is less than 1% of the total original agreement value. 
 

(i)  Quantities operated upto and including 100% of the agreement quantity of the concerned 

minor value item, shall be paid at the rate awarded for that item in that particular tender; 
 

(ii)  Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item in that 

particular tender; 
 

(iii)     Variation in quantities of individual minor value item beyond 200% will be avoided and would 
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be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the 

rate awarded for that item in that particular tender. 
 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 

earthwork items and variation in the quantities of individual classifications of soil shall not be 

subject to this limit. 
 

 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% 

would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. 

However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would 

apply on the individual items irrespective of the manner of quoting the rate (single percentage 

rate or individual item rate). 

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, alterations or additions 

referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but shall 

be performed by the Contractor as provided therein and be subject to the same conditions, stipulations 

and obligations as if they had been originally and expressively included and provided for in the 

Specifications and Drawings and the amounts to be paid therefor shall be calculated in accordance with 

the accepted Bill(s) of Quantities. Any extra item(s)/quantities of work falling outside the purview of the 

provisions of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of these 

Conditions. 

 

CLAIMS 

 

43.(1)   Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer/DFCCIL 

once in every quarter commencing from the month following the month of issue of Letter of Acceptance, 

an account giving full and detailed particulars of all claims for any additional expenses to which the 

Contractor may consider himself entitled to and of all extra or additional works ordered by the Engineer 

which he has executed during the preceding month quarter and no claim for payment for such work will 

be considered which has not been included in such particulars. 

 

43.(2) Signing of “No Claim” Certificate:-  The Contractor shall not be entitled to make any claim 

whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall the 

DFCCIL entertain or consider any such claim,  if  made  by  the  Contractor,  after  he  shall  have  signed  

a  “No  Claim” Certificate in favour of the DFCCIL in such form as shall be required by the DFCCIL 

after the works are finally measured up.  The contractor shall be debarred from disputing the correctness 

of the items covered by “No Claim” Certificate or demanding a clearance to arbitration in respect thereof. 

 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted Bill(s) 

of Quantities with items of works quantified are the estimated quantities of the works and they shall not 

be taken as the actual and correct quantities of the work to be executed by the Contractor in fulfillment 

of his obligations under the contract. 
 

45.(i) Measurement of Works by Railway/DFCCIL: The Contractor shall be paid for the works at the rates 
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in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these 

Conditions on the measurements taken by the Engineer or the Engineer's representative in accordance 

with the rules prescribed for the purpose by the Railway/DFCCIL. The quantities for items the unit of 

which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, 

any fraction below half being dropped and half and above being taken as one; for items the unit of which 

in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of decimals. 

Such measurements will be taken of the work in progress from time to time and at such intervals as in 

the opinion of the Engineer shall be proper having regard to the progress of works. The date and time on 

which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the Contractor who 

shall be present at the site and shall sign the results of the measurements (which shall also be signed by 

the Engineer or the Engineer's representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measurements. Failing the Contractor's 

attendance, the work may be measured up in his absence and such measurements shall, notwithstanding 

such absence, be binding upon the Contractor whether or not he shall have signed the measurement books 

provided always that any objection made by him to measurement shall be duly investigated and 

considered in the manner set out below- 
 

(a)  It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements.  Any   re-

measurement taken by the Engineer or the Engineer’s representative in the presence of the 

Contractor or in his absence after due notice has been given to him in consequence of objection 

made by the Contractor shall be final and binding on the Contractor and no claim whatsoever shall 

thereafter be entertained regarding the accuracy and classification of the measurements. 
 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

45. (ii) Measurement of works by Contractor’s Authorized Representative (In case the Contract provides 

for the same) 

 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for 

extra works at rates determined under Clause 39 of these Conditions on the measurements taken 

by the Contractor’s authorized Engineer in accordance with the rules prescribed for the purpose by 

the Railway/DFCCIL. The quantities for items the unit of which in the accepted Bill(s) of Quantities 

is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being 

dropped and half and above being taken as one; for items the unit of which in the accepted Bill(s) 

of Quantities is single, the quantities shall be calculated to two places of decimals. Such 

measurements will be taken of the work in progress from time to time. The date and time on which 

‘on account’ or ‘final’ measurements are to be made shall be communicated to the Engineer.  

 

Date and time of test checks shall be communicated to the Contractor, who shall be present at the 

site and shall witness the test checks, failing Contractor’s adherence, the test check may be 

conducted in his absence and such test checks shall not, withstanding such absence be binding 

upon Contractor provided always that any objections made by Contractor to test check shall be 

duly investigated and considered in the manner set out below: 
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(i) It shall be open to Contractor to take specific objections to test check of any recorded 

measurements within 7 days of date of such test checks. Any re-test check done by the 

concerned DFCCIL’s Authority in the presence of the Contractor or in his absence after due 

notice, given to him in consequent of objections made by the Contractor shall be final and 

binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding 

the accuracy and classification of the measurements.  
 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect, the 

Contractor shall be liable to pay the actual expenses incurred in measurements.  

 

(b) Incorrect measurement/action to be taken: If in case during test check or otherwise, it is detected 

by the Engineer that Agency has claimed any exaggerated measurement or as claimed any false 

measurement for the work which have not been executed; amounting to variation of 5% or more of 

claimed gross bill amount, action shall be taken as following: 
 

(i) On first occasion of noticing, exaggerated/false measurement, Engineer shall impose a 

penalty of 10% of claimed gross bill value.  
 

(ii) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall impose 

penalty of 15% of claimed gross bill value. In addition, the facility of recording of 

measurement by Contractor as well as release of provisional payment shall be withdrawn. 

Once withdrawn, measurement shall be done by DFCCIL as per Clause-45(i) above. 

 

46. (1) “On-Account” Payments: - The Contractor shall be entitled to be paid from time to time by way of 

“One-Account” payment only for such works as in the opinion of the Engineer he has executed in 

terms of the contract.  All payments due on the  Engineer’s representative’s certificates of 

measurements or Engineer’s Certified “Contractor’s Authorized Engineer’s measurements”  shall be 

subject to any deductions which may be made under these  presents  and  shall  further  be  subject  

to,  unless  otherwise  required  by Clause 16 of these conditions, a  retention of  six  percent by way 

of  security deposits, until the amount of security deposit by way of retained earnest money and such 

retentions shall amount to 5% of the total value of the contract provided always that the Engineer 

may by any certificate make any correction or modification in any previous  certificate which shall have 

been issued by him and that the Engineer may withhold any certificate if the works or any part thereof are 

not being carried out to his satisfaction.  

 

46.(2) Rounding off amounts: - The total amount due on each certificate shall be rounded off to the nearest 

rupee i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto Re. 1/- will be 

reckoned as Re. 1/-. 

 

46.(3) On  Account  Payments  not  prejudicial  to  final  settlement:-  “On- Account” payments made to 

the ‘Contractor shall be without prejudice to the final making up of the accounts (except where 

measurements are specifically noted in the Measurement Book as “Final Measurements” and as such 

have been signed by the Contractor Engineer’s/Engineer’s Representative) and shall in no respect be 

considered or used as evidence of any facts stated in or to be inferred from such accounts nor of any 

particular quantity of work having been executed nor of the manner of its execution being satisfactory.  

 

46.(4) Advances to Contractor- 
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If payment(s) of Advances are applicable in the contract, as mentioned in the Tender Documents, DFCCIL 

shall make payment(s) of Interest bearing advances, on the request of contractor. The payment and recovery 

of such Advances shall be made as under: 

 (a): Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in equipment and 

actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of an utilization 

certificate by the contractor that the Stage 1 advance has been properly utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) from a 

scheduled commercial bank of India of at least 110% of the value of the sanctioned advance amount 

(covering principal plus interest). 
 

(b): Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new Machinery & 

Equipment, involving substantial outlay, brought to site and essentially required for the work. This advance 

shall not exceed 75% of the purchase price of such Equipment and shall be payable when Equipment is 

hypothecated to the President of India by a suitable bond or alternatively covered by an irrevocable Bank 

Guarantee from a scheduled commercial bank of India for full cost of the Plant & Equipment in a form 

acceptable to Railways/DFCCIL. The Plant & Equipment shall be insured for the full value and for the entire 

period, they are required for the work.  This Plant & Equipment shall not be removed from the site of work 

without prior written permission of the Engineer. No advance should be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall commence 

when the value of contract executed reaches 15% of original contract value and shall be completed 

when the value of work executed reaches 85% of the original contract value. The installments on each 

"on account bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from the date of 

payment of advance till date of particular on-account bill (through which recovery of principal is 

effected) and adjusted fully against on-account bill along with pro-rata principal recovery. In the event 

of any short-fall, the same shall be carried forward to the next on-account bill and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for the purpose for 

which they are paid. Under no circumstances, shall the advances be diverted for other purposes. Any 

such diversion shall be construed as a breach of the Contract and the Contractor shall be asked to 

return the advance at once and pay interest at 15% per annum till the advance is recovered back from 

him. The Contractor shall return the advance and pay the interest in one go without demur. The 

Contractor, if required by the Engineer shall provide the details of utilisation of Mobilisation advance. 
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(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of contract and 

Railway/DFCCIL shall be entitled to terminate the contract and forfeit his Performance Guarantee as 

well as Security Deposit. 

(iv)  In cases, where the Contract is rescinded as per clause 62 of the contract or short closed under any 

other condition(s) of the contract, without making full recovery of advances and accrued interest 

thereon, by the Railway/DFCCIL, such balance of advances and accrued interest thereon shall 

immediately become due and payable by the Contractor to the Railway/DFCCIL. The same shall be 

recovered from any due of Contractor with the Government of India. 

 

46.(4) Manner of payment: - Unless otherwise specified payments to the Contractor will be transferred 

electronically to his bank account. 
 

46A. Price Variation Clause (PVC):  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having advertised value 

above Rs. 2 Crores. Provided further that, in a contract where PVC is applicable, following shall be outside 

the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of 

price variation) : 

a) Materials supplied by Railway/DFCCIL to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of 

Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability 

of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of such extra item(s). 

 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to 

closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence from 

the month following the Base month. The Price Variation shall be based on the average Price Index of the 

quarter under consideration. 

46A.3 Validity: 

Rates accepted by Railway/DFCCIL Administration shall hold good till completion of work and no additional 

individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any 

tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be steel, 

cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant & machinery, 

fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall be determined in the 

manner prescribed.  

46A.5No price variation shall be admissible for fixed components.  

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/ 

Bill(s) of Quantities in tender document and the same shall be fixed as per table & classifications given below: 
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 (I). For Civil Engineering Works 

 

S

N 

Classification 

 

 

 

 

Components 

1
A

, 
2

 &
 3

A
 

4
A

 

5
A

 

6
A

 

7
 

8
A

 

9
A

 

1
B

, 
3

B
, 

4
B

, 
5

B
, 

6
B

 8
B

 &
 9

B
 

1
C

, 
3

C
, 

4
C

, 
5

C
, 

6
C

, 
8

C
 &

 9
C

 

3
D

, 
4

D
, 

5
D

, 
6

D
, 

8
D

 &
 9

D
 

3
E

, 
4

E
, 

5
E

, 
6

E
, 

8
E

 &
 9

E
 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 

3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

5 Plant 

Machinery 

& Spares 

PMc 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & 

Lubricants 
Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other 

materials 
Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators 

& Explosive 
Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

* It shall not be considered for any price variation. 

 

The classification mentioned in the table above represents following type of item(s) in the work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 
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5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel  

7 Permanent Way linking 

   
8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

 

  

  
9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  

 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) shall be 

worked out by the following formulae: 

(i)  L  = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

MB x100 

(iii) F  = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 

FB x 100 

(iv) E  = (W) x (EQ – EB) x   EC 
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EB x100 

(v) PM = (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

PMB x 100 

 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 

                                               CB x 100 

(II) For Railway Electrification Works:  

(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er  = [(LQ - LB) / LB] x 85 

 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  

F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of Quantities 

for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 

Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of 

Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities 

for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works (Bill(s) of Quantities 

for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of Quantities for Erection 

Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 
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FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the Gross 

value of work under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and cost 

of materials supplied by Railway either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of cement and /or supply of 

grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of 

Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures 

excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / 

Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / 

Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 

the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 

the average price index of the 3 months of the quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base 

period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the 

average price index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of ‘Petroleum 

Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, 

Kolkata, Mumbai &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of ‘Petroleum 

Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, 

Kolkata, Mumbai &Chennai, for the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). 

Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS 

AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of 

India, Ministry of Commerce & Industry, Department of Industrial Policy & Promotion 

(DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). 

Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS 

AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of 

India, Govt. of India, Ministry of Commerce & Industry, Department of Industrial Policy 
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& Promotion (DIPP), for the average price index of 3 months of the quarter under 

consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for 

‘Manufacture of machinery for mining, quarrying and construction’– published in RBI 

(Reserve Bank of India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for 

‘Manufacture of machinery for mining, quarrying and construction’– published in RBI 

(Reserve Bank of India) Bulletin, for the average price index of 3 months of the quarter 

under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant category of steel 

item as mentioned in Clause 46A.9; for the base period.  

SQ The average rate provided by the Joint Plant Committee for the relevant category of steel 

item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in 

RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 

Bulletin for the average price index of the 3 months of the quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two 

months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one 

month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months prior to date 

of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month prior to date 

of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to date of inspection 

of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of opening of 

tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which is two 

months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which is one 

month prior to date of opening of tender 

 

(III) SIGNALING & TELECOMMUNICATION WORKS:   

 

(a) The following expressions and meanings are assigned to the value of the work done for signalling and 

telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory for 

signalling works; 
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INTGTESTSIG = Value of integrated testing and commission for signalling works of the Railway 

Project; 

COMWK= Value of telecommunication works for a stage payment of the item telecommunication 

works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item inventory 

for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication works of the 

Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication works shall be paid in 

accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 

OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x (P30Ci 

– P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C 

x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C 

x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ 

P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + 

QC x (PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi - 

OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x (OTHi- 

OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 

OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x (P30Ci 

– P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C 

x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C 

x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ 

P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + 

QC x (PQCi – PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x (CEQPi – 

CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x (OTHi - 

OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under consideration 

due to changes in the rates for relevant components as specified in sub-paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under 

consideration due to changes in the rates for relevant components as specified in sub-paragraph (h); 
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VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning of 

signalling works of the Railway Project during the period under consideration due to changes in the 

rates for relevant components as specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works during the 

period under consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning of 

telecommunication works of the Railway Project during the period under consideration due to changes 

in the rates for relevant components as specified in sub-paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication equipment, 

electronics, PVC insulated cables, labour, optical fibre cables, and other materials respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry, 

Government of India (hereinafter called “WPI”) for communication equipment for the month of the 

Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months of the 

quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter under 

consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 30C x 1.5 

sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 24C x 1.5 

sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 19C x 1.5 

sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 12C x 1.5 

sq mm signalling cable 
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P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 9C x 1.5 sq 

mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 6C x 1.5 sq 

mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 4C x 1.5 sq 

mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 1.5 sq 

mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 12C x 

2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 2.5 

sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 25 

sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 
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S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment of the 

contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 0.9mm dia, 

6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour Bureau, 

Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 months of the 

quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter under 

consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the quarter under 

consideration. 

(b) The following percentages shall govern the price adjustment of the Contract Price for 

signalling and telecommunication works: 
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Electronics (PELEX) ***% ***% _ ***% ***% _ 

Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 
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19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 

(Note- the percentages may be finalized by tendering authority depending on BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 
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FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the month, one 

month prior to the deadline for submission of bids. The above prices and indices are as 

published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE  --/--/-- one month 

prior to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  Rs. Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar month 

covering the date One month prior to the date of inspection call letter will be applicable for 

the calculation of updated price. The above prices and indices are as published by IEEMA 

vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one month prior to the date of 

inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for different sizes 

of signalling cables.  Accordingly, the PVC formula for some of the types of signalling cable is as 

given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor   

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
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(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi) Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(xii) For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned 

above in Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be 

made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in 

this Clause shall be as under:  

 

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 

rounds  

Average of per tonne rates of 10mm dia TMT & 25mm dia 

TMT; confirming IS1786; Fe 500  
2. All types and sizes of angles, 

channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild Steel 

Plate 10mm thickness and Channel 150x75mm; confirming 

IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm thickness 

and 25mm thickness; confirming IS2062, E250 Gr “A” 

4. Any other section of steel not 

covered in the above categories  

Average of price for the 3 categories covered under SL 1, 2 

& 3 in this table. 
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(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different Zonal 

Railways shall be as under : 

 

 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central&South Western 

 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the stipulated 

date of completion of work including the extended period of completion where such extension has been granted 

under Clause 17A of the Standard General Conditions of Contract. However, where extension of time has been 

granted due to Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price 

adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original completion period 

or the extended period under Clause 17A, the price adjustment for the period of extension granted under 

Clause 17B shall be limited to the amount payable as per the Indices applicable to the last month of the 

original completion period or the extended period under Clause 17A of the Standard General 

Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended period of 

completion under Clause 17A, as the case may be; then the lower indices shall be adopted for the price 

adjustment for the period of extension under Clause 17B of the Standard General Conditions of 

Contract. 

 

47.0 Maintenance  of  works :-  The  Contractor  shall  at  all  times  during  the progress and continuance 

of the works and also for the period of maintenance specified in the Tender Form after the date of issue 

of the certificate of completion by the Engineer or any other earlier date subsequent to the completion of 

the works that may be fixed by the Engineer be responsible for and effectively maintain and uphold in 

good substantial, sound and perfect condition all and every part of the works and shall make good 

from time to time and at all times as often as the Engineer shall require, any damage or defect that may 

during the above period arise in or be discovered or be in any way connected with the works, provided  

that  such  damage  or  defect  is  not  directly  caused  by  errors  in  the contract  documents,  act  of  

providence  or  insurrection  or  civil  riot,  and  the contractor shall be liable for and shall pay and make 

good to the DFCCIL or other persons legally entitled thereto whenever required by the Engineer so to do, 

all losses, damages, costs and expenses they or any of them may incur or be put or be liable to by reasons 

or in consequence of the operations of the Contractor or of his failure in any respect. 
 

48.(1)  Certificate of completion of works:- As soon as in the opinion of the Engineer, the works has been 

completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer shall 
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issue a certificate of completion duly indicating the date of completion in respect of the work and the 

period of maintenance of the work shall commence from the date of completion mentioned in such 

certificate. The certificate, inter alia, should mention that the work has been completed in all respects and 

that all the contractual obligations have been fulfilled by the Contractor and that there is no due from the 

Contractor to DFCCIL against the contract concerned. 
 

The Engineer may also issue such a certificate indicating date of completion with respect to any part 

of the work (before the completion of the whole of work), which has been both completed to the 

satisfaction of the Engineer and occupied or used by the DFCCIL. When any such certificate is given in 

respect of part of a work, such part shall be considered as completed and the period of maintenance of 

such part shall commence from the date of completion mentioned in the completion certificate issued 

for that part of the work. 
 

48.(2)  Contractor not absolved by completion Certificate:- The Certificate of completion in respect of the 

works referred to in sub-clause (1) of this clause shall not absolve the Contractor from his liability to make 

good any defects imperfections, shrinkages or faults which may appear during the period of maintenance 

specified in the tender arising in the opinion of the Engineer from materials or workmanship not in 

accordance with the drawings or specifications or instruction of the Engineer, which defects, 

imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be amended and 

made good by the Contractor at his own cost: and in case of default on the part of Contractor the Engineer 

may employ labour and materials or appoint another Contractor to amend  and make good such 

defects, imperfections, shrinkages and faults and all expenses consequent thereon and incidental thereto 

shall be borne by the Contractor and shall be  recoverable from  any moneys  due  to him  under  the 

contract. 
 

48.(3)  Final Supplementary Agreement: After the work is completed or otherwise concluded by the parties 

with mutual consent, and taken over by the DFCCIL as per terms and conditions of the contract agreement, 

and there is unequivocal no claim on either side under the Contract other than as mentioned in item 4 of 

Form no. 20, the parties shall execute the Final Supplementary Agreement as per Form No. 20. 
 

49. Approval only by maintenance Certificate: - No certificate other than maintenance certificate referred 

to in Clause 50 of the conditions shall be deemed to constitute approval of any work or other matter in 

respect of which it is issued or shall be taken as an admission of the due performance of the contract or 

any part thereof.  
 

50.(1)  Maintenance Certificate: - The Contract shall not be considered as completed until a Maintenance 

Certificate if applicable shall have been signed by the Engineer stating that the works have been 

completed and maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer 

upon the expiration of the Period of maintenance or as soon thereafter as any works ordered during such 

period pursuant to sub clause (2) Clause 48 of these conditions shall have been completed to the 

satisfaction of the Engineer and full effect shall be given to this Clause notwithstanding the taking 

possession of or using the works or any part thereof by the DFCCIL. 
 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is 

competent to sign the contract. If this Competent Authority is of the rank lower than Dy.CPM Grade, then 

a Dy.CPM Grade Officer (concerned with the work) should issue the Certificate. The Certificate, inter 

alia, should mention that the work has been completed in all respects and that all the contractual 
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obligations have been fulfilled by the Contractor and that there is no due from the Contractor to DFCCIL 

against the contract concerned. 

50.(2)   Cessation of DFCCIL Liability: - The DFCCIL shall not be liable to the Contractor for any matter 

arising out of or in connection with the contract of the execution of the works unless the contractor has 

made a claim in writing in respect thereof before the issue of the Maintenance Certificate under this clause. 

 

50.(3)  Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate the Contractor and 

(subject to sub-clause 2 of this clause) the DFCCIL shall remain liable for the fulfilment of any obligation 

incurred under the provision of the contract prior to the issue of the Maintenance Certificate which remains 

unperformed at the time such certificate is issued and for the purposes of determining the nature and extent 

of any such obligations the contract shall be deemed to remain in force between the parties thereto. 

 

51.(1) Final Payment:- On the Engineer's certificate of completion in respect of the works, adjustment shall be 

made and the balance of account based on the Engineer or the Engineer's representative's certified 

measurements or Engineer’s certified “contractor’s authorized engineer’s measurements” of the total 

quantity of work executed by the Contractor upto the date of completion and on the rates accepted in Bill(s) 

of Quantities and for extra works on rates determined under Clause 39 of these Conditions shall be paid to 

the Contractor subject always to any deduction which may be made under these presents and further subject 

to the Contractor having signed delivered to the Engineer enclosing either a full account in detail of all 

claims he may have on the Railway/DFCCIL in respect of the works or having delivered No Claim 

Certificate and the Engineer having after the receipt of such account given a certificate in writing that such 

claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 

55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the Standard General Conditions of 

Contract or in any Clause (stated as excepted matter)  of the Special Conditions of the Contract, that the 

whole of the works to be done under the provisions of the Contracts have been completed, that they have 

been inspected by him since their completion and found to be in good and substantial order, that all 

properties, works and things, removed, disturbed or injured in consequence of the works have been 

properly replaced and made good and all expenses and demands incurred by or made upon the 

Railway/DFCCIL for or in the respect of damage or loss by from or in consequence of the works, have 

been satisfied agreeably and in conformity with the contract.  

51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself the right to carry 

out a post-payment audit and or technical examination of the works and the final bill including all 

supporting vouchers, abstracts etc. and to make a claim on the contractor for the refund any excess amount 

paid to him till the release of Security Deposite of settlement of claims, which ever is later, if as a result 

of such examination any over-payment to him is discovered to have made in respect of any works done or 

alleged to have been done by him under the contract. 
 

51-A. Production of vouchers etc. by the Contractor: -  
 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever required, produce 

or cause to be produced for examination by the Engineer any quotation, invoice, cost or other 

account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of 

or extract from any such document and also furnish information and returns verified in such 

manner as may be required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the engineer on the 
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question of relevancy of any documents, information or return being final and binding in the 

parties).The contractor shall similarly produce vouchers; etc., if required to prove to the Engineer, 

that materials supplied by him, are in accordance with the specifications laid down in the contract. 
 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a 

sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General 

Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract 

or any subsidiary or allied firm or company, through the contractor, and such books shall be open to 

his inspection. 
 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations of 

the contractor under any statute rules or orders binding on the contractor. 
 

52.0 Withholding and lien in respect of sums claimed:- Whenever any claim or claims for payment of a 

sum of money arises out of or under the contract against the contractor, the DFCCIL shall be entitled 

to withhold and also have a lien to retain such sum or sums in whole or in part from the security, if any, 

deposited by the contractor and for the purpose aforesaid, the DFCCIL shall be entitled to withhold the 

said cash security deposit or the security if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the contractor, 

the DFCCIL shall be entitled to withhold and have a lien to the extent of the such claimed amount or 

amounts referred to supra, from any sum or sums found payable or which at any time thereafter may 

become payable to the contractor under the same contract or any other contract with this or any other 

DFCCIL or any Department of the Central Government pending finalization or adjudication of any such 

claim. 

  

 It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien 

referred to above, by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim 

arising out of or under the contract is determined by the arbitrator (if the contract governed by the 

arbitration clause) or by the competent court as the case may be and that the contractor will have no claim 

for interest or damages whatsoever on any account in respect of such withholding or retention under the 

lien referred to supra and duly notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, the DFCCIL shall be entitled to  withhold  

and  also  have  a  lien  to  retain  towards  such  claimed  amount  or amounts in whole or in part from 

any sum found payable to any partner/limited company, as the case may be whether in his individual 

capacity or otherwise. 
 

52-A.   Lien in respect of claims in Other Contracts: -   
 

( i )  Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the DFCCIL, against any 

claim of this or any other DFCCIL or any other Department of the Central Government in respect of 

a payment of a sum of money arising out of or under  any  other  contract  made  by  the  contractor 

with  this  or  any  other Department of the Central Government. 

 

(ii)  However, recovery of claims of DFCCIL in regard to terminated contracts may be made from the 

Final Bills, Security Deposits and Performance Guarantees of other contract or contracts, executed 
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by the contractor. The Performance Guarantees submitted by the Contractor against other contracts, 

if required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-account bill’ 

may be withheld, if required, for recovery of DFCCIL dues against the terminated contract. 
 

(iii)  It is an agreed term of the contract that the sum of money so withheld or retained under this clause 

by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim arising out 

of or under any other contract is either mutually settled or determined by arbitration, if the other 

contract is governed by arbitration clause or by the competent court as the case may be and 

contractor shall have no claim for interest or damages whatsoever on this account or on any other 

ground in respect of any sum of money withheld or retained under this clause and duly 

notified as such to the contractor. 

 

53.0 Signature on Receipts for Amounts:- Every receipt for money which may become payable or for any 

security which may become transferable to the Contractors under these presents, shall, if signed in the 

partnership name by anyone of the partners of a Contractor’s firm be a good and sufficient discharge to 

the DFCCIL in respect of the moneys or security purported to be acknowledged thereby and in the event 

of death of any of the Contractor, partners during the pendency of  the contract  it  is  hereby expressly 

agreed that  every receipt  by anyone of the surviving Contractor partners shall if so signed as aforesaid 

be good a sufficient discharge as aforesaid provided that nothing in this clause contained shall be deemed 

to prejudice or effect any claim which the DFCCIL may hereafter have against the legal representative 

of any contractor partner so dying for or in respect to any breach of any of the conditions of the contract, 

provided also that nothing in this clause contained shall be deemed to prejudice or effect the respective 

rights or obligations of the Contractor partners and of the legal representatives of any deceased Contractor 

partners interse. 

 

LABOUR 
 

54.0 Wages to Labour: - The Contractor shall be responsible to ensure compliance with the provision of the 

Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made there under in 

respect of any employees directly or through petty contractors or subcontractors employed by him for the 

purpose of carrying out this contract. 

 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly 

or partly under the direct orders and control of the DFCCIL whether in connection with any work 

being executed by the Contractor or otherwise for the purpose of the DFCCIL such labour shall, for the 

purpose of this clause, still be deemed to be persons employed by the Contractor. 

 

 If any moneys shall, as a result of any claim or application made under the said Act be directed to be 

paid by the DFCCIL, such money shall be deemed to be moneys payable to the DFCCIL by the 

Contractor and on failure by the Contractor to repay the DFCCIL any moneys paid by it as aforesaid 

within seven days after the same shall have been demanded, the DFCCIL shall be entitled to recover the 

same from Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India or DFCCIL. 

   

54-A. Apprentices Act: - The Contractor shall be responsible to ensure compliance with the provisions of the 

Apprentices Act, 1961 and the Rules and Orders issued there under from time to time in respect of 
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apprentices directly or through petty contractors or sub-contractors employed by him for the purpose of 

carrying out the Contract. 

 

 If the contractor directly or through petty contractors or sub-contractors fails to do so, his failure will be 

a breach of the contract and the DFCCIL may, in its discretion, rescind the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation of the provisions of the 

Act. 

 

55. Provisions of payments of Wages Act: - The Contractor shall comply with the provisions of the Payment 

of Wages Act, 1936 and the rules made there under in respect of all employees employed by him either 

directly or through petty Contractors or sub-contractors in the works. If in compliance with the terms of 

the contract, the Contractor directly or through petty Contractors or sub-contractors shall supply any labour 

to be used wholly or partly under the direct orders and control of the Engineer whether in connection with 

the works to be executed hereunder or otherwise for the purpose of the Engineer, such labour shall 

nevertheless be deemed to comprise persons employed by the Contractor and any moneys which may be 

ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the 

Contractor and the Engineer may on failure of the Contractor to repay such money to the DFCCIL deduct 

the same from any moneys due to the Contractor in terms of the contract. The DFCCIL shall be entitled to 

recover the same from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India or DFCCIL all moneys paid or payable by the DFCCIL by way of compensation of 

aforesaid or for costs of expenses in connection with any claim thereto and the decision of the Engineer 

upon any question arising out of the effect or force of this Clause shall be final and binding upon the 

Contractor.   

55-A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 
 

 55-A. (1) The contractor shall comply with the provision of the contract labour (Regulation and Abolition) Act, 

1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time to 

time, wherever applicable and shall also indemnify the DFCCIL from and against any claims under the 

aforesaid Act and the Rules. 
 

55-A. (2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to time 

before the commencement of the work and continue to have a valid licence until the completion of the 

work. Any failure to fulfil the requirement shall attract the penal provision of the Act. 
 

55-A. (3) The Contractor shall pay to the labour employed by him directly or through subcontractors the 

wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall 

notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour 

indirectly engaged on the works including any engaged by subcontractors in connection with the said 

work, as if the labour had been immediately employed by him. 
 

55-A. (4) In respect of all labour directly or indirectly employed in the work for performance of the contractor’s 

part of the contract, the Contractor shall comply with or cause to be complied with the provisions of the 

aforesaid Act and Rules wherever applicable. 
 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the DFCCIL is obliged 

to pay any amount of wages to a workman employed by the Contractor or his sub-contractor in execution 
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of the work or to incur any expenditure on account of the contingent, liability of the DFCCIL due to the 

Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the rules, the DFCCIL 

will recover from the Contractor, the amount of wages so paid or the amount of expenditure so incurred 

and without prejudice to the rights of the DFCCIL under the Section 20, Sub-Section (2) and Section 2, 

Sub-Section (4) of the aforesaid Act, the DFCCIL shall be at liberty to recover such amount or part 

thereof from Contractor’s bills/Security Deposit or any other dues of Contractor with the DFCCIL. The 

DFCCIL shall not be bound to contest any claim made against it under Sub-Section (1) of Section 20 

and Sub-Section (4) of Section 21 of the aforesaid Act except on the written request of the Contractor 

and upon his giving to the DFCCIL full security for all costs for which the DFCCIL might become liable 

in contesting such claim. The decision of the CGM regarding the amount actually recoverable from the 

Contractor as stated above shall be final and binding on the Contractor. 

55-B.  Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 
 

 The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 

Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit 

Linked Insurance Scheme, 1976; as modified from time to time through enactment of “Employees 

Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify 

the DFCCIL from and against any claims under the aforesaid Act and the Rules. 
 

55-C.(i) Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms of 

clause 54, 55, 55A and 55B of Indian Railways General Condition of Contract. In order to ensure the 

same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and 

upload requisite details of labour and their payment in this portal. These details shall be available in 

public domain. The Registration/ updation of Portal shall be done as under: 

  

(a) Contractor shall apply for one-time registration of his company/firm etc. in the Shramikkalyan 

portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve 

the contractor’s registration in the portal within 7 days of receipt of such request.  
 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour.  
 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 

(LoA) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for 

approval of concerned Engineer. Engineer shall update (if required) and approve the details of LoA 

filled by contractor within 7 days of receipt of such request.  
 

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 

engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 

portal on monthly basis.  
 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 

details of engaged contractual labour & payments made thereof after each wage period.  
 

(ii) While processing payment of any ‘On Account bill’ or ‘Final Bill’ or release of ‘Advances’ or 

‘Performance Guarantee / Security deposit’, contractor shall submit a  certificate to the Engineer or 

Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 
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connection with this contract and payments made to them during the wage period in Railway’s 

Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.”  
 

55-D   Provisions of “The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare 

Cess Act, 1996”:  
  

The tenderers, for carrying out any construction work, shall get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 

rules made thereto by the concerned State Govt., and submit certificate of Registration issued from the 

Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 

contractor’s bills as per provisions of the Act.   

56.0 Reporting of Accidents: - The Contractor shall be responsible for the safety of all employees directly 

or through petty contractors or sub- contractor employed by him on the works and shall report serious 

accidents to any of them however and wherever occurring on the works to the Engineer or the Engineers 

Representative and shall make every arrangement to render all possible assistance. 
 

57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue of the provisions of 

section 12 sub-section (1) of the Workmen’s Compensation Act 1923, DFCCIL is obliged to pay 

compensation to a workman directly or through petty contractor or subcontractor employed by the 

Contractor in executing the work, DFCCIL will recover from the Contractor the amount of the 

compensation  so  paid,  and,  without  prejudice  to  the  rights  of  DFCCIL  under Section 12 Sub-section 

(2) of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof from 

contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India. 

DFCCIL shall not be bound to contest any claim made against it under Section 12 Sub-section (1) of the 

said Act except on the written request of the Contractor and upon his giving to DFCCIL full security 

for all costs for which DFCCIL might become liable in consequence of contesting such claim. 

 

57-A.   Provision of Mines Act:- The contractor shall observe and perform all the provisions of the Mines Act, 

1952 or any statutory modifications or re-enactment thereof for the time being in force and any rules and 

regulations made there under in respect of all the persons directly or through the petty contractors or sub-

contractors employed by him under this contract and shall indemnify the DFCCIL from and against any 

claims under the Mines Act, or the rules and regulations framed there under, by or on behalf of any persons 

employed by him or otherwise. 
 

58 Railway/DFCCIL not to provide quarters for Contractors: - No quarters shall normally be provided 

by the DFCCIL for the accommodation of the contractor or any of his staff employed on the work. In 

exceptional cases where accommodation is provided to the Contractor at the DFCCIL discretion, recoveries 

shall be made at such rates as may be fixed by the DFCCIL for the full rent of the buildings and equipments 

therein as well as charges for electric current, water supply and conservancy. 
 

59.(1)  Labour Camps: - The contractor shall at his own expense make adequate arrangements for the housing, 

supply of drinking water and provision of latrines and urinals for his staff and workmen, directly or 

through the petty contractors or sub-contractors and for temporary crèche (Bal-mandir) where 50 or more 

women are employed at a time. Suitable sites on DFCCIL land, if available, may be allotted to 

the contractor for the erection of labour camps, either free of charge or on such terms and conditions that 
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may be prescribed by the DFCCIL. All camp sites shall be maintained in clean and sanitary conditions 

by the contractor at his own cost. 
 

59.(2)  Compliance to rules for employment of labour:- The contractor(s) shall conform to all laws, by-laws 

rules and regulations for the time being in force pertaining to the employment of local or imported labour 

and shall take all necessary precautions to ensure and preserve the health and safety of all staff employed 

directly or through petty contractors or sub-contractors on the works. 
 

59.(3)  Preservation of peace: - The contractor shall take requisite precautions and use his best endeavours 

to  

 (i)  Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly or 

through the petty contractors or sub-contractors on the works and for the preservation of peace and 

protection of the inhabitants and  
 

 (ii)  Security of property in the neighbourhood of the works. In the event of the DFCCIL requiring the 

maintenance of a special Police Force at or in the vicinity of the site during the tenure of works, the 

expenses thereof shall be borne by the contractor and if paid by the DFCCIL shall be recoverable from the 

contractor. 

 
 

59.(4) Sanitary Arrangements: - The contractor shall obey all sanitary rules and carry out all sanitary measures 

that may from time to time be prescribed by the Local Medical Authority and permit inspection of all 

sanitary arrangements at all times by the Engineer, the Engineer’s Representative or the Medical staff of 

the Local Medical Authority.  

 

59.(5)  Outbreak of infectious disease: - The contractor shall remove from his camp such labour and their 

families as refuse protective inoculation and vaccination when called upon to do so by the Engineer or 

the Engineer’s representative on the advice of the Local Medical Authority. Should cholera, plague or 

other infectious disease break out, the contractor shall burn the huts, beddings, clothes and other 

belongings of or used by the infected parties and promptly erect new huts on health sites as required by 

the Engineer, failing which within the time specified in the Engineer’s requisition, the work may be done 

by the DFCCIL and the cost therefore recovered from the contractor. 

 

59.(6) Not applicable 

 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site as may be 

prescribed by the Engineer on the advice of the L o c a l Medical Authority in relation to the 

strength of the Contractor’s resident staff and workmen. 
 

59.(8) Use  of  intoxicants:  -  The  sale  of  ardent  spirits  or  other  intoxicating beverages upon the work 

or in any of the buildings, encampments or tenements owned, occupied by or within the control of the 

contractor or any of his employees shall be forbidden and the Contractor shall exercise his influence and 

authority to the utmost extent to secure strict compliance with this condition. 
 

59.(9)  Restrictions On The Employment Of Retired Engineers Of Railway/DFCCIL Services Within one 

Year Of Their Retirement: The Contractor shall not, if he is a retired Government Engineer of 

Gazetted rank, himself engage in or employ or associate a retired Government Engineer of Gazetted 

rank, who has not completed one year from the date of retirement, in connection with this contract in 
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any manner whatsoever without obtaining prior permission of the President and if the Contractor is 

found to have contravened this provision it will constitute a breach of contract and administration will 

be entitled to terminate the contract and forfeit his Performance Guarantee as well as Security Deposit. 
 

60.(1)   Non-employment of labours below the age of 15: - The Contractor shall not employ children below 

the age of 15 as labourers directly or through petty contractors or subcontractors for the execution of 

work. 
 

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor shall not employ a person 

above 15 and below 19 years of age for the purpose of execution of work under the contract unless a 

medical certificate of fitness in the prescribed form (Proforma at Form No. 15) granted to him by a 

certifying surgeon certifying that he is fit to work as an adult, is obtained and kept in the custody of the 

contractor or a person nominated by him in this behalf and the person carries with him, while at work; a 

token giving a reference to such certificate. It is further agreed that the responsibility for having the 

adolescent examined medically at the time of appointment or periodically till he attains the age of 19 

years shall devolve entirely on the contractor and all the expenses to be incurred on this account 

shall be borne by him and no fee shall be charged from the adolescent or his parent for such medical 

examination. 

 

60.(3) Period of validity of medical fitness certificate: - A certificate of fitness granted or renewed for the 

above said purposes shall be valid only for a period of one year at a time. The certifying surgeon shall 

revoke a certificate granted or renewed if in his opinion the holder of it is, no longer fit for work in the 

capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or revoke a 

certificate, he shall, if so, required by the person concerned, state his reasons in writing for doing so. 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf by the Ministry of 

labour is of the opinion that any person employed in connection with the execution of any work under 

this contract in the age group 15 to 19 years is without a certificate of fitness or is having a certificate 

of fitness but no longer fit to work in the capacity stated in the certificate, he may serve on the Contractor, 

or on the person nominated by him in the regard, a notice requiring that such persons shall be 

examined by a certifying surgeon and such person shall not if the concerned official so directs, be 

employed or permitted to do any work under this contract unless he has been medically examined and 

certified that he is fit to work in the capacity stated in the certificate. 
 

  EXPLANATIONS: - 
 

(1) Only qualified medical practitioners can be appointed as “Certifying Surgeons” and the term “Qualified 

Medical Practitioners” means a person holding a qualification granted by an authority specified in the 

Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical 

Council Act, 1933 (XXVII) of 1933. 

 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 

 

DETERMINATION OF CONTRACT 

 

61.(1)  Right of D FCCIL of   determine  the  contract:- The  DFCCIL   shall  be entitled  to  determine  

and  terminate  the  contract  at  any  time  should,  in  the DFCCIL’s opinion, the cessation of work 

becomes necessary owing to paucity of funds or from any other cause whatever, in which case the value 
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of approved materials at site and of work done to date by the Contractor will be paid for in full at the 

rate specified in the contract. Notice in writing from the DFCCIL of such determination and the reasons 

therefore shall be conclusive evidence thereof. 

 
 

61. (2) Payment on determination of contract: - Should the contract be determined under sub clause (1) of 

this clause and the Contractor claims payment for expenditure incurred by him in the expectation of 

completing the whole of the work, the DFCCIL shall admit and consider such claims as are deemed 

reasonable and are supported by vouchers to the satisfaction of the Engineer. The DFCCIL’s decision 

on the necessity and propriety of such expenditure shall be final and conclusive. 

 

61.(3) The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work in full 

but which he did not derive in consequence of determination of contract. 

 

62.(1) Determination of contract owing to default of contractor: - If  the  Contractor should: - 
 

(i) Becomes bankrupt or insolvent, or 
 

(ii) Make an arrangement with of assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 
 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 

purposes of amalgamation or reconstruction), or 
 

(iv) Have an execution levied on his goods or property on the works, or 
 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

conditions, or  
 

(vi) Abandon the contract, or 
 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 

contract, or 
 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or 
 

(ix) Fail to execute the contract documents in terms of Clause 1.3.7 of the Preamble and Instructions to 

Bidder in Part-I, Chapter-III of Tender Document. 
 

(x) Fails to submit the documents pertaining to identity of JV and PAN in terms of Clause 1.3.17.11 of 

Tender Form available in the Regulations for Tenders and Contracts. 

 (xi)  Fail to remove materials from the site or to pull down and replace work after receiving from the 

Engineer notice to the effect that the said materials or works have been condemned or rejected 

under Clause 25 and 27 of these Conditions, or 

(xii)  Fail to take steps to employ competent or additional staff and labour as required under Clause 26 

of the Conditions, or 
 

(xiii) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the work 

or any part thereof as required under clause 28 of the conditions, or 
 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his 



CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/2022/04 

96 | P a g e  

           

partner, agent or servant to any officer or employee of the DFCCIL or to any person on his or on 

their behalf in relation to the execution of this or any other contract with this DFCCIL. 
 

(xv)  Fail to adhere to the provisions specified in “Preamble & Instructions to Tenderers”, Part-I, 

Chapter-III of Tender Document or Provision of above Clause 59(9). 
 

(xvi)  Submits copy of fake documents/certifications in support of credentials, submitted by the tenderer 

 

 Then and in any of the said Clause, the Engineer on behalf of the DFCCIL may serve the Contractor 

with a notice (Proforma at Form no. 16) in writing to that effect and if the Contractor does not within 

seven days after the delivery to him of such notice proceed to make good his default in so far as the same 

is capable of being made good and carry on the work or comply with such directions as aforesaid of the 

entire satisfaction of the Engineer, the DFCCIL  shall be entitled after giving 48 hours’ notice (Proforma 

at Form no. 17 or 17A, as the case may be) in writing under the hand of the Engineer to rescind the 

contract as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours’ 

notice, a final termination notice (Proforma at Form no. 16 or 18A, as the case may be) should be 

issued. 

 

  Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at 

Form no. 16, 17A and 18A), only in cases where progress of work is more than or equal to 80% of 

the original scope of work.  

 
 

62.(2)   Right of DFCCIL after, rescission of contract owing to default of contractor:  
 

  In the event of any or several of the courses, referred to in sub-clause (1) of the clause, being adopted. 
 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any commitments or made any advances 

on account of or with a view to the execution of the works or the performance of the contract and 

Contractor shall not be entitled to recover or be paid any sum for any work thereto for actually 

performed under the contract unless and until the Engineer shall have certified the performance of 

such work and the value payable in respect thereof and the Contractor shall only be entitled to be paid 

the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with DFCCIL under 

the contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the 

contract shall be encashed. The balance work shall be got done independently without risk & cost of 

the failed Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the balance work 

in his/her individual capacity or as a partner of any other JV /partnership firm. 

  Further the authorized representative of failed Contractor cannot be accepted as authorized  

representative in new contract. 

(c)  In the contract rescinded in part or parts, 
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(i)  The full Performance Guarantee for the contract shall be recovered. No additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated 

contract. The contract value of part terminated contract stands reduced to the balance value of 

work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

conditions. 

(iii)   The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv)   The balance work shall be got done independently without risk & cost of the failed Contractor. 

The failed Contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a 

firm shall be debarred from participating in the tender for the balance work in his/her individual 

capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

(d)   The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, 

tools, implements, machinery and buildings on the works or on the property on which these are being 

or ought to have been executed, and to retain and employ the same in the further execution of the 

works or any part thereof until the completion of the works without the Contractor being entitled to 

any compensation for the use and employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine 

ex-parte or by or after reference to the parties or after such investigation or enquiries as he may 

consider fit to make or institute and shall certify what amount (if any) had at the time of rescission of 

the contract been reasonably earned by or would reasonably accrue to the Contractor in respect of the 

work then actually done by him under the contract and what was the value of any unused, or partially 

used materials, any constructional plant and any temporary works upon the site. The legitimate amount 

due to the Contractor after making necessary deductions and certified by the Engineer should be 

released expeditiously.   

SETTLEMENT OF DISPUTES  
 

63.0 Conciliation of disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 

Crore.  

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the 

contract, whether during the progress of the work or after its completion and whether before or after 

the determination of the contract, shall be referred by the Contractor to the CGM)" through “Notice 

of Dispute” provided that no such notice shall be served later than 30 days after the date of issue of 

Completion Certificate by the Engineer. MD/DFCCIL shall, within 30 days after receipt of the 

Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the Contractor.  
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(iii)  The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and 

impartial manner within the terms of contract.  

 (iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 

settlement agreement duly signed by DFCCIL, Contractor and conciliator(s). When the parties sign 

the settlement agreement, it shall be final and binding on the parties.  

 The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings 

in respect of a dispute that is the subject matter of the conciliation proceedings. 

 The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and 

Conciliation Act, 1996. 

63.1   Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or after its 

completion and whether before or after the determination of the contract, shall be referred by the 

Contractor to the GM and the GM shall, within 120 days  after receipt of the Contractor’s 

representation, make and notify decisions on all matters referred to by the Contractor in writing 

provided that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 

40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard 

General Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions 

of the Contract, shall be deemed as ‘excepted matters’ (matters not arbitrable)and decisions of the 

Railway/DFCCIL authority, thereon shall be final and binding on the Contractor; provided further that 

‘excepted matters’ shall stand specifically excluded from the purview of the Dispute Adjudication 

Board (DAB) and Arbitration. 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having advertised value 

more than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway/DFCCIL Officers, retired not below senior 

administrative grade (SAG) or corresponding DFCCIL grades. The DAB shall be formed within 90 days of 

signing of Contract Agreement. For this purpose, a panel of DAB members shall be maintained in the 

MD/DFCCIL office. The complete panel, which shall not be less than five members, shall be sent by CGM to 

the Contractor to nominate one member of the DAB from the panel as Contractor’s nominee within two weeks 

of receipt of the panel. On receipt of Contractor’s nominee, the CGM shall nominate one member from the same 

panel as Railway/DFCCIL nominee for the DAB. Both above nominees shall jointly select presiding member 

of the DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the 

Railway/DFCCIL, Contractor and the respective DAB members. The terms of the remuneration of each member 

shall be as fixed by Ministry of Railways from time to time. Each party shall be responsible for paying one-half 

of this remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to 

perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the CGM fails to 
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act without undue delay, the parties shall terminate the mandate of such DAB member and thereupon new DAB 

member shall be appointed in the same manner, as the outgoing DAB member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both Parties, but not by 

the Railway/DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the Parties, the 

appointment of the DAB (including each member) shall expire upon expiry of this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate to the 

Railway/DFCCIL and the Contractor: 

“I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. Further, I have no any past or present relationship with or interest in any 

of the parties whether financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 

90 days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving at the decision. 

The DAB shall decide the issue within terms and conditions of the contract. This time limit shall be extendable 

subject to the Parties mutual agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by the 

decision of DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 

adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly referred to 

Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the 

right to specifically bring it to the notice of the DAB such conduct, through a statement filed with necessary 

documents in proof of such misconduct and the DAB, after taking NOTICE of such conduct initiate the 

replacement of the member concerned, in the same manner the member to be replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of one 

party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of DAB, 

the decision shall be considered as final and parties would be barred for referring the same to Arbitral Tribunal 

for adjudication.  

63.2.12 The obligation of the Railway/DFCCIL and the Contactor shall not be altered by reasons of issue being 

or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in 

consultations with parties. 
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63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of such 

disputes or differences unless an attempt has first been made by the parties to settle such disputes or differences 

through DAB and Arbitral Tribunal. 

 

64. (1)  Demand for Arbitration: -  
 

64. (1)(i)  In the event of any dispute or difference between the parties hereto as to the construction or operation of 

this contract, or the respective rights and liabilities of the parties on any matter in question, dispute or 

difference on any account or as to the withholding by the DFCCIL of any certificate to which the 

Contractor may claim to be entitled to, or if the DFCCIL fails to make a decision within 120 days, then 

and in any such case, but except in any of the “excepted matters” referred to in Clause 63.1 of these 

Conditions, the Contractor, after 120 days but within 180 days of his presenting his final claim on 

disputed matters shall demand in writing that the dispute or difference be referred to arbitration. 

64.(1) (ii)(a) The demand for arbitration shall specify the matters which are in question, or subject of the dispute or 

difference as also the amount of claim item-wise. Only such dispute or difference, in respect of which the 

demand has been made, together with counter claims or set off, given by the DFCCIL, shall be referred 

to arbitration and other matters shall not be included in the reference. 

64.(1)(ii)(b) The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and Conciliation 

(Amendment) Act 2015, if they agree for such waiver in writing, after dispute having arisen between 

them, in the format given under (Form No. 25) of these conditions.   

64.(1)(iii)(a) The Arbitration proceedings shall be assumed to have commenced from the day, a written and valid 

demand for arbitration is received by the DFCCIL.  

64.(1)(iii)(b)  The claimant shall submit his claim stating the facts supporting the claims alongwith all the relevant 

documents and the relief or remedy sought against each claim within a period of 30 days from the date 

of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c)   The DFCCIL shall submit its defence statement and counter claim(s), if any, within a period of 60 days of 

receipt of copy of claims from Tribunal, unless otherwise extension has been granted by Tribunal. 

64.(1)(iii)(d)   Place of Arbitration: The place of arbitration would be within the geographical limits of the CGM Unit 

where the cause of action arose or the Headquarters of the DFCCIL or any other place with the written 

consent of both the parties. 

64.(1)(iv)  No new claim shall be added during proceedings by either party. However, a party may amend or 

supplement the original claim or defence thereof during the course of arbitration proceedings subject to 

acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v)  If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period of 90 

days of receiving the intimation from the DFCCIL that the final bill is ready for payment, he/they will be 

deemed to have waived his/their claim(s) and the DFCCIL shall be discharged and released of all 

liabilities under the contract in respect of these claims. 

64.(2)  Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise directed 

by the Engineer, continue during the arbitration proceedings, and no payment due or payable by the 
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Railway/DFCCIL shall be withheld on account of such proceedings, provided, however, it shall be open 

for Arbitral Tribunal to consider and decide whether or not such work should continue during arbitration 

proceedings. 

64.(3)     Appointment of Arbitrator: 

64.(3)(a)  Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and  Conciliation 

Act has been waived off: 
 

64.(3)(a)(i)  In cases where the total value of all claims in question added together does not exceed ₹ 1,00,00,000/- 

(Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator nominated by 

MD/DFCCIL from approved panel of Arbitrators in DFCCIL. The sole arbitrator shall be appointed 

within 60 days from the day when a written and valid demand for arbitration is received by 

MD/DFCCIL. 

64.(3)(a)(ii)  In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a panel of three 
Officials, as the Arbitrators. For this purpose, the DFCCIL will send a panel of Three (3) names 

empanelled Arbitrators to work as Arbitrator to the contractor within 60 days from the day when a 

written and valid demand for Arbitration is received by the MD/DFCCIL.  

Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel for appointment 

as Contractor’s nominee within 30 days from the date of dispatch of the request by DFCCIL. The 

MD/DFCCIL shall appoint at least one out of them as the Contractor’s nominee and will, also 

simultaneously appoint the balance number of arbitrators either from the panel or from outside 

the panel, duly indicating the ‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. 

MD/DFCCIL shall complete this exercise of appointing the Arbitral Tribunal within 30 days 

from the receipt of the names of Contractor’s nominees. While nominating the arbitrators, it 

will be necessary to ensure that one of them is from the Accounts Department. An officer of 

Selection Grade of the Accounts Department shall be considered of equal status to the officers 

in Senior Administrative Grade of other departments of the Railway/DFCCIL for the purpose 

of appointment of arbitrator.  

64.(3)(a)(iii)  The serving railway/DFCCIL officer working in arbitral tribunal in the ongoing arbitration 

cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 

tribunal even after his retirement.  

64.(3)(b);  Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and 

Conciliation Act has not been waived off  

(i) In cases where the total value of all claims in question added together does not exceed ₹ 50,00,000/- 

(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway/DFCCIL Officer, retired 

not below the rank of Senior Administrative Grade Officer or corresponding grade of DFCCIL, as the 

arbitrator. For this purpose, the Railway/DFCCIL will send a panel of at least four (4) names of retired 

Railway Officer(s)/DFCCIL officers empanelled to work as Railway/DFCCIL Arbitrator duly indicating 

their retirement dates to the Contractor within 60 days from the day when a written and valid demand 

for arbitration is received by the MD/DFCCIL.  
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Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel for appointment as 

arbitrator within 30 days from the date of dispatch of the request by Railway/DFCCIL. The MD/DFCCIL 

shall appoint at least one out of them as the arbitrator within 30 days from the receipt of the names of 

Contractor’s nominees. 

(ii) In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- (Rupees 

Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired Railway/DFCCIL Officer, 

retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. For this purpose, 

the Railway/DFCCIL will send a panel of at least four (4) names of retired Railway/DFCCIL Officer(s) 

empanelled to work as Railway/DFCCIL Arbitrator duly indicating their retirement date to the Contractor 

within 60 days from the day when a written and valid demand for arbitration is received by the General 

Manager.  

 

Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel for appointment as 

Contractor’s nominee within 30 days from the date of dispatch of the request by Railway/DFCCIL. The 

MD/DFCCIL shall appoint at least one out of them as the Contractor’s nominee and will, also 

simultaneously appoint the balance number of arbitrators either from the panel or from outside the 

panel, duly indicating the ‘Presiding Arbitrator’ from amongst the 3 arbitrators so appointed. 

MD/DFCCIL shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the 

receipt of the names of Contractor’s nominees. While nominating the arbitrators, it will be necessary 

to ensure that one of them has served in the Accounts Department.  

64.(3)(c)(i):  If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from his 

office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his 

functions as arbitrator for any reason whatsoever or dies or in the opinion of the General Manager fails 

to act without undue delay, the MD/DFCCIl shall appoint new arbitrator/arbitrators to act in his/their 

place in the same manner in which the earlier arbitrator/arbitrators had been appointed. Such re-

constituted Tribunal may, at its discretion, proceed with the reference from the stage at which it was 

left by the previous arbitrator (s).  

64.3(c)(ii):    (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or otherwise 

as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do or cause 

to be done all such things as may be necessary to enable the Arbitral Tribunal to make the award 

without any delay. The proceedings shall normally be conducted on the basis of documents and 

written statements. 

 (b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass 

its orders over any plea submitted/objections raised by any party, if any, regarding appointment of 

Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with 

the dispute (s) submitted to arbitration, applicability of time ‘limitation’ to any dispute, any violation 

of agreed procedure regarding conduct of the arbitral proceedings or plea for interim measures of 

protection and record its orders in day to day proceedings.  A copy of the proceedings duly signed by 

all the members of tribunal should be provided to both the parties.  

64.3(c)(iii):    (i) Qualification of Arbitrator (s): 

(a) Serving Gazetted Railway/DFCCIL Officers of not below JA Grade level or equivalant DFCCIL 

officers. 
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(b) Retired Railway/DFCCIL Officers not below SA Grade level or equivalant retired DFCCIL 

officers, one year after his date of retirement. 

  (c) Age of arbitrator at the time of appointment shall be below 70 years.  

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 

he has been appointed in the past. 

  (iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 

64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 

opportunity to deal with the matters to which the contract relates or who in the course of his/their 

duties as Railway servant(s)/DFCCIL expressed views on all or any of the matters under dispute 

or differences. A certification to this effect as per Form No.25 shall be taken from Arbitrators also. 

The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, not be 

invalid merely for the reason that one or more arbitrator had, in the course of his service, 

opportunity to deal with the matters to which the contract relates or who in the course of his/their 

duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i):  The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis 

and reasons shall be detailed enough so that the award could be inferred therefrom. 

64.(3)(d)(ii):  A party may apply for corrections of any computational errors, any typographical or clerical errors 

or any other error of similar nature occurring in the award of a Tribunal and interpretation of a 

specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii):  A party may apply to Tribunal within 60 days of receipt of award to make an additional award as to 

claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made by a majority 

of members of Tribunal. In the absence of such a majority, the views of the Presiding Arbitrator shall 

prevail. 

64.(5):   Where the arbitral award is for the payment of money, no interest shall be payable on whole or any 

part of the money for any period till the date on which the award is made. 

64.(6):   The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include fee of 

the arbitrator(s), as per the rates fixed by DFCCIL from time to time and the fee shall be borne equally 

by both the parties, provided parties sign an agreement in the format given at “Form No. 25” to these 

conditions after/ while referring these disputes to Arbitration.  Further, the fee payable to the 

arbitrator(s) would be governed by the instructions issued on the subject by DFCCIL from time to 

time irrespective of the fact whether the arbitrator(s) is/are appointed by the DFCCIL or by the court 

of law unless specifically directed by Hon’ble court otherwise on the matter. 

64.(7)  Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules 

thereunder and relevant para of General Conditions of Contract (GCC) and any statutory modifications 

thereof shall apply to the appointment of arbitrators and arbitration proceedings under this Clause. 

64.(8)  In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending 

adjudication by Court of Law, shall be made by party to other party. In case payment is to be made by 
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Railway/DFCCIL to Contractor, the terms & conditions as incorporated in the Ministry of Railways 

letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, 

shall be followed. In case Contractor has to pay to the Railway/DFCCIL, then 75% of the award amount 

shall be deducted by the Railway/DFCCIL from the Contractor’s bills, Performance Guarantee/ Security 

Deposit or any other dues of Contractor with the Government of India.   
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PART-I  

CHAPTER-V 

SPECIAL CONDITIONS OF CONTRACT  

SPECIAL CONDITIONS (SECTION-1) 

Note:  The Special Conditions of contract (SCC) should be read in conjunction with the General 

Conditions of Contract (GCC).  However, if there is any provision in the GCC, which is at variance 

with the provisions in SCC, the Specific Provisions/Special Conditions of Contract (SCC) shall 

take precedence. If there is any confusion regarding interpretation of these clauses of SCC, the 

decision of Engineer/DFCCIL shall be final and binding. 

 

1.1 (a)  As per the provisions of Make in India policy 2017 local component should be min. 50% of the 

Contract value in totality. Contractor shall provide a undertaking of the same along with the 

supporting documents.  

      (b)  The amended provisions for public procurement circulated by Ministry of Finance (MoF) – Dept 

of Expenditure – Public procurement Division OM No. F No. 6/18/2019 – PPD dated 23-07-2020 

would be applicable in this tender also. The copy of the same is enclosed herewith for ready 

reference.  

(c) If any issues not covered in this document, then relevant CPWD guidelines will be followed. 

1.2              WORKING/ SHOP /INSTALLATION DRAWINGS 

All detailed design & drawings including the working and shop drawings pertaining to 

this work shall be prepared & submitted by the contractor to DFCCIL for approval & 

further execution of works. 

Accordingly, contractor shall submit the detailed design & drawings including the working 

drawings, shop drawings / full scale fabrication and /or installation and/or assembly drawings 

for each type of works and for all parts of the work in sufficient detail to enable the Engineer 

to verify conformity with the intent of Contract. Drawing shall identify materials and show 

the details and dimensions of all component parts including plan and elevation, cross section 

and details etc. Documents showing conformance with specified sound rating, Design analysis 

and calculation include design calculations for review of design loads and member profile, 

Design parameter adopted and their sources etc. 

The cost for Preparation and Submission of all requisite  Designs & drawings for roofing system 

and connected items such as Truss, Column, Beam etc. by a reputed & qualified Structural 

designer along with Proof checking of the same from 3rd party as approved by Engineer In-

charge is included in the contract under Non-Schedule item (NS-2) of the BOQ 

1.3                  SCOPE OF WORK 

 

1. Maintenance of double line BG track including DFCCIL Yards, Formation, Major & Minor bridges, 

retaining structures, staff quarters  , Civil Works like buildings (i.e. Stations, 

IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & other allied buildings) between New 
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Rewari to New Dadri Section (including its connecting lines with IR & ICD/Dadri) of Western 

Dedicated Freight Corridor in the jurisdiction of  CGM/Noida (For 2 Year).   

2 The above stated work is proposed to be executed in the jurisdiction of CGM/Noida between 

New Rewari to New Dadri stations of DFCCIL, it consisists of Track length of 312 TKM & 

also includes maintenance of station Building/Service Buildings/Residential 

Quarters/Machine shed,overhead and underground water tanks,septic tank,soak pits , 

Bridges, RFO, RUB,ROB,FOB,Aqueduct,Syphon,Viaducts,Tunnel  & all other allied 

structures 

 

3 Following yards are included in the scope of work 

 

Description of  Maintenance work in  station yards 

New Dharuhera Yard including all Civil structures in the Yard 

New Taoru Yard including all Civil structures in the Yard 

New Prithala Yard including IR Asawati Connection & including all Civil structures in the 

Yard 

New Faridabad Yard including all Civil structures in the Yard 

New Dadri Yard including IR connecting line,EDFC connection line and ICD connecting line 

& including all Civil structures in the Yard 

 

4 In addition to the routine maintenance of Buildings, the scope of work also includes 

Housekeeping work in Station and service Buildings. 

5 The track maintenance activity also includes cleaning of water ways, Toe drains and catch 

water drains,rain cut repairs on High Embankments & Deep cut(having height/depth up to 

30 mtr from GL), removal of caracas of run over cattles,human from the track.  

6 In additions to  all the stations & service Buildings situated the Yards the successful bidder 

should have to maintain all SP/SSP/TSS/Gumtis/TER/IBH situated in Mid section between 

Dadri to Rewari in the jurisdiction of CGM/Noida. 

7 If at the direction of DFCCIL, any item given in the scope of work is executed partially, the 

rate for the same shall be reduced proportionally. 

 

 

Imp Note:-   The  track maintenance work has to be carried out in  electrified section with 

2x25KV electrified electric traction. The contractor should carry out the track maintenance work 

in consulation with TRD department of DFCCIL. 
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PART-I  
 

CHAPTER-V 
 

SPECIAL CONDITIONS OF CONTRACT  

SPECIAL CONDITIONS (SECTION-2) 

Note:  The Special Conditions of contract (SCC) should be read in conjunction with the General 

Conditions of Contract (GCC).  However, if there is any provision in the GCC, which is at variance 

with the provisions in SCC, the provisions in the Special Conditions of Contract (SCC) shall take 

precedence. 

2.3 Technical Staff: 
 

The contractor shall submit the list of engineers / technical staff with charter of duties / responsibilities 

of each one related to execution of the work after issue of Letter of Acceptance (as given below) and 

deploy the same at work site according to the requirement and progress of work as decided by 

Engineer/DFCCIL. The decision of DFCCIL in this regard would be final and binding. 

 

 

2.5 Maintenance Period  
 

2.5.1 Maintenance period shall be taken as 06 (Six) months from the date of completion of the work as 

a whole, wherein all the defects shall be rectified by the contractor at his own cost.  
 

2.5.3 All other defects notified to the contractor during the maintenance period shall be rectified 

to the entire satisfaction of Engineer/DFCCIL or item replaced as soon as possible but not beyond 

one month failing which, Engineer/DFCCIL shall get it done at his cost plus 25% + GST extra 

as supervision and establishment charges. The decision of Engineer/DFCCIL regarding a defect 

being of serious nature or otherwise shall be final and binding. 

2.6.1 Other Conditions 

 

(a) The execution of items shall be carried out in accordance to relevant CPWD  & IR 

specifications (amended upto date of receipt of tenders). For the items which are not 

covered under CPWD specifications, the Technical Specifications provided in the Tender 

document / B.I.S. Specifications shall have to be followed. The decision of Engineer/DFCCIL 

shall be final in this regard. 

Requirement of technical representative(s)  

S.N. 
Minimum 

Qualification of 

Technical 

Representative 

Designation of 

Technical Staff 
Minimum experience Number 

 

1. Graduate Engineer  
Project 

Manager/Civil 

10 years  

(and having experience of  

Track work) 

1 No. 

 

2. Diploma  Engineer/Civil 

05 years  

(and having experience of  

track work) 

1 No. 
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(b) Wherever any reference is made to any Indian Standard, it shall be taken as reference to the 

latest edition with all amendments / revision issued thereto upto the date of receipt of tenders. 
 

(c) Unless otherwise specified, the agreement rates for all items of work of the Schedule of 

Quantities are for all heights, depths, leads and lifts involved in the execution of work. 
 

(d) The contractor shall make his own arrangement of water required for the work. 

(e) The contractor shall make his own arrangements for obtaining electric connection for 

carrying out any activity and make necessary payment to the department concerned. In the 

absence of electric connection or failure of power supply, the contractor shall make his own 

arrangements of generators etc.. 
 

(f) Other agencies working at site will also simultaneously execute the work. The contractor 

shall offer necessary cooperation to other agencies wherever required. 
 

(g) On account of security consideration, there could be some restrictions on the working 

hours, movement of vehicles for transportation of materials, etc. The contractor shall be 

bound to follow all such restrictions and adjust the programmes for execution of works 

accordingly. 
 

(h) The work shall be carried out in a manner complying in all respects with the requirements of 

any prevalent statutory laws enacted either by Central Govt. as well as State Govt./Authority. 
 

(i) Any malba / building rubbish generated is to be removed from the site within 24 hours and to 

be stacked at a pre-designated place. The malba / building rubbish so stacked shall be disposed 

off as soon as one truck load is accumulated (approx 5 cum) from such designated place. 
 

(j) This malba / building rubbish has to be disposed off to the dumping ground as approved by 

the Engineer in consultation with DFCCIL. The rates quoted by the contractor are inclusive 

of all operations, labour, leads and lifts from site of work to the dumping ground. 
 

(k) Engineer/Supervisor shall carry mobile telephone (s) to enable the Engineer- in-Charge to 

have easy and quick communication. Nothing extra shall be paid to the contractor on this 

account and his quoted rates for various items under this contract will be inclusive of this 

obligation. 
 

(l) The replaced materials used shall have same or richer specifications to the original materials 

and compatible to the work. 
 

(m) The staff employed by the contractor should be well behaved and any complaint of 

misbehaviour shall be taken very seriously and such staff will have to be removed by the 

contractor immediately from the site. 
 

(n) The dismantled materials shall be taken away and disposed off by the contractor at his 

cost. Nothing extra shall be paid / recovered on account of this. 
 

(o) The contractor shall make all safety arrangements required for the labour engaged by him at 

his cost. All consequences due to negligence on behalf of security / safety or otherwise shall 

be on the contractor. The department shall not be responsible for any mishap, injury, accident 
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or death of the contractor’s staff. No claim in this regard shall be entertained / accepted 

by the department. 
 

(p) Contractor shall be fully responsible for any damages caused to government property or 

allottee’s property by him or his labour in carrying out the work and shall be rectified by the 

contractor at his own cost. 
 

(q) Chases, holes, etc. shall be done using power operated tools. 

 

2.7 Safety measures 

 

All workers of contractor and associate agencies, invariably and at all the times, must follow all 

safety norms, adopt safe construction practices and use all required safety gadgets in their 

working, throughout the project duration.  

 

2.8 Insurance:  

 Before commencing of works, it shall be obligatory for the Contractor to obtain, at his own cost, 

insurance cover in the joint name of the Contractor and Employer (DFCCIL) from reputed 

companies for the following requirements: 

a) Contractor’s All Risk (CAR) Policy. 

b) Liability for death of or injury to any person or loss of or damage to any property (other than 

the work) arising out the performance of the contract. 

c) Construction Plant, Machinery and Equipment brought to site by the Contractor. 

d) Workmen Compensation Policy 

e) Any other insurance cover as may be required by the law of the land. 

f) The Contractor, if required, will engage a suitable Engineer to liaise with Insurer Company 

in the interest of realization of insurance claims at no cost to Employer. 

g) Contractor/Insurance Company shall have to indemnify DFCCIL for all losses. Claims if any 

given by insurance company to be given directly to DFCCIL. Decision of DFCCIL will be 

binding on Contractor to distribute claim in part or full. 

 All insurance covers referred to in the Contract shall be affected with an Indian Insurance 

Company incorporated and registered in India. 

2.9  SECURITY 

2.9.1 Contractor shall take all measures and precautions relating to security of the construction site. He 

shall barricade the construction site / designated area of construction through the barriers and 

as approved by the Engineer/DFCCIL. No material shall be stored / dumped outside the 

designated area. 
 

2.9.2 Any labour engaged by the contractor shall be in possession of photo ID card failing which they 

are liable to be disengaged from the work and shall not be allowed to enter into the construction 
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site. 

2.9.3 In case of any nuisance caused by activates attributed to contractors’ staff, workmen and 

movement of vehicle, and reported to Engineer/DFCCIL, a suitable action will be taken by the 

Engineer/DFCCIL. 

2.12 COMPLIANCE TO ENVIRONMENTAL LAWS 

The contractor shall comply the directives of Hon’ble National Green Tribunal dated 04.12.2014 

& 10.04.2015 and EIA Guidance Manual issued in February 2010 and Construction & Demolition 

Waste Management Rules, 2016. The compliance of the contractor shall not be limited to the 

following: 

1. The contractor shall not store/dump construction material or debris on metalled road. 

2. The contractor shall get prior approval from Engineer/DFCCIL for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall not 

cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should 

be ensured by the contractor that no accidents occur on account of such permissible 

storage. 
 

3. The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other similar 

material to ensure that no construction material dust fly outside the plot area. 
 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes/or are carrying construction material like cement, sand and other allied 

material are fully covered. The contractor shall take every necessary precaution that the 

vehicle is properly cleaned and dust free to ensure that enroute their destination, the dust, 

sand or any other particles are not released in air/contaminate air. 
 

5. The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction debris 

to prevent inhalation of dust particles. 
 

6. The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris 

relatable to dust emission. 
 

7. The contractor shall ensure that C&D waste is transported to the approved C&D waste site 

of local authority only as per Construction & Demolition Waste Management Rules, 2016 

and due record shall be maintained by the contractor. 
 

8. The contractor shall compulsorily use jet in grinding and stone cutting. 

9. The contractor shall comply all the preventive and protective environmental steps as stated 

in the MoEF Guidelines, 2010. 
 

10. The contractor shall carry out On-Road-Inspection for black smoke generating machinery. 

The contractor shall use cleaner fuel. 
 

11. The contractor shall ensure that the DG sets comply emission norms notified by MoEF. 
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12. The contractor shall use vehicles having pollution under control certificate. The emissions 

can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed 

bumps shall be used to ensure speed reduction. In cases where speed reduction cannot 

effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 
 

13. The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage. 
 

2.13 Nothing extra shall be paid on the account of above Special Conditions as stated above 

in Section-2 of Part-I, Chapter-V. 
 

2.14 Tenderer is advised to visit the site before submitting their bid. Nothing extra shall be 

payable on this account.  

 

2.17 Tenderer is advised to visit the site before submitting their bid to access the actual working 

conditions and quote rate accordingly. Nothing extra shall be payable on this account.  

 

2.18 The Contractor shall furnish for approval, with reasonable promptness, samples of all 

materials and workmanship. The Engineer shall check and confirm in consultation with the 

Engineer for approval of such samples with reasonable promptness only to confirm with the 

design concept of the Works and for compliance with the information given in the contract 

documents. The work shall be in accordance with approved samples. The procedure for 

submission and approval of samples shall be as follows; - 

 

a)  All material samples in duplicate shall be delivered to the Engineer office at the Contractor’s 

cost. Samples shall be properly labeled with. 

• Name of Project 

• Name of Contractor 

• Name Product 

• Name of Manufacturer 

• Reference No of Schedule of Quantities (BOQ) 

• Date of Submission 

• Date of fabrication / casting – if applicable 
 

b)  Samples shall be accompanied with technical specification / manufacturer’s catalogue 

c)  In case the Contractor intends to keep an approved sample in his possession he shall submit 

one additional samples for the Architect/Engineer approval. 

d)  Samples shall be furnished well in advance to give the Architect/Engineer reasonable time 

for their consideration. 

2.20 SUBMITTALS 

2.20.1 SAMPLES 
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The Contractor shall submit to Engineer samples of all materials for approval and no work 

shall commence before such samples are duly approved by Engineer.  
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PART-I  

CHAPTER-V 

SPECIAL CONDITIONS OF CONTRACT  

ADDITIONAL SPECIAL CONDITIONS (SECTION-3) 

3.  GENERAL 

a. Where there is any conflict between the various documents in the contract, the following order of 

priority shall be followed i.e. a document appearing earlier shall override the document appearing 

subsequently. However, the decision of Engineer/DFCCIL would be final & binding in this 

regard. 
 

 Order of Priority of Documents: 

a. Letter of Award 

b. Bill(s) of Quantities. 

c. Special Conditions of Contract. 

d. Technical Specifications as given in tender documents. 

e. Drawings, if any. 

f. Indian Railways Standard General Conditions of Contract updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents. 

g. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents, if applicable in the 

contract. 

h. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents 
 

 

Note: Unless otherwise specified, CPWD Specifications with corrections slips till the last date of 

tender submission shall be followed in general.  

 

b. The Contractor shall make all necessary arrangements for protecting from rains, fog or 

likewise extreme weather conditions, the work already executed and for carrying out the 

further work, during monsoon including providing and fixing temporary shelters, protections etc. 

Nothing extra shall be payable on this account. Also, no claims for hindrance shall be 

entertained on this account. 

 

c. In case of flooding of site on account of rain or any other cause and any consequent 

damage, whatsoever, no claim financially or otherwise shall be entertained not withstanding any 

other provisions elsewhere in the contract agreement. Also, the Contractor shall make good, at 

his own cost, the damages caused, if any. Further, no claims for hindrance shall be entertained on 

this account. 
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d. Emergency Work: 

 

 In the event of any action or failure occurring in on or about the work or arising out of or in 

connection with the construction, completion or maintenance of the work which in the 

Engineer/DFCCIL opinion requires immediate attention, Engineer/DFCCIL may by its own 

workmen or other agency execute or partly execute the necessary work or carry out repairs if the 

Engineer/DFCCIL considers that the contractor is not in a position to do in time and to charge 

the cost thereof to the contractor as determined by the Engineer/DFCCIL. 

e. Protection & Care of Works: 
 

a.  The works are to be protected as asked by the Engineer/DFCCIL. Protection is required for 

all hazardous works and during installation, testing & commissioning of work. The cost of 

safety measures & other gadgets etc. shall be deemed to be included in the quoted rates and 

nothing extra shall be paid for the same. 

 

b. Care of the Structure: 

(i) Care shall be taken by the contractor during execution of the work to avoid damage to the 

structure. 

(ii) They shall also be responsible for repairing all such damages and restoring the same to the 

original finish at their cost. 

 (iii) They shall also remove all unwanted and waste materials arising out of the execution of work 

from the site from time to time. 

f. TOOLS AND PLANTS 
 

(i) The bidder should arrange construction equipments required for the proper and timely 

execution of the work. Nothing extra shall be paid on this account. 
 

(ii) No tools and plants including any special T&P etc. shall be supplied by the Department and 

the contractor shall have to make his own arrangements at his own cost. No claim 

of hindrance  (or any other claim) shall be entertained on this account. 

 

g. ROYALTY 
 

(i) Royalty at the prevalent rates shall be paid by the contractor if required by State Govt. or 

Local Authority Nothing extra shall be payable on this account. 

 

h. PRESERVATION AND CONSERVATION MEASURES 

 

(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage 

by the contractor, at his own expense, for which nothing is payable. The contractor shall not 

store materials or otherwise occupy any part of the site in a manner likely to hinder the 

operation of such services. 
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(ii) All fossils, coins, articles of value of antiquity, structures and other remains or things 

of geological or archaeological interest discovered on project location during 

excavation/construction shall be the property of the Government, and shall be dealt with as 

per provisions of the relevant legislation. The contractor will take reasonable precaution to 

prevent his workmen or any other persons from removing and damaging any such article or 

thing. He will, immediately upon discovery thereof and before removal acquaint the 

Engineer/DFCCIL of such discovery and carry out the official instructions of 

Engineer/DFCCIL for dealing with the same, till then, all work shall be carried out in a way 

so as not to disturb/ damage such article or thing. 

 

i. RESPONSIBILITY 
 

(i) The Contractor shall keep himself fully informed of all relevant acts and laws of the Central 

& State Governments, orders, decrees of statutory bodies, tribunals having any jurisdiction 

or authority, which in any manner may affect those engaged or employed and anything 

related to carrying out the work. All the rules & regulations and bye-laws laid down 

by District Collector /Noida Authority and any other statutory bodies shall be adhered to, 

by the contractor, during the execution of work. The Contractor shall also adhere to all 

traffic restrictions notified by the local authorities. The water charges (for municipal water 

connection as well as tanker water) shall be borne by the contractor. Also, if the contractor 

obtains water connection for the drinking purposes from the municipal authorities or any 

other statutory body, the consequent sewerage charges shall be borne by the contractor. 

All statutory taxes, levies, charges (including water and sewerage charges, charges for 

temporary service connections and / or any other charges) payable to such authorities for 

carrying out the work, shall be borne by the Contractor. The Contractor shall arrange to 

give all notices as required by any statutory / regulatory authority and shall pay to such 

authority all the fees that is required to be paid for the execution of work. He shall protect 

and indemnify the DFCCIL and its officials & employees against any claim and /or 

liability arising out of violations of any such laws, ordinances, orders, decrees, by himself 

or by his employees or his authorized representatives. Nothing extra shall be payable on 

these accounts. 

 

(ii) The fee payable to statutory authorities for obtaining the various permanent service 

connections and Building Use Certificate for the building shall be borne by the DFCCIL. 

The contractor shall assume all liability, financial or otherwise in connection with this 

contract and shall protect and indemnify DFCCIL from any and all damages and claims 

that may arise on any account.  
 

The Contractor shall indemnify against all claims in respect of patent rights, royalties, 

design, trademarks of name or other protected rights, damages to adjacent buildings, roads 

or members of public, in course of execution of work or any other reasons whatsoever, 

and shall himself defend all actions arising from such claims and shall indemnify the 

DFCCIL in all respect from such actions, costs and expenses.  Nothing extra shall be 

payable on this account. 
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(iii) The contractor shall keep himself fully informed of all acts and laws of the Central 

Government and Government of U.P., all local bye laws, ordinances, rules and regulations 

and all orders and decree of bodies or, tribunals having any jurisdiction or authority which 

in any manner affect those engaged or employed on the work or which in any way affect 

the conduct of the works. Contractor shall at all times, observe and comply with all such 

laws, ordinances, rules, regulations, orders and decrees, and shall give all notices and pay 

out of his own money any fees or charges to which he may be liable. He shall 

protect and indemnify the DFCCIL and its officers and employees against any claim or 

liability arising out of violations of any such law, ordinances, legislations, order or decree, 

whether by himself or by his employees & authorized representatives. 

 

(iv) Specialized Agencies 
 

1. The tenderer must associate with himself, agencies of the appropriate eligibility to tender for 

each of specialized nature of items / work. Such works shall be got executed only through 

associated agencies specialized in these fields.  
 

2. It shall be the responsibility of main contractor to sort out any dispute / litigation with the 

Specialized Agencies without any time & cost overrun to the DFCCIL. The main contractor 

shall be solely responsible for settling any dispute / litigation arising out of his agreement 

with the Specialized Agencies. The contractor shall ensure that the work shall not suffer 

on account of litigation/ dispute between him and the specialized agencies / sub- contractor(s). 

No claim of hindrance in the work shall be entertained from the Contractor on this account. 

No extension of time shall be granted and no claim what so ever, of any kind, shall be 

entertained from the Contractor on account of delay attributable to the selection/rejection 

of the Specialized Agencies. 
 

   vii.  RATES 

The rates quoted by the contractor are deemed to be inclusive of site clearance, setting out 

work, profile, setting lay out on ground, establishment of reference bench mark(s), installing 

various signage, taking spot levels, survey with total station, construction of all safety and 

protection devices, compulsory use of helmet and safety shoes, and other appropriate 

safety gadgets by workers, imparting continuous training for all the workers, barriers, 

preparatory works, construction of clean, hygienic and well ventilated workers housings in 

sufficient numbers working during monsoon or odd season, working beyond normal hours, 

working at all depths, height, lead, lift, levels and location etc. and any other unforeseen but 

essential incidental works required to complete this work. Nothing extra shall be payable on 

this account and no extension of time for completion of work shall be granted on these 

accounts. 

 
 

(viii) No foreign exchange shall be made available by the DFCCIL for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be 

carried out during execution of the work. No delay and no claim of any kind shall 

be entertained from the Contractor, on account of variation in the foreign exchange rate. 
 

(ix) All ancillary and incidental facilities required for execution of work like labour camp, stores, 

fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be 

made for working at the basement level, temporary structure for plants and machineries, 
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water storage tanks, installation and consumption charges of temporary electricity, 

telephone, water etc. required for execution of the work, liaison and pursuing for obtaining 

various No Objection Certificates, completion certificates from local bodies etc., protection 

works, testing facilities / laboratory at site of work, facilities for all field tests and for 

taking samples etc. during execution or any other activity which is necessary (for execution 

of work and as directed by Engineer), shall be deemed to be included in rates quoted by 

the Contractor, for various items in the schedule of quantities. Nothing extra shall be 

payable on these accounts. Before start of the work, the Contractor shall submit to the 

Engineer, a site / construction yard layout, specifying areas for construction, site office, 

positioning of machinery, material yard, cement and other storage, steel fabrication yard, 

site laboratory, water tank, etc. DFCCIL shall provide rent free piece of land for 

construction of these facilities at construction site for the duration of this work. 
 

(x) For completing the work in time, the contractor might be required to work in two or more 

shifts (including night shifts). No claim whatsoever shall be entertained on this account, not 

with-standing the fact that the contractor may have to pay extra amounts for any reason, to 

the labourers and other staff engaged directly or indirectly on the work according to the 

provisions of the labour and other statutory bodies regulations and the agreement entered 

upon by the contractor with them. 
 

(xi) All material shall only be brought at site as per program finalized with the 

Engineer/DFCCIL. Any pre-delivery of the material not required for immediate 

consumption shall not be accepted and thus not paid for. 

 

j. SAFETY PRACTICES 
 

(i) WARNING / CAUTION BOARDS: All temporary warning / caution boards / glow 

signage display such as "Construction Work in Progress, "Keep Away", “No Parking”, 

Diversions & protective Barricades etc. shall be provided and displayed during day time 

by the Contractor, wherever required and as directed by the Engineer. These glow 

signages and red lights shall be suitably illuminated during night also. The Contractor 

shall be solely responsible for damage and accident caused, if any, due to negligence on his 

part. Also, he shall ensure that no hindrance, as far as possible, is caused to general traffic 

during execution of the work. This signage shall be dismantled & taken away by the 

Contractor after the completion of work, only after approval of the Engineer. Nothing 

extra shall be payable on this account. 
 

(ii) SIGN BOARDS: The contractor shall provide and erect a display board of size and shape 

as required and paint over it, in a legible and workman like manner, the details about the 

salient features of the project, as required by the Engineer. The Contractor shall fabricate 

and put up a sign board in an approved location and to an approved design indicating 

name of the project, client / owner, architects, structural consultants etc. besides providing 

space for names of other Contractors, Sub-Contractors and specialized agencies. Nothing 

extra shall be payable on this account. 
 

(iii) Necessary protective and safety equipment shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the contractor at his 
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own cost and to be used at site. 

 

(iv) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity 

at site. Only limited quantity of P.O.L may be allowed to be stored at site subject 

to the compliance of all rules/instructions issued by the relevant authorities and as per 

the direction of Engineer in this regard. Also, all precautions and safety measures shall 

be taken by the contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the Contractor. 
 

k. QUALITY ASSURANCE 
 

(i) The contractor shall submit, a detailed and complete method statement for the execution, 

testing and Quality Assurance, of such items of works, as directed by the Engineer 

/DFCCIL. All the materials to be used in the work, to give the finished work complete in 

all respects, shall comply with the requirements of the specifications and shall pass all 

the tests required as per specifications as applicable or such specifications / standards 

as directed by the Engineer/ DFCCIL. However, keeping the Quality Assurance in mind, 

the Contractor shall submit, on request from the Engineer/ DFCCIL, his own Quality 

Assurance procedures for basic materials and such items, to be followed during the 

execution of the work, for approval of the Engineer/ DFCCIL. 

 

(ii) All materials and fittings brought by the contractor to the site for use shall conform to 

the samples approved by the Engineer which shall be preserved till the completion of the 

work. If a particular brand of material is specified in the item of work in Schedule of 

Quantity, the same shall be used after getting the same approved from Engineer/DFCCIL. 

Wherever brand/quality of material is not specified in the item of work, the contractor shall 

submit the samples as per suggested list of brand names given in the tender 

document/SCC for approval of Engineer/DFCCIL. For all other items, materials and 

fittings of ISI Marked shall be used with the approval of Engineer.  
 

(iii) Wherever ISI Marked material / fittings are not available, the contractor shall submit 

samples of materials / fittings manufactured by firms of repute conforming to relevant 

specifications or IS codes and use the same only after getting the approval of Engineer. 

 

(iv) The contractor shall procure and provide all the materials from the manufacturers / suppliers 

as per the list attached with the tender documents/SCC, as per the item description of the 

work. The equivalent brand for any item shall be permitted to be used in the work, only 

after approval of Engineer/Employer. No claim, whatsoever, of any kind shall be 

entertained from the contractor on this account and Nothing extra shall be payable on 

this account. 

 

(v) All materials whether obtained from Govt. stores or otherwise shall be got checked by 

the Engineer or his authorized supervisory staff on receipt of the same at site before use. 

 

(vi) The tests, as necessary, shall be conducted in the laboratory approved by the 

Engineer/DFCCIL. The samples shall be taken for carrying out all or any of the tests 

stipulated in the specifications and as directed by the Engineer/DFCCIL or his authorized 

representative. 

 

(vii) All the registers of tests carried out at Construction Site or in outside laboratories and 

all material at site (MAS) registers including cement register shall be maintained by the 
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contractor. All the entries in the registers will be made by the designated Engineering 

Staff of the contractor and same should be regularly reviewed by Engineer/Employer. 

Contractor shall be responsible for safe custody of all the test registers. 

 

(viii) The contractor shall at his own risk and cost make all arrangements and shall provide 

all such facilities including material and labour, the Engineer/DFCCIL may require for 

collecting, preparing, forwarding the required number of samples for testing as per 

the frequency of test stipulated in the contract specifications or as considered necessary by 

the Engineer/DFCCIL, at such time and to such places, as directed by the 

Engineer/DFCCIL. Nothing extra shall be payable for the above. 

 

(ix) The contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case he or his authorized representative is not 

present or does not associate him, the result of such tests and consequences thereon shall 

be binding on the contractor. The contractor or his authorized representative shall remain in 

contact with the Engineer or his authorized representative associated for all such operations. 

No claim of payment or claim of any other kind, whatsoever, shall be entertained from the 

contractor. 
 

(x) All the testing charges shall be borne by the contractor. 
 

(xi) The contractor shall depute Site Engineer & skilled workers as required for the work. He 

shall submit organization chart along with details of Engineers and supervisory staff. It shall 

be ensured that all decision-making powers shall be available to the representatives of 

the contractor at site itself to avoid any likely delays on this account. The contractor 

shall also furnish list of persons for specialized works to be executed for various items 

of work. The contractor shall identify and deploy key persons having qualifications and 

experience in the similar and other major works, as per the field of their expertise. If 

during the course of execution of work, the Engineer is of the opinion that the deployed 

staff is not sufficient or not well experienced; the Contractor shall deploy more staff or 

better- experienced staff at site to complete the work with quality and in stipulated time 

limit. 
 

(xii) The contractor shall maintain all the work in good condition till the completion of entire 

work. The contractor shall be responsible for and shall make good, all damages and 

repairs, rendered necessary due to fire, rain, traffic, floods or any other causes. The 

Engineer shall not be responsible for any claims for injuries to person/workmen or for 

structural damage to property happening from any neglect, default, want of proper care 

or misconduct on the part of the contractor or of any other of his representatives, 

in his employment during the execution of the work. The compensation, if any, shall 

be paid directly to the Department / authority / persons concerned, by the Contractor 

at his own cost. 
 

(xiii) The contractor shall arrange electricity at his own cost for testing of the various 

electrical installations as directed by Engineer and for the consumption by the contractor 

for executing the work. Also, all the water required for testing various electrical 

installations, fire pumps, wet riser / fire-fighting equipment, fire sprinklers etc. and also 

testing water supply, sanitary and drainage lines, water proofing of underground sump, 

overhead tanks, water proofing treatment etc. shall be arranged by the contractor at his 

own cost. Nothing extra shall be payable on this account. 

 

l. SUBMISSION AND DOCUMENTATION 
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(i) The contractor shall display all permissions, licenses, registration certificates, bar charts, 

other statements etc. under various labour laws and other regulations applicable to 

the works, at his site office. 
 

(ii) The contractor will submit computerized measurement sheet for the work carried out by 

him for making payment.  

(iii) To avoid delay, contractor should submit all samples well in advance so as to give timely 

orders for procurement. 
 

m. CLEANLINESS OF SITE 
 

(i) The contractor shall not stack the material / malba etc. on the land or road of the local 

development authority or on the land owned by the others, as the case may be. So, the muck, 

rubbish etc. shall be removed periodically as directed by the Engineer, from the site of 

work to the approved dumping grounds as per the local byelaws and regulations of 

the concerned authorities and all necessary permissions in this regard from the local bodies 

shall be obtained by the contractor. Nothing extra shall be payable on this account.  

 

In case, the contractor is found stacking the building material / malba as stated above, 

the contractor shall be liable to pay the stacking charges / penalty as may be levied by the 

local body or any other authority and also to face penal action as per the rules, 

regulations and bye-laws of such body or authority. The Engineer shall be at liberty 

to recover, such sums due but not paid to the concerned authorities on the above counts, 

from any sums due to the contractor including amount of the Security Deposit and 

performance guarantee in respect of this contract agreement. 

 

(ii) The contractor shall take instructions from the Engineer regarding collection and stacking 

of materials at any place. No excavated earth or building rubbish shall be stacked on areas 

where other buildings, roads, services and compound walls are to be constructed. 

 

(iii) The site of work shall be always kept clean so that there is no obstraction to road 

traffic/users.Nothing extra shall be payable on this account. 

 

n. INSPECTION OF WORK 
 

(i) In addition to the provisions of relevant clauses of the contract, the work shall also be open 

to inspection by the Chief General Manager, and other senior officers of DFCCIL in 

addition of the Architect, Engineer and his authorized representative. The contractor shall 

at times during the usual working hours and at all times at which reasonable notices 

of the intention of the Architect/ Engineer/DFCCIL or other officers as stated above to 

visit the works shall have been given to the contractor, either himself be present to receive 

the orders and instructions or have a responsible representative duly accredited in writing, 

to be present for that purpose. 

 

 

o. SETTING OUT 

 

(i) The contractor shall carry out survey of the work area, at his own cost, setting out the 

layout of in consultation with the Engineer & proceed further. Any discrepancy 

between the architectural drawings and actual layout at site shall be brought to the 



CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/2022/04 

140 | P a g e  

           

notice of the Engineer. It shall be responsibility of the contractor to ensure correct 

setting out of alignment. Nothing extra shall be payable on this account. 

 

(ii) The contractor shall establish, maintain and assume responsibility for grades, lines, 

levels and benchmarks. He shall report any errors or inconsistencies regarding grades, 

lines, levels, dimensions etc. to the Engineer before commencing work. Commencement 

of work shall be regarded as the Contractor’s acceptance of such grades, lines, levels, 

and dimensions and no claim shall be entertained at a later date for any errors found. 

 

(iii) If at any time, any error appears due to grades, lines, levels and benchmarks during the 

progress of the work, the contractor shall, at his own expense rectify such error, if so 

required, to the satisfaction of the Engineer. Nothing extra shall be payable on this 

account. 

 

(iv) Though the site levels are indicated in the drawings the contractor shall ascertain and 

confirm the site levels with respect to benchmark from the concerned authorities. The 

contractor shall protect and maintain temporary/permanent benchmarks at the site of 

work throughout the execution of work. These benchmarks shall be got checked by the 

Engineer or his authorized representatives. The work at different stages shall be checked 

with reference to bench marks maintained for the said purpose. Nothing extra shall 

be payable on this account. 
 

(v) The approval by the Engineer/DFCCIL, of the setting out by the contractor, shall not 

relieve the contractor of any of his responsibilities and obligation to rectify the errors/ 

defects, if any, which may be found at any stage during the progress of the work or 

after the completion of the work. 

 

(vi) The contractor shall be entirely and exclusively responsible for the horizontal, vertical 

and other alignments, the level and correctness of every part of the work and shall 

rectify effectively any errors or imperfections therein. Such rectifications shall be carried 

out by the contractor at his own cost to the entire satisfaction of the Engineer. 

 

p. JURISDICTION OF COURT 
 

  Courts at Delhi/Noida alone shall have the jurisdiction to decide any dispute arising out of or 

in respect of this contract. 

 

q. ALL HEIGHTS, LIFTS, LEADS AND DEPTHS 
 

Unless otherwise provided in the Schedule of quantities or in CPWD Specifications or in 

tender document, the rates tendered by the contractor shall be all inclusive (except GST) and 

shall apply to all heights, lifts, leads and depths of the building and nothing extra shall be 

payable to him on this account. 

 

r. PREVENTION OF NUISANCE AND POLUTION CONTROL 

 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupiers of adjacent properties and to the public in general and to 

prevent any damage to such properties from pollutants like smoke, dust, noise. The contractor 

shall use such methodology and equipment so as to cause minimum environmental pollution 

of any kind during and minimum hindrance to road users and to occupants of the adjacent 
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properties or other services running adjacent/near vicinity. The contractor shall make good at 

his cost and to the satisfaction of the Engineer, any damage to roads, paths, cross drainage 

works or public or private property whatsoever caused due to the execution of the work or 

by traffic brought thereon by the contractor. All waste or superfluous materials shall be carried 

away by the contractor, without any reservation, entirely to the satisfaction of the Engineer. 
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PART – II 

 

TECHNICAL SPECIFICATIONS 
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GENERAL TECHNICAL SPECIFICATION 

 

Contractor has to execute the work and to provide persons/ supervisor in various categories 

as mentioned in schedule of quantity to carry out the works. Brief description of work 

which is to be carried out under schedule of quantity are as under but not limited to. 

 

1. The Jurisdiction of working for this contract will be between  New Rewari- to New 

dadri (including EDFC/WDFC connection, ICD connection and IR connection of 

WDFC in Dadri  & New Prithala Yard) Locations for work will be decided by 

Engineer (DFCCIL-DPM/APM/Sr. Exec./Executive). 

2. The Labour/Staff deployed should have proper identity card issued by Contractor 

with valid photo ID proof (As per Govt.). 

3. The Labour/Staff deployed may required to be changed if working not found 

satisfactory by the Engineer. 

4. Every track work site should have Competent Technical Supervisor (Retired P. way 

Mistry/mate/keyman/diploma in IPWE) or having track work experience of 10 years 

with all measuring equipment’s/ Safety equipment’s and working T&P. 

5. All Labour, T&P will be transported by Contractor up to site by his own arrangement. 

No extra payment will be made for the transportation.    

6. Item No. 131020 & 131021- Attention to all locations shall be as under:- 

(i) Locations having OMS peak of 0.15g and above with Off Track Tampers and other 

tools and plants (Contractor’s) within one week of the reporting and conveying of 

the OMS peak results to the contractor. Work includes measurement of track 

parameters like gauge and cross level at every 3m, alignment on 10m chord and 

long level at every 10m for 100m approach on both sides. Payment shall be made 

after non-recording of peak at the above said locations during the next OMS run. 

(ii) Locations notified by DFCCIL’S officials after footplate/other inspections with Off 

Track Tampers and other tools and plants (Contractor’s) within one week of the 

reporting and conveying or as notified. Work includes measurement of track 

parameters like gauge and cross level at every 3m, alignment on 10m chord and 

long level at every 10m for 100m approach on both sides. Payment shall be made 

after inspection and confirmation of the compliance by DFCCIL officials. 

7. Item No. 131270- Please ensure compliance of the following items:- 
 

(i) Prior to deployment of these gangs by the Contractors, name and other details 

like Aadhar Card etc. of each and every Gangman/ supervisor to be submitted 

by the Contractor. Contractor will ensure compliance of all applicable labour 

laws/rules. 

(ii) Gang to work as per monthly plan of Gang Chart (To be prepared by the DFC 

Exec/Sr. Exec. in advance) and the gangs should be available on call in case of 

emergency. 

(iii) The Contractor should not change the Gangman of a gang except with the 

written approval of DFC Supervisor and change by more than 20% of the 

Gangmen would result in 2% rate reduction for every 5% additional change. 

(iv) Movement and working of Gang would also be monitored through GPS/ Site 

working photograph sharing by the Contractor’s supervisor with the DFC 

Supervisor. 
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(v) In case of non-availability of Gang during emergencies (Accidents/Major 

Break Down resulting in Traffic Block) - penalty equivalent to 5 days will be 

imposed on every day of delay. 

(vi) For night working (10 PM to 6 AM) of Gangmen additional 25% extra payment 

in addition to normal accepted rates may be considered. 

8. Item No. 131410 Disposal of muck will be done as per direction given by Engineer. 

9. Item No. 131430 & 131450:- The Garbage removed shall be disposed away from 

track or as per direction given by Engineer. 

10.  Item No. 131480, 131481 & 131490:- Please ensure compliance of the following 

items:- 

(i)    Prior to deployment of these Patrolman by the Contractors, name and other details 

like Aadhar Card etc. of each and every Patrolman/ supervisor to be submitted by 

the Contractor. Contractor will ensure compliance of all applicable labour 

laws/rules. 

(ii)  Patrolman to work as per Patrolling Chart (To be prepared by the DFC Exec/Sr. 

Exec. in advance) and the Patrolman should be available on call in case of 

emergency. 

(iii)  The Contractor should not change the Patrolman except with the written approval 

of DFC Supervisor and change by more than 20% of the Patrolman would result in 

2% rate reduction for every 5% or part thereof additional change. 

(iv)  Movement and working of Patrolman would also be monitored through GPS/ Site 

working photograph to be shared by the Contractor’s supervisor with the DFC 

Supervisor. 

11. Item No. 151310,151311, 151320, 151351, 151352, 151355:- Sufficient no. of 

manpower should be deployed with competent supervisor, measuring/working T& P 

for pre tamping, during tamping & post tamping works including during blocks for 

tamping machine as and when allowed. 

12. Item No. 141020, 141021, 141030, 141032, 141040, 141042:- The rail /weld testing 

by USFD shall be done by competent person having Competency Certificate issued 

by RDSO. The testing equipment should be calibrated as per provisions of “ Manual 

& Specification for Ultra Sonic Testing of Rails/Welds”. The probes should be 

maintained in working conditions and replaced timely as per requirement. 

 

13. Item No. 091030, 091031:- The work of welding is to be done during traffic blocks 

as and when permitted. All welding equipment including finishing equipment should 

be provided & maintained in working condition. A competent welder (Having valid 

competency certificate) and helpers should be deployed for the work. The welding 

portion to be used should neither expired nor moist.  
 

14. Item No. 101060, 101062, 101070 & 101072:- The Electrodes should be used of 

approved quality and should not be wet.  

 

 

 

15. NS items for supply of vehicles(NS-56 to NS-58):-  
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Revision of fare due to increase or decrease of the petrol/Diesel prices shall be 

considered by DFCCIL if the increase or decrease announced by government is 10% 

or more. In the event of increase or decrease in the price of fuel , the rates quoted will 

be proportionately increase or decrease by ¼ of the percentage increase or decrease 

in the price of fuel. The variation (increase or Decrease) of the fuel price will be 

initially be compared with the price of fuel on the date of commencement of contract. 

Subsequently, updated/modified rates will be considered for comparison. For the 

purpose of the contractor has to certify on monthly bill that there has been no decrease 

of 10% or more in the fuel prices during the period of the bill vis-à-vis of fuel on the 

date of commencement of contract. 
 

16. Penalties:- 

(a) The Patrolman should be well conversant with safety rules regarding protection of 

track. The patrolman shall be presented well before deployment to the Engineer and 

will be deployed after approval of Engineer. Sufficient numbers of reserve 

patrolman should also be presented for leave/rest/absentee of regular patrolman. 

Sufficient no. of Supervisor should also be deployed to monitor effective patrolling 

of track. The patrolman should turn up with all equipment/protective clothing as 

per season without which patrolman will not be treated on duty. The patrolman will 

be provided GPS instrument by DFCCIL to monitor his movement as per patrol 

chart. The GPS instrument should be maintained fully charged before starting 

patrolling. It will be responsibility of contractor to ensure safe custody of GPS 

Instrument. The patrolman should have a mobile phone with camera to send site 

details & contact in case of emergency. The High Beam torch should be provided 

during night patrolling.  “A penalty of Rs. 1000 per day per patrolman will be 

deducted from contractor for non-providing patrolman as per requirement”.  

(b) In case of cutting of signalling cable due to careless working of contractor or its 

representative , affecting the operations of DFCCIL the penalty per case shall be 

imposed as per provisions of Telecom Circular No 17/2013(JPO NO 1/Sig/2004 

dt 16/12/2004) circulated vide Railway Board letter No 2003/Tele/RCIL/1/Pt-ix 

dated 24/06/2013.(page 121 to 126 of tender document)  

(c) In the case of breakdowns(disruption of traffic due to derailments,breaches,land 

slides,earthquake or due to any other natural or man made calamity),the restoration 

schedule shall be fixed by DFCCIL and the contractor has to provide sufficient man 

power/machinary in order to ensure scheduled  restoration of traffic,failing which 

10% penalty shall be deducted for that particular restoration work billing amount 

payable to the contractor. 

                        In this connection the decision of the DFCCIL shall be final & binding. 

(d) In case of failure in timely supply of vehicles under schedule (E) item No Ns-56 to 

58, penalty of Rs 3500/- per occasion for failure in supply of vehicle under NS item 

No -56 & 57  & Rs 5000/- per occasion for failure in supply of vehicle under item 

NS-58  shall be levied. 
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2. Code/Standard/Manual for work  

 

(i) Introduction 

 

The Materials and workmanship specification as follows has been based on  Indian 

Standards and International Standards as scheduled below. Apart from the basic data , 

specifications etc. all items of works shall be governed by the Codes & Specifications as 

detailed hereunder and as revised I corrected I amended up to 28 days before the due date 

of submission of the Bid Proposal. 

 

The Contractor shall also be responsible for getting the approval from DFCCIL for the 

International Standards which are not specifically included herein below  and  the 

Contractor intends to apply the same for the detailing of his design, additionally. 

 

(ii) Relevant Standards:- For track maintenance & Building work 

All items of works shall be governed by the latest versions of the following Codes, 

Specifications as revised/corrected/amended (with latest correction slip) up to the time as 

specified above 

 

Guidelines for Earthwork in Railway Projects: Guideline No. GE: G-1, July, 2003. And 

GE-14, Guidelines on Erosion Control and drainage of Railway Formation - Guideline No. 

GE: G-4. 

 

Indian Railway Schedule of Dimensions for Broad Gauge. 

 

Standard Schedule of Dimensions for Western Dedicated Frieght Corridor for Indian 

Railways. 

 

Indian Railway Code for Practice of Plain/Reinforced and Pre=-stressed concrete for 

general/bridge construction (Concrete Bridge Code- 1997) with correction slips up- to-date 

Indian Railway – Engineering Code 

 

Indian Railways LWR manual. 

Indian Railway Bridge Manual 1998 with correction slip up-to-date. 

Indian Railways Permanent Way Manual. 

Indian Railways Works Manual, USFD manual, Track Machine Manual, AT Welding 

manual, Flash butt welding manual with latest correction slips. IR specifications & CPWD 

specification for work (where applicable)  
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LIST OF APPROVED MAKES 

 

 

SL. No.  Description of Material   Approved Make /Manufacturers   

1 Reinforcement Steel (HDSD TMT)  TATA / SAIL / JINDAL/RINL 

2 Cement OPC /Cement PPC  Ultratech / Ambuja / J K  

3 Structural Steel  TATA / SAIL / JINDAL/RINL  

4 Welding Portions To be procecured from RDSO approved venders 

 

Notes:  

1  The brands/makes of the items would be executed as per the “List of Approved Makes” provided 

in the Tender Document.  

2 In case of non-availability of the brand/make specified in the approved list, the agency shall 

be allowed to use alternate equivalent brands of the material subject to approval of the same 

from Engineer/DFCCIL and decision of Engineer/DFCCIL in this regard shall be final and 

binding.     

3    The agency has to submit requisite catalogues and samples of the material to DFCCIL before 

approval and ensure that the supply would only be taken by agency after the materials are duly 

approved by DFCCIL.     

4 The agency has to produce Manufacturer Test Certificates (MTC), Warranty Certificates/Invoices 

for material/equipment supplied for certification and approval. 

5 Submittals and samples before supply must be approved from Engineer incharge.  

6        Welder for welding of Rails:-  Welder for Rail welding should be qualified from RDSO approved 

agency or having competency certificate issued by DFCCIL. 
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SCOPE OF SANITATION / CLEANING & HOUSEKEEPING SERVICES  

1.0 Scope of housekeeping services: The Scope of Housekeeping Services includes provision of Semi-

Skilled and Skilled Outsourced Personnel to perform prescribed duties for station buildings with other 

utility buildings (like IMSD, Inspection sheds etc). The Housekeeping Services Agency (Contractor) will 

have to provide following categories of personnel:  

1.1 Semi-Skilled Category: In this category, the following type of outsourced Personnel are to be provided:  

a) Office Boys /Care-Taker The minimum qualification of Office Boys shall be Class VIII. The duties 

assigned shall be as follows:  

(i) Upkeep and Cleaning of Rooms, Cabins, Workstations, Station Master room, equipment room, 

maintenance room, Inspector rest room, officers rest room, store room, workshop & other room etc, and 

Dusting of Furniture, Computers, Equipment etc. provided there.  

(ii) Distribution of Files, Documents, Letters etc.  

(iii) Arranging and Serving of Tea/Coffee/Beverages, Snacks, Meals etc. in the office.  

(iv) Cleaning of Utensils/Crockery/Cutlery.  

(v) Carriage of Office Bags/Documents etc. from/to Vehicles to/from Office Room/Cabin/Work Station.  

(vi) Arrangements for Meetings/Conferences/Events etc. 

 (vii) Any Other Work assigned by the Officer In-Charge. 

 b) Gardeners The minimum qualification of Gardener shall be with minimum experience of Three year. 

The duties assigned shall be as follows:  

(i) Daily Maintenance of Plants provided in Operation control centre & station buildings with other utility 

buildings (like Inspection shed & IMSD etc). 

 (ii) Maintenance of Lawn, Plants and Trees available. 

 (iii) Ensuring Maintenance of Grass free of Weeds. Weeding and Lawn Mowing on a weekly basis. 

 (iv) Preparing and Maintaining the Flower Beds, Trimming of the Plants, Hedges and Trees. 

 (v) Watering of the Lawn, Plants, Trees and Hedges on a daily basis.  

(vi) Planting Seasonal Plants/Potted Plants as provided by DFCCIL. 

 (vii) Maintenance of Pots/ Planters etc.  

(viii) Any Other Work related to Upkeep and Maintenance of Garden/Plants or assigned by the Officer In-

Charge. 
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 1.2 Skilled Category: In this category, the following type of outsourced Personnel are to be provided: a) 

Housekeeping Supervisors The minimum qualification of Housekeeping Supervisors shall be Class XII. 

The duties assigned shall be as follows:  

(i) Supervision of Overall Work of Housekeeping Services.  

(ii) To maintain the Attendance Register/Record of Outsourced Personnel and to get the same checked by 

Officer In charge or his Representative.  

(iii) To keep the Outsourced Manpower disciplined and ensure proper Behaviour and Etiquettes from 

Outsourced Personnel.  

(iv) To attend Complaints regarding Housekeeping Services/Outsourced Personnel.  

(v) To arrange Replacement of Housekeeping Personnel in the case of Leave/Sick etc. (vi) Liaison with 

Housekeeping Services Agency (Contractor) and DFCCIL Officer In charge or his Representative.  

(vii) Ensuring Wearing of Uniform and Photo ID Card by all Outsourced Personnel. (viii) Attending to 

Senior Officers of DFCCIL.  

(ix) Supervising Arrangements for Meetings/Conferences/Events etc. 

 (x) Any Other Work assigned by the Officer In-Charge.  

b) Plumber/ Carpenters/ Electricians/Mason: - As Plumber The minimum qualification of Plumber shall 

be relevant ITI with minimum experience in Plumbing of one year/ experienced person more than three 3 

years. The duties assigned shall be as follows:  

(i) Minor Plumbing Works like removing blockage of drains and internal sewage, tightening/loosening of 

fittings etc.  

(ii) Operation of water pumps valves etc.  

(iii) Repair/Replacement of sanitary fittings, toilets seats, pipes, valves etc.  

(iv) Daily monitoring of all Washrooms, Toilets, Urinals and Water Supply and Distribution System for 

proper functioning.  

(v) To maintain inventory of Tools and Plants, Sanitary Spares etc.  

(vi) Maintenance of necessary records including Daily Work Diary, Maintenance and Repair Records etc.  

(vii) Any Other Work assigned by the Officer In-Charge.  

c) As Carpenters (i) Minor Carpentry Works like fixing of locks, handles and tables/drawers etc.  

(ii) Minor Repair of doors and windows including fixing and repair of door closers, door stoppers and other 

fittings.  

(iii) Tightening of hinges of doors, windows etc.  
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(iv) Minor repair/adjustment of furniture including sofa, tables, chairs, almirah etc.  

(v) Minor fabrication works. 

 (vi) Any Other Work assigned by the Officer In-Charge.  

d) As Electricians: The minimum qualification of electrician shall be relevant ITI with minimum 

experience of one year. The duties assigned shall be as follows:  

(i) Troubleshooting, Repair and Maintenance of all Electricals including Electrical Circuits, Lighting and 

Electrical Equipment installed in the operation control centre & station buildings with other utility buildings 

(like Inspection shed & IMSD etc).  

(ii) Operation and Maintenance of Electrical Switchgear including ACBs, MCCBs, MCBs, Switches etc. 

(iii) Minor Electrical Wiring and Cabling Works.  

(iv) Preventative and Breakdown maintenance of Electrical Switchgear and Electrical Equipment.  

(v) Operation of Electrical Panels, Electrical Equipment, Pumps, Electrical Machines, DG Sets etc.  

(vi) To attend Electrical Breakdown in the DFCCIL Operation control centre & station buildings with other 

utility buildings (like Inspection shed & IMSD etc) premises round the clock. (vii) Operation of Lifts 

including Emergency Lift Operation and Rescue Operation. (viii) Monitoring of all Electricals including 

Power Supply. (ix) Any Other Work Electrical Works as desired by the Officer In-Charge.  

e) As Mason: The minimum qualification of Mason shall be with minimum experience of three year. The 

duties assigned shall be as follows:  

(i) Repairing/maintenance of civil works as required.  

(ii) Monitoring of defects in building/structure.  

(iii) Any Other civil repair related work as desired by the Officer In-Charge. 

 2.0 Scope of Sanitation cleaning: - The scope of work includes sanitation/cleaning of station buildings 

with other utility buildings (like IMD & IMSD etc) and associated premises spread over an area of about 

7715 square meters covered area & 10251 square meter fenced protected area+ circulating area. Sanitation 

/ Cleaning Agency shall be responsible for sanitation/cleaning of stations (i.e. New Dadri,  New Faridabad, 

New Prithala, New Taoru, New Dharuhera), 5 nos ,Intermediate Maintenance sub Depot New Dadri 

crossing station station of Western Dedicated Freight Corridors-. The following cleaning services will be 

done daily from Monday to Friday and on Saturday / Holiday at regular intervals so that the areas covered 

under the contract remain spic and span all the time. For providing sanitation cleaning services, the 

Sanitation Cleaning Agency shall have Trained Manpower (as mentioned in Schedule-D), Cleaning 

Materials and T&P (Annexure 2), Maintenance Schedule from Monday to Saturday:  

(i) Sanitation/Cleaning, Sweeping, Mopping and Wiping of Floors, Railings, Lift Lobbies, Staircases, 

Corridors, Interior Glass Arcades, Pantries, Toilets, Conference Halls, Meeting Rooms, Chambers, Rooms, 

Workstations etc. on a daily basis or as required by the Officer-in-charge. Cleaning activity shall start in 
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the morning at 7:30 a.m. so as to complete before 9.15 a.m. The wet mopping of floors, corridors etc. should 

be carried out at least thrice a day with phenyl/disinfectant so as to keep premises clean all the time.  

(ii) Spraying of Room fresheners in the rooms before office timings and during the day as required.  

(iii) Cleaning and disinfecting all vitreous fixtures including toilet bowls, urinals, sinks, toilet seats, 

containers etc. Brush thoroughly to include below water level and under rims including areas at hinges and 

cistern handles. Re-stock toiletries, which include liquid hand soap, toilet rolls, air fresheners, sanitary 

cubes, naphthalene balls, Sanitary Paper Rolls, Paper Dispenser Rolls, Face Tissue etc. after daily check-

ups in the morning, afternoon and on call basis during daytime. Soap containers, mugs, bucket and all other 

items available in the toilets should be kept absolutely clean throughout the day. Toilets & Wash Room 

areas are to be cleaned on an hourly basis and as and when required to keep them neat and clean all the 

time.  

(iv) Removal of dust, cobwebs, waste/ scrap from all dustbins, cleaning of ashtrays, spittoons etc. and 

disposal of the same in designated spots provided by municipal authorities.  

(v) All Dustbins are to be provided with Polythene/Disposable Covers on a daily basis and as and when 

required. All Dustbins will have to be cleaned and washed regularly so as to give neat, clean and hygienic 

appearance. 

 (vi) Disposal of accumulated garbage/waste at least twice in a day and/or at any time when garbage/waste 

is accumulated in a larger quantity than the capacity of dustbin/garbage drum. The garbage should never 

be kept overnight in the premises of station buildings and other utility buildings (like Inspection shed & 

IMSD etc). The garbage shall be disposed in a sealed manner by carrying them in Disposable Garbage 

Bags.  

(vii) Sanitation/Cleaning Agency shall make its own arrangement for carriage of materials like garbage, 

malba, minor building rubbish, earth, etc. and to dispose them beyond the premises to the nearest municipal 

garbage bin. Maintenance Schedule on Holiday: Cleaning and Sanitation of entire station buildings with 

other utility buildings (like Inspection shed & IMSD etc) including the following:  

(i) Cleaning of sanitary ware without damaging their shine, scrubbing and cleaning of floors and walls in 

toilets/rooms, corridors with soap, detergents, or any other chemical using automatic mopper/scrubbing 

machine to be used at least once in a week.  

(ii) Washing & Scrubbing of Staircases, Corridors, Circulating area etc. & Cleaning of Lift Lobbies. 

 (iii) Dusting of false ceiling etc. with soft broom and cloth; 

 (iv) Cleaning of sofa sets, carpet with vacuum cleaner; 

 (v) Cleaning of brass letter name plates by brasso (polish) & other name plates by suitable means. 

 vi)  Curtains/blinds cleaning with vacuum cleaner;  

(vii) Tiles cleaning with thinner;  
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(viii) Cleaning of Terrace, Parking Area, Garden, Chajjas, Lifts/Air Conditioners/ Plant Rooms, Cleaning 

of cobwebs, Glass Facades.  

(ix) Shifting of furniture items, cabinets etc. from one floor to another as per the requirement of officer in 

charge.  

(x) Cleaning and Dusting of Electrical Switchboards, Light Fixtures, Fans, Air Conditioner Grills, 

Overhead Light Fixtures, Projectors, Fire-Fighting Equipment, Nameplates, Plant Boxes, Doormats, 

Speakers, Smoke/Fire Detectors, Fire Detection Equipment’s, CCTV System Equipment etc. The 

Sanitary/Cleaning supervisor shall ensure that the Sanitation/Cleaning activities are carried out as per 

schedule given above, maintain attendance of the sanitary workers, allocate duties and supervise their work. 

He would be responsible for maintaining stock of consumable items provided by Sanitation/Cleaning 

Agency to be used in station buildings with other utility buildings (like Inspection shed  & IMSD etc) and 

submit a list of these items every month to the officer in charge/DFCCIL for inspection. He will maintain 

Stock Register and update it on a daily basis. All the Machines/equipment/Tools and Plants should be 

checked by him and he should ensure that they remain in good working condition. He shall also check and 

inspect all the toilets for any water leakage/non-functional/missing taps of wash basin and toilets 

/washrooms and mugs/buckets etc., and check whether the cisterns are in working order and the sheets of 

western style WCs are not broken/cracked and shall submit a report to the officer in charge. Any tap/WC 

etc. which require repair etc. should immediately be reported by him to the officer in charge/DFCCIL. The 

above said List of Activities in the Maintenance Schedule is only indicative. Any other work related to 

Sanitation/ Cleaning Services may have to be carried out to keep the service Building, station buildings, 

TSS, ATS, SP, SSP with other utility buildings (like Inspection shed & IMSD etc) neat and clean all the 

time. 

 3.0 General: a) Manpower as mentioned above is only tentative and it may change from time to time as 

per the requirement of DFCCIL. 

 b) Besides the Types of Outsourced Personnel mentioned above in Semi-Skilled and Skilled Categories, 

the DFCCIL may ask the Sanitation Cleaning & Housekeeping Services Agency (Contractor) to provide 

other Types and Categories of Outsourced personnel also on hiring basis as per the requirement. The 

essential qualification, experience and pay structure for such categories shall be decided by mutual 

agreement and as per terms and conditions of the contract and the services will be provided at the accepted 

rate of commission.  

1.5.29 OBLIGATION OF SANITATION / CLEANING & HOUSEKEEPING SERVICES AGENCY 

(CONTRACTOR)  

1.1 The Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall, if and when so requested 

by DFCCIL, will provide the outsourced manpower at the premises, or any other office of DFCCIL, as may 

be required by DFCCIL, at the agreed rates. The essential skills/experience and the tentative number of 

outsourced personnel and scope of services is given in Part-II (Scope of Housekeeping Services) of the Bid 

Document. The actual deployment of staff will be communicated after award of LOA.  
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1.2 It shall be the responsibility of the Sanitation / Cleaning & Housekeeping Services Agency (Contractor) 

to employ only adult workers whose antecedents have been thoroughly verified, including character and 

police verification.  

1.3 It shall be the responsibility of the Sanitation / Cleaning & Housekeeping Services Agency (Contractor) 

to verify the skills/experience of the outsourced manpower. Candidates will be examined for performing 

the defined functions by DFCCIL and DFCCIL reserves the rights to verify and check the credentials and 

qualification of the outsourced manpower. If during the course of engagement of any outsourced personnel, 

it comes to notice that he/she has misrepresented the fact about his/her qualification/experience, the 

Sanitation / Cleaning & Housekeeping Services Agency (Contractor) will have to terminate the service of 

such staff immediately and shall provide suitable replacement within 03 days.  

1.4 If the performance of any outsourced personnel is unsatisfactory, DFCCIL shall give a notice of 07 

days to the Sanitation Cleaning & Housekeeping Services Agency (Contractor) to take necessary action to 

improve the performance of outsourced personnel and if the performance does not improve even after 07 

days of such communication, the Sanitation / Cleaning & Housekeeping Services Agency (Contractor) 

shall provide a suitable replacement acceptable to DFCCIL within 03 days.  

1.5 Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall ensure complete compliance 

(in respect of the personnel provided to DFCCIL) of all the prevailing provisions of the Payment of Wages 

Act 1936, Minimum Wages Act 1948, Workmen Compensation Act 1923, Contract Labour Act 1970, 

Employees Provident Fund, ESI Act and Miscellaneous Provisions Act 1952 under Labour Laws, etc. and 

any other act, rules or regulations as may be enacted by the government or any modifications thereof or 

any other law relating thereto and rules made there under from time to time. In the event of non-compliance 

of the same, the Sanitation / Cleaning & Housekeeping Services Agency (Contractor) would undertake to 

indemnify DFCCIL on any cost or liability it may incur on account of such non-compliance.  

1.6 Wages to the outsourced personnel shall be provided as per Minimum Wages Act, 1948 and latest 

notification issued in this regard. In case of any statutory increases in the wages of Labour in accordance 

with the Minimum Wages notification issued by the appropriate authority under the Minimum Wages Act 

from time to time, payment of wages to the personnel deployed should be revised accordingly by the 

Sanitation / Cleaning & Housekeeping Services Agency (Contractor) and claimed from DFCCIL with the 

monthly bill. As on date the prevailing notification of Government of NCT, Delhi and Ministry of Labour 

and Employment, Govt. of India for minimum wages (for various categories of workers) is effective from 

1 Nov’2017 and this will be treated as the reference rate for calculating the proportionate increase over the 

tendered rates.  

1.7 The Sanitation Cleaning & Housekeeping Services Agency (Contractor) would comply with the 

statutory requirements; rules and regulations applicable to outsourced persons engaged by DFCCIL and 

shall obtain all necessary registrations, licenses, approvals and sanctions under the laws applicable. The 

Sanitation / Cleaning & Housekeeping Services Agency (Contractor) shall obtain appropriate license under 

the Contract Labour (Regulation and Abolition) Act, 1970 and the Rules as amended up to date and shall 

comply with all terms and conditions thereof strictly, and shall keep such license duly validated and/or 

renewed from time to time throughout the currency of this Contract.  
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1.8 The Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall decide the modus 

operandi for engagement of workers and continuously monitor them for rendering proper and efficient 

services that conform to the prescribed standards set by DFCCIL. The Sanitation Cleaning & Housekeeping 

Services Agency (Contractor) shall submit a copy of the appointment letters issued by it to the outsourced 

person(s) placed at the office of the DFCCIL for discharging defined activities/functions.  

1.9 The Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall not terminate the services 

of hired staff unilaterally. In case any hired staff is proposed to be replaced/terminated by the Sanitation / 

Cleaning & Housekeeping Services Agency (Contractor), such action should be taken only with the 

approval of DFCCIL.  

1.10 No relationship of employer and employee shall be entertained between the DFCCIL and the 

outsourced personnel engaged by the Sanitation Cleaning & Housekeeping Services Agency (Contractor). 

The Sanitation / Cleaning & Housekeeping Services Agency (Contractor) shall ensure that all persons 

employed by them shall be efficient, skilled, honest and conversant with the nature of work as required.  

1.11 The Sanitation Cleaning & Housekeeping Services Agency (Contractor) alone shall have the right to 

take disciplinary action against any person(s) engaged/employed by them; while no right whatsoever shall 

vest in any such person(s) to raise any dispute and/or claim whatsoever against the DFCCIL. The DFCCIL 

shall, under no circumstances be deemed or treated as the employer in respect of any person(s) 

engaged/employed by the Sanitation Cleaning & Housekeeping Services Agency (Contractor) for any 

purpose whatsoever nor would the DFCCIL be liable for any claim(s) whatsoever of any person(s) of the 

Sanitation Cleaning & Housekeeping Services Agency (Contractor) and Sanitation Cleaning & 

Housekeeping Services Agency (Contractor) shall keep DFCCIL totally and completely indemnified 

against any such claim(s). 

 1.12 The Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall maintain all registers 

and records required under various Acts/Statutory Provisions and also for execution of contract, which may 

be inspected by the DFCCIL as well as the appropriate authorities at any time. 

 1.13 The attendance rolls for the personnel deployed by the Sanitation Cleaning & Housekeeping Services 

Agency (Contractor) at the premises of DFCCIL shall be provided by the Sanitation Cleaning & 

Housekeeping Services Agency (Contractor) and it shall be monitored by the Sanitation Cleaning & 

Housekeeping Services Agency (Contractor). These attendance rolls shall be signed by the authorized 

representative of Sanitation / Cleaning & Housekeeping Services Agency (Contractor) who shall get it 

verified by the designated official of DFCCIL. In addition to this, all outsourced personnel will have to 

follow Biometric Attendance cum Access Control System available in the DFCCIL station buildings with 

other utility buildings (like Inspection shed & IMSD etc).  

1.14 Notwithstanding anything herein contained, the Sanitation Cleaning & Housekeeping Services 

Agency (Contractor) will be liable to adequately compensate DFCCIL for any loss or damage occasioned 

by any act, omission or lapse on the part of the Sanitation Cleaning & Housekeeping Services Agency 

(Contractor) or of any persons deployed by it pursuant to the Contract.  

1.15 The engagement of outsourced person shall be purely on temporary and on contract basis. The 

Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall at all times make it absolutely 
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clear to the outsourced personnel hired through them in DFCCIL that such deputes do not have any claim 

whatsoever for any regular employment in DFCCIL. Any outsourced personnel deputed in DFCCIL can 

be removed at any time by giving notice to the Sanitation / Cleaning & Sanitation Cleaning & 

Housekeeping Services Agency (Contractor) and the staff in the circumstances provided herein above. The 

Sanitation Cleaning & Housekeeping Services Agency (Contractor) will have to provide suitable 

replacement acceptable to DFCCIL within 03 days.  

1.16 All outsourced personnel shall at all-time maintain absolute integrity and devotion to duty and conduct 

themselves in a manner conducive to the best interests, credits and prestige of DFCCIL.  

1.17 The Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall indemnify and keep 

DFCCIL indemnified and harmless from and against all disputes, claims, fines, penalties, litigations 

criminal as well as civil that may be initiated against the DFCCIL on account of and/or arising out of the 

failure of Sanitation Cleaning & Housekeeping Services Agency (Contractor) to adhere to any statutory 

requirement, or to follow such rules, regulations, guidelines or procedures as may be required under any 

statute or directive.  

1.18 The outsourced personnel should be in proper Uniform with Name Badges. The Sanitation Cleaning 

& Housekeeping Services Agency (Contractor) will provide two sets of uniform per year to each staff 

which shall be reimbursed by DFCCIL as per rates specified. 

 1.19 In case the outsourced personnel deployed by the Sanitation Cleaning & Housekeeping Services 

Agency (Contractor) is found to be suffering from any communicable disease or any disease which renders 

him unsuitable for the job he should be immediately replaced. 

 1.20 Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall provide Photo Identity 

Cards to all outsourced personnel deployed in DFCCIL at its own cost.  

1.21 The working hours for the outsourced personnel shall be for 8 hours a day for 6 days a week. However, 

these timings may be changed without any overall impact on the period of duty as per requirement of 

operation. The personnel would get a day off every week along with National Holidays. Proportionate 

additional payment will be made for attending office on Sundays/Holidays, if required by DFCCIL.  

1.22 The Sanitation Cleaning & Housekeeping Services Agency (Contractor) shall make actual 

disbursement of wages/salary to the workers and supervisor through Bank accounts. The Sanitation / 

Cleaning & Housekeeping Services Agency (Contractor) shall submit documentary proof for the same. 

Any dispute arising out of non-payment, short payment or delayed payment has to be settled by the 

Sanitation / Cleaning & Housekeeping Services Agency (Contractor) and the Outsourced Personnel 

engaged by him. In no circumstances, the actual disbursement shall be less than the agreed amount without 

prior written approval of DFCCIL.  

1.23 Variation in each Item of Schedule of Rates and Quantities (both positive & negative) or as a whole 

(both positive & negative) is permissible under this contract. Same rates shall be applicable for each item 

of variation. No vitiation will be permitted. 

 2.0 OBLIGATION OF DFCCIL:- DFCCIL will, subject to compliance of this contract and all statutory 

requirements and the provision of services to its satisfaction by the Sanitation / Cleaning & Housekeeping 
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Services Agency (Contractor) and subject to deduction of Tax at source under the Income Tax Act, 1961 

or any other provision of the law for the time being in force, ensure full and timely payments for the services 

as provided in this contract adjusted by the Sanitation / Cleaning & Housekeeping Services Agency 

(Contractor) that Cost to the Company does not increase. 

 3.0 PENALTY: 3.1 Penalty of Rs. 500/- per occasion per day except otherwise specifically mentioned 

can be imposed for any non-compliance of terms and conditions mentioned in the Tender 

Document/Contract Agreement including the following breaches:  

(i) Discourteous behaviour of Sanitation cleaning & Housekeeping Staf Undisciplined behaviour (which 

includes usage of Alcohol/Drugs/other Banned Substances, using Foul Language, getting involved in 

objectionable activities etc. of Sanitation cleaning & Housekeeping Staff. 

 (ii) Frequent absence or poor attendance of Sanitation / Cleaning & Housekeeping Staff.  

(iii) Poor performance of Sanitation / Cleaning & Housekeeping Staff.  

(iv) Delay or Inability to provide replacements.  

(v) Unsatisfactory service provided by Sanitation / Cleaning & Housekeeping Staff.  

(vi) Not wearing proper uniform. 

 (vii) Not displaying Photo Identity Cards.  

(viii) Failure in cleaning/dusting of Officers’ Chambers, Workstations, Board Room, Conference Halls, 

Meeting Room etc. 

 (ix) Late arrival/early departure of Sanitation / Cleaning & Housekeeping Staff.  

(x) Damage or stealing of any asset or property of DFCCIL or officers and staff of DFCCIL or of other 

stakeholders available in the operation control centre & station buildings with other utility buildings (like 

Inspection Shed & IMSD etc).  

3.2 For each default in respect of shortage of Sanitation cleaning & Housekeeping Staff, a penalty of Rs. 

500/- per day per staff shall be imposed. The decision regarding penalty and imposition of penalty shall be 

solely under the discretion of the Officer Incharge of the DFCCIL. The above penalty is in addition to the 

pro-rata deduction of wages on hourly basis for late arrival/early departure/absence of Sanitation / Cleaning 

& Housekeeping Staff. 

 

 

Annexure-2 List of Sanitation/Cleaning Materials along with Minimum Quantity Required Per Month/  

 

S.N Particular of Item Qty Brand Name 

1 Naphthalene Balls 2 kgs Bengal TigerTrishul/equivalent 

2 Disinfectant Liquid 20L Reputed Brand 
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3 Liquid Soap 4L Fem/Dettol/Lifeboy/equivalent 

4 W.C. Cleaner 5L Harpic/Sanifresh/equivalent 

5 Room Fresheners 3 no. Odonil/equivalent 

6 Air Fresheners 3 nos. Odonil/equivalent 

7 Toilet Paper Rolls 20 rolls Wintex/equivalent 

8 Urinal Cubes 03 kg Homocol/equivalent 

9 Detergent Powder 05 kg Vim/Nirma/equivalent 

10 Glass Cleaner 05 L Colin/equivalent 

11 Brooms (Hard) 10 no. Reputed Brand 

12 Brooms (Soft) 06 No. Reputed Brand 

13 Road Broom (complete) 05 no. Reputed Brand 

14 Toilet Brush 05 no. Reputed Brand 

15 Mops/Floor Duster (Big Size) 05 no. Reputed Brand 

16 Wiper 06 no. Supremo / equivalent 

17 Duster (white & yellow) 02 dozen Reputed Brand 

18 Floor Duster (Big Size) 1 doz. Reputed Brand 

19 Chock Pump Unique 04 no. Reputed Brand 

20 Plastic Wool (Juna) 10 nos. Reputed Brand 

21 Plastic Mugs 08 no. Reputed Brand 

22 Dustpan 10 no. Reputed Brand 

32 Face Tissue  50 nos. Wintex / equivalent 

24  Jala Brush 03 no. Reputed Brand 

25 Garbage Bag (50 ltr) 5 kg Reputed Brand 

26 Hand Gloves (Rubber) 10 Pair Reputed Brand 

27 Tiles/Granite Claener 5 L Reputed Brand 

28 Steel Cleaner (Easy bang 400ml) 2 L Reputed Brand 

29 Papers Rolls for paper dispenser 10 nos. Reputed Brand 

30 Glass cleaning wiper 5 nos Reputed Brand 

 

Note:  - (1) The List of Cleaning Materials and Quantity shown against them as above are only indicative. 

The Successful Tenderer shall arrange the Required Cleaning Materials in addition to the above and shall 

ensure requisite quantity to ensure cleaniness.  

 

(2) In addition to above, the contractor shall arrange necessary T&P such as aluminium Ladder/Vacuum 

Cleaner as per requirement 
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PART-III 

 

CHAPTER - I 

 

MILESTONES AND TIME SCHEDULE 

 

1.1.1 Time Schedule: 

 

1.1.1.1 Time of start and completion: 

 

 The time allowed for execution of the works is 24 (Twentye Months) from the date of issue 

of letter of acceptance from DFCCIL. 

 

 If the contractor commits defaults in commencing execution of the works as afore stated, 

DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully 

the Earnest Money Deposit and performance guarantee of the contractor. 

 

1.1.1.2 Progress of works: 

 

 There shall be mainly two types of actrivites  under this contract.  

1.   Routine maintenance. 

2. Breakdown Maintenance 

 

   The contractor shall submit a programme of work for routine maintenance activity as per 

maintenance schedule  in the form of a Bar Chart of all the consistence activities. In case 

this bar chart requires to be modified, the DFCCIL and the contractor shall agree upon a 

time and progress chart. The chart shall be prepared in direct relation to the time stated as 

24 months for the completion of the works as the milestone targets specified below of these 

special conditions. It shall indicate the forecast of the dates of commencement and 

completion of various activities of the work and may be amended as necessary by 

agreements between the DFCCIL and the contractor within the limitation of 24 months as 

overall completion period. 

 

 In the case of breakdowns(disruption of traffic due to derailments,breaches,land 

slides,earthquake or due to any other natural or man made calamity),the restoration time 

shall be fixed by DFCCIL and the contractor has to provide sufficient man 

power/machinary in order to ensure scheduled  restoration of traffic,failing which 10% 

penalty shall be deducted from the amount payable for that particular restoration work 

billing amount payable to the contractor. 

In this connection the decision of the DFCCIL shall be final & binding.  
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TENDER FORMS 

FORM No.                  SUBJECT 

Form No. 1A  Offer Letter 
 

Form No. 1B  Format for Certificate to Be Submitted / Uploaded by Tenderer Alongwith The 

Tender Documents 

Form No. 2A/2AA  Technical Eligibility Criteria Details 

Form No. 2B  Financial Eligibility Criteria Details 

Form No. 2C  Bid Capacity 

Form No. 2D Applicant's Party Information Form 

Form No. 3  Summary of Prices 

Form No. 4  Schedule of Prices and Total Prices 

Form No. 5  Contract Agreement 

Form No. 6  Format of Bank Guarantee for performance security 

Form No. 6A  Format of Bank Guarantee Bond for Bid Security from any scheduled commercial 

bank of India 

Form No. 7  Standing indemnity bond for on account payment  

Form No. 7A  Indemnity Bond   

Form No. 8  ECS / NEFT / RTGS Mandate form  

Form No. 9  Draft MOU for Joint Venture Participation 

Form No.10  Format of JV Agreement 

Form No.11  Pro-forma of Participation from each partner of JV 

Form No.12  Format for Power of Attorney for authorized signatory of JV Partners 

Form No.13  Format for Power of Attorney to lead partner of JV 

Form No. 14    Proforma for Time Extension 

Form No. 15    Certificate of Fitness 

Form No. 16    Proforma of 7 days Notice for works as a Whole/In Parts  

Form No. 17   Proforma of 48 Hours Notice for Whole Work 
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Form No. 17A Proforma of 48 Hours Notice for Part of the Work   

Form No. 18    Proforma of Termination Notice 

Form No. 18A Proforma of Termination Notice for Part of Work       

Form No. 19    Pre-Contract Integrity Pact 

Form No. 20   Final Supplementary Agreement 

Form No. 21    Format of Bank Guarantee for Security Deposit  

Form No. 22    Format for Power of Attorney for Authorized representative 

Form No. 23    No deviation Certificate 

Form No.24 Agreement Towards Waiver Under Section 12(5) and Section 31A (5) of  

     Arbitration and conciliation Amendment Act 

 

Form No.25 Certification by Arbitrator appointed under Clause 63 & 64 of Indian Railways   

  General Conditions of Contract    

 

Form No.26 Proforma of 14 days notice for offloading of part of contract    

 

Form No.27 Notice for Part of Contract Work offloaded.    
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FORM No. 1A 

OFFER LETTER  

Tender No: CGM/DFCCIL/NOIDA UNI T/ Structure & Track maintenance/2022/4 

Name of Work: - Maintenance of double line BG track including DFCCIL Yards, 

Formation, Major & Minor bridges, retaining structures, staff quarters  , Civil 

Works like buildings (i.e. Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP 

/TSS/ASS & other allied buildings) between New Rewari to New Dadri Section 

(including its connecting lines with IR & ICD/Dadri) of Western Dedicated Freight 

Corridor in the jurisdiction of  CGM/Noida (For 2 Year).   

     

To, 

The Chief General Manager/Noida, 
DFCCIL  
 

We, the undersigned, declare that: 

1. I/We ____________________ have read the various conditions to tender attached hereto and agree to 

abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period of 

________ days from the date fixed for closing of the tender and in default thereof, I/We will be liable for 

forfeiture of my/our “Bid Security”. I/We offer to do the work for _______ DFCCIL, at the rates quoted in 

the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in all respects 

within ____________ months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, 

with all correction slips up-to-date and to carry out the work according to the Special Conditions of Contract 

and Specifications of materials and works as laid down by DFCCIL in the annexed Special 

Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the 

present contract. 

3. A Bid Securityof ₹ ___________ has already been deposited online. Full value of the Bid Security 

shall stand forfeited without prejudice to any other right or remedies in case my/our Tender is accepted and 

if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 

Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy 

and Promotion (DIPP) and my registration number is ……………. valid upto …………………. (Copy 

enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 

…………………..and hence required to deposit only 50% of Bid Security.  
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6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between us and 

indicated in the letter of acceptance of my/our offer for this work. 

 

Signature of Witnesses: 

 

________________________ 

(1)  ___________________ 

 

Signature of Tenderer(s) 

 

(2)  ___________________ Date ________________ 

 

 Address of the Tenderer(s) 

 

_____________________________ 

 



CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/2022/04 

165 | P a g e  

           

        FORM No. 1B 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 

TENDERER ALONGWITH THE TENDER DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 

100/- The stamp paper has to be in the name of the tenderer) 

Tender No: CGM/DFCCIL/NOIDA UNIT/ Structure & Track maintenance/2022/04 

Name of Work: - Maintenance of double line BG track including DFCCIL Yards, Formation, Major 

& Minor bridges, retaining structures, staff quarters  , Civil Works like buildings (i.e. Stations, 

IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & other allied buildings) between New Rewari 

to New Dadri Section (including its connecting lines with IR & ICD/Dadri) of Western Dedicated 

Freight Corridor in the jurisdiction of  CGM/Noida (For 2 Year). 

     

   I……………………………… (Name and designation)** appointed as the 

attorney/authorized signatory of the tenderer (including its constituents),   

M/s_____________________________ (hereinafter called the tenderer) for the purpose of 

the Tender documents for the work of 

____________________________________________ as per the tender No.____________ 

of ________(DFCCIL), do hereby solemnly affirm and state on the behalf of the tenderer 

including its constituents as under: 

 

1. I/we the tenderer (s) am/are signing this document after carefully reading the 

contents. 

 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all 

the pages in confirmation thereof. 

 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 

Railway website www.ireps.gov.in . I/we have verified the content of the document 

from the website and there is no addition, no deletion or no alteration to the content 

of the tender document.  In case of any discrepancy noticed at any stage i.e. evaluation 

of tenders, execution of work or final payment of the contract, the master copy 

available with the DFCCIL shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the qualification 

requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding 

upon me/us. 

http://www.ireps.gov.in/
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6. I/We declare that the information and documents submitted along with the 

tender by me/us are correct and I/we are fully responsible for the correctness of 

the information and documents, submitted by us. 

 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways/DFCCIL or any 

other Ministry / Department of Govt. of India from participation in tender on the date of submission 

of bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false or 

incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid 

Security besides banning of business for tenderer) ** a period of upto five year. Further, I/we (insert 

name of the and all my/our constituents understand that my/our offer shall be summarily rejected. 

 

9. I/we also understand that if the contents of the certificate submitted by us are found to be false/forged 

or incorrect at any time after the award of the contract, it will lead to termination of the contract, 

along with forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other 

action provided in the contract including banning of business for a period of upto five year. 

 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which 

shares a land border with India and certify that I am/We are not from such a country or, if from such 

a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil all 

the requirements in this regard and am/are eligible to be considered (evidence of valid registration 

by the competent authority is enclosed) 

 

 

 

  SEAL AND SIGNATURE 

  OF THE TENDERER 

Place: 

Dated: 

 

** The contents in italics are only for guidance purpose. Details as appropriate are to be 

filled in suitably by tenderer. 

 
This certificate is to be given by each member of JV or Partners of Partnership firm/LLP/etc. 

 

 

 

 

 

 

FORM No. 2 
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    TENDERER'S CREDENTIALS 

 

S. No Description 

 

 

1. For Technical experience/competence, provide details of similar completed work(s) 

during the last Seven (07) years, ending last day of month previous to the one in which tender 

is invited in the proforma given in “Form-2A/2AA”. The bidder shall attach Certified 

completion certificates issued by the client in this regard. 

2. For Financial capacity  and organizational resources, provide details  of contractual 

payments received in the last three financial years and the current financial year upto 

the date of inviting of tender as per audited balance sheet duly certified by Chartered 

Accountant/UDIN Certificate from Chartered Accountant duly supported by Audited 

Balance Sheet/Form 16A/26AS etc. in the proforma given in “Form-2B”. The bidder shall 

attach necessary documents in support of the above duly certified by Chartered Accountant. 

3. For Bid capacity provide details of existing commitments and balance amount of ongoing 

works with tenderer as per the prescribed proforma “Form-2C” for statement of all works 

in progress and also the works which are awarded to tenderer but yet not started upto the 

date of inviting of tender. In case of no works in hand, a ‘NIL’ statement should be furnished. 

This statement should be submitted duly verified by Chartered Accountant. 

4 Tenderers should fill the general information about their firm including constitution of the firm 

in “Form-2D”. Attach certified copies of legal and other documents in support thereof.  
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FORM No. 2A 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 

 

Details of the similar works completed for Govt./Semi-Govt./PSU(as per Para 1.3.14.1 of 

Preamble and General Instructions to Tenderers) 

 

LOA/ Contract Agreement No. and date 

Similar Contract No. 

 

Description of Work 

Contract Identification 

 

Contract Amount as per LOA 

 

Award date 

 

Final Executed Amount as per Completion 

Certificate. 

 

Date of completion as per LOA  

Actual Date of Completion 

Completion date 

 

Whether the work was executed by Firm as 

single entity or as a Joint Venture or as a 

consortium. 

 

 

 

 

 

 

 

 

 

 

Percentage share of firm, if the work was 

executed as Joint Venture/Consortium 

 

 

 

Client Details:  

Name of Firm and Contact 

Person:  

Address: 

Mobile, Telephone, fax number: 

E-mail: 

 

Note: 1. If the tenderer has completed more than one work, the form shall be numbered as Form - 2A (i), 

Form 2A (ii) and Form 2A (iii) and so on. 

2.  The bidder shall attach Certified Completion Certificate for the works issued by the client with 

Form 2A above. 

3.  Copy of Work Experience/Completion Certificate, LOA, work order, bill of quantitites etc.  and 

copy of final/last bill paid by client shall be enclosed to verify the information given in above Form. 

4. In case of JV, the bidder shall attach Certified completion certificates for each   member of JV 

issued by the client as per Para 1.3.19.15.1 of Part-I Chapter-III of the Tender Document. 

  Signature of the 

Tenderer with Seal 

FORM No. 2AA 
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TECHNICAL ELIGIBILITY CRITERIA DETAILS 
 

Details of the similar works completed for Public Listed Company (as per Para 1.3.14.1 of Preamble 

and General Instructions to Tenderers) 

 

LOA/ Contract Agreement No. and date 

 

 

Description of Work  

Contract Amount as per LOA 

 

Award date 

 

Final Executed Amount as per Completion Certificate.  

Date of completion as per LOA  

Actual Date of Completion  

Is average annual turnover of the Client Firm is Rs.500 Crore 

and above in last 3 financial years excluding the current financial 

year? (Enclose supporting documents) 

 

Is the Client Firm listed on BSE/NSE or any other Stock 

exchange in India or abroad or is the client subsidary of such 

company? (Enclose supporting documents) 

 

 

 

 

 

 

 

 

Is the Client Firm incorpotated/ registered at least 5 years prior 

to the date of opening of tender? (Enclose supporting 

documents) 

  

 

Client Details:  

Name of Firm and Contact Person:  

Address: 

Mobile, Telephone, fax number: 

E-mail: 

 

Note: 1. If the tenderer has completed more than one work, the form shall be numbered as Form - 2AA (i), Form 2AA 

(ii) and Form 2AA (iii) and so on. 

  2. The bidder shall attach Certified Completion Certificate for the works issued by the client with Form 2AA above 

3. Copy of Work Experience/Completion Certificate, LOA, work order, bill of quantitites, bill wise details of 

payment received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of 

final/last bill paid by company to be enclosed to verify the information given in above Form. 

4. In case of JV, the bidder shall attach Certified completion certificates for each   member of JV issued by the 

client as per Para 1.3.19.15.1 of Part-I Chapter-III of the Tender Document. 

  Signature of the 

Tenderer with Seal 

 

 

 

FORM No. 2B 
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FINANCIAL ELIGIBILITY CRITERIA DETAILS 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange  

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

1. The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the 

previous three financial years. However, in case balance sheet of the previous year is yet to be prepared/ audited, 

the audited balance sheet of the fourth previous year shall be considered for calculating average annual contractual 

turnover. 

 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss accounts 

for the relevant years in respect of the bidder or all members constituting the bidder.  

 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance Sheet duly 

certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of all 

observations/notes in Auditor’s reports._____________________ 

 

Sign and Seal of the Chartered Accountant/Auditors       

ICAI Registration No.               

UDIN No. of the certificate issued as above. 
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FORM No. 2C 

 

BID CAPACITY 

Name of Work: - Maintenance of double line BG track including DFCCIL Yards, 

Formation, Major & Minor bridges, retaining structures, staff quarters  , Civil Works 

like buildings (i.e. Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & 

other allied buildings) between New Rewari to New Dadri Section (including its 

connecting lines with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the 

jurisdiction of  CGM/Noida (For 2 Year) 

NIT No: CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/ /2022/04 DTD: 

ESTIMATED COST PUT TO TENDER: Rs. 156224265/- (Rs. 132393445/- + GST @ 18%) 

(Rupees Fifteen  Crores Sixty Two Lakhs Twenty Four Thousand Two Hundred Sixty Five  Only 

Bid Capacity: The bidding capacity of the contractor should be equal to or more than the total bid 

value of the present tender. The available bid capacity shall be calculated by the following formula: 

Available Bid Capacity = [ A x N x 2] – 0.33 x N x B 

Where,  

A = Maximum value of construction works executed and payment received in any one of the previous three 

financial years or the current financial year (up to date of inviting tender), taking into account the completed 

as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of DFCCIL for statement of all works in progress and also the works which are awarded to 

tenderer but yet not started upto the date of inviting of tender (Format enclosed as Annexure-A) 

Note:  

1. In case of JV, the above statement should be submitted for each member of JV.  

2. In case of JV, the arthematic sum of individual “Bid capacity” of all the members shall be  

 taken as JV’s “Bid capacity” to satisfy this requirement.  
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BID CAPACITY CALCULATION 

BY BIDDER 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGN & STAMP OF BIDDER 
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ANNEXURE-A 

LIST OF EXISTING COMMITMENT AND ONGOING WORKS AND THE WORKS WHICH ARE AWARDED TO TENDERER 

BUT NOT YET STARTED UPTO THE DATE OF INVITING THE TENDER. 

Sr. 

No. 

Name of 

Work 

Client 

Name & 

Address 

Awarded 

Value/Latest 

Assessment 

value of work 

depending 

upon 

approved 

variation      

(in Rs) 

Work 

Executed 

till Tender 

submissio

n date 

(Rs) 

Balance 

Amount 

of work 

to be 

complete

d 

(Rs) 

Date of 

Award of 

work 

Completion 

Date (as 

approved 

latest as per 

EOT) 

Balance 

period 

to 

complet

e the 

works 

(Total 

months) 

Work to 

be   

complete

d in 12 

months 

(Rs) 

1 2 3 4 5 6=(4-5) 7 8 9=(8-7) 10 

          

          

          

          

          

 

          

          

 Balance Commitments during next 12 months   Rs.  

It is certified  that the above particulars furnished are true and correct. 

NOTES:  

1. The above statement should be submitted duly verified by Chartered Accountant.  

2. In case of no works in hand, a “NIL” statement should be furnished. 

3. In case the tenderer failed to submit the bid capacity statement along with the offer, their/his offer shall be considered as incomplete and 

will be summarily rejected. 

4. Please note that all the columns in above table are to be essentially filled up by the tenderer.  

5. Value in Column-10 will be taken same as Column-6  if existing DOC is within the completion period of this tender i.e. 12 months. 

6. If existing DOC of tabulated works is beyond the DOC of tender under consideration, then Pro-rata amount of total balance amount as 

shown in column no. 6 will be taken. 

7. All period of time for calculation purpose be round up to number of months to nearest interior   

 

Sign and Seal of the Chartered Accountant/Auditors          Signature of the 

ICAI Registration No.             Tenderer with Seal 

UDIN No. of the certificate issued as above. 
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FORM No. -2D 

 

APPLICANT'S PARTY INFORMATION FORM 

 

S. No. Item Detail 

1 Name of firm.   

2 Constitution of firm (Company/Partnership 
Firm/Proprietorship firm/LLP/HUF/JV etc. 

)  

 

  

3 Name of Authorized Representative of the firm 
submitting the tender: 

 

4 Year of Establishment of the firm.  

5 Registered Address: - 
 

 

6 
Telephone Number & Mobile of the Authorized 
representative of the firm  

 

7 E-mail address of the authorized representative    

8 Telefax Number  

9 PAN No:  

10 Goods & Service Tax Registration No:  

11 PF / EPF Registration No:  

12 ESI Registration No.  

 

Note: 1. Attach supporting documents as mentioned in para 1.3.16 of Part-I, Chapter-III of Tender Document for 

Item no. 2. 

1. Attach latest valid documentary evidence for Item no. 9 to 12. 

 

 

 

  

 Signature of the 

 Tenderer with Seal 
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FORM No. 3 

 
 

SUMMARY OF PRICES 

Name of Work: - Maintenance of double line BG track including DFCCIL Yards, Formation, 

Major & Minor bridges, retaining structures, staff quarters  , Civil Works like buildings (i.e. 

Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & other allied buildings) 

between New Rewari to New Dadri Section (including its connecting lines with IR & ICD/Dadri) 

of Western Dedicated Freight Corridor in the jurisdiction of  CGM/Noida (For 2 Year).      
  

    

S. No DESCRIPTION OF SCHEDULES AMOUNT COST (in Rs.) 

S.N Details of Schedules Nomenclature Total Cost (Excluding 

GST) 

1 Schedule-A Track work (IR USSOR-2019) 84643511 

2 Schedule-B Civil Work (CPWD DSR-2018) 27232142.85 

3 Schedule-C Miscellaneous work (Non-Scheduled items) 131533 

4 Schedule-D Manpower Supply (Non-Scheduled items) 13267218.75 

5 Schedule-E Supply of vehicles(Non-Scheduled Item) 7119039.16 

Gross Amount 132393445 

 
 

Notes: 
 

1) This proforma is just for information and perusal. However, the rates are to be filled in Online mode in Financial 

Bid “Packet-B” at IREPS Portal. 
 

2) Schedule Items: The cost of Schedule items given above are as per IRUSSOR-2019/ CPWD 

DSR 2018/2019 without GST. The rates of items for IRUSSOR-2019/CPWD DSR 2018 (as 

mentioned in BOQ) have been worked out after deducting GST component from the CPWD 

DAR 2018. 
  

3) Non-Schedule Items:  The cost of Non-Schedule items given above (other than CPWD DSR 

2018) are as per last accepted rates for similar works accepted in EDFC/WDFC (excluding 

GST, as GST would be paid extra by DFCCIL). 
 

  
4) All efforts have been made to make the document/BOQ complete in all respect for successful 

commissioning of the works, however, if any minor item has not been specifically mentioned or 

being omitted, the same shall be executed without any extra cost by the agency, so as to ensure 

successful and satisfactory commissioning of the item / work. In this regard, decision of 

Engineer/DFCCIL shall be final & binding. 
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(Schedule of Prices and Total Prices) 
 

Name of Work: - Maintenance of double line BG track including DFCCIL Yards, 

Formation, Major & Minor bridges, retaining structures, staff quarters  , Civil Works like 

buildings (i.e. Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & other 

allied buildings) between New Rewari to New Dadri Section (including its connecting lines 

with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the jurisdiction of  

CGM/Noida (For 2 Year). 
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Form- 4 

BOQ 
Name of Work: - Maintenance of double line BG track including DFCCIL Yards, Formation, 

Major & Minor bridges, retaining structures, staff quarters  , Civil Works like buildings (i.e. 

Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & other allied buildings) 

between New Rewari to New Dadri Section (including its connecting lines with IR & ICD/Dadri) 

of Western Dedicated Freight Corridor in the jurisdiction of  CGM/Noida (For 2 Year).      
Schedule-A Track work 

S. 

N. 

Ussor 
-2019 
Item 
no. 

Description of Item  Unit  Rate Quantity Amount  

1 2 3 4 5 6 = (5x4) 

1 61023 

Removing rail of all types & length from track, 

laid on any type & density of sleeper by 
removing fish plates, fastenings & fish bolts and 
other materials alongwith keeping released rail 
and all materials safely on cess, a ss directed by 

Engineer in-charge. (Cutting & drilling of rail 
shall be paid separately and work to be done 
under traffic block & Railway's supervision) BG 
track- For Causal/Scattered Renewal work 

Running 
Meter 

42.84 500.00 21420 

2 61033 

Insertion of rails of all types & length in track, 
laid on any type & density of sleeper to the 

specified gauge, rates include fastening of rail 
with sleepers with standard set of fastenings 
and fixing of fish plates and bolts or, if required, 
providing gap for welding. (Drilling and cutting 
of rail to be paid separately) BG track- For 
Causal/Scattered Renewal work 

Running 
Meter 

54.4 500.00 27200 

  61090 

Replacement of sleepers in track with sleepers 
lying on cess for casual renewal at isolated 
locations with all fittings complete to specified 
gauge & cross level with contractor’s tools 
including packing and dressing of ballast, as 
directed by Engineer in-charge. Released 

materials shall be neatly stacked and handed 
over. 

        

3 61091 
BG Track (PSC to PSC sleepers) 

Each 502.7 550.00 
         

276485  

  61200 

Cutting / cropping of rail of 60Kg – 90 UTS, 
manually and perfectly vertical with contractor’s 
labour, hacksaw blade and tools & plants - 
NOTE:  

1.Manual cutting should be used only in 

emergencies with prior permission of sectional 
APM/DPM/PM/DCPM where machine cutting can 
not be arranged in time. 
2. Cutting of Rails with blade and forcing to part 
by using other means to break the rails is 
prohibited. 

3.Rails should be cut right through hacksaw 
blades only. 

      
                        
-    

4 61201 
On Cess 

Each 351.38 500.00 175690 
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5 61203 
Extra to item no. 061201 for cutting 110 UTS 

rail (30% of relevant item rate) Each 105.41 500.00 52705 

6 61202 In-situ situation Each 550.56 1000.00 550560 

7 61204 
Extra to item no. 061202 for cutting 110 UTS 
rail (30% of relevant item rate) Each 165.17 1000.00 165170 

  61210 

Drilling of hole in rail of any section and any 
UTS, manually (in emergencies only) with 
contractor's labours, tools & plants, 
consumables etc. for - 

       

8 61211 Hole of dia. 25mm and above Each 221.61 100 22161 

  61220 

Gas cutting of rail of various sections with 
contractor’s tools & plants, as directed by 
engineer in-charge : 

       

9 61222 
Rail section of 52Kg and above 

Each 145.49 50 7,274.50 

10 111080 

Earthwork for repairing to cess by cutting or 
raising of existing cess upto 4metre from centre 

of track with Railway’s earth including cutting of 
earth,leading, benching, filling, dressing 
including cutting of grass / shrubs / trees etc.; 
watering, compaction by ramming and leveling 
of earth for requiredlongitudinal & cross-
sectional profile, as directed Note: [Rate also 
includes repairs of trolley refuges including 

pulling ballastback upto formation level to avoid 
impounding of ballast and there afterputting the 
pulled ballast back after cess repairs etc.] 

Running 
Metre 

97.27 100000 97270000 

  131020 

Picking up of slacks in track, as directed by 
Engineer in-charge without damaging sleepers 
& fittings, duly opening up ballast, gauging, 

alignment, correcting longitudinal & cross 
levels, packing, boxing of ballast and dressing 

the same under traffic conditions (as per Indian 
Railways Permanent Way Manual Para-606) : 

      - 

11 131021 

For PSC Sleeper (BG) 
Track 
Metre 

81.37 25000 
       

2034250  

  131110 

Improving track drainage by Shallow Screening 
of existing ballast under traffic as per Para 227 
{2 (a) to (f)} of IRPWM and Para 6.2-IV of LWR 
Manual, including removing the crib ballast in 
50mm to 75mm depth below bottom of sleeper 

and complete shoulder ballast without breaking 
core under the bottom of sleeper, to recover 
clean ballast by screening on wire mesh and 
disposing off the muck including throwing & 
leveling, if required beyond minimum 5m from 

the edge of cutting which are upto 3m deep or 
alternatively carting it upto 50m for disposing it 

off beyond cutting or platforms away from the 
track, as directed by Engineer in-charge 
including cutting & making up the cess and 
ensuring proper drainage slope and then re-
inserting cleaned ballast into track and 
compaction of shoulder and crib ballast by 
wooden mallet and dressing / profiling ballast 

as per railway specifications 

        

    For PSC Sleeper track (BG)         
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12 131111 
For sleeper density of 1540 sleepers /km or 

more 
Track 
Metre 

210.79 20000 
     

4215800  

  131200 

De-stressing of LWR/CWR with contractor's 

labours, tools & equipments inclusive of all lead 
& lift. Activities include cutting of LWR/CWR into 

convenient panels of specified length, removal 
of ERCs, liners, greasing of ERCs and liner 
contact area, lifting rails and keeping them on 
rollers provided at every 15 sleepers, working 
out elongation of rail ends depending on 
prevailing site conditions, pulling rails with the 
help of Hydraulic Tensor to achieve the desired 

elongation, cutting rails, as required, removing 
rollers and placing rail in position, re-fixing 
ERCs & liners and adjustment of gap at SEJs 
:Note:(1) Welding of rail joints will be paid 
separately.(2) Rail cutting and Hole drilling shall 
be paid separately(3) Opening and closing of LC 

if required will be paid separately.(4) As per 

instructions of LWR manual & CE's Circulars for 
destrssing of LWR/CWR. 

      
                        
-    

13 131202 
With Contractor’s Hydraulic Rail tensor Track 

Metre 
79.47 7000 556290 

  131230 

Fixing Joggled Fish Plates with bolt/ clamp 
(supplied by DFCCIL/Railways) in running track 
conditions at welds on rail, as directed by 
engineer in-charge (drilling of holes in rail will 
be paid separately) 

        

14 131233 
With Clamps 

Set 175.14 150 
            

26271  

15 131270 

Maintenance of track on main line & loops, 
Points & crossings etc. including special 
attention to section for carrying out various 

maintenance works listed in Indian Railways 
P.Way Manual / Bridge Manual / LWR Manual for 
safe running of goods and passenger trains with 
contractor's tools / labours etc. complete, as 
directed by Engineer in-charge. {Note : (1) 
Contractor shall arrange one gang at any point 
of time comprising of minimum 20 labours with 

sufficient experience in P.Way working and one 
P.Way Supervisor. (2) In case, contractor 
provides less no. of Labour / Supervisor, 
payment will be deducted @ 10% of the 
accepted rate per person} 

Day 14717.3 200 
       

2943460  

16 131300 

Lubrication of ERCs and its liner contact area by 

removal of ERCs and Metal / GFN liners in rail 
panel, cleaning of rust / scale of ERC, Metal / 
GFN liners & SGCI insert by using wire brush, 

scrapper / sand emery paper etc., supply & 
provision  of  anti-corrosive  treatment  by  
application  of  graphite  grease,  as prescribed 

by Railway under side of liners & corresponding 
area of rail foot & SGCI insert with ERCs and re-
fixing the same as per Para-628 of Indian 
Railways Permanent Way Manual. 

Sleeper 23.21 200000 
     

4642000  
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17 131410 

Cleaning & clearing of  side  drains  including  

disposing  of  muck  beyond 
Railway  boundary  as  per  instructions  of  
Engineer  in-charge  to  keep  drains clean and 

clear in cuttings etc. 

Running 
Metre 

29.27 1,20,000 
     

3512400  

 131420 

Removal of all types of muck / malba and garbage 
which includes waste material, animal carcass, cow 
dung, debris, sweepings etc. from track and dumping 
/ throwing, as directed by engineer in-charge 
following all rules / regulations of State / Central 
Govt. and Authorised Bodies: 

    

18 131421 in case payment is based on area cleaned  Sqm 38.38 2000 76760 

19 131422 
In case of payment on the basis of stack / truck / 
trolley measurement Cum 

731.92 

 
500 365960 

20 131430 

De-weeding, uprooting of weeds / jungle etc. 
and dressing including scarifying 
ballast in entire profile upto toe of ballast on 
track. 

Track 

Metre 
34.45 1,20,000 

     

4134000  

21 131450 

Trimming of tree branches coming within 4m of 
centre line of track & those obstructing views of 
LCs / Signal / Indicator at locations in section & 
station yard, as specified by Engineer in- charge 
including disposal of branches, bushes outside 
cess/yard (Note : Girth of more than 30 cm will 

only be considered as tree). 

Each 148.27 250 
         

37067.5  

  131480 

Patrol man for patrolling during cold / hot 
weather on track for protectingtrack with all 
contractor’s labour, tools, plants etc. complete 
as directedby Engineer In charge[ NOTE:- 
1.The person deployed for patrolling must 
have the followingitems:• Valid certificate of 
competency issued by Railways.• Medical 

certificate issued by Railway fit for A-3 medical 
category.2.The following equipment will be 
supplied by Railways for eachpatrolman and 
same to be handed over back to Railways in 
goodcondition:• Detonators – 10 nos. if used, 
bursted detonators to be handed overback and 

report with reasons for use.• Tri colour Torch – 
1no.• Equipment list to be supplied by railway 
to be mentioned.• Canne –a - boule.(if 
required)3.The following equipment to be 
arranged by contractor for eachpatrol 
man.H.S.Flags green-1 No (Std size),H.S Flags 
-Red-2 Nos(Std size),Torchlight 3 cell-1 no, 

Staff for flags-1no,Whistle Thunder- 
1no,Protectiveclothing to withstand climate, 
Gum boots,Haver sack 

      
                        

-    

22 131481 
For a maximum duration of 8 hrs. 

Each 646.22 32000 
       

20679040  
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  131490 

Patrol man for monsoon / security patrolling 

whenever required for protection of track with 
all contractor’s labour, tools and plants etc. 
complete and as directed by Engineer in-charge 

and as per IRPWM (for a duration of 12 hours) 
NOTE:- 1.The person deployed for patrolling 
must have the following items:• Valid certificate 
of competency issued by DFCCIL/Railways.• 

Medical certificate issued by DFCCIL/Railways 
fit for A-3 medical category.2.The following 
equipment will be supplied by DFCCIL/Railways 
per each patrol man and required to be handed 
over back to DFCCIL/Railways in good 
condition:'• Detonators – 10nos.(in a tin case), 

if used, bursted detonators to be handed over 
back with reasons for use.• Tri Colour Torch - 
1no.• Patrol chart.• Patrol book.3.The following 
equipment to be arranged by contractor for 
each patrol man:• H.S.flags green – 
1no.(standard size)• H.S. flags red – 2nos. 

.(standard size)• Torch (3 cell) – 1no.• Staff for 

flags – 1no.• Whistle thunder – 1no.protective 
cloth to withstand the climate Gum bootsHaver 
sack4. Wherever 2 or more tracks are parallel 
with in track centres 50m. one patrol man will 
be sufficient.• Wherever the track centers are 
more than 50m. Separate patrol man to be 
deputed for each track & extra payment will be 

made for such case.5. Route KM means 
including both UP & DN.] 

      
                        
-    

23 131492 
For Night shift 

Each 802.76 32000 
       

25688320  

  151310 

Carrying out pre-tamping, during tamping and 
post-tamping work for tamping track with all 
types of rails, sleepers & sleeper density by 
various Track Tamping machines, which include 

:(1) Re-adjustment of ballast, heaping-up of 
ballast, filling-up of cavities in tamping zone by 
picking ballast from stacks / shoulders / crib of 

adjoining track upto lead of 50 m to ensure 
effective packing;(2) Clearing of ballast on 
sleepers to make them visible to operator,(3) 
Clearing of ballast over rail foot to facilitate 
holding of rail by rollers of TTM;(4) Digging, 
screening and replenishment of ballast at mud 

pumping / rounded ballast in sleeper crib 
location;(5) Tightening of loose fittings 
immediately before & after tamping;(6) 
Replacement of broken / missing fittings 
supplied by DFCCIL/Railways(7) Correcting 
displaced sleepers to position alongwith 

squaring;(8) Re-setting of worked-out / fallen 

fittings;(9) Removing and re-fixing joggled fish 
plates & wooden blocks, wherever 
necessary;(10) Manual consolidation of ballast 
in crib / shoulders;(11) Removing and refixing 
of traction bonds during the block in electrified 
sections;(12) Dressing of ballast. NOTE:1. 
Contractor to provide minimum 30 men with 2 

supervisors for carrying out above work.2. 
Tamping blocks are not identical & it may be 
given at any time either during day or night.3. 
Stages of payment a) 30% of the rate will be 

      
                        
-    
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paid on completion of pre tamping attention, b) 

Balance 70% of the rate will be paid on 
completion of post tamping.4. Recovery at the 
rate of twice the above applicable rate will be 

effected in case contractor fails to carry out 
pre/during/post operation. 

24 151311 
For day time block working Track 

Metre 
34.06 45860 

     
1561992  

  151320 

Pre, during & post tamping operations, as 
mentioned in Item no. 151310 at level crossing 
portion along with opening the road, removing 

and re-fixing of check rails & fittings, renewal of 
unserviceable sleepers, painting of running rail 
& check rail, completing road surface to 
motorable smooth condition after packing is 
over, as directed for - 

                               

25 151321 
Level crossing with CC block surface 

Each 
22727.9

5 
1 

            
22728  

  151350 

Carrying out pre-tamping, during tamping and 

post-tamping works for tamping track with all 
types of rails, sleepers & sleeper density by 
various Track Tamping machines, which include 

:(1) Re-adjustment of ballast, heaping-up of 
ballast, filling-up of cavities in tamping zone by 
picking ballast from stacks / shoulders / crib of 
adjoining track upto lead of 50 m to ensure 
effective packing;(2) Clearing of ballast on 
sleepers to make them visible to operator;(3) 

Clearing of ballast over rail foot to facilitate 
holding of rail by rollers of TTM;(4) Digging, 
screening and replenishment of ballast at mud 
pumping / rounded ballast in sleeper crib 
location;(5) Tightening of loose fittings 
including check rails immediately before & after 
tamping;(6) Replacement of broken / missing 

fittings supplied by DFCCIL/Railways.(7) 
Correcting displaced sleepers to position 
alongwith squaring;(8) Re-setting worked-out / 
fallen fittings;(9) Removing and re-fixing 
joggled fish plates & wooden blocks, OHE bonds 
& other obstructions, wherever necessary;(10) 
Removing and re-fixing stretcher bar, as 

directed;(11) Adjustment in opening and 
housing of switch for testing operation of points 
for- 

      
                        

-    

26 151351 1 in 8½ Turnouts Set 14481.8 12 173781.6 

27 151352 1 in 12 Turnouts Set 16542.3 28 463184.4 

28 151355 Derailing Switch Set 10407.4 9 93666.6 

 201110 

Manufacturing, fabricating and supplying retro-
reflective sign boards, made of 2mm thick aluminum 
sheet or 3mm thick aluminium composite sheet, face 
to be fully covered with high intensity encapsulated 
type heat activated retro-reflective sheeting 
conforming to type-IV of ASTMD4956-01 in yellow & 
black or other colour combination including subject 
matter, message, symbols, borders etc. as approved 
by Engineer In-charge or as per IRPWM guidelines, 
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pasted on substrate by an adhesive backing which 
shall be activated by applying heat and pressure 
conforming to class-2 of ASTM-D-4956-01 and fixing 
the same with suitable sized aluminium alloy rivets @ 
20 cm c/c to backsupport frame of M.S. angle iron of 
size 25mm x 25mm x 3mm alongwith theft resistant 
measures, mounted and fixed with 2 nos. M.S. angles 
of size 35mm x 35mm x 5mm to a vertical post made 
up of M.S. Tee section ISMT 50mm x 50mm x 6mm, 
back side of board shall be with non-peelable 
weather-proof paint, consisting of one coat of zinc 
chromate primer and two coats of epoxy paint. 
Vertical post shall have black & white anti-corrosive 
paint or powder coating complete, as directe 

29 201116 Caution Indicator Board Each 4774.93 10 47749.30 

30 201117 Speed Indicator Board Each 4078.30 10 40783 

31 20118 Stop Indicator Board Each 4774.93 10 47749.30 

32 20119 Termination Indicator Board Each 6140.20 10 61402 

33 211220 

Hiring of JCB/Hitachi for levelling and dressing 

ground/dismantling structures, Removal of 
jungle, clearing of earth, lowering high cess 
etc., alongside the track between up and down 
lines obstructing drainages of rain water, 
clearing of bushes obstructing visibility at 
curves and Level Crossings with all lead and lift 
etc. complete and as directed by the Engineer-

in-charge .All labour, tools and plants 
consumables stores including supply of 
JCB/Hitachi with crew to be provided by the 
contractor at his own cost. The contractor shall 
arrange road permit for vehicle for all the States 

of operation, as per instructions of engineer in-

charge and vehicle shall not be more than three 
years old. Payment shall be made for actual 
working hours at site. 

Hour 1284.42 2000 2568840 

34 211230 

Arranging labour as and when required by the Engineer 

incharge,for various works under SSE/P.Way, with 

contractor's T&P, equipments, hand signal flags, etc. as per 

specifications, special conditions and detailed scope of work 

as furnished in the tender and as directed by the Engineer 

incharge. 

Day 612.78 2500 1531950 

  141020 

Carrying out Through USFD testing of running rails & 

welds (excluding flange testing) including the full head 

width portion of SEJ, lead portion of points & crossings of 

all types of rails using 0° (4 MHz) and 70° (2 MHz) central 

forward & backward, 70° (2 MHz) gauge face corner 

forward & backward and 70° (2 MHz) field forward & 

backward probes by NBC (Need Based Concept) method 

under traffic conditions as per provisions of IR's "Manual & 

Specifications for Ultrasonic Testing of Rails and Welds" & 

related instructions, duly marking defects, submission of 

daily reports and storing back-up data, as specified & 

directed. The rates are inclusive of contractor's men, 

materials & machines complete unless otherwise specified 

and as directed : 

        

35 141021 
With Contractor's USFD machine 

Track KM 5351.75 380 2033665 

36 141022 
With Railway's USFD machine including related T&P and 

probes 
Track KM 4342.28 92 399489.8 
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  141030 

Carrying out Through USFD testing of Alumino Thermic 

(AT) welds on all types of rails, using 0° (2 MHz) double 

crystal; 70° (2 MHz) 20mm x 20 mm single crystal probe 

for head & flange testing; 2 nos. 45° (2 MHz) single crystal 

with tandom rig for testing from rail top to bottom & for  half 

moon testing and 70° (2 MHz) 20mm x 20mm side looking 

probe by NBC ( Need based concept ) method under traffic 

conditions as per provisions of IR's "Manual & 

Specifications for Ultrasonic Testing of Rails and Welds" & 

related instructions, duly marking defects, submission of 

daily reports and storing back-up data, as specified & 

directed. The rates are inclusive of contractor's men, 

materials & machines complete unless otherwise specified 

and as directed : 

        

37 141032 Track having more than 03 Rail panels Each 179.22 700     125454  

 141050 

USFD testing of Switch Expansion Joint (SEJ) by NBC 
(Need Based Concept) method under traffic 
conditions as per provisions of "IR’s Manual & 
Specifications for Ultrasonic Testing of Rails and 
Welds" with latest amendments & related 
instructions, duly marking the defects, submission of 
daily reports and storing back-up data, as specified in 
the special conditions, as applicable to rail testing. 
The rates are inclusive of contractor’s men, materials 
& machines complete unless otherwise specified and 
directed: 

    

38 141051 With Contractor’s USFD machine Set 1384.43 24 33226.32 

39 141052 
With Railway's USFD machine including related T&P 
and probes 

Set 1167.02 24 28008.48 

 091010 

Supply of Alumino thermic welding portions 52/60 Kg 
as approved by RDSO for welding of rails 52/60 kg for 
25mm gap by the process of AT welding along with 
complete accessories confirming to the specification 
laid down in Indian Railway Standard specification 
No.IRST-19-2012 up to date correction slips with 
Single shot crucible fitted with Automatic Tapping 
Thimble Technology, 3 pieces Mould (Zircon washed) 
manually pressed for execution of welding of rail joint 
and compressed air petrol heating techniques 
including consumable stores complete and as 
directed by the engineer in charge at site. The 
following accessories shall be supplied. 1.Alumino 
Thermic welding Portion (60/52 kg)as per IRS T-19-
2012 2.3 piece Pre-fabricated Dry Mould (60/52 Kg)as 
per IRS T-19-2012 3.Luting Sand 4.Ignition Match 
5.Single shot Crucible fitted with auto tapping 
thimble 6. Mould shoes (1 set for 50 weld portions) 
The following accessories shall be supplied 10% extra 
by the contractor at free of cost. Single shot Crucible 
fitted with auto tapping thimble, Three piece pre-
fabricated dry moulds, Luting sand and Ignition 
matches. Note: Rate is inclusive of transportation of 
above to SSE/P.Way stores 
 
 

    

40 091011 
For 60 Kg Rail, 3-piece Mould and Compressed Air 
Petrol heating technique  

Each  3127.56 1000 3127560 
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  091030 

25mm gap 'in-situ' welding and finishing of rail 

joints as per IR's AT Welding Manual with latest 
correction slips, RDSO approved welding 
portion and competent welder, labour, tools, 

equipment's complete during traffic block. 
{Item includes use of weld trimming machine 
and grinding of weld finished to meet the weld 
tolerances and also anti corrosive painting to 

weld & marking of welded joint, as directed by 
Engineer in charge} - 

        

41 091031 

For 60 Kg (1010 UTS) Rail, Single shot crucible 
fitted with Automatic Tapping Thimble 
Technology, 3 pieces Mould (Zircon washed) 

and Compressed Air Petrol heating technique 

Each 6371.29 70 445990.30 

  101060 

In-situ reconditioning of worn out 1:8½ tongue 
rail (only one tongue rail alongwith connected 
stock rail) of all rail sections under traffic, as 
prescribed in ‘IR's Reconditioning of Points & 
Crossings Manual’ with RDSO approved 

electrodes and suppliers, finishing & grinding 
within permissible tolerance limit, as directed by 
engineer in-charge 

        

42 101062 
Using H3A electrodes 

Each 1596.94 20 
            

31938.80  

  101070 

In-situ reconditioning of worn out 1:12 or flatter 
tongue rail (only one tongue rail along with 
connected stock rail) of all rail sections under 
traffic, as prescribed in ‘IR's Reconditioning of 
Points & Crossings Manual’ with RDSO approved 
electrodes and suppliers, finishing & grinding 

within permissible tolerance limit, as directed by 
engineer in-charge: 

        

43 101072 
Using H3A electrodes 

Each 2013.77 20 40275.40 

44 191300 

Clearing water way of Major/Minor Bridges by 

removing weeds/Shrubs/bushes, removing silt 
deposits, filling scours, if any up to 10 metres 

from centre of Bridge on either side including 
disposing waste and silt away from Waterway 
(Rates are for single line and per meter of Br 
span) 

Meter 185.34 7500 1390050 

45 52070 

Grouting of masonry/Concrete by injection 

process duly sealing of cracks, through nipples 
complete as per technical specification & 
procedure given in IRBM Para No 209 including 
necessary admixture. (Cement will be paid 
extra) 

    

46 52073 
Epoxy grout 

Kg 1187.93 500 593965 

    Total including 12% GST       94800732.81  

  Total excluding GST    84643511 

  
Net amount Schedule-A                            (At 

par USSOR-2019) excluding GST 
   84643511 

 

 

 

Schedule-B Civil Works (As per CPWD-DSR-2018) 
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S.no Reference of Chapter CPWD Schedule of Rates 2018. 

Lum Sum cost as per 

CPWD-DSR 2018 

(Rs.) 

38 Chapter 1- Carriage of Materials. 40,00,000 

39 Chapter 6 - Masonry Work 15,00,000 

40 Chapter 9 - Wood and PVC work 15,00,000 

41 Chapter 10 - Steel 20,00,000 

42 Chapter 21- Aluminum work 15,00,000 

43. Chapter 11- Finishing 25,00,000 

44 Chapter 17 – Sanitary Installation. 25,00,000 

45 Chapter 18 - Water supply. 25,00,000 

46 Chapter 19 - Drainage & Sewerage 25,00,000 

47 All other chapters not included above Ch.- 2,3,4,5,7,8, 12, 13,14, 

15,16,20,22,23,24 ,25 & 26 
100,00,000 

Total Schedule -B including GST@12% 30500000 

Total Schedule -B excluding GST 27232142.85 

 

Note- Item shall be operated as per specification of DSR-2018 
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Schedule-C (NS-Miscellaneous work) 

 
S.no Description of Work Unit Rate in Rs. Quantity Amount in Rs. 

48 Supply of drinking sweet water by 

contractor’s own tankers and other 

arrangements and filling in Railway 

existing storage arrangements. 

Kilo 

Liters 

65.7665 2000    131533 

Net amount Schedule-C(Excluding GST) 131533 
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Schedule-D (NS-Manpower supply) 
S.no Description of work  

 

Unit  

 

Rate in Rs. Quantity Amount Rs. 

 

49 Safaiwala Cum Mali cum Pump 

operator 

Man 

month 

14213.69 120 1705642 

50 Carpenter Man 

month 

17141.22 48.00 822778.5 

51 Plumber Man 

month 

17141.22 48.00 822778.50 

52 Electrician Man 

month 

17141.22 48.00 822778.5 

53 Upkeep of running room/rest 

house/Station/Service Buildings, Office 

boy etc. 

Man 

month 

14213.69 360.00 5116927 

54 Supervisor for housekeeping Man 

month 

17141.22 48.00 822778.5 

55 House upkeep sanitary materials. Per 

month 

13139.73 240.00 3153536 

Net amount Schedule-D (excluding GST) 13267218.75 
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Schedule-E (NS- supply of Vehicles) 
S.no Description of work  Unit

  

Rate in Rs. Quantity Amount Rs. 

56(a) Monthly Hiring charges for provision of diesel 

driven maintenance commercial Multi Utility 

Vehicles(Mahindra Bolero Camper Gold ZX or 

similar) with loading capacity of one MT and 

seating capacity of 4/6 persons ,4cylinders ,Axle 

configuration 4x2,factory built metal 

body,cargo box type or passenger cabin type 

or both with availability(typically from 8.00 hrs to 

20.00 hrs) along with driver,360 hrs a month 

along with Driver, including cost of lubricants, all 

repairs, salary of driver, all taxes excluding GST, 

including running up to nominal 2000 km in a 

month. The vehicle shall run on pucca, kutcha 

road and along the track. Toll tax, interstate tax 

/ state entry tax / octroi tax, parking charges on 

tour will be reimbursed after having submitted 

the proof. No rest, no weekly off and no holidays 

will be given to the vehicle. Contractor has to 

arrange at least Two drivers for Shift wise duty 

accordingly. In case of servicing/ repair, 

replacement, substitute vehicle is to be arranged 

by the Contractor along with the driver at no 

additional cost. The vehicle should be 

manufactured in year 2020 or later or similar)  

Vehicle 

Month 

46958.79 48.00 2254022 

56(b) Monthly Hiring charges for provision of diesel 

driven maintenance commercial Multi Utility 

Vehicles(Mahindra Bolero Camper Gold ZX or 

similar) with loading capacity of one MT and 

seating capacity of 4/6 persons ,4cylinders ,Axle 

configuration 4x2,factory built metal 

body,cargo box type or passenger cabin type 

or both with availability(typically from 20.00 hrs 

to 8.00 hrs) along with driver,360 hrs a month 

along with Driver, including cost of lubricants, all 

repairs, salary of driver, all taxes excluding GST, 

including running up to nominal 2000 km in a 

month. The vehicle shall run on pucca, kutcha 

road and along the track. Toll tax, interstate tax 

/ state entry tax / octroi tax, parking charges on 

tour will be reimbursed after having submitted 

the proof. No rest, no weekly off and no holidays 

will be given to the vehicle. Contractor has to 

arrange at least Two drivers for Shift wise duty 

accordingly. In case of servicing/ repair, 

replacement, substitute vehicle is to be arranged 

Vehicle 

Month 

41619.42      24 998866 
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by the Contractor along with the driver at no 

additional cost. The vehicle should be 

manufactured in year 2020 or later or similar)  

56(c) Fuel Charges for running of vehicles per km as 

per log book for item no.57 (a &b )above. 

Km 9.73296 72000 700773.1 

57(a) Monthly Hiring charges for provision of diesel 

driven maintenance mini Truck (TATA SFC-610 

or similar)metallic closer or similar with loading 

capacity of minimum 3T,4 cylinder 

engine,factory built metal body cargo box 

type(With 24x7 availability  along with Driver), 

including cost of lubricants, all repairs, salary 

of driver, all taxes excluding GST,  including 

running up to nominal 1500 km in a month. The 

vehicle shall run on pucca, kutcha road and 

along the track. Toll tax, interstate tax / state 

entry tax / octroi tax, parking charges on tour 

will be reimbursed after having submitted the 

proof. No rest, no weekly off and no holidays 

will be given to the vehicle.(contractor has to 

arrange  at least two drivers for shift wise duty) 

In case of servicing/ repair, replacement, 

substitute vehicle is to be arranged by the 

Contractor along with the driver at no additional 

cost. The vehicle should be manufactured in 

year 2020 or later 

Vehicle 

Month 

76570.46 12 918845.5 

57(b) Fuel Charges for running of vehicles per km as 

per log book for item no57 (a) above 

Km 14.6 12000 175193.3 

58(a) diesel driven maintenance mini Truck (TATA 

407 or similar )with 12 hours a day availability, 

along with Driver, including cost of lubricants, 

all repairs, salary of driver, all taxes excluding 

GST,  including running up to nominal 1500 km 

in a month. The vehicle shall run on pucca, 

kutcha road and along the track. Toll tax, 

interstate tax / state entry tax / octroi tax, 

parking charges on tour will be reimbursed 

after having submitted the proof. No rest, no 

weekly off and no holidays will be given to the 

vehicle. In case of servicing/ repair, 

replacement, substitute vehicle is to be 

arranged by the Contractor along with the 

driver at no additional cost. The vehicle should 

be manufactured in year 2020 or later 

 

Vehicle 

Month 

70215.80      24 1685179.2 
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58(b) Fuel Charges for running of vehicles per km as 

per log book for item no58 (a) above 

Km 16.09 24000 386160.00 

Total of Schedule(ExcludingGST) 7119039 

 

Gross amount of work from Schedule A to E  

 

Gross Amount of Work (excluding GST) 132393445 

Gross Amount of Work (including GST@18%) 156224265 

% above / below / at par to the total cost  

 

The rate will be------------------% (Percentage) below/above/at par to the Total Cost (to be filled by the 

bidder in figure). 

The rate will be ---------------------------------------------- (Percentage) below/above/at par to the Total Cost(to 

be filled by the bidder in words). 

 

 

 

 
 

 

 

 

Notes/Conditions: - 

Signature of Tenderer with seal 

1. The above rates are inclusive of all Govt. & Local taxes including 
applicable GST. However, GST, will be reimbursed only after the contractor 
has submitted the proof of having actually paid the above taxes/charges. 

2. The bidder shall indicate his rate in %age below/above/at par, on total cost as per 
schedule of quantities & rate above on IREPS portal. The Bidder/Tenderer 
quoting the rates for individual items will be disqualified. Offer with 
incomplete/ambiguous rate/conditional rate will not be considered. 

3. DFCCIL reserves the right to operate additional quantities of the schedule item 

as & when required within the variation limit. 

4. The manpower shall be deployed/posted at any of EDFC stations or at any 

site location within the jurisdiction of DFCCIL/Noida unit, as per requirement 

of DFCCIL. 

5. The Contractor shall submit the on-account bills, by the date stipulated by the 

DFCCIL, supported with pay sheets, proof of payments to the employees, 

proof of payment of statutory deductions and other documents if any. Without 

having submitted documentary proof, the on-account bill will not be 

processed and no payment will be made to the Contractor. 
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Declaration by the tenderer 

(1) I/We am/are signing this document after carefully reading the contents. 

(2) I/We also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

(3) I/We offer  and  agree  to  execute  the  above  work  at  rate  uploaded  online  

at 

https://www.ireps.gov.in through Digital Signature Certificate (DSC). 

 

 

 

 

Signature of 
tenderer/s 
with Seal 
Address: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ireps.gov.in/
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                FORM No. 5 

SAMPLE 

A G R E E M E N T 

CONTRACT AGREEMENT  

 

(To be executed on non-judicial stamp paper of appropriate value) 

THIS AGREEMENT (“Agreement”) is made at Noida on the ___ day of    BETWEEN 

Dedicated Freight Corridor Corporation of India Limited (a Govt. of India Enterprise under Ministry of 

Railways) and a company incorporated under the provisions of the Companies Act, 1956 having it’s registered 

office at 5th Floor, Supereme Court Metro Station Complex, New Delhi, India – 110001, represented through 

it’s Chief General Manager (hereinafter refered to as “DFCCIL” which expression shall, unless repugnant to 

the context, be deemed to include its successors and assigns and  called ‘the Employer’) as one part and 

_______________________________________________ a company / corporation / JV incorporated  under  

the  laws  of  ------------having  its principal place of business at ----------------------------------- (hereinafter 

called “the Contractor”) as other part. 

WHEREAS the Contractor has agreed with the DFCCIL for performance of the works 

_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard General 

Conditions of Contract, updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents and the Specifications of _____________ updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents and the applicable 

Standard Schedule of Rates (SSOR) of ___________ updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents and the Special Conditions and Special Specifications, 

if any and in conformity with the drawings here-into annexed AND WHEREAS the performance of the said 

works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by the 

DFCCIL, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth and shall 

execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the 

Railway/DFCCIL and will complete the same in accordance with the said specifications and said drawings and 

said conditions of contract on or before the ______ day of ___________ 20___ and will maintain the said 

works for a period of ________Calendar months from the certified date of their completion and will observe, 

fulfill and keep all the conditions therein mentioned (which shall be deemed and taken to be part of this 

contract, as if the same have been fully set forth herein), AND the DFCCIL, both hereby agree that if the 

Contractor shall duly perform the said works in the manner aforesaid and observe and keep the said terms and 

conditions, the DFCCIL will pay or cause to be paid to the Contractor for the said works on the final completion 

thereof the amount due in respect thereof at the rates specified in the Bill(s) of Quantities hereto annexed. 

For and on behalf of the Contractor For and on behalf of the Employer 

Signature of the authorized official Signature of the authorized official 

Name of the official Name of the official 

Stamp/seal of the Contractor Stamp/Seal of the Employer 
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SIGNED, SEALED AND DELIVERED 

 

By the said By the said 

  Name 

  Name 

 

on behalf of the Contractor in the on behalf of the Employer in the presence of:

 presence of: 

Witness   

Name   

Address     

Witness   

Name   

Address     

 

Enclosures: - 

1. Annexure ‘A’ - Tender Papers No. 

2. Annexure ‘B’ - Letter of Acceptance of Tender No.  Dated   

along with Summary of Prices 

  3. Other enclosures -  
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FORM No. 6 

Format of Bank Guarantee for Performance Security 

 

Bank Guarantee no……………………………..    Dated……….… 

 

To, 

Chief Project Manager, 

Dedicated Freight Corridor Corporation of India Ltd/Noida Unit 

Sector-145, Noida-201306, U.P  

Reference:-Contract No……………………., awarded on ………………. 

This deed of Guarantee made this day of_____________between _________________(name 

of Bank) having registered office at __________________ and branch office at 

________________________ (hereinafter referred to as “Bank”) of the one part and 

Dedicated Freight Corridor Corporation of India Limited (hereinafter called the Employer) of 

the other Part. 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the Contract 

no……………… for construction of ………………………(hereinafter called “the 

Contract”) to M/s……………………..its registered office at 

………………………..(hereinafter called “the Contractor”). 

Whereas the contractor is bound by the said Contract to submit to the Employer an irrevocable 

performance security guarantee bond for a total amount of Rs……….. (Rs. In Words) only. 

Now, we the undersigned (Name of Bank officials), of the bank being fully authorized to sign 

and to incur obligations for and on behalf of the Bank hereby declare that the said Bank will 

guarantee the Employer the full amount of Rs………………. (Rs. In Words) as stated above. 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 

agree and promise to pay the amount due and payable under this guarantee without any demure 

merely on a demand from the Employer stating that the amount claimed is due by way of loss 

or damage cause to or would be caused or suffered by the employer by reason of any breach 

by the said contractor of any of the terms or conditions contained in the said agreement or by 

reason of the contractor failure to perform the said agreement. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs…………….. (Rs. in Words) only. 
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We………….. (indicate the name of Bank), further undertake to pay to the Employer any 

money so demanded notwithstanding any dispute or dispute raised by the contractor in any 

suit or proceeding pending before any court or Tribunal relating to liability under this present 

being absolute and unequivocal. 

The payment so made by us (name of Bank) under this bond shall be a valid discharge of our 

liability for payment there under and the Contractor shall have no claim against us for making 

such payment. 

We…………….. (indicate the name of Bank), to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues 

of the Employer under or by virtue of the said agreement have been full paid and its claims 

satisfied or discharged by ……………… (Designation & Address of Contract signing 

authority) on behalf of Employer certify that the terms and conditions of the said agreement 

have been fully and properly carried out by the said contractor and accordingly discharges this 

guarantee. 

Notwithstanding anything to the contrary contained herein the liability of the bank under this 

guarantee will remain in force and effect until such time as this guarantee is discharged in 

writing by the employer or until (date of validity/extended validity) whichever is earlier and 

no claim shall be valid under the guarantee unless notice in writing thereof is given by the 

Employer within validity/extended validity period of guarantee from the date aforesaid. 

Provided always that we ……………….. (Name of Bank) unconditionally undertakes to 

renew this guarantee or to extend the period of guarantee from year to year before the expiry 

of the period or the extended period of guarantee, as the case may be on being called upon to 

3o so by the Employer. If the guarantee is not renewed or the period extended on demand, we 

……………. (Name of Bank) shall pay the Employer the full amount of the guarantee on 

demand without demur. 

We…………… (indicate the name of Bank), to further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said contract 

from time to time or to postpone for any time or from time to time any to power exercisable 

by the Employer against the said contractor and to forbear or enforce any of the terms and 

conditions of the said agreement and we shall not be relieved from our liabilities by reason of 

such variation, or extension being granted to the said contractor for any bearance act or 

omission on the part of the Employer or any indulgence by the Employer to the said contractor 

or by any such matter or thing whatsoever which under the law relating to sureties for the said 

reservation would relieve us from the liability. 

The Guarantee hereinbefore contained shall not be affected by any change in the constitution 

of Bank or of the Contractor. 
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The expressions “the Employer”, “the Bank” and “the Contractor” hereinbefore used shall 

include their respective successors and assigns. 

We…………….. (Name of the bank) lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinbefore: 

i) Our liability under this Bank Guarantee shall not exceed and restricted to 

Rs………………(Rs. in words). 

ii) This Bank Guarantee shall be valid up to …..., unless extended on demand by Employer. 

iii) The Bank is liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only if Employer serve a written claim or demand on or before…………… 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 

day of ………… being herewith duly authorized. 

 

Bank seal 

Signature of Bank Authorize Official with seal 

Name………………… 

Designation: 

Address: 

 

Witness: 

1. Name: ……………………….. 

Designation: 

Address: 

2. Name: ……………………….. 

Designation: 

Address:  
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(Not Applicable) 

FORM No. 6A 

(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

……….. DFCCIL,  

Beneficiary: ………………………………………………. DFCCIL 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 

In consideration of the President of India acting through----- (Designation & address of Contract Signing 

Authority), …….. DFCCO:, ……………., …. (hereinafter called “The DFCCIL”) having invited the bid 

for___________through Notice inviting tender (NIT) No.._____________, We have been informed that . . . . 

. [Insert name of the Bidder]............ (hereinafter called "the Bidder") intends to submit its bid  (hereinafter 

called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid 

Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having its 

Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through ..............[Insert 

Name and Designation of the authorised persons of the Bank], have, at the request of the Bidder, agreed to 

give guarantee for Bid Security as hereinafter contained, in favour of the DFCCIL: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf of 

the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the 

Railway/DFCCIL full amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any amount up to 

and including aforementioned full amount without any demur, reservation or recourse. Any such demand 

made by the DFCCIL on the Bank shall be final, conclusive and binding, absolute and unequivocal on 

the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any 

Authority or any threatened litigation by the Bidder or Bank. 

  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by DFCCIL 

without any reference to the Bidder and without the DFCCIL being required to show grounds or give 

reasons for its demand of the amount so demanded. 
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4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the 

constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any 

documents, which have been or may be made between the DFCCIL and the Bidder, will in any way 

absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement 

for notice of any such change, addition or modification made by DFCCIL at any time. 

 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  ………..[insert 

date, which should be minimum 90 days beyond the expiry of validity of Bid].  Any demand in respect 

of this Guarantee should reach the Bank within the validity period of Bid Security. 

 

7. The Bank Guarantee is unconditional and irrevocable. 

 

8. The expressions Bank and DFCCIL herein before used shall include their respective successors and 

assigns. 

 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous 

consent in writing of the DFCCIL. This guarantee is subject to the Uniform Rules for Demand Guarantees, 

ICC Publication No.758. 

 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall 

invariably send the advice of this Bank Guarantee to the following bank details – 

 

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of 

Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall be deemed as Principal Debtor 

of the DFCCIL. 

Date …………     ……………………………………… 

  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 

       [Designation with Code No.]……………..…… 

       [P/Attorney] No.   

Witness: 

1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s Seal 

          [P/Attorney]No. 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the 

final document.  
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FORM No. 7 

SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

(To be executed on non-judicial stamp paper of appropriate value) 

We, M/s       hereby undertake that we hold at our stores  Depot/s  at  

   for  and  on  behalf  of  the  Managing  Director/ DFCCIL  acting in the

 premises through the Chief Project Manager / DFCCIL/Noida or his successor 

(hereinafter referred to as “The Employer”) all materials for which “On Account” payments have been made 

to us against  the Contract for (         )  on  the  section   

  DFCCIL also referred to as Group/s      vide letter of Acceptance of Tender 

________dated _______ and  material  handed  over  to  us  by  the employer for the purpose of execution 

of the said contract, until such time the materials are duly erected or otherwise handed over to him. 

We shall be entirely responsible for the safe custody and protection of the said materials against all risk 

till they are duly delivered as erected equipment to the employer or as he may direct otherwise and shall 

indemnify the employer against any loss/damage or deterioration whatsoever in respect of the said material 

while in our possession and against disposal of surplus materials.  The said materials shall at all times be 

open to inspection by any officer authorized by the Chief Project Manager /DFCCIL/Noida in charge of 

Dedicated Freight Corridor Corporation of India Limited (Whose address will be intimated in due course). 

Should any loss,  damage or deterioration  of  materials occur or surplus material disposed off and refund 

becomes due, the Employer shall be entitled to recover from us the 85% of supply portion (as applicable) 

and also compensation for such loss or damage if any long with the amount to be refunded without prejudice 

to any other remedies available to him by deduction from any sum due or any sum which at any time hereafter 

becomes due to us under the said or any other Contract. 

Dated this day ___ of ___  

for and on behalf of 

M/s   (Contractor) 

Signature of witness 

Name of witness in Block letter. 

Address. 
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FORM No. 7A 

INDEMNITY BOND 

(To be executed on non-judicial stamp paper of appropriate value) 

This deed of Indemnity Bond is made at NOIDA, on this     day of   , we,     ……………………through 

its Authorized Signatory  (hereinafter called ‘Contractor) AND M/s DFCCIL, Sector-145, Noida, 

District Gautam Budh Nagar, U.P., (Hereinafter called ‘Client’). 

We,    indemnify and save harmless the Railway/DFCCIL from and against all actions, suit proceedings losses, 

costs, damages, charges, claims and demands of every nature and description brought or recovered against the 

Railways/DFCCIL by reason of any act or omission of------------------------(Contractor), his agents or 

employees, in the execution of the works or in his guarding of the same. All sums payable by way of 

compensation under any of these conditons shall be considered as reasonable compensation to be applied to the 

actual loss or damage sustained, and whether or not any damage shall have been sustained. 

IN WITNESS WHEREOF the Contractor has executed this Bond of Indemnity at Noida, on 

this……………………. of ……….. 

 

For and Behalf of 

Signature of Witness-1 

Name of Witness-1 

(in Block Letter) 

Address-1 

 

Authorized Signatory        for and Behalf of 

Signature of Witness-1 

Name of Witness-1 

(in Block Letter) 

Address-1 

 

Authorized Signatory 
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FORM No. 8 

ECS / NEFT / RTGS  

MANDATE FORM 

Date :- 

 

To, 

Chief General Manager/Noida 

DFCCIL, New Delhi.  

Sub : ECS / NEFT / RTGS payments 

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using RBI's NEFT / 

RTGS scheme, our payments may be made through the above scheme to our under noted account. 

 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque book  

Type of Account (S. B. / Current / Cash credit)  

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch appearing on the 

MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom details with 

regard to the status of bill submitted to Accounts Office i.e 

Co6 & Co7 & Cheque Purchase Orders particulars can be 

intimated through SMS 

 

Tenderer's E - mail ID  

Confirmed by Bank signature of tenderer With stamp and address 

Enclose a copy of crossed cheque. 
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FORM No. 9 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 

JOINT VENTURE PARTICIPATION 

BETWEEN 

(To be executed on non-judicial stamp paper of appropriate value) 

M/s ……………….. having its registered office at ………………… (hereinafter referred to as 

…………………) acting as the Lead Partner of the first part, 

and 

M/s ………………………….having its registered office at ……………. (hereinafter referred to as 

`……………….’) in the capacity of a Joint Partner of the other part.  

and 

M/s ………………………….having its registered office at ……………. (hereinafter referred to as 

`……………….’) in the capacity of a Joint Partner of the other part. 

The expressions of …………….. and ………….. shall wherever the context admits, mean and include 

their respective legal representatives, successors-in-interest and assigns and shall collectively be referred 

to as “the Parties” and individually as “the Party” 

WHEREAS: 

Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as “Client”] 

has invited  bids for … “[Insert name of work] …………………...” 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1.  The following documents shall be deemed to form and be read and construed as an integral part 

of this MOU. 

(i)  Notice for Bid, and  

(ii)  Bidding document 

(iii)  Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of India 

Limited 

(iv)  The bid submitted on our behalf jointly by the Lead Partner. 

2.  The ‘Parties’ have studied the documents and have agreed to participate in submitting a `bid’ jointly. 

3.  M/s ………shall be the lead member of the JV for all intents and purpose and shall represent the 

Joint Venture in its dealing with the Client. For the purpose of submission of bid proposals, the 

parties agree to nominate …….. as the leader duly authorized to sign and submit all documents 

and subsequent clarifications, if any, to the Client. However M/s ……… shall not submit any such 

proposals, clarifications or commitments before securing the written clearance of the other partner 

which shall be expeditiously given by M/s……..…….to M/s…………. 
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4.  The `Parties’ have resolved that the distribution of responsibilities and their proportionate share in the 

Joint Venture is as under: 

(a) Lead Partner; 

(i) ………  

(ii) ……….  

(iii) ….. 

(b) Joint Venture Partner 

(i) ………  

(ii) ……….  

(iii) ….. 

[Similar details to be given for each partner] 

5.  JOINT AND SEVERAL RESPONSIBILITY 

 The Parties undertake that they shall be jointly and severally liable to the Client in the discharge of all 

the obligations and liabilities as per the contract with the Client and for the performance of contract 

awarded to their JV. 

6.  ASSIGNMENT AND THIRD PARTIES 

 The parties shall co-operate throughout the entire period of this MOU on the basis of exclusivity and 

neither of the Parties shall make arrangement or enter into agreement either directly or indirectly with 

any other party or group of parties on matters relating to the Project except with prior written consent 

of the other party. 

7.  EXECUTIVE AUTHORITY 

 The said Joint Venture through its authorized representative shall receive instructions, payments from 

the Client. The management structure for the project shall  be  prepared by mutual  consultations to  

enable  completion  of  project  to quality requirements within permitted cost and time. 

8.  BID SECURITIES 

 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the Client 

on behalf of the joint venture which shall be legally binding on all the members of the Joint Venture. 

9.  BID SUBMISSION 

 Each Party shall bear its own cost and expenses for preparation and submission of the bid and all 

costs until conclusion of a contract with the Client for the Project. Common expenses shall be shared 

by all the parties in the ratio of their actual participation. 

10. INDEMNITY 
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 Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the Joint 

Venture. 

11. For the execution of the respective portions of works, the parties shall make their own arrangements to 

bring the required finance, plants and equipment, materials, manpower and other resources. 

12.  DOCUMENTS & CONFIDENTIALITY 

 Each Party shall maintain in confidence and not use for any purpose related to the Project all 

commercial and technical information received or generated in the course of preparation and 

submission of the bid. 

13.  ARBITRATION 

 Any dispute, controversy or claim arising out of or relating to this agreement shall be settled in the 

first instance amicably between the parties. If an amicable settlement cannot be reached as above, it 

will be settled by arbitration in accordance with the Indian Arbitration and Conciliation Act 1996 or 

any amendments thereof. The venue of the arbitration shall be Delhi. 

14.  VALIDITY 

 This Agreement shall remain in force till the occurrence of the earliest to occur of the following, unless 

by mutual consent, the Parties agree in writing to extend the validity for a further period. 

a. The bid submitted by the Joint Venture is declared unsuccessful, or 

b. Cancellation/ shelving of the Project by the client for any reasons prior to award of work 

c. Execution of detailed JV agreement by the parties, setting out detailed terms after 

award of work by the Client. 

15. This MOU is drawn in …. number of copies with equal legal strength and status. One copy is held 

by M/s ………… and the other by M/s…………. & …….M/s ………. and a copy submitted 

with the proposal. 

16. This MOU shall be construed under the laws of India. 

17. NOTICES 

Notices shall be given in writing by fax confirmed by registered mail or commercial courier to the 

following fax numbers and addresses: 

 

Lead Partner Other Partner(s) 

…………………………. ………………… 

(Name & Address) (Name & Address) 

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year first before 
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written. 

M/s…………………………….. M/s………………………. 

…….…………………………… ………………………….. 

(Seal) (Seal) 

 

Witness 

1…………………..(Name & Address) 

2………………….. (Name & Address) 

 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 10 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 

Stamp Act and to be registered with appropriate authority under Registration Act. 

    

The JV agreement shall be structured generally as per contents list given below: 

A.  CONDITIONS AND TERMS OF JV AGREEMENT 

1.  Definitions and Interpretation 

2.  Joint Venture – Include Equity of members, transferability of shareholding of equity of a partner 

leaving during the subsistence of the contract. 

3.  Proposal Submission 

4.  Performance – To indicate scope of responsibility of each member 

5.  Language and Law 

6.  Exclusively 

7.  Executive Authority 

8.  Documents 

9.  Personnel 

10. Assignment and Third Parties 

11. Severability 

12. Member in Default 

13. Duration of the Agreement 

14 Liability and sharing of risks 

15. Insurance 

16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 

17. Financial Administration and Accounting 

18. Guarantees and Bonds 

19. Arbitration 

20. Notices 

21. Sole Agreement and Variation 

B. SCHEDULES 

1.  Project and Agreement Particulars 

2.  Financial Administration Services 

3.  Allocation of the obligations 

4.  Financial Policy and Remuneration 

 

***** 
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FORM No. 11 

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT VENTURE 

(JV) 

(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant Stamp Act 

and to be registered with appropriate authority under Registration Act.) 

No….   Dated 

 

From: 

…………………….. 

……………….. 

 

To, 

The Chief General Manager/Noida Unit, 

Dedicated Freight Corridor Corporation of India Limited 

Sector-145, Noida-201306, U.P. 

Gentlemen, 

Re: Maintenance of double line BG track including DFCCIL Yards, Formation, Major & 

Minor bridges, retaining structures, staff quarters  , Civil Works like buildings (i.e. 

Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & other allied 

buildings) between New Rewari to New Dadri Section (including its connecting lines 

with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the jurisdiction of  

CGM/Noida (For 2 Year).   
     

Ref: Your notice for Invitation for Tender No. CGM/DFCCIL/NOIDA UNIT/ Structure & Track 

maintenance/2022/04.  

We wish to confirm that our company/firm has formed a Joint Venture with(i)……………. & ii) 

………………. for the purposes associated with IFB referred to above. 

   (Members who are not the lead partner of the JV should add the following paragraph) *. 

2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes of submission 

of Bid for ………. and authorise to incur liabilities and receive instructions for and on behalf of 

any and all the partners or constituents of the Joint Venture.’ 

OR 

   (Member(s) being the lead member of the group should add the following paragraph) * 

2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the Joint 

Venture: 
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3. In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) ……… 

(names of other members of our JV) and severally liable to the Dedicated Freight Corridor 

Corporation of India Limited, its successors and assigns for all obligations, duties and 

responsibilities arising from or imposed by the contract subsequently entered into between 

Dedicated Freight Corridor Corporation of India Limited  and our JV. 

4.   *I/We, further agree that entire execution of the contract shall be carried out exclusively 

through the lead partner. 

 

Yours faithfully, 

(Signature) 

(Name of Signatory) …………………. 

(Capacity of Signatory) ………………… 

Company Seal * Delete as applicable 

 

Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 



CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/2022/04 

210 | P a g e  

           

FORM No. 12 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF JOINT 

VENTURE (JV) PARTNERS 

POWER OF ATTORNEY* 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant 

stamp Act. The stamp paper to be in the name of the company who is issuing the power of Attorney) 

Know all men by these presents, we …  do hereby constitute, appoint and authorise Mr/Ms. …. who is 

presently employed with us and holding the position of ……as our attorney, to do in our name and on our 

behalf, all such acts, deeds and things necessary in connection with or incidental to our bid for the work 

of…….… Including signing and submission of all documents and providing information / responses to 

Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, dealing with 

Dedicated Freight Corridor Corporation of India Limited in all matters in connection with our bid for the 

said project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 

Dated this the ……… day of ………….. 

(Signature of authorised Signatory) 

Signature of Lead Partner Signature of JV Partner(s) 

 

……………………………………… ………………………. 

(Signature and Name in Block letters of Signatory) 

Seal of Company 

Witness 

Witness 1: Name:        Witness 2: Name: 

Address: Occupation:       Address: Occupation: 

 

*Notes: 

 i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 13 

FORMAT FOR POWER OF ATTORNEY TO LEAD 

PARTNER OF JOINT VENTURE (JV) 
 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant 

stamp Act. The stamp paper to be in the name of the company who is issuing the power of 

Attorney) 

 

POWER OF ATTORNEY* 

 
 

Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the work of  

Maintenance of double line BG track including DFCCIL Yards, Formation, Major & 

Minor bridges, retaining structures, staff quarters  , Civil Works like buildings (i.e. 

Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP /TSS/ASS & other allied 

buildings) between New Rewari to New Dadri Section (including its connecting lines 

with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the jurisdiction of  

CGM/Noida (For 2 Year).   
   

Whereas, the members of the Joint Venture comprising of M/s. …, M/s. …, M /s. ……, and M/s. …. are 

interested in submission of bid for the work of “Maintenance of double line BG track including 

DFCCIL Yards, Formation, Major & Minor bridges, retaining structures, staff quarters  

, Civil Works like buildings (i.e. Stations, IMSDs/RH/GSMR/TER/IBH/Gumti/SP/SSP 

/TSS/ASS & other allied buildings) between New Rewari to New Dadri Section 

(including its connecting lines with IR & ICD/Dadri) of Western Dedicated Freight 

Corridor in the jurisdiction of  CGM/Noida (For 2 Year).” 

 
 in accordance with the terms and conditions contained in the bidding documents. 

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead Partner, 

with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts, deeds and things 

as may be necessary in connection with the Joint Venture's bid for the project, as may be necessary in 

connection the Joint Venture's bid for the project. 

 

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

 

We, M/s. ………………, hereby designate M/s. ………………………………,  being one of the partners of 

the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all or any of 

the acts, deeds or things necessary or incidental to the Joint Venture's bid for the contract, including submission 

of bid, participating in conferences, responding to queries, submission of information/ documents and 

generally to represent the Joint Venture in all its dealings with the Railway / DFCCIL or any other Government 

Agency or any person, in connection with the Bid/contract for the said work until culmination of the process 

of  bidding  till  the  contract  agreement  if  successful,  is  entered  into  with  the Dedicated Freight Corridor 

Corporation of India Limited and thereafter till the expiry of the 
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contract agreement. 

 

*To be executed by all the members of the JV except the lead member. The mode of execution of the Power of 

Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the 

charter documents of the executant(s) and when it is so required the same should be under common seal 

affixed in accordance with the required procedure. 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said attorney, pursuant 

to this power of attorney and that all acts deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us/ Joint Venture. 

 

Dated this the ………… Day of ………...  

……………………. 

(Signature) 

……………………………………… 

(Name in Block letters of Executants) 

Seal of Company 

 

Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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FORM No. 14  

Referece Para 17(b) 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 
 

No. _______________________   Dated: ____________ 

 

Sub: (i) __________________________________________________(name of work).  

(ii)  Acceptance letter no. __________________________________________ 

(iii) Understanding/Agreement no. ___________________________________  

Ref:  _______________________________________(Quote specific application of Contractor for  

  extension to the date received)________________________________ 

Dear Sir,  

1. The stipulated date for completion of the work mentioned above is _______________.From the 

progress made so far and the present rate of progress, it is unlikely that the work will be completed 

by the above date (or ‘However, the work was not completed on this date’).  
 

2. Expecting that you may be able to complete the work, if some more time is given, the competent 

authority, although not bound to do so, hereby extends the time for completion 

from_________________ to ___________________.  

 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the work 

after the expiry of _______________________(give here the stipulated date for completion 

with/without any penalty fixed earlier)will be recovered from you as mentioned in Clause, 17-B of 

the Standard General Conditions of Contract for the extended period, notwithstanding the grant of 

this extension. You may proceed with the work accordingly.  

4. The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you.  

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the 

conditions stated above.  

6. Please note that in the event of your declining to accept the extension on the above said conditions 

or in the event of your failure after accepting or acting upto this extension to complete the work by 

______________ (here mention the extended date), further action will be taken in terms of Clause 

62 of the Standard General Conditions of Contract.  

 

Yours faithfully 

For and on behalf of the Employer 

Name of the Official:- 

Stamp/Seal of the Employer 
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FORM No. 15 

Referece Para 60(2) 

 

CERTIFICATE OF FITNESS 

 

1.   (a) Serial Number ______________  

 (b)   Date _______________   

2.   Name of person examined ________________________  

3.   Father’s Name: son/daughter of _______________________ 

Residing at ________________________________________________________ 

4.    Sex    ___________ 

5.   Residence:  

__________________________________________________________________________________

__  

6.  Physical fitness _______________________  

7.  Identification marks ___________________ 

8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) ___________ who is desirous of being employed in a 

factory or on a work requiring manual labour and that his/her age as nearly as can be ascertained from 

my examination, is _______ years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an 

adult/child.  

 

9.  Reasons for: 

  (a) refusal to grant certificate, or  __________________________ 

 (b) revoking the Certificate     ________________________  

 

Signature or Left Hand  

Thumb Impression of the person Examined  

 

Signature of Certifying Surgeon  

Note: In case of physical disability, the exact details of the cause of the physical disability should be clearly 

stated. 
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FORM No. 16  

Referece Para 62(1) 

Registered Acknowledgement Due  

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/IN PARTS 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________  

_____________________________ 

Dear Sir,  

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in various 

letters of even no. ________________, dated __________; you have failed to start work/show adequate 

progress and/or submit detailed programme for completing the work.  

2.  Your attention is invited to this office/Chief Engineer’s office letter no. ___________ ________, dated 

__________in reference to your representation, dated ____________.  

3.    As you have failed to abide by the instructions issued to commence the work/to show adequate progress 

of work you are hereby given 7 days’ notice in accordance with Clause 62 of Standard General 

Conditions of Contract to commence works / to make good the progress, failing which further action as 

provided in Clause 62 of the Standard General Conditions of Contract viz. to terminate your Contract 

and complete the balance work without your participation will be taken.  

Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the Employer 

Name of the Official:- 

  Stamp/Seal of the Employer   
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FORM No. 17  

Reference Para 62(1) 

Registered Acknowledgement Due  

 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

_______________DFCCIL 

 

(Without Prejudice) 

To 

M/s _____________________________  

_____________________________ 

Dear Sir,  

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to you under 

this office letter of even no., dated ____________; but you have taken no action to commence the 

work/show adequate progress of the work.  

2.  You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions of Contract 

to commence works / to make good the progress of works, failing which and on expiry of this period 

your above contract will stand rescinded and the work under this contract will be carried out 

independently without your participation and your Security Deposit shall be forfeited and Performance 

Guarantee shall also be encashed and consequences which may please be noted.  

Kindly acknowledge receipt. 

 

Yours faithfully 

 

and on behalf of the Employer 

Name of the Official: - 

Stamp/Seal of the Employer   
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FORM No. 17 A 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK…………….  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

DFCCIL 

(Without Prejudice) 

To  

M/s________________  

      _____________________  

Dear Sir,  

      Contract Agreement No.___________________________  

In connection with____________________________________________________________________  

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to you under 

this office letter of even no., dated; but you have taken no action to commence the work/show adequate 

progress of the part of work…………………. (details of part to be mentioned).  

2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions of Contract 

to commence works / to make good the progress of works, failing which and on expiry of this period your 

above part of work………………… (Details of part to be mentioned) in contract will be rescinded and the 

work will be carried out independently without your participation.  

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be required for 

balance of work being executed through the part terminated contract.  

4. The contract value of part terminated contract shall stands reduced to______________  

Kindly acknowledge receipt.  

 

Yours faithfully  

For and on behalf of the Employer  

Name of the Official: -  

Stamp/Seal of the Employer 
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FORM No. 18  

Reference Para 62.(1) 

Registered Acknowledgement Due  

PROFORMA OF TERMINATION NOTICE 

 

DFCCIL 

(Without Prejudice) 

No. ________________________________   Dated ____________ 

 

To 

M/s _____________________________  

_____________________________ 

Dear Sir,  

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no., dated _______________; 

but you have taken no action to commence the work/show adequate progress of the work.  

Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms of Clause 

62 of Standard General Conditions of Contract and the balance work under this contract will be carried out 

independently without your participation. Your participation as well as participation of every member/partner 

in any manner as an individual or a partnership firm/JV is hereby debarred from participation in the tender for 

executing the balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also 

be encashed.  

Kindly acknowledge receipt. 

 

 

Yours faithfully  

 

For and on behalf of the Employer  

Name of the Official: -  

Stamp/Seal of the Employer 
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FORM No. 18A  

Reference Para 62(1) 

Registered Acknowledgement Due  

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

DFCCIL 

(Without Prejudice) 

No.____________         Dated________  

To 

M/s ________________________  

 _______________________________  

Dear Sir,  

Contract Agreement No._________________________  

In connection with_________________________________  

1. Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no., dated_____________; 

but you have taken no action to commence the work/show adequate progress of the part of 

work…………………. (details of part to be mentioned).  

2. Your above part of work in contract …………………. (details of part to be mentioned) stands rescinded in 

terms of Clause 62 of Standard General Conditions of Contract and the same will be carried out independently 

without your participation. Your participation as well as participation of every member/partner in any manner 

as an individual or a partnership firm/JV is hereby debarred from participation in the tender for executing the 

balance work  

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be required for 

balance of work being executed through the part terminated contract.  

4. The contract value of part terminated contract stands reduced to ………………………………….. Kindly 

acknowledge receipt.  

 

Yours faithfully  

 

For and on behalf of the Employer  

Name of the Official: -  

Stamp/Seal of the Employer 
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 FORM No. 19 

PRE-CONTRACT INTIGRITY PACT 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant 

stamp Act. The stamp paper to be in the name of the company who is issuing the power of Attorney) 

GENERAL: 

This pre-bid contract Agreement (hereinafter called the Integrity Pact) is made on 

______________ day of the month of____________ 2020, between, on one hand, the 

DFCCIL acting through Shri _________________ Designation of the officer, (hereinafter 

called the CLIENT, which expression shall mean and include, unless the context otherwise 

requires, his successors in office and assigns) of the First Part and M/s ________________ 

represented by Shri ________________ Chief Executive Officer (herein after called the 

“BIDDER/SELLER” which expression shall mean and include, unless the context otherwise 

requires, his successors and permitted assigns) of the Second Part. 

WHEREAS, the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 

the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing 

to offer/has offered for stores or works. 

WHEREAS, the [A] is a private company/public company/Government 

undertaking/partnership/registered export agency, constituted in accordance with the relevant 

law in the matter and the CLIENT is a PSU performing its functions on behalf of the President 

of India. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to: - 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name 

of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price 

in conformity with the defined specifications by avoiding the high cost and the distortionary 

impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 

secure [B] by providing assurance to them that their competitors will also abstain from bribing 

and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, 

by its officials by following transparent procedures. 

The parties hereto hereby agree to enter into this integrity pact and agree as follows: 

 Commitments of the CLIENT: 

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or 

indirectly with the [B], will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 
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material or immaterial benefit or any other advantage from the [A] either for 

themselves or  for any person, organization or third party related to the [B], in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the [B]. 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular [A] in comparison to other BIDDERs. 

1.2 All the officials of the CLIENT will report to the appropriate Government office 

any attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

2.0 In case any such preceding misconduct on the part of such officials(s) in reported by 

the [A] to the CLIENT with full and verifiable facts and the same is prima facie found 

to be correct by the CLIENT, necessary disciplinary proceedings, or any other action 

as deemed fit, including criminal proceedings may be initiated by the CLIENT and 

such a person shall be debarred from further dealings related to the [B] process. In such 

a case while an enquiry is being conducted by the CLIENT the proceedings under the 

[B] would not be stalled. 

3.0    Commitments of BIDDERS: 

The [A] commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract 

or post-contract stage in order to secure the [B] contract or in furtherance to secure it 

and in particular committee itself to the following: - 

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

CLIENT, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the [B] in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the [B]. 

3.2 The [A] further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the CLIENT or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to the obtaining or execution 

of the [B] or any other [B] with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the [B] or any other [B] with 

the Government. 

3.3*  [A] shall disclose the name and address of agents and representatives and Indian 

[A] shall disclose their foreign principals or associates. 

3.4*  [A] shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 
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3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of the 

defence stores and has not engaged any individual or firm or company whether 

Indian or foreign to intercede, facilitate or in any way to recommend to the 

CLIENT or any of its functionaries, whether officially or unofficially to the award 

of the [B] to the [A] nor has any amount been paid, promised or intended to be 

paid to any such individual, firm or company in respect of any such intercession, 

facilitation or recommendation: 

3.6 The [A] either while presenting the bid or during pre-contract negotiations or 

before signing the [B] shall disclose any payments he has made, is committed to 

or intends to make to officials of the CLIENT or their family members, agents, 

brokers or any other intermediaries in connection with the [B] and the details of 

services agreed upon for such payments. 

3.7 The [A] will not collude with other parties interested in the [B] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the [B]. 

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the CLIENT as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The [A] also undertakes to 

exercise due and adequate care lest any such information is divulged. 

3.10  The [A] commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

3.12 If the [A] or any employee of the [A] or any person acting on behalf of the [A], 

either directly or indirectly, is a relative of any of the officers of the CLIENT, or 

alternatively, if any relative of an officer of the CLIENT has financial 

interest/stake in the BIDDER’s firm, the same shall be disclosed by the [A] at the 

time of filling of tender. 

 The term ‘relative’ for this purpose would be as defined in Section 6 of the 

Companies Act 1956. 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the CLIENT. 

 

4.0 Previous Transaction: 
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4.1 The [A] declares that no previous transgression occurred in the last three years 

immediately before signing of this integrity pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could 

justify BIDDER’S exclusion from the tender process. 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

5.0    Earnest Money (Security Deposit): 

5.1 While submitting commercial bid, the [A] shall deposit an amount 

_____________ (to be specified in RFP) as Earnest Money/Security Deposit, with 

the CLIENT through any of the following instruments: 

(i)   Bank Draft or a Pay order in favour of _______________________  

(ii)  A confirmed guarantee by an Indian Nationalized Bank, promising payment 

of the guaranteed sum to the CLIENT on demand within three working days 

without any demur whatsoever and without seeking any reasons whatsoever. 

The demand for payment by the CLIENT shall be treated as conclusive proof 

or payment. 

(iii)  Any other mode or through any other instrument (to be specified in the BID). 

5.2 The Earnest Money/Security Deposit shall be valid upto a period of five years or 

the contractual obligations to the complete satisfaction of both the BIDDER and 

the CLIENT, including warranty period, whichever is later. 

5.3 In case of the successful [A] a clause would also be incorporated in the Article 

pertaining to Performance Guarantee in the [B] that the provisions of Sanctions 

for Violation shall be applicable for forfeiture of Performance Bond in case of a 

decision by the CLIENT to forfeit the same without assigning any reason for 

imposing sanction for violation of this pact. 

5.4 No interest shall be payable by the CLIENT to the [A] on Earnest Money/Security 

Deposit for the period of its currency. 

6.0 Sanctions for violations: 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A] shall entitle 

the CLIENT to take all or any one of the following actions, wherever required: - 

(i) To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the [A]. However, the proceedings with 

the other BIDDER(s) would continue. 
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(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 

Deposit/performance  Bond (after the [B] is signed) shall stand forfeited 

fully and the CLIENT shall not be required to assign any reason therefore. 

(iii)  To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher than the prevailing Prime Lending 

Rate of State Bank of India, while in case of a [A] from the country other 

than India with interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to the [A] from the CLIENT in connection with 

any other [B], such outstanding payment could also be utilized to recover the 

aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond/warranty 

bond, if furnished by the [A], in order to recover the payments, already made 

by the CLIENT, along with interest. 

(vi) To cancel all or any other Contracts with the [A]. The [A] shall be liable to 

pay compensation for any loss or damage to the CLIENT resulting from such 

cancellation/rescission and the CLIENT shall be entitled to deduct the 

amount so payable from the money(s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be 

further extended at the discretion of the CLIENT. 

(viii) To recover all sums paid in violation of this Pact by [A] to any middleman 

or agent or broker with a view to securing [B] the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of 

any [B] signed by the CLIENT with the [A], the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the CLIENT to 

forfeit the same without assigning any reason for imposing sanction for 

violation of this pact. 

6.2 The CLIENT will entitled to take all or any of the actions mentioned at para 6.1(i) 

to (x) of this pact also on the Commission by the [A] or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the [A], of an 

offence as defined in Chapter IX of the Indian Penal Code, 1860 or Prevention of 

Corruption Act, 1988 or any other stature enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this 

Pact has been committed by the [A] shall be final and conclusive on the [A]. 

However, the [A] can approach the independent monitor(s) appointed for the 

purposes of this pact. 
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7.0 Fall Clause: 

7.1 The [A] undertakes that it has not supplied / is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present 

bid in respect of any other Ministry/Department of the Government of India or 

PSU and if it is found at any stage that similar product/systems or sub systems 

was supplied by the [A] to any other Ministry/Department of the  Government 

of India or a PSU at a lower price, then that vary price, with due allowance for 

elapsed time, will be applicable to the present case and the difference in the cost 

would be refunded by the [A] to the CLIENT, if the [B] has already been 

concluded. 

8.0 Independent Monitors: 

8.1 The CLIENT has appointed independent Monitors (hereinafter referred to as 

Monitors) for this Pact in Consultant with the Central Vigilance Commission 

(Name and Addresses of the Monitors to be given). 

8.2 The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 

pact. 

8.3 The Monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 

he will so inform the Authority designated by the CLIENT. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 

restriction to all project documentation of the CLIENT including that provided 

by the BIDDER. The [A] will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to Subcontractors. The Monitor 

shall be under contractual obligation to treat the information and documents of 

the [A] with confidentiality. 

8.7 The CLIENT will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings could 

have an impact on the contractual relations between the parties. The parties will 

offer to the Monitor the option to participate in such meetings. 

10.8 The Monitor will submit a written report to the MD/DFCCIL within 8 to 10 

weeks from the date of reference or intimation to him by the CLIENT/BIDDER 
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and, should the occasion arise, submit proposals for correcting problematic 

situations. 

9.0 Facilitation of Investigation: 

 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the CLIENT or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the [A] and the [A] shall provide necessary 

information and documents in English and shall extend all possible help for the purpose 

of such examination. 

10.0 Law and Place of Jurisdiction: 

 This pact is subject to Indian Law. The Place of performance and jurisdiction is the seat 

of the CLIENT. 

11.0 Other Legal Actions: 

 The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

12.0 Validity: 

12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 

years or the complete execution of the [B] to the satisfaction of both the CLIENT and 

the [A] including warranty period, whichever is later. In case [A] is unsuccessful, this 

Integrity Pact shall expire after six months from the date of the signing of the [B]. 

12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact shall remain valid. In this case, the parties will strive to come to an agreement 

to their original intentions. 

12.3 The parties hereby sign this Integrity Pact at_______________on ____________. 

CLIENT: 

Name of the Officer 

Designation 

Deptt./Ministry/PSU 

BIDDER: 

CHIEF EXECUTIVE OFFICER 

Witness: 

1.___________________ 

2.__________________ 

Witness: 

1.___________________ 

2.___________________ 
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Note:  

[A] To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service Provider as the 

case was may be. 

[B] To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as the 

case was may be. 
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FORM No. 20  

FINAL SUPPLEMENTARY AGREEMENT 

8. Articles of agreement made this day_____ in the year ________between DFCCIL, acting 

through the__________ DFCCIL Administration having his office at ___________ 

herein after called the DFCCIL of the one part and ________of the second part.  

9. Whereas the party hereto of the second part executed an agreement with the party hereto 

of the first part being agreement Number________ dated__________ for the 

performance___________ herein after called the ‘Principal Agreement’.  

10. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on_____ date last extended and whereas 

the party hereto of the second part has executed the work to the entire satisfaction of the 

party hereto of the first part.  

11. And whereas the party hereto of the first part already made payment to the party hereto of 

the second part diverse sums from time to time aggregating to ₹ _____ including the Final 

Bill bearing voucher No._______ dated ________ of value _________________ duly 

adjusted as per price variation clause, if applicable (the receipt of which is hereby 

acknowledged by the party hereto of the second part in full and final settlement of all his 

/its claims under the principal agreement.  

And whereas the party hereto of the second part have received sum of ₹_______ through 

the Final Bill bearing voucher No_______ dated________ duly adjusted as per price 

variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the 

party thereto of the second part) from the party hereto of the first part in full and final 

settlement of all his/its disputed claims under principal agreement.  

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid by the party hereto of the first part to the party hereto of the second part against all 

outstanding dues and claims for all works done under the aforesaid principal agreement 

excluding the security deposit, the party hereto of the second part have no further dues of 

claims against the party hereto of the first part under the said Principal Agreement. It is 

further agreed by and between the parties that the party hereto of the second part has 

accepted the said sums mentioned above in full and final satisfaction of all its dues and 

claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final 

Payment)  

Or  

And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹_____ through 

various On Account Bills (the receipt of which is hereby acknowledged by the party 

hereto of the second part).  

And whereas the party hereto of the second part have received sum of ₹ ___________  
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through various On Account Bills (the receipt of which is hereby acknowledged by the 

party thereto of the second part) from the party hereto of the first part and party hereto of 

the second part have accepted final measurements recorded on Page No….. to Page No…. 

of Measurement Book No……….and corresponding Final Bill duly adjusted as per price 

variation clause (PVC), if applicable, for full and final settlement of all his/its disputed 

claims under principal agreement.  

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid through various On Account Bills and sums to be paid through Final Bill duly 

adjusted as per price variation clause (PVC), if applicable, based on accepted final 

measurements including the security deposit by the party hereto of the first part to the 

party hereto of the second part against all outstanding dues and claims for all works done 

under the aforesaid principal agreement, the party hereto of the second part have no further 

dues of claims against the party hereto of the first part under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final 

Payment)  

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be 

deemed to be non-existent for all purposes.  

 

Signature of the Contractor/s     for and on behalf of the DFCCIL  

Witnesses  

_____________________ 

ADDRESS: ____________ 
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Form No.- 21 

Format of Bank Guarantee for Security Deposit 

Bank Guarantee no……………………………..    Dated……….… 

 

To, 

Chief Project Manager, 

Dedicated Freight Corridor Corporation of India Ltd/Noida Unit 

Sector-145, Noida-201306, U.P 

Reference:-Contract No……………………., awarded on ………………. 

This deed of Guarantee made this day of_____________between _________________(name 

of Bank) having registered office at __________________ and branch office at 

________________________ (hereinafter referred to as “Bank”) of the one part and 

Dedicated Freight Corridor Corporation of India Limited (hereinafter called the Employer) of 

the other Part. 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the Contract 

no……………… for construction of ………………………(hereinafter called “the 

Contract”) to M/s……………………..its registered office at 

………………………..(hereinafter called “the Contractor”). 

Whereas the contractor is bound by the said Contract to submit to the Employer an irrevocable 

performance security guarantee bond for a total amount of Rs……….. (Rs. In Words) only. 

Now, we the undersigned (Name of Bank officials), of the bank being fully authorized to sign 

and to incur obligations for and on behalf of the Bank hereby declare that the said Bank will 

guarantee the Employer the full amount of Rs………………. (Rs. In Words) as stated above. 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 

agree and promise to pay the amount due and payable under this guarantee without any demure 

merely on a demand from the Employer stating that the amount claimed is due by way of loss 

or damage cause to or would be caused or suffered by the employer by reason of any breach 

by the said contractor of any of the terms or conditions contained in the said agreement or by 

reason of the contractor failure to perform the said agreement. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs…………….. (Rs. in Words) only. 

We………….. (indicate the name of Bank), further undertake to pay to the Employer any 

money so demanded notwithstanding any dispute or dispute raised by the contractor in any 

suit or proceeding pending before any court or Tribunal relating to liability under this present 

being absolute and unequivocal. 

The payment so made by us (name of Bank) under this bond shall be a valid discharge of our 

liability for payment there under and the Contractor shall have no claim against us for making 

such payment. 
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We…………….. (indicate the name of Bank), to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues 

of the Employer under or by virtue of the said agreement have been full paid and its claims 

satisfied or discharged by ……………… (Designation & Address of Contract signing 

authority) on behalf of Employer certify that the terms and conditions of the said agreement 

have been fully and properly carried out by the said contractor and accordingly discharges this 

guarantee. 

Notwithstanding anything to the contrary contained herein the liability of the bank under this 

guarantee will remain in force and effect until such time as this guarantee is discharged in 

writing by the employer or until (date of validity/extended validity) whichever is earlier and 

no claim shall be valid under the guarantee unless notice in writing thereof is given by the 

Employer within validity/extended validity period of guarantee from the date aforesaid. 

Provided always that we ……………….. (Name of Bank) unconditionally undertakes to 

renew this guarantee or to extend the period of guarantee from year to year before the expiry 

of the period or the extended period of guarantee, as the case may be on being called upon to 

3o so by the Employer. If the guarantee is not renewed or the period extended on demand, we 

……………. (Name of Bank) shall pay the Employer the full amount of the guarantee on 

demand without demur. 

We…………… (indicate the name of Bank), to further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said contract 

from time to time or to postpone for any time or from time to time any to power exercisable 

by the Employer against the said contractor and to forbear or enforce any of the terms and 

conditions of the said agreement and we shall not be relieved from our liabilities by reason of 

such variation, or extension being granted to the said contractor for any bearance act or 

omission on the part of the Employer or any indulgence by the Employer to the said contractor 

or by any such matter or thing whatsoever which under the law relating to sureties for the said 

reservation would relieve us from the liability. 

The Guarantee hereinbefore contained shall not be affected by any change in the constitution 

of Bank or of the Contractor. 

The expressions “the Employer”, “the Bank” and “the Contractor” hereinbefore used shall 

include their respective successors and assigns. 

We…………….. (Name of the bank) lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinbefore: 

iv) Our liability under this Bank Guarantee shall not exceed and restricted to 

Rs………………(Rs. in words). 

v) This Bank Guarantee shall be valid up to …..., unless extended on demand by Employer. 

vi) The Bank is liable to pay the guaranteed amount or any part thereof under this Bank 



CGM/DFCCIL/NOIDA UNIT/Structure & track maintenance/2022/04 

232 | P a g e  

           

Guarantee only if Employer serve a written claim or demand on or before…………… 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 

day of ………… being herewith duly authorized. 

 

 

Bank seal 

Signature of Bank Authorize Official with seal 

Name………………… 

Designation: 

Address: 

 

Witness: 

3. Name: ……………………….. 

Designation: 

Address: 

 

4. Name: ……………………….. 

Designation: 

Address: 
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Form No. 22 

Format for Power of Attorney for Authorized representative 

 

Know all men by these presents, We, [name of organization and address of the registered 

office] do hereby constitute, nominate, appoint and authorize Mr/Ms [name], son /daughter/ 

wife of [name], and presently residing at [address], who is presently employed 

with/retained by us and holding the position of [designation] as our true and lawful attorney 

(herein after referred to as the “Authorized Representative”), with power to sub-delegate 

to any person, to do in our name and on our behalf, all such acts, deeds and things as are 

necessary or required in connection with or incidental to submission of our Bid for [name 

of assignment], to be developed by Dedicated Freight Corridor Corporation of India Ltd. 

(the “Authority”) including but not limited to signing and submission of all 

applications/bids, proposals and other documents and writings, participating in pre-bid and 

other conferences and providing information/responses to the Authority, representing us in 

all matters before the Authority, signing and execution of all contracts and undertakings 

consequent to acceptance of our bid and generally dealing with the Authority in all matters 

in connection with or relating to or arising out of our Bid for the said Project and/or upon 

award thereof to us until the entering into of the Contract with the Authority. 

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 

caused to be done by our said Authorized Representative pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our 

said Authorized Representative in exercise of the powers hereby conferred shall and shall 

always be deemed to have been done by us. 

IN WITNESS WHEREOF WE, [name of organization], THE ABOVE-NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS [date in 

words] DAY OF [month] [year in ‘yyyy’ format]. 

 

For [name and registered address of organization] [Signature] 

[Name] 

[Designation] 

 

Witnesses: 

1. [Signature, name and address of witness] 

 

2. [Signature, name and address of witness] 
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Accepted 

[Signature] 

[Name] 

[Designation] [Address] 

 

Notes: 

1. The mode of execution of the Power of Attorney should be in accordance with 

the procedure, if any, laid down by the applicable law and the charter documents 

of the executants(s) and when it is so required, the same should be under seal 

affixed in accordance with the required procedure. 

2. Wherever required, the Bidder should submit for verification the extract of the 

charter documents and other documents such as a resolution/power of attorney 

in favour of the person executing this Power of Attorney for the delegation of 

power hereunder on behalf of the Bidder. 
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Form No. 23 

NO DEVIATION CERTIFICATE 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------- 

To, 

(Write Name & Address of Officer of DFCCIL inviting the Tender) 

 

Dear Sir, 

Sub : No Deviation Certificate. 

Ref: 1) NIT/Tender Specification No: …………………………, 

 2) All other pertinent issues till date 

We hereby confirm that we have not changed/ modified/materially altered any of the tender documents 

as downloaded from the website/ issued by DFCCIL and in case of such observance at any stage, it shall 

be treated as null and void. 

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken any 

deviation from the Tender conditions together with other references applicable for the above referred 

NIT/Tender Specification. 

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified compliance to 

Tender Conditions, Integrity Pact etc. 

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references. 

Thanking you, 

 

Yours faithfully, 

 

(Signature, date & seal of authorized 

representative of the bidder) 
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Form No. 24 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5)  

of Arbitration and Conciliation (Amendment) Act 

 Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 I/we.............. (Name of agency/Contractor) with reference to agreement no................... raise 

disputes as to the construction and operation of this contract, or the respective rights and liabilities, 

withholding of certificate and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise disputes 

as to the construction and operation of this contract, or the respective rights and liabilities, withholding 

of certificate and demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 

___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive off the 

applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment 

Act. We further agree that the cost of arbitration will be shared by the parties as per Clause 64(6) of 

the Standard General Conditions of Contract. 

 

Signature of Claimant_________________ Signature of Respondent_____________________ 

  

*Strike out whichever not applicable. 
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Form No.25 

Reference Para 64.(3)  

 

Certification by Arbitrators appointed under Clause 63 & 64  

of Indian Railways General Conditions of Contract 

1. Name: 

 

2. Contact Details: 
 

3. Prior experience (Including Experience with Arbitrations): 
[ 

4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways/DFCCIL w.e.f. _____ and empanelled as Railway 

Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. 
 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality in terms of The Arbitration and Conciliation Act-1996. 
 

Or 

I have past or present relationship with or interest in any of the parties whether financial, business, 

professional or other kind, which is likely to give rise to justifiable doubts as to my independence or 

impartiality in terms of The Arbitration and Conciliation Act-1996. The details of such relationship or 

interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient time 

to the arbitration and in particular to finish the entire arbitration within twelve months. 
 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to the arbitration 

and in particular to finish the entire arbitration within twelve months. The list of such circumstances is as 

under:  
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Form No.26 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK ___________ DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office through 

various letters of even no. ________________, dated __________; you have failed to show adequate progress 

of work so as to complete the contract within the original / extended date of completion of contract and part(s) 

of contract work are yet to be started/ still lagging behind the agreed program of work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ ________, 

dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show adequate 

progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard General 

Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, to be mentioned) 

and commence / to make good the progress for part(s) of works detailed above, failing which action as provided 

in Clause 40A of the Standard General Conditions of Contract shall be commenced after expiry of 14 days’ 

notice period viz. to offload few/ all part(s) of work mentioned above to any of the existing or new contractor 

without your participation and at your Risk & Cost, not exceeding the value of Performance Guarantee of this 

contract, which may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 
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Form-27 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED___________ DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract was given to 

you under this office letter of even no., dated ____________; but you have taken no/inadequate action to 

deploy adequate resources to commence the part(s) of work/show adequate progress of the part(s) of work, 

mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of work/show adequate 

progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A of the Standard 

General Conditions of Contract, few part(s) of the work under the contract have been offloaded and being 

executed by other mode(s) at the cost detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A of the 

Standard General Conditions of Contract to offload part(s) of works at your risk & cost. The details of part(s) 

of the work under the contract which have been offloaded and being executed by other mode(s) at the cost 

detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  alongwith approximate 

cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as per clause 45 (A) 

or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
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4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is 

determined as Rs. ___________, over& above the cost of execution under this contract (including the PVC 

amount payable as per contract, as on the date of issue of this notice). This additional cost shall be recovered 

from your next on account bill(s) or any other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to offloading of above part(s) 

of work. 

Kindly acknowledge receipt. 

Yours faithfully 
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****END of Tender Document**** 

 

 

 

  

  

 


