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For 
 

Name of Work:   Construction of 1000 meter Security wall in place of Security Fencing in 

Defence land at Kotachandipur mouza and renovation of DFCCIL Camp office 

at Asansol at Block no. 81/ABC. 

 

 
E-TENDER 

DOCUMENT 

TECHNICAL BID  

 
 

Single Stage-Two Packet Open Online E-Tender 
(PARTICIPATION THROUGH E-TENDER ONLY) 

E-tendering site- https://www.ireps.gov.in / its link at www.dfccil.com 
(Help desk of IREPS: 011 -23761525) 

 
 
 
 
 

Employer: 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA 

LIMITED A GOVERNMENT OF INDIA (Ministry of Railways) 

ENTERPRISE 

 
 

 
 

Chief General Manager Office 

(DFCCIL, 3rd Floor , DCOS Building E-W Metro, Central Park Depot, Saltlake 
Sector-I, Bidhannagar, Kolkata West Bangal 700064,) 

 

CORPORATE OFFICE 

DFCCIL, 5TH Floor, Supreme Court Metro Station Building Complex, 

New Delhi-110001 

http://www.dfccil.com/
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PART - I 
 

Chapter I 

 
DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

        A GOVERNMENT OF INDIA (Ministry of Railways) ENTERPRISE 

 
No:  KKK-EN-SEC-WALL-PH-II DATE:  30-05-2024 

 

NOTICE  INVITING  E-TENDER 

National Competitive Bidding 
 

Dear Sir(s), 
 

Name of Work: Construction of 1000 meter Security wall in place of Security Fencing in Defence land 

at Kotachandipur mouza and renovation of DFCCIL Camp office at Asansol at Block no. 

81/ABC. 
 

1.1.0 DFCCIL invites e-tenders on  Single packet system on prescribed forms from firms / Companies 

and other eligible entities as detailed in Tender Document having requisite experience and 

financial capacity for execution of the following work: 

 

Tender Notice No. 
KKK-EN-SEC-WALL-PH-II 

Name of the work Construction of 1000 meter Security wall in place of Security 
Fencing in Defence land at Kotachandipur mouza and renovation 
of DFCCIL Camp office at Asansol at Block no. 81/ABC. 

Employer Chief General Manager/Kolkata, 3rd Floor, DCOS Building, E-W 
Metro, Central Park Depot, Salt Lake Sector 1, Bidhannagar, West 
Bengal, Kolkata-700064, India 
Acting through: 
Ajay Kumar, IRSE 
Phone no: 033-23590322 
Email: ajaykumar13@dfcc.co.in 

Engineer Employer/Employer’s authorized Representative 

Type of Tender Open E-Tender (Single stage Single Packet) 

Type of Contract Works Contracts 

Estimated Cost Rs 2,19,86,432/- (Including GST @ 18%)  
(Rupees Two Crore Nineteen Lakh Eighty-Six Thousand Four 
Hundred and Thirty Two only). 

Period of Contract/Completion 
Period 

Six (06) months. 

Bid Security/ Earnest Money 
Deposit 

Rs. 4,39,700/- (Rupees Four Lakh Thirty Nine Thousand Seven 
Hundred Only) 
The cost of the Earnest Money shall be deposited through payment 

gateway provided on http://www.ireps.gov.in on or before 

schedule date and time of submission of Bid. The proof of 

submission of cost of tender document should be uploaded along 

with the Technical Bid, as detailed in Para 1.3.8 of Preamble & 

General Instructions to Tenderers (Part-I, Chapter-III). 
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Cost of Tender Document Rs. 11,800/- (Including GST @18%) 
The cost of the tender document shall be deposited through 

payment gateway provided on http://www.ireps.gov.in on or 

before schedule date and time of submission of Bid. The proof of 

submission of cost of tender document should be uploaded 

along with the Technical Bid. 

E-tendering website http://www.ireps.gov.in  
For any help, please contact IREPS Helpdesk at 011- 23761525 

Date of uploading of NIT & Bid 
documents (online publishing 
date) 

On Date 30.05.2024 at 15.00 Hrs 

Date of document 
download/Sale (Online) 

From Date 30.05.2024- from 15:30 Hrs 

Issue of Corrigendum, if any Upto three days prior to the last date of submission of Bid (on             
websites  http://www.ireps.gov.in  and www.dfccil.com) 

Date & Time of Submission of 

Tender 

On or before date 24.06.2024 at 15:00 Hrs 

Date and Time of Opening of 

Tender online.  

Date 24.06.2024 at 15:30 

Validity of offer 120 days from the date of opening of the Tender 

Security Deposit 5% of Contract value 

Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 21 

(twenty-one) days from the date of issue of Letter of Acceptance 

(LOA), amounting to 3% of the contract value in the form as 

given in clause 16.4 of GCC 

Defect Liability Period 06 Months  

 

1.1.1 Eligibility shall be assessed on applicants, fulfilling the technical capability and competence 

as well as for financial and organizational resources as specified in clause no. 1.3.13 (i) A, B 

& C  of Preamble & General Instruction to tenders (Part - I, Chapter III). 

1.1.2 Tender document will be available on DFCCIL's website www.dfccil.com, 

http://www.ireps.gov.in & Central Procurement portal eprocure.gov.in. However, the 

tender shall be submitted only on  http://www.ireps.gov.in. Tenderers are advised not to 

make any corrections, additions or alterations in the downloaded tender documents. In 

case, any corrections additions or alterations in the downloaded tender documents are 

made, such tender shall be summarily rejected. 

 
1.1.3 DFCCIL may issue amendment(s) [addendum(s) / corrigendum(s)] to the tender documents. 

In such cases the amendment(s) shall be issued and placed on DFCCIL’s website: 

www.dfccil.com and http://www.ireps.gov.in  at least three days in advance of date of 

opening of tender. The tenderer who have downloaded the tender documents from the 

website before issue of amendment(s) must visit the website and ensure that such 

amendment(s) (if any) is also downloaded by them. Such amendment(s) (if any) shall also be 

uploaded duly stamped and signed / digitally signed along with the submission of tenders. 

Any tender submitted without amendment(s) (if any) shall be liable to be rejected. 

 

http://www.ireps.gov.in/
http://www.dfccil.com/
http://www.ireps.gov.in/
http://www.dfccil.gov.in/
http://www.tenderwizard.com/DFCCIL


Tender No.  KKK-EN-SEC-WALL-PH-II  

 
 Signature of Tenderer (s) with Seal                                                                                                             Page 7 of 189  

1.1.4 The tender documents shall be submitted in online mode only through website 

http://www.ireps.gov.in in single e-Packets only viz  containing TECHNICAL BID and 

FINANACIAL BID. Detailed credential as per the requirement of eligibility criteria and all 

tender papers except Bill of Quantities/quoted price are to be submitted in technical bid. 

Summary of Prices (Form No. 3) with % age above or below or at par on the amount of 

Schedules duly filled in along with Schedule of Prices (Form - 4) are to be submit online 

mode only in “Financial Bid”. 

Tenderer shall submit the Cost of Tender Document in favour of DFCCIL as detailed in Para 

1.3.4.3 of Preamble & General Instructions to Tenderers (Part-I, Chapter-III). 

 
Tenderer shall submit the Earnest Money deposit/ BID SECURITY as detailed in Para 1.3.8 of 

Preamble & General Instructions to Tenderers (Part-I, Chapter-III). 

 
Financial Bid (as specified in “Financial Bid” in Tender Document) duly filled in is to be  

uploaded in “Financial packet”. The rates must be filled after downloading the financial bid 

document in the prescribed format from the website  http://www.ireps.gov.in. The financial 

bid should be downloaded & then filled up, saved and uploaded on the E-tendering website 

using digital signature for signing the document. 

 
1.1.6 Procedure for e-tendering 
 
1.1.6.1         Accessing/ purchasing of Tender Documents. 

 

1.1.6.2         It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) from 

any of the licensed certifying agency (Bidders can see the list of licensed certifying agencies 

from the link www.cca.gov.in) to participate in e-tendering. 
 

1.1.6.3 To participate in the Bidding, it is mandatory for the Bidders to register with IREPS portal 

to have user ID & password. IREPS portal is the only website for submission of Bid. Vender 

manual containing the detailed guidelines for e-tendering is available on IREPS portal. 

Following may kindly be noted: 

(a)  Registration with IREPS portal should be valid at least up to the date             of submission 

of bid. 

(b) Bids can be submitted only during the validity of registration. 

It is also mandatory for the Bidders to get their firms registered with e-tendering portal. 

1.1.6.4 If the firm / Joint Venture is already registered with e-tendering service provider, and 

validity of registration is not expired, then the firm/Joint Venture is not required a fresh 

registration. 

 

1.1.6.5.1 The complete Bidding Documents can be viewed / downloaded by the Bidder from IREPS       
portal as per the time and date mentioned on the IREPS portal.  

 
1.1.6.5.2 Tenders shall be opened at the address given below as mentioned in Para 1.1.1 above in the 

presence of the tenderers or their authorized representatives intending to attend the opening. 
 

All the Bids received shall be opened on the date and time mentioned above in the tender notice. 

Bid of the bidders shall be opened through process of e-tendering. The sequence of opening 

shall be: 

http://www.ireps.gov.in./
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i) Cost of Tender Document and Bid Security Deposit Details 

ii) Technical offer- Technical Bid (Packet-A) 

iii) Financial offer. (On a later date after scrutiny/evaluation of Technical Bid) 
 
1.1.7 Tender shall be submitted as per “Preamble & General Instruction to Tenderers” forming as 
                             part of the complete tender documents. 
 
1.1.8 Any tender received without Bid Security and/or Cost of tender document in the form as 

specified in the tender documents shall not be considered and shall be summarily rejected. 
 

1.1.9 DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone 
the tender submission / opening date and to accept / reject any or all tenders without assigning 
any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall be final 
and binding. 

 
1.1.10 Tenderers may note that they are liable to be disqualified at any time during tendering process 

in case any of the information furnished by them is not found to be true. BID SECURITY of such 

tenderers  shall be forfeited. The decision of DFCCIL in this regard shall be final and binding. 

 
1.1.11 DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents 

submitted by them and open financial bid(s), subject to their final verification. In the event 

of any document being found false, the provisional qualification shall stand withdrawn, and 

the next lower bidder shall automatically come to the position of such disqualified bidder. 

Action against such disqualified tenderers shall be taken as per above Clause No. 1.1.11 of 

Notice Inviting E-Tender. 

1.1.12 Information as required as per various Forms to tender document should be submitted by the 

tenderers without fail strictly as per formats. 

 
1.1.13 The validity of offer shall be 60 days from the date of opening of the Bid of the tender. 

 
1.1.14 Transfer of the tender document purchased by intending tenderer to another tenderer is not 

admissible. Tenderer can submit tenders only on the documents purchased / downloaded 

from the website http://www.ireps.gov.in by them. 

 
1.1.15 Tenderers must read all instructions regarding e-tendering process as mentions in PREAMBLE 

& GENERAL INSTRUCTIONS TO TENDERERS Part-I, Chapter-III. 

 
1.1.16 Tenderers are advised to visit the DFCCIL website regularly for information regarding 

tender. Amendment(s) (if any) will be uploaded on DFCCIL website www.dfccil.com and / 

http://www.ireps.gov.in only. 

Chief General Manager/DFCCIL/Kolkata 

 For & on behalf of DFCCIL 

http://www.dfccil.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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PART - I 

Chapter II 

 
GENERAL INFORMATION / DATA SHEET 

 

Tender Notice No. 
KKK-EN-SEC-WALL-PH-II 

Name of the work Construction of 1000 meter Security wall in place of Security 
Fencing in Defence land at Kotachandipur mouza and renovation 
of DFCCIL Camp office at Asansol at Block no. 81/ABC. 

Employer Chief General Manager/Kolkata 

Engineer Employer/Employer’s authorized Representative 

Type of Tender Open E-Tender (Single stage Single Packet) 

Type of Contract Works Contracts 

Estimated Cost Rs 2,19,86,432/- (Including GST @ 18%)  
(Rupees Two Crore Nineteen Lakh Eighty-Six Thousand Four 
Hundred and Thirty Two only). 

Period of Contract / Completion 
Period 

Six (06) months. 

Bid Security/ Earnest Money 
Deposit 

Rs. 4,39,700/- 

(Rupees Four Lakh Thirty Nine Thousand Seven Hundred 

Only) 

The cost of the Earnest Money shall be deposited through payment 

gateway provided on http://www.ireps.gov.in on or before 

schedule date and time of submission of Bid. The proof of 

submission of cost of tender document should be uploaded along 

with the Technical Bid, as detailed in Para 1.3.8 of Preamble & 

General Instructions to Tenderers (Part-I, Chapter-III). 

Cost of Tender Document Rs. 11,800/- (Including GST @18%) 
The cost of the tender document shall be deposited through 

payment gateway provided on http://www.ireps.gov.in on or 

before schedule date and time of submission of Bid. The proof of 

submission of cost of tender document should be uploaded 

along with the Technical Bid. 

E-tendering website http://www.ireps.gov.in  
For any help, please contact IREPS Helpdesk at 011- 23761525 

Date of uploading of NIT & Bid 
documents(online publishing 
date) 

On Date 30.05.2024 at 15.00 Hrs 

Date of document 
download/Sale (Online) 

From Date 30.05.2024- from 15:30 Hrs 

Issue of Corrigendum, if any Upto three days prior to the last date of submission (on             websites  
http://www.ireps.gov.in  and www.dfccil.com) 

Date & Time of Submission of 

Tender 

On or before date 24.06.2024 at 15:00 Hrs 

(Date and Time of Opening of 

Tender online 

Date 24.06.2024 at 15:30 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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Validity of offer 120 days from the date of opening of the Bid of the Tender 

Security Deposit 5% of Contract value 

Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 21 

(twenty-one) days from the date of issue of Letter of Acceptance 

(LOA), amounting to 3% of the contract value in the form as 

given in clause 16.4 of GCC 

Defect Liability Period 06 (Six) Months 

DFCCIL’s Bank Account The DFCCIL’s Bank Account details is as under for making deposit in 
cash for the purpose of Security Deposit/ Performance Guarantee is 
as under: 
Name of Account: Dedicated Freight Corridor Corporation of India  
Ltd. 

  Name of Bank: Union Bank of India 
  Account No: 353201010930385 
  Type of Account: Current 
  IFSC Code: UBIN0546836 
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PART-I 

Chapter- III 

 
PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 
1.3.1 Introduction 

 
(i) Dedicated Freight Corridor  

 
Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector undertaking 

under MOR has been set up under the Indian Companies Act, 1956 for implementation of 

Dedicated Freight Corridor Project. Government of India is the sole shareholder of the 

DFCCIL. 
 

Ministry of Railways (MOR), Government of India has planned to construct Dedicated Freight 

Corridor (DFC) covering about 3338 route Kilometers on Eastern and Western Corridors. The 

coverage of Eastern Corridor is from Ludhiana to Dankuni (near Howrah) and Western 

Corridor is planned from Jawaharlal Nehru Port, Mumbai to Rewari/Tughlakabad/Dadri  

near Delhi. There is a linkage between two corridors at Dadri. 

 
(ii) Project Description 

 
Eastern Dedicated Freight Corridor 

Eastern DFC Route will be approximately 1839 Km long from Dankuni to Ludhiana via 

Dankuni–Asansole–Dhanbad–Gaya–Sonnagar - Mughalsarai- Allahabad - Kanpur - Tundla- 

Aligarh - Khurja - Bulandshahr – Meerut –Saharanpur–Ambala-Ludhiana. Proposed 

alignment of DFC has been generally kept parallel to existing Indian Railway line except 

provision of detours at some stations where the existing yards/cities are congested. 

 

Construction of 1000 m Security wall in place of Security Fencing in Defence land at 

Kotachandipur mouza in between station Mankar- Panaghar to be done. 

 
(iii)   General instructions (for online tendering system) 

 
Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a new 

methodology for conducting Public Procurement in a transparent and secured manner. 

Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. An e- 

tendering portal of Dedicated Freight Corridor Corporation of India (DFCCIL) introduced for 

the process of e-tendering which can be accessed on http://www.ireps.gov.in (Refer in the 

BID DOCUMENTS) 

Words in capital and not defined in this document shall have the same meaning as in “BID 

DOCUMENTS”. 

Benefits to Suppliers/service providers are outlined on the Home-page of the portal. 
 

A.    ACCESSING / PURCHASING OF BID DOCUMENTS: 
 

The Bidder who wishes to view free Notification and tender documents can visit DFCCIL’s  

website www.dfccil.com or http://www.ireps.gov.in  or Central Procurement Portal 

www.eprocure.gov.in. Interested bidders who wish to participate should visit website  

http://www.ireps.gov.in, which is the only website for bidding their offer. Further the 

http://www.dfccil.gov.in/
http://www.eprocure.gov.in/
http://www.ireps.gov.in,/
http://www.ireps.gov.in,/
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procedure is as follows: 

It is mandatory for all the Bidders to have class-III digital signature certificate (in the name 

of person who will sign the Bid) from any of the licensed certifying agency (“CA”) [Bidders 

can see the list of licensed CAs from the link www.cca.gov.in] to participate in e-tendering of 

DFCCIL. 

To participate in the E-bid submission, it is mandatory for the Bidders to get themselves 

registered with the http://www.ireps.gov.in  and to have user ID & password.  

The BID DOCUMENTS can be viewed /downloaded from the http://www.ireps.gov.in  free 

of cost till one day prior to last date of submission of the tender upto 24.00 hrs. 

Following may be noted- 
 
1. Bids can be submitted only during the validity of registration with the 

http://www.ireps.gov.in. 

2. The amendments/clarifications to the BID DOCUMENTS, if any, will be posted on the 
DFCCIL website www.dfccil.com which can also be seen on  http://www.ireps.gov.in. 

3. Registration with the http://www.ireps.gov.in   should be valid at least upto the date                                  of 
submission of bid. 

 

B. PREPARATION & SUBMISSION OF APPLICATIONS: 
 

Detailed BID DOCUMENTS may be downloaded from IREPS website and the Bid may 
be submitted online following the instructions appearing on the screen. A Vendor 
manual containing the detailed guidelines for e-tendering system is also available on 
IREPS website. 

Only Electronic Form (to be uploaded on the IREPS website) 
 

Submission of Financial & Technical bid in prescribed Format in ONLINE MODE 
ONLY. No other mode of submission is accepted. 

 

C.  Document should be uploaded on the IREPS website (Online mode only) 
 

(a) Power of Attorney for signing the Application 
 

(b) If applicable, the Power of Attorney for Lead Member of JV; 
 

(c) An undertaking from the person having PoA referred in sub clause (a) above 
that they agree and abide by the bid documents uploaded by DFCCIL and 
amendments uploaded, if any. 

(d) SUBMISSION OF FIRMS CREDENTIALS in prescribed format mentioned in 
BID DOCUMENT 

(e) SUBMISSION OF TECHNICAL PROPOSAL in prescribed format mentioned 
in BID DOCUMENT, 

(f) Copy of Memorandum and Articles of Association, if the Applicant is a body 
corporate, and if a partnership then a copy of its partnership deed; 

(g) Technical Bid Packet-A (duly signed & scanned or digitally signed), Financial 
Bid Packet-B (in online format) and other relevant documents Deleted 

 
(h) Memorandum of Understanding (in case of JV) as per Form-9 (Part-IV, 

Chapter- II of BID DOCUMENT. 

http://www.cca.gov.in/
http://www.dfccil.gov.in/
http://www.ireps.gov.in./
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(i) Cost of BID DOCUMENT as detailed in Para 1.3.4.3 of Part-I, Chapter-III 
(Preamble & General Instructions to Tenderer) in favour of DFCCIL, 

(j) BID SECURITY DEPOSIT as detailed in Para 1.3.8 of Part-I, Chapter-III 
(Preamble & General Instructions to Tenderer) in the acceptable form in favour 
of DFCCIL 

(k) The Bidder shall upload signed and scanned or digitally signed copies of the 
documents on the IREPS website before scheduled date and time of 
submission of Tender. No hard copy of the documents is required to be 
submitted (except original instruments of Bid Security deposit as detailed in BID 
DOCUMENT). 

 

D. Modification / Substitution/ Withdrawal of bids: 

(i) The Bidder may modify, substitute or withdraw its e-bid after submission but 
prior to scheduled date and time of submission of tender. No Bid shall be 
modified, substituted or withdrawn by the Applicant after scheduled date and 
time of submission of tender. 

(ii) Any alteration/ modification in the Bid or additional information supplied 
subsequent to the scheduled date and time of submission of tender, unless the 
same has been expressly sought for by the Authority, shall be disregarded. 

(iii) For modification of e-bid, applicant/tenderer has to detach its old bid from e- 
tendering portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant/tenderer has to click on withdrawal icon at  
e-tendering portal and can withdraw its e-bid. 

(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal 
of a bid for any reason, applicant/tenderer cannot re-submit e-bid again. 

E. OPENING AND EVALUATION OF BIDS: 
 

(i) Opening of Bids will be done through online process. 
 

(ii) For participating in the tender, the authorized signatory holding Power of 
Attorney shall be the Digital Signatory. In case the authorized signatory holding 
Power of Attorney and Digital Signatory are not the same, the bid shall be 
considered non-responsive. 

The DFCCIL Authority shall open bid documents received in electronic form at the scheduled 
date and time of opening of tender i.e. in the presence of the Bidders who choose to attend. The 
DFCCIL Authority will subsequently examine and evaluate the Bids in accordance with the 
provisions set out in the BID DOCUMENTS. 

The Financial Bid will be opened of the pre-qualified and short listed Bidders. The date of 
opening of Financial Proposal will be notified later on. 

F. ONLINE E-BIDDING METHODOLOGY: 
 

Online E- Bid System – Financial bids & Technical bids shall be submitted by the bidder at the 

same time. Bid will be opened at the time and date notified in the tender notice. 

G. BROAD OUTLINE OF ACTIVITIES FROM BIDDERS PERSPECTIVE: 
 

i. Procure a Digital Signing Certificate (DSC) 
 

ii. Registration Electronic Tendering System (ETS) 
 

iii. Create Users and assign roles on ETS 
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iv. View Notice Inviting Tender (NIT) on ETS 

 
v. Download Official Copy of Tender Documents from ETS 

 
vi. Clarification to Tender Documents on ETS– Query to DFCCIL (Optional) – view response 

to queries posted by DFCCIL, through addenda. 

vii. Bid-Submission on ETS : Prepare & arrange all documents/papers for submission of bid 
& tender cost online and BID SECURITY deposit on online/offline as per instruction. 

viii. Attend Public Online Tender Opening Event (TOE) on ETS 
 

ix. Post-TOE Clarification on ETS (Optional)-Respond to DFCCILL‟s Post-TOE queries 

 
For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on the 
relevant screens of the ETS. 

Note 1: It is advised that all the documents to be submitted are kept scanned and converted to 

PDF format in a separate folder on your computer before starting online submission. 

The size of the each document should not be more than 3.75 MB.  

H. Digital Certificates 
 

For integrity of data and its authenticity/non-repudiation of electronic records and to be 

compliant with IT Act 2000, it is necessary for each user to have a Class-III Digital 

Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class-III issued 

by a Certifying Authority (CA) licensed by Controller of Certifying Authorities  (CCA) 

[refer http://www.cca.gov.in]. 

I. Registration 
 

Intending bidders are requested to register themselves with IREPS portal through  

https://www.ireps.gov.in for obtaining user-id and password. 

 

DFCCIL has decided to use process of e-tendering for inviting this tender and thus the 

physical copy of the tender would not be sold. 

 

J. Help Desk for E-Tendering 

For any assistance, IREPS helpdesk may be contacted. Helpdesk options are available at 

IREPS portal’s Home Page. IREPS helpdesk contact no. is 011-23761525. 

 

(iv) SCOPE OF WORK: 

 
Scope of Works shall be as per details given in BOQ in Form No.4 Schedule of prices and total prices of 
Financial Bid (Packet-B) and GCC, SCC, Specifications etc. detailed in Tender Document. However Scope 
of Works in brief are given below: 
 
Construction of 1000 meter Security wall in place of Security Fencing in Defence land at Kotachandipur 
mouza and renovation of DFCCIL Camp office at Asansol at Block no. 81/ABC. 
 

http://www.cca.gov.in/


Tender No.  KKK-EN-SEC-WALL-PH-II  

Signature of Tenderer (s) with Seal                                                                           Page 17 of 189  

The work to be performed under the scope of this tender mainly consists of but not limited to complete 
construction of Security wall in place of Security Fencing in Defence land. Renovation and repair of 
Railway staff quarter at Block no. 81/ABC at Asansol including electrical work. 
 
All approvals from statutory and local authorities etc if required, is in contractor’s scope. The plot for 
construction area/ fabrication yard/ field office/ construction stores has to be developed by the 
contractor of its own. All the infrastructure facilities which include roads, approaches, drainage system, 
pavements etc. shall be developed & provided by the contractor of its own. 

 
The scope of work shall include but not limited to:  
 

a) The works shall be done as per scope of work, specifications, design, drawings, BoQs and 
contract conditions. The contractor shall provide all labour, material tools, equipment, 
supervision services, and other related items required to complete the work as per the scope of 
work and specifications. Indicative drawing of security wall is attached in Part-III, Chapter-
V of the document. 

b) The contractor shall construct and maintain all necessary channels, diversions and other 
temporary works necessary to ensure that Flood water supplies are not interrupted 
construction works; shall furnish all materials required therefore; and shall furnish, install, 
maintain and operate all necessary pumping and other equipment (if necessary) for maintaining 
water supplies around the construction works as advised by EIC. 

c) After having served their purpose, all temporary works at the site shall be removed in a manner 
approved by the Engineer, and such areas after those are removed shall be levelled and graded 
to the extent required to prevent obstruction, he/she shall also maintain the designed function 
of the structure. 

d) The contractor shall be responsible for and shall repair at his expense any damage to the 
foundations, structures, or any other part of the works caused by floods, water or failure of any 
part of the temporary diversion or protective works. For more detail on this and other general 
works please see the specification of work. 

e) Excavation of earth and backfilling including dewatering of excavations for foundations, 
trenches, pits, etc. till the construction of the same is completed and disposal of surplus. 

f) All excavation shall be carried out to the lines and levels shown on the drawings or to such lines 
and levels as the Engineer may direct. Excavation shall generally be executed in such a manner 
as to ensure that the side slopes, as shown on the drawings, are not in any way endangered by 
undercutting. 

g) As far as practicable, all suitable materials from the excavations shall be used in backfill for 
structures. The Contractor shall dispose unsuitable or excess soil of the excavated materials in a 
place that is acceptable to the local community and so that they do not interfere with proper 
functioning of the works. 

h) Preparation of Quality Assurance Plan (QAP) for foundation, concrete works, Brick work and 
ensuring the execution as per this QAP. 

i) Temporary Works: Cleaning of site, Making any temporary work to facilitate construction and 
for the purpose of arranging any temporary land for the working or stacking of materials shall 
be done by the contractor but no additional cost will be paid for those. 

j) Preparation and submission of detailed calculations, arrangement drawings of formwork, 
staging and scaffolding for all foundations as directed by the Engineer for his checking and 
approval. 

k) Preparation of bar bending schedules for all RCC works with reinforcement etc. and getting 
them approved by the DFCCIL Engineer. 

l) Establishing levels and coordinates at suitable intervals and coordinates/references furnished 
by the owner established bench marks, setting out the locations and levels of proposed 
structures, constructions and marking of reference pegging and other identification works etc., 
The contractor shall provide the owner/DFCCIL such a assistance, instruments, machines, 
labour and materials as are normally required for examining, measuring and testing any work 
and the quality, weight or quantity of any material used. 
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m) Incidental Works: Safety, Health & Environment (SHE) compliances, Quality Assurance, 
Interface Management with other contractor, Restoration of existing roads and services other 
than being relocated / dislocated on account of DFC alignment during construction, 
management of road traffic around the worksite shall be done by the contractor at no extra cost. 

n) Obtaining relevant certificates or clearances from local/civil authorities viz. permits, licenses 
completion certificate or any other mandatory clearances which may be specified by these 
authorities from time to time. 

o) Obtaining permission for Works from concerned defence ministry and from adjacent Railway 
(authority/interfacing agencies) for work in close vicinity of Indian Railway track with or 
without traffic block, wherever applicable DFCCIL shall assist in obtaining such permits. 

p) Bench marking, setting out, photography, videography, permanent markers like land boundary 
pillars, signages, boards etc.  

q) Submission of periodical progress reports with site photos and videos, attending progress 
review meetings with employer/concerned authorities. 

r) Other miscellaneous works as listed in Schedules / GCC/SCC. 

s) Repair of wall and floors, replacement of damaged doors and windows of DFCCIL camp office at 
Asansol. 

t) Colour washing and painting of inside and outside wall of DFCCIL Camp office at Asansol at 
Block no. 81/ABC. 

u) Renovation/ repair/ replacement of water supply arrangements and fittings. 

v) Renovation/ repair/ replacement of electric installations of DFCCIL Camp office at Asansol at 
Block no. 81/ABC. 

 
Bidder(s) is/are requested to visit site(s) for their satisfaction before participating tender.  

 
Note: The scope of work is only indicative and as per requirement, more structures may be added in the 
scope of work or location may change.  

 

(v) Cost of the work: 

 
The estimated cost of the tendered work is indicated in Part-I, Chapter-II (General Information/ Data 
Sheet) 

(vi) The tenderer shall be governed by General Conditions of Contract (GCC), Preamble & General 
Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). Wherever, there is a conflict 
in any condition between GCC and Special Conditions of Contract mentioned in the tender documents, 
the condition mentioned in Special Conditions of Contract will prevail. However, Engineer's decision 
in this connection shall be final and binding. Part I, Chapter-IV and V of the tender document 
contains General Conditions of Contract and Special Conditions of Contract specific to this work and 
shall be applicable in the contract. 

 

(vii) Location:  

Construction of Security wall Works is to be done in Defence land at Kotachandipur mouza in between 
station Mankar- Panaghar and Renovation of DFCCIL camp office at Block no. 81/ABC at Asansol. 
However, DFCCIL reserves right to change the site of work anywhere in adjacent/adjoining area of the 
work defined in Para 1.3.1(iv) above in the jurisdiction and the contractor shall be bound to execute 
the work without any extra cost..  

 

1.3.2(a)   Tender Bid 

 
The Tender Bid shall be submitted through online only on website  https://www.ireps.gov.in 

http://www.tenderwizard.com/DFCCIL
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as under: - 
 
Eligibility/Qualifying element of the Tender Bid along with other documents mentioned in 
para 1.3.2 (b) (i) and para 1.3.2 (b) (ii), here in after called “TECHNICAL BID “ 

 

Price elements of the Tender Bid as per para1.3.2 (b) (iii), herein after called “FINANCIAL BID”. 
The BID shall be opened on the date of tender opening and the detailed scrutiny of BID shall be 
carried out. The detailed procedure for tender opening and processing is given in Para 1.3.5 

 
1.3.2(b) Form of Tender 

 
 The Tender documents shall be in single packet viz: 

 
Containing technical bid and financial bid. Detailed credentials as per the requirement of 
eligibility criteria and all tender papers except Summary of Prices and Schedule of Prices are 
to be submitted in "TECHNICAL BID” and summary of Prices and Schedule of Prices with 
percentage above/below/at par duly filled in are to be submitted in “FINANCIAL BID”. 

 
Tenders not submitted in the proper Forms are liable to be rejected. 

 

(i) Documents to be submitted in the office of GM-Co-ord/DFCCIL/Kolkata:- 

 
S. No Description Documents 

(1) Nil Nil 

 
(ii) Documents to be enclosed with the TECHNICAL BID:- 

 
S. No Description Documents 

(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials   in   accordance   with   Para 

1.3.13 (i), (ii) & (iii) of Part-I, Chapter-III (Preamble 

& General Instructions to Tenderers). 

Form No. 2A, 2B, 2C & 2D  

(3) Affidavit for authenticity of certificates/ 

documents 

Form No. 22 

(4) Details of Bid Security in accordance with Para 1.3.8 and Cost of Tender Document 

in accordance with Para 1.3.4.3 of Part-I, Chapter-III (Preamble & General 

Instructions to Tenderers) 

(5) Written confirmation authorizing the signatory of the tender to commit the 

tenderer and other documents as per format as applicable, in accordance with para 

1.3.6 of Part-I, Chapter-III (Preamble & General Instructions to Tenderers). 

(6) A copy of the tender papers including amendments duly signed and scanned or 

digitally signed by the tenderer on each and every page in token of his having 

studied the tender papers carefully shall be attached with the tender. 

 
(iii) Documents to be enclosed with the FINANCIAL BID:- 

 
  

S. No Description Documents 
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(1) Summary of Prices, Schedule of Prices & 
Total Prices 

Form No. 3 & 4 (Financial 
schedule on www.ireps.gov.in) 

 

1.3.3 Tender Document 

This tender document consists of following five parts: 

 
PART/ 

CHAPTERS 
DESCRIPTION 

PART – I  

Chapter I Notice Inviting E-Tender 

Chapter II General Information / Data sheet 

Chapter III Preamble & General Instructions to Tenderers 

Chapter IV General Conditions of Contract (GCC) 

Chapter V Special Conditions of Contract (SCC) 

PART - II Technical Specifications 

Chapter I 
General Guidelines regarding Specifications and Special Conditions 
for Supply of Cement for Construction works 

Chapter II General Guidelines regarding Specifications and Special Conditions 
for Concrete Works 

Chapter III Deleted 

Chapter IV General Guidelines regarding Specifications and Special Conditions 
for Supply of Reinforcement Steel 

Chapter V 
General guide lines regarding specifications for standard for sanitary 

fitting 

Chapter VI 
Specification and standard for electrical work 

PART - III Additional Technical Specifications 

Chapter I Additional Technical Specifications 

Chapter II Deleted 

Chapter III Deleted 

Chapter IV Deleted 

Chapter V 
Precautions while working in close proximity of existing Indian 

Railways Track 

Chapter VI Codes & Specifications to be followed    

Chapter VII Priority of Documents 

PART - IV  

Chapter I Time Schedule 

Chapter II Tender Forms (including Schedule of Prices) 

PART - V Deleted 
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1.3.4 Sale and Submission of Tender Document 

 
1.3.4.1 Tender document can be viewed from DFCCIL's website www.dfccil.com, 

https://www.ireps.gov.in & Central Procurement portal eprocure.gov.in. Amendment(s) (if 

any) will be uploaded on DFCCIL website www.dfccil.com and  https://www.ireps.gov.in only. 

For submitting the tender, the Tender documents and amendment(s) can be downloaded from 

the https://www.ireps.gov.in by the registered tenderers only. The details of registration and 

online tendering process is mentioned in Para 1.3.1 (iii) above. 

1.3.4.2 Clause applicable for tender documents downloaded from Internet 

 
Tenderer/s is/are free to download tender documents at their own cost, for the purpose of 

perusal. Master copy of the tender document will be available in the office. After award of 

the work, an agreement will be drawn up. The agreement shall be prepared based on the 

master copy available in the office of Employer’s and not based on the tender documents 

submitted by the Tenderer. In case of any discrepancy between the tender documents 

downloaded from the internet and the master copy, later shall prevail and will be binding on 

the Tenderers. No claim on this account shall be entertained. 

 
1.3.4.3 Cost of Tender documents downloaded from internet 

 
For submitting the tender, the Tender documents and Amendment(s), if any, is/are available 
on https://www.ireps.gov.in and www.dfcc.com and the same can be downloaded and used as 
tender documents for submitting the offer. The cost of the tender document is indicated in 
NIT. 
 
The cost of the tender document shall be deposited through payment gateway provided on 
http://www.ireps.gov.in on or before schedule date and time of submission of Bid. The proof 
of submission of cost of tender document should be uploaded along with the Technical Bid. 
 

1.3.4.4 Complete tender documents must be submitted online duly completed in all respect upto the 

scheduled date and time mentioned in the Para 1.1.1 of Notice Inviting E-Tender. The BID 

will be opened on the scheduled day and time and read out in the presence of such 

tenderer(s) as is/are present. In case the intended date for opening of tenders is declared a 

holiday, the tenders will be opened on the next working day at the same time. Any modified 

date and time for submission of tenders shall be uploaded on DFCCIL website www.dfccil.com 

and  https://www.ireps.gov.in. The detailed procedure of tender opening will be as per 

para1.3.5. 

 
1.3.4.5 Financial Bid shall be filled directly on the website https://www.ireps.gov.in through digital 

signature and not to be submitted in hard copy at all. The financial bid  should neither be 
scanned & uploaded, nor, the hard copy of the same should be submitted to the office of 
Employer. 

 
1.3.4.6 Deleted. 

 
1.3.4.7 Each page of the tender papers is to be signed either physically or digitally by the tenderers 

or such person/s on his/their behalf that is/are legally authorized to sign for him / them. 

 
1.3.4.8 Care in Submission of Tenders- 

(a) (i)     Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered during 

the execution of the works are taken into account with that the rates he enters in the tender forms 

http://www.dfccil.com/
http://www.dfccil.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.dfccil.com/
http://www.tenderwizard.com/DFCCIL
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are adequate and all inclusive to accord with the provisions in clause-37 of the General Conditions 

of Contract for the completion of works to the entire satisfaction of the Engineer. 

(ii) Tenders will examine the various provisions of the Central Goods and Services Tax Act, 

2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory Goods and 

Services Tax Act, 2017(UTGST)/respective state’s State Goods and Services Tax Act (SGST) also, 

as notified by Central/State Govt & as amended from time to time and applicable taxes before 

bidding. Tenders will ensure that full benefit of Input Tax (ITC) likely to be availed by them is 

duly considered while quoting rates. 

(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 

Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST  Act 

to DFCCIL immediately after the award of contract, without which no payment shall be released 

to the contractor. The contractor shall be responsible for deposition of applicable GST to the 

concerned authority. 

(iv) In case, the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, the DFCCIL shall deduct the applicable GST from his/their bills  

under reverse charge mechanism (RCM) and deposit the same to the concerned authority. 

1.3.4.9 Tenders containing erasures and/or alteration of the tender documents are liable to be rejected. 

Any correction made by Tenderer(s) in his/their entries must be attested by him/them. Any 

interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing the bid. 

1.3.4.10 The bid submitted / received after the time and date fixed for receipt of Bids as set out in the 

documents are liable to be rejected. 

1.3.4.11 Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to reject such 

tenders summarily without assigning any reasons whatsoever. In case tenderer/s still decides to 

have conditional offer, all such conditions are required to be listed separately and shall be 

supplemented by the details of exact financial implications, if applicable. DFCCIL will not take 

cognizance of any other conditions / variations from the tender stipulations mentioned at any 

other place in the tender documents. 

1.3.4.12 The bidder shall submit only one bid in the capacity of an individual or sole proprietor, 

partnership firm or company. Violation of this condition is liable to disqualify the tender in which 

bidder has participated and BID SECURITY of all such tenderers shall stand forfeited. 

1.3.4.13 Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of submission 

and during tender validity period. 

1.3.5 Opening of Tender: 

(a) Bid will be opened at the scheduled date and time mentioned in the Para 1.1.1 of Notice   

Inviting   E-Tender   in   the   office   of   Employer’s in the presence of the tenderers or 

their representatives as may be present at the prescribed date and time. 

(b) Bid of the bidders shall be opened through process of e-tendering.  
(c) BID only of all the tenderers shall be opened and the contents there of i.e. qualification 

details shall be read out. 

 
(d) After the opening of BID of all the tenderers, these bids shall be scrutinized and 

analyzed. If found necessary by the Employer, the tenderers shall be asked to furnish 

clarifications and the Employer may also hold discussions with the tenderers after giving 
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due notice. The names of the tenderers whose bid are considered complete and meet 

eligibility criteria shall be shortlisted. 

 
(e) The time of opening, date and venue shall be advised to qualified tenderers well in 

advance to enable them to depute their representative. The Bid Security of non-qualifying 

tenderers will be returned back within a reasonable period after completion of results of 

Technical bid. 

 
1.3.6 Constitution of the Firm: 

 
1.3.6.1 The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 

Firm) or on behalf of a Partnership Firm / Company / Registered Society / Registered Trust / 

HUF etc. The tenderer(s) shall enclose the attested copies of the constitution of their concern, 

and copy of PAN Card along with their tender. Joint Venture (JV) firms are eligible for 

participation in this tender. Tender Documents in such cases are to be signed by such persons 

as may be legally competent to sign them on behalf of the firm, company, association, trust or 

society, as the case maybe. 

  

1.3.6.2 The tenderer shall give full details of the constitution of the Firm / Company/ Registered 
Society /Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP)  
and shall also submit following documents (as applicable), in addition to documents 
mentioned above: 

 
(a) Sole Proprietorship Firm: The tenderer shall submit the notarized copy of the affidavit. 

 
(b) Partnership Firm : The tenderer shall submit self-attested copies of (i) registered / 

notarized Partnership Deed and (ii) Power of Attorney duly authorizing one or more of 

the partners of the firm or any other person(s), authorized by all the partners to act 

on behalf of the firm and to submit & sign the tender, sign the agreement, witness 

measurements, sign measurement books, receive payments, make correspondences, 

compromise /settle / relinquish any claim (s) preferred by the firm, Sign "No claim 

Certificate", refer all or any dispute to arbitration and to take similar action in respect of 

all tenders / contracts or said tender / contract. (iii) An undertaking by all partners of 

the partnership firm that they are not blacklisted or debarred by Railways or any other 

Ministry / Department of the Govt. of India from participation in tenders / contracts as 

on the date of submission of bids, either in their individual capacity or in any firm/LLP in 

which they were / are partners/members. Any Concealment / wrong information in 

regard to above shall make the bid ineligible or the contract shall be determined under 

Clause 62 of the General Conditions of Contract. 

 

(c) Joint Venture: The tenderer shall submit documents as mentioned in para 1.3.32 of 

this chapter. 

 

(d) Companies registered under Companies Act-1956/2013: The tenderer shall submit 

(i) the copies of Memorandum of Association (MOA)/ Articles of Association (AOA) 

of the company; (ii) Power of attorney duly registered / notarized by the company 

(backed by the resolution of Board of Directors) in favour of the individual, signing 

the tender on behalf  of company; and (iii) A copy of Certificate of Incorporation. 

 
(e) HUF: A copy of notarized affidavit on Stamp Paper declaring that he who is submitting 

the tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) 

and he has the authority, power and consent given by other members to act on behalf of 
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HUF. 

 
(f) LLP (Limited Liability Partnership): 

(i)  A copy of LLP Agreement 

(ii)  A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against the LLP. 

(iv)  An undertaking by all partners of the LLP that they are not blacklisted or debarred 

by Railways or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in 

their individual capacity or in any firm/LLP or JV in which they were / are 

partners/members. Concealment / wrong information in regard to above shall 

make the contract liable for determination under Clause 62 of the General 

Conditions of Contract. 

 

(g) Registered Society & Registered Trust: 

(i)  A copy of Certificate of Registration 

(ii)  A copy of Memorandum of Association of Society/Trust Deed 

(iii)  A copy of Power of Attorney in favour of the individual to sign the tender documents 

and create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

 
1.3.6.3 If it is mentioned in the tender submission that it is being submitted on behalf of / by a sole 

Proprietorship Firm / Partnership Firm /registered Company etc. but above- mentioned 
documents (as applicable) are not enclosed along with tender, the tender shall be  
summarily rejected. 

 
If it is NOT mentioned in the tender submission that it is being submitted on behalf of / by 
a Sole Proprietorship Firm / Partnership Firm / Registered company etc., then the tender 
shall be treated as having been submitted by the individual who has signed the tender. 

 
After opening of the tender, any document pertaining to the constitution of the Firm / Joint 
Venture etc. shall neither be asked nor be entertained / considered by DFCCIL. 

 
1.3.6.4 A tender from Joint Venture/ Partnership Firm etc. shall be considered only where 

permissible as per the tender conditions. (See para 1.3.25) 

 
1.3.6.5 The DFCCIL will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the Firm made subsequent to the submission of tender. It may, 
however, recognize such power of attorney and changes after obtaining proper legal advice. 

 
1.3.7 Validity of Tender: 

 
Tenderer shall keep his offer open for a minimum period of 120 days from the date of opening 

of the Technical Bid of the tender or as mentioned in the Tender Notice. 

 
1.3.8 Bid Security/ Earnest Money Deposit :- 

 
For the subject tender, the Bid Security/ Earnest Money deposit shall be Rs.4,39,700/- and shall 
be governed below. In case the Bid Security/ Earnest Money Deposit for the tender is applicable, 
the below instructions shall be applicable 

(a) The tenderer shall be required to deposit earnest money with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the 
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tender, under the conditions of tender. 
 

Note: (a) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 
“Startups” shall be exempted from payment of earnest money deposit detailed above. (b) 
100% Govt. owned PSUs shall be exempted from payment of earnest money deposit detailed 
above. (c) Labour Cooperative Societies shall deposit only 50% of above earnest money 
deposit detailed above. 

(b) It shall be understood that the tender documents have been issued to the tenderer and the 
tenderer is permitted to tender in consideration of stipulation on his part, that after 
submitting his tender he will not resile from his offer or modify the terms and conditions 
thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 
comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the 
DFCCIL. 

(c) If his tender is accepted this earnest money mentioned above will be retained as part security 
for the due and faithful fulfilment of the contract in terms of Clause 16 of the Standard General 
Conditions of Contract. The Earnest Money of other Tenderers shall, save as herein before 
provided, be returned to them, but the DFCCIL shall not be responsible for any loss or 
depreciation that may happen thereto while in their possession, nor be liable to pay interest 
thereon. 

(d) The Earnest Money shall be deposited through e-payment gateway or as mentioned in tender 
documents. 

(e) The tender must be accompanied by Earnest Money as mentioned above deposited through e-
payment gateway or as mentioned in tender documents, failing which the tender shall not be 
considered. 

 
The Tenderer(s) shall keep the offer open for a minimum period of 60 days from the date of 
opening of the Tender. It is understood that the tender documents have been issued to the 
Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the stipulation 
on his / their part that after submitting his / their tender subject to the period being extended 
further, if required by mutual agreement from time to time, he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to the DFCCIL, Should the 
Tenderer fail to observe or comply with the foregoing stipulation, the amount deposited as 
Earnest Money for the due performance of the above stipulation, shall be forfeited to the DFCCIL. 

 
NOTE: No interest shall be paid by DFCCIL on Bid Security amount. 

 
1.3.9 Execution of Contract Agreement: - 

The successful tenderer, whose tender has been accepted by the competent authority of DFCCIL, 

will be informed by the DFCCIL though a Letter of Acceptance (LoA). Letter of Acceptance after it 

is signed by the Contractor in token of his acceptance shall constitute a legal and binding contract 

between DFCCIL and the contractor till such time the contract agreement is signed. 

 
The Tenderer whose tender is accepted shall be required to appear in person at the Employer’s 
office or if a firm or corporation, a duly authorized representative shall so appear and execute the 
contract agreement within 30 days after notice that the contract has been awarded to him. 
Failure to do so shall constitute a breach of the agreement affected by the acceptance of the 
tender in which case the full value of the Bid Security accompanying the tender shall stand 
forfeited without prejudice to any other rights or remedies. 

 
In the event of any tenderer whose tender is accepted refuses to execute the contract 
agreement as here in before provided, DFCCIL may determine that such tenderer has 
abandoned the contract and there upon his tender and acceptance thereof shall be treated as 
cancelled and DFCCIL shall be entitled to forfeit the full amount of the Bid Security. 

 
1.3.10 Security Deposit on Acceptance of Tender: 
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The Security Deposit/rate of recovery/mode of recovery on acceptance of tender shall be as per 

the Para 16. (1) to 16.(3) of General Conditions of Contract (GCC). 

 
1.3.11 Tenderer’s Address 

 
The tenderer should state in the tender his postal address legibly and clearly. Any 

communication sent in time, to the tenderer by post at his said address shall be deemed to have 

reached the tenderer duly and in time. Important documents should be sent by registered post. 

 
1.3.12 Right of DFCCIL to Deal with Tenders 

 
(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works 

or to invite open or limited tenders and when tenders are called to accept a tender in 
whole or in part or to reject any tender or all tenders without assigning reasons for any 
such action. 

 
(b) The authority for the acceptance of the tender will rest with the DFCCIL. It shall not be 

obligatory on the said authority to accept the lowest tender or any other tender and no 
tenderer(s) shall demand any explanation for the cause of rejection of his/their tender 
nor the DFCCIL undertake to assign reasons for declining to consider or reject any 
particular tender or tenders. 

 
1.3.13 i) Eligibility Criteria 

 
(A) : Technical Eligibility Criteria 

Criteria 
Requirement 

I The tenderer must have satisfactorily   completed   or substantially completed any one of the 
following categories of work(s) during last 07 (seven) years, ending last day of month previous 
to the one in which tender is invited: 
(i) Three similar works each costing not less than the amount equal to 30% of advertised value 
of the tender,  or 
(ii) Two similar works each costing not less than the amount equal to 40% of advertised value 
of the tender, or 
(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 
tender 

Note: 
1. The tenderers shall submit requisite information as per Form 2A, along with relevant documents. 
 

 

Note: 

(a) Similar Work for this Tender is defined as: 

“Any Civil Engineering Work involving PCC/RCC/PSC work” 

(b) It is clarified that the Technical Eligibility Criterion mentioned above is with composite 

component for fulfilment of criteria by a JV firm. Refer Clause 65.15.1 of Chapter IV Part I of this 

Tender document. 

(B) : Financial Eligibility Criteria 

Criteria 

Requirement 
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The tenderer must have minimum average annual contractual turnover of V/N or V whichever is less; 

where, 

V= Advertised value of the tender in crores of Rupees 
 
N= Number of years prescribed for completion of work for which bids have been invited. 
 
The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years, as per the audited balance sheet. However, in case 

balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 

fourth previous year shall be considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Form 2B, along with copies of Audited Balance 

Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly 

supported by Audited Balance Sheet. 
 

Note: 

1. Contractual payments received by a Member in an earlier JV firm shall be reckoned only to extent of 

the concerned member’s share in that JV Firm for the purpose of satisfying compliance of the above 

mentioned financial eligibility criteria in tender for considerations. 

2. In case the tenderer/s is a partnership firm, the turnover etc. shall be in the name of partnership 

firm only. 

(C) Bid Capacity 

For tenders having advertised value more than Rs 20 crore (Not applicable for this tender)  
wherein eligibility criteria includes bid capacity also, the tenderer will be qualified only if its available bid 
capacity is equal to or more than the total bid value of the present tender. The available bid capacity shall 
be calculated as under: 

 
Available Bid Capacity =  [A x N x 2] – 0.33xNxB Where, 

 
A = Maximum value of construction works executed and payment received in any one of the previous 
three financial years or the current financial year (up to date of inviting tender), taking into account the 
completed as well as works in progress. 

 
N= Number of years prescribed for completion of work for which bids has been invited. 
 
B = Existing commitments and balance amount of ongoing works with tenderer as per Form No. 2C for 

statement of all works in progress and also the works which are awarded to tenderer but yet not started 
up to the date of inviting of tender. 

 
Note: 
(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) for calculating A, and 
(ii) Existing commitments and balance amount of ongoing works with tenderer as per Form No. 2C for 

statement of all works in progress and also the works which are awarded to tenderer but yet not 
started upto the date of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ 
statement should be furnished. 

 
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

 
(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 
(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) by each member of 
JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV either in 
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individual capacity or as a member of other JV as per the Form No. 2C for statement of all works in 
progress and also the works which are awarded to each member of JV either in individual capacity or 
as a member of other JV but yet not started upto the date of inviting of tender for calculating B. In 
case of no works in hand, a ‘NIL’ statement should be furnished. 

 
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

 
(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an 

earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the 
purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender under 
consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid 
capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be 
considered as incomplete and will liable to be rejected. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the 
tenderer. In case, the available bid capacity is lesser than estimated cost of work put to tender, his 
offer shall not be considered even if he has been found eligible in other eligibility criteria/tender 
requirement. 

 

The tender/technical bid will be evaluated based on details submitted in Form No. 2C. 

Explanatory Notes for Clause 1.3.13 (i) -Eligibility   Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% 
of the present contract value (excluding the payment made for adjustment of Price variation (PVC), if 
any) has been made to the contractor in that ongoing contract and no proceedings of termination of 
contract on Contractor’s default has been initiated. The credential certificate in this regard should 
have been issued not prior to 60 days of date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in 
which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, the completed work shall be considered for fulfillment of credentials. 

 
3. If a work is physically completed and completion certificate to this extent is issued by the 

concerned organization but final bill is pending, such work shall be considered for fulfillment of 

credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) 

shall be considered as the completion cost of work. In case final bill is pending, only the total gross 

amount already paid including the PVC amount (if paid) shall be considered as the completion cost 

of work. 

In case of substantially completed work, the total gross amount already paid including the PVC 

amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially 

completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate 

has been issued for such work to the subcontractor by a Govt. Organization or public listed 

company as defined in Notes of Para 1.3.13 , the same shall be considered for the purpose of 

fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall 

cost including the PVC amount (if paid) of that completed work or substantially completed work, 

shall be considered and no separate evaluation for each component of that work shall be made to 

decide eligibility unless mentioned otherwise specifically.  

7.0 Partnership firm: 

7.1 In case of newly formed partnership firm, the credentials of individual partners from previous 

propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), 
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shall be considered only to the extent of their share in previous entity on the date of dissolution / 

split and their share in newly formed partnership firm. For example, a partner A had 30% share in 

previous entity and his share in present partnership firm is 20%. In the present tender under 

consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the 

work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all 

the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) 

and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

7.2 In case of existing partnership firm, if any one or more partners quit the partnership firm, the 

credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall 

take away his credentials to the extent of his share on the date of quitting the partnership firm(e.g. 

in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and 

credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm 

shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the 

relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and 

proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

7.3 In case of existing partnership firm if any new partner(s) joins the firm without any modification in 

the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the 

extent of credentials of newly added partner(s) on the same principles as mentioned in item 7.2 

above. For this purpose, the tenderer shall submit along with his bid all the relevant documents 

which include copy of previous partnership deeds, dissolution/splitting deeds and proof of 

surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

7.4 Any partner in a partnership firm cannot use or claim his credentials in any other firm without 

leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use 

credentials of partnership firm of A&B partners in any other partnership firm or propriety firm 

without leaving partnership firm of A&B partners. 

7.5 In case a partner in a partnership firm is replaced due to succession as per succession law, the 

proportion of credentials of the previous partner will be passed on to the successor. 

7.6 If the percentage share among partners of a partnership firm is changed, but the partners remain 

the same, the credentials of the firm before such modification in the share will continue to be 

considered for the firm as it is without any change in their value. Further, in case a partner of 

partnership firm retires without taking away any credentials from the firm, the credentials of 

partnership firm shall remain the same as it is without any change in their value. 

7.7 In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in 

some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm 

“AX” earned after the date of becoming a partner of the firm AB shall not be added in partnership 

firm AB. 

8. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 

partnership firm. 

9. In case company A is merged with company B, then company B would get the credentials of 

company A also. 

1.3.13 (ii)   Credentials of Tenderer 

The tenderer shall provide satisfactory evidence in support of their technical and financial eligibility, 

which are acceptable to DFCCIL, as follows: 

(a) For Technical eligibility criteria, the details will be submitted in Form No.2A along with supporting 

documents. 

(b) For Financial eligibility criteria, the details will be submitted in Form No.2B along with supporting 

documents. 

(c) For Bid Capacity, the details will be submitted in Form No. 2C along with supporting documents. 
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(d) Work experience certificate from private individual shall not be considered. However, in addition to 

work experience certificates issued by any Govt. Organization, work experience certificate issued 

by Public listed company having average annual turnover of Rs 500 crore and above in last 3 

financial years excluding the current financial year, listed on National Stock Exchange or Bombay 

Stock Exchange, incorporated/registered at least 5 years prior to the date of closing of tender, shall 

also be considered provided the work experience certificate has been issued by a person authorized 

by the Public listed company to issue such certificates. 

In case tenderer submits work experience certificate issued by public listed company, the tenderer 

shall also submit along with work experience certificate, the relevant copy of work order, bill of 

quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 

certificates for all payments received and copy of final/last bill paid by company in support of 

above work experience certificate. 

 
The following will be applicable for evaluating the eligibility: 

 
(i) The tenderer shall be considered disqualified/in-eligible if: 

(a) The Tenderer or any of its partners and/or subcontractors included in the tender 

has been banned for business with Ministry of Railways/DFCCIL along with any of 

its attached and subordinate offices through an order issued by Ministry of Railways 

or DFCCIL pertaining to banning of Business, with the banning being valid as on the 

date of submission the Tender. 

(b) The Tenderer or any of its partners has suffered bankruptcy / insolvency or it is in 

the process of winding-up or there is a case of insolvency pending before any Court 

on the deadline of submission of application. 

 
(ii) Credentials if submitted in foreign currency shall be converted into Indian currency i.e., 

Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 
relevant date or immediately previous date for which rates have been published. Where, 
relevant date shall be as on the last day of month previous to the one in which tender is 
invited. In case of any other currency, the same shall first be converted to US Dollars as on 
the last day of month previous to the one in which tender is invited, and the amount so 
derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 
rate of such currencies shall be the daily representative exchange rates published by the 
International Monetary Fund for the relevant date or immediately previous date for which 
rates have been published. 

 

(iii) For the purpose of evaluation of proposals, all values given in INR in eligible qualification 

criteria and the values provided by the applicants in the proposal in the currencies other 

than INR shall be converted into one i.e. INR as per exchange rate mentioned in para (vi) 

above. 
 

1.3.13 (iii)      System of Verification of Tenderer’s Credential: 
 

1. For the works tenders, it has been decided to adopt the affidavit-based system of credential 

verification. The tenderer shall submit along with the tender document, documents in 

support of his/their claim to fulfill the eligibility criteria as mentioned in the tender 

document. Each page of the copy of documents/certificates in support of certificates 

submitted by the tenderer, shall be self–attested/ digitally signed by the tenderer or 

authorized representative of the tendering firm. Self –attestation shall include signature, 

stamp and date (on each page). 

2. The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 

they are not liable to be disqualified and all their statements/documents submitted along 
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with bid are true and factual. Standard format of the affidavit to be submitted on IREPS 

portal by the bidder is enclosed as Form-22. Non submission of an affidavit by the bidder 

shall result in summary rejection of his/their bid. And it shall be mandatorily incumbent 

upon the tenderer to identify, state and submit the supporting documents duly self-

attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 

Document. It will not be obligatory on  the part of Tender Committee to scrutinize beyond 

the submitted documents of tenderer as far as his qualification for the tender is 

concerned. 

3. The DFCCIL reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall, when so required by the 

DFCCIL, make available all such information, evidence and documents as may be 

necessary for such verification. Any such verification or lack of such verification, by the 

DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it 

affect any right of the DFCCIL thereunder. 

4. In case of any wrong information submitted by tenderer, the contract shall be 

terminated, Bid Security Deposit, Performance (PG) and Security Deposit (SD) of 

contract forfeited and agency barred for doing business on entire DFCCIL for 5(five) 

years. 
 

1.3.14 Period of Completion 
 

The entire work is required to be completed in all respects within 06 (Six) months from the 

date of issue of the acceptance letter. Time is the essence of contract. The contractor shall be 

required to maintain steady and regular progress to the satisfaction of the Engineer to ensure 

that the work will be completed in all respects within the stipulated time. 

 
1.3.15 Deleted 

 
1.3.16 If the Tenderer/s deliberately gives any wrong information about credentials/documents in 

his/ their tenders and thereby create(s) circumstances for acceptance of his/their tender, 

DFCCIL reserves the right to reject such tender at any stage, besides, shall suspend business 

with such tenderer. The BID SECURITY of such tenderers shall also be forfeited. 

 
1.3.17 (a) Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from time to 

time, shall be followed for consideration of tenders.    
  
 The Bidder must indicate the percentage of local content as stipulated in Public Procurement 

(preference to Make in India), order 2017 as amended from time to time and its subsequent 
orders/ notification issued by concerned Nodal Ministry for specific Goods/Products. The 
minimum local content to qualify as class I local supplier is 50% and to qualify as Class II local 
supplier would be 20%. Non local suppliers are not eligible to participate as per provisions of the 
public Procurement (Preference to Make In India), Order 2017 and its subsequent amendment. 
The bidder shall be required to upload a certificate from the statutory auditor or cost auditor of 
the company (in the case of companies) or by a practicing cost accountant or practicing chartered 
accountant (if bidder is other than companies), giving the percentage of local content. Preference 
shall be given to class I local suppliers as per provisions of the Public Procurement (Preference to 
Make in India), order 2017 and its subsequent amendments. 

 
(b) Permission to Bid for a bidder from a country which shares Land boundary with India: 
Any bidder from the countries sharing a land border with India will be eligible to bid in any 
procurement of works (including turnkey projects) only if the bidder is registered with the 
Competent Authority. The Competent Authority for registration will be the Registration 
Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), 
Government of India. For interpretation of this para, Department of Expenditure, Ministry of 
Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 
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1.3.18 Quantum of work and materials: 

 
The indicative schedule of quantities of various items of works is included in Form – 3 and 

Form- 4 of the tender documents. 

 
1.3.19 Employer not bound to accept any tender: 

 
The employer shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. The employer reserves the right to accept any tender in 
respect of the whole or any portion of the work specified in the tender papers or to reduce 
the work or to accept any tender for less than the tendered quantities without assigning 
any reason whatsoever. 

 
1.3.20 Schedule of Prices 

 

The Form-3 and Form-4 of Part-IV, Chapter-II of BID DOCUMENTS lists   out the Schedule of 
Prices for various items. Based on these, the total tender value has also been worked out. 

 

1.3.21 Performance Guarantee: Refer relevant clause of GCC. 
 

1.3.22 The tenderer shall furnish information for making payment through ECS/ NEFT / RTGS 

(Tender Form No. 8 placed at Part IV of the tender documents). 

 
1.3.23 Negotiation: 

Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called 

for negotiations should furnish the following form of declaration before commencement of 

negotiations? 

"I. .................................................................................. do declare that in the event of failure of contemplated 

negotiations    relating    to    Tender    No...............................................    dated ........................................ my 

original tender shall remain open for acceptance on its original terms and conditions,". 

 
1.3.24 Site Inspection: 

 
Part of the construction work is already carried out. Balance work to be done under this 
tendered work. Tenderers are requested to inspect the site and carry out careful 
examination to satisfy them as to the nature of work involved and facilities available at the 
site. They should note carefully all the existing structures and those under construction 
through other agencies. They should also study the suitability of utilizing the different 
equipment and the machinery that they intend to use for the execution of the work. The 
tenderers should also  select suitable sites for the purpose of locating their store yard, 
laboratory, staff quarters etc., and satisfy themselves with regard to the feasibility of 
transporting the girders, etc. from the yard to the final site of placement etc. 

 
1.3.25 Tenderer(s) who can participate for this tender/Bid are company, firm, Joint 

venture/Partnership Firm/ Limited liability partnership/HUF/Registered society and 
Registered trust/MSE as per their eligibility detailed in this tender document. 

 
1.3.26 Preliminary examination of bids 

a) The DFCCIL shall examine the bids to determine whether they are complete, whether 
any computational errors have been made, whether the documents have been properly 
signed and whether the bids are generally in order. 

b) Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by multiplying 
the unit price and quantity, or between subtotals and the total price, the unit or subtotal 
price shall prevail, and the  total price shall be corrected. 

c) The rates should be quoted in figures as well as in words. If there is variation between 
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rates quoted in figures and in words, the rate quoted in ‘words’ shall be taken as correct. 
If more than one or improper rates are tendered for the same item, the tender is liable to 
be rejected. 

d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the bidding 
documents. For purposes of this determination, a substantially responsive bid is one 
that conforms to all the terms, conditions and specifications of the bidding documents 
without material deviations, objections, conditionality or reservation. A material 
deviation, objections, conditionality or reservation is one: 

 

(i) That affects in any substantial way the scope, quality or Performance of the contract. 

(ii) That limits  in  any  substantial  way,  inconsistent  with  the  bidding  documents,  
the DFCCIL’s rights or the successful Bidder’s obligations under the contracts; or 

(iii) Whose rectification would unfairly affect the competitive position of other Bidders 
who  are presenting substantially responsive bids. 

e) If a bid is not substantially responsive, it shall be rejected by the DFCCIL. 

f) In case of tenders containing any conditions or deviations or reservations about contents 
of tender document. DFCCIL can summarily reject such tender. 

g) Clarification of Bids: To assist in the examination, evaluation & comparison and 
prequalification of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a 
clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a 
request by the DFCIL shall not be entertained or considered. The DFCCIL request for 
clarification and the response of the bidder in this regard shall be in writing. 

 
1.3.27 Evaluation and comparison of tenders 

In case of open tenders, bids, which are determined as substantially responsive, shall be 
evaluated based on criteria as given in Eligibility Criteria” and as given in Notice Inviting E- 
Tender. The tenderer must submit all necessary authentic data with necessary supporting 
certificates of the various items of evaluation criteria failing which his tender is liable to be 
rejected. 

1.3.28 Canvassing 

No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any 

tenderer found doing so may be disqualified and his bid may be rejected. 

1.3.29 Award of Contract 

1. DFCCIL shall notify the successful tenderer in writing by a Registered Letter/Courier/Speed 

Post/ through bearer or through E-mail that his tender has been accepted. 

2. Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall constitute 

a legal and binding contract between DFCCIL and the contractor till such time the contract 

agreement is signed. 

1.3.30 Understanding and Amendments of Tender Documents: 
 

1. The bidder must own all responsibilities and bear all cost for obtaining all the information 
including risks, contingencies & other circumstances in execution of the work. It shall also 
carefully read and understand all its obligations & liabilities given in tender documents. 

2. The bidder is advised to visit and examine the site where the work is to be executed and its 
surroundings or other areas as deemed fit by the bidder and should obtain at his own cost all 
information that may be necessary for preparing the bid and execution of the contract. The cost 
of visiting the site and collecting relevant data shall be at the bidder’s own expenses. It is a 
condition of the tender that the tenderer is deemed to have visited the site and satisfied himself 
with all the conditions prevailing including any difficulties for executing the work. 

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason whether at 
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its own initiative or in response to any request by any prospective bidder amend the bidding 
documents by issuing Amendment, which shall be part of the Tender documents. 

4. DFCCIL may at its discretion extend the deadline for submission of the bids at any time before 
the time of submission of the bids. 

 

1.3.31 Deleted. 
 

1.3.32  JOINT VENTURE (JV) FIRMS IN WORKS TENDERS (Not eligible for this tender): 

1.3.32.0 Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for 
works tenders wherein tender documents provide for the same. 

 

1.3.32.1 Separate identity/name shall be given to the Joint Venture. 

 

1.3.32.2 Number of members in a JV shall not be more than three, if the work involves only one department 
(say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves 
more than one Department. One of the members of the JV shall be its Lead Member who shall have a 
majority (at least 51%) share of interest in the JV. The other members shall have a share of not less 
than 20% each in case of JV with upto three members and not less than 10% each in case of JV with 
more than three members. In case of JV with foreign member(s), the Lead Member has to be an Indian 
firm/company with a minimum share of 51%. 

1.3.32.3 A member of JV shall not be permitted to participate either in individual capacity or as a member of 

another JV in the same tender. 

1.3.32.4 The tender form shall be purchased and submitted only in the name of the JV and not in the name of 

any constituent member. The tender form can however be submitted by JV or any of its constituent 

member or any person authorized by JV through Power of Attorney to submit tender. 

1.3.32.5 Bid Security Deposit shall be submitted by JV or authorized person of JV either as : 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 

irrespective of their share in the JV if the JV has not been constituted legally till the date of 

submission of tender. 

1.3.32.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp 

paper, shall be submitted by the JV along with the tender. The complete details of the members of 

the JV, their share and responsibility in the JV etc. particularly with reference to financial, technical 

and other obligations shall be furnished in the MoU. 

1.3.32.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during 

the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full 

Bid Security shall be liable to be forfeited. 

1.3.32.8 Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. The 

constitution of the JV shall not normally be allowed to be modified after submission of the bid by the 

JV, except when modification becomes inevitable due to succession laws etc., provided further that 

there is no change in qualification of minimum eligibility criteria by JV after change of composition. 

However, the Lead Member shall continue to be the Lead Member of the JV. Failure to observe this 

requirement would render the offer invalid. 

1.3.32.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be 

altered during the currency of contract except when modification become inevitable due to 

succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe this 

stipulation shall be deemed to be breach of contract with all consequential penal action as 

per contract conditions. 

1.3.32.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per 

tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization 
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Advance, Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of 

guarantees amongst the members of the JV shall be permitted. 

1.3.32.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the 

same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the 

tender, shall be got registered before the Registrar of the Companies under 'The Companies Act - 

2013' (in case JV entity is to be registered as Company) or before the Registrar/Sub-Registrar under 

the 'The Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or 

under 'The LLP Act 2008' (in case JV entity is to be registered as LLP). A separate PAN shall be 

obtained for this entity. The documents pertaining to this entity including its PAN shall be furnished 

to the DFCCIL before signing the contract agreement for the work. In case the tenderer fails to 

observe/comply with this stipulation within 60 days of issue of LOA, contract is liable to be 

terminated. In case contract is terminated DFCCIL shall be entitled to forfeit the full amount of the 

Bid Security and other dues payable to the Contractor under this contract. The entity so registered, in 

the registered documents, shall have, inter-alia, following Clauses: 

1.3.32.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be jointly 

and severally liable to the DFCCIL for execution of the project in accordance with General and 

Special Conditions of Contract. The members of the entity shall also be liable jointly and severally 

for the loss, damages caused to the DFCCIL during the course of execution of the contract or due to 

non-execution of the contract or part thereof. 

1.3.32.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 

including the period of extension, if any and the maintenance period after the work is completed. 

1.3.32.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 

accordance with Indian Laws. 

 
1.3.32.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf 

of the Joint Venture to deal with the tender, sign the agreement or enter into contract in respect of 

the said tender, to receive payment, to witness joint measurement of work done, to sign 

measurement books and similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to this authorized 

member of the JV. 

1.3.32.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the DFCCIL in 

respect of the said tender/contract. 

1.3.32.14 Documents to be enclosed by the JV along with the tender: 

1.3.32.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents shall 

be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 
Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into 
the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the 
MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred 
by Railways or any other Ministry / Department of the Govt. of India /DFCCIL from participation 
in tenders / contracts as on the date of submission of bids, either in their individual capacity or 
in any firm/LLP in which they were / are partners/members. Any Concealment / wrong 
information in regard to above shall make the bid ineligible or the contract shall be determined 
under Clause 62 of the General Conditions of Contract. 

 
1.3.32.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 

enclosed: 
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(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 
Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf 
of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, 
power and consent given by other members to act on behalf of HUF. 

1.3.32.14.3 In case one or more members of the JV is/are companies, the following documents shall be 

submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a 
JV agreement, 

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 

(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV 
Agreement on behalf of the company and create liability against the company 

 

1.3.32.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be 

submitted: 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution 

passed by the Partners) in favour of the individual, to sign the tender and/or sign the MOU/ 

JV agreement on behalf of the LLP and create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred  by 

Railways or any other Ministry / Department of the Govt. of India /DFCCIL from 

participation in tenders / contracts as on the date of submission of bids, either in  their 

individual capacity or in any firm/LLP or JV in which they were / are partners/members. 

Any Concealment / wrong information in regard to above shall make the contract liable for 

determination under Clause 62 of the General Conditions of Contract. 

 
1.3.32.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents  shall 

be submitted: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 
 

 
1.3.32.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV 

shall be adjudged based on satisfactory fulfillment of the following criteria: 

1.3.32.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 1.3.13(i)(A) of Chapter III Part I, shall be satisfied 

by either the ‘JV in its own name & style’ or ‘Lead member of the JV’. 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the 

work as per para 1.3.13(i)(A) of Chapter III Part I, shall have technical capacity of minimum 10% of 

the cost of work i.e., each non-lead member of JV member must have satisfactorily completed or 

substantially completed during last 07 (seven) years, ending last day of month previous to the one 

in which tender is invited, one similar single work for a minimum of 10% of advertised value of the 

tender. 
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(b) For works with composite components 
 
The technical eligibility for similar type of work as per para 1.3.13(i)(A) of Chapter III Part I, shall 

be satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’. 

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any 

component of the work as per para 1.3.13(i)(A) of Chapter III Part I, shall have technical capacity of 

minimum 10% of the cost of any component of work mentioned in technical eligibility criteria. i.e., 

each other (non- lead) member of must have satisfactorily completed or substantially completed 

during last 07 (seven) years, ending last day of month previous to the one in which tender is 

invited, one similar single work for a minimum of 10% of cost of any component of work mentioned 

in technical eligibility criteria in para 1.3.13(i)(A) . 

Note for Para 65.15.1: 

a) The Major component of the work for this purpose shall be the component of work having 

highest value. In cases where value of two or more component of work is same, any one work 

can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the 

extent of the concerned member's share in that JV for the purpose of satisfying his/her 

compliance to the above mentioned technical eligibility criteria in the tender under 

consideration. 

1.3.32.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 1.3.13(i)(B) of 
Chapter III Part I. The “financial capacity” of the lead member of JV shall not be less than 51% of the 
financial eligibility criteria mentioned at para 1.3.13(i)(B) of Chapter III Part I. 

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s 

“financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to 

the extent of the concerned member’s share in that JV for the purpose of satisfying compliance of 

the above mentioned financial eligibility criteria in the tender under consideration. 

1.3.32.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 1.3.13(i)(C) of 

Chapter III Part I. The arithmetic sum of individual “Bid capacity” of all the members shall be taken 

as JV’s “Bid capacity” to satisfy this requirement. 

1.3.33 Participation of Partnership Firms in works tenders: 
 

1.3.33.1 The Partnership Firms participating in the tender should be legally valid under the provisions of the 

Indian Partnership Act. 

1.3.33.2 The partnership firm should have been in existence or should have been formed prior to submission of 

tender. Partnership firm should have either been registered with the Registrar or the partnership 

deed should have been notarized as per the Indian Partnership Act, prior to submission of tender. 

1.3.33.3 Separate identity / name should be given to the partnership firm. The partnership firm should have PAN 

/ TAN number in its own name and PAN / TAN number in the name of any of the constituent 

partners shall not be considered. The valid constituents of the firm shall be called partners. 

1.3.33.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be 

modified / altered / terminated during the validity of the tender as well as the currency of the 

contract except when modification becomes inevitable due to succession laws etc., in which 

case prior permission should be taken from DFCCIL and in any case the minimum eligibility 

criteria should not get vitiated. The re-constitution of firm in such cases should be followed by a 

notary certified Supplementary Deed. The approval for change of constitution of the firm, in any 
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case, shall be at the sole discretion of the DFCCIL and the tenderer shall have no claims what-so-

ever. Any change in the constitution of Partnership firm after submission of tender shall be with the 

consent of all partners and with the signatures of all partners as that in the Partnership Deed. 

Failure to observe this requirement shall render the offer invalid and full Bid Security shall be 

forfeited. 

If any Partner/s withdraws from the firm after submission of the tender and before the award of 

the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited. If any new 

partner joins the firm after submission of tender but prior to award of contract, his / her 

credentials shall not qualify for consideration towards eligibility criteria either individually or in 

proportion to his share in the previous firm. In case the tenderer fails to inform DFCCIL beforehand 

about any such changes / modification in the constitution which is inevitable due to succession 

laws etc. and the contract is awarded to such firm, then it will be considered a breach of the 

contract conditions liable for determination of the contract under Clause 62 of the General 

Conditions of Contract. 

1.3.33.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as  a partner 

of any other firm in the same tender. 

1.3.33.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be 

submitted by partnership firm. The Bid Security submitted in the name of any individual partner or 

in the name of authorized partner(s) shall not be considered. 

1.3.33.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance 

Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in the name of 

the partnership firm and no splitting of guarantees among the partners shall be acceptable. 

1.3.33.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in 

the name of the firm only and not in the name of any individual partner 

1.3.33.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall 

be furnished by all the partners through a notarized affidavit, before signing of contract agreement. 

(a) Joint and several liabilities: 
The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly 

and severally liable to the DFCCIL for execution of the contract in accordance with General 

and Special Conditions of the Contract. The partners shall also be liable jointly and severally 

for the loss, damages caused to the DFCCIL during the course of execution of the contract or 

due to non- execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: 
The partnership deed/partnership firm agreement shall normally not be modified/altered/ 

terminated during the currency of contract and the maintenance period after the work is 

completed as contemplated in the conditions of the contract. Any change carried out by 

partners in the constitution of the firm without permission of DFCCIL, shall constitute a 

breach of the contract, liable for determination of the contract under Clause 62 of the General 

Conditions of Contract. 

(c) Governing laws:  

The partnership firm agreement shall in all respect be governed by and interpreted in 

accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in 

the contract without the written consent of the other partner/s and that of the DFCCIL. 
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1.3.33.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. The 

following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 
the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for 
the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India /DFCCIL from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members. Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the General Conditions of Contract. 

 

1.3.33.11 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment 

of  the eligibility criteria laid down in para 1.3.13(i) of Chapter III Part I of the Tender document. 

 
1.3.34 The DFCCIL has appointed 2 (two) independent external monitors for the purpose of monitoring 

the Bidding Process and execution of the Contract Agreement for compliance with the principles 
specified in the integrity pact enclosed as Form no. 20. The co-ordinates of the independent 
external monitors are as under: 

 
(a)  Shri V Kannan, Ex-CMD, Vijaya Bank, 
 Address: TA-1, Krishna Regency, Third Floor,  
Tata Silk Farm, K R Road, Basavanagudi, Bangalore-4, 
Mob.: No. 0810530555. 
Email: Kannan, venkata@gmail.com 
 

 
(b) Ms. Rashmi Verma, IAS (Retd.) 
Address; D-87, Ground Floor, Panchsheel Enclave, New Delhi-110017, 
Mob No. 9810735544 
E-mail-verma.rashmi@rediffmail.com 
 

mailto:venkata@gmail.com
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PART - I 

CHAPTER IV 

 
GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATION 

1. (1)  Definition:-In these General conditions of Contract, the following terms shall have the meaning 

assigned hereunder except where the context otherwise requires:- 

(a) “DFCCIL”/ “Employer” shall mean Dedicated Freight Corridor Corporation of India Limited (DFCCIL), 

a company incorporated under the companies Act, 1956 and having its Registered & Corporate office 

at Supreme Court Metro Station Building Complex, New Delhi 110001 which expression shall also 

include its legal successors and permitted assigns.” Acting through CGM/GM(Co) or official specified 

in tender document. 

(b) “Railway” shall mean the President of the Republic of India or  the Administrative Officers  of 

the Railway or of the Successor Railway authorized to deal with any matter which these presents 

are concerned on his behalf.  

(c) “General Manager of Railway” shall mean the officer - in-charge of the General Superintendence 

and Control of the Railway and shall mean and include their successors, of the successor Railway 

and shall also include Managing Director/ Director of DFCCIL; 

 
(d) “Chief Engineer” shall mean the officer - in-charge of the Engineering Department of Railway and 

shall also include Chief Engineer (Construction), Chief Signal and Telecommunication Engineer, 

Chief Signal and Telecommunication Engineer (Construction), Chief Electrical Engineer, Chief 

Electrical Engineer (Construction) and shall also include Group General Manager /Chief 

General Manager/ General Manager/Chief Project Manager of DFCCIL. 

 
(e) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the Railway and 

shall also mean any officer nominated by “Railway" and shall mean and include their successors 

of the successor Railway. 

 
(f) “Engineer” and Employer’s Engineer shall mean the Chief Project Manager/Chief General 

Manager/ General Manager(Coordination) of DFCCIL or his representative nominated to act as 

Engineer or  PMC appointed by DFCCIL. 

 

(g) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 

Telecommunication Engineer and Assistant Electrical Engineer, 

JPM/APM/DPM/PM/Dy.CPM/Addl. CPM of DFCCIL in direct charge of the work and shall 

include any Sr. Sec./Sec/Jr.Engineer/ Executive/Sr. Executive, JPM/APM/DPM/PM/Dy.CPM 

of DFCCIL of Civil Engineering / Signal & Telecommunication Engineering / Electrical 

Engineering Department appointed by DFCCIL and shall mean and include the Engineer’s 

Representative of the PMC appointed by DFCCIL. 

 
(h) “Contractor” shall mean the Person / Firm / LLP/ Trust / Cooperative Society or Company whether 

incorporated or not who enters into the contract with the DFCCIL and shall include their 

executors, administrators, and successors and permitted assigns. 

(i) “Contractor’s authorised engineer” shall mean a graduate engineer having more than 3 years 

experience in the relevant field of construction work involved in the contract, duly approved by 
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Engineer. 

 
(j) “Contract” shall mean and include the Agreement of Work Order, the accepted schedule of rates 

of the Schedule or Rates of  DFCCIL modified by the tender percentage for items of work 

quantified,  or  not  quantified,  General  Conditions  of  Contract,  Special  Conditions  of 

Contracts, if any, Drawings, Specifications, Additional / Special Specifications, if any and tender 

forms, if any, and all other documents included as part of contract. 

(k) “Works” shall mean the works to be executed in accordance with the contract. 
 

(l) “Specifications” shall mean the Specifications for materials and works referred / mentioned in 

tender documents. 
 

(m) “Drawing” shall mean the maps, drawings, plans and tracings or pr ints there of annexed to the 

contract and shall include any modifications of such drawings and further drawings as may be 

issued by the Engineer from time to time. 

 
(n) “Constructional Plan” shall mean all appliances or things of whatsoever nature required for the 

execution, completion or maintenance of the works or temporary works (as hereinafter defined) 

but does not include materials or other things intended to form or forming part of the permanent 

work. 

 
(o) “Temporary Works” shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works. 
 

(p) “Site” shall mean the land and other places on, under, in or through which the works are to be 

carried out and any other lands or places provided by the DFCCIL for the purpose of the 

Contract. 

 
(q) “Period of Maintenance” shall mean the defect liability period (DLP) from the date of completion 

of the works as certified by the Engineer. 

 

(r) “Bid” or “Tender”, “Bidder” or “Tenderer” wherever appearing in this document shall have the 

same and interchangeable meaning. 

 

(s) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is 

published on website or the date of publication in newspaper in case tender is not published on 

website.   

 

(t) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with 

respective quantities and rates, accepted by the DFCCIL. 

 
(u) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which 

includes- 
 

(i) “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of 
Rates of the Railway issued under the authority of the Chief Engineer from time to time, 
updated with correction slips issued up to date of inviting tender or as otherwise specified in 
the tender documents;  

 
(ii) “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director 

General/ Central Public Works Department, Government of India, New Delhi, as adopted and 
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modified by the Railway under the authority of the Chief Engineer from time to time, updated 
with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents. 

 
1. (2) Singular and Plural:- Words importing  the singular number shall also include the plural and 

vice versa where the context requires. 

1.(3)    Headings & marginal headings:-The headings and marginal headings in these general conditions 

are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be 

taken into consideration in the interpretation or construction thereof or the contract. 

 

GENERAL OBLIGATION 
 

2.(1)     Execution Co-relation and intent of contract Documents:-The contract documents shall be signed 

in triplicate by the DFCCIL and the Contractor. The contract documents are complementary, and 

what is called for by any one shall be as binding as if called for by all, the intention of the documents 

is to include all labour and materials, equipments and transportation necessary for the proper 

execution of work. Materials or work not covered by or properly inferable from any heading or 

class of the specifications shall not be supplied by the DFCCIL to the contractors unless distinctly 

specified in the contract documents. Materials or works described in words which so applied have 

a well known technical or trade meaning shall be held to refer to such recognized standards. 

 
2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project 

Authority/DFCCIL or vice versa while contract is in subsistence, the contract shall be binding on 

the Contractor and the Successor Railway/Project in the same manner & take effect all respects as 

if the Contractor and the Successor Railway/Project were parties there to from the inception and 

the corresponding officer or the Competent Authority in the Successor Railway/Project will exercise 

the same powers and enjoy the same authority as conferred to the Predecessor Railway/Project under 

the original contract/agreement entered into. 

2.(3) If for administrative or other reasons the contract is transferred to the Successor Railway/Successor 

Project Authority of DFCCIL the contract shall not withstanding any things contained herein 

contrary there to, be binding on the Contractor and the Successor Railway /Project Authority/ 

DFCCIL in the same manner and take effect in all respect as if the Contractor and the Successor 

Railway/ successor Project Authority of DFCCIL had been parties thereto from the date of this 

contract. The contract shall be Administered/Managed by GGM/CGM/GM/CPM/nominated by 

DFCCIL. 

3.(1)    Law governing the contract:- “This agreement and the relationship between the parties shall be 

governed, construed and interpreted in accordance with applicable laws of India. Applicable laws 

shall mean all laws, bye-laws, statutes, rules, regulations, orders, ordinances, codes, guidelines, 

notices, directions, judgements, decrees or other requirements or official directives and/or of any 

statutory authority in the Republic of India.” 

3.(2)   Compliance to regulations and bye-laws:-The contractor shall conform to the provision of any 

statute relating to the works and regulations and by-laws of any location authority and of any water 

and lighting companies or undertakings, with whose system the work is proposed to be connected 

and shall before making any variation from the drawings or the specifications that may be 

necessitated by so confirming give to the Engineer notice specifying the variation proposed to be 

made and the reasons for making the variation and shall not carry out such variation until he has 

received instructions from the Engineer in respect thereof. The contractor shall be bound to give all 

notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes payable 
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to any authority in respect hereof. 

4. Communications to be in writing:- All notices, communications, reference and complaints made 

by the DFCCIL or the Engineer or the Engineer’s representative or the contractor inters concerning 

the work shall be in writing and no notice, communication, reference or complaint not in writing 

shall be recognized. 

5. Service of Notices on Contractors:-The contractor shall furnish to the Engineer the name 

designation and address of his authorized agent and all complaints, notices, communications and 

references shall be deemed to have been duly given to the contractor if delivered to the contractor 

or his authorized agent or left at or posted to the address so given and shall be deemed to have 

been so given in the case of posting on day on which they would have reached such address in the 

ordinary course of post or on the day on which they were so delivered or left. In the case of contract 

by partners, any change in the constitution of the firm shall be forthwith notified by the contractor 

to the Engineer. 

6. Occupation and use of land:- No land belonging to or in the possession of the Railway / DFCCIL 

shall be occupied by the Contractor without the permission of the Railway / DFCCIL. The 

Contractor shall not use, or allow to be used, the site for any purposes other than that of executing 

the works. Whenever non-railway bodies / persons are permitted to use railway premises with 

competent authority’s approval, conservancy charges as applicable from time to time may be 

levied. 

7. Assignment or subletting of contract:-  

The Contractor shall not assign or sublet the contract or any part thereof or allow any person to 

become interested therein in any manner whatsoever without the special permission in writing of the 

CGM/GM DFCCIL, save as provided below. Any breach of this condition shall entitle the DFCCIL to 

rescind the contract under Clause 62 of these Conditions and also render the Contractor liable for 

payment to the DFCCIL in respect of any loss or damage arising or ensuing from such cancellation; 

provided always that execution of the details of the work by petty Contractor under the direct and 

personal supervision of the Contractor or his agent shall not be deemed to be sub-letting under this 

clause. 

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking 

permission of CGM/GM DFCCIL for the same. While submitting the proposal to DFCCIL, Contractor 

shall ensure the following: 

(a)  (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total 

contract value. 

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed 

for subcontract in last 5 years, ending date of submission of proposal by Contractor to DFCCIL, costing 

not less than 35% value of work to be subletted, through a works contract. For fulfilment of above, 

Work Experience Certificate issued by a Govt. Department/Organisation shall be considered. Further, 

Work Experience Certificate issued by a Public listed company shall be considered provided the 

company is having average annual turnover of Rs 500 crore and above in last 3 financial years 

excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 

registered at least 5 years back from the date of submission of proposal by Contractor to DFCCIL and 

work experience certificate issued by a person authorised by the Public Listed Company to issue such 

certificates. 

Note: For subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by 
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the DFCCIL. 

 In case contractor submits subcontractor’s work experience certificate issued by public listed 

company, the contractor shall also submit along with work experience certificate, the relevant copy of 

work order, bill of quantities, bill wise details of payment received duly certified by Chartered 

Accountant, TDS certificates for all payments received and copy of final/last bill paid by company in 

support of above work experience certificate. 

 (iii) There is no banning of business with the sub-contractor in force over IR/DFCCIL. 

(b)  The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor 

with subcontractor. No subcontractor shall be permitted without a formal agreement between 

Contractor and subcontractor. This agreement shall clearly define the scope of work to be carried out 

by subcontractor and the terms of payment in clear & unambiguous manner. 

(c)  On receipt of approval from CGM/GM DFCCIL, Contractor shall enter into a formal agreement legally 

enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer. 

(d)  The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 

commencement of subcontractor’s work. 

(e)  Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he 

intends to do so at his own or on the instructions of DFCCIL, with prior intimation to CGM/GM 

DFCCIL. 

(f)  The Contractor shall indemnify DFCCIL against any claim of subcontractor. 

(g)  The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to 

resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of work is 

not affected in any manner whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based  on 

documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue 

work  certificate to the subcontractor also for the portion of work subcontracted and successfully 

completed by the sub-contractor. 

 Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s 

work is complete and contractor is entitled for the issuance of Work Experience Certificate. However, 

in the same contract, when the CGM/GM DFCCIL, based on documents, is satisfied that the 

subcontractor has successfully carried out subletted work; without issuance of work experience 

certificate to subcontractor at this stage, the CGM/GM DFCCIL can, only once, consider the 

successfully completed subletted work for the fulfilment of eligibility for further subletting of work to 

the subcontractor in the same contract. When the contractor’s work is complete and contractor is 

entitled for the issuance of work experience certificate, the subcontractor shall be issued one Work 

Experience Certificate for the total scope of work executed by the subcontractor in the contract.  

(i)  The responsibility of successful completion of work by subcontractor shall lie with Contractor. 

Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract. 

(j)  Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may 

instruct the Contractor to remove the subcontractor from the work and Contractor has to comply 

with the above instructions with due promptness. Contractor shall intimate the actual date of 

discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account shall 

be entertained by the DFCCIL and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 
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(k)  The permitted subcontracting of work by the Contractor shall not establish any contractual  

relationship between the sub-contractor and the DFCCIL and shall not relieve the Contractor of any 

responsibility under the Contract. 

8. Assistance by the DFCCIL for the Stores to be obtained by the Contractor:- Owing to difficulty in 

obtaining certain materials (including Tools & Plant) in the market, the DFCCIL may have agreed 

without any liability therefore to endeavor to obtain or assist the contractor in obtaining the required 

quantities of such materials as may be specified in the tender. In the event of delay or failure in 

obtaining the required quantities of the aforesaid material the contractor shall not be deemed 

absolved of his own responsibility and shall keep in touch with day to day positions regarding 

their availability and accordingly adjust progress of works including employment of labour and 

the DFCCIL shall not in any way be liable for the supply of materials or for the non-supply thereof 

for any reasons whatsoever nor for any loss or damage arising in consequence of such delay or no 

supply. 

9. Deleted 
 

10. Carriage of materials:- No forwarding orders shall be issued by the DFCCIL for the conveyance 

of contractor’s materials, tools and plant by Rail which may be required for use in the works and 

the contractor shall pay full freight charges at public tariff rates therefore. 

 
11. Deleted 

 
12. Representation on Works:-The contractor shall, when he is not personally present on the site of the 

works place and keep a responsible agent at the works during working hours who shall on 

receiving reasonable notice, present himself to the Engineer and orders given by the Engineer or 

the engineer’s representative to the agent shall be deemed to have the same force as if they had 

been given to the Contractor. Before absenting himself, the contractor shall furnish the name and 

address of his agent for the purpose of this clause and failure on the part of the Contractor to comply  

with this provision at any time will entitle the DFCCIL to rescind the contract under clause 62 of 

these conditions. 

 
13. Relics and Treasures:-All gold, silver, oil and other minerals of any description and all precious 

stones, coins, treasures relics antiquities and other similar things which shall be found in or upon 

the site shall be the property of the DFCCIL and the Contractor shall duly preserve the same to the 

satisfaction of the DFCCIL and shall from time to time deliver the same to such person or persons 

as the DFCCIL may appoint to receive the same. 

14. Excavated material:-The contractor shall not sell or otherwise dispose of or remove except for the 

purpose of this contract, the sand, stones, clay, ballast, earth, rock or other substances or materials 

which may be obtained from any excavation made for the purpose of the works or any building or 

produced upon the site at the time of delivery of the possession thereof but all the substances, 

materials, buildings and produce shall be the property of the DFCCIL provided that the contractor 

may, with the permission of the Engineer, use the same for the purpose of the works either free of 

cost or pay the cost of the same at such rates as may be determined by the Engineer. 

15. Indemnity by Contractors:- The contractor shall indemnify and save 

harmless the Railway/DFCCIL from and against all actions, suit proceedings losses, costs, 

damages, charges, claims and demands of every nature and description brought or recovered 

against the Railways /DFCCIL by reason of any act or omission of the contractor, his agents or 

employees, in the execution of the works or in his guarding of the same. All sums payable by way 

of compensation under any of these conditions shall be considered as reasonable compensation to 
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be applied to the actual loss or damage sustained, and whether or not any damage shall have been 

sustained. 

16.(1)   Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security 
submitted by the Contractor with his tender will be retained/encashed by the DFCCIL as part of 
security for the due and faithful fulfilment of the contract by the Contractor. Provided further that, if 
Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled commercial bank of 
India or irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India in the form of 
Form 28, either towards the Full Security Deposit or the Part Security Deposit equal to or more than 
Bid Security, the DFCCIL shall return the Bid Security, to the Contractor. 

 
Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt 
issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from 
Scheduled commercial bank of India in the form of Form 24, or may be recovered at the rate of 6% of 
the bill amount till the full Security Deposit is recovered. Provided also that in case of defaulting 
Contractor, the DFCCIL may retain any amount due for payment to the Contractor on the pending "on 
account bills" so that the amounts so retained (including amount guaranteed through Performance 
Guarantee) may not exceed 08% of the total value of the contract. 
 
The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 
stipulated date of Maintenance period plus 60 days and shall be extended from time to time, 
depending upon extension of contract granted in terms of Clause 17A and 17B of the General 
Conditions of Contract. 
 
Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 
contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of 
India, to be submitted by him, for an amount equal to or more than the already available Security 
Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of 
the already available Security Deposit is permitted up to two times and in a contract of value equal to 
or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted 
up to three times. 
 

16.(2)(i)  Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to 
the Contractor along with or after, the following: 
 
(a)  Final Payment of the Contract as per clause 51.(1) and 
(b)  Execution of Final Supplementary Agreement or Certification by Engineer that DFCCIL has No 

Claim on Contractor and 
(c)  Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in case 

applicable. 
 

16. (2)(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) 
of these conditions, the Security Deposit already with DFCCIL under the contract shall be forfeited. 
However, in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, 
the Security Deposit shall not be forfeited. 

 
16.(3)  No interest shall be payable upon the Bid Security (Bid Security) and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited in terms of Sub-
Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

16.(4)     Performance Guarantee (P.G.) 
 

The procedure for obtaining Performance Guarantee is outlined below: 
 

(a)  The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty 

one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 

submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of 

LOA may be given by the Authority who is competent to sign the contract agreement. 

However, a penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty 
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one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th day happens to 

be a declared holiday in the concerned office of the DFCCIL, submission of PG can be accepted 

on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the 

date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 

DFCCIL shall be entitled to forfeit Bid Security Deposit and other dues payable against that 

contract. In case a tenderer has not submitted Bid Security Deposit on the strength of their 

registration as a Startup recognized by Department of Industrial Policy and Promotion 

(DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 
 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 

forms, amounting to 3% (three percent) of the contract value: 

(i) A deposit of cash through e-payment gateway in DFCCIL’s Account; 
 

(ii) Irrevocable Bank Guarantee; 
 

(iii) Government Securities including State Loan Bonds at 5% below the market value; 
 

(iv) Pay Orders and Demand Drafts issued by Scheduled Commercial Bank of India;  

(v) Guarantee Bonds executed by any Scheduled Commercial Bank of India; 

(vi)    Deposit receipts/FDR in favour of DFCCIL(free from any encumbrance) issued by Scheduled 
Commercial Bank of India;   

 
(vii)   Deposit in the Post Office Saving Bank;  

(viii) Deposit in the National Savings Certificates; 

(viii) Twelve years National Defense Certificates; 

(ix)   Ten years Defense Deposits; 

(x)    National Defense Bonds and 
 

(xi)    Unit Trust Certificates at 5% below market value or at the face value whichever is 

less.  

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. 

shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In 

case, the time for completion of work gets extended, the Contractor shall get the validity of 

P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor will not change for variation up to 25% 

(either increase or decrease). In case during the course of execution, value of the contract 

increases by more than 25% of the original contract value, an additional Performance 

Guarantee amounting to 3% (three percent) for the excess value over the original contract 

value shall be deposited by the Contractor. On the other hand, if the value of contract decreases 

by more than 25% of the original contract value, Performance Guarantee amounting to 3% 

(three percent) of the decrease in the contract value shall be returned to the Contractor. The PG 

amount in excess of required PG for decreased contract value, available with DFCCIL, shall be 
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returned to Contractor as per his request duly safeguarding the interest of DFCCIL.  

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the 

Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 

contract shall be encashed in addition to forfeiture of Security Deposit available with DFCCIL. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to 

which the DFCCIL is entitled under the contract (not withstanding and/or without prejudice to 

any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Guarantee. 

(ii) Failure by the Contractor to pay DFCCIL any amount due, either as agreed by the 

Contractor or determined under any of the Clauses/Conditions of the Agreement, 

within 30 days of the service of notice to this effect by Engineer. 

  
(iii) The Contract being determined or rescinded under clause 62 of the GCC. 

 
(h) The tenderer who has offered lower total cost as compared to tender value by more than 10 

%, shall be required to submit additional Performance Guarantee of value equal to half the 

percentage of tender value by which offer is lower than 10%. 

17. Force Majeure Clause:- If at any time, during the continuance of this contract, the Performance in 
whole or in part by either party of any obligation under this contract shall be prevented or delayed 
by reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, explosions, epidemics, strikes, lockouts or act of God (hereinafter, referred to 
events) provided, notice of the happening of any such event is given by either party to the other 
within 30 days from the date of occurrence thereof, neither party shall by reason of such event, be 
entitled to terminate this contract nor shall either party have any claim for damages against the 
other in respect of such non-performance of delay in performance, and works under the contract 
shall be resumed as soon as practicable after such event has come to an end or ceased to exist, and 
the decision of the Engineer as to whether the works have been so resumed or not shall be final and 
conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation 
under this contract is prevented or delayed by reason of any such event for a period exceeding 120 
days, either party may at its option terminate the contract by giving notice to the other party. 

 
17- A Extension of time in Contracts:- Subject to any requirement in the contract as to completion of any 

portion or portions of the works before completion of the whole, the Contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications as may be 
directed under conditions of this contract) by the date entered in the contract or extended date in 
terms of the following clauses:- 

(i) Extension due to modification:- If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted 

date of completion may be granted as shall appear to the Engineer to be reasonable in the 

circumstances, provided moreover that the Contractor shall be responsible for requesting such 

extension of the date as· may be considered necessary as soon as the cause thereof shall arise. 

(ii) Extension for delay not due to DFCCIL or Contractor:- If in the opinion of the Engineer, the 
progress of work has any time been delayed by any act or neglect of DFCCIL’s employees or by other 
Contractor employed by the DFCCIL under Sub-Clause (4) of Clause 20 of these Conditions or in 
executing the work not forming part of the contract but on which Contractor's performance 
necessarily depends or by reason of proceeding taken or threatened by or dispute with adjoining or to 
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neighbouring owners or public authority arising otherwise through the Contractor's own default etc. 
or by the delay authorized by the Engineer pending arbitration or in consequences of the Contractor 
not having received in due time necessary instructions from the DFCCIL for which he shall have 
specially applied in writing to the Engineer or his authorized representative then upon happening of 
any such event causing delay, the Contractor shall immediately give notice thereof in writing to the 
Engineer within 15 days of such happening, but shall nevertheless make constantly his best 
endeavours to bring down or make good the delay and shall do all that may be reasonably required of 
him to the satisfaction of the Engineer to proceed with the works. The Contractor may also indicate 
the period for which the work is likely to be delayed and shall be bound to ask for necessary extension 
of time. 

(iii) Extension for delay due to DFCCIL:- In the event of any failure or delay by the DFCCIL to hand over 
the Contractor possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings or instructions or any 
other delay caused by the DFCCIL due to any other cause whatsoever, then such failure or delay shall 
in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to 
damages or compensation therefor, but in any such case, the DFCCIL may grant such extension or 
extensions of the completion date as may be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 
extension of time as may be considered necessary under clause 17 A(i) or/and 17 A(ii) or/ and 17 
A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 days before the 
expiry of the date fixed for completion. of the works. The Engineer shall consider the same and shall 
grant and communicate such extension of time as in his opinion is reasonable having regard to the 
nature and period of delay and the type-and quantum of work affected thereby. No other 
compensation shall be payable for works so carried forward to the extended period of time; the same 
rates, terms and conditions of contract being applicable, as if such extended period of time was 
originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before 
the expiry of the date fixed for completion of the works, shall make him ineligible for extension under 
these sub clauses, subject to final decision of Engineer. 

17-B Extension of Time with Liquidated Damages (LD) for delay due to Contractor:-The time for the 
execution of the work or part of the works specified in the contract documents shall be deemed to be 
the essence of the contract and the works must be completed not later than the date(s) as specified in 
the contract. If the Contractor fails to complete the works within the time as specified in the contract 
for the reasons other than the reasons specified in Clause 17 and 17 A, the DFCCIL may, if satisfied 
that the works can be completed by the Contractor within reasonable short time thereafter, allow the 
Contractor for further extension of time (Proforma at Form no.14) as the Engineer may decide. On 
such extension the DFCCIL will be entitled without prejudice to any other right and remedy available 
on that behalf, to recover from the rate of Liquidity Damages as decided by the Engineer, between 
0.05% to 0.3% of contract value of works for each week or part of the week.  
 
For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided 
also, that the total amount of liquidated damages under this condition shall not exceed 5% of the 
contract value or of the total value of the item or groups of items of work for which a separate 
distinct completion period is specified in the contract.  

 

Provided further, that if the DFCCIL is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work within 
further extension of time allowed as aforesaid, the DFCCIL shall be entitled without prejudice to any 
other right or remedy available in that behalf, to appropriate the contractor's Security Deposit and 
rescind the contract under Clause 62 of these Conditions, whether or not actual damage is caused by 
such default.  

 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, further 
request(s) for extension of time under clause 17 A can also be considered under exceptional 
circumstances. Such extension(s) of time under clause 17 A shall be without any Liquidated 
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damages, but the Liquidated damages already recovered during extension(s) of time granted 
previously under clause 17B shall not be waived. However, Price variation during such extension(s) 
shall be dealt as applicable for extension(s) of time under clause 17B. 
 

17-C Bonus for Early Completion of Work: In open tenders having advertised value more than Rs.50 
crore and original period of completion 12 months or more, when there is no reduction in original 
scope of work by more than 10%, and no extension granted on either DFCCIL or Contractor’s 
account, Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. 
The period of less than 30 days shall be ignored while working out bonus. The maximum bonus 
shall be limited to 5% of original contract value. The completion date shall be reckoned as the date 
of issuance of completion certificate by Engineer. 

18.(1)       Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or offered by or on 
behalf to the contractor or his partner, agent or servant or, anyone on his behalf, to any officer or 
employee of the DFCCIL, or to any person on his behalf in relation to obtaining or execution of 
this or any other contract with the DFCCIL shall, in addition to any criminal liability which he may 
incur, subject contractor to the rescission of the contract and all other contracts with the DFCCIL 
and to the payment of any loss or damage resulting from such decision and the DFCCIL shall be 
entitled to deduct the amounts so payable from any moneys due to the Contractor(s) under 
this contract or any other contracts with the DFCCIL. 

18.(2) The contractor shall not lend or borrow from or have or enter into any monitory dealings and 
transactions either directly or indirectly with any employee of the DFCCIL and if he shall do so, 
the DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with the 
DFCCIL. Any question or dispute as to the commission or any such offence or compensation 
payable to the DFCCIL under this clause shall be settled by the  General 
Manager/CPM/GM/CGM of the DFCCIL, in such a manner as he shall consider fit and sufficient 
and his decision shall be final and conclusive. In the event of rescission of the contract under this 
clause, the contractor will not be paid any compensation whatsoever except payments for the 
work done up to the date of rescission. 

EXECUTION OF WORKS 
 

19.(1) Contractor’s understanding:- It is understood and agreed that the contractor has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the 

ground, the character, quality and quantity of the materials to be encountered, the character of 

equipment and facilities needed preliminary to and during the progress of the works, the general 

and local conditions, the labour conditions prevailing therein and all other matters which can in 

a y way affect the works under the contract. 

19.(2)        Commencement of works:-The contractor shall commence the works within 10 days from the 

date of issue of Letter of Acceptance (LOA) in writing to this affect from the Engineer and shall 

proceed with the same with due expedition and without delay. 

19.(3)        Accepted Programme of work:- The contractor who has been awarded the work shall as soon 
as possible but not later than 10 days after the date of receipt of the acceptance letter in respect of 
contracts with initial completion period of two years or less or not later than 90 days for other 
contracts have to submit the detailed programme of work indicating the time schedule of various 
items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details of 
organization (in terms of labour and supervisors) plant   and machinery, that he intends to 
utilize (from time to time) for execution of the Work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, shall be treated as 
the agreed programme of the work for the purpose of this contract and the contractor shall 
endeavour to fulfil this programme of work. The progress of work will be watched accordingly 
and the liquidated damages will be with reference to the overall completion date. Nothing stated 
herein shall preclude the contractor in achieving earlier completion of item or whole of the works 
than indicated in the programme. 

19.(4)       Setting out of works:- The contractor shall be responsible for the correct setting out of all works 
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in relation to original points, lines and levels of reference at his cost. The contractor shall execute 

the work true to alignment, grade, levels and dimensions as shown in the drawing and as directed 

by the Engineer’s representative and shall check these at frequent intervals. The contractor 

provide all facilities like labour and instruments and shall co- operate with the Engineer’s 

representative to check all alignment, grades, levels and dimensions. If, at any time, during the 

progress of the works any error shall appear or arise in any part of the work, the contractor, on 

being required so to do by the Engineer’s representative shall, at his own cost rectify such errors, 

to the satisfaction of the Engineer’s representative. Such checking shall not absolve the contractor 

of his own responsibility of maintaining accuracy in the work. The contractor shall carefully 

protect and preserve all bench marks, sight rails, pegs and other things used in setting out the 

work. 

20.(1) Compliance to Engineer’s instructions:-The Engineer shall direct the order in which the several 

parts of the works shall be executed and the contractor shall execute without delay all orders 

given by the Engineer from time to time but the contractor shall not be relieved thereby from 

responsibility for the due performance of the works in all respects. 

20.(2)        Alterations to be authorized:-No alterations in or additions to or omissions or abandonment of 

any part of the works shall be deemed authorized, except under instructions from the Engineer, 

and the contractor shall be responsible to obtain such instructions in each and every case in 

writing from the Engineer. 

20.(3)        Extra works:- Should works over and above those included in the contract require to be executed 

at the site, the contractor shall have no right to be entrusted with the execution of such works 

which may be carried out by another contractor or contractors or by other means at the option of 

the DFCCIL. 

20.(4) Separate contracts in connection with works:- The DFCCIL shall have the right to let other contracts 

in connection with the works. The contractor shall afford other contractors’ reasonable 

opportunity for the storage of their materials and the execution of their works and shall properly 

connect and coordinate his work with theirs. If any part of the contractor’s work depends for 

proper execution or result upon the work of another contractor(s), the contractor shall inspect and 

promptly report to the Engineer any defects in such works that render it unsuitable for such 

proper execution and results. The contractor’s failure so-to inspect and report shall constitute an 

acceptance of the other contractor’s work as fit and proper for the reception of his work, except 

as to defects which may develop in the other contractor’s work after the execution of his work. 

21. Instruction of Engineer’s Representative: - Any instructions or approval given by the Engineer’s 

representative to contractor in connection with the works shall bind the contractor as though it had 

been given by the Engineer provided always as follows: 

 
a. Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice, the power of the Engineer thereafter to disapprove such work or material and 

to order the removal or breaking up thereof. 

 
b. If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative, he shall be entitled to refer the matter to the Engineer who shall there upon 

confirm or vary such decision. 

 
22.(1)   Adherence to specifications and drawings:- The whole of the works shall be executed in perfect 

conformity with the specifications and drawings of the contract. If contractor performs any works 

in a manner contrary to the specifications or drawings or any of them and without such reference 



Tender No.  KKK-EN-SEC-WALL-PH-II  

Signature of Tenderer (s) with Seal                                                                           Page 53 of 189  

to the Engineer he shall bear all the costs arising or ensuing therefore and shall be responsible for 

all loss to the DFCCIL. 

22.(2) Drawings and specifications of the works:- The contractor shall keep one copy of drawings and 

specifications at the site, in good order, and such contract documents as may be necessary 

available to the Engineer or the Engineer’s representative. 

 
22.(3) Ownership of drawings and specifications:- All drawings and specifications and copies thereof 

furnished by the DFCCIL to the Contractor are deemed to be the property of the DFCCIL. They 

shall not be used on other works and with the exception of the signed contract set, shall be returned 

by the contractor to the DFCCIL on completion of the work or termination of the contract. 

22.(4) Compliance with Contractor’s request for details:- The Engineer shall furnish with reasonable 

promptness, after receipt by him of the contractor’s request for the same, additional instructions by 

means of drawings or otherwise, necessary for the proper execution of the works or any part 

thereof. All such drawing and instructions shall be consistent with the contract Documents and 

reasonably inferable there from. 

22.(5)   Meaning and intent of specification and drawings:- If any ambiguity arises as   to   the   meaning 

and intent   of   any   portion   of   the   specifications   and drawings or as to execution or quality of 

any work or material, or as to the measurements of the works the decision of the Engineer thereon 

shall be final subject to the appeal (within 7 days of such decision being intimated to the 

contractor) to the General Manager or CPM/CGM/GM who shall have the power to correct any 

errors, omissions, or discrepancies in aforementioned items and whose decision in the matter in 

dispute or doubt shall be final and conclusive. 

 

23. Working during night:- The Contractor shall not carry out any work between sun-set and sun-rise 

without the previous permission of the Engineer. However, if the Engineer is satisfied that the work is 

not likely to be completed in time except by resorting to night work, he may order the same without 

confirming any right on the Contractor for claiming any extra payment for the same. 

24. Damage to Railway / DFCCIL property or private life and property:-The contractor shall be 

responsible for all risk to the work and for trespass and shall make good at his own expense all loss 

or damage whether to the works themselves or to any other property of the Railway /DFCCIL or 

the lives, persons or property of others from whatsoever cause in connection with the works until 

they are taken over by the Railway / DFCCIL and this although all reasonable and proper 

precautions may have been taken by the contractor, and in case the Railway / DFCCIL shall be 

called upon to make good any costs, loss or damages, or to pay an compensation, including that 

payable under the provisions of the Workmen’s Compensation Act or any statutory amendments 

thereof to any person or persons sustaining damages as aforesaid by reason of any act, or any 

negligence or omissions on the part of the contractor the amount of any costs or charges including 

costs and charges in connection with legal proceedings, which the Railway / DFCCIL may incur in 

reference thereto, shall be charged to the contractor. The Railway / DFCCIL shall have the power 

and right to pay or to defend or compromise any claim of threatened legal proceedings or in 

anticipation of legal proceedings being instituted consequent on the action or default of the 

contractor, to take such steps as may be considered necessary or desirable to ward off or mitigate 

the effect of such proceedings, charging to contractor, as aforesaid any sum or sums of money which 

may be paid and any expenses whether for reinstatement or otherwise which may be incurred and 

the propriety of any such payment, defence or compromise, and the incurring of any such expenses 

shall not be called in question by the contractor. 

 
25. Sheds, stores houses and Yards:-The contractor shall at his own expense provide himself with 
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sheds, stores houses and yards in such situations and in such numbers as in the opinion of the 

Engineer is requisite for carrying on the works and the contractor shall keep at each such sheds, 

stores houses and yard a sufficient quantity of materials and plant in stock as not to delay the 

carrying out of the works with due expedition and the Engineer and the Engineer’s representative 

shall have free access to the said sheds, store houses and yards at any time for the purpose of 

inspecting the stock of materials or plant so kept in hand, and any materials or plan which the 

Engineer may object to shall not be  brought upon or  used  in the  works, but shall be  forthwith  

removed from the sheds, store houses or yards by the contractor. The contractor shall at his own 

expenses provide and maintain suitable mortar mills, soaking vats or any other equipments 

necessary for the execution of the works. 

 
 

26. Provision of efficient and competent Staff at work sites by the Contractor:- 
 

26.1 The contractor shall place and keep on the works at all times efficient and competent staff to give 

the necessary direction to his workmen and to see that they execute their work in sound and proper 

manner and shall employ only such supervisors, workmen and labourers in or about the execution 

of any of these works as are careful and skilled in the various trades. 

26.2 The contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever 

required by the Engineer, he shall submit a correct return showing the names of all staff and 

workmen employed by him. 

 
26.3 In the event of the Engineer being of the opinion that the contractor is not employing on the works 

a sufficient number of staff and workmen as is necessary for the proper completion of the works 

within the time prescribed, the contractor shall forthwith on receiving intimation to this effect 

deploy the additional number of staff and labour specified by the Engineer within seven days of 

being so required and failure on the part of the contractor to comply with such instructions will 

entitle the DFCCIL to rescind the contract under clause 62 of these conditions. 

 
26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

 
26A.1 The contractor shall also employ Qualified Graduate Engineer or Qualified Diploma Holder 

Engineer. 

26A.2 In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to 

pay penalty at the rates, as may be prescribed by the DFCCIL through separate instructions from time 

to time for the default period for the provisions, as contained in Para 26A.1. 

26A.3 Deleted 
 

27.(1) Workmanship and testing:- The whole of the works and / or supply of materials specified and 

provided in the contract or that may be necessary to be done in order to form and complete any 

part thereof shall be executed in the best and most substantial workman like manner with materials 

of the best and most approved quality of their respective kinds, agreeable to the particulars 

contained in or implied by the specifications and as referred to in and represented by the drawings 

or in such other additional particulars, instructions and drawings may be found requisite to be 

given during the carrying on of the works and to the entire satisfaction of the Engineer according 

to the instructions and directions which the contractors may from time to time receive from the 

Engineer. The materials may be subjected to tests by means of such machines, instruments and 

appliances as the Engineer may direct and wholly at the expense of the contractor. 

27.(2)  Removal of improper work and materials:- The Engineer or the Engineer's Representative shall be 
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entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which in his 

opinion are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 
 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account 

payments therefor, of any work which in respect of materials or workmanship is not in his 

opinion in accordance with the specifications and in case of default on the part of the Contractor 

in carrying out such order, the DFCCIL shall be entitled to rescind the contract under Clause 62 

of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry 

of Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of 

India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall 

implement these provisions at worksites, for which no extra payment will be payable. 

28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for the purpose of 

inspection or otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and 

things of every kind required for the purpose and the Engineer and the Engineer’s Representative 

shall at all times have free access to every part of the works and to all places at which materials for 

the works are stored or being prepared. 

 
29. Examination of work before covering up:- The contractor shall give7days’ notice to the Engineer 

or the Engineer’s representative whenever any work or materials are intended to be covered up in 

the earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in order 

that the work may be inspected or that correct dimensions may be taken before being so covered, 

placed beyond the reach of measurement in default whereof, the same shall at the option of the 

Engineer or the Engineer’s representative be uncovered and measured at the contractor’s expense 

or no allowance shall be made for such work or materials. 

 
30. Temporary Works:-All temporary works necessary for the proper execution of the works shall be 

provided and maintained by the contractor and subject to the consent of the Engineer shall be 

removed by him at his expenses when they are no longer required and in such manner as the 

Engineer shall direct. In the event of failure on the part of the contractor to remove the temporary 

works, the Engineer will cause them to be removed and cost as increased by supervision and other 

incidental charges shall be recovered from the contractor. If temporary huts are provided by the 

contractor on the Railway / DFCCIL land for labour engaged by him for the execution of works, 

the contractor shall arrange for handing over vacant possession of the said land after the work is 

completed; if the contractor’s labour refuse to vacate, and have to be rejected by the Railway / 

DFCCIL necessary expenses incurred by the Railway / DFCCIL in connection therewith shall be 

borne by the contractor. 

31.(1) Contractor to supply water for works:- Unless otherwise provided in the contract, the contractor 

shall be responsible for the arrangements to obtain supply of water necessary for the works. 

31.(2) Deleted 
 

31.(3) Deleted 
 

31.(4)(a) Contractor to arrange supply of Electric power for works:- Unless otherwise provided in the 

contract, the contractor shall be responsible for arrangements to obtain supply of electric power 
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for the works. 

31.(4)(b) Deleted 
 
32. Property in materials and plant:- The materials and plant brought by the Contractor upon the site 

or on the land occupied by the Contractor in connection with the works and intended to be used 

for the execution thereof shall immediately, they are brought upon the site of the said land, be 

deemed to be the property of the Railway / DFCCIL. Such of them as during the progress of the 

works are rejected by the Engineer under Clause 25 of these conditions or are declared by him not 

to be needed for the execution of the works or such as on the grant of the certificate of 

completion remain unused shall immediately  on  such rejection, declaration or grant cease to be 

deemed the property of the Railway / DFCCIL and the Contractor may then (but not before) 

remove them from the site or the said land. This clause shall not in any way diminish the liability 

of the Contractor nor shall the Railway / DFCCIL be in any way answerable for any loss or 

damage which may happen to or in respect of any such materials or plant either by the same 

being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

33.(1)   Tools, Plant and Materials Supplied by DFCCIL:- The Contractor shall take all reasonable care of 

all tools, plant and materials or other property whether or a like description or not belonging to the 

DFCCIL and committed to his charge for the purpose of the works and shall be responsible for all 

damage or loss caused by him, his agents, permitted subcontractor, or his workmen or others while 

they are in his charge. The Contractors shall sign accountable receipts for tools, plants and materials 

made over to him by the engineer and on completion of the works shall hand over the unused 

balance of the same to the Engineer in good order and repair, fair wear and tear excepted, and shall 

be responsible for any failure to account for the same or any damage done thereto. 

33(2) Hire of  DFCCIL / Railway’s Plant:- such plant as concrete mixers, compressors and portable 

engines for use during execution of the works on such terms as may be specified in the special 

conditions or in a separate agreement for Hire of Plant. 

34.(1) Precaution during progress of works:- During the execution of works, unless otherwise specified, 

the Contractor shall at his own cost provide the materials for and execute all shoring, timbering 

and strutting works as is necessary for the stability and safety of all structures, excavations and 

works and shall ensure that no damage, injury or loss is caused or likely to be caused to any person 

or property. 

34.(2)    Roads and Water courses:- Existing roads or water courses shall not be blocked, cut through, 

altered, diverted or obstructed in any way by the Contractor, except with the permission of the 

Engineer. All compensations claimed for any unauthorized closure, cutting through, alterations, 

diversion or obstruction to such roads or water courses by the Contractor or his agent or his staff 

shall be recoverable from the Contractor by deduction from any sums which may become due to 

him in terms of contract, or otherwise according to law. 

34.(3) Provision of access to premises:- During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision for the passage of traffic, for securing safe access to all 

premises approached from such street or thoroughfare and for any drainage, water supply or 

means of lighting which may maintain at his own cost barriers, lights and other safeguards as 

prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary to 

prevent accidents. The works shall in such cases be executed night and day if so ordered by the 

Engineer and with such vigour so that the traffic way be impeded for as short a time as possible. 

34.(4)        Safety of Public:- The Contractor shall be responsible to take all precautions to ensure the safety of 

the public whether on public or DFCCIL/Railway property and shall post such look out men as 
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may in the opinion of the Engineer be required to comply with regulations pertaining to the work. 

35. Deleted. 
 

36.(1)      Suspension of works:- The Contractor shall on the order of the Engineer, suspend the progress 

of the works or any part thereof for such time or times and in such manner as the Engineer may 

 consider necessary and shall during such suspension properly protect and secure the 

work so far as is necessary in the opinion of the Engineer. If such suspension is:- 

(a) Provided for in the contract, or 

(b) Necessary for the proper execution of the works or by the reason of weather conditions or 

by some default on the part of the Contractor, and/or 

(c) Necessary for the safety of the works or any part thereof. 

36.(2)       The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period 

of suspension of the works, but in the event of any suspension ordered by the Engineer for reasons 

other than aforementioned and when each such period of suspensions exceeds 14 days, the 

contractor shall be entitled to such extension of time for completion of the work as the Engineers 

may consider proper having regard to the period or periods of such suspensions and to such 

compensations as the Engineer may consider reasonable in respect of salaries or wages paid by 

the Contractor to his employees during the periods of such suspension. 

36.(3) Suspension lasting more than 3 months:- If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor may 

serve a written notice on the Engineer requiring permission within 15 days from the receipt 

thereof to proceed with the works or that part thereof in regard to which progress is suspended 

and if such permission is not granted within that time the Contractor by further written notice so 

served may, but is not bound to, elect to treat the suspension where it affects part only of the 

works as an omission of such part or where it affects the whole of the works, as an abandonment 

of the contract by the DFCCIL. 

37. Rates for items of works:- The rates, entered in the accepted Schedule of Rates of the Contract 

are intended to provide for works duly and properly completed in accordance with the general 

and special (if any) conditions of the contract and the specifications and drawings together with 

such enlargements, extensions, diminutions, reductions, alterations or additions as may be 

ordered in terms of Clause 42 of these conditions and without prejudice to the generality thereof 

and shall be deemed to include and cover superintendence and labour, supply, including full 

freight, of materials, stores, patterns, profiles, moulds, fittings, centring, scaffolding, shoring 

props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 

required on the works, except such tools, plant or materials as may be specified in the contract to 

be supplied to the Contractor by the DFCCIL, the erection, maintenance and removal of all 

temporary works and, buildings, all watching, lighting, bailing, pumping and draining, all 

prevention of or compensation for trespass, all barriers and arrangements for the safety of the 

public or of employees during the execution of works, all sanitary and medical arrangements for 

labour camps as may be prescribed by the DFCCIL, the setting of all work and of the construction, 

repair and upkeep of all centre lines, bench marks and level pegs thereon, site clearance, all fees 

duties, royalties, rent and compensation to owners for surface damage or taxes and impositions 

payable to local authorities in respect of land, structures and all material supplied for the work or 

other duties of expenses for which the Contractor may become liable or may be put to under any 

provision of law for the purpose of or in connection with the execution of the contract, and all 

such other incidental charges or contingencies as may have been specially provided for in the 

specifications. 
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38.   Deleted 

39.(1)       Rates for extra items of works:-  

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on 

the instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but 

figures for the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the 

"Standard Schedule of Rates (SSOR)" modified by the tender percentage as accepted in the 

contract for that chapter of Standard Schedule of Rates (SSOR). 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the 

Engineer and the Contractor before the execution of such items of work as per sub clause (b ). 

(a) Other Items: For any item of work to be carried out by the Contractor but not included in the 

accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall 

be bound to notify the Engineer at least seven days before the necessity arises for the execution of 

such items of works that the accepted Bill(s) of Quantities does not include rate or rates for such 

extra work involved. The rates payable for such items shall be decided at the meeting to be held 

between the Engineer and Contractor, in as short a period as possible after the need for the special 

item has come to the notice. In case the Contractor fails to attend the meeting after being notified 

to do so or in the event of no settlement being arrived at, the DFCCIL shall be entitled to execute 

the extra works by other means and the Contractor shall have no claim for loss or damage that may 

result from such procedure. 

The assessment of rates for extra item( s) shall be arrived at based on the prevailing market rates 

of labour, machinery & materials and by taking guidance from the following documents in order of 

priority: 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before 

the rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case 

the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure 

incurred by him prior to the date of determination of rates as aforesaid according to the rates as 

shall be fixed by the Engineer. However, if the Contractor is not satisfied with the decision of the 

Engineer in this respect he may appeal to the CPM/General Manager within 30 days of getting the 

decision of the Engineer, supported by analysis of the rates claimed. The CGM/CPM’s/ General 

Manager's decision after hearing both the parties in the matter would be final and binding on the 

Contractor and the DFCCIL. 

40.(1)     Handing over of works:- The Contractor shall be bound to hand over the works executed under 

the contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. The 

Engineer shall determine the date on which the work is considered to have been completed, in 

support of which his certificate shall be regarded as sufficient evidence for all purposes. The 

Engineer shall determine from time to time, the date on which any particular section of the work 

shall have been completed, and the contractor shall be bound to observe any such determination 

of the Engineer. 

40.(2) Clearance of site on completion:- On completion of works, the Contractor shall clear away and 

remove from the site all constructional plant, surplus materials, rubbish and temporary works 

of every kind and leave the whole of the site and works clean and in a workman like condition 

to the satisfaction of the Engineer. No final payment in settlement of the accounts for the works 
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shall be paid, held to be due or shall be made to the, Contractor till, in addition to any other 

condition necessary for final payment, site clearance shall have been affected by him, and such 

clearance may be made by the Engineer at the expense of the Contractor in the event of his 

failure to comply with this provision within 7 days after receiving notice to that effect. Should 

it become necessary for the Engineer to have the site cleared at the expenses of the Contractor, 

the DFCCIL shall not be held liable for any loss or damage to such of the Contractor’s property 

as may be on the site and due to such removal there from which removal may be effected by 

means of public sales of such materials and property or in such a way as deemed fit and 

convenient to the Engineer. 

40A  Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case 

the contractor fails to complete the final part(s) of the work and the value of such part(s) of the 

work is limited to 5% of the original contract value, the Engineer may allow/decide for offloading 

of such part(s) of works, either after the Contractor’s request in writing to do so or after serving a 

(Fourteen) days suo-moto notice (as per Form-25), if the Engineer is of the opinion that :-  

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful 

completion of contract/work, 

(ii)  Termination/ Part termination of the contract at this stage is not be in the interest of the 

DFCCIL/work;, and 

(iii)  The anticipated additional cost for execution of such works through other mode would not 

be substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of 

execution of such offloaded work through other agency(ies) (as per Form-26). The extra 

expenditure so incurred in execution of the offloaded work, shall be recovered from subsequent 

Bill(s) or any other dues of the Contractor, but not exceeding the value of Performance Guarantee 

available in the contract. There shall be no other repercussion of such offloading on execution of 

the balance contract. The Contractor shall have no claim on account of above mentioned 

offloading of works. 

VARIATIONS IN EXTENT OF CONTRACT 
 

41. Modification to contract to be in writing:- In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the DFCCIL and the Contractor and no 

work shall proceed under such modifications until this has been done. Any verbal or written 

arrangement abandoning, modifying, extending, reducing or supplementing the contract or any 

of the terms thereof shall be deemed conditional and shall not be binding on the DFCCIL unless 

and until the same is incorporated in a formal instrument and signed by the Contractor, and till 

then the DFCCIL shall have the right repudiate such arrangements. 

42.(1)       Powers of modification to contract:- The Engineer on behalf of the DFCCIL shall be entitled by 

order in writing to enlarge or extend, diminish or reduce the works or make any alterations in 

their design, character position, site, quantities, dimensions or in the method of their execution or 

in the combination and use of materials for the execution thereof or to order any additional work 

to be done or any works not to be done and the contractor will not be entitled, to any 

compensation for any increase/reduction in the quantities of work but will be paid only for the 

actual amount of work done and for approved materials supplied against a specific order. 

42.(2)  (i)  Unless otherwise specified in the contract, the accepted variation in quantity of each 

individual item of the contract would be up to 25% of the quantity originally contracted, except in 

case of foundation work.  
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 (ii) The contractor shall be bound to carry out the work at the agreed rates and shall not be 

entitled to any claim or any compensation whatsoever up to the limit of 25% variation in quantity 

of individual item of works.  
 

(iv)         In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earth 

work and variation in the quantities of individual classifications of soil shall not be subject to this 

limit.  
 

(iii)  In case of foundation work, no variation limit shall apply and the work shall be carried out 

by the contractor on agreed rated irrespective of any variation. 
 

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the 

contract but shall be performed by the Contractor as provided therein and be subject to the same 

conditions, stipulations and obligations as if they had been originally and expressively included 

and provided for in the specifications and drawings and the amounts to be paid therefore shall 

be calculated in accordance with the accepted schedule of rates. Any extra items / quantities of 

work falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the 

rates determined under clause-39 of these conditions. 

42.(4)  Variations In Quantities During Execution Of Works Contracts :- The procedure detailed below 

shall be adopted for dealing with variations in quantities during execution of works contracts: 

1. Individual NS items in contracts shall be operated with variation of plus or minus 25% and 

payment would be made as per the agreement rate. 

2. In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, the same shall be got executed by floating a fresh 

tender. If floating a fresh tender for operating that item is considered not practicable, 

quantity of that item may be operated in excess of 125% of the agreement quantity subject 

to the following conditions: 

(a) Operation of an item by more than 125% of the agreement quantity needs the approval of 
DFCCIL; 

 
(i) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 

concerned item, shall be paid at 98% of the rate awarded for that item in that particular 

tender; 

  
(ii) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular 

tender; 

(iii) Variation in quantities of individual items beyond 150% will be prohibited and 

would be permitted only in exceptional unavoidable circumstances with the 

concurrence of associate finance and shall be paid at 96% of the rate awarded for that 

item in that particular tender. 

 
(b) The variation in quantities as per the above formula will apply only to the Individual items of the 

contract and not on the overall contract value. 

(c) Execution of quantities beyond 150% of the overall agreemental value should not be permitted and, 

if found necessary, should be only through fresh tenders or by negotiating with existing contractor, 

with approval of DFCCIL. 

3. In cases where decrease is involved during execution of contract: 
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(a) The contract signing authority can decrease the items upto 25% of individual item. 
 

(b) For decrease beyond 25% for individual items or 25% of contract agreement value, 

the approval of competent authority, after obtaining 'No Claim Certificate' from the 

contractor and with finance concurrence, giving detailed reasons for each such 

decrease in the quantities. 

(c) It should be certified that the work proposed to be reduced will not be required in 

the same work. 

4. The limit for varying quantities for minor value items shall be 100% (as against 25% 

prescribed for other items). A minor value item for this purpose is defined as an item whose 

original agreement value is less than 1 % of the total original agreement value. 

5. No such quantity variation limit shall apply for foundation items. 
 

6. As far as SOR items are concerned, the limit of 25% would apply to the value of SOR 

schedule as a whole and not on individual SOR items. However, in case of NS items, the 

limit of 25% would apply on the individual items irrespective of the manner of quoting the 

rate (single percentage rate or individual item rate). 

7. Handling Vitiation during Variation in Contract Quantities: 
 

As a result of variations, a contract shall be considered "vitiated" only when, there is more 

than 05 (FIVE) percentage difference between present Contractor and new L-1 as a result of 

variation in contract value are noticed. Percentage shall be calculated with base as the 

revised contract quantities multiplied by the rates of the present contractor. 

When the percentage difference between present Contractor and new L-1 is noticed as 

becoming beyond the values specified above, the following action shall be taken: 

 
(i) The DFCCIL administration should immediately examine whether it is practicable to 

bring in a new agency to carry out the extra quantity of work keeping in view the 

progress of the work in accordance with the original contract and the nature and lay- 

out of the work. If it is found that there will be no serious practical difficulty in meeting 

the additional quantity of work done by another agency, then fresh tenders for the extra 

 quantity may be invited otherwise negotiating the rate with the existing contractor for 

arriving at a reasonable rate for the additional quantities of work, may be adopted. 

 
(ii) The above shall be regulated as under: 

 
a) The case shall be decided by the tender accepting authority (competent for the 

revised quantity) and shall not be treated as a case of single tender. 

b) Executives while executing the work shall make all efforts to ensure that no 

vitiation takes place in normal circumstances. Vitiation should be an exception rather than 

a routine affair. Efforts should be made to invite bids on the basis of percentage 

above/below/at par. 

c) Vitiation should always be computed with respect to the items, rates, quantities 

and conditions as available at the time of Tender Opening and subsequent changes/ 

additions by way of new items will not be counted for computing Vitiation. 
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Note: Variation to be approved should be limited so as not to completely change the scope, 

character and purpose of the original contract. 

CLAIMS 
 

43.(1)          Monthly Statement of Claims:- The Contractor shall prepare and furnish to the Engineer once 

in every month an account giving full and detailed particulars of all claims for any additional 

expenses to which the Contractor may consider himself entitled to and of all extra or additional 

works ordered by the Engineer which he has executed during the preceding month and no claim 

for payment for and such work will be considered which has not been included in such 

particulars. 

43.(2)    Signing of “No Claim” Certificate:- The Contractor shall not be entitled to make any claim 

whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall 

the DFCCIL entertain or consider any such claim, if made by the Contractor, after he shall have 

signed a “No Claim” Certificate in favour of the DFCCIL in such form as shall be required by 

the DFCCIL after the works are finally measured up. The contractor shall be debarred from 

disputing the correctness of the items covered by “No Claim” Certificate or demanding a 

clearance to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 

44. Quantities in schedule annexed to Contract:-The quantities set out in the accepted schedule of 

rates with items of works quantified are the estimated quantities of the work to be executed by 

the Contractor in fulfilment of his obligations under the contract. 

 
45.(i)         Measurement of works by DFCCIL :- The Contractor shall be paid for the works at the rates 

in the accepted schedule of rates and for extra works at rates determined under Clause 

39 of these conditions on the measurements taken by the Engineer or the Engineer’s 

representative in accordance with the rules prescribed for the purpose by the DFCCIL. The 

quantities for items the unit of which in the accepted schedule of rates is 100 or 1000 shall be 

calculated to the nearest whole number, any; fraction below half being dropped and half and 

above being taken as one; for items the unit of which in the accepted schedule of rates is single, 

the quantities shall be calculated to two places of decimals. Such measurements will be taken of 

the work in progress from time to time and at such intervals as in the opinion of the Engineer 

shall be proper having regard to the progress of works. The date and time on which “on 

account” or final measurements are to be made shall be communicated to the Contractor who 

shall be present at the site and shall sign the results of the measurements (which shall also be 

signed by the Engineer or the Engineer’s representative) recorded in the official measurements 

book as an acknowledgement of his acceptance of the accuracy of the measures. Failing the 

Contractor’s attendance the work may be measured up in his absence and such measurements 

shall, notwithstanding such absence, be binding upon the Contractor whether or not he shall 

have signed the measurement books provided always that any objection made by him to 

measurement shall be duly investigated and considered in the manner set out below: 

 
(a) It shall be opened to the Contractor to take specific objection to any recorded measurements 

or Classification on any ground within seven days of the date of such measurements. Any re- 

measurement taken by the engineer or the Engineer’s representative in the presence of the 

Contractor or in his absence after due notice has been given to him in consequence of 

objection made by the Contractor shall be final and binding on the Contractor and no claim 

whatsoever shall thereafter be entertained regarding the accuracy and classification of the 

measurements. 
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(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

45.(ii) Measurement of works by Contractor’s Authorised Representative (If so allowed or 

instructed):- 
 

(a) The Contractor shall be paid for the works at the rates in the accepted schedule of rates and 

for extra works at rates determined under Clause 39 of these conditions on the measurements 

taken by the Contractor’s Authorised Engineer in accordance with the rules prescribed for the 

purpose by the DFCCIL. The quantities for items the unit of which in the accepted schedule of 

rates is 100 or 1000 shall be calculated to the nearest whole number, any; fraction below half 

being dropped and half and above being taken as one; for items the unit of which in the accepted 

schedule of rates is single, the quantities shall be calculated to two places of decimals. Such 

measurements will be taken of the work in progress from time to time. The date and time on 

which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the  

Engineer. 

The date and time of test checks shall be communicated to the contractor who shall be present 

at the site and shall witness the test checks, failing the contractor’s attendance the test check  

may be conducted in his absence, and such test checks shall not withstanding such absence be 

binding upon contractor provided always that any objection made by contractor to test check 

shall be duly investigated and considered in the manner set out below: 

(b) Incorrect Measurement, actions to be taken: 
 

If in case during test check or otherwise, it is detected by Engineer that agency has claimed any 

exaggerated measurement or has claimed any false measurement for the works which have not 

been executed; amounting to variation of 5% or more of claimed gross bill amount, action shall 

be taken as following: 

(i) On first occasion of noticing exaggerated/false measurement, Engineer shall impose a 

penalty of 10% of the claimed gross bill value. 

 
(ii) On any next occasion of noticing any exaggerated / false measurement, DFCCIL shall 

impose penalty of 15% of claimed gross bill value. In addition the facility of recording of 

measurements by contractor as well as release of provisional payment shall be withdrawn. 

Once withdrawn, measurement shall be done by DFCCIL as per Clause 45(i) above. 

46.(1)        “On-Account” Payments:- The Contractor shall be entitled to be paid from time to time by way 

of “On-Account” payment only for such works as in the opinion of the Engineer he has 

executed in terms of the contract. 

All payments due on the Engineer’s or the Engineer’s representative’s certificates of 

measurements or Engineer’s certified “Contractor’s authorised Engineer’s measurements” shall 

be subject to any deductions which may be made under these presents and shall further be subject 

to, unless otherwise required by Clause 16 of these conditions, a retention of six percent by way 

of security deposits, until the amount of Security Deposit by way of retained Bid Security and such 

retentions shall amount to 5% of the total value of the contract provided always that the Engineer 

may by any certificate make any correction or modification in any previous certificate which shall 

have been issued by him and that the Engineer may withhold any certificate if the works or 

any part thereof are not being carried out to his satisfaction. 

Payment Procedure: The procedure of payment shall be as follows: 
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(i) 75% of eligible running account bill/ due stage payment, shall be made within 10 working days 

of the submission of the bill. 

(ii) The remaining payment to be made after final checking of the bill within 28 working days of the 

submission of bill by the Contractor. 

In case the payment has not been released within 10 working days as prescribed above, it shall be 

made as soon as possible, and after payment a written explanation for the delay shall be submitted 

to the next higher authority within three working days. However, the contractor is barred from 

making any claim on account of interest or any other loss due to such delayed payment.  

46.(2)    Rounding off amounts: - The total amount due on each certificate shall be rounded off to the 

nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto 

Re. 1/- will be reckoned as Re. 1/- 

46.(3)      On Account Payments not prejudicial to final settlement: - “On-Account” payments made to 

the ‘Contractor shall be without prejudice to the final making up of the accounts (except where 

measurements are specifically noted in the Measurement Book as “Final Measurements” and  

as such have been signed by the Contractor and Engineer’s/Engineer’s Representative) and 

shall in no respect be considered or used as evidence of any facts stated in or to be inferred from 

such accounts nor of any particular quantity of work having been executed nor of the manner 

of its execution being satisfactory. 

46.(4) Advances to the Contractor shall be paid as per Chapter-V Part-I Special Conditions of Contract of 

the Tender Document. 

46.(5)  Manner of payment: - Unless otherwise specified payments to the Contractor will be made by 

RTGS/NEFT only. 

46A PRICE VARIATION CLAUSE: 
 

46A.1  Applicability: 
 
  Price Variation Clause (PVC) shall be applicable only in tender having advertised value above Rs.2 

Crore. Provided further that, in a contract where PVC is applicable, following shall be outside the 
purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose 
of price variation) 

 
a) Materials supplied by DFCCIL to the Contractors, either free or at fixed rate; 
 
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of 

Quantities of tender, under clause 39. (l)(b) of these General Conditions, unless applicability of 
PVC and 'Base Month' has been specially agreed, while fixing the rates of such extra item(s). 

 
46A.2 Base month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to 

closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall 

commence from the month following the Base month. The Price Variation shall be based on the 

average Price Index of the quarter under consideration. 

 
46A.3  Validity: Rates accepted by DFCCIL shall hold good till completion of work and no additional 

individual claim shall be admissible except: 

 
(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 

any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 
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46A.4 Adjustment for variation in prices of material, labour, fuel, explosives detonators, steel, 

concreting, ferrous, nonferrous, insulator, zinc and cement shall be determined in the manner prescribed 

hereunder. 

46A.5 Components of various items in a contract on which variation in prices be admissible shall be 

material, labour, fuel, explosives & detonators, steel, cement, concreting, ferrous, nonferrous, insulator, 

zinc, erection, etc. However, for fixed component, no price variation shall be admissible. 
 

46A.6 The percentages of labour component, material component, fuel component etc. in this contract for 

items under Schedule-A and B (other than supply of cement and steel in Schedule-C) shall be as under: 

Sl. 
No 

    Classification 
 
 
 
 
 
 
 
 
 
Components 

1
A

,2
&

3
A

 

4
A

 

5
A

 

6
A

 

7
 

8
A

 

9
A

 

1
B

,3
B

,4
B

,5
B

,6
B

,8
B

 &
 9

B
 

1
C

,3
C

,4
C

,5
C

,6
C

,8
C

 &
 9

C
 

3
D

,4
D

,5
D

,6
D

,8
D

 &
 9

D
 

3
E

,4
E

,5
E

,6
E

,8
E

 &
 9

E
 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour  Lc 20 25 30 20 50 20 20 0 0 10 25 

3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

5 Plant Machinery & 
Spares 

PMc 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & Lubricants Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other Materials Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators & Explosive Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 10
0 

100 10
0 

10
0 

100 10
0 

10
0 

10
0 

10
0 

10
0 

10
0 

 

* It shall not be considered for any price variation 
 

The classification mentioned in the table above represents following type of item(s) in the 

work(s)- 

1 Earthwork in Formation 

1A  All item(s) excluding 1B or/and 1C 

1B  Item(s) for supply of Steel 

1C  Item(s) for supply of Cement 

2 Ballast Supply Works 

3 Tunnelling Works (without explosives) 

3A  All item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B  Item(s) for supply of Steel 

3C  Item(s) for supply of Cement or/and grout 

3D  Item(s) for Fabrication & Erection of Structures including supply of Steel 

3E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

4 Tunnelling Works (with explosives) 
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4A  All item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B  Item(s) for supply of Steel 

4C  Item(s) for supply of Cement or/and grout 

4D  Item(s) for Fabrication & Erection of Structures including supply of Steel 

4E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

5 Building Works 

5A  All item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B  Item(s) for supply of Steel 

5C  Item(s) for supply of Cement  

5D  Item(s) for Fabrication & Erection of Structures including supply of Steel 

5E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

6 Bridges & Protection Work 

6A All item(s) excluding 6B or/and 6C or/and 6D or/and 6E 

6B Item(s) for supply of Steel 

6C Item(s) for supply of Cement  

6D  Item(s) for Fabrication, Assembly, Erection & Launching of Girders including supply of 

Steel 

6E  Item(s) for Fabrication, Assembly, Erection & Launching of Girders excluding supply of 

Steel 

7         Permanent Way linking 

8         Platform, Passenger Amenities 

8A All item(s) excluding 8B or/and 8C or/and 8D or/and 8E 

8B  Item(s) for supply of Steel item/fittings 

8C  Item(s) for supply of Cement item 

8D  Item(s) for Fabrication & Erection of structures including supply of Steel 

8E  Item(s) for Fabrication & Erection of structures excluding supply of Steel       

9          Any other works not covered in Classification 1 to 8 

9A  All item(s) excluding 9B or/and 9C or/and 9D or/and 9E 

9B  Item(s) for supply of Steel  

9C  Item(s) for supply of Cement or/and Grout 

9D  Item(s) for Fabrication & Erection of structures including supply of Steel 

9E  Item(s) for Fabrication & Erection of structures excluding supply of Steel       

46A.7 Formulae: The amount of variation in prices in the several components (labour, material etc.) 

shall be worked out by the following formulae: 

 
(i) L  = (W or WSF or WF or WSFL or WFL) x (LQ - LB)  x LC 

                               LB  X 100 

(ii) M = (W or WSF or WF or WSFL or WFL)x (MQ - MB) x MC 

                              MB X 100 

(iii) F = (W or WSF or WF or WSFL or WFL)  x (FQ - FB)  x FC 

                                FB X 100 
(iv) E = (W) x (EQ – EB) x EC 
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                            EB x 100 
 

(v) PM = (W or WSF or WF or WSFL or WFL) x (PMQ - PMB)  x  PMC 

                                 PMB x 100 
         (vi)        S = (W or WS or WSF) x (SQ-SB) x SC 
                                                                   SB x 100 

• Applicable for Schedule … 

• No other PVC shall be paid on Schedule …. 

 

(vii)  C = (W or WC ) x (CQ – CB) x CC 

                                              CB x 100 

• Applicable for Schedule …. 

• No other PVC shall be paid on Schedule …. 
  

Where, 

L Amount of price variation in Labour 

M Amount of price variation in Materials 

F Amount of price variation in Fuel 

E          Amount of price variation in Explosives 

PM Amount of price variation in Manufacture of machinery for mining, Quarrying and Construction 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item  

LC % of Labour Component 

MC % of Material Component 

FC % of Fuel Component 

EC  % of Explosive Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

  CC           % of Cement Supply item Component in the item(s) 

PMC % of Manufacture of machinery for mining, Quarrying and Construction Component 

W Gross value of work done by Contractor as per on-account bill(s) excluding the Gross value of 

work under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and cost of 

materials supplied by DFCCIL either free or at fixed rate, 

WC     Gross value of work done by Contractor for item(s) of supply of cement and /or supply of grout 
material. 

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WSF  Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures 
including supply of Steel. 

WF  Gross value of work done by Contractor for Fabrication & Erection of Structures excluding supply 
of Steel. 

WSFL  Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching 
of Girders including supply of Steel. 

WFL  Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching 
of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the base 

period 

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the average 

price index of the 3 months of the quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base period 
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MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the average price 

index of the 3 months of the quarter under consideration 

FB Wholesale Price Index for the group Fuel & Power as published in the R.B.I. Bulletin for the base 

period 

FQ Index Number of Wholesale Price Index – By Groups and Sub-Groups for the group Fuel & Power 

as published in the R.B.I. Bulletin for the average price index of the 3 months of the quarter under 

consideration 

EB  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). Manufacture of 

other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 

published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & Industry, 

Department of Industrial Policy & Promotion (DIPP), for the base period. 

 

EQ  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). Manufacture of 

other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 

published by Office of Economic Adviser, Govt. of India, Govt. of India, Ministry of Commerce & 

Industry, Department of Industrial Policy & Promotion (DIPP), for the average price index of 3 

months of the quarter under consideration. 

PMB Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of machinery 

for mining, quarrying and construction’ under (R) MANUFACTURE OF MACHINERY AND 

EQUIPMENT, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & 

Industry, Department of Industrial Policy & Promotion (DIPP), for the base period. 

PMQ     Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of machinery 

for mining, quarrying and construction’ under (R) MANUFACTURE OF MACHINERY AND 

EQUIPMENT, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & 

Industry, Department of Industrial Policy & Promotion (DIPP), for the average price index of 3 

months of the quarter under consideration. 

 

SW Gross value of steel supplied by the Contractor as per the ‘on-account’ bill for the month under 

consideration 

SB       The average rate provided by the Joint Plant Committee for the relevant category of steel item as 
mentioned in Clause 46A.9; for the base period. 

SQ       The average rate provided by the Joint Plant Committee for the relevant category of steel item as 
mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB        Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin 
for the base period 

CQ      No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin for the 
average price index of the 3 months of the quarter under consideration 

 
46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned 

above in Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be 

made as and when they become available. 

 
Special Note: 

 
(1) It is clearly indicated that price variation implies both increase as well decrease in input prices and 

therefore price variation during the currency of the contract may result in extra payment or recovery as the 

case may be. 

 
(2) General Conditions of Contract shall be applicable in context of Price variation. However, decision 

of Engineer shall be final & finding, in case of any conflict. 
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46A.9: ( 1 ) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned 

in this Clause shall be as under: 

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 
rounds 

Average of per tonne rates of 10mm dia TMT & 25mm dia 
TMT; confirming IS1786; Fe 500D 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild Steel 
Plate 10mm thickness and Channel 150x75mm; 

confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm thickness 
and 25mm thickness; confirming IS2062, 

E250 Gr “A” 

4. Any other section of steel not 

covered in the above categories 

Average of price for the 3 categories covered under SL 
1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different 

field unit shall be as under : 

 

SL City Field Unit 

1. Delhi Noida, Jaipur, Ajmer, Ambala, Meerut, Tundla, Prayagraj West, Prayagraj East 

2. Kolkata Pt. Deen Dayal Upadhyay, Kolkata 

3. Mumbai Ahmedabad, Vadodara, Mumbai North, Mumbai South 

 
46A.10      Price Variation During Extended Period of Contract 

 
The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto 

the stipulated date of completion of work including the extended period of completion where such 

extension has been granted under Clause 17-A of the General Conditions of Contract. However, 

where extension of time has been granted due to contractor’s failure under Clause 17 -B of the 

General Conditions of Contract, price adjustment shall be done as follows: 

(a) In case the indices increase above the indices applicable to the last month of original 

completion period or the extended period under Clause 17-A, the price adjustment for the period 

of extension granted under Clause 17-B shall be limited to the amount payable as per the Indices 

applicable to the last month of the original completion period or the extended period under Clause 

17-A of the General Conditions of Contract; as the case may be. 

 
(b) In case the indices fall below the indices applicable to the last month of original/extended 

period of completion under Clause 17-A, as the case may be; then the lower indices shall be adopted 

for the price adjustment for the period of extension under Clause 17-B of the General Conditions of 

Contract. 

 
47.0         Maintenance of works:- The Contractor shall at all times during the progress and continuance of 

the works and also for the period of maintenance specified in the Tender Form after the date of 

passing of the certificate of completion by the Engineer or any other earlier date subsequent to the 

completion of the works that may be fixed by the Engineer be responsible for and effectively 

maintain and uphold in good substantial, sound and perfect condition all and every part of the 

works and shall make good from time to time and at all times as often as the Engineer shall require, 

any damage or defect that may during the above period arise in or be discovered or be in any way 

connected with the works, provided that such damage or defect is not directly caused by errors in 
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the contract documents, act of providence or insurrection or civil riot, and the contractor shall be 

liable for and shall pay and make good to the DFCCIL or other persons legally entitled thereto 

whenever required by the Engineer so to do, all losses, damages, costs and expenses they or any of 

them may incur or be put or be liable to by reasons or in consequence of the operations of the 

Contractor or of his failure in any respect. 

48.(1)         Certificate of completion of works:- As soon as in the opinion of the Engineer, the works has 

been completed and has satisfactorily passed any final test or tests that may be prescribed, the 

Engineer shall issue a certificate of completion duly indicating the date of completion in respect, 

of the work and the period of maintenance of the work shall commence from the date of 

completion mentioned in such certificate. The Engineer may also issue such a certificate 

indicating date of completion with respect to any part of the work (before the completion of the 

whole of work), which has been both completed to the satisfaction of the Engineer and occupied 

or used by the DFCCIL. When any such certificate is given in respect of part of a work, such part 

shall be considered as completed and the period of maintenance of such part shall commence 

from the date of completion mentioned in the completion certificate issued for that part of the 

work. 

48.(2)      Contractor not absolved by completion Certificate:- The Certificate of completion in respect of 

the works referred to in sub-clause (1) of this clause shall not absolve the Contractor from his  

liability to make good any defects imperfections, shrinkages or faults which may appear during 

the period of maintenance specified in the tender arising in the opinion of the Engineer from 

materials or workmanship not in accordance with the drawings or specifications or instruction of 

the Engineer, which defects, imperfections, shrinkages or faults shall upon the direction in writing 

of the Engineer be amended and made good by the Contractor at his own cost: and in case of 

default on the part of Contractor the Engineer may employ labour and materials or appoint 

another Contractor to amend and make good such defects, imperfections, shrinkages and faults 

and all expenses consequent thereon and incidental thereto shall be borne by the Contractor and 

shall be recoverable from any moneys due to him under the contract. 

49.0 Approval only by maintenance Certificate:- No certificate other than Maintenance Certificate, if 

applicable, referred to in Clause 50 of the Conditions shall be deemed to constitute approval of any 

work or other matter in respect of which it is issued or shall be taken as an admission of the due 

performance of the contract or any part thereof. 

 

50.(1) Maintenance Certificate:- The Contract shall not be considered as completed until a Maintenance 

Certificate shall have been signed by the Engineer stating that the works have been completed 

and maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer 

upon the expiration of the period of maintenance or as soon thereafter  as any works ordered 

during such period pursuant to sub clause (2) Clause 48 of these conditions shall have been 

completed to the satisfaction of the Engineer and full effect shall be given to this Clause 

notwithstanding the taking possession of or using the works or any part thereof by the DFCCIL. 

50.(2) Cessation of DFCCIL Liability: - The DFCCIL shall not be liable to the Contractor for any matter 

arising out of or in connection with the contract of the execution of the works unless the contractor 

shall have made a claim in writing in respect thereof before the issue of the Maintenance 

Certificate under this clause. 

50.(3) Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate  the 

Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall remain liable for the 

fulfillment of any obligation incurred under the provision of the contract prior to the issue of the 

maintenance Certificate which remains unperformed at the time such certificate is issued and for 
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the purposes of determining the nature and extent of any such obligations the contract shall be 

deemed to remain in force between the parties thereto. 

51.(1)      Final Payment:- On the Engineer’s certificate of completion in respect of the works, adjustment shall 

be made and the balance of account based on the Engineer or the Engineer’s representative’s 

certified measurements or Engineer’s certified “Contractor’s authorised Engineer’s 

measurements” of the total quantity of work executed by the contractor upto the date of 

completion and on the accepted schedule or rates and for extra works on rates determined under 

Clause 39 of these conditions shall be paid to the Contractor subject always to any deduction 

which may be made under these presents and further subject to the Contactor having delivered 

to the Engineer either a full account in detail of all claims he may have on the DFCCIL in respect 

of the works or having delivered “No Claim Certificate" and the Engineer having after the receipt 

of such account given a certificate in writing that such claims are not covered under excepted matter 

i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 

62(1), 63(iv) and 63.2.11 of the General Conditions of Contract or in any Clause (stated as excepted 

matter) of the Special Conditions of the Contract, that the whole of the works to be done under the 

provisions of the Contracts have been completed, that they have been inspected by him since their 

completion and found to be in good and substantial order, that all properties, works and things, 

removed, disturbed or injured in consequence of the woks have been properly replaced and made 

good and all expenses and demands incurred by or made upon the DFCCIL for or in the respect of 

damage or loss by from or in consequence of the works, have been satisfied agreeably and in 

conformity with the contract. 

51(2)   Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself the right 

to carry out a post-payment audit and or technical examination of the works and the final bill 

including all supporting vouchers, abstracts etc. and to make a claim on the contractor for the 

refund any excess amount paid to him if as a result of such examination any over-payment to him 

is discovered to have made in respect of any works done or alleged to have been done by him 

under the contract. 

51.A Production of vouchers etc. by the Contractor:- 
 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever required, produce 

or cause to be produced for examination by the Engineer any quotation, invoice, cost or other 

account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of 

or extract from any such document and also furnish information and returns verified in such 

manner as may be required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the engineer on the 

question of relevancy of any documents, information or return being final and binding in the 

parties).The contractor shall similarly produce vouchers; etc., if required to prove to the Engineer, 

that materials supplied by him, are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a 

sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General 

Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract or 

any subsidiary or allied firm or company, through the contractor, and such books shall be open to 

his inspection. 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations of the 

contractor under any statute rules or orders binding on the contractor. 

52.0 Withholding and lien in respect of sums claimed:- Whenever any claim or claims for payment of 
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a sum of money arises out of or under the contract against the contractor, the DFCCIL shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the 

security, if any, deposited by the contractor and for the purpose aforesaid, the DFCCIL shall be 

entitled to withhold the said cash security deposit or the security if any, furnished as the case may 

be and also have a lien over the same pending finalization or adjudication of any such claim. In the 

event of the security being insufficient to cover the claimed amount or amounts or if no security has 

been taken from the contractor, the DFCCIL shall be entitled to withhold and have a lien to the 

extent of the such claimed amount or amounts referred to supra, from any sum or sums found 

payable or which at any time thereafter may become payable to the contractor under the same 

contract or any other contract with this or any other DFCCIL or any Department of the Central 

Government pending finalization or adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 

the lien referred to above, by the DFCCIL will be kept withheld or retained as such by the DFCCIL 

till the claim arising out of or under the contract is determined by the arbitrator (if the contract 

governed by the arbitration clause) or by the competent court as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to supra and duly notified as such to the contractor. 

For the purpose of this clause, where the contractor is a partnership firm or a limited company, the 

DFCCIL shall be entitled to withhold and also have a lien to retain towards such claimed amount 

or amounts in whole or in part from any sum found payable to any partner/limited company, as 

the case may be whether in his individual capacity or otherwise. 

52A. Lien in respect of claims in Other Contracts:- 
 

(i) Any sum of money due and payable to the contractor (including the security deposit returnable 

to him) under the contract may be withheld or retained by way of lien by the DFCCIL, against 

any claim of this or any other DFCCIL or any other Department of the Central Government in 

respect of a payment of a sum of money arising out of or under any other contract made by the 

contractor with this or any other Department of the Central Government. 

  
(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made from 

the Final Bills, Security Deposits and Performance Guarantees of other contract or contracts, 

executed by the contractor. The Performance Guarantees submitted by the Contractor against 

other contracts, if required, may be withheld and encashed. In addition, 10% of each subsequent 

‘on-account bill’ may be withheld, if required, for recovery of DFCCIL’s dues against the 

terminated contract. 

 
(iii) It is an agreed term of the contract that the sum of money so withheld or retained under 

this clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim 

arising out of or under any other contract is either mutually settled or determined by arbitration, 

if the other contract is governed by arbitration clause or by the competent court as the case may 

be and contractor shall have no claim for interest or damages whatsoever on this account or on 

any other ground in respect of any sum of money withheld or retained under this clause and 

duly notified as such to the contractor. 

 
 

53.0 Signature on Receipts for Amounts:- Every receipt for money which may become payable or 

for any security which may become transferable to the Contractors under these presents, shall, 

if signed in the partnership name by anyone of the partners of a Contractor’s firm be a good and 

sufficient discharge to the DFCCIL in respect of the moneys or security purported to be 
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acknowledged thereby and in the event of death of any of the Contractor, partners during the 

pendency of the contract it is hereby expressly agreed that every receipt by anyone of the 

surviving Contractor partners shall if so signed as aforesaid be good a sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect 

any claim which the DFCCIL may hereafter have against the legal representative of any 

contractor partner so dying for or in respect to any breach of any of the conditions of the contract, 

provided also that nothing in this clause contained shall be deemed to prejudice or effect the 

respective rights or obligations of the Contractor partners and of the legal representatives of any 

deceased Contractor partners interse. 

LABOUR 
 

54.0        Wages to Labour :- The Contractor shall be responsible to ensure compliance with the provision 

of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act” and the Rules made 

there under in respect of any referred to as the “said Act” and the Rules made there under in 

respect of any employees directly or through petty contractors or subcontractors employed by 

him on road construction or in building operations or in stone breaking or stone crushing for the 

purpose of carrying out this contract. If, incompliance with the terms of the contract, the 

Contractor supplied any labour to be used wholly or partly under the direct orders and control of 

the DFCCIL whether in connection with any work being executed by the Contractor or otherwise 

for the purpose of the DFCCIL such labour shall, for the purpose of this clause, still be deemed to 

be persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act be directed to 

be paid by the DFCCIL, such money shall be deemed to be moneys paid by it as aforesaid within 

seven days after the same shall have been demanded, the DFCCIL shall be entitled to recover the 

same form any moneys due or accruing to the Contractor under this or any other Contract with the 

DFCCIL. 

  
54A.        Apprentices Act:-The Contractor shall be responsible to ensure compliance with the provisions of 

the Apprentices Act, 1961 and the Rules and Orders issued there under from time to time in respect 

of apprentices directly or through petty contractors or sub-contractors employed by him for the 

purpose of carrying out the Contract. 

If the contractor directly or through petty contractors or sub-contractors fails to do so, his failure 

will be a breach of the contract and the DFCCIL may, in its discretion, rescind the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any violation of the 

provisions of the Act. 

Note: The contractors are required to engage apprentices when the works undertaken by them 

last for a period of one year or more and / the cost of works is rupees one lakh or more. 

55.0 Provisions of payments of Wages Act:-The Contractor shall comply with the provisions of the 

Payment of Wages Act, 1936 and the rules made there under in respect of all employees directly or 

through petty contractors or sub-contractors employed by him in the works. If In compliance with 

the terms of the contract, the Contractor directly or through petty contractors of sub-contractors shall 

supply any labour to be used wholly or partly under the direct orders and control of the Engineer 

whether in connection with the works to be executed hereunder or otherwise for the purpose of the 

Engineer such labour shall never the less be deemed to comprise persons employed by the contractor 

and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the contractor 

to repay such money to the DFCCIL deduct the same from moneys due to contractor in the terms of 
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contract. The DFCCIL shall be entitled to deduct from any moneys due to the contractor (whether 

under this contract or any other contract) all moneys paid or payable by the DFCCIL by the way of 

compensation of aforesaid or for costs of expenses in connection with any claim thereto and the 

decision of the Engineer upon any question arising out of the effect or force of this clause shall be 

final and binding upon the Contractor. 

 
55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 

 
55A.(1) The contractor shall comply with the provision of the contract labour (Regulation and Abolition) 

Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from 

time to time, wherever applicable and shall also indemnify the DFCCIL from and against any 

claims under the aforesaid Act and the Rules. 

55A.(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to time 

before the commencement of the work and continue to have a valid licence until the completion 

of the work. Any failure to fulfill the requirement shall attract the penal provision of the Contract 

arising out of the resultant non-execution of the work. 

55A.(3) The Contractor shall pay to the labour employed by him directly or through subcontractors the 

wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor 

shall notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to 

labour indirectly engaged on the works including any engaged by subcontractors in connection 

with the said work, as if the labour had been immediately employed by him. 

55A.(4) In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of, the contract, the Contractor shall comply with or cause to be complied with 

the provisions of the aforesaid Act and Rules wherever applicable. 

 
55A.(5)   In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the DFCCIL 

is obliged to pay any amount of wages to a workman employed by the Contractor or his sub- 

contractor in execution of the work or to incur any expenditure on account of the Contingent, 

liability of the DFCCIL due to the contractor’s failure to fulfil his statutory obligations under the 

aforesaid Act or the rules the DFCCIL will recover from the Contractor, the amount of wages so 

paid or the amount of expenditure so incurred, and without prejudice to the rights of the DFCCIL 

under the section 20, sub-section (2) and section 2, sub-section (4) of the aforesaid Act, the DFCCIL 

shall be at liberty to recover such amount or part thereof by deducting it from the security deposit 

and/ or from any sum due by the DFCCIL to the contractor whether under the contract or 

otherwise. The DFCCIL shall not be bound to contest any claim made against it under sub-section 

(1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the written request 

of the contractor and upon his giving to the DFCCIL full security for all costs for which the 

DFCCIL might become liable in contesting such claim. The decision of the DFCCIL regarding the 

amount actually recoverable from the contractor as stated above shall be final and binding on the 

Contractor. 

55B. Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952 : 
 

The Contractor shall comply with the provisions of Para 30 & 36- B of the Employees Provident 

Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees 

Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of 

”Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and 

shall also indemnify the DFCCIL from and against any claims under the aforesaid Act and the 

Rules. 
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55C. (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 

55-A and 55-B of the General Conditions of Contract. In order to ensure the same, an application 

has been developed and hosted on website. Contractor shall register his firm/company etc. and 

upload requisite details of labour and their payment in this portal. These details shall be available 

in public domain. The registration/ updation in Portal shall be done as under: 

a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall 
approve the contractor’s registration in the portal within 7 days of receipt of such request. 

 
b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 

(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA 

for approval of concerned Engineer. Engineer shall update (if required) and approve the 

details of LoA filled by contractor within 7 days of receipt of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 

engaged in the contract and ensure updating of each wage payment to them on 

shramikkalyan portal on monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage 

period. 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ or 

‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the Engineer 

or Engineer’s representatives that “I have uploaded the correct details of contract labours 

engaged in connection with this contract and payments made to them during the wage period in 

Shramikkalyan portal till ____Month, ____Year.” 

55D. Provisions of “The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare 

Cess Act, 1996” : 

The tenderers, for carrying out any construction work, must get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 

rules made thereto by the concerned State Govt. and submit certificate of Registration, issued from 

the Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted 

from contractor’s bills as per provisions of the Act. 

56.0 Reporting of Accidents of Labour:-The Contractor shall be responsible for the safety of all 

employees directly or through petty contractors or sub- contractor employed by him on the works 

and shall report serious accidents to any of them however and wherever occurring on the works to 

the Engineer or the Engineers Representative and shall made every arrangements to render all 

possible assistance. 

 
57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue of the provisions of 

section 12 sub-section (1) of the Workmen’s Compensation Act 1923, DFCCIL is obliged to pay 

compensation to a workman directly or through petty contractor or subcontractor employed by the 

Contractor in executing the work, DFCCIL will recover from the Contractor the amount of the 

compensation so paid, and, without prejudice to the rights of DFCCIL under Section 12 Sub-section 

(2) of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by DFCCIL to the Contractor whether under 
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these conditions or otherwise, DFCCIL shall not be bound to contest any claim made against it 

under Section 12 Sub-section (1) of the said Act except on the written request of the Contractor 

and upon his giving to DFCCIL full security for all costs for which DFCCIL might become liable in 

consequence of contesting such claim. 

 
57A.   Provision of Mines Act:- The contractor shall observe and perform all the provisions of the Mines 

Act, 1952 or any statutory modifications or re-enactment thereof for the time being in force and 

any rules and regulations made there under in respect of all the persons directly or through the 

petty contractors or sub-contractors employed by him under this contract and shall indemnify the 

DFCCIL from and against any claims under the Mines Act, or the rules and regulations framed 

there under, by or on behalf of any persons employed by him or otherwise. 

58.0 DFCCIL not to provide quarters for Contractors:-No quarters shall normally be provided by the 

DFCCIL for the accommodation of the contractor or any of his staff employed on the work. 

 

59.(1) Labour Camps:- The contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, 

directly or through the petty contractors or sub-contractors and for temporary crèche (Bal-mandir) 

where 50 or more women are employed at a time. Suitable sites on DFCCIL land, if available, may 

be allotted to the contractor for the erection of labour camps, either free of charge or on such terms 

and conditions that may be prescribed by the DFCCIL. All camp sites shall be maintained in clean 

and sanitary conditions by the contractor at his own cost. 

59.(2) Compliance to rules for employment of labour:- The contractor(s) shall conform to all laws, by- 

laws rules and regulations for the time being in force pertaining to the employment of local or 

imported labour and shall take all necessary precautions to ensure and preserve the health and 

safety of all staff employed directly or through petty contractors or sub-contractors on the works. 

59.(3) Preservation of peace:- The contractor shall take requisite precautions and use his best endeavours 

to prevent any riotous or unlawful behaviour by or amongst his workmen and other employed 

directly or through the petty contractors or sub-contractors on the works and for the preservation 

of peace and protection of the inhabitants and security of property in the neighbourhood of the 

works. In the event of the DFCCIL requiring the maintenance of a special Police Force at or in the 

vicinity of the site during the tenure of works, the expenses thereof shall be borne by the contractor 

and if paid by the DFCCIL shall be recoverable from the contractor. 

59.(4) Sanitary arrangements:- The contractor shall obey all sanitary rules and carry out all sanitary 

measures that may from time to time be prescribed by DFCCIL and permit inspection of all sanitary 

arrangements at all times by the Engineer, the Engineer’s Representative of the DFCCIL. Should the 

contractor fail to make the adequate sanitary arrangements, these will be provided by the DFCCIL 

and the cost therefore recovered from the contractor. 

 

59.(5)     Outbreak of infectious disease:- The contractor shall remove from his camp such labour and their 

families as refuse protective inoculation and vaccination when called upon to do so by the 

Engineer or the Engineer’s representative on the advice of the DFCCIL. Should cholera, plague 

or other infectious disease break out, the contractor shall burn the huts, beddings, clothes and 

other belongings of or used by the infected parties and promptly erect new huts on health sites 

as required by the engineer, failing which within the time specified in the Engineer’s requisition, 

the work may be done by the DFCCIL and the cost therefore recovered from the contractor. 

59.(6) Deleted 
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59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site as may be 

prescribed by the Engineer on the advice of the DFCCIL in relation to the strength of the 

Contractor’s resident staff and workmen. 

59.(8)    Use of intoxicants: - The sale of ardent spirits or other intoxicating beverages upon the work or in 

any of the buildings, encampments or tenements owned, occupied by or within the control of 

the contractor or any of his employees shall be forbidden and the Contractor shall exercise his 

influence and authority to the utmost extent to secure strict compliance with this condition. 

59.(9)   Non-employment of female labour: - The Contactor shall see that the employment of female 

labour on / in Cantonment areas, particularly in the neighbourhood of soldier’s barracks, 

should be avoided as far as possible. 

59.(10) Restrictions On The Employment of Retired Engineers of Railway Services /DFCCIL within   

one Year of their Retirement : The Contractor shall not, if he is a retired Government Engineer 

of Gazetted rank, himself engage in or employ or associate a retired Government Engineer of 

Gazetted rank, who has not completed one year from the date of retirement, in connection with 

this contract in any manner whatsoever without obtaining prior permission of the MD 

DFCCIL and if the Contractor is found to have contravened this provision it will constitute a 

breach of contract and administration will be entitled to terminate the contract and forfeit Bid 

Security Deposits, Performance Guarantee (PG) and Security Deposits (SD) of that contract. 

60.(1)    Non-employment of labours below the age of 15:- the Contractor shall not employ children 

below the age of 15 as labourers directly or through petty contractors or subcontractors for the 

execution of work. 

60.(2)   Medical Certificate of fitness for labour: - It is agreed that the contractor shall not employ a 

person above 15 and below 19 years of age for the purpose of execution of work under the 

contract unless a medical certificate of fitness in the prescribed form (Proforma at Form No.15) 

granted to him by a certifying surgeon certifying that he is fit to work as an adult is obtained 

and kept in the custody of the contractor or a person nominated by him in this behalf and the 

person carries with him, while at work; a token giving a reference to such certificate. It is further 

agreed that the responsibility for having the adolescent examined medically at the time of 

appointment or periodically till he attains the age of 19 years shall devolve entirely on the 

contractor and all the expenses to be incurred on this account shall be borne by him and no fee 

shall be charged from the adolescent or his parent for such medical examination. 

60.(3)   Period of validity of medical fitness certificate: - A certificate of fitness granted or renewed for 

the above said purposes shall be valid only for a period of one year at a time. The certifying 

surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it is, no 

longer fit for work in the capacity stated therein. Where a certifying surgeon refuses to grant or 

renew a certificate or revoke a certificate, he shall, if so required by the person concerned, state 

his reasons in writing for doing so. 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf by the 

Ministry of labour is of the opinion that any person employed in connection with the execution 

of any work under this contract in the age group 15 to 19 years is without a certificate of fitness 

or is having a certificate of fitness but no longer fit to work in the capacity stated in the 

certificate, he may serve on the Contractor, or on the person nominated by him in the regard, a 

notice requiring that such persons shall be examined by a certifying surgeon and such person 

shall not if the concerned official so directs, be employed or permitted to do any work under 
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this contract unless he has been medically examined and certified that he has been granted a 

certificate of fitness or a fresh certificate of fitness, as the case may be. 

EXPLANATIONS:- 
 

(1) Only qualified medical practitioners can be appointed as   “Certifying Surgeons” and the 

term “Qualified Medical Practitioners” means a person holding a qualification granted by an 

authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the 

Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal 

Corporation. 

DETERMINATION OF CONTRACT 
 

61.(1) Right of DFCCIL of determine the contract:- The DFCCIL shall be entitled to determine and 

terminate the contract at any time should, in the DFCCIL’s opinion, the cessation of work 

becomes necessary owing to paucity of funds or from any other cause whatever, in which case 

the value of approved materials at site and of work done to date by the Contractor will be paid 

for in full at the rate specified in the contract. Notice in writing from the DFCCIL of such 

determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2)      Payment on determination of contract:- Should the contract be determined under sub clause (1) 

of this clause and the Contractor claims payment for expenditure incurred by him in the 

expectation of completing the whole of the work, the DFCCIL shall admit and consider such 

claims as are deemed reasonable and are supported by vouchers to the satisfaction of the 

Engineer. The DFCCIL’s decision on the necessity and propriety of such expenditure shall be final 

and conclusive. 

61.(3) The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work 

in full but which he did not derive in consequence of determination of contract. 

62.(1) Determination of contract owing to default of contractor:- If the Contractor should:- 
 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement with of assignment in favour of his creditors, or agree to carry 

out the contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of 

these conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of 

the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated 

period, or 

 

(ix) Fail to Execute the contract documents in terms of Para 1.3.9 of the Instructions to 

Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 65.11 

of Chapter IV General Conditions of Contract  (GCC) Part I. 
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(xi) Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer notice to the effect that the said materials or works have been 

condemned or rejected under clause 25 and 27 of these conditions, or 
  

(xii) Fail to take steps to employ competent or additional staff and labour as required under 

clause 26 of the conditions 

(xiii) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting 

the work or any part thereof as required under clause 28 of the conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of the DFCCIL or to 

any person on his or on their behalf in relation to the execution of this or any other 

contract with DFCCIL. 

(xv)(A) At any time after the tender relating to the contract, has been signed and submitted by 

the Contractor, being a partnership firm admit as one of its partners or employee under 

it or being an incorporated company elect or nominate or allow to act as one of its    

directors or employee under it in any capacity whatsoever any retired engineer of the 

gazetted rank or any other retired gazetted officer working before his retirement, 

whether in the executive or administrative capacity, or whether holding any 

pensionable post or not, in the Railway for the time being owned and administered by 

the President of India before the expiry of one year from the date of retirement from the 

said service of such Engineer or Officer unless such Engineer or Officer has obtained 

permission from the DFCCIL or any officer duly authorized in this behalf to become a 

partner or a director or to take employment under the contract as the case may be, or 

(xv) (B) Fail to give at the time of submitting the said tender:- 
 

(a) The correct information as to the date of retirement of such retired engineer or retried 

officer from the said service, or as to whether any such retired engineer or retired 

officer was under the employment of the Contractor at the time of submitting the said 

tender, or 

(b) The correct information as to such engineers or officers obtaining permission to take 

employment under the contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners 

was such a retired engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 

was such a retired engineer or a retired officer, or 

(e) Being such a retired engineer or retried officer suppress and not disclose at the time 

of submitting the said tender the fact of his being such a retired engineer or a retired 

officer or make at the time of submitting the said tender a wrong statement in relation 

to his obtaining permission to take the contract or if the contractor be a partnership 

firm or an incorporated company to be a partner or director of such firm or company 

as the case may be or to seek employment under the contractor. 

Then and in any of the said clause, the Engineer on behalf of the DFCCIL may serve the 

Contractor with a notice (Proforma at Form No.16) in writing to that effect and if the contractor 

does not within seven days after the delivery to him such notice proceed to make good his 

default in so far as thereof being made good and carry on the work or comply with such 

directions as aforesaid of the entire satisfaction of the Engineer, the DFCCIL shall be entitled 

after giving 48 hour’s notice (Proforma at Form No. 17 or 17A) in writing under the hand of the 
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Engineer to rescind the contract as a whole or in part or parts (as may be specified in such 

notice) and after expiry of 48 hour’s notice, a final termination notice (Proforma at Form No. 18 

or 18A) should be issued and adopt the following courses: 

To measure up or the whole or part of the work from which the contractor has been removed 

and get it completed by another contractor, the manner and method in which such work is 

completed shall be in the entire discretion of the Engineer whose decision shall be final. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 

(Proforma at Form No. 16, 17A & 18A), only in cases where progress of work is more than or 

equal to 80% of the original scope of work. 

62.(2) Right of DFCCIL after, rescission of contract owing to default of contractor: 
 

In the event of any or several of the courses, referred to in sub-clause (1) of the clause, being 

adopted. 

(a) the contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any commitments or made any 

advances on account of or with a view to the execution of the works or the performance of the 

contract and contractor shall not be entitled to recover or be paid any sum for any work thereto 

for actually performed under the contract unless and until the Engineer shall have certified the 

performance of such work and the value payable in respect thereof and the contractor shall only 

be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with DFCCIL 

under the contract shall be encashed/ forfeited and the Performance Guarantee already submitted 

for the contract shall be encashed. The balance work shall be got done independently without risk & 

cost of the failed Contractor. The failed Contractor shall be debarred from participating in the 

tender for executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 

every member/partner of such a firm shall be debarred from participating in the tender for the 

balance work in his/her individual capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the 

part terminated contract. The contract value of part terminated contract stands reduced to 

the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

 

(iv) The balance work shall be got done independently without risk & cost of the failed Contractor. 

The failed Contractor shall be debarred from participating in the tender for executing the 

balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the 
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balance work in his/her individual capacity or as a partner of any other JV /partnership 

firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

 
(d) The Engineer or the Engineer’s representative shall be entitled to take possession of any materials, 

tools, implements, machinery and buildings on the works or on the property on which these are 

being or ought to have been executed, and to retain and employ the same in the further execution 

of the works or any part thereof until the completion of the works without the contractor being 

entitled to any compensation for the use and employment thereof or for wear and tear or 

destruction thereof. 

 
(e) The Engineer shall as soon as may be practicable after removal of the contractor fix and determine ex-

parte or by or after reference to the parties or after such investigation or enquiries as he may 

consider fit to make or institute and shall certify what amount (if any) had at the time of rescission 

of the contract been reasonably earned by or would reasonably accrue to the contractor in respect 

of the work then actually done by him under the contract and what was the value of any unused, 

or partially used materials, any constructional plan and any temporary works upon the site. The 

legitimate amount due to the contractor after making necessary deductions and certified by the 

Engineer should be released expeditiously. 

 
STATEMENT OF DISPUTES  -  DFCCIL  ARBITRATION  RULES 

 
63.0  Conciliation of Disputes: 
 

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 (Fifty) 

Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the 

contract, whether during the progress of the work or after its completion and whether before or 

after the determination of the contract, shall be referred by the Contractor to the " Director /Chief 

General Manager/CPM, DFCCIL " through “Notice of Dispute” provided that no such notice shall be 

served later than 30 days after the date of issue of Completion Certificate by the Engineer. Director 

/Chief General Manager/CPM, DFCCIL shall, within 30 days after receipt of the Contractor’s “Notice 

of Dispute”, notify the name of conciliator(s) to the Contractor. 

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and 

impartial manner within the terms of contract.  

(iv) In case the total value of all claims in dispute added together does not exceed Rs. One Crore, the 

number of Conciliator shall be one. For claims more than Rs. One Crore and upto Rs. Fifty Crore, the 

number of Conciliators shall be three.  

(v) The Sole Conciliator shall be nominated by the MD DFCCIL from the List of Empaneled Arbitrators 

/Conciliators maintained by DFCCIL. The sole arbitrator shall be appointed within 60 days from the 

day when a written and valid demand for arbitration is received by CGM/Director/MD DFCCIL. 

(vi) In case, the Conciliation process consist of a panel of three members, the DFCCIL will send a panel 

of at least four (4) names from the List of Empaneled Arbitrators /Conciliators with DFCCIL 

empaneled to work as Arbitrator /Conciliator to the Contractor within 60 days from the day when a 

written and valid demand for arbitration is received by the CGM/Director/MD DFCCIL. Contractor 

will be asked to suggest to MD DFCCIL at least 2 names out of the panel for appointment as 

Contractor’s nominee within 30 days from the date of dispatch of the request by DFCCIL. The MD 

shall appoint at least one out of them as the Contractor’s nominee and will , also simultaneously 

appoint the balance number of arbitrators either from the panel or from outside the panel, duly 

indicating the ‘presiding conciliator’ from amongst the 3 conciliators so appointed. MD DFCCIL shall 
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complete this exercise of appointing the Conciliation Panel within 30 days from the receipt of the 

names of Contractor’s nominees.  

(vii) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 

settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the 

parties sign the settlement agreement, it shall be final and binding on the parties. 

(viii) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation proceedings. 

(ix) The conciliation proceedings shall be subject to the provisions of the Arbitration and Conciliation 

Act 1996 and its amendments thereof. 

 

63.1 Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or after 

its completion and whether before or after the determination of the contract, shall be referred by 

the Contractor to the MD/ Director /Chief General Manager/CPM, DFCCIL and the MD/ Director 

/General Manager/CPM, DFCCIL shall, within 120 days after receipt of the Contractor’s 

representation, make and notify decisions on all matters referred to by the Contractor in writing 

provided that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 

40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11 of the General 

Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions of the 

Contract, shall be deemed as ‘excepted matters’ (matters not arbitrable)and decisions of the 

DFCCIL authority, thereon shall be final and binding on the Contractor; provided further that 

‘excepted matters’ shall stand specifically excluded from the purview of the Conciliation, Dispute 

Adjudication Board (DAB) and Arbitration. 

 

63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised 

value more than Rs 50 Crore. 

 

63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB. 

 

The DAB shall consist of a panel of three Adjudicators from the List of Empaneled 

Arbitrators/Conciliators maintained by DFCCIL. The DAB shall be formed within 90 days of signing 

of Contract Agreement. For this purpose, a panel of DAB members shall be maintained in the 

DFCCIL Corporate Office, New Delhi. The complete panel, which shall not be less than five members, 

shall be sent by CGM/GM DFCCIL to the Contractor to nominate one member of the DAB from the 

panel as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s 

nominee, the MD DFCCIL shall nominate one member from the same panel as DFCCIL nominee for 

the DAB. Both above nominees shall jointly select presiding member of the DAB from the same 

panel. 

 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the DFCCIL, 

Contractor and the respective DAB members. The terms of the remuneration of each member shall 

be as fixed by DFCCIL from time to time. Each party shall be responsible for paying one-half of this 

remuneration. 

 

63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to 

perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the 

Director/MD fails to act without undue delay, the parties shall terminate the mandate of such DAB 

member and thereupon new DAB member shall be appointed in the same manner, as the outgoing 

DAB member had been appointed. 
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63.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but not 

by the DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the Parties, the 

appointment of the DAB (including each member) shall expire upon expiry of this Contract 

Agreement. 

 

63.2.5 Before start of DAB proceedings, each DAB member shall give the following certificate to the 

DFCCIL and the Contractor: 

 

“I have no any past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. Further, I have no any past or present relationship with 

or interest in any of the parties whether financial, business, professional or other kind, which is likely 

to give rise to justifiable doubts as to my independence or impartiality.” 

 

63.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 

84 days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving 

at the decision. The DAB shall decide the issue within terms and conditions of the contract. This 

time limit shall be extendable subject to the Parties mutual agreement. 

 

63.2.7 In case any party is not satisfied by the decision of DAB, then the aggrieved party may, within 28 

days after receiving the decision, give notice to the other Party of its dissatisfaction.  If the DAB has 

given its decision as to a matter in dispute to both Parties, and no notice of dissatisfaction has been 

given by either Party within 28 days after its received the DAB’s decision, then the decision shall 

become final and binding upon the Parties.  

 

63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 

adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly 

referred to Arbitral Tribunal to adjudicate the dispute. 

 

63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the 

right to specifically bring it to the notice of the DAB such conduct, through a statement filed with 

necessary documents in proof of such misconduct and the DAB, after taking NOTICE of such 

conduct initiate the replacement of the member concerned, in the same manner the member to be 

replaced was appointed. 

 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of 

one party, unless both parties agree for review of decision by DAB. 

 

63.2.11 In case DAB decision is not challenged, or no Notice of Dissatisfaction has been issued by either 

Party within 28 days of receipt of decision of DAB, the decision shall be considered as final and 

parties would be barred for referring the same to Arbitral Tribunal for adjudication. 

 

63.2.12 The obligation of the DFCCIL and the Contactor shall not be altered by reasons of issue being or 

under reference to DAB. 

 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in 

consultations with parties. 

 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of 

such disputes or differences unless an attempt has first been made by the parties to settle such 

disputes or differences through DAB and Arbitral Tribunal. 
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64. (1) Demand for Arbitration:- 

 
64. (1) (i) (a) In the event of any dispute or difference between the parties hereto as to the construction or 

operation of this contract, or the respective rights and liabilities of the parties on any matter in 

question, dispute or difference on any account or as to the withholding by the DFCCIL of any 

certificate to which the contractor may claim to be entitled to, or if the DFCCIL fails to make a 

decision within 120 days, then and in any such case, but except in any of the ‘excepted matters’ 

referred to in clause 63 of these conditions, the contractor, after 120 days but within 180 days of 

his presenting his final claim on disputed matters shall demand in writing that the dispute or 

difference be referred to arbitration. 

64. (1) (i) (b) A dispute, unless settled though Conciliation or in which DAB’s decision has become final and 

binding, shall be finally settled by Arbitration as per Arbitration and Conciliation Act 1996 and its 

amendments thereof. 

64.(1) (ii) The demand for arbitration shall specify the matters which are in question, or subject of the 

dispute or difference as also the amount of claim item wise. Only such dispute or difference, in 

respect of which the demand has been made, together with counter claims or set off, given by 

the DFCCIL, shall be referred to arbitration and other matters shall not be included in the 

reference. 

 

64.(1) (iii) (a) The arbitration proceedings shall be assumed to have commenced from the day, a written 

and valid demand for arbitration is received by the DFCCIL. 

(b) The claimant shall submit his claim stating the facts supporting the claims along with all the 

relevant documents and the relief or remedy sought against each claim within a period of 30 days 

from the date of appointment of the Arbitral Tribunal. 

 
(c) The DFCCIL shall submit its defence statement and counter claim(s), if any, within a period 

of 60 days of receipt of copy of claims from Tribunal thereafter, unless otherwise extension has 

been granted by Tribunal. 

 
(d) The seat of arbitration would be New Delhi. However, the venue for arbitration meetings or 
hearings can be any other place with the consent of parties.  

 
(e) Both the parties shall submit to the jurisdiction of the courts situated at New Delhi for the 

purpose of actions and proceedings arising out of the contract and the courts at Delhi shall have the 

sole and exclusive jurisdiction to hear and decide such actions and proceedings. 

 
64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party may amend 

or supplement the original claim or defence thereof during the course of arbitration proceedings 

subject to acceptance by Tribunal having due regard to the delay in making it. 
 

64.(1)(v) If the contractor(s) does/do not prefer his/their specific and final claims in writing, within a 

period of 90 days of receiving the intimation from the DFCCIL that the final bill is ready for 

payment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL shall be 

discharged and released of all liabilities under the contract in respect of these claims. 

64.(2) Obligation During Pendency of Arbitration:– Work under the contract shall, unless otherwise 

directed by the Engineer, continue during the arbitration proceedings, and no payment due or 

payable by the DFCCIL shall be withheld on account of such proceedings, provided, however, it 
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shall be open for Arbitral Tribunal to consider and decide whether or not such work should 

continue during arbitration proceedings. 

64.(3) Appointment of arbitrator 
 

64.(3)(a): In cases where the total value of all claims in question added together does not exceed ₹ 

1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator from 

the List of Empaneled Arbitrators, nominated by the MD DFCCIL. The sole arbitrator shall be 

appointed within 60 days from the day when a written and valid  demand for arbitration is 

received by CGM/Director/MD DFCCIL. 

64.(3)(b): In cases not covered by the Clause 64(3)(a), the Arbitral Tribunal shall consist of a panel of three 

members, as the arbitrators. For this purpose, the DFCCIL will send a panel of at least four (4) 

names from the List of Empaneled Arbitrators with DFCCIL empanelled to work as Arbitrator to 

the Contractor within 60 days from the day when a written and valid demand for arbitration is 

received by the CGM/Director/MD DFCCIL. 

Contractor will be asked to suggest to MD DFCCIL at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by 

DFCCIL. The MD DFCCIL shall appoint at least one out of them as the Contractor’s nominee and 

will, also simultaneously appoint the balance number of arbitrators either from the panel or from 

outside the panel, duly indicating the ‘presiding arbitrator’ from amongst the 3 arbitrators so 

appointed. MD DFCCIL shall complete this exercise of appointing the Arbitral Tribunal within 30 

days from the receipt of the names of Contractor’s nominees.  

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 

from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to 

perform his functions as arbitrator for any reason whatsoever or dies or in the opinion of the MD 

DFCCIL fails to act without undue delay, the MD DFCCIL shall appoint new arbitrator/arbitrators 

to act in his/their place in the same manner in which the earlier arbitrator/arbitrators had been 

appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from the 

stage at which it was left by the previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or 

otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto 

to do or cause to be done all such things as may be necessary to enable the Arbitral Tribunal to 

make the award without any delay. The proceedings shall normally be conducted on the basis of 

documents and written statements. 

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and 

pass its orders over any plea submitted/objections raised by any party, if any, regarding 

appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of 

the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time ‘limitation’ 

to any dispute, any violation of agreed procedure regarding conduct of the arbitral proceedings or 

plea for interim measures of protection and record its orders in day to day proceedings. A copy of 

the proceedings duly signed by all the members of tribunal should be provided to both the parties. 

64.3(c)(iii): While appointing arbitrator(s) under Sub-Clause 64.(3)(a) & 64.(3)(b) above, due care shall be 
taken that he/they is/are not the one/those who had an opportunity to deal with the matters to 
which the contract relates or who in the course of his/their duties as DFCCIL/Railway servant(s) 
expressed views on all or any of the matters under dispute or differences.  A certification to this 
effect as per Form no.27 shall be taken from Arbitrators also. The proceedings of the Arbitral 
tribunal or the award made by such Tribunal will, however, not be invalid merely for the reason 
that one or more arbitrator had, in the course of his service, opportunity to deal with the matters 
to which the contract relates or who in the course of his/their duties expressed views on all or any 
of the matters under dispute. 
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64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The 

analysis and reasons shall be detailed enough so that the award could be inferred therefrom. 
 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical 

errors or any other error of similar nature occurring in the award of a Tribunal and interpretation 

of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional 

award as to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4):    In case of the Tribunal, comprising of three members, any ruling on award shall be made by a 

majority of members of Tribunal. In the absence of such a majority, the views of the Presiding 

Arbitrator shall prevail. 

64.(5):    Where the arbitral award is for the payment of money, no interest shall be payable on whole or 

any part of the money for any period till the date on which the award is made. 

64.(6):     The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include fee 

of the arbitrator(s), as per the rates fixed by DFCCIL from time to time and the fee shall be borne 

equally by both the parties, provided parties sign an agreement in the format given at Form no.27 

to these conditions after/ while referring these disputes to Arbitration. Further, the fee payable to 

the arbitrator(s) would be governed by the instructions issued on the subject by DFCCIL from time 

to time irrespective of the fact whether the arbitrator(s) is/are appointed by the DFCCIL or by the 

court of law unless specifically directed by Hon’ble court otherwise on the matter. 

64.(7)    Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 (as amended up to 

date) and the rules thereunder and relevant para of the General Conditions of Contract and any 

statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 

proceedings under this Clause. 

 
64.(8)    In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, 

pending adjudication by Court of Law, shall be made by party to other party. In case payment is to 

be made by DFCCIL to Contractor, the terms & conditions as incorporated in the DFCCIL Policy as 

amended from time to time, shall be followed. In case Contractor has to pay to the DFCCIL, then 

75% of the award amount shall be deducted by the DFCCIL from the Contractor’s bills, 

Performance Guarantee/ Security Deposit or any other dues of Contractor with the Government of 

India. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
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PART - I 

CHAPTER V 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1.5.1 This Tender shall be governed by Preamble & General instructions to tenderers, General 

condition of Contract, Special conditions of contract, Technical Specifications, Additional 
Technical specifications (if any), Forms, Annexures, etc. 

 
1.5.2 If there are varying or conflicting provisions in the documents forming part of the contract, 

Engineer shall be deciding authority with regard to the intentions of the provision and decision 
of Engineer will be final and binding on the contractor. 

 
1.5.3 Scheme of work: -Within a period of 10 days beginning from the date of issue of Letter of 

Acceptance of Tender, the Contractor shall submit the detailed time schedule for execution of 
work and various documents enumerated in tender papers to the employer. 

 
1.5.4 Quality Assurance Plan: 

 
All materials used in the work shall be of the best quality as per codes. Quality Assurance Plan 
shall include for materials used and for workmanship of work. The contractor shall submit 
Quality Assurance Plan for the subject work. The contractor shall also ensure that the 
Employer’s prescribed Quality Assurance Standards are rigidly followed in for the construction 
of buildings. These are to be approved from the client / DFCCIL 

 
1.5.5 Deleted  

1.5.6 Expenses of Employer’ Representative– Expenses of Employer's Representative- All the 
expenses of Employer's/Engineer's Representatives shall be borne by Employer whether the 
inspected material is finally utilized in work or not.  

 
1.5.7 The decision of the Engineer shall be final in respect of acceptability or otherwise of any material, 

fittings, component or equipment required for the work. 
 

1.5.8 This programme of the Contractor shall generally cover the following:- 
 
1.5.8.1 The organization to manage and implement the Quality Assurance Programme. 

 
1.5.8.2 Inspection and Test Procedure for 
i) Manufacture and quality control procedure. 

ii) Field activity. 

 
1.5.8.3 System of handling and storage Deleted 

 
1.5.8.4 Inspection and Test Procedure for: 

(i) Manufacture and quality control procedure. 

(ii) Field activity. 
 

1.5.8.5 Deleted. 

1.5.8.6 System of quality audit. 

1.5.8.7 System of maintenance of records. 

1.5.8.8 For the purpose of obtaining On Account Payment, the Contractor shall submit along with the 

invoice, the documents indicated in the prescribed quality Assurance standards which should 

inter alia cover the following as may be applicable in each case. 

(i) Material test reports on raw materials used. 

(ii) Material type and routine test report on components specification. 

(iii) Inspection Plan with reports of the inspection Plan check points. 
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(iv) Routine test report. 

(v) Factory test results as required under the specification. 

(vi) Quality audit report including test check report of Employer’s representative if any. 

 

1.5.9           Deleted  
 

1.5.10 Work By Other Agencies 
 

(a) Any other works undertaken at the same time by the Engineer direct or through some other 

agency at the same time or section where the contractor is carrying out his work will not entitle 

the contractor to prefer any claim regarding any delays or hindrances he may have to face on this 

account but the Employer shall grant a reasonable extension of time to the contractor. The 

contractor shall comply with any instruction which may be given to him by the Employer in 

order to permit simultaneous execution of his own works and those undertaken by other 

contractors or the DFCCIL without being entitled on this account on any extra charge. 

 
(b) The contractor shall not be entitled to any extra payment due to hindrance resulting from normal 

Railway /DFCCIL Train operations, such as delay on account of adequate number of and 

duration of blocks not being granted, operational delay in movement of work trains extension of 

time to the contractor. 

 
1.5.11 Infringement of patents: 

  

(a) The Contractor is forbidden to use any patents or registered drawings, process or pattern in 

fulfilling his contract without the previous consent in writing of the owner of such patent, 

drawing, pattern or trade mark, except where these are specified by the Employer himself. 

Royalties where payable for the use of such patented processes, registered drawings of patterns 

shall be borne exclusively by the Contractor. The contractor shall advise the Employer of any 

proprietary right that may exist on such processed drawings or patterns which he may use of his 

own accord. 

 
(b) In the case of patent taken out by the Contractor of the drawings or patterns registered by him, 

or of those patents, drawings, or patents for which he holds a licence, the signing of the Contract 

automatically gives the Employer the right to repair by himself the purchased articles covered 

by the patent or by any person or body chosen by him and to obtain from any sources he desires 

the component parts required by him in carrying out the repair work. In the event of 

infringement of any patent rights due to above action of the Employer, he shall be entitled to  

claim damages from the contractor on the grounds of any loss of any nature which he may suffer 

e.g. in the case of attachment because of counterfeiting. 
 

(c) Indemnification by contractor:- In the event of any claim or demand being made or action being 

brought against the Employer for infringement of later patent in respect of any equipment, 

machine, plant, work or thing used or supplied by the Contractor under this contract or in respect 

of any methods of using or working by the Employer of such equipment machine, plant work or 

thing, the contractor shall indemnify the employer and keep him indemnified and harmless 

against all claims, costs, charges and expenses arising from or incurred by reason of such claim 

provided that the Employer shall notify the contractor immediately any claim is made and that 

the contractor shall be at liberty, if he so desires with the assistance of the Employer if required 

but at the Contractor’s expense, to conduct all negotiations for the settlement of the same or any 

litigation that may arise there from and provided that no such equipment, machine, plant work 

or thing, shall be used by the Employer for any purpose or in any manner other than that for 

which they have been supplied by the Contractor and specified under this contract. 
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1.5.12 Insurance:- (CAR policy) 

 
Insurance (CAR Policy)- Before commencing of works, it shall be obligatory for the contractor to 
obtain, at his own cost, insurance cover (CAR policy) in the joint name of the contractor and 
employer from reputed companies under the following requirements:  

(a) Professional liability insurance, with a minimum coverage of Accepted Contract Amount-in INR.  

 

(b) Third Party motor vehicle liability insurance in respect of motor vehicles operated in the 
Client’s country by the Consultant or its Experts or Sub-consultants, for the Period of Contract in 
accordance with the applicable law - Indian Motor Vehicle Act  

(c) Third Party liability insurance, with a minimum coverage of in accordance with the applicable 
law. 

(d) Client’s liability and workers‟ compensation insurance in respect of the experts and Sub-
consultants in accordance with the relevant provisions of the applicable law in the Client’s 
country, as well as, with respect to such Experts, any such life, health, accident, travel or other 
insurance as may be appropriate; and  

(e) insurance against loss of or damage to (i) equipment purchased in whole or in part with funds 
provided under this Contract, (ii) the Consultant’s property & all types of equipment (Whether 
owned, Hired or Leased) used in the performance of the Services, and (iii) any documents 
prepared by the Consultant in the performance of the Services.  

(f) Any other insurance cover as may be required by the law of the land. The contractor shall 
provide evidence to the employer / Engineer before commencement of work at site that the 
insurances required under the contract have been effected and shall within 60 days of the 
commencement date, provide the insurance policies to the Employer/Engineer, the contractor 
shall, whenever, called upon, produce to the engineer or his representative the evidence of 
payment of premiums paid by him to ensure that the policies indeed continue to be in force.  

(g) Consultant shall submit relevant insurance Policies with the Client, along with a statement 
mentioning, the details of all the relevant Insurance policies e.g. Policy Number, Insurance 
provider, Risk covered, Beneficiary, Date of Premium Paid and the Date of Next Premium due, at 
a glance, within 60 Days of Commencement of Services  

The Contractor shall indemnify and keep indemnified the employer / Engineer against all such 
damages and compensation for which the contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of execution of the works 
and till the expiry of the defect liability period except for any specific insurance covers necessary 
for shorter period.  

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable to the 
engineer in the insurance policies mentioned above, then in such cases, the engineer may effect and 
keep in force any such insurance or further insurance on behalf of the Contactor. The recovery shall 
be made at the rate of 1.5 times the premium/premiums paid by the engineer in this regard from 
the payment due to the Contractor or from the contractor’s Performance security. However, the 
Contractor shall not be absolved from his responsibility and /or liability in this regard. 

 

1.5.13 Accident:- 
 

(a) The contractor shall, in respect of all staff engaged by him or by his sub-contractor, indemnify 
and keep the employer at all times indemnified and protected against all claims made and 
liabilities incurred under Workman’s Compensation Act, the Factories Act and the Payment of 
Wages Act, and rules made there under from time to time or under any other labour and 
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Industrial Legislation made from time to time. 
 

(b) The contractor shall indemnify and keep the employer indemnified and harmless against all 
actions, suits, claim demands, costs, charges or expenses arising in connection with any death 
or injury sustained by any person or persons sustained due to the acts or omission of the 
contractor, his sub-contractors, his agents or his staff during the executions of this contract 
irrespective of whether such liability arises under the Workman’s Compensation Act, or Fatal 
Accident Act or any other statute in force for the time being. 

 
(c) The contractor’ liability to meet third party claims of the type outlined above will be applicable 

only in cases where accidents have been caused by workmanship, material, execution or 
negligence on the part of the contractor. 

 
(d) The contractor shall be responsible for all repairs and rectification of damages to completed 

works or works under execution due to DFCCIL accidents, thefts, pilferage or any other cause, 
 without delay to minimize or to avoid traffic detentions, in a section until the installation are 
provisionally handed over to the employer. 

 
1.5.14 Safety Measures:- 

 
(a) The contractor shall take all precautionary measures in order to ensure the protection of his own 

personnel moving about or working on the railway /DFCCIL premises, but shall then conform to 
the rules and regulations of the Railway /DFCCIL if and when, in the course of the work there is 
likely to be any danger to persons in the employment of the contractor due to running traffic 
while working in  the Railway /DFCCIL siding and premises, the contractor shall provide flagman 
or look out men for protection of such persons. The employer shall remain indemnified by the 
contractor in the event of any accident occurring in the normal course of work, arising out of the 
failure of contractor or his men to exercise reasonable precaution at all places of work. 

 
(b) The contractor shall abide by all DFCCIL regulations in force for the time being and ensure that the 

same are followed by his representatives, Agents or sub -contractors or workmen. He shall give 
due notice to his employees and workers about provision of this para. 

 
(c) The works must be carried out most carefully without any infringement of the Indian Railway Act 

or the General and Subsidiary Rules in force on the Railway /DFCCIL, in such a way that they do not 
hinder Railway / DFCCIL train operation or affect the proper functioning of or damage any DFCCIL 
equipment, structure or rolling stock except as agreed to by the employer, provided that all 
damage and disfiguration caused by the contractor at his own cost failing which cost of such 
repairs shall be recovered from the contractor. 

 
(d) If safety of track or track drainage etc. is affected as a consequence of works undertaken by the 

contractor, the contractor shall take immediate steps to restore normal conditions. In case of delay, 
the employer shall, after giving due notice to the contractor in writing, take necessary steps and 
recover the costs from the contractor. 

 
1.5.15 Guarantee / Defect Liability Period:- 

 
(e) The Contractor shall guarantee that all the works executed under this contract shall be free from all 

defects, workmanship and shall be of acceptable standards for the contracted work and in full 
conformity with the technical specifications other contract stipulations, for a period of 06 months 
from the date of completion of the work. 

(f)  
(a) During the period of guarantee the Contractor shall keep available an experienced engineer 

/manpower to attend to any defective works by the Contractor. This engineer shall not attend 
to rectification of defects which arise out of normal wear and tear and come within the 
purview of routine maintenance work. The contractor shall bear the cost of modifications, 
additions or substitutions that may be considered necessary. The final decision shall rest with 
the Engineer his successor(s)/Nominee. 

 
(b) During the period of Guarantee the Contractor shall be liable for modification or repeated work, 
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may be found defective in the executed work . The Contractor shall bear the cost if any additional 
work or repeated work to be carried out due to fault of contractor or sub- on his behalf by the 
Employer at site. In such a case, the contractor shall be informed in advance of the works 
proposed to be carried out by the Employer. 

 
1.5.16 Final Acceptance: 

 
(a) The final acceptance of the entire work executed shall take effect from the date of expiry of the 

period of guarantee / Defect Liability Period as defined in paragraph 1.5.15 above of the expiry of 
the last of the respective periods of guarantee of various items, provided in any case that the 
Contractor has complied fully with his obligations under clause 1.5.15 in respect of each item, 
provided also that the attention has been paid by way of maintenance by the Employer. 

 
(b) If on the other hand the contractor has not so complied with his obligation under Para 1.5.15 above 

in respect of any work, the Employer may either extend the period of guarantee in respect of that 
work until the necessary works are carried out by the Contractor or carry out those works or got 
them carried out suo-moto on behalf of the Contractor at the Contractor’s expenses. After expiry of 
the period of guarantee for each work, a certificate of  final acceptance for the section shall be 
issued by the Employer and the last of such certificate will be called the last and final acceptance 
certificate. The contract shall not be considered as completed until the issue of final acceptance 
certificate by the Employer. 

 
(c) The Employer shall not be liable to the Contractor for any matter arising out of or in connection 

with the contract or execution of the work unless the Contractor shall have made a claim in writing 
in respect thereof before the issue of final acceptance certificate under this clause. 

 
Notwithstanding the issue of final acceptance certificate the Contractor and the Employer (subject 
to sub-clause as above) shall remain liable for fulfilment of any obligation incurred under the 
provision of the contract prior to the issue of final acceptance certificate which remains 
unperformed at the time such certificate is issued and for determining the nature and extent of 
such obligation the contract shall be deemed to remain in force between the parties hereto. 

 
1.5.17 Payment 

 
Payment will  be governed by the terms  specified in Part-I, Chapter  IV  /Chapter- V (GCC /SCC) 
and in accordance with accepted schedule of prices, read with relevant para of the other parts and 
Chapters of the Tender Document. The employer retains the right to withhold money due to the 
contractor arising out of this contract for any default of the contractor. 

 
(i) The Contractor shall, whenever required, produce or cause to be produced for examination by the 

Employer any quotation / invoice, cost of other account, book of account, voucher, receipt letter, 
memorandum paper or writing or any copy of or extract from any such document and also furnish 
information and returns verified in such manner as may be required in anyway relating to the 
execution of this contract or relevant for verifying or ascertaining the cost of the execution of this 
Contract ( the decision of the employer on the question of relevancy of any documents, information 
or return being final and binding on the parties). The Contractor shall similarly produce vouchers 
etc., if required, to prove to the Employer that materials supplied by him are in accordance with the 
specifications laid down in the contract. 

 
(ii) If any portion of the work be carried out by a sub-contractor or any subsidiary or allied firm or 

company the Employer shall have power to secure the books of such sub-contractor or any 
subsidiary or allied firm or company, through the Contractor, and such books shall be open to his 
inspection. The Contractor should seek prior permission from the employer for subletting whole 
and/or part of the work to any sub-contractor. 

 
(iii) The obligations imposed by sub-clause (i) and (ii) above are without prejudice to the obligation of 

the Contractor under any statute, rules or order binding to the Contractor or other conditions of 
the contract. 

(iv) It is an agreed term of the contract that the employer reserves the right to carry out post- payment 
Audit and/or technical examination of the works and the final bill, including all supporting 
vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess amount 
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paid to him if as a result of such examination any over payment to him is discovered to have been 
made in respect of any work done or alleged to have been done by him under the contract. 

 
1.5.18 All payments in respect of the contract during the currency of the contract shall be made through 

Electronic Clearing System (ECS) / National  Electronic  Funds  Transfer (NEFT/RTGS). The 
successful tenderer on award of contract must submit ECS/NEFT/RTGS Mandate Form complete in 
all respects as detailed at Form No. 8 of the tender document. However, if the facility of 
ECS/NEFT/RTGS is not available at a particular location, the payments shall be made by cheque. 

 
1.5.19 Performance Guarantee:- 

 
(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 days (or as 

specified in the Contract) after expiry of Defects Liability Period. 

 
(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in the format 

given in the bidding document. 

 
(iii) The performance Guarantee shall be released after issue of performance certificate. 

 
1.5.20 Advances to Contractor: - Not Applicable in this Contract 

 
1.5.21 Statement of Dispute: - Refer to clause 63 and 64 of GCC. 

 
1.5.22 Integrity Pact:- 

  

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry of 

Heavy Industries (DPE) all PSU should enter into Integrity pact in the required proforma in 

their procurement transaction/ Contracts with suitable changes specific to the situation in 

which the pact is to be used. The pact, entering into which would be a preliminary qualification  

for any bidder, essentially envisages an agreement between the prospective vendors / bidders 

and the DFCCIL, committing the persons/ officials on both sides not to resort to any corrupt 

practices in any aspect / stage of the contract. 

A copy of pre contract integrity pact is enclosed as Form No. 20 for signature of bidder as 

acceptance. The details of Independent External monitor (IEM) shall be collected from the office 

of CGM/GM-Co-ord. DFCCIL whenever required. 
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TECHNICAL SPECIFICATIONS 
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PART - II 

TECHNICAL SPECIFICATIONS 

For technical specifications, refer relevant Indian Railways Unified Standard Specifications, 2021 

as amended up to date, the Specification for Fabrication and Erection of Steel Girder Bridges and 

Locomotive Turn - Tables (Fabrication Specification), Serial No B1 - 2001 amended upto date, 

other IRS/IRC/IS Codes and Specifications as applicable. 

 
For Non-Schedule items, the specifications in Tender Document / Schedule shall be applicable. 

 
In case of any conflict between Technical Specification, Additional Technical Specification 

mentioned in Part-II and Part-III of Tender Document, Codes / Specifications mentioned above or 
otherwise or regarding correct applicability of relevant specification, the decision of Engineer shall 
be final and binding. 

 
PART - II 

Chapter I 
 
GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL CONDITIONS FOR SUPPLY OF CEMENT 

FOR CONSTRUCTION WORKS 

2.1 GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL CONDITIONS FOR SUPPLY OF 

CEMENT FOR CONSTRUCTION WORKS 

 
2.1.1 SUPPLY OF CEMENT: 

 
2.1.1.1 Supply of cement to various specifications as required for various items under different schedules will 

be paid under the items in Schedule. 

 
2.1.1.2 The cement required for various items of work under Schedule shall be supplied by the Contractor at the 

site of work in accordance with the requirements and specifications. 

  
2.1.1.3 For supply and use of cement in various works, relevant IRS codes and IS Specifications will be 

applicable.  Wherever, relevant specifications are not available, decision of the Engineer shall be final 

and binding on the contractor. 

 
2.1.2 SPECIFICATIONS FOR CEMENT: 

 
2.1.2.1 The specifications for cement are:  

  
i. Ordinary Portland Cement conforming to IS: 269: 2015 

ii.  Portland Pozzolana Cement conforming to IS: 1489: 2015  

iii. Portland Slag Cement conforming to IS: 455: 2015 

iv. 43 Grade Ordinary Portland Cement conforming to IS: 8112 (2013) 

v. 53 Grade Ordinary Portland Cement conforming to IS: 8112 (2013) 

vi. Rapid Hardening Ordinary Cement conforming to IS: 8041:1990 

 
2.1.3 SOURCE AND PACKAGING: 

 
2.1.3.1 Cement to be used on the works shall be procured from the main / reputed cement plants or from their 

authorized dealers. Decision of DFCCIL regarding reputed firms shall be final and binding on the 

contractor. 
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2.1.3.2  Cement shall be packed in jute sacking bags conforming to IS: 2580-1995, double hessian bituminised 

(CRI type) or woven HDPE conforming to IS:11652-2017, woven polypropylene conforming to IS: 

11653:1996, Jute synthetic union conforming to IS: 12174:1987or any other approved composite bags, 

bearing the following information in legible markings: 

 
1. Manufacturer’s name or Registered Trade Mark of manufacturer, if any. 

2. Grade of cement 

3. Type of cement 

4.  Weight of each bag in Kg.  

5. Date of manufacture, 

6. IS Code No. to which the cement conforms. 

 
2.1.3.3 All cement bags shall have company stitches intact and if any sign of tampering with company stitches is 

noticed, the same will be rejected without any test and no compensation shall be payable in this regard. 

 
2.1.4 TEST CERTIFICATE REGARDING QUALITY OF CEMENT: 

 
2.1.4.1 Necessary test certificates will have to be produced by the contractor regarding the quality of the 

cement conforming to the specification in addition to the manufacturer’s certificates. 

 
2.1.4.2 DFCCIL reserves the right to take samples during the course of the work and get the cement tested in 

reputed laboratories to ascertain the conformity to the specification.  Cost of such testing shall be borne 

by the contractor without any extra payment. 

 
2.1.4.3 Tests on cement shall be done as per relevant IS Codes.  These tests are as follows: 

 
1. Compressive strength 

2. Initial and final setting time 

3. Consistency 

4. Soundness. 

5. Fineness 

 
2.1.4.4 The Contractor shall arrange to carryout above tests for every 100 Tonnes of cement and for every 

change in lot/batch and the same shall be submitted to the DFCCIL and take approval of the DFCCIL 

before using in work. No extra payment will be made for conducting such tests.  

 
2.1.4.5 Any temporary structure required for storage of cement, has to be provided by the tenderer at his cost 

and shall be removed after completion of work. The DFCCIL will only provide suitable land wherever 

land is available and is free for use. On completion of the work or as directed by the Engineer, the shed if 

put up by the Contractor, should be removed by the contractor and site cleared at his cost. 

 
2.1.5 CONSUMPTION OF CEMENT: 

 
2.1.5.1 The cement consumption for other than design mix concrete, shall be as per Indian Railways Unified 

Standard Specifications (Formation Works, Plain Concrete, Reinforced Cement Concrete, Flooring, 

building work, Road work), 2019 and for approved design mix concrete, the quantity of cement will be 

decided based on the approved design mix keeping in mind Minimum and Maximum cement content 

specified for various grades.  Excess cement used will not be paid for and the decision of the Engineer in 

this connection shall be final and binding on the Contractor.  

 
2.1.6 PAYMENT FOR CEMENT: 

 
 Cement supplied for the work and measured under the Schedule will be paid only after its use in 

various works under the Schedules of the contract as per conditions and no advance payment for 
supply will be admissible.  
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2.1.7 GENERAL 

 
2.1.7.1 No wastage of any of the materials supplied and used in the work by the contractor including cement is 

payable by DFCCIL, contractor shall make his own arrangements for storing cement for use in work. 

 
2.1.7.2 Contractor should take proper precautionary measures to store the cement in good condition against 

rains, etc. Storage of cement at the work site shall be at the contractor's expense and risk. Any damage 

occurring to cement due to faulty storage in contractor's shed or on account of negligence on his part 

shall be the liability of the contractor. 

 
2.1.7.3 53 Grade/43 Grade of cement should be stacked separately in countable manner.  

 
2.1.7.4 Admixture as per IS: 9103 of approved manufacturer by the Engineer shall be permitted to be used in 

concrete wherever required. However, no extra payment for the admixtures used shall be payable 

unless otherwise specified in the Schedule. 

 
2.1.7.5 Cement for temporary and enabling works shall be arranged by the contractor at his own cost and no 

extra payment will be paid on this account. 

 
2.1.7.6 Empty Cement bags on release from the work is the property of the Contractor and shall be disposed off 

by the Contractor himself. 
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PART - II 

Chapter II 

 
GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL CONDITIONS FOR CONCRETE WORKS 

 
2.2 GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL CONDITIONS FOR CONCRETE 

WORKS 

 
2.2.1 Specifications: - 

 
2.2.1.1 Concrete for PCC, RCC shall be as per relevant Indian Railway Unified Standard Specifications (Works 

& Materials) Volume I & II, Engineering Department, 2010 and IS Specifications. Some important guide 

lines are listed below. Along with IS specifications with their up to date versions shall also govern as 

applicable. 

 
2.2.1.2 Specifications for cement, steel, GI binding wire, used in concrete construction shall be as per 

IRS/IRC/IS specifications. Any other specifications/rules/guidelines issued from time to time by 

Railway Board/RDSO shall also govern the works.   

 
2.2.1.3 In all matters of execution, including testing of various components, where the above 

codes/specifications/guidelines are not clear or explicit or at variance, the directions given by the 

Engineer shall be final and binding on the contractor. 

 
2.2.2 Cement: 

 
2.2.2.1 The cement used in concrete construction shall be minimum 43 Grade/53 Grade Ordinary Portland 

cement/ Pozzolana Portland Cement/ Portland Slag Cement as per the design and as specified in the 

relevant schedules. Specifications for cement are covered under the supply schedule.  

 
2.2.3 Reinforcement: - 

 
2.2.3.1 All Reinforcement Steel (TMT Bars of Grade Fe 500D/550D) shall be procured as per specification 

mentioned in IS: 1786:2008 with latest Amendments. Independent tests shall be conducted, wherever 

required, to ensure that the materials procured conform to the Specifications. 

This steel shall be procured only from those firms, which are Established, Reliable, Indigenous & 
Primary Producers of Steel, having Integrated Steel Plants (ISP), using iron ore as the basic raw 
material and having in – house iron rolling facilities, followed by production of liquid steel and crude 
steel, as per Ministry of Steel’s guidelines. 

2.2.3.2 Bars shall be cut, bent and placed correctly and accurately to the size and shape as shown in the 

detailed drawing. Preferably bars of full length shall be used. The reinforcement shall be tied with 

annealed steel binding wire. Overlapping of bars, where necessary, shall be done as directed by 

Engineer. Rates quoted include the cost of annealed steel binding wire of appropriate specifications. 

Rate also include necessary cutting and straightening is also included. 

 
2.2.3.3 Welding of reinforcement will not be generally permitted except in special circumstances under the 

written approval of the Engineer. 

 
2.2.3.4 A register shall be maintained by the Contractor with full details of reinforcement provided for 

accountal and payment of steel reinforcement. The contractor should sign a similar such register 

maintained by DFCCIL before undertaking concreting works, as a token of acceptance of the details of 

reinforcement steel provided in works, failing which the details as recorded by DFCCIL shall be binding 

on the contractor for the purpose of payment and no dispute will be entertained by DFCCIL on this 

account. 
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2.2.3.5 Contractor shall remove from site any steel materials rejected by the Engineer within a reasonable 

time as specified by him. 

 
2.2.3.6 Deleted. 

 
2.2.3.7 The steel consumption shall be as per the drawings issued by the DFCCIL. Quantity of steel 

reinforcement consumption shall be as per reinforcement actually utilized in the work based on 

approved bar bending schedule. Nothing extra will be paid for wastage or for cut rods, if any, which 

will be property of the contractor. The weight of the steel will be calculated from the nominal weight 

given in the producer’s hand / IRUSS (W & M),2010-Volume-I books. 

 
2.2.4 Coarse & Fine Aggregates: - 

 
2.2.4.1 Aggregates shall comply with the requirements of IS: 383:2016 and shall be subjected to the tests in 

accordance with IS: 2386. Coarse aggregates shall be from crushed stone from approved quarries. Sand 

shall be from good river sources of approved quarries only. 

 
2.2.4.2 The size of the coarse aggregates shall be as per relevant IRS / IS specifications. 

 
2.2.4.3 The size of the fine aggregates shall be as per relevant IRS / IS specifications. 

 
2.2.4.4 Coarse aggregate shall be crushed and roughly cubical in shape. Fine aggregate shall be naturally 

produced. Creek/ Marine sand shall not be used in permanent works. 

 
2.2.4.5 The grading of the sand shall conform to relevant IS specification. The sand shall be screened on a 4.75 

mm size screen to eliminate over size particles. The sand, if required, shall be washed in screw type 

mechanical washers in potable water to remove excess silt, clay and chlorides wherever required. The 

screening and washing of sand shall be completed at least one day before using it in concrete. The 

washed sand shall be stored on a sloping platform and in such a manner as to avoid contamination. 

 
2.2.5 Water: 

 
2.2.5.1 Water used for washing of aggregates and for mixing and curing concrete shall be clean, potable and 

free from injurious amounts of oils, acids, alkalis, salts, sugar, organic materials or other substances 

that may be deleterious to concrete or steel and shall conform to clause 5.4 of IS : 456. 

 
2.2.5.2 In case of doubt regarding development of strength, the suitability of water for making concrete shall 

be ascertained by the compressive strength as per IS : 4031 (Part VI) and initial setting time tests IS : 

4031 (Part V). 

 
2.2.5.3 Water found satisfactory for mixing is also suitable for curing concrete. However, water used for 

curing should not produce any objectionable stain or unsightly deposit on the concrete surface. The 

presence of tannic acid or iron compounds is objectionable. 

 
2.2.6 Admixtures: - 

 
2.2.6.1 Concrete admixtures shall be obtained only from established manufactures with proven track record 

or as per approved list wherever available. 

 
2.2.6.2 The contractor shall provide the following information concerning each admixture after obtaining the 

same from the manufacturer before the same is put to use: 

 
(a) The chemical names of the main ingredients in the admixtures. 

(b) The chloride iron content, if any, expressed as a percentage by mass of the total admixture. 
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(c) Values of dry material content, ash content and relative density of the liquid admixture which can 

be used for Uniformity Tests. 

(d) Whether or not the admixture leads to the entrainment of air when used as per the manufacturer’s 

recommended dosage, and if so to what extent. 

(e) Where two or more admixtures are proposed to be used in any one mix, confirmation as to their 

compatibility. 

(f) There would be no increase in risk of corrosion of the reinforcement or other embodiments as a 

result of using the admixture. 

(g) Retardation achieved in initial setting time. 

(h) Normal dosage and detrimental effects, if any, of under dosage and over dosage. 

(i) Recommended dosages and expected results, including proof for the same wherever required. 

Independent test results shall be produced by the contractor on demand/as specified. 

 
2.2.7 Storage of materials: - 

 
2.2.7.1 Storage of materials shall be as per IS: 4082.  All materials may be stored at proper places so as to 

prevent their deterioration or intrusion by foreign matter and to ensure their satisfactory quality and 

fitness for the work. The storage space must also permit easy inspection, removal and restoring of the 

materials. All such materials even though stored in approved godowns / places, must be subjected to 

acceptance test prior to their immediate use. 

 
Aggregate shall be stored at site on a hard and dry level patch of ground.  If such a surface is not available, a 

platform of planks or of corrugated iron sheets, or a floor of dry bricks, or a thin layer of lean 
concrete shall be made so as to prevent the admixture of  clay, dust, vegetable and other foreign 
matter.  

Stacks of fine and coarse aggregate shall be kept in separate stack piles, sufficiently removed from each 
other to prevent the materials at the edge of the piles getting intermixed. On a large job it is desirable 
to construct dividing walls to give each type of aggregate its own compartment. Fine aggregate shall be 
stacked in place where loss due to the effect of wind is minimum. 
 

2.2.7.2 Unless specified otherwise or necessitated by site conditions, stacking of aggregate should be carried 

out in regular sizes. 

 
2.2.7.3 Cement shall be transported, handled and stored at the site in such a manner as to avoid deterioration 

or contamination. Cement shall be stored above ground level in perfectly dry and water-tight sheds 

and shall be stacked not more than eight bags high. Wherever bulk storage containers are used their 

capacity should be sufficient to cater to the requirement at site and should be cleaned at least once 

every 3 months. Cement older than 3 months from the date of manufacture shall not be used. Each 

consignment shall be stored separately so that it may be readily identified and inspected and cement 

shall be used in the sequence in which it is delivered at site. Any consignment or part of a consignment 

of cement which had deteriorated in any way, during storage, shall not be used in the works and shall 

be removed from the site by the Contractor without charge to DFCCIL.  

 
2.2.7.4 The reinforcement bars, when delivered on the job, shall be stored above the surface of the ground 

level by at least by 150mm and shall ordinarily be stored in such a way as to avoid distortion and to 

prevent deterioration and corrosion. Every bar shall be inspected before assembling on the works and 

any defective, brittle, excessively rusted or burnt bars shall be removed. Cracked ends of bars shall be 

cut out. 

 
2.2.8 Testing of cement & others: - 

 
Cement and other items shall be tested as per specifications. However, the contractor shall also 
arrange for additional tests at his own cost as required by the Engineer as and when required. The 
decision of the Engineer shall be final in this regard. 
 

2.2.9 Concreting: 
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2.2.9.1 The contractor shall make his own arrangements for supply of water and electricity for all his works at 

his own cost. He shall arrange potable quality water for use in all concrete works and samples of water 

shall be got tested from approved laboratory/approved by the Engineer before being used in 

concreting. Apart from water, fine & coarse aggregates and all other materials shall be tested from time 

to time by the contractor at his cost to ensure proper quality works. 

2.2.9.2 Maximum / minimum size of aggregates, standards of quality of materials, minimum cover for 

concrete, use of admixtures / chemicals, treatment to reinforcement / finished surfaces, etc., shall be as 

per relevant Codes, IS / IRS specifications and conditions of contract as specified.  

2.2.9.3 All exposed concrete surfaces shall be finished smooth by the contractor at his own cost. Shuttering 

materials to permit vigorous vibration and to ensure no deviation of finished dimensions by more than 

+5/-0 mm and wooden shutters are not permitted. For other works also, proper quality of shuttering 

materials which will permit vibrating and will not require additional finishing shall only be used. If 

there is any variation in the surface, alignment or lines in the products beyond permissible rejection 

limits indicated in these conditions, the DFCCIL reserves the right to reject the same and the contractor 

shall not have any claim in this regard and cost of DFCCIL materials involved will be recovered from 

the contractor including penalties, if any imposed. 

 
2.2.10  Weigh batching, vibrating, curing & testing by Batching plant: 

 
2.2.10.1 All concrete shall be machine batched, machine mixed and machine vibrated, by using appropriate 

vibrators. Weigh batching plant, mixers, vibrators, etc., of appropriate capacity, as specified/directed 

by the Engineer, shall be arranged by the contractor at his cost.  

 
2.2.10.2 Deleted.  

 
2.2.10.3 Curing & vibrating shall be arranged by the contractor at all locations/heights at his own cost and no 

extra payment on this account will be admissible. Curing of concrete shall be done as per relevant IS 

Codes / Specifications. If curing is not done by the contractor properly, DFCCIL may get it done 

through any other means at the Contractor’s cost without any notice to him and recover from his bills 

the same including penalty if any at the discretion of the Engineer. The concrete shall be kept wet 

constantly by ponding or covered with a layer of sacking canvas etc.  

2.2.10.4 Test cubes shall be cast at regular intervals and tested to ascertain the strength of concrete. The 

contractor shall establish a cube testing facility along with operator at the site or nearby area to 

facilitate prompt testing of concrete. Test cube moulds as required as per IS Codes shall be made 

available by the contractor at his cost. 

 
2.2.11 Design Mix Concrete:  

 
(a)  General: Design Mix is mandatory for grades higher than M20. For concrete of compressive strength 

greater than M55, specialized literature should be consulted. Admixtures may be used while 
designing. Only design mix shall be used for all items of concrete. Prior to the start of construction, 
the contractor shall submit details of each trial mix of each grade of concrete to the Engineer for 
approval. When the proportions of the mix are approved, the contractor shall not vary any of the 
design parameters or the source of the materials without the approval of the Engineer. Wherever 
there is a significant change in materials used, fresh trial mix shall be arranged by the contractor as 
required by the Engineer. The concrete shall be designed keeping in view the minimum cement 
content and maximum cement content. Minimum cement content depends upon the environmental 
exposure conditions but maximum Cement Content shall be limited to 500kg/m.3  

 
(b) Mix Design and Proportioning: Recommended guidelines for Concrete Mix Design are given in IS: 

10262 which may be referred to for details. As mentioned therein in order that not more than the 
specified proportion of test results is likely to fall below the characteristic strength, the concrete mix 
has to be designed for a somewhat higher target average compressive strength. In terms of clause 
9.2.2 of IS: 456, the Target Mean Strength of Concrete mix should be equal to the characteristic 
strength plus 1.65 times the Standard Deviation. Mix proportion shall be designed to ensure that the 
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workability of fresh concrete is suitable for conditions of handling and placing, so that after 
compaction it surrounds all reinforcement and completely fill the form work. When concrete is 
hardened, it shall have the stipulated strength, durability and im-permeability. 

 
Determination of the proportions of by weight of cement, aggregate and water shall be based on 
design mix.   

 
As a trial the manufacturer of concrete may prepare a preliminary mix according to provisions of SP : 
23-1982. (Special Publications 23-1982 of Bureau of Indian Standards) Mix design shall be tried and 
the mix proportions checked on the basis of tests conducted at a recognized laboratory approved by 
the Engineer. All concrete proportions for various grades of concrete shall be designed separately 
and mix proportions established keeping in view the workability for various structural elements, 
methods of placing and compacting. 
 
 
 
 
 
 
 
 
 
 

Standard deviation: Standard deviation calculations of test results based on tests conducted on the 
same mix design for particular grade designation shall be done in accordance with Clause 
9.2.4 of IS 456. Table 8 of IS 456 gives the standard deviation that can be assumed for design 
of mix in the first instance. The final standard deviation figures may be determined based on 
test results for the particular grade of concrete when available. 

 
(d) Approval of Design Mix: The contractor shall submit details of each trial mix of each grade of concrete 

designed for various workability conditions to the Engineer for his comments and approval. Concrete 
of any particular design mix and grade shall be produced / manufactured for works only on obtaining 
written approval of the Engineer. 

 
2.2.12 Requirements of Consistency: - The mix shall have the consistency which will allow proper 

placement and consolidation in the required position. Every attempt shall be made to obtain uniform 

consistency. The optimum consistency for various types of structures shall be as indicated in table 

below or as directed by the Engineer. 

 
 

Slump Required for workability 

 Type Slump (mm) 

1 
(a) Structures with exposed inclined surface requiring low slump concrete to 
allow proper compaction 

25 

(b)  Plain Cement Concrete 25 

2 
RCC structures with widely spaced reinforcements; e.g. solid columns, piers, 
abutments, footings, well steining 

40-50 

3 
RCC structures with fair degree of congestion of reinforcement; e.g. pier and 
abutment caps, box culverts well curb, well cap, walls with thickness greater 
than 300mm 

50-75 

4 
RCC and PSC structures with highly congested reinforcements e.g. deck slab 
girders, box girders, walls with thickness less than 300mm 

75-125 

5 Underwater concreting through tremie e.g. bottom plug, cast-in-situ piling 100-200 

 
 The minimum slump of concrete in case of bored cast in situ pile shall be 150 to 200 mm. 
 
2.2.13 Durability:- The durability of concrete depends on its resistance to deterioration & environment in 

which it is placed. The resistance of concrete to weathering, chemical attack, abrasion, frost and fire 

Max size of Aggregate, Target Mean Strength 

Grade of 
Concrete 

Max  size of 
Aggregate (mm) 

Characteristic Strength 
(fck) at 28 days (N/mm2) 

Target Mean Strength (fck)  
28 days (N/mm2) 

M20 20 20 26.60 

M25 20 25 31.60 

M30 20 30 38.25 
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depends largely upon its quality and constituent materials. Susceptibility to corrosion of the steel is 

governed by the cover provided and the permeability of concrete. The cube crushing strength alone is 

not a reliable guide to the quality and durability of concrete; it must also have adequate cement 

content and a low water-cement ratio. The general environment to which the concrete will be exposed 

during its working life is classified into three levels of severity that is moderate, severe, and extreme as 

described below: 

 
Environment Exposure condition 
MILD Concrete surface protected against weather or aggressive conditions except those 

situated in coastal areas. 
MODERATE Concrete surface protected against weather or aggressive conditions. Concrete 

surface sheltered from severe rain or freezing whilst wet. Concrete exposed to 
condensation. Concrete structure continuously under water. Concrete in contact with 
non aggressive soil /ground water. 

SEVERE Concrete surface exposed to severe rain, alternate wetting & drying or occasional 
freezing or severe condensation. Concrete completely immersed in sea water. 

VERY 
SEVERE 

Concrete surface exposed to sea water spray, corrosive fumes or severe freezing 
conditions whilst wet. Concrete in contact with with or buried under aggressive 
subsoil/ground water. 

EXTREME Concrete structure surfaces exposed to abrasive action, surfaces of members in tidal 
zone. Members in direct contact with liquid/solid aggressive chemicals. 

 
 Maximum water-cement ratio, grade of concrete and cementitious material content for various 

environment conditions for achieving durability are indicated below for guidance: 
 
2.2.13.1 Maximum Water Cement Ratio: - 

 
               The limits for maximum water cement ratio for design mix shall be based on environmental 

conditions as defined in durability clause. The limits for maximum water cement ratio for different 
environmental conditions shall be as given in Table below: 

 
Environment Maximum Water-Cement Ratio 

Plain Concrete 
(PCC) 

Reinforced Concrete 
(RCC) 

Mild 0.6 0.55 
Moderate 0.60 0.5 

Severe 0.5 0.45 
Very Severe 0.45 0.45 

Extreme 0.40 0.4 
 
 
2.2.13.2 Deleted. 

2.2.13.3 Cementitious Material Content: -Maximum Cementitious Material Content shall be limited to 

500kg/m3. Depending upon the environment to which the structure is likely to be exposed during its 

service life, minimum Cementitious Material Content in concrete shall be as given in table below: 

 

Minimum Cementitious Material Content 
Environment Minimum Cementitious Material Content in Kg/cum 

 Plain Concrete Reinforced Concrete 
 (PCC) (RCC) 
 Grade Minimum 

Cement 
Content 
(kg/cum) 

Grade Minimum      Minimum 
Cement 
Content 
(kg/cum) 

Mild - 220 M20 300 
Moderate M15 240 M25 300 

Severe M20 250 M30 320 
Very Severe M20 260 M35 340 
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Extreme M25 280 M40 360 
 
 
2.2.13.4 Clear cover is the least distance from outer most surface of steel or binding wire or its end to the face 

of concrete. It is also a dimension used in design and indicated on the drawings. From durability 

consideration, minimum clear cover shall be as under. 

 

Minimum Covers 
Type of 

structure 
Extreme 

Environment 
Severe Environment Moderate 

Environment 
Slab 50 35 25 

Beam/Girder 60 50 35 
Column 75 75 50 

Piles 75 75 50 
 
2.2.14 Deleted. 

2.2.15 Mixing of concrete: 

 
2.2.15.1 Concrete shall be mixed either in a mini mobile batching plant or in a batching and mixing plant as per 

the specifications. Hand mixing shall not be permitted. The mixer or the plant shall be at an approved 

location considering the properties of the mixes and the transportation arrangements available with 

the Contractor. The mixer or the plant shall be approved by the Engineer. 

 
2.2.15.2 Mixing shall be continued till materials are uniformly distributed and a uniform colour of the entire 

mass is obtained, and each individual particle of the coarse aggregate shows complete coating of 

mortar containing its proportionate amount of cement. 

 
2.2.15.3 Mixers which have been out of use for more than 30 minutes shall be thoroughly cleaned before 

putting in a new batch. The first batch of concrete from the mixer shall contain only two thirds of the 

normal quantity of coarse aggregate. Mixing plant shall be thoroughly cleaned before changing from 

one type of mix to another. 

 
2.2.16 Transporting, Placing and Compaction of Concrete: 

 
2.2.16.1 The method of transporting and placing concrete shall be approved by the Engineer. Concrete shall be 

transported and placed as near as practicable to its final position, so that no contamination, 

segregation or loss of its constituent materials takes place. Concrete shall not be freely dropped into 

place from a height exceeding 1.5 metres. 

 
2.2.16.2 When concrete is conveyed by chute, the plant shall be of such size and design as to ensure practically 

continuous flow. Slope of the chute shall be so adjusted that the concrete flows without the use of 

excessive quantity of water and without any segregation of its ingredients. The delivery end of the 

chute shall be as close as possible to the point of deposit. The chute shall be thoroughly flushed with 

water before and after each working period and the water used for this purpose shall be discharged 

outside the formwork. 

 
2.2.16.3 All formwork and reinforcement contained in it shall be cleaned and made free from standing water, 

dust, immediately before placing of concrete.  

 
2.2.16.4 No concrete shall be placed in any part of the structure until approval of the Engineer has been 

obtained. 

 
2.2.16.5 If concreting is not started within 24 hours of the approval being given, it shall have to be obtained 

again from the Engineer. Concreting then shall proceed continuously over the area between the 
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construction joints. Fresh concrete shall not be placed against concrete which has been in position for 

more than 30 minutes unless a proper construction joint is formed. 

 
2.2.16.6 Except where otherwise agreed to by the Engineer, concrete shall be deposited in horizontal layers to 

a compacted depth of not more than 450 mm when internal vibrators are used and not exceeding 300 

mm in all other cases.  

 
2.2.17 Deleted.  

 
2.2.18 Concrete shall be thoroughly compacted by vibration or other means approved by Engineer, during 

placing and worked around the reinforcement, embedded fixtures and into corners of the formwork to 

produce a dense homogenous void-free mass having the required surface finish. When vibrators are 

used, vibration shall be done continuously during the placing of each batch of concrete until the 

expulsion of air has practically ceased and in a manner that does not promote segregation. Over 

vibration shall be avoided to minimize the risk of forming a weak surface layer. When external 

vibrators are used, the design of formwork and disposition of vibrator shall be such as to ensure 

efficient compaction and to avoid surface blemishes. Vibrators shall not be applied through 

reinforcement and where vibrators of immersion type are used, contact with reinforcement and all 

inserts like ducts etc., shall be avoided. The internal vibrators shall be inserted in an orderly manner 

and the distance between insertions should be about one and half times the radius of the area visibly 

affected by vibration. Additional vibrators in serviceable condition shall be kept at site so that they can 

be used in the event of breakdowns. 

 
2.2.19 Mechanical vibrators used shall be of appropriate specifications, type and capacity and as directed by 

the Engineer. 

 
2.2.20 Equipment and machinery for concreting: 

 
2.2.20.1 For concrete works, the following equipments in numbers indicated are considered necessary for 

efficient and speedier concreting at each site. However, the actual numbers may be arranged as 

required by the Engineer, taking into account the site conditions. 

 

Indicative List of Equipment and Machinery 
1. Concrete Batching plant (15 to 30 cum/hr capacity) 1 No. 
2. Transit Mixers (4 to 7 cum capacity) 2 Nos. 
3. Concrete Vibrators (2 HP capacity) 2 Nos. 
4. Vibrators of Needles (60mm & 40mm) 2 Nos. 
5. Screed vibrator 2 Nos. 
6. Form vibrator (500 watts capacity) 1 Nos. 
7. Generator (35 KV capacity)  1 No. 
8. Welding set (3 to 5 KV capacity) 1 No. 
9. Reinforcement Steel Cutting Machine 1 No. 
10. Reinforcement Steel Bending Machine 1 No. 
11. Concrete Pumps (10 to 20 HP capacity with 40m  pipe length) 1 No. 
12. Hydra 12.0 T capacity crane 1 No. 
13. Concrete Funnel Bucket 1 No. 
14. Air compressor (100 to 150 cum capacity) 1 No. 
15. Concrete Dumpers 1 Nos. 
16 Dewatering Pump 2 Nos. 
17 Earth Compactor 1 Nos. (Also Need 

Based) 
18 Excavator 1 Nos. 
19 Dozer 1 Nos. 
20 Water Tanker 3 Nos. 
21 Theodolite with staff 1 Nos. 
22 Dumpy level with staff 1 Nos. 
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23 Tractor with trolley 1 Nos. 
24 Proctor test equipments 1 No. 

 

2.2.20.2 All the machinery are required to be arranged by the contractor at his own cost and the agreement 

rates for concreting include the same. No extra payment is admissible for any machinery arranged by 

the contractor. 

 
2.2.21 TRANSPORTATION OF CONCRETE & PUMPING OF CONCRETE 

 
2.2.21.1 General 

 Fresh concrete can be transported to the placement area by a variety of methods. Common among 
them are: 
- Mixer trucks 
- Stationary truck bodies with or without agitators. 
- Buckets hauled by trucks. 
- Conveyor belts. 
- Hose or pipe line by pumping. 
Each type of transportation has specific advantages and limitations depending on the condition of 
use, mix, accessibility and location of placing. 

 
2.2.21.2 Transportation by Mixer Trucks 

 
2.2.21.2.1 These are essentially revolving drums mounted on truck chassis.  Truck mixers used in the job shall be 

labelled permanently to indicate the manufacturer's specifications for mixing like:- 

- Capacity of drum. 
- Total number of drum revolutions for complete mixing. 
- Mixing speed 
- Maximum time limit before completion of discharge and after cement has entered the   drum. 
- Reduction in time period of discharge due to warm weather or other variables. 

 
 All above information shall only form guidelines for the manufacturer/producer of concrete. 
 

2.2.21.2.2 Fulfilment of the stipulated number of revolutions or elapsed time shall not be the acceptable criterion.  

As long as the mixing water limit is not exceeded  and the concrete has satisfactory plastic physical 

properties and is of satisfactory consistency and homogeneity for satisfactory placement and 

consolidation and is without initial set, the concrete shall be acceptable. 

 
2.2.21.2.3 When the concrete is totally mixed in transporting trucks volume of concrete being transported shall 

not exceed 63% of the rated capacity of the drum.   In case the concrete is totally mixed in the central 

batching plant, the transporting truck may be loaded up to 80% of the rated capacity of the drum.  In 

this case the drum shall be rotated at charging speed during loading and reduced to agitating speed 

after loading is complete. 

 
2.2.21.2.4 When transporting concrete by truck mixers, delivery time shall be restricted to 90 minutes or initial 

setting time whichever is less from the time cement has entered the mixer to completion of discharge.  

 
2.2.21.3 Transporting by Agitating / Non-agitating Trucks. 

 
2.2.21.3.1 Transporting ready mix concrete by this method shall consist of truck chasis mounted with open top 

bodies.  The metal body shall be smooth and streamlined for easy discharge.  Discharge may be from 

the rear when the body is mechanically titled.  Body of the truck shall have a provision of discharge 

gate. Mechanical vibrators shall be installed at the discharge gate for control of discharge flow. 

 
2.2.21.3.2 Agitators, if mounted, also aid in the discharging of concrete from the truck in addition to keeping the 

concrete alive. 

 
2.2.21.3.3 Water shall not be added to concrete in transport through this system. 
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2.2.21.3.4  Bodies of trucks shall be provided with protective covers during period of inclement weather. 

 
2.2.21.3.5 5Delivery period, when adopting this system of transporting concrete shall be restricted to 30 minutes 

from the moment all ingredients including cement and water enter in mixer to completion of 

discharge. 

 
2.2.21.4 Transporting by Buckets 

 
 This method of transportation is very common for transportation of centrally mixed concrete.  

Buckets of suitable capacities may be filled with concrete which is totally mixed in central plant and 
hauled to the job site.  Buckets then may be conveyed to the actual point of placement either with the 
help of crane/hoist or they may be carted 

. 
 As in the case of open truck transportation, extra water shall not be added to concrete transported in 

buckets.  Concrete shall be protected from inclement weather by necessary covering arrangements.  
Also, maximum delivery period for this system of transportation from the time cement is introduced 
into the mixer to completion of discharge shall not exceed 30 minutes.  

 
2.2.21.5 Cleaning 

Before loading concrete in either truck mixer, open bodied trucks or buckets, the containers shall be 
thoroughly cleaned, washed and dried, so that there is no water or moisture in the container which 
may affect the designed water content of the concrete. 

2.2.21.6 Other Methods of Transportation 

 
 Transportation of concrete either by belt conveyors or by pumping is envisaged in some works. 
 
 If, the producer/manufacturer/purchaser/contractor of ready mix concrete desires to use such 

methods of transportation, they may do so provided their scheme and complete specifications are 
submitted to the Engineer for his record and approval. 

 
2.2.21.7 Objective 

 Method of transportation used shall ensure: - 
- Efficient delivery of concrete 
- No significant alteration of properties with regard to water cement ratio, slump, air content and 
homogeneity. 

 - All variables in transportation, considering type and accessibility of placement locations, distance, 
time interval etc., shall be carefully studied before arriving at the method used. 

2.2.21.8 Deleted. 

2.2.22 Deleted 

2.2.23 Finishing of concrete: The finished surface of concrete after removal of formwork shall be such that 

no touching up is required. All fins/holes caused by form joints, supports, rods etc., shall be 

ground/filled up effectively using appropriate machinery shutters, formwork etc., used in construction 

shall be as specified in the conditions and the labour used shall be  skilled to suit the quality 

requirements of the work. Any surface, finished poorly in the opinion of the Engineer shall require 

repair/remedial measures at the cost of the contractor and the Engineer’s decision in this regard shall 

be final. Any structure, which has deficiencies in finishing including product parameters beyond the 

rejection limits, as specified in these conditions, are liable to be rejected and the decision of the 

Engineer shall be final in this regard. 

 
2.2.24 Deleted. 

 
2.2.25 Shuttering, Formwork & False work: - 

 
2.2.25.1 Shuttering, Formwork & False work shall be designed to meet the requirements of the permanent 

structure, taking into account the actual conditions of materials, environment and site conditions. 

Careful attention shall be paid to the detailing of connections and functions. All the materials used for 
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shuttering, formwork & falsework shall conform to the specified quality consistent with the intended 

purpose and actual site condition as applicable. All shuttering, form work, falsework, etc., shall be got 

approved by the Engineer before it is put into use. 

 
2.2.25.2 Forms shall not be struck until the concrete has reached strength at least twice the stress to which the 

concrete may be subjected at the time of removal of formwork or as approved by the Engineer. In 

normal circumstances and where Ordinary Portland Cement is used, forms may generally be removed 

after the expiry of the following periods: - 

 
 

Stripping Time 
a) Walls, columns and vertical 
faces of all structural members 

16 to 24 hours as may be 
decided by the Engineer 

b) Slabs (props left under) 7 days 
c) Beam soffits (props left 
under) 

10 days 

d) Removal of props under slabs 
1) Spanning up to 4.5 m 
2) Spanning over 4.5 m 

 
 10 days 
14 days 

e) Removal of props under 
beams 
1) Spanning up to 6 m  
2) Spanning over 6 m 

 
14 days 
21 days 

 
                Where the shape of the element is such that the formwork has re-entrant angles, the formwork shall 

be removed as soon as possible after the concrete has set, to avoid shrinkage crack occurring due to 
the restraint imposed. 

 
2.2.26 Defective Concrete and Measurement of concrete: 

 
2.2.26.1 Should any concrete be found honeycombed or in any way defective which may be, at the discretion of 

the Engineer suspected to affect the performance of the structure, shall be rejected outright. 

Contractor shall have no claim in this regard and the decision of the Engineer shall be final. The 

member, structurally independent, in which the concrete is found to be defective, shall be replaced by 

the contractor at his cost fully. The damages arising on account of such defective concreting shall also 

be recoverable from the dues of the contractor, including penalties if any. DFCCIL reserves the right to 

get the member replaced by any means at the cost of the contractor at any cost if the contractor delays 

reproduction. 

 
2.2.26.2 However, some surface defects, not affecting the structural properties shall, on the instruction of the 

Engineer, be repaired as per the approved procedures. The complete cost of such repairs shall be 

borne by the contractor and no compensation shall be payable. Records of such repairs done shall be 

maintained by the contractor. 

2.2.27 Sampling and Strength Testing of Concrete: 

 
2.2.27.1 General: Samples from fresh concrete shall be taken as per IS: 1199 (method of sampling and analysis 

of concrete). Concrete for making 3 test cubes shall be taken from a batch of concrete at point of 

delivery into construction according to procedure laid down in IS: 1199- and 150-mm cubes shall be 

made, cured and tested at the age of 28 days for compressive strength in accordance with IS:516. The 

28 days test strength result for each cube shall form an item of sample.  

 
Concrete shall conform to the surface finish and tolerance as prescribed in Unified specifications. 
Random sampling and lot by lot of acceptance / inspection shall be made for the 28 days cube strength 
of concrete. 

 
Concrete under acceptance shall be notionally divided into lots for the purpose of sampling, before 
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commencement of work. The delimitation of lots shall be determined by the following: 
 

(i) No individual lot shall be more than 30 cum in volume. 
(ii) At least one cube forming an item of the sample representing the lot shall be taken from 

concrete of the same grade and mix proportions cast on any day. 
(iii) Different grades of mixes of concrete shall be divided into separate lots. 
 

2.2.27.2 Sampling: 

 
2.2.27.2.1  Frequency of Sampling 

 
 Sampling procedure: A random sampling procedure shall be adopted to ensure that each concrete 

batches forming the lot under acceptance / inspection shall have a reasonable chance of being tested 
that is, sampling should be spread over the entire period of concreting and cover all mixing units. 

 
 Frequency: The minimum frequency of sampling of concrete of each grade shall be in accordance 

with table below. At least one sample shall be taken from each shift of work. 
 

Minimum Frequency of Sample 
Quantity of concrete in 

work,  (M3 ) 
No. of samples 

 
1-5 1 

6-15 2 
16-30 3 
31-50 4 
51 and 
above 

4 plus one additional sample for each additional 
50 M3 or part thereof 

 
2.2.27.2.2 Test Specimen: Three test specimens shall be made from each sample for testing at 28 days. 

Additional samples may be required for various purposes such as to determine the strength of 

concrete at 7 days or at the time of striking the formwork, or to determine the duration of curing, or to 

check the testing error. Additional samples may also be required for testing samples cured by 

accelerated methods as described in IS: 9013. The specimen shall be tested as described in IS: 516. 

 
2.2.28 Test Results of Sample: The test results of the sample shall be the average of the strength of 3 

specimens. The individual variation should not be more than + 15 percent of average. If more, test 

results of the sample are invalid. 

 
2.2.29 Acceptance Criteria of Concrete: Acceptance criteria shall be acceptance of concrete as per Indian 

Railways Unified Standard Specifications (Formation Works, Plain concrete, Reinforced Cement 

Concrete, Flooring, Building work, Road work), 2019/ Relevant IS Code. The 28 days compressive 

strength shall be the criterion for acceptance or rejection of the concrete.  

 
 The followings shall also be strictly followed. 
 
 (i) Whenever a mix is redesigned due to a change in the quality of aggregate or cement or for any 

other reason, it shall be considered a new mix and initially subject to the acceptability criteria above. 
 
(ii) If the concrete produced at site does not satisfy the above strength requirements, the Engineer 

shall reserve the right to require the contractor to improve the methods of batching, the 
quality of the ingredients and redesign the mix with increased cement content, if necessary. 
The Contractor shall not be entitled to claim any extra cost for the extra cement used for the 
modifications stipulated by the Engineer for fulfilling the strength requirement specified. 

 
(iii) It is the complete responsibility of the contractor to redesign the concrete mixes by approved 

standard methods and to produce the reinforced concrete conforming to the specification and 
the strength requirements approved by the Engineer. It is expected that the Contractor will 
have competent staff to carry out this work. 
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2.2.30 Setting of field laboratory by the Contractor: 

 
2.2.30.1 For all works, the Contractor shall set up a field laboratory of his own for testing of 

cement/water/concrete at work site, which should be open for use and inspection by the DFCCIL 

officials at any time and carryout the tests with his own equipments, gauges, machinery, consumables 

and operators, at his own cost. The laboratory shall be equipped with necessary equipment to carry 

out various tests such as property tests, sieve analysis, setting time of cement, compression tests on 

cubes, slump test, workability test etc., on aggregate, cement, water and concrete required for ensuring 

the required quality. For steel however, test reports of reputed institutes/laboratories are acceptable. 

 
2.2.30.2 The cost of setting up the laboratory, equipping the same, maintaining conducting all tests on materials 

and cubes shall be borne by the contractor, within his quoted rates for works and no extra payment is 

eligible for the same.  

 
2.2.30.3 All gauges, machines, equipments and other measuring and testing equipments of the laboratory shall 

be got checked / calibrated regularly and the necessary certificates furnished to the Engineer by the 

Contractor.  

 
2.2.30.4 All the equipments, machinery etc., shall be kept in good working condition. Contractor shall also 

maintain the required qualified / experienced staff at the laboratory. 

 
2.2.30.5 The following is the minimum laboratory facilities at the site which are to be provided and operated by 

the contractor at his cost. 

 
(i)  Testing of fine and coarse aggregates as per IS:383 and IS:2386.  

(ii) Testing of cement concrete as per IS: 8142 and IS:516.  

(iii)  Testing of water as per IS: 456 and IS: 3025.  

(iv) Certain non-routine testing such as (a) Testing of admixtures, (b) Chemical testing of fine and 

coarse aggregates. The frequency and need for these tests shall be decided by the Engineer, based on 

stipulations contained in conditions of contract or on the basis of accepted Engineering practice (e.g. 

whenever source of admixture is changed, tests stipulated in the codes will have to be carried out 

afresh, etc). 

 
2.2.30.6 At frequently, as the Engineer may require, testing shall be carried out in the field for: 

(a) Moisture content and absorption and density of sand and aggregate. 
(b) Silt content of sand. 
(c) Grading of sand and aggregates. 
(d) Slump test of concrete. 
(e) Concrete cube test. 
(f) PH Value of water 

 
2.2.31 Seating of foundations: 

 
As far as possible, open foundations should be located on the firm ground having stable strata. The 
strata shall be well compacted before levelling course and foundations are laid on the levelling. 

 In case foundations resting on rock, no foundation shall be laid on sloping rock. The rock shall be 
made level for the width of the foundation before levelling course is laid. Before seating on the rock, 
capacity of the rock shall be assessed properly and safe bearing capacity assessed in the designs is to 
be confirmed.  

 
 The seating of the rock shall be achieved by cutting into the rock atleast by 0.50m depth to ensure 

removal of all weak layers and for obtaining adequate anchorage in case of open foundations. After 
level surface is made on the rock, a rich mix layer of 150mm thick shall be laid to even the bedding 
surface.  

 
 If the rock is encountered while piling, pile shall be anchored into rock to the depth as per codal 

provision. 
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Chapter III 

 

                
 
 
 

Deleted 
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PART - II 

Chapter IV 

 
GENERAL GUIDLINES REGARDING SPECIFICATIONS AND SPECIAL CONDITIONS FOR SUPPLY OF 

REINFORCEMENT STEEL 

 
GENERAL GUIDLINES AND SPECIFICATIONS FOR SUPPLY OF REINFORCEMENT AND STRUCTRURAL STEEL 
 
2.4.1 SUPPLY OF STEEL FOR VARIOUS WORKS: 
 
 Supply of steel to various specifications as required under various schedules in the contract are 

governed by the technical specifications and Special Conditions specified hereunder.  
  

All steel shall be supplied by the Contractor at the site of work and stacked, stored, protected and 
maintained by him at his cost till they are put into use. Any temporary structure required for storage 
of steel etc., has to be provided by the Contractor at his cost and should be removed after completion 
of the work.  The DFCCIL will only provide suitable land for construction of the above temporary 
shed free of cost wherever available.   

 
 For supply and use of steel in various works, relevant IRS Codes Specifications, IS Specifications and 

Railways specifications will be applicable. 
  
2.4.2 SPECIFICATIONS FOR STEEL: 
 
2.4.2.1 The steel supplied by the contractor must satisfy any of the following material specifications as 

required for the work along with other concerned specifications. 
 

(i) The reinforcement steel shall be Thermo mechanical Treated bars of grade Fe 500D/Fe550D 

conforming / satisfying to IS 1786:2008 (Upto date).  

 
(ii) The structural steel shall be conforming to IS 2062 (Upto date) as specified. It shall have Sub 

quality ‘B0’ & Grade E250 (Fe 410) and E350 (Fe 490) as mentioned in the tender schedule and 

the requirements of IRS B1-2001 shall be fulfilled for all components for all spans. 12 mm thick & 

above plates are fully killed and fully normalized / controlled cooled as mentioned in the tender 

schedule. 'B0' sub quality indicate the requirement of impact test at 0 degree temperature and 

should conform to Charpy Impact Test at 0 degree temperature in accordance with relevant I.S. 

Code. 

 
(iii) Relevant other IS and IRS Specifications with regard to properties, testing and use of the above 

steel items also shall govern. 

 
 2.4.2.2 The contractor shall produce the manufacturers test certificate for each lot of supply satisfying the 

requirements of relevant IS specifications and at the specific frequency as laid down. 
 
2.4.2.3  The Contractor shall arrange to carryout additional tests on physical properties of steel for every 50 

metric tonne (MT) of steel and for every change in lot / batch for reinforcement steel at his cost.  No 
extra payment will be made for conducting such tests and the agreemental rate is inclusive of above 
testing charges. 

 
2.4.3  PROCUREMENT OF STEEL: 
 
2.4.3.1 All Reinforcement steel (TMT bars) shall be procured as per specification mentioned in BIS’s 

documents – IS: 1786 and IS: 2062.  
Independent tests shall be conducted, wherever required, to ensure that the materials procured 
conform to the Specifications. 

  
This steel shall be procured only from those firms, which are Established, Reliable, Indigenous & 
Primary Producers of Steel, having Integrated Steel Plants (ISP), using iron ore as the basic raw 
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material and having in–house iron rolling facilities, followed by production of liquid steel and crude 
steel, as per Ministry of Steel's (Government of India) guidelines. 

 
 However, only certain isolated sections of structural steel, not being rolled by ISPs, can be procured 

from the authorized re-rollers of ISPs or authorized licensee of BIS having traceability system and 
who use billets produced by ISPs with the approval of Engineer. 

 
2.4.3.2 The contractor shall have to submit the cash memo and challans along with the lot / batch of steel 

purchased in token of proof of purchase of steel from reputed dealers. Steel shall be approved by 
Engineer only after production of necessary certificates before use in works. 

 
2.4.4 REINFORCEMENT STEEL: 
 
2.4.4.1 Payment for supply of all types of steel shall be made for the quantity required / used as per the 

drawings issued from time to time. No payment will be admissible for quantity supplied in excess of 
the required quantity as per drawings.  However, contractor will be permitted to take the excess 
quantity back by his own means, but no claim for payment for transportation so involved will be 
admissible.  No payment will be made for more supply of steel at the site / excess used in 
Construction.  No payment will be made for steel used in temporary or enabling works unless 
explicitly provided for in the Schedules. Steel for enabling/temporary works shall be arranged by the 
Contractor at his own cost. 

 
2.4.5 Deleted.  
 
2.4.6 OTHERS: 
 
2.4.6.1  Reinforcement steel shall be stored in such a way so as to avoid distortion and to prevent 

deterioration by corrosion. All steel used should be free from loose Mill scale, loose rust, paints and 
oil covering / coating etc. 

 
2.4.6.2 Steel material, for which stage payment has been availed by the Contractor, shall be property of 

DFCCIL and will be issued to contractor by Engineer whenever required for the work. Contractor will 
be solely responsible for guarding against theft / misuse of the consignment due to any cause what so 
ever. The stage payment will be made, only when the Engineer certifies that in his opinion that the 
materials are actually required in accordance with the contract. It is the responsibility of the agency 
to ensure that steel as per the requirement is brought to site as per approved drawings / 
requirements. 

 
2.4.6.3 The contractor shall be bound to store the materials at site of work earmarked for the purpose by the 

Engineer and shall not remove from the site nor use for any other purposes than exclusively for 
execution of the work for which the materials are intended for. Safe guarding of the materials is the 
responsibility of the contractor even if the material is deemed to be owned by the DFCCIL and 
insurance etc., have been arranged by the contractor. 

 
2.4.6.4 Contractor shall remove from site any steel materials rejected by the Engineer within reasonable 

time as specified by him.  
 
2.4.6.5 Before the test pieces are selected, the Contractor shall furnish copies of the mill records of the 

reinforcement steel giving number of coils in each cast with sizes and identity marks to enable 
identification of the material with the bill produced. 
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PART - II 

Chapter V 

 

GENERAL GUIDE LINES REGARDING SPECIFICATIONS FOR STANDARD FOR SANITARY 
FITTING 

 
 

2.5 SPECIFICATIONS FOR STANDARD FOR SANITARY FITTING. 

2.5.1 Bath Room/Toilets: Ceramic Glazed Wall Tiles of approved make up to full height in Bath Rooms and 

Toilets with minimum thickness of 5.5 mm and above and Anti Skid Matt finished Ceramic Tiles for 

Flooring with minimum thickness of 7.5 mm and above. Approved make and model Ceramic Bath 

Room fixtures, C. P. Brass fittings and Mirror and Quarter Turn Chromium plated Brass Fittings along 

with concealed Plumbing of approved make. CPVC Internal pipes for Cold and Hot water.  

2.5.2 European Water Closet: Floor Mounted EWC. 

2.5.3  Wash Basin: 550 mm x 400 mm provided with C. P. Brass Pillar Tap of approved Make and Model. 

2.5.4  Bath Fittings: C. P. Brass Wall Mixer with Shower Rose of minimum 100 mm dia in One Toilet of each 

Dwelling Unit. Other Toilets to have C. P. Brass Stop with Shower Rose. 

2.5.5 Kitchen: Granite Stone working Top with Ceramic Glazed Wall Tiles up to 600 mm height on walls 

above the working top, with minimum thickness of 5.5 mm and Anti Skid Matt finished Tiles for 

Flooring with minimum thickness of 7.5 mm. Kitchen Sink of Stainless Steel with 250 mm deep bowl 

shall be provided with Swan type Swival Pillar Tap. 

2.5.6 Internal and External Piping: Approved make CPVC pipes conforming to IS: 15778 shall be used for 

internal water supply for the Dwelling Units. UPVC pipes conforming to IS : 4985 (Class – 3) with 

injection moulded fittings conforming to IS : 7834 – 1975 shall be used for External Water Supply. UV 

stabilized soil, waste and rain water pipes conforming to IS : 13592 – 1992 Type – B shall be used with 

V-Shaped Rubber Ring conforming to IS : 5382. 

2.5.7 Water Supply System: Source of Water Supply at one point with pumping arrangement to Over Head 

Water Tank on Top of each Block of Dwelling Units shall be provided. Pumps shall be of adequate 

capacity and of approved make. 

2.5.8 Sewerage System: Properly designed Under Ground Sewerage System with Manholes shall be 

provided and taken to External Sewerage System of the Local Authority for final disposal of the treated 

Sewage. 

2.5.9 UPVC Pipes and Fittings:  

• UV Stabilized soil and vent pipes conforming to IS:13592-1992 Type B with minimum thickness 

3.2 mm. V-shaped Rubber Ring conforming to IS:5382 shall be used. Fittings for UPVC soil and 

vent pipes viz. Floor traps, Bends, Door Bends, Y Junction, Reducers, Q-P & S traps, Tee, Door Tee, 

WC Connector, Vent Cowl, Socket Plug, etc. shall be injection moulded and conform to DIN: 

19534-1979 or ISO:3663-1991 with minimum thickness of 3.2 mm. Lubricant and Solvent 

Cement shall be of approved make. 

• Laying and Jointing UPVC Pipes in standard length of 6m, 3m, 1.8m, 1.2m, 0.9 m and 0.6 m and 

normally no cutting is required for laying these standard lengths 

• However, when minimum required lengths are less than these standard lengths, pipes shall be 

cut square by wrapping newspapers or smaller sheet of paper around the pipes with no overlap 

on the edges and mark the line around the pipe to be cut with pencil or felt-tip pen and cut the 

pipe at the marked line with fine tooth saw. The pipe shall be chamfered at an angle of 

approximately 15º to about 1/3 rd of the pipe thickness with a coarse file. 

• Pipes shall be supported by suitable pipe clips. For light duty and small pipe size plastic pipe clips 

may be used. For heavy duty installation matching metal pipe support should be used. 

• Stand off distance from the centre line of the pipe to the face of the wall shall not be less than the 

appropriate value given below: 
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Size of Pipe in mm Stand of distance in mm 
75 mm 70 mm 

110 mm 85 mm 
160 mm 110 mm 

• For installation in walls/concrete the pipe and fitting pipe inserted into slots without a cement 

base have to be first applied with thin coat of PVC solvent cement followed by sprinkling of dry 

sand (medium size) and allowed to dry. Solvent cement of approved make shall be used. Solvent 

cement can be stored in cool place except when actually being used at the work site. Solvent 

cement should be properly closed and kept in a shady place when not in use. 

• All pipes (G.I, C.I and PVC etc.) will be kept 75 mm (minimum) clear from the wall fixed with M.S. 

holder bat clamps fabricated with M.S. flat 25 mm x 6mm fixed with angle iron of size 40 x40 x 6 

mm, of required size, shape & length, with nuts and bolts of minimum 10 mm dia at all heights 

and levels 

• The terminal-vent part of all soil, waste & vent pipes shall be supported with M.S. stays. The stays 

shall be minimum one meter long of 10 mm dia M.S. bar. One end of stay shall be bent for 

embedding in the wall in cement concrete block of size 20 x 10 x10 cm in 1:2:4. 

 

2.5.10 Traps: UPVC Q, P or S Trap & Gully Trap shall be of minimum 3.2 mm thickness and topping for inlet 

to floor traps may be with or without cover. 

 

2.5.11  Soil, Waste & Ventilation Pipe Work: 

• The gradient of a horizontal branch should not be flatter than 1 in 50 and not steeper than 1 in 

10. 

• The pipe work in branch connections should always be arranged to allow free drainage of the 

system. Connections to main or branch pipes should be so arranged as to prevent cross flow from 

one appliance to another. Connections should be made with an easy sweep in the direction of 

flow. 

• All joints in pipes work and all pipe work to appliances should be made in such a manner as to be 

air tight and water tight and to remain so during use. 

• Bends should be of long radius where practicable. In the case of bender in the bottom most of 

pipes, they should necessarily be of long radius and should preferably be made of 135 degree 

(1/8) bends. 

• Ample provision should be made for access to all pipe work and embedding of joint in walls 

should be provided as far as possible. All tee and cross pieces shall be with access doors. 

Wherever instructed by the Engineer, the bends with access doors shall also be provided. The 

bottom most pipe of every soil and waste stack shall be provided with an access piece of a height 

not more than 35 cm from the finished ground level. 

• Soil pipes, whether inside or outside the building shall not be connected with any rain water pipe 

and there shall not be any trap in such soil pipe or between it and any drain with which it is 

connected. 

• Ventilating pipes should be so installed that water cannot be retained in them. They should be 

fixed vertically. Whenever possible, horizontal runs should be avoided. Ventilating pipe shall be 

carried to such a height and in such position as to afford by means of open end of such pipe or 

vent shaft, a safe outlet for foul air with the least possible nuisance. 

• All soil and waste pipes below ground floor fills and in wall chases (but not in open ducts) shall be 

supported and covered with 50 mm cement concrete 1:3:6 in bed and all around without any 

extra cost. Encasement of such pipes shall be done after testing of pipes. 

• All pipes in ducts and in exposed position shall be painted with minimum three coats of paint of 

approved shade and quality. Pipes under floor or in chases need not be painted. 

2.5.12  Rain Water Pipes: Pipes for the conveyance of rain water from the roof top, balcony, etc. shall 

generally be, of UPVC conforming to IS. 13592-1992 Type A with minimum thickness of 1.8 mm and 

rubber ring shall conform to IS:5382. Other fittings like tees, bends, reducers shoes etc. shall be 
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injection moulded and conform to DIN-19534-1979 or ISO-3633-1991. RWP’s shall be measured in 

running meter length. 

2.5.13 External Water Supply: 

• Wherever specified, the UPVC pipes for water supply shall be reasonably round and shall be 

supplied in straight lengths with socket ends. 

• The pipe shall be designated by external diameter conforming to IS:4985 with latest 

amendments. 

• All excavation work for laying UPVC shall be done as Schedule of Quantities. 

• The trench bottom shall be carefully examined for the presence of hard objects such as flints, 

rock projections or tree roots etc. Pipes shall be bedded in sand or soft soil free from rock and 

gravel. Backfill 15 cm above the pipe shall also be of fine sand or soft soil. Width of trench shall 

not be less than outside diameter of pipe plus 30 cm. Pipes shall be laid at 90 cm below the 

ground level. 

• Only injection moulded fittings shall be used. Solvent cement recommended by manufacturer is 

to be applied generously on both the surfaces to be jointed with non-synthetic brush and joint is 

made at ambient temperature. Full load on joints to be applied after 24 hours. Dust, oil, grease 

etc shall be wiped out with a dry cloth and suitable solvent from the outer surface and inside of 

the fitting shall be roughened with emery paper. Pipe shall be pushed to the total insertion of the 

socket and held for 2 minutes as otherwise the pipe may come out of fitting. Surplus cement 

solvent on the pipe surface shall be wiped out. 

• For jointing UPVC pipes to valves, vessels and large size metal pipes, the joint is made by the 

compression of a gasket or ring seal set in the face of C I flange. Flange solvent welded in UPVC 

pipes shall be as per manufacturer’s specifications. 

• Where UPVC pipe crosses a road or drain it shall be through RCC pipe. 
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PART - II 

Chapter VI 

 

SPECIFICATION AND STANDARD FOR ELECTRICAL WORK 
2.6 General Conditions of this Specification of Electrical Work: 

2.6.1 Supplier/contractor/firm/company of goods and /or services would be subject to GST act and rules as 

per applicable from time to time. 

2.6.2 Supervision in charge of the work will be decided by Competent Authority after award the contract. 

2.6.3 Tools, testing equipments, transportation, loading & unloading is the firm’sresponsibility. 

2.6.4 All material required during execution of work should be approved by Competent Authority or 

representative nominated by Competent Authority of DFCCIL. 

2.6.5 Any damage caused to civil Engg. work during execution of work should be make good to the original 

form properly by the firm. 

2.6.6 All the maintenance work to be done in presence of the respective supervisor. A joint test certificate in 

respect of the execution work should be submitted for the approval of the competentauthority. 

2.6.7 Any conditional offer will be summarily rejected. The deviation from conditioning of tender document 

will not be accepted. 

2.6.8 In terms of provisions of new clause 26A.1 to the General Conditions of contract (GCC) contractor shall 

also employ following qualified Engineers during execution of the allotted work: 

2.6.9 One Qualified Graduate Engineers (Electrical) when cost of work to be executed is Rs. 200Lakh and 

above, and 

2.6.10 One Qualified Diploma Holder Engineers when cost of work to be executed is more than Rs 25lakh but 

less than Rs. 200Lakh and above. 

2.6.11 The failure has to be attended within 12Hrs. after having intimation by contractor’s own arrangement. 

A record to be maintained in this regard which must be signed jointly by firm representative & 

respective DFCCIL/Official. In all cases transportation arrangement is firms responsibility. 

2.6.12 All the materials (if any) replace by the firm should be of original make & should be approved by 

competent authority before execution of the works. 

2.6.13 Service Engineer during the visit will report on the performance or any other abnormality and inform 

parts requirement, shall also submit the report on work done and recommendations as well as spare 

parts offers to the concerned authority for procurement. 

2.6.14 All materials required during execution of work should be ISI marked. 

2.6.15 All MS angle, channel, flat, clamp & nuts & bolts should be painted by 1 coat of red oxide before 

execution & 2 coats of aluminums paint. 

2.6.16 Cable end box, metallic glands, & thimble, sockets etc. should be provided in any cabling work of 

suitable size. The firm & Railway supervision incharge make a layout drawing for the executed cable 

working & sign it jointly. A joint test for insulation resistance to be done for cable after execution of 

work. 

2.6.17 Top cover of the all-wiring board should be pasted with gloss lamination of cream colour. 

2.6.18 During quoting of rate, rate of all materials should be considered. 

2.6.19 All materials to be supplied by the contractor to Authorized person of DFCCIL or nominated by 

Competent Authority of DFCCIL& no transportation charges will be given for carrying the materials. 

2.6.20 All materials of LT Panel board / Junction Board/Location Box to be supplied by the firm & drawing of 

above should be approved by Competent Authority of DFCCIL. 

2.6.21 All internal connection of Location box should be done through suitable size S/C copper cable. The 

connections should be done through thimble / lugs / sockets with proper soldering. 

2.6.22 GI pipe used for protection of cable on pole / wall / structure, earth pipe service pipe should be 

considered single length as mentioned in schedule, no joints will be acceptable. 

2.6.23 Manufacturer test certificate for major supply item is required to be submit at the time of supply of 

material /materials. 

2.6.24 Electrical Contractor & supervisor License must be uploaded for execution of the work. 
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2.6.25 Firm should submit the drawing (related to work) before execution of work. Drawing should approved 

by Competent Authority of DFCCIL. 

2.6.26 Numbering should done to every pole & service pipes with suitable paints. Number should have a clear 

view (with Black letter & yellow background). 

2.6.27 Power cable route indicator should be provided at an interval not exceeding 200 M and also at turning 

points of the power cable route wherever practicable.(as per IS :1255-1983) 

2.6.28 One year guarantee to be implemented on the supply items and job, after completion of work. 

2.6.29 There shall be no proportionate payment for cable laying at lesser depth than the specified in the 

tender schedule. The dispensation, if any, to be laid down Competent Authority of DFCCIL. 

2.6.30 The earth value & insulation value of each wiring as per IE rule and it should be jointly checked & it 

should be recorded.   

 
2.6.31 Details of works described in explanatory note attached. 

 
 

Sr.  
no. 

Electrical Items Standard make of materials 

1 MCCB L&T/ ABB/ Siemens / Legrand/ Havells/C&S 
2 MCB Havell’s, HPL, Standard, C&S 
3 Wire KDK/ Finolex / Havells / Polycab/Mescab, similar to Havells 

single core copper conductor(flexible) industrial HFFR 
compound insulated (unsheathed) 1100v, confirm to IS : 
694. 

4 Switches, plug, power plug, 
DP switch, electronic 
regulator, Holder- 6A, 
Ceiling Rose-6A etc 

Anchor / Havells / HPL / Siemens / C&S / Legrand / ABL / 
L&T., 
 

5 6A-3 pin socket with 
shutter, Power switch-32A 
DP, Power socket-10/20 A 

Anchor / Havells / HPL / Siemens / C&S / Legrand / ABL / 
L&T., 
 

6 MCB DB  Havell’s / HPL / Standard/C&S. 
7 GI Pipe  TATA / Surya / Jindal. 
8 Light Fitting Bajaj / Philips / Havells / C&S/HPL. Century LED 

Ltd../Crompton 
9 Paint Asian Paints / Berger / Shalimar 
10 Galvanised tubular pole Electro steel / BP / Transrail / Utkarsh / Subham 
11 Gang Operated Switch Ruma Isolator Co./ High Tension Switch gear 
12 Lightning arrestor RPG–Raychem/ ABB 
13 cable jointing Kit 3M electrical energy products, Raychem RPG 
14 Timer L&T/ Legrand / Siemens/BCH / ABB 

 

Recommended ratings of MCB’s should be as follows: 
 

For AC 1Ton-upto 1.5KW load 10A ‘C’ Series 

1.5Ton-upto 2.5KW load 16A ‘C’ Series 

2Ton-split unit upto 3.5KW load 20A ‘C’ Series 

For Refrigerator 165 Liters 1.5A ‘C’ Series 

285 Liters 2A ‘C’ Series 

330 Liters 3A ‘C’ Series 

For Geyser(storage 
instantaneous) 

1 KW 6A ‘B’ Series 

2 KW 10A ‘B’ Series 

3 KW 16A ‘B’ Series 

6 KW 32A ‘B’ Series 

For Colour TV 100 Watt 1A ‘B’ Series 

300 Watt 2.5A ‘B’ Series 
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Explanatory Notes for Electrical works for quarter: 

SN Description of works 

1 Work involves supply, erection, testing, electrical connection and commissioning of indoor LED T-8 
(18W) complete .The LED fitting should be fixed with wall by 2Nos of MS Clamp / round / square / 
rectangular block of wood ( as desired by Railway). The MS Clamp block should be fixed with wall 
separately by 1 ½" MS screw with the help of wooden chips and detofix. The fitting should be fixed 
with round block by suitable size MS screw. Connection to be done with flexible wire 2 core through 
flexible PVC pipe , all materials required during execution of work to be supplied by the firm. (For Sr. 
no. 1) 

2 Work involves supply of LED 9 W bulb for B-22 Base, all materials required during execution of work 

to be supplied by the firm. (For Sr. no. 2) 

3 Work involves supply of all wiring materials and PVC concealed wiring charges of light point / Fan 
point/ Ex. Fan point & call bell point by HTR FR PVC insulated Heavy Duty Industrial PVC S/C 
1.5mm2multistrand copper wire(1100V.Grade)with multistrand copper wire 1mm2 as ECC 
(1100VGrade) conforming to IS: 694. (PVC pipe should be of med. gauge and ISI Marked). (For Sr. no. 3 
& 14) 

4 Work involves supply, erection, testing,  fixing and commissioning  of C/Fan & exhaust fan by cutting 
on wall at suitable place and cutting portion should be plaster properly by cement and sand. Louver 
should be fixed out side the wall to protect the exhaust fan. All other materials required during 
execution of work to be supplied by the firm. (For Sr. no. 4 & 7) 

5 Work involves supply of all wiring materials and concealed / PVC conduit wiring charges of 15A Plug 
point by HTR FR PVC insulated Heavy Duty Industrial PVC 4.0 mm2multistrand copper wire(1100V 
Grade) with multistr and copper wire 1 mm2 as ECC conforming to IS: 694 (1100VGrade ).(PVC pipe 
should be of med. gauge and ISI Marked). (For Sr. no. 8) 

6 Work involves supply & fixing of 20 Amp metallic power plug & socked and 20 Amp MCB-DP,and 
supply of all wiring materials and concealed wiring charges of 20 Amp metallic power plug by HTR FR 
PVC insulated Heavy Duty Industrial PVC 4.0 mm2multistrand copper wire(1100V Grade) with 
multistrand copper wire 1 mm2 as conforming to IS: 694 (1100VGrade). (For Sr. no. 9) 

7 Work involves, supply of all wiring materials and concealed / PVC conduit wiring charges of sub main 
wiring by HTR FR PVC insulated Heavy Duty Industrial PVC single core 6 mm2multistrand copper wire 
(1100V grade) with multi strand S/C 1 mm2 PVC insulated copper wire (1100V grade) as ECC 
conforming to IS: 694. PVC pipe should be of medium gauge and ISI marked. (For Sr. no. 10) 

8 Work involves, supply of all wiring materials and concealed wiring charges of main wiring by HTR FR 
PVC insulated Heavy Duty Industrial PVC single core 10 mm2multistrand copper wire (1100V grade) 
with multi strand S/C 1.5 mm2 PVC insulated copper wire(1100V grade) as ECC conforming to IS: 
694.PVC pipe should be of medium gauge and ISI marked. (For Sr. no. 11) 

9 Work involves, supply, erection, testing, electrical connection & commissioning of single phase MCB 
type distribution board 8 way. The MCB type distribution board should be sheet metal detachable 
plate (Similar to Legrand Cat No.6077 01).Outgoing should consist of SP MCB 6/32A - 4Nos (as per 
requirement). Similar to Legrand Cat No. 4085 87-95) & 40ADP isolator (Similar to Legrand Cat No. 
4065-01. The distribution box should be grouted on wall by cement concrete ratio 1:2:4 (cement:sand: 
stone chips) with necessary wall cutting. (For Sr. no. 12 & 13) 

10 Work involves Supply, fixing, testing and commissioning of Electronics type single phase kWh Meter 
with LCD display, 5A- 30A, 230V. (For Sr. no. 15 & 16) 

11 Work involves Supply, fixing and drawing of service connection by GI pipe 14’ long 2’’ dia with bend to 
shape including supply and fixing of 2-pin MS angle bracket, size 50x50x6mm 3’ long with shackle 
insulator and fixing with suitable clamp nuts, bolts. (For Sr. no. 17) 

12 Work involves supply erection and commissioning of 3Ph.outdoor type junction box made of GI sheet 
of 16SWG with Busbar Chamber 4-way 100A with 100A MCCB. The GI box should be  provided with 
hinge type door and locking arrangement. The GI box should be fixed with wall by clamp made of MS 
flat (40x6) mm & nuts & bolts. The MS flat should be painted by one coat of red oxide and 2 coats of 
aluminum paint. (For Sr. no. 18 & 19) 
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13 Work involves supply of  the different size of  LT cables, should be 1100V grade conforming to IS 7098 
(part I) 1988, XLPE insulated, aluminium conductor cores laid up, PVC inner sheathed, Armoured, 
Galvanized Steel strip, Extruded PVC type ST2 Sheathed. The cable should be RPG or HAVELLS or 
MESCAB or POLYCAB or GLOSTER make. (For Sr. no. 20, 21 & 22) 

14 Work involves supply of XLPE HT cable of  standard company circular Alumminium conductor 
screened 11 KV, 3 core 120 sq mm XLPE (E) insulated, insulation screened with extruded semi 
conducting compound in combination with copper tape inner sheathed of PVC tape galvaniz0ed steel 
flat strip armoured and overall PVC sheathed cable conforming to IS : 7098/II/85. The firms will have 
to submit type test report as per IS from NABL accredited lab. (For Sr. no. 23)  

15 Work involves cable trenching laying& filling with bricks & sand. with necessary connections using 
thimble / PG clamp / nuts & bolts / metallic gland of suitable size all other materials required during 
execution of work to be supplied by the firm). Cable laying as per IS 1255 (latest). (For Sr. no. 24 & 25) 

16 Work involves supply of 6.00 mtr long Hot Dip Galvanised octagonal pole with double arm as per IS: 
2713 / 1986 (part I-II) with latest amendment and MS Base plat 220 x 220 x 12 mm. along with 
Galvanised double arm & in built Junction box, (Thickness of galvanization 60-80 micron). 
supply of all wiring materials & wiring charges of street light point by HTR FR PVC insulated Heavy 
Duty Industrial PVC S/C 2.5 mm2 multi strand copper wire (1100V grade) conforming to IS: 694. (For 
Sr. no. 26) 

17 Work involves transportation shifting erection by casting foundation & making of muffing 0.6 mtr of 
octagonal pole 6 mtr long with cement concrete ratio of 1:3:6 should be used for erection of octagonal 
pole. (For Sr. no. 27) 
 

18 Work involved supply of out door100 W LED fitting complete. (Aluminium pressure Die-cast housing 
power coated in silver colour. IP66, Materials supplied should be guaranteed for satisfactory 
performance and manufacturing defects for a period of 60 months from the date of commissioning or 
72 months from the date of supply, whichever is earlier. LED used should be Nichia, Osram, Seoul, 
Phillips, Lumileds, Ever Lite, Avago, Cree & Lednium make. (For Sr. no. 28) 

19 Work involves supply of all wiring materials & wiring charges of street light point by HTR FR PVC 
insulated Heavy Duty Industrial PVC S/C 2.5 mm2 multi strand copper wire (1100V grade) conforming 
to IS: 694.. Wiring should be done through tubular pole with necessary rubber gasket. Wiring should 
be done from junction box to the fitting. (For Sr. no. 29) 

20 Work involves supply installation testing and commissioning of LT Panel as per IS specification. (For 

Sr. no. 30 & 31) 

21 Work involves supply installation testing and commissioning of 500 KVA outdoor Transformer as per 
IS specification. (For Sr. no. 32 & 33) 

22 Work involves supply & transportation of 2nd hand rail pole 36 feet long ,from the point of delivery to 
site of erection and erection of the same with cement concrete foundation ratio 1:3:6 and Scrapping, 
cleaning & painting of rail pole with 2-coats of Red Oxide primer for entire pole then 2-coatrs of alum. 
Paint from top up to 5ft above the ground level and 2-coats ofGreen/Black paint up to 5ft from the 
ground level. (For Sr. no. 34, 35 & 36) 

23 Work involves supply of aluminium Conductor galvanised steel wire reinforced CONDUCTOR (ACSR) 
SIZE IN SQ MM: 50 &100, confirming to IS  398 Part 4 and stringing/Drawing and Tensioning of  ACSR 
conductor of size , and binding of conductor with insulators. (For Sr. no. 37, 38 & 39) 

24 Work involves supply & erection of Guard wire , including supply of GI wire having 02 nos, bearer 
wires of 4/6 SWG (GI) and provision of lacings with 8-SWG(GI), 1st lacing from the support structure 
being at 1- Mtr and subsequent lacings at 4- meter apart. (For Sr. no. 40) 

25 Work involves supply & erection of stay assembly 6 ft long 3/4" dia including anchor plate (Size 
15"x15"x3/16" guy wire rope with cement concrete foundation of ratio 1:3:6 including fixing of the 
complete set. (For Sr. no. 41) 

26 Work involves supply, fabrication and fixing on the pole of MS Channel  /angle bracket, top clamp, 
bracing, Guard bracket etc. as per requirements including bolts, nuts and washers. (For Sr. no. 42) 

27 Work involves supply& fixing of Gang Operated Switch vertical type, triple pole air brake outdoor type 
with dropout fuse unit 400A capacity, suitable for 11KV, complete with 3-insulator, mounted type on 
suitable base complete with operating rod and locking arrangement including supply and fixing of 
padlock of Godrej make with key. (For Sr. no. 43) 
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28 Work involves supply Installation, testing commissioning of   Submersible Pump set 3000 GPH x 250ft 
head (5 star), including lowering of the pump in the bore well with clamping of pump & motor with 
black steel pipe by tag welding and clamping of submersible cable through out the length of the 
lowering. (For Sr. no. 45) 

29 Work involves supply Installation, testing ,commissioning of 20HP Automatic Star/Delta starter with 
complete electrical accessories, submersible copper cable, insulated, sheathed, flat type 3-core 4mm2 
and Supply of, GI long bends 2" dia, GI pipe 2" dia heavy gauge 'C' class, with socket including fixing,  
non-return valve/check valve 2"/2.5" dia & sluice valve 2"/2.5" dia including fixing. (For Sr. no. 46 to 
50) 

30 Work involves Earthing pit 15’ deep with Copper plate of size 600 mm x 600 mm x 3.15 mm with its 
top from ground level complete with 20 mm dia GI pipe fitted with alternate layers charcoal and salt at 
least 150 mm thick around, funnel for watering and one earthing lead  20 mm x 5 mm copper strip in 
GI pipe 30 mm medium gauge, masonry/housing  with CI hinged cover plate with locking arrangement 
complete in all respect. The Earthing should be done as per IS : 3043-1987.The earth value should be 
marked on MS plate with date by painting work and the MS plate should be hold with earth pipe 
properly by MS flat of(50x6)mm and suitable size nuts and bolts. The MS plate and MS flat should be 
painted by red oxide one coat & two coat of red paint. Earth value testing shall be in presence of 
DFCCIL representative. (For Sr. no. 51) 

31 Work involves supply for Earthing arrangement by 50mm dia 3m long GI pipe medium gauge with 
connection lead of 4SWG GI wire(or as per requirement of site and as per IS 3043) complete with 
socketing at both end. The earth pit should be encased with charcoal salt along with necessary brick 
work. The Earthing should be done as per IS : 3043-1987.The earth value should be marked on MS 
plate with date by painting work and the MS plate should be hold with earth pipe properly by MS flat 
of(50x6)mm and suitable size nuts and bolts. The MS plate and MS flat should be painted by red oxide 
one coat & two coat of red paint. Earth value testing shall be in presence of DFCCIL representative. 
(For Sr. no. 52) 

32 Work involves supply Installation, testing commissioning of HT Pin insulator & disc insulators 11 KV, 
complete with metallic and non-metallic parts, including nuts, bolts and washers. (For Sr. no. 53 & 54) 

33 Work involves supply & fixing of 'DANGER' Board complete with nut & bolts (For Sr. no. 55 ) 

34 Work involves supply Installation, testing commissioning of 5 KA lightening Arrester (Line type) 
suitable for 11KV line as per IS: 3070 latest (For Sr. no.56) 

35 Work involves supply of GI pipe 4” dia, Medium gauge ‘B’ class including fixing with suitable clamp 
nuts, bolts etc as per requirement. (For Sr. no. 57) 

36 Supply, making, erection, testing and commissioning of cable indetermination with heat shrinkable 
jointing kit (Out door) complete with all accessories including lugs suitable for 3 core120 sq.mm XLPE 
aluminum conductor cable of 11 KV grade etc. (Make: 'm' Seal, Cab Seal, Yamuna Gases Chem. Ltd.)  
(For Sr. no. 58) 

37 Work involves supply Installation, testing commissioning of LT Cross arm bracket, made of MS angle 
of size 50mmx 50 mmx 6mm, 4 ft 6 inches long complete with 04 nos. LT pin/shackle insulators with 
suitable clamps, nuts, bolts and washers. (For Sr. no. 59) 

 
Electrical works Particulars: 
As mentioned in “Schedule-B” of Price Bid 
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PART – III 

ADDITIONAL TECHNICAL SPECIFICATIONS 

Chapter I 

3.1.1 Land: 

DFCCIL will at its discretion, and, if available, arrange land free for use for contractor’s office at sites, 
field workshop, stores, assembly and erection yard. Land required by the contractor for labour or staff 
colony or other purpose will have to be arranged by him at his own cost. 
 

3.1.2 Further Drawing and Instructions: 

General Manager/Co-Ordination, DFCCIL shall have full power to make and issue further drawings or 
instructions or direction from time to time as may appear necessary and proper to the contractor for 
efficient construction, completion and maintenance of the works. The contractor shall be bound by the 
same as fully as be if they had been mentioned or referred to in the contract, and the contractor shall not 
be entitled to any extra payment in respect of any work or materials shown or directed to be done 
supplied by such further drawings or instructions required for completion of unless the GM/Co-Ord, 
DFCCIL have given an extra order for the same in writing. 
 

3.1.3 Contractor to Study Drawing & Specification etc. and His Liability: 

 

The contractor shall be responsible for close scrutiny of the approved drawings supplied by the DFCCIL, 
for any discrepancies, error or omission in the drawings or other particulars indicated therein, the 
contractor shall approach the DFCCIL immediately for rectification of indicated therein, the contractor 
shall approach the DFCCIL immediately for rectification of such discrepancies, errors and omission. If 
any dimension/figure/features etc. on approved drawings or plans differ from those drawings or plans 
issued to the contractors at the time of calling the tender, the dimensions as figured upon the approved 
drawings or plans shall be taken as correct. 

 

3.1.4 Contractor to Submit His Time Table: 

 

The contractor shall submit a monthly progress of work done during the month by the 4 th day of the 
following month. He will also give the programme of coming month by 25th of each month. The 
programme will be subject to alteration at the discretion of the DFCCIL officials. 

 

3.1.5 Any Doubted Points to be referred to the GM/Co-Ordination, DFCCIL: 

 

Should there be any doubt or obscurity as to anything to be done or not to be done by the contractor or 
as to these instructions or as to any matter or thing, the contractor must set forth such doubt or 
obscurity in writing and submit the same to GM/Co-Ord, DFCCIL. Only such reply as the said GM/CO-
Ordination, DFCCIL in writing given shall be taken as the authoritative interpretation of the point in 
doubt or obscurity. 

 

3.1.6 Contractor’(s) Liability: 

 

Any fitting, accessory or apparatus which may not have been mentioned in this specification or the 
drawings, but which are usual or necessary in the execution of such work, are to be provided by the 
Contractor without extra payment. The whole work must be completed in all details, whether mentioned 
in this specification or not, with the exception of such work as has been specified in the schedule of items 
to be separately provided for in the Contract.  

Notwithstanding the specifications and conditions stated in the contract, the contractor shall keep the 
Engineer/ Employer authority fully indemnified and free from all liabilities and risks consequential to 
any lapse on his part in respect of material quality, standard of workmanship, accuracy of fabrication 
and the like. He shall provide all labour and material required for execution of the work as per all 
standards and specifications. 
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3.1.7 Deleted. 

3.1.8 Contractor shall establish fully equipped laboratory for all the tests required on materials/ processes/ 

products as per provisions of the contract, Specifications and the direction/approval of the Engineer. 

Costs of these are deemed to be included in the quoted rates. Prior approval of the engineer shall be 

obtained for non-installation of such testing equipment which cannot be installed in normal course due 

to any reason. However, engineer’s decision (for installation and non-installation) in this regard shall be 

final binding and conclusive. 

 

3.1.9 Site Facilities by the Contractor: 

Contractor shall provide office / other facilities at construction site / other locations for ensuring 
smooth and efficient communication and work execution. Cost of these facilities deemed to be included 
in the quoted rates and nothing extra shall be paid for this item.  

Contractor shall supply round the clock electricity in site offices of DFCCIL during the entire contract 
work. Contractor shall also maintain the electric fittings/wirings/plants of both the offices in the good 
condition.  

 

To provide proper communication the contractor shall (at his own cost) establish inter office 
communication system between DFCCIL office and contractor’s offices at site. Adequate number of 
intercom / telephone/ mobile sets or are. 

 

3.1.10 Deleted. 
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PART – III 

Chapter II 

 

 

 

 

 

 

Deleted 
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PART – III 

Chapter III 

 

 

 

 

 

 

 

 

Deleted 
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Part III 

Chapter IV 

 

 

 

 

 

 

    Deleted
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Part III 

Chapter V 

PRECAUTIONS WHILE WORKING IN CLOSE PROXIMITY OF EXISTING INDIAN RAILWAY OR 

DFCCIL TRACK 

 
 

3.5 PRECAUTIONS WHILE WORKING IN CLOSE PROXIMITY OF EXISTING INDIAN 

RAILWAY OR DFCCIL TRACK 

 
3.5.1 General 

Any construction activity involving the existing embankment/formation/running track of the 

Indian Railways or DFCCIL shall be carried out only with the prior specific authorization of the 

Engineer. 

 
3.5.2 Works being executed outside running lines are further divided into following 3 sub groups 

depending upon their distance from the IR tracks /DFCCIL Running Tracks 

 
a) works being done within 3.5 meters from centre of track. 

b) works being done between 3.5 meters and 6 meters from centre of track. 

c) works being done beyond 6 meters from centre of track. 
 

It a work site is located for away from the existing track but the vehicles in connection with the 

work are required to ply within the distance from centre of track as mentioned above, it will be 

constructed that the work in being executed under above classification. 

 
3.5.2.1 Works being done within 3.5 meters from centre of track 

All works planned within 3.5 meters from centre of running line or which involve working of 

machineries and vehicles within this zone, are to be done essentially under block protection and 

necessary safety precautions for protection of track as per para 806 and 807 of IRPWM be taken. 

This includes even occasional plying of vehicles/machineries for short durations. 

 
3.5.2.2 Works being done between 3.5 meters and 6 meters from centre of track. 

Following precautions be taken when works are required to be done between 3.5 meters to 6 meters 

from track centre or machines/vehicles are required to work/ply within this zone: 

(i) Before start of work demarcation should be done parallel to running track at a distance of 3.5 

meters from centre of track in advance, as per sketch B, by 150 mm wide white line of lime. Any 

work or movement of machinery infringing this line will need block protection. Rail barricading 

should be put up at such locations, as per sketch C, to ensure that even by carelessness or over 

sight, vehicles do not infringe fixed dimensions. Barricading design shall be approved by the 

Engineer. 

 
(ii) In case vehicles have to ply or machineries have to work within this zone, DFCCIL’s  and 

contractor’s supervisors be positioned as shown in sketch D except for the following: 

 
a. Instead of a DFCCIL supervisor it would be a responsible and trained staff of the 

Contractor 

b. Additional trained staff of the Contractor, shall be posted where turning of vehicles is  

required during working e.g. earth work bridge work, ballasting etc. Location for 

reversing vehicles should be nominated and it should be selected in such away that there 

is no danger to running trains at such location. Such trained staff of the Contractor should 

be available with hand flags so that vehicles do not come closer to track by 3.5 meters. 
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Wherever vehicles have to take turn, it should be done in such a way that the driver is 

invariably facing the running track at all times. 

 
 

(iii) Look out men should be posted along the track at a distance of 800 meters from location of 

work with red flag and to whistle in face of road vehicles and approaching trains. Look out 

men shall also be suitably trained staff of Contractor as mentioned in para 3.5.2.2 (ii) above. 

(iv) In additional to look out men, caution order needs to be issued to trains and speed restrictions 

imposed wherever considered necessary through Employer. 

(v) Arrangements should be made to protect the track in case of emergency at work site. 

(vi) All temporary arrangements required during execution should be done in a manner that moving 

dimension is not fringed. 

(vii) Individual vehicle/machinery shall not be left unattended at site of work. If it is unavoidable 

and essential to stable it near running track, it shall be properly secured and manned even 

during non working hours with all arrangements to protect the track from infringement. 

(viii)      Any material unloaded or  shifted along the track should be kept clear of moving dimensions 

and stacked at a specified distance from running track. 

(ix) Movement of vehicle/working of machineries should be prohibited at night. However, in 

case of emergency when night working unavoidable, adequate lighting shall be provided 

with all protection measured as mentioned above in full force. All night working near IR track 

shall require Engineer’s prior approval. 

(x) The work site should be suitably demarcated to keep public and passengers away. Necessary 

signages , boards, such as “work in progress” etc should be provided at appropriate location 

to warn public/passengers. 

(xi) Contractor’s drivers/operators handling vehicles/machineries shall be issued a fitness 

certificate by the safety officer of the Contractor after educating them about safety norms 

and after taking assurance in writing for working within vicinity of railway’s track. 

(xii) While working on cuttings with machineries or when there is movement of vehicles above 

cutting, if there is possibility of any of the following circumstances, work has to be done under 

block protection: 

 
(a) Any possibility exists for machinery/vehicle after toppling/due to loss of control come 

over track of infringe it. 

(b) Chance of machineries/vehicles to come within 3.5 meters from track centre though 

working beyond it. 

 
3.5.2.3 Works being beyond 6 meters from centre of IR/DFC track. 

No precautions are needed except in cuttings or where the work can affect train running in any 

way. 

 
3.5.3 Procedure to be followed for cutting of existing IR formation 

Locations where it is necessary to cut the existing IR formation for the construction of the 

construction of the DFC formation are classified into the following two categories: 

 
(a) Where the distance between the centre line of existing IR track and the proposed DFC 

track is less than 8 m 

(b) Where the distance between the centre line of existing IR track and the proposed DFC 

track is greater than or equal to 8 m 

3.5.3.1 Distance between centerlines of IR DFC track is less than 8 m. 
 

(i) Such a situation may arise while working in existing IR yards. In such cases, if is agreed with IR 
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to suspend the nearest IR line for the traffic, the existing IR formation can be cut vertically at a 

distance of 3.8 m from the centre line of the proposed DFC track for the depth required to provide 

the formation layers (blanket and prepared sub grade) of the DFC track as per specifications. In  

case it is not agreed to suspend the traffic on nearest IR line, detailed methodology for the work 

will be submitted by contractor to the Engineer for the approval and work will be executed 

accordingly following all safety precautions. 

 
(ii) Due care and precautions shall be taken to avoid any slippage of the cut. In case of any slippage, 

damage of disturbance of the IR track an formation, the Contractor shall rectify and restore the 

some to its original configuration at his own cost to the satisfaction of the Engineer. 

 
 

(iii) The suspension of the IR line will not be more than two weeks and this portion of the earthwork 

shall be completed within this period. 

 
 

(iv) This work shall not be carried out during monsoon, during rainy days or when the IR formation 

is in a saturated condition. 

 

3.5.3.2 Distance between centerlines of IR and DFC track is greater than or equal to 8 m. 
 

a. While constructing the bank by the side IR running track, benching of existing slope shall be 

done, before new earthwork is taken up, to provide proper bonding between old and new 

earthworks, It should be ensured that there is no humus material left on the benched slope. 

Care need to be taken to avoid entry of rain water into the formation from this weak junction to 

avoid development of weakness in formation, slope failure, maintenance problems due to 

uneven settlement. 

 
b. Starting from the toe, benching at every 30 cm height shall be done on the sloped surface of 

existing IR bank as in sketch below, so as to provide proper amalgamation between old and 

new earthwork. 
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Part III 

Chapter VI 

CODES & SPECIFICATIONS TO BE FOLLOWED 
 
CODES & SPECIFICATIONS TO BE FOLLOWED 

3.6.1 List, though not exhaustive, of Codes / Specification with up-to-date corrections slip to be followed is 
as under: 

3.6.2 Earthworks, Blanket & Ballast 

a) IS:2720 Part 2 Determination of water content. 

b) IS:2720 Part-4 Grain size analysis. 

c) IS:2720 Part-5 Determination of liquid and plastic limits. 

d) IS:2720 Part-8 Determination of water content- dry density relation using heavy compaction. 

e) IS:2720 Part-16 Laboratory determination of CBR. 

f) Ministry of Railways Guidelines for earth work in Railway Projects No.GE: G-1, July 2003 

g) Report on "Guidelines for Use of Geosynthetics On Railway Formation Including Specifications" 

(Provisional) Report No. RDSO/2007/GE: G0009(D) July 2008 

h) Concept and Design of Reinforced Earth Structures Report No. GE: R 73 June – 2005 

3.6.3 Civil Structures 

a) DFC Schedule of Dimensions. 

b) Indian Railway Schedule of Dimensions (SOD) 

c) Indian Railway Works Manual, 

d) IS 456- Code of Practice for Plain and Reinforced Concrete. 

e) IS 1893- Indian Seismic Code 

f) IRS B1-2001 with latest amendment or latest version 
g) Code of practice for Ready mix concrete - IS 4926 

h) Indian Railways Unified Standard Schedule of Rates (Earth work, Formation Works, Carriage of 

Materials, Plain Concrete, Reinforced Cement Concrete, Brick Work, Wood Work, Steel And Aluminium 

Works, Flooring, Finishing, Painting, Water Supply, Building work, Drainage and Sanitary work, Road 

work and electrical work), 2019 

i) Indian Railways Unified Standard Schedule of Rates, 2012 and Indian Railways Unified Standard 

Specifications, 2010 

3.6.4  In case of any conflict between Technical Specification, Additional Technical Specification mentioned 
in Part-II and Part-III of Tender Document, Codes / Specifications mentioned above or otherwise or regarding 
correct applicability of relevant specification, the decision of Engineer shall be final and binding. 
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Part III 

Chapter VII 

PRIORITY OF DOCUMENTS 
 

3.6 PRIORITY OF DOCUMENTS 

3.6.1 The several documents forming the contract are to be taken as mutually explanatory as one 

another. If any inconsistency or discrepancy is found in the documents the Client/Employer shall 

issue any necessary Clarification or instruction. For the purpose of interpretation the priority of 

documents shall be in accordance with the following sequence. 

1. The Contract agreement 
2. The Letter of Award 
3. The Preamble & General Instructions to Tenderers 
4. The Schedules 
5. Special Conditions of Contract (SCC) 
6. General Conditions of Contract (GCC) 

7. Technical Specifications and Additional Technical Specifications as part of Special 
Conditions 

8. Any other documents forming part of Contract 
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TIME SCHEDULE 
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PART-IV 
CHAPTER –I 

   TIME SCHEDULE 
 

4.1.1 Time Schedule: 

 
4.1.1.1 Time of start and completion:  

The time allowed for execution of the works is 06 (Six) Months from the date of issue of Letter of 
Acceptance (LOA) from DFCCIL. 

 

The contractor shall be expected to mobilize to the site of works and commence execution of the 
works within 10 (days)from issue of Letter of Acceptance by DFCCIL. The contractor shall be 
expected to complete the whole work ordered on the contractor within 06 (Six) months from the 
date of issue of Acceptance Letter by DFCCIL. 

 

If the contractor commits defaults in commencing execution of the works as afore stated, DFCCIL 

shall without prejudice to any other right to remedy, be at liberty to take action for termination of 

contract as per GCC and forfeit fully the Earnest Money Deposit and performance guarantee of the 

contractor. 

4.1.1.2 Progress of works:  

Within a period of 15 days from the issue of Letter of Acceptance, the contract shall submit a 

schedule for completion / program for execution of all works withing the completion period 

stipulated in the LOA.  All schedules and schedule submittals under this Contract shall be 

computerized by the Contractor utilizing suitable software. The contractor shall submit the 

programme of work duly identifying the resource requirement i.e., resource loaded for all the 

activities in consistence with milestone. The chart shall be prepared in direct relation to the time 

stated as 06 months for the completion of the. It shall indicate the forecast of the dates of 

commencement and completion of various activities of the work and may be amended as necessary 

by agreements between the Employer and the contractor within the limitation of 06 months as 

overall completion period. The program shall also indicate the dates by which the inputs required 

from Employer is expected and same shall be communicated to Employer for timely arrangement. 

The issues to be addressed and inputs required from the Employer shall be flagged and intimated to 

Employer well ahead of time, preferably 7 days before these are required as per program.  

4.1.1.3 Monthly Progress Update: 

The Contractor shall ensure that the schedule is current and accurate and is properly and timely 

monitored, updated and revised as project conditions may require and as required by the Contract 

documents.  There shall be monthly update of Schedule which shall show up-to date and accurate 

progress of the Works, and shall forecast the completion date for activities in progress based on the 

contract baseline schedule. The monthly schedule update shall be prepared by the Contractor and 

report shall be submitted to Employer on Monthly basis by the 5th of each month indicating progress 

made against each activity, resources deployed, recovery plan, if any, assistance requirement from 

Employer, if any.  

 

4.1.2    Deleted    
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TENDER FORMS (INCLUDING SCHEDULE OF PRICES) 

 

PART- IV 

CHAPTER II 

TENDER FORMS 

FORM No. SUBJECT 
 

Form No. 1 Offer Letter 

Form No. 2 Tenderer’s Credentials 

Form No. 2A Technical Eligibility Criteria Details 

Form No. 2B Financial Eligibility Criteria Details 

Form No.  2C Bid Capacity  

Form No. 2D Applicant's Party Information Form 

Form No. 3 Summary of Prices 

Form No. 4 Schedule of Prices and Total Prices 

Form No. 5 Contract Agreement 

Form No. 6 Performance Guarantee Bond 

Form No. 7 Standing indemnity bond for on account payment. 

Form No. 8 ECS / NEFT / RTGS 

Form No. 9 Draft MOU for Joint Venture Participation 

FormNo.10 Draft Agreement for JV 

FormNo.11 Pro-forma of Participation from each partner of JV 

FormNo.12 Power of Attorney for authorized signatory of JV Partners 

FormNo.13 Power of Attorney to lead partner of JV 

Form No. 14 Proforma for Time Extension 

Form No. 15 Certificate of Fitness 

Form No. 16 Proforma of 7 days Notice 

Form No. 17 Proforma of 48 Hours Notice 

Form No. 17A Proforma of 48 Hrs Notice for Part of the Work 

Form No. 18 Proforma of Termination Notice 

Form No. 18A Proforma of Termination Notice for Part of the Work 

Form No. 19 Format of Bank Guarantee for Mobilization 

Form No. 20 Format of Integrity pact 

Form No. 21 Deleted 

Form No. 22 Format for Affidavit 

Form No. 23 Format for Guarantee Bonds 

Form No. 24 Format for Bank Guarantee for BID SECURITY 

Form No. 25 Proforma for 14 month Notice for Offloading of Part of Contract work 

Form No. 26 Proforma for Notice for Part of Contract work Offloaded 

Form No.27 Certification by Arbitrators appointed under Clause 63 & 64 of General 
Conditions of Contract 

Form No. 28 Format for Bank Guarantee for Security Deposit 
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FORM No. 1 

OFFER LETTER 
 

Tender      No.………………………………………………………….. 

Name   of   work………………………………………………………. 
 

To, 

The Chief General Manager,  

DFCCIL,  

 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bidding Documents, including 

Amendments.; 

(b) We offer to execute the Works in conformity with the Bidding Documents; 
 

(c) Our bid shall be valid for a period of 120 days from the date of opening of Technical Bid in 

accordance with the Bidding Documents, and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period; 

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (ii)(v)(a) of Preamble & 

General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a case pending 

before any Court on deadline of submission of the Bid in accordance with para. 1.3.13 (ii) (v) (b) 

of Preamble & General Instructions to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in accordance with the 

Bidding Documents; 

(g) If our bid is accepted, we commit to deploy key equipment and key personnel consistent with 

the requirements of the work. 

(h) We understand that this bid, together with your written acceptance thereof included in your 

notification of award/Letter of Acceptance (LOA), shall constitute a binding contract between 

us, until a formal contract is prepared and executed; and 

(i) All information, statements and description in this bid are in all respect true, correct and 

complete to the best of our knowledge and belief and we have not made any tampering or 

changes in the bidding documents on which the bid is being submitted and if any tampering or 

changes/incorrect information are detected at any stage, we understand the bid will invite 

summarily rejection and forfeiture of Bid Security deposit, the contract will be liable to be 

terminated along with forfeiture of performance security, even if LOA has been issued. 

(j) We understand that you are not bound to accept the lowest bid or any other bid that you may 

receive. 

Name  .....................................................................................................................  
 

In   the    capacity   of   ……………………………………………………………… 
 

Signed ........................................................................................................ ............ 
 

Duly authorized to sign the Bid for and on behalf of ............................................. 
 

Date ....................................................................................................................... 
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FORM No. 2 
 

TENDERER'S CREDENTIALS 
 
 

 
S. No. Description 

1 For technical experience/competence, give details of  completed or 

substantially completed similar works  during the last Seven years, ending last 

day of month previous to the one in which tender is invited in the proforma 

given in Form-2A 

2 For financial capacity and organizational resources, give details of contractual 

turnover for the last three financial years (i.e current Financial year and three 

previous financial years) as per audited balance sheet certified by Chartered 

Accountant in the proforma given in Form-2B 

3 Give constitution of your firm. Attach certified copies of legal documents in 

support thereof. Form-2D 
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FORM No. 2A 

 TECHNICAL ELIGIBILITY CRITERIA DETAILS 

 
Details of the similar works completed (as per Para1.3.13 (i) (A) of 

‘Preamble & General Instructions to Tenderers’) 
 

 
S. No. Description Details to be filled by Tenderer 

1 
Contract Identification/ Contract 

Agreement No. 

 

2 LOA/LOI No. and Award date  

3 Date of Completion  

 
4 

Role in Contract (This criterion must be 

fulfilled by the JV or Lead Member of 

JV ONLY) 

Prime Contractor 
 

 
 

Member in JV 
 

 
 

 
5 

If member in a JV, specify share of 

each JV member 

 

 
6 

Total Contract Value of this contract  

 
7 Total payment received against this contract 

before Tender Opening Date 

 

8 Similar work completed for Name of Organization 

 

9 

Value of Completed similar work 

under this Contract as defined in 

requirement of Para 1.3.13(i) (A) (I) 

and Note of Eligibility Criteria  

 

10 
If member in a JV, specify qualifying 

amount against Item-9 
[insert percentage] [insert amount] 

 

11 

Employer’s Name: 

Address: 

Telephone/fax number 

E-mail: 

 

12 
Description of the similarity of Work 

in accordance with Criteria 

1.3.13(i)(A)(I) 

 

 
The bidder shall upload Certified completion certificates issued by the client duly signed and 

scanned/ digitally signed as per Eligibility Criteria of the tender documents along with this form. 

 
Signature of the 

Tenderer with Seal 

Note: Use separate sheet for each similar work submitted in support of this criterion. 
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FORM No. 2B 
Reference -Para 1.3.13 (i)(B) of ‘Preamble & General Instructions to Tenderers’ 

 
 

FINANCIAL ELIGIBILITY CRITERIA DETAILS 
 

Each Bidder or each member of JV must (if allowed to participate) fill in 

this form separately . Name of Bidder/ JV Partner 

  

Annual Contractual Turnover Data for the Previous 3/4 
Years (Contractual Payment only) 

Year 
Amount Currency Exchang

e Rate 
Indian National 
Rupees Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
 

 
 
1. The average annual contractual turnover shall be calculated as an average of “total contractual payments” 

in the previous three financial years. However, in case balance sheet of the previous year is yet to be 
prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for 
calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss 
accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance 
Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

 
Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports……………………………… 
   

(Signature of Chartered Accountant)  
Name of CA:………………………..     
Registration No: _..........................    

                                                                   (Seal) 
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FORM 2C 

 

Reference -Para 1.3.13 (i)(C) of ‘Preamble & General Instructions to Tenderers’ 
  

 
 

BID CAPACITY- DETAILS OF EXISTING COMMITMENT AND BALANCE WORK 

Each Bidder or each member of JV must fill in this form separately. 

Name of Tenderer/JV partner: 

 

S.N. Name 
of 
work 

LOA 
no./ 
CA no. 

Employer’
s Name/ 
Address/ 
Contact 
Details 

Date 
of 
Award 

Stipulated 
date of 
Completion 

Expecte
d Date of 
Completi
on 

Value of 
work 
completed 
up to date of 
NIT 

Balanc
e value 
of 
work 
to be 
compl
eted in 
‘N’ 

Remarks 

          

          

 
A (Maximum value of construction works executed and payment received in any one of the previous three financial 
years or the current financial year (up to date of inviting tender), taking into account the completed as well as works 
in progress) = Rs……………………. 

 
N (Number of years prescribed for completion of work for which bids has been invited) = ………Years 
 
B (Existing commitments and balance amount of ongoing works with the tenderer as per the above format for 
statement of all works in progress and also the works which are awarded to tenderer but yet not started up to the 
date of inviting of tender) = Rs. …………………… 

 
 Calculated Bid Capacity of the Tenderer / JV Partner [AxNx2- 0.33xNxB] = Rs…………………..  

 
 
Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports……………………………… 

   
     

 (Signature of Chartered Accountant)  
Name of CA:………………………..     
Registration No: _..........................    

                                                                          (Seal) 
 



Tender No.  KKK-EN-SEC-WALL-PH-II  

Signature of Tenderer (s) with Seal          Page 143 of 189  

 

FORM No.2D 
 

APPLICANT'S PARTY INFORMATION FORM 
 
 
 
 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 
 

Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above. 

In case of a Government-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and absence of dependent 

status. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 

 
 
 
 
 
 

Signature of the 

Tenderer with Seal 
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FORM No. 3 
 

SUMMARY OF PRICES (Packet-B) 

Name of work: Construction of 1000 meter Security wall in place of Security Fencing in Defence land at 
Kotachandipur mouza and renovation of DFCCIL Camp office at Asansol at Block no. 81/ABC.C. 

 
 

 

SN 

 

Description item 

 
Amount (Rs) 

(Including GST @ 
18%) 

Rate quoted by 
bidder 

 

Remarks In figure (% 
above/below/at 

par) 

In words 

1 Schedule A- Civil Engineering 
Work (DSR-2021) 

2,18,77,136/-    

2 Schedule B- Electrical Work 
(Non Schedule Item) 

1,09,295/-    

 

Total Estimated Amount Rs. 2,19,86,432/- (Including GST @ 18%) 
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FORM No. 4 
 
 

SCHEDULE OF PRICES & TOTAL PRICES (Packet-B) 

Name of work: Construction of 1000 meter Security wall in place of Security Fencing in Defence land at 
Kotachandipur mouza and renovation of DFCCIL Camp office at Asansol at Block no. 81/ABC.C. 

 

(Schedule of Prices & Total Prices has been separately attached in Schedule). 
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FORM No. 5 
 

     SAMPLE AGREEMENT 

CONTRACT AGREEMENT 
 

(To be executed on requisite value of stamp papers) AGREEMENT  
 
This agreement is made on this ……………. Day of ........................... 2024 BY AND  
 
BETWEEN Dedicated Freight Corridor Corporation of India Limited (DFCCIL), a company incorporated 
under the companies Act, 1956 and having its office at Supreme Court Metro Station Building, Pragati 
Maidan, New Delhi 110001 (hereinafter referred to as “EMPLOYER” which expression shall, where the 
context admits, include its successors and assigns) OF THE ONE PART  
 
AND  
 
M/s …………………………………… having its office at......................................................(hereinafter referred to as “ 
the Contractor” which expression shall, where the context admits, include their legal heirs, executors, 
administrators, successors and assigns in business) OF THE OTHER PART.  
 
WHEREAS: -  
 
1. The Employer is desirous that certain works should be executed by the Contractor viz. Tender No. 
……………………………………….(hereinafter called “the works”, and has accepted a Bid by the Contractor 
for the execution and completion of such works and the remedying of any defects therein.  
 
NOW THIS AGREEMENT WITNESSETH as follows: -  
 
1.  In this Agreement, words and expressions shall have the same meaning as are respectively assigned 

to them in the Conditions of Contract hereinafter referred to.  
 
2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement in the following order of priority:  

(a)      The Contract agreement 
(b) The Letter of Award /Acceptance 
(c) The Preamble & General Instructions to Tenderers 
(d) The Schedules (Bill of Quantities) 
(e) Special Conditions of Contract (SCC) 

(f) General Conditions of Contract (GCC) 
(g) Technical Specifications and Additional Technical Specifications as part of Special 

Conditions 
(h) Any other documents forming part of Contract 

 
3. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all respect with the provision of the contract.  
 

4. The Employer hereby covenant to pay the Contractor in consideration of the execution and completion of 
the works and the remedying of defects therein the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 
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5. Both the parties shall hereby submit to the jurisdiction of the courts situated at New Delhi for the purpose of 
actions and proceedings arising out of the contract and the courts at Delhi shall have the sole and exclusive 
jurisdiction to hear and decide such actions and proceedings. 
 

6. In case any one or more of the provisions contained in this Agreement shall for any reason be held to be 
invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect 
any other provisions of this Agreement, but this Agreement shall be construed as if such invalid or illegal or 
unenforceable provision had never been contained herein. 

 
IN WITNESS 
 
Where of the parties hereto have caused this Agreement executed the day and year first before 
written.  
 
(Name, Designation and address of the                                                                            (Name, Designation and 
Authorized signatory)                                                                                         address of the authorized 
signatory)  
 
Signed for and on behalf of the Contractor in the  
Presence of:                                                                                                        Employer in the presence of:  
 
 
Witness:         Witness:   
 
1.          1. 
 
 
2.          2.  
 
 
 
Name and address of the witnesses to be indicated. 
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FORM No. 6 

SAMPLE 

Name of the Bank    
 

Managing Director/ DFCCIL Bank Guarantee Bond No.   

Acting through (Designation Dated  and address of contract signing authority) 
 

PERFORMANCE GUARANTEE BOND 
 

In consideration of the Managing Director/ DFCCIL acting through  CGM/ GM Co-ord., Dedicated 
Freight Corridor Corporation of India Limited, hereinafter called “DFCCIL”) having agreed under the 
terms and conditions   of   agreement/Contract   Acceptance   letter   No. dated   made   between 

  (Designation & address of contract signing Authority) and  (hereinafter called “the 

said contractor(s)” for the    work (hereinafter called “the said agreement”) having agreed for 

submission of an irrevocable Bank Guarantee Bond for Rs. (Rs. only) as a performance security 

Guarantee Bond from the contractor(s) for compliance of his obligations in accordance with the terms & 

conditions in the said agreement. 

 
1. We (indicate the name of the Bank) hereinafter referred to as the Bank, under take to pay the 

Government an amount not exceeding Rs. (Rs. only) on 

demand by the government 

 
2. We (indicate the  name  of the bank, further  agree that (and promise) 

to pay the amounts due and payable under this guarantee without any demur merely on a 

demand from the Government through the Deputy Chief Project Manager/ FINANCE, 

Dedicated Freight Corridor Corporation of India Limited or CGM/ GM Co-ord, DFCCIL stating 

that the amount claimed is due by way of loss or damage caused to or would be caused or 

suffered by the Government by reason of any breach by the said contractor of any of the terms 

or conditions contained in the said agreement or by reason of the contractor failure to perform 

the said agreement. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs. (Rs. 

  only). 
 

3. (a) We ( indicate the name of Bank ) further undertake to pay 

to the Government any money so demanded notwithstanding any dispute or dispute raised by 

the contractor (s) in any suit or proceeding pending before any court or Tribunal relating to liability 

under this present being absolute and unequivocal. 

 
(b) The payment so made by us under this bond shall be valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 
4. We, (indicate the name of bank) to further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would be 

taken for the performance of the said agreement and that it shall continue to be enforceable till 

all the dues of the Government under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged by CGM/ GM Co-ord  DFCCIL (Designation & Address of 

contract 
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signing authority) on behalf of the Government, certify that the terms and conditions of the said 

agreement have been fully and properly carried out by the said contractor (s) and accordingly 

discharges this guarantee. 

 
5. (a) Not withstanding anything to the contrary contained herein the liability of the bank under 

this guarantee will remain in force and effect until such time as this guarantee is discharged in 

writing by the Government or until ( date of validity/extended validity) whichever is earlier and 

no claim shall be valid under this guarantee unless notice in writing thereof is given by the 

Government within validity / extended period of validity of guarantee from the date aforesaid. 

 
(b) Provided always  that we (indicate the name of the Bank ) 

unconditionally undertakes to renew this guarantee to extend the period of guarantee form year 

to year before the expiry of the period or the extended period of the guarantee, as the case may 

be on being called upon to do so by the Government. If the guarantee is not renewed or the 

period  extended  on  demand,  we  (indicate the 

name of the Bank) shall pay the Government the full amount guarantee on demand and 

without demur. 

 
6. We (indicate the name of Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and without 

effecting in any manner out of obligations hereunder to vary any of the terms and conditions 

of the said contract from time to time or to postpone for any time or from time to time any to the 

powers exercisable by the Government against the said contractor (s) and to forbear or enforce 

any of the terms and conditions of the said agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said contractor (s) or 

for any bearance act or omission on the part of the Government or any indulgence by the 

Government to the said contractor (s) or by any such matter or thing whatsoever which under 

the law relating to sureties for the said reservation would relive us from the liability. 

 
7. This guarantee will not be discharged by any change in the constitution of the Bank or the 

Contractor (s). 

 
8. We (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Government in writing. 

 
9. This guarantee shall be valid upto (Date of completion plus 60 days 

beyond that). Unless extend on demand by Government. Notwithstanding anything to the 

contrary contained herein before, our liability under this guarantee is restricted to Rs. 

  only) unless a demand under this guarantee is made on us 

in writing on or before we, shall be discharged from our liabilities under this guarantee 

thereafter. 

Dated the day of the for (indicate the name 

of Bank) 

 
 
 
 

Witness: 

Signature of Bank Authorize official 

(Name): 

Designation: 

Full Address. 
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FORM No. 7 

SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 
 

(On paper of requisite stamp value) 
 

We, M/s   hereby undertake that we hold at our stores 

Depot/s at for and on behalf of the Managing Director/ DFCCIL acting in the 

premises through the CGM/ GM Co-ord DFCCIL or his successor (hereinafter referred to as 

“The Employer”) all materials for which “On Account” payments have been made to us against 

the Contract for (    

  ) on the section DFCCIL also referred to as Group/s vide letter of 

Acceptance of Tender dated and material handed over to us by the employer 

for the purpose of execution of the said contract, until such time the materials are duly erected 

or otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of the said materials again 

stall risk till they are duly delivered as erected equipment to the employer or as he may direct 

otherwise and shall indemnify the employer against any loss/damage or deterioration 

what so ever in respect of the said material while in our possession and against disposal of 

surplus materials. The said materials shall at all times be open to inspection by any officer 

authorized by the CGM/ GM Co-ord in charge of Dedicated Freight Corridor Corporation of 

India Limited (Whose address will be intimated in due course). 

 
Should any loss, damage or deterioration of materials occur or surplus material disposed off 

and refund becomes due, the Employer shall be entitled to recover from us the 85% of supply 

portion of Part IV, Chapter–II (Form - 4) to the Contract (as applicable) and also compensation 

for such loss or damage if any long with the amount to be refunded without prejudice to any 

other remedies available to him by deduction from any sum due or any sum which at any time 

here after becomes due to us under the said or any other Contract. 

 
Dated this day day of 200  

 

for and on behalf of 
 

M/s (Contractor) 
 

Signature of witness 

Name of witness in Block letter. 

Address. 
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FORM No. 8 

ECS / NEFT / RTGS 

MANDATE FORM 

 

Date :- 

To, 

Deputy Chief Project Manager /Finance,  

(Name of Field Unit) 

 
Sub : ECS / NEFT / RTGS payments 

 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using RBI's 

NEFT / RTGS scheme, our payments may be made through the above scheme to our under noted 

account. 

 
Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque book  

Type of Account (S. B. / Current / Cash credit)  

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch appearing on 

the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom details with 

regard to the status of bill submitted to Accounts Office i.e 

Co6 & Co7 & Cheque Purchase Orders particulars can be 

intimated through SMS 

 

Tenderer's E - mail ID  

 
Confirmed by Bank signature of tenderer With stamp and address 

Enclose a copy of crossed cheque 
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FORM No. 9 
 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For JOINT 
VENTURE PARTICIPATION 

BETWEEN 
 

M/s  ………………..   having   its   registered   office   at   …………………   (hereinafter   referred   to   as 

…………………) acting as the Lead Partner of the first part, 
 

and 
 

M/s ………………………….having its registered office at ……………. (hereinafter referred to as 

`............................... ’) in the capacity of a Joint Partner of the other part. 
 

and 
 

M/s ………………………….having its registered office at ........................... (hereinafter referred to as 

`............................... ’) in the capacity of a Joint Partner of the other part. 
 

The expressions of …………….. and ....................... shall wherever the context admits, mean and include 

their respective legal representatives, successors-in-interest and assigns and shall collectively be referred 

to as “the Parties” and individually as “ the Party” 
 

WHEREAS: 
 

Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as “Client”] 

has invited bids for … “[Insert name of work]… .................................. ” 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

 
1. The following documents shall be deemed to form and be read and construed as an integral part 

of this MOU. 

 
(i) Notice for Bid, and 

(ii) Bidding document 

(iii) Any Amendment [Addendum/Corrigendum] issued by Dedicated Freight Corridor 

Corporation of India Limited 

(iv) The bid submitted on our behalf jointly by the Lead Partner. 
 

2. The `Parties’ have studied the documents and have agreed to participate in submitting a `bid’ 

jointly. 
 

3. M/s ................ shall be the lead member of the JV for all intents and purpose and shall represent the 

Joint Venture in its dealing with the Client. For the purpose of submission of bid proposals, the 

parties agree to nominate .............. as the leader duly authorized to sign and submit all documents 

and subsequent clarifications, if any, to the Client. However M/s ................ shall not submit any such 

proposals, clarifications or commitments before securing the written clearance of the other partner 

which shall be expeditiously given by M/s……..…….to M/s…………. 

 

4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate share 

in the Joint Venture is as under: 
 

a. Lead Partner; 
 

(i) ……… 
 

(ii) ………. 

(iii) ............... 
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b. Joint Venture Partner 
 

(i) ……… 

(ii) ………. 

(iii) ............... 
 

[Similar details to be given for each partner] 
 

5. JOINT AND SEVERAL RESPONSIBILITY 
 

The Parties undertake that they shall be jointly and severally liable to the Client in the discharge 

of all the obligations and liabilities as per the contract with the Client and for the performance of 

contract awarded to their JV. 

 
6. ASSIGNMENT AND THIRD PARTIES 

 
The parties shall co-operate throughout the entire period of this MOU on the basis of exclusivity 

and neither of the Parties shall make arrangement or enter into agreement either directly or 

indirectly with any other party or group of parties on matters relating to the Project except with 

prior written consent of the other party. 

 
7. EXECUTIVE AUTHORITY 

 
The said Joint Venture through its authorized representative shall receive instructions, payments 

from the Client. The management structure for the project shall be prepared by mutual 

consultations to enable completion of project to quality requirements within permitted cost and 

time. 

 
8. BID SECURITY  

 
Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the Client  

on behalf of the joint venture which shall be legally binding on all the members of the Joint 

Venture. 

 
9. BID SUBMISSION 

 
Each Party shall bear its own cost and expenses for preparation and submission of the bid and all 

costs until conclusion of a contract with the Client for the Project. Common expenses shall be shared 

by all the parties in the ratio of their actual participation. 

 

10. INDEMNITY 
 

Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the Joint 

Venture. 

 
11. For the execution of the respective portions of works, the parties shall make their own 

arrangements to bring the required finance, plants and equipment, materials, manpowered the 

sources. 

 
 

12. DOCUMENTS & CONFIDENTIALITY 
 

Each Party shall maintain in confidence and not use for any purpose related to the Project all 

commercial and technical information received or generated in the course of preparation and 
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submission of the bid. 

 
13. ARBITRATION 

 
Any dispute, controversy or claim arising out of or relating to this agreement shall be settled in 

the first instance amicably between the parties. If an amicable settlement cannot be reached as 

above, it will be settled by arbitration in accordance with the Indian Arbitration and Conciliation 

Act 1996 or any amendments thereof. The venue of the arbitration shall be Delhi. 

 
14. VALIDITY 

 
This Agreement shall remain in force till the occurrence of the earliest to occur of the following, 

unless by mutual consent, the Parties agree in writing to extend the validity for a further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 

 
b. Cancellation/ shelving of the Project by the client for any reasons prior to award of 

work 

 
c. Execution of detailed JV agreement by the parties, setting out detailed terms after 

award of work by the Client. 

 
15. This MOU is drawn in ….. number of copies with equal legal strength and status. One copy is 

held by M/s ………… and the other by M/s………….& …….M/s ……….. and a copy submitted 
with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 
17. NOTICES 

 
Notices shall be given in writing by fax confirmed by registered mail or commercial courier 

to the following fax numbers and addresses: 

 
 

Lead Partner Other Partner(s) 
 

…………………………. ………………… 
 

(Name & Address) (Name & Address) 

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 

year first before written. 

M/s…………………………….. 

…….…………………………… 

(Seal) 

Witness 

 

1 (Name & Address) 

2 (Name & Address) 
 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be finished 
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FORM No. 10 
 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 
 

To be executed on non-judicial stamp paper of appropriate value in accordance with 

relevant Stamp Act and to be registered with appropriate authority under Registration Act. 

The JV agreement shall be structured generally as per contents list given below: 
 

A. CONDITIONS AND TERMS OF JV AGREEMENT 
 

1. Definitions and Interpretation 

2. Joint Venture – Include Equity of members, transferability of shareholding of equity of a 

partner leaving during the subsistence of the contract. 

3. Proposal Submission 

4. Performance – To indicate scope of responsibility of each member 

5. Language and Law 

6. Exclusively 

7. Executive Authority 

8. Documents 

9. Personnel 

10. Assignment and Third Parties 

11. Severability 

12. Member in Default 

13. Duration of the Agreement 

1. Liability and sharing of risks 

1. Insurance 

2. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 

3. Financial Administration and Accounting 

4. Guarantees and Bonds 

5. Arbitration 

6. Notices 

7. Sole Agreement and Variation 
 

B. SCHEDULES 

1. Project and Agreement Particulars 

2. Financial Administration Services 

3. Allocation of the obligations 

4. Financial Policy and Remuneration 
 

***** 
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FORM No. 11 

PROFORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT VENTURE (JV) 

(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant Stamp 

Act and to be registered with appropriate authority under Registration Act.) 

 
No…. Dated 

 
From: 

…………………….. 
 

To, 

CGM/ GM Co-ord 

 Dedicated Freight Corridor Corporation of India Limited  

Address --------------- 

 
Sir, 

 
Re: …“[Insert name of work] .................................................................................. ”. 

 
Ref: Your notice for Invitation for Bid (IFB) No. …………………………………dated………….. 

 
1. We wish to confirm that our company/firm has formed a Joint Venture with (i)… ..................... & 

ii)… ............................ for the purposes associated with IFB referred to above. 
 

(Members who are not the lead partner of the JV should add the following paragraph)*. 
 

2. ‘The JV is led by…............ whom we hereby authorize to act on our behalf for the purposes of 

submission of Bid for… ............ and authorize to in cur liabilities and receive instructions for and 

on behalf of any and all the partners or constituents of the Joint Venture.’ 
 

OR 
 

(Member(s) being the lead member of the group should add the following paragraph)* 
 

2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the Joint 

Venture: 

3. In the event of our JV being awarded the contract, we agree to be jointly with i) ..................... & 

ii) .............. (names of other members of our JV) and severally liable to the Dedicated Freight 

Corridor Corporation of India Limited, its successors and assigns for all obligations, duties 

and responsibilities arising from or imposed by the contract subsequently entered into 

between Dedicated Freight Corridor Corporation of India Limited and our JV. 

 
4. *I/We, further agree that entire execution of the contract shall be carried out exclusively 

through the lead partner. 
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Yours faithfully, 

(Signature) 

(Name of Signatory)…………………. 

(Capacity of Signatory)………………… 

Company Seal * Delete as applicable 
 

Note: In case of existing joint venture, the certified copy of JV Agreement maybe furnished. 
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FORM No. 12 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORYOF JOINT 

VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with 

relevant stamp Act. The stamp paper to be in the name of the company who is issuing the power 
of Attorney) 

 
Know all men by these presents, we … do hereby constitute, appoint and authorize Mr/Ms.….who is 

presently employed with us and holding the position of ……as our attorney, to do in our name and on 

our behalf, all such acts, deeds and things necessary in connection with or incidental to our bid for the 

work of … [Name of Work] including signing and submission of all documents and providing 

information / responses to Dedicated Freight Corridor Corporation of India Limited, representing us in 

all matters, dealing with Dedicated Freight Corridor Corporation of India Limited in all matters in 

connection with our bid for the said project. 

 
We here by agree to ratify all acts, deed sand things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 

 
Dated this the………day of…………. 

 
(Signature of authorised Signatory) 

 
 
 

Signature of Lead Partner Signature of JV Partner(s) 
 

……………………………………… ………………………. 

(Signature and Name in Block letters of Signatory) 

Seal of Company 

Witness 

Witness1: 

Name: 

 
Witness2: 

Name: 

 
 
 

*Notes
: 

Address: 

Occupation: 

Address: 

Occupation: 

 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 13 
 

FORMAT FOR POWER OF ATTORNEY TO LEAD 

PARTNER OF JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with 
relevant stamp Act. The stamp paper to be in the name of the company who is issuing the 

power of Attorney) 
 

POWER OF ATTORNEY* 
 

Whereas Dedicated  Freight Corridor Corporation of India Limited has invited Bids for the work  of 

……………….[Name of Work] 
 
 

Whereas, the members of the Joint Venture comprising of M/s.…, M/s.…, M/s. 

……, and M/s.…. are interested in submission of bid for the work of…[Insert name of work] in 

accordance with the terms and conditions contained in the bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead 

Partner, with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts, 

deeds and things as may be necessary in connection with the Joint Venture's bid for the project, as may 

be necessary in connection the Joint Venture's bid for the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s.………………, hereby designate M/s. ....................................................... , being one of the partners of 

the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all or 

any of the acts, deeds or things necessary or incidental to the Joint Venture's bid for the contract, 

including submission of bid, participating in conferences, responding to queries, submission of 

information/document sand generally to represent the Joint Venture in all its dealings with the 

Railways/DFCCIL or any other Government Agency or any person, in connection with the 

Bid/contract for the said work until culmination of the process of bidding till the contract agreement 

if successful, is entered into with the Dedicated Freight Corridor Corporation of India Limited and 

thereafter till the expiry of the contract agreement. 

 
 

*To be executed by all the members of the JV except the lead member. 
 

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down 
by the applicable law and the charter documents of the executants (s) and when it is so required the same 
should be under common seal affixed in accordance with the required procedure. 

 
We hereby agree to ratify all acts, deeds and things lawfully one by lead member, our said attorney, 

pursuant to this power of attorney and that all acts deeds and things done by our aforesaid attorney shall 

and shall always be deemed to have been done by us/Joint Venture. 

Dated this the………… Day of ................... 2024 
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……………………. 

(Signature) 
 

……………………………………… (Name in 

Block letters of Executants) Seal of Company 

 
Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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FORM No. 14 

Registered Acknowledgement Due 
 

PROFORMA FOR TIME EXTENSION 
 

No. Dated :    
 
 

 

 

Sub : (i) (name of work). 

(ii) Acceptance letter no.    

(iii) Understanding/Agreement no.    
 

Ref: (Quote specific application of Contractor for extension to the 

date received)    

 

Dear Sir, 

1. The stipulated date for completion of the work mentioned above is 

 

.From the progress 

made so far and the present rate of progress, it is unlikely that the work will be completed by the above 

date (or ‘However, the work was not completed on this date’). 
 
 

2. Expecting that you may be able to complete the work, if some more time is given, the competent 

authority, although not bound to do so, hereby extends the time for completion from 

to . 
 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the work 

after the expiry of (give here the stipulated date for completion with/without 

any penalty fixed earlier)will be recovered from you as mentioned in Clause, 17-B of the General 

Conditions of Contract for the extended period, notwithstanding the grant of this extension. You may 

proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition that no increase 

in rates on any account will be payable to you. 

 
5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the 

conditions stated above. 

 
6. Please note that in the event of your declining to accept the extension on the above said conditions or in 

the event of your failure after accepting or acting upto this extension to complete the work by 

  (here mention the extended date), further action will be taken in terms of Clause 62 of 

the General Conditions of Contract. 

 
Yours faithfully, 

For and on behalf of the Employer 

Name of  the  Official:- 

Stamp/Seal of the Employer 
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FORM No. 15 

As per Clause 60.(2) of GCC 
 

CERTIFICATE OF FITNESS 
 

1. (a) Serial Number    

(b) Date 
 

2. Name of person examined 

I certify that I have personally examined (name)   
 

3. Father’s Name: son/daughter of , residing at 

 
 

4. Sex    
 

5. Residence:     
 

6. Date of birth, if available, and/or certified age 
 

 
7. Physical fitness    

 
8. Identification marks    

Who is desirous of being employed in a 

factory or on a work requiring manual 
labour and that his / her age as nearly as can 
be ascertained from my examination, is 
    years and that he/she is fit for 
employment in a factory or on a work 
requiring manual labour as an adult/child. 

  
 
 

9. Reasons for: 
 

(a) refusal to grant certificate, or    

(b) revoking the Certificate    
 
 
 
 
 

 

Signature or Left Hand 

Thumb Impression of the 

person Examined 
 
 

Signature of Certifying Surgeon 
 

Note :In case of physical disability, the exact details of the cause of the physical disability should be clearly 

stated 
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FORM No. 16 

Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 
 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s    

 
 
 

Dear Sir, 
 

Contract Agreement No.     

In connection with    

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in various 

letters of even no. , dated ; you have failed to start work/show adequate 

progress and/or submit detailed programme for completing the work. 

 
 

2. Your attention is invited to this office/CGM’s office letter no.       , dated 

  in reference to your representation, dated . 
 

3. As you have failed to abide by the instructions issued to commence the work/to show adequate 

progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of General Conditions 

of Contract to commence works / to make good the progress, failing which further action as provided 

in Clause 62 of the General Conditions of Contract viz. to terminate your Contract and complete the 

balance work without your participation will be taken. 

 
 

Kindly acknowledge receipt. 
 

Yours faithfully 
 
 
 
 

For and on behalf of the Employer 

Name of the Official:- 

Stamp/Seal of the Employer 
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FORM No. 17 

Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 

PROFORMA OF 48 HRS NOTICE FOR WHOLE WORK 

DFCCIL 

(Without Prejudice) 

To 
 

M/s    
 

 

Dear Sir, 
 
 

Contract Agreement No.     

In connection with    

 

1. Seven days’ notice under Clause 62 of General Conditions of Contract was given to you under this 

office letter of even no., dated ; but you have taken no action to commence the 

work/show adequate progress of the work. 

 
 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of General Conditions of Contract to 

commence works / to make good the progress of works, failing which and on expiry of this period 

your above contract will stand rescinded and the work under this contract will be carried out 

independently without your participation and your Security Deposit shall be forfeited and Performance 

Guarantee shall also be encashed and consequences which may please be noted. 

 
 

Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 

Name of the Official:- 

Stamp/Seal of the Employer 



Tender No.  KKK-EN-SEC-WALL-PH-II  

Signature of Tenderer (s) with Seal   Page 165 of 189  

 
 

FORM No. 17(A) 

Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 

PROFORMA OF 48 HRS NOTICE FOR PART OF THE WORK 

_________ DFCCIL 

(Without Prejudice) 

To 
 

M/s    

 
 

Dear Sir, 
 
 

Contract Agreement No.     

In connection with    

 

1. Seven days’ notice under Clause 62 of General Conditions of Contract was given to you under this 

office letter of even no., dated ; but you have taken no action to commence the 

work/show adequate progress of the part of work…..(details of part to be mentioned). 

 
 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of General Conditions of Contract to 

commence works / to make good the progress of works, failing which and on expiry of this period 

your above part of work ………(details of part to be mentioned) in contract will be rescinded and the 

work under this contract will be carried out independently without your participation. 

 
3. Your full Performance Guarantee for the Contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be 

required for balance work being execute through the part terminated contract. 

 
4. The contract value of part terminated contract shall stand reduced to …. 

 
Kindly acknowledge receipt. 

 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 

Name of the Official:- 

Stamp/Seal of the Employer 
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FORM No. 18 

Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 

PROFORMA OF TERMINATION NOTICE 

_______________DFCCIL 

(Without Prejudice) 
 

No.  Dated    
 

To 

M/s    

 
 

Dear Sir, 
 

Contract Agreement No.     

In connection with    

 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated ; but you have taken no action to commence the work/show adequate progress of the 

work. 

 
Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms of Clause 

62 of General Conditions of Contract and the balance work under this contract will be carried out independently 

without your participation. Your participation as well as participation of every member/partner in any 

manner as an individual or a partnership firm/JV is hereby debarred from participation in the tender for 

executing the balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also be 

encashed. 

 
 

Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 

Name of the Official:- 

Stamp/Seal of the Employer 
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FORM No. 18 (A) 

Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

_______DFCCIL 

(Without Prejudice) 

 

No.  Dated    
 

To 

M/s    

 
 

Dear Sir, 
 

Contract Agreement No.     

In connection with    

 

1. Forty eight hours (48 hrs.) notice was given to you under this office letter of even no.,…………………… 

dated ; but you have taken no action to commence the work/show adequate progress 

of the part of work………(details of part of work to be mentioned) 

2. Your above part of work in contract……(details of part of work to be mentioned)stands rescinded in 

terms of Clause 62 of General Conditions of Contract and the same will be carried out 

independently without your participation. Your participation as well as participation of every 

member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from 

participation in the tender for executing the balance work. 

3. Your full Performance Guarantee for the Contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be 

required for balance work being execute through the part terminated contract. 

4. The contract value of part terminated contract shall stand reduced to …. 
 
 
 

Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 

Name of the Official:- 

Stamp/Seal of the Employer 
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FORM No. 19 

SAMPLE 

FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 
 

(Clause 1.5.20, Part - I, Chapter - V) 
 

Bank guarantee  made on this …………………………………. Between ............................................. (hereinafter 

called  “the  Bank”)  of  the  One  Part  and  Dedicated  Freight  Corridor  Corporation  of  India  Limited. 

(hereinafter called “the Employer”) of the other Part. 
 

WHEREAS Dedicated Freight Corridor Corporation of India Limited has awarded the Contract 

no…………. for “………………………………….” (hereinafter called “the Contractor”), having its 

registered office at ……………………………….. 

 
AND    WHEREAS vide   Clause   1.5.20   of   Part - I, Chapter V ,   Special   Conditions     of Contract, 

Mobilization Advance up to % ( percent) of the original contract value of Rs….................................... is 

payable to the contractor against Bank Guarantees, the contractor hereby applies for Mobilization Advance 

of % ( percent)  amounting  to  Rs……………………../-    (Rupees ........................................................................ ) of 

the Contract Price, 
 

Now, we the undersigned, Bank of …………., being fully authorized to sign and to incur obligations for 

and on behalf of and in the name of Bank of ……………..hereby declare that the said Bank will guarantee 

the  Employer  the  full  amount  of  Rs.  …………………../-  (Rupees……………………………………..)   as 

stated above. 

 
We, Bank of ………………., do  hereby  unconditionally,  irrevocably  and  without  demur guarantee 

and undertake to pay the Employer immediately on demand any or all money payable by the contractor 

to the extent of Rs. ………………./-(Rupees………………………..)  without  any  demur,  reservation, 

context, recourse or protest and/or without any reference to the contractor. Any such demand made by the 

Employer on the Bank shall be conclusive and binding notwithstanding any difference between the 

Employer and the contractor on any dispute pending before any court, Tribunal, Arbitrator or any other 

authority. We agree that the guarantee herein contained shall be irrevocable and shall continue to be 

enforceable till the Employer discharges this guarantee. 

 
This guarantee is valid till …………………………….. 

 
At any time during the period in which this guarantee still valid of the contractor fails to fulfill its obligation 

under the Contract, it is understood that the Bank will extend this guarantee under the same condition for 

the required time on demand by the Employer at the cost of the contractor. 

 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution of the Bank 

or of the contractor. 

 
The neglect or forbearance of the Employer in enforcement of payment of any money, the payment whereof 

is intended to be hereby secured or the giving of time by the Employer for the payment hereof shall in no 

way relieve the Bank of their liability under this Deed. 
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The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used shall include their 

respective successors and assigns. 

 
Notwithstanding anything contained herein: 

 
Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs………………./- (Rupees ........................... ) 

 
This bank Guarantee shall be valid up to…………………. 

 
We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and only 

if you serve upon us a written claim or demand on or before .......................... (date of expiry of Guarantee). 

 
In witness whereof we of the Bank have signed and sealed this Guarantee on the ....................................day 

of ........................ being herewith duly authorized. 
 
 

For and on behalf of the Bank of.................. 
 

Signature of Authorized Bank Official 
 

Name ............................................ 

Designation ............................................ 

Stamp/Seal of the bank ............................................. 

Signed, sealed and delivered for and on 

Behalf of the bank by the above named 

 
......................... in the presence of 

Witness 1 

Signature ........................................ 

Name ........................................ 

Address ........................................ 

Witness 2 

Signature ........................................ 

Name ........................................ 

Address ........................................ 
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Form no. 20 
 

PRE CONTRACT INTEGRITY PACT 
 

General 
 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on-------------------------- 

----day of the month of---------------------  20xx, between, on one hand, the DFCCIL acting through Shri ----- 

------------------------ Designation of the officer, (hereinafter called the CLIENT, which expression shall mean 

and include, unless the context otherwise requires, his successors in office and assigns) of  the First  Part 

and M/s------------------- represented by Shri --------------------- Chief Executive Officer (hereinafter called the 

"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise requires, his 

successors and permitted assigns) of the Second part. 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 

Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to Offer/has 

offered for stores or works. 

WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/ 

registered export  agency,  constituted  in accordance  with the  relevant law in the  matter and the CLIENT 

is a PSU performing its functions. 

NOW, THEREFOR, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 

into with a view to:- 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 

Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in conformity 

with the defined specifications by avoiding the high cost and the distortionary impact of corruption on 

public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure [B] by 

providing assurance to them that their competitors will also abstain from bribing and other corrupt 

practices and the CLIENT will commit to prevent corruption, in any form, by its Officials by following 

transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT 

1. The CLIENT undertakes that  no official  of the CLIENT, connected directly or  indirectly  with the 

[B], will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 

from the [A] either for themselves or for any person,  organization or third party related to the [B], 

in exchange for an advantage in the bidding process, bid  evaluation,  contracting  or 

implementation process related to the [B]. 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to 

all BIDDERs the same information and will not provide any such   information to any 
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particular BIDDER which could afford an advantage to that particular [A]  in comparison to 

other BIDDERs. 

 
1.2 All the officials of the CLIENT will report to the appropriate Government office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of such 

a breach. 

2. In case any such preceding misconduct on the part of such official(s) in reported by the [A] to the 

CLIENT with full, and verifiable facts and the same is prima facie found to be  correct  by  the 

CLIENT, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 

proceedings may be initiated by the CLIENT and such a person shall be debarred from further 

dealings related to the [B] process. In such a case while an enquiry is being conducted by the 

CLIENT the proceedings under the [B] would not be stalled. 

Commitments of BIDDERS 
 

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of its bid or during any pre-contract or post-contract stage) 

in order to secure the [B] contract or in furtherance to secure it and in particular committee itself 

to the following:- 

3.1 The [A] will not offer, directly or through intermediaries,  any  bribe,  gift,  consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission fees, 

brokerage or inducement to any official  of  the CLIENT, connected directly  or indirectly with 

the bidding process, or to any person, organization or third party related to the [B] in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the [B]. 

 
3.2 The [A] further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the CLIENT or 

otherwise in procuring the Contract or forbearing to do or having done  any act in relation to 

the obtaining or execution of the [B] or any other [B] with the Government for showing or 

forbearing to show favour or disfavor to any person in relation to the [B] or any other [B] with  

the Government. 

 
3.3 * [A] shall disclose the name and address of agents and representatives and Indian [A] shall 

disclose their foreign principals or associates. 

 
3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

 
3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of  the  defense 

stores and has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to the CLIENT or any of its functionaries, 

whether officially or unofficially to the award of the [B] to the [A] nor has any amount been 

paid, promised or intended to be paid to any such individual, firm  or  company in respect  of 

any such intercession, facilitation or recommendation. 
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3.6 The [A] either while presenting the bid  or during pre-contract negotiations or before signing 

the [B] shall disclose any payments he has made, is committed to or intends to make to officials 

of the CLIENT or their family members, agents, brokers or any other intermediaries in 

connection with the [B] and the details of services agreed upon for such payments. 

 
3.7 The [A] will not collude with other parties interested in the [B] to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation 

of the [B]. 

 
3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities. 

 
3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the CLIENT as part  of  the  business  relationship, 

regarding plans, technical proposals and business details, including information contained in 

any electronic data carrier. The [A] also undertakes to exercise due and adequate care lest any 

such information is divulged. 

 
3.10 The [A] commits to refrain from giving any complaint directly or through  any  other 

manner without Supporting it with full and verifiable facts. 

 
3.11 The [A] shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 
3.12 If the, [A] or any employee of the [A] or any person acting on behalf  of the [A], either 

directly or Indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if any 

relative of an officer of the CLIENT has financial. Interest/stake in the Bidder’s firm, the same 

shall be disclosed by the [A] at the time of filling of tender. 

 
The term ‘relative’ for this purpose would be as defined in section 6 of the companies act 1956. 

 
3.13 The [A] shall not lend to or  borrow  any money from  or enter into any monetary dealings 

or transactions, directly or indirectly, with any employee of the CLIENT.  

3.14 The [A] shall not approach the courts while representing the matter to IEM and he/she will 

await their decision in this matter.  

4. Previous Transaction 
 

4.1 The [A] declares that no previous transgression occurred in the last three years immediately 

before signing of this integrity Pact, with any other company in any country in respect of any 

corrupt practices envisaged hereunder or with any public sector enterprise in India or any 

Government department in India that could justify BIDDER’s from the tender process. 

 
4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified from 

the ender process or the contact, if already awarded, can be terminated for such reason. 

5. Securities/Guarantees  
 

5.1 The Bid Security (also called Earnest Money)/Security Deposit (also called Retention 

Money)/Performance Guarantee shall be as per the provisions of Bid document. 
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6. Sanctions for Violations 
 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it  or  acting on 

its behalf (whether with or without the knowledge of the [A] shall entitle the CLIENT to 

take all or any one of the following actions, wherever required :- 

(i) To immediately call off the pre-contract negotiations without assigning any reason  or 

giving any compensation to the [A]. However, the proceedings with the other BIDDER(s) would 

continue. 

(ii) The Bid Security deposit (in pre-contract stage) and/or security Deposit/performance 

Bond (after the [B] is signed) shall stand forfeited fully and the CLIENT shall not be required to 

assign any reason therefore. 

(iii) To immediately cancel the [B], if already signed, without giving any compensation to the 

[A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian [A] with interest 

thereon at 2% higher that the prevailing prime lending rate of state bank of India, while in case of 

a [A] from the country other that India with interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to [A] from the CLIENT in connection with any other [B], such 

outstanding payment could also be utilized to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in 

order to recover the payments, already made by CLIENT, along with interest. 

(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable  to  pay 

compensation for any loss or damage to the Client resulting from such cancellation/rescission and 

the client shall be entitled to deduct the amount so payable from the money(s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the Government of India 

for a minimum period of five years, which may be further extended at the  discretion  of  the 

CLIENT. 

(viii) To recover all sums paid in violation of this pact by [A]) to any middleman or agent or 

broker with a view a view to securing [B] the contract. 

(ix) In cases where irrevocable letters of credit have been received in respect of any [B] signed 

by the client with the [A], the shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same 

without assigning any reason for imposing sanction for violation of this pact. 

6.2 The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this 

pact also on the commission by the [A] or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the [A], of an offence as defined in chapter IX 

of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any other statute 

enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has been 

committed by the [A] shall be final and conclusive on the [A]. However, the [A]  can 

approach the Independent Monitor(s) appointed for the purposes of this Pact. 
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7. Fall Clause 
 

7.1 The [A] undertakes that it has not supplied/is not supplying similar product/systems or 

subsystems at a price lower than that offered in the present bid in respect of any other 

Ministry/Department of the Government of  India  or PSU  and if  it is found at  any stage 

that similar product/system or sub systems way supplied by [A] to any other 

Ministry/Department of the Government of India or a PSU at a lower price, then that very 

price, with due allowance for elapsed time, will be applicable to the present case and the 

difference in the cost would be refunded by the [A] to the CLIENT, if the [B] has already 

been concluded. 

8. Independent Monitors 
 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for 

this pact in consultant with the central vigilance commission. Names and addresses of the 

Monitors mentioned below:  

I) Shri V Kannan, Ex-CMD, Vijaya Bank, 
  Address: TA-1, Krishna Regency, Third Floor, Tata Silk Farm, K R Road, 

Basavanagudi, Bangalore-4, 
Mob.: No. 0810530555. 
(Email: Kannan, venkata@gmail.com) 

II) Ms. Rashmi Verma, IAS (Retd.) 
Address; D-87, Ground Floor, Panchsheel Enclave, New Delhi-110017, 
M. No. 9810735544 
E-mail-verma.rashmi@rediffmail.com 

 
8.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this pact. 

 
8.3 The monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 

 
8.4 Both the parties accept that the Monitors have the right to access all the documents relating 

to the project/procurement, including minutes of meetings. 

 
8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the CLIENT 

 
8.6 The BIDDER(s) accepts that the   Monitor has  the   right  to   access  without restriction to 

all Project documentation of the CLIENT including that provided by the BIDOER. The [A] 

will also grant the Monitor, upon his request and demonstration of a valid Interest, 

unrestricted and unconditional access to his project documentation. The same is applicable 

to Subcontractors. The Monitor shall be und 'contractual obligation to treat the information 

and documents of the [A] with confidentiality. 

 
8.7 The client will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the 

contractual relations between the parties. The parties will offer to the Monitor the option 

to participate in such meetings. 

 
8.8 The monitor will submit a  written report to the  MD/DFCCIL  within  8 to 10 weeks from 

the date of reference or intimation to him by the CLIENT/BIDDER  and,  should  the 

mailto:venkata@gmail.com
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occasion arise, submit proposal for correcting problematic situations. 

9. Facilitation of Investigation 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, 

the CLIENT or its agencies shall be entitled to examine all the documents including the Books 

of Accounts of the [A] and the [A] shall provide necessary information and documents  in 

English and shall extend all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 
 

This pact is subject to Indian law. The place of performance and jurisdiction is the  seat  of  the 

CLIENT. 

11. Other Legal Actions 
 

The actions stipulated in this integrity pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings. 

12. Validity 
 

12.1 The validity of this integrity pact shall be from date  of its signing and extend upto 5  years 

or the complete execution of the [B] to the satisfaction of both the CLIENT and the [A] including 

warranty period, whichever is later. In case [A] is unsuccessful, this integrity pact shall expire 

after six months from the date of the signing of the [B]. 

12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of this 

pact shall remain valid. In this case, the parties will strive to come to an agreement to their 

original intentions. 

13. The parties hereby sign this integrity pact at ………………….. on …………………. 
 
 

CLIENT BIDDER 
 

Name of the officer CHIEF EXEUCTIVE OFFICER 

Designation 

Deptt./Ministry/PSU 

Witness witness 

1. ……………………………………….     2.     ………………………………………. 
 

Note: 
 

[A]- To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the  case 

was may be 

[B]- To be replaced by contract/supply contract/consultancy contract/works contract as the case was 

may be. 
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FORM No. 21 
 

SUMMARY OF INSURANCES 
 
 
 

 
 
 

Deleted
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FORM No. 22 

FORMAT FOR AFFIDAVIT TO BE UPLODED BY TENDERER ALONG WITH THE TENDER 
DOCUMENT 

(Clause 1.3.13(iii), Part - I, Chapter - III) 
 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/- The stamp 
paper has to be in the name of the tenderer)** 
Tender  Notice  No…………………………………….. 

 
Name   of   Work:………………………………………… 

 
I .............................................................. (Name and designation)** appointed as the attorney/authorized 

signatory of the tenderer (including its constituents), 
 

M/s ........................................................................................ (hereinafter called the tenderer) for the purpose of the Tender 
documents for the work of ............................................................................................................................................ as per the tender 
No ............................................... of DFCCIL, do hereby solemnly affirm and state on the behalf of the tenderer 
including its constituents as under: 

 
1. I/we the tenderer(s), am/are signing this document after carefully reading the contents. 

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 
confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender document from the website  
https://www.ireps.gov.in. I/we have verified the content of the document from the website and 
there is no addition, no deletion or no alteration to the content of the tender document. In case of 
any discrepancy noticed at any stage i.e evolution of tenders, execution of work of final payment of 
the contract, the master copy available with the DFCCIL shall be final and binding up me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/we also understand that my/our offer will be evaluated based on the document/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/we declare that the information and documents submitted along with the tender by me/us are 
correct and I/we are fully responsible for the correctness for the information and documents, 
submitted by us. 

7. I/we understand that if the certificates regarding eligibility criteria submitted by us are found to be 
forged/false or incorrect ay any time during process for evaluation of tenders, it shall lead to forfeiture 
of the tender BID SECURITY besides banning of business for five year on entire DFCCIL. Further, 
I/we (insert name of the tenderer)**…………………………….  and  all  my/our  constituents  understand  
that my/our offer shall be summarily rejected. 

8. I/we also understand that if the certificates submitted by us found to be false/forged or incorrect at 

any time after the award of the contract, it will lead to termination of the contract, alongwith forfeiture 
of BID SECURITY/Security Deposit (SD) and Performance guarantee besides any other provided in the 
contract including banning of business for five year on entire DFCCIL. 

9. I/We certify that I/we the tenders(s) is /are not blacklisted or debarred by Railways or any other 
Ministry/Department of Govt. Of India from participation in tender on the date of submission of bids, 
either in individual capacity or as a HUF/member of the partnership firm/LLP/JV/Society/Trust  

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares 
a land border with India and certify that I am/We are not from such a country or, if from such a country, 

have been registered with the competent Authority. I/we hereby certify that I/We fulfill all the 
requirements in this regard and am/are eligible to be considered (evidence of valid registration b the 
competent authority is enclosed)  

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

http://www.tenderwizard.com/
http://www.tenderwizard.com/
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VERIFICATION 
 
 

I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 
 

DEPONENT 
 

SEAL AND SIGNATURE 

OF THE TENDERER 

Place: 
 

Dated: 
 
 

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 

suitably by tenderer. 

 
 

Attestation before Magistrate/Notary Pubic 
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FORM No. 23 

FORMAT FOR GURANTEE BONDS  

(a) GUARANTEE BOND FOR REINFORCED EARTH WALL SYSTEM 
 
 

The agreement made this______day of __________202_ between M/s _______________________ (hereinafter called the 
Guarantor of the one part) and the Managing Director, Dedicated Freight Corridor Corporation of India Ltd. 
acting through Chief General Manager / General Manager Co-ordination (hereinafter called the DFCCIL of other 
part) 
 
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract) dated _________ made 
between the GUARANTOR OF THE ONE part and the DFCCIL of the other part, whereby the Guarantor who is the 
Contractor interalia undertook the work of construction of ROB work at 
“__________________________________________________________________”. 
 
In the said contract the item of reinforced earth wall system is to be provided and installed by the 
Guarantor/Contactor as per the standard specifications of MoRTH (Ministry of Road Transport and Highways). 
Further the scope of detailed design of the reinforced earth wall system to serve the minimum life of 25 years (to 
be reckoned from the date after the maintenance period) is within the purview of the Contractor. 
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said reinforced earth wall 
system will remain satisfactorily functional for twenty five years to be reckoned from the date after the 
maintenance period, prescribed in the contract, expires. 
___________________________________________________________________ 
 
During this period of guarantee, the Guarantor shall make good all defects and for that matter shall replace at his 
risk and cost such elements of the joints including cost of installation and fixing of the reinforced earth wall 
system to the satisfaction of the Engineer-In-Charge, at his own cost and he shall commence the work for such 
rectification within seven days from the date of issue of the notice from the Engineer In-charge calling upon him 
to rectify the defects, failing  which the work shall be got done by the Department through some other contractor 
at the Guarantor’s cost and risk. The decision of the Engineer-In-charge as to the cost, payable by the Guarantor 
shall be final and binding. 
 
That if Guarantor fails to execute the replacement/rectification or commits breach thereunder, then the 
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise 
which may be incurred by him by reason of any default on the part of the Guarantor in performance and 
observance of this supplementary agreement. As to the amount of loss and / or damage and/or cost incurred by 
the DFCCIL, the decision of the Engineer-In-Charge will be final and binding on the parties.  
 
IN WITNESS WHEREOF these presents have been executed by the Guarantor__________ and Chief General 
Manager/General Manager Co-ordination, DFCCIL for and on behalf of the Managing Director, DFCCIL on the day, 
month and year first above written. 
 
 
Signed, sealed and delivered by Guarantor 
In the presence of  
1.                                                                                                     
2.              (Guarantor) 

                                                                                                                                                                 
Signed for and on behalf of Chief General Manager/General Manager Co-ordination, DFCCIL by Dy. CPM 
In the presence of  
1.     
2.                                                                                                                                                                         

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              
(Dy. CPM) 
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FORM No. 23 

FORMAT FOR GURANTEE BONDS 

(b)                                      GUARANTEE BOND FOR BEARINGS 

The agreement made this --------------------- day of ---------------------------- Two Thousand Eighteen between 
M/s ---------------------------------------------------------------------------------------------------------------- (hereinafter 

called the Guarantor of the one part) and the   Managing   Director,   Dedicated   Freight   Corridor 
Corporation of India Ltd. Acting through CGM/ GM Co-ord DFCCIL (hereinafter called the DFCCIL   of other 
part) 

 
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract) dated------- 

---------------made between the GUARANTOR OF THE ONE part and the DFCCIL of the other part, 
whereby the Guarantor who is the Contractor interalia undertook the work of RFO at “------------------ 

 

In the said contract the item of ROCKER/ROLLER, POT/PTFE or ELASTOMERIC type of bearings is to be 
provided and fixed by the Guarantor/Contractor as per the standard specifications and following the basic 
design requirements as per detailed design report of the DFCCIL. Further the scope of detailed design of the 
bearings to serve the minimum life of 50 years (to be reckoned from the date after the maintenance period) is 
within the purview of the Contractor. 

 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said bearings will remain 
satisfactorily functional for twenty-five years to be reckoned from the date after the maintenance period, 
prescribed in the contract, expires. 

 
During this period of guarantee, the guarantor shall make good all defects and for that matter shall replace at 
his risk and cost such elements of the joints i/c cost of installation and fixing of the bearings to the satisfaction 
of the Engineer-In-Charge, at his cost and he shall commence the work for such rectification within seven days 
from the date of issue of the notice from the Engineer-In-Charge calling upon him to rectify the defects, failing 
which the work shall be got done by the Department through some other contractor at the GUARANTOR’s 
cost and risk. The decision of the Engineer-In-Charge as to the cost, payable by the Guarantor shall be final 
and binding. 

That if the Guarantor fails to execute the replacement/rectification or commits breach thereunder, then the 
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise 
which may be incurred by him by reason of any default on the part of the Guarantor in performance and 
observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred 
by the DFCCIL, the decision of the Engineer-In-Charge will be final and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Guarantor-----------------------and Chief 

Project Manager, DFCCIL for and on behalf of the Managing Director, DFCCIL on the day, month and year 

first above written. 

Signed, sealed and delivered by Guarantor in the presence of 

1. 

3. (Guarantor) 

Signed for and on behalf of General Manager, DFCCIL by Dy. C.P.M/DFCCIL, in the presence of 

1 

2 

(Dy. C.P.M) 
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FORM No. 24 
 

Bid Security  

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
 

................................... Bank’s Name, and Address of Issuing Branch or Office ................................... 

Beneficiary: Dedicated Freight Corridor Corporation of India Limited. 
   

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 
 
…………………………………………… (Designation & address of Contract Signing Authority), Dedicated Freight 
Corridor Corporation of India Limited (herein called “the Employer”) having invited the bid for
 -------------------------------------------------------------------------------------through Notice inviting tender (NIT) 
No.. ---------------------------------------------------------------------------------, We have been informed that . . . . . 
[Insert name of the Bidder] ----------------------------------------------------- (hereinafter called "the Bidder") 
intends to submit its bid (hereinafter called "the Bid") . 

 
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid 
Security], in the form of Bank Guarantee, according to conditions of Bid. 

AND 
 

WHEREAS, ............[Insert Name of the Bank], with its Branch ..................................................[Insert Address] 
having its Headquarters   office   at........   [Insert   Address],   hereinafter   called   the   Bank,   acting   
through ..............[Insert Name and Designation of the authorised persons of the Bank], have, at the 
request of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the 
Employer: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on 

behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay 

to the Employer full amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Employer any amount 

up to and including aforementioned full amount without any demur, reservation or recourse. Any 

such demand made by the Employer on the Bank shall be final, conclusive and binding, absolute and 

unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, 

Arbitration or any Authority or any threatened litigation by the Bidder or Bank. 

 
3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Employer without any reference to the Bidder and without the Employer being required to show 

grounds or give reasons for its demand of the amount so demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or 

in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 

any documents, which have been or may be made between the Employer and the Bidder, will in 

any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives 

any requirement for notice of any such change, addition or modification made by Employer at any 

time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue] till 

………..[insert date, which should be minimum (90 days beyond the expiry of validity of Bid]. 

Any demand in respect of this Guarantee should reach the Bank within the validity period of Bid                                                                                                     
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Security/Maintenance period plus 60 days. 

 
7. The Bank Guarantee is unconditional and irrevocable. 
 
8. The expressions Bank and Employer herein before used shall include their respective successors 

and assigns. 

 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Employer. This guarantee is subject to the Uniform Rules for 

Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 

shall invariably send the advice of this Bank Guarantee to the following bank details – 
 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  

11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Employer. The Bank, under this Guarantee, shall be 

deemed as Principal Debtor of the Employer. 

Date ………… ……………………………………… 
 

 
 

Place………….               Bank’s Seal and authorized signature(s) 
 

[Name in Block letters] ……………….... 
 

[Designation with Code No.]……………..…… 
 

[P/Attorney] No. 
Witness: 

 

1 Signature, Name & Address & Seal 
 

2 Signature, Name& address & Seal Bank’s 
Seal 

 
[P/Attorney]No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 
from the final document. 
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FORM No. 25 
(Reference Clause 40(A)  

Registered Acknowledgement Due 
  

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK 
 

Dedicated Freight Corridor Corporation of India Ltd.  
(Without Prejudice) 

 
To 
 
M/s  …………………………… 
  ……………………………..   
 
 
Dear Sir, 
 
  Contract Agreement No.  …………………………………  
 
  In connection with  ……………………………………….  
 
 
In spite of repeated instructions to you by the subordinate offices as well as by this office through 
various letters of even no……………, dated………….; you have failed to show adequate progress of work 
so as to complete the contract within the original / extended date of completion of contract and part(s) 
of contract work are yet to be started/ still lagging behind the agreed program of work, listed as under: 
 
(Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 
 
2. Your attention is invited to this office/Chief Engineer’s office letter no. ………., dated………….in 
reference to your representation, dated…………….. 
 
3. As you have failed to abide by the instructions issued to commence the work /to show adequate 
progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the General 
Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, to be 
mentioned) and commence / to make good the progress for part(s) of works detailed above, failing 
which action as provided in Clause 40A of the General Conditions of Contract shall be commenced after 
expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned above to any of the 
existing or new contractor without your participation and at your Risk & Cost, not exceeding the value 
of Performance Guarantee of this contract, which may please be noted. 
 
  
Kindly acknowledge receipt. 
  
 

Yours faithfully  
 

For and behalf of the Employer  
                                                                                                                        Name of the Official:- 

                                                                                                                                       Stamp/ Seal of the Employer  
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FORM No. 26 
 

(Reference Clause 40(A)  
Registered Acknowledgement Due 

 
NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

 
  Dedicated Freight Corridor Corporation of India Ltd. 

(Without Prejudice) 
  
To 
 
M/s  …………………………… 
  ……………………………..   
 
Dear Sir, 
 
  Contract Agreement No.  …………………………………  
  In connection with  ……………………………………….  
 
1.   Fourteen days’ notice under Clause 40A of the General Conditions of Contract was given to you 
under this office letter of even no., dated ; but you have taken no/inadequate action to deploy 
adequate resources to commence the part(s) of work/show adequate progress of the part(s) of work, 
mentioned therein. 
 

As you have failed to abide by the instructions issued to commence the part(s) of work/show 
adequate progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A 
of the General Conditions of Contract, few part(s) of the work under the contract have been offloaded 
and being executed by other mode(s) at the cost detailed below: 
 
Or, 
 
1. Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A of the 
General Conditions of Contract to offload part(s) of works at your risk & cost. The details of part(s) of 
the work under the contract which have been offloaded and being executed by other mode(s) at the 
cost detailed below: 
 
(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work along with 
approximate cost thereof to be mentioned) 
 
2. The final measurement of work(s) already executed for above part(s) of work recorded as per 
clause 45 (A) or/and 45 (B) of the General Conditions of Contract is enclosed herewith. 
 
3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
 
4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above 
is determined as Rs…………, over& above the cost of execution under this contract (including the PVC 
amount payable as per contract, as on the date of issue of this notice). This additional cost shall be 
recovered from your next on account bill(s) or any other dues payable to you under contract. 
 
5. The Contract value gets reduced to Rs………..: 
 
6. You are requested to continue with the balance work in the contract subsequent to offloading of 
above part(s) of work. 
 
 Kindly acknowledge receipt. 

 Yours faithfully  
 

For and behalf of the Employer  
                                                                                                                        Name of the Official:- 
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FORM No. 27 

Reference Para 64.(3) 

  

Certification by Arbitrators appointed under Clause 63 & 64 of 
General Conditions of Contract 

 

1. Name: 

2. Contact Details: 

3. Prior experience (Including Experience with Arbitrations): 

4. Total Number of Arbitration/DAB/Conciliation Cases presently involved as 
Arbitrator/DAB Member/Conciliator: 

5. Total Number of Arbitration/DAB/Conciliation Cases in which acting as 
Contractor’s (one of the Party to the present dispute) nominee Arbitrator/DAB 
Member/Conciliator:  

6. I have no any past or present relationship in relation to the subject matter in 
dispute, whether financial, business, professional or other kind. 

Or 

I have past or present relationship in relation to the subject matter in dispute, whether 
financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties 
whether financial, business, professional or other kind, which is likely to give rise to 
justifiable doubts as to my independence or impartiality in terms of The Arbitration and 
Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to justifiable 
doubts as to my independence or impartiality in terms of The Arbitration and 
Conciliation Act-1996. The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to 
devote sufficient time to the arbitration and in particular to finish the entire arbitration 
within twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to 
the arbitration and in particular to finish the entire arbitration within twelve months. 
The list of such circumstances is as under: 
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FORM No. 28 
 

Security Deposit 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
 

................................... Bank’s Name, and Address of Issuing Branch or Office ................................... 

Beneficiary: Dedicated Freight Corridor Corporation of India Limited. 
   

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 
 
…………………………………………… (Designation & address of Contract Signing Authority), Dedicated Freight 
Corridor Corporation of India Limited (herein called “the Employer”) having invited the bid for
 -------------------------------------------------------------------------------------through Notice inviting tender (NIT) 
No.. ---------------------------------------------------------------------------------, We have been informed that . . . . . 
[Insert name of the Bidder] ----------------------------------------------------- (hereinafter called "the Bidder") 
intends to submit its bid (hereinafter called "the Bid") . 

 
WHEREAS, the Bidder is required to furnish Security Deposit for the sum of [Insert required Value of 
Security Deposit], in the form of Bank Guarantee, according to conditions of Bid. 

AND 
 

WHEREAS, ............[Insert Name of the Bank], with its Branch ..................................................[Insert Address] 
having its Headquarters   office   at........   [Insert   Address],   hereinafter   called   the   Bank,   acting   
through ..............[Insert Name and Designation of the authorised persons of the Bank], have, at the 
request of the Bidder, agreed to give guarantee for Bid Security (Bid Security) / Security Deposit as 
hereinafter contained, in favour of the Employer: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on 

behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay 

to the Employer full amount in the sum of [Insert required Value of Security Deposit] as above 

stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Employer any amount 

up to and including aforementioned full amount without any demur, reservation or recourse. Any 

such demand made by the Employer on the Bank shall be final, conclusive and binding, absolute and 

unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, 

Arbitration or any Authority or any threatened litigation by the Bidder or Bank. 

 
3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Employer without any reference to the Bidder and without the Employer being required to show 

grounds or give reasons for its demand of the amount so demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or 

in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 

any documents, which have been or may be made between the Employer and the Bidder, will in 

any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives 

any requirement for notice of any such change, addition or modification made by Employer at any 

time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue] till 
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………..[insert date, which should be minimum 60 days beyond the Maintenance period]. Any 

demand in respect of this Guarantee should reach the Bank within the validity period of Bid                                                                                                     

Security/Maintenance period plus 60 days. 

 
7. The Bank Guarantee is unconditional and irrevocable. 
 
8. The expressions Bank and Employer herein before used shall include their respective successors 

and assigns. 

 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Employer. This guarantee is subject to the Uniform Rules for 

Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 

shall invariably send the advice of this Bank Guarantee to the following bank details – 
 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  

11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Employer. The Bank, under this Guarantee, shall be 

deemed as Principal Debtor of the Employer. 

Date ………… ……………………………………… 
 

 
 

Place………….               Bank’s Seal and authorized signature(s) 
 

[Name in Block letters] ……………….... 
 

[Designation with Code No.]……………..…… 
 

[P/Attorney] No. 
Witness: 

 

1 Signature, Name & Address & Seal 
 

2 Signature, Name& address & Seal Bank’s 
Seal 

 
[P/Attorney]No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 
from the final document. 
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PART V  
 
 
 
 
 

Deleted 
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