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Signature of tendrer 
 

Tender No. DFCCIL/DDU/E

 
Name of work: 

 

Estimated Cost of work:        

 
Bid Security Deposit: 

 
 

 
 

    Completion Period: 

 
 
Date of Opening:  

DFCCIL/DDU/EL/Yard Lighting/2022 

 

TOP SHEET 
 

EL/YARD LIGHTING/2022                           

 Lighting arrangement at 08 station yards 
ChirailaPauthu, New Sonnagar Link, New K
NEW Durgauti, New Ganjkhwaja, New
CGM/DDU of DFCCIL 

        Rs. 1,64,55,439.00 (Rs. One Crore Sixty Four Lakh Fifty Five 
Thousand Four Hundred Thirty Eight Only)

 Rs. 2,32,300.00 (Rs. Two Lakh Thirty Two Thousand Three 
Hundred Only) 

 Any firm recognized by Department of Industrial Policy and 
Promotion (DIPP) as ‘Startups’ shall be exempted from payment of 
Bid Security deposit 
 
Labour Cooperative Societies shall deposit only 50% of above 
Security deposit detailed above. 

 
 Total 06 (Six) Months from the date of issue of letter of acceptance.

 

 
16.08.2022 at  15:30hrs 
 
 
 
 
 
 
 
 

 
GM/CO/DDU,
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                         Date 25.07.2022 

 (NewSonnagar, New 
Karwandia, New Kudra, 

ew DDU ERC) under 

.00 (Rs. One Crore Sixty Four Lakh Fifty Five 
Thousand Four Hundred Thirty Eight Only) 

Rs. 2,32,300.00 (Rs. Two Lakh Thirty Two Thousand Three 

Any firm recognized by Department of Industrial Policy and 
Promotion (DIPP) as ‘Startups’ shall be exempted from payment of 

Labour Cooperative Societies shall deposit only 50% of above Bid 

Months from the date of issue of letter of acceptance. 

For and on behalf of  

GM/CO/DDU, DFCCIL Office.



 
 

 

Signature of tendrer 
 

Format for covering letter of Tender

 

Tender No. …………………………………
Name of Work ………………………………….
 

 
Chief General Manager, DFCCIL
Manas Nagar Railway Colony, Near RPF Post, 
Pt. DeenDayalUpadhyay Nagar, 
Chandauli, Uttar Pradesh-232101
 

1. I / We ………………………………………………………………………… have
various conditions of tender attached hereto and agree to abide by the said conditions. I / We 
also agree to keep this offer
fixed for closing of the tender and in default thereof,
my/our “Bid Security”. I /
yards (New Sonnagar, New ChirailaPauthu, New Sonnagar Link, New Karwandia, New 
Kudra, NEW Durgauti, New Ganjkhwaja, New DDU ERC) 
DFCCIL”at the rates 
myself/ourselves to complete the work in
of issue of letter of acceptance of the tender

 

2.    I / We also hereby agree to abide by 
Conditions of Contract, with all correction slip up to date and to carry out the work according 
to the Special Conditions of Contract and Specifications of materials and works as laid down 
by DFCCIL/Railway in the annexed Special Conditions/Specifications,
Rates (SSOR) with all correction slip up

 
3. A Bid Security of ₹ ___________ has already been deposited online

Guarantee bond.  Full value of the 
other right or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 
document; 

(b) I/We do not execute the contract docum
issued by the Railway that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that 
effect. 

 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial 
Policy and Promotion (DIPP) and my registration number is ……………. valid upto 
…………………. (Copy enclosed) and hence exempted from submission of 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

 

Format for covering letter of Tender Form

(On Letter Head of Firm / Company) 

 

Place:
Date: ……………..

………………………… 
Name of Work …………………………………. 

DFCCIL 
Manas Nagar Railway Colony, Near RPF Post,  
Pt. DeenDayalUpadhyay Nagar,  

232101 

We ………………………………………………………………………… have
various conditions of tender attached hereto and agree to abide by the said conditions. I / We 

offer open for your acceptance for a period of 
closing of the tender and in default thereof, I/We will be liable for forfeiture of 

I /We offer to do the work for “Lighting arrangement at 08 station 
yards (New Sonnagar, New ChirailaPauthu, New Sonnagar Link, New Karwandia, New 
Kudra, NEW Durgauti, New Ganjkhwaja, New DDU ERC) under CGM/DDU of 

 quoted in attached bill(s) of quantities
myself/ourselves to complete the work in all respects within 06(Six) months
of issue of letter of acceptance of the tender. 

I / We also hereby agree to abide by the all the DFCCIL/Indian Railway
of Contract, with all correction slip up to date and to carry out the work according 

to the Special Conditions of Contract and Specifications of materials and works as laid down 
in the annexed Special Conditions/Specifications,

with all correction slip up-to-date for the present contract.

₹ ___________ has already been deposited online
Full value of the Bid Security shall stand forfeited without prejudice to any 

other right or remedies in case my/our Tender is accepted and if:  

I/We do not submit the Performance Guarantee within the time specified in the Tender 

I/We do not execute the contract documents within seven days after receipt of notice 
issued by the Railway that such documents are ready; and  
I/We do not commence the work within fifteen days after receipt of orders to that 

(a) I/We am/are a Startup firm registered by …………………… Department of Industrial 
Policy and Promotion (DIPP) and my registration number is ……………. valid upto 
…………………. (Copy enclosed) and hence exempted from submission of 
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Form 

Place:…………….. 
Date: …………….. 

We ………………………………………………………………………… have read the 
various conditions of tender attached hereto and agree to abide by the said conditions. I / We 

nce for a period of 60 days from the date 
/We will be liable for forfeiture of 

Lighting arrangement at 08 station 
yards (New Sonnagar, New ChirailaPauthu, New Sonnagar Link, New Karwandia, New 

under CGM/DDU of 
bill(s) of quantities and hereby bind 

) months from the date 

Railway Standard General 
of Contract, with all correction slip up to date and to carry out the work according 

to the Special Conditions of Contract and Specifications of materials and works as laid down 
in the annexed Special Conditions/Specifications, Standard Schedule of 

date for the present contract. 

₹ ___________ has already been deposited online/ submitted as Bank 
shall stand forfeited without prejudice to any 

I/We do not submit the Performance Guarantee within the time specified in the Tender 

ents within seven days after receipt of notice 

I/We do not commence the work within fifteen days after receipt of orders to that 

(a) I/We am/are a Startup firm registered by …………………… Department of Industrial 
Policy and Promotion (DIPP) and my registration number is ……………. valid upto 
…………………. (Copy enclosed) and hence exempted from submission of Bid Security. 



 
 

 

Signature of tendrer 
 

 
 

5. We are a Labour Cooper
…………………..and hence required to deposit only 50% of 
  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall 
constitute a binding contract between us subjec
agreed to between us and indicated in the letter of acceptance of my/our offer for this 
work. 

 
Signature of Witnesses:

 
(1)  ___________________

 
(2)  ___________________

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security

Until a formal agreement is prepared and executed, acceptance of this tender shall 
constitute a binding contract between us subject to modifications, as may be mutually 
agreed to between us and indicated in the letter of acceptance of my/our offer for this 

Signature of Witnesses: ________________________

(1)  ___________________ Signature of Tenderer(s)

___________________ Date ________________

Address of the Tenderer(s)

_____________________________
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ative Society and our Registration No. is ……………….. with 
Bid Security. 

Until a formal agreement is prepared and executed, acceptance of this tender shall 
t to modifications, as may be mutually 

agreed to between us and indicated in the letter of acceptance of my/our offer for this 

________________________ 

Signature of Tenderer(s) 
 

Date ________________ 
 

Address of the Tenderer(s) 
 

_____________________________ 
 



 
 

 

Signature of tendrer 
 

 
 

Dedicated Freight Corridor 
(A Government of India Undertaking) 

 
Tender No. DFCCIL/DDU/EL/YARD LIGHTING/2022

 
M/s ____________________ 

_____________________
_____________________

 
Chief General Manager/DDU
DeenDayalUpadhyay Nagar, Chandauli, Uttar Pradesh
packet system on prescribed forms from firms/companies meeting qualifying
having requisite experience and financial capacity for the following 

 
 
Tender No. DFCCIL/DDU/EL/YARD LIGHTING/2022
Name of Work Lighting

Chiraila
Durgauti
DFCCIL

Estimated Cost of work Rs. 
Four Hundred Thirty Eight Only)
 

Period of Contract Total 
 

Bid Security Deposit 
 

Rs. 
Only)

   
Any firm recognized by Department of Industrial Policy and Promotion 
(DIPP) as ‘Startups’ shall be exempted from payment of 
deposit
 
Labour Cooperative Societies shall deposit only 50% of above 
Security
 

Tender DocumentCost Nil
 

Date of Sale (Online) From 
 

Issue of Corrigendum, if 
any 

On or after Date
(on 
 

Date and Time of 
submission of tender 

On or before Date 

Date and Time of 
opening of tender 

Date  

Defect Liability Period    12 (Twelve)
 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

Freight Corridor Corporation of India Limited 
(A Government of India Undertaking) 

MINISTRY OF DFCCIL 
 

DFCCIL/DDU/EL/YARD LIGHTING/2022                                 

 
_____________________ 
_____________________ 

 
NOTICE INVITING E- TENDER 

DDU, DFCCIL, Manas Nagar Railway Colony, 
DeenDayalUpadhyay Nagar, Chandauli, Uttar Pradesh-232101, invites open E 

on prescribed forms from firms/companies meeting qualifying
having requisite experience and financial capacity for the following works: 

DFCCIL/DDU/EL/YARD LIGHTING/2022 
ighting arrangement at 08 Station yards 
hirailaPauthu, New Sonnagar Link, New Karwandia
urgauti, New Ganjkhwaja, New DDU ERC) 

DFCCIL 
Rs. 1,64,55,439.00 (Rs. One Crore Sixty Four Lakh Fifty Five Thousand 
Four Hundred Thirty Eight Only) 

Total 06(Six) Months 

Rs. 2,32,300.00 (Rs. Two Lakh Thirty Two Thousand 
Only) 

Any firm recognized by Department of Industrial Policy and Promotion 
(DIPP) as ‘Startups’ shall be exempted from payment of 
deposit 

Labour Cooperative Societies shall deposit only 50% of above 
Security deposit detailed above. 

Nil 

From Date 25.07.2022 

On or after Date. 25.07.2022 
n www.ireps.gov.in) 

On or before Date 16.08.2022 and time 15:00

Date  16.08.2022  and time 15:30hrs 

12 (Twelve) Months 
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              Date:25.07.2022 

Manas Nagar Railway Colony, Near RPF Post, Pt. 
open E - Tenders ins ingle 

on prescribed forms from firms/companies meeting qualifying requirements and 
works: - 

 
yards (New Sonnagar, New 

arwandia, New Kudra, NEW 
DDU ERC) under CGM/DDU of 

.00 (Rs. One Crore Sixty Four Lakh Fifty Five Thousand 

Thousand Three Hundred 

Any firm recognized by Department of Industrial Policy and Promotion 
(DIPP) as ‘Startups’ shall be exempted from payment of Bid Security 

Labour Cooperative Societies shall deposit only 50% of above Bid 

and time 15:00hrs 



 
 

 

Signature of tendrer 
 

 
2 ELIGIBILITY CRITERIA
 

Eligibility of the applicants shall be assessed based on the 
“Essential Qualifying Criteria” and “Other Qualifying Criteria” as given in
Inviting E-Tender. 

 
The Tender document can be downloaded from 
DFCCIL’s website www.dfccil.com
additions or alterations in the downloaded tender documents. In case, any corrections, 
additions or alterations in the downloaded tender documents are made, such tender shall 
summarily rejected. 

 
3. DFCCIL may issue addendum(s)/corrigendum(s) to 

the addendum(s)/corrigendum(s) shall be issued and p
tenderers who have downloaded the tender documents from website must visit the 
website and ensure that such addendum(s)/corrigendum(s) (if a
them. Such addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped 
and signed, along with the submission of the tenders.

 
4. The tender documents shall be submitted in online mode through website 

www.ireps.gov.in in single bids only. Single offer viz. 
financial offer along with necessary documents like scanned copy of 
uploaded. Detailed credentials as per the requirement of eligibility criteria in “
offer” as well as “Financial offer
required to be submitted only by online mode 
site using Digital Signature for signing the documents

 
5. Tenders shall be opened at 

the presence of the tenderer
opening. 
 

Address of Office of the Chief General
tenders): 

 

Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near 
RPF Post, Pt. DeenDayalUpadhyay Nagar, Chandauli, Uttar Pradesh
 
All the Bids received shall be 
notice, through process of e
  

i) Bid Security
ii) Technical offer.
iii) Financial offer.

  
6. Tender shall be submitted as per “In
 
7. Bid Security: 

(a) Subject to exemptions provided 
Bid Security as mentioned in tender documents, failing which the tender shall be 
summarily rejected. 

(b) The Tenderer(s) shall keep the
packet system of tendering 90days) from the date of closing of the Tender. It is understood 
that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are 
permitted to tender in consideration of the stipulation on his / their part that after 
submitting his / their tender subject to the period being extended further, if required by 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

ELIGIBILITY CRITERIA 

Eligibility of the applicants shall be assessed based on the “Eligibility Criteria”, 
“Essential Qualifying Criteria” and “Other Qualifying Criteria” as given in

The Tender document can be downloaded from IREPS website www.ireps.gov.in
www.dfccil.com.Tenderers are advised not to make any 

additions or alterations in the downloaded tender documents. In case, any corrections, 
additions or alterations in the downloaded tender documents are made, such tender shall 

DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case, 
the addendum(s)/corrigendum(s) shall be issued and placed on 
tenderers who have downloaded the tender documents from website must visit the 
website and ensure that such addendum(s)/corrigendum(s) (if any) is also downloaded by 
them. Such addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped 
and signed, along with the submission of the tenders. 

The tender documents shall be submitted in online mode through website 
single bids only. Single offer viz. containing Technical

financial offer along with necessary documents like scanned copy of 
uploaded. Detailed credentials as per the requirement of eligibility criteria in “

Financial offer” to be submitted through IREPS portal
submitted only by online mode and uploaded on the e

site using Digital Signature for signing the documents. 

Tenders shall be opened at the address given below at 15:30 hours on the same day in 
the presence of the tenderer(s) or their authorized representatives intending to attend the 

s of Office of the Chief General Manager/ DDU (for O

Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near 
RPF Post, Pt. DeenDayalUpadhyay Nagar, Chandauli, Uttar Pradesh

All the Bids received shall be opened on the date and time mentioned above in the tender 
s of e-tendering. The sequence of opening shall 

Bid Security 
Technical offer. 
Financial offer. 

Tender shall be submitted as per “Instructions to Tenderers” as followed 

Subject to exemptions provided for Bid Security, the tender must be accompanied by a 
Bid Security as mentioned in tender documents, failing which the tender shall be 

The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two 
packet system of tendering 90days) from the date of closing of the Tender. It is understood 
that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are 

tender in consideration of the stipulation on his / their part that after 
submitting his / their tender subject to the period being extended further, if required by 
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“Eligibility Criteria”, 
“Essential Qualifying Criteria” and “Other Qualifying Criteria” as given in Notice 

www.ireps.gov.in and 
Tenderers are advised not to make any corrections, 

additions or alterations in the downloaded tender documents. In case, any corrections, 
additions or alterations in the downloaded tender documents are made, such tender shall 

the tender documents. In such case, 
laced on IREPS website. The 

tenderers who have downloaded the tender documents from website must visit the 
ny) is also downloaded by 

them. Such addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped 

The tender documents shall be submitted in online mode through website 
containing Technical offer and 

financial offer along with necessary documents like scanned copy of EMD to be 
uploaded. Detailed credentials as per the requirement of eligibility criteria in “Technical 

to be submitted through IREPS portal. Bids are 
and uploaded on the e-tendering web 

at 15:30 hours on the same day in 
or their authorized representatives intending to attend the 

(for Opening of E- 

Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near 
RPF Post, Pt. DeenDayalUpadhyay Nagar, Chandauli, Uttar Pradesh-232101 

oned above in the tender 
. The sequence of opening shall be: 

structions to Tenderers” as followed on IREPS portal. 

, the tender must be accompanied by a 
Bid Security as mentioned in tender documents, failing which the tender shall be 

offer open for a minimum period of 60 days (in case of two 
packet system of tendering 90days) from the date of closing of the Tender. It is understood 
that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are 

tender in consideration of the stipulation on his / their part that after 
submitting his / their tender subject to the period being extended further, if required by 



 
 

 

Signature of tendrer 
 

mutual agreement from time to time, he will not resile from his offer or modify the terms 
and conditions thereof in a manner not acceptable to 
observe or comply with the foregoing stipulation, the amount deposited 
bond submitted as Bid Security for the due performance of the above stipulatio
forfeited to the Railway. 

(c)       If his tender is accepted,
(i) the Bid Security mentioned in sub para(a) above 

gateway will be retained as part security for the due and faithful fulfillment of the 
contract in terms of Clause 16 of the Standard General Conditions of Contract

(ii) the Bid Security mentioned in sub para(a) above 
will be encashed as part security for the due and faithful fulfillment of the contract in 
terms of Clause 16 of the Standard General Conditions of Contract
 

 The Bid Security of other Tenderers shall, save as herein before provided, be returned 
to them, but the Railway shall not be responsible for any loss or depreciation to the Bid 
Security that may happen thereto while in their possession, nor be liable to pay interest 
thereon. 

(d)    In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards 
the Full Security Depositor the Part Security Deposit equal to or more than B
Railway shall return the Bid Security so retained 

 
8. DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 

postpone the tender submission/opening date and to accep
assigning any reasons thereof. DFCCIL’
shall be final and binding.

 
9. Tenderers may note that they are liable to be disqualified at any time during tendering 

process in case any of the information furnished by them is not found to be true. The 
decision of DFCCIL in this regard shall be final and binding.

 
10. DFCCIL reserves the right to pre

documents submitted by them and 
In the event of any document being found false, the provisional qualification shall stand 
withdrawn, and the next lower bidder shall automatically come to the position of such 
disqualified bidder. Action against such disqualified tenderers shall be taken as per above 
Clause No. 10.0 of Notice Inviting Tender.

 
11. The validity of the offer shall be 
 
12. The transfer of tender documents purchased by one intending tenderer to another tenderer is 

not admissible. Tenderer can submit tenders only on the documents purchased/downloaded 
from website mentioned above.

 
We look forward for your active participation.

 

 

 

 

 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

mutual agreement from time to time, he will not resile from his offer or modify the terms 
and conditions thereof in a manner not acceptable to DFCCIL. Should the tenderer fail to 
observe or comply with the foregoing stipulation, the amount deposited 

as Bid Security for the due performance of the above stipulatio
forfeited to the Railway.  

If his tender is accepted, 
the Bid Security mentioned in sub para(a) above deposited in cash through e

will be retained as part security for the due and faithful fulfillment of the 
n terms of Clause 16 of the Standard General Conditions of Contract

the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, 
will be encashed as part security for the due and faithful fulfillment of the contract in 

Clause 16 of the Standard General Conditions of Contract

The Bid Security of other Tenderers shall, save as herein before provided, be returned 
to them, but the Railway shall not be responsible for any loss or depreciation to the Bid 

may happen thereto while in their possession, nor be liable to pay interest 

In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards 
the Full Security Depositor the Part Security Deposit equal to or more than B
Railway shall return the Bid Security so retained as per sub para(c) above, 

DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 
postpone the tender submission/opening date and to accept / reject any or all tenders without 

ing any reasons thereof. DFCCIL’s assessment of suitability as per eligibility criteria 
shall be final and binding. 

Tenderers may note that they are liable to be disqualified at any time during tendering 
in case any of the information furnished by them is not found to be true. The 

decision of DFCCIL in this regard shall be final and binding. 

DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the 
documents submitted by them and open financial bid(s), subject to their final verification. 
In the event of any document being found false, the provisional qualification shall stand 
withdrawn, and the next lower bidder shall automatically come to the position of such 

Action against such disqualified tenderers shall be taken as per above 
Clause No. 10.0 of Notice Inviting Tender. 

The validity of the offer shall be 60 days. 

The transfer of tender documents purchased by one intending tenderer to another tenderer is 
admissible. Tenderer can submit tenders only on the documents purchased/downloaded 

from website mentioned above. 

We look forward for your active participation. 

For and

Chief General
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mutual agreement from time to time, he will not resile from his offer or modify the terms 
. Should the tenderer fail to 

observe or comply with the foregoing stipulation, the amount deposited or Bank guarantee 
as Bid Security for the due performance of the above stipulation, shall be 

deposited in cash through e-payment 
will be retained as part security for the due and faithful fulfillment of the 
n terms of Clause 16 of the Standard General Conditions of Contract 2022; 

submitted as Bank guarantee bond, 
will be encashed as part security for the due and faithful fulfillment of the contract in 

Clause 16 of the Standard General Conditions of Contract 2022. 

The Bid Security of other Tenderers shall, save as herein before provided, be returned 
to them, but the Railway shall not be responsible for any loss or depreciation to the Bid 

may happen thereto while in their possession, nor be liable to pay interest 

In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either 
the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the 

(c) above, to the Contractor.  

DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 
t / reject any or all tenders without 

s assessment of suitability as per eligibility criteria 

Tenderers may note that they are liable to be disqualified at any time during tendering 
in case any of the information furnished by them is not found to be true. The 

qualify the bidder(s) provisionally based on the 
open financial bid(s), subject to their final verification. 

In the event of any document being found false, the provisional qualification shall stand 
withdrawn, and the next lower bidder shall automatically come to the position of such 

Action against such disqualified tenderers shall be taken as per above 

The transfer of tender documents purchased by one intending tenderer to another tenderer is 
admissible. Tenderer can submit tenders only on the documents purchased/downloaded 

and on behalf of DFCCIL 
 

Chief General Manager/DDU 



 
 

 

Signature of tendrer 
 

 
 
 
1.0 ELIGIBILITY CRITERIA 

The tenderer shall satisfy the following eligibility criteria to qualify for this tender:
 

I. Essential Qualifying Criteria
 

1. Firms/companies 
 

a. The tenderer should have a registered office anywhere in India.
 

The documentary proof regarding 
document. 

 
Note: For the purpos
above any address of office as mentioned in any of the following 
along with the original offer by tenderer(s) may be considered as registered office of the 
tenderer(s). 

 
1. Address mentioned in the article of association of company duly registered under 

Companies Act, 1956.
 

2. Address mentioned in 
 

3. Address mentioned in Trade License obtained by the individual from Govt. body.
 

4. Address mentioned in any tax departments.
 

5. Address mentioned in P.F. Registration documents.
 

 
2. Technical Eligibility Criteria

 

1. In support of their credentials, the Tenderer
stipulated in tender document along with their tenders.

 
2. THE TENDERER(S) SHOULD SATISFY THE FOLLOWING 

MINIMUM ELIGIBILITY CRITERIA AS UNDER 
 
The tenderer must have successfully completed 
following during last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited: Three similar works each costing not less than the amount equal 
to 30% of advertised value of the tender,
the amount equal to 40% of advertised value of the tender, or One similar work each 
costing not less than the amount equal to 60% of advertised value of the tender.
 
Work executed with Central/State Govt./Se
Govt. of India undertakings shall only be
Certificates from the private

 
The Tenderer (s) will produce/attach the 
Document as per above and such certificate should clearly supported by following 
details:- 
a) Name of Agency issuing a certificate.
b) Date of issue of certificate.
c) The name of Work.
d) The Acceptance letter no.
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CRITERIA 

The tenderer shall satisfy the following eligibility criteria to qualify for this tender:

Essential Qualifying Criteria 

The tenderer should have a registered office anywhere in India.

The documentary proof regarding A. above should be submitted as part of the tender 

purpose  of  documentary  proof  of  “registered  office”
above any address of office as mentioned in any of the following 
along with the original offer by tenderer(s) may be considered as registered office of the 

Address mentioned in the article of association of company duly registered under 

Companies Act, 1956. 

Address mentioned in Partnership Deed 

Address mentioned in Trade License obtained by the individual from Govt. body.

Address mentioned in any tax departments. 

Address mentioned in P.F. Registration documents. 

Technical Eligibility Criteria: 

credentials, the Tenderer  (s) should have to submit documents as 
stipulated in tender document along with their tenders. 

THE TENDERER(S) SHOULD SATISFY THE FOLLOWING 
MINIMUM ELIGIBILITY CRITERIA AS UNDER –  

The tenderer must have successfully completed or substantially completed
following during last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited: Three similar works each costing not less than the amount equal 
to 30% of advertised value of the tender, or Two similar works each costing not less than 
the amount equal to 40% of advertised value of the tender, or One similar work each 
costing not less than the amount equal to 60% of advertised value of the tender.

Work executed with Central/State Govt./Semi-Govt. organizations
Govt. of India undertakings shall only be considered to qualify above eligibility. 
Certificates from the private Individuals/ Organizations shall not be considered.

(s) will produce/attach the certificate of Work completion with the Tender 
Document as per above and such certificate should clearly supported by following 

Name of Agency issuing a certificate. 
Date of issue of certificate. 
The name of Work. 
The Acceptance letter no. 
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The tenderer shall satisfy the following eligibility criteria to qualify for this tender: 

The tenderer should have a registered office anywhere in India. 

. above should be submitted as part of the tender 

e  of  documentary  proof  of  “registered  office” as mentioned in (i) 
above any address of office as mentioned in any of the following documents submitted 
along with the original offer by tenderer(s) may be considered as registered office of the 

Address mentioned in the article of association of company duly registered under 

Address mentioned in Trade License obtained by the individual from Govt. body. 

(s) should have to submit documents as 

THE TENDERER(S) SHOULD SATISFY THE FOLLOWING 

or substantially completed any of the 
following during last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited: Three similar works each costing not less than the amount equal 

or Two similar works each costing not less than 
the amount equal to 40% of advertised value of the tender, or One similar work each 
costing not less than the amount equal to 60% of advertised value of the tender. 

organizations/Authorities, PSUs, 
considered to qualify above eligibility. 

Individuals/ Organizations shall not be considered. 

certificate of Work completion with the Tender 
Document as per above and such certificate should clearly supported by following 



 
 

 

Signature of tendrer 
 

e) The date of issue of Acceptance letter.
f) Agreement no.
g) Date of execution of Agreement.
h) Date of original Completion of Work as per Acceptance Letter.
i) Date of Actual completion of Work.
j) The Amount of Work done as per Agreement (in Rupees).
k) The Final Amount of 

Rupees). 
l) Whether the Work is completed satisfactory or not satisfactory.

Notes: 

Following will be considered as similar work

Similar nature of work of this tender is
work  related to Service building / Staff quarters / Offices / Road & colony 
lighting / Circulating area lighting / Yard Lighting/ Washing pit, shed & 
workshop / HT or LT installation

The tenderer (s) must be an established, experienced and reputed const
and have regularly undertaken works of the similar type tendered for and have 
adequate technical knowledge and practical experience in field.

 
3. Financial Eligibility Criteria

The tenderer must have minimum average annual contractual
where 
V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.
 
The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years, as per the audited balance 
sheet. However, in case
the audited balance sheet of the
average annual contractual turnover.
 
The tenderers shall submit requisite information as per Annexure
of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 
Chartered Accountant

 
 

4. JVs SHALL NOT BE CONSIDERED.
  

5. ELECTRICAL CONTRACTOR LICENSE
a. The Contractor should have valid A

along with tender failing which tender would be consider ineligible (i.e., not 
eligible). 

b. The work shall be carried out by the contractor, having valid Electrical 
Contractor`s  License  for  carrying  out  installation  work  under  the  direct  
supervision of the persons holding valid certificates of competency issued by 
the State Government.

c. The successful tenderer shall furnish the names and particulars of the 
certificate of competency of supervisor and workmen to be engaged for 
carrying out this work.

d. By a Gazetted notification, Govt. of India has appointed Chief Electrical 
Engineer, North C

DFCCIL/DDU/EL/Yard Lighting/2022 

 

date of issue of Acceptance letter. 
Agreement no. 
Date of execution of Agreement. 
Date of original Completion of Work as per Acceptance Letter.
Date of Actual completion of Work. 
The Amount of Work done as per Agreement (in Rupees). 
The Final Amount of Work at the time of Completion of Work (in 

Whether the Work is completed satisfactory or not satisfactory.

 

Following will be considered as similar work: 

Similar nature of work of this tender is:-“Satisfactory execution of any  Electrical 
work  related to Service building / Staff quarters / Offices / Road & colony 
lighting / Circulating area lighting / Yard Lighting/ Washing pit, shed & 
workshop / HT or LT installation.” 

The tenderer (s) must be an established, experienced and reputed const
and have regularly undertaken works of the similar type tendered for and have 
adequate technical knowledge and practical experience in field. 

Eligibility Criteria: 
The tenderer must have minimum average annual contractual turnover 

V= Advertised value of the tender in crores of Rupees 
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total 
payments” in the previous three financial years, as per the audited balance 

sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited, 
the audited balance sheet of the fourth previous year shall be considered for calc
average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure
Balance Sheets duly certified by the Chartered Accountant/ Certificate from 

Chartered Accountant duly supported by Audited Balance Sheet. 

JVs SHALL NOT BE CONSIDERED. 

ELECTRICAL CONTRACTOR LICENSE— 
The Contractor should have valid A-Class Electrical license to be submitted 
along with tender failing which tender would be consider ineligible (i.e., not 

The work shall be carried out by the contractor, having valid Electrical 
Contractor`s  License  for  carrying  out  installation  work  under  the  direct  
supervision of the persons holding valid certificates of competency issued by 
the State Government. 
The successful tenderer shall furnish the names and particulars of the 
certificate of competency of supervisor and workmen to be engaged for 
carrying out this work. 
By a Gazetted notification, Govt. of India has appointed Chief Electrical 
Engineer, North Central Railway to be the Electrical Inspector and has 
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Date of original Completion of Work as per Acceptance Letter. 

 
Work at the time of Completion of Work (in 

Whether the Work is completed satisfactory or not satisfactory. 

Satisfactory execution of any  Electrical 
work  related to Service building / Staff quarters / Offices / Road & colony 
lighting / Circulating area lighting / Yard Lighting/ Washing pit, shed & 

The tenderer (s) must be an established, experienced and reputed construction firm 
and have regularly undertaken works of the similar type tendered for and have 

turnover of 1.5 V/N crores; 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total 
payments” in the previous three financial years, as per the audited balance 

balance sheet of the previous year is yet to be prepared/ audited, 
fourth previous year shall be considered for calculating 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies 
Balance Sheets duly certified by the Chartered Accountant/ Certificate from 

 

Class Electrical license to be submitted 
along with tender failing which tender would be consider ineligible (i.e., not 

The work shall be carried out by the contractor, having valid Electrical 
Contractor`s  License  for  carrying  out  installation  work  under  the  direct  
supervision of the persons holding valid certificates of competency issued by 

The successful tenderer shall furnish the names and particulars of the 
certificate of competency of supervisor and workmen to be engaged for 

By a Gazetted notification, Govt. of India has appointed Chief Electrical 
entral Railway to be the Electrical Inspector and has 



 
 

 

Signature of tendrer 
 

directed that he shall exercise the powers and perform the functions of an 
Electrical Inspector under the Indian Electricity Act 2003 and latest version. 
The inspecting officers for this contract shall 
indicated in the technical specification

 

 

II. System of verification of Tenderer’s credentials
   
             Railway board letter no. 2017/Trans/01/Policy dated 08.02.2018, accordingly following 

changes have been approved by 
 

For the works tenders, it has been decided to adopt the affidavit
verification. The tenderer shall submi
support of his/their claim to fulfill the eligibility criteria as mentioned in the tender 
document. Each page of the copy of documents/certificates in support of credentials, 
submitted by the tenderer, shall b
authorized representative of the tendering firm. Self
stamp and date (on each page). Only those documents which are declared 
tenderer as “documents s
will be considered for evaluating his/their tender. The system shall be applicable once it is 
made operational in IREPS. This system is already being followed by some of 
Railway/DFCCIL PSUs.
 

1. In all works tender documents, followings para may be added in the section describing the 
qualification and eligibility

“The tenderers shall submit a notarized affidavit on a non judicial stamp stating that they are 
not liable to be disqualified and all their statements/documents submitted along with bid are 
true and factual. Standard format of the affidavit to be submitted
Annexure-V. Non submission of an affidavit by the bidder shall result in summary rejection 
of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state 
and submit the supporting documents duly s
Qualifying Criteria mentioned in the tender document. It will not be obligatory on the part 
of Tender Committee to scrutinize beyond the submitted document of tenderer as far as his 
qualification for the tend
 
With the submission of the affidavit as mentioned above, the practice of verification of 
tenderer(s) documents by the 

 
a) The Railway/DFCCIL

submitted by the bidder in his tender offer, and the bidder shall when so required by the 
Railway/DFCCIL, make available such information, evidence and documents as may be 
necessary for such verification. Any verification or lack of such verification, by the 
Railway/DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor 
will it affect any right of the 
 

b) In case any wrong information
Bid Security Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of 
contract forfeited and agency barred for doing business on entire Indian 
for 5 (five) years. 
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directed that he shall exercise the powers and perform the functions of an 
Electrical Inspector under the Indian Electricity Act 2003 and latest version. 
The inspecting officers for this contract shall be nominated by the Railways as 
indicated in the technical specification. 

System of verification of Tenderer’s credentials : -  

board letter no. 2017/Trans/01/Policy dated 08.02.2018, accordingly following 
changes have been approved by Railway board. 

For the works tenders, it has been decided to adopt the affidavit-based system of credential 
verification. The tenderer shall submit along with the tender document, documents in 
support of his/their claim to fulfill the eligibility criteria as mentioned in the tender 
document. Each page of the copy of documents/certificates in support of credentials, 
submitted by the tenderer, shall be self-attested/digitally signed by the tenderer or 
authorized representative of the tendering firm. Self-attestation shall include signature, 
stamp and date (on each page). Only those documents which are declared 

documents supporting the claim of qualifying the laid down eligibility criteria”, 
will be considered for evaluating his/their tender. The system shall be applicable once it is 
made operational in IREPS. This system is already being followed by some of 

PSUs. 

In all works tender documents, followings para may be added in the section describing the 
eligibility criteria. 

“The tenderers shall submit a notarized affidavit on a non judicial stamp stating that they are 
not liable to be disqualified and all their statements/documents submitted along with bid are 
true and factual. Standard format of the affidavit to be submitted by the 

. Non submission of an affidavit by the bidder shall result in summary rejection 
of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state 
and submit the supporting documents duly self attested by which they/he is qualifying the 
Qualifying Criteria mentioned in the tender document. It will not be obligatory on the part 
of Tender Committee to scrutinize beyond the submitted document of tenderer as far as his 
qualification for the tender is concerned”. 

With the submission of the affidavit as mentioned above, the practice of verification of 
documents by the Railway/DFCCIL may be dispensed with. 

Railway/DFCCIL reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall when so required by the 

, make available such information, evidence and documents as may be 
r such verification. Any verification or lack of such verification, by the 

shall not relieve the bidder of its obligations or liabilities hereunder nor 
will it affect any right of the Railway/DFCCIL thereafter. 

In case any wrong information submitted by the tenderer, the contract shall be terminated, 
Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of 

contract forfeited and agency barred for doing business on entire Indian 
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directed that he shall exercise the powers and perform the functions of an 
Electrical Inspector under the Indian Electricity Act 2003 and latest version. 

be nominated by the Railways as 

board letter no. 2017/Trans/01/Policy dated 08.02.2018, accordingly following 

based system of credential 
t along with the tender document, documents in 

support of his/their claim to fulfill the eligibility criteria as mentioned in the tender 
document. Each page of the copy of documents/certificates in support of credentials, 

attested/digitally signed by the tenderer or 
attestation shall include signature, 

stamp and date (on each page). Only those documents which are declared explicitly by the 
im of qualifying the laid down eligibility criteria”, 

will be considered for evaluating his/their tender. The system shall be applicable once it is 
made operational in IREPS. This system is already being followed by some of 

In all works tender documents, followings para may be added in the section describing the 

“The tenderers shall submit a notarized affidavit on a non judicial stamp stating that they are 
not liable to be disqualified and all their statements/documents submitted along with bid are 

by the bidder is enclosed as 
. Non submission of an affidavit by the bidder shall result in summary rejection 

of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state 
elf attested by which they/he is qualifying the 

Qualifying Criteria mentioned in the tender document. It will not be obligatory on the part 
of Tender Committee to scrutinize beyond the submitted document of tenderer as far as his 

With the submission of the affidavit as mentioned above, the practice of verification of 
may be dispensed with.  

reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall when so required by the 

, make available such information, evidence and documents as may be 
r such verification. Any verification or lack of such verification, by the 

shall not relieve the bidder of its obligations or liabilities hereunder nor 

submitted by the tenderer, the contract shall be terminated, 
Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of 

contract forfeited and agency barred for doing business on entire Indian Railway/DFCCILs 



 
 

 

Signature of tendrer 
 

 
 

2. The tenderers shall provide satisfactory documentary evidences acceptable to 
Railway/DFCCIL along with the tender to show that:
 

2.1 They have an established technically competent and adequate staffs organization to ensure 
that the services required under this tender can do satisfactorily. 

2.2 They have sufficient equipments; plants and machinery to meet the obligations under the 
contract and to complete the work contract all within the stipulated time schedule and 
accepted by him.  

3 The tenderer should submit the details of similar works done in the past.
4 The tenderer should submit the attested copies of the certificates obtained from the a

wherever the works have completed successfully. These certificates should indicate the 
details of installation and successful commissioning of the similar type of equipments 
executed by the tenderer. 

5 The tenderer will submit, along with offer list
work, contract value, approximate value of balance work yet to be done and date of award of 
work. 

6 They have adequate financial resources to meet the obligations under the contract. They 
have also required tosubmit
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The tenderers shall provide satisfactory documentary evidences acceptable to 
along with the tender to show that: 

They have an established technically competent and adequate staffs organization to ensure 
that the services required under this tender can do satisfactorily.  
They have sufficient equipments; plants and machinery to meet the obligations under the 

and to complete the work contract all within the stipulated time schedule and 

The tenderer should submit the details of similar works done in the past.
The tenderer should submit the attested copies of the certificates obtained from the a
wherever the works have completed successfully. These certificates should indicate the 
details of installation and successful commissioning of the similar type of equipments 
executed by the tenderer.  
The tenderer will submit, along with offer list of work in hand indicating description of 
work, contract value, approximate value of balance work yet to be done and date of award of 

They have adequate financial resources to meet the obligations under the contract. They 
have also required tosubmit the report from recognized bank of financial institutions.

******
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The tenderers shall provide satisfactory documentary evidences acceptable to 

They have an established technically competent and adequate staffs organization to ensure 

They have sufficient equipments; plants and machinery to meet the obligations under the 
and to complete the work contract all within the stipulated time schedule and 

The tenderer should submit the details of similar works done in the past. 
The tenderer should submit the attested copies of the certificates obtained from the agencies 
wherever the works have completed successfully. These certificates should indicate the 
details of installation and successful commissioning of the similar type of equipments 

of work in hand indicating description of 
work, contract value, approximate value of balance work yet to be done and date of award of 

They have adequate financial resources to meet the obligations under the contract. They 
the report from recognized bank of financial institutions. 
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Signature of tendrer 
 

Instructions to Tenderer
 

1.1.1 General (for on line tendering system)
 

Submission of Online Bids is 
is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electr
the portal (https://www.ireps.gov.in
Suppliers/service providers are outlined on the Home 

 
1.1.2 Instructions 
 

a. Online E-Bidding Methodology: 
Online E- Bid System 
the bidder at the same time in single Packet

 

b. Broad outline of activities from Bidders perspective: 
i. Procure a Digital Signing Certificate  
ii. Register on Electronic Tendering System (ETS) 
iii. Create Users and assign roles on ETS 
iv. View Notice Inviting Tender (NIT) on ETS 
v. Download Official Copy of Tender Documents from ETS 
vi. Clarification to Tender Documents on ETS 

(Optional) - view response to queries posted by DFCCIL, through 
addenda.  

vii. Bid-Submission on ETS: Prepare 
for submission of bid online and tender fees 
offline.  

viii. Attend Public Online Tender Opening Event (TOE) on ETS 
ix. Post-TOE Clarification on ETS (Optional)

TOE queries  
x. Attend Public Online Tender Opening Event (TOE) on ETS

 

For participating in this tender online, the f
carefully. These instructions are sup
on the relevant screens of the ETS.

 
Note 1: It is advised that all the documents to be submitted are kept scanned 

andconverted to PDF format in a separate folder on your computer before 
starting online submission. 
where the bidder can submit his rates against the schedule items included in 
the tender. 
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PART – I 
 

CHAPTER –I  
 

Instructions to Tenderer and Conditions of Tendering  

General (for on line tendering system) 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E
is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electronic tendering, DFCCIL, Delhi has decided to use 

www.ireps.gov.in)ofa Government of India. Benefits to 
Suppliers/service providers are outlined on the Home-page of the portal.

Bidding Methodology: 
System – Financial bids and Technical bids shall be submitted by 

the bidder at the same time in single Packet 

Broad outline of activities from Bidders perspective: 
Procure a Digital Signing Certificate (DSC) 
Register on Electronic Tendering System (ETS) 
Create Users and assign roles on ETS 
View Notice Inviting Tender (NIT) on ETS 
Download Official Copy of Tender Documents from ETS 

Clarification to Tender Documents on ETS – Query to DFCCIL 
view response to queries posted by DFCCIL, through 

Submission on ETS: Prepare and arrange all document/paper 
for submission of bid online and tender fees and EMD deposit on 

Attend Public Online Tender Opening Event (TOE) on ETS

TOE Clarification on ETS (Optional)-Respond to DFCCILL

Attend Public Online Tender Opening Event (TOE) on ETS

For participating in this tender online, the following instructions a
carefully. These instructions are supplemented with more detailed guidelines 
on the relevant screens of the ETS. 

It is advised that all the documents to be submitted are kept scanned 
andconverted to PDF format in a separate folder on your computer before 
starting online submission. Fin. offer tab brings up the Financial Offer Page 
where the bidder can submit his rates against the schedule items included in 
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and Conditions of Tendering   

mandatory for this Notice Inviting Tender. E-Tendering 
is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 

onic tendering, DFCCIL, Delhi has decided to use 
ofa Government of India. Benefits to 

page of the portal. 

Technical bids shall be submitted by 

Query to DFCCIL 
view response to queries posted by DFCCIL, through 

arrange all document/paper 
EMD deposit on 

Attend Public Online Tender Opening Event (TOE) on ETS 

Respond to DFCCILL‟s Post-

Attend Public Online Tender Opening Event (TOE) on ETS 

instructions are to be read 
plemented with more detailed guidelines 

It is advised that all the documents to be submitted are kept scanned 
andconverted to PDF format in a separate folder on your computer before 

ffer tab brings up the Financial Offer Page 
where the bidder can submit his rates against the schedule items included in 
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Signature of tendrer 
 

 
Note 2: While uploading the documents, it should be ensured that the file nameshould 

be the name of the document 
 

c. Digital Certificates
 

For integrity of data and its authenticity/non
to be compliant with IT Act 2000, it is necessary for each user to have a Digital 
Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class
III issued by a Certifying Authority (CA) licensed by Controller of Certifying 
Authorities (CCA) [refer 

 
d. Registration 

 
The Tender document can be downloaded from the website 
www.ireps.gov.in
Document has to be submitted to 
the scheduleddate and time of submission of the tender 
declaration has to be submitted 
Amendments, if any, to the tender 
as and when such amendments are notified. It is the responsibility of the bidders 
who have downloaded the tender document from the website to keep themselves 
abreast of such amendments before submitting the te

 
Intending bidders are requested to register themselves with 
obtaining user-id, Digital Signature etc. by paying Vendor registration fee and 
processing fee for participating in the ab

 
e. DFCCIL, has decided to use process of e

thus the physical copy of the tender would not be sold.

1.1.3  General (for tender)
1.1.3.1 

 

Name of the Work
New Chiraila Pauthu
Durgauti, New G
 

1.1.3.2 “A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm, or
 Company can participate in the tender and the bidder must forward attested
 copies of the constitution of its firm such as partnership deed, Memorandum 
 Articles of Association, etc. along with original Power of Attorney of authorized

 
Signatory”. 
 

1.1.3.3 The work is proposed to be executed under the following relationship.
 

A) Employer:  DFCCIL address 
Nagar Railway Colony, Near RPF Post, Pt. Deen
Chandauli, Uttar Pradesh

B) Contractor: The 
shallbecome the contractor for the execution of this work.
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While uploading the documents, it should be ensured that the file nameshould 
be the name of the document itself. 

Digital Certificates 

For integrity of data and its authenticity/non-repudiation of electronic records
o be compliant with IT Act 2000, it is necessary for each user to have a Digital 

Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class
III issued by a Certifying Authority (CA) licensed by Controller of Certifying 

(CCA) [refer http://www.cca.gov.in]. 

The Tender document can be downloaded from the website 
www.ireps.gov.inandto be submitted in the e-format. Cost of theTender 

to be submitted to DFCCIL online through IREPS 
the scheduleddate and time of submission of the tender 
declaration has to be submitted otherwise the Bid will not be considered. 
Amendments, if any, to the tender document will be notified in the above website 
as and when such amendments are notified. It is the responsibility of the bidders 
who have downloaded the tender document from the website to keep themselves 
abreast of such amendments before submitting the tender document.

Intending bidders are requested to register themselves with www.ireps.gov.in
id, Digital Signature etc. by paying Vendor registration fee and 

processing fee for participating in the above mentioned tender.

DFCCIL, has decided to use process of e-tendering for inviting this tender and 
thus the physical copy of the tender would not be sold. 

General (for tender)  
Name of the Work: Lightingarrangementat 08 stationyards 

authu, New Sonnagar Link, New Karwandia, N
Ganjkhwaja, New DDU ERC) under CGM/DDU of

“A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm, or
participate in the tender and the bidder must forward attested

copies of the constitution of its firm such as partnership deed, Memorandum 
Articles of Association, etc. along with original Power of Attorney of authorized

work is proposed to be executed under the following relationship.

:  DFCCIL address - Chief General Manager/DDU
Nagar Railway Colony, Near RPF Post, Pt. Deen Dayal
Chandauli, Uttar Pradesh-232101 

: The successful tenderer to whom the work is awarded 
shallbecome the contractor for the execution of this work.
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While uploading the documents, it should be ensured that the file nameshould 

repudiation of electronic recordsand 
o be compliant with IT Act 2000, it is necessary for each user to have a Digital 

Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class-
III issued by a Certifying Authority (CA) licensed by Controller of Certifying 

The Tender document can be downloaded from the website 
format. Cost of theTender 

IREPS portal before 
the scheduleddate and time of submission of the tender and Bid security 

otherwise the Bid will not be considered. 
document will be notified in the above website 

as and when such amendments are notified. It is the responsibility of the bidders 
who have downloaded the tender document from the website to keep themselves 

nder document. 

www.ireps.gov.infor 
id, Digital Signature etc. by paying Vendor registration fee and 

ove mentioned tender. 

tendering for inviting this tender and 

stationyards (NewSonnagar, 
, New Kudra, NEW 

under CGM/DDU of DFCCIL. 

“A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm, or 
participate in the tender and the bidder must forward attested 

copies of the constitution of its firm such as partnership deed, Memorandum and 
Articles of Association, etc. along with original Power of Attorney of authorized 

work is proposed to be executed under the following relationship. 

DDU, DFCCIL, Manas 
Dayal Upadhyay Nagar, 

successful tenderer to whom the work is awarded 
shallbecome the contractor for the execution of this work. 
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Signature of tendrer 
 

1.1.3.4 Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “bid/tendered”, 
synonymous. Day means calendar day. Singular also means plural.

 
1.1.3.5Scope of Work -      

Lighting arrangement
Sonnagar Link, New
New DDU ERC) under CGM/DDU of
indicative. The detailed scope has been described in the tender documents
 

1.1.3.6 Estimated cost of the work
Five Thousand Four Hundred Thirty Eight Only) 
 

1.1.3.7 Tenderer(s) may carefully note that they are liable to be disqualified at any time 
during tendering process in case any of the information furnishe
found to be true. The decision of Employer in this respect shall be final and binding.

 

1.1.3.8 A bidder shall submit only one bid in the capacity of an Individual or Sole Proprietor, 
Partnership firm or Company. Violation of this condition is lia
tenders in which such bidder has participated

 
1.1.4 Cost of Bidding 

 
1.1.4.1 The bidder shall bear all costs associated with the preparation and submission of the 

bid and the Employer will in no case be responsible or liable for 
regardless of the conduct or the outcome of the bidding process.

 
B. The Bidding Documents

 
1.1.5 Content of bidding documents submitted through online mode only

 
1.1.5.1 The bidding documents include the following:

1. Notice Inviting Tender
2. Instructions to tenderer
3. Tender Form 
4. Special Conditions of Contract
5. General Terms and Conditions of Contract
6. Financial bid and Bill of Quantities

 
1.1.5.2 The bidder is expected to examine all instructions, terms, conditions, forms, 

specifications and other 
all information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at th
bidder’s risk and may result in rejectio

 
1.1.6 Understanding and Amendment of Tender Documents

 
1.1.6.1 The bidder must obtain for itself on its own responsibility and its own cost all the 

information including risks, contingencies 
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Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “bid/tendered”, “bidding”/“tendering”, etc.) are 
synonymous. Day means calendar day. Singular also means plural.

arrangement at 08 stationyards (New Sonnagar, New C
ew Karwandia, New Kudra, NEW Durgauti, N
under CGM/DDU of DFCCIL. The scope given above is only 

indicative. The detailed scope has been described in the tender documents

he work: Rs. 1,64,55,439.00 (Rs. One Crore Sixty Four Lakh Fifty 
Five Thousand Four Hundred Thirty Eight Only) including GST. 

may carefully note that they are liable to be disqualified at any time 
during tendering process in case any of the information furnishe
found to be true. The decision of Employer in this respect shall be final and binding.

A bidder shall submit only one bid in the capacity of an Individual or Sole Proprietor, 
Partnership firm or Company. Violation of this condition is liable to disqualify the 

ch such bidder has participated. 

The bidder shall bear all costs associated with the preparation and submission of the 
bid and the Employer will in no case be responsible or liable for 
regardless of the conduct or the outcome of the bidding process. 

The Bidding Documents 

Content of bidding documents submitted through online mode only

The bidding documents include the following: 
Notice Inviting Tender 

ions to tenderer(s) 

Special Conditions of Contract 
General Terms and Conditions of Contract 
Financial bid and Bill of Quantities 

The bidder is expected to examine all instructions, terms, conditions, forms, 
specifications and other information in the bidding documents. Failure to furnish 
all information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at th

risk and may result in rejection of his bid. 

Understanding and Amendment of Tender Documents 

The bidder must obtain for itself on its own responsibility and its own cost all the 
information including risks, contingencies and other circumstances in execution of 
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Throughout these bidding documents, the terms “bid” and “tender” and their 
“bidding”/“tendering”, etc.) are 

synonymous. Day means calendar day. Singular also means plural. 

ChirailaPauthu, New 
, New Ganjkhwaja, 

The scope given above is only 
indicative. The detailed scope has been described in the tender documents. 

55,439.00 (Rs. One Crore Sixty Four Lakh Fifty 

may carefully note that they are liable to be disqualified at any time 
during tendering process in case any of the information furnished by them is not 
found to be true. The decision of Employer in this respect shall be final and binding. 

A bidder shall submit only one bid in the capacity of an Individual or Sole Proprietor, 
ble to disqualify the 

The bidder shall bear all costs associated with the preparation and submission of the 
bid and the Employer will in no case be responsible or liable for these costs 

Content of bidding documents submitted through online mode only 

The bidder is expected to examine all instructions, terms, conditions, forms, 
information in the bidding documents. Failure to furnish 

all information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at the 

The bidder must obtain for itself on its own responsibility and its own cost all the 
other circumstances in execution of 
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Signature of tendrer 
 

the work. It shall also carefully read and understand all its obligations 
given in tender documents.

 
1.1.6.2 The bidder is advised to visit and examine the site where the work is to be executed 

and its surroundings or other areas as deemed fit by 
its own responsibility all infor
execution of the contract. The cost of visiting the site and collecting relevant data shall 
be at the bidder’s own expenses. It is a 
deemed to have visited the site and satisfied himself with all the conditions prevailing 
including any difficulties for executing the work.

 
1.1.6.3 At any time prior to the deadline for submission of bids, Empl

reason whether at its own initiative or in response to any request by any prospective 
bidder amend the bidding documents by issuing Corrigendum, which shall be part of 
the Tender documents.

 
1.1.6.4 Employer may at its discretion extend 

time before the time of submission of the bids.
 
C. Preparation of the Bids 
 
1.1.7 Language of Bid 
  

1.1.7.1   The bid prepared by the bidder and all documents related to the bid shall be written 
in English. 

 
1.1.8 Signing of All Bid papers and Completing Bill of Quantities
 
1.1.8.1 All the pages of the tender documents and 

digitally signed by the tenderer or his representative holding the Power of Attorney.
 
1.1.8.2 The tenderer must fill and submit the prices as per instructions given in schedule of 

rates. He shall not make any addition or alteration in the tender documents. The 
requisite details should be filled in by the tenderer wherever required in the 
documents. Incomplete tender or tender not submitted as per instructions is liable to 
be rejected. If a tenderer does not quote a price/rate as per instructions, his tender 
shall be summarily rejected.

  
1.1.8.3 The tenderer must ensure that tender documents shall b

class 3 Digital Signature only. To participate in the E
mandatory for the bidders to have user ID 
through IREPS portal

  
1.1.9 Deviations 
 

  The tenderer should clearly read and understand all the terms and conditions, 
specifications, etc. mentioned in the original tender documents. If the tenderer has 
any observations, the same may be indicated in his forwarding letter along with
tender. Tenderers are advised not to make any corrections, additions oralterations in 
the in his own entries the same shall be initialed and stamped by him. If this 
condition is not complied with, tender is liable to be rejected.
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It shall also carefully read and understand all its obligations 
given in tender documents. 

The bidder is advised to visit and examine the site where the work is to be executed 
and its surroundings or other areas as deemed fit by the bidder and obtain for itself on 
its own responsibility all information that may be necessary for preparing the bid and 
execution of the contract. The cost of visiting the site and collecting relevant data shall 
be at the bidder’s own expenses. It is a condition of the tender that the tenderer is 
deemed to have visited the site and satisfied himself with all the conditions prevailing 
including any difficulties for executing the work. 

At any time prior to the deadline for submission of bids, Empl
reason whether at its own initiative or in response to any request by any prospective 
bidder amend the bidding documents by issuing Corrigendum, which shall be part of 
the Tender documents. 

Employer may at its discretion extend the deadline for submission of the bids at any 
time before the time of submission of the bids. 

Bids  

The bid prepared by the bidder and all documents related to the bid shall be written 

Signing of All Bid papers and Completing Bill of Quantities 

All the pages of the tender documents and credentials submitted by tenderer shall be 
digitally signed by the tenderer or his representative holding the Power of Attorney.

The tenderer must fill and submit the prices as per instructions given in schedule of 
rates. He shall not make any addition or alteration in the tender documents. The 
requisite details should be filled in by the tenderer wherever required in the 

Incomplete tender or tender not submitted as per instructions is liable to 
be rejected. If a tenderer does not quote a price/rate as per instructions, his tender 
shall be summarily rejected. 

The tenderer must ensure that tender documents shall be submitted on line through 
class 3 Digital Signature only. To participate in the E-Bid submission, it is 
mandatory for the bidders to have user ID and password in

portal.  

The tenderer should clearly read and understand all the terms and conditions, 
specifications, etc. mentioned in the original tender documents. If the tenderer has 
any observations, the same may be indicated in his forwarding letter along with
tender. Tenderers are advised not to make any corrections, additions oralterations in 
the in his own entries the same shall be initialed and stamped by him. If this 
condition is not complied with, tender is liable to be rejected. 
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It shall also carefully read and understand all its obligations and liabilities 

The bidder is advised to visit and examine the site where the work is to be executed 
the bidder and obtain for itself on 

mation that may be necessary for preparing the bid and 
execution of the contract. The cost of visiting the site and collecting relevant data shall 

condition of the tender that the tenderer is 
deemed to have visited the site and satisfied himself with all the conditions prevailing 

At any time prior to the deadline for submission of bids, Employer may for any 
reason whether at its own initiative or in response to any request by any prospective 
bidder amend the bidding documents by issuing Corrigendum, which shall be part of 

the deadline for submission of the bids at any 

The bid prepared by the bidder and all documents related to the bid shall be written 

submitted by tenderer shall be 
digitally signed by the tenderer or his representative holding the Power of Attorney. 

The tenderer must fill and submit the prices as per instructions given in schedule of 
rates. He shall not make any addition or alteration in the tender documents. The 
requisite details should be filled in by the tenderer wherever required in the 

Incomplete tender or tender not submitted as per instructions is liable to 
be rejected. If a tenderer does not quote a price/rate as per instructions, his tender 

e submitted on line through 
Bid submission, it is 

in www.ireps.gov.in 

The tenderer should clearly read and understand all the terms and conditions, 
specifications, etc. mentioned in the original tender documents. If the tenderer has 
any observations, the same may be indicated in his forwarding letter along with the 
tender. Tenderers are advised not to make any corrections, additions oralterations in 
the in his own entries the same shall be initialed and stamped by him. If this 
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Signature of tendrer 
 

1.1.10 Bid Security Deposit (Tender Security):
 
a) The tender must be accompanied by 

Two Thousand Three Hundred Only)
IREPS portal. 

 
b) The Bid Security shall remain deposited with the DFCCIL for the period of validity of the

offer prescribed in this tender i.e. 6
validity of the offer is extended, the validity of 
failing which the offer after the expiry of the aforesaid period may not be considered by
the DFCCIL. 

 
c) Only online payment will be applicable
 
d) It shall be understood that the tender documents have been sold/issued to the tenderer

the tenderer is permitted to tender in consideration of stipulation on his part, that
submitting his tender he will not resile from his offer or modify the terms and
thereof in a manner not acceptable to the Employer. Should the tenderer fail
comply with the said stipulation, the aforesaid amount shall be liable to be
DFCCIL. 

 
e) The Bid Security of the unsuccessful tenderer(s) will be returned to the 

unsuccessfultenderer(s) within a reasonable time but the DFCCIL shall not be responsible 
for any lossor depreciation that may happen for the due performance of the stipulation to 
keep theoffer open for the period specified in the tender documents or to the 
Securitywhile in their possession nor be liable to pay interest thereon.

 
NOTE: No interest shall be paid by DFCCIL on 
 
 
1.1.11 Period of validity of the tender:

 
1.1.11.1 The tender shall remain valid for the period 

the tender. If the Tenderer gives validity period less than that fixed/prescribed by 
Employer, the tender shall be liable to be rejected.

 
1.1.11.2 Notwithstanding the ab

an extension of the validity period of the tender. The request and the response shall 
be made in writing and/or on IREPS portal

 
Submission of Bids  

 
1.1.12 Deadline for submission of tender

 
1.1.12.1 The tender documents shall be submitted in online mode through website 

www.ireps.gov.in in 
and financial offer along with necessary documents like
scanned copy of TDC
of eligibility criteria in “
uploaded. Bids are required to be

DFCCIL/DDU/EL/Yard Lighting/2022 

 

Deposit (Tender Security): 

a) The tender must be accompanied by Bid Security of Rs. 2,32,300.00 (Rs. Two Lakh 
Hundred Only) in favor of “DFCCIL” payable 

shall remain deposited with the DFCCIL for the period of validity of the
prescribed in this tender i.e. 60 days from the date of opening of tender. If the

validity of the offer is extended, the validity of Bid Security should also be extended
failing which the offer after the expiry of the aforesaid period may not be considered by

Only online payment will be applicable. 

d) It shall be understood that the tender documents have been sold/issued to the tenderer
permitted to tender in consideration of stipulation on his part, that

submitting his tender he will not resile from his offer or modify the terms and
thereof in a manner not acceptable to the Employer. Should the tenderer fail
comply with the said stipulation, the aforesaid amount shall be liable to be

of the unsuccessful tenderer(s) will be returned to the 
unsuccessfultenderer(s) within a reasonable time but the DFCCIL shall not be responsible 
for any lossor depreciation that may happen for the due performance of the stipulation to 

or the period specified in the tender documents or to the 
while in their possession nor be liable to pay interest thereon. 

NOTE: No interest shall be paid by DFCCIL on Bid Security amount. 

Period of validity of the tender: 

The tender shall remain valid for the period 60 days after the date of the opening of 
the tender. If the Tenderer gives validity period less than that fixed/prescribed by 
Employer, the tender shall be liable to be rejected. 

Notwithstanding the above clause, Employer may solicit the tenderer’s
an extension of the validity period of the tender. The request and the response shall 

and/or on IREPS portal. 

Deadline for submission of tender 

The tender documents shall be submitted in online mode through website 
in single bids only. Single offer viz. containing Technical

and financial offer along with necessary documents like scanned copy of EMD 
TDC to be uploaded. Detailed credentials as per the requirement 

of eligibility criteria in “Technical offer” as well as in “Financial offer
Bids are required to be submitted only by online mode through 
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Rs. Two Lakh Thirty 
in favor of “DFCCIL” payable as mentioned in 

shall remain deposited with the DFCCIL for the period of validity of the 
0 days from the date of opening of tender. If the 

should also be extended 
failing which the offer after the expiry of the aforesaid period may not be considered by 

d) It shall be understood that the tender documents have been sold/issued to the tenderer and 
permitted to tender in consideration of stipulation on his part, that after 

submitting his tender he will not resile from his offer or modify the terms and conditions, 
thereof in a manner not acceptable to the Employer. Should the tenderer fail to observe or 
comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the 

of the unsuccessful tenderer(s) will be returned to the 
unsuccessfultenderer(s) within a reasonable time but the DFCCIL shall not be responsible 
for any lossor depreciation that may happen for the due performance of the stipulation to 

or the period specified in the tender documents or to the Bid 

after the date of the opening of 
the tender. If the Tenderer gives validity period less than that fixed/prescribed by 

tenderer’s consent to 
an extension of the validity period of the tender. The request and the response shall 

The tender documents shall be submitted in online mode through website 
containing Technical offer 
scanned copy of EMD and 

to be uploaded. Detailed credentials as per the requirement 
Financial offer” are to be 

submitted only by online mode through e-
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Signature of tendrer 
 

tendering web site 
the documents. 

 

1.1.12.2 A tender received without on line to Employer is liable to be rejected.
 
1.1.12.3  Tender document fees received

 
1.1.13 Withdrawal of tender

 
No tender can be withdrawn after submission and during tender validity period.

 
1.1.13.1 Submission of a tender by a tenderer implies that he had read all the tender 

documents including amendments if any, visited the site and has made himself 
aware of the scope and specifications of the work to be done, local conditions and 
other factors having any bearing on the execution of the work.

 
1.1.14 Submission of tender/bid:

 
1.1.14.1 The tenders shall be submitted on or before the due date and time with all the 

relevant documents as mentioned 
 

a) Forwarding letter of the tenderer.
 

b) Documents to be 
 

c) Scanned copy of tender document fees.
 

d) The Bill of
 
1.1.14.2 Tender document fees shall be deposited in DFCCIL account 

transition along with transaction ID to be scanned 
document. 

 

1.1.15Bid opening and Evaluation
  
1.1.15.1 Opening of the Tender

in “Notice Inviting Tender” in presence of 
of tenderer(s) who wish to attend the opening of tenders

 

The sequence of opening shall  
i) Bid Security
ii) Technical offer.
iii) Financial offer. 

1.1.15.2 Tenderer(s) or their authorized representatives who are present shall sign register 
in evidence of their attendance.

 
1.1.15.3 Tenderer’s name, presence or absence of 

work quoted or any other details as Employer may consider appropriate will be 
announced and recorded at the time of bid opening.

 
1.1.16 Clarification of the tenders

 
1.1.16.1 To assist the examination, evaluation and comparison of the tenders, Employer may 

at his discretion ask the tenderers for any clarifications as considered essential. All 
such correspondence shall be in writing and no change in price or substance of the 
tender shall be sought or permitted. The above clarification for submission of the 
details shall form part of the tender and shall be binding on tenderer.
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tendering web site (IREPS portal) using Digital Signature class 3 for signing 

A tender received without on line to Employer is liable to be rejected.

document fees received after opening of the tender shall be rejected.

Withdrawal of tender 

No tender can be withdrawn after submission and during tender validity period.

Submission of a tender by a tenderer implies that he had read all the tender 
including amendments if any, visited the site and has made himself 

aware of the scope and specifications of the work to be done, local conditions and 
other factors having any bearing on the execution of the work. 

Submission of tender/bid:- 

The tenders shall be submitted on or before the due date and time with all the 
relevant documents as mentioned - 

Forwarding letter of the tenderer. 

Documents to be submitted as per required documents

Scanned copy of tender document fees. 

The Bill of Quantities with prices quoted as mentioned.

document fees shall be deposited in DFCCIL account 
transition along with transaction ID to be scanned and uploaded along with Tender 

Bid opening and Evaluation 

Opening of the Tender:-Tenders will be opened on line at the address mentioned 
in “Notice Inviting Tender” in presence of tenderer(s) or authorized representatives 

who wish to attend the opening of tenders. 

The sequence of opening shall be: 
Bid Security 
Technical offer. 
Financial offer. 
or their authorized representatives who are present shall sign register 

in evidence of their attendance. 

name, presence or absence of Bid SecurityDeposit (EMD)
work quoted or any other details as Employer may consider appropriate will be 
announced and recorded at the time of bid opening. 

Clarification of the tenders 

the examination, evaluation and comparison of the tenders, Employer may 
at his discretion ask the tenderers for any clarifications as considered essential. All 
such correspondence shall be in writing and no change in price or substance of the 

be sought or permitted. The above clarification for submission of the 
details shall form part of the tender and shall be binding on tenderer.
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using Digital Signature class 3 for signing 

A tender received without on line to Employer is liable to be rejected. 

after opening of the tender shall be rejected. 

No tender can be withdrawn after submission and during tender validity period. 

Submission of a tender by a tenderer implies that he had read all the tender 
including amendments if any, visited the site and has made himself 

aware of the scope and specifications of the work to be done, local conditions and 

The tenders shall be submitted on or before the due date and time with all the 

documents 

Quantities with prices quoted as mentioned. 

document fees shall be deposited in DFCCIL account and proof of 
uploaded along with Tender 

Tenders will be opened on line at the address mentioned 
or authorized representatives 

or their authorized representatives who are present shall sign register 

(EMD) total cost of 
work quoted or any other details as Employer may consider appropriate will be 

the examination, evaluation and comparison of the tenders, Employer may 
at his discretion ask the tenderers for any clarifications as considered essential. All 
such correspondence shall be in writing and no change in price or substance of the 

be sought or permitted. The above clarification for submission of the 
details shall form part of the tender and shall be binding on tenderer. 
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Signature of tendrer 
 

1.1.17 Preliminary examination of bids
 
1.1.17.1 The Employer shall examine the bids to determine whether they a

whether any computational errors have been made, whether the documents have 
been properly signed and whether the bids are generally in order.

 
1.1.17.2 Arithmetical errors shall be rectified on the following basis if found. If there is a 

discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the total price, the 
unit or subtotal price shall prevail, and the total price shall be corrected. If there is a 
discrepancy between words and figures, the rate in words shall prevail.

 
1.1.17.3 Prior to the detailed evaluation, Employer shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the 
bidding documents. For purposes of this determination, a substantially responsive 
bid is one that conforms to all the terms, conditions and specifications of the 
bidding documents without material deviations, objections, conditionality or 
reservation. A material d

 
i) That affects in any substantial way the scope, quality or performance of the 

contract. 
 

ii) That limits in any substantial way, inconsistent with the bidding 
documents, the Employers
under the contracts; or

 
iii) Whose rectification would unfairly affect the competitive position of other 

Bidders who are presenting substantially responsive bids.
 

1.1.17.4 If a bid is not substantially responsive, it shall be re
 
1.1.17.5 In case of tenders containing any conditions or deviations or reservations about 

contents of tender document, Employer may ask for withdrawal of such 
conditions/deviations/reservations. If the tenderer does not withdraw su
conditions/deviations/ reservations, the tender shall be treated as 
Employer’s decision regarding responsiveness or non
tendershall be final and binding.

1.1.18 Evaluation and comparison of tenders
 
1.1.18.1 In case of open tenders, bids, which are determined as substantially responsive, 

shall be evaluated based on criteria as given in 
must submit all necessary authentic
the various items of evaluation criteria failing which his tender is liable to be 
rejected. 

 
1.1.18.2 The Employer reserves the right to negotiate the offer submitted by the tenderer to 

withdraw certain conditions or to bring down the rates to a reasonable 
tenderer must note that during negotiations of rates of items of BOQ can only be 
reduced and not increased by the tenderer. In case the tenderer introduces any new 
condition or increases rates of any item of BOQ, his negotiated offer is liable t
rejected and the original offer shall remain valid and binding on him.
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Preliminary examination of bids 

The Employer shall examine the bids to determine whether they a
whether any computational errors have been made, whether the documents have 
been properly signed and whether the bids are generally in order.

Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the total price, the 
unit or subtotal price shall prevail, and the total price shall be corrected. If there is a 
discrepancy between words and figures, the rate in words shall prevail.

Prior to the detailed evaluation, Employer shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the 

documents. For purposes of this determination, a substantially responsive 
bid is one that conforms to all the terms, conditions and specifications of the 
bidding documents without material deviations, objections, conditionality or 
reservation. A material deviation, objections, conditionality or reservation is one:

That affects in any substantial way the scope, quality or performance of the 

That limits in any substantial way, inconsistent with the bidding 
documents, the Employers‟ rights or the successful Bidder’s
under the contracts; or 

Whose rectification would unfairly affect the competitive position of other 
Bidders who are presenting substantially responsive bids.

If a bid is not substantially responsive, it shall be rejected by the Employer.

In case of tenders containing any conditions or deviations or reservations about 
contents of tender document, Employer may ask for withdrawal of such 
conditions/deviations/reservations. If the tenderer does not withdraw su
conditions/deviations/ reservations, the tender shall be treated as 

decision regarding responsiveness or non-responsiveness of a 
tendershall be final and binding. 
Evaluation and comparison of tenders 

In case of open tenders, bids, which are determined as substantially responsive, 
shall be evaluated based on criteria as given in “Eligibility Criteria”

necessary authentic data with necessary supporting certificates of 
rious items of evaluation criteria failing which his tender is liable to be 

The Employer reserves the right to negotiate the offer submitted by the tenderer to 
withdraw certain conditions or to bring down the rates to a reasonable 
tenderer must note that during negotiations of rates of items of BOQ can only be 
reduced and not increased by the tenderer. In case the tenderer introduces any new 
condition or increases rates of any item of BOQ, his negotiated offer is liable t
rejected and the original offer shall remain valid and binding on him.
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The Employer shall examine the bids to determine whether they are complete, 
whether any computational errors have been made, whether the documents have 
been properly signed and whether the bids are generally in order. 

Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the total price, the 
unit or subtotal price shall prevail, and the total price shall be corrected. If there is a 
discrepancy between words and figures, the rate in words shall prevail. 

Prior to the detailed evaluation, Employer shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the 

documents. For purposes of this determination, a substantially responsive 
bid is one that conforms to all the terms, conditions and specifications of the 
bidding documents without material deviations, objections, conditionality or 

eviation, objections, conditionality or reservation is one: 

That affects in any substantial way the scope, quality or performance of the 

That limits in any substantial way, inconsistent with the bidding 
Bidder’s obligations 

Whose rectification would unfairly affect the competitive position of other 
Bidders who are presenting substantially responsive bids. 

jected by the Employer. 

In case of tenders containing any conditions or deviations or reservations about 
contents of tender document, Employer may ask for withdrawal of such 
conditions/deviations/reservations. If the tenderer does not withdraw such 
conditions/deviations/ reservations, the tender shall be treated as non-responsive. 

responsiveness of a 

In case of open tenders, bids, which are determined as substantially responsive, 
ibility Criteria”. The tenderer 

data with necessary supporting certificates of 
rious items of evaluation criteria failing which his tender is liable to be 

The Employer reserves the right to negotiate the offer submitted by the tenderer to 
withdraw certain conditions or to bring down the rates to a reasonable level. The 
tenderer must note that during negotiations of rates of items of BOQ can only be 
reduced and not increased by the tenderer. In case the tenderer introduces any new 
condition or increases rates of any item of BOQ, his negotiated offer is liable to be 
rejected and the original offer shall remain valid and binding on him. 
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Signature of tendrer 
 

1.1.19 Canvassing 
 

No tenderer is permitted to canvass to Employer on any matter relating to this 
tender. Any tenderer found doing so may be disqualified and his bid may be 
rejected. 

 
1.1.20 Right to accept any tender or reject all tenders

 
Employer reserves the right to accept, split, divide, negotiate, cancel or reject any 
tender or to annul and reject all tenders at any time prior to the award of the 
contract without incurring
to inform affected tenderer, the grounds of such action.

 
1.1.21 If the tenderer, as individual or as a partner of partnership firm, expires after the 

submission of his tender but before award of 
tender as invalid. 

 

1.1.22 Award of Contract 
 

1.1.22.1   Employer shall notify the successful tenderer in writing by a Registered 
/Courier /Speed Post

 
1.1.22.2 Letter of Acceptance after it is signed by the Contractor in token of his acceptance 

shall constitute a legal and binding contract between Employer and the contractor 
till such time the contract agreement is signed.

 
1.1.23 Help desk for E-Tendering
 
1.1.23.1 For any difficulty in downloading 

www.ireps.gov.in.Users can send their queries to the Help desk through E
Mail ID of Help Desk is mentioned on the Help
The reply to the query will be sent to the E

 
1.1.23.2 Bidder manual and system requirement is available on web site 

Necessaryhelp. 
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No tenderer is permitted to canvass to Employer on any matter relating to this 
tender. Any tenderer found doing so may be disqualified and his bid may be 

Right to accept any tender or reject all tenders 

Employer reserves the right to accept, split, divide, negotiate, cancel or reject any 
tender or to annul and reject all tenders at any time prior to the award of the 
contract without incurring any liability to the affected tenderers or any obligation 
to inform affected tenderer, the grounds of such action. 

If the tenderer, as individual or as a partner of partnership firm, expires after the 
submission of his tender but before award of work, the Employer shall deem such 

 

notify the successful tenderer in writing by a Registered 
/Courier /Speed Post/email or per bearer that his tender has been accepted.

Letter of Acceptance after it is signed by the Contractor in token of his acceptance 
shall constitute a legal and binding contract between Employer and the contractor 
till such time the contract agreement is signed. 

Tendering 

For any difficulty in downloading and submission of tender document 
Users can send their queries to the Help desk through E

Mail ID of Help Desk is mentioned on the Help desk page (helpdesk.eps@cris.org.in). 
The reply to the query will be sent to the E-Mail ID of the user. 

system requirement is available on web site www.ireps.gov.in

******
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No tenderer is permitted to canvass to Employer on any matter relating to this 
tender. Any tenderer found doing so may be disqualified and his bid may be 

Employer reserves the right to accept, split, divide, negotiate, cancel or reject any 
tender or to annul and reject all tenders at any time prior to the award of the 

any liability to the affected tenderers or any obligation 

If the tenderer, as individual or as a partner of partnership firm, expires after the 
work, the Employer shall deem such 

notify the successful tenderer in writing by a Registered Letter 
or per bearer that his tender has been accepted. 

Letter of Acceptance after it is signed by the Contractor in token of his acceptance 
shall constitute a legal and binding contract between Employer and the contractor 

submission of tender document visit at website 
Users can send their queries to the Help desk through E-Mail. E-

desk page (helpdesk.eps@cris.org.in). 

www.ireps.gov.in for  
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Signature of tendrer 
 

SPECIAL CONDITIONS OF CONTRACT
 

1.2.1 INTRODUCTION

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 
administrative control of Government of India (Ministry of 
maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 
is undertaking construction of Eastern 
New Delhi and Field Units at various cities associated with CGM unit.
 
CGM/DDU unit have jurisdiction
Sonnagar with it’s CGM/ 
 

1.2.2 Definitions  

1.2.2.1 In the Conditions of Contract, the following terms shall have the meanings 
assigned here under except where the context otherwise requires: 

 
i) “Railway/DFCCIL

Administrative Officers of the 
DFCCILauthorized or anyother officer of DFCCIL authorized to deal
matters which these presents are concerned on his behalf.

 

ii) “CHIEF GENERAL MA
charge of the project and shall mean and include their successors, of the successor 
DFCCIL.  

 

iii) “DEPUTY CHIEF PROJECT MANAGER ”  shall  mean  the  officer  in charge of 
lotwise  or  department /S
the DFCCIL include their successors of and shall mean and the successor DFCCIL.

 
iv) PROJECT MANAGER/

PROJECT MANAGER shall me
Electrical/ Finance Department) of the DFCCIL and shall mean and include their 
successors of the success of DFCCIL. 

 

v) "TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     
individual, firm,  Company,  corporation, or  Consorti
works. 

 

vi) “TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 
incorporated ornot who
contract with DFCCIL and shall include their personal representatives, successors 
and  permitted assigns.
 

vii) “WORKS” shall mean the works contemplated in scope and schedules set forth in the 
tender forms and required to be executed according to terms and condition 
mentioned.  

 

viii) "Bill of Quantities (B.O.Q.)"/ “Schedule of Rates” means list of items of work, their 
quantities and rates as accepted and forming part of contract agreement. 
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PART-I 
CHAPTER -II 

 
SPECIAL CONDITIONS OF CONTRACT 

INTRODUCTION 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 
administrative control of Government of India (Ministry of DFCCIL
maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 
is undertaking construction of Eastern and Western corridors and has its corporate office at 
New Delhi and Field Units at various cities associated with CGM unit.

unit have jurisdiction from New DDU ERC to New 
/ DDU unit at Pt. Deen DayalUpadhyay Nagar

In the Conditions of Contract, the following terms shall have the meanings 
assigned here under except where the context otherwise requires:  

Railway/DFCCIL” shall mean the President of the Republic of
Administrative Officers of the DFCCIL/Railway/DFCCIL 

authorized or anyother officer of DFCCIL authorized to deal
matters which these presents are concerned on his behalf. 

GENERAL MANAGER” shall mean the officer in administrative in
charge of the project and shall mean and include their successors, of the successor 

“DEPUTY CHIEF PROJECT MANAGER ”  shall  mean  the  officer  in charge of 
lotwise  or  department /S&T/Electrical/Finance wise (Engineering 
the DFCCIL include their successors of and shall mean and the successor DFCCIL.

PROJECT MANAGER/ DEPUTY PROJECT MANAGER/
PROJECT MANAGER shall mean the officer department wise (Engineering /S
Electrical/ Finance Department) of the DFCCIL and shall mean and include their 
successors of the success of DFCCIL.  

"TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     
individual, firm,  Company,  corporation, or  Consortium  for the execution of the 

“TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 
incorporated ornot who tenders for the work with a view to execute the works on 
contract with DFCCIL and shall include their personal representatives, successors 

assigns. 

“WORKS” shall mean the works contemplated in scope and schedules set forth in the 
rms and required to be executed according to terms and condition 

"Bill of Quantities (B.O.Q.)"/ “Schedule of Rates” means list of items of work, their 
quantities and rates as accepted and forming part of contract agreement. 
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Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 
DFCCILs) for construction, 

maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 
Western corridors and has its corporate office at 

New Delhi and Field Units at various cities associated with CGM unit. 

New ChirailaPauthu / New 
Nagar. 

In the Conditions of Contract, the following terms shall have the meanings 

shall mean the President of the Republic of   India or the 
 or of the successor. 

authorized or anyother officer of DFCCIL authorized to dealwith any 

r in administrative in-
charge of the project and shall mean and include their successors, of the successor 

“DEPUTY CHIEF PROJECT MANAGER ”  shall  mean  the  officer  in charge of 
(Engineering department) of 

the DFCCIL include their successors of and shall mean and the successor DFCCIL. 

DEPUTY PROJECT MANAGER/ASSISTANT 
an the officer department wise (Engineering /S&T/ 

Electrical/ Finance Department) of the DFCCIL and shall mean and include their 

"TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     
um  for the execution of the 

“TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 
tenders for the work with a view to execute the works on 

contract with DFCCIL and shall include their personal representatives, successors 

“WORKS” shall mean the works contemplated in scope and schedules set forth in the 
rms and required to be executed according to terms and condition 

"Bill of Quantities (B.O.Q.)"/ “Schedule of Rates” means list of items of work, their 
quantities and rates as accepted and forming part of contract agreement.  
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Signature of tendrer 
 

ix) "EMPLOYER" means the Dedicated 
A Govt. of India Undertaking (DFCCIL in abbreviation) acting through its 
Managing Director or any other authorized officer and shall 
successors in title and p

 

xi) “CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 
accepted Bill of Quantities and Rates, the General Conditions of Contract, Special 
Conditions of Contract, Appendix to 
Tenders and other Tender Documents.

 

xii)      “CONTRACTOR” 
whether incorporated or not who enters into the contract with DFCCIL and shall 
include legal representatives of such individual or 
company or successors of such firm or company as the case may be such 
individual, or firm or company.

 
xiii) "ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager of 

DFCCIL/ DDU(Employer), or any other officer authorize
on his behalf and for the purpose of operating the contract. “Engineers 
Representative” shall mean officer authorized by DFCCIL in direct charge of 
works.  

 

xv) “ACCEPTING AUTHORITY” shall mean t
DFCCIL or any other officer authorized for dealing with the works for the purpose 
of this tender/Contract. 

 

xvi) Definitions mentioned in these tender documents 
there is an ambiguity in any definit
GENERALMANAGER /
and binding. 

 
1.2.3 GENERAL DESCRIPTION OF SITE AREA

SYSTEM PARTICULARS

1.2.3.1 The tenderer(s) are requested to visit the area of 
with the proposed works / services, surroundings and prevailing law 

 

1.2.3.2 The location of workis
 

1.2.3.3 SCOPE OF WORK:
Lighting arrangement at 08 station yards (New 
New Sonnagar Link, New Karwandia, New Kudra, NEW Durgauti, New 
Ganjkhwaja, New DDU ERC) under CGM/DDU of DFCCIL.
 

1.2.4.1 The brief scope of work covers
Sonnagar, New ChirailaPauthu, New Sonnagar Link, New Karwandia, New Kudra, 
NEW Durgauti, New Ganjkhwaja, New DDU ERC) under CGM/DDU of 
DFCCIL”. 

 

1.2.4.2 Place of work- In the jurisdiction of
Sonnagar section under 
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"EMPLOYER" means the Dedicated Freight Corridor Corporation of India Limited, 
A Govt. of India Undertaking (DFCCIL in abbreviation) acting through its 
Managing Director or any other authorized officer and shall 
successors in title and permitted assignees. 

“CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 
accepted Bill of Quantities and Rates, the General Conditions of Contract, Special 
Conditions of Contract, Appendix to Tender, Tender Form, and Instructions 
Tenders and other Tender Documents. 

“CONTRACTOR” shall   mean   the   person   or   firm, company, 
whether incorporated or not who enters into the contract with DFCCIL and shall 
include legal representatives of such individual or persons comprising such firm or 
company or successors of such firm or company as the case may be such 
individual, or firm or company. 

"ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager of 
(Employer), or any other officer authorized by the Employer to act 

on his behalf and for the purpose of operating the contract. “Engineers 
Representative” shall mean officer authorized by DFCCIL in direct charge of 

CCEPTING AUTHORITY” shall mean the Chief General Manager
DFCCIL or any other officer authorized for dealing with the works for the purpose 
of this tender/Contract.  

Definitions mentioned in these tender documents elsewherewillbe
there is an ambiguity in any definition, the decision of CHIEF

MANAGER /DDU / DFCCIL regarding the interpretation shall be final 

GENERAL DESCRIPTION OF SITE AREA,CLIMATIC CONDITIONS
SYSTEM PARTICULARS 

are requested to visit the area of work and ascertain himself/themselves 
with the proposed works / services, surroundings and prevailing law 

workis located in the state of Uttar Pradesh. 

:-  
Lighting arrangement at 08 station yards (New Sonnagar, New ChirailaPauthu, 
New Sonnagar Link, New Karwandia, New Kudra, NEW Durgauti, New 
Ganjkhwaja, New DDU ERC) under CGM/DDU of DFCCIL. 

The brief scope of work covers“Lighting arrangement at 08 station yards (New 
ChirailaPauthu, New Sonnagar Link, New Karwandia, New Kudra, 

NEW Durgauti, New Ganjkhwaja, New DDU ERC) under CGM/DDU of 

In the jurisdiction ofDFCCIL, New DDU ERC to New ChirailaPauthu / New 
section under CGM DDU and OCC at Prayagraj. The work shall be executed 
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Corridor Corporation of India Limited, 
A Govt. of India Undertaking (DFCCIL in abbreviation) acting through its 
Managing Director or any other authorized officer and shall include their legal 

“CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 
accepted Bill of Quantities and Rates, the General Conditions of Contract, Special 

, and Instructions to the 

shall   mean   the   person   or   firm, company, corporation, 
whether incorporated or not who enters into the contract with DFCCIL and shall 

persons comprising such firm or 
company or successors of such firm or company as the case may be such 

"ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager of 
d by the Employer to act 

on his behalf and for the purpose of operating the contract. “Engineers 
Representative” shall mean officer authorized by DFCCIL in direct charge of 

he Chief General Manager/DDU of 
DFCCIL or any other officer authorized for dealing with the works for the purpose 

willbefollowed. In Case 
ion, the decision of CHIEF 

/ DFCCIL regarding the interpretation shall be final 

CLIMATIC CONDITIONS AND 

and ascertain himself/themselves 
with the proposed works / services, surroundings and prevailing law and order conditions. 

Sonnagar, New ChirailaPauthu, 
New Sonnagar Link, New Karwandia, New Kudra, NEW Durgauti, New 

 

Lighting arrangement at 08 station yards (New 
ChirailaPauthu, New Sonnagar Link, New Karwandia, New Kudra, 

NEW Durgauti, New Ganjkhwaja, New DDU ERC) under CGM/DDU of 

New DDU ERC to New ChirailaPauthu / New 
The work shall be executed 
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Signature of tendrer 
 

under supervision of 
PM/EL/DDU.If required by 
Schedule of work and no additional charges shall be given

 

1.2.4.3 Quantities in schedule annexed to Contract
of rates with item of work quantified are the estimated quantities of the works and they shall 
not be taken as the actual and correct quantities of the 
Contractor in fulfillment of his obligations under the contract. The actual/final quantity shall 
be executed as per approved design 
required. All the design calculations, if any, shall be done by contractor before execution of 
work. The contractor shall be responsible for any wastage of material due to mistake in 
design calculations. 
 

1.2.4.4 New item of work – If during execution of the work, the contractor is called upon to carry 
out any new item of work not included in schedule of prices, the contractor shall execute 
such work at such prices as may be mutually agreed with the purchaser before
commencement. 
 

If required by DFCCIL, the contractor have to execute some portion of work as per/under 
the tender schedule at new location (at the same rate/ Price) over Uttar Pradesh
 

1.2.5 LOCAL CONDITIONS

1.2.5.1    It will be imperative on each tenderer to fully acquaint himself with all the local conditions 
and factors which would have any effect on the performance of the contract and cost of 
the stores. The DFCCIL
tenderer regarding such local conditions. No request for the change of price, or time 
schedule of completion of work on account of any local condition or factor shall be 
entertained after the offer is accepted.

1.2.5.2 The intending tenderer will be deemed to have satisfied himself by actual inspection of 
the site and locality of the works, that all conditions liable to be encountered during the 
execution of the works are taken into account and that the rates he enters i
papers are adequate and all inclusive, for the completion of works to the entire 
satisfaction of the DFCCIL

1.2.5.3 In the event of the intending tenderer desiring to have a field survey before furnishing his 
tender/quotations, he may apply 
will give such permission in writing but all the expenses in this regard will be borne by 
the tenderers. 

1.2.5.4 The intending tenderer is advised to study the tender papers carefully, any submission of
a bid by the tenderers shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof. These 
conditions and specifications shall be deemed to have been accepted unless otherwis
specifically commented upon by the Tenderer in his offer. Failure to adhere to anyone of 
these instructions may render his offer liable to be ignored without any references.
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under supervision of authorized representative of CGM/DDU
If required by DFCCIL any other station/Site may be included under 

Schedule of work and no additional charges shall be given for this.

Quantities in schedule annexed to Contract- The quantities set out in the accepted schedule 
of rates with item of work quantified are the estimated quantities of the works and they shall 
not be taken as the actual and correct quantities of the works to be executed by the 
Contractor in fulfillment of his obligations under the contract. The actual/final quantity shall 
be executed as per approved design and drawing which is to be prepared by contractor if 
required. All the design calculations, if any, shall be done by contractor before execution of 
work. The contractor shall be responsible for any wastage of material due to mistake in 

If during execution of the work, the contractor is called upon to carry 
out any new item of work not included in schedule of prices, the contractor shall execute 
such work at such prices as may be mutually agreed with the purchaser before

If required by DFCCIL, the contractor have to execute some portion of work as per/under 
the tender schedule at new location (at the same rate/ Price) over Uttar Pradesh

LOCAL CONDITIONS : 

It will be imperative on each tenderer to fully acquaint himself with all the local conditions 
and factors which would have any effect on the performance of the contract and cost of 

DFCCILs shall not entertain any request for clarifications
tenderer regarding such local conditions. No request for the change of price, or time 
schedule of completion of work on account of any local condition or factor shall be 
entertained after the offer is accepted. 
The intending tenderer will be deemed to have satisfied himself by actual inspection of 
the site and locality of the works, that all conditions liable to be encountered during the 
execution of the works are taken into account and that the rates he enters i
papers are adequate and all inclusive, for the completion of works to the entire 

DFCCILs. 
In the event of the intending tenderer desiring to have a field survey before furnishing his 
tender/quotations, he may apply to DFCCILs for permission in this regard. The 
will give such permission in writing but all the expenses in this regard will be borne by 

The intending tenderer is advised to study the tender papers carefully, any submission of
a bid by the tenderers shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof. These 
conditions and specifications shall be deemed to have been accepted unless otherwis
specifically commented upon by the Tenderer in his offer. Failure to adhere to anyone of 
these instructions may render his offer liable to be ignored without any references.
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DDU, GM/EL/DDU or 
any other station/Site may be included under 

for this. 

The quantities set out in the accepted schedule 
of rates with item of work quantified are the estimated quantities of the works and they shall 

works to be executed by the 
Contractor in fulfillment of his obligations under the contract. The actual/final quantity shall 

drawing which is to be prepared by contractor if 
required. All the design calculations, if any, shall be done by contractor before execution of 
work. The contractor shall be responsible for any wastage of material due to mistake in 

If during execution of the work, the contractor is called upon to carry 
out any new item of work not included in schedule of prices, the contractor shall execute 
such work at such prices as may be mutually agreed with the purchaser before 

If required by DFCCIL, the contractor have to execute some portion of work as per/under 
the tender schedule at new location (at the same rate/ Price) over Uttar Pradesh/Bihar. 

It will be imperative on each tenderer to fully acquaint himself with all the local conditions 
and factors which would have any effect on the performance of the contract and cost of 

s shall not entertain any request for clarifications from the 
tenderer regarding such local conditions. No request for the change of price, or time 
schedule of completion of work on account of any local condition or factor shall be 

The intending tenderer will be deemed to have satisfied himself by actual inspection of 
the site and locality of the works, that all conditions liable to be encountered during the 
execution of the works are taken into account and that the rates he enters in the tender 
papers are adequate and all inclusive, for the completion of works to the entire 

In the event of the intending tenderer desiring to have a field survey before furnishing his 
for permission in this regard. The DFCCILs 

will give such permission in writing but all the expenses in this regard will be borne by 

The intending tenderer is advised to study the tender papers carefully, any submission of 
a bid by the tenderers shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof. These 
conditions and specifications shall be deemed to have been accepted unless otherwise, 
specifically commented upon by the Tenderer in his offer. Failure to adhere to anyone of 
these instructions may render his offer liable to be ignored without any references. 
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Signature of tendrer 
 

1.2.6 INTEGRATION WITH EXISTING WORKS
the location of works, take due note and give proper consideration of integrating the new 
works (sometimes on replacement account) with the existing system.

1.2.7 ELECTRIC SUPPLY
The contractor shall make his own arrangements for electricity required by him for the
of execution of the contract. However, the 
for testing and commissioning of the works completed by the contractor.

1.2.8 SCHEME OF WORK AND PROGRESS REPORT
1.2.8.1 The Contractor shall within fifteen (15) days of 

BAR/PERT CHART and scheme for the execution. The contractor shall indicate in the form 
of notes of the assumptions and the basis adopted for the preparation of this BAR/PERT 
CHART. 

1.2.8.2 The contractor shall submit a mo
all activities as compared to the above BAR/PERT CHART. The monthly progress report 
shall indicate the reasons for the variations if any between the schedule quantities and actual 
progress, the action proposed and corrective measures required wherever necessary.

1.2.9 TAXATION: 
If  rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the 
original date of completion/date of completion extended under 
Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the 
amount so paid. Further, if rates of existing GST or cess on GST for Works Contract is 
decreased or any tax/cess on Works Contract is decreased / rem
of opening of tender, the reduction in tax amount shall be recovered from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India

1.2.10 FORCE MAJEURE:
If at any time, during the continuance
by either party of any obligation under this contract shall be prevented or delayed by reason 
of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, exp
(hereinafter, referred to events) provided, notice of the happening of any such event is given 
by either party to the other within 30 days from the date of occurrence thereof, neither party 
shall by reason of such event, be entitled to terminate this contract nor shall either party 
have any claim for damages against the other in respect of such non
in performance, and works under the contract shall be resumed as soon as prac
such event has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligati
is prevented or delayed by reason of any such event for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party

1.2.11 AGREEMENT: 
The successful tenderer shall within 14 (fourte
notice to do so be bound to execute an agreement based on accepted rates and lodge the 
same with purchaser together with the conditions of contract, specification and schedule of 
prices referred to therein duly com
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INTEGRATION WITH EXISTING WORKS: The tenderer should keep in mind, visit 
location of works, take due note and give proper consideration of integrating the new 

works (sometimes on replacement account) with the existing system.
ELECTRIC SUPPLY: 

The contractor shall make his own arrangements for electricity required by him for the
of execution of the contract. However, the DFCCIL shall arrange the required power supply 
for testing and commissioning of the works completed by the contractor.

SCHEME OF WORK AND PROGRESS REPORT: 
The Contractor shall within fifteen (15) days of the date of award of the contract submit a 
BAR/PERT CHART and scheme for the execution. The contractor shall indicate in the form 
of notes of the assumptions and the basis adopted for the preparation of this BAR/PERT 

The contractor shall submit a monthly progress report detailing the actual progress made in 
all activities as compared to the above BAR/PERT CHART. The monthly progress report 
shall indicate the reasons for the variations if any between the schedule quantities and actual 

tion proposed and corrective measures required wherever necessary.

rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the 
original date of completion/date of completion extended under relevant GCC
Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the 

Further, if rates of existing GST or cess on GST for Works Contract is 
decreased or any tax/cess on Works Contract is decreased / removed by Statute after the date 
of opening of tender, the reduction in tax amount shall be recovered from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India

: 
If at any time, during the continuance of this contract, the performance in whole or in part 
by either party of any obligation under this contract shall be prevented or delayed by reason 
of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, explosions, epidemics/pandemics, strikes, lockouts or acts of God 
(hereinafter, referred to events) provided, notice of the happening of any such event is given 
by either party to the other within 30 days from the date of occurrence thereof, neither party 

ll by reason of such event, be entitled to terminate this contract nor shall either party 
have any claim for damages against the other in respect of such non
in performance, and works under the contract shall be resumed as soon as prac
such event has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligati
is prevented or delayed by reason of any such event for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party

The successful tenderer shall within 14 (fourteen) days after having been called upon by 
notice to do so be bound to execute an agreement based on accepted rates and lodge the 
same with purchaser together with the conditions of contract, specification and schedule of 
prices referred to therein duly completed. 
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The tenderer should keep in mind, visit 
location of works, take due note and give proper consideration of integrating the new 

works (sometimes on replacement account) with the existing system. 

The contractor shall make his own arrangements for electricity required by him for the purpose 
shall arrange the required power supply 

for testing and commissioning of the works completed by the contractor. 

the date of award of the contract submit a 
BAR/PERT CHART and scheme for the execution. The contractor shall indicate in the form 
of notes of the assumptions and the basis adopted for the preparation of this BAR/PERT 

nthly progress report detailing the actual progress made in 
all activities as compared to the above BAR/PERT CHART. The monthly progress report 
shall indicate the reasons for the variations if any between the schedule quantities and actual 

tion proposed and corrective measures required wherever necessary. 

rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the 

relevant GCC clause and the 
Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the 

Further, if rates of existing GST or cess on GST for Works Contract is 
oved by Statute after the date 

of opening of tender, the reduction in tax amount shall be recovered from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India. 

of this contract, the performance in whole or in part 
by either party of any obligation under this contract shall be prevented or delayed by reason 
of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or 

losions, epidemics/pandemics, strikes, lockouts or acts of God 
(hereinafter, referred to events) provided, notice of the happening of any such event is given 
by either party to the other within 30 days from the date of occurrence thereof, neither party 

ll by reason of such event, be entitled to terminate this contract nor shall either party 
have any claim for damages against the other in respect of such non-performance or delay 
in performance, and works under the contract shall be resumed as soon as practicable after 
such event has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligation under this contract 
is prevented or delayed by reason of any such event for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party 

en) days after having been called upon by 
notice to do so be bound to execute an agreement based on accepted rates and lodge the 
same with purchaser together with the conditions of contract, specification and schedule of 
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1.2.12 A)EXPENSES OF CONTRACTOR DRAWINGS ETC

Any calculation, designs, drawings, schedules information, progress charts etc required by 
the purchaser’s Engineers in connection with the contract, shall be furnished by the 
contractor at his own expenses.
B) CONTRACTOR’S DRAWINGS:
If required, before execution of the work the contractor shall submit to the purchaser for 
approval, three copies of all required d
necessary to ensure correct/ satisfactory performance as 

1.2.13 SUB CONTRACTORS
The contractor shall not sublet any part of the work under this contract for the purpose of 
this. However contractor may enter into contract with supplier for supply of the material for 
the purpose of this work. 
materials for which RDSO approved sources are available

1.2.14 DEFAULT AND DELAY
1.2.14.1 The contractor shall execute the work with due diligence and expedition keeping to the 

approved time schedule.  Should 
given to him in writing by the Engineer’s representative in connection with  the work or 
contrivance the provision of the contract or the progress of work lags persistently behind 
the time schedule due to his neglect, the purchaser shall be at liberty to give seven (7) days 
notice in writing to the contractor requiring him to make good the neglect or contravention 
complained and should the contractor fail to comply with requisition made in the notice
within seven days from the receipt thereof, it shall be lawful for the purchaser to take the 
work wholly or in part, out of the contractor’s hands without any further reference and get 
the work or any part thereof as the case may be completed by other age
the contractor without prejudice to any other right or remedy of the purchaser.

1.2.14.2 LOSS SUSTAINED DUE TO DEFAULT AND DELAY:

In the event of any loss to the purchaser on account of execution and/or completion of the 
work or any parts thereo
liable to reimburse the loss to the purchaser without prejudice to any other right and 
remedies of the purchaser, and as the case may be met at the option, of the purchaser, from 
out of all or any of the following sources viz.
i) Any amount due and payable to the purchaser on any account whatsoever.
ii) The contractor’s security deposit with the purchaser so far as available and 
iii) Any other assets whatsoever belonging to contractor.

1.2.15 CONTRACTOR’S RESPO

a) All designs and drawings submitted by the contractor shall be based on thorough study 
and shall be such that the contractor is satisfied about their suitability. The purchaser’s 
approval will be based on these considerations. 
communicated by the purchaser, during the progress of the contract for designs and 
drawings, proto type samples of material after inspection of materials after erection and 
adjustments to installations the ultimate responsibility f
execution of work shall rest with the contractor.
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A)EXPENSES OF CONTRACTOR DRAWINGS ETC.: 
Any calculation, designs, drawings, schedules information, progress charts etc required by 
the purchaser’s Engineers in connection with the contract, shall be furnished by the 
contractor at his own expenses. 
B) CONTRACTOR’S DRAWINGS: 
If required, before execution of the work the contractor shall submit to the purchaser for 
approval, three copies of all required drawings, work schedule program
necessary to ensure correct/ satisfactory performance as detailed in tender papers.
SUB CONTRACTORS 

The contractor shall not sublet any part of the work under this contract for the purpose of 
this. However contractor may enter into contract with supplier for supply of the material for 
the purpose of this work. However such suppliers should be approved sources of RDSO
materials for which RDSO approved sources are available. 
DEFAULT AND DELAY 
The contractor shall execute the work with due diligence and expedition keeping to the 

approved time schedule.  Should he refuse or neglect to comply with any reasonable orders 
given to him in writing by the Engineer’s representative in connection with  the work or 
contrivance the provision of the contract or the progress of work lags persistently behind 

due to his neglect, the purchaser shall be at liberty to give seven (7) days 
notice in writing to the contractor requiring him to make good the neglect or contravention 
complained and should the contractor fail to comply with requisition made in the notice
within seven days from the receipt thereof, it shall be lawful for the purchaser to take the 
work wholly or in part, out of the contractor’s hands without any further reference and get 
the work or any part thereof as the case may be completed by other age
the contractor without prejudice to any other right or remedy of the purchaser.

LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 

In the event of any loss to the purchaser on account of execution and/or completion of the 
thereof by agencies other than the contractor,

liable to reimburse the loss to the purchaser without prejudice to any other right and 
remedies of the purchaser, and as the case may be met at the option, of the purchaser, from 

r any of the following sources viz. 
Any amount due and payable to the purchaser on any account whatsoever.
The contractor’s security deposit with the purchaser so far as available and 
Any other assets whatsoever belonging to contractor. 

CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY:

All designs and drawings submitted by the contractor shall be based on thorough study 
and shall be such that the contractor is satisfied about their suitability. The purchaser’s 
approval will be based on these considerations. Notwithstanding approval 
communicated by the purchaser, during the progress of the contract for designs and 
drawings, proto type samples of material after inspection of materials after erection and 
adjustments to installations the ultimate responsibility for correct designs and 
execution of work shall rest with the contractor. 
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Any calculation, designs, drawings, schedules information, progress charts etc required by 
the purchaser’s Engineers in connection with the contract, shall be furnished by the 

If required, before execution of the work the contractor shall submit to the purchaser for 
rawings, work schedule program which are 

detailed in tender papers. 

The contractor shall not sublet any part of the work under this contract for the purpose of 
this. However contractor may enter into contract with supplier for supply of the material for 

However such suppliers should be approved sources of RDSO for 

The contractor shall execute the work with due diligence and expedition keeping to the 
he refuse or neglect to comply with any reasonable orders 

given to him in writing by the Engineer’s representative in connection with  the work or 
contrivance the provision of the contract or the progress of work lags persistently behind 

due to his neglect, the purchaser shall be at liberty to give seven (7) days 
notice in writing to the contractor requiring him to make good the neglect or contravention 
complained and should the contractor fail to comply with requisition made in the notice 
within seven days from the receipt thereof, it shall be lawful for the purchaser to take the 
work wholly or in part, out of the contractor’s hands without any further reference and get 
the work or any part thereof as the case may be completed by other agencies at expense of 
the contractor without prejudice to any other right or remedy of the purchaser. 

In the event of any loss to the purchaser on account of execution and/or completion of the 
, the contractor shall be 

liable to reimburse the loss to the purchaser without prejudice to any other right and 
remedies of the purchaser, and as the case may be met at the option, of the purchaser, from 

Any amount due and payable to the purchaser on any account whatsoever. 
The contractor’s security deposit with the purchaser so far as available and  

NSIBILITY FOR DISCREPANCY: 

All designs and drawings submitted by the contractor shall be based on thorough study 
and shall be such that the contractor is satisfied about their suitability. The purchaser’s 

Notwithstanding approval 
communicated by the purchaser, during the progress of the contract for designs and 
drawings, proto type samples of material after inspection of materials after erection and 

or correct designs and 
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b) The contractor shall be responsible for and bear and pay the costs for any alteration of 
works arising from any discrepancies errors or omissions in the design and drawings 
supplied by him, whether such designs and drawings have been approved by the 
purchaser or not. 

1.2.16    Provision of Efficient and Competent Staff at Work Sites by the Contractor:
1.2.16.1 The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their work 
in sound and proper manner and shall employ only such supervisors, workmen 
labourers in or about the execution of any of these works as are careful and skilled in the 
various trades.  

1.2.16.2 The Contractor shall at once remove from the works any agents, permitted sub
supervisor, workman or labourer who shall be ob
whenever required by the Engineer, he shall submit a correct return showing the names of 
all staff and workmen employed by him. 

1.2.16.3 In the event of the Engineer being of the opinion that the Contractor is not empl
the works a sufficient number of staff and workmen as is necessary for proper completion 
of the works within the time prescribed, the Contractor shall forthwith on receiving 
intimation to this effect deploy the additional number of staff and labou
Engineer within seven days  of being so required and failure on the part of the Contractor to 
comply with such instructions will entitle the 
under Clause 62 of these conditions.

1.2.17 Deployment of Qualified Engineers at Work Sites by the Contractor:
1.2.17.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, o

qualified Diploma Engineer(s)
1.2.17.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 

liable to pay liquidated damages at the rates, as prescribed in the tender documents. 

1.2.18 WORKS BY OTHER AGENCIES:
Any other works undertaken at the same time
through some other agency at the same site where the contractor is carrying out his 
work will not entitle the contractor to prefer any claim, regarding any delays or 
hindrance he may have to face on this account. T
instructions which may be given to him by the purchaser in order to permit 
simultaneous execution of his own works and of those undertaken by other contractors 
or the DFCCIL without being entitled on this account to any 

1.2.19 ACCESS TO WORK SITE:
a) The purchaser shall afford access to the site for the purpose of this contract to the 

contractor at all reasonable times. In the execution of the work, no person other 
than the contractor or his only appointed 
and bona-fide workman shall have access to site. Access to the site of work at all 
times shall be allowed by contractor to officials or approved representative of the 
purchaser or to

b) The purchaser or his authorized representative shall have the right to refuse 
admission to the work site to any. Person employed by the contractor to whom the 
purchaser or his engineer may consider undesirable.
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The contractor shall be responsible for and bear and pay the costs for any alteration of 
works arising from any discrepancies errors or omissions in the design and drawings 

d by him, whether such designs and drawings have been approved by the 

Provision of Efficient and Competent Staff at Work Sites by the Contractor:
The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their work 
proper manner and shall employ only such supervisors, workmen 

labourers in or about the execution of any of these works as are careful and skilled in the 

The Contractor shall at once remove from the works any agents, permitted sub
supervisor, workman or labourer who shall be objected to by the Engineer and if and 
whenever required by the Engineer, he shall submit a correct return showing the names of 
all staff and workmen employed by him.  

In the event of the Engineer being of the opinion that the Contractor is not empl
the works a sufficient number of staff and workmen as is necessary for proper completion 
of the works within the time prescribed, the Contractor shall forthwith on receiving 
intimation to this effect deploy the additional number of staff and labou
Engineer within seven days  of being so required and failure on the part of the Contractor to 
comply with such instructions will entitle the Railway/DFCCIL 
under Clause 62 of these conditions. 

of Qualified Engineers at Work Sites by the Contractor:
The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, o

qualified Diploma Engineer(s). 
In case the Contractor fails to employ the Engineer, as aforesaid in Para 

liable to pay liquidated damages at the rates, as prescribed in the tender documents. 

WORKS BY OTHER AGENCIES: 
Any other works undertaken at the same time by the purchaser or the 
through some other agency at the same site where the contractor is carrying out his 
work will not entitle the contractor to prefer any claim, regarding any delays or 
hindrance he may have to face on this account. The contractor shall comply with any 
instructions which may be given to him by the purchaser in order to permit 
simultaneous execution of his own works and of those undertaken by other contractors 

without being entitled on this account to any extra charge.
ACCESS TO WORK SITE: 

The purchaser shall afford access to the site for the purpose of this contract to the 
contractor at all reasonable times. In the execution of the work, no person other 
than the contractor or his only appointed representatives or approved sub contractor 

fide workman shall have access to site. Access to the site of work at all 
times shall be allowed by contractor to officials or approved representative of the 
purchaser or to DFCCIL staff for purpose of maintenance. 
The purchaser or his authorized representative shall have the right to refuse 
admission to the work site to any. Person employed by the contractor to whom the 
purchaser or his engineer may consider undesirable. 
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The contractor shall be responsible for and bear and pay the costs for any alteration of 
works arising from any discrepancies errors or omissions in the design and drawings 

d by him, whether such designs and drawings have been approved by the 

Provision of Efficient and Competent Staff at Work Sites by the Contractor: 
The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their work 
proper manner and shall employ only such supervisors, workmen and 

labourers in or about the execution of any of these works as are careful and skilled in the 

The Contractor shall at once remove from the works any agents, permitted sub-contractor, 
jected to by the Engineer and if and 

whenever required by the Engineer, he shall submit a correct return showing the names of 

In the event of the Engineer being of the opinion that the Contractor is not employing on 
the works a sufficient number of staff and workmen as is necessary for proper completion 
of the works within the time prescribed, the Contractor shall forthwith on receiving 
intimation to this effect deploy the additional number of staff and labour as specified by the 
Engineer within seven days  of being so required and failure on the part of the Contractor to 

 to rescind the contract 

of Qualified Engineers at Work Sites by the Contractor: 
The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

In case the Contractor fails to employ the Engineer, as aforesaid in Para 4.23.1, he shall be 
liable to pay liquidated damages at the rates, as prescribed in the tender documents.  

by the purchaser or the DFCCIL direct or 
through some other agency at the same site where the contractor is carrying out his 
work will not entitle the contractor to prefer any claim, regarding any delays or 

he contractor shall comply with any 
instructions which may be given to him by the purchaser in order to permit 
simultaneous execution of his own works and of those undertaken by other contractors 

extra charge. 

The purchaser shall afford access to the site for the purpose of this contract to the 
contractor at all reasonable times. In the execution of the work, no person other 

representatives or approved sub contractor 
fide workman shall have access to site. Access to the site of work at all 

times shall be allowed by contractor to officials or approved representative of the 

The purchaser or his authorized representative shall have the right to refuse 
admission to the work site to any. Person employed by the contractor to whom the 
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c) The engineer or his representative
representative or other person employed by the contractor in or about the works on 
the ground of misconduct, incompetence or negligence, the contractor on receipt of 
notices of such objection in writing
to and provide in his place another competent person and shall not allow such 
person to enter the site of work subsequently. The purchaser will not be able to pay 
any cost or damage on this account.

1.2.20 PENALTY FOR DELAY IN COMPLETION:
a) If the contractor fails to execute and complete the work within time specified in the 

agreement or within the period of extension granted except in so far that the delay 
is on the purchaser’s account; the contractor shall acc
amount payable to him by the purchaser at the rate of ½% (half percent) per week 
of the contract value for the actual delay occurred and until the work shall have 
been completed under the contract and such reduction shall be acce
purchaser in full satisfaction of the contractor’s liability arising from delay only. 
The Engineer shall at his sole discretion, specify a time limit within which the 
unfinished portion of the work shall be completed. In the event of failure of
contractor, the purchaser shall be at liberty to take action in accordanc
provision in Gen
latest correction slips and amendments

b) Extension of time
purchaser may admit as being a responsible ground for extension of time the 
purchaser shall allow such additional time as he may in his absolute discretion 
consider to be reasonably justified by the circumstances of the case.

c) The contractor in the presence of the purchaser or his representative shall carry out 
tests as required under the specification as soon as possible after commissioning. 
The contractor at his own expense shall carry out any other additional test that the 
purchaser may prescribe for testing the satisfactory operation of the plants. 
Necessary electrical power required in C/W the test will be supplied free of any 
charges by the purchaser. The contractor shall submit six copies of the results to the 
purchaser for acc
manufacturer’s test certificates for equipments such as motor, cable etc

d) Should the result of the test not be satisfactory, an extension of one month will  be  
granted  to  the  contractor  to  make
pointed out by the purchaser a fresh test will then be carried out after the contractor 
has attended to the defects and deficiencies. If these do not yield satisfactory 
results, the purchaser may proceed at the c
deemed expedient to have installation made satisfactory until they comply with the 
specification, approved drawings and designs.

e) In such a case or in a case of delay in completion of the work under this contract 
within the time limit, the purchaser reserves the right to get the work completed by 
contractor as per provisions of contract. The purchaser will give to the contractor 
for this purpose 7 days previous notice. The contractor shall then take at his own 
expense all necessary steps to complete the works in accordance with the provision 
of the contract. In case it becomes impossible to proceed with the above mentioned 
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The engineer or his representative shall be at liberty to object to the presence of any 
representative or other person employed by the contractor in or about the works on 
the ground of misconduct, incompetence or negligence, the contractor on receipt of 
notices of such objection in writing, shall forthwith remove the person so objected 
to and provide in his place another competent person and shall not allow such 
person to enter the site of work subsequently. The purchaser will not be able to pay 
any cost or damage on this account. 

NALTY FOR DELAY IN COMPLETION: 
If the contractor fails to execute and complete the work within time specified in the 
agreement or within the period of extension granted except in so far that the delay 
is on the purchaser’s account; the contractor shall accept reduction in the total 
amount payable to him by the purchaser at the rate of ½% (half percent) per week 
of the contract value for the actual delay occurred and until the work shall have 
been completed under the contract and such reduction shall be acce
purchaser in full satisfaction of the contractor’s liability arising from delay only. 
The Engineer shall at his sole discretion, specify a time limit within which the 
unfinished portion of the work shall be completed. In the event of failure of
contractor, the purchaser shall be at liberty to take action in accordanc

General Conditions of Contract 2022 of Indian Railway, along
latest correction slips and amendments. 
Extension of time- If aforesaid shall have arisen from any cause which the 
purchaser may admit as being a responsible ground for extension of time the 
purchaser shall allow such additional time as he may in his absolute discretion 
consider to be reasonably justified by the circumstances of the case.

ontractor in the presence of the purchaser or his representative shall carry out 
tests as required under the specification as soon as possible after commissioning. 
The contractor at his own expense shall carry out any other additional test that the 

er may prescribe for testing the satisfactory operation of the plants. 
Necessary electrical power required in C/W the test will be supplied free of any 
charges by the purchaser. The contractor shall submit six copies of the results to the 
purchaser for acceptance. The contractor shall also submit 6 copies of the 
manufacturer’s test certificates for equipments such as motor, cable etc
Should the result of the test not be satisfactory, an extension of one month will  be  
granted  to  the  contractor  to  make  good  the defects and or any deficiencies 
pointed out by the purchaser a fresh test will then be carried out after the contractor 
has attended to the defects and deficiencies. If these do not yield satisfactory 
results, the purchaser may proceed at the contractor’s expense, by all means as 
deemed expedient to have installation made satisfactory until they comply with the 
specification, approved drawings and designs. 
In such a case or in a case of delay in completion of the work under this contract 

the time limit, the purchaser reserves the right to get the work completed by 
contractor as per provisions of contract. The purchaser will give to the contractor 
for this purpose 7 days previous notice. The contractor shall then take at his own 

necessary steps to complete the works in accordance with the provision 
of the contract. In case it becomes impossible to proceed with the above mentioned 
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shall be at liberty to object to the presence of any 
representative or other person employed by the contractor in or about the works on 
the ground of misconduct, incompetence or negligence, the contractor on receipt of 

, shall forthwith remove the person so objected 
to and provide in his place another competent person and shall not allow such 
person to enter the site of work subsequently. The purchaser will not be able to pay 

If the contractor fails to execute and complete the work within time specified in the 
agreement or within the period of extension granted except in so far that the delay 

ept reduction in the total 
amount payable to him by the purchaser at the rate of ½% (half percent) per week 
of the contract value for the actual delay occurred and until the work shall have 
been completed under the contract and such reduction shall be accepted by the 
purchaser in full satisfaction of the contractor’s liability arising from delay only. 
The Engineer shall at his sole discretion, specify a time limit within which the 
unfinished portion of the work shall be completed. In the event of failure of the 
contractor, the purchaser shall be at liberty to take action in accordance with 

of Indian Railway, along with 

from any cause which the 
purchaser may admit as being a responsible ground for extension of time the 
purchaser shall allow such additional time as he may in his absolute discretion 
consider to be reasonably justified by the circumstances of the case. 

ontractor in the presence of the purchaser or his representative shall carry out 
tests as required under the specification as soon as possible after commissioning. 
The contractor at his own expense shall carry out any other additional test that the 

er may prescribe for testing the satisfactory operation of the plants. 
Necessary electrical power required in C/W the test will be supplied free of any 
charges by the purchaser. The contractor shall submit six copies of the results to the 

eptance. The contractor shall also submit 6 copies of the 
manufacturer’s test certificates for equipments such as motor, cable etc 
Should the result of the test not be satisfactory, an extension of one month will  be  

good  the defects and or any deficiencies 
pointed out by the purchaser a fresh test will then be carried out after the contractor 
has attended to the defects and deficiencies. If these do not yield satisfactory 

ontractor’s expense, by all means as 
deemed expedient to have installation made satisfactory until they comply with the 

In such a case or in a case of delay in completion of the work under this contract 
the time limit, the purchaser reserves the right to get the work completed by 

contractor as per provisions of contract. The purchaser will give to the contractor 
for this purpose 7 days previous notice. The contractor shall then take at his own 

necessary steps to complete the works in accordance with the provision 
of the contract. In case it becomes impossible to proceed with the above mentioned 
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taking over tests, for reason other than for which the contractor is responsible, the 
“Provisional Ac
reasonable period not exceeding 6 months after completion of the work.

f) Imposition of token penalty for delay in the completion of work
authority while granting extension to the
of GCC may also consider levy of token penalty as deemed fit based on the merit 
of the case. 

1.2.21 FINAL ACCEPTANCE:
a) The final acceptance of the entire plant shall take effect from the date of expiration 

of the period of guarantee provided the installations provisionally accepted are still 
in perfect working order.

b)  If on the other hand the installations are not in the perfect working order at the end 
of the guarantee period the purchaser may either extend th
until necessary works are carried out by the contractor, or carry out these works or 
have them carried out on behalf of the contractor and at his expense. A certificate 
of final acceptance shall then be issued by the purchaser, which 
contract. 

1.2.22 MATERIAL- All 
contractor shall be procured from 
of material to be done by RITES or authorized representative of GM/EL/
premises before dispatch. For low value item 
authorized representative of GM/EL/
the inspection. 

1.2.23 Safety Gear- During execution of the work, contractors shall ensure that all safety 
precautions are taken by their men to protect themselves and site to prevent any 
untoward incident. 
safety gear and no claim shall be entertained in this regard; decision of the Engineer
charge will be final and binding upon the contractor. The cost of all the safety gear is 
deemed to have been included in the rates quoted and nothing
this contract. 

1.2.24      TIME SCHEDULE
1.2.24.1  The entire work is required to be completed in all respects within 

the date of issue of acceptance letter/telegram. Time is the essence of contract. The 
contractor will be required to maintain steady and regular progress to the satisfaction of 
the engineer to ensure that the work will be completed in all respec
stipulated time failing which action may be taken by the 
terms of General Conditions of Contract 
correction slips and amendments.

1.2.24.2    The Contractor shall be expected 
Acceptance”. 

 

1.2.25 RATES: - 
 

1.2.25.1 The rates quoted and accepted by DFCCIL shall be firm and final during the currency of 
contract. 

1.2.25.2 All statutory taxes and liabilities levied/
Government or any other governing authority/agency from time to time shall be borne by 
the contractor and the rate shall be inclusive of all such liabilities.
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taking over tests, for reason other than for which the contractor is responsible, the 
“Provisional Acceptance Certificate” shall be issued at or within a mutually agreed 
reasonable period not exceeding 6 months after completion of the work.
Imposition of token penalty for delay in the completion of work
authority while granting extension to the currency of contract under clause 17 (B) 
of GCC may also consider levy of token penalty as deemed fit based on the merit 

FINAL ACCEPTANCE: 
The final acceptance of the entire plant shall take effect from the date of expiration 

period of guarantee provided the installations provisionally accepted are still 
in perfect working order. 
If on the other hand the installations are not in the perfect working order at the end 

of the guarantee period the purchaser may either extend th
until necessary works are carried out by the contractor, or carry out these works or 
have them carried out on behalf of the contractor and at his expense. A certificate 
of final acceptance shall then be issued by the purchaser, which 

All materials, components and fittings etc. 
be procured from reputed suppliers/ vendors/manufactures.

of material to be done by RITES or authorized representative of GM/EL/
premises before dispatch. For low value item “onsite inspection
authorized representative of GM/EL/DDU. Firm will provide necessary document for 

During execution of the work, contractors shall ensure that all safety 
precautions are taken by their men to protect themselves and site to prevent any 
untoward incident. DFCCIL reserve the right to stop the work in the a
safety gear and no claim shall be entertained in this regard; decision of the Engineer
charge will be final and binding upon the contractor. The cost of all the safety gear is 
deemed to have been included in the rates quoted and nothing

SCHEDULE: - 
The entire work is required to be completed in all respects within 
the date of issue of acceptance letter/telegram. Time is the essence of contract. The 
contractor will be required to maintain steady and regular progress to the satisfaction of 
the engineer to ensure that the work will be completed in all respec
stipulated time failing which action may be taken by the DFCCIL

General Conditions of Contract 2022 of Indian Railway, along with
correction slips and amendments. 
The Contractor shall be expected to initiate work immediately after receipt of “

The rates quoted and accepted by DFCCIL shall be firm and final during the currency of 

All statutory taxes and liabilities levied/may be levied in future by the Central 
Government or any other governing authority/agency from time to time shall be borne by 
the contractor and the rate shall be inclusive of all such liabilities.
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taking over tests, for reason other than for which the contractor is responsible, the 
ceptance Certificate” shall be issued at or within a mutually agreed 

reasonable period not exceeding 6 months after completion of the work. 
Imposition of token penalty for delay in the completion of work- Competent 

currency of contract under clause 17 (B) 
of GCC may also consider levy of token penalty as deemed fit based on the merit 

The final acceptance of the entire plant shall take effect from the date of expiration 
period of guarantee provided the installations provisionally accepted are still 

If on the other hand the installations are not in the perfect working order at the end 
of the guarantee period the purchaser may either extend the period of guarantee 
until necessary works are carried out by the contractor, or carry out these works or 
have them carried out on behalf of the contractor and at his expense. A certificate 
of final acceptance shall then be issued by the purchaser, which will terminate the 

 to be supplied by the 
suppliers/ vendors/manufactures. Inspection 

of material to be done by RITES or authorized representative of GM/EL/DDU in OEM 
inspection” will be done by 

. Firm will provide necessary document for 

During execution of the work, contractors shall ensure that all safety 
precautions are taken by their men to protect themselves and site to prevent any 

reserve the right to stop the work in the absence of proper 
safety gear and no claim shall be entertained in this regard; decision of the Engineer-in-
charge will be final and binding upon the contractor. The cost of all the safety gear is 
deemed to have been included in the rates quoted and nothing extra is payable under 

The entire work is required to be completed in all respects within 06 (Six) month from 
the date of issue of acceptance letter/telegram. Time is the essence of contract. The 
contractor will be required to maintain steady and regular progress to the satisfaction of 
the engineer to ensure that the work will be completed in all respects within the 

DFCCIL Administration in 
of Indian Railway, along with latest 

immediately after receipt of “Letter of 

The rates quoted and accepted by DFCCIL shall be firm and final during the currency of 

by the Central and State 
Government or any other governing authority/agency from time to time shall be borne by 
the contractor and the rate shall be inclusive of all such liabilities. 
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Signature of tendrer 
 

1.2.25.3 GST is inclusive for this tender. 
1.2.25.4 The Work Provider

being rendered by it to
1.2.25.5 The Work Provider 

and against all disputes, claims, fines, penalties, litigations criminal as well as civil that 
may be initiated against the DFCCIL on account of and/or arising out of the failure of the 
Work Provider to adhere to any statutory requirement, or to follow such rules 
regulations, guidelines or procedures as may be required under any statute or directiv

1.2.26 QUANTITY VARIATION

 Rates quoted in the schedule of items shall be valid for a 
up to maximum of (±) 25% for each item. In case of variation in
±25%, the rates for the additional quantities beyond
negotiated/decided on mutually acceptable terms, provided
not exceed the originally accepted rate as per agreement.
 

(i) Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be upto 25% of 
the quantity originally contracted, except in case of foundation work
variation limit shall apply)
as per sub- para (iii) below.

(ii) The Contractor shall be bound to carry out the work at the agreed 
be entitled to any claim or any compensation whatsoever upto the limit of 25% 
variation in quantity of individual item of works.

(iii) In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is c
rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of 
the concerned item, shall be paid at 98% of the rate awarded for that item in that 
particular tender;

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of 
the concerned item shall be paid at 96% of the rate awarded for that item in that 
particular tender;

c. Variation in quantities of individual items beyond 150% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be 
paid at 96% of the rate awarded for that item in that particular tender.

d. Variation to quantities of Minor Value Item:
       The limit for varying quantities for minor value items shall

25% prescribed for other items). A minor value item for this purpose is defined as 
an item whose original agreement value is less than 1 % of the total original 
contract value. 

d.(i) Quantities operated upto and including 100% of
concerned minor value item, shall be paid at the
particular tender;

d.(ii)Quantities operated in excess of 100% but upto 200% of the agreement quantity 
of the concerned minor value item, sh
that item in that particular tender;

d.(iii) Variation in quantities of individual minor value item beyond 200% will be 
avoided and would be permitted only in exceptional unavoidable circumstances 
and shall be paid at 96% of the rate awarded for that item in that particular tender.

DFCCIL/DDU/EL/Yard Lighting/2022 

 

clusive for this tender.  
Provider will, for the purpose, aforesaid continuously monitor the 

being rendered by it to ensure that these are up to the standards required by DFCCIL
 shall indemnify and keep DFCCIL indemnified and harmless from 

and against all disputes, claims, fines, penalties, litigations criminal as well as civil that 
may be initiated against the DFCCIL on account of and/or arising out of the failure of the 

to adhere to any statutory requirement, or to follow such rules 
regulations, guidelines or procedures as may be required under any statute or directiv

QUANTITY VARIATION:  

Rates quoted in the schedule of items shall be valid for a variation of the
up to maximum of (±) 25% for each item. In case of variation in quantities beyond
±25%, the rates for the additional quantities beyond ±25% variation shall be
negotiated/decided on mutually acceptable terms, provided the rate so a
not exceed the originally accepted rate as per agreement. 

Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be upto 25% of 

originally contracted, except in case of foundation work
variation limit shall apply). However, the rates for the increased quantities shall be 

para (iii) below.  
The Contractor shall be bound to carry out the work at the agreed 
be entitled to any claim or any compensation whatsoever upto the limit of 25% 
variation in quantity of individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, then same shall be executed at following 

Quantities operated in excess of 125% but upto 140% of the agreement quantity of 
the concerned item, shall be paid at 98% of the rate awarded for that item in that 
particular tender; 

ntities operated in excess of 140% but upto 150% of the agreement quantity of 
the concerned item shall be paid at 96% of the rate awarded for that item in that 
particular tender; 
Variation in quantities of individual items beyond 150% will be avoided and 

ould be permitted only in exceptional unavoidable circumstances and shall be 
paid at 96% of the rate awarded for that item in that particular tender.
Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall
25% prescribed for other items). A minor value item for this purpose is defined as 
an item whose original agreement value is less than 1 % of the total original 

  
Quantities operated upto and including 100% of the agreement quantity of the 
concerned minor value item, shall be paid at the rate awarded for that item in that 
particular tender; 
Quantities operated in excess of 100% but upto 200% of the agreement quantity 
of the concerned minor value item, shall be paid at 98% of the rate awarded for 
that item in that particular tender; 

Variation in quantities of individual minor value item beyond 200% will be 
avoided and would be permitted only in exceptional unavoidable circumstances 

id at 96% of the rate awarded for that item in that particular tender.
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continuously monitor the Works 
he standards required by DFCCIL. 

shall indemnify and keep DFCCIL indemnified and harmless from 
and against all disputes, claims, fines, penalties, litigations criminal as well as civil that 
may be initiated against the DFCCIL on account of and/or arising out of the failure of the 

to adhere to any statutory requirement, or to follow such rules 
regulations, guidelines or procedures as may be required under any statute or directive. 

variation of the quantity 
quantities beyond 

variation shall be 
the rate so arrived does 

Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be upto 25% of 

originally contracted, except in case of foundation work ( in which no 
However, the rates for the increased quantities shall be 

The Contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever upto the limit of 25% 

(iii) In case an increase in quantity of an individual item by more than 25% of the 
onsidered unavoidable, then same shall be executed at following 

Quantities operated in excess of 125% but upto 140% of the agreement quantity of 
the concerned item, shall be paid at 98% of the rate awarded for that item in that 

ntities operated in excess of 140% but upto 150% of the agreement quantity of 
the concerned item shall be paid at 96% of the rate awarded for that item in that 

Variation in quantities of individual items beyond 150% will be avoided and 
ould be permitted only in exceptional unavoidable circumstances and shall be 

paid at 96% of the rate awarded for that item in that particular tender.  

The limit for varying quantities for minor value items shall be 100% (as against 
25% prescribed for other items). A minor value item for this purpose is defined as 
an item whose original agreement value is less than 1 % of the total original 

the agreement quantity of the 
rate awarded for that item in that 

Quantities operated in excess of 100% but upto 200% of the agreement quantity 
all be paid at 98% of the rate awarded for 

Variation in quantities of individual minor value item beyond 200% will be 
avoided and would be permitted only in exceptional unavoidable circumstances 

id at 96% of the rate awarded for that item in that particular tender. 
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Signature of tendrer 
 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross 
quantity of earthwork 
of soil shall not be subject to this limit.
(v) As far as Standard Schedule of Rates (SSOR) 
limit of 25% would apply to the value of SSOR schedule(s) as a whole and not on 
individual SSOR items. However, in case of Non Standard
items, the limit of 25% would apply on the individual items irrespective of the manner
of quoting the rate (single percentage rate or individual item rate)

1.2.27 TERMINATION OF CONTRACT: 
In case the work of the 
of the terms and conditions of the contract and/or fails/neglects to carry out any 
instruction issued to it by DFCCIL from time to time the same can be terminated by 
DFCCIL on giving of 

 
1.2.28 IMPLEMENTATION OF INTEGRITY PACT IN DFCCIL
 

As per office memorandum no F.No DPE/13(12)/11
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required Performa in 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an 
agreement between the pros
the persons/ officials on both sides not to resort to any corrupt practices in any aspect 
/ stage of the contract.
The pact has to be implemented through a panel of independent external monitor who 
will review independently and objectively the compliance of the obligations by both 
the parties. As these IEM
CVO and are being processed separately.

 

A copy of pre contract integrity pact is enclosed at 
bidder as acceptance, as and when Independent External monitor is appointed.

 
1.2.29 ORDER OF PRIORITY OF CONTRACT DOCUMENTS
 

The documents forming the Contract are to be 
one another. For the purposes of interpretation, the priority of the documents 
shall be in accordance with the following sequence:
i) The Contract Agreement.

 
ii) Letter of Acceptance.

 
iii) Tender Form

 
iv) General Information

 
v) Notice Inviting Tender ( with Annexes )

 
vi) Instructions to Tenderers

 
vii) Special Conditions of Contract

 
viii) Annexures 

 
ix) Bill of Quantities (BOQ)

 
x) General Terms and Conditions of Contract

1.2.30  JURSDICTION OF COURTS
In case of any disputes/differences between ontractor and DFCCIL the jurisdiction 
shall be of Chanduali Courts only. 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross 
quantity of earthwork items and variation in the quantities of individual classifications 

hall not be subject to this limit.  
Standard Schedule of Rates (SSOR) items are concerned, the variation 

limit of 25% would apply to the value of SSOR schedule(s) as a whole and not on 
individual SSOR items. However, in case of Non Standard Schedule of Rates (SSOR) 
items, the limit of 25% would apply on the individual items irrespective of the manner
of quoting the rate (single percentage rate or individual item rate).

CONTRACT: - 
of the contractor is not found satisfactory, or there is a breach of any 

conditions of the contract and/or fails/neglects to carry out any 
instruction issued to it by DFCCIL from time to time the same can be terminated by 
DFCCIL on giving of the notice as stipulated in GCC.  

IMPLEMENTATION OF INTEGRITY PACT IN DFCCIL:- 

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required Performa in their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an 
agreement between the prospective vendors / bidders and the DFCCIL, committing 
the persons/ officials on both sides not to resort to any corrupt practices in any aspect 
/ stage of the contract. 
The pact has to be implemented through a panel of independent external monitor who 

review independently and objectively the compliance of the obligations by both 
the parties. As these IEM’s are to be appointed by the CVC in consultation with the 
CVO and are being processed separately. 

A copy of pre contract integrity pact is enclosed at Annexure I
bidder as acceptance, as and when Independent External monitor is appointed.

ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 

The documents forming the Contract are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents 
shall be in accordance with the following sequence: 

The Contract Agreement. 

Letter of Acceptance. 

Tender Form 

General Information 

iting Tender ( with Annexes ) 

Instructions to Tenderers 

Special Conditions of Contract 

 

Bill of Quantities (BOQ)/Schedule of Rate 

General Terms and Conditions of Contract 
JURSDICTION OF COURTS:- 
In case of any disputes/differences between ontractor and DFCCIL the jurisdiction 
shall be of Chanduali Courts only.  
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(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross 
items and variation in the quantities of individual classifications 

items are concerned, the variation 
limit of 25% would apply to the value of SSOR schedule(s) as a whole and not on 

Schedule of Rates (SSOR) 
items, the limit of 25% would apply on the individual items irrespective of the manner 

. 

found satisfactory, or there is a breach of any 
conditions of the contract and/or fails/neglects to carry out any 

instruction issued to it by DFCCIL from time to time the same can be terminated by 

 

Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 

their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an 

pective vendors / bidders and the DFCCIL, committing 
the persons/ officials on both sides not to resort to any corrupt practices in any aspect 

The pact has to be implemented through a panel of independent external monitor who 
review independently and objectively the compliance of the obligations by both 

s are to be appointed by the CVC in consultation with the 

IX for signature of 
bidder as acceptance, as and when Independent External monitor is appointed. 

taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents 

In case of any disputes/differences between ontractor and DFCCIL the jurisdiction 
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Signature of tendrer 
 

 
1.2.31 In case of any deviation in downloaded copy of the tender documents, the master 

Copy kept in the office of CGM/DDU/DFCCIL, will pr
CGM/DDU will prevail.

 
1.2.32 RISK PURCHASE:- 

reasons attributable to tenderer other  than force majeure conditions which may cause 
delay in completion of the work, DFCCIL shall be at liberty to cancel the contract, 
totally or partially, at any point of time without assigning any reason, whosever, and 
tale alternative measures at your risk and cost.

 
1.2.33 Penalties for Safety lapses

stipulated in IR GCC 2022 would also attract to pe
provisions. 

 
1.2.34 SECURITY DEPOSIT:

The Security Deposit shall be 5% of the contract value. The Bid Security submitted by 
the Contractor with his tender will be retained/encashed by the Railways as part of 
security for the due and faithful fulfillment of the contract by the Contractor.
Provided further that, if Contractor submits the Cash or Term Deposit Receipt issued 
from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond 
from a Scheduled commercial bank of India, either towards the Full Security 
Depositor the Part Sec
shall return the Bid Security, to the Contractor. 

Balance of Security Deposit may be deposited by the Contractor in cash or Term 
Deposit Receipt issued from Scheduled commercial bank of India o
Guarantee bond issued from Scheduled commercial bank of India, or may be 
recovered at the rate of 6% of the bill amount till the full Security Deposit is 
recovered.  Provided also that in case of defaulting Contractor, the Railway may re
any amount due for payment to the Contractor on the pending "on account bills" so 
that the amounts so retained (including amount guaranteed through Performance 
Guarantee) may not exceed 10% of the total value of the contract.

The Irrevocable Bank Guar
valid up to the stipulated date of Maintenance period plus 60 days and shall be 
extended from time to time, depending upon extension of contract granted in terms of 
Clause 17A and 17B of the Stand

Note: Security Deposit deposited in cash by the Contractor or recovered from the 
running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) 
can be refunded/returned to the contractor, in lie
bond issued from scheduled commercial bank of India, to be submitted by him, for an 
amount equal to or more than the already available Security Deposit, provided 
however that, in a contract of value less than Rs. 50 Crore, s
already available Security Deposit is permitted up to two times and in a contract of 
value equal to or more than Rs. 50 Crore, such refund / return of the already available 
Security Deposit is permitted up to three times.

1.2.35 (i) REFUND OF SECURITY DEPOSIT:
Security Deposit mentioned in above shall be returned to the Contractor along with or after, 
the following: 

(a) Final Payment of the Contract 
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In case of any deviation in downloaded copy of the tender documents, the master 
Copy kept in the office of CGM/DDU/DFCCIL, will prevail and the interpretation of 
CGM/DDU will prevail. 

 During execution of this Tender, if any delay is observed due to 
reasons attributable to tenderer other  than force majeure conditions which may cause 
delay in completion of the work, DFCCIL shall be at liberty to cancel the contract, 

, at any point of time without assigning any reason, whosever, and 
tale alternative measures at your risk and cost. 

Penalties for Safety lapses:- Any violation in adhere to the terms and conditions 
stipulated in IR GCC 2022 would also attract to penalities by you as per IR GCC 2022 

SECURITY DEPOSIT:  
The Security Deposit shall be 5% of the contract value. The Bid Security submitted by 
the Contractor with his tender will be retained/encashed by the Railways as part of 
security for the due and faithful fulfillment of the contract by the Contractor.

ided further that, if Contractor submits the Cash or Term Deposit Receipt issued 
from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond 
from a Scheduled commercial bank of India, either towards the Full Security 
Depositor the Part Security Deposit equal to or more than Bid Security, the Railway 
shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term 
Deposit Receipt issued from Scheduled commercial bank of India o
Guarantee bond issued from Scheduled commercial bank of India, or may be 
recovered at the rate of 6% of the bill amount till the full Security Deposit is 

Provided also that in case of defaulting Contractor, the Railway may re
any amount due for payment to the Contractor on the pending "on account bills" so 
that the amounts so retained (including amount guaranteed through Performance 
Guarantee) may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially 
valid up to the stipulated date of Maintenance period plus 60 days and shall be 
extended from time to time, depending upon extension of contract granted in terms of 
Clause 17A and 17B of the Standard General Conditions of Contract

Note: Security Deposit deposited in cash by the Contractor or recovered from the 
running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) 
can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee 
bond issued from scheduled commercial bank of India, to be submitted by him, for an 
amount equal to or more than the already available Security Deposit, provided 
however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the 
already available Security Deposit is permitted up to two times and in a contract of 
value equal to or more than Rs. 50 Crore, such refund / return of the already available 
Security Deposit is permitted up to three times. 

REFUND OF SECURITY DEPOSIT:   
Security Deposit mentioned in above shall be returned to the Contractor along with or after, 

Final Payment of the Contract and 
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In case of any deviation in downloaded copy of the tender documents, the master 
evail and the interpretation of 

During execution of this Tender, if any delay is observed due to 
reasons attributable to tenderer other  than force majeure conditions which may cause 
delay in completion of the work, DFCCIL shall be at liberty to cancel the contract, 

, at any point of time without assigning any reason, whosever, and 

Any violation in adhere to the terms and conditions 
nalities by you as per IR GCC 2022 

The Security Deposit shall be 5% of the contract value. The Bid Security submitted by 
the Contractor with his tender will be retained/encashed by the Railways as part of 
security for the due and faithful fulfillment of the contract by the Contractor.  

ided further that, if Contractor submits the Cash or Term Deposit Receipt issued 
from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond 
from a Scheduled commercial bank of India, either towards the Full Security 

urity Deposit equal to or more than Bid Security, the Railway 

Balance of Security Deposit may be deposited by the Contractor in cash or Term 
Deposit Receipt issued from Scheduled commercial bank of India or irrevocable Bank 
Guarantee bond issued from Scheduled commercial bank of India, or may be 
recovered at the rate of 6% of the bill amount till the full Security Deposit is 

Provided also that in case of defaulting Contractor, the Railway may retain 
any amount due for payment to the Contractor on the pending "on account bills" so 
that the amounts so retained (including amount guaranteed through Performance 

antee submitted towards Security deposit shall be initially 
valid up to the stipulated date of Maintenance period plus 60 days and shall be 
extended from time to time, depending upon extension of contract granted in terms of 

ard General Conditions of Contract 2022. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the 
running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) 

u of irrevocable Bank Guarantee 
bond issued from scheduled commercial bank of India, to be submitted by him, for an 
amount equal to or more than the already available Security Deposit, provided 

uch refund/ return of the 
already available Security Deposit is permitted up to two times and in a contract of 
value equal to or more than Rs. 50 Crore, such refund / return of the already available 

Security Deposit mentioned in above shall be returned to the Contractor along with or after, 
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Signature of tendrer 
 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that 
DFCCIL has No Claim on Contractor  

(c) Maintenance Certificate issued, on expiry of the maintenance period, in case 
applicable. 
 

(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 
clause 62 (1) of GCC 2022 conditions, the Security Deposit already with 
contract shall be forfeited. However, in case the contract is rescinded in part or parts under 
clause 62 (1) of GCC 2022, the Security Deposit shall not be forfeited.
 
(iii) No interest shall be payable upon the Bid Security and Security Deposit or amounts 
payable to the Contractor under the Contract, but Government Securities deposited in terms 
of GCC 2022 will be payable with interest accrued thereon.
 
1.2.36 PERFORMANCE GUARANTEE

             The procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of 
time for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date 
of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 12% per annum shall be charged for the delay 
beyond 21(Twenty one) days, i.e. from 22
the 60th day happens to be a declared holiday in the concerned office of the Railway, 
submission of PG can be accepted on the next working day.

In all other cases, if the Contractor
from the date of issue of LOA, the contract is liable to be terminated. In case contract is 
terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 
contractor against that particular contract, subject to maximum of PG amount. In case a 
tenderer has not submitted Bid Security on the strength of their registration as a Startup 
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of 
Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 

(i)  A deposit of Cash; 
(ii)    Irrevocable Bank Guarantee;
(iii)   Government Securities including State Loan Bonds at 5% below the market value;
(iv)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank 
(v)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 

Bank of India; 
(vi)   Deposit in the Post Office Saving Bank;
(vii)  Deposit in the National Savings Certificates;
(viii) Twelve years National Defence Certif
(ix)   Ten years Defence Deposits;
(x)  National Defence Bonds and
(xi)   Unit Trust Certificates at 5% below market value or at the face value whichever is less. 

Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted.
(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. This 
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Execution of Final Supplementary Agreement or Certification by Engineer that 
has No Claim on Contractor  and 

Maintenance Certificate issued, on expiry of the maintenance period, in case 

Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 
conditions, the Security Deposit already with 

contract shall be forfeited. However, in case the contract is rescinded in part or parts under 
, the Security Deposit shall not be forfeited. 

e payable upon the Bid Security and Security Deposit or amounts 
payable to the Contractor under the Contract, but Government Securities deposited in terms 

will be payable with interest accrued thereon. 

PERFORMANCE GUARANTEE: 

The procedure for obtaining Performance Guarantee is outlined below:

The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of 

ssion of PG beyond 21 (Twenty one) days and upto 60 days from the date 
of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 12% per annum shall be charged for the delay 

one) days, i.e. from 22nd day after the date of issue of LOA. Further, if 
day happens to be a declared holiday in the concerned office of the Railway, 

submission of PG can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 
from the date of issue of LOA, the contract is liable to be terminated. In case contract is 
terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 

hat particular contract, subject to maximum of PG amount. In case a 
tenderer has not submitted Bid Security on the strength of their registration as a Startup 
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of 

Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work.

The successful bidder shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 5% of the original contract value:- 

Irrevocable Bank Guarantee; 
Government Securities including State Loan Bonds at 5% below the market value;
Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank 
Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 

Deposit in the Post Office Saving Bank; 
Deposit in the National Savings Certificates; 
Twelve years National Defence Certificates; 
Ten years Defence Deposits; 
National Defence Bonds and 
Unit Trust Certificates at 5% below market value or at the face value whichever is less. 
Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted.

rformance Guarantee shall be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. This 
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Execution of Final Supplementary Agreement or Certification by Engineer that 

Maintenance Certificate issued, on expiry of the maintenance period, in case 

Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 
conditions, the Security Deposit already with DFCCIL under the 

contract shall be forfeited. However, in case the contract is rescinded in part or parts under 

e payable upon the Bid Security and Security Deposit or amounts 
payable to the Contractor under the Contract, but Government Securities deposited in terms 

The procedure for obtaining Performance Guarantee is outlined below: 

The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of 

ssion of PG beyond 21 (Twenty one) days and upto 60 days from the date 
of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 12% per annum shall be charged for the delay 

day after the date of issue of LOA. Further, if 
day happens to be a declared holiday in the concerned office of the Railway, 

fails to submit the requisite PG even after 60 days 
from the date of issue of LOA, the contract is liable to be terminated. In case contract is 
terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 

hat particular contract, subject to maximum of PG amount. In case a 
tenderer has not submitted Bid Security on the strength of their registration as a Startup 
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of 

tender for that work. 

The successful bidder shall submit the Performance Guarantee (PG) in any of the 

Government Securities including State Loan Bonds at 5% below the market value; 
Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 
Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 

Unit Trust Certificates at 5% below market value or at the face value whichever is less. 
Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

rformance Guarantee shall be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. This 
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P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyon
that. In case, the time for completion of work gets extended, the Contractor shall get the 
validity of P.G. extended to cover such extended time for completion of work plus 60 
days. 

(d) The value of PG to be submitted by the Contractor is based on origin
shall not change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent autho
Contractor has completed the work in all respects satisfactorily.

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 
contract shall be encashed.

(g)  The Engineer shall not make a claim under t
amounts to which the President of India is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event 
of: 

(i) Failure by the Contractor to exten
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee.

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed 
by the Contractor or determined under any of the Clauses/Conditions of the Agreement, 
within 30 days of the service of notice to this effect by Engineer.

(iii)The Contract being determined or rescinded under clause 62 of these
 
1.2.37 INSURANCE: 
 The contractor shall take out and keep in force a policy or policies of insurance against 

all liabilities of the contractor or the purchaser at common law or under any status in 
respect of accidents to person who shall be employed by the contractor in or 
site of the contractor’s office for the purpose of carrying out the works on the site. The 
contractor shall also take out and keep in force a policy or policies of insurance against 
all recognized risks to their offices and depots. Such insurance
the approval of the purchaser and if he so requires in his name.

 
1.2.38 DEFECT LIABILITY PERIOD

The period of defect liability for the works shall be 
from the date of completion of the work or as certified by the DFCCIL
 

1.2.39 ELECTRICAL CONTRACTOR LICENS
 Contractor must have valid 

appropriate government 
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P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyon
that. In case, the time for completion of work gets extended, the Contractor shall get the 
validity of P.G. extended to cover such extended time for completion of work plus 60 

The value of PG to be submitted by the Contractor is based on origin
shall not change due to subsequent variation(s) in the original contract value.
The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent autho
Contractor has completed the work in all respects satisfactorily. 

Whenever the contract is rescinded, the Performance Guarantee already submitted for the 
contract shall be encashed. 

The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event 

Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee. 

Failure by the Contractor to pay President of India any amount due, either as agreed 
Contractor or determined under any of the Clauses/Conditions of the Agreement, 

within 30 days of the service of notice to this effect by Engineer. 

The Contract being determined or rescinded under clause 62 of these

The contractor shall take out and keep in force a policy or policies of insurance against 
all liabilities of the contractor or the purchaser at common law or under any status in 
respect of accidents to person who shall be employed by the contractor in or 
site of the contractor’s office for the purpose of carrying out the works on the site. The 
contractor shall also take out and keep in force a policy or policies of insurance against 
all recognized risks to their offices and depots. Such insurance shall in all respects be to 
the approval of the purchaser and if he so requires in his name. 

DEFECT LIABILITY PERIOD : 
The period of defect liability for the works shall be 12 (Twelve)
from the date of completion of the work or as certified by the DFCCIL

LECTRICAL CONTRACTOR LICENSE: 
Contractor must have valid Class-‘A’, Electrical Contractor License issued from 

government authority to execute mentioned works. 
 

****** 
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P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond 
that. In case, the time for completion of work gets extended, the Contractor shall get the 
validity of P.G. extended to cover such extended time for completion of work plus 60 

The value of PG to be submitted by the Contractor is based on original contract value and 
shall not change due to subsequent variation(s) in the original contract value. 
The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 

Whenever the contract is rescinded, the Performance Guarantee already submitted for the 

he Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event 

d the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 

Failure by the Contractor to pay President of India any amount due, either as agreed 
Contractor or determined under any of the Clauses/Conditions of the Agreement, 

The Contract being determined or rescinded under clause 62 of these conditions 2022. 

The contractor shall take out and keep in force a policy or policies of insurance against 
all liabilities of the contractor or the purchaser at common law or under any status in 
respect of accidents to person who shall be employed by the contractor in or about the 
site of the contractor’s office for the purpose of carrying out the works on the site. The 
contractor shall also take out and keep in force a policy or policies of insurance against 

shall in all respects be to 

12 (Twelve) Months starting 
from the date of completion of the work or as certified by the DFCCIL. 

Electrical Contractor License issued from 
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1.3.1 SCOPE 
This chapter deals with prices to be paid for supply and/or erection of 
or for suppliers and other amounts payable in accordance withaccepted schedules of prices
and rates and terms and conditions of paymentmentioned herein. This is a works contract. 
The total prices for the completeditems of work are the actual prices payable to the Contractor 
as per the termsand conditions of the contract.
1.3.2 SCHEDULE OF PRIC
(a) The unit rates given against various items of work in tender papers are
schedule of rates. The tenderers are required to quote uniform
above against the total estimated cost of work
item of schedule of rates, shall be
tenderer’s quoted percentage. The prices so obtained shall be the unit prices for the various
items of work given in schedule of rates.
(b) UNIT PRICES FOR MATERIALS.
The unit prices for supply indicated in the schedule of rates are inclusive of the
materials including all incidental charges for transport,
materials, commission for arranging
dispatch by rail/road direct from manufacturer’s factory and completing all
formalities in this respect, such as submission of forwarding notes,
wagons, collection of railway receipt, conservancy
all insurance premium, bankers
of stamps, etc. as also siding or shunting charges, if any levied by the Railway.
prices includes all taxes, duties and levies (include Works Contract
works contract. Therefore, they should quote their
as leviable in the event of sale
that state and present tax structure applicable.
and Octroi exemption certificate
the contractor. No reimbursement on account of Octroi duty will be entertained by the 
purchaser. The price are inclusive o
(c) OTHER PRICE ADJUSTMENT
The price adjustment of unit prices or prices of fittings, materials, equipment
on account of prices fluctuation of raw materials will be
adjustment on account of variation in
permitted. 
(d) QUANTITIES 
The approximate estimated quantities of various items or works are included in
However, the contractor will work out the quantities based on
and get it approved from the purchaser before
(e) EXPLANATORY NOTES
Explanatory notes for various items of work included in Schedule, are given in
I,Chapter-IV. 
1.3.3 NON-SCHEDULE & ADDITIONAL SUPPLIES:
1.3.3.1NON-SCHEDULE ITEMS:
i) If during the execution of the work, the contractor is called upon to carry outany new item 
of work not included in Schedules, the contractor shall executesuch works at such p
may be mutually agreed with the Purchaser before
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PART -I 
 

CHAPTER -III 
 

PRICES AND PAYMENT 
 

This chapter deals with prices to be paid for supply and/or erection of various i
or for suppliers and other amounts payable in accordance withaccepted schedules of prices
and rates and terms and conditions of paymentmentioned herein. This is a works contract. 
The total prices for the completeditems of work are the actual prices payable to the Contractor 
as per the termsand conditions of the contract. 
1.3.2 SCHEDULE OF PRICES 

The unit rates given against various items of work in tender papers are
schedule of rates. The tenderers are required to quote uniform percentage below / at par / 
above against the total estimated cost of work .The actual payment to be 
item of schedule of rates, shall be derived after loading the schedule of rates with the 

percentage. The prices so obtained shall be the unit prices for the various
items of work given in schedule of rates. 

S FOR MATERIALS. 
The unit prices for supply indicated in the schedule of rates are inclusive of the
materials including all incidental charges for transport, loading/unloading and handling of 
materials, commission for arranging 

oad direct from manufacturer’s factory and completing all
formalities in this respect, such as submission of forwarding notes, arranging placement of 
wagons, collection of railway receipt, conservancy charges as applicable from time to time, 

insurance premium, bankers charges for bank guarantee, indemnity bonds inclusive of cost 
as also siding or shunting charges, if any levied by the Railway.

prices includes all taxes, duties and levies (include Works Contract Tax) ap
works contract. Therefore, they should quote their prices taking into account the rate of taxes 
as leviable in the event of sale through works contract to the Central Railway Organization in 

present tax structure applicable. Necessary,  Sales Tax concessional Form A/D 
and Octroi exemption certificate will be issued by DFCCIL/Railways on written request of 

reimbursement on account of Octroi duty will be entertained by the 
The price are inclusive of provision for losses and wastages in transit and

) OTHER PRICE ADJUSTMENT 
The price adjustment of unit prices or prices of fittings, materials, equipment
on account of prices fluctuation of raw materials will be permitted as per para
adjustment on account of variation in insurance and freight charges (Road or Rail) will be 

The approximate estimated quantities of various items or works are included in
the contractor will work out the quantities based on approved drawing for schedule 

and get it approved from the purchaser before placing order. 
) EXPLANATORY NOTES 

Explanatory notes for various items of work included in Schedule, are given in

SCHEDULE & ADDITIONAL SUPPLIES: 
SCHEDULE ITEMS: 

i) If during the execution of the work, the contractor is called upon to carry outany new item 
of work not included in Schedules, the contractor shall executesuch works at such p
may be mutually agreed with the Purchaser before commencement after obtaining the 
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various items of work 
or for suppliers and other amounts payable in accordance withaccepted schedules of prices 
and rates and terms and conditions of paymentmentioned herein. This is a works contract. 
The total prices for the completeditems of work are the actual prices payable to the Contractor 

The unit rates given against various items of work in tender papers are the standard 
percentage below / at par / 

actual payment to be made against any 
derived after loading the schedule of rates with the 

percentage. The prices so obtained shall be the unit prices for the various 

The unit prices for supply indicated in the schedule of rates are inclusive of the prices of 
loading/unloading and handling of 

oad direct from manufacturer’s factory and completing all necessary 
arranging placement of 

charges as applicable from time to time, 
charges for bank guarantee, indemnity bonds inclusive of cost 

as also siding or shunting charges, if any levied by the Railway. The unit 
Tax) applicable on this 

prices taking into account the rate of taxes 
through works contract to the Central Railway Organization in 

Sales Tax concessional Form A/D 
Railways on written request of 

reimbursement on account of Octroi duty will be entertained by the 
f provision for losses and wastages in transit and erection.  

The price adjustment of unit prices or prices of fittings, materials, equipment or components 
per para-1.3.18. No 

insurance and freight charges (Road or Rail) will be 

The approximate estimated quantities of various items or works are included in Schedule. 
approved drawing for schedule 

Explanatory notes for various items of work included in Schedule, are given in Part-

i) If during the execution of the work, the contractor is called upon to carry outany new item 
of work not included in Schedules, the contractor shall executesuch works at such price as 

commencement after obtaining the 
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competent authority’s approval and
analysis as per the current market / prevalent rates of such or similar ite
DFCCIL/Railway Administration in that or nearby areas.
ii) Provided that if the Contractor commence work or incurs any expenditure in
before the rates are determined and agreed upon as lastly
in such a case the Contractor shall only
or expenditure incurred by him prior to the date of determination of the rates as aforesaid 
according to the rates as shall be by the Purchaser. Howeve
with the decision of the Purchaser in this 
within 30 days of getting the decision of
claimed. The Chief General Manager
would be final and binding on the contractor and the Railway.
1.3.3.2PRICE OF ADDITIONAL SUPPLIES:
The additional supplies of individual scheduled items
the contractor at the rate of the bid received.
1.3.4 PAYMENTS AND RECOVERIES:
a) No advance payment shall be made to the contractor. However, on account
be made against receipt of materials at site and also progressive
each item of work during the erection stage.
b) Subject to any deductions or recoveries which the purchaser be entitled to
Contract, the contractor shall unless otherwise agreed to be
payments subject to conditions stipula
i) Progress payments for supply and erection
iii) Payments for additional supplies
iv) Payment for provisional acceptance
v) Payment for surplus materials taken over
vi)Payment for T&P and Maintenance Spares.
vi)Final settlement. 
1.3.5 INVOICING PROCEDURE 
(a) The contractor shall submit his invoicing procedure 
purchaser’s representative within two months from the date of receipt of letter
of tender. Separate invoices sh
above. All invoices shall be submitted with original
copies of supporting documents
Where copies of original documents are required in support of several invoices, true certified
copies of the original documents may be forwar
consent. 
(b) Invoices shall be submitted only on the basis of agreed principles andprices,
measurement of works completed shall be approved bythe purchaser’s engineer prior to the 
submission of invoices. For this purpose
submitted by the contractor fo
extent of work. 
(c) All invoices /Bills shall be accompanied by the following
1. Supplier Challans 
2. Commissioning certificate granted by the concern 
representative 
3. Certificate of receipt of material duly accepted by the concern 
representative 
1.3.6 TERMS OF PAYMENT
A. Payment 
A.1Payments for erection and commissioning
under; 
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competent authority’s approval and sanction. The rates will be based on the Rly’s LOA/rate 
current market / prevalent rates of such or similar items available with the

Railway Administration in that or nearby areas. 
ii) Provided that if the Contractor commence work or incurs any expenditure in
before the rates are determined and agreed upon as lastly hereon-to-fore mentioned, 
in such a case the Contractor shall only entitled to be paid in respect of the work carried out 

by him prior to the date of determination of the rates as aforesaid 
the rates as shall be by the Purchaser. However, if the contractor is not

with the decision of the Purchaser in this respect, he may appeal to Chief 
within 30 days of getting the decision of the Purchaser, supported by analysis of the rates 

General Manager's decision after hearing both the parties in the matter
would be final and binding on the contractor and the Railway. 
1.3.3.2PRICE OF ADDITIONAL SUPPLIES: 
The additional supplies of individual scheduled items, if necessary, will be taken

r at the rate of the bid received. 
1.3.4 PAYMENTS AND RECOVERIES: 
a) No advance payment shall be made to the contractor. However, on account
be made against receipt of materials at site and also progressive payments will be made for 

f work during the erection stage. 
b) Subject to any deductions or recoveries which the purchaser be entitled to
Contract, the contractor shall unless otherwise agreed to be entitled to get the following 
payments subject to conditions stipulated in subsequent paragraphs. 
i) Progress payments for supply and erection 
iii) Payments for additional supplies 
iv) Payment for provisional acceptance 
v) Payment for surplus materials taken over 
vi)Payment for T&P and Maintenance Spares. 

1.3.5 INVOICING PROCEDURE : 
(a) The contractor shall submit his invoicing procedure if applicable, for approval by the
purchaser’s representative within two months from the date of receipt of letter
of tender. Separate invoices shall be submitted for different type of payments mentioned 
above. All invoices shall be submitted with original supporting documents or certified true 
copies of supporting documents wherever these are acceptable to the purchaser’s engineer. 

original documents are required in support of several invoices, true certified
copies of the original documents may be forwarded to the purchaser’s engineer 

(b) Invoices shall be submitted only on the basis of agreed principles andprices,
measurement of works completed shall be approved bythe purchaser’s engineer prior to the 
submission of invoices. For this purpose, the Schedule of quantities and measurements 
submitted by the contractor fo rapproval of the purchaser’s engineer may be only up to the 

voices /Bills shall be accompanied by the following 

Commissioning certificate granted by the concern Engineer In-charge’s authorized

Certificate of receipt of material duly accepted by the concern Engineer Incharge’s

1.3.6 TERMS OF PAYMENT 

erection and commissioning included in schedule shall be made in stages as 
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sanction. The rates will be based on the Rly’s LOA/rate 
ms available with the 

ii) Provided that if the Contractor commence work or incurs any expenditure in regard thereto 
fore mentioned, then and 

entitled to be paid in respect of the work carried out 
by him prior to the date of determination of the rates as aforesaid 

r, if the contractor is not satisfied 
Chief General Manager 

the Purchaser, supported by analysis of the rates 
ecision after hearing both the parties in the matter 

will be taken over from 

a) No advance payment shall be made to the contractor. However, on account payment will 
payments will be made for 

b) Subject to any deductions or recoveries which the purchaser be entitled to make under the 
entitled to get the following 

for approval by the 
purchaser’s representative within two months from the date of receipt of letter of acceptance 

of payments mentioned 
supporting documents or certified true 

wherever these are acceptable to the purchaser’s engineer. 
original documents are required in support of several invoices, true certified 

ded to the purchaser’s engineer with his 

(b) Invoices shall be submitted only on the basis of agreed principles andprices, quantities and 
measurement of works completed shall be approved bythe purchaser’s engineer prior to the 

the Schedule of quantities and measurements 
eer may be only up to the 

’s authorized 

Engineer Incharge’sauthorized 

in schedule shall be made in stages as 
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a. 80% payment as per rates indicated in schedule along with percentage
made after Supply and Erection 
b. 10% of payment will be made after
an integrated activity. 
c. Balance10% of payment will be made after completion of entire work asper rates indicated 
in schedule along with percentage accepted.
 
1.3.7 Payment for additional supplies:
The contractor shall receive payment for additional 
conditions stipulated in Para 1.3.3.1.
1.3.8 Final settlement: On Successful completion of guarantee period and issue of certificate 
of final acceptance of entire installations, the security deposit will be refunded 
contractor after adjustment of any dues payable by the
1.3.9 MEASUREMENTS: 
(a) Payments for field work shall be made in accordance with approved
and measured in relevant units, except where
of the work are more than those shown
not be entitled to any 
extra payment, unless dimensions were increased on account of physical
carrying out the work in accordance with approved drawings
dimensions of the work are less than those shown in
and the work is accepted without being
rejected, payment will be made as per work actua
(b) The measurement will be made generally in accordance with standard
practice conformity with the Explanatory notes for Schedule in
tender documents. 
1.3.10 TAXES: 
(a) The Contractor and all personnel 
are payable under statutory laws of India and the Purchaser will notaccept any liability for the 
same. 
(b) Deduction of income tax at source as per provision of finance act and income taxact in 
force may be made from the Contractor/sub
credited to the Central Government.
(c) Tenderers will examine the various provisions of the Central Goods and ServicesTax Act 
2017 (CGST) goods and Services Tax Act, 2017 (IGST
Tax Act, 2017 (UTGST)/ respective state’s State Goods andServices Tax Act (SGST)also as 
notified by Central/State Govt & as amended from timeto time and applicable taxes before 
bidding. Tenderers will ensure that full b
by them is duly considered while quoting
(d) The successful tenderer who is liable to be registered under
Act shall submit GSTIN along with other details required
Act to railway immediately after the award of
contract, without which no payment shall be released to the contractor. The contractor
be responsible for deposition of applicable GST to the concerned authority.
(e) In case the successful 
CGST/IGST/UTGST/SGST Act, the railway shall deduct the applicable GST from
bills under reverse charge mechanism (RCM) and deposit the same to the
concerned authority. 
1.3.11   RELEASE OF PERFORMANCE GUA
The Performance Guarantee (PG) shall be 
the work based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily.
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as per rates indicated in schedule along with percentage
and Erection of material in which Erection is an integrated 

of payment will be made after commissioning of material in which Commissioning is 

of payment will be made after completion of entire work asper rates indicated 
in schedule along with percentage accepted. 

Payment for additional supplies: 
The contractor shall receive payment for additional supplies and erection inaccordance with 
conditions stipulated in Para 1.3.3.1. 

On Successful completion of guarantee period and issue of certificate 
acceptance of entire installations, the security deposit will be refunded 

contractor after adjustment of any dues payable by the contractor to the purchaser.

(a) Payments for field work shall be made in accordance with approved designs and drawings 
and measured in relevant units, except where provided for otherwise. In case the dimensions 
of the work are more than those shown in approved designs and drawings, the contractor will 

extra payment, unless dimensions were increased on account of physical
ing out the work in accordance with approved drawings and designs. In case the 

dimensions of the work are less than those shown in the approved designs and the drawings 
and the work is accepted without being 
rejected, payment will be made as per work actually done. 
(b) The measurement will be made generally in accordance with standard
practice conformity with the Explanatory notes for Schedule in Part-I, Chapter

The Contractor and all personnel employed by him shall pay such taxes likeincome tax as 
are payable under statutory laws of India and the Purchaser will notaccept any liability for the 

Deduction of income tax at source as per provision of finance act and income taxact in 
ay be made from the Contractor/sub-Contractor and theamount so deducted may be 

credited to the Central Government. 
Tenderers will examine the various provisions of the Central Goods and ServicesTax Act 

2017 (CGST) goods and Services Tax Act, 2017 (IGST)/ Union territoryGoods and services 
Tax Act, 2017 (UTGST)/ respective state’s State Goods andServices Tax Act (SGST)also as 
notified by Central/State Govt & as amended from timeto time and applicable taxes before 
bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed 
by them is duly considered while quoting rates. 

The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 
Act shall submit GSTIN along with other details required under CGST/IGST
Act to railway immediately after the award of 
contract, without which no payment shall be released to the contractor. The contractor
be responsible for deposition of applicable GST to the concerned authority.

In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST Act, the railway shall deduct the applicable GST from
bills under reverse charge mechanism (RCM) and deposit the same to the 

RELEASE OF PERFORMANCE GUARANTEE: 
The Performance Guarantee (PG) shall be released by 21 days after physical completion of 

based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 
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as per rates indicated in schedule along with percentage accepted will be 
integrated activity. 

material in which Commissioning is 

of payment will be made after completion of entire work asper rates indicated 

supplies and erection inaccordance with 

On Successful completion of guarantee period and issue of certificate 
acceptance of entire installations, the security deposit will be refunded /returned to the 

contractor to the purchaser. 

designs and drawings 
. In case the dimensions 

in approved designs and drawings, the contractor will 

extra payment, unless dimensions were increased on account of physical impossibility of 
and designs. In case the 

the approved designs and the drawings 

(b) The measurement will be made generally in accordance with standard engineering 
I, Chapter- IV of the 

employed by him shall pay such taxes likeincome tax as 
are payable under statutory laws of India and the Purchaser will notaccept any liability for the 

Deduction of income tax at source as per provision of finance act and income taxact in 
Contractor and theamount so deducted may be 

Tenderers will examine the various provisions of the Central Goods and ServicesTax Act 
)/ Union territoryGoods and services 

Tax Act, 2017 (UTGST)/ respective state’s State Goods andServices Tax Act (SGST)also as 
notified by Central/State Govt & as amended from timeto time and applicable taxes before 

Input Tax Credit (ITC) likely to be availed 

CGST/IGST/UTGST/SGST 
under CGST/IGST/UTGST/SGST 

contract, without which no payment shall be released to the contractor. The contractor shall 
be responsible for deposition of applicable GST to the concerned authority. 

tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the railway shall deduct the applicable GST from his/their 

after physical completion of 
based on 'Completion Certificate' issued by the competent authority stating that the 
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1.3.12 RELEASE OF SECURITY DEPOSIT:
Security Deposit shall be returned to the Contractor after the following:
(a) Final Payment of the Contract as per 
(b) Signature of Final Supplementary Agreement or Certification by Engineer that 
has No Claim on Contractor and
(c) Issue of Maintenance Certificate on expiry of the maintenance period as per 
clause. 
Forfeiture of Security Deposit:
Whenever the contract is rescinded as a whole under 
Deposit already with Railways
case the contract is rescinded in part or parts under 
shall not be forfeited. 
No interest shall be payable upon the 
to the Contractor under the Contract, but Government Securities deposited
with interest accrued thereon as per relevant GCC 
1.3.13 RATES FOR ITEMS OF WORKS: 
(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended to 
provide for works duly and properly completed in accordance with the General and Special 
(if any) Conditions of the Contract and the Specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 
in terms of Clause 42 of these conditions and without prejudice to the generality the
shall be deemed to include and cover superintendence and labour, supply, including full 
freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 
props, timber, machinery, barracks, tackle, roads, pegs, p
plant required on the works, except such tools, plant or materials as may be specified in the 
contract to be supplied to the Contractor by the Railway, the erection, maintenance and 
removal of all temporary works and build
draining, all prevention of or compensation for trespass, all barriers and arrangements for the 
safety of the public or of employees during the execution of works, all sanitary and medical 
arrangements for labour camps as may be prescribed by the Railway
all work and of the construction, repair and upkeep of all centre lines, bench marks and level 
pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owner
surface damage or taxes and impositions payable to local authorities in respect of land, 
structures and all material supplied for the work or other duties of or expenses for which the 
Contractor may become liable or may be put to under any provision 
or in connection with the execution of the contract and all such other incidental charges or 
contingencies as may have been specially provided for in the Specifications.
 
However, if rates of existing GST or cess on GST for Works 
tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 
within the original date of completion/date of completion extended under 
clause and the Contractor thereupon properly 
reimbursed the amount so paid.
 
Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 
tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 
tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India.

PRICE VARIATION CLAUSE in Works Contracts is dealt with in accord
provisions of GCC 2022 with latest amendments & correction slips.
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RELEASE OF SECURITY DEPOSIT: 
Security Deposit shall be returned to the Contractor after the following: 

Final Payment of the Contract as per relevant GCC clause and 
Signature of Final Supplementary Agreement or Certification by Engineer that 

has No Claim on Contractor and 
Issue of Maintenance Certificate on expiry of the maintenance period as per 

Forfeiture of Security Deposit: 
r the contract is rescinded as a whole under relevant GCC clause

ailways/DFCCIL under the contract shall be forfeited. However, in 
case the contract is rescinded in part or parts under relevant GCC clause, the Security D

No interest shall be payable upon the Bid Security and Security Deposit or amounts payable 
to the Contractor under the Contract, but Government Securities deposited

as per relevant GCC –Clause. 
RATES FOR ITEMS OF WORKS:  

The rates, entered in the accepted Schedule of Rates of the Contract are intended to 
provide for works duly and properly completed in accordance with the General and Special 

tions of the Contract and the Specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 
in terms of Clause 42 of these conditions and without prejudice to the generality the
shall be deemed to include and cover superintendence and labour, supply, including full 
freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 
props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and 
plant required on the works, except such tools, plant or materials as may be specified in the 
contract to be supplied to the Contractor by the Railway, the erection, maintenance and 
removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 
draining, all prevention of or compensation for trespass, all barriers and arrangements for the 
safety of the public or of employees during the execution of works, all sanitary and medical 

labour camps as may be prescribed by the Railway/DFCCIL
all work and of the construction, repair and upkeep of all centre lines, bench marks and level 
pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owner
surface damage or taxes and impositions payable to local authorities in respect of land, 
structures and all material supplied for the work or other duties of or expenses for which the 
Contractor may become liable or may be put to under any provision of law for the purpose of 
or in connection with the execution of the contract and all such other incidental charges or 
contingencies as may have been specially provided for in the Specifications.

However, if rates of existing GST or cess on GST for Works Contract is increased or any new 
tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 
within the original date of completion/date of completion extended under 

and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be 
reimbursed the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 
tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 
tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India. 

 
PRICE VARIATION CLAUSE in Works Contracts is dealt with in accord

with latest amendments & correction slips. 
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Signature of Final Supplementary Agreement or Certification by Engineer that DFCCIL 

Issue of Maintenance Certificate on expiry of the maintenance period as per relevant GCC 

clause, the Security 
under the contract shall be forfeited. However, in 

the Security Deposit 

and Security Deposit or amounts payable 
to the Contractor under the Contract, but Government Securities deposited, will be payable 

The rates, entered in the accepted Schedule of Rates of the Contract are intended to 
provide for works duly and properly completed in accordance with the General and Special 

tions of the Contract and the Specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 
in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 
shall be deemed to include and cover superintendence and labour, supply, including full 
freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 

osts, tools and all apparatus and 
plant required on the works, except such tools, plant or materials as may be specified in the 
contract to be supplied to the Contractor by the Railway, the erection, maintenance and 

ings, all watching, lighting, bailing, pumping and 
draining, all prevention of or compensation for trespass, all barriers and arrangements for the 
safety of the public or of employees during the execution of works, all sanitary and medical 

/DFCCIL, the setting of 
all work and of the construction, repair and upkeep of all centre lines, bench marks and level 
pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners for 
surface damage or taxes and impositions payable to local authorities in respect of land, 
structures and all material supplied for the work or other duties of or expenses for which the 

of law for the purpose of 
or in connection with the execution of the contract and all such other incidental charges or 
contingencies as may have been specially provided for in the Specifications. 

Contract is increased or any new 
tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 
within the original date of completion/date of completion extended under relevant GCC 

pays such taxes/cess, the Contractor shall be 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 
tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 
tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 

PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance with 



 
 

DFCCIL/DDU/EL/Yard Lighting/2022
 

Signature of tendrer 
 

As per Railway Board’s letter no. 2017/Trans/01/Policy dated 08/02/2018,
advertisement value of this tender is less than
 
1.3.14 Maintenance of Works:
continuance of the works and also for the period of maintenance specified in the Tender Form 
after the date of issue of the certificate of completion by the Engineer or any ot
subsequent to the completion of the works that may be fixed by the Engineer, be responsible 
for and effectively maintain and uphold in good substantial, sound and perfect condition all 
and every part of the works and shall make good from t
the Engineer shall require, any damage or defect that may during the above period arise in or 
be discovered or be in any way connected with the works, provided that such damage or 
defect is not directly caused by er
insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 
the Railway/DFCCIL or other persons legally entitled thereto whenever required by the 
Engineer so to do, all losses, damages, costs and expenses they or any of them may incur or 
be put or be liable to by reasons or in consequence of the operations of the Contractor or of 
his failure in any respect.  
 
1.3.14.1Certificate of Completion of Works:  
work has been completed and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 
completion in respect of the work and the period of maintenance of the work shall commence 
from the date of completion mentioned in such certificate. 
mention that the work has been completed in all respects and that all the contractual 
obligations have been fulfilled by the Contractor and that there is no due from the Contractor 
to Railways/DFCCIL against the contract concerned.  
The Engineer may also issue such a certificate indicating date of completion with respect to 
any part of the work (before the completion of the whole of work), which has been both 
completed to the satisfaction of the Engineer and occupied or used by the Railway. When any 
such certificate is given in respect of part of a work, such part shall be considered as 
completed and the period of maintenance of such part shall commence from the date of 
completion mentioned in the completion certificate issued for that part of the work. 
 
1.3.14.2 Contractor not Absolved by Completion Certificate: 
Completion in respect of the works referred to in Sub
absolve the Contractor from his liability to make good any defects imperfections, shrinkages 
or faults which may appear during the period of maintenance specified in the tender arising
the opinion of the Engineer from materials or workmanship not in accordance with the 
drawings or specifications or instruction of the Engineer, which defects, imperfections, 
shrinkages or faults shall upon the direction in writing of the Engineer be am
good by the Contractor at his own cost; and in case of default on the part of Contractor, the 
Engineer may employ labour and materials or appoint another Contractor to amend and make 
good such defects, imperfections, shrinkages and faults an
and incidental thereto shall be borne by the Contractor and shall be recoverable from any 
moneys due to him under the contract. 
 
1.3.14.3 Final Supplementary Agreement: 
the Railway/DFCCIL as per terms and conditions of the contract agreement or otherwise 
concluded by the parties with mutual consent and full and final payment is made by the 
Railway to the Contractor for work done, and there is unequivocal no claim on either side
under the contract, the parties shall execute the final supplementary agreement annexed as 
Annexure IV. 
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As per Railway Board’s letter no. 2017/Trans/01/Policy dated 08/02/2018,
ent value of this tender is less than Rs 5 crore, so PVC will not 

Maintenance of Works: The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender Form 
after the date of issue of the certificate of completion by the Engineer or any ot
subsequent to the completion of the works that may be fixed by the Engineer, be responsible 
for and effectively maintain and uphold in good substantial, sound and perfect condition all 
and every part of the works and shall make good from time to time and at all times as often as 
the Engineer shall require, any damage or defect that may during the above period arise in or 
be discovered or be in any way connected with the works, provided that such damage or 
defect is not directly caused by errors in the contract documents, act of providence or 
insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 

or other persons legally entitled thereto whenever required by the 
all losses, damages, costs and expenses they or any of them may incur or 

be put or be liable to by reasons or in consequence of the operations of the Contractor or of 

.1Certificate of Completion of Works:  As soon as in the opinion of the Engineer, the 
work has been completed and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

he work and the period of maintenance of the work shall commence 
from the date of completion mentioned in such certificate. The certificate, inter alia, should 
mention that the work has been completed in all respects and that all the contractual 

s have been fulfilled by the Contractor and that there is no due from the Contractor 
against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to 
ore the completion of the whole of work), which has been both 

completed to the satisfaction of the Engineer and occupied or used by the Railway. When any 
such certificate is given in respect of part of a work, such part shall be considered as 

the period of maintenance of such part shall commence from the date of 
completion mentioned in the completion certificate issued for that part of the work. 

Contractor not Absolved by Completion Certificate: The Certificate of 
ect of the works referred to in Sub-Clause (1) of this Clause shall not 

absolve the Contractor from his liability to make good any defects imperfections, shrinkages 
or faults which may appear during the period of maintenance specified in the tender arising
the opinion of the Engineer from materials or workmanship not in accordance with the 
drawings or specifications or instruction of the Engineer, which defects, imperfections, 
shrinkages or faults shall upon the direction in writing of the Engineer be am
good by the Contractor at his own cost; and in case of default on the part of Contractor, the 
Engineer may employ labour and materials or appoint another Contractor to amend and make 
good such defects, imperfections, shrinkages and faults and all expenses consequent thereon 
and incidental thereto shall be borne by the Contractor and shall be recoverable from any 
moneys due to him under the contract.  

.3 Final Supplementary Agreement: After the work is completed and taken over by 
as per terms and conditions of the contract agreement or otherwise 

concluded by the parties with mutual consent and full and final payment is made by the 
Railway to the Contractor for work done, and there is unequivocal no claim on either side
under the contract, the parties shall execute the final supplementary agreement annexed as 

 Page 38 

As per Railway Board’s letter no. 2017/Trans/01/Policy dated 08/02/2018,Since, the Cost of 
not be applicable.  

The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender Form 
after the date of issue of the certificate of completion by the Engineer or any other earlier date 
subsequent to the completion of the works that may be fixed by the Engineer, be responsible 
for and effectively maintain and uphold in good substantial, sound and perfect condition all 

ime to time and at all times as often as 
the Engineer shall require, any damage or defect that may during the above period arise in or 
be discovered or be in any way connected with the works, provided that such damage or 

rors in the contract documents, act of providence or 
insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 

or other persons legally entitled thereto whenever required by the 
all losses, damages, costs and expenses they or any of them may incur or 

be put or be liable to by reasons or in consequence of the operations of the Contractor or of 

As soon as in the opinion of the Engineer, the 
work has been completed and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

he work and the period of maintenance of the work shall commence 
The certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual 
s have been fulfilled by the Contractor and that there is no due from the Contractor 

The Engineer may also issue such a certificate indicating date of completion with respect to 
ore the completion of the whole of work), which has been both 

completed to the satisfaction of the Engineer and occupied or used by the Railway. When any 
such certificate is given in respect of part of a work, such part shall be considered as 

the period of maintenance of such part shall commence from the date of 
completion mentioned in the completion certificate issued for that part of the work.  

The Certificate of 
Clause (1) of this Clause shall not 

absolve the Contractor from his liability to make good any defects imperfections, shrinkages 
or faults which may appear during the period of maintenance specified in the tender arising in 
the opinion of the Engineer from materials or workmanship not in accordance with the 
drawings or specifications or instruction of the Engineer, which defects, imperfections, 
shrinkages or faults shall upon the direction in writing of the Engineer be amended and made 
good by the Contractor at his own cost; and in case of default on the part of Contractor, the 
Engineer may employ labour and materials or appoint another Contractor to amend and make 

d all expenses consequent thereon 
and incidental thereto shall be borne by the Contractor and shall be recoverable from any 

After the work is completed and taken over by 
as per terms and conditions of the contract agreement or otherwise 

concluded by the parties with mutual consent and full and final payment is made by the 
Railway to the Contractor for work done, and there is unequivocal no claim on either side 
under the contract, the parties shall execute the final supplementary agreement annexed as 
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Signature of tendrer 
 

 
1.3.15 Approval only by Maintenance Certificate:
certificate referred to in relevant 
constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as an admission of the due performance of the contract or any part thereof. 
 
1.3.15.1 Maintenance Certificate:
Maintenance Certificate shall have been signed by the Engineer stating that the works have 
been completed and maintained to his satisfaction. The Maintenance Certificate shall be given 
by the Engineer upon the expiration of the period of maintenance or as soon thereafter as any 
works ordered during such period
The Competent Authority to issue above Maintenance Certificate shall normally be the 
authority who is competent to sign the contract. If this 
lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 
certificate. The certificate, inter alia, should mention that the work has been completed in all 
respects and that all the contractua
there is no due from the Contractor to Railways
 
1.3.15.2 Cessation of Railway’s
liable to the Contractor for any matter arising out of or in connection with the contract for 
execution of the works unless the Contractor has made a claim in writing in respect thereof 
before the issue of the Maintenance Certificate under th
1.3.15.3 Unfulfilled Obligations:
the Contractor and the Railway
obligation incurred under the provision of the contract prior to the 
Certificate which remains unperformed at the time such certificate is issued and for the 
purposes of determining the nature and extent of any such obligations, the contract shall be 
deemed to remain in force between the parties the
 
1.3.16.1Final Payment: On the Engineer's certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the Engineer's 
representative's certified measurements or Engineer’s certified “
engineer’s measurements” of the total quantity of work executed by the Contractor upto the 
date of completion and on the accepted schedule of rates and for extra works on rates 
determined shall be paid to the Contractor subject alwa
made under these presents and further subject to the Contractor having signed delivered to the 
Engineer enclosing either a full account in detail of all claims he may have on the 
Railway/DFCCIL in respect of the works or ha
Engineer having after the receipt of such account given a certificate in writing that  the whole 
of the works to be done under the provisions of the Contracts have been completed, that they 
have been inspected by him since their completion and found to be in good and substantial 
order, that all properties, works and things, removed, disturbed or injured in consequence of 
the works have been properly replaced and made good and all expenses and demands incurred 
by or made upon the Railway
consequence of the works, have been satisfied agreeably and in conformity with the contract. 
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Approval only by Maintenance Certificate: No certificate other than maintenance 
relevant Clause of GCC of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as an admission of the due performance of the contract or any part thereof. 

1.3.15.1 Maintenance Certificate: The Contract shall not be considered as completed until a 
Maintenance Certificate shall have been signed by the Engineer stating that the works have 
been completed and maintained to his satisfaction. The Maintenance Certificate shall be given 

r upon the expiration of the period of maintenance or as soon thereafter as any 
works ordered during such period. 
The Competent Authority to issue above Maintenance Certificate shall normally be the 
authority who is competent to sign the contract. If this Competent Authority is of the rank 
lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 
certificate. The certificate, inter alia, should mention that the work has been completed in all 
respects and that all the contractual obligations have been fulfilled by the Contractor and that 
there is no due from the Contractor to Railways/DFCCIL against the contract concerned.

Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL
liable to the Contractor for any matter arising out of or in connection with the contract for 
execution of the works unless the Contractor has made a claim in writing in respect thereof 
before the issue of the Maintenance Certificate under this clause. 

Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate 
the Contractor and the Railway/DFCCIL shall remain liable for the fulfillment of any 
obligation incurred under the provision of the contract prior to the issue of the Maintenance 
Certificate which remains unperformed at the time such certificate is issued and for the 
purposes of determining the nature and extent of any such obligations, the contract shall be 
deemed to remain in force between the parties thereto. 

On the Engineer's certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the Engineer's 
representative's certified measurements or Engineer’s certified “contractor’s authorized 
engineer’s measurements” of the total quantity of work executed by the Contractor upto the 
date of completion and on the accepted schedule of rates and for extra works on rates 
determined shall be paid to the Contractor subject always to any deduction which may be 
made under these presents and further subject to the Contractor having signed delivered to the 
Engineer enclosing either a full account in detail of all claims he may have on the 

in respect of the works or having delivered No Claim Certificate
Engineer having after the receipt of such account given a certificate in writing that  the whole 
of the works to be done under the provisions of the Contracts have been completed, that they 

y him since their completion and found to be in good and substantial 
order, that all properties, works and things, removed, disturbed or injured in consequence of 
the works have been properly replaced and made good and all expenses and demands incurred 

or made upon the Railway/DFCCIL for or in the respect of damage or loss by from or in 
consequence of the works, have been satisfied agreeably and in conformity with the contract. 
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No certificate other than maintenance 
of GCC of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as an admission of the due performance of the contract or any part thereof.  

he Contract shall not be considered as completed until a 
Maintenance Certificate shall have been signed by the Engineer stating that the works have 
been completed and maintained to his satisfaction. The Maintenance Certificate shall be given 

r upon the expiration of the period of maintenance or as soon thereafter as any 

The Competent Authority to issue above Maintenance Certificate shall normally be the 
Competent Authority is of the rank 

lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 
certificate. The certificate, inter alia, should mention that the work has been completed in all 

l obligations have been fulfilled by the Contractor and that 
against the contract concerned. 

/DFCCIL shall not be 
liable to the Contractor for any matter arising out of or in connection with the contract for 
execution of the works unless the Contractor has made a claim in writing in respect thereof 

Notwithstanding the issue of the Maintenance Certificate 
shall remain liable for the fulfillment of any 

issue of the Maintenance 
Certificate which remains unperformed at the time such certificate is issued and for the 
purposes of determining the nature and extent of any such obligations, the contract shall be 

On the Engineer's certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the Engineer's 

contractor’s authorized 
engineer’s measurements” of the total quantity of work executed by the Contractor upto the 
date of completion and on the accepted schedule of rates and for extra works on rates 

ys to any deduction which may be 
made under these presents and further subject to the Contractor having signed delivered to the 
Engineer enclosing either a full account in detail of all claims he may have on the 

ving delivered No Claim Certificate. and the 
Engineer having after the receipt of such account given a certificate in writing that  the whole 
of the works to be done under the provisions of the Contracts have been completed, that they 

y him since their completion and found to be in good and substantial 
order, that all properties, works and things, removed, disturbed or injured in consequence of 
the works have been properly replaced and made good and all expenses and demands incurred 

for or in the respect of damage or loss by from or in 
consequence of the works, have been satisfied agreeably and in conformity with the contract.  
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Signature of tendrer 
 

1.3.16.2 Post Payment Audit:
itself the right to carry out a post
and the final bill including all supporting vouchers, abstracts etc. and to make a claim on the 
Contractor for the refund of any excess amount pa
or settlement of claims, whichever is later, if as a result of such examination any over
payment to him is discovered to have been made in respect of any works done or alleged to 
have been done by him under th
 
1.3.17 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR:
(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 
required, produce or cause to be produced for examination by the Engineer any quotation, 
invoice, cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper 
of writing or any copy of or extract from any such document and also furnish information and 
returns verified in such manner as may be required in any way relating to the executio
contract or relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the Engineer on the question of relevancy of any documents, information or return 
being final and binding in the parties). The Contractor shall
required to prove to the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract.
 
(ii) If any portion of the work in a contract of value more than one crore of rupees be 
carried out by a sub-contractor or any subsidiary or allied firm or company , the Engineer 
shall have power to secure the books of such sub
company, through the Contractor, and such books shall be open to his in
 
(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 
obligations of the Contractor under any statute rules or orders binding on the Contractor.

1.3.18 LABOUR: 

1.3.18.1 Wages to Labour: The Contractor shall be respo
the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and 
the Rules made there under in respect of any employees directly or through petty Contractors 
or sub-contractors employed by him fo
 
If, in compliance with the terms of the contract, the Contractor supplied any labour to be used 
wholly or partly under the direct orders and control of the Railways whether in connection 
with any work being executed by the Contractor or otherwise for the purpose of the Railway 
such labour shall, for the purpose of this Clause, still be deemed to be persons employed by 
the Contractor. 
 
If any moneys shall, as a result of any claim or application made under the sa
directed to be paid by the Railway, such money shall be deemed to be moneys payable to the 
Railway by the Contractor and on failure by the Contractor to repay the Railway any moneys 
paid by it as aforesaid within seven days after the same shall h
Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India. 
 
1.3.18.2 Apprentices Act: The Contractor shall be responsible to ensure complianc
the provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
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Post Payment Audit: It is an agreed term of contract that the Rail
itself the right to carry out a post-payment audit and/ or technical examination of the  works 
and the final bill including all supporting vouchers, abstracts etc. and to make a claim on the 
Contractor for the refund of any excess amount paid to him till the release of security deposit 
or settlement of claims, whichever is later, if as a result of such examination any over
payment to him is discovered to have been made in respect of any works done or alleged to 
have been done by him under the contract. 

1.3.17 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR:
For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any quotation, 
other account, book of accounts, voucher, receipt, letter, memorandum, paper 

of writing or any copy of or extract from any such document and also furnish information and 
returns verified in such manner as may be required in any way relating to the executio
contract or relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the Engineer on the question of relevancy of any documents, information or return 
being final and binding in the parties). The Contractor shall similarly produce vouchers etc, if 
required to prove to the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract. 

If any portion of the work in a contract of value more than one crore of rupees be 
contractor or any subsidiary or allied firm or company , the Engineer 

shall have power to secure the books of such sub-contract or any subsidiary or allied firm or 
company, through the Contractor, and such books shall be open to his inspection.

The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 
obligations of the Contractor under any statute rules or orders binding on the Contractor.

 
The Contractor shall be responsible to ensure compliance with 

the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and 
the Rules made there under in respect of any employees directly or through petty Contractors 

contractors employed by him for the purpose of carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used 
wholly or partly under the direct orders and control of the Railways whether in connection 

cuted by the Contractor or otherwise for the purpose of the Railway 
such labour shall, for the purpose of this Clause, still be deemed to be persons employed by 

If any moneys shall, as a result of any claim or application made under the sa
directed to be paid by the Railway, such money shall be deemed to be moneys payable to the 
Railway by the Contractor and on failure by the Contractor to repay the Railway any moneys 
paid by it as aforesaid within seven days after the same shall have been demanded, the 
Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India.  

The Contractor shall be responsible to ensure complianc
the provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
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It is an agreed term of contract that the Railway reserves to 
payment audit and/ or technical examination of the  works 

and the final bill including all supporting vouchers, abstracts etc. and to make a claim on the 
id to him till the release of security deposit 

or settlement of claims, whichever is later, if as a result of such examination any over-
payment to him is discovered to have been made in respect of any works done or alleged to 

1.3.17 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR: 
For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any quotation, 
other account, book of accounts, voucher, receipt, letter, memorandum, paper 

of writing or any copy of or extract from any such document and also furnish information and 
returns verified in such manner as may be required in any way relating to the execution of this 
contract or relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the Engineer on the question of relevancy of any documents, information or return 

similarly produce vouchers etc, if 
required to prove to the Engineer, that materials supplied by him, are in accordance with the 

If any portion of the work in a contract of value more than one crore of rupees be 
contractor or any subsidiary or allied firm or company , the Engineer 

contract or any subsidiary or allied firm or 
spection. 

The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 
obligations of the Contractor under any statute rules or orders binding on the Contractor. 

nsible to ensure compliance with 
the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and 
the Rules made there under in respect of any employees directly or through petty Contractors 

r the purpose of carrying out this contract. 

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used 
wholly or partly under the direct orders and control of the Railways whether in connection 

cuted by the Contractor or otherwise for the purpose of the Railway 
such labour shall, for the purpose of this Clause, still be deemed to be persons employed by 

If any moneys shall, as a result of any claim or application made under the said Act be 
directed to be paid by the Railway, such money shall be deemed to be moneys payable to the 
Railway by the Contractor and on failure by the Contractor to repay the Railway any moneys 

ave been demanded, the 
Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 

The Contractor shall be responsible to ensure compliance with 
the provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
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time to time in respect of apprentices directly or through petty Contractors or sub
employed by him for the purpose of carrying out the Contract.
 
If the Contractor directly or through petty Contractors or sub
failure will be a breach of the contract and the Railway may, in its discretion, rescind the 
contract. The Contractor shall also be liable for any pecuniary li
any violation of the provisions of the Act.
 
1.3.18.3 Provisions of Payments of Wages Act:
provisions of the Payment of Wages Act, 1936 and the rules made there under in respect of 
all employees employed by him either directly or through petty Contractors or sub
contractors in the works. If in compliance with the terms of the contract, the Contractor 
directly or through petty Contractors or sub
wholly or partly under the direct orders and control of the Engineer whether in connection 
with the works to be executed hereunder or otherwise for the purpose of the Engineer, such 
labour shall nevertheless be deemed to comprise persons employed by the Co
moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 
payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the 
Contractor to repay such money to the Railways deduct the same f
Contractor in terms of the contract. The Railway shall be entitled to recover the same from 
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 
India all moneys paid or payable by the Railway
costs of expenses in connection with any claim thereto and the decision of the Engineer upon 
any question arising out of the effect or force of this Clause shall be final and binding upon 
the Contractor.   
 
1.3.18.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970:
(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 
1971 as modified from time to time, wherever applicable and shall also indemnify the 
Railway from and against any claims under the aforesaid Act and the Rules.

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time 
to time before the commencement of the work and continue to have a valid license until 
the completion of the work. Any failure to fulfill the requirement shall attract the penal 
provision of the Act.  

(3) The Contractor shall pay to the labour employed by him d
contractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour, indirectly enga
any engaged by sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him.

(4) In respect of all labour directly or indirectly employed in the work for performance of the 
Contractor's part of the contract, the Contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and Rules wherever applicable.

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 
Railway is obliged to pay any amount of wages to a workman employed by the Contractor 
or his sub-contractor in execution of the work or to incur any expenditure on account of 
the contingent, liability of the Railway due to the Contractor's failure to fulfill his 
statutory obligations under the aforesaid Act or the rules, the Railway will recover from 
the Contractor, the amount of wages so paid or the amount of expenditure so incurred and 
without prejudice to the rights of the Railway under the Section 20, Sub
Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover 
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time to time in respect of apprentices directly or through petty Contractors or sub
employed by him for the purpose of carrying out the Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 
failure will be a breach of the contract and the Railway may, in its discretion, rescind the 
contract. The Contractor shall also be liable for any pecuniary liability arising on account of 
any violation of the provisions of the Act. 

Provisions of Payments of Wages Act: The Contractor shall comply with the 
provisions of the Payment of Wages Act, 1936 and the rules made there under in respect of 

oyees employed by him either directly or through petty Contractors or sub
contractors in the works. If in compliance with the terms of the contract, the Contractor 
directly or through petty Contractors or sub-contractors shall supply any labour to be used 
wholly or partly under the direct orders and control of the Engineer whether in connection 
with the works to be executed hereunder or otherwise for the purpose of the Engineer, such 
labour shall nevertheless be deemed to comprise persons employed by the Co
moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 
payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the 
Contractor to repay such money to the Railways deduct the same from any moneys due to the 
Contractor in terms of the contract. The Railway shall be entitled to recover the same from 
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 
India all moneys paid or payable by the Railway by way of compensation of aforesaid or for 
costs of expenses in connection with any claim thereto and the decision of the Engineer upon 
any question arising out of the effect or force of this Clause shall be final and binding upon 

1.3.18.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970:
The Contractor shall comply with the provision of the contract labour (Regulation and 
Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1 as modified from time to time, wherever applicable and shall also indemnify the 
Railway from and against any claims under the aforesaid Act and the Rules.
The Contractor shall obtain a valid license under the aforesaid Act as modified from time 

me before the commencement of the work and continue to have a valid license until 
the completion of the work. Any failure to fulfill the requirement shall attract the penal 

The Contractor shall pay to the labour employed by him directly or through sub
contractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour, indirectly engaged on the works including 

contractors in connection with the said work, as if the labour had 
been immediately employed by him. 
In respect of all labour directly or indirectly employed in the work for performance of the 

part of the contract, the Contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and Rules wherever applicable.
In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

obliged to pay any amount of wages to a workman employed by the Contractor 
contractor in execution of the work or to incur any expenditure on account of 

the contingent, liability of the Railway due to the Contractor's failure to fulfill his 
tutory obligations under the aforesaid Act or the rules, the Railway will recover from 

the Contractor, the amount of wages so paid or the amount of expenditure so incurred and 
without prejudice to the rights of the Railway under the Section 20, Sub

Section (4) of the aforesaid Act, the Railway shall be at liberty to recover 
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time to time in respect of apprentices directly or through petty Contractors or sub-contractors 

contractors fails to do so, his 
failure will be a breach of the contract and the Railway may, in its discretion, rescind the 

ability arising on account of 

The Contractor shall comply with the 
provisions of the Payment of Wages Act, 1936 and the rules made there under in respect of 

oyees employed by him either directly or through petty Contractors or sub-
contractors in the works. If in compliance with the terms of the contract, the Contractor 

contractors shall supply any labour to be used 
wholly or partly under the direct orders and control of the Engineer whether in connection 
with the works to be executed hereunder or otherwise for the purpose of the Engineer, such 
labour shall nevertheless be deemed to comprise persons employed by the Contractor and any 
moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 
payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the 

rom any moneys due to the 
Contractor in terms of the contract. The Railway shall be entitled to recover the same from 
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

by way of compensation of aforesaid or for 
costs of expenses in connection with any claim thereto and the decision of the Engineer upon 
any question arising out of the effect or force of this Clause shall be final and binding upon 

1.3.18.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
The Contractor shall comply with the provision of the contract labour (Regulation and 
Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1 as modified from time to time, wherever applicable and shall also indemnify the 
Railway from and against any claims under the aforesaid Act and the Rules. 
The Contractor shall obtain a valid license under the aforesaid Act as modified from time 

me before the commencement of the work and continue to have a valid license until 
the completion of the work. Any failure to fulfill the requirement shall attract the penal 

irectly or through sub-
contractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 

ged on the works including 
contractors in connection with the said work, as if the labour had 

In respect of all labour directly or indirectly employed in the work for performance of the 
part of the contract, the Contractor shall comply with or cause to be complied 

with the provisions of the aforesaid Act and Rules wherever applicable. 
In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

obliged to pay any amount of wages to a workman employed by the Contractor 
contractor in execution of the work or to incur any expenditure on account of 

the contingent, liability of the Railway due to the Contractor's failure to fulfill his 
tutory obligations under the aforesaid Act or the rules, the Railway will recover from 

the Contractor, the amount of wages so paid or the amount of expenditure so incurred and 
without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and 

Section (4) of the aforesaid Act, the Railway shall be at liberty to recover 
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such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India. The Railway shall not be
claim made against it under Sub
21 of the aforesaid Act except on the written request of the Contractor and upon his 
giving to the Railway full security for all costs for which 
in contesting such claim. The decision of the Chief Electrical Engineer regarding the 
amount actually recoverable from the Contractor as stated above shall be final and 
binding on the Contractor.

 
1.3.18.5 Provisions of Empl
1952: 
The Contractor shall comply with the provisions of Para 30 & 36
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 
& 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time 
through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 
wherever applicable and shall also indemnify the Railway from and against any claims under 
the aforesaid Act and the Rules.
 
1.3.18.6 Contractor is to abide by the provisions of Payment of Wages act & Minimum 
Wages act in terms Indian Railways General Condition of Contract. In order to ensure the 
same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 
and upload requisite details of labour and their payment in this portal. These details shall be 
available in public domain. The Registration/ updation of Portal shall be 
(a) Contractor shall apply for one time registration of his company/firm etc. in the 

Shramikkalyan portal
Acceptance. Engineer shall approve the contractor’s registration in the portal with
days of receipt of such request.

(b) Contractor once approved by any Engineer, can create password with login ID (PAN 
No.) for subsequent use of portal for all L

(c) The contractor once registered on the portal, shall provide details 
Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days of 
issue of any LoA for approval of concerned engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of
such request.  

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them on 
shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour& payments made thereof after each wage 
period.  

(f) While processing payment of any ‘On Account bill’ or ‘Final bill’ or relea
‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the 
correct details of contract labours engaged in connection with this contract and 
payments made to them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’
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such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India. The Railway shall not be bound to contest any 
claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 
21 of the aforesaid Act except on the written request of the Contractor and upon his 
giving to the Railway full security for all costs for which the Railway might become liable 
in contesting such claim. The decision of the Chief Electrical Engineer regarding the 
amount actually recoverable from the Contractor as stated above shall be final and 
binding on the Contractor. 

1.3.18.5 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 

Linked Insurance Scheme, 1976; as modified from time to time 
through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 
wherever applicable and shall also indemnify the Railway from and against any claims under 

and the Rules. 

Contractor is to abide by the provisions of Payment of Wages act & Minimum 
terms Indian Railways General Condition of Contract. In order to ensure the 

same, an application has been developed and hosted on website 
shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 
available in public domain. The Registration/ updation of Portal shall be done as under:

Contractor shall apply for one time registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration in the portal with
days of receipt of such request. 
Contractor once approved by any Engineer, can create password with login ID (PAN 
No.) for subsequent use of portal for all LOAs issued in his favour. 
The contractor once registered on the portal, shall provide details 

A) / Contract Agreements on shramikkalyan portal within 15 days of 
issue of any LoA for approval of concerned engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of

A by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them on 
shramikkalyan portal on monthly basis.  
It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour& payments made thereof after each wage 

While processing payment of any ‘On Account bill’ or ‘Final bill’ or relea
‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the 
correct details of contract labours engaged in connection with this contract and 

made to them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.”
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such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 
bound to contest any 

Section (4) of Section 
21 of the aforesaid Act except on the written request of the Contractor and upon his 

the Railway might become liable 
in contesting such claim. The decision of the Chief Electrical Engineer regarding the 
amount actually recoverable from the Contractor as stated above shall be final and 

oyees Provident Fund and Miscellaneous Provisions Act, 

B of the Employees 
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 

Linked Insurance Scheme, 1976; as modified from time to time 
through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 
wherever applicable and shall also indemnify the Railway from and against any claims under 

Contractor is to abide by the provisions of Payment of Wages act & Minimum 
terms Indian Railways General Condition of Contract. In order to ensure the 

same, an application has been developed and hosted on website 
shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 
done as under: 

Contractor shall apply for one time registration of his company/firm etc. in the 
with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal within 7 

Contractor once approved by any Engineer, can create password with login ID (PAN 

The contractor once registered on the portal, shall provide details of his Letter of 
A) / Contract Agreements on shramikkalyan portal within 15 days of 

issue of any LoA for approval of concerned engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of receipt of 

A by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them on 

It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour& payments made thereof after each wage 

While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 
‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the 
correct details of contract labours engaged in connection with this contract and 

made to them during the wage period in Railway’s Shramikkalyan portal at 
till ____Month, ____Year.” 
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1.3.18.7 Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditio
Construction Workers’ Welfare Cess Act, 1996”:
The tenderers, for carrying out any construction work, shall get themselves registered with the 
Registering Officer under Section
1996 and rules made thereto by the concerned State Govt., and submit certificate of 
Registration issued from the Registering Officer of the concerned State Govt. (Labour Dept.). 
The Cess shall be deducted from contractor’s bill
1.3.18.8 Reporting of Accidents:
employees directly or through petty Contractors or sub
works and shall report serious accidents t
the works to the Engineer or the Engineers Representative and shall make every arrangements 
to render all possible assistance.
1.3.18.9 Provision of Workmen’s Compensation Act:
the provisions of Section 12 Sub
Railway is obliged to pay compensation to a workman directly or through petty Contractor or 
sub-contractor employed by the Contractor in executing the work, Railway w
the Contractor the amount of the compensation so paid, and, without prejudice to the rights of 
Railway under Section 12 Sub
recover such amount or any part thereof from Contractor
dues of Contractor with the Government of India.  Railway shall not be bound to contest any 
claim made against it under Section 12 Sub
request of the Contractor and up
Railway might become liable in consequence of contesting such claim.
1.3.18.10 Provision of Mines Act:
provisions of the Mines Act, 1952 or any statutory modifications or re
the time being in force and any rules and regulations made thereunder in respect of all the 
persons directly or through the petty Contractors or sub
this contract and shall indemnify the Railway from and against any claims under the Mines 
Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 
by him or otherwise.  
1.3.19 DETERMINATION OF CONTRACT:
1.3.19.1 Right of Railway/DFCCIL
shall be entitled to determine and terminate the contract at any time, should in the Railway's 
opinion, the cessation of wor
other cause whatever, in which case the value of approved materials at site and of work done 
to date by the Contractor will be paid for in full at the rate specified in the contract. Notice in 
writing from the Railway of such determination and the reasons therefore shall be conclusive 
evidence thereof. 
1.3.19.2 Payment on Determination of Contract:
sub clause (1) of this clause and the Contractor claims payment
him in the expectation of completing the whole of the work, the Railways
admit and consider such claims as are deemed reasonable and are supported by vouchers to 
the satisfaction of the Engineer. The Railway's
propriety of such expenditure shall be final and conclusive. 
1.3.19.3 The Contractor shall have no claim to any payment of compensation or otherwise, 
howsoever on account of any profit or advantage which he might have de
execution of the work in full but which he did not derive in consequence of determination of 
contract. 
1.3.19.4 Determination of Contract owing to Default of Contractor: 
If the Contractor should: 
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1.3.18.7 Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996” and “The Building and Other 
Construction Workers’ Welfare Cess Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves registered with the 
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 
1996 and rules made thereto by the concerned State Govt., and submit certificate of 
Registration issued from the Registering Officer of the concerned State Govt. (Labour Dept.). 
The Cess shall be deducted from contractor’s bills as per provisions of the Act.  
1.3.18.8 Reporting of Accidents: The Contractor shall be responsible for the safety of all 
employees directly or through petty Contractors or sub-contractor employed by him on the 
works and shall report serious accidents to any of them however and wherever occurring on 
the works to the Engineer or the Engineers Representative and shall make every arrangements 
to render all possible assistance. 
1.3.18.9 Provision of Workmen’s Compensation Act: In every case in which by virtu
the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 
Railway is obliged to pay compensation to a workman directly or through petty Contractor or 

contractor employed by the Contractor in executing the work, Railway w
the Contractor the amount of the compensation so paid, and, without prejudice to the rights of 
Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to 
recover such amount or any part thereof from Contractor’s bills/Security Deposit or any other 
dues of Contractor with the Government of India.  Railway shall not be bound to contest any 
claim made against it under Section 12 Sub-Section (1) of the said Act except on the written 
request of the Contractor and upon his giving to Railway full security for all costs for which 
Railway might become liable in consequence of contesting such claim. 
1.3.18.10 Provision of Mines Act: The Contractor shall observe and perform all the 
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for 
the time being in force and any rules and regulations made thereunder in respect of all the 

hrough the petty Contractors or sub-contractors employed by him under 
this contract and shall indemnify the Railway from and against any claims under the Mines 
Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 

1.3.19 DETERMINATION OF CONTRACT: 
/DFCCIL to Determine the Contract: The Railway

shall be entitled to determine and terminate the contract at any time, should in the Railway's 
opinion, the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and of work done 
to date by the Contractor will be paid for in full at the rate specified in the contract. Notice in 

ng from the Railway of such determination and the reasons therefore shall be conclusive 

1.3.19.2 Payment on Determination of Contract: Should the contract be determined under 
sub clause (1) of this clause and the Contractor claims payment for expenditure incurred by 
him in the expectation of completing the whole of the work, the Railways
admit and consider such claims as are deemed reasonable and are supported by vouchers to 
the satisfaction of the Engineer. The Railway's/DFCCIL’s decision on the necessity and 
propriety of such expenditure shall be final and conclusive.  

The Contractor shall have no claim to any payment of compensation or otherwise, 
howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of determination of 

1.3.19.4 Determination of Contract owing to Default of Contractor:  
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1.3.18.7 Provisions of “The Building and Other Construction Workers (Regulation of 
ns of Service) Act, 1996” and “The Building and Other 

The tenderers, for carrying out any construction work, shall get themselves registered with the 
er Construction Workers Act, 

1996 and rules made thereto by the concerned State Govt., and submit certificate of 
Registration issued from the Registering Officer of the concerned State Govt. (Labour Dept.). 

s as per provisions of the Act.   
The Contractor shall be responsible for the safety of all 

contractor employed by him on the 
o any of them however and wherever occurring on 

the works to the Engineer or the Engineers Representative and shall make every arrangements 

In every case in which by virtue of 
Section (1) of the Workmen's Compensation Act 1923, 

Railway is obliged to pay compensation to a workman directly or through petty Contractor or 
contractor employed by the Contractor in executing the work, Railway will recover from 

the Contractor the amount of the compensation so paid, and, without prejudice to the rights of 
section (2) of the said Act, Railway shall be at liberty to 

’s bills/Security Deposit or any other 
dues of Contractor with the Government of India.  Railway shall not be bound to contest any 

Section (1) of the said Act except on the written 
on his giving to Railway full security for all costs for which 

The Contractor shall observe and perform all the 
enactment thereof for 

the time being in force and any rules and regulations made thereunder in respect of all the 
contractors employed by him under 

this contract and shall indemnify the Railway from and against any claims under the Mines 
Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 

The Railway/DFCCIL 
shall be entitled to determine and terminate the contract at any time, should in the Railway's 

k becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and of work done 
to date by the Contractor will be paid for in full at the rate specified in the contract. Notice in 

ng from the Railway of such determination and the reasons therefore shall be conclusive 

Should the contract be determined under 
for expenditure incurred by 

him in the expectation of completing the whole of the work, the Railways/DFCCIL shall 
admit and consider such claims as are deemed reasonable and are supported by vouchers to 

decision on the necessity and 

The Contractor shall have no claim to any payment of compensation or otherwise, 
rived from the 

execution of the work in full but which he did not derive in consequence of determination of 
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(i) Becomes bankrupt or insolvent, or

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 
contract under a Committee of Inspection of his creditors, or

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), or

(iv) Have an execution levied on his goods or property on the works, or

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 
Conditions, or 

(vi)Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 
contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 
period, or  

(ix) Fail to execute the contract documents

(x) Fails to submit the documents pertaining to identity of JV and PAN
the Regulations for Tenders and Contracts.

(xi) Fail to remove materials from the site or to pull down and replace work after receiving 
from the Engineer notice to the effect that the said materials or works have been condemned 
or rejected.       

(xii)  Fail to take steps to employ competent or additional staff and labour as required

(xiii)  Fail to afford the Engineer or Engineer's representative proper facilities 
inspecting the works or any part thereof as required

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the Railway
any person on his or on their behalf in relation to the execution of this or any other contract 
with this Railway. 

(xv)(A)  At any time after the tender relating to the contract, has been signed and submitted 
by the Contractor, being a partnership firm admit as one of its 
or being an incorporated company elect or nominate or allow to act as one of its directors or 
employee under it in any capacity whatsoever any retired Engineer of the gazetted rank or any 
other retired gazetted officer working
administrative capacity, or whether holding any pensionable post or not, in the 
Railways/DFCCIL for the time being owned and administered by the President of India 
before the expiry of one year from the d
Engineer or Officer unless such Engineer or Officer has obtained permission from the 
President of India or any officer duly authorized by him in this behalf to become a partner or 
a director or to take employment under the contract as the case may be, or

(xv)(B) Fail to give at the time of submitting the said tender:

(a) The correct information as to the date of retirement of such retired Engineer or retired 
officer from the said service, or as to whether any such retired Engineer or retired officer was 
under the employment of the Contractor at the time of submitting the 

(b) The correct information as to such Engineers or officers obtaining permission to take 
employment under the Contractor, or

(c) Being a partnership firm, the correct information as to, whether any of its partners was 
such a retired Engineer or a retired officer, or
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Becomes bankrupt or insolvent, or 

Make an arrangement for assignment in favour of his creditors, or agree to carry out the 
contract under a Committee of Inspection of his creditors, or 

Being a Company or Corporation, go into liquidation (other than a voluntary 
poses of amalgamation or reconstruction), or 

Have an execution levied on his goods or property on the works, or 

Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Persistently disregard the instructions of the Engineer, or contravene any provision of the 

Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 

Fail to execute the contract documents. 

Fails to submit the documents pertaining to identity of JV and PAN. 
the Regulations for Tenders and Contracts. 

Fail to remove materials from the site or to pull down and replace work after receiving 
the effect that the said materials or works have been condemned 

Fail to take steps to employ competent or additional staff and labour as required

Fail to afford the Engineer or Engineer's representative proper facilities 
inspecting the works or any part thereof as required. 

Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the Railway

or on their behalf in relation to the execution of this or any other contract 

At any time after the tender relating to the contract, has been signed and submitted 
by the Contractor, being a partnership firm admit as one of its partners or employee under it 
or being an incorporated company elect or nominate or allow to act as one of its directors or 
employee under it in any capacity whatsoever any retired Engineer of the gazetted rank or any 
other retired gazetted officer working before his retirement, whether in the executive or 
administrative capacity, or whether holding any pensionable post or not, in the 

for the time being owned and administered by the President of India 
before the expiry of one year from the date of retirement from the said service of such 
Engineer or Officer unless such Engineer or Officer has obtained permission from the 
President of India or any officer duly authorized by him in this behalf to become a partner or 

ment under the contract as the case may be, or 

Fail to give at the time of submitting the said tender: 

The correct information as to the date of retirement of such retired Engineer or retired 
officer from the said service, or as to whether any such retired Engineer or retired officer was 
under the employment of the Contractor at the time of submitting the said tender, or

The correct information as to such Engineers or officers obtaining permission to take 
employment under the Contractor, or 

Being a partnership firm, the correct information as to, whether any of its partners was 
such a retired Engineer or a retired officer, or 
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Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

Being a Company or Corporation, go into liquidation (other than a voluntary 

Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Persistently disregard the instructions of the Engineer, or contravene any provision of the 

Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 

.  Form available in 

Fail to remove materials from the site or to pull down and replace work after receiving 
the effect that the said materials or works have been condemned 

Fail to take steps to employ competent or additional staff and labour as required. 

Fail to afford the Engineer or Engineer's representative proper facilities for 

Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the Railway/DFCCIL or to 

or on their behalf in relation to the execution of this or any other contract 

At any time after the tender relating to the contract, has been signed and submitted 
partners or employee under it 

or being an incorporated company elect or nominate or allow to act as one of its directors or 
employee under it in any capacity whatsoever any retired Engineer of the gazetted rank or any 

before his retirement, whether in the executive or 
administrative capacity, or whether holding any pensionable post or not, in the 

for the time being owned and administered by the President of India 
ate of retirement from the said service of such 

Engineer or Officer unless such Engineer or Officer has obtained permission from the 
President of India or any officer duly authorized by him in this behalf to become a partner or 

 

The correct information as to the date of retirement of such retired Engineer or retired 
officer from the said service, or as to whether any such retired Engineer or retired officer was 

said tender, or 

The correct information as to such Engineers or officers obtaining permission to take 

Being a partnership firm, the correct information as to, whether any of its partners was 
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Signature of tendrer 
 

(d) Being in incorporated company, correct information as to whether any of its directors was 
such a retired Engineer or a retired officer, or

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time of 
submitting the said tender the fact of his being such a retired Engineer or a retired officer or 
make at the time of submitting the said
permission to take the contract or if the Contractor be a partnership firm or an incorporated 
company to be a partner or director of such firm or company as the case may be or to seek 
employment under the Contractor.

(f) Submits copy of fake documents / certificates in support of credentials, submitted by the 
tenderer 

Then and in any of the said Clause
serve the Contractor with a notice in writing to tha
within seven days after the delivery to him of such notice proceed to make good his default in 
so far as the same is capable of being made good and carry on the work or comply with such 
directions as aforesaid of the 
after giving 48 hours’ notice in writing under the hand of the Engineer to rescind the contract 
as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 
hours’ notice, a final termination notice  should be issued.
 
Note: Engineer at his discretion may resort to the part termination of contract 
notices,only in cases where progress of work is more than or equal to 80% of the original 
scope of work.  
 
1.3.19.5 Right of Railway/DFCCIL
Contractor: In the event of any or several of the courses, 
Clause, being adopted: 
 
(a) The Contractor shall have no claim to compensatio
reason of his having purchased or procured any materials or entered into any commitments or 
made any advances on account of or with a view to the execution of the works or the 
performance of the contract and Contractor sh
for any work thereto for actually performed under the contract unless and until the Engineer 
shall have certified the performance of such work and the value payable in respect thereof and 
the Contractor shall only be entitled to be paid the value so certified.
 
(b) In the contract which has been rescinded as a whole, the Security Deposit already with 
railways under the contract shall be encashed/ forfeited and the Performance Guarantee 
already submitted for the contract shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed Contractor. The failed Contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her individual capacity or 
as a partner of any other JV /partnership firm.
Further the authorized repres
representative in new contract.
 
(c) In the contract rescinded in part or parts,
(i) The full Performance Guarantee for the contract shall be recovered. No additional 
Performance Guarantee shall be required for balance of work being executed through the part 
terminated contract. The contract value of part terminated contract stands reduced to the 
balance value of work under the contract.
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Being in incorporated company, correct information as to whether any of its directors was 
or a retired officer, or 

Being such a retired Engineer or retired officer suppress and not disclose at the time of 
submitting the said tender the fact of his being such a retired Engineer or a retired officer or 
make at the time of submitting the said tender a wrong statement in relation to his obtaining 
permission to take the contract or if the Contractor be a partnership firm or an incorporated 
company to be a partner or director of such firm or company as the case may be or to seek 

the Contractor. 

copy of fake documents / certificates in support of credentials, submitted by the 

said Clause, the Engineer on behalf of the Railway
serve the Contractor with a notice in writing to that effect and if the Contractor does not 
within seven days after the delivery to him of such notice proceed to make good his default in 
so far as the same is capable of being made good and carry on the work or comply with such 

 entire satisfaction of the Engineer, the Railway shall be entitled 
after giving 48 hours’ notice in writing under the hand of the Engineer to rescind the contract 
as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 
ours’ notice, a final termination notice  should be issued. 

Engineer at his discretion may resort to the part termination of contract 
only in cases where progress of work is more than or equal to 80% of the original 

/DFCCIL after Rescission of Contract owing to Default of 
In the event of any or several of the courses, referred to in Sub

The Contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any commitments or 
made any advances on account of or with a view to the execution of the works or the 
performance of the contract and Contractor shall not be entitled to recover or be paid any sum 
for any work thereto for actually performed under the contract unless and until the Engineer 
shall have certified the performance of such work and the value payable in respect thereof and 

ll only be entitled to be paid the value so certified. 

In the contract which has been rescinded as a whole, the Security Deposit already with 
railways under the contract shall be encashed/ forfeited and the Performance Guarantee 

the contract shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed Contractor. The failed Contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 

is a JV or a Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her individual capacity or 
as a partner of any other JV /partnership firm. 
Further the authorized representative of failed Contractor cannot be accepted as authorized 
representative in new contract. 

In the contract rescinded in part or parts, 
The full Performance Guarantee for the contract shall be recovered. No additional 

l be required for balance of work being executed through the part 
terminated contract. The contract value of part terminated contract stands reduced to the 
balance value of work under the contract. 
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Being in incorporated company, correct information as to whether any of its directors was 

Being such a retired Engineer or retired officer suppress and not disclose at the time of 
submitting the said tender the fact of his being such a retired Engineer or a retired officer or 

tender a wrong statement in relation to his obtaining 
permission to take the contract or if the Contractor be a partnership firm or an incorporated 
company to be a partner or director of such firm or company as the case may be or to seek 

copy of fake documents / certificates in support of credentials, submitted by the 

, the Engineer on behalf of the Railway/DFCCIL may 
t effect and if the Contractor does not 

within seven days after the delivery to him of such notice proceed to make good his default in 
so far as the same is capable of being made good and carry on the work or comply with such 

entire satisfaction of the Engineer, the Railway shall be entitled 
after giving 48 hours’ notice in writing under the hand of the Engineer to rescind the contract 
as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 

Engineer at his discretion may resort to the part termination of contract with 
only in cases where progress of work is more than or equal to 80% of the original 

after Rescission of Contract owing to Default of 
to in Sub-Clause (1) of this 

n for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any commitments or 
made any advances on account of or with a view to the execution of the works or the 

all not be entitled to recover or be paid any sum 
for any work thereto for actually performed under the contract unless and until the Engineer 
shall have certified the performance of such work and the value payable in respect thereof and 

In the contract which has been rescinded as a whole, the Security Deposit already with 
railways under the contract shall be encashed/ forfeited and the Performance Guarantee 

the contract shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed Contractor. The failed Contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 

is a JV or a Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her individual capacity or 

entative of failed Contractor cannot be accepted as authorized 

The full Performance Guarantee for the contract shall be recovered. No additional 
l be required for balance of work being executed through the part 

terminated contract. The contract value of part terminated contract stands reduced to the 
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Signature of tendrer 
 

(ii)  The Security Deposit of part terminated contract sha
GCC. 
(iii) The defaulting Contractor shall not be issued any completion certificate for the contract.
(iv) The balance work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contr
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other JV /partnership firm. 
(v) Further the authorized representative of failed Contractor will not be accepted as 
authorized representative in new contract.
 
(d)  The Engineer or the Engineer's Representative shall be entitled to take possession of any 
materials, tools, implements, machinery and buildings on the works or on the property on 
which these are being or ought to have been executed, and to retain and emp
the further execution of the works or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof.
 
(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 
determine ex-parte or by or after reference to the parties or after such investigation or 
enquiries as he may consider fit to make or institute and shall certify what amount (
had at the time of rescission of the contract been reasonably earned by or would reasonably 
accrue to the Contractor in respect of the work then actually done by him under the contract 
and what was the value of any unused, or partially used materia
and any temporary works upon the site. The legitimate amount due to the Contractor after 
making necessary deductions and certified by the Engineer should be released expeditiously. 
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The Security Deposit of part terminated contract shall be dealt as per 

The defaulting Contractor shall not be issued any completion certificate for the contract.
The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the 

k in his/her individual capacity or as a partner of any other JV /partnership firm. 
Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

The Engineer or the Engineer's Representative shall be entitled to take possession of any 
materials, tools, implements, machinery and buildings on the works or on the property on 
which these are being or ought to have been executed, and to retain and emp
the further execution of the works or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

neer shall as soon as may be practicable after removal of the Contractor fix and 
parte or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (
had at the time of rescission of the contract been reasonably earned by or would reasonably 
accrue to the Contractor in respect of the work then actually done by him under the contract 
and what was the value of any unused, or partially used materials, any constructional plant 
and any temporary works upon the site. The legitimate amount due to the Contractor after 
making necessary deductions and certified by the Engineer should be released expeditiously. 

 
 
 
 
 
****** 
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ll be dealt as per relevant clause of 

The defaulting Contractor shall not be issued any completion certificate for the contract. 
The balance work shall be got done independently without risk & cost of the failed 

actor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the 

k in his/her individual capacity or as a partner of any other JV /partnership firm.  
Further the authorized representative of failed Contractor will not be accepted as 

The Engineer or the Engineer's Representative shall be entitled to take possession of any 
materials, tools, implements, machinery and buildings on the works or on the property on 
which these are being or ought to have been executed, and to retain and employ the same in 
the further execution of the works or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 

neer shall as soon as may be practicable after removal of the Contractor fix and 
parte or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (if any) 
had at the time of rescission of the contract been reasonably earned by or would reasonably 
accrue to the Contractor in respect of the work then actually done by him under the contract 

ls, any constructional plant 
and any temporary works upon the site. The legitimate amount due to the Contractor after 
making necessary deductions and certified by the Engineer should be released expeditiously.  
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Signature of tendrer 
 

 
SCOPE OF WORK & EXPLANATORY NOTES

 
1.4.1Scope of Work: 
 

The scope of work covers 
NewChirailaPauthu, NewSonnagar
NewGanjkhwaja, New DDU ERC) 
 
1.4.2 Explanatory Notes: 

 

Item-1:   The price shall cover Supply, erection, testing & commissioning of hot dip
High Mast Tower 20 Mtr. high, Base
410mm and top outer dia
polygon pole with lowering and raising facilities by single wire rope, 6mm dia, 2350 
Kg breaking load, double drum winch and automatic switching device
alongwith16(Sixteen) Nos.170Watt
type, weather proof, die cast aluminum housing,
Philips/Bajaj/CromptonGreaves/Havellsmake.
design. High mast should be 
TRT/1996 of ILEUK. Octagonal pole S355JO, Galvanization IS:
1461 and Make of BAJAJ, PHILIPS, CROMPTON AND BPP HIGH MAST, GE, 
VENTURA, UTKARSH, WIPRO & ASTER.
 

Mandatory Accessories are Winch, Mechanical torque
wire rope, Trailing cable, Power tool, Lantern carriage, Pullies, Head frame, Lightening
protection Finial & Buffer, Feeder Pillar, Manual cranking handle, automatic switching
control, Aviation obstruction

 

        COMMON FEATURES:
(1) Type of Joints for section 
(2) Raising lowering speed 
(3) Lubrication arrangement and type 
(4) Lifting capacity –
(5) Trailing cable – ERP / PCP sheathed multi core flexible 
(6) PCD in mm – 550.
(7) Power tool (reversible) 

 
Item-2: The price shall cover the 

mast with 12 Nos. 350 watts LED type (Turbo flood light, type BARFEG
LED), LED aviation light complete with all accessories and foundation etc.

Item-3: The price shall cover Collecting, transporting from DFC store to site, laying, testing 
and commissioning of LT/HT cables of different sizes. Laying direct in ground 
(including excavation, sand cushioning, protection brick covering and refilling the 
trench etc.), direct in RCC/metal pipes in Road/ track crossing and on surface/ 
required in wall/in concrete floor by cutting recessed and finished originally as 
required as per relevant technical specification.

Item-4:  The price shall cover termination of LT XLPE cables of 4x35 sqmm/4x70sqmm sizes 
with proper size Dowell/Ismal make crimping sockets/lugs/PG clamps as required 
including testing and commissioning. 
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PART – I 
 

     CHAPTER- IV 

SCOPE OF WORK & EXPLANATORY NOTES 

The scope of work covers “Lightingarrangementat 08 stationyards 
onnagar Link, NewKarwandia, NewKudra, NEW D

DDU ERC) under CGM/DDU unit of DFCCIL”. 

The price shall cover Supply, erection, testing & commissioning of hot dip
High Mast Tower 20 Mtr. high, Base plate dia. 650 x 25 mm, with base

dia.150mm suitable for wind velocity as per IS:875Pt 03, on G.I. 
polygon pole with lowering and raising facilities by single wire rope, 6mm dia, 2350 
Kg breaking load, double drum winch and automatic switching device

Nos.170Watt LED flood light/Beam light luminaries, outdoor 
type, weather proof, die cast aluminum housing, suitable to work on
Philips/Bajaj/CromptonGreaves/Havellsmake. This includes foundation work as per 

High mast should be as per IS: 875/Part(3) BSTN-10025/1993,CPE
TRT/1996 of ILEUK. Octagonal pole S355JO, Galvanization IS: 

and Make of BAJAJ, PHILIPS, CROMPTON AND BPP HIGH MAST, GE, 
VENTURA, UTKARSH, WIPRO & ASTER. 

Mandatory Accessories are Winch, Mechanical torque limiter, motor, 6 mm dia. SS
wire rope, Trailing cable, Power tool, Lantern carriage, Pullies, Head frame, Lightening
protection Finial & Buffer, Feeder Pillar, Manual cranking handle, automatic switching

obstruction warning light. 

FEATURES: 
Type of Joints for section – Slip – Stress fit. 
Raising lowering speed – 3 Mtr/Min. 
Lubrication arrangement and type – Permanent oil bath – SAE 90/140.

– 500 – 750 Kg. 
ERP / PCP sheathed multi core flexible copper.

550. 
(reversible) – 440 Volt, 50 Hz. 1 HP/1.5 HP. 

The price shall cover the supply, erection, testing and commissioning of 25 Mtr. High 
mast with 12 Nos. 350 watts LED type (Turbo flood light, type BARFEG
LED), LED aviation light complete with all accessories and foundation etc.
The price shall cover Collecting, transporting from DFC store to site, laying, testing 
and commissioning of LT/HT cables of different sizes. Laying direct in ground 

ng excavation, sand cushioning, protection brick covering and refilling the 
trench etc.), direct in RCC/metal pipes in Road/ track crossing and on surface/ 
required in wall/in concrete floor by cutting recessed and finished originally as 

levant technical specification. 
The price shall cover termination of LT XLPE cables of 4x35 sqmm/4x70sqmm sizes 
with proper size Dowell/Ismal make crimping sockets/lugs/PG clamps as required 
including testing and commissioning.  
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stationyards (NewSonnagar, 
, NEW Durgauti, 

The price shall cover Supply, erection, testing & commissioning of hot dip galvanized 
x 25 mm, with base outer dia 

IS:875Pt 03, on G.I. 
polygon pole with lowering and raising facilities by single wire rope, 6mm dia, 2350 
Kg breaking load, double drum winch and automatic switching device 

light/Beam light luminaries, outdoor 
on 230V AC supply, 

This includes foundation work as per 
10025/1993,CPE-III 
 2629 BSEN ISO-

and Make of BAJAJ, PHILIPS, CROMPTON AND BPP HIGH MAST, GE, 

motor, 6 mm dia. SS 
wire rope, Trailing cable, Power tool, Lantern carriage, Pullies, Head frame, Lightening 
protection Finial & Buffer, Feeder Pillar, Manual cranking handle, automatic switching 

SAE 90/140. 

copper. 

, erection, testing and commissioning of 25 Mtr. High 
mast with 12 Nos. 350 watts LED type (Turbo flood light, type BARFEG- 350 watt 
LED), LED aviation light complete with all accessories and foundation etc. 
The price shall cover Collecting, transporting from DFC store to site, laying, testing 
and commissioning of LT/HT cables of different sizes. Laying direct in ground 

ng excavation, sand cushioning, protection brick covering and refilling the 
trench etc.), direct in RCC/metal pipes in Road/ track crossing and on surface/ 
required in wall/in concrete floor by cutting recessed and finished originally as 

The price shall cover termination of LT XLPE cables of 4x35 sqmm/4x70sqmm sizes 
with proper size Dowell/Ismal make crimping sockets/lugs/PG clamps as required 
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Signature of tendrer 
 

 

Item-5: The price shall cover Supply of Double Walled Corrugated Pipes/HDPE 
(Elect.REX/Tele.REXorsimilar)forundergroundPowercableprotection120mmOuter
a.103.5 mm Inner Dia in 6 Meters straight length as per British Std. No. BSEN 
50086-1& BSEN 50086
(5072) to Spec.IS14930partII.
NOTE-One coupler for
 

Item-6: The price shall cover Horizontal b
dia. DWC Double Walled Corrugated 
formation level (Level of earth below ballast) as per drawing anddirected by site
charge by trenchless technology excluding the cost of DWCpipes.

 

Item-7: The price shall cover earthing with 40 mm dia. GI
erected as per IS:3044/ 1985B (latest version) to achieve earth resistanceless than 5 
Ohms including construction of masonry enclosure with hinged coverplateof cast 
iron with locking arrangement (approx. 400 mm x 400 mm) on
ofearthplate.Connectionfromearthelectrodetoswitchgear/poleasperdrawing.

 

Item-8: The price shall cover Design, supply, erection, testing and commissioning of 
type LT panel complete with all connected accessories ect . TL panel shall 
accommodate 1x200 A FP MCCB as incomer, 2x100 A TP MCCB, 1x63 A TP 
MCCB,, 3x32A MCB TPN & 4x16A SP MCB along with CT operated Energy meter, 
meters for voltage, current, frequency, PF, 3 phase indicating lamps LED cluster type 
for phase indication, copper b
bus bar etc. enclosed in MS sheet enclosure. It also includes proper fixing of panel on 
MS channel with suitable fixtures, clamps, nut & bolts etc. It also includes connecting 
all incoming & out goi
IS :13947/93 or latest, MCB as IS : 8828/78,96 or latest MCCB as per IS:13947/93 or 
latest and shall be of standard reputed firm only. This shall be erected at given 
location by making required 
appropriate size  and or by providing clamps of MS flat of appropriate size according 
to weight and site conditions. The drawing showing the details of LT panel/SDB shall 
be approved by DFC engineer before ma
incorporating all specified switchgears, meters & all other accessories as mentioned 
shall be supplied as per Technical data and it should be complete in all respect.

 

Item-9:  This item shall be in conformity to
pipe shall conform to IS 1239/Pt.I/1990 and fittings shallconformto 
IS1239/Pt.II/1992. Price shall cover supply and laying of pipe.

 

Item-10: This item shall be in conformity to IS 5613/Pt.I Sec.1 &2/1985(Lat
pipe shall conform to IS 1239/Pt.I/1990 and fittings shallconformto 
IS1239/Pt.II/1992.Price shall cover supply and laying of pipe.

 

Item-11:  The price shall cover Supply, jointing & commissioning of straight through joint kit 
for 1.1 kV PVC/PILC/XLPE cable size SQ.MM. 
Denson or similar. 

 

Item-12: The price shall cover 
proof , for outdoor installation 
225x295x122 make Hensal or similar.
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shall cover Supply of Double Walled Corrugated Pipes/HDPE 
(Elect.REX/Tele.REXorsimilar)forundergroundPowercableprotection120mmOuter

103.5 mm Inner Dia in 6 Meters straight length as per British Std. No. BSEN 
1& BSEN 50086-2, 4 & BIS draft Spec. DOC HQ LTD 14 (5071) & ETD 

(5072) to Spec.IS14930partII. 
for joining shall be supplied with each 6mtrs length.

The price shall cover Horizontal boring under railway track/road and
dia. DWC Double Walled Corrugated pipes at the depth of 1.4 meterto 2.1 meter from 
formation level (Level of earth below ballast) as per drawing anddirected by site
charge by trenchless technology excluding the cost of DWCpipes. 

: The price shall cover earthing with 40 mm dia. GI pipe class B, 3 meterlong earth 
erected as per IS:3044/ 1985B (latest version) to achieve earth resistanceless than 5 
Ohms including construction of masonry enclosure with hinged coverplateof cast 
iron with locking arrangement (approx. 400 mm x 400 mm) on
ofearthplate.Connectionfromearthelectrodetoswitchgear/poleasperdrawing.

The price shall cover Design, supply, erection, testing and commissioning of 
type LT panel complete with all connected accessories ect . TL panel shall 
accommodate 1x200 A FP MCCB as incomer, 2x100 A TP MCCB, 1x63 A TP 
MCCB,, 3x32A MCB TPN & 4x16A SP MCB along with CT operated Energy meter, 
meters for voltage, current, frequency, PF, 3 phase indicating lamps LED cluster type 
for phase indication, copper bus bar, insulation sheet, neutral link connectors, copper 
bus bar etc. enclosed in MS sheet enclosure. It also includes proper fixing of panel on 
MS channel with suitable fixtures, clamps, nut & bolts etc. It also includes connecting 
all incoming & out going cables. The LT switch gear , contactors  should confirm to 
IS :13947/93 or latest, MCB as IS : 8828/78,96 or latest MCCB as per IS:13947/93 or 
latest and shall be of standard reputed firm only. This shall be erected at given 
location by making required arrangements of foundation/grouting of bolts of 
appropriate size  and or by providing clamps of MS flat of appropriate size according 
to weight and site conditions. The drawing showing the details of LT panel/SDB shall 
be approved by DFC engineer before making foundations and erection. The LT panel 
incorporating all specified switchgears, meters & all other accessories as mentioned 
shall be supplied as per Technical data and it should be complete in all respect.

This item shall be in conformity to IS 5613/Pt.I Sec.1 &2/1985(Latest version). GI 
pipe shall conform to IS 1239/Pt.I/1990 and fittings shallconformto 

Price shall cover supply and laying of pipe. 

: This item shall be in conformity to IS 5613/Pt.I Sec.1 &2/1985(Lat
pipe shall conform to IS 1239/Pt.I/1990 and fittings shallconformto 

Price shall cover supply and laying of pipe. 

The price shall cover Supply, jointing & commissioning of straight through joint kit 
ILC/XLPE cable size SQ.MM. 4x35/4x70sqmm, Make 3M, 

: The price shall cover supply and erection of Cable Junction box IP 66/67 weather 
proof , for outdoor installation (with knockouts for cable entry)  with terminals, size 
225x295x122 make Hensal or similar. 

****** 

 Page 48 

shall cover Supply of Double Walled Corrugated Pipes/HDPE 
(Elect.REX/Tele.REXorsimilar)forundergroundPowercableprotection120mmOuterDi

103.5 mm Inner Dia in 6 Meters straight length as per British Std. No. BSEN 
OC HQ LTD 14 (5071) & ETD 

length. 

oring under railway track/road andlaying 120 mm 
pipes at the depth of 1.4 meterto 2.1 meter from 

formation level (Level of earth below ballast) as per drawing anddirected by site-in-
 

pipe class B, 3 meterlong earth 
erected as per IS:3044/ 1985B (latest version) to achieve earth resistanceless than 5 
Ohms including construction of masonry enclosure with hinged coverplateof cast 
iron with locking arrangement (approx. 400 mm x 400 mm) on top provision 
ofearthplate.Connectionfromearthelectrodetoswitchgear/poleasperdrawing. 

The price shall cover Design, supply, erection, testing and commissioning of outdoor 
type LT panel complete with all connected accessories ect . TL panel shall 
accommodate 1x200 A FP MCCB as incomer, 2x100 A TP MCCB, 1x63 A TP 
MCCB,, 3x32A MCB TPN & 4x16A SP MCB along with CT operated Energy meter, 
meters for voltage, current, frequency, PF, 3 phase indicating lamps LED cluster type 

us bar, insulation sheet, neutral link connectors, copper 
bus bar etc. enclosed in MS sheet enclosure. It also includes proper fixing of panel on 
MS channel with suitable fixtures, clamps, nut & bolts etc. It also includes connecting 

ng cables. The LT switch gear , contactors  should confirm to 
IS :13947/93 or latest, MCB as IS : 8828/78,96 or latest MCCB as per IS:13947/93 or 
latest and shall be of standard reputed firm only. This shall be erected at given 

arrangements of foundation/grouting of bolts of 
appropriate size  and or by providing clamps of MS flat of appropriate size according 
to weight and site conditions. The drawing showing the details of LT panel/SDB shall 

king foundations and erection. The LT panel 
incorporating all specified switchgears, meters & all other accessories as mentioned 
shall be supplied as per Technical data and it should be complete in all respect. 

IS 5613/Pt.I Sec.1 &2/1985(Latest version). GI 
pipe shall conform to IS 1239/Pt.I/1990 and fittings shallconformto 

: This item shall be in conformity to IS 5613/Pt.I Sec.1 &2/1985(Latest version). GI 
pipe shall conform to IS 1239/Pt.I/1990 and fittings shallconformto 

The price shall cover Supply, jointing & commissioning of straight through joint kit 
4x35/4x70sqmm, Make 3M, 

Cable Junction box IP 66/67 weather 
with knockouts for cable entry)  with terminals, size 



 
 

DFCCIL/DDU/EL/Yard Lighting/2022
 

Signature of tendrer 
 

 

 
GENERAL CONDITIONS OF CONTRACT

 
 
 

The General Conditions of Contract 202
correction slips and amendments

 
The General Conditions of Contract 202
slips and amendments, will form
In case, there is an ambiguity in
shall be final and binding. 

Wherever there is conflict in any condition between GCC and special
documents. The condition mentioned in special condition of
DFCCIL decision in this connection sha
 
A copy of the book-let incorporating the above “Gen
perused in the Office of CGM/DDU

 
 
 
 
 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

GENERAL CONDITIONS OF CONTRACT 

The General Conditions of Contract 2022 of the Indian Railway shall be followed
amendments issued from Indian Railway. 

Conditions of Contract 2022 of the Indian Railway, along with 
form part of the tender/contract documents. 

in any definition, the decision of DFCCIL regarding

in any condition between GCC and special condition mentioned in tender 
documents. The condition mentioned in special condition of contract will prevail. However,

decision in this connection shall be final and binding. 

let incorporating the above “General Conditions of Contract 
CGM/DDU or respective division. 

******
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followed with its latest 

 its latest correction 

regarding the interpretation 

mentioned in tender 
contract will prevail. However, 

eral Conditions of Contract -2022” maybe 



 
 

 

Signature of tendrer 
 

DFCCIL/DDU/EL/Yard Lighting/2022 
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Signature of tendrer 
 

 

Performa for Experience Certificate. {on the letter head of the issuing department}
  
M/s…….................... has executed the following work
the work successfully. The details are as under:
  
1. Name of work: 

 
2. Agreement/contract number:  

 
3. Date of start of work: 

 
4. Date of completion of work

  
5. Total value of work during the contract period (if completed):

  
6. In case of on-going work

a) F.Y. 2021-22 
b) F.Y. 2020-21 
c) F.Y.2019 -20 

 
 
 
 

(Name and Signature of the officer with seal o
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

Performa for Experience Certificate. {on the letter head of the issuing department}

M/s…….................... has executed the following worktothisdepartment and has completed 
successfully. The details are as under: 

Agreement/contract number: 

Date of completion of work: 

during the contract period (if completed): 

going work, please indicate the annual payment for  

Signature of the officer with seal of the department and phone no.)
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ANNEXURE-I 

Performa for Experience Certificate. {on the letter head of the issuing department} 

ment and has completed 

 

f the department and phone no.) 



 
 

 

Signature of tendrer 
 

 

Performa for Affidavit. {on the letterhead of the bidder}
 

 

 

I _________ Proprietor/Director/Partner of the firm M/s._____ do 
that the firm M/s._____ has never been black listed/debarred by any organization/office and 
there has not been any work cancelled against them for poor performance in the last three 
years reckoned from the date of invitation of Tende
 
 
 
 
 
 
 

 

 

 
 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

Performa for Affidavit. {on the letterhead of the bidder}

I _________ Proprietor/Director/Partner of the firm M/s._____ do hereby solemnly affirm 
that the firm M/s._____ has never been black listed/debarred by any organization/office and 
there has not been any work cancelled against them for poor performance in the last three 
years reckoned from the date of invitation of Tender. 

Signature of 
Proprietor/Director/Partner
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ANNEXURE-II 

Performa for Affidavit. {on the letterhead of the bidder} 

hereby solemnly affirm 
that the firm M/s._____ has never been black listed/debarred by any organization/office and 
there has not been any work cancelled against them for poor performance in the last three 

Proprietor/Director/Partner 

 
 
 
 
 
 



 
 

 

Signature of tendrer 
 

CERTIFICATION OF FAMILIARISATION

 
A. I/We hereby solemnly declare that I/We have visited the site of work and have familiarized 

myself/ourselves of the working

a) Topography of the Area.
b) Climatic condition and law 

 
B. I/We have kept myself/ourselves fully informed of the provisions of this tender document 

comprising Instructions to the Tenderers, General Conditions of the Contract, Special 
Conditions, special terms and conditions apart from information conveyed to me/us through 
various other provisions in this tender document.

 

 
C. I/We have quoted my / our rates as “Pe

of items Rates in Offer Sheet, 

 
 
 
 

 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

CERTIFICATION OF FAMILIARISATION 
 

I/We hereby solemnly declare that I/We have visited the site of work and have familiarized 
myself/ourselves of the working conditions there in all respects and in particular, the following:

Topography of the Area. 
Climatic condition and law and order situation in project area. 

I/We have kept myself/ourselves fully informed of the provisions of this tender document 
Instructions to the Tenderers, General Conditions of the Contract, Special 

Conditions, special terms and conditions apart from information conveyed to me/us through 
various other provisions in this tender document. 

I/We have quoted my / our rates as “Percentage above / below / at par” of costs as per Schedule 
in Offer Sheet, taking into account all the factors given above.

(Signature of 
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Annexure-III 
 

 

I/We hereby solemnly declare that I/We have visited the site of work and have familiarized 
conditions there in all respects and in particular, the following: 

I/We have kept myself/ourselves fully informed of the provisions of this tender document 
Instructions to the Tenderers, General Conditions of the Contract, Special 

Conditions, special terms and conditions apart from information conveyed to me/us through 

rcentage above / below / at par” of costs as per Schedule 
taking into account all the factors given above. 

(Signature of Tenderer/s) 



 
 

DFCCIL/DDU/EL/Yard Lighting/2022
 

Signature of tendrer 
 

 
 

 
SUPPLEMENTARY AGREEMENT

 
Articles of Agreement made on this …………………………. in the year …………. and 
between DFCCIL acting through the Chief General Manager hereinafter called as one party 
and ……………………………………………….. of the second part.
 
Where the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement No. ……………………. dated ………. for the 
performance of ……………………………. herein called the principal agre
 
And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on ………… “date last 
whereas the party hereto of the second part has executed the work to the entire satisfaction of 
the party hereto of the first part and whereas the party hereto of the first part already made 
payments to the party hereto of the second part diverse sums from
Rs. …………….. including the final bill
(the receipt of which is hereby
final settlement of all his claim under the principal agreement.
 
Now it is hereby agreed by and between the parties in the consideration of sums already paid 
by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid 
including / excluding security deposit, the party hereto of the second part have no further dues 
/ claims against the party hereto of the first part under the said principal agreement.
 
It is further agreed by and between the parties th
accepted the said sums mentioned above in full and final satisfaction of all its dues and 
claims under the said principal agreement.
 
It is further agreed and understood by and between the party that in considera
payment already made under the agreement the said principle agreement shall finally 
discharged and rescinded all the terms and conditions including the arbitration clause.
 
It is further agreed and understood by and between the parties that the
contained in the said principal agreement shall cease to have any effect and / or shall seems to 
be nonexistent for all purposes.
 
Signature of the Tenderer/s 
 
Witness of the signatures 

 
1. 
 
2.  
 
 
 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

SUPPLEMENTARY AGREEMENT 

Articles of Agreement made on this …………………………. in the year …………. and
between DFCCIL acting through the Chief General Manager hereinafter called as one party 

……………………………………………….. of the second part. 

Where the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement No. ……………………. dated ………. for the 
performance of ……………………………. herein called the principal agre

And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on ………… “date lastextended”and
whereas the party hereto of the second part has executed the work to the entire satisfaction of 
the party hereto of the first part and whereas the party hereto of the first part already made 
payments to the party hereto of the second part diverse sums from time to time aggregating to 

…………….. including the final billbearingvoucherNo.……………dated………….
(the receipt of which is herebyacknowledged by the party heretoof the second
final settlement of all his claim under the principal agreement. 

Now it is hereby agreed by and between the parties in the consideration of sums already paid 
by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement 
including / excluding security deposit, the party hereto of the second part have no further dues 
/ claims against the party hereto of the first part under the said principal agreement.

It is further agreed by and between the parties that they party hereto of the second part has 
accepted the said sums mentioned above in full and final satisfaction of all its dues and 
claims under the said principal agreement. 

It is further agreed and understood by and between the party that in considera
payment already made under the agreement the said principle agreement shall finally 
discharged and rescinded all the terms and conditions including the arbitration clause.

It is further agreed and understood by and between the parties that the
contained in the said principal agreement shall cease to have any effect and / or shall seems to 
be nonexistent for all purposes. 

 
For and

 
Witness …………………..
……………………………
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ANNEXURE – IV 

Articles of Agreement made on this …………………………. in the year …………. and 
between DFCCIL acting through the Chief General Manager hereinafter called as one party 

Where the party hereto of the second part executed an agreement with the party hereto of the 

performance of ……………………………. herein called the principal agreement. 

And whereas it was agreed by and between the parties hereto that the works would be 
extended”and 

whereas the party hereto of the second part has executed the work to the entire satisfaction of 
the party hereto of the first part and whereas the party hereto of the first part already made 

time to time aggregating to 
bearingvoucherNo.……………dated…………. 

acknowledged by the party heretoof the secondpart) in full and 

Now it is hereby agreed by and between the parties in the consideration of sums already paid 
by the party hereto of the first part to the party hereto of the second part against all 

principal agreement 
including / excluding security deposit, the party hereto of the second part have no further dues 
/ claims against the party hereto of the first part under the said principal agreement. 

at they party hereto of the second part has 
accepted the said sums mentioned above in full and final satisfaction of all its dues and 

It is further agreed and understood by and between the party that in consideration of the 
payment already made under the agreement the said principle agreement shall finally 
discharged and rescinded all the terms and conditions including the arbitration clause. 

It is further agreed and understood by and between the parties that the arbitration clause 
contained in the said principal agreement shall cease to have any effect and / or shall seems to 

and on behalf of 

Witness ………………….. 
…………………………… 



 
 

DFCCIL/DDU/EL/Yard Lighting/2022
 

Signature of tendrer 
 

 

 
FORMAT FOR AFFIDAVIT TO
DOCUMENTS 
(To be executed in presence of Public notary on non
paper has to be in the name of the tenderer
 
I ... .........(Name and designation
(including its constituents),M/s…………………………………(hereinafter called the tenderer) for the purpose 
of the Tender documents for the work of ……………………….as per the 
(DFCCIL ), do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under:
1) I/we the tenderer (s), am/are signing this document after carefully reading the contents.
2) I/We the tenderer(s) also accept all the con

confirmation thereof. 
3) I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in . I/we have verified the content of the document from the website 
no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 
with the DFCCIL shall be final and binding upon me/us.

4) I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements.

5) I/ We also understand that my/our o
along with the offer and same shall be binding upon me/us.

6) I/We declare that the information and documents submitted along with the tender by me/us are correct and 
I/we are fully responsible for the correctness of the information and documents, submitted by us.

7) I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of
individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8) I/we undersigned that if the 
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the 
besides banning of business for five year on entire IR. Further, I/we (
)**…………………………………..and all my/our constituents understand that my/our offer shall be 
summarily rejected. 

9) I/we also understand that if the 
incorrect at any time after the award of the contract,
forfeiture of Bid Security/Security Deposit 
the contract including banning of business for five year

10) I/We have read the clause regardin
land border with India and certify that I am/We are
if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we
all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 
competent authority is enclosed) 

 

VERIFICATION  
I/We above named tenderer do hereby 
affidavit are true and correct. Nothing has been concealed and no part of it is false.
 
DEPONENT 

Place:  
Dated: 
**The contents in Italics are only for guidance
suitably by tenderer. Attestation before Magistrate/Notary Public 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

AFFIDAVIT 

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER 

To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/
paper has to be in the name of the tenderer) ** 

Name and designation)** appointed as the attorney/authorized signatory of the tenderer 
(including its constituents),M/s…………………………………(hereinafter called the tenderer) for the purpose 
of the Tender documents for the work of ……………………….as per the E- Tender No.: 
(DFCCIL ), do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under:

I/we the tenderer (s), am/are signing this document after carefully reading the contents.
I/We the tenderer(s) also accept all the conditions of the tender and have 

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 
www.ireps.gov.in . I/we have verified the content of the document from the website 

to the content of the tender document. In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 

e DFCCIL shall be final and binding upon me/us. 
I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 
I/ We also understand that my/our offer will be evaluated based on the documents/credentials submitted 
along with the offer and same shall be binding upon me/us. 
I/We declare that the information and documents submitted along with the tender by me/us are correct and 

le for the correctness of the information and documents, submitted by us.
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
I/we undersigned that if the contents of the affidavit submitted by us are found to be forged/false or 
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the 
besides banning of business for five year on entire IR. Further, I/we (insert name of the  tenderer

…………………..and all my/our constituents understand that my/our offer shall be 

I/we also understand that if the contents of the affidavit submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the contract, along with 

/Security Deposit and Performance guarantee besides any other action provided in 
nning of business for five year. 

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a 
land border with India and certify that I am/We are not from such a country or,  
if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we
all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 
competent authority is enclosed)   

I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/our above 
affidavit are true and correct. Nothing has been concealed and no part of it is false.

**The contents in Italics are only for guidance purpose. Details as appropriate, are to 
suitably by tenderer. Attestation before Magistrate/Notary Public . 
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ANNEXURE-V 

BE UPLOADED BY TENDERER ALONGWITH THE TENDER 

stamp paper of the value of Rs. 100/-. The stamp 

)** appointed as the attorney/authorized signatory of the tenderer 
(including its constituents),M/s…………………………………(hereinafter called the tenderer) for the purpose 

Tender No.: ------  Date---------- of 
(DFCCIL ), do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under: 

I/we the tenderer (s), am/are signing this document after carefully reading the contents. 
ditions of the tender and have signed all the pages in 

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, 

to the content of the tender document. In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 

I/we declare and certify that I/we have not made any misleading or false representation in the forms, 

ffer will be evaluated based on the documents/credentials submitted 

I/We declare that the information and documents submitted along with the tender by me/us are correct and 
le for the correctness of the information and documents, submitted by us. 

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
submission of bids, either in 

individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 
us are found to be forged/false or 

incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security 
insert name of the  tenderer 

…………………..and all my/our constituents understand that my/our offer shall be 

submitted by us are found to be false/forged or 
it will lead to termination of the contract, along with 

and Performance guarantee besides any other action provided in 

g restriction on procurement from a bidder of a country which shares a 

if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil 
all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 

DEPONENT  
SEAL AND SIGNATURE 

OF THE TENDERER 

solemnly affirm and verify that the contents of my/our above 
affidavit are true and correct. Nothing has been concealed and no part of it is false. 

SEAL AND SIGNATURE 
OF THE TENDERER  

purpose. Details as appropriate, are to be filled in 



 
 

DFCCIL/DDU/EL/Yard Lighting/2022
 

Signature of tendrer 
 

 

 
(Guarantee –Bond offered by bank to DFCC in connection with the execution of

(To 
 

1. In consideration of the Employer DFCCIL (herewith called “ The Employer”) having 
agreed to exempt__________
Contractor(s)”) from the demand, under the terms and conditions of an A
No……………. dated____________________made between 
______and  
__________________for___________________________(hereinafter called the 
“The Said Agreement”
contractor(s) of the terms and conditions contained in the said 
Agreement,onproductionofaBankGuaranteeforRs._____________(Rupees_________
_only),we,  
_________________(indicate the name of the bank) (hereinafter referred
Bank”) at the request of contractor(s) do hereby undertake to pay to 
the Employer an amount not exceeding Rs._____________________________against 
any loss or damage caused to or suffered or would be caused to or suffered by the 
Employer by reason of any breach by the said contractor(s) of any of the terms and 
conditions contained in the said Agreement.

 
2. We_________________________________________(indicate the name of the Bank) 

do hereby undertake to pay the amounts due and payable under this
any demur merely on a demand from the DFCCIL stating that the amount claimed is 
due by way of loss or damages caused to or would be caused to or suffered by the 
DFCCIL by reason of any breach by the said Contractor(s)of any of the terms 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to 
perform the said Agreement. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee. However, 
our liability under this Guarantee shall be restricted to an amount not exceeding Rs. 
_____________________________________________.

 
3. We undertake to pay to the Employer any money so demanded not withstanding any 

dispute or disputes raised by the Contractor(s
pending before any Court or Tribunal relating thereto our liability under this present is 
being absolute and unequivocal. The payment so made by us under this Bond shall be 
valid discharges of our liability for paym
shall have no claim against us for making such payment.

 
4. We ___________________(indicate the name of Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period
would be taken for the performance of the said Agreement and that it shall continue to 
be enforceable till all the dues of the Employer under or by virtue of the said 
Agreement have been fully paid and its claims satisfied 

 

DFCCIL/DDU/EL/Yard Lighting/2022 

 

Bond offered by bank to DFCC in connection with the execution of
(SD) 

GUARANTEE BOND FORMAT 
 be used by approved Schedule Banks) 

In consideration of the Employer DFCCIL (herewith called “ The Employer”) having 
agreed to exempt____________________(hereinafter called “

(s)”) from the demand, under the terms and conditions of an A
No……………. dated____________________made between 

__________________for___________________________(hereinafter called the 
The Said Agreement”) of security deposit for the due fulfillment by the said 

contractor(s) of the terms and conditions contained in the said 
Agreement,onproductionofaBankGuaranteeforRs._____________(Rupees_________

_________________(indicate the name of the bank) (hereinafter referred
Bank”) at the request of contractor(s) do hereby undertake to pay to
the Employer an amount not exceeding Rs._____________________________against 
any loss or damage caused to or suffered or would be caused to or suffered by the 

reason of any breach by the said contractor(s) of any of the terms and 
conditions contained in the said Agreement. 

We_________________________________________(indicate the name of the Bank) 
do hereby undertake to pay the amounts due and payable under this
any demur merely on a demand from the DFCCIL stating that the amount claimed is 
due by way of loss or damages caused to or would be caused to or suffered by the 
DFCCIL by reason of any breach by the said Contractor(s)of any of the terms 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to 
perform the said Agreement. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee. However, 

liability under this Guarantee shall be restricted to an amount not exceeding Rs. 
_____________________________________________. 

We undertake to pay to the Employer any money so demanded not withstanding any 
dispute or disputes raised by the Contractor(s)/ Supplier(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto our liability under this present is 
being absolute and unequivocal. The payment so made by us under this Bond shall be 
valid discharges of our liability for payment hereunder the Contractor(S)/Supplier(s) 
shall have no claim against us for making such payment. 

We ___________________(indicate the name of Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period
would be taken for the performance of the said Agreement and that it shall continue to 
be enforceable till all the dues of the Employer under or by virtue of the said 
Agreement have been fully paid and its claims satisfied 
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ANNEXURE-VI 

Bond offered by bank to DFCC in connection with the execution of Contracts) 

In consideration of the Employer DFCCIL (herewith called “ The Employer”) having 
__________(hereinafter called “The said 

(s)”) from the demand, under the terms and conditions of an Agreement 

__________________for___________________________(hereinafter called the       
for the due fulfillment by the said 

contractor(s) of the terms and conditions contained in the said 
Agreement,onproductionofaBankGuaranteeforRs._____________(Rupees_________

_________________(indicate the name of the bank) (hereinafter referred to as “ The 
Bank”) at the request of contractor(s) do hereby undertake to pay to 
the Employer an amount not exceeding Rs._____________________________against 
any loss or damage caused to or suffered or would be caused to or suffered by the 

reason of any breach by the said contractor(s) of any of the terms and 

We_________________________________________(indicate the name of the Bank) 
do hereby undertake to pay the amounts due and payable under this Guarantee without 
any demur merely on a demand from the DFCCIL stating that the amount claimed is 
due by way of loss or damages caused to or would be caused to or suffered by the 
DFCCIL by reason of any breach by the said Contractor(s)of any of the terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to 
perform the said Agreement. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee. However, 

liability under this Guarantee shall be restricted to an amount not exceeding Rs. 

We undertake to pay to the Employer any money so demanded not withstanding any 
)/ Supplier(s) in any suit or proceeding 

pending before any Court or Tribunal relating thereto our liability under this present is 
being absolute and unequivocal. The payment so made by us under this Bond shall be 

ent hereunder the Contractor(S)/Supplier(s) 

We ___________________(indicate the name of Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it shall continue to 
be enforceable till all the dues of the Employer under or by virtue of the said 
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Signature of tendrer 
 

 
 

or discharged or till ___________________________the Employer/DFCCIL certify 
that terms and conditions of the said Agreement have been fully and properly carried 
out by the said Contractor(s) and accordingly discharges the G
demand or claim under this Guarantee is made on us in writing on or before the 
_____________________________________, we shall be discharged from all 
liability under this Guarantee thereafter.

 
5. At any time during the period in which this

request for its extension and the Bank will extend this guarantee under the same 
condition for the required time at the cost of the Contractor.

 
6. We______________________________(indicate the name of Bank) further agree 

with the DFCC that the DFCC shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Agreement or to extent time of performance by the said 
Contractor(s) from time to time any of the powers exercisable by the DFCCIL against 
the said Contractor(s) and to forbear or enforce any of terms and conditions relating to 
the said Agreement and we shall not be relieved from our liability by reason of any 
such variation or extension being granted to the said Contractor(s) or for any 
forbearance, act or omission on the part of the DFCCIL or any indulgence by the 
DFCCIL to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating 
liability. 

 
7. This Guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s)/Supplier(s).
 

8. We__________________________________, (indicate the name o
undertake not to revoke this Bank Guarantee during its currency except with the 
previous consent of the DFCCIL in writing.

 
IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 
day of……………….. being herewith duly a

 
Bank Seal Signature of Bank Authorize Official with Seal

 

 
Witness: 

1. Name:……………………………………………..
Designation:………………………………………..
Address: 

 
2. Name:…………………………………………….

Designation:…………………………………….
Address:………………………………………… 
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or discharged or till ___________________________the Employer/DFCCIL certify 
that terms and conditions of the said Agreement have been fully and properly carried 
out by the said Contractor(s) and accordingly discharges the G
demand or claim under this Guarantee is made on us in writing on or before the 
_____________________________________, we shall be discharged from all 
liability under this Guarantee thereafter. 

At any time during the period in which this guarantee is valid the Employer may 
request for its extension and the Bank will extend this guarantee under the same 
condition for the required time at the cost of the Contractor. 

We______________________________(indicate the name of Bank) further agree 
with the DFCC that the DFCC shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Agreement or to extent time of performance by the said 

or(s) from time to time any of the powers exercisable by the DFCCIL against 
the said Contractor(s) and to forbear or enforce any of terms and conditions relating to 
the said Agreement and we shall not be relieved from our liability by reason of any 

riation or extension being granted to the said Contractor(s) or for any 
forbearance, act or omission on the part of the DFCCIL or any indulgence by the 
DFCCIL to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties for the said reservation would relieve us from the 

This Guarantee will not be discharged due to the change in the constitution of the 
Bank or the contractor(s)/Supplier(s). 

We__________________________________, (indicate the name o
undertake not to revoke this Bank Guarantee during its currency except with the 
previous consent of the DFCCIL in writing. 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 
day of……………….. being herewith duly authorized. 

Bank Seal Signature of Bank Authorize Official with Seal 

Name: -----------------------------------
Designation: -----------------------------
Address: 

Name:…………………………………………….. 
Designation:……………………………………….. 

Name:……………………………………………. 
Designation:……………………………………. 
Address:………………………………………… 
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or discharged or till ___________________________the Employer/DFCCIL certify 
that terms and conditions of the said Agreement have been fully and properly carried 
out by the said Contractor(s) and accordingly discharges the Guarantee. Unless a 
demand or claim under this Guarantee is made on us in writing on or before the 
_____________________________________, we shall be discharged from all 

guarantee is valid the Employer may 
request for its extension and the Bank will extend this guarantee under the same 

We______________________________(indicate the name of Bank) further agree 
with the DFCC that the DFCC shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Agreement or to extent time of performance by the said 

or(s) from time to time any of the powers exercisable by the DFCCIL against 
the said Contractor(s) and to forbear or enforce any of terms and conditions relating to 
the said Agreement and we shall not be relieved from our liability by reason of any 

riation or extension being granted to the said Contractor(s) or for any 
forbearance, act or omission on the part of the DFCCIL or any indulgence by the 
DFCCIL to the said Contractor(s) or by any such matter or thing whatsoever which 

to sureties for the said reservation would relieve us from the 

This Guarantee will not be discharged due to the change in the constitution of the 

We__________________________________, (indicate the name of Bank) lastly 
undertake not to revoke this Bank Guarantee during its currency except with the 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 

----------------------------------- 
----------------------------- 
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Signature of tendrer 
 

 
Format of Bank Guarantee for Performance Security
Bank Guarantee No. :……………………………
 
To, 
 
Dedicated Freight Corridor Corporation of India Limited
 
Acting through Chief General Manager/
RPF Post, Pt. DeenDayalUpadhyay Nagar, Chandauli, Uttar Pradesh
 
Reference: - Contract No. ------------------------
 
This deed of guarantee made this day of ___________ Between_______ (Name of Bank) 
having registered office at _____________ (hereinafter referred to as “Bank”) of the one 
part, and Dedicated Freight Corridor Corp
“Client”) of the other part. 
 
Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract 
no. _________________ for _______________ (hereinafter called “the Contract”) to 
______________ (Name of the Firm/ Consultant) having its registered office 
at_____________ (hereinafter called the Firm/ Consultant).
 
AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client 
an irrevocable performance securit
______________(Rupees Amount in words).
 
Now, we the undersigned (name of the Bank official), of the Bank being fully authorized to 
sign and to incur obligations for and on behalf of the Bank hereby declare that t
will guarantee the Employer the full amount of Rs.
above. 
 
After the Contractor has signed the aforesaid contract with the Employer, the Bank further 
agrees and promise to pay the amount due and p
demure merely on a demand from the Employer stating that the amount claimed is due by 
way of loss or damage cause to or would be caused or suffered by the Employer by reason of 
any breach by the said contractor of an
agreement or by reason of the contractor failure to perform the said agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. ---------
 
We -----------(indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded not withstanding any dispute
suit or proceeding pending before any court or Tribunal relating to liability under this present 
being absolute and unequivocal. 
The Payment so made by us (name of Bank) under this bond shall be a valid discharg
our liability for payment there under and the Contractor shall have no claim against us for 
making such payment.  
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Format of Bank Guarantee for Performance Security  
Bank Guarantee No. :…………………………… Dated :………………………

Corridor Corporation of India Limited, New Delhi 

Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near 
RPF Post, Pt. DeenDayalUpadhyay Nagar, Chandauli, Uttar Pradesh-232101

------------------------, Awarded on ------------------------------

This deed of guarantee made this day of ___________ Between_______ (Name of Bank) 
having registered office at _____________ (hereinafter referred to as “Bank”) of the one 
part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract 
no. _________________ for _______________ (hereinafter called “the Contract”) to 
______________ (Name of the Firm/ Consultant) having its registered office 
at_____________ (hereinafter called the Firm/ Consultant). 

AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client 
an irrevocable performance security guarantee bond for a total amount of Rs. 
______________(Rupees Amount in words). 

name of the Bank official), of the Bank being fully authorized to 
sign and to incur obligations for and on behalf of the Bank hereby declare that t
will guarantee the Employer the full amount of Rs.----------- -----------(Rs. In words) as stated 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 
agrees and promise to pay the amount due and payable under this guarantee without any 
demure merely on a demand from the Employer stating that the amount claimed is due by 
way of loss or damage cause to or would be caused or suffered by the Employer by reason of 
any breach by the said contractor of any of the terms or conditions contained in the said 
agreement or by reason of the contractor failure to perform the said agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 

However our liability under this guarantee shall be restricted to an 
--------- (in words) only. 

(indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded not withstanding any dispute or dispute raised by the contractor in any 
suit or proceeding pending before any court or Tribunal relating to liability under this present 
being absolute and unequivocal. 
The Payment so made by us (name of Bank) under this bond shall be a valid discharg
our liability for payment there under and the Contractor shall have no claim against us for 
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ANNEXURE-VII 

Dated :……………………… 

Manas Nagar Railway Colony, Near 
232101 

------------------------------ 

This deed of guarantee made this day of ___________ Between_______ (Name of Bank) 
having registered office at _____________ (hereinafter referred to as “Bank”) of the one 

oration of India Limited (hereinafter called the 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract 
no. _________________ for _______________ (hereinafter called “the Contract”) to 
______________ (Name of the Firm/ Consultant) having its registered office 

AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client 
y guarantee bond for a total amount of Rs. 

name of the Bank official), of the Bank being fully authorized to 
sign and to incur obligations for and on behalf of the Bank hereby declare that the said Bank 

(Rs. In words) as stated 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 
ayable under this guarantee without any 

demure merely on a demand from the Employer stating that the amount claimed is due by 
way of loss or damage cause to or would be caused or suffered by the Employer by reason of 

y of the terms or conditions contained in the said 
agreement or by reason of the contractor failure to perform the said agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 

However our liability under this guarantee shall be restricted to an 

(indicate the name of Bank), further undertake to pay to the Employer any 
or dispute raised by the contractor in any 

suit or proceeding pending before any court or Tribunal relating to liability under this present 

The Payment so made by us (name of Bank) under this bond shall be a valid discharges of 
our liability for payment there under and the Contractor shall have no claim against us for 
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Signature of tendrer 
 

 
 
We--------------------(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till at all the 
dues of the Employer under or by virtue of the said agreement have 
claims satisfied or discharged by  
(Designation and address of contract signing authority) on behalf of Employer certify that the 
terms and conditions of the said agreement have been fully and properly carried out by the 
said contractor and accordingly discharges this guarantee.
 
Not with standing anything to the contrary contained herein the liability of the bank under 
this guarantee will remain in force and effect until such time as this guarantee is discharged 
in writing by the Employer or until (date of validity/extended validity) whichever is earlier 
and no claim shall be valid under the guarantee unless notice in writing , thereof is given by 
the Employer within validity/extended validity period of guarantee from the date aforesaid.
 
Provided always that we 
undertakes to renew this guarantee or to extend the period of guarantee from year to year 
before the expiry of the period or the extended period of guarantee, as the case may be on 
being called upon to do so by the Employer. If the guarantee is not renewed or
extended on demand, we ------
guarantee on demand without demur.
 
We----------(indicate the name of Bank), to further agree with the Employer that the 
Employer shall have the fullest 
manner out of obligation hereunder to vary any of the terms and conditions of the said 
contract from time to time or to postpone for any time or from time to time any to power 
exercisable by the Employer against the said contractor and to forbear or enforce any of the 
terms and conditions of the said agreement and we shall not be relieved from our liabilities 
by reason of such variation, or extension being granted to the said contractor for any 
forbearance act or omission on the part of the Employer or any indulgence by the Employer 
to the said contractor or by any such matter or thing whatsoever which under the law relating 
to sureties for the said reservation would relieve us from the liability.
 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution 
of Bank or of the Contractor. 
 
The expression “The Employer”,”The Bank” and “The Contractor” hereinbefore used shall 
include their respective successors and assigns.
 
We----------- (name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. Notwithstanding 
anything to the contrary contained hereinbefore:
 

i) Our liability under this Bank 
------------ (in words). 
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(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till at all the 
dues of the Employer under or by virtue of the said agreement have been fully paid and its 
claims satisfied or discharged by ------ 

address of contract signing authority) on behalf of Employer certify that the 
terms and conditions of the said agreement have been fully and properly carried out by the 
said contractor and accordingly discharges this guarantee. 

to the contrary contained herein the liability of the bank under 
this guarantee will remain in force and effect until such time as this guarantee is discharged 
in writing by the Employer or until (date of validity/extended validity) whichever is earlier 
nd no claim shall be valid under the guarantee unless notice in writing , thereof is given by 

the Employer within validity/extended validity period of guarantee from the date aforesaid.

we …………………….(name of bank) 
ertakes to renew this guarantee or to extend the period of guarantee from year to year 

before the expiry of the period or the extended period of guarantee, as the case may be on 
being called upon to do so by the Employer. If the guarantee is not renewed or

------ (name of bank) shall pay the Employer the full amount of the 
guarantee on demand without demur. 

(indicate the name of Bank), to further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without effecting in any 
manner out of obligation hereunder to vary any of the terms and conditions of the said 
contract from time to time or to postpone for any time or from time to time any to power 

oyer against the said contractor and to forbear or enforce any of the 
terms and conditions of the said agreement and we shall not be relieved from our liabilities 
by reason of such variation, or extension being granted to the said contractor for any 

rance act or omission on the part of the Employer or any indulgence by the Employer 
to the said contractor or by any such matter or thing whatsoever which under the law relating 
to sureties for the said reservation would relieve us from the liability. 

Guarantee hereinbefore contained shall not be affected by any change in the constitution 
 

The expression “The Employer”,”The Bank” and “The Contractor” hereinbefore used shall 
include their respective successors and assigns. 

(name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. Notwithstanding 
anything to the contrary contained hereinbefore: 

Our liability under this Bank Guarantee shall not exceed and restricted to Rs. 
(in words). 
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(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till at all the 

been fully paid and its 

address of contract signing authority) on behalf of Employer certify that the 
terms and conditions of the said agreement have been fully and properly carried out by the 

to the contrary contained herein the liability of the bank under 
this guarantee will remain in force and effect until such time as this guarantee is discharged 
in writing by the Employer or until (date of validity/extended validity) whichever is earlier 
nd no claim shall be valid under the guarantee unless notice in writing , thereof is given by 

the Employer within validity/extended validity period of guarantee from the date aforesaid. 

 un conditionally 
ertakes to renew this guarantee or to extend the period of guarantee from year to year 

before the expiry of the period or the extended period of guarantee, as the case may be on 
being called upon to do so by the Employer. If the guarantee is not renewed or the period 

(name of bank) shall pay the Employer the full amount of the 

(indicate the name of Bank), to further agree with the Employer that the 
liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said 
contract from time to time or to postpone for any time or from time to time any to power 

oyer against the said contractor and to forbear or enforce any of the 
terms and conditions of the said agreement and we shall not be relieved from our liabilities 
by reason of such variation, or extension being granted to the said contractor for any 

rance act or omission on the part of the Employer or any indulgence by the Employer 
to the said contractor or by any such matter or thing whatsoever which under the law relating 

Guarantee hereinbefore contained shall not be affected by any change in the constitution 

The expression “The Employer”,”The Bank” and “The Contractor” hereinbefore used shall 

(name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. Notwithstanding 

Guarantee shall not exceed and restricted to Rs. ---
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Signature of tendrer 
 

 
 

ii) This Bank Guarantee shall be valid up to 
demand by Employer.

 
iii) The Bank is liable to pay the Guaranteed 

Bank Guarantee only if Employer serve a written claim or demand on or before
------------ 

 
IN WITNESS WHEREOF we of the Bank have signed and stamped this 
guarantee on this day of 

 
Bank Seal 

 

 

 
Witness: 
 

1. Name :…………………………………………….. 
Designation :………………………………………..
Address : 

 
2. Name 

:……………………………………………. 
Designation:………………………
Address :…………………………………

DFCCIL/DDU/EL/Yard Lighting/2022 

 

This Bank Guarantee shall be valid up to -----------, unless extended on
demand by Employer. 

The Bank is liable to pay the Guaranteed amount or any part thereof under this 
Bank Guarantee only if Employer serve a written claim or demand on or before

IN WITNESS WHEREOF we of the Bank have signed and stamped this 
guarantee on this day of ----------- being herewith duly autho

 Signature of Bank Authorize Official with Seal

Name :-----------------------------------
Designation:-----------------------------
Address : 

Name :…………………………………………….. 
Designation :……………………………………….. 

:……………………………………………. 
Designation:…………………………………….
Address :…………………………………
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, unless extended on 

amount or any part thereof under this 
Bank Guarantee only if Employer serve a written claim or demand on or before---

IN WITNESS WHEREOF we of the Bank have signed and stamped this 
being herewith duly authorized. 

Signature of Bank Authorize Official with Seal 

----------------------------------- 
----------------------------- 



 
 

 

Signature of tendrer 
 

 
 

(To be executed on requisite value of stamp Papers)

 
THIS AGREEMENT made on ____________ day of ________ (Month/year) between, 
DFCCIL , ____________________________ (
the one part and ______________________ (name and address of the Contractor) (hereinafter 
called “the Contractor”) of the other part. 
WHEREAS the Employer is desirous that certain works should be executed by the Contractor 
viz. Contract No.____________ _______
Bid by the Contractor for the execution and completion of such works and the remedying of any 
defects therein. 
NOW THIS AGREEMENT WITNESSETH as follows: 
1.0 In this Agreement, words and expressions shall

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
2.0 The following documents shall be deemed to form and be read and construed as part of 

this Agreement: -  
i) The Contract Agreement. 
ii) Letter of Acceptance. 
iii) Tender Form  
iv) General Information 
v) Notice Inviting Tender ( with Annexes ) 
vi) Instructions to Tenderers 
vii) Special Conditions of Contract 
viii) Annexures  
ix) Bill of Quantities (BOQ) 
x) General Terms and Conditions of Contract 

3.0 In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects with 
the provisions of the Contract. 

4.0 The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and the remedying of defects therein the Contract Price or 
such other sum as may become payable under the prov
and in the manner prescribed by the Contract.

 
IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year 
first before written.  
(Name, Designation and address of the

authorized signatory) 

Signed for  and  on behalf  of  the

Contractor in the presence of:
  

Witness: 

1. 
  

2. 
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FORM OF AGREEMENT 
(To be executed on requisite value of stamp Papers)

AGREEMENT 
THIS AGREEMENT made on ____________ day of ________ (Month/year) between, 

____________________________ (address). (Hereinafter called
the one part and ______________________ (name and address of the Contractor) (hereinafter 

d “the Contractor”) of the other part. 
WHEREAS the Employer is desirous that certain works should be executed by the Contractor 

Contract No.____________ _______ (hereinafter called “the works, and has accepted a 
Bid by the Contractor for the execution and completion of such works and the remedying of any 

NOW THIS AGREEMENT WITNESSETH as follows: 
In this Agreement, words and expressions shall have the same meaning as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.
The following documents shall be deemed to form and be read and construed as part of 

The Contract Agreement. 
of Acceptance. 

General Information 
Notice Inviting Tender ( with Annexes ) 
Instructions to Tenderers 
Special Conditions of Contract 

Bill of Quantities (BOQ)/Schedule of Rates 
General Terms and Conditions of Contract 

consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects with 

rovisions of the Contract. 
The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and the remedying of defects therein the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year 

(Name, Designation and address of the  (Name, Designation  and  address  of

  the authorized signatory) 

Signed for  and  on behalf  of  the   Signed for  and  on  behalf  of  the

Contractor in the presence of:   Employer in the presence of:
   

  Witness: 

 1. 
   
 2. 
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ANNEXURE-VIII 

(To be executed on requisite value of stamp Papers) 

THIS AGREEMENT made on ____________ day of ________ (Month/year) between, 
Hereinafter called “the Employer”)of 

the one part and ______________________ (name and address of the Contractor) (hereinafter 

WHEREAS the Employer is desirous that certain works should be executed by the Contractor 
(hereinafter called “the works, and has accepted a 

Bid by the Contractor for the execution and completion of such works and the remedying of any 

have the same meaning as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 
The following documents shall be deemed to form and be read and construed as part of 

consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects with 

The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and the remedying of defects therein the Contract Price or 

isions of the Contract at the times 

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year 

and  address  of  

 

Signed for  and  on  behalf  of  the  

Employer in the presence of:  
 

 

 
 
 
 

 
 
 



 
 

 

Signature of tendrer 
 

 
PRE CONTRACT INTEGRITY PACT

General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on
---------------day of the month of
through Shri ----------------------------- 
called the CLIENT, which expression shall mean and include, unless the context otherwise 
requires, his successors in office and assigns) of the First Par 
-------- represented by Shri 
"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise 
requires, his successors and permitted assigns) o
 
WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 
Offer/has offered for stores or works.
 
WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/ 
registered export agency, constituted in accordance with the relevant law in the matter and the 
CLIENT is a PSU performing its functions or behalf of the President of India.
 
NOW, THEREFOR, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 
 
Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary i
of corruption on public procurement, and
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 
[B] by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials 
by following transparent procedures.
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
 
Commitments of the CLIENT
 
1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly 

with the [B], will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favour or any material or immaterial benefit or
other advantage from the [A] either for themselves or for any person, organization or third 
party related to the [B], in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the [B]. 

 
1.2 The CLIENT will, during the pre

to all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular [A] in compa
other BIDDERs. 
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PRE CONTRACT INTEGRITY PACT 

contract Agreement (hereinafter called the Integrity Pact) is made on
day of the month of--------------------- 20xx, between, on one hand, 
----------------------------- Designation of the officer, (hereinafter

called the CLIENT, which expression shall mean and include, unless the context otherwise 
requires, his successors in office and assigns) of the First Part and M/s-----------

represented by Shri ----------------------Chief Executive Officer (hereinafter called the 
"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise 
requires, his successors and permitted assigns) of the Second part. 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 
Offer/has offered for stores or works. 

private company/ public company/ Government undertaking/ partnership/ 
registered export agency, constituted in accordance with the relevant law in the matter and the 
CLIENT is a PSU performing its functions or behalf of the President of India.

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary i
of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 
[B] by providing assurance to them that their competitors will also abstain from bribing and other 

tices and the CLIENT will commit to prevent corruption, in any form, by its Officials 
by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the CLIENT 

undertakes that no official of the CLIENT, connected directly or indirectly 
with the [B], will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favour or any material or immaterial benefit or
other advantage from the [A] either for themselves or for any person, organization or third 
party related to the [B], in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the [B]. 

The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide 
to all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular [A] in compa
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ANNEXURE -IX 

contract Agreement (hereinafter called the Integrity Pact) is made on------ ---------
20xx, between, on one hand, the DFCCIL acting 

Designation of the officer, (hereinafter 
called the CLIENT, which expression shall mean and include, unless the context otherwise 

----------- 
Chief Executive Officer (hereinafter called the 

"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 

private company/ public company/ Government undertaking/ partnership/ 
registered export agency, constituted in accordance with the relevant law in the matter and the 
CLIENT is a PSU performing its functions or behalf of the President of India. 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 
[B] by providing assurance to them that their competitors will also abstain from bribing and other 

tices and the CLIENT will commit to prevent corruption, in any form, by its Officials 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

undertakes that no official of the CLIENT, connected directly or indirectly 
with the [B], will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 
other advantage from the [A] either for themselves or for any person, organization or third 
party related to the [B], in exchange for an advantage in the bidding process, bid evaluation, 

contract stage, treat all BIDDERs alike, and will provide 
to all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular [A] in comparison to 



 
 

 

Signature of tendrer 
 

1.3 All the officials of the CLIENT will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach.

 
2. In case any such preceding mi

to the CLIENT with full, and verifiable facts and the same is prima facie found to be 
correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed 
fit, including criminal proceedings may be initiated by the CLIENT and such a person shall 
be debarred from further dealings related to the [B] process. In such a case while an 
enquiry is being conducted by the CLIENT the proceedings under the [B] would not be 
stalled. 

 
Commitments of BIDDERS 
 
3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre
contract stage) in order to secure the [B] contra
particular committee itself to the following:

 
3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission fees, brokerage or inducement to any official of the 
CLIENT, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the (B] in exchange for any advantage 
in the bidding, evaluation, co

 
3.2 The (A] further undertakes that it has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any Material or 
immaterial benefit or other advantage, commi
to any official of the CLIENT or otherwise in procuring the Contract or forbearing 
to do or having done any act in relation to the obtaining or execution of the [B] or 
any other [B] with the Government for showing or fo
disfavor to any person in relation to the [B] or any other [B] with the Government.

 
3.3 * [A] shall disclose the name and address of agents and representatives and Indian 

[A] shall disclose their foreign principals or associates
 

3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract.

 
3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of the 
defense stores and has not engaged any individual or firm orcompany whether 
Indian or foreign to intercede, facilitate or in any way to recommend to the CLIENT 
or any of its funct
to the [A] nor has any amount been paid, promised or intended to be paid to any 
such individual, firm or company in respect of any such intercession, facilitation or 
recommendation.

 
3.6 The [A] either while presenting the bid or during pre

signing the [B] shall disclose any payments he has made, is committed to or intends 
to make to officials of the CLIENT or their family members, agents, brokers or any 
other intermediaries in connection with the [B] and the details of services agreed 
upon for such payments.
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All the officials of the CLIENT will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 

In case any such preceding misconduct on the part of such official(s) in reported by the [A] 
to the CLIENT with full, and verifiable facts and the same is prima facie found to be 
correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed 

iminal proceedings may be initiated by the CLIENT and such a person shall 
be debarred from further dealings related to the [B] process. In such a case while an 
enquiry is being conducted by the CLIENT the proceedings under the [B] would not be 

 

The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre
contract stage) in order to secure the [B] contract or in furtherance to secure it and in 
particular committee itself to the following:- 

The [A] will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 

commission fees, brokerage or inducement to any official of the 
CLIENT, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the (B] in exchange for any advantage 
in the bidding, evaluation, contracting and implementation of the [B].

The (A] further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any Material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement 
to any official of the CLIENT or otherwise in procuring the Contract or forbearing 
to do or having done any act in relation to the obtaining or execution of the [B] or 
any other [B] with the Government for showing or forbearing to show favour or 
disfavor to any person in relation to the [B] or any other [B] with the Government.

* [A] shall disclose the name and address of agents and representatives and Indian 
[A] shall disclose their foreign principals or associates. 

* [A] shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

The [A] further confirms and declares to the CLIENT that the [A] is the original 
manufacturer/integrator/authorized government sponsored export entity of the 
defense stores and has not engaged any individual or firm orcompany whether 
Indian or foreign to intercede, facilitate or in any way to recommend to the CLIENT 
or any of its functionaries, whether officially or unofficially to the award of the [B] 
to the [A] nor has any amount been paid, promised or intended to be paid to any 
such individual, firm or company in respect of any such intercession, facilitation or 
recommendation. 

The [A] either while presenting the bid or during pre-contract negotiations or before 
signing the [B] shall disclose any payments he has made, is committed to or intends 
to make to officials of the CLIENT or their family members, agents, brokers or any 

er intermediaries in connection with the [B] and the details of services agreed 
upon for such payments. 
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All the officials of the CLIENT will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 

sconduct on the part of such official(s) in reported by the [A] 
to the CLIENT with full, and verifiable facts and the same is prima facie found to be 
correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed 

iminal proceedings may be initiated by the CLIENT and such a person shall 
be debarred from further dealings related to the [B] process. In such a case while an 
enquiry is being conducted by the CLIENT the proceedings under the [B] would not be 

The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-

ct or in furtherance to secure it and in 

The [A] will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 

commission fees, brokerage or inducement to any official of the 
CLIENT, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the (B] in exchange for any advantage 

ntracting and implementation of the [B]. 

The (A] further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any Material or 

ssion, fees, brokerage or inducement 
to any official of the CLIENT or otherwise in procuring the Contract or forbearing 
to do or having done any act in relation to the obtaining or execution of the [B] or 

rbearing to show favour or 
disfavor to any person in relation to the [B] or any other [B] with the Government. 

* [A] shall disclose the name and address of agents and representatives and Indian 

* [A] shall disclose the payments to be made by them to agents/brokers or any other 

The [A] further confirms and declares to the CLIENT that the [A] is the original 
manufacturer/integrator/authorized government sponsored export entity of the 
defense stores and has not engaged any individual or firm orcompany whether 
Indian or foreign to intercede, facilitate or in any way to recommend to the CLIENT 

ionaries, whether officially or unofficially to the award of the [B] 
to the [A] nor has any amount been paid, promised or intended to be paid to any 
such individual, firm or company in respect of any such intercession, facilitation or 

contract negotiations or before 
signing the [B] shall disclose any payments he has made, is committed to or intends 
to make to officials of the CLIENT or their family members, agents, brokers or any 

er intermediaries in connection with the [B] and the details of services agreed 



 
 

 

Signature of tendrer 
 

3.7 The [A] will not collude with other parties interested in the [B] to impair the 
transparency, fairness and progress of the bidding process, bid eva
contracting and implementation of the [B].

 
3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities.
 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, o
pass on to others, any information provided by the CLIENT as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The [A] also undertakes to 
exercise due and adequate care lest any such information is divulged.

 
3.10 The [A] commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.
 

3.11 The [A] shall not instigate or cause t
the actions mentioned above.

 
3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], 

either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 
alternatively, if any relative of an officer of the CLIENT has financial. Interest/stake 
in the Bidder‟s firm, the same shall be disclosed by the [A] at the time of filling of 
tender. 

 
The term „relative
companies act 1956.

 
3.13 The [A] shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the CLIENT.
 
4. Previous Transaction
 
4.1 The [A] declares that no previous transgression occurred in the last three years immediately 

before signing  of  this integrity  Pact,  with  any other company in any country in  respect 
of  any corrupt  practices envisage 
any Government department in Indiathat could justify BIDDER
 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified 
from the ender process or the contact, if 
reason. 
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The [A] will not collude with other parties interested in the [B] to impair the 
transparency, fairness and progress of the bidding process, bid eva
contracting and implementation of the [B]. 

The [A] will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

The [A] shall not use improperly, for purposes of competition or personal gain, o
pass on to others, any information provided by the CLIENT as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The [A] also undertakes to 

due and adequate care lest any such information is divulged.

The [A] commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

The [A] shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 

If the, [A] or any employee of the [A] or any person acting on behalf of the [A], 
either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 
alternatively, if any relative of an officer of the CLIENT has financial. Interest/stake 

‟s firm, the same shall be disclosed by the [A] at the time of filling of 

The term „relative‟ for this purpose would be as defined in section 6 o
companies act 1956. 

The [A] shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the CLIENT.

Previous Transaction 

The [A] declares that no previous transgression occurred in the last three years immediately 
before signing  of  this integrity  Pact,  with  any other company in any country in  respect 

any corrupt  practices envisage hereunder or with any public sect
any Government department in Indiathat could justify BIDDER‟s from the tender process.

The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified 
from the ender process or the contact, if already awarded, can be terminated for such 
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The [A] will not collude with other parties interested in the [B] to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, 

The [A] will not accept any advantage in exchange for any corrupt practice, unfair 

The [A] shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the CLIENT as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The [A] also undertakes to 

due and adequate care lest any such information is divulged. 

The [A] commits to refrain from giving any complaint directly or through any other 

o instigate any third person to commit any of 

If the, [A] or any employee of the [A] or any person acting on behalf of the [A], 
either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 
alternatively, if any relative of an officer of the CLIENT has financial. Interest/stake 

‟s firm, the same shall be disclosed by the [A] at the time of filling of 

‟ for this purpose would be as defined in section 6 of the 

The [A] shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the CLIENT. 

The [A] declares that no previous transgression occurred in the last three years immediately 
before signing  of  this integrity  Pact,  with  any other company in any country in  respect 

hereunder or with any public sector enterprisein India or 
‟s from the tender process. 

The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified 
already awarded, can be terminated for such 



 
 

 

Signature of tendrer 
 

 
5. Bid Security (Security Deposit)
 

5.1While submitting commercial bid, the [A] shall deposit an amount __ (to be specified in 
RFP) as Bid Security
instruments:-  

i. Bank draft or a pay order in favor of ___________. 
ii. A confirmed guarantee by an Indian nationalized bank, promising payment 

of the guaranteed sum to the CLIENT on demand within three working days 
without an
The demand for payment by the CLIENT shall be treated as conclusive 
proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the 
RFP). 

 
5.2 The Bid Security

contractual obligations to the complete satisfaction of both the BIDDER and the 
CLIENT, including warranty period, whichever is later.

 
5.3 In case of the successful [A] a clause would al

pertaining to performance Guarantee in the [B] that the provisions of sanctions for 
violation shall be applicable for forfeiture of performance bond in case of a decision 
by client to forfeit the same without assigning any
violation of this pact.

 
5.4 No interest shall be payable by CLIENT to the [A] on 

for the period of its currency.
 
6. Sanctions for Violations
 

6.1 Any breach of the aforesaid provisions by the 
acting on its behalf (whether with or without the knowledge of the [A] shall entitle 
the CLIENT to take all or any one of the following actions, wherever required :

 
(i) To immediately call off the pre

reason or giving any compensation to the [A]. However, the proceedings 
with the other BIDDER(s) would continue.

 
(ii) The Bid Security

Deposit/performance Bond (after the [B] is signed) shall stand forfeited 
fully and the CLIENT shall not be required to assign any reason therefore. 

 
(iii) To immediately cancel the [B], if already signed, without

compensation to the [A].
 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 
[A] with interest thereon at 2% higher that the prevailing prime lending rate 
of state bank of India, while in case of a [A] from the country 
India with interest thereon at 2% higher than the LIBOR. If any outstanding 
payment is due to [A] from the CLIENT in connection with any other [B], 
such outstanding payment could also be utilized to recover the aforesaid 
sum and interest.
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(Security Deposit) 

5.1While submitting commercial bid, the [A] shall deposit an amount __ (to be specified in 
Bid Security/Security Deposit, with the CLIENT through any of the following 

Bank draft or a pay order in favor of ___________. 

A confirmed guarantee by an Indian nationalized bank, promising payment 
of the guaranteed sum to the CLIENT on demand within three working days 
without any demur whatsoever and without seeking any reasons whatsoever. 
The demand for payment by the CLIENT shall be treated as conclusive 
proof or payment. 

Any other mode or through any other instrument (to be specified in the 

Bid Security/Security deposit shall be valid up to a period of five years or the 
contractual obligations to the complete satisfaction of both the BIDDER and the 
CLIENT, including warranty period, whichever is later. 

In case of the successful [A] a clause would also be incorporated in the article 
pertaining to performance Guarantee in the [B] that the provisions of sanctions for 
violation shall be applicable for forfeiture of performance bond in case of a decision 
by client to forfeit the same without assigning any reason for imposing sanction for 
violation of this pact. 

No interest shall be payable by CLIENT to the [A] on Bid Security
for the period of its currency. 

Sanctions for Violations 

Any breach of the aforesaid provisions by the [A] or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the [A] shall entitle 
the CLIENT to take all or any one of the following actions, wherever required :

To immediately call off the pre-contract negotiations wi
reason or giving any compensation to the [A]. However, the proceedings 
with the other BIDDER(s) would continue. 

Bid Security deposit (in pre-contract stage) and/or security 
Deposit/performance Bond (after the [B] is signed) shall stand forfeited 
fully and the CLIENT shall not be required to assign any reason therefore.

To immediately cancel the [B], if already signed, without
compensation to the [A]. 

To recover all sums already paid by the CLIENT, and in case of an Indian 
[A] with interest thereon at 2% higher that the prevailing prime lending rate 
of state bank of India, while in case of a [A] from the country 
India with interest thereon at 2% higher than the LIBOR. If any outstanding 
payment is due to [A] from the CLIENT in connection with any other [B], 
such outstanding payment could also be utilized to recover the aforesaid 
sum and interest. 
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5.1While submitting commercial bid, the [A] shall deposit an amount __ (to be specified in 
LIENT through any of the following 

 

A confirmed guarantee by an Indian nationalized bank, promising payment 
of the guaranteed sum to the CLIENT on demand within three working days 

y demur whatsoever and without seeking any reasons whatsoever. 
The demand for payment by the CLIENT shall be treated as conclusive 

Any other mode or through any other instrument (to be specified in the 

/Security deposit shall be valid up to a period of five years or the 
contractual obligations to the complete satisfaction of both the BIDDER and the 

so be incorporated in the article 
pertaining to performance Guarantee in the [B] that the provisions of sanctions for 
violation shall be applicable for forfeiture of performance bond in case of a decision 

reason for imposing sanction for 

Bid Security/Security Deposit 

[A] or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the [A] shall entitle 
the CLIENT to take all or any one of the following actions, wherever required :- 

contract negotiations without assigning any 
reason or giving any compensation to the [A]. However, the proceedings 

contract stage) and/or security 
Deposit/performance Bond (after the [B] is signed) shall stand forfeited 
fully and the CLIENT shall not be required to assign any reason therefore. 

To immediately cancel the [B], if already signed, without giving any 

To recover all sums already paid by the CLIENT, and in case of an Indian 
[A] with interest thereon at 2% higher that the prevailing prime lending rate 
of state bank of India, while in case of a [A] from the country other that 
India with interest thereon at 2% higher than the LIBOR. If any outstanding 
payment is due to [A] from the CLIENT in connection with any other [B], 
such outstanding payment could also be utilized to recover the aforesaid 



 
 

 

Signature of tendrer 
 

 
(v) To encash the advance bank guarantee and performance bond, if furnished 

by the [A], in order to recover the payments, already made by CLIENT, 
along with interest.

 
(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable to 

pay compensation fo
cancellation/rescission and the client shall be entitled to deduct the amount 
so payable from the money(s) due to the [A].

 
(vii) To debar the [A] from participating in future bidding processes of the 

Govern
further extended at the discretion of the CLIENT.

 
(viii) To recover all sums paid in violation of this pact by [A]) to any middleman 

or agent or broker with a view a view to securing [B] the contract
 

(ix) In cases where irrevocable letters of credit have been received in respect of 
any [B] signed by the client with the [A], the shall not be opened.

 
(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit 

the same without assigning 
this pact.

 
6.2 The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 

this pact also on the commission by the [A] or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the [A], of an offence as defined in 
chapter IX of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption.

 
6.3    The decision of the CLIENT to th

been committed by the [A] shall be final and conclusive on the
can approach the Independent Monitor(s) appointed for thepurposes of this Pact.

 
7. Fall Clause 

 
7.1   The  [A]  undertakes  that  it has  not  supplied/is  not  supplying  similar 

product/systems or subsystems at a price lower than that offered in the present bid 
in respect of any other Ministry/Department of the Government of India or PSU and 
if it is found at any 
by [A] to any other Ministry/Department of the Government of India or a PSU at a 
lower price, then that very price, with due allowance for elapsed time, will be 
applicable to the present case an
the [A] to the CLIENT, if the [B] has already been concluded

 
8. Independent Monitors

 
8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this pact in consultant with t
and addresses of the Monitors to be given)

 
8.2 The task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this pact.
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cash the advance bank guarantee and performance bond, if furnished 
by the [A], in order to recover the payments, already made by CLIENT, 
along with interest. 

To cancel all or any other contracts with the [A]. The [A] shall be liable to 
pay compensation for any loss or damage to the Client resulting from such 
cancellation/rescission and the client shall be entitled to deduct the amount 
so payable from the money(s) due to the [A]. 

To debar the [A] from participating in future bidding processes of the 
Government of India for a minimum period of five years, which may be 
further extended at the discretion of the CLIENT. 

To recover all sums paid in violation of this pact by [A]) to any middleman 
or agent or broker with a view a view to securing [B] the contract

In cases where irrevocable letters of credit have been received in respect of 
any [B] signed by the client with the [A], the shall not be opened.

Forfeiture of Performance Bond in case of a decision by the client to forfeit 
the same without assigning any reason for imposing sanction for violation of 
this pact. 

The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 
this pact also on the commission by the [A] or any one employed by it or acting on its 

hether with or without the knowledge of the [A], of an offence as defined in 
chapter IX of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

6.3    The decision of the CLIENT to the effect that a breach of the provisions of this pact has 
been committed by the [A] shall be final and conclusive on the 
can approach the Independent Monitor(s) appointed for thepurposes of this Pact.

undertakes  that  it has  not  supplied/is  not  supplying  similar 
product/systems or subsystems at a price lower than that offered in the present bid 
in respect of any other Ministry/Department of the Government of India or PSU and 
if it is found at any stage that similar product/system or sub systems way supplied 
by [A] to any other Ministry/Department of the Government of India or a PSU at a 
lower price, then that very price, with due allowance for elapsed time, will be 
applicable to the present case and the difference in the cost would be refunded by 
the [A] to the CLIENT, if the [B] has already been concluded

Independent Monitors 

The CLIENT has appointed Independent Monitors (hereinafter referred to as 
Monitors) for this pact in consultant with the central vigilance commission (Names 
and addresses of the Monitors to be given) 

task of the Monitors shall be to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this pact.
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cash the advance bank guarantee and performance bond, if furnished 
by the [A], in order to recover the payments, already made by CLIENT, 

To cancel all or any other contracts with the [A]. The [A] shall be liable to 
r any loss or damage to the Client resulting from such 

cancellation/rescission and the client shall be entitled to deduct the amount 

To debar the [A] from participating in future bidding processes of the 
ment of India for a minimum period of five years, which may be 

To recover all sums paid in violation of this pact by [A]) to any middleman 
or agent or broker with a view a view to securing [B] the contract. 

In cases where irrevocable letters of credit have been received in respect of 
any [B] signed by the client with the [A], the shall not be opened. 

Forfeiture of Performance Bond in case of a decision by the client to forfeit 
any reason for imposing sanction for violation of 

The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 
this pact also on the commission by the [A] or any one employed by it or acting on its 

hether with or without the knowledge of the [A], of an offence as defined in 
chapter IX of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 

e effect that a breach of the provisions of this pact has 
 [A].  However, the [A] 

can approach the Independent Monitor(s) appointed for thepurposes of this Pact. 

undertakes  that  it has  not  supplied/is  not  supplying  similar 
product/systems or subsystems at a price lower than that offered in the present bid 
in respect of any other Ministry/Department of the Government of India or PSU and 

stage that similar product/system or sub systems way supplied 
by [A] to any other Ministry/Department of the Government of India or a PSU at a 
lower price, then that very price, with due allowance for elapsed time, will be 

d the difference in the cost would be refunded by 
the [A] to the CLIENT, if the [B] has already been concluded 

The CLIENT has appointed Independent Monitors (hereinafter referred to as 
he central vigilance commission (Names 

task of the Monitors shall be to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this pact. 



 
 

 

Signature of tendrer 
 

8.3 The monitors shall not be subject to instructions by the representatives of the parties 
and perform their functions neutrally and independently.

 
8.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/pr
 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 
he will so inform the Authority designated by the CLIENT

 
8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the CLIENT including that provided by the 
BIDDER. The [A] will also grant the Monitor, upon hisrequest and demonstration 
of a valid Interest,
documentation. The same is applicable to Subcontractors. The Monitor shall be und 
'contractual obligation to treat the information and documents of the [A] with 
confidentiality.

 
8.7 The client will 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the parties. The parties will offer to the 
Monitor the option to part

 
8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks 

from the date of reference or intimation to him by theCLIENT/BIDDER and, should 
the occasion arise, submit proposal for correcting problematic sit

9. Facilitation of Investigation
 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the [A] and the [A] shall provide necessary information 
and documents in English and shall exte4nd all possible help for the purpose of such 
examination. 

 
10. Law and Place of Jurisdiction
 

This pact is subject to Indian law. The place of 
the CLIENT. 

 
11. Other Legal Actions 
 

The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relatin
civil or criminal proceedings.

 
12. Validity 
 

12.1 The validity of this integrity pact shall be from date of its signing and extend upto 5 
years or the complete execution of the [B] to the satisfaction of both the CLIENT 
and the [A] including warranty
unsuccessful, this integrity pact shall expire after six months from the date of the 
signing of the [B].

 
12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of 

this pact shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intentions.
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onitors shall not be subject to instructions by the representatives of the parties 
and perform their functions neutrally and independently. 

Both the parties accept that the Monitors have the right to access all the documents 
relating to the project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 
he will so inform the Authority designated by the CLIENT. 

The BIDDER(s) accepts that the Monitor has the right to access without restriction 
to all Project documentation of the CLIENT including that provided by the 
BIDDER. The [A] will also grant the Monitor, upon hisrequest and demonstration 
of a valid Interest, unrestricted and unconditional access to his project 
documentation. The same is applicable to Subcontractors. The Monitor shall be und 
contractual obligation to treat the information and documents of the [A] with 
confidentiality. 

The client will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the parties. The parties will offer to the 
Monitor the option to participate in such meetings. 

The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks 
from the date of reference or intimation to him by theCLIENT/BIDDER and, should 
the occasion arise, submit proposal for correcting problematic sit

Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 

Books of Accounts of the [A] and the [A] shall provide necessary information 
and documents in English and shall exte4nd all possible help for the purpose of such 

Law and Place of Jurisdiction 

This pact is subject to Indian law. The place of performance and jurisdiction is the seat of 

The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relatin
civil or criminal proceedings. 

The validity of this integrity pact shall be from date of its signing and extend upto 5 
years or the complete execution of the [B] to the satisfaction of both the CLIENT 
and the [A] including warranty period, whichever is later. In case [A] is 
unsuccessful, this integrity pact shall expire after six months from the date of the 
signing of the [B]. 

Should one or several provisions of this pact turn out to be invalid; the remainder of 
l remain valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 
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onitors shall not be subject to instructions by the representatives of the parties 

Both the parties accept that the Monitors have the right to access all the documents 
ocurement, including minutes of meetings. 

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 
 

The BIDDER(s) accepts that the Monitor has the right to access without restriction 
to all Project documentation of the CLIENT including that provided by the 
BIDDER. The [A] will also grant the Monitor, upon hisrequest and demonstration 

unrestricted and unconditional access to his project 
documentation. The same is applicable to Subcontractors. The Monitor shall be und 
contractual obligation to treat the information and documents of the [A] with 

provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the parties. The parties will offer to the 

The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks 
from the date of reference or intimation to him by theCLIENT/BIDDER and, should 
the occasion arise, submit proposal for correcting problematic situations. 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 

Books of Accounts of the [A] and the [A] shall provide necessary information 
and documents in English and shall exte4nd all possible help for the purpose of such 

performance and jurisdiction is the seat of 

The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 

The validity of this integrity pact shall be from date of its signing and extend upto 5 
years or the complete execution of the [B] to the satisfaction of both the CLIENT 

period, whichever is later. In case [A] is 
unsuccessful, this integrity pact shall expire after six months from the date of the 

Should one or several provisions of this pact turn out to be invalid; the remainder of 
l remain valid. In this case, the parties will strive to come to an 



 
 

 

Signature of tendrer 
 

 
13. The parties hereby sign this integrity pact at ………………….. on ………………….

 
 

CLIENT  
Name of the officer 
Designation  
Deptt./Ministry/PSU 

 
Witness 

1………………….. 
 
 
 

Note:  
[A]- To be replaced by 
BIDDER/Seller/Consultant/Consultancy 
firm/Service provider asthe casewas may be 
 
[B]- To be replaced by contract/supply 

contract/consultancy contract/works 
contract as the case was may be.
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The parties hereby sign this integrity pact at ………………….. on ………………….
 
 
BIDDER  
CHIEF EXEUCTIVE OFFICER

BIDDER/Seller/Consultant/Consultancy 
firm/Service provider asthe casewas may be 

To be replaced by contract/supply 
contract/consultancy contract/works 
contract as the case was may be. 

 
Witness 
 
2……………………
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The parties hereby sign this integrity pact at ………………….. on …………………. 

CHIEF EXEUCTIVE OFFICER 

2…………………… 



 
 

 

Signature of tendrer 
 

FINANCIAL OFFER
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FINANCIAL OFFER
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FINANCIAL OFFER 



 
 

 

Signature of tendrer 
 

Nameof Work: Lighting arrangement at 08 station yards (New Sonnagar, New ChirailaPauthu, 
New Sonnagar Link, New Karwandia, New Kudra, NEW Durgauti, New Ganjkhwaja, New DDU 
ERC) under CGM/DDU of DFCCIL.

SN Item Description 

1 Supply , erection , testing & commissioning of hot 
dip galvanized high mast tower 20 mtr high, 
suitable for wind velocity as per IS : 875 Pt.3 on 
GI polygon pole with lowering and 
facilities by single wire rope 6mm  dia,2350kg 
braking load, double drum winch and automatic 
switching device as per specification attached, 
along with 16 ( sixteen) nos
light / Beam light luminaries, out
weather proof , die cast aluminum housing 
suitable to work on 230 AC supply 
Philips/Bajaj/Crompton Greaves/ Havells make.
 

2 Supply, erection, testing and commissioning of 25 
Mtr. High mast with 12 Nos. 350 watts LED type 
(Turbo flood light, type BARFEG
LED), LED aviation light complete with all 
accessories and foundation etc.

3 Collecting, transporting from DFC store to site, 
laying, testing & commissioning of HL/LT cables 
of different sizes. Laying direct in 
including excavation, sand cushioning , protection 
bricks covering, and refilling the trench etc.) , 
direct in RCC /metal pipe in road/track crossing 
and on surface required as per relevant technical 
specifications. 
 

4 Termination of LT XLPE cables of following 
sizes with proper size Dowell/Ismal make 
crimping sockets/lugs/PG clamps as required 
including testing and commissioning (a) 4x35 
sqmm/4x70sqmm. 
 

5 Supply of doubled walled corrugated Pipes/HDPE 
( Elect.Rex/Tele, REX or similar) for under 
ground cable protection 120 mm outer dia, 103.5 
mm inner dia in 6 mtrs straight length as per 
British std No BSEN50086
& BIS draft specification DOC HQ Ltd 14( (5071) 
& ETD (5072) to spec IS 149
One coupler for joining shall be supplied with 
each 6 meter length. 
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SCHEDULE OF RATES 
 

Lighting arrangement at 08 station yards (New Sonnagar, New ChirailaPauthu, 
New Sonnagar Link, New Karwandia, New Kudra, NEW Durgauti, New Ganjkhwaja, New DDU 

CGM/DDU of DFCCIL. 

Unit Total 
Qty. 

Supply , erection , testing & commissioning of hot 
dip galvanized high mast tower 20 mtr high, 
suitable for wind velocity as per IS : 875 Pt.3 on 
GI polygon pole with lowering and rising 
facilities by single wire rope 6mm  dia,2350kg 
braking load, double drum winch and automatic 
switching device as per specification attached, 
along with 16 ( sixteen) nos., 170 watt LED flood 

ht / Beam light luminaries, outdoor type, 
, die cast aluminum housing 

suitable to work on 230 AC supply 
Philips/Bajaj/Crompton Greaves/ Havells make. 

Each 20 

Supply, erection, testing and commissioning of 25 
Mtr. High mast with 12 Nos. 350 watts LED type 

type BARFEG- 350 watt 
LED), LED aviation light complete with all 
accessories and foundation etc. 

Nos 3 

Collecting, transporting from DFC store to site, 
laying, testing & commissioning of HL/LT cables 
of different sizes. Laying direct in ground ( 
including excavation, sand cushioning , protection 
bricks covering, and refilling the trench etc.) , 
direct in RCC /metal pipe in road/track crossing 
and on surface required as per relevant technical 

Meters 20000 

Termination of LT XLPE cables of following 
sizes with proper size Dowell/Ismal make 
crimping sockets/lugs/PG clamps as required 

ding testing and commissioning (a) 4x35 

Nos 250 

Supply of doubled walled corrugated Pipes/HDPE 
Elect.Rex/Tele, REX or similar) for under 

ground cable protection 120 mm outer dia, 103.5 
mm inner dia in 6 mtrs straight length as per 
British std No BSEN50086-1 & BSEN 50086*2,4 
& BIS draft specification DOC HQ Ltd 14( (5071) 
& ETD (5072) to spec IS 14930 part II . NOTE_ 
One coupler for joining shall be supplied with 

Meters 400 
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Annexure-A 
 

Lighting arrangement at 08 station yards (New Sonnagar, New ChirailaPauthu, 
New Sonnagar Link, New Karwandia, New Kudra, NEW Durgauti, New Ganjkhwaja, New DDU 

Unit Rate AMOUNT 

549662 10993240 

909315 2727945 

 65 1300000 

28 7000 

315 126000 



 
 

 

Signature of tendrer 
 

 

6 Horizontal boring under railway track /road for 
laying 120 mm dia DWC doubled walled 
corrugated pipes at the depth of 1.4 meter to .1 
meter from formation level ( level of earth below 
ballast) as per drawing and direted  by site 
incharge by trenchless technology excluding cost 
of DWC pipes. 
 

7 Earthing with 40 mm dia GI pipe class
long earth electrode as per 
version) to achieve earth resistance less than 5 
ohms including construction of masonary 
enclosures with hinged cover plate of cast iron 
with locking arrangement (approximately 
400mmx400mm) on top provision of earth plate 
.Connection from earth electrode to switch 
gear/pole as per drawing.
 

8 Design, supply, erection, testing and 
commissioning of outdoor type LT panel 
complete with all connected accessories e
panel shall accommodate 1x200 A FP MCCB as 
incomer, 2x100 A TP MCCB, 1x63 A TP 
MCCB,, 3x32A MCB TPN & 4x16A SP MCB 
along with CT operated Energy meter, meters for 
voltage, current,frequency
lamps LED cluster type for phase indi
copper bus bar, insulation sheet, neutral link 
connectors, copper bus bar etc. enclosed in MS 
sheet enclosure. It also includes proper fixing of 
panel on MS channel with suitable fixtures, 
clamps, nut & bolts etc. It also
connecting all incoming & out
LT switch gear , contactors  should confirm to IS 
:13947/93 or latest, MCB as IS : 8828/78,96 or 
latest MCCB as per IS:13947/93 or latest and 
shall be of standard reputed firm only. This shall 
be erected at given location by m
arrangements of foundation/grouting of bolts of 
appropriate size  and or by providing clamps of 
MS flat of appropriate size according to weight 
and site conditions. The drawing showing the 
details of LT panel/SDB shall be approved by 
DFC engineer before making foundations and 
erection. The LT panel incorporating all specified 
switchgears, meters & all other accessories as 
mentioned shall be supplied as per Technical data 
and it should be complete in all respect.
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Horizontal boring under railway track /road for 
laying 120 mm dia DWC doubled walled 
corrugated pipes at the depth of 1.4 meter to .1 

from formation level ( level of earth below 
ballast) as per drawing and direted  by site 
incharge by trenchless technology excluding cost 

Meters 400 

Earthing with 40 mm dia GI pipe class-B, 3 meter 
long earth electrode as per IS 3044/1985B (latest 
version) to achieve earth resistance less than 5 
ohms including construction of masonary 
enclosures with hinged cover plate of cast iron 
with locking arrangement (approximately 
400mmx400mm) on top provision of earth plate 

from earth electrode to switch 
gear/pole as per drawing. 

Nos 45 

Design, supply, erection, testing and 
commissioning of outdoor type LT panel 

ith all connected accessories etc . TL 
panel shall accommodate 1x200 A FP MCCB as 
incomer, 2x100 A TP MCCB, 1x63 A TP 
MCCB,, 3x32A MCB TPN & 4x16A SP MCB 
along with CT operated Energy meter, meters for 

frequency,PF, 3 phase indicating 
lamps LED cluster type for phase indication, 
copper bus bar, insulation sheet, neutral link 
connectors, copper bus bar etc. enclosed in MS 
sheet enclosure. It also includes proper fixing of 
panel on MS channel with suitable fixtures, 
clamps, nut & bolts etc. It also includes 

coming & outgoing cables. The 
LT switch gear , contactors  should confirm to IS 
:13947/93 or latest, MCB as IS : 8828/78,96 or 
latest MCCB as per IS:13947/93 or latest and 
shall be of standard reputed firm only. This shall 
be erected at given location by making required 
arrangements of foundation/grouting of bolts of 
appropriate size  and or by providing clamps of 
MS flat of appropriate size according to weight 
and site conditions. The drawing showing the 
details of LT panel/SDB shall be approved by 

ineer before making foundations and 
erection. The LT panel incorporating all specified 
switchgears, meters & all other accessories as 
mentioned shall be supplied as per Technical data 
and it should be complete in all respect. 

Nos 08 
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502 200800 

1086 48870 

48963 391704 



 
 

 

Signature of tendrer 
 

9 Supply and laying of GI pipe  class B ISI marked 
under road/clamping with erected pole & wall as 
per technical specification and confirmity to IS 
5613/Pt- I/section I &II / 1985 , IS 1239/Pt
I/1990  & IS 1239/Pt-II/1992 with all latest 
version and drawing for  passing cable of 
1835following size - 50mm dia
 

10 Supply and laying of GI pipe  class B ISI marked 
under road/clamping with erected pole & wall as 
per technical specification and confirmity to IS 
5613/Pt- I/section I &II / 
& IS 1239/Pt-II/1992 with all latest version and 
drawing for  passing cable of following size 
mm dia. 
 

11 Supply, jointing & commissioning of straight 
through joint kit for 1.1 kV PVC/PI
cable size SQ.MM. 4x 35
Denson or similar. 
 

12 Cable Junction box IP 66/67 weather proof , for 
outdoor installation ( with knockouts for cable 
entry)  with terminals, size 225x295x122 as per 
Hensal catalog KF 3535 B or 

  Total

  

Total amount of work: Rs. 
Thousand Four Hundred 
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Supply and laying of GI pipe  class B ISI marked 
under road/clamping with erected pole & wall as 
per technical specification and confirmity to IS 

I/section I &II / 1985 , IS 1239/Pt- 
II/1992 with all latest 

for  passing cable of 
50mm dia. 

Meters 400 

Supply and laying of GI pipe  class B ISI marked 
under road/clamping with erected pole & wall as 
per technical specification and confirmity to IS 

I/section I &II / 1985 , IS 1239/Pt-I/1990  
II/1992 with all latest version and 

drawing for  passing cable of following size - 100 

Meters 400 

Supply, jointing & commissioning of straight 
through joint kit for 1.1 kV PVC/PILC/XLPE 

size SQ.MM. 4x 35 / 4x70sqmm, Make 3M, 

Nos 45 

Cable Junction box IP 66/67 weather proof , for 
outdoor installation ( with knockouts for cable 
entry)  with terminals, size 225x295x122 as per 
Hensal catalog KF 3535 B or similar. 

Nos 45 

Total     
Total amount of work: Rs. 1,64,55,439.00 (Rs. One Crore Sixty Four 

Hundred Thirty Nine Only) 
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155 62000 

358 143200 

1835 82575 

8269 372105 

  1,64,55,439 
Sixty Four Lakh Fifty Five 



 
 

 

Signature of tendrer 
 

 
 
 

Offer to be filled up by 

S.N. Scope of work  Estimated 
cost

Col.- 1 Col.-2 Col. 
1 Lighting 

arrangement at 08 
station yards (New 
Sonnagar, New 
ChirailaPauthu, 
New Sonnagar Link, 
New Karwandia, 
New Kudra, NEW 
Durgauti, New 
Ganjkhwaja, New 
DDU ERC) under 
CGM/DDU of 
DFCCIL. 

 
 
1,

 
Quoting of rates  

1. The above price is inclusive of GST.
2. Tenderer is not allowed 
3. Tenderer should offer rate in above table in % below, above and at par in figures as well as 

in words.  
4. Tenderer must sign the following certificate. 

 

I/We offer and agree to execute the above work at rate uploaded onli
www.ireps.gov.in through  digital Signature.
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OFFER SHEET 

Offer to be filled up by Tenderer(s) in below table 

Estimated 
cost(Rs.) 

Below/ 
Above/ 
At par 

% quoted 
by bidder 

Col. -3 Col.-4 Col.-5 

1,64,55,439.00 

  

The above price is inclusive of GST. 
is not allowed to quote for individual section(s). 

Tenderer should offer rate in above table in % below, above and at par in figures as well as 

Tenderer must sign the following certificate.  

I/We offer and agree to execute the above work at rate uploaded online
digital Signature. 

Signature of tenderer with seal
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% quoted 
by bidder 
in words 

Total 
cost  

Col. -6 Col.-7 
  

 
 

Tenderer should offer rate in above table in % below, above and at par in figures as well as 

ne at 

 
 

Signature of tenderer with seal 
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Signature of tendrer 
 

 
 
 
 
 
 
 

 
 
 
 
 
 

                  End of Document
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End of Document 
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