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Important instructions to Tenderer(s) before submitting their 
tenders online. 
 

General: - All bidders must note that this being E-tender, bids received only through 
online on E-tendering portal http://www.ireps.gov.in shall be considered as a 
valid offer. Any bid submitted in paper form will not be received and opened and 
shall be summarily rejected. E-tendering site- https://www.ireps.gov.in / its link 
at www.dfccil.com (Help desk of IREPS: 011 -23761525). The tenderer/bidders 
must have Class-III Digital Signature Certificate & must be register on IREPS 
portal. Only registered tenderer/bidders can participate on e-Tendering. All 
relevant documents must be uploaded at the time of participating in e-
Tendering.  

 
The bidder must ensure that the tender document submission before the closing time as 
the tender submission shall stop accepting the offer at prescribed date and time.  

1. Online Bidding Methodology: 

Online Bid System 

2. Broad outline of activities from Bidders perspective:- 

a. Procure a Digital Signing Certificate (DSC) 

b. Register on Electronic Tendering System (ETS) 

c. Create Users and assign roles on ETS 

d. View Notice Inviting Tender (NIT) on (ETS) 

e. Download Official copy of Tender Documents from ETS. 

f. Clarification  to  Tender  Documents  on  ETS  -  Query  to  DFCCIL  (Optional)  -  

view response to queries posted by DFCCIL through addenda. 

g. Bid Submission on ETS: Prepare & arrange all documents/paper for 

submission of bid online and tender fees deposit through E-Payment gateway. 

h. Attend Public Online Tender Opening Event (TOE) on ETS. 

i. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE queries. 

For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on 
the relevant screens of the ETS. 

 

3. Digital Certificate: 

For integrity of data and its authenticity/ non repudiation of electronic records 
and to be compliant with IT Act 2000, it is necessary for each user to have a 
Digital Certificate (DC) also referred to as Digital Signature Certificate (DSC) 
of class III issued by a Certifying Authority (CA) licensed by Controller of 
Certifying Authority (CCA) (refer http://www.cca.gov.in). 
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4. Registration: 

The Tender documents can be downloaded from the website: 
https://www.ireps.gov.in and to be submitted in the e - format. Cost of the 
Tender Documents and EMD have to be submitted only through online payment 
modes available on IREPS portal like net banking, debit card, credit card etc. 
Manual payments through Demand draft, Banker's cheque, Deposit receipts, 
FDR etc. are not allowed. Payments against this tender towards tender 
document cost and earnest money are to be deposited /submitted before the 
schedule date & time of submission of the tender otherwise the Bid will not 
be considered. Amendments, if any, to the tender document will be notified in 
the above website as and when such amendments are notified. It is the 
responsibility of the bidders who have downloaded the tender documents from 
the website to keep themselves abreast of such amendments before submitting 
the tender documents. 

Intending bidders are requested to register themselves on IREPS portal 
through https://www.ireps.gov.in for obtaining User ID and Password by 
paying Vendor registration  fee  and  processing  fee  for  participating  in  the  
above-mentioned  tender. 
“Vender Manual‟ containing the detailed guidelines for E-Tendering is available 
on www.ireps.gov.in 
 

5. DFCCIL has decided to use process of E- Tendering for inviting this tender 
and thus the physical copy of the tender documents would not be sold/ 
accepted. 

i) Amendments, if any, to the tender document will be notified in the above website 
as and when such amendments are to be notified. It is the responsibility of the 
Tenderer who has downloaded the tender documents from the website to keep 
themselves abreast of such amendments and attach all the 
addendum/addenda/corrigendum/corrigenda (if any) duly signed along with the 
submission of the tender documents. 

ii) To participate in the E-bid submission, it is mandatory for the Bidders to get 
themselves registered with the IREPS (www.ireps.gov.in) and to have User ID 
and Password. 
 

6. Bank Account Details of DFCCIL 
 

Name CGM DFCCIL, Ahmedabad 
Bank account number 312601010330681 
IFSC code UBIN0546836 
Bank Name Union Bank of India 
Bank Branch Moti Bagh, New Delhi 
GST No. 24AACCD4768M1ZB 

 
 

7.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AN D  QUALIFICATION 
AS PER BID:- 

The bidder shall furnish, as part of his bid document establishing the bidder’s 
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eligibility. All these documents should be numbered and should be signed by 
bidder in each page. 

 
7.1 Tender fee & EMD has to be deposited through e-payment only. The tender 

processing fees as per applicable rate payable through the e-payment 
gateways to IREPS portal is Non-refundable. Payments against this tender 
towards tender document cost and earnest money are to be done before the 
schedule date & time of submission of the tender otherwise the Bid will not be 
considered. 

7.2 Each page of the tender papers is to be digitally signed by the tenderers or such 
person/s on his/their behalf that is/are legally authorized to sign for him / them. 

7.3 Copy of PAN card. 
7.4 The authenticated copy of registered partnership deed and registration of the 

firm from registrar of firm in case of partnership firm. 

7.5 In case of proprietorship firm bidder will submit an affidavit, attested by Notary 
Public that “I am a sole proprietor of the firm                            in case of 
  proprietorship firm on Non judicial stamp paper. 

7.6 Bidder’s profile duly filled in, as per tender document. 
7.7 Power of Attorney for signing the Application. If applicable, the Power of 

Attorney for Lead Member of JV; 
7.8 Article of association and memorandum in case of private/public limited company. 
7.9 Copy of E.P.F. registration. 
7.10 Copy of ESI Certificate. 
7.11 Copy of GST registration no. 
7.12 Certificate for non near relative in DFCCIL. 
7.13 Memorandum of Understanding (in case of JV) as per Form-9 (Part-IV, 

Chapter- II of BID DOCUMENT.) 
 

Note: - (i) Any discrepancy found in the downloaded tender document submitted by 
the bidder compared to uploaded tender document, the tender document 
uploaded by the DFCCIL will be treated as valid and any changes (found in the 
tender document submitted by the bidder) at any stage, will be treated as fraud 
done to the DFCCIL, and will be liable to cancellation of agreement done (if 
any) & appropriate action will be taken against the bidder. 

 
(ii) While submitting the Tender Online the Tenderer shall read the terms & 
conditions and accept the same in order to proceed further to submit their Tender. 
 

8.0 The following “FOUR KEY INSTRUCTIONS for BIDDERS” must be 
assiduously adhered to: 

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of 
your first tender submission deadline on ETS. 

2. Register  your  organization  on  ETS  well  in  advance  of  your  first  tender  
submission deadline on ETS. 

3. Get  your  organization’s  concerned  executives  trained  on  ETS  using  online  
training module well in advance of your tender submission deadline on ETS. 

4. Submit your bids well in advance of tender submission deadline on ETS (DFCCIL 
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should not be responsible for any problem arising out of internet connectivity 
issues). 

9.0 Modification / Withdrawal of bids: 
 

(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due 
Date & time. No Bid shall be modified / withdrawn by the Applicant on or after the 
Bid Due Date 
& time. 

(ii) Any alteration/ modification in the Bid or additional information supplied 
subsequent to the Bid Due Date, unless the same has been expressly sought 
for by the Authority, shall be disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering 
portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering 
portal and can withdraw its e-bid. 
 

 
10. Method for submission of bid documents 

In this TENDER, the Tenderer has to participate in e-Tendering online. Tender 
Document fee & EMD in respect of e-tendering should accept through net 
banking or payment gateway only before the schedule date. 

 
Note: The Bidder has to upload the Scanned copy of all required above said documents      

during Online Bid submission. 
 
 

Other instructions 

a) It is recommended that the Tenderer/vendor should visit the portal (ireps.gov.in), 
peruse the information provided under the relevant links and login to it and upload 
documents of bid. 

b) DFCCIL reserves right to cancel the tender before submission / opening of tender, 
postpone the tender submission / opening date and to accept / reject any or all 
tenders without assigning any reason thereof. DFCCIL's assessment of suitability 
as per eligibility criteria shall be final and binding. 

c) Information as required as per various Forms/Annexures to tender document 
should be submitted by the tenderers without fail strictly as per formats. 

 

11. OPENING AND EVALUATION OF BIDS: 
 

(i) Opening of Bids will be done through online process. 
(ii) For participating in the tender, the authorized signatory holding Power of 

Attorney shall be the Digital Signatory. In case the authorized signatory 
holding Power of Attorney and Digital Signatory are not the same, the bid shall 
be considered non-responsive. 
 

 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 8 of 202 

The DFCCIL Authority shall open bid documents received in electronic form at the 
scheduled date and time of opening of tender i.e. in the presence of the Bidders 
who choose to attend. 

 

The DFCCIL Authority will subsequently examine and evaluate the Bids in 
accordance with the provisions set out in the BID DOCUMENTS. 
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PART- I 
Chapter I 

 
 
 

NOTICE INVITING TENDER 
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PART- I 
Chapter I 

 
  
 

NOTICE INVITING TENDER E TENDER 
 

Dear Sir, 
 

Name of Work: Providing cover shed over RUB approaches & allied works 
in New Bhandu-Sanand (N) - Goraghuma section under CGM-Ahmedabad 
unit of Western Dedicated Freight Corridor. 

1.1.1 Office of the Chief General Manager, Dedicated Freight Corridor Corporation 
of India Limited, OCC Building, ‘D’ Cabin Road, Sabarmati, Ahmedabad-
380019, Gujarat,  invites tenders in prescribed forms from firms/ Companies/ Joint 
Ventures (If Applicable) having requisite experience and financial capacity for 
execution of the following work: 

 
 Table 1 

 
S. 
No. 

Name of work Tender cost    
 ( Rs) 

Earnest 
money          
(Rs) 

Completio
n Period 

1. Providing cover shed over RUB 
approaches & allied works in New 
Bhandu-Sanand (N) - Goraghuma 
section under CGM-Ahmedabad unit 
of Western Dedicated Freight 
Corridor. 

4,48,34,005/- 8,96,700/- 6 months 

 
1.1.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and 

competence as well as for financial and organizational resources as specified in 
clause no. 1.3.13 (i) A & B of Preamble and General instruction to tenders (Part-I, 
Chapter III). 
 

2 The tender documents for this work can be downloaded from website 
www.ireps.gov.in, www.dfccil.com, and Central Procurement Portal, 
eprocure.gov.in. and offer of the same shall be uploaded only in the website 
www.ireps.gov.in.  The tenderers shall carefully study the conditions given below and 
submit the offers accordingly, failing which the offers are liable to be not considered: 

3 A master copy of the document downloaded from the website mentioned above shall 
be kept in the office of the tender inviting authority. In case of any discrepancy between 
the tender document downloaded from the website and the master copy, the latter shall 
prevail and shall be binding on the tenderer. The offer received shall be deemed to 
have been submitted on the document as uploaded and appearing in the website 
mentioned above whose master copy is kept in the office of the tender inviting authority 
and the agreement shall also be prepared on the basis of master document kept in the 
office of tender inviting authority. 

4 The cost of tender document (tender fee) as mentioned in the notice inviting tender on 
website www.ireps.gov.in, should be accepted through net banking on payment 
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gateway. The cost of tender document shall not be clubbed with the earnest money 
deposit. The tenders unaccompanied with the requisite cost of tender documents in 
appropriate form shall not be considered or as per instruction given on website 
www.ireps.gov.in. 

5 The tenders shall be filled up after careful study of the documents and the site and any 
clarification required may be obtained from the tender inviting authority. 

6 The tenderers downloading the documents from internet must keep themselves 
updated through the website from which the tender document is downloaded regarding 
corrigenda, if any, to the notice inviting tender or the tender document, which shall be 
uploaded in the same website. The offers received without such corrigenda published 
through website shall be liable to be rejected. 

7 Any wilful changes/deletion/addition in printing carried out in the tender documents 
shall be viewed very seriously, whether detected at the time of opening/award of tender 
or after award of work and the same may result in penal action including banning of 
further business with the defaulting tenderers. In addition, the tenderers are liable to be 
prosecuted for the same as per law. 

8 I/We certified that I/we am/are not black listed or debarred by Railways or any 
other Ministry/Department of the Government of India/State Government from 
participation in tenders/contract on the date of opening of tenders/bids.  

 
1.1.3 E-Tenders shall be opened online at the time and given date as per NIT.  
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Section -2 
Instructions to Bidders (ITB) 

 

2.0 SUBMISSION OF E-TENDER: - 

2.1 Tender Document Obtaining Process 
 

2.1.1 It is mandatory for all Tenderers to have Class-III Digital Signature Certified from 
any of the Licensed Certifying Agencies (‘CA’) to participate in E-Tendering of 
DFCCIL, (Tenderer can see the list of Licensed CAs from the link www.cca.gov.in 
), in the name of the person who will submit the Online tender and is authorized 
to do so. 

2.1.2 To participate in E-Tender, it is mandatory for Tenderers to get themselves 
registered with the IREPS (www.ireps.gov.in) and to have User ID and Password. 

2.1.3 www.ireps.gov.in is the only website for submission of tender. ‘Vender Manual’ 
containing the detailed guidelines for E-Tendering is available on 
www.ireps.gov.in. 

2.1.4 A master copy of the document downloaded from the website mentioned above 
shall be kept in the office of the tender inviting authority. In case of any 
discrepancy between the tender document downloaded from the website and the 
master copy, the latter shall prevail and shall be binding on the tenderer. The offer 
received shall be deemed to have been submitted on the document as uploaded 
and appearing in the website mentioned above whose master copy is kept in the 
office of the tender inviting authority and the agreement shall also be prepared on 
the basis of master document kept in the office of tender inviting authority. 

2.2 The tenderers downloading the documents from internet must keep themselves 
updated through the website from which the tender document is downloaded 
regarding corrigenda, if any, to the notice inviting tender or the tender document, 
which shall be uploaded in the same website. The offers received without such 
corrigenda published through website shall be liable to be rejected. 

 
2.3 The cost of tender document (tender fee) as mentioned in the notice inviting tender 

on website www.ireps.gov.in, should be accepted through net banking on 
payment gateway. The cost of tender document shall not be clubbed with the 
earnest money deposit. The tenders unaccompanied with the requisite cost of 
tender documents in appropriate form shall not be considered or as per instruction 
given on website www.ireps.gov.in. 

2.4 The tenders shall be filled up after careful study of the documents and the site and 
any clarification required may be obtained from the tender inviting authority. 

 

2.4.1 The detailed instructions of e-tendering can be read through website  
www.ireps.gov.in 

 
2.4.2 The Addendum/Corrigendum, if any; shall be hosted on the website 

www.ireps.gov.in 
 

2.4.3 The  tender  will  be  accepted  only  in  e-tendering  mode  and  no  
other  mode  of submission shall be accepted. 
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2.4.4 The  supporting  documents  for all Eligibility  Criteria, JV (If applicable) etc. 
are  essentially required  to  be uploaded on the website www.ireps.gov.in. 

 
2.4.5 Tenderers are required to give Un-Conditional Offers. A Conditional Offer 

is liable to be rejected. DFCCIL reserves the right to modify, expand, 
restrict, scrap, reject and re-float tender without assigning any reasons 
whatsoever. 

 
2.5 The Tenderers shall closely peruse all the clauses, instructions, terms and 

conditions, scope of work, specification etc. as indicated in the Tender 
Document before quoting the offer. 
 

2.6 Bid Document shall be accompanied by all the documents required to be 
submitted as specified in the Tender Document along with all Addendums 
and Corrigendum. 

 
2.7 All Bids shall be submitted in accordance with the instructions contained in 

the Tender Document (Bid Document). Non-compliance of any of the 
instructions contained in the Tender Document is liable in Bid being 
rejected. 

 
2.8 After award of contract to the Successful Contractor, if it is observed that 

there is any discrepancy or ambiguity about any terms and conditions 
mentioned in the Tender Document, the interpretation of same given by 
DFCCIL shall be considered as final and binding. 

 
2.9 Contractor may visit the site on any working day to assess the Scope of 

Work before submitting their offer. 
 

2.10 Completed tender documents should be uploaded on or before the date and 
time of closing of tender specified in the NIT and tender document.  

 
2.11 Any tender received without Earnest money and cost of tender 

documents in the form as specified in the tender documents shall not 
be considered and shall be summarily rejected. 

 

2.12 DFCCIL reserves right to cancel the tender before submission /opening of 
tender, postpone the tender submission/ opening date and to accept/reject 
any or all tenders without assigning any reason thereof. DFCCIL's 
assessment of suitability as per eligibility criteria shall be final and binding. 

 
2.13 Tenderers may note that they are liable to be disqualified at any time during 

tendering process in case any of the information furnished by them is not 
found to be true. EMD of such tenderers shall be forfeited. The decision of 
DFCCIL in this regards shall be final and binding. 

 

2.14 Information as required as per various Forms to tender document should be 
submitted by the tenderers without fail strictly as per formats provided. 

 

2.15 The validity of offer shall be 60 days from the date of opening of the tender. 
**  **  ** 
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PART - I 
Chapter II 

GENERAL INFORMATION/DATA SHEET 
 

TENDER NOTICE NO. 
 

 
DFC_ADI_ENG_RUBSHED1_SAUN 
 

 
Name of  the work 

Providing cover shed over RUB approaches & allied works 
in New Bhandu-Sanand (N) - Goraghuma section under 
CGM-Ahmedabad unit of Western Dedicated Freight 
Corridor  

Tender Value Rs. 4,48,34,005/- 
 

Completion Period 6 months 

Earnest Money Rs. 8,96,700/- 

Cost of Tender Document Rs. 11800/-  (10,000 + 18% GST)  
Rs. 10,000/- (Rs. Ten Thousand only) + 18 % GST 11,800/- to 

be paid online through payment gateway provided at 
www.ireps.gov.in payable in favour of "Dedicated Freight 

Corridor Corporation of India Limited, Ahmedabad” 
 

 Bidding Start Date  
16.11.2022 

Bidding closing Date and 
Time  30.11.2022  up to 15:00 Hrs 

E-Tendering Web site  
Address: 

www.ireps.gov.in 
www.ireps.gov.in/ itslink at www.dfccil.com  
(Help Desk of IREPS : 011-23761525) 
For any clarification, help and registration for E- Tendering & 
matter relating to Digital Signature, contact at Help Desk. 

Validity of offer 60 days 

Security Deposit 5 % of Contract Value 

Performance Bank 
Guarantee 

Performance Guarantee (PG) have to be submitted within 
21(thirty) days from the date of issue of Letter Of Acceptance 
(LOA), amounting to 3% of the contract value in the form as 
give in clause 16.(4) of GCC. 

Office Address  Office of the Chief General Manager, Dedicated Freight 
Corridor Corporation of India Limited, OCC Building, ‘D’ 
Cabin Road, Sabarmati, Ahmedabad-380019, Gujarat  
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PREAMBLE &GENERAL INSTRUCTIONS TO TENDERERS 
 

1.3.1 Introduction 
 

(i) General 

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public 
sector under taking has been set up under the Indian Companies Act, 1956 
for implementation of Dedicated Freight Corridor Project. Government of 
India is the sole shareholder of the DFCCIL. 

Ministry of Railways (MOR), Government of India has planned to construct 
Dedicated Freight Corridor (DFC) covering about 3338 route Kilometres on 
Eastern and Western Corridors. The coverage of Eastern Corridor is from 
Ludhiana to Dankuni and Western Corridor is planned from Jawaharlal 
Nehru Port, Mumbai to Rewari /Tughlakabad /Dadri near Delhi. There will 
be a linkage between two corridors at Dadri. 
 

(ii) Dedicated Freight Corridor 

Eastern DFC Route will be approximately 1839 Km long from Dankuni to 
Ludhiana via Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - 
Mughalsarai - Allahabad - Kanpur - Tundla - Aligarh - Khurja - Bulandshahr – 
Meerut – Saharanpur – Ambala - Ludhiana. 

Western DFC Route will be approximately 1520 Km long from Dadri to 
JNPT via Rewai – Iqbalgarh - Vadodara- JNPT. 
Proposed alignment of DFC has been generally kept parallel to existing 
Indian Railway line except provision  of  detours  at  some stations where the 
existing yards 
/cities are congested . Level Crossings (LC's) are generally unsafe locations 
and also a congestion points for road/rail‟s users. These LC's are 
operational bottlenecks for Railways /DFCCIL in terms of loss in 
punctuality and reduction in line capacity. Construction of ROB(s)/ RUB(s) 
is financially and operationally beneficial apart from the fact that it improves 
the safety of Rail / Road users. 

 
Road under bridges (RUB) have been constructed on the level crossings 
falling on subjected section of WDFC. These RUBs shall span over the 
existing railway lines and the proposed DFCC lines. The cover shed over 
approaches of RUB shall be provided on DFCCIL portion. 
 

(iii) Scope of Work 
On behalf of MD DFCCIL, Office of the Chief General Manager, Dedicated 
Freight Corridor Corporation of India Limited, OCC Building, ‘D’ Cabin Road, 
Sabarmati, Ahmedabad-380019, Gujarat, herein after referred to as 'DFCCIL' 
is inviting e-tenders from Firms/ Companies/Joint Ventures having requisite 
experience and financial capacity for execution of the following work: 
“Providing cover shed over RUB approaches & allied works in New 
Bhandu-Sanand (N) - Goraghuma section under CGM-Ahmedabad unit 
of Western Dedicated Freight Corridor.” 
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List of RUB's with location as follows:- 
 

Sr. 
No. 

LC No. IR Chainage 
DFC 

Chainage 
Between IR 

Station 
Between DFC 

Station 

1 LC-221 744/3-4 20640 
Dangarwa-
Ambliyasan 

New Bhandu-
Ghumasan 

2 LC-217 740/7-8 24300 
Dangarwa-
Ambliyasan 

New Bhandu-
Ghumasan 

3 LC-207 726/4-5 38580 
Jagudan-
Mehsana 

New Bhandu-
Ghumasan 

4 LC-204 723/0-1 42640 
Jagudan-
Mehsana 

New Bhandu-
Ghumasan 

5 LC 20 521/8-9 3121.57 Ahmedabad-
Sanand 

Sanand (N) -
Goraghuma  

6 LC-19 521/0-1 2626.09 
Ahmedabad-

Sanand 
Sanand (N) -
Goraghuma  

(a) The proposed work mainly for construction of cover  shed over existing 
Road under Bridge  as per approved drawing, specification and as instructed 
by representative of DFCCIL i.e. Executive/JPM/Dy.PM of the section. 

(b) Allied works related to RUB. 
(c) Scope of work is as per the requirements given in above mentioned table 

however, DFCCIL reserves right to addition/alteration these locations at their 
own discretion without assigning any reason and contractor is bound to carry 
out the work. 

(iv) Cost  of  the  work:  The  estimated  cost  of  the  work  is  shown as per NIT 
which includes GST Rs. 4,48,34,005/- (Including GST) 

(v) The tenderer shall be governed by General Conditions of Contract (GCC), 
Preamble and General Instructions to Tenderers (ITT) and Special 
Conditions of Contract (SCC). Wherever, there is a conflict in any 
condition between GCC and Special Conditions of Contract mentioned in 
the tender documents, the condition mentioned in Special Conditions of 
Contract will prevail. However, decision of DFCCIL in this connection shall be 
final and binding to contract. 

 

Part I, Chapter-IV and V of the tender document contains General 
Conditions of Contract and Special Conditions of Contract specific to this 
work and shall be applicable in the contract. 

 

(vii) Location 
Works   shall be executed in the jurisdiction of Chief General Manager/ 
DFCCIL/Ahmedabad Unit. However, DFCCIL reserves right to change the  site  
of work anywhere in adjacent / adjoining area of the work defined in Para 
1.3.1 (iii) above in the jurisdiction and the contractor shall be bound to execute 
the work without any extra cost. 

1.3.2(a) Tender Bid 
The   Tender   Bid   shall   be   submitted   through   online   only   on   

website www.ireps.gov.in as under:- 
1.3.2(b) Form of Tender 

The Tender documents shall be in single packet system. 
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ANNEXURE - I 
 

DFCCIL RAILWAY 
 

TENDER FORM (First Sheet) 
Tender No. ____________________ 
 
Name of Work ___________________________________________________ 
 
To 
The Chief General Manager, 
DFCCIL, Ahmedabad 
Acting through the _____________________________ Railway 
 
I/We ____________________ have read the various conditions to tender attached hereto 
and agree to abide by the said conditions. I/We also agree to keep this offer open for 
acceptance for a period of ________ days from the date fixed for closing of the tender and 
in default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to do 
the work for _______ DFCCIL, at the rates quoted in the attached bill(s) of quantities and 
hereby bind myself/ourselves to complete the work in all respects within ____________ 
months from the date of issue of letter of acceptance of the tender. 
 
2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of 
Contract, with all correction slips up-to-date and to carry out the work according to the 
Special Conditions of Contract and Specifications of materials and works as laid down by 
Railway in the annexed Special Conditions/Specifications, Standard Schedule of Rates 
(SSOR), DSR Vol-I & Vol-II and it’s specification with all correction slips up-to-date for the 
present contract. 
 

3. A Bid Security of Rs. ___________ has already been deposited online/ submitted as 
Bank 
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any 
other right or remedies in case my/our Tender is accepted and if: 
 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 
document; 
 
(b) I/We do not execute the contract documents within seven days after receipt of notice 
issued by the DFCCIL that such documents are ready; and 
 
(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 
 
4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial 
Policy and Promotion (DIPP) and my registration number is ……………. valid upto 
…………………. (Copy enclosed) and hence exempted from submission of Bid Security. 
 
5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security. 
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6. Until a formal agreement is prepared and executed, acceptance of this tender shall 
constitute a binding contract between us subject to modifications, as may be mutually 
agreed to between us and indicated in the letter of acceptance of my/our offer for this work. 
 
 
 
Signature of Witnesses:                                                  ________________________ 
 
 (1) ___________________                                           Signature of Tenderer(s) 
 
 (2) ___________________                                           Date ________________ 
                                                                          
 

Address of the Tenderer(s) 
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TENDER FORM (Second Sheet) 
 
1. Instructions to Tenderers and Conditions of Tender: The following documents form 
part of 
Tender / Contract: 
(a) Tender Forms 
(b) Special Conditions/Specifications (enclosed) 
(c) Schedule of approximate quantities (enclosed) 
(d) Standard General Conditions of Contract-2020 of Indian Railways and Standard 
Specifications (Works and Materials) of CPWD-2018/2019 as amended/corrected upto 
latest correction slips are to be followed. 
 
(e) CPWD Schedule of Rates of 2018/19 and IRUSSOR-2019 as amended / corrected upto 
latest correction slips are to be followed. 
 
(f) All general and detailed drawings pertaining to this work which will be issued by the 
Engineer/DFCCIL or his representatives (from time to time). 
 
2. The Tenderer(s) shall quote his / their rates as a percentage above or below the 
Schedule of Rates of Tender and must tender for all the items shown in the Schedule of 
approximate quantities attached. The quantities shown in the attached Schedule are given 
as a guide and are approximate only and are subject to variation according to the needs of 
the DFCCIL. The DFCCIL does not guarantee work under each item of the Schedule. The 
tenderer(s) shall quote rates / rebates only at specified place in online financial Bid. Any 
revision of rates / rebates submitted (quoted) through a separate letter whether enclosed 
with the bid (Tender Form) or submitted separately or mentioned elsewhere in the 
document other than specified place shall be summarily ignored and will not be 
considered. 
 
3. Tenders containing erasures and / or alterations of tender documents are liable to be 
rejected. Any correction made by tender(s) in his/their entries must be attested by him / 
them. 
 
4. The works are required to be completed within a period of 6 months from the date of 
issue of acceptance letter. 
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Tenders not submitted in the proper Forms are liable to be rejected. 
 

(i) Documents to be enclosed with the BID - 
 

S. No Description Documents 

(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials in accordance 
With para 1.3.13 (i), (ii) & (iii) of 
Preamble and General Instructions to 
Tenderers. 

Form No. 2A,2B &2C 

(3) Certificates for authenticity of documents Form No. 22 

(4) Earnest money in accordance with Para 1.3.8 and Cost of 
Tender Document in case of downloaded tenders in accordance 
with Para1.3.4.3 of Preamble and General Instructions to 
Tenderers in an envelope. (5) Written confirmation authorizing the signatory of the tender to
commit the tenderer and other documents as per format as
applicable, in accordance with para 1.3.6 of Preamble and
General Instructions to Tenderers. 

   (6) Summary  of  Prices,  Schedule  of 
Prices & Total Prices 

Shall be quoted on  
www.ireps.gov.in 
system 

 
 

1.3.3 Tender Document 
This tender document consists of following five parts along with Instructions to 
bidders for online bidding: 

PART/CHAPTERS DESCRIPTION 

General Instructions to bidders for Online bidding 

PART – I 
 

Chapter I Notice Inviting E-Tender 

Chapter II General Information / Data sheet 

Chapter III Preamble and General Instructions to Tenderers 

Chapter IV General Conditions of Contract 

Chapter V Special Conditions of Contract 

PART – II Technical Specifications 

PART – III (A) Additional Technical Specifications 

PART – III (B) 
  Additional Technical Specifications- II 
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PART – IV 
 

Chapter I Milestones and Time Schedule 

Chapter II Tender Forms (including Schedule of Prices) 

PART – V Drawings 
 

1.3.4 Sale and Submission of Tender Document 
1.3.4.1 The tender documents for this work can be downloaded from website 

www.ireps.gov.in, www.dfccil.com, and Central Procurement Portal, 
eprocure.gov.in. and offer of the same shall be uploaded in the website 
www.ireps.gov.in. Amendment(s) (if any) will be uploaded on above 
mentioned websites. For submitting the tender, the Tender documents and 
amendment(s) can be downloaded from the www.ireps.gov.in by the 
registered tenderers only. 

 
1.3.4.2 Clause applicable for tender documents downloaded from Internet 

Tenderer/s is free to download tender documents at their own cost, for the 
purpose of perusal as well as for using the same as tender document for 
submitting their offer. Master copy of the tender document will be available in 
the Office of the Chief General Manager, Dedicated Freight Corridor Corporation 
of India Limited, OCC Building, ‘D’ Cabin Road, Sabarmati, Ahmedabad-380019, 
Gujarat. After award of the work, an agreement will be drawn up. The 
agreement shall be prepared based on the master copy available in the Office 
of the Chief General Manager, Dedicated Freight Corridor Corporation of India 
Limited, OCC Building, ‘D’ Cabin Road, Sabarmati, Ahmedabad-380019, Gujarat 
India and not based on the tender documents submitted by the Tenderer. In 
case of any discrepancy between the tender documents downloaded from 
the internet and the master copy, later shall prevail and will be binding on 
the Tenderers. No claim on this account shall be entertained. 

 
1.3.4.3 Cost of Tender documents downloaded from internet 

For submission of the tender, the Tender documents and Amendment(s), if 
any, is/are available on www.ireps.gov.in and the same can be downloaded 
and used as tender documents for submitting the offer. The cost of the 
tender document is mentioned in NIT. The cost of the tender document shall 
be deposited through e-payment mode at www.ireps.gov.in only. In case, the 
cost of the tender document as detailed above is not deposited, tender will 
be summarily rejected. 

 

1.3.4.4  Complete tender documents must be submitted online duly completed in all 
respect upto the scheduled date and time mentioned in the Notice Inviting E-
Tender.  

 
1.3.4.5 Tender Document to be downloaded from website www.ireps.gov.in and then, 

filled (through digital signature) on the same website and not to be submitted 
in hard copy at all. The offer (after filling the rates) should neither be scanned 
& uploaded, nor, the hard copy of the same should be submitted. 

 
1.3.4.6 Deleted 
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1.3.4.7 Each page of the tender papers is to be digitally signed by the tenderers 

or such person/s on his/their behalf that is/are legally authorized to sign for 
him / them. 

 
1.3.4.8 Care in Submission of Tenders – 

 
(i) Before submitting a tender, the tenderer will be deemed to have satisfied 

himself by actual inspection of the site and locality of the works, that all 
conditions liable to be encountered during the execution of the works are 
taken into account and that the quoted rates by tenderer in tender forms are 
adequate and all- inclusive in item of Taxes, Duties & Levies etc.  in  terms  of  
General/Special Conditions  of Contract for the completion of works to the entire 
satisfaction of the Employer. 

(ii) Tenderers will examine the various provisions of the Central Goods and Services 
Tax Act, 2017(CGST)/Integrated Goods and Services Tax Act, 
2017(IGST)/Union Territory Goods and Services Tax Act, 
2017(UTGST)/respective state‟s State Goods and Services Tax Act (SGST) 
also, as notified by Central/State Govt & as amended from time to time and 
applicable taxes before bidding. Tenders will ensure that full benefit of Input 
Tax (ITC) likely to be availed by them is duly considered while quoting rates. 

(iii) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 
required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after 
the award of contract, without which no payment shall be released to the 
contractor. The contractor shall be responsible for deposition of applicable GST 
to the concerned authority. 

1.3.4.9 Tenders containing erasures and/or alteration of the tender documents are liable 
to be rejected.  
1.3.4.9.1 All communication between the Employer and the tenderer shall be in 
writing. For the purposes of seeking clarification, the Employer's address is: 
Office of the Chief General Manager, Dedicated Freight Corridor Corporation 
of India Limited, OCC Building, ‘D’ Cabin Road, Sabarmati, Ahmedabad-
380019, Gujarat. Electronic mail address: cgmdfcadi@gmail.com 
 

1.3.4.10 Tenderers are required to give Un-Conditional offers. A Conditional Offer is 
liable to be rejected. DFCCIL reserves the right to modify, expand, restrict, 
cancel, reject and re-float tender without assigning any reasons whatsoever. 
 

1.3.4.11 The bidder shall submit only one bid in the capacity of an individual or sole 
proprietor, partnership firm or company. Violation of this condition is liable to 
disqualify the tender in which bidder has participated and EMD of all such 
tenderers shall stand forfeited. 

1.3.4.12 Withdrawal of Tender: No tender can be withdrawn after scheduled date and 
time of submission and during tender validity period. 
 

1.3.5 Opening of Tender: 
 

(a) Tender will be opened at the scheduled date and time mentioned in the 
Notice Inviting E-Tender as per IREPS. 
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(b) After the opening of tender documents of all the tenderers, these bids shall be 
scrutinized and analysed. If found necessary by the Employer, the tenderers 
shall be asked to furnish clarifications and the Employer may also hold 
discussions with the tenderers after giving due notice. The names of the 
tenderers whose bid are considered complete and meet eligibility criteria shall 
be short listed. 

(c) The earnest money of non-qualifying tenderers will be returned back within a 
reasonable period. 

 
1.3.6   Documents to be Submitted Along with Tender 
 

1.3.6.1 The tenderer shall clearly specify whether the tender is submitted on his own 
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / 
Registered Society / Registered Trust / Hindu Undivided Family (HUF) / Limited 
Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of 
the constitution of their concern, and copy of PAN Card along with their tender. 
Tender Documents in such cases are to be signed by such persons as may be 
legally competent to sign them on behalf of the firm, company, association, trust or 
society, as the case may be. 

 
1.3.6.2   Following documents shall be submitted by the tenderer: 

 
(a) Sole Proprietorship Firm: 
(i) All documents in terms of Para 1.3.13 (i) of the Preamble and General Instruction to 
Tenderers Part I, Chapter III. 
 
(b) HUF: 
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the 
tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he 
has the authority, power and consent given by other members to act on behalf of HUF. 
 

(ii) All other documents in terms of Para 1.3.13 (i) of the Preamble and General Instruction 
to Tenderers Part I, Chapter III. 
  
(c) Partnership Firm: 
(i) All documents as mentioned in para 1.3.33 of the Preamble and General Instruction to 
Tenderers Part I, Chapter III. 
 

(d) Joint Venture (JV):  
All documents as mentioned in para 1.3.32 of the Preamble and General Instruction to 
Tenderers Part I, Chapter III. 
 

(e) Company registered under Companies Act 2013: 
(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the 
resolution of Board of Directors) in favour of the individual to sign the tender on behalf of the 
company and create liability against the company. 
(iv) All other documents in terms Para 1.3.13 (i) of the Preamble and General Instruction to 
Tenderers Part I, Chapter III. 
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(f) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual 
to sign the tender on behalf of the LLP and create liability against the LLP. 
(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation in 
tenders / contracts as on the date of submission of bids, either in their individual capacity or 
in any firm/LLP or JV in which they were / are partners/members. Concealment / wrong 
information in regard to above shall make the contract liable for determination under Clause 
62 of the Standard General Conditions of Contract. 
(v) All other documents in terms of Para 1.3.13 (i) of the Preamble and General Instruction 
to Tenderers Part I, Chapter III. 
 
(g) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 
create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 1.3.13 (i) of the Preamble and General Instruction 
to Tenderers Part I, Chapter III. 
 

1.3.6.3  If it is NOT mentioned in the submitted tender that tender is being submitted on 

behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered 
Company etc., then the tender shall be treated as having been submitted by the 
individual who has signed the tender. 

 

1.3.6.4 After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 
Registered Society / HUF/LLP etc. shall be neither asked nor considered, if 
submitted. Further, no suo moto cognizance of any document available in public 
domain (i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for 
consideration of the tender, if no such mention is available in tender offer submitted. 

 
1.3.6.5  A tender from JV shall be considered only where permissible as per the tender 

conditions. 
 

1.3.6.6  The DFCCIL will not be bound by any change of power of attorney or in the 
composition of the firm made subsequent to the submission of tender. DFCCIL 
may, however, recognize such power of attorney and changes after obtaining 
proper legal advice, the cost of which will be chargeable to the Contractor. 

 
 The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) / 
registered society / registered trust / HUF / LLP etc if they want to act through agent or 
individual partner(s), should submit along with the tender, a copy of power of attorney duly 
stamped and authenticated by a Notary Public or by Magistrate in favour of the specific 
person whether he/they be partner(s) of the firm or any other person, specifically authorizing 
him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract 
up to the stage of signing the agreement except in case where such specific person is 
authorized for above purposes through a provision made in the partnership deed / 
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Memorandum of Understanding / Article of Association /Board resolution, failing which 
tender shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or 
by Magistrate in favour of the specific person whether he/they be partner(s) of the firm or 
any other person, shall be submitted after award of work, specifically authorizing him/them 
to deal with all other contractual activities subsequent to signing of agreement, if required. 

 

Note: A Power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to be 
legalized by the Indian Embassy if it carries a conforming Appostille certificate. 
 

1.3.7 Validity of Tender:- 
 

Tenderer shall keep his offer open as mentioned in the Tender Notice. 
 

1.3.8 Bid Security: 
(1) (a) The tenderer shall be required to submit the Bid Security with the tender for 
the due performance with the stipulation to keep the offer open till such date as 
specified in the tender, under the conditions of tender.  
 
Note: 

(i)  The Bid Security shall be rounded off to the nearest Rs. 100. This Bid 
Security shall be applicable for all modes of tendering. 

(ii)     Any firm recognized by Department of Industrial Policy and Promotion 
(DIPP) as ‘Startups’ shall be exempted from payment of Bid Security 
detailed above. 

(iii)  Labour Cooperative Societies shall submit only 50% of above Bid 
Security detailed above. 

(b) It shall be understood that the tender documents have been issued to the 
tenderer and the tenderer is permitted to tender in consideration of stipulation on 
his part, that after submitting his tender he will not resile from his offer or modify 
the terms and conditions thereof in a manner not acceptable to the Engineer. 
Should the tenderer fail to observe or comply with the said stipulation, the 
aforesaid amount shall be liable to be forfeited to the Railway. 
 

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will 
be retained as part security for the due and faithful fulfillment of the contract in 
terms of Clause 16 of the General Conditions of Contract, Part-I Chapter IV. The 
Bid Security of other Tenderers shall, save as herein before provided, be returned 
to them, but the Railwayshall not be responsible for any loss or depreciation that 
may happen thereto while in their possession, nor be liable to pay interest thereon.  
 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or 
submitted as Bank Guarantee bond from a scheduled commercial bank of India or as 
mentioned in tender documents. The Bank Guarantee bond shall be as per Form No. 
26 and shall be valid for a period of 90days beyond the bid validity period. 
(3)  In case, submission of Bid Security in the form of Bank Guarantee, following shall 
be ensured: 
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i.   A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement 
Portal (IREPS) while applying to the tender. 

ii.  The original Bank Guarantee should be delivered in person to the official 
nominated as indicated in the tender document within 5 working days of 
deadline of submission of bids. 

 
iii.  Non submission of scanned copy of Bank Guarantee with the bid on e-

tendering portal (IREPS) and/or non submission of original Bank Guarantee 
within the specified period shall lead to summary rejection of bid. 

 
iv.  The Tender Security shall remain valid for a period of 90 days beyond the 

validity period for the Tender. 
 

v.  The details of the BG, physically submitted should match with the details 
available in the scanned copy and the data entered during bid submission time, 
failing which the bid will be rejected. 

 
vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 

envelope shall clearly bear the identification “Bid for the ***** Project” and 
shall clearly indicate the name and address of the Bidder. In addition, the Bid 
Due Date should be indicated on the right hand top corner of the envelope. 

 
vii. The envelope shall be addressed to the officer and address as mentioned in the 

tender document. 
 

viii. If the envelope is not sealed and marked as instructed above, the DFCCIL 
assumes no responsibility for the misplacement or premature opening of the 
contents of the Bid submitted and consequent losses, if any, suffered by the 
Bidder. 

 
1.3.9.1 Right of DFCCIL to Deal with Tenders: The DFCCIL reserves the right of not to 

invite tenders for any of DFCCIL work or works or to invite open or limited tenders 
and when tenders are called to accept a tender in whole or in part or reject any 
tender or all tenders without assigning reasons for any such action. In case if tender 
is accepted in part by DFCCIL administration, Letter of Acceptance shall be issued 
as counter offer to the Tenderer, which shall be subject to acceptance by the 
Tenderer. 

 
1.3.9.2 Clarification of Bids: To assist in the examination, evaluation & comparison and 

prequalification of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a 
clarification of its Bid. Any clarification submitted by a Bidder that is not in response 
to a request by the DFCCIL shall not be entertained or considered. The DFCCIL 
request for clarification and the response of the bidder in this regard shall be in 
writing. 

 
However, if a Bidder does not provide clarification of its bid by the date and time 
communicated in the DFCCIL request for clarification, the bid shall be evaluated as 
per the documents submitted along with the bid. 
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1.3.9.3 Execution of Contract Agreement:- 

 
The Tenderer whose tender is accepted shall be required to appear in person 
at the Office of the Chief General Manager, Dedicated Freight Corridor 
Corporation of India Limited, OCC Building, ‘D’ Cabin Road, Sabarmati, 
Ahmedabad-380019, Gujarat, as the case may be, or if tenderer is a firm or 
corporation, a duly authorized representative shall appear (there would be no 
need for appear in person if agreement is signed digitally) and execute the 
contract agreement within seven days of notice from DFCCIL that the Contract 
Agreement is ready. Failure to do so shall constitute a breach of the 
agreement affected by the acceptance of the tender. The Contract Agreement 
shall be entered into by DFCCIL only after submission of valid Performance 
Guarantee by the Contractor. In such cases the DFCCIL may determine that 
such tenderer has abandoned the contract and there upon his tender and 
acceptance thereof shall be treated as cancelled and the DFCCIL shall be 
entitled to forfeit the full amount of the Bid Security and other dues payable to 
the Contractor under this contract. The failed Contractor shall be debarred 
from participating in the re-tender for that work. 
 

 
1.3.10 Security Deposit on Acceptance of Tender: 

 

The security deposit / rate of recovery / mode of recovery on acceptance 
of tender shall be as per the Para 16(1) to 16(3) Of General Conditions of 
Contract (GCC). 

 
1.3.11 Tenderer’s Address 

 

The tenderer should state in the tender his postal address legibly and 
clearly. Any communication sent in time, to the tenderer by post at his said 
address shall be deemed to have reached the tenderer duly and in time. 
Important documents should be sent by registered post. 

 

1.3.12 Rights of DFCCIL to Deal with Tenders 
 

a. The authority for the acceptance of the tender will rest with the 
DFCCIL. It shall not be obligatory on the said authority to accept 
the lowest tender or any other tender and no tenderer(s) shall 
demand any explanation for the cause of rejection of his/their tender 
nor the DFCCIL undertake to assign reasons for declining to 
consider or reject any particular tender or tenders. 

 
b. If the tenderer(s) deliberately gives / give wrong information in his / 

their tender or creates / create circumstances for the acceptance of his 
/ their tender, the DFCCIL reserves the right to reject such tender at 
any stage. 

 
c. If any partner(s) of a partnership firm expires after the submission of its 

tender or after the acceptance of its tender, the DFCCIL shall deem 
such tender as cancelled/contract as terminated under clause 61 of the 
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Standard General Conditions of Contract, unless the firm retains its 
character as per partnership agreement. If a sole proprietor expires 
after the submission of tender or after the acceptance of tender, the 
DFCCIL shall deem such tender as cancelled / contract as terminated 
under clause 61 of the Standard General Conditions of Contract. 

 
1.3.13(i)   Eligibility Criteria: 
 

(A). Technical Eligibility Criteria: 
 

(a) The tenderer must have successfully completed or substantially completed any one of 
the following categories of work(s) during last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited: 
 

(i) Three similar works each costing not less than the amount equal to 30% of 
advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 
advertised value of the tender, or 

 

(iii) One similar work costing not less than the amount equal to 60% of 
advertised value of the tender. 

 

  Similar works means “Any Civil Engineering work”.   
 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct 
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. 
and in the case of major bridges – substructure, superstructure etc.), tenderer must have 
successfully completed or substantially completed any one of the following categories of 
work(s) during last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited: 
 

(i)  Three similar works each costing not less than the amount equal to 30% of    
advertised value of each component of tender, or 

(ii)  Two similar works each costing not less than the amount equal to 40% of 
advertised value of each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of 
advertised value of each component of tender. 

 
Note for (b) (1): Separate completed works of minimum required values shall also be 
considered for fulfilment of technical eligibility criteria for different components. 
 
(b) (2) In such cases, what constitutes a component in a composite work shall be clearly 
pre-defined with estimated tender cost of it, as part of the tender documents without any 
ambiguity. 
 
(b) (3) To evaluate the technical eligibility of tenderer, only components of work as 
stipulated in tender documents for evaluation of technical eligibility, shall be considered. 
The scope of work covered in other remaining components shall be either executed by 
tenderer himself if he has work experience as mentioned in para 1.3.9.1 of the Preamble 
and General Instruction to Tenderers through subcontractor fulfilling the requirements as 
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per Para 1.3.9.1 or jointly i.e., partly himself and remaining through subcontractor, with prior 
approval of Chief General Manager/General Manager in writing. 

 
However, if required in tender documents by way of Special Conditions, a formal 

agreement duly notarised, legally enforceable in the court of law, shall be executed by the 
main contractor with the subcontractor for the component(s) of work proposed to be 
executed by the subcontractor(s), and shall be submitted along with the offer for considering 
subletting of that scope of work towards fulfilment of technical eligibility. Such subcontractor 
must fulfil technical eligibility criteria as follows: 

 
The subcontractor shall have successfully completed at least one work similar to 

work proposed for subcontract, costing not less than 35% value of work to be subletted, in 
last 5 years, ending last day of month previous to the one in which tender is invited through 
a works contract. 
 
Note: for subletting of work costing up to Rs. 50 lakh, no previous work experience of 
subcontractor shall be asked for by the DFCCIL/Railway. 
 
In case after award of contract or during execution of work it becomes necessary for 
contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling 
the requirements as per Para 1.3.9.1, with prior approval of GM/Dy.CPM/DFCCIL in writing. 

 
Note for Item (A): 
 

Work experience certificate from private individual shall not be considered. However, 
in addition to work experience certificates issued by any Govt. Organisation, work 
experience certificate issued by Public listed company having average annual turnover 
of Rs 500 crore and above in last 3 financial years excluding the current financial year, 
listed on National Stock Exchange or Bombay Stock Exchange, incorporated/ 
registered at least 5 years prior to the date of closing of tender, shall also be 
considered provided the work experience certificate has been issued by a person 
authorized by the Public listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit along with work experience certificate, the relevant copy 
of work order, bill of quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received and copy of final/last 

bill paid by company in support of above work experience certificate. 
 
 
 (B) Financial Eligibility Criteria: (ACS-1 dt. 14.07.2022) 
 

The tenderer must have minimum average annual contractual turnover of V/N or 
whichever is less; where 
 
V= Advertised value of the tender in crores of Rupees 
N= Number of years prescribed for completion of work for which bids have been 
invited. 
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The average annual contractual turnover shall be calculated as an average of "total 
contractual payments'' in the previous three financial years, as per the audited balance 
sheet. However, in case balance sheet of the previous year is yet to be prepared/ 
audited, the audited balance sheet of the fourth previous year shall be considered for 
calculating average annual contractual turnover. 
The tenderers shall submit requisite information as per Form No. 2B, along with copies 
of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 
Chartered Accountant duly supported by Audited Balance Sheet. 

 
(C)  Bid Capacity:  

The tender/technical bid will be evaluated based on bid capacity formula detailed as 
Form No. 23.  

(D) No Technical and Financial credentials are required for tenders having advertised 
value up to Rs 50 lakh. 

(E) Credentials if submitted in foreign currency shall be converted into Indian currency 
i.e., Indian Rupee as under: 

 
The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 
relevant date or immediately previous date for which rates have been published. Where, 
relevant date shall be as on the last day of month previous to the one in which tender is 
invited. In case of any other currency, the same shall first be converted to US Dollars as on 
the last day of month previous to the one in which tender is invited, and the amount so 
derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 
rate of such currencies shall be the daily representative exchange rates published by the 
International Monetary Fund for the relevant date or immediately previous date for which 
rates have been published. 
 

Explanation for Para 1.3.13(i) of the Preamble and General Instruction to Tenderers Part I, 
Chapter III including Para 1.3.13(i) (A) to 1.3.13(i) (E) – Eligibility Criteria: 
 
1. Substantially Completed Work means an ongoing work in which payment equal to or 

more than 90% of the present contract value (excluding the payment made for 
adjustment of Price variation (PVC), if any) has been made to the contractor in that 
ongoing contract and no proceedings of termination of contract on Contractor’s 
default has been initiated. The credential certificate in this regard should have been 
issued not prior to 60 days of date of invitation of present tender. 
 

2.  In case a work is started prior to 07 (seven) years, ending last day of month previous 
to the one in which tender is invited, but completed in last 07 (seven) years, ending 
last day of month previous to the one in which tender is invited, the completed work 
shall be considered for fulfilment of credentials. 

 
3.      If a work is physically completed and completion certificate to this extent is issued by 

the concerned organization but final bill is pending, such work shall be considered for 
fulfilment of credentials 

 
4.  In case of completed work, the value of final bill (gross amount) including the PVC 

amount (if paid) shall be considered as the completion cost of work. In case final bill 
is pending, only the total gross amount already paid including the PVC amount (if 
paid) shall be considered as the completion cost of work. 
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In case of substantially completed work, the total gross amount already paid 
including the PVC amount (if paid), as mentioned in the certificate, shall be 
considered as the cost of substantially completed work. 

 
5.  If a bidder has successfully completed a work as subcontractor and the work 

experience certificate has been issued for such work to the subcontractor by a Govt. 
Organization or public listed company as defined in Note for Item 1.3.13.(i) (A) Para 
1.3.13.(i)  of the Preamble and General Instruction to Tenderers Part I, Chapter III, 
the same shall be considered for the purpose of fulfilment of credentials. 

 
6.  In case a work is considered similar in nature for fulfilment of technical credentials, 

the overall cost including the PVC amount (if paid) of that completed work or 
substantially completed work, shall be considered and no separate evaluation for 
each component of that work shall be made to decide eligibility. 

 
7.  In case of newly formed partnership firm, the credentials of individual partners from 

previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous 
entity on the date of dissolution / split and their share in newly formed partnership 
firm. For example, a partner A had 30% share in previous entity and his share in 
present partnership firm is 20%. In the present tender under consideration, the 
credentials of partner A will be considered to the extent of 0.3 x 0.2 x Value of the 
work done in the previous entity. For this purpose, the tenderer shall submit along 
with his bid all the relevant documents which include copy of previous partnership 
deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm(s) etc. 

 
8.  In case of existing partnership firm, if any one or more partners quit the partnership 

firm, the credentials of remaining partnership firm shall be re-worked out i.e., the 
quitting partner(s) shall take away his credentials to the extent of his share on the 
date of quitting the partnership firm(e.g. in a partnership firm of partners A, B & C 
having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case 
partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 
crore). For this purpose, the tenderer shall submit along with his bid all the relevant 
documents which include copy of previous partnership deed(s), dissolution deed(s) 
and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

 
9.  In case of existing partnership firm if any new partner(s) joins the firm without any 

modification in the name and PAN/TAN no. of the firm, the credentials of partnership 
firm shall get enhanced to the extent of credentials of newly added partner(s) on the 
same principles as mentioned in item 6 above. For this purpose, the tenderer shall 
submit along with his bid all the relevant documents which include copy of previous 
partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in 
case of dissolution of partnership firm etc. 

 
10.  Any partner in a partnership firm cannot use or claim his credentials in any other firm 

without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 
partner cannot use credentials of partnership firm of A&B partners in any other 
partnership firm or propriety firm without leaving partnership firm of A&B partners. 
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11.  In case a partner in a partnership firm is replaced due to succession as per 
succession law, the proportion of credentials of the previous partner will be passed 
on to the successor. 

 
12. If the percentage share among partners of a partnership firm is changed, but the 

partners remain the same, the credentials of the firm before such modification in the 
share will continue to be considered for the firm as it is without any change in their 
value. Further, in case a partner of partnership firm retires without taking away any 
credentials from the firm, the credentials of partnership firm shall remain the same as 
it is without any change in their value. 

 
13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 

or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 
in other partnership firm “AX” earned after the date of becoming a partner of the firm 
AB shall not be added in partnership firm AB. 

 
14.  In case a tenderer is LLP, the credentials of tenderer shall be worked out on above 

lines similar to a partnership firm. 
 
15.  In case company A is merged with company B, then company B would get the 

credentials of company A also.] 
 

1.3.13 (ii) Tenderer Credentials: 
 
Documents testifying tenderer previous experience and financial status should be produced 
along with the tender. 
Tenderer(s) shall submit following along with his / their tender: 
(i)  Certificates and testimonials regarding contracting experience for the type of job for 

which tender is invited with list of works carried out in the past. 
(ii)  Audited Balance Sheet duly certified by the Chartered Accountant regarding 

contractual payments received in the past. 
(iii)  The list of personnel / organization on hand and proposed to be engaged for the 

tendered work. Similarly list of Plant & Machinery available on hand and proposed to 
be inducted and hired for the tendered work. 

(iv)  A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard format 
of the certificate to be submitted by the bidder is enclosed as Form No. 22. Non 
submission of a copy of certificate by the bidder shall result in summarily rejection of 
his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and 
submit the supporting documents duly self attested / digitally signed by which they/he 
are/is qualifying the Qualifying Criteria mentioned in the Tender Document. 

(v)  The DFCCIL reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by 
the DFCCIL, make available all such information, evidence and documents as may 
be necessary for such verification. Any such verification or lack of such verification, 
by the DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder 
nor will it affect any rights of the DFCCIL there under. 

(vi)  (a) In case of any information submitted by tenderer is found to be false, forged or 
incorrect at any time during process for evaluation of tenders, it shall lead to 
forfeiture of the tender Bid Security besides banning of business for a period of upto 
five years. 
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(b) In case of any information submitted by tenderer is found to be false, forged or 
incorrect after the award of contract, the contract shall be terminated. Bid Security, 
Performance Guarantee and Security Deposit available with the DFCCIL shall be 
forfeited. In addition, other dues of the contractor, if any, under this contract shall be 
forfeited and agency shall be banned for doing business for a period of upto five 
years. 
Non-compliance with any of the conditions set forth therein above is liable to result 
in the tender being rejected. 

 
 

1.3.13 (iii) System of Verification of Tenderer’s Credential: 
 

1. For the works tenders, it has been decided to adopt the certificate based 
(Form self- attested is required. Signature, Stamp on Each Page). The 
tenderer shall submit along with the tender document, documents in support of 
his/their claim to fulfill the eligibility criteria as mentioned in the tender 
document. Each page of the copy of documents/certificates in support of 
certificates submitted by the tenderer shall be self– attested/ digitally signed by 
the tenderer or authorized representative of the tendering firm. Self –
attestation shall include signature, stamp and date (on each page). 

 

 
2. The  tenderers  shall  submit  a  certificate  stating  that  they  are  not  liable  

to  be disqualified and all their statements/documents submitted along with bid 
are true  and factual.  Standard  format  of  the  certificate  to  be  submitted  by 
the  bidder  is enclosed as Form-22. Non submission of a certificate (Form No. 
22) by the bidder shall  result  in summary rejection of his/their bid. And it 
shall be mandatorily incumbent upon the Tenderer to identify state and submit 
the supporting documents duly self-attested by which they/he is qualifying the 
Qualifying Criteria mentioned in the Tender Document. It will not be obligatory on 
the part of Tender Committee to scrutinize beyond the submitted document of 
tenderer as far as his qualification for the tender is concerned. 

 
3. The DFCCIL reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder shall, when 
so required by the DFCCIL, make available all such information, evidence and 
documents as may be necessary for such verification. Any such verification or 
lack of such verification, by the DFCCIL shall not relieve the bidder of its 
obligations or liabilities hereunder nor will it affect any right of the DFCCIL 

 
1.3.14 Period of Completion 

The entire work is required to be completed in all respects within 6 months 
(Six months) from the date of issue of the acceptance letter. Time is the 
essence of contract. The contractor shall be required to maintain steady and 
regular progress to the satisfaction of the Engineer to ensure that the work 
will be completed in all respects within the stipulated time. 

 
1.3.15 If the Tenderer/s deliberately gives any wrong information about credentials / 

documents in his/their tenders and thereby create(s) circumstances for 
acceptance of his/their tender, DFCCIL reserves the right to reject such 
tender at any stage, besides, shall suspend business with such tenderer. 
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The EMD of such tenderers shall also be forfeited. 
 

1.3.16 Quantum of work and materials: 
The indicative schedule of quantities of various items of works shall be 
available at www.ireps.gov.in. 

 
1.3.17 Employer not bound to accept any tender: 

The employer shall not be bound to accept the lowest or any tender or to 
assign any reason for non-acceptance or rejection of a tender. The employer 
reserves the right to accept any tender in respect of the whole or any portion 
of the work specified in the tender papers or to reduce the work or to accept 
any tender for less than the tendered quantities without assigning any reason 
whatsoever. 

1.3.18 Schedule of Prices 
The Summary of prices and schedule of prices shall be available at 
www.ireps.gov. in. 
 

1.3.19 Performance Guarantee: Refer relevant clause 16.(4) of GCC. 
  

1.3.20 The tenderer shall furnish information for making payment through ECS/ NEFT 
/ RTGS (Tender Form No. 8 placed at Part IV of the tender documents). 
 

1.3.21 Negotiation: 

Should DFCCIL decide to negotiate with a view to bring down the rates, the 
tenderer called for negotiations should furnish the following form of 
declaration before commencement of negotiations? 
"I................................................................. Do declare that in the event of 
failure of 
contemplated  negotiations  relating  to  Tender  No...............................................  
dated 
............................my original tender shall remain open for acceptance on its 
original terms and conditions,” 
 

1.3.22 Pre-Bid Meeting :- Not Applicable. 
1.3.23 Site Inspection: 

 
Tenderers are requested to inspect the site and carry out careful examination 
to satisfy them as to the nature of work involved and facilities available at the 
site. They should note carefully all the existing structures and those under 
construction through other agencies. They should also study the suitability 
of utilizing the different equipment and the machinery that they intend to use 
for the execution of the work. The tenderers should also select suitable sites 
for the purpose of locating their store yard, laboratory, staff quarters etc. 

 
1.3.24   No form C & D shall be issued to the contractor for this work. 

1.3.25 Preliminary examination of bids 

a) The DFCCIL shall examine the bids to determine whether they are 
complete, whether any computational errors have been made, whether the 
documents have been properly signed and whether the bids are generally in 
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order. 
b) Arithmetical errors shall be rectified on the following basis if found. If there 
is a discrepancy between the unit price and the total price, which is obtained 
by multiplying the unit price and quantity, or between subtotals and the total 
price, the unit or subtotal price shall prevail, and the total price shall be 
corrected. 
c) The rates should be quoted in figures as well as in words. If there is variation 
between rates quoted in figures and in words, the rate quoted in „words‟ shall be 
taken as correct. If more than one or improper rates are tendered for the same 
item, the tender is liable to be rejected. 
d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid 
is of acceptable quality, is generally complete and is substantially responsive 
to the bidding documents. For purposes of this determination, a substantially 
responsive bid is one that conforms to all the terms, conditions and 
specifications of the bidding documents without material deviations, objections, 
conditionality or reservation. A material deviation,  objections,  conditionality or 
reservation is one: 

a. That affects in any substantial way the scope, quality or 
Performance of the contract. 

b. That limits in any substantial way, inconsistent with the bidding 
documents, the DFCCIL‟s rights or the successful Bidder’s 
obligations under the contracts; or 

c. Whose rectification would unfairly affect the competitive position of 
other Bidders who are presenting substantially responsive bids. 

 
e) If a bid is not substantially responsive, it shall be rejected by the DFCCIL. 

 
f) In case of tenders containing any conditions or deviations or reservations 
about contents of tender document. DFCCIL can summarily reject such tender. 

 

1.3.26 Evaluation and comparison of tenders 
In case of open tenders, bids, which  are  determined  as  substantially  
responsive, shall be evaluated based on criteria as given in Eligibility Criteria” 
and as given in Notice Inviting E-Tender. The tenderer must submit all  
necessary  authentic  data with necessary supporting certificates of the various 
items of evaluation criteria failing which his tender is liable to be rejected. 

 

1.3.27 Canvassing 
No tenderer is permitted to canvass to DFCCIL on any matter relating to this 
tender. Any tenderer found doing so may be disqualified and his bid may be 
rejected. 

1.3.28 Award of Contract 
 

1. DFCCIL shall notify the successful tenderer in writing by a Registered 
Letter/Courier/Speed Post/Email or through bearer that his tender has been 
accepted. 

2. Letter of Acceptance after  it  is  signed  by  the  Contractor  in  token  of  his 
acceptance shall constitute a legal and binding contract between DFCCIL and the 
contractor till such time the contract agreement is signed. 
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1.3.29 Understanding and Amendments of Tender Documents: 
 

1. The bidder must own all responsibilities and bear all cost for obtaining all the 
information including risks, contingencies & other circumstances in execution of 
the work. It shall also carefully read and understand all its obligations & 
liabilities given in tender documents. 

2. The bidder is advised to visit and examine the site where the work is to be 
executed and its surroundings or other areas as deemed fit by the bidder and 
should obtain at his own cost all information that may be necessary for 
preparing the bid and execution of the contract. The cost of visiting the site 
and collecting relevant data shall be at the bidder’s own expenses. It is a 
condition of the tender that the tenderer is deemed to have visited the site and 
satisfied himself with all the conditions prevailing including any difficulties for 
executing the work. 

3. At any time prior to the deadline for submission of bids, DFCCIL may for any 
reason whether at its own initiative or in response to any request by any 
prospective bidder amend the bidding documents by issuing Amendment, which 
shall be part of the Tender documents. 

4. DFCCIL may at its discretion extend the deadline for submission of the bids at 
any time before the time of submission of the bids. 

1.3.30 Provision for medium & small enterprises (MSE): 
 

As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 
05.07.2012 (RBS No. 4/2012), in compliance to public procurement policy, 
following provisions are included  for  Medium  &  Small Enterprises (MSE) in the 
tender document 

1. Tender sets shall be provided free of cost to MSEs registered with the listed 
agencies for the item tendered. 

2. MSEs registered with the listed agencies for the item tendered will be 
exempted from payment of Earnest Money. 

3. (I) MSEs who are interested in availing themselves of these benefits will 
enclose with their offer the proof of their being MSE registered with any of the 
agencies mentioned in the notification of Ministry of MSME indicated below: 
(i) District industries Centres 
(ii) Khadi and Village Industries Commission 
(iii) Khadi and  Village Industries Board 
(iv) Board 
(v) National Small Industries Corporation 
(vi) Directorate of Handicraft and Handloom 
(vii) Any other body specified by Ministry of MSME. 
(II) The MSEs must also indicate the terminal validity date of their registration. 
Falling   (I)   &   (II)   above,   such   offers   will   not   be   liable   for   
consideration   of benefits detailed in MSE notification of Government of India 
dated 23.03.2012. 

4. Definition of MSEs owned by SC/ST is as give below: 
(i) In case of proprietary MSE, proprietors (s) shall be SC/ST. 
(ii) In case of partnership MSE, the SC/ST partners shall be holding at 

least 51% Shares in the unit. 
(iii) In case of Private Limited Companies at least 51% share shall be held 

by SC/ST Promoters. 
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5. All bidders registered under Micro, Small and Medium Enterprises (MSMEs) 
shall have to satisfy the eligibility criteria at par with other bidders. There shall not 
be any relaxation in eligibility criteria/tender process or other tender requirements 
and L-1 price. 

6. The above facilities shall not be applicable for the items for which they are not 
registered. 

7. The tenderer (s) shall submit copy of current and valid MSMEs registration 
certificate inclusive of all the pages showing the category of entrepreneur – 
whether the registered firm is owned by General or SC/ST entrepreneurs, 
monetary limit of their registration for the items tendered to avail the benefits 
under the policy. The MSMEs shall also submit a copy of “Entrepreneur‟s 
Memorandum (Part-II)” of the concerned district centre where the unit is 
established. 

8. Registration of Udyog Aadhar  Memorandum  (UAM):  All  Micro,  Small  and 
Medium Enterprises (MSMEs) bidders are required to declare UAM Number  
on CPPP /www. ireps.gov.in failing which such bidders will not be able to enjoy 
the benefits as per Public Procurement Policy for tenders invited electronically 
through CPPP /www. ireps.gov.in 

 

1.3.31 Employment/Partnership etc. of Retired Railway Employees: 

(a) Should a tenderer 
i) be a retired Engineer of the gazetted rank or any other gazetted officer 
working before his retirement, whether in  the  executive  or  administrative  
capacity  or  whether holding a pensionable post or not, in the Engineering or 
any other department of any of the railways owned and administered by the 
MD/DFCCIL for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust 
etc have as one of its partners a retired Engineer of the gazetted rank or any 
other gazetted officer working before his retirement, OR 

iii) being an incorporated company have any such retired Engineer of the 
gazetted rank or any other gazetted officer working before his retirement as one 
of its directors ,AND 

 
in case where such Engineer or officer had not retired from government service 
at least 1 year prior to the date of submission of the tender , THEN 

 
the tenderer will give full information as to the date of retirement of such 
Engineer or gazetted officer from the said service and  as  to  whether  
permission  for  taking such contract, or if the Contractor be a partnership firm 
or an incorporated company, to become a partner or director as the case may 
be, has been obtained by the tenderer or the Engineer or officer, as the case 
may be from the MD/DFCCIL or any officer, duly authorized by him in this 
behalf, shall be clearly stated in writing at the time of submitting the tender. 

 
(b) In case, upon successful award of contract, should a tenderer depute for 

execution of the works under or to deal matters related with this contract, any 
retired Engineer of gazette rank or retired gazetted officer working before his 
retirement in the Engineering or any other department of any of the railways 
owned and administered by the MD/DFCCIL for the time being, and now in his 
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employment, then the tenderer will ensure that retired Engineer or retired 
gazetted officer had retired from government service at least 1 year prior to the 
date of his employment with tenderer and in case he had retired from service 
within a year then he  possesses the requisite permission from the MD/DFCCIL 
or any officer, duly authorized by him in this behalf, to get associated with the 
tenderer. 

 
(c) Should a tenderer or Contractor being an individual, have member(s) of his family 

or in the case of partnership firm/ company / joint venture (JV) / registered society 
/ registered trust  etc.  one  or  more  of  his  partner(s)/shareholder(s)  or  
member(s)  of  the  family of partner(s)/shareholder(s)  having  share  of  
more  than  1%  in  the  tendering  entity employed in gazetted capacity in the 
Engineering or any other department of the railway, then the tenderer at the 
time of submission of tender, will inform the authority inviting tenders the 
details of such persons. 

 
Note:- If information as required above has not been furnished, contract is 
liable to be dealt in accordance with provision of clause 62 of Standard General 
Condition of contract. 
 

 
JOINT VENTURE (JV) IN WORKS TENDERS 
 
(Participation of Joint Venture firms shall be applicable for tenders of value more than Rs. 10 Crore (Rupees 
Ten Crore) Each As per Railway Board’s letter no. 2002/CE-I/CT/37JV. Pt-VIII dated 14.12.2012) 
 

1.3.32 Participation of Joint Venture (JV) in Works Tender: This Para shall be 
applicable for works tenders wherein tender documents provide for the same. 

1.3.32.1 Separate identity/name shall be given to the Joint Venture. 
1.3.32.2 Number of members in a JV shall not be more than three, if the work involves only 

one department (say Civil or S&T or Electrical or Mechanical) and shall not be more 
than five, if the work involves more than one Department. One of the members of 
the JV shall be its Lead Member who shall have a majority (at least 51%) share of 
interest in the JV. The other members shall have a share of not less than 20% each 
in case of JV with upto three members and not less than 10% each in case of JV 
with more than three members. In case of JV with foreign member(s), the Lead 
Member has to be an Indian firm/company with a minimum share of 51%. 

1.3.32.3 A member of JV shall not be permitted to participate either in individual capacity or 
as a member of another JV in the same tender. 

1.3.32.4 The tender form shall be purchased and submitted only in the name of the JV and 
not in the name of any constituent member. The tender form can however be 
submitted by JV or any of its constituent member or any person authorized by JV 
through Power of Attorney to submit tender. 

1.3.32.5 Bid Security shall be submitted by JV or authorized person of JV either as : 
(i) Cash through e-payment gateway or as mentioned in tender document, or 
(ii) Bank Guarantee bond either in the name of JV, or in the name of all members 

of JV as per MOU irrespective of their share in the JV if the JV has not been 
constituted legally till the date of submission of tender. 

1.3.32.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members 
on a stamp paper, shall be submitted by the JV along with the tender. The complete 
details of the members of the JV, their share and responsibility in the JV etc. 
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particularly with reference to financial, technical and other obligations shall be 
furnished in the MoU. 

1.3.32.7 Once the tender is submitted, the MoU shall not normally be modified / altered / 
terminated during the validity of the tender. In case the tenderer fails to 
observe/comply with this stipulation, the full Bid Security shall be liable to be 
forfeited. 

1.3.32.8 Approval for change of constitution of JV shall be at the sole discretion of the 
DFCCIL. The constitution of the JV shall not normally be allowed to be modified 
after submission of the bid by the JV, except when modification becomes inevitable 
due to succession laws etc., provided further that there is no change in qualification 
of minimum eligibility criteria by JV after change of composition. However, the Lead 
Member shall continue to be the Lead Member of the JV. Failure to observe this 
requirement would render the offer invalid. 

1.3.32.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally 
allowed to be altered during the currency of contract except when modification 
become inevitable due to succession laws etc. and minimum eligibility criteria should 
not get vitiated. Failure to observe this stipulation shall be deemed to be breach of 
contract with all consequential penal action as per contract conditions. 
 

1.3.32.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by 
the JV as per tender conditions. All the Guarantees like Performance Guarantee, 
Bank Guarantee for Mobilization Advance, Machinery Advance etc. shall be 
accepted only in the name of the JV and no splitting of guarantees amongst the 
members of the JV shall be permitted. 

 
1.3.32.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 

awarded, with the same shareholding pattern as was declared in the MOU/JV 
Agreement submitted along with the tender, shall be got registered before the 
Registrar of the Companies under 'The Companies Act -2013' (in case JV entity is to 
be registered as Company) or before the Registrar/Sub-Registrar under the 'The 
Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership 
Firm) or under 'The LLP Act 2008' (in case JV entity is to be registered as LLP). A 
separate PAN shall be obtained for this entity. The documents pertaining to this 
entity including its PAN shall be furnished to the DFCCIL before signing the contract 
agreement for the work. In case the tenderer fails to observe/comply with this 
stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case 
contract is terminated DFCCIL shall be entitled to forfeit the full amount of the Bid 
Security and other dues payable to the Contractor under this contract. The entity so 
registered, in the registered documents, shall have, inter-alia, following Clauses: 

1.3.32.11.1 Joint and Several Liability - Members of the entity to which the contract is 
awarded, shall be jointly and severally liable to the DFCCIL for execution of 
the project in accordance with General and Special Conditions of Contract. 
The members of the entity shall also be liable jointly and severally for the loss, 
damages caused to the DFCCIL during the course of execution of the contract 
or due to non-execution of the contract or part thereof. 

1.3.32.11.2  Duration of the Registered Entity - It shall be valid during the entire currency   
of the contract including the period of extension, if any and the maintenance 
period after the work is completed. 

1.3.32.11.3  Governing Laws - The Registered Entity shall in all respect be governed by 
and interpreted in accordance with Indian Laws. 
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1.3.32.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead 
member on behalf of the Joint Venture to deal with the tender, sign the agreement 
or enter into contract in respect of the said tender, to receive payment, to witness 
joint measurement of work done, to sign measurement books and similar such 
action in respect of the said tender/contract. All notices/correspondences with 
respect to the contract would be sent only to this authorized member of the JV. 

1.3.32.13 No member of the Joint Venture shall have the right to assign or transfer the 
interest right or liability in the contract without the written consent of the other 
members and that of the DFCCIL in respect of the said tender/contract. 
 

1.3.32.14 Documents to be enclosed by the JV alongwith the tender: 
1.3.32.14.1 In case one or more of the members of the JV is/are partnership firm(s), 

following documents shall be submitted: 
(i) A notarized copy of the Partnership Deed or a copy of the Partnership 

deed registered with the Registrar. 
(ii) A copy of consent of all the partners or individual authorized by 

partnership firm, to enter into the Joint Venture Agreement on a stamp 
paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the 
individual to sign the MOU/JV Agreement on behalf of the partnership firm 
and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not 
blacklisted or debarred by DFCCIL or any other Ministry / Department of 
the Govt. of India from participation in tenders / contracts as on the date of 
submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members. Any Concealment / wrong 
information in regard to above shall make the bid ineligible or the contract 
shall be determined under Clause 62 of the Standard General Conditions 
of Contract. 

1.3.32.14.2 In case one or more members is/are Proprietary Firm or HUF, the 
following documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is 
a proprietary Concern and he is sole proprietor of the Concern OR he who 
is signing the affidavit on behalf of HUF is in the position of ‘Karta’ of 
Hindu Undivided Family (HUF) and he has the authority, power and 
consent given by other members to act on behalf of HUF. 

1.3.32.14.3 In case one or more members of the JV is/are companies, the following 
documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the 
company to enter into a JV agreement, 

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of 
Association) of the company 

(iii) A copy of Certificate of Incorporation 
(iv)  A copy of Authorization/copy of Power of Attorney issued by the Company 

(backed by the resolution of Board of Directors) in favour of the individual, 
to sign the tender, sign MOU/JV Agreement on behalf of the company and 
create liability against the company. 
 

1.3.32.14.4 In case one or more members of the JV is/are LLP firm/s, the following 
documents shall be submitted: 

(i) A copy of LLP Agreement. 
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(ii) A copy of Certificate of Incorporation of LLP. 
(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to 

enter into a JV agreement. 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm 

(backed by resolution passed by the Partners) in favour of the individual, 
to sign the tender and/or sign the MOU/ JV agreement on behalf of the 
LLP and create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or 
debarred by DFCCIL/Railways or any other Ministry / Department of the 
Govt. of India from participation in tenders / contracts as on the date of 
submission of bids, either in their individual capacity or in any firm/LLP or 
JV in which they were / are partners/members. Any Concealment / wrong 
information in regard to above shall make the contract liable for 
determination under Clause 62 of the Standard General Conditions of 
Contract. 

1.3.32.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the 
following documents shall be submitted: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender 

documents and create liability against the Society/Trust. 
 

1.3.32.14.6 All other documents in terms of Para 1.3.13.(i) of the Preamble and 
General Instruction to Tenderers, Part I, Chapter III above. 
 

1.3.32.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of 
the JV shall be adjudged based on satisfactory fulfilment of the following criteria: 

 
1.3.32.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 
 
The technical eligibility for the work as per para 1.3.13.(i)(A) Preamble & General 
Instruction to tenderer above, shall be satisfied by either the ‘JV in its own name & 
style’ or ‘Lead member of the JV’. 
 
Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 
eligibility for the work as per para 1.3.13.(i)(A) Preamble & General Instruction to 
tenderer above, shall have technical capacity of minimum 10% of the cost of work 
i.e., each non-lead member of JV member must have satisfactorily completed or 
substantially completed during the last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, one similar single work for a minimum 
of 10% of advertised value of the tender. 
 
(b) For works with composite components 

 
The technical eligibility for major component of work as per para 1.3.13.(i)(A) 
Preamble & General Instruction to tenderer above, shall be satisfied by either the 
‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for 
other component(s) of work as per para 1.3.13.(i)(A) Preamble & General 
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Instruction to tenderer above, shall be satisfied by either the ‘JV in its own name & 
style’ or ‘any member of the JV’. 
 
Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 
eligibility for any component of the work as per para 1.3.13.(i)(A) Preamble & 
General Instruction to tenderer above, shall have technical capacity of minimum 
10% of the cost of any component of work mentioned in technical eligibility criteria. 
i.e., each other (non-lead) member of must have satisfactorily completed or 
substantially completed during the last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, one similar single work for a minimum 
of 10% of cost of any component of work mentioned in technical eligibility criteria. 

 
Note for Para 1.3.32.15.1: 

(a) The Major component of the work for this purpose shall be the component of work 
having highest value. In cases where value of two or more component of work is 
same, any one work can be classified as Major component of work. 

(b) Value of a completed work done by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member's share in that JV for the purpose of 
satisfying his/her compliance to the above mentioned technical eligibility criteria in 
the tender under consideration. 

 
1.3.32.15.2 Financial Eligibility Criteria 

 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 
1.3.13(i)(B) above. The “financial capacity” of the lead member of JV shall not 
be less than 51% of the financial eligibility criteria mentioned at para 
1.3.13(i)(B)  above. 
 
The arithmetic sum of individual “financial capacity” of all the members shall 
be taken as JV’s “financial capacity” to satisfy this requirement. 
 
Note: Contractual payment received by a Member in an earlier JV shall be 
reckoned only to the extent of the concerned member’s share in that JV for the 
purpose of satisfying compliance of the above mentioned financial eligibility 
criteria in the tender under consideration. 
 

1.3.32.15.3 Bid Capacity 
The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned 
at para 1.3.13(i)(C) above. The arithmetic sum of individual “Bid capacity” of all 
the members shall be taken as JV’s “Bid capacity” to satisfy this requirement. 

 
 
 
 
 
 
 
 
 

1.3.33  Participation of Partnership Firms in works tenders: 
 

1.3.33.1  The Partnership Firms participating in the tender should be legally valid under the 
provisions of the Indian Partnership Act. 

1.3.33.2 The partnership firm should have been in existence or should have been formed   
prior to submission of tender. Partnership firm should have either been registered 
with the Registrar or the partnership deed should have been notarized as per the 
Indian Partnership Act, prior to submission of tender. 

1.3.33.3 Separate identity / name should be given to the partnership firm. The partnership 
firm should have PAN / TAN number in its own name and PAN / TAN number in 
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the name of any of the constituent partners shall not be considered. The valid 
constituents of the firm shall be called partners. 

1.3.33.4 Once the tender has been submitted, the constitution of the firm shall not 
normally be allowed to be modified / altered / terminated during the validity of the 
tender as well as the currency of the contract except when modification becomes 
inevitable due to succession laws etc., in which case prior permission should be 
taken from DFCCIL/Railway and in any case the minimum eligibility criteria 
should not get vitiated. The re-constitution of firm in such cases should be 
followed by a notary certified Supplementary Deed. The approval for change of 
constitution of the firm, in any case, shall be at the sole discretion of the DFCCIL 
/Railways and the tenderer shall have no claims what-so-ever. Any change in the 
constitution of Partnership firm after submission of tender shall be with the 
consent of all partners and with the signatures of all partners as that in the 
Partnership Deed. Failure to observe this requirement shall render the offer 
invalid and full Bid Security shall be forfeited.  

 
If any Partner/s withdraws from the firm after submission of the tender and before 
the award of the contract, the offer shall be rejected and Bid Security of the 
tenderer will be forfeited. If any new partner joins the firm after submission of 
tender but prior to award of contract, his / her credentials shall not qualify for 
consideration towards eligibility criteria either individually or in proportion to his 
share in the previous firm. In case the tenderer fails to inform DFCCIL/Railway 
beforehand about any such changes / modification in the constitution which is 
inevitable due to succession laws etc. and the contract is awarded to such firm, 
then it will be considered a breach of the contract conditions liable for 
determination of the contract under Clause 62 of the Standard General Conditions 
of Contract. 
 

1.3.33.5 A partner of the firm shall not be permitted to participate either in his individual 
capacity or as a partner of any other firm in the same tender. 
 

1.3.33.6 The tender form shall be submitted only in the name of partnership firm. The Bid 
Security shall be submitted by partnership firm. The Bid Security submitted in the 
name of any individual partner or in the name of authorized partner (s) shall not 
be considered. 

 

1.3.33.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the 
guarantees like Performance Guarantee, Guarantee for various Advances to the 
Contractor shall be submitted only in the name of the partnership firm and no 
splitting of guarantees among the partners shall be acceptable. 
 

1.3.33.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership 
firm shall be executed in the name of the firm only and not in the name of any 
individual partner. 
 

1.3.33.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the 
following undertakings shall be furnished by all the partners through a notarized 
affidavit, before signing of contract agreement. 
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(a) Joint and several liabilities: 

 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, 
shall be jointly and severally liable to the DFCCIL/Railway for execution of the 
contract in accordance with General and Special Conditions of the Contract. 
The partners shall also be liable jointly and severally for the loss, damages 
caused to the DFCCIL / Railway during the course of execution of the contract 
or due to non-execution of the contract or part thereof. 
 

(b) Duration of the partnership deed and partnership firm agreement: 
 
The partnership deed/partnership firm agreement shall normally not be 
modified/altered/ terminated during the currency of contract and the 
maintenance period after the work is completed as contemplated in the 
conditions of the contract. Any change carried out by partners in the 
constitution of the firm without permission of DFCCIL/Railway, shall constitute 
a breach of the contract, liable for determination of the contract under Clause 
62 of the Standard General Conditions of Contract. 
 

(c) Governing laws: The partnership firm agreement shall in all respect be 
governed by and interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest 
right or liability in the contract without the written consent of the other partner/s 
and that of the DFCCIL/Railway. 
 

1.3.33.10 The tenderer shall clearly specify that the tender is submitted on behalf of a 
partnership firm. The following documents shall be submitted by the partnership 
firm, with the tender: 

a. A notarized copy of the Partnership Deed or a copy of the Partnership deed 
registered with the Registrar. 

b. A notarized or registered copy of Power of Attorney in favour of the individual 
to tender for the work, sign the agreement etc. and create liability against the 
firm. 

c. An undertaking by all partners of the partnership firm that they are not 
blacklisted or debarred by DFCCIL/Railways or any other Ministry / 
Department of the Govt. of India from participation in tenders / contracts as on 
the date of submission of bids, either in their individual capacity or in any 
firm/LLP in which they were / are partners/members. Any Concealment / 
wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General 
Conditions of Contract. 

d.  All other documents in terms of Para 1.3.13 (i) of the Preamble and General 
Instruction to Tenderers Part I, Chapter III. 

1.3.33.11 Evaluation of eligibility of a partnership firm: 
 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 
fulfilment of the eligibility criteria laid down in Para 1.3.13 (i) of the Preamble and General 

Instruction to Tenderers Part I, Chapter III. 
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PART - I 

CHAPTER IV 

GENERAL CONDITIONS OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATION 

1. (1) Definition: - In these General conditions of Contract, the following terms shall 
have the meaning assigned hereunder except where the context otherwise 
requires:- 

 
(a) “Railway” shall  mean  the  President  of  the  Republic  of  India  or  the 

Administrative Officers of the DFCCIL or of the Successor DFCCIL 
authorized to deal with  any matters which these presents are concerned on 
his behalf. 

 
(b) “DFCCIL” shall mean Dedicated Freight Corridor Corporation of India Ltd, a 

Govt. of India Enterprise (under Ministry of Railways) and a company 
incorporated under the provisions of the Companies Act, 1956 having it’s 
registered office at 5th Floor, Supreme Court Metro Station Complex, New 
Delhi-110001 represented through its Managing Director or CGM/GM 
(hereinafter referred to as “DFCCIL”) which expression shall, unless repugnant 
to the context, be deemed to include it’s successors and assigns. 

 
(c)  “MD/DFCCIL” shall mean the officer - in-charge of the General 

Superintendence and Control of the DFCCIL (MD) and shall mean and include 
their successors, of the successor of DFCCIL (hereinafter referred to as 
“MD/DFCCIL”). 

 
(d) “CGM” shall mean the officer - in-charge of the CGM unit of DFCCIL and shall 

also include GM(Co) of DFCCIL. 
 

(e) “Engineer” shall mean Dy. CPM/DFCCIL or any other superior official of 
DFCCIL or PMC appointed by DFCCIL. 
 

(f) “Engineer’s Representative” shall mean the PM/Dy.PM/APM /JPM/Sr. 
Executive/Executive in direct charge of the work and shall include appointed by 
the DFCCIL and shall mean and include the Engineer’s Representative of the 
successor DFCCIL. 
 

(g) “Contractor” shall mean the person / Firm / Company / JV whether 
incorporated or not who enters into the contract with the DFCCIL and shall 
include their executors, administrators,   and successors and permitted 
assigns. 
 

(h) "Contract" shall mean and include the Agreement of Work Order, the accepted 
Schedule of Rates of IR or the Schedule or Rates of CPWD modified by the 
tender percentage for items of works quantified, or not quantified, the Standard 
General Conditions of Contract, the Special Conditions of Contracts, if any; the 
Drawing, the Specifications, the Special Specifications, if any and Tender 
Forms, if any and all other documents included as part of contract. 
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(i) “Works” shall mean the works to be executed in accordance with the contract. 
 

(j) “Specifications”  shall  mean  the  Specifications  for  materials  and  works  
referred  / mentioned in tender documents. 
 

(k) “Schedule of rates of Railway” shall mean the schedule of rates issued 
under the authority of the Chief Engineer from time to time and shall also 
include Rates specified in tender document. 
 

 
Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by 
the Railway, which includes- 
 

(i) “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the 
Standard Schedule of Rates of the Railway issued under the authority of the 
Chief Engineer from time to time, updated with correction slips issued up to 
date of inviting tender or as otherwise specified in the tender documents; 

 
(ii) “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates 

published by Director General/ Central Public Works Department, 
Government of India, New Delhi, as adopted and modified by the Railway 
under the authority of the Chief Engineer from time to time, updated with 
correction slips issued up to date of inviting tender or as otherwise specified 
in the tender documents. 

 
(l) “Drawing” shall mean the maps, drawings, plans and tracings or prints there of 

annexed to the contract and shall include any modifications of such 
drawings and further drawings as may be issued by the Engineer from time to 
time. 

 
(m) “Constructional Plan” shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or 
temporary works (as hereinafter defined) but does not include materials or 
other things intended to form or forming part of the permanent work. 

 
(n) “Temporary Works” shall mean all temporary works of every kind required 

for the execution completion and/or maintenance of the works. 
 

(o) “Site” shall mean the lands and other places on, under, in or through 
which the works are to be carried out and any other lands or places 
provided by the Railway/DFCCIL for the purpose of the contract. 

(p) “Period of Maintenance” shall mean the defect liability period from the date 
of completion of the works as certified by the Engineer. 

 
(q) “Bid” or “Tender”, “Bidder” or “Tenderer” wherever appearing in this document 

shall have the same and interchangeable meaning. 
 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS 
website if tender is published on website or the date of publication in 
newspaper in case tender is not published on website. 
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(s) “Contractor’s authorised engineer” shall mean a graduate engineer having 
more than 3 years experience in the relevant field of construction work 
involved in the contract, duly approved by Engineer. 

 
1.(2)    Singular  and  Plural:-  Words  importing    the  singular  number  shall  also 

include the plural and vice versa where the context requires. 
 

1.(3)   Headings & marginal headings:-The headings  and  marginal  headings  in  
these general conditions are solely for the purpose of facilitating reference 
and shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or the contract. 
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GENERAL OBLIGATION 

 
2. (1) Execution Co-relation and intent  of  contract  Documents:-The  contract 

documents shall be signed in triplicate by the DFCCIL and the Contractor. The 
contract documents are complementary, and what is called for by any one 
shall be as binding as if called for by all, the intention of the documents is to 
include all labour and materials, equipment’s and transportation necessary 
for the proper execution of work. Materials or work not covered by or 
properly inferable from any heading or class of the specifications shall not 
be supplied by the DFCCIL to the contractors unless distinctly specified in 
the contract documents. Materials or works described in words which so 
applied have a well-known technical or trade meaning shall be held to refer to 
such recognized standards. 

 
2.(2)  If  a  work  is  transferred  from  the  jurisdiction  of  one  Railway   to   another 

Railway or to a Project Authority/ DFCCIL or vice versa while contract is in 
subsistence, the contract shall be binding on the Contractor and the 
Successor Railway/DFCCIL Project in the same manner & take effect all 
respects as if the Contractor and the Successor Project were parties there to 
from the inception and the corresponding officer or the Competent Authority 
in the Successor Railway/DFCCIL Project will exercise the same powers and 
enjoy the same authority as conferred to the Predecessor Railway/DFCCIL 
Project under the original contract/agreement entered into. 

 
2.(3) If for administrative or other reasons the contract is transferred to the Successor 

Railway/Successor Project Authority of DFCCIL the contract shall not 
withstanding any things contained herein contrary there to, be binding on 
the Contractor and the Successor Railway /Project Authority/ DFCCIL in the 
same manner and take effect in all respect as if the Contractor and the 
Successor Railway/ successor Project Authority of DFCCIL had been parties 
thereto from the date of this contract. The contract shall be 
Administered/Managed by GGM/GM/Co/ GM nominated by DFCCIL. 

 
3. (1) Law governing the contract:- The contract shall be governed by the law 

for the time being in force in the Republic of India. 
 

3.(2) Compliance to regulations and bye-laws:-The contractor shall conform to 
the provision of any statute relating to the works and regulations and by-
laws of any location authority and of any water and lighting companies or 
undertakings, with whose system the work is proposed to be connected 
and shall before making any variation from the drawings or the specifications 
that may be necessitated by so confirming give to the Engineer notice 
specifying the variation proposed to be made and the reasons for making the 
variation and shall not carry out such variation until he has received 
instructions from the Engineer in respect thereof. The contractor shall be 
bound to give all notices required by statute, regulations or bye-laws as 
aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 
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3.(3) Environmental and Forest clearances: 
The DFCCIL/Railway represents and warrants that the environmental and forest 
clearances pertaining to the work commensurate with the progress of work/agreed 
programme, will be obtained by Engineer. In the event of any delay in securing 
respective clearances leading to delay in execution of work, the Contractor shall be 
entitled to Extension of Time for the period of such delay in accordance with the 
provisions of Clause-17A(ii). 

 
4. Communications to be in writing:- All notices, communications, reference 

and complaints made  by the  Railway/DFCCIL or  the  Engineer  or  the 
Engineer's Representative  or the Contractor inter-se concerning the works 
shall be in writing or e- mail on registered e-mail IDs i.e. the e mail id provided 
for correspondence in the contract agreement, otherwise email id registered with 
IREPS and no notice, communication, reference or complaint not in writing or 
through e-mail, shall  be recognized. 

 

5. Service of Notices on Contractors:- The contractor shall furnish to the 
Engineer the name designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to 
have been duly given to the contractor if delivered to the contractor or his 
authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they 
would have reached such address in the ordinary course of post/email or on 
the day on which they were so delivered or left. In the case of contract 
by partners, any change in the constitution of the firm shall be forthwith 
notified by the contractor to the Engineer. 

6. Occupation  and  use   of   land:- No  land   belonging   to  or  in  the 
possession of the Railway/DFCCIL shall be occupied by the Contractor 
without the permission of the Railway/DFCCIL. The Contractor shall not 
use, or allow to be used; the site for any purposes other than  that  of  
executing  the  works. Whenever non-railway bodies/persons are permitted 
to use Railway/DFCCIL premises with competent authority’s approval, 
conservancy charges as applicable from time  to time may be levied. 

7. Assignment or subletting of contract: - The contractor shall not assign 
or sublet the contract or any part thereof or allow any person to become 
interested therein any manner whatsoever without the special permission in 
writing of the DFCCIL. Any breach of this condition shall entitle the DFCCIL 
to rescind the contract under clause 62 of these conditions and also render 
the contractor liable for payment to the DFCCIL in respect of any loss or 
damage arising or ensuing from such cancellation. Provided always that 
execution of the details of the work by petty contractor under the direct 
and personal supervision of the Contractor or his agent shall not be 
deemed to be sub-letting under this clause. 
In case Contractor intends to subcontract part of work, he shall submit a 
proposal in writing seeking permission of GM/Dy.CPM/DFCCIL for the 
same. While submitting the proposal to Railway/DFCCIL, Contractor shall 
ensure the following: 
(a) ) (i) Total value of work to be assigned to sub-contractor(s) shall not 

be more than 50% of total contract value. 
(ii) The subcontractor shall have successfully completed at least 

one work similar to work proposed for subcontract  costing not 
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less than 35% value of work to be sublette, in last 5 years 
through a works contract directly given to him by a Govt. 
Department; or by a Public listed company having average 
annual turnover of Rs 500 crore and above in last 3 financial 
years excluding the current financial year, listed on National 
Stock Exchange or Bombay Stock Exchange, registered at least 
5 years back from the date of submission of proposal by 
Contractor to Railway/DFCCIL and work experience certificate 
issued by a person authorised by the Public Listed Company to 
issue such certificates. 
 
The subcontractor shall have successfully completed at least one 
work similar to work proposed for subcontract in last 5 years, 
ending date of submission of proposal by Contractor to 
Railway/DFCCIL, costing not less than 35% value of work to be 
subletted, through a works contract. For fulfilment of above, Work 
Experience Certificate issued by a Govt. Department/Organisation 
shall be considered. Further, Work Experience Certificate issued 
by a Public listed company shall be considered provided the 
company is having average annual turnover of Rs 500 crore 
and above in last 3 financial years excluding the current financial 
year, listed on National Stock Exchange or Bombay Stock 
Exchange, registered at least 5 years back from the date of 
submission of proposal by Contractor to Railway/DFCCIL and work 
experience certificate issued by a person authorised by the Public 
Listed Company to issue such certificates.  
Note: for subletting of work costing up to Rs 50 lakh no previous 
work experience shall be asked for by the Railway/DFCCIL. 
 
In case contractor submits subcontractor’s work experience 
certificate issued by public listed company, the contractor shall 
also submit along with work experience certificate, the relevant 
copy of work order, bill of quantities, bill wise details of payment 
received duly certified by Chartered Accountant, TDS 
certificates for all payments received and copy of final/last bill 
paid by company in support of above work experience certificate. 
 

(iii) There is no banning of business with the sub-contractor in force over IR. 
 

(b) The Contractor shall provide to the Engineer a copy of the 
agreement to be entered  into  by  Contractor  with  subcontractor.  No  
subcontractor  shall  be permitted without a formal agreement between 
Contractor and subcontractor. This agreement shall clearly define the 
scope of work to be carried out by subcontractor and the terms of 
payment in clear & unambiguous manner. 

(c) On receipt of approval from GM/Dy.CPM/DFCCIL, Contractor shall enter 
into a formal agreement legally enforceable in Court of Law with 
subcontractor and submit a copy of the same to the Engineer. 

(d) The Contractor shall intimate to the Engineer not less than 7 days in 
advance, the intended date of commencement of subcontractor’s work. 

(e) Once having entered into above arrangement, Contractor shall 
discontinue such arrangement, if he intends to do so at his own or on 
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the instructions of Railway/DFCCIL, with prior intimation to 
GM/Dy.CPM/DFCCIL. 

(f) The Contractor shall indemnify Railway /DFCCIL against any 
claim of subcontractor. 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly 
and shall endeavour to resolve all issues amicably and speedily with the 
Sub-contractor(s), so that the execution of work is not affected in any 
manner whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, the 
Engineer, when, based on documents, is satisfied that subcontracted 
work has been carried out by subcontractor, shall issue work experience 
certificate to the subcontractor also for the portion of work 
subcontracted and successfully completed by the sub-contractor. 

(i) The responsibility of successful completion of work by subcontractor 
shall lie with Contractor. Subcontracting will in no way relieve the 
Contractor to execute the work as per terms of the Contract. 

(j) Further, in case Engineer is of the view that subcontractor’s performance 
is not satisfactory, he may instruct the Contractor to remove the 
subcontractor from the work and Contractor has to comply with the 
above instructions with due promptness. Contractor shall intimate the 
actual date of discontinuation of subcontract to Engineer. No claim of 
Contractor whatsoever on this account shall be entertained by the 
Railway/DFCCIL and this shall be deemed as “excepted matter” 
(matter not arbitrable). 

(k) The permitted subletting of work by the contractor shall not establish 
any contractual relationship between the sub- contractor and the 
DFCCIL and shall not relieve the contractor of any responsibility under 
the contract. 

8. Assistance by the DFCCIL for the Stores to be obtained by the 
Contractor:- Owing to difficulty in obtaining certain materials (including 
Tools & Plant) in the market, the DFCCIL may have agreed without any 
liability therefore to endeavour to obtain or assist the contractor in obtaining 
the required quantities of  such materials as may be specified in the tender. 
In the event of delay or failure in obtaining the required quantities  of the 
aforesaid material the contractor shall not be deemed absolved of his own 
responsibility and shall keep in touch with day to day positions regarding 
their availability and accordingly adjust progress of works including 
employment of labour and the DFCCIL shall not in any way be liable for the 
supply of materials or for the non-supply thereof for any reasons 
whatsoever nor  for  any  lossor  damage  arising  in consequence  of such 
delay or no supply. 

9. Deleted 
10. Use of Ballast Trains: The Railway/DFCCIL may agree to allow the 

Contractor use of the ballast or material trains under such conditions as shall be 
specially prescribed, provided that the Contractor shall pay for the use thereof 
charges calculated at public tariff rates on the marked carrying capacity of each 
vehicle subject to specified minimum charge per day or part of day and 
provided further that the Contractor shall indemnify the Railway/DFCCIL 
against any claims or damages arising out of the use or misuse thereof and 
against any liabilities under the Workmen's Compensation Act, 1923 or any 
statutory amendments thereto. 
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11. Carriage  of  materials:-  No  forwarding  orders  shall  be  issued  by   the 
DFCCIL for the conveyance of contractor’s materials, tools  and plant by 
Rail which may be required for use in the  works  and  the  contractor  shall  
pay full freight charges at public tariff rates therefore. 

12. Representation on Works: - The contractor shall, when he is not personally 
present on the site of the works place and keep a responsible agent at the 
works during working hours who shall on receiving reasonable notice, present 
himself to the Engineer and orders given by the Engineer or the engineer’s 
representative to the agent shall be deemed to have the same force as if they 
had been given to the Contractor. Before absenting himself, the contractor shall 
furnish the name and address of his agent for the purpose of this clause 
and failure on the part of the Contractor to comply with this provision at any 
time will entitle the DFCCIL to rescind the contract under clause 62 of these 
conditions. 

13. Relics and Treasures:- All gold, silver, oil  and  other  minerals  of  any 
description and all precious stones, coins, treasures relics antiquities and other 
similar things which shall be found in or upon the site shall be the property of 
the DFCCIL and the Contractor shall duly preserve the same to the satisfaction 
of the DFCCIL and shall from time to time deliver the same to such person or 
persons as the DFCCIL may appoint to receive the same. 

14. Excavated material:-The contractor shall not sell or otherwise dispose of or 
remove except for the purpose of this contract, the sand, stones, clay, ballast, 
earth, rock or other substances or materials which may be obtained from any 
excavation made for the purpose of the works or any building or produced 
upon the site at the time of delivery of the possession thereof but all the 
substances, materials, buildings and produce shall be the property of the 
DFCCIL provided that the contractor may, with the permission of the Engineer, 
use the same for the purpose of the works either free of cost or pay the cost of 
the same at such rates as may be determined by the Engineer. 

15. Indemnity  by  Contractors:-  The  contractor  shall   indemnify   and   save 
harmless the Railway/DFCCIL from and against all actions, suit proceedings 
losses, costs, damages, charges, claims and demands of every nature and 
description brought or recovered against the Railways/DFCCIL by reason of 
any act or omission of the contractor, his agents or  employees,  in  the  
execution  of  the  works  or in his guarding of the same. All sums payable 
by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the actual loss or damage 
sustained, and whether or not any damage shall have been sustained. 
 

16. Security Deposit 
 

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid 
Security submitted by the Contractor with his tender will be retained/encashed by 
the Railways/DFCCIL as part of security for the due and faithful fulfilment of the 
contract by the Contractor. Provided further that, if Contractor submits the Cash or 
Term Deposit Receipt issued from a Scheduled commercial bank of India or 
irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India, 
either Towards the Full Security Depositor the Part Security Deposit equal to or 
more than Bid Security, the Railway/DFCCIL shall return the Bid Security, to the 
Contractor. 
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Balance of Security Deposit may be deposited by the Contractor in cash or Term 
Deposit Receipt issued from Scheduled commercial bank of India or irrevocable 
Bank Guarantee bond issued from Scheduled commercial bank of India, or may 
be recovered at the rate of 6% of the bill amount till the full Security Deposit is 
recovered. Provided also that in case of defaulting Contractor, the 
Railway/DFCCIL may retain any amount due for payment to the Contractor on the 
pending "on account bills" so that the amounts so retained (including amount 
guaranteed through Performance Guarantee) may not exceed 10% of the total 
value of the contract. 

 
The Irrevocable Bank Guarantee submitted towards Security deposit shall be 
initially valid up to the stipulated date of Maintenance period plus 60 days and 
shall be extended from time to time, depending upon extension of contract granted 
in terms of Clause 17A and 17B of the Standard General Conditions of Contract. 
Note: Security Deposit deposited in cash by the Contractor or recovered from the 
running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) 
can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee 
bond issued from scheduled commercial bank of India, to be submitted by him, for 
an amount equal to or more than the already available Security Deposit, provided 
however that, in a contract of value less than Rs. 50 Crore, such refund/ return of 
the already available Security Deposit is permitted up to two times and in a 
contract of value equal to or more than Rs. 50 Crore, such refund / return of the 
already available Security Deposit is permitted up to three times. 
 

16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) 
above shall be returned to the Contractor along with or after, the following: 
 
(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that 

Railway/DFCCIL has No Claim on Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per 

clause 50.(1), in case applicable. 
 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole 
under clause 62 (1) of these conditions, the Security Deposit already with 
railways/DFCCIL under the contract shall be forfeited. However, in case the 
contract is rescinded in part or parts under clause 62 (1) of these conditions, the 
Security Deposit shall not be forfeited. 
 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or 
amounts payable to the Contractor under the Contract, but Government Securities 
deposited in terms of Sub-Clause 16.(4)(b) of this clause will be payable with 
interest accrued thereon. 

 

16.(4)  Performance Guarantee 
 
The procedure for obtaining Performance Guarantee is outlined below: 
 
(a)  The successful bidder shall have to submit a Performance Guarantee (PG) within 21 

(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of 
time for submission of PG beyond 21 (Twenty one) days and upto 60 days from the 
date of issue of LOA may be given by the Authority who is competent to sign the 
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contract agreement. However, a penal interest of 12% per annum shall be charged for 
the delay beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of 
LOA. Further, if the 60th day happens to be a declared holiday in the concerned office 
of the Railway/DFCCIL, submission of PG can be accepted on the next working day. 

 
In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 
from the date of issue of LOA, the contract is liable to be terminated. In case contract 
is terminated Railway/DFCCIL shall be entitled to forfeit Bid Security and other dues 
payable to the contractor against that particular contract, subject to maximum of PG 
amount. In case a tenderer has not submitted Bid Security on the strength of their 
registration as a Startup recognized by Department of Industrial Policy and Promotion 
(DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this 
effect. 
 
The failed Contractor shall be debarred from participating in re-tender for that work. 
 

(b)  The successful bidder shall submit the Performance Guarantee (PG) in any of the 
following forms, amounting to 3% of the original contract value:- 

 
(i)   A deposit of Cash; 
(ii)  Irrevocable Bank Guarantee; 
(iii)  Government Securities including State Loan Bonds at 5% below the market value; 
(iv) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of 

India; 
(v)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 

Commercial Bank of India; 
(vi)  Deposit in the Post Office Saving Bank; 
(vii)  Deposit in the National Savings Certificates; 
(viii)  Twelve years National Defence Certificates; 
(ix)  Ten years Defence Deposits; 
(x)  National Defence Bonds and 
(xi)  Unit Trust Certificates at 5% below market value or at the face value whichever is 

less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be 
accepted. 

 

(c)  The Performance Guarantee shall be submitted by the successful bidder after the 

Letter of Acceptance (LOA) has been issued, but before signing of the contract 
agreement. This P.G. shall be initially valid upto the stipulated date of completion 
plus 60 days beyond that. In case, the time for completion of work gets extended, the 
Contractor shall get the validity of P.G. extended to cover such extended time for 
completion of work plus 60 days. 

 

(d) The value of PG to be submitted by the Contractor is based on original contract 

value and shall not change due to subsequent variation(s) in the original contract 
value. 
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(e)  The Performance Guarantee (PG) shall be released after physical completion of the 

work based on 'Completion Certificate' issued by the competent authority stating that 
the Contractor has completed the work in all respects satisfactorily. 

 
(f)  Whenever the contract is rescinded, the Performance Guarantee already submitted 

for the contract shall be encashed. 

(g)  The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India/DFCCIL is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 

(i)  Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of 
the Performance Guarantee. 

(ii)  Failure by the Contractor to pay President of India/DFCCIL any amount due, either 
as agreed by the Contractor or determined under any of the Clauses/Conditions of 
the Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 
 

16. Force  Majeure  Clause:-  If  at  any time,  during  the  continuance  of this 
contract, the Performance in whole or in part by either party of any obligation 
under this contract shall be prevented or delayed by reason of any war, hostility, 
acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 
explosions, epidemics, strikes, lockouts or act of God (hereinafter, referred to 
events) provided, notice of the happening of any such event is given by either 
party to the other within 30 days from the date of occurrence thereof, neither 
party shall by reason of such event, be entitled to terminate this contract nor shall 
either party have any claim for damages against the other in respect of such 
non- performance of delay in performance, and works under the contract shall  be 
resumed as soon as practicable after such event has come to an end or ceased 
to exist, and the decision of the Engineer as to whether the works have been so 
resumed or not shall be final and conclusive, provided further that if the 
performance in whole or in part of any obligation under this contract is prevented 
or delayed by reason of any such event for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party. 
 

17A   Extension of Time in Contracts (ACS no. 01 dt. 14.07.2022): Subject to any requirement 
in the contract as to completion of any portion or portions of the works before 
completion of the whole, the Contractor shall fully and finally complete the whole of the 
works comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date in 
terms of the following clauses: 

 

(i)  Extension due to Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then 
such extension of the contracted date of completion may be granted as shall appear to 
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the Engineer to be reasonable in the circumstances, provided moreover that the 
Contractor shall be responsible for requesting such extension of the date as may be 
considered necessary as soon as the cause thereof shall arise. 

 
(ii)  Extension for Delay not due to Railway/DFCCIL or Contractor: If in the opinion of 

the Engineer, the progress of work has any time been delayed by any act or neglect of 
Railway's/DFCCIL employees or by other Contractor employed by the 
Railway/DFCCIL under Sub-Clause (4) of Clause 20 of these Conditions or in 
executing the work not forming part of the contract but on which Contractor's 
performance necessarily depends or by reason of proceeding taken or threatened by 
or dispute with adjoining or to neighbouring owners or public authority arising 
otherwise through the Contractor's own default etc. or by the delay authorized by the 
Engineer pending arbitration or in consequences of the Contractor not having received 
in due time necessary instructions from the Railway/DFCCIL for which he shall have 
specially applied in writing to the Engineer or his authorized representative then upon 
happening of any such event causing delay, the Contractor shall immediately give 
notice thereof in writing to the Engineer within 15 days of such happening, but shall 
nevertheless make constantly his best endeavours to bring down or make good the 
delay and shall do all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The Contractor may also indicate the period for 
which the work is likely to be delayed and shall be bound to ask for necessary 
extension of time. 

 
(iii)  Extension for Delay due to Railways/DFCCIL: In the event of any failure or delay by 

the Railway/DFCCIL to hand over the Contractor possession of the lands necessary 
for the execution of the works or to give the necessary notice to commence the works 
or to provide the necessary drawings or instructions or any other delay caused by the 
Railway/DFCCIL due to any other cause whatsoever, then such failure or delay shall in 
no way affect or vitiate the contract or alter the character thereof or entitle the 
Contractor to damages or compensation therefor, but in any such case, the 
Railway/DFCCIL may grant such extension or extensions of the completion date as 
may be considered reasonable. 

 

The Contractor shall indicate the period for which the work is likely to be delayed and 
shall seek extension of time as may be considered necessary under clause 17A(i) 
or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise and, 
in any case, not less than 15 days before the expiry of the date fixed for completion 
of the works. The Engineer shall consider the same and shall grant and communicate 
such extension of time as in his opinion is reasonable having regard to the nature and 
period of delay and the type and quantum of work affected thereby. No other 
compensation shall be payable for works so carried forward to the extended period of 
time; the same rates, terms and conditions of contract being applicable, as if such 
extended period of time was originally provided in the original contract itself. 

 
The non-submission of request for extension or submission of request within less 
than 15 days before the expiry of the date fixed for completion of the works, shall 
make him ineligible for extension under these sub clauses, subject to final decision of 
Engineer. 

 

17B  Extension of Time with Liquidated Damages (LD) for delay due to Contractor: 

The time for the execution of the work or part of the works specified in the contract 
documents shall be deemed to be the essence of the contract and the works must be 
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completed not later than the date(s) as specified in the contract. If the Contractor fails 
to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in Clause 17 and 17A, the Railway/DFCCIL may, if satisfied 
that the works can be completed by the Contractor within reasonable short time 
thereafter, allow the Contractor for further extension of time (Proforma at Form no. 14) 
as the Engineer may decide. On such extension the Railway/DFCCIL will be entitled 
without prejudice to any other right and remedy available on that behalf, to recover 
from the Contractor as agreed damages and not by way of penalty for each week or 
part of the week, a sum calculated at the rate of liquidated Damages as decided by 
Engineer, between 0.005% to 0.30% of contract value of the works for each week 
or part of the work. 

 

For the purpose of this Clause, the contract value of the works shall be taken as 
value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition shall not exceed 5% of the contract value or of the total 
value of the item or groups of items of work for which a separate distinct completion 
period is specified in the contract. 
Provided further, that if the Railway/DFCCIL is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the contractor to 
complete the work within further extension of time allowed as aforesaid, the 
Railway/DFCCIL shall be entitled without prejudice to any other right or remedy 
available in that behalf, to appropriate the contractor’s Security Deposit and rescind 
the contract under Clause 62 of these Conditions, whether or not actual damage is 
caused by such default. 

 

NOTE: 
 

In a contract, where extension(s) of time have been allowed once under clause 17B, 
further request(s) for extension of time under clause 17A can also be considered 
under exceptional circumstances. Such extension(s) of time under clause 17A shall 
be without any Liquidated damages, but the Liquidated damages already recovered 
during extension(s) of time ranted previously under clause 17B shall not be waived. 
However, Price variation during such extension(s) shall be dealt as applicable for 
extension(s) of time under clause 17B. 

 

17C  Bonus for Early Completion of Work: In open tenders having advertised value 

more than Rs.50 crore and original period of completion 12 months or more, when 
there is no reduction in original scope of work by more than 10%, and no extension 
granted on either railway/DFCCIL or Contractor’s account, Contractor shall be 
entitled for a bonus of 1% for each 30 days early completion of work. The period of 
less than 30 days shall be ignored while working out bonus. The maximum bonus 
shall be limited to 5% of original contract value. The completion date shall be 
reckoned as the date of issuance of completion certificate by Engineer. 

 
18.(1)   Illegal Gratification:- Any bribe, commission, gift or advantage given, 

promised or offered by or on behalf of the Contractor or his partner or agent 
or servant or anyone on his behalf, to any officer or  employee  of  the  
Railway/DFCCIL or  to  any person on his behalf in relation  to obtaining or 
execution of this or any other contract with the Railway/DFCCIL shall, in 
addition to any criminal liability which he may incur, subject Contractor to the 
rescission of the contract and all other contracts with the Railway/DFCCIL 
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and to the payment of any loss or damage resulting from such decision 
and the Railway/DFCCIL shall be entitled to deduct the amounts so 
payable from the Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India. 

18.(2)  The  contractor  shall  not  lend  or  borrow  from  or  have  or  enter   into   any 
monitory dealings and transactions either directly or indirectly with any 
employee of the DFCCIL and if he shall do so, the DFCCIL shall be entitled 
forthwith to rescind the contract and all other contracts with the DFCCIL. Any 
question or dispute as to the commission or any such offence or 
compensation payable to the DFCCIL under this clause shall be settled by 
the Chief General Manager/Ahmedabad of the DFCCIL, in such a manner 
as he shall consider fit and sufficient and his decision shall be final and 
conclusive. In the event of rescission of the contract under this clause, 
the contractor will not be paid any compensation whatsoever except 
payments for the work done up to the date of rescission. 

 
 

EXECUTION OF WORKS 
 

19.(1)   Contractor’s understanding:- It is understood and agreed that the contractor 
has, by careful examination, satisfied himself as to the nature and location 
of the work, the conformation of the ground, the character, quality and 
quantity of the materials to be encountered, the character of equipment and 
facilities needed preliminary to  and during the progress of the works, the 
general and local conditions, the labour conditions prevailing therein and all 
other matters which can in any way affect the works under the contract. 

 
19.(2)   Commencement  of  works:-The  contractor  shall  commence  the  works 

within 10 days after the receipt by him of an order in writing to this affect from the 
Engineer  and shall proceed with the same with due expedition and without 
delay. 

 
19.(3)   Accepted  Programme  of  work (ACS no. 01 dt. 14.04.2022):- The  contractor   

who   has   been awarded the work shall as soon as possible but not later than 
30 days after the date of receipt of the acceptance letter in  respect  of  
contracts  with  initial completion period of two years or less or not later than 90 
days for other contracts have to submit the detailed programme of work 
indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/ Chief General Manager. He shall also submit the details of 
organization (in terms  of  labour  and  supervisors)  plant  and machinery, that 
he intends to utilize (from time to time) for execution of the  work within 
stipulated date of completion. The programme of work amended as necessary 
by discussions with the Engineer, shall be treated as the agreed programme of 
the work for the purpose of this contract and the contractor shall endeavour to 
fulfil this programme of work. The progress of work will be watched accordingly 
and the liquidated damages will be with reference to the overall completion 
date. Nothing stated herein shall preclude the contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme. 

 
In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 

Electrification, finalized through Tenders having advertised value more than Rs. 
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100 crores, the Contractor shall submit a detailed time programme to the 
Engineer within 30 days after issue of LOA. The program shall include the 
physical and Financial Progress vis-à-vis program and forecast cash flow 
adopting Project Management Software such as Primavera/Sure Track/MS 
Project etc. The program must identify the milestones, interface requirements 
and program reporting elements. The Contractor shall supply, free of cost one set 
of authorized software to the Engineer and the soft copy of structured program for 
the project. This shall be updated every month. The Contractor shall also submit 
a revised programme whenever the previous programme is inconsistent with 
actual progress. Each programme shall include: 

 
The order in which the Contractor intends to carry out the Works, including the 
anticipated timing of each stage, Contractor’s Documents, procurement, 
manufacture of Plant, delivery to Site, construction, erection and testing, each of 
these stages for work by each Subcontractor, if any, the sequence and timing of 
inspections and tests specified in the Contract, and a supporting report which 
includes: 

 
A general description of the methods which the Contractor intends to adopt, 
and of the major stages, in the execution of the Works, and 
details showing the Contractor’s reasonable estimate for the number of each 
class of Contractor’s Personnel &Equipment, required on the Site for each 
major stage. 

 
Unless the Engineer, within 21 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the 
Contractor shall proceed in accordance with the programme, subject to his other 
obligations under the Contract. The Engineer shall be entitled to rely upon the 
programme when planning their activities. 
 
If, at any time, the Engineer gives notice to the Contractor that a programme fails (to 
the extent stated) to comply with the Contract or to be consistent with actual progress 
and the Contractor’s stated intentions, the Contractor shall submit a revised 
programme to the Engineer within 15 days in accordance with this Sub-Clause. 

 
19. (4)  Setting out of works:-  The contractor shall be responsible for the correct 

setting out of all works in relation to original points, lines and levels of 
reference at his cost. The contractor shall execute the work true to alignment, 
grade, levels and dimensions as shown in the drawing and as directed by 
the Engineer’s representative and shall check these at frequent intervals. 
The contractor shall provide all  facilities  like labour and instruments  and 
shall co- operate with the Engineer’s representative to check all alignment, 
grades, levels and dimensions. If, at any time, during the progress of the 
works any error shall appear or arise in any part of the work, the contractor, 
on being required so to do by the Engineer’s representative shall, at his own 
cost rectify such errors, to the satisfaction of the Engineer’s representative. 
Such checking shall not absolve the contractor of his own responsibility of 
maintaining accuracy in the work. The contractor shall carefully protect and 
preserve all bench marks, sight rails, pegs and other things used in setting out 
the work. 
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20.(1) Compliance to Engineer’s instructions:-The  Engineer  shall  direct  the order 
in which the several parts of the works shall be executed and the contractor 
shall execute without delay all orders given by the Engineer from time to 
time but the contractor shall not be relieved thereby from responsibility for the 
due performance of the works in all respects. 

20.(2) Alterations to be authorized:-No alterations in or additions to or omissions 
or abandonment of any part of the works shall be deemed authorized, except 
under instructions from the Engineer, and the contractor shall be responsible 
to obtain such instructions in each and every case in writing from the 
Engineer. 

 
20.(3)   Extra works:- Should works over and above those included in the contract 

require to be executed at the site, the contractor shall have no right to be 
entrusted with the execution of such works which may be carried out by 
another contractor or contractors or by other means at the option of the 
DFCCIL. 

 
20. (4)   Separate contracts in connection with works: - The DFCCIL shall have the 

right to let other contracts in connection with the works. The contractor 
shall afford other contractors reasonable opportunity for the storage of their 
materials and the execution of their works and shall properly connect and 
coordinate his work with theirs. If any part of the contractors work depends 
for proper execution or result upon the work of another contractor(s), the 
contractor shall inspect and promptly report to the Engineer any defects in 
such works that render it unsuitable for such proper execution and results. 
The contractor’s failure so-to inspect and report shall constitute an 
acceptance of the other contractor’s work as fit and proper for the 
reception of his work, except as to defects which may develop in the other 
contractor’s work after the execution of his work. 

 
21. Instruction of Engineer’s Representative: - Any instructions or approval 

given by the Engineer’s representative to contractor in connection with the 
works shall bind the contractor as though it had been given by the Engineer 
provided always as follows. 

 
(a) Failure of the Engineer’s representative to disapprove any work or materials 

shall not prejudice, the power of the Engineer thereafter to disapprove such 
work or material and to order the removal or breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason  of  any  decision  of  the 
Engineer’s representative, he shall be entitled to refer the matter to the 
Engineer who shall there upon confirm or vary such decision. 

 
22. (1) Adherence to specifications and drawings: - The site and the detailed 

drawings shall be made available to the contractor commensurate with the 
accepted programme of work submitted under clause 19(3). The whole of 
the works  shall  be executed in perfect conformity with the specifications and 
drawings of the contract. If contractor performs any works in a manner 
contrary  to the specifications or drawings or any of  them  and  without  such  
reference to the Engineer he shall bear all the costs arising or ensuing 
therefore and shall be responsible for all loss to the DFCCIL. 
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22. (2)  Drawings and specifications of the works: - The contractor shall keep one 
copy of drawings and specifications at the site, in good order, and such 
contract documents as may be necessary available to the Engineer or the 
Engineer’s representative. 

 
22. (3)  Ownership of drawings and specifications: - All drawings and 

specifications and copies thereof furnished by the DFCCIL to the 
Contractor are deemed to be the property of the DFCCIL. They shall not be 
used on other works and with the exception of the signed contract set, shall 
be returned by the contractor to the DFCCIL on completion of the work or 
termination of the contract. 

22.(4)   Compliance with Contractor’s request  for  details:-  The Engineer shall 
furnish with reasonable promptness, after receipt  by  him  of  the  
contractor’s request for the same, additional instructions by means of 
drawings or otherwise, necessary for the proper execution of the works or 
any part thereof. All such drawing and instructions shall be consistent with 
the contract Documents and reasonably inferable there from. 

22.(5)   Meaning and intent  of specification and drawings:- If any ambiguity 
arises  as to the meaning  and  intent  of  any  portion  of  the  specifications  
and drawings  or as to  execution  or  quality of  any  work  or  material,  or  
as  to  the measurements of the works the decision of the Engineer thereon 
shall be final subject to the appeal (within 7 days of such decision being 
intimated to the contractor) to the GM/Dy.CPM/DFCCIL who shall have the 
power to correct any errors, omissions, or discrepancies in aforementioned 
items and whose decision in the matter in dispute or doubt shall be final and 
conclusive. 

 
23 Working during night: - The contractor shall not carry out any work between 

sun-set and sun-rise without the previous permission of the Engineer/DFCCIL. 
 

24. Damage to Railway / DFCCIL property or private life and property:-The 
contractor shall be responsible for all risk to the work and for trespass and 
shall make good at his own expense all loss or damage whether to the works 
themselves or to any other property of the Railway or the lives, persons or 
property of others from whatsoever cause in connection with the works until 
they are taken over by the Railway/ DFCCIL and this although all reasonable 
and proper precautions may have been taken by the contractor, and in case 
the Railway / DFCCIL shall be called upon to make good any costs, loss or 
damages, or to pay an compensation, including that payable under the 
provisions of the Workmen’s Compensation Act or any statutory amendments 
thereof to any person or persons sustaining damages as aforesaid by reason 
of any act, or any negligence or omissions on the part of the contractor the 
amount of any costs or charges including costs and charges in connection 
with legal proceedings, which the Railway / DFCCIL may incur in reference 
thereto, shall be charged to the contractor. The Railway / DFCCIL shall have 
the power and right to pay or to defend or compromise any claim of 
threatened legal proceedings or in anticipation of legal proceedings being 
instituted consequent on the action or default of the contractor, to take such 
steps as may be considered necessary or desirable to ward off or mitigate 
the effect of such proceedings, charging to contractor, as aforesaid any sum or 
sums of money which may be paid and any expenses whether for 
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reinstatement or otherwise which may be incurred and the propriety of any 
such payment, defence or compromise, and the incurring of any such 
expenses shall not be called in question by the contractor. 

 
25. Sheds, stores houses and Yards:-The contractor shall at his own expense 

provide himself with sheds, stores houses and yards in such situations and in 
such numbers as in the opinion of the Engineer is requisite for carrying on the 
works and the contractor shall keep at each such sheds, stores houses and 
yard a sufficient quantity of materials and plant in stock as not to delay the 
carrying out of the works with due expedition and the Engineer and the 
Engineer’s representative shall have free access to the said sheds, store 
houses and yards at any time for the purpose of inspecting the stock of 
materials or plant so kept in hand, and any materials or plan which the 
Engineer may object to shall not be brought upon or used in the works, but 
shall be forthwith removed from the sheds, store houses or yards by the 
contractor. The contractor shall at his own expenses provide and maintain 
suitable mortar mills, soaking vats or any other equipment necessary for the 
execution of the works. 

 
26. Provision of efficient and competent Staff at work sites by the Contractor:- 

 
26.1 The contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see 
that they execute their work in sound and proper manner and shall employ 
only such supervisors, workmen and labourers in or about the execution of 
any of these works as are careful and skilled in the various trades. 

 
26.2 The contractor shall at once remove from the works any agents, permitted 

sub- contractor, supervisor, workman or labourer who shall be objected to by 
the Engineer and if and whenever required by the Engineer, he shall submit a 
correct return showing the names of all staff and workmen employed by him. 

 
26.3 In the event of the Engineer being of the opinion that the contractor is not 

employing on the works a sufficient number of staff and workmen as is 
necessary for the proper completion of the works within the time prescribed, 
the contractor shall forthwith on receiving intimation to this effect deploy the 
additional number of staff and labour specified by the Engineer within 
seven days of being so required and failure on the part of the contractor to 
comply with such instructions will entitle the Railway/DFCCIL to rescind the 
contract under clause 62 of these conditions. 

 
26A. Deployment of Qualified Engineers at Work Sites by the Contractor:- 

 
26A.1  The contractor shall also employ Qualified Graduate Engineer or Qualified 

Diploma Holder Engineer, based on value of contract, as may be prescribed 
by the Ministry of Railways through separate instructions from time to time. 

 
26A.2   In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, 

he shall be liable to pay penalty at the rates, as may be prescribed by the 
Ministry of Railways through separate instructions from time to time for the 
default period for the provisions, as contained in Para 26A.1. 
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26A.3 Deleted 
27.(1)   Workmanship and testing:- The whole of the works and / or supply of 

materials specified and provided in the contract or that may be necessary to 
be done in order to form and complete any part thereof shall be executed in 
the best and most substantial workman like manner with materials of the 
best and most approved quality of their respective kinds, agreeable to the 
particulars contained in or implied by the specifications and as referred to 
in and represented by the drawings or in such other additional particulars, 
instructions and drawings may be found requisite to be given during the 
carrying on of the works and to the entire satisfaction of the Engineer 
according to the instructions and directions which the contractors may from 
time to time receive from the Engineer. The materials may be subjected to 
tests by means of such machines, instruments and appliances as the 
Engineer may direct and wholly at the expense of the contractor. 

27. (2) Removal of improper work and materials:- The Engineer or the 
Engineer’s Representative shall be entitled to order from time to time: 

 
(a) The removal from the site within the time specified in the order of any 

materials which in his opinion are not in accordance with the specifications or 
drawings. 

(b) The substitution of proper and suitable materials, and 
(c) the removal and proper re-execution, notwithstanding any previous tests 

thereof or on account payments therefore, of any work which in respect of 
materials or workmanship; is not in his opinion in accordance with the 
specifications and in case of default on the part of the contractor in carrying 
out such order the DFCCIL shall be entitled to rescind the contract under 
clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 
issued by Ministry of Environment Forest and Climate Change dated 
29.03.2016 and published in the Gazette of India, Part – II, Section -3, 
Sub-section (ii) are binding upon the Contractor. Contractor shall implement 
these provisions at worksites, for which no extra payment will be payable. 

 
28. Facilities for inspection:- The contractor shall afford the Engineer and the 

Engineer’s Representative every facility for entering in and upon every portion 
of the work at all hours for the purpose of inspection or otherwise and shall 
provide all labour, materials, planks, ladders, pumps, appliances and things of 
every kind required for the purpose and the Engineer and the Engineer’s 
Representative shall at all times have free access to every part of the works 
and to all places at which materials for the works are stored or being prepared. 

 
29. Examination of work before covering up:- The contractor shall  give 7 

days‟ notice to the Engineer or the Engineer’s representative whenever any 
work or materials are intended to be covered up in the earth, in bodies or walls 
or otherwise to be placed beyond the reach of measurements in order that the 
work may be inspected or that correct dimensions may  be  taken  before  
being  so covered, placed beyond the reach of measurement in default 
whereof, the same shall at the option of the Engineer or the Engineer’s 
representative be uncovered and measured at the contractor’s expense or no 
allowance shall be made for such work or materials. 
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30. Temporary Works: - All temporary works necessary for the proper execution of 
the works shall be provided and maintained by the contractor and subject to the 
consent of the Engineer shall be removed by him at his expenses when they 
are no longer required and in such manner as the Engineer shall direct. In the 
event of failure on the part of the contractor to remove the temporary works, the 
Engineer will cause them to be removed and cost as increased by supervision 
and other incidental charges shall be recovered from the contractor. If 
temporary huts are provided by the contractor on the Railway / DFCCIL land 
for labour engaged by him for the execution of works, the contractor shall 
arrange for handing over vacant possession of the said land after the work is 
completed; if the contractor’s labour refuse to vacate, and have to be rejected 
by the Railway / DFCCIL necessary expenses incurred by the Railway / 
DFCCIL in connection therewith shall be borne by the contractor. 

 
31. (1) Contractor to supply water for works: - Unless otherwise provided in the 

contract, the contractor shall be responsible for the arrangements to obtain 
supply of water necessary for the works. 

31.(2) Deleted 
31.(3) Deleted 
31.(4)(a)Contractor to arrange supply of Electric power for works:- 

Unless otherwise provided in the contract, the contractor shall be 
responsible for arrangements to obtain supply of electric power for the 
works. 

 
31.(4)(b) Deleted 

32. Property in materials and plant:- The materials and plant brought by the 
Contractor upon the site or on the land occupied by the Contractor in 
connection with the works and intended to be used for the execution thereof 
shall immediately, they are brought upon the site of the said land, be deemed 
to be the property of the Railway / DFCCIL. Such of them as during the 
progress of the works are rejected by the Engineer under Clause 25 of these 
conditions or are declared by him not to be needed for the execution of the 
works or such as on the grant of the certificate of completion remain unused 
shall immediately on such rejection, declaration or grant cease to be 
deemed the property of the Railway / DFCCIL and the Contractor may then 
(but not before) remove them from the site or the said land. This clause shall 
not in any way diminish the liability of the Contractor nor shall the Railway / 
DFCCIL be in any way answerable for any loss or damage which may 
happen to or in respect of any such materials or plant either by the same 
being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

 
33. (1) Tools, Plant and Materials Supplied by Railway / DFCCIL: - The Contractor 

shall take all reasonable care of all tools, plant and materials or other property 
whether or a like description or not belonging to the Railway/DFCCIL and 
committed  to  his charge for the purpose of the works  and  shall  be  
responsible  for  all  damage  or loss caused by him, his agents, permitted 
subcontractor, or his  workmen  or others while they are in his charge. The 
Contractors shall sign accountable receipts for tools, plants and materials made 
over to him by the engineer and on completion of the works shall hand over 
the unused balance of the same to the Engineer in good order and repair, fair 
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wear and tear excepted, and shall be responsible for any failure to account 
for the same or any damage done thereto. 

 
33.(2)  Hire of DFCCIL / Railway’s Plant:- The DFCCIL may hire to the Contractor 

such plant as concrete mixers, compressors and portable engines for use 
during execution of the works on such terms as may be specified in the 
special conditions or in a separate agreement for Hire of Plant. 

 
34. (1) Precaution during progress of works: - During the execution of works, 

unless otherwise specified, the Contractor shall at his own cost provide the 
materials for and execute all shoring, timbering and strutting works as is 
necessary for the stability and safety of all structures, excavations and works 
and shall ensure that no damage, injury or loss is caused or likely to be 
caused to any person or property. 

 
34.(2)   Roads and Water courses:- Existing roads or water courses shall not be 

blocked, cut through, altered, diverted or obstructed in any way by the 
Contractor, except with the permission of the Engineer.  All compensations 
claimed for any unauthorized closure, cutting through, alterations, diversion or 
obstruction to such roads or water courses by the Contractor or his agent or 
his staff shall be recoverable from the Contractor by deduction from any 
sums which may become due to him in terms of contract, or otherwise 
according to law. 

34.(3)  Provision of access to premises:- During progress of work in any street or 
thoroughfare, the Contractor shall make adequate provision for the passage 
of traffic, for securing safe access to all premises approached from such 
street or thoroughfare and for any drainage, water supply or means of 
lighting which may be interrupted by reasons of the  execution  of  the  
works  and  shall  react  and maintain at his own cost barriers, lights and 
other safeguards as prescribed by the Engineer, for the regulation of the 
traffic, and provide watchmen necessary to prevent accidents. The works 
shall in such cases be executed night and day if so ordered by the 
Engineer and with such vigour so that the traffic way be impeded for as 
short a time as possible. 

 
34.(4)   Safety of Public:- The Contractor shall be  responsible  to  take all 

precautions  to ensure the safety of the public  whether  on  public  or  
DFCCIL/Railway property and shall post such look out men as may in the 
opinion of the Engineer be required to comply with regulations pertaining to 
the work. 

35. Deleted. 
36.(1)   Suspension  of  works:- The  Contractor  shall  on  the  order  of   the 

Engineer, suspend the progress of the works or any part thereof for such 
time or times and in such manner as the Engineer may consider necessary 
and shall during such suspension properly protect and secure the work so 
far as is necessary in the opinion of the Engineer. If such suspension is:- 

(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of 

weather conditions or by some default on the part of the Contractor, and/or 
(c) Necessary for the safety of the works or any part thereof. 
(d) Necessary for the safety of adjoining public or other property or safety of the 
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public or workmen or those who have to be at the site, or 
(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair 

and restoration of any damaged utilities, or 
(f) Due to instruction of The National Green Tribunal or any other statutory 

authority due to high level of pollution in the city of worksite. 

36.(2)    The Contractor shall not be entitled to the extra costs, if any, incurred by him 
during the period of suspension of the works, but in the event of any 
suspension ordered by the Engineer for reasons other than aforementioned 
and when each such period of suspensions exceeds 14 days, the contractor 
shall be entitled to such extension of time for completion of the work as the 
Engineers may consider proper having regard to the period or periods of such 
suspensions and to such compensations as the Engineer may consider 
reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspension. 

 
36.(3)   Suspension lasting more than 3 months:- If the progress of the works or 

any part thereof is suspended on the order of the Engineer for more than 
three months at a time, the Contractor may serve a written notice on the 
Engineer requiring permission within 15 days from the receipt thereof to 
proceed with the works or that part thereof in regard to which progress is 
suspended and if such permission is not granted within that time the 
Contractor by further written notice so served may, but is not bound to, elect 
to treat the suspension where it affects part only of the works as an omission 
of such part or where it affects the whole of the works, as an abandonment of 
the contract by the DFCCIL. 

 
37. Rates for items of works:- The rates, entered in the accepted Schedule of 

Rates of the  Contract  are  intended  to  provide  for  works  duly  and  
properly  completed  in accordance with the general and special (if any) 
conditions of the contract and the specifications   and   drawings   together   
with   such  enlargements,  extensions, diminutions,  
reductions,  alterations  or  additions  as  may  be ordered in terms of 
Clause 42 of these conditions and without prejudice to the generality thereof 
and shall be deemed to include and cover superintendence and labour, 
supply, including full freight, of materials, stores, patterns, profiles, moulds, 
fittings, centring,  scaffolding, shoring props, timber, machinery, barracks, 
tackle, roads, pegs, posts, tools and all apparatus and plant required on the 
works, except such tools, plant or materials as may be specified in the 
contract to be supplied to the Contractor by the DFCCIL, the erection, 
maintenance and removal of all temporary works and, buildings, all 
watching, lighting, bailing, pumping and draining, all  prevention  of  
or compensation for trespass, all barriers and arrangements for the safety of 
the public or of employees during the execution of works, all sanitary and 
medical arrangements for labour  camps  as  may  be  prescribed  by  the  
DFCCIL,  the  setting  of  all  work and  of  the construction, repair and 
upkeep of all centre lines, bench marks and level pegs thereon, site 
clearance, all fees duties, royalties, rent and compensation to owners for 
surface damage or taxes and  impositions  payable  to  local  authorities  in  
respect of  land,  structures  and  all  material supplied for the work or other 
duties of expenses for which the Contractor may become liable or may be 
put to under any provision of law for the purpose of or in connection with the 
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execution of  the  contract,  and  all such   other   incidental   charges   or   
contingencies   as   may   have been specially provided for in the 
specifications. 

38. Deleted 
 

39.(1) Rates for Extra Item(s) of Works (ACS no. 01 dt. 14.07.2022): 
(a)  Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the 

Contractor on the instructions of the Engineer which is not included in the accepted 
rates/schedule but figures in the Standard Schedule of Rates (SSOR), shall be 
executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified 
by the tender percentage as accepted in the contract for that chapter of Standard 
Schedule of Rates (SSOR). 
For item(s) not covered in this sub clause, the rate shall be decided as agreed upon 
between the Engineer and the Contractor before the execution of such items of work 
as per sub clause (b). 

(b)  Other Items: For any item of work to be carried out by the Contractor but not included 
in the accepted rates/schedule and also not covered under sub clause (a) above, the 
Contractor shall be bound to notify the Engineer at least seven days before the 
necessity arises for the execution of such items of works that the accepted 
rates/schedule does not include rate or rates for such extra work involved. The rates 
payable for such items shall be decided at the meeting to be held between the 
Engineer and Contractor, in as short a period as possible after the need for the 
special item has come to the notice. In case the Contractor fails to attend the 
meeting after being notified to do so or in the event of no settlement being arrived at, 
the Railway shall be entitled to execute the extra works by other means and the 
Contractor shall have no claim for loss or damage that may result from such 
procedure. 
The assessment of rates for extra item(s) shall be arrived at based on the prevailing 
market rates of labour, machinery & materials and by taking guidance from the 
following documents in order of priority: 
 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 
(USSOR)” 
ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 
iii. Market Analysis 

 
 

39.(2)   Provided that if the Contractor commences  work  or  incurs  any 
expenditure in regard thereto before the rates as determined and agreed upon 
as lastly hereunto fore- mentioned, then and in such a case the Contractor 
shall only be entitled to be paid in respect of the work carried out or 
expenditure incurred by him prior to the date of determination of rates as 
aforesaid according to the rates as shall be fixed by the Engineer. 
However if the Contractor is not satisfied with the decision of the Engineer in 
this respect he may appeal to the Chief Engineer/Chief General Manager. 
within 30 days of getting the decision of the Engineer, supported by analysis 
of the rates claimed. The Chief Engineer’s/ Chief General Manager’s decision 
after hearing both the parties in the matter would be final and binding on the 
Contractor and the DFCCIL. 
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40. (1)  Handing over of works: - The Contractor shall be bound to hand over the 
works executed under the contract to the DFCCIL complete in all respects 
to the satisfaction of the Engineer. The Engineer shall determine the date on 
which the work is considered to have been completed, in support of which 
his certificate shall be regarded as sufficient evidence for all purposes.  The  
Engineer  shall  determine from time to time, the date on which any particular 
section of the work shall have been completed, and the contractor shall be 
bound to observe any such determination of the Engineer. 

 
40.(2)   Clearance  of  site   on   completion:- On  completion  of  works,  the   

Contractor shall clear away and remove from the site all constructional plant, 
surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and works clean and in a workman like condition to the 
satisfaction of the Engineer. No final payment in settlement of the accounts 
for the works shall be paid, held to be due or shall be made to the, 
Contractor till, in addition to any other condition necessary for final payment, 
site clearance shall have been affected by him, and such clearance may be 
made by the Engineer at the expense of the Contractor in the event of his 
failure to comply with this provision within 7 days after receiving notice to that 
effect. Should it become necessary for the Engineer to have the site cleared 
at the expenses of the Contractor, the DFCCIL shall not be held liable for any 
loss or damage to such of the Contractor’s property as may be on the site 
and due to such removal there from which removal may be effected by 
means of public sales of such materials and property or in such a way as 
deemed fit and convenient to the Engineer. 

 
40A  Offloading of Part(s) of Work: At the final stage of completion/ commissioning of 

work, in case the contractor fails to complete the final part(s) of the work and the 
value of such part(s) of the work is limited to 5% of the original contract value, the 
Engineer may allow/decide for offloading of such part(s) of works, either after the 
Contractor’s request in writing to do so or after serving a 14 (Fourteen) days suo-
moto notice (as per Form no. 27A), if the Engineer is of the opinion that :- 

 
(i)  Such Offloading of works (up to 5% of original contract value) would enable 

successful completion of contract/work, 
 

(ii) Termination/ Part termination of the contract at this stage is not be in the 
interest of the Railway/work;, and 

 

(iii) The anticipated additional cost for execution of such works through other mode 
would not be substantial and can be recovered from the pending dues of the 
contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and 
cost of execution of such offloaded work through other agency(ies) (as per Form No. 
27B). The extra expenditure so incurred in execution of the offloaded work, shall be 
recovered from subsequent Bill(s) or any other dues of the Contractor, but not 
exceeding the value of Performance Guarantee available in the contract. There shall 
be no other repercussion of such offloading on execution of the balance contract. 
The Contractor shall have no claim on account of above mentioned offloading of 
works. 
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VARIATIONS IN EXTENT OF CONTRACT 
 

41. Modification to contract to be in writing: - In the event of  any  of  the 
provisions of the contract requiring to be modified after the contract 
documents have been signed, the modifications shall be made in writing 
and signed by the DFCCIL and the Contractor and no work shall proceed 
under such modifications until this has been done . Any verbal or written  
arrangement  abandoning,  modifying, extending, reducing or 
supplementing the contract or any of the terms thereof shall be deemed 
conditional and shall  not  be  binding  on  the  DFCCIL unless and until the 
same is incorporated in a formal instrument and signed by the DFCCIL and 
the Contractor, and till then the DFCCIL shall have the right to repudiate such 
arrangements. 

 
42.(1)   Powers of modification  to  contract:-  DFCCIL shall be entitled by order 

in writing to enlarge or extend, diminish or reduce the works or make any 
alterations in their design, character position, site, quantities, dimensions or 
in the method of their execution or in the combination and use of 
materials for the execution thereof or to order any additional work to be done 
or any works not to be done and the contractor will not be entitled, to any 
compensation for any increase/reduction in the quantities of work but will be 
paid only for the actual amount of work done and for approved materials 
supplied  against a specific order. 

 
42.(2) (i)  Unless otherwise specified in the contract, the accepted variation in 

quantity of each individual item of the contract would be up to 25% of 
the quantity originally contracted, except in case of foundation work. (in 
which no variation limit shall apply). However, the rates for the increased 
quantities shall be as per sub- para (iii) below. 

(ii)  The contractor shall be bound to carry out the work at the agreed rates 
and shall not be entitled to any claim or any compensation whatsoever 
up to the limit of 25% variation in quantity of individual item of works. 

(iii) In case an  increase  in  quantity  of  an  individual  item  by  more  than  
25% of the agreement quantity is considered unavoidable, then same 
shall be executed at following rates. 

(a) Quantities operated in excess of 125% but upto 140% of the agreement 
quantity of the concerned item, shall be paid at 98% of the rate 
awarded for that item in that particular tender; 

(b) Quantities operated in excess of 140% but upto 150% of the agreement 
quantity of the concerned item shall be paid at 96% of the rate 
awarded for that item in that particular tender; 

(c) Variation in quantities of individual  items  beyond  150%  will  be  
avoided and would be permitted only in exceptional unavoidable 
circumstances and shall be paid at 96% of the rate awarded for that item 
in that particular tender. 

(d) Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as 
against 25% prescribed for other items). A minor value item for this 
purpose is defined as an item whose original agreement value is less 
than 1 % of the total original agreement value. 
d.(i)    Quantities   operated   upto   and   including   100%   of   the   
agreement 
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quantity   of   the concerned minor value item, shall be paid at 
the rate awarded for that item in that particular tender; 

d.(ii) Quantities operated in excess of 100% but upto 200% of the 
agreement quantity of the concerned minor value item, shall be 
paid at 98% of the rate awarded for that item in that particular 
tender; 

d.(iii) Variation in quantities of individual minor value item beyond 200% 
will be avoided and would be permitted only in exceptional 
unavoidable circumstances and shall be paid at 96% of the rate 
awarded for that item in that particular tender. 

(iv) In case of earthwork, the variation limit of 25% shall apply to the gross 
quantity of earthwork items and variation in the quantities of individual 
classifications of soil shall not be subject to this limit. 
In case of foundation work, no variation  limit  shall  apply  and  the  
work shall be carried out by the Contractor on agreed rates irrespective 
of any variation. 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the 
variation limit of 25% would apply to the value of SSOR schedule as a 
whole and not on individual SSOR items. However, in case of Non 
Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on 
the individual items irrespective of the manner of quoting the rate (single 
percentage rate or individual item rate). 

 
42.(3)  Valuation of variations:- The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no 
degree affect the validity of the contract but shall be performed by the 
Contractor as provided therein and be subject to the same conditions, 
stipulations and obligations as if they had been originally and expressively 
included and provided for in the specifications and drawings and the amounts 
to be paid therefore shall be calculated in accordance with the accepted 
schedule of rates. Any extra items / quantities of work falling outside the 
purview of the provisions of sub-clause (2) above shall be paid for at the rates 
determined under clause-39 of these conditions. 

 

CLAIMS 
 

43. (1)  Monthly Statement of Claims: - The Contractor shall prepare and furnish 
to the Engineer once in every month  an  account  giving  full  and  detailed  
particulars  of all claims for any additional expenses to which the Contractor 
may consider himself entitled to and of all extra or additional works ordered 
by the Engineer which he has executed during the preceding month quarter 
and no claim for payment for and such work will be considered which has not 
been included in such particulars. 

43.(2)   Signing of “No Claim” Certificate:-  The Contractor shall not be entitled to 
make any claim whatsoever against the DFCCIL under or by virtue of or 
arising out of this contract, nor shall the DFCCIL entertain or consider any 
such claim, if made by the Contractor, after he shall have signed a “No 
Claim” Certificate in favour of the DFCCIL in such form as shall be required 
by the DFCCIL after  the  works are finally measured up. The contractor 
shall be debarred from disputing the correctness of the items covered by 
“No Claim” Certificate or demanding a clearance to arbitration in respect 
thereof. 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 74 of 202 

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Quantities  in  schedule  annexed  to  Contract:  -  The  quantities  set  out  

in  the accepted schedule of rates with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual 
and correct quantities of the work to be executed by the Contractor in 
fulfilment of his obligations under the contract. 

 
45.(i)    Measurement of works by Railways /DFCCIL :- The Contractor shall be paid 

for the works at the rates in the accepted schedule of rates and for extra 
works at rates determined under Clause 39 of these conditions on the 
measurements taken by the Engineer or the Engineer’s representative in 
accordance with the rules prescribed for the purpose by the DFCCIL. The 
quantities for items the unit of which in the accepted schedule of rates is 100 
or 1000 shall be calculated to the nearest whole number, any; fraction below 
half being dropped and half and above being taken as one; for items the unit 
of which in the accepted schedule of rates is single, the quantities shall be 
calculated to two places of decimals. Such measurements will be taken of the 
work in progress from time to time and at such intervals as in the opinion of 
the Engineer shall be proper having regard to the progress of works. The 
date and time on which “on account” or final measurements are to be made 
shall be communicated to the Contractor who shall be present at the site and 
shall sign the results of the measurements (which shall also be signed by 
the Engineer or the Engineer’s representative) recorded in the official 
measurements book as an acknowledgement of his acceptance of the 
accuracy of the measures. Failing the Contractor’s attendance the work 
may be measured up in his absence and such measurements shall, 
notwithstanding such absence, be binding upon the Contractor whether or not 
he shall have signed the measurement books provided always that any 
objection made by him to measurement shall be duly investigated  and  
considered  in  the manner set out below: 

 
(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date 
of such measurements. Any re-measurement taken by the engineer or the 
Engineer’s representative in the presence of the Contractor or in his absence 
after due notice has been given to him in consequence of objection made by 
the Contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and 
classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to b e  
incorrect the Contractor shall be liable to pay the actual expenses incurred 
in measurements. 

45.(ii) Measurement   of   works   by   Contractor’s   Authorised   Representative   
(If   so allowed or instructed):- 
(a) The Contractor shall be paid for the works at the rates in the accepted 

schedule of rates and for extra works at rates determined under Clause 
39 of these conditions on the measurements taken by the Contractor’s 
Authorised Engineer in accordance with the rules prescribed for the 
purpose by the DFCCIL. The quantities for items the unit of which in 
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the accepted schedule of rates is 100 or 1000 shall be calculated to the 
nearest whole number, any; fraction below half being dropped and half 
and above being taken as one; for items the unit of which in the accepted 
schedule of  rates  is  single,  the  quantities  shall  be  calculated to two 
places of decimals. Such measurements will be taken of the work in 
progress from time to time. The date  and  time  on  which  “on  
account”  or “final” measurements are to be made shall be 
communicated to the Engineer. 

 

The date and time of test checks shall be communicated to the 
contractor who shall be present at the site and shall witness the test 
checks, failing the contractor’s attendance the test check may be 
conducted in his absence, and such test checks shall not withstanding 
such absence be binding upon contractor provided always that any 
objection made by contractor to test check shall be duly investigated and 
considered in the manner set out below: 

 
(i) It shall be open to the Contractor to take specific  objection  to  

test checks of any recorded measurement within 7 days of date of 
such test checks. Any re-test check done by the concerned 
Railway’s authority in the presence of the Contractor or in his 
absence after due notice given to him in consequent of objection 
made by  the  Contractor  shall  be final and binding on the 
Contractor and no claim whatsoever shall thereafter be 
entertained regarding the accuracy and classification of the 
measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer 
to be incorrect the Contractor shall be liable to pay the actual 
expenses incurred in measurements. 

(b) Incorrect Measurement, actions to be taken: If in case during test 
check or otherwise, it is detected by Engineer that agency has claimed any 
exaggerated measurement or has claimed any false measurement for the 
works which have not been executed; amounting to variation of 5% or 
more of claimed gross bill amount, action shall be taken as following: 

(i) On first  occasion  of  noticing  exaggerated/false  measurement, 
Engineer  shall  impose  a penalty of 10% of the claimed gross bill 
value. 

(ii) On any next occasion of noticing any exaggerated / false 
measurement, DFCCIL shall impose penalty of 15% of claimed 
gross bill value. In addition the facility of recording of 
measurements by contractor as well as release of provisional 
payment shall be withdrawn. Once withdrawn, measurement shall 
be done by DFCCIL as per Clause 45(i) above. 

 
46. (1) “On-Account” Payments:- The Contractor shall be entitled to be paid from 

time to time by way  of  “One-Account”  payment  only for  such  works  as  in  
the opinion of the Engineer he has executed in terms of the contract. All 
payments due on the Engineer’s/Engineer's Representative's certificates of 
measurements or Engineer’s certified “Contractor’s authorized Engineer’s 
measurements” shall be subject to any deductions which may be made 
under these presents and shall further be subject to, unless otherwise 
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required by Clause 16 of these Conditions, a retention of 6% (Six) by way of 
Security Deposits, until the amount of Security Deposit by way of such 
retentions shall amount to 5% of the total value of the contract provided 
always that the Engineer may by any certificate make any correction or 
modification in any previous certificate which shall have been issued by him 
and that the Engineer may withhold any certificate, if the works or any part 
thereof are not being carried out to his satisfaction. 

46.(2)    Rounding off amounts: - The total amount due on each certificate shall be 
rounded off to the nearest rupee i.e. sum less than 50 paise shall be 
omitted and sums of 50 paise and more up to Re. 1/- will be reckoned as Re. 
1/- 

 
46.(3) On  Account  Payments  not  prejudicial  to  final  settlement:  -  “On- 
Account” payments made to the “Contractor shall be without prejudice to the final making 
up of the accounts (except where measurements are specifically noted in the  easurement 
Book as “Final Measurements” and as such have been signed by the Contractor) and 
shall in no respect be considered or used as evidence of any facts stated in or to be 
inferred from such accounts nor of any particular quantity of work having been executed 
nor of the manner of its execution being satisfactory. 

 
46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 
Documents, Railway/DFCCIL shall make payment(s) of Interest bearing advances, on the 
request of contractor. The payment and recovery of such Advances shall be made as 
under: 
 

(a): Mobilisation Advance – 
This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 
Stage 1– 5% of Contract Value on signing of the contract agreement. 
 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in equipment 
and actual commencement of work. 
 

The stage 1 of advance shall be payable immediately after signing of contract agreement. 
 

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of 
an utilization certificate by the contractor that the Stage 1 advance has been properly 
utilized in the contract. 
 
These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) 
from a scheduled commercial bank of India of at least 110% of the value of the sanctioned 
advance amount (covering principal plus interest). 

 
(b): Advance Against Machinery and Equipment – 
 
This advance shall be limited to a maximum of 10% of the contract value against new 
Machinery & Equipment, involving substantial outlay, brought to site and essentially 
required for the work. This advance shall not exceed 75% of the purchase price of such 
Equipment and shall be payable when Equipment is hypothecated to the President of India 
by a suitable bond or alternatively covered by an irrevocable Bank Guarantee from a 
scheduled commercial bank of India for full cost of the Plant & Equipment in a form 
acceptable to Railways. The Plant & Equipment shall be insured for the full value and for 
the entire period, they are required for the work. This Plant & Equipment shall not be 
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removed from the site of work without prior written permission of the Engineer. No advance 
should be given against old Plant & Machinery. 
 

The advances under sub clause (a) and (b) above, are subject to the following 
conditions – 
 
(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall 
commence when the value of contract executed reaches 15% of original contract value and 
shall be completed when the value of work executed reaches 85% of the original contract 
value. The installments on each "on account bill" will be on pro-rata basis. 
 
Interest shall be recovered on the advance outstanding for the period commencing from the 
date of payment of advance till date of particular on-account bill (through which recovery of 
principal is effected) and adjusted fully against on-account bill along with pro-rata principal 
recovery. In the event of any short-fall, the same shall be carried forward to the next on-
account bill and shall attract interest. 
 

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for 
the purpose for which they are paid. Under no circumstances, shall the advances be 
diverted for other purposes. Any such diversion shall be construed as a breach of the 
Contract and the Contractor shall be asked to return the advance at once and pay interest 
at 15% per annum till the advance is recovered back from him. The Contractor shall return 
the advance and pay the interest in one go without demur. The Contractor, if required by the 
Engineer shall provide the details of utilisation of Mobilisation advance. 
 

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of 
contract and Railway shall be entitled to terminate the contract and forfeit his Performance 
Guarantee as well as Security Deposit. 
 

(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short 
closed under any other condition(s) of the contract, without making full recovery of 
advances and accrued interest thereon, by the Railway, such balance of advances and 
accrued interest thereon shall immediately become due and payable by the Contractor to 
the Railway. The same shall be recovered from any due of Contractor with the Government 
of India. 
46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor 
will be transferred electronically to his bank account. 
 
46 Price Variation Clause (PVC): (ACS no. 01 dt. 14.07.2022) 
 
46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 
advertised value above Rs. 2 Crores. Provided further that, in a contract where PVC is 
applicable, following shall be outside the purview of price adjustments (i.e. shall be 
excluded from the gross value of the work for the purpose of price variation) :  
 
a) Materials supplied by Railway/DFCCIL to the Contractors, either free or at fixed rate; 

 
b) Any extra item(s) included in subsequent variation falling outside the purview of the 

Bill(s) of Quantities of tender, under clause 39. (l)(b) of these Standard General 
Conditions, unless applicability of PVC and 'Base Month' has been specially agreed, 
while fixing the rates of such extra item(s). 
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46A.2  Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one 
month prior to closing of tender, unless otherwise stated elsewhere. The quarter for 
applicability of PVC shall commence from the month following the Base month. The Price 
Variation shall be based on the average Price Index of the quarter under consideration. 
 

46A.3 Validity: 
Rates accepted by DFCCIL Railway Administration shall hold good till completion of work 
and no additional 
individual claim shall be admissible except: 
 

(a) Payment/recovery for increase/decrease in GST on works contract or 
imposition/removal of any tax/cess on Works Contract as per Clause 37, 

 

(b) Payment/recovery for overall market situation as per Price Variation Clause given 
hereunder. 

 

46A.4 Components of various items in a contract on which variation in prices be admissible, 
shall be steel, cement, ferrous material, non-ferrous material, insulators, zinc and other 
materials, labour, plant & machinery, fuel, explosives, detonators etc. Adjustment for 
variation in prices of these items shall be determined in the manner prescribed. 
46A.5 No price variation shall be admissible for fixed components. 
46A.6 The percentages of various components in various type of works shall be as 
specified for all item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed 
as per table & classifications given below: 
 

(I) For Civil Engineering Works 
 
S 
N 

     Classification 
 
 
 
 
Components 1A

, 2
 &

 3
A

 

4A
 

5A
 

6A
 

7 8A
 

9A
 

1B
, 3

B
, 4

B
, 

5B
, 6

B
, 8

B
 &

 
9B

 
1C

, 3
C

, 4
C

, 
5C

, 6
C

, 8
C

, 
&

 9
C

 

3D
, 4

D
, 5

D
, 

6D
, 8

D
,&

 9
D

 

3E
, 4

E
, 5

E
, 

6E
, 8

E
,&

 9
E

 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour LC 20 25 30 20 50 20 20 0 0 10 25 

3 Steel 
 

SC 
0 0 0 0 0 0 0 85 0 50 0 

4 Cement CC 0 0 15 0 0 0 0 0 85 0 0 

5 Plant  
Machinery 
& Spares 

PM
C 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & 
Lubricant 

FC 
25 15 5 15 15 20 15 0 0 10 20 

7 Other 
Materials 

MC 
10 15 30 30 5 25 20 0 0 5 10 

8 Detonators 
& 
Explosive 

EC 
0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

 
*It shall not be considered for any price variation. 
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The classification mentioned in the table above represents following type of item(s) in the 
work(s) – 
 
1  Earthwork in Formation 

1A   All Item(s) excluding 1B or/and 1C 
1B   Item(s) for supply of Steel 
1C   Item(s) for supply of Cement 

 
2 Ballast Supply Works 
 
3 Tunnelling Works (Without Explosives) 

3A   All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 
3B   Item(s) for supply of Steel 
3C   Item(s) for supply of Cement or/and Grout 
3D   Item(s) for Fabrication & Erection of Structures including supply of Steel 
3E   Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

 
4 Tunnelling Works (With explosives) 

4A   All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 
4B   Item(s) for supply of Steel 
4C   Item(s) for supply of Cement or/and Grout 
4D   Item(s) for Fabrication & Erection of Structures including supply of Steel 
4E   Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

 
5 Building Works 

5A   All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 
5B   Item(s) for supply of Steel 
5C   Item(s) for supply of Cement 
5D   Item(s) for Fabrication & Erection of Structures including supply of Steel 
5E   Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

 
6 Bridges & Protection work 

6A   All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E 
6B   Item(s) for supply of Steel 
6C   Item(s) for supply of Cement 
6D   Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 

Steel 
6E   Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 

Steel 
 
7 Permanent Way linking 
 
8 Platform, Passenger Amenities 

8A   All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E 
8B   Item(s) for supply of Steel item/fittings 
8C   Item(s) for supply of Cement Item 
8D   Item(s) for Fabrication & Erection of Structures including supply of Steel 
8E   Item(s) for Fabrication & Erection of Structures excluding supply of Steel 
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9 Any Other Works not covered in Classification 1 to 8 
9A   All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E 
9B   Item(s) for supply of Steel 
9C   Item(s) for supply of Cement or/and Grout 
9D   Item(s) for Fabrication & Erection of Structures including supply of Steel 
9E   Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

 
46A.7 Formulae: The Amount of variation in prices in various components (labour, material 
etc.) shall be worked out by the following formulae: 
 

(i)  L = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

                                                            LB x 100 
 

(ii)  M = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

                                                                  MB x100 
 

(iii) F = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x FC 

                                                                   FB x 100 
 

(iv)  E = (W ) x (EQ – EB) x EC 

                                        EB x100 
 

(v)  PM = (W or WSF  or WF or WSFL or WFL) x(PMQ-PMB) x PMC 

                                                                     PMB x 100 
 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

                                               SB x 100 
 

(vii) C = (W or WC ) x (CQ – CB) x CC 

                                          CB x 100 

 
(II) For DFCCIL Electrification Works: 
 
(viii) T = [0.4136x(CQ– CB) / CB] x 85 
(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85 
(x) N = [(PT - PO) / PO] x 85 
(xi) I = [(IT – IO) / IO] x 85 
(xii) G = [(MQ - MB) / MB] x 85 
(xiii) Er = [(LQ - LB) / LB] x 85 

 
Where, 
 

L   Amount of price variation in Labour 

M   Amount of price variation in Materials 

F   Amount of price variation in Fuel 

E   Amount of price variation in Explosives 

PM   Amount of price variation in Plant, Machinery and Spares 
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S   Amount of price variation in Steel Supply Item 

C  Amount of price variation in Cement Supply Item 

T   Percentage variation payable on the gross value of bill of Concreting (Bill(s) of 

Quantities for concrete items) 

R   Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 

Quantities for ferrous items) 

N   Percentage variation payable on the gross value of bill of Non-Ferrous Items 

(Bill(s) of Quantities for non-ferrous items) 

I   Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 

Quantities for Insulator items) 

G   Percentage variation payable on the gross value of bill of General Works (Bill(s) of 

Quantities for General items) 

Er   Percentage variation payable on the gross value of erection (Bill(s) of Quantities for 

Erection Item) 

LC   % of Labour Component in the item(s) 

MC   % of Material Component in the item(s) 

FC   % of Fuel Component in the item(s) 

EC   % of Explosive Component in the item(s) 

PMC   % of Plant, Machinery and Spares Component in the item(s) 

SC   % of Steel Supply item Component in the item(s) 

CC   % of Cement Supply item Component in the item(s) 

W   Gross value of work done by Contractor as per on-account bill(s) excluding the Gross 

value of work under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and 

cost of materials supplied by Railway either free or at fixed rate, 

WS  Gross value of work done by Contractor for item(s) of supply of steel. 

WC  Gross value of work done by Contractor for item(s) of supply of cement and /or 

supply of grout material. 

WSF  Gross value of work done by Contractor for item(s) of Fabrication & Erection of 

Structures including supply of Steel. 

WF  Gross value of work done by Contractor for Fabrication & Erection of Structures 

excluding supply of Steel. 

WSFL  Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 

Erection / Launching of Girders including supply of Steel. 

WFL  Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 
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Erection / Launching of Girders excluding supply of Steel. 

LB  Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the base period 

LQ  Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin 

for the average price index of the 3 months of the quarter under consideration 

MB  Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 

the base period 

MQ  Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 

the average price index of the 3 months of the quarter under consideration 

FB  The average of official prices of Diesel available on the official website of ‘Petroleum 

Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, 

Kolkata, Mumbai &Chennai, for the base period 

FQ  The average of official prices of Diesel available on the official website of ‘Petroleum 

Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, 

Kolkata, Mumbai &Chennai, for the 3 months of the quarter under consideration 

EB  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). 

Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS 

AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of 

India, Ministry of Commerce & Industry, Department of Industrial Policy & Promotion 

(DIPP), for the base period. 

EQ  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). 

Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS 

AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of 

India, Govt. of India, Ministry of Commerce & Industry, Department of Industrial 

Policy & Promotion (DIPP), for the average price index of 3 months of the quarter 

under consideration. 

PMB  Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published in 

RBI (Reserve Bank of India) Bulletin, for the base period. 

PMQ  Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published in 

RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of the 

quarter under consideration. 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 83 of 202 

SB  The average rate provided by the Joint Plant Committee for the relevant category of 

steel item as mentioned in Clause 46A.9; for the base period. 

SQ  The average rate provided by the Joint Plant Committee for the relevant category of 

steel item as mentioned in Clause 46A.9; for the 3 months of the quarter under 

consideration. 

CB  Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the base period 

CQ  No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in 

RBI Bulletin for the average price index of the 3 months of the quarter under 

consideration 

RT  IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is 

two months prior to date of inspection of material. 

RO  IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one 

month prior to date of opening of tender. 

PT  IEEMA price index for Copper wire rods for the month which is two months prior to 

date of inspection of material. 

PO  IEEMA price index for Copper wire rods for the month which is one month prior to 

date of opening of tender. 

ZT  IEEMA price index for Zinc for the month which is two months prior to date of 

inspection of material 

ZO  IEEMA price index for Zinc for the month which is one month prior to date of opening 

of tender 

IT  RBI wholesale price index for the sub-group “Insulators” for the month which is two 

months prior to date of inspection of material 

IO  RBI wholesale price index for the sub-group “Insulators” for the month which is one 

month prior to date of opening of tender 

 
(III) SIGNALING & TELECOMMUNICATION WORKS: 
 

(a) The following expressions and meanings are assigned to the value of the work done for 

signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory 
for signalling works; 
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INTGTESTSIG = Value of integrated testing and commission for signalling works of the 
Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 
telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item 
inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication works 
of the Railway Project. 

 
(b)  Price adjustment for changes in cost of signalling works and telecommunication works 

shall be paid in accordance with the following formula: 
 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi 
– OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + 
S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x 
(P19Ci – P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – 
P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x 
(P2Ci – P2Co)/ P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x 
(P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x 
(PQCi – PQCo)/PQCo; 

 
(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi - 

OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x 
(OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x 
(OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo 
+ S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x 
(P19Ci – P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – 
P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x 
(P2Ci – P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x 
(P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x 
(PQCi – PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

 
(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x 

(CEQPi – CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 
 

(vi)  VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x 
(OTHi - OTHo)/OTHo]. 

Where 
VSIGWK = Increase or decrease in the cost of signalling works during the period under 
consideration due to changes in the rates for relevant components as specified in 
subparagraph (h);  
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VINVSIG = Increase or decrease in the cost of inventory for signalling during the period 
under consideration due to changes in the rates for relevant components as specified in 
subparagraph (h); 
 
VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning 
of signalling works of the Railway Project during the period under consideration due to 
changes in the rates for relevant components as specified in sub-paragraph (h); 

 
VCOMWK = Increase or decrease in the cost of communication works during the period 
under consideration due to changes in the rates for relevant components as specified in 
subparagraph (h); 
 
VINVCOM = Increase or decrease in the cost of inventory for telecommunications works 
during the period under consideration due to changes in the rates for relevant components 
as specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and 
commissioning of telecommunication works of the Railway Project during the period under 
consideration due to changes in the rates for relevant components as specified in 
subparagraph (h); 
 
PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 
equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other 
materials respectively; 
 
CEQPo = The wholesale price index as published by the Ministry of Commerce and 
Industry, Government of India (hereinafter called “WPI”) for communication equipment for 
the month of the Base Month; 
 
CEQPi = The WPI for communication equipment for the average price index of the 3 
months of the quarter under consideration; 

 
ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter 
under consideration; 
 
P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
30C x 1.5 sq mm signalling cable 
 
P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
24C x 1.5 sq mm signalling cable 
 
P24Co = Price per Km of cable as per purchase order/ Contract agreement. 
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S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
 
P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
19C x 1.5 sq mm signalling cable 
 
P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
 
P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
12C x 1.5 sq mm signalling cable 
 
P12Co = Price per Km of cable as per purchase order/ Contract agreement. 
 
S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
 
P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
9C x 1.5 sq mm signalling cable 
 
P9Co = Price per Km of cable as per purchase order/ Contract agreement. 
 
S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
 
P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
6C x 1.5 sq mm signalling cable 
 
P6Co = Price per Km of cable as per purchase order/ Contract agreement. 
 
S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

 
P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
4C x 1.5 sq mm signalling cable 
 
P4Co = Price per Km of cable as per purchase order/ Contract agreement. 
 
S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
 
P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
2C x 1.5 sq mm signalling cable 
 
P2Co = Price per Km of cable as per purchase order/ Contract agreement. 
 
S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
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P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 
size 12C x 2.5 sq mm signalling cable 
 
P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 
 
S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
 
P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 
size 2C x 2.5 sq mm signalling cable 
 
P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 
 
S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
 
P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for  
size 2C x 25 sq mm signalling cable 
 
P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 
 
S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
 
PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 
0.9mm dia, 6 Quad cable. 
 
PQCo= Price per Km of cable as per purchase order/ Contract agreement. 
 
QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 
 
LBo = The consumer price index for industrial workers – All India, published by Labour 
Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of 
the Base Month; 

 
LBi = The CPI for industrial workers – All India for the average price index of the 3 months 
of the quarter under consideration; 
 
OFCo = The WPI for fibre cables for the month of the Base Month; 
 
OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter 
under consideration; 
 
OTHo = The WPI for all commodities for the month of the Base Month; and 

 
OTHi = The WPI for all commodities for the average price index of the 3 months of the 
quarter under consideration. 
 

(c)   The following percentages shall govern the price adjustment of the Contract Price for 
signalling and telecommunication works: 
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Electronics (PELEX) ***% ***% - ***% ***% - 
Communication Equipment (PCEQP) - - - ***% ***% - 

Optical Fibre Cable (POFC) ***% - - ***% - - 

30C x 1.5 sq mm signalling cable(S30C) ***% - - ***% - - 

24C x 1.5 sq mm signalling cable (S24C) ***% - - ***% - - 

19Cx 1.5 sq mm signalling cable (S19C) ***% - - ***% - - 

12C x 1.5 sq mm signalling cable (S12C) ***% - - ***% - - 

9C x 1.5 sq mm signalling cable (S9C) ***% - - ***% - - 

6C x 1.5 sq mm signalling cable (S6C) ***% - - ***% - - 

4C x 1.5 sq mm signalling cable (S4C) ***% - - ***% - - 

2C x 1.5 sq mm signalling cable (S2C) ***% - - ***% - - 

12C x 2.5 sq mm signalling cable 
(S12C2.5) ***% - - ***% - - 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% - - ***% - - 

2C x 25 sq mm signalling cable (S2C25) ***% - - ***% - - 

0.9 mm dia, 6Quad cable (QC) ***% - - ***% - - 

Labour (PLB) ***% - ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 
 

(Note- the percentages may be finalized by tendering authority depending on BOQ) 
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FORMULAE FOR SIGNALING & TELECOM CABLE 
 
The price payable for signalling cables is variable as per Price Variation Formula given 
below: 
For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where, 

Pi    = Price payable per KM as adjusted in accordance with Price variation clause. 

Po = Price per KM of cable as per Purchase order. 

CuF = Variation factor for Copper 

Cuo = Price of copper Rod in Rs. Per MT 

CCFCu = Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo = Price of PVC Compound in Rs. Per MT 

AlF = Variation factor for Aluminium 

Alo = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF = Variation factor for Steel 

Feo = Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per 

MT 

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the 
month, one month prior to the deadline for submission of bids. The above prices and 
indices are as published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --
/--/-- one month prior to the deadline for submission of bids.) 
 
Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in Rs. 

Per MT. 

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar 
month covering the date One month prior to the date of inspection call letter will be 
applicable for the calculation of updated price. The above prices and indices are as 
published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one 
month prior to the date of inspection.) 
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The value of variation factors for copper, steel and PVC Compound are different for different 
sizes of signalling cables. Accordingly, the PVC formula for some of the types of signalling 
cable is as given under:- 
 

Underground Railway Signalling Cable unscreened and armoured copper conductor 
 

(i)  Size 30 C x 1.5 sq.mm. 
P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 
For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 
 

(ii)  Size 24C x 1.5 sq.mm 
P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 
 

(iii)  Size 19C x 1.5 sq.mm 
P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 
 

(iv) Size 12C x 1.5 sq.mm 
P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
 

(v)  Size 9C x 1.5 sq.mm 
P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
 

(vi)  Size 6Cx 1.5 sq.mm 
P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
 

(vii)  Size 4Cx1.5 sq.mm 
P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
 

(viii)  Size 2C x 4 sq.mm(multistrand) 
P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
 

(ix)  Size 12C x 2.5 sq.mm 
P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 
 

(x)  Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 91 of 202 

(xi)  Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 
P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(xii)  For Jelly filled, 0.9mm dia, 6 quad cable 
PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe- 
Feo). 
For PVC Compound Grade CW-22, is to be taken into consideration. 
 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional 
indices as mentioned above in Clause 46A.7. Any adjustment needed to be done 
based on the finally published indices shall be made as and when they become 
available. 

 
46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula 
as mentioned in this Clause shall be as under: 

 

SN Classification Rates to be used for calculating SQ or SB 

1. 
Reinforcement bars and other 
rounds 

Average of per tonne rates of 10mm dia TMT & 
25mm dia TMT; confirming IS1786; Fe 500 

2. 
All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, 
Mild Steel Plate 10mm thickness and Channel 
150x75mm; confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates 
Average of per tonne rates of ‘MS Plates 10mm 
thickness and 25mm thickness; confirming IS2062, 
E250 Gr “A” 

4. 
Any other section of steel not 
covered in the above categories 

Average of price for the 3 categories covered 
under SL 1, 2 & 3 in this table. 

 
 (2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in 
different Zonal Railways shall be as under : 
 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata 
Eastern, East Central, East Coast, Northeast Frontier, 
South Eastern, Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central & South Western 
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46A.10 Price Variation during Extended Period of Contract 
 
The price adjustment as worked out above, i.e. either increase or decrease shall be 
applicable upto the stipulated date of completion of work including the extended period of 
completion where such extension has been granted under Clause 17A of the Standard 
General Conditions of Contract. However, where extension of time has been granted due to 
Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price 
adjustment shall be done as follows: 
 

a.  In case the indices increase above the indices applicable to the last month of 
original completion period or the extended period under Clause 17A, the price 
adjustment for the period of extension granted under Clause 17B shall be limited 
to the amount payable as per the Indices applicable to the last month of the 
original completion period or the extended period under Clause 17A of the 
Standard General Conditions of Contract; as the case may be. 

 
b.  In case the indices fall below the indices applicable to the last month of original/ 

extended period of completion under Clause 17A, as the case may be; then the 
lower indices shall be adopted for the price adjustment for the period of extension 
under Clause 17B of the Standard General Conditions of Contract. 

 
47.0 Maintenance of works The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender 
Form after the date of issue of the certificate of completion by the Engineer or any other 
earlier date subsequent to the completion of the works that may be fixed by the Engineer 
be responsible for and effectively maintain and uphold in good substantial, sound and 
perfect condition all and every part of the works and shall make good from time to time and 
at all times as often as the Engineer shall require, any damage or defect that may during the 
above period arise in or be discovered or be in any way connected with the works, 
provided that such damage or defect is not directly caused by errors in the contract 
documents, act of providence or insurrection or civil riot, and the contractor shall be liable for 
and shall pay and make good to the DFCCIL or other persons legally entitled thereto 
whenever required by the Engineer so to do, all losses, damages, costs and expenses 
they or any of them may incur or be put or be liable to by reasons or in consequence of 
the operations of the Contractor or of his failure in any respect. 

48. (1)  Certificate of completion of works: - As soon as in the opinion of the 
Engineer, the works has been completed and has satisfactorily passed any final 
test or tests that may be prescribed, the Engineer shall issue a certificate of 
completion duly indicating the date of completion in respect, of the work and 
the period of maintenance of the work shall commence from the date of 
completion mentioned in such certificate. The certificate, inter alia, should 
mention that the work has been completed in all respects and that all the 
contractual obligations have been fulfilled by contractor and that there is no due 
from the contractor to Railways/DFCCIL against the contract concerned. 

The Engineer may also issue such a certificate indicating date of 
completion with respect to any part of the work (before the completion of the 
whole of work), which has been both completed to the satisfaction of the 
Engineer and occupied or used by the DFCCIL. When any such certificate is 
given in respect of part of a work, such part shall be considered as completed 
and the period of maintenance of such part shall commence from the date of 
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completion mentioned in the completion certificate issued for that part of the 
work. 

48.(2)  Contractor not absolved by completion Certificate:- The Certificate of 
completion in respect of the works referred to in sub-clause (1) of this clause 
shall not absolve the Contractor from his liability to make good any defects 
imperfections, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Engineer 
from materials or workmanship not in accordance with the drawings or 
specifications or instruction of the Engineer, which defects, imperfections, 
shrinkages or faults shall upon the direction in writing of the Engineer be 
amended and made good by the Contractor at his own cost: and in case of 
default on the part of Contractor the Engineer may employ labour and 
materials or  appoint another Contractor to amend and make good such 
defects, imperfections, shrinkages and faults and all expenses consequent 
thereon and incidental thereto shall be borne by the Contractor and shall be 
recoverable from any moneys due to him under the contract. 

 
48.(3)  Final Supplementary Agreement: After the work is completed or otherwise 

concluded by the parties with mutual consent, and taken over by the 
Railway as per terms and conditions of the contract agreement, and there is 
unequivocal no claim on either side under the Contract other than as 
mentioned in item 4 of Form No. 24, the parties shall execute the Final 
Supplementary Agreement as per Form No. 24 

49.0   Approval  only  by  maintenance  Certificate:-  No  certificate  other  than 
maintenance certificate referred to in Clause 50 of the conditions shall be 
deemed to constitute approval of any work or other matter in respect of which 
it is issued or shall be taken as an admission of the due performance of the 
contract or any part thereof or of the accuracy of any claim or demand made 
by the Contractor or of additional varied work having been ordered by the 
Engineer nor shall any other certificate conclude or prejudice any of the 
powers of the Engineer. 

50.(1) Maintenance Certificate:- The Contract shall not be considered as completed 
until a Maintenance Certificate shall have been signed by the Engineer 
stating that the works have been completed and maintained to his 
satisfaction. The Maintenance Certificate shall be given by the Engineer 
upon the expiration of the period of maintenance or as soon thereafter as any 
works ordered during such period pursuant to sub clause (2) Clause 48 of 
these conditions shall have been completed to the satisfaction of the 
Engineer and full effect shall be given to this Clause notwithstanding the 
taking possession of or using the works or any part thereof by the DFCCIL. 

50.(2)   Cessation of Railway’s / DFCCIL Liability: - The DFCCIL shall not be liable 
to the Contractor for any matter arising out of or in connection with the 
contract of the execution of the works unless the contractor shall have 
made a claim in writing in respect thereof before the issue of the 
Maintenance Certificate under this clause. 

50.(3)   Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance 
certificate the Contractor and (subject to sub-clause 2 of this clause) the 
DFCCIL shall remain liable for the fulfilment of any obligation incurred under 
the provision of the contract prior to the issue of the maintenance Certificate 
which remains unperformed at the time such certificate is issued and for 
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the purposes of determining the nature and extent of any such obligations 
the contract shall be deemed to remain in force between the parties thereto. 

 
51.(1) Final Payment:- On the Engineer's certificate of completion in respect of the 

works, adjustment shall be made and the balance of account based on the 
Engineer or the Engineer's representative's certified measurements or Engineer’s 
certified “contractor’s authorized engineer’s measurements” of the total quantity 
of work executed by the Contractor upto the date of completion and on the rates 
accepted in Bill(s) of Quantities and for extra works on rates determined under 
Clause 39 of these Conditions shall be paid to the Contractor subject always to 
any deduction which may be made under these presents and further subject to 
the Contractor having signed delivered to the Engineer enclosing either a full 
account in detail of all claims he may have on the Railway in respect of the works 
or having delivered No Claim Certificate and the Engineer having after the receipt 
of such account given a certificate in writing that such claims are not covered 
under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 
45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the 
Standard General Conditions of Contract or in any Clause (stated as excepted 
matter) of the Special Conditions of the Contract, that the whole of the works to 
be done under the provisions of the Contracts have been completed, that they 
have been inspected by him since their completion and found to be in good and 
substantial order, that all properties, works and things, removed, disturbed or 
injured in consequence of the works have been properly replaced and made 
good and all expenses and demands incurred by or made upon the Railway for 
or in the respect of damage or loss by from or in consequence of the works, have 
been satisfied agreeably and in conformity with the contract. 

 
51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves 

to itself the right to carry out a post-payment audit and or technical 
examination of the works and the final bill including all supporting vouchers, 
abstracts etc. and to make a claim on the contractor for the refund any 
excess amount paid to him if as a result of such examination any over-
payment to him is discovered to have made in respect of any works done or 
alleged to have been done by him under the contract. 

 
51A. Production of vouchers etc. by the Contractor:- 

 
(i) For a contract of more than one crore of rupees, the contractor shall, 

whenever required, produce or cause to be produced for examination by the 
Engineer any quotation, invoice, cost or other account, book of accounts, 
voucher, receipt, letter, memorandum, paper of writing or any copy of or 
extract from any such document and also furnish information and returns 
verified in such manner as may be required in any way relating to the 
execution of this contract or relevant for verifying or ascertaining cost of 
execution of this contract (the decision of the engineer on the question of 
relevancy of any documents, information or return being final and binding 
in the parties).The contractor shall similarly produce vouchers; etc., if 
required to prove to the Engineer, that materials supplied by him, are in 
accordance with the specifications laid down in the contract 
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(ii) If any portion of the work in a contract of value more than one crore of 
rupees be carried out by a sub-contractor or any subsidiary or allied firm or 
company (as per Clause 7 of the General Conditions of Contract), the 
Engineer shall have power to secure the books of such sub-contract or any 
subsidiary or allied firm or company, through the contractor, and such books 
shall be open to his inspection. 

 
(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice 

to the obligations of the contractor under any statute rules or orders binding 
on the contractor. 

 

52.0    Withholding and lien in respect of sums claimed:-  Whenever any claim or 
claims for payment of a sum of money arises out of or under the contract 
against the contractor, the DFCCIL shall be entitled to withhold and also 
have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purpose aforesaid, 
the DFCCIL shall be entitled to withhold the said cash security deposit or 
the security if any, furnished as the case may be and also have a lien over 
the same pending finalization or adjudication of any such claim. In the event 
of the security being insufficient to cover the claimed amount or amounts or if 
no security has been taken from the contractor, the DFCCIL shall be entitled 
to withhold and have a lien to the extent of the such claimed amount or 
amounts referred to supra, from any sum or sums found payable or which 
at any time thereafter may become payable to the contractor under the 
same contract or any other contract with this or any other DFCCIL or any 
Department of the Central Government pending finalization or adjudication 
of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above, by the DFCCIL will be 
kept withheld or 

 

retained as such by the DFCCIL till the claim arising out of or under the 
contract is determined by the arbitrator (if the contract governed by the 
arbitration clause) or by the competent court as the case may be and that 
the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien 
referred to supra and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm  or a 
limited company, the DFCCIL shall be entitled to withhold and also have a lien 
to retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner/limited company, as the case may 
be whether in his individual capacity or otherwise. 

 
52A. Lien in respect of claims in Other Contracts:- 

(i) Any sum of money due and payable to the contractor (including the 
security deposit returnable to him) under the contract may be withheld or 
retained by way of lien by the DFCCIL, against any claim of this or any 
other DFCCIL or any other Department of the Central Government in 
respect of a payment of a sum of money arising out of or under any other 
contract made by the  contractor with  this  or any  other Department of the 
Central Government. 
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(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may 

be made from the Final Bills, Security Deposits and Performance 
Guarantees of other contract or contracts, executed by the contractor. The 
Performance Guarantees submitted by the Contractor against other 
contracts, if required, may be withheld and encashed. In addition, 10% of 
each subsequent “on-account bill” may be withheld, if required, for recovery of 
DFCCIL/Railways” dues against the terminated contract. 

 
(iii) It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the DFCCIL will be kept withheld or retained 
as such by the DFCCIL till the claim arising out of or under any other 
contract is either mutually settled or determined by arbitration, if the other 
contract is governed by arbitration clause or by the competent court as the 
case may be and contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under  this clause and duly notified as such to 
the contractor. 

 
53.0   Signature on Receipts for Amounts:- Every receipt for money which may 

become payable or for any security which may become transferable to the 
Contractors under these presents, shall, if signed in the partnership name by 
anyone of the partners of a Contractor’s firm be a good and sufficient 
discharge to the DFCCIL in respect of the moneys or security purported to 
be acknowledged thereby and in the event of death of any of the 
Contractor, partners during the pendency of the contract it is hereby 
expressly agreed that every receipt by anyone of the surviving Contractor 
partners shall if so signed as aforesaid be good a sufficient discharge as 
aforesaid provided that nothing in this clause contained shall be deemed to 
prejudice or effect any claim which the DFCCIL may hereafter have against 
the legal representative of any contractor partner so dying for or in respect to 
any breach of any of the conditions of the contract, provided also that 
nothing in this clause contained shall be deemed to prejudice or effect the 
respective rights or obligations of the Contractor partners and of the legal 
representatives of any deceased Contractor partners interse. 

 
LABOUR 

 
54.0    Wages to Labour: -The Contractor shall be responsible to ensure 

compliance with the provision of the Minimum Wages Act, 1948 (hereinafter 
referred to as the “said Act”) and the Rules made there under in respect of 
any employees  directly  or through petty contractors or subcontractors 
employed by him for the purpose of carrying out this contract. 

 
If, in compliance with the terms of the contract, the Contractor 

supplied any labour to be used wholly or partly under the direct orders and 
control of the DFCCIL whether in connection with any work being executed 
by the Contractor or otherwise for the purpose of the DFCCIL such labour 
shall, for the purpose of this clause, still be deemed to be persons employed 
by the Contractor. 
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If any moneys shall, as a result of any claim or application made under the 
said Act be directed to be paid by the DFCCIL, such money shall be deemed 
to be moneys paid by it as aforesaid within seven days after the same shall 
have been demanded, the Railway/DFCCIL shall be entitled to recover the 
same form any moneys due or accruing to the Contractor under this or any 
other Contract with the DFCCIL. 

 
54A. Apprentices Act: - The contractor shall be responsible to ensure compliance 

with the provisions of the Apprentices Act, 1961 and the Rules and Orders 
issued there under from time to time in respect of apprentices directly or 
through petty contractors or sub- contractors employed by him for the purpose 
of carrying out the Contract. 

 
If the contractor directly or through petty contractors or sub-contractors 

fails to do so, his failure will be a breach of the contract and the DFCCIL 
may, in its discretion, rescind the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation of the provisions 
of the Act. 

 
55.1 Provisions of payments of Wages Act: - The Contractor shall comply 

with the provisions of the Payment of Wages Act, 1936 and the rules 
made there under in respect of all employees employed by him either 
directly or through petty contractors or sub-contractors employed by him in 
the works. If In compliance with the terms of the contract, the Contractor 
directly or through petty contractors of sub-contractors shall supply any 
labour to be used wholly or partly under the direct  orders  and control of the 
Engineer whether in connection with the works to be executed hereunder or 
otherwise for the purpose of the Engineer such labour shall never the less be 
deemed to comprise persons employed by the contractor and any moneys 
which may be ordered to be paid by the Engineer shall be deemed  to  be  
moneys payable by the Engineer on behalf of the Contractor and the 
Engineer may on failure of the contractor to repay such money to the 
Railways/DFCCIL deduct the same from moneys due to contractor in the 
terms of contract. The DFCCIL shall be entitled to deduct from any 
moneys due to the contractor (whether under this contract or any other 
contract) all moneys paid or payable by the DFCCIL by the way of 
compensation of aforesaid or for costs of expenses in connection with any 
claim thereto and the decision of the Engineer upon any question arising out 
of the effect or force of this clause shall be final and binding upon the 
Contractor. 
 

55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 
 

55A.(1) The contractor shall comply with the provision of the contract labour 
(Regulation and Abolition) Act, 1970 and the Contract labour (Regulation and  
Abolition) Central Rules 1971 as modified from time to time, wherever 
applicable and shall also indemnify the DFCCIL from and against any claims 
under the aforesaid Act and the Rules. 

55A.(2) The Contractor shall obtain a valid  licence  under  the  aforesaid  Act  as 
modified from time to time before the commencement of the work and 
continue to have a valid licence until the completion of the work. Any failure 
to fulfil the requirement shall attract the penal provision of the Act. 
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55A. (3)The Contractor shall pay to the labour employed by him directly or through 
sub- contractors the wages as per provision of the aforesaid Act and the Rules 
wherever applicable. The Contractor shall notwithstanding the provisions of the 
contract to the contrary, cause to be paid the wages to labour indirectly 
engaged on the works including any engaged by subcontractors in connection 
with the said work, as if the labour had been immediately employed by him. 

55A.(4) In respect of all labour directly or  indirectly  employed  in  the  work  for 
performance of the contractor’s part of, the contract, the Contractor shall 
comply with or cause to be complied with the provisions of the aforesaid Act 
and Rules wherever applicable. 

55A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 
Rules, the DFCCIL is obliged to pay any amount of wages to a workman 
employed by the Contractor or his sub-contractor in execution of the work or 
to incur any expenditure on account of the Contingent, liability of the DFCCIL 
due to the contractor’s failure to fulfil his statutory obligations under the 
aforesaid Act or the rules the DFCCIL will recover from the Contractor, the 
amount of wages so paid or the amount of expenditure so incurred, and 
without prejudice to the rights of the DFCCIL under the section 20, sub-
section (2) and section 2, sub-section (4) of the aforesaid Act, the DFCCIL 
shall  be  at  liberty to  recover  such  amount  or  part thereof by deducting it 
from the security deposit and/ or from any sum due by the DFCCIL to the 
contractor whether under the contract or otherwise. The DFCCIL shall not 
be bound to contest any claim made against it under sub-section (1) of 
section 20 and sub-section (4) of section 21 of the aforesaid Act except on 
the written request of the contractor and upon his giving to the DFCCIL full 
security for all costs for which the DFCCIL might become liable in contesting 
such claim. The decision of the DFCCIL regarding the amount actually 
recoverable from the contractor as stated above shall be final and binding 
on the Contractor. 

55B. Provisions of Employees Provident Fund and Miscellaneous Provisions 
Act, 1952: 
The Contractor shall comply with the provisions of Para 30 & 36-B of the 
Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees‟ Pension 
Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance 
Scheme, 1976; as modified from time to time through enactment of 
“Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 
wherever applicable and shall also indemnify the DFCCIL from and against 
any claims under the aforesaid Act and the Rules. 

55-C(i) Contractor is to abide by the provisions of various labour laws in terms of 
above clause 54, 55, 55-A and 55-B of Indian Railways Standard General 
Conditions of Contract. In order to ensure the same, an application has 
been developed and hosted on website 
„www.shramikkalyan.indianrailways.gov.in‟. Contractor shall register his 
firm/company etc. and upload requisite details of labour and their payment 
in this portal. These details shall be available in public domain. The 
registration / updation in Portal shall be done as under: 

 
(a) Contractor shall apply for onetime registration of his company/firm etc. 

in the Shramikkalyan portal with requisite details subsequent to issue of 
Letter of Acceptance. Engineer shall approve the contractor’s 
registration in the portal within 7 days of receipt of such request. 
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(b) Contractor once approved by any Engineer, can create password with 
login ID (PAN No.) for subsequent use of portal for all Letter of 
Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his 
Letter of Acceptances (LoAs) / Contract Agreements on shramikkalyan 
portal within 15 days of issue of any LoA for approval of concerned 
Engineer. Engineer shall update (if required) and approve the details of 
LoA filled by contractor within 7 days of receipt of such request. 

(d) After approval of LoA by Engineer, contractor shall fill the salient 
details of contract labours engaged in the contract and ensure 
updating of each wage payment to them on shramikkalyan portal on 
monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and 
prompt uploading of all salient details of engaged contractual labour & 
payments made thereof after each wage period. 

(ii) While processing payment of any „On Account Bill‟ or “Final Bill” or release 
of “Advances” or “Performance Guarantee  /  Security deposit”, contractor 
shall submit a certificate to the Engineer or Engineer‟s representatives 
that “I have uploaded the correct details of contract labours engaged in 
connection with this contract and payments made to them during the 
wage period in Railway‟s Shramikkalyan    portal    at    
“www.shramikkalyan.indianrailways.gov.in”    till____Month, __ Year.” 

 
55-D. Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and 
Other Construction Workers‟ Welfare Cess Act, 1996”: The tenderers, for 
carrying out any construction work, shall get themselves registered with the 
Registering Officer under Section-7 of the Building and Other Construction 
Workers Act, 1996 and Rules made thereto by the concerned State Govt., 
and submit Certificate of Registration issued by Registering Officer of the 
concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act. 

56.0  Reporting of Accidents of Labour : - The Contractor shall be responsible 
for the safety of all employees directly or through petty contractors or sub- 
contractor employed by him on the works and shall report serious 
accidents to any of them however and wherever occurring on the works to 
the Engineer or the Engineers Representative and shall made every 
arrangements to render all possible assistance. 

57.0    Provision of Workmen’s Compensation Act:- In every case in which by 
virtue of the provisions of section 12 sub-section (1) of the Workmen’s 
Compensation Act 1923, DFCCIL is obliged to pay compensation to a 
workman directly or through petty contractor or subcontractor employed by 
the Contractor in executing the work, DFCCIL will recover from the 
Contractor the amount of the compensation so paid, and, without prejudice  
to  the  rights  of  DFCCIL  under Section 12 Sub-section (2) of the said Act, 
DFCCIL shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by DFCCIL to 
the Contractor whether under these conditions or otherwise, DFCCIL shall 
not be bound to contest any claim made against it under Section 12 Sub-
section (1) of the said Act except on the written request of the Contractor 
and upon his giving to DFCCIL full security for all costs for which DFCCIL 
might become liable in consequence of contesting such claim. 
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57A.     Provision of Mines Act:- The contractor shall observe and perform all the 
provisions of the Mines Act, 1952 or any statutory modifications or re-
enactment thereof for the time being in force and any rules and regulations 
made there under in respect of all the persons directly or through the petty 
contractors or sub-contractors employed by him under this contract and 
shall indemnify the DFCCIL from and against any claims under the Mines 
Act, or the rules and regulations framed there under, by or on behalf of any 
persons employed by him or otherwise. 

58.0   DFCCIL not to provide quarters for Contractors: -  No  quarters  shall 
normally be provided by the DFCCIL for the accommodation of the contractor 
or any of his staff employed on the work. 

59.(1)  Labour Camps:- The contractor shall at his  own  expense  make  adequate 
arrangements for the housing, supply of drinking  water  and  provision  of  
latrines and urinals for his staff and workmen, directly or through the petty 
contractors or sub- contractors and for temporary crèche (Bal-mandir) where 
50 or more women are employed at a  time.  Suitable  sites  on  DFCCIL  
land,  if available,  may  be allotted to the contractor for the erection of 
labour camps, either free of charge or on such terms and conditions that 
may be prescribed by the DFCCIL. All camp sites shall be maintained in 
clean and sanitary conditions by the contractor at his own cost. 

59. (2) Compliance to rules for employment of labour: - The contractor(s) shall 
conform to all laws, by-laws rules and regulations for the time being in 
force pertaining to the employment of local or imported labour and shall 
take all necessary precautions to ensure and preserve the health and 
safety of all staff employed directly or through petty contractors or sub-
contractors on the works. 

59. (3)   Preservation  of  peace: -  The contractor shall take requisite precautions 
and use his best endeavours to prevent any riotous or unlawful behaviour 
by or amongst his workmen and other employed directly or through the petty 
contractors or sub- contractors on the works and for the preservation of 
peace and protection of the inhabitants and security of property in the 
neighbourhood of the works. In the event of the DFCCIL requiring the 
maintenance of a special Police Force at or in the vicinity of the site during 
the tenure of works, the expenses thereof shall be borne by the contractor 
and if paid by the DFCCIL shall be recoverable from the contractor. 

59.(4)  Sanitary arrangements:- The contractor shall obey all sanitary rules and 
carry out all sanitary measures that may from time to time be prescribed by 
the Railway Medical Authority and permit inspection of all sanitary 
arrangements at all times by the Engineer, the Engineer’s Representative of 
the Medical staff of the DFCCIL. Should the contractor fail to make the 
adequate sanitary arrangements, these will be provided by the DFCCIL and 
the cost therefore recovered from the contractor. 

59.(5)  Outbreak of infectious disease:- The contractor shall remove from his 
camp such labour and their families as refuse protective inoculation and 
vaccination when called upon to do so by the Engineer or the Engineer’s 
representative on the advice of the DFCCIL. Should cholera, plague or other 
infectious disease break out, the contractor shall burn the huts, beddings, 
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clothes and other belongings of or used by the infected parties and promptly 
erect new huts on health sites as required by the engineer, failing which 
within the time specified in the Engineer’s requisition, the work may be 
done by the DFCCIL and the cost therefore recovered from the contractor. 

 
59. (6) Deleted 
59.(7)   Medical facilities at site: - The Contractor shall provide medical facilities at 

the site as may be  prescribed  by the  Engineer on  the  advice  of  the  
DFCCIL in relation to the strength of the Contractor’s resident staff and 
workmen. 

59.(8)   Use of intoxicants: -  The  sale  of  ardent  spirits  or  other  intoxicating 
beverages upon the work or in any of the buildings, encampments or 
tenements owned, occupied by or within the control of the contractor or any 
of his employees shall be forbidden and the Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with 
this condition. 

59. (9) Restrictions on The Employment of Retired Engineers of Railway/DFCCIL 
Services Within one Year of Their Retirement : The Contractor shall not, if 
he is a retired Government Engineer of Gazetted rank, himself engage in or 
employ or associate a retired Government Engineer of Gazetted rank, who 
has not completed one year from the date of retirement, in connection with 
this contract in any manner whatsoever without obtaining prior permission of 
the President and if the Contractor is found to have contravened this 
provision it will constitute a breach of contract and administration will be 
entitled to terminate the contract and forfeit Performance Guarantee (PG)and 
Security Deposits (SD) of that contract. 

60. (1)   Non-employment of labours below the age of 15:- The Contractor shall 
not employ children below the age of 15 as labourers directly or through 
petty contractors or subcontractors for the execution of work. 

60.(2)   Medical Certificate of fitness for labour: - It is agreed that the contractor 
shall not employ a person above 15 and below 19 years of age for the 
purpose of execution of work under the contract unless a medical certificate 
of fitness in the prescribed form (Performa at Form No.15) granted to him by 
a certifying surgeon certifying that he is fit to work as an adult is obtained and 
kept in the custody of the contractor or a person nominated by him in this 
behalf and the person carries with him, while at work; a token giving a 
reference to such certificate. It is further agreed that the responsibility for 
having the adolescent examined medically at the time of appointment or 
periodically till he attains the age of 19 years shall devolve entirely on the 
contractor and all the expenses to be incurred on this account shall be 
borne by him and no fee shall be charged from the adolescent or his parent 
for such medical examination. 

60. (3)  Period of validity of medical fitness certificate:- A certificate of fitness 
granted or renewed for the above said purposes shall be valid only for a 
period of one year at a time. The certifying surgeon shall revoke a 
certificate granted or renewed if in his opinion the holder of it is, no longer 
fit for work in the capacity stated therein. Where a certifying surgeon refuses 
to grant or renew a certificate or revoke a certificate, he shall, if so required 
by the person concerned, state his reasons in writing for doing so. 
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60.(4)  Medical re-examination of labourer:- Where any official appointed in this 
behalf by the Ministry of labour is of the opinion that any person employed 
in connection with the execution of any work under this contract in the age 
group 15 to 19 years is without a certificate of fitness or is having a 
certificate of fitness but no longer fit to work in the capacity stated in the 
certificate, he may serve on the Contractor, or on the person nominated by 
him in the regard,  a  notice  requiring that such persons shall be examined 
by a certifying surgeon and such person shall not if the concerned official so 
directs, be employed or permitted to do any work under this contract unless 
he has been medically examined and certified that he has been granted a 
certificate of fitness or a fresh certificate of fitness, as the case may be. 

 
EXPLANATIONS:- 

(1) Only  qualified  medical  practitioners  can  be  appointed  as   “Certifying 
Surgeons” and the term “Qualified Medical Practitioners” means a person 
holding a qualification granted by an authority specified in the Schedule to 
the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the 
Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or 
Municipal Corporation. 

 
 
 

DETERMINATION OF CONTRACT 
 

61.(1)   Right  of  DFCCIL  of  determine  the  contract:-  The  DFCCIL  shall  be 
entitled to determine and terminate the contract at any time  should,  in  the 
DFCCIL/Railway’s opinion, the cessation of work becomes necessary owing 
to paucity of funds or from any other cause whatever, in which case the value  
of approved materials at site and of work done to date by the Contractor 
will be paid for in full at the rate specified in the contract. Notice in writing 
from the DFCCIL of such determination and the reasons therefore shall be 
conclusive evidence thereof. 

61. (2)  Payment on determination of contract o n : - Should the contract be 
determined under sub clause (1) of this clause and the Contractor claims 
payment for expenditure incurred by him in the expectation of completing the 
whole of the work, the Railways/DFCCIL shall admit and consider such 
claims as are deemed reasonable and are supported by vouchers to the 
satisfaction of the Engineer. The DFCCIL/Railway’s decision on the 
necessity and propriety of such expenditure shall be final and conclusive. 

61.(3)   The  contractor  shall  have  no  claim  to  any  payment  of  compensation  
or otherwise, howsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he did not 
derive in consequence of determination of contract. 

62. (1)  Determination of contract owing to default of contractor: - If the  
Contractor should:- 
 

(i) Becomes bankrupt or insolvent, or 
(ii) Make an arrangement for assignment in favour of his creditors, or agree 

to carry out the contract under a Committee of Inspection of his creditors, 
or 
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(iii) Being a Company or Corporation, go into liquidation (other than a 
voluntary liquidation for the purposes of amalgamation or reconstruction), 
or 

(iv) Have an execution levied on his goods or property on the works, or 
(v) Assign   the   contract   or  any  part   thereof   otherwise   than   as  

provided in Clause 7 of these conditions, or 
(vi) Abandon the contract, or 
(vii) Persistently  disregard  the  instructions  of  the  Engineer,  or  

contravene  any provision of the contract, or 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% 

of the stipulated period, or 
(ix) Fail to Execute the contract documents in terms of Clause 1.3.9 of 

PREAMBLE 
& GENERAL INSTRUCTIONS TO TENDERERS. 

(x) Fails to submit the documents pertaining to identity of JV and PAN . 

(xi) Fail to remove materials from the site or to pull down and replace 
work after receiving from the Engineer notice to the effect that the said 
materials or works have been condemned or rejected under clause 25 
and 27 of these conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour 
as required under clause 26 of the conditions 

(xiii) Fail to afford the Engineer or Engineer’s representative proper 
facilities for inspecting the work or any part thereof as required under 
clause 28 of the conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage 
either himself or through his partner, agent  or  servant   to   any  officer  
or employee of the DFCCIL or to any person on his or on their behalf 
in relation to the execution of this or any other contract with this 
DFCCIL. 

(xv) Fail to adhere to the provisions of clause 1.3.32 of PREAMBLE & 
GENERAL INSTRUCTIONS TO TENDERERS or provision of above 
Clause 59(9). 

(xvi) Submits copy of fake documents/certificates in support of credentials, 
submitted by the tenderer 

Then and in any of the said clause, the Engineer on behalf of the 
DFCCIL may serve the Contractor with a notice (Proforma at Form 
No.16) in writing to that effect and if the contractor does not within 
seven days after the delivery to him such notice proceed to make good 
his default in so far as the same is capable of being made good and 
carry on the work or comply with such directions as aforesaid of the 
entire satisfaction of the Engineer, the DFCCIL shall be entitled after 
giving 48 hour’s notice (Proforma at Form No. 17) in writing under the 
hand of the Engineer to rescind the contract as a whole or in part or parts 
(as may be specified in such notice) and after expiry of 48 hour’s 
notice, a final termination notice (Proforma at Form No. 18) should be 
issued. 

Note: Engineer at his discretion may resort to the part termination of 
contract with notices, only in cases where progress of work is more 
than or equal to 80% of the original scope of work. 
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62. (2) Right of DFCCIL after, rescission of contract owing to default of 
contractor: In the event of any or several of the courses, referred to 
in sub- clause (1) of the clause, being adopted. 

(a) the contractor shall have no claim to  compensation  for  any loss 
sustained by him by reason of his having purchased or procured any 
materials or entered into any commitments or made any advances on 
account of or with a view to the execution of the works or the 
performance of the contract and contractor shall not be entitled to recover 
or be paid any sum for any work thereto for actually performed under 
the contract  unless  and  until  the  Engineer  shall  have certified the 
performance of such work and the value payable in respect thereof and 
the contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security 
Deposit already with railways under the contract shall be encashed/ 
forfeited and the Performance Guarantee already submitted for the 
contract shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed Contractor. The failed 
Contractor shall be debarred from participating in the tender for executing 
the balance work. If the failed Contractor is a JV or a Partnership firm, 
then every member/partner of such a firm shall be debarred from 
participating in the tender for the balance work in his/her individual 
capacity or as a partner of any other JV /partnership firm. 
Further the authorized representative of failed Contractor cannot be 
accepted as authorized representative in new contract. 

 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be 
recovered. No additional Performance Guarantee shall be 
required for balance of work being executed through the part 
terminated contract. The contract value of part terminated contract 
stands reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per 
clause 16(2) of GCC. 

(iii) The defaulting Contractor shall not be issued any completion 
certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost 
of the failed Contractor. The failed Contractor shall be debarred from 
participating in the tender for executing the balance work. If the 
failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from 
participating in the tender for the balance work in his/her 
individual capacity or as a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be 
accepted as authorized representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take 
possession of any materials, tools, implements, machinery and buildings 
on the works or on the property on which these are being or ought to have 
been executed, and to retain and employ the same in the further execution 
of the works or any part thereof until the completion of the works without 
the Contractor being entitled to any compensation for the use and 
employment thereof or for wear and tear or destruction thereof. 
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(e) The Engineer shall as soon as may be practicable after removal of the 
Contractor fix and determine ex-parte or by or after reference to the 
parties or after such investigation or enquiries as he may consider fit to 
make or institute and shall certify what amount (if any) had at the time 
of rescission of the contract been reasonably earned by or would 
reasonably accrue to the Contractor in respect of the work then actually 
done by him under the contract and what was the value of any unused, or 
partially used materials, any constructional plant and any temporary 
works upon the site. The legitimate amount due to the Contractor after 
making necessary deductions and certified by the Engineer should be 
released expeditiously. 

 
SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 
CONCILIATION RULES  

 
63.0 Conciliation of Disputes:- 

(i)  This clause is applicable in the tender having advertised value less than or equal 
to Rs 50 Crore. 

(ii)  All disputes and differences of any kind whatsoever arising out of or in connection 
with the contract, whether during the progress of the work or after its completion 
and whether before or after the determination of the contract, shall be referred by 
the Contractor to the " General Manager /Chief General Manager" through 
“Notice of Dispute” provided that no such notice shall be served later than 30 
days after the date of issue of Completion Certificate by the Engineer. 
Director/MD DFCCIL shall, within 30 days after receipt of the Contractor’s “Notice 
of Dispute”, notify the name of conciliator(s) to the Contractor. 

(iii)   The Conciliator(s) shall assist the parties to reach an amicable settlement in an    
independent and impartial manner within the terms of contract. 

(iv)  If the parties reach agreement on a settlement of the dispute, they shall draw up 
and sign a written settlement agreement duly signed by Engineer In-charge, 
Contractor and conciliator(s). When the parties sign the settlement agreement, it 
shall be final and binding on the parties. 

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or 
judicial proceedings in respect of a dispute that is the subject matter of the 
conciliation proceedings. 

(vi)  The conciliation proceedings shall be terminated as per Section 76 of ‘The 
Arbitration and Conciliation Act, 1996. 

 
63.1  Matters finally determined by the DFCCIL – All disputes and differences of 

any kind whatsoever arising out of or in connection with the contract, whether 
during the progress of the work or after its completion and whether before 
or after the determination of the contract, shall be referred by the 
contractor to the Managing Director/Director/Chief General Manage/DFCCIL 
shall within 120 days after receipt of the contractor’s representation make and 
notify decisions on all matters referred to by the contractor in writing 
provided that matter for which provision has been made in clauses 7(j), 8, 
18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 
63(iv) and 63.2.11 of General Conditions of contract or in any special clause of 
the conditions of the contract shall be deemed as “ excepted matters” (matters 
not arbitrable) and decisions of the DFCCIL authority, thereon shall be final 
and binding on the contractor; provided further that “excepted matters” shall 
stand specifically excluded from the purview of the Dispute Adjudication Board 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 106 of 202 

(DAB) and arbitration.  
 

63.2  Dispute Adjudication Board (DAB): This clause is applicable in the tender having 
advertised value more than Rs 50 Crore. 
63.2.1  Any dispute/s if not settled with the Engineer, shall be referred to DAB. 
 
The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior 
administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract 
Agreement. For this purpose, a panel of DAB members shall be maintained in the MD 
DFCCIL office. The complete panel, which shall not be less than five members, shall be 
sent by Director/MD DFCCIL to the Contractor to nominate one member of the DAB from 
the panel as Contractor’s nominee within two weeks of receipt of the panel. On receipt of 
Contractor’s nominee, the Director/MD DFCCIL shall nominate one member from the same 
panel as DFCCIL nominee for the DAB. Both above nominees shall jointly select presiding 
member of the DAB from the same panel. 
 
63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement 
among the Railway, Contractor and the respective DAB members. The terms of the 
remuneration of each member shall be as fixed by Ministry of Railways from time to time. 
Each party shall be responsible for paying one-half of this remuneration. 
 
63.2.3 If one or more of the members appointed refuses to act as DAB member, or is 
unable or unwilling to perform his functions as DAB member for any reason whatsoever or 
dies or in the opinion of the Director/MD DFCCIL fails to act without undue delay, the parties 
shall terminate the mandate of such DAB member and thereupon new DAB member shall 
be appointed in the same manner, as the outgoing DAB member had been appointed. 
 
63.2.4 The appointment of any member may be terminated by mutual agreement of both 
Parties, but not by the Railway or the Contractor acting alone. Unless otherwise agreed by 
both the Parties, the appointment of the DAB (including each member) shall expire upon 
expiry of this Contract Agreement. 
 
63.2.5 Before start of DAB proceedings, each DAB member shall give the following 
certificate to the Railway and the Contractor: 
 
“I have no any past or present relationship in relation to the subject matter in dispute, 
whether financial, business, professional or other kind. Further, I have no any past or 
present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my 
independence or impartiality.” 
 
63.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 
decision within 90 days of a Dispute referred to it by any of the Parties, duly recording the 
reasons before arriving at the decision. The DAB shall decide the issue within terms and 
conditions of the contract. This time limit shall be extendable subject to the Parties mutual 
agreement. 
 
63.2.7 The DAB decision shall not be binding on both the Parties. In case any party is not 
satisfied by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal 
for arbitration proceedings. 
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63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to 
DAB for adjudication. However, in case DAB is not formed due to any reason, the disputes 
can be directly referred to Arbitral Tribunal to adjudicate the dispute. 
 
63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the 
parties shall have the right to specifically bring it to the notice of the DAB such conduct, 
through a statement filed with necessary documents in proof of such misconduct and the 
DAB, after taking NOTICE of such conduct initiate the replacement of the member 
concerned, in the same manner the member to be replaced was appointed. 
 
63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on 
the request of one party, unless both parties agree for review of decision by DAB. 
 
63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of 
decision of DAB, the decision shall be considered as final and parties would be barred for 
referring the same to Arbitral Tribunal for adjudication. 
 
63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of 
issue being or under reference to DAB. 
 
63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be 
decided by DAB in consultations with parties. 
63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for 
settlement of such disputes or differences unless an attempt has first been made by the 
parties to settle such disputes or differences through DAB and Arbitral Tribunal. 

 
64. (1) Demand for Arbitration:- 
64. (1)(i) In the event of any dispute or difference between the parties hereto as to 

the construction or operation of this contract, or the respective rights and 
liabilities of the parties on any matter in question, dispute or difference on 
any account or as to the withholding by the DFCCIL of any certificate to 
which the contractor may claim to be entitled to, or if the DFCCIL fails to 
make a decision within 120 days, then and in any such case, but except in 
any of  the  “excepted  matters”  referred  to  in  clause 
63.1 of these conditions, the contractor, after 120 days but within 180 days 
of his presenting his final claim on disputed matters shall demand in writing 
that the dispute or difference be referred to arbitration. 

64.(1)(ii)(a) The demand for arbitration shall specify the matters which are in 
question, or subject of the dispute or difference as also the amount of claim 
item wise. Only such dispute or difference, in respect of which the demand 
has been made, together with counter claims or set off, given by the 
DFCCIL, shall be referred to arbitration and other matters shall not be 
included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration 
and Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, 
after dispute having arisen between them, in the format given under (Form No. 25) 
of these conditions. 

64. (1) (iii) (a) The arbitration proceedings shall be assumed to have commenced 
from the day, a written and valid demand for arbitration is received by the 
DFCCIL. 
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(b) The claimant shall submit his claim stating the facts supporting the claims 
along with all the relevant documents and the relief or remedy sought 
against each claim within a period of 30 days from the date of 
appointment of the Arbitral Tribunal. 

(c) The DFCCIL shall submit its defence statement and counter claim(s), if 
any, within a period of 60 days of receipt of copy of claims from Tribunal 
thereafter, unless otherwise extension has been granted by Tribunal. 

(d) Place of Arbitration: The place of arbitration would be within the 
geographical limits of the DFCCIL unit where the cause of action arose 
or the Headquarter of the DFCCIL or any other place with the written 
consent of both the parties. 

 

64.(1)(iv) No new claim shall be added during proceedings by either party. However, 
a party may amend or supplement the original claim or defence thereof 
during the course of arbitration proceedings subject to acceptance by 
Tribunal having due regard to the delay in making it. 

64.(1)(v)  If the contractor(s) does/do not prefer his/their specific and final claims in 
writing, within a period of 90 days of receiving the intimation from the 
Railways/DFCCIL that the final bill is ready for payment, he/they will be 
deemed to have waived his/their claim(s) and the Railways/DFCCIL shall be 
discharged and released of all liabilities under the contract in respect of these 
claims. 

64.(2) Obligation During Pendency of Arbitration:– Work under the contract shall, 
unless otherwise directed by the Engineer, continue during the arbitration 
proceedings, and no payment due or payable by the DFCCIL shall be 
withheld on account of such proceedings, provided, however, it shall  be  
open for Arbitral Tribunal to consider and decide whether or not such work 
should continue during arbitration proceedings. 

64. (3) Appointment of arbitrator 

64.(3)(a)(i) In cases where the  total  value  of  all  claims  in  question  added 
together does not exceed 1,00,00,000/- (Rupees One Crore), the Arbitral 
tribunal shall consist of a sole arbitrator nominated by the MD/DFCCIL  The 
sole arbitrator shall be appointed within 60 days from the day when a 
written and valid demand for arbitrator is received by MD/DFCCIL . 

 
64. (3) (a) (ii) In cases not covered by the clause 64(3) (a) (i), the Arbitral Tribunal shall 

consist of a Panel of three officials, as the arbitrators. For this purpose, the 
DFCCIL will send a panel of more than 3 names of DFCCIL officers which 
may also include the name(s) of Officer(s) empanelled to work as 
Arbitrator to the contractor within 60 days from the day when a written and 
valid demand for arbitration is received by the MD/DFCCIL. 
Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of 
the panel for appointment as contractor’s nominee within 30 days from the 
date of dispatch of the request by Railway /DFCCIL. The MD/DFCCIL shall 
appoint at least one out of them as the contractor’s nominee and will, also 
simultaneously appoint the balance number of arbitrators either from the 
panel or from outside the panel, duly indicating the “presiding arbitrator” from 
amongst the 3 arbitrators so appointed. MD/DFCCIL shall complete this 
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exercise of appointing the Arbitral Tribunal within 30 days from the receipt of 
the names of contractor’s nominees. While nominating the arbitrators it will 
be necessary to ensure that one of them is from the Accounts department. 
An officer of selection grade of accounts department shall be considered of 
equal status to the officers in SA grade of other department of DFCCIL for 
the purpose of appointment of arbitrator. 

64. ( 3)(a)(iii) If one or more of the arbitrators appointed as above refuses to act as 
arbitrator, withdraws from his office as arbitrator, or vacates his/their 
office/offices or is/are unable or unwilling to perform his functions as arbitrator 
for any reason whatsoever or dies or in the opinion of the MD/DFCCIL fails 
to act without undue delay, the MD/DFCCIL shall appoint new 
arbitrator/arbitrators to act in  his/their place in the same manner in which the 
earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal 
may, at its discretion, proceed with the reference from the stage at which it 
was left by the previous arbitrator(s). 

 
64. (3) (b) (i) the arbitral award shall state item wise, the sum and reasons upon 

which it is based. The analysis and reasons shall be detailed enough so 
that the award could be inferred there from. 

 
64.(3)(b)(ii) A party may apply for corrections of any computational errors, any 

typographical or clerical errors or any other error of similar nature 
occurring in the award of a tribunal and interpretation of a specific point of 
award to tribunal within 60 days of receipt of the award. 

64.(3)(b)(iii) A party may apply to tribunal within 60 days of receipt of award to 
make an additional award as to claims presented in the arbitral proceedings 
but omitted from the arbitral award. 

64. (4) In case of the Tribunal, comprising of three Members, any ruling on award 
shall be made by a majority of Members of Tribunal. In the absence of such 
a majority, the views of the Presiding Arbitrator shall prevail. 

64. (5) where the arbitral award is for the payment of money, no interest shall be 
payable on whole or any part of the money for any period till the date on 
which the award is made. 

64. (6)   The cost of arbitration shall be borne by the respective parties. The cost shall inter-
alia include fee of the arbitrator(s), as per the rates fixed by Railway Board from time to time 
and the fee shall be borne equally by both the parties, provided parties sign an agreement in 
the format given at Form No. 25 to these conditions after/ while referring these disputes to 
Arbitration. Further, the fee payable to the arbitrator(s) would be governed by the instructions 
issued on the subject by Railway Board from time to time irrespective of the fact whether the 
arbitrator(s) is/are appointed by the Railway Administration or by the court of law unless 
specifically directed by Hon’ble court otherwise on the matter.  
 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules thereunder and relevant para of the Standard General Conditions of Contract and any 
statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 
proceedings under this Clause. 
 
64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award 
amount, pending adjudication by Court of Law, shall be made by party to other party. In case 
payment is to be made by Railway to Contractor, the terms & conditions as incorporated in 
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the Ministry of Railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th 
Mar,2017 as amended from time to time, shall be followed. In case Contractor has to pay to 
the Railway, then 75% of the award amount shall be deducted by the Railway from the 
Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 
with the Government of India.   
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PART - I 

CHAPTER V 

 
SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 
 

1.5.1 This Tender shall be governed by Preamble  and  General instructions to 
tenderers, General condition of Contract, Special conditions of contract, 
Technical Specifications, Additional Technical specifications (if any), 
Drawings, Forms, Annexures, etc. 

1.5.2 If there are varying or conflicting provisions in the documents forming part 
of the contract, Engineer shall be deciding authority with regard to the 
intentions of the provision  and  decision  of  Engineer will  be  final  and 
binding on   the contractor. 

1.5.3 Scheme of work: - Within a period of 10 days beginning from the date of 
issue of Letter of Acceptance of Tender, the Contractor shall submit the 
detailed time schedule for execution of work and various documents 
enumerated in tender papers to the employer. 

1.5.4 Quality Assurance Plan for Substructure and foundation 

All materials used in the work shall be of the best quality as per codes. 
Quality Assurance Plan shall include for materials used and for 
workmanship of work. The contractor shall submit Quality Assurance Plan 
for the substructure and foundation. The contractor shall also ensure that 
the Employer’s prescribed Quality Assurance Standards are rigidly followed 
in for the construction of substructure and foundation. These are to be 
approved from the DFCCIL. 

1.5.5 Quality Assurance Plan for Superstructure 
(a) All materials used in the work shall be of the best quality as per codes / 

Specifications 

(b) The contractor shall ensure quality at all necessary points, whether at 
manufacturer’s works, or in his depot or at work site as well as during 
erection through Quality Assurance Plan. 

(c) The Contractor shall adopt a suitable Quality Assurance Programme 
according to approved instructions, drawings, specifications, etc. 

1.5.6 The decision of the Engineer shall be final in respect of acceptability or 
otherwise of any material, fittings, component or equipment required for the 
work. 

1.5.7 This programme of the Contractor shall generally cover the followings: - 

1.5.7.1 The organization to  manage and implement  the Quality  Assurance   
programme. 

1.5.7.2 The documentation control system: 

(i) Basic control system. 

(ii) Adopted at manufacturer’s work 

(iii) Adopted at the Contractor Depot and work site. 

1.5.8.3. Procedure adopted for: 

(i) Source Inspection. 

(ii) Incoming raw material inspection. 

(iii) Verification of material purchased. 

(iv) Fabrication Controls. 

(v) Site erection controls. 
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1.5.8.4 Inspection and Test Procedure for: 
(i) Manufacture and quality control procedure. 

(ii) Field activity. 

1.5.8.5 System of handling and storage. 

1.5.8.6 System of quality audit. 

1.5.8.7 System of maintenance of records. 

1.5.8.8 For the purpose of obtaining “On Account Payment”, the Contractor shall 
submit along with the invoice, the documents indicated in the prescribed 
quality Assurance standards which should inter alia cover the following as 
may be applicable in each case. 

(i) Material test reports on raw materials used. 
(ii) Material type and routine test report on components specification. 
(iii) Inspection Plan with reports of the inspection Plan check points. 

(iv) Routine test report. 

(v) Factory test results as required under the specification. 

(vi) Quality audit  report  including test  check  report  of  Employer’s 
representative if any. 

1.5.9  Deleted 

1.5.10 Work By Other Agencies 

(a) Any other works undertaken at the same time by the Engineer direct or 
through some other agency at the same time  or  section  where  the 
contractor is carrying out his work will not entitle the contractor to prefer any 
claim regarding any delays or hindrances he may have to face on this 
account but the Employer shall grant a reasonable extension of time to the 
contractor. The contractor shall comply with any instruction which may be 
given to him by the Employer in order to permit simultaneous execution of 
his own works and those undertaken by other contractors or the DFCCIL 
without being entitled on this account on any extra charge. 

(b) The contractor shall not be entitled to any extra payment due to hindrance 
resulting from normal Railway operations, such as delay on account of 
adequate number of and duration of blocks not being granted, operational 
delay in movement of work trains extension of time to the contractor. 

1.5.11 Infringement of patents: 
(a) The Contractor is forbidden to  use  any  patents  or  registered  drawings, 

process or pattern in fulfilling his contract without the previous consent in 
writing of the owner of such patent, drawing, pattern or trade mark, except 
where these are specified by the Employer himself. Royalties where 
payable for the use of such patented processes, registered drawings of 
patterns shall be borne exclusively by the Contractor. The contractor shall 
advise the Employer of any proprietary right that may exist on such 
processed drawings or patterns which he may use of his own accord. 

(b) In the case of patent taken out by the Contractor of the drawings or patterns 
registered by him, or of those patents, drawings, or patents for which he 
holds a licence, the signing of the Contract automatically gives the 
Employer the right to repair by himself the purchased articles covered by 
the patent or by any person or body chosen by him and to obtain from any 
sources he desires the component parts required by him in carrying out the 
repair work. In the event of infringement of any patent rights due to above 
action of the Employer, he shall be entitled to claim damages from the 
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contractor on the grounds of any loss of any nature which he may suffer 
e.g. in the case of attachment because of counterfeiting. 

(c) Indemnification by contractor:- In the event of any  claim  or  demand  
being made or action being brought against the Employer for infringement 
of later patent in respect of any equipment, machine, plant, work or thing 
used or supplied by the Contractor under this contract or in respect of any 
methods of using or working by the Employer of such equipment machine, 
plant work or thing, the contractor shall indemnify the employer and keep 
him indemnified and harmless against all claims, costs, charges and 
expenses arising from or incurred by reason of such claim provided that the 
Employer shall notify the contractor immediately any claim is made and that 
the contractor shall be at liberty, if he so desires with the assistance of the 
Employer if required but at the Contractor’s expense, to conduct all 
negotiations for the settlement of the same or any litigation that may arise 
there from and provided that no such equipment, machine, plant work or 
thing, shall be used by the Employer for any purpose or in any manner other 
than that for which they have been supplied by the Contractor and specified 
under this contract. 

 

1.5.12 Insurance (CAR Policy) - 

Before commencing of works, it shall be obligatory for the contractor to obtain, 
at his own cost, insurance cover (car policy) in the joint name of the contractor 
and employer from reputed companies under the following requirements: 

(a) Liability for death of or injury to any person/ employer's staff / animals or 
things or loss of or damage to any property / things / the work of other 
contractor (other than the work) arising out of the performance of the 
Contract. 

(b) Construction Plant, Machinery and equipment brought to site by the Contractor. 

(c) Any other insurance cover as may be required by the law of the land. 

The contractor shall provide evidence to the employer / Engineer before 
commencement of work at site that the insurances required under the 
contract have been effected and shall within 60 days of the commencement 
date, provide the insurance policies to the Employer/Engineer, the 
contractor shall, whenever, called upon, produce to the engineer or his 
representative the evidence of payment of premiums paid by him to ensure 
that the policies indeed continue to be in force. 

The Contractor shall also obtain any additional insurance cover as per the 
requirements of the Contract. 

The Employer/Engineer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment 
of the Contractor or his sub-contractor or petty contractor / other contractor 
working there. The Contractor shall indemnify and keep indemnified the 
employer / Engineer against all such damages and compensation for which the 
contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of 
execution of the works and till the expiry of the defect liability period except 
for any specific insurance covers necessary for shorter period. 
If the Contractor fails to effect or keep in force or provide adequate cover as 
acceptable to the engineer in the insurance policies mentioned above, then 
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in such cases, the engineer may effect and keep in force any such insurance 
or further insurance on behalf of  the  Contactor.  The  recovery  shall  be  
made  at  the  rate  of  1.5  times  the premium/premiums paid by the 
engineer in this regard from the payment due to the Contractor or from the 
contractor’s Performance security. However, the Contractor shall not be 
absolved from his responsibility and /or liability in this regard. 

1.5.13 Accident:- 

(a) The contractor shall, in respect of all staff engaged by him or by his sub- 
contractor, indemnify and keep the employer at  all  times  indemnified  and 
protected against all claims made and liabilities incurred under 
Workman’s Compensation Act, the Factories Act and the Payment of 
Wages Act, and rules made there under from time to time or under any 
other labour and Industrial Legislation made from time to time. 

(b) The contractor  shall  indemnify  and  keep  the  employer  indemnified  and 
harmless against all actions, suits, claim demands, costs, charges or 
expenses arising in connection with any death or injury sustained by any 
person or persons sustained due to the acts or omission of the contractor, 
his sub-contractors, his agents or his staff during the executions of this 
contract irrespective of whether such liability arises under the Workman’s 
Compensation Act, or Fatal Accident Act or any other statute in force for the 
time being. 

(c) The contractor‟ liability to meet third party claims of the type outlined above 
will be applicable only in cases where accidents have been caused by 
workmanship, material, execution or negligence on the part of the contractor 
and further the liability of the contractor will be limited to Rs.5 lakh for any 
one accident. 

(d) The contractor shall be responsible  for  all  repairs  and  rectification  of 
damages to completed works or works under execution due to DFCCIL 
accidents, thefts, pilferage or any other cause, without delay to minimize or 
to avoid traffic detentions, in a section until the installation are 
provisionally handed over to the employer. 

 
1.5.14 Safety Measures:- 
(a) The contractor shall take all precautionary measures in order to ensure the 

protection of his own personnel moving about or working on the 
Railway/DFCCIL premises, but shall then conform to the rules and 
regulations of the Railway/DFCCIL if and when, in the course of the work 
there is likely to be any danger to persons in the employment of the 
contractor due to running traffic while working in the  Railway/DFCCIL  siding  
and premises, the contractor shall provide flagman or look out men for 
protection of such persons. The employer  shall remain indemnified by the 
contractor in the event of any accident occurring in the normal course of 
work, arising out of  the failure of contractor or his men to exercise 
reasonable precaution at all places of work. Before execution of work beside 
/ nearby Railway/DFCCIL track the contractor shall get approved the safety 
and protection plan from the DFCCIL if applicable and required. 

(b) Blasting of rocks for foundation work shall be done only after due notice is 
given to the employer and time/s and date /s for blasting operations agreed 
to by the employer. Blasting, if required to be done in the vicinity of the 
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track, shall not be undertaken until the Employer’s flagmen on duty take 
necessary step to protect trains and the track is adequately protected by 
the contractor against damage by blasted rock. The contractor shall follow 
detailed instructions which will be issued to him regarding blasting 
operations in the vicinity of tracks. 

(c) The contractor shall abide by all Railway/DFCCIL regulations in force for 
the time being and ensure that the same are followed by his representatives, 
Agents or sub -contractors or workmen.  He shall give due notice to his 
employees and workers about provision of this para. 

(d) The works must be carried out most carefully without any  infringement  of  
the Indian Railway Act or the General and Subsidiary Rules in force on the 
Railway, in such a way that they do not hinder Railway operation or affect the 
proper functioning of or damage any DFCCIL equipment, structure or rolling 
stock except as agreed to by the employer, provided that all damage and 
disfiguration caused by the contractor at his own cost failing which cost of 
such repairs shall be recovered from the contractor. 

(e) If safety of track or track drainage etc. is affected as a consequence of 
works undertaken by the contractor, the contractor shall take immediate 
steps to restore normal conditions. In case of delay, the employer shall, 
after giving due notice to the contractor in writing, take necessary steps and 
recover the costs from the contractor. 

1.5.15 Guarantee / Defect Liability Period:- 

(a) The Contractor shall guarantee that all the works executed under this 
contract shall be free from all defects and faults in material, workmanship 
and manufacture and shall be of acceptable standards for the contracted 
work and in full conformity with the technical specifications, drawings and 
other contract stipulations, for a period of 6 months from the date of 
taking over by the DFCCIL. 

(b) During the period of guarantee the Contractor shall keep  available  an 
experienced engineer / man power to attend to any defective works / 
installations resulting from defective erection and/or defect in the 
installation supplied by the Contractor. This engineer shall not attend to 
rectification of defects which arise out of normal wear and tear and come 
within the purview of routine maintenance work. The contractor shall bear 
the cost of modifications, additions or substitutions that may be considered 
necessary due to faulty materials or workmanship for the satisfactory 
working of the equipment. The final decision shall rest with the Engineer 
his successor(s)/Nominee. 

(c) During the period of Guarantee the Contractor shall  be  liable  for  the 
replacement at site of any parts which may be found defective in the 
executed work whether such parts / structural elements of his own 
manufacture or those of his sub-contractor / supplier whether arising from 
faulty materials, workmanship or negligence in any manner on the part of 
the Contractor provided always that such defective parts as are not 
repairable at site are promptly returned to  the  Contractor   if   so   required 
by him at   his (Contractor’s)  own  expenses. In case of parts of executed 
work detected during guarantee period, contractor should replace all such 
items irrespective of the fact whether all such items have failed or not. 
The Contractor shall bear the cost of repairs carried out on his behalf by 
the Employer at site. In such a case, the contractor shall be informed in 
advance of  the  works  proposed  to  be  carried  out  by  the Employer. 
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(d) If it becomes necessary for the Contractor to replace or renew any defective 
portion of the structural elements until the expiration of six month from the 
date of such replacement or renewal or until the  end  of  the  above  
mentioned  period whichever is later. 

Such extension shall not apply in case of defects of a minor nature, the 
decision of the Chief General Manager or his successor/nominee being final 
in the matter. If any defect be not remedied within a reasonable time during 
the aforesaid period the Employer may proceed to do work at the 
Contractor’s risk and expense, but without prejudice to any other rights and 
remedies which the Employer may have against the Contractor in respect of 
such defects or faults. 

(e) The repaired or renewal parts structure shall be delivered / supplied and 
erected / executed on site free of charge to the employer/DFCCIL. 

(f) Any materials, fittings, components or equipments / structure supplied 
under items for supplying / providing and fixing in schedule shall also be 
covered by the provisions of this paragraph. The liability of the Contractor 
under the guarantee will be limited to re-supply of components / structure 
installation and fittings. 

1.5.16 Final Acceptance:- 

(a) The final acceptance of the entire work executed shall take effect from the 
date of expiry of the period  of guarantee / Defect Liability period as 
defined in paragraph 1.5.15 above of the expiry of the last of the respective 
periods of guarantee, provided in any case that the Contractor has 
complied fully with his obligations under clause 1.5.15 in respect of each 
work, provided also that the attention has been paid by way of maintenance  
by  the Employer/DFCCIL. 

(b) If on the other hand the contractor has not so complied with his obligation 
under Para 1.5.15 above in respect of any work, the Employer may either 
extend the period of guarantee in respect of that work until the necessary 
works are carried out by the Contractor or carry out those works or got them 
carried out suo moto on behalf of the Contractor at the Contractor’s expenses. 
After expiry of the period of guarantee for each work, a certificate of final 
acceptance for  the  section  shall  be  issued  by the Employer and the last 
of such certificate will be called the last and final acceptance certificate. The 
contract shall not be considered as completed until the issue of final 
acceptance certificate by the Employer. 

(c) The Employer shall not be liable to the Contractor for  any matter arising 
out of or in connection with the contract or execution of the work unless the 
Contractor shall have made a claim in writing in respect thereof before the 
issue of final acceptance certificate under this clause. 
 
Notwithstanding the issue of final acceptance certificate the Contractor and 
the Employer (subject to  sub-clause  as  above) shall  remain  liable for 
fulfilment of any obligation incurred under the provision of the contract prior 
to the issue of final acceptance certificate which remains unperformed at 
the time such certificate is issued and for determining the nature and extent 
of such obligation the contract shall be deemed to remain in force between 
the parties hereto. 
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1.5.17 Payment:- 
Payment will be governed by the terms specified in Part-I, Chapter IV and in 
accordance with accepted schedule of prices, read with relevant para of 
the other parts and Chapters of the Tender Papers. The DFCCIL retains the 
right to withhold money due to the contractor arising out of this contract for 
any default of the contractor. 

(i) The Contractor shall, whenever required, produce or cause to be produced 
for examination by the Employer any quotation / invoice, cost of other 
account, book of account, voucher, receipt letter, memorandum paper or 
writing or any copy of or 

extract from any such document and also furnish information and returns  
verified in such manner as may be required in anyway relating to the 
execution of this contract or relevant for verifying or ascertaining the cost 
of the execution of this Contract (the decision of the employer on the 
question of relevancy of any documents, information or return being final 
and binding on the parties). The Contractor shall similarly produce vouchers 
etc., if required, to prove to the Employer that materials supplied by him are 
in accordance with the specifications laid down in the contract. 

(ii) If any portion  of  the  work  be  carried  out  by  a  sub-contractor  or  any 
subsidiary or allied  firm  or  company the  Employer  shall  have  power  to 
secure the books of such sub-contractor or any subsidiary or allied firm or 
company, through the Contractor, and such books shall be open to his 
inspection. The Contractor should seek prior permission from the employer 
for subletting whole and/or part of the work to any sub-contractor. 

(iii) The obligations imposed by sub-clause (i) and (ii) above are without 
prejudice to the obligation of the Contractor under any statute, rules or 
order binding to the Contractor or other conditions of the contract. 

(iv) It is an agreed term of the contract that the employer reserves t h e right to 
carry out post-payment Audit and/or technical examination of the works 
and the final bill, including all supporting vouchers, abstracts etc. and to 
make a claim on the Contractor for the refund of any excess amount paid 
to him if as a result of such examination any over payment to him is 
discovered to have been made in respect of any work done or alleged to 
have been done by him under the contract. 

1.5.18 All payments in respect of the contract during the currency of the contract 
shall be made through Electronic Clearing System (ECS) / National 
Electronic Funds Transfer (NEFT/RTGS). The successful tenderer on award 
of contract must submit ECS/NEFT/RTGS Mandate Form complete in all 
respects as detailed at Form No. 8 of the tender document. However, if the 
facility of ECS/NEFT/RTGS is not available at a particular location, the 
payments shall be made by cheque. 

1.5.18.1 The Contractor and concerned staff/Engineer shall ensure that every Running 
bill & Final Bill shall be technically checked by DFCCIL before making 
payment. The Contractor shall produce the original documents/Register for 
which copy is attached with “On Account” Bill at time of checking and/or 
Technical Scrutiny of the “On Account Bill” as and when asked by Engineer/ 
representative of DFCCIL / Investigating Agency to do so. 
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1.5.19 Performance Guarantee:-  As per Para 16.(4 ) Part –I Chapter-IV of GENERAL 

CONDITIONS OF CONTRACT 
 

1.5.20 Mobilization Advance:- (Applicable for Advertised tender of value more than 
Rs.25.00 crore) 

(a) The Tenderer/Contractor may be granted a recoverable interest bearing 
mobilisation advance up to 10% of the contract value provided  mobilisation 
advance is admissible as per the tender conditions and he specifically 
applies for it while tendering. If the tenderer fails to apply specifically for 
Mobilisation Advance while giving his offer at the tendering stage in case 
where grant of Mobilisation Advance is permissible, no subsequent requests 
from him for grant of this advance will be entertained. The rate of 

interest is 4.5% per annum above the Base Rate of State Bank of India, as 
effective on the date of approval of payment of Mobilisation Advance by the 
competent authority. 

(b) The advance will be granted in two instalments viz., 5% of the contract 
value on signing of the contract agreement and the balance 5% on 
Mobilisation of site establishment, setting up offices, bringing in equipment 
and actual commencing of work. Each instalment will be released on 
submission of a security in a form acceptable to the DFCCIL (similar to 
Performance Guarantee notified in Clause 16.(4) (b) of General conditions 
of contract for the amount of the at least 110% of the value of the sanctioned 
advance amount covering instalment together with interest charges 
calculated up to the end of the contract period. The tenderer who seeks 
Mobilisation Advance should be specific about the course of action 
proposed to be followed in producing the security to the satisfaction of the 
Railway. Each security should be at least not less than one lakh rupees. 
These securities shall be returned as and when the value of the advance plus 
interest is recovered from the running bill. 

(c) The recovery of the advance and interest thereon will be made through the 
every on account bills, pro-rata, commencing from the time the value of 
the work executed under the contract reaches 15% of the contract value and 
completed when the value of the work executed under the contract reaches 
85% of the contract value or assessed value whichever is less. 

 
(d) The Mobilisation Advance granted shall be returned back to the DFCCIL in 

case the work is not completed in the original contract completion period. 
(e) The Bank Guarantee shall be from a Nationalised Bank in India or State Bank 

of India, in a form acceptable to DFCCIL. (Tender Form No. 19 of the tender 
documents). 

Note: The instruments as listed under Performance Guarantee vide Clause 16 
(4) (b) of General Conditions of contract will also be acceptable for Guarantee 
in case of Mobilisation Advance. 

 

 
 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 120 of 202 

1.5.21 Arbitration:- Refer to clause 63 & 64 of GCC. 
 

1.6 GST 
GST as applicable from time to time on taxable value of each running 
account bill shall be paid. Contractor should bear the fact in mind while 
quoting the rates that GST will not be paid extra; rates are inclusive of 
GST as per prevailing rates. Documentary evidence of deposition of GST 
will be produced by contractor. 

1.6.1 PERMITS, FEES, TAXES & ROYALTIES 
Unless otherwise provided in the contract documents, the contractor shall 
secure and pay for all permits, Government fees and licenses necessary 
for the execution and completion of the works. The contractor shall pay all 
taxes and duties including GST tax.  
The DFCCIL authorities will not take any responsibility of refund of such 
taxes/fees. Any violation, in the legal provision of taxes, duties, permits and 
fees, carried out by the Contractor and detected subsequently shall be sole 
responsibility of the Contractor and his legal heirs. 

 
1.6.2 STATUTORY INCREASE IN DUTIES, TAXES ETC 

Tenderers will examine the various provisions of the central Goods and 
services Tax Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 
(IGST)/ Union Territory Goods and services tax Act, 2017/(UTGST)/respective 
state’s state Goods and services tax Act (SGST) also, as notified by 
central/state Govt & as amended from time to time and applicable taxes 
before bidding. Tenders will ensure that full benefit of input Tax Credit (ITC) 
likely to be availed by them is duly considered while quoting rates. 

All the taxes and duties levied by the State and Central Govt. and by Local 
Bodies at the prevailing rates applicable on the date of receipt of tender shall 
be fully borne by the Contractor and shall not be reimbursed to him on any 
account. 

Further DFCCIL shall not honour any claim arising out of any increase in any 
of the prevailing statutory duties, taxes, levies, octroi, etc. At the time of 
quoting/bidding contractor should bear the above fact in mind. 

The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 
required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the 
award of contract, without which no payment shall be released to the 
contractor. The contractor shall be responsible for deposition of applicable 
GST to the concerned authority. 

 

1.6.3 EXCISE DUTY OR ANY OTHER TAXES/DUTIES: 

The contractor shall bear full taxes / duties levied by state government 
and / or Central Government/ Local bodies from time to time. This would be 
entirely a matter between the contractor and the State / Central Government/ 
Local bodies. No claim, what so ever, on this account shall be entertained by 
DFCCIL. 
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1.6.4 ROAD TAX CHARGES: 

Road Tax/Charges levied by Government for movement of vehicles of 
contractor, used in transportation, shall be borne by the contractor and no re-
imbursement on this account will be made by the DFCCIL. 

 
1.6.5 FOREIGN EXCHANGE REQUIREMENTS: 

Any demand of foreign exchange for importing of equipment’s and materials 
shall not be accepted. 

 
1.6.6 ANTI PROFITEERING CLAUSE. 

The contractor should adhere to anti profiteering provisions as per section 
171 of the CGST Act. Where due to change in the rates GST/Change in law, 
the contractor gets any credits/benefits, the same shall be passed on to 
DFCCIL by way of reduction in prices. 

 
1.6.7 INTEGRITY PACT:- 

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 
issued by Ministry of Heavy Industries (DPE) all PSU should enter into 
Integrity pact in the required proforma in their procurement transaction/ 
Contracts with suitable changes specific to the situation in which the pact is to 
be used. The pact, entering into which would be a preliminary qualification for 
any bidder, essentially envisages an agreement between the prospective 
vendors / bidders and the DFCCIL, committing the persons/ officials on both 
sides not to resort to any corrupt practices in any aspect / stage of the 
contract. 

A copy of pre contract integrity pact is enclosed as Form no. 20 for signature of 
bidder as acceptance, as and when Independent External monitor is appointed. 
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PART-II 

TECHNICAL SPECIFICATION 
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TECHNICAL SPECIFICATIONS 
 

2.0  The Materials, workmanship, technical specification refer  
 
(i) Indian Railways Unified Standard Schedule of Rates' (IRUSSOR-2019) and 

'Indian Railways Unified, Standard Specification (IRUSS-2019) and  
(ii) Delhi Schedule of rates Vol-1&2 2018, CENTRAL PUBLIC WORKS 

DEPARTMENT Specification Vol-1&2, 2019. Apart from the basic data, 
specifications etc. all items of works shall be governed by the Codes & 
Specifications as detailed and as revised / corrected / amended up to 28 
days before the due date of submission of the Bid Proposal.  
 
Further, if any specification(s) mentioned above not available, GOOD 
industrial practices and/or Manufacturer’s catalogue are to be referred in 
consultation with DFCCIL and decision of DFCCIL shall be final & binding 
to contractor. 

 
2.1 Inspection and Rectification 

 
During erection of cover over shed, the contractor shall provide all facilities and 
permit the Engineer to inspect the field assembly, site bolting and erection of 
spans. 

 
After inspection by the Engineer, the contractor shall identify cause of any 
defect, imperfection and/or fault noticed during such inspection and initiate 
corrective action as per the direction of the Engineer. All defects, imperfections 
of faults for which the contractor is liable under the contract, shall be made good 
by the contractor to Engineer‟ satisfaction and the cost of identifying and 
rectifying such defects, imperfection or faults shall be borne by the contractor. 

 
2.2 Erection & Equipment: 
2.2.1  The Contractor shall provide at his/her own cost all tools, machinery, 

equipment and erection material necessary for the expeditious execution of the 
work and shall erect the structural steel and iron work, in every respect as 
covered by the contract and in accordance with the drawings and specifications. 

 

2.2.2 If any labour, material, plant staging haulage and storage facilities are to be 
provided by the Engineer, details of such items and the conditions under which 
these are to be supplied shall be clearly specified in the contract agreements. In 
the absence of any such provisions in the agreement, the Contractor shall make 
his/her own arrangement for such items. 

 
2.2.3 Before starting the work, the Contractor shall advise the Engineer fully as to the 

method he/she proposes to follow and the amount and character of equipment 
he/she proposes to use, which shall be subjected to the approval of the Engineer. 
The approval of the Engineer shall not be considered as relieving the Contractor 
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of the responsibility for the safety of his/her method or equipment or from 
carrying the work in full accordance with the drawings and specifications. 

2.2.4 All temporary work shall be properly designed and substantially constructed for 
the loads, which it will be called upon to support. Adequate allowance and 
provision of a lateral forces and wind loads shall be made according to local 
conditions and ensure that support shall not settle during erection. 

2.3 Further Drawing and Instructions: 
 

(i) Chief General Manager/Dy.CPM DFCCIL shall have full power to make and 
issue further drawings or instructions or direction from time to time as may 
appear necessary and proper to the contractor for efficient construction, 
completion and maintenance of the works. The contractor shall be bound by 
the same as fully as be if they had been mentioned or referred to in the 
contract, and the contractor shall not be entitled to any extra payment in 
respect of any work or materials shown or directed to be done supplied by such 
further drawings or instructions required for completion of unless the Chief 
General Manager/Dy. CPM DFCCIL have given an extra order for the same 
in writing. The contractor shall be responsible for close scrutiny of the drawings. 

(ii) If the works are required to be done in Railway/DFCCIL Yards and Tracks are 
to be crossed, the tenderer shall inspect the site and make himself thoroughly 
acquainted with site condition and quote rate considering these aspects. 

(iii) The work shall have to be done in such a manner that the normal working of the 
Railway within the railway yard does not get disturbed. No material/temporary 
structures should be kept adjacent to the running track which may infringe rail 
traffic. The contractor shall take necessary precaution to prevent/cause 
damage to the Railway/DFCCIL property & staff during the execution of the 
work. 

(iv) All the work to be executed as per approved drawings, instruction of site 
Engineer and no any extra payment shall be made for protection etc. 

(v) The contractor shall submit the detailed design and drawing prior to 
start of the work. For this work nothing extra shall be paid to the 
contractor. 

 

2.4    Commencement of the Erection Work at site: 
The contractor shall commence the erection work when and as soon as, but not 
until, he receives instructions from Engineer to do so.  

 

2.5  Contractor to Study Drawing & Specification etc. and His Liability: 
The contractor shall be responsible for close scrutiny of the approved drawings 
supplied by the DFCCIL, For any discrepancies, error or omission in the 
drawings or other particulars indicated therein, the contractor shall approach the 
DFCCIL immediately for rectification of indicated therein, the contractor shall 
approach the DFCCIL immediately for rectification of such discrepancies, 
errors and omission. If any dimension/figure/features etc. on approved 
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drawings or plans differ from those drawings or plans issued to the 
contractors at the time of calling the tender, the dimensions as figured upon the 
approved drawings or plans shall be taken as correct. 

 

2.6 Contractor to Submit his Time Table: 
 

The contractor shall submit a monthly progress of work done during the month 
by the 4th day of the following month. He will also give the programme of coming 
month by 25th of each month. The programme will be subject to alteration at the 
discretion of the DFCCIL officials. 

 

2.7 Any Doubted Points to be referred to the Chief General Manager/Dy. CPM/PM, DFCCIL: 
 

Should there be any doubt or obscurity as to anything to be done or not to be 
done by the contractor or as to these instructions or as to any matter or thing, 
the contractor must set forth such doubt or obscurity in writing and submit the 
same to Chief General Manager/Dy. CPM/PM DFCCIL. Only such reply as 
the said Chief General Manager/Dy. CPM/PM DFCCIL may be in writing given 
shall be taken as the authoritative interpretation of the point in doubt or obscurity. 

 

2.8 Contractor’(s) Liability: 
 

Any fitting, accessory or apparatus which may not have been mentioned in 
this specification or the drawings, but which are usual or necessary in the 
execution of such work, are to be provided by the Contractor without extra 
payment. The whole work must be completed in all details, whether mentioned 
in this specification or not, with the exception of such work as has been 
specified in the schedule of items to be separately provided for in the Contract. 

 
Notwithstanding the specifications and conditions stated in the contract, the 
contractor shall keep the Engineer/ Employer authority fully indemnified and free 
from all liabilities and risks consequential to any lapse on his part in respect of 
material quality, standard of workmanship, accuracy of fabrication and the like. 
He shall provide all labour  and material required for execution of the work as per 
all standards and specifications. 

DFCCIL desires that successful contractor should establish (at his own cost) the 
fabrication workshop near the site only for close monitoring of all the quality 
aspects of this contract work. Contractor’s request for establishing 
workshop/using workshop proposed/located away from the bridge site shall require 
prior approval. 

 

2.9 Contractor shall establish fully equipped laboratory for all the tests required on 
materials/processes/products as per provisions of the contract, Specifications and the 
direction/approval of the Engineer. Costs of these are deemed to be included in the 
quoted rates. Prior approval of the engineer shall be obtained for non-installation of 
such testing equipments which cannot be installed in normal course due to any 
reason. However, engineer’s decision (for installation and non-installation) in this 
regard shall be final binding and conclusive. 
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2.10      Site Facilities by the Contractor: 
Contractor shall provide office / site facilities at the approach site / other 
locations for ensuring smooth and efficient communication and work execution. 
Cost of these facilities deemed to be included in the quoted rates and nothing 
extra shall be paid for this item. 
Contractor shall (at his own cost) depute / nominate safety officers(s) for 
supervising safety aspects of all works/process including enabling arrangements 
for execution and inspection of the work. Safety systems/arrangements should 
be made for each activity of fabrication/erection and its inspection and same 
should be certified by nominated safety officer. 

 

2.11      METHOD OF MEASUREMENT FOR PAYMENT 
 
The method of measurement and payment for the schedule items shall be done 
according to SOR/DSR and their specifications.  
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PART-III (A) 
ADDITIONAL TECHNICAL SPECIFICATION 

 
1.1 GENERAL: 
In these Special Conditions of Contract the following terms shall have the meaning hereby 
assigned to them except where the context otherwise requires: 
"General Condition of Contract" shall mean General Conditions of Contract – as contained in 
this Tender/ Bid document vide Part I, chapter IV . 
Standard Specifications shall mean specifications of CPWD DSR. 
Standard Schedule Items/Rates shall mean the Items/Rates in the CPWD DSR.  
Standard Specifications shall mean Indian Railways Unified, Standard Specification (IRUSS-
2019) 
Standard Schedule Items/Rates shall mean the Items/Rates in the Indian Railways Unified 
Standard Schedule of Rates' (IRUSSOR-2019).  
 
All other terms shall have the same meaning as assigned to them in the General Conditions 
of Contract and Standard Specifications. 
Where there is any conflict in conditions/Specifications contained in various parts, order of 
precedence will be as given below- 
• Any foot note given by the CPWD SOR/ IRUSSOR in the schedule of quantities and rates. 
• Description of item in the Schedule of Quantities and rates. 
• Special Specifications. 
• Additional Special Conditions/of Contract. 
• Standard Specifications. 
• Special Conditions of Contract. 
• General Conditions of Contract. 

 
Where there is any conflict in the description, Unit, rate etc. of items based  of CPWD DSR 
Vol-I & Vol-II  as included in the “Schedule of items shall prevail for the respective items of 
tender.  
In the event of conflict between special condition /Technical specification /other guidelines, 
(available in the tender), the decision of the DFCCIL administration is final and binding to the 
contractor. No claim in this regard shall be entertained.  
Every endeavour has been made to avoid any error which can materially affect the basis of 
the Bid and it is understood that the Contractor has taken upon himself and provided for the 
risk of any error which may be subsequently and shall make no subsequent claim on account 
thereof. 
 

1.2 Production of Test Certificates: 
The contractor shall have to produce Test Certificates for any items of material procured by 
him for use in the work as may be called for by the Engineer or his representative to establish 
that the materials conform to the specification for the works. The Contractor shall produce 
Test Certificates issued by an authority acceptable to the Engineer in regard to the relevant 
properties of high tensile steel wires, reinforcement steel or structural steel (as supplied and 
used by the Contractor) including the country name of manufacturer) . 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 128 of 202 

 
1.3. Payment of Royalty Charges: 
All taxes, royalty charges, etc. of whatever nature in connection with the work including 
extraction and supply of rubble stone/stone ballast/sand/Moorum/earth or any other material 
used on the work shall have to be borne by the Contractor. The Contractor will be required to 
obtain a royalty clearance certificate from the concerned Revenue Authorities/Collector and 
produce the same to the Engineer when asked. 
1.4. Royalties And Patent Rights: 
The Contractor shall defray the cost of all royalties, fees and other payments in respect of 
patents, patent rights and licenses which may be payable to patentee, licensee or other 
person or corporation and shall obtain all necessary licenses. The contractor shall indemnify, 
the Railway or any agent, servant or employee of the Railway against any action, claim or 
proceedings relating to infringement use of any patent or design any alleged patent or design 
rights and shall pay any royalties or other charges which may be payable in respect of any 
articles or materials or part thereof included in the contract. In the event of any claim being 
made or action being brought against the Railway /DFCCIL or employee of the 
Railway/DFCCIL in respect of any such matters , as aforesaid, The contractor shall indemnify 
notified thereof. Provided that such indemnify shall not apply when such infringement has 
taken place in complying with the specific direction issued by the Railway but the contractor 
shall pay any royalties or other charges payable in respect of any such use. 
1.5. Income Tax 
Income Tax as per rates applicable/amended under the Income Tax Act of work shall be 
deducted at source unless the contractor is exempted by Income Tax Authorities. 
1.6 Cutting/Up Rooting Of Trees: 
No extra rate shall be paid for cutting or up-rooting trees but the contractor would be 
authorised to take away the tree observing the forest laws of the land. 
1.7 Observance of Bonded Labour System (Abolition Ordinance Act, 1975): 
The “Bonded Labour System (Abolition Ordinance, 1975)” would apply to the present 
contract. The contractors shall duly observe the provisions thereof. 
2.1. Precautions While Working In The Vicinity Of Track: 
2.1.1 The contractor shall not commence any work in the vicinity of Railway track without 
presence of authorised DFCCIL official/ concerned Railway supervisor or his representative 
and contractor’s supervisor at site. 
2.1.2 The look out and whistle caution orders shall be got issued to the trains and speed 
restrictions where considered necessary shall got imposed, from Railway by DFCCIL. In this 
regard the contractor shall assist by deploying manpower, providing speed restriction and 
safety board’s etc. No extra payment shall be made to the contractor in this regard. 
2.1.3 The supervisors/Workmen should be counselled about safety measures. 
Supplementary site specific instructions, wherever considered necessary shall be issued by 
the Engineer/Engineer’s representative. The methodology along with safety plan proposed to 
be adopted by the contractor for execution of the work shall be prepared by the contractor 
and to be submitted to the Engineer for necessary approval. The Engineer shall approve the 
Methodology for ensuring safety at Site. The Contractor shall co-operate the Engineer in 
obtaining approval of said safety method statement. No extra payment shall be made to the 
contractor in this regard. 
2.1.4 The contractor shall keep an assurance register at each site which will have to be 
signed by Engineer/DFCCIL’s authorised official/Engineer’s Representative and the 
Contractor/ his authorised Representative for respective Site. 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 129 of 202 

2.1.5 The contractor shall not allow any road vehicle belonging to him or his suppliers etc., to ply 
in railway land next to the running line. If for execution of certain works viz. Earthwork for parallel 
railway line and supply of ballast for new or existing rail line gauge conversion etc. road vehicles 
are necessary to be used in railway land next to the railway line, the contractor shall apply to the 
engineer in-charge for permission giving the type and no. of individual vehicles, names and 
license particulars of the drivers, location, duration and timings for such work/movement. The 
engineer-in charge or his authorised representative will personally counsel examine & certify, the 
road vehicle drivers, contractor’s flagmen and supervisor and will give written permission giving 
names of road vehicle drivers, contractor’s flagmen and supervisor to be deployed on the work, 
location, period and timing of the work. This permission will be subject to the following obligatory 
conditions: 
The road vehicles and drivers will ply only between sunrise and sunset. Nominated vehicles and 
drivers will be utilized for work in the presence of at least one guardman/flagman and one 
supervisor certified for such work.  
The contractor shall provide the suitable barricading at distance not less than 3.5m from centre 
line of the adjoining track, as directed by Engineer/ Engineers representative according to 
approved safety plan and the Method statement. No extra payment shall be made to the 
contractor for such barricading. The vehicles shall ply 6m. Clear of track. Any movement/work at 
less than 6m and upto minimum 3.5 clear of track centre shall be done only in the presence of 
DFCIL / Railway employee authorised by the Engineer-incharge. No part of the road; vehicle will 
be allowed at less than 3.5m from track centre. Cost of such railway employee shall be borne by 
the railway. 
The contractor shall remain fully responsible for ensuring safety & in case of any accident, shall 
bear cost of all damages to this equipment & men and also damages to railway and its 
passengers. 
Semi-permanent fencing as approved by the DFCCIL/Railway Engineer should be provided by 
the contractor at his own cost along the running line at a distance of 3.5 metres from the 
centreline of the nearest track at work sites where vehicles/machineries are likely to ply close to 
the track. This fencing should remain in position till the vehicles/machinery are required to work 
adjacent to running line. 
Engineer-inch rage may impose any other condition necessary for a particular work or site. 
Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground or from solid construction except for such short period work as can be done safely 
from ladders. when a ladder is used an extra labour shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, suitable foot holds and hand-holds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 
horizontal to one vertical). 
2.1.6 Joint procedure for undertaking digging work in the vicinity of underground 

signalling, electrical and telecommunication cables. 
1 Prior to commencement of the digging work in Railway boundary the contractor 

shall seek the identification of the underground cables and utilities from the 
Engineer. The Engineer shall arrange for the joint site inspection with the 
concerned officers/officials of the relevant departments to locate/identify the 
underground cables and utilities at site underground cables and utilities. The 
contractor through Engineer shall approach in writing to Sr.DSTE / DSTE or 
Sr.DEE/DEE of the section for permitting to undertake the work, after ensuring 
that the concerned executing agencies, including the contractor have fully 
understood the S&T and Electrical cable route plan shall permit the work in 
writing. 
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2 After getting the permission from S&T or Electrical Deptt. as the case may be, 
the relevant portion of the cable route plan shall be attached to the letter through 
which permission is issued to the contractor by Engineer for commencement of 
work. 

3 Engineer/Engineer’s representative shall ensure that the contractors have fully 
understood the cable route plan and the precautions have been taken by the 
contractor to prevent damage to the underground cables. The contractor shall be 
asked to study the cable plan and follow it meticulously to ensure that the safety 
of the cable is not endangered. 

4 The Engineer/Engineer’s representative shall pass on the information to the 
concerned SE (P. Way), SE (Works), SE (Sig), SE (Tele), SE (Elect) & Rail Tel 
official about the works being taken up by the contractors in their sections at 
least 3 days in advance of the day of the work. 

5 On receiving the above information, SE (P. Way), SE (Works), SE (Sig), SE 
(Tele), SE (Elect) & Rail Tel official shall visit the site on or before the date of 
taking up the  work and issue permission to the contractor to commence the 
work after checking that adequate precautions have been taken to avoid the 
damage to the cables. The permission shall be granted within 3 days of 
submission of such requests. The permission letter shall indicate the contact 
numbers of Test Room / Network Operations Centre of Rail Tel / TPC/ Elect. 
Control. 

6 Where the nature of the work taken up is such that the OFC or other S&T cables 
or Electrical cables is to be shifted and relocated, notice of minimum one week 
shall be given so that the Division / Rail Tel / Construction can plan the works 
properly for shifting. Such shifting works shall, in addition, for security and 
integrity of the cables, be supervised by S&T supervisors / Tail Tel supervisors / 
Electrical Supervisors. 

7 The concerned SE(P. Way), SE(Works / SE(Sig) / SE (Tele) SE (Elect) or Rail 
Tel supervisors, supervising the work of the contractor shall ensure that the 
existing emergency sockets are not damaged in view of their importance in 
providing communication during accident / emergency. 

8 In case of minor nature of works where shifting of cable is not required, in order 
to prevent damage to the cable, the Contractor shall take out the S&T or optical 
fibre cable or Electrical cable carefully from the trench and place it properly 
alongside at a safe location before starting the earthwork under the supervision 
of SE (Sig) or SE (Tele) or SE (Electrical). The cable shall be reburied soon after 
completion of excavation with proper care including placement of the brick over 
the cable by the concerned S&T supervisors or Electrical Supervisors. However, 
the work will be charged to the concerned engineering works. 

9 In all the sections where major project are to be taken up / going on Rail Tel / S&T 
Deptt. shall deploy their official to take preventive / corrective action at site of work. 
The Engineer / Engineer’s representative shall help contractor for co-ordination 

10 Any damage caused to OFC/Quad cable or Electrical cable during execution of the  
work, due to negligence of the contractor or his manpower-resources deployed for 
execution of work necessary debit for corrective action as advised by Railway shall 
be raised on Contractor and recovery of such debit shall be made from his on 
account bill or any amount payable for the said ROB work or any other work in 
DFCCIL. 
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3. Special condition for contractor’s Vehicle plying near Railway track. 

3.1 The contractor shall not allow any road vehicle belonging to him or his suppliers etc. 
to ply in railway land next to the running line. If for execution of certain works viz. 
earthwork for parallel railway line and supply of ballast for new or existing rail line 
gauge conversation etc. road vehicle are necessary to be used in railway land next to 
the Railway line, the contractor shall apply to the engineer-in-charge for permission 
giving the type and number of individual vehicles, names and license particulars of 
the drive, location, duration and timings for such work / movement. The engineer in 
charge or his authorized representative will personally counsel, examine and certify, 
the road vehicle drivers, contractor’s flagmen and supervisor and will give written 
permission giving names of road vehicles drivers, contractor’s flagmen and supervisor 
to be deployed on the work, location, period and timing of the work. This permission 
will be subject to the following obligatory conditions: 

 
3.2 Road vehicles can ply along the track after suitable cordoning of track with minimum 

distance of 6 m from the centre of the nearest track. For plying of road vehicles during 
nig hours, adequate measures to be communicated in writing along with a site sketch 
to the contractor / contractor’s representative and controlling engineers / supervisors 
in charge of the work including officers and the in charge of the section. 

 
3.3 Nominated vehicles and drivers will be utilized for the work in the presence of at least 

one flagman and one supervisor certified for suck work. 
 

3.4 The vehicles shall ply 6m clear of track. Any movement / work at less than 6 m and up 
to minimum 3.5 m clear track centre shall be done only in the presence of railway 
employee authorized by the engineer-in-charge. No part of the road vehicle will be 
allowed at less than 3.5 m from track centre. Cost of such railway employee shall be 
born by the railway. 

 
3.5 The contractor shall remain fully responsible for ensuring safety and in case of any 

accident, shall bear cost of all damages to this equipment and men and also damages 
to Railway and its passengers. 

 
3.6 Engineer-in-charge may impose other condition necessary for a particular work or 

site. 
 

3.7 The staff engaged by the contractor at site should be competent enough for the job. 
They should possess the certificate of competency certificate, necessary training will 
be arranged by the contractor at his cost by an expert to enable officer nominated by 
sectional Sr. DEN/ DEN/Dy CPM- DFCCIL in-charge to accord permission for the job. 
Without a suitable competency certificate, the contractor’s supervisors shall not be 
allowed to carry out concreting and earthwork. 
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4.  Issue of Identity Cards by Contractors: 

4.1 The contractor is bound to issue identity card to each and every person employed by 
him and deployed for execution of contract work as per the prescribed format 
provided in the tender at his cost. Failure on part of the contractor to issue of identity 
cards to their employees will be treated as breach of contract conditions.  

It is mandatory on part of every employee, deployed by the contractor to keep in his 
possession the identity card, issued by the contractor throughout the execution of the 
work. Failure to possess such identity card will be treated as unauthorized presence in 
the railway premises and such person shall be liable for prosecution as per law. It is 
mandatory for the contractor to submit the list of the employee issued with the identity 
cards and deployed for the particular contract, to Railway/DFCCIL Engineer at site 
before commencement of the work and also for any changes made during the 
execution of the work. 
No claims whatsoever arising out of implementation of special conditions pertaining to 
issue of identity cards shall be admissible. 
 

4.2 Site Lab 

The contractor shall be set up a site lab with minimum equipment listed below; 

1. IS sieve sets for sieve analysis. 
2. 15 X 15 X15 cms cubes minimum 15 nos. 
3. Cubes for cement test of 7.09 X 7.09 X cm 
4. Vicate apparatus. 
5. Cube testing machine of minimum 100 T capacities. 
6. Measuring cylinder. 

In case they have not brought the aforesaid articles or have not set up the lab, 
DFCCIL shall set up the same and actual cost plus 10% shall be recovered from the 
bills. 
 

4.3 Disaster management 

“All the available vehicles and equipment of the contractor can be drafted by the 
DFC/Railway Administration in case of accidents/natural calamities involving 
human lives. The payment for such drafting shall be made according to the rates 
as shall be fixed by the Engineer. However, if the contractor is not satisfied with 
the decision of the Engineer in this respect he may appeal to the Dy CPM/CGM-
DFCCIL/ within 30 Days of getting the decision of the Engineer, supported by 
analysis of the rates claimed. The Dy CPM/CGM-DFCCIL/’s decision after 
hearing both the parties in the matter would be final and binding on the 
contractor and the Railway.” 

(1) Non- employment of labourers below the age of 15:- the contractor shall not 
employ children below the age of 15 as labourers directly or through petty 
contractors or sub-contractors for the execution of work. 

 
(2) Medical certificate of fitness for Labour:- It is agreed that the contractor shall 
not employ a person above 15 and below 19 years of age for the purpose of 
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execution of work under this contract unless a medical certificate of fitness in 
the prescribed form (proforma at Form No. 15) granted to him by a certifying 
surgeon certifying that he is fit to work as an adult is obtained and kept in the 
custody of the contractor or a person nominated by him, in this behalf and he 
person carries with him, while at work, a token giving a reference to such 
certificate. It is further agreed that the responsibility for having the adolescent 
examined medically at the time of appointment or periodically till he attains the 
age of 19 years shall devolve on the contractor and all the expenses to be 
incurred on this account shall be borne by him, and no fee shall be changed 
from the adolescent or his parent for such medical examination. 

(3) Period of validity of Medical fitness certificate: - A certificate of fitness granted 
or renewed for the above said purposes shall be valid only for a period of one 
year at a time. The certifying surgeon shall revoke a certificate granted or 
renewal if in his opinion the holder of it is, no longer for work in the capacity 
stated therein. Where a certifying surgeon refuses to grant or renew a certificate 
or revoke a certificate, he shall, if so required by the person concerned state his 
reasons in writing for doing so. 

 
(4)Medical Re-examination of Labourer:- Where any official appointed in this 
behalf by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age group 
16-19 years is without  a certificate of fitness or is having a certificate of fitness 
but no longer fit to work in the capacity stated in the certificate, he may serve on 
the contractor or the person nominated by him in this regard, a notice requiring 
that such person shall be examined by a certifying surgeon and such person 
shall not, if the concerned official so directs, be employed or permitted to do any 
work under this contract unless he has been medically examined and certified 
that he has been granted a certificate of fitness or a fresh, as the case may be. 

 
4.4 Submission of Photographs: 

4.4.1 The contractor shall arrange to submit two sets of minimum 6  Nos. of 
photographs of  each site i.e. each cover shed of size 5”x7” showing various 
stages of different activities. The photograph shall be taken for every important 
activity during execution of work as decided by the Engineer for display and 
record purpose. In addition, the contractor will submit 2 sets of 2 laminated 
photographs of size 12”x18”. If the photograph as listed above are not 
submitted then recovery of Rs. 50,000/- shall be made from the contractor’s 
bill. 

5. Special Conditions for working of Road Cranes:  

5.1. No machine shall be selected to do any lifting on a specific job until its size and 
characteristics are considered against the weights, dimensions and lift radii of the 
heaviest and largest loads. 
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5.2. The contractor shall ensure that a valid Certificate of Fitness is available before use of 
Road Cranes. 

5.3. Contractor can utilise the services of any competent person as defined in Factories 
Act, 1948 and approve by Chief Inspector of Factories. 

5.4. The laminated photocopies of fitness certificate issued by competent person, the 
operator’s photo, manufacturer’s load chart and competency certificate shall always be 
either kept in the operator cabin or pasted on the visible surface of the lifting 
appliances. 

5.5. All lifting appliances including all parts and gears thereof, whether fixed or movable 
shall be thoroughly tested and examined by a competent person once at least in every 
six months or after it has undergone any alterations or repairs liable to affect its 
strength or stability. 

5.6. In addition, it is also advised that for all the works being executed by the Road Cranes, 
the above stipulations should be checked. These instructions should be strictly 
observed. 

6. FOREIGN EXCHANGE REQUIREMENTS:  

Any demand of foreign exchange for importing of equipments and materials shall not be 
accepted. 
 
7. EMERGENCY WORKS 

 In the event of any accident or failure occurring in the execution of work/ arising out of it 
which in the opinion of the Engineer requires immediate attention, the DFCCIL/Railway may 
bring its own workmen or other agency/agencies to execute or partly execute the necessary 
work or carry out repairs if the Engineer-in-charge considers that the contractor(s) is/are not 
in a position to do so in time without  giving any notice  and charge the cost thereof, to be 
determined by the Engineer-in-charge, to the contractor.  
 
8. CUTTING/UP ROOTING OF TREES:  

No extra rate shall be paid for cutting or up-rooting trees but the contractor would be 
authorised to take away the tree observing the forest  laws of the land. 
 
9. JURISDICTION OF COURTS: 

 If any dispute arises between the parties with respect to this contract, any application or suit 
shall be instituted only in the court within the local limits of jurisdiction, the CGM / 
Ahmedabad DFCCIL Office is situated and both the parties shall be bound by this clause. 
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EXTRA SAFETY PRECAUTIONS 

 
10. SAFE METHODS: 

The Contractor shall at all times, adopt such safe methods of working as will ensure safety of 
structures, equipment and labour. Safety rules that should be adhered to are given as 
guidelines in Annexure C. If at any time, the DFCCIL finds the safety arrangements 
inadequate or method of working unsafe, the Contractor shall take immediate corrective 
actions as directed by the Engineer's representative. Any directions in the matter shall in no 
way absolve the Contractor of his sole responsibility to adopt safe working methods. The 
Contractor is responsible for providing skilled personnel and adequate expert supervision so 
as to ensure complete safety.  
It is the responsibility of the Contractor to ensure safe loading, transportation and unloading 
of materials and equipment etc. Any loss or damage caused to adjacent Railway/DFCCIL 
property will have to be made good by the contractor at his/their own cost, failing which 
recoveries shall be effected from the running bill of the contractor as per the Clause No. 46(1) 
of the General Conditions of Contract. 
 
The liability arising out of accidents, if any, to persons will be met by the contractors and the 
Railway/DFCCIL will not be responsible for any damage or compensation thereof. The 
contractor shall follow the provisions laid down in Contract Labour Act, 1972. 
The contractor shall be entirely responsible for ensuring safety of his labour, vehicles, plant 
or equipment while working along or near the track and highways and shall programme his 
working so as not to interfere with the movement of trains and road traffic. No extra payment 
shall be allowed to the contractor for all safety precautions to be observed during the 
execution of the work. The cost of all such precautions shall be deemed to be included in the 
rates for all items of the schedule. 
 
 

10.1 SAFE WORKING METHODS: 

10.1.1 All or some of the works executed under this contract involve works on or 
alongside the Railway /DFCCIL track on which the railway/DFCCIL traffic is 
kept operative during or immediately after the completion of one or more 
phases of the contract work. In view of this position maintaining safe working 
conditions at the work site at all times for the safe passage of the train traffic 
is a primary over-riding condition required to be fulfilled by the contractor at all 
times. 

 
10.1.2 For this purpose, it is understood and agreed to by the contractor that the 

work executed by him under this contract shall at all times fulfill all the safety 
conditions in force on the railway from time to time to operate the train traffic. 

10.2 PROTECTION OF THE WORK SITE 
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10.2.1 On railway track where the train traffic will be operational during the 
execution of the contract work the protection of the works site as 
considered appropriate and adequate shall be arranged by the Engineer’s 
Representative at the Railway’s cost. 

10.2.2 Contractor shall be responsible for providing appropriate and adequate system 
for warning the contractor’s workmen about the train traffic on or in the vicinity 
of the site of work 

10.2.3 The contractor shall remain fully responsible for ensuring safety & in case of 
any accident, shall bear cost of all damages to the equipment & men and 
also damages to railway & its passengers. 

 
10.3 Scaffolding or staging more than 3.5 meters above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached bolted, braced and otherwise secured at least 1 meter high above the 
floor or platform or staging and extending along the entire length thereof with only such 
opening as may be necessary for the delivery of materials. Such scaffolding or staging shall 
be so fastened as to prevent it from swaying from the building or structure. 
 
10.4 Working platform gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and where the height of the platform or the gangway or the 
stairway is more than 3.5 meters above ground level or floor level, they should be closely 
boarded, should have adequate width and should be suitably fastened as described in the 
para above. 
 
10.5 Safe means of access shall be provided to all working platform and other working 
places. Every ladder shall be securely fixed.  No portable single ladder shall be over 10 
metres in length while the width between side rails in swung ladder shall in no case be less 
than 300 mm for ladders upto and including 3.5 metres in length. For longer ladders this 
width should be increased by at least 20 mm for each additional metre of length. Uniform 
steps  spacing shall not exceed 300 mm. Adequate precautions shall be taken to prevent  
danger  from electrical equipments. No materials on any of the sites of work shall be so 
stacked or placed as to cause danger or inconvenience to any persons or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident 
and shall be bound to bear the expenses of the defense.  of every  suit, action or other 
proceeding at Law that may be brought by any person for injury sustained owing  to neglect 
of the  above precautions and to pay any damages and cost which may be awarded in any 
suits, action or proceedings to any such persons or which may with the consent of the 
contractor be paid to compromise any claim by any such persons. 
 
10.6 Demolition:  Before any demolition is commenced and also during the process of the 
work: 
All roads and open areas adjacent to the work site shall either be closed or suitably 
protected; 
No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged; 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                                        For CGM/DFCCIL/Ahmedabad 

Page 137 of 202 

All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding; 
No floor, roof or other part of the building shall be so overloaded with debris or materials as to 
render it unsafe. 
All necessary personal safety equipment as considered adequate by the Engineer should be 
kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use, and the Contractor should take adequate steps to ensure proper 
use of equipment by those concerned. In addition, workers employed on mixing asphalted 
materials, cement and lime mortar shall be provided with protective goggle. 
workers engaged in white-washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles; 
workers engaged in welding works shall be provided with protective goggles; 
stone breakers shall be provided with protective goggles and protective clothing and seated 
at sufficiently safe intervals.  
10.7 The contractor shall submit the methodology proposed to be adopted for execution of 
works for approval of the DFCCIL/Railway Engineer with a view to ensure safety of trains, 
passengers & workers and he shall also ensure the methods and arrangements are actually 
available at site before start of work and contractor’s supervisors and workers have clearly 
understood the safety aspects and requirements to be adopted / followed while executing the 
work. 
 
10.8 The contractor shall maintain an assurance register at each site, which shall be got 
signed by both DFCCIL supervisor as well as contractor’s supervisor in token of their having 
understood the safety precautions to be observed at site. 
 
10.9 FORM FOR ENGINEERING WORK PERMIT (EWP) 

 
1. Name of the Railway/DFCCIL Supervisor 
2. Location of work 
3. Nature of work 
4. Agency 
5. Machineries deployed 
6. Working hours 
7. I have personally checked the arrangements of rope barricading, fencing at turning 

locations, posting of staff of Contractor, erection of display boards, training of staff, 
issue of permits to drivers and I am satisfied that it shall adhere to the standard safety 
precautions at site as reproduced in the enclosed Annexure ‘C’ and all relevant. 
       

Executive/ DFCCIL 
 
Remarks of APM/DFCCIL 
 
Remarks of Dy. CPM/PM/DFCCIL 
Based on the above certificate, I hereby permit the above work for a period of ________ days 
i.e. upto _______. 

Dy. CPM/Engg/DFCCIL 
      Date: 
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Notes 
1. A copy of this permit on issue shall be pasted on the site order book. 
2. Each work location shall require separate EWP 
 

10.10 ANNEXURE  'C' 

Safety precautions: General 
 
Safe working of contractors: A large number of men and machinery are deployed by 
the contractors for track renewals, gauge conversions, doublings bridge rebuilding etc. 
it is therefore essential that adequate safety measures are taken for safety of the 
trains as well as the work force. The following measures should invariably be adopted. 
 

i) The contractor shall not start any work without the presence of DFCCIL / Railway 
supervisor or his representative and contractors supervisor at site. 

 
ii) Where ever the road vehicles and/or machinery are required to work in the close 

vicinity of railway line, the work shall be so carried out that there is no infringement to 
the railway’s schedule of dimensions. For this purpose the area where road vehicles 
and/or machinery are required to ply, shall be demarcated and acknowledged by the 
Contractor. Special care shall be taken for turning/reversal of road vehicles/machinery 
without infringing the running track. Barricading shall be provided wherever justified 
and feasible as per site conditions. 

 
iii) The look out and whistle caution orders shall be issued to the trains and speed 

restrictions imposed where considered necessary. Suitable flagmen/detonators shall 
be provided where necessary for protection of trains.  

 
iv) The supervisor/workmen should be counselled about safety measures. A competent 

certificate to the contractor’s supervisor as per proforma annexed shall be issued by 
APM which will be valid only for the  work for which it has been issued. 

 
v) The unloaded ballast/rails/sleepers/other P. Way materials after unloading along track 

should be kept clear off moving dimensions and stacked as per the specified heights 
and distance from the running track. 

 
vi) Supplementary site specific instructions, wherever considered necessary, shall be 

issued by the Engineer-in-charge. 
 
(vii) The Engineer-in-charge shall approve the methodology proposed to be adopted by the 

contractor, with a view to ensure safety of trains, passengers and workers and he shall 
also ensure that the methods and arrangements are actually available at site before 
start of the work and the contractor’s supervisors and the workers have clearly 
understood the safety aspects and requirements to be adopted/followed while 
executing the work. 

 
There shall be an assurance register kept at each site, which will have to be signed by 
both, i.e. DFCCIL Supervisor or his representative as well as the contractor’s 
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supervisor as a token of their having understood the safety precautions to be observed 
at site.” 
 

 
10.11 Supplementary Precautions for working at ROB/RUB site. 
 
i) A rope having luminous red strip wrapped around it, must be stretched by tying to the 

OHE masts to indicate the area not to be infringed under any circumstances. The 
entire area of work should be demarcated by providing rope barricades and sign 
boards which will enable the workman posted at site and also the lorry drivers to have 
clear guidelines on movement of vehicles. 

 
ii) At every 500 mts, locations having adequate space & level for proper turning of 

vehicles shall be earmarked and a modular, portable 1 Mt. High steel fencing at a 
distance of 3.5m shall be erected in a length of 20 mts. for turning of vehicles. 

 
iii) At places of turning of vehicles planned out a safety guard/flagman in special orange 

colour luminous/reflective uniform shall be posted during execution of the work who 
shall supervise the turning of vehicles after seeing the movement of trains and shall 
ensure that under no circumstances the vehicle touches the fencing erected. These 
safety guards shall also carry Binoculars so as to watch the vehicles/trains from a 
distance as well for any necessary action by him if need be. Executive/DFCCIL in 
charge of the work shall ensure that slopes of the nominated places are kept away 
from the running lines so as to avoid the possibility of any rolling down of vehicles. 

iii) These nominated places shall have the status as of a Station for a run through train 
and the safety guard/flagman shall stand attentively facing the track and should hold 
green and red hand signal flags furled up on separate sticks, the green flag in the left 
hand and red flag in the right hand during day time and a lighted hand signal lamp with 
white light pointing towards passing trains during night time. If any unsafe condition is 
noticed on the train he shall attract the attention of Train crew by blowing whistle as 
well as showing danger or other signal as warranted. At the nominated turning place of 
each location, a board with text “Vehicle Turning station/W”’ shall be erected by the 
safety guard.‘W’ indicates the need for whistling by incoming train motorman / driver 
on the nearest track. In the event of any untoward incident like say a vehicle infringing 
the track safety guard/flagman shall arrange to stop the train by planting short circuit 
operating clip and putting detonators, showing red hand signal as in case of 
obstruction on a track.  

 
iv) At such nominated places temporary “whistle boards” shall be erected so as to invite 

the attention of Motorman/drivers to whistle when passing such locations.  
 

v) At each site where construction vehicles of the contractor are required to ply along the 
track a patrolman by the Contractor shall be deployed to see that the driver do not 
have any tendency to come closer to the track and infringe. 

 
vi) The Drivers/Motormen of trains plying on the nearest track shall be served with 

caution orders to look out for any obstruction at the places of work that infringes the 
train movements. 
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vii) All the authorized Drivers of the road vehicles/machines shall be given a red flag/ red 

lamp so that in the event of any obstruction they at least stop the incoming trains.  
 
viii) The Executive/DFCCIL incharge shall inspect every site every alternate working day 

and record his observations in Site order Book clearly indicating if the safety 
precautions are being adhered to or not /in case of violation or inadequacy, he shall 
suspend the work and report to APM / DPM or his Superiors. 

 
ix) APM/incharge shall carry out safety inspection once in a week and record his 

observations in the site order book pointing out deficiencies if any. In case he finds 
that safety precautions being taken are not as per the Standing procedure order he 
shall suspend the work and report to Dy. CPM/Engg/DFCCIL and all others as listed in 
the permit to work.  

 
x) Sectional Engineer as well as APM I/C while taking measurements & recording the bill 

shall  certify that all safety precautions stipulated in General/Special conditions of 
Contract have been followed by the Contractor.  

 
xi) Dy. CPM/Engg/DFCCIL incharge shall carry out detailed safety inspection once in a 

month of each site and shall scrutinize site order book in respect of adherence to 
safety precaution once in a fortnight. It shall be the responsibility of each APM to bring 
his site order books per bearer once in a fortnight to his Dy. CPM/Engg/DFCCIL 
incharge & put up to him. Dy. CPM/Engg/DFCCIL I/C must return the site order book 
the same day so as not to keep the site without site order book for more than a 
working day.  

 
xii) All the contractors shall be given copy of the procedure order so that they in turn 

drill/train their staff.  
 
xiii) The Contractor shall not allow any road vehicle (even belonging to him or his suppliers 

etc.) to ply in railway land next to the running line. If for execution of certain works viz. 
Earthwork for parallel railway line and supply of ballast for new or existing rail line 
gauge conversion etc. road vehicles are necessary to be used in railway land next to 
the railway line, the contractor shall apply to the engineer-in-charge for permission 
giving the type & no. of individual vehicles, names & licence particulars of the drivers, 
location, duration & timings for such work/movement. The engineer-in-charge or his 
authorized representative shall personally check the validity of road vehicles, driving 
license and counsel, examine & certify, the road vehicle Drivers, contractor’s flagmen 
& supervisor and will give written permission giving names or road vehicle drivers, 
contractor’s flagmen and supervisor to be deployed on the work, stating location, 
period and timing of the work. This permission will be subject to the following 
obligatory conditions.  

 

xiv) The road vehicles shall NOT ply between sunset and sunrise and when visibility is 
impaired due to dust storm/for etc. during day hours. 
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xv) Nominated vehicles & drivers will be utilized for work in the presence of at least one 
flagman & one supervisor certified for such work.  

xvi) The vehicles shall ply 6 m clear of track. Any movement/work at less than 6 m upto 
minimum 3.5m clear of track centre, shall be done only in the presence of DFCCIL 
employee authorized by the Engineer-in-charge. No part of the road vehicle will be 
allowed at less than 3.5m from track centre. 

xvii) The movement of lorries near the track shall be prohibited during night as well as 
during day when visibility & adequate protective measures including lighting shall be 
ensured & specific approval of Dy.CPM/PM/DFCCIL obtained for each such occasion. 

xviii) Machines and vehicles which are required to move at less that 8 mts. away from the 
track, it shall be in the presence of railway employee authorized by Engineer-in-
charge. 

xix) The contractor’s representative shall be issued a certificate by DPM/APM to the effect 
that they have acquired sufficient knowledge about the Safety precautions that are 
needed to be followed while working near the track. 

xx) On receiving the application for permit to work through APM/DPM, 
Dy.CPM/Engg/DFCCIL shall issue permit to work. 

 
11.0 Note :- 

a.  In the event of conflict between special condition/Technical specifications 
/other guidelines, (available in the tender) the decision of the DFCCIL 
administration is final and binding to the contractor. No claim in this regard 
shall be entertained. 

 

b. The Contractor and concerned staff/official of DFCCIL shall ensure that every 
Running bill & Final Bill shall be technically checked before making payment.  

c. Earthwork register, level books, steel registers, Test certificates/Reports etc. 
where as required shall be maintained carefully and shall submit along with all 
Running / final bill for technical checking 

12.0   PRE CONTRACT INTEGRITY PACT 
 

12.1 The pact, entering into which would be a preliminary qualification for any bidder, 
essentially envisages an agreement between the prospective vendors / bidders and 
the DFCCIL, committing the persons/ officials on both sides not to resort to any corrupt 
practices in any aspect / stage of the contract.  

12.2 Integrity pact shall be implemented in this contract, pre-bid pre contract agreement 
(Integrity Pact) shall be made within 30 days after issue of LOA.  The Form-20 is 
attached in this documents and shall be made on stamp paper of appropriate cost and 
shall form part of contract agreement.  
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PART – III (B) 
 

ADDITIONAL TECHNICAL SPECIFICATIONS-II 
 

DETAILED SPECIFICATIONS AND SPECIAL CONDITIONS FOR 
SCHEDULE “A”  

 
 
The work shall be carried out as per as per DSR-2018 item descriptions 
and specifications of CPWD DSR and latest instruction/guideline issued. 
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DETAILED SPECIFICATIONS AND SPECIAL CONDITIONS FOR 
SCHEDULE “B” 

 

Item no. NS/1 

Providing Fabricating & laying of colour coated Galvalume ( Proflex 
system roofing ) material for self-supported roofing system ( Technology 
similar to Proflex system provided by M&B engineering Pvt. Ltd., 
Ahmedabad), Material shall be of following specification, BMT 0.90mm to 
1.00mm, APT 0.95mm Tolerance +/- 0.02mm thick, width 605 mm or as 
decided by Railway (Tolerance +/-2mm), including supplying, loading, 
transporting, unloading and staking at site, fabricating and laying with all 
contractors tools plants, machineries, materials and fixtures labours 
including all lead and lift and laps/ wastage if any etc. complete. The 
colour of sheet will be decided by Railway. The rate is also inclusive of 
designing of roofing system, proof checking and providing execution 
drawing. Fabrication and installation of self-supported roofing technology 
similar to Profiles System provided by M&B engineering Pvt. Ltd., 
Ahmedabad decided by Engineer. 

Note: The roofing system should be self-supported roofing system (i.e. without purtings 
trusses, any ancillary or supports_ shall be designed by the Contractor through the 
consultant and got duly proof checked from VITI /NIT/ Indian Institute of Technology, 
Mumbai, any other Govt. agencies. Design and drawing will be approved by Railways. For 
design of roofing system relevant load parameters of IS code of practice to be adopted. The 
cost of designing and proof checking of design and drawings will not be paid separately and 
these charges are deemed to be included in rates of this item. The rates shall also inclusive 
of preparation of necessary auto cad drawing required for execution of roofing system should 
be 100% leak proof, resistant to corrosion  and maintenance free. 

Condition : This item is for Providing, Fabricating & laying of colour coated Galvanism 
sheets material for self-supported roofing system (Technology similar to Proflex system 
provided by M&B engineering Pvt. Ltd., Ahmedabad or any other ISO approved firm), 
Material shall be of following specification, BMT 0.90mm to 1.00mm, APT 0.95mm Tolerance 
+/- 0.02mm thick, width 605 mm or as decided by Railway (Tolerance +/- 2mm), including 
supplying, loading, transporting, unloading and staking at site, fabricating and laying with all 
contractors tools, plants, machineries 
Materials and fixtures labours including all lead and lift and laps/ wastage if any etc. 
complete. The colour of sheet will be decided by Engineer in charge of DFCCIL. The rate is 
also inclusive of designing of roofing system, proof checking and providing execution 
drawing. Fabrication and installation of self-supported roofing technology similar to Proflex 
System provided by M&B engineering Pvt. Ltd., Ahmedabad or any other ISO firms decided 
by engineer-in-charge. 
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1. The roofing system should be self-supported roofing system (i.e. without trusses, 
purlings or any ancillary supports) as per Railway’s type plan no. PCE 27747-HQ/1-
D.  

2. The rates quoted are inclusive of all labour, materials including transportations, 
lead, lift etc complete, No extra payment shall be made except as mentioned in the 
schedule and accepted by competent authority. 

3. The roofing materials with fittings & accessories and its fabrications & erections shall 
be as per relevant IS code. 
 

MODE OF PAYMENT /MEASUREMENT: 
 
The payment shall be done as per actual work done at site. Sqm shall be the base for 
measurement. 
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PART-IV 

CHAPTER – I 

 
MILESTONES AND TIME SCHEDULE 
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MILESTONES AND TIME SCHEDULE 
 

4.1.1 Time Schedule: 
4.1.1.1 Time of start and completion: 

The time allowed for execution of the works is 6 (Six Months) from the date of 
issue of letter of acceptance from DFCCIL. 
The contractor shall be expected to mobilize to the site of works and commence 
execution of the works within 10 (days) from issue of Acceptance Letter by 
DFCCIL. 
The contractor shall be expected to complete the whole work ordered on the 
contractor within 6 (Six Months)  from the date of issue of Acceptance Letter by 
DFCCIL. 
If the contractor commits defaults in commencing execution of the works as afore 
stated, DFCCIL shall without prejudice to any other right to remedy, be at liberty 
to forfeit fully the Earnest Money Deposit and performance guarantee of the 
contractor. 

 

4.1.1.2 Progress of works: 
The contractor shall submit a programme of work in the form of a Bar Chart of 
all the activities in consistence with milestone target envisaged below. In case 
this bar chart requires to be modified, the Engineer and the contractor shall 
agree upon a time and progress chart. The chart shall be prepared in direct 
relation to the time stated as 9 months for the completion of the works as the 
milestone targets specified below of these special conditions. It shall indicate the 
forecast of the dates of commencement and completion of various activities of 
the work and may be amended as necessary by agreements between the 
Engineer and the contractor within the limitation of 6 (Six Months) as overall 
completion period. 

 
4.1.2 Achievement of milestone progress: 

In order to ensure progress during the execution of the work the contractor will 
be expected to achieve the following milestone targets ahead of dates mentioned 
against each. Failure to achieve accomplished milestone targets within 
allocated timeframe, save for reason accepted as laid by the Engineer shall 
create and constitute the ground for failure on the part of contractor for 
maintaining progress of the work as per agreed programme. 

 
Milestone Targets Time allocated within which 

to achieve completion in total 
6 (Six) month time 

(a) Physical commencement of work D + 10 days 
(b) Mobilization of equipment’s D + 15 days 
(c) Full mobilization of plant , machinery, 
men and material 

D + 20 days 

(d) Construction of foundation D + 60 days 
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(e) Construction of superstructure/columns 
and erection of structure of steel  

D+ 120 days 

(f) Erection of cover shed  roofing D+120  to  D+180 days 

 

Note: “D” is the date of issue of Letter of Acceptance by DFCCIL to the contactor. 
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PART- IV 
 

CHAPTER II 

TENDER FORMS 
(INCLUDING SCHEDULE OF PRICES) 
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TENDER FORMS 
FORM No. SUBJECT 

 
Form No. 1 Offer Letter 
Form No. 2 Tenderer’s Credentials 
Form No. 2A Technical Eligibility Criteria Details 
Form No. 2B Financial Eligibility Criteria Details 
Form No. 2C Applicant's Party Information Form 
Form No. 3 Summary of Prices 
Form No. 4 Schedule of Prices and Total Prices 
Form No. 5 Contract Agreement 
Form No. 6 Performance Guarantee Bond 
Form No. 7 Standing indemnity bond for on account payment. 
Form No. 8 ECS / NEFT / RTGS 
Form No. 9 Draft MOU for Joint Venture Participation 
Form No.10 Draft Agreement for JV 
Form No.11 Pro-forma of Participation from each partner of JV 
Form No.12 Power of Attorney for authorized signatory of JV Partners 
Form No.13 Power of Attorney to lead partner of JV 
Form No. 14  Performa for Time Extension 
Form No. 15 Certificate of Fitness 
Form No. 16 Performa of 7 days‟ Notice 
Form No. 17 Performa of 48 Hours‟ Notice 
Form No. 18 Performa of Termination Notice 
Form No. 19 Format of Bank Guarantee for Mobilisation 
Form No. 20 Format of Integrity Pact 
Form No. 21 Anti-profiteering 
Form No.22 Format for certificate to be submitted /uploaded by tenderer along with 

the tender documents 
Form No.23 Tender’s Credential (BID Capacity) 
Form No.23A Statement of Works in Progress for Bid Capacity 
Form No. 24 Final Supplementary Agreement 
Form No. 25             Agreement towards Waiver under Section 12(5) and Section 31A (5) of 

Arbitration and Conciliation (Amendment) Act 
Form No. 26             (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of 

India 
Form No. 27 A  PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF 

CONTRACT WORK 
Form No. 27B  NOTICE FOR PART OF CONTRACT WORK OFFLOADED 
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FORM No. 1 

OFFER LETTER 
 

Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 
 

Work  of  “Providing cover shed over RUB approaches & allied works in New Bhandu-
Sanand (N) - Goraghuma section under CGM-Ahmedabad unit of Western Dedicated Freight 
Corridor”. 
To, 

Chief General Manager, 
DFCCIL, Ahmedabad 

 

We, the undersigned, declare that: 
 

(a) We  have examined    and    have    no   reservations    to    the    Bidding 
Documents, including Addenda. 

(b) We  offer  to  execute  the  Works  in  conformity  with   the   Bidding 
Documents; 

(c) Our bid shall be valid for a period of 60 days from the date fixed for the bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that 
period; 

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (iii) of 
Preamble and General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a 
case pending before any Court on deadline of submission of the Bid in 
accordance with para. 1.3.13 (iii) of Preamble and General Instructions to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in 
accordance with the Bidding Documents; 

(g) If our bid is accepted, we commit to deploy key equipment and key personnel 
consistent with the requirements of the work. 

(h) We understand that this  bid,  together  with  your  written  acceptance  thereof 
included in your notification of award/Letter of Acceptance (LOA), shall constitute a 
binding contract between us, until a formal contract is prepared and executed; and 

(i) All information, statements and description in this bid are in all respect true, correct 
and complete to the best of our knowledge and belief and we have not made any 
tampering or changes in the bidding documents on which  the  bid  is  being 
submitted and if any tampering or changes/incorrect information are detected at any 
stage, we understand the bid will invite summarily rejection and forfeiture of bid 
security, the contract will be liable to be terminated along with forfeiture of 
performance security, even if LOA  has been issued. 

 

(j) We understand that you are not bound to accept the lowest bid or any other bid 
that you may receive. 

Name ............................................................. In the capacity of 
............................................................. Signed ............................................................. Duly 
authorized to sign the Bid for and on behalf of 
.................................................  Date ............. .......................... 
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FORM No. 2 
 

TENDERER'S CREDENTIALS 
 

S. No Description 

1. For technical experience/competence, give details of similar completed 
works during the last Seven financial years (i.e. current Financial 
year and three previous Financial Years)  in the Performa given in 
Form-2A 

2. For financial capacity and organizational resources, give details of 
contractual payments received for the  last  three  financial  years  
(i.e. current Financial  year  and  three  previous  financial  years)  as 
per audited balance sheet certified by Chartered Accountant in the 
Performa given in Form-2B 

3. Give constitution of your firm.  Attach certified copies of legal 
documents in support thereof.  Form-2C 
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FORM No. 2A 
 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 
Details of the similar works completed (as per Para 1.3.13 (i) of Preamble and General Instruction to Tenders) 
 

 

Similar Contract No.   

Contract Identification   

Award date   

Completion date   

Role in Contract Prime Contractor Member in JV 

Total Contract Amount (Rs.)   

If member in a JV, Specify participation in 
total contract amount 

[insert a 
percenta
ge 
amount] 

Total contract amount 
in Rs. 

Total work done (Final Bill/Last Bill paid in 
case final bill under preparation) 

  

Amount of work executed having 
similar nature of work 

  

Employer’s Name: 

Address: 

Telephone/Fax 

number E-Mail: 

  

Description of the similarity in accordance with Criteria 1.3.13 (i) (A) 

 
The Bidder shall attach Certified completion certificates issued by the client duly attested 
by Notary as per Eligibility Criteria of the tender documents. 

 
 

Signature of 
the Tenderer 

with Seal 
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FORM No. 2B 
 

FINANCIAL ELIGIBILITY CRITERIA DETAILS 
 

Each Bidder or each member of JV must fill in this form separately. 
 
Name of Bidder/JV Partner 

Details of contractual payments received during the last three financial years and 
current financial year 

Annual Contractual Turnover Data for the Previous 3/4 Years 
(Contractual Payment only) 

Year Amount Currency Exchange Rate 
Indian National 

Rupees Equivalent 

    

    

    

    

    
Average Annual Contractual Turnover for last 3 years 

 
 

1. The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years. However, in case balance 
sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of 
the fourth previous year shall be considered for calculating average annual contractual 
turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets 
and profit and loss accounts for the relevant years in respect of the bidder or all 
members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by 
Audited Balance Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports._____________________ 
 

(Signature of Chartered Accountant) 
 

Name of CA:______________ 
 

Registration No: ______________ 
 

(Seal) 
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FORM No. 2C 
 

APPLICANT'S PARTY INFORMATION FORM 
 
 
 

Applicant name: 

[insert full name] 

Applicant's Party name: 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 

[indicate country of registration] 

Applicant Party's year of constitution: 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative 

information Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city 
codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or registration documents of the legal entity named above. 

 In case of a Government-owned enterprise or institution, documents 
establishing legal and financial autonomy, operation in accordance with 
commercial law, and absence of dependent status. 

2. Included are the organizational chart, a list of Board of Directors, and the 
beneficial ownership. 

 

Signature of 
the Tenderer 

with Seal 
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FORM No. 3 
 

SUMMARY OF PRICES 
 

(Summary of Prices has been separately attached as per 
SCHEDULE uploaded at IREPS site)  
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FORM No. 4 
 

SCHEDULE OF PRICES & TOTAL PRICES 
                     Tender Schedule 

 
(Schedule of Prices & Total Prices has been separately attached as per SCHEDULE 
uploaded at IREPS site)   
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FORM No. 5 

              SAMPLE 
 

A G R E E M E N T  
 

CONTRACT AGREEMENT 
 

THIS AGREEMENT (“Agreement”) is made at Ahmedabad on the        day of        
 

BETWEEN 
 

Dedicated Freight Corridor Corporation of India Limited, incorporated  under the  laws of 
India and having its principal place of business at, Office of the Chief General 
Manager, Dedicated Freight Corridor Corporation of India Limited, OCC 
Building, ‘D’ Cabin Road, Sabarmati, Ahmedabad-380019, Gujarat, India 
(hereinafter called „the Employer‟), and ------------------------------------------,  a company / 
corporation / JV   incorporated   under   the 
laws of ------------having its principal place  of  business  at  ----------------------------------- 
(hereinafter called “the Contractor”). 

 
WHEREAS in reference to a call for Tender for (Name of Work)---------------------------------------------
-----                                                                                                                                                                      
as per Tender paper                                                            at Annexure “A” here to, the Contractor 
has submitted a Tender hereto and whereas the said Tender of the contractor has been 
accepted for (Name of Work)                                                                                             . As per 
copy of the Letter  of  Acceptance  of  Tender  No ----------------------------  dated  - - / - - / 202 2   
complete  with enclosure  at  the  accepted  rates  and  at  an  estimated  contract  value  of  
Rs.                  (Rupees                only). Now the agreement with witness to that in 
consideration of the premises and the payment to be made by the Employer to the  
Contractor  provided  for   herein   below   the Contractor shall supply all equipment’s and 
materials and execute and perform all works for which the said Tender of the Contractor 
has been accepted, strictly according to the various provisions in Annexure “A” and “B” 
hereto and upon such supply, execution and performance to the satisfaction of the 
Purchaser, the Purchaser shall pay to the contractor at the several rates accepted as per the 
said Annexure “B” and in terms of the provisions therein. 

 
IN WITNESS WHEREOF the parties here to have caused their respective Common 
Seals to be hereunto affixed/ (or have hereunto set their respective hands and seals) 
the day and year first above written. 

 
For and on behalf of the Contractor For and on behalf of the Employer 

 
Signature of the authorized official Signature of the authorized 
official Name of the official  Name of the official 

 
Stamp/seal of the Contractor Stamp/Seal of the Employer 
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SIGNED, SEALED AND DELIVERED 
 
 
 
 

By the said 
  Name 
 

On behalf of the Contractor in the 
presence of : 
Witness 
Name 
Address 

By the said 
  Name 

 
On behalf of the Employer in the 
presence of: 
Witness 
Name 
Address 

 
 

 
Enclosures:- 
1. Annexure “A”   - Tender Papers No.  
2. Annexure “B” - Letter of Acceptance of Tender No. Dated   

Along with  Summary of Prices 
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FORM No. 6 
 

SAMPLE 

 

Name of the Bank    
 

Managing Director/ DFCCIL Bank Guarantee Bond No.   
Acting through (Designation   Dated   and address of contract signing authority) 

 

PERFORMANCE GUARANTEE BOND 
 

In consideration of the Managing Director / DFCCIL acting through Chief General 
Manager/DFCCIL/Ahmedabad (Designation & Address of Contract Signing Authority), 
Dedicated Freight Corridor Corporation of India Limited hereinafter called “DFCCIL”) 
having agreed under the  terms  and  conditions  of  agreement/Contract  Acceptance  
letter  No.         
dated             made between               (Designation & address of contract signing 
Authority) and 
  (hereinafter called “the said contractor(s)” for the work 
  (hereinafter  called  “the  said  agreement”)  having  agreed  for  
submission  of  an irrevocable 

Bank   Guarantee Bond for       Rs. (Rs. Only)  as
 a performance security Guarantee Bond from the 
contractor(s) for compliance of his obligations in accordance with the terms & conditions 
in the said agreement. 

 
 

1. We   (indicate the name of the Bank) hereinafter referred to  as  the  Bank,  
undertake to  pay  to  the  Government  an  amount  not exceeding  Rs.         
(Rs.    Only) on demand by the Government. 

2. We (indicate the name of the bank, further agree that (and 
promise) to pay the amounts due and payable under this guarantee without 
any demur merely on a demand from the Government through the Chief 
General Manager/ DFCCIL/Ahmedabad  or             (Designation & Address of 
contract signing authority) DFCCIL, stating that the amount claimed is due by 
way of loss or damage caused to or would be caused or suffered by the 
Government by reason of any breach by the said contractor of any of the 
terms or conditions contained in the said agreement or by reason of the 
contractor failure to perform the said agreement. Any such demand made on 
the Bank shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs.                            (Rs.             
Only) 

3 (a)    We, ( indicate the name of Bank ) further undertake to pay to the 
Government any money so demanded notwithstanding any dispute or dispute 
raised by the contractor (s) in any suit or proceeding pending before any court 
or Tribunal relating to liability under this present being absolute and unequivocal. 
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(b) The payment so made by us under this bond shall be valid discharge of our 
liability for payment there under and the contractor(s) shall have no claim against 
us for making such payment. 

 
4. We, (indicate  the  name  of  bank  )  to  further  agree  that  the guarantee 

herein contained shall remain in full force and effect during the period that would 
be taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the   Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied  or  discharged  by                         
(Designation & Address   of contract signing authority) on behalf of the 
Government, certify that the terms and conditions of the said agreement have 
been fully and properly carried out by the said contractor (s) and accordingly 
discharges this guarantee. 

 
5. (a) Not withstanding anything to the contrary contained herein the liability of 

the bank under this guarantee will remain in force and effect until such time 
as this guarantee is discharged in writing by the Government or until (date of 
validity/extended validity) whichever is earlier and no claim shall be valid 
under this guarantee unless notice in writing thereof is given by the 
Government within validity / extended period  of validity of guarantee from the 
date aforesaid. 

 
(b) Provided always  that we (indicate the name of the 
Bank ) unconditionally undertakes to renew this guarantee to extend the period 
of guarantee form year to year before the expiry of the period or the extended 
period of the guarantee, as the case may be on being called upon to do so by 
the Government. If the guarantee is not renewed or the period extended on 
demand, we (indicate the name of the 
Bank) shall pay the Government the full  amount  guarantee  on  demand and 
without demur. 

 
6. We,               (indicate the name of Bank) further agree with  the  

Government  that  the Government shall have the fullest liberty without our 
consent and without effecting in any manner out of obligations hereunder to vary 
any of the terms and conditions of the said contract from time to time or to 
postpone for any time or from time to time any to the powers exercisable by the 
Government against the said contractor (s) and to forbear or enforce any of the 
terms and conditions of the said agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said 
contractor (s) or for any bearance act or omission on the part of the 
Government or any indulgence by the Government to the said contractor (s) or 
by any such matter or thing whatsoever which under the law relating to sureties 
for the said reservation would relive us from the liability. 

7. This guarantee will not be discharged by any change in the constitution of the 
Bank or the Contractor (s). 

8. We, (indicate the name of the Bank) lastly undertake not to 
revoke this guarantee except with the previous consent of the Government in 
writing. 
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9. This guarantee shall be valid upto                   (Date of completion plus 60 days 
beyond that).Unless extended on demand by Government. Notwithstanding 
anything to the contrary contained herein before, our Liability under this
 guarantee is restricted to Rs.    Only) unless a demand under this 
guarantee is Made on us  in writing on or before                we, shall be 
discharged from our liabilities  under this guarantee thereafter. 

 
 
 

Dated                 the day of                                     For   ______(Indicate the name of 
bank) 

 

 

Signature of Bank Authorize official 
(Name): 

Designation:  
Full Address. 

 
 
 
 

Witness: 
1.     
2.     
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FORM No. 7 
 

SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 
 

(On paper of requisite stamp value) 
 

We, M/s  hereby undertake that we hold at our 
stores Depot/s  at for  and  on behalf of  the  Managing Director/ DFCCIL   
acting in        the       premises         through the Chief General Manager/ 
DFCCIL/Ahmedabad or his successor (hereinafter referred to as “The Employer”) 
all materials for which “On Account” payments have been made to us against 
the Contract for          (  )  on  the  section                 DFCCIL also  
referred  to as  Group/s vide letter of Acceptance of Tender
 dated and  material  handed  over  to  us  by   
the employer for the purpose of execution of the said contract, until such time 
the materials are duly erected or otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of the said 
materials against all risk till they are duly delivered as erected equipment to 
the employer  or  as  he  may direct  otherwise  and  shall indemnify the 
employer against any loss /damage or deterioration whatsoever in respect of 
the said material while in our possession and against disposal of surplus 
materials. The said materials shall at all times be open to inspection by any 
officer authorized by the Chief General Manager/DFCCIL/Ahmedabad in 
charge of Dedicated Freight Corridor Corporation of India Limited (Whose 
address will be intimated in due course). 

 
Should any loss, damage or deterioration of materials occur or surplus 
material disposed off and refund becomes due, the Employer shall be entitled 
to recover from us the 85% of supply portion of Part IV, Chapter – II (Form 
- 4) to the Contract (as applicable) and also compensation for such loss or 
damage if any long with the amount to be refunded without prejudice to any 
other remedies available to him by deduction from any sum due or any sum 
which at any time hereafter becomes due to us under the said or any other 
Contract. 

 
Dated this day day of 2022 
For and on behalf of 
M/s (Contractor) 
Signature of witness 
Name of witness in Block letter. 

Address. 
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FORM No. 8 
 

ECS / NEFT / RTGS MANDATE FORM 
 

Date:- To, 
Dy.CPM/PM/Finance 
DFCCIL/Ahmedabad 
Sub: ECS / NEFT / RTGS payments 

 

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments 
using RBI's NEFT / RTGS scheme, our payments may be made through the above 
scheme to our under noted account. 

 
Name of Bank  
Name of City  
Bank Code No  
Name of Bank Branch  
Branch Code No  
Address of Bank Branch  
Telephone Number of Bank Branch  
Fax No of Bank Branch  
Name of customer / Tenderer as per account  
Account Number of Tenderer appearing on cheque 
book 

 
Type of Account (S. B. / Current / Cash credit)  
IFSC code for NEFT  
IFSC code for RTGS  
9-Digit-code number of the bank and branch 
appearing on the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  
Telephone no of tenderer  
Cell Phone Number of the tenderer to whom details 
with regard to the status of bill submitted to 
Accounts Office 
i.e. Co6 & Co7 & Cheque Purchase Orders 

 

Tenderer's E - mail ID  
 

Confirmed by Bank signature of tenderer with stamp and address 
Enclose a copy of crossed cheque 
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FORM No. 9 
 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) 
For JOINT VENTURE PARTICIPATION 

BETWEEN 
                                                              (IF APPLICABLE) 

M/s ……………….. Having its registered office at ………………… (Hereinafter referred to as 
…………………) acting as the Lead Partner of the first part, 
and 
M/s ………………………….having its registered office at ……………. (Hereinafter referred to 
as `……………….) in the capacity of a Joint Partner of the other part. 
and 
M/s ………………………….having its registered office at ……………. (Hereinafter 
Referred to as `……………….‟) in the capacity of a Joint Partner of the other part. 

 
The expressions of …………….. And ………….. Shall wherever the context admits, mean and 
include their respective legal representatives, successors-in-interest and assigns and shall 
collectively be referred to as “the Parties” and individually as “the Party” 

 
WHEREAS: 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as 
“Client”] has invited bids for ………………..“[Insert name of work]…………………...” 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
1. The following documents  shall  be  deemed  to  form  and  be  read  and  construed as 

an integral part of this MOU. 
(i) Notice for Bid, and 
(ii)Bidding document 
(iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of 
India Limited 
(iv) The bid submitted on our behalf jointly by the Lead Partner. 

 
2. The `Parties‟ have studied the documents and have agreed to participate in submitting a 

`bid‟ jointly. 
 

3. M/s ………shall be the lead member of the JV for all intents and purpose and shall 
represent the Joint Venture in its dealing with the Client. For the purpose of submission of 
bid proposals, the parties agree to nominate …….. As the leader duly authorized to 
sign and submit all documents and subsequent clarifications, if any, to the Client. 
However M/s 
……… shall not submit any such proposals, clarifications or commitments before securing 
the written clearance of the other partner which shall be expeditiously given by 
M/s……..…….to M/s…………. 

 
4. The `Parties‟ have resolved that the distribution of responsibilities and their proportionate 

share in the Joint Venture is as under: 
(a) Lead Partner; 
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(i) ………… 
(ii) ………... 
(iii) ….……. 
(b) Joint Venture Partner 
(i) ……… 
(ii) ………. 
(iii) …….….. 
[Similar details to be given for each partner] 

 
5. JOINT AND SEVERAL RESPONSIBILITIES 

The Parties undertake that they shall be jointly and severally liable to the Client in the 
discharge of all the obligations and liabilities as per the contract with the Client and for the 
performance of contract awarded to their JV. 

 
6. ASSIGNMENT AND THIRD PARTIES 

The parties shall co-operate throughout the entire period of this MOU on the basis of 
exclusivity and neither of the Parties shall make arrangement or enter into agreement 
either directly or indirectly with any other party or group of parties on matters relating 
to the Project except with prior written consent of the other party. 

 
7. EXECUTIVE AUTHORITY 

The said Joint Venture through its authorized representative shall receive instructions, 
payments from the Client. The management structure for the project shall be prepared by 
mutual consultations to enable completion of project to quality requirements within 
permitted cost and time. 

 
8. BID SECURITIES 

Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the 
Client on behalf of the joint venture which shall be legally binding on all the members of 
the Joint Venture. 

 
9. BID SUBMISSION 

Each Party shall bear its own cost and expenses for preparation and submission of the 
bid and all costs until conclusion of a contract with the Client for the Project. Common 
expenses shall be shared by all the parties in the ratio of their actual participation. 

 
10. INDEMNITY 

Each party hereto agrees to indemnify the other party against its respective parts in case 
of breach/default of the respective party of the contract works of any liabilities sustained by 
the Joint Venture. 

 
11. For the execution of the respective portions of works, the parties shall make their own 

arrangements to bring the required finance, plants and equipment, materials, manpower 
and other resources. 

 

12. DOCUMENTS & CONFIDENTIALITY 
Each Party shall maintain in confidence and not use for any purpose related to the 
Project all commercial and technical information received or generated in the course  of 
preparation and submission of the bid. 
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13. ARBITRATION 

Any dispute, controversy or claim arising out of or relating to this agreement shall be 
settled in the first instance amicably between the parties. If an amicable settlement 
cannot be reached as above, it will be settled by arbitration in accordance with the Indian 
Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the 
arbitration shall be Delhi. 

 
14. VALIDITY 

This Agreement shall remain in force till the occurrence of the earliest to occur of the 
following, unless by mutual consent, the Parties agree in writing to extend the validity for a 
further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 
b. Cancellation/ shelving of the Project by the client for any reasons prior to award of 

work 
c. Execution  of  detailed JV agreement  by the  parties,  setting out  detailed 

terms after award of work by the Client. 
 

15. This MOU is drawn in ….. Number of copies with equal legal strength and status. One copy 
is held by M/s ………… and the other by M/s…………. & …….M/s ……….. And a 
copy submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 
17. NOTICES 

 
Notices shall be given in writing by fax confirmed by registered mail or commercial courier to 
the following fax numbers and addresses: 
Lead Partner Other Partner(s) 
…………………………. ………………… 
(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year 
first before written. 

 
M/s…………………………….. M/s………………………. 
…….…………………………… ………………………….. 
(Seal) (Seal) 

 
Witness 
1………………….. (Name & Address) 

2………………….. (Name & Address) 
 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be 
furnished. 
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FORM No. 10 
 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

 

 
 

The JV agreement shall be structured generally as per contents list given below: 
 

A. CONDITIONS AND TERMS OF JV AGREEMENT 
 

1. Definitions and Interpretation 
2. Joint Venture – Include Equity of members, transferability of shareholding of 

equity of a partner leaving during the subsistence of the contract. 
3. Proposal Submission 
4. Performance – To indicate scope of responsibility of each member 
5. Language and Law 
6. Exclusively 
7. Executive Authority 
8. Documents 
9. Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 
14. Liability and sharing of risks 
15.Insurance 
16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
17. Financial Administration and Accounting 
18. Guarantees and Bonds 
19.Arbitration 
20.Notices 
21.Sole Agreement and Variation 

 
B. SCHEDULES 
1. Project and Agreement Particulars 
2. Financial Administration Services 
3. Allocation of the obligations 
4. Financial Policy and Remuneration 

 
***** 

To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant  Stamp  Act  and  to  be  registered  with  appropriate  authority  under 
Registration Act. 
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FORM No. 11 
 

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT 
VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under Registration 
Act.) 

 
No…. Dated 

 
From: 
…………………….. 
……………….. 

 
To, 
Chief General Manager,  
Dedicated Freight Corridor Corporation of India 
Limited, OCC Building, ‘D’ Cabin Road, Sabarmati, 
Ahmedabad-380019, Gujarat. 

 
Re: …“[Insert name of work]…………………………………………..” 

 
Ref: Your notice for Invitation for Bid (IFB) No………………………………. 
Dated ………….. 

 
1. We wish to confirm that our company/firm has formed a Joint Venture with 

(i)……………. & ii)……………….. For the purposes associated with IFB 
referred to above. 

(Members who are not the lead partner of the JV should add the following paragraph)*. 
 

2. “The JV is led by … whom we hereby authorise to act on our behalf for the 
purposes of submission of Bid for ………. and authorise to incur liabilities and 
receive instructions for and on behalf of any and all the partners or constituents 
of the Joint Venture.” 

OR 
 

(Member(s) being the lead member of the group should add the following paragraph)* 
 

2. “In this group we act as leader and, for the purposes of applying for Bid, 
represent the Joint Venture: 

3. In the event of our JV being awarded the contract, we agree to be jointly with i) & 
ii) 
……… (names of other members of our JV) and severally liable to the 
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Dedicated Freight Corridor Corporation of India Limited, its successors and 
assigns for all obligations, duties and responsibilities arising from or imposed 
by the contract subsequently entered into between Dedicated Freight 
Corridor Corporation of India Limited  and our JV. 

 
4. *I/We, further agree that entire execution of the contract shall be 

carried out exclusively through the lead partner. 
 

Yours faithfully, 
(Signature) 
(Name of Signatory)…………………. 
(Capacity of 
Signatory)………………… 
Company Seal * Delete as applicable 

 
Note: In case of existing joint venture, the certified copy of JV Agreement may be 
furnished. 
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FORM No. 12 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF 
JOINT VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in 

accordance with relevant stamp Act. The stamp paper to be in the name of 
the company who is issuing the power of Attorney) 

 
Know all men by these  presents,  we  …  do  hereby  constitute,  appoint  and 
authorise Mr/Ms …. who is presently employed with us and holding the position of 
……as our attorney, to do in our name and on our behalf, all such acts, deeds and 
things necessary in  connection  with or incidental to our bid for the work 
of…………………………………………………….… Including signing and submission of 
all documents and providing information / responses to Dedicated Freight Corridor 
Corporation of India Limited, representing us in all matters, dealing with Dedicated 
Freight Corridor Corporation of India Limited in all matters in connection with our bid 
for the said project. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done by us. 

 
Dated this the ……… day of …………. 2022. 

 
(Signature of authorised Signatory) 

 
 

Signature of Lead Partner Signature of JV Partner(s) 
 

……………………………………… ………………………. 
(Signature and Name in Block letters of Signatory) 

Seal of Company 
Witness 

Witness 1:  
Name: 
Address:  
Occupation: 

 

Witness 2: 
Name: 
Address: 
Occupation: 

 
 
*Notes: 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 13 
 

FORMAT FOR POWER OF ATTORNEY TO 
LEAD PARTNER OF JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in 
accordance with relevant stamp Act. The stamp paper to be in the name 
of the company who is issuing the power of Attorney) 

 
POWER OF ATTORNEY* 
 

Whereas Dedicated Freight Corridor Corporation of India Limited has invited 
Bids for the Work of ………………………………………(Name of Work)……….. 

Whereas, the members of the Joint Venture comprising of M/s. …, M/s. …, M/s.……, 
and M/s. …. are interested in submission of bid for the work of …[Insert name of 
work]… in accordance with the terms and conditions contained in the bidding 
documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of 
them as the Lead Partner, with all necessary power and authority to do, for and on 
behalf of the Joint Venture, all acts, deeds and things as may be necessary in 
connection with the Joint Venture's bid for the project, as may be necessary in 
connection the Joint Venture's bid for the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
We, M/s. ………………, hereby designate M/s. ………………………………,  being 
one of the partners of the Joint Venture, as the lead partner of the Joint Venture, to 
do on behalf of the Joint Venture, all or any of the acts, deeds or things necessary 
or incidental to the Joint Venture's bid for the contract, including submission of 
bid, participating in conferences, responding to queries, submission of information/ 
documents and generally to represent the Joint Venture in all its dealings with the 
Railway / DFCCIL or  any other  Government Agency  or  any  person,  in  
connection  with  the  Bid/contract  for  the  said  work  until culmination of the 
process of  bidding till  the  contract  agreement  if  successful, is 
entered into with the Dedicated  Freight  Corridor  Corporation  of  India  Limited 
and thereafter till the expiry of the contract agreement. 

 
*To be executed by all the members of the JV except the lead member. 

 
The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of 
the executants(s) and when it is so required the same should be under common 
seal affixed in accordance with the required procedure. 
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We hereby agree to ratify all acts, deeds and things lawfully done by lead member, 
our said attorney, pursuant to this power of attorney and that all acts deeds and 
things done by our aforesaid attorney shall and shall always be deemed to have 
been done by us/ Joint Venture. 

 

Dated this the ………… Day of ……….. 2022 

 
……………………. 
(Signature) 

 
……………………………………… (Name in Block letters of Executants) Seal of 
Company 

 
Witness 1  
Name:  
Address:  
Occupation:  
Witness 2  
Name:  
Address:  
Occupation:  
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FORM No. 14 
Reference para 17B 

Registered Acknowledgement Due 
 

PROFORMA FOR TIME EXTENSION 
 

No.                                          Dated: 

 
 

 
 

 
 

 

Sub: (i) (name of work). 
(ii) Acceptance letter no. 
(iii) Understanding/Agreement no.                                                                       

 

Ref:                                             (Quote specific application of Contractor for extension to the date 
received)                                                               

Dear Sir,  
1. The stipulated date for completion of the work mentioned above is .From 

the progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date (or “However, the work was not completed on this date”). 

2. Expecting that you may be able to complete the work, if some more time is given, the 
competent authority, although not bound to do so, hereby extends the time for completion 
from to . 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the 
work  after  the  expiry  of _ (give here the stipulated date for 
completion with/without any penalty fixed earlier) will be recovered from you as mentioned in 
Clause, 17-B of the Standard General Conditions of Contract for the extended period, 
notwithstanding the grant of this extension. You may proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition that 
no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of 
the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting up to this extension to 
complete the work by (here mention the extended date), further action will 
be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

 
Yours faithfully 

 

For and on behalf of the Employer 

Name of the Official:- 
Stamp/Seal of the Employer 
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FORM No. 15 
 

CERTIFICATE OF FITNESS 
1. (a) Serial Number___________ 

(b) Date _____________ 
 

2. Name of person examined __________________________ 
 
3. Father’s Name: son/daughter of _____________________________________,            

Residing at _____________________ 
 
4. Sex ___________________________  
 
5. Residence:___________________________________________________________ 
 
6. Physical fitness 
 
7. Identification marks ______________ 
 
8. Date of birth, if available, and/or certified age ___________________________ 
 
I certify that I have personally examined (name) _______________who is desirous of being 
employed in a factory or on a work requiring manual labour and that his/her age as nearly as 
can be ascertained from my examination, is ______ years. 
 
I certify that he/she is fit for employment in a factory or on a work requiring manual labour as 
an adult/child. 
 
9. Reasons for : 
(a) Refusal to grant certificate, or ____________ 
(b) Revoking the certificate _________________ 
 

Signature or left hand 

Thumb impression of the person examined. 

 
 

Signature of Certifying Surgeon 
 
 

Note: In case of physical disability, the exact details and cause of the physical disability should 
be clearly stated.
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FORM No. 16 
Registered Acknowledgement Due 

 
 

PROFORMA OF 7 DAYS NOTICE 
DFCCIL 

(Without Prejudice) 
To 

M/s    
                    _______________________________ 

 

 
 

Dear Sir, 
 

Contract Agreement No.     
In connection with    

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this 
office in various letters of even no. , dated ; you have failed to 
start work/show adequate progress and/or submit detailed program me for 
completing the work. 

 

2. Your  attention  is  invited  to  this  office/Chief  Engineer’s  office  letter  no.    
  , dated in reference to your representation, dated . 

 
3. As you have failed to abide by the instructions issued to commence the work/to 

show adequate progress of work you are hereby given 7 days‟ notice in accordance 
with Clause 62 of Standard General Conditions of Contract to commence works / to 
make good the progress, failing which further action as provided in Clause 62 of 
the Standard General Conditions of Contract viz. to terminate your Contract and 
complete the balance work without your participation will be taken. 

 
 

Kindly acknowledge receipt. 
 

Yours faithfully 
 
 

For and on behalf of the 
Employer Name of the 
Official:- Stamp/Seal of the 
Employer 
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FORM No. 17 
Registered Acknowledgement Due 

 

PROFORMA OF 48 HRS. NOTICE 
DFCCIL 

(Without Prejudice) 
To 

 

M/s    
 

 

 

Dear Sir, 
 
 

Contract Agreement No.     
In connection with    

 

1. Seven days‟ notice under Clause 62 of Standard General Conditions of Contract was 
given to you under this office letter of even no., dated ; but you have taken no 
action to commence the work/show adequate progress of the work. 

 

2. You are hereby given 48 hours‟ notice in terms of Clause 62 of Standard General 
Conditions of Contract to commence works / to make good the progress of works, 
failing which and on expiry of this period your above contract will stand rescinded 
and the work under this contract will be carried out independently without your 
participation and your Security Deposit shall be forfeited and Performance 
Guarantee shall also be encased and consequences which may please be noted. 

 
 

Kindly acknowledge receipt. 
 

Yours faithfully  

For and on behalf of the Employer 
Name of the Official:-  
Stamp/Seal of the Employer 
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FORM No. 18 
      Registered Acknowledgement Due 

 
PROFORMA OF TERMINATION NOTICE 

DFCCIL 
(Without Prejudice) 

 

No.                                                                       Dated                     
 

To 
M/s    

 
 

 

Dear Sir, 
 

Contract Agreement No.     
In connection with    

 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no. 
Dated ; but you have taken no action to commence the work/show 
adequate progress of the work. 

 
Since the period of 48 hours‟ notice has already expired, the above contract stands 
rescinded in terms of Clause 62 of Standard General Conditions of Contract and the 
balance work under this contract will be carried out independently without your 
participation. Your participation as well as participation of every member/partner in any 
manner as an individual or a partnership firm/JV is hereby debarred from participation in 
the tender for executing the balance work and your Security Deposit shall be forfeited 
and Performance Guarantee shall also be encased. 

 
Kindly acknowledge receipt. 

 
 

Yours faithfully 
 

For and on behalf of the Employer  
Name of the Official:-   
Stamp/Seal of the Employer 
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FORM No. 19 

 
SAMPLE 

FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 
 

(Clause 1.5.20, Part - I, Chapter - V) 
 

Bank  guarantee  made  on  this  …………………………………………………….  Between 
……………………… (Hereinafter called “the Bank”) of the One Part and Dedicated Freight 
Corridor Corporation of India Limited. (Hereinafter called “the Employer”) of the other Part. 

 
WHEREAS Dedicated Freight Corridor Corporation of India Limited has awarded the 
Contract no……………. for “………………………………….” (hereinafter called “the 
Contractor”), having its registered office at ……………………………….. 

 
AND WHEREAS vide Clause 1.5.20  of  Part - I, Chapter V ,  Special  Conditions  of 
Contract, Mobilization Advance up to % ( percent) of the original contract value of 
Rs…………………..    Is payable  to the contractor against  Bank Guarantees, the  contractor 
hereby applies for Mobilization Advance of  % (  percent) amounting to 
Rs……………………../- (Rupees…………………………………..) of the Contract Price, 

 
Now, we the undersigned, Bank of …………., being fully authorized to sign and to incur 
obligations for and on behalf of and in the name of Bank of ……………..hereby declare that the 
said Bank will guarantee the Employer the full amount of Rs. …………………../- 
(Rupees……………………………………..) as stated above. 

 
We, Bank of ………………., do hereby unconditionally, irrevocably and without demur 
guarantee and undertake to pay the Employer immediately on demand any or all money 
payable by the contractor to the extent of Rs. ………………./-(Rupees………………………..) 
without any demur, reservation, context, recourse or protest and/or without any reference to the 
contractor. Any such demand made by the Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the contractor on any dispute 
pending before any court, Tribunal, Arbitrator or any other authority. We agree that the 
guarantee herein contained shall be irrevocable and shall continue to be enforceable till the 
Employer discharges this guarantee. 

 
This guarantee is valid till …………………………….. 

 
At any time during the period in which this guarantee still valid of the contractor fails to fulfil its 
obligation under the Contract, it is understood that the Bank will extend this guarantee under the 
same condition for the required time on demand by the Employer at the cost of the contractor. 

 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution 
of the Bank or of the contractor. 
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The neglect or forbearance of the Employer in enforcement of payment of any money, the 
payment whereof is intended to be hereby secured or the giving of time by the Employer for the 
payment hereof shall in no way relieve the Bank of their liability under this Deed. 

The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used  shall 
include their respective successors and assigns. 

Notwithstanding anything contained herein: 
Our liability under this Bank Guarantee shall not exceed Rs………………./- 
(Rupees…………….) 

This bank Guarantee shall be valid up to…………………. 

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before ……………(date of 
expiry of Guarantee). 

In  witness  whereof  we  of  the  Bank  have  signed  and  sealed this Guarantee on the 
………………. Day of …………. Being herewith duly authorized. 

For and on behalf of the Bank of.................. 

 

Signature of Authorized Bank Official 
 
 

Name ............................................ 
Designation ............................................ 
Stamp/Seal of the bank ............................................. 
Signed, sealed and delivered for and on 
Behalf of the bank by the above named 

 
......................... In the presence of 
Witness 1 
Signature ........................................ 
Name ........................................ 
Address ........................................ 
Witness 2 
Signature ........................................ 
Name ........................................ 
Address ........................................ 



Tender No. DFC_ADI_ENG_RUBSHED1_SAUN 

 

Signature of tenderer (s) 
Date:                                                                                                                                       For CGM/DFCCIL/Ahmedabad 

Page 180 of 202 

Form no.20 
PRE CONTRACT INTEGRITY PACT 

 

General   
 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on-----
-------------------------day of the month of---------------------  2022, between, on one hand, 
the DFCCIL acting through Shri ----------------------------- Designation of the officer, 
(hereinafter called the CLIENT, which expression shall mean and include, unless the 
context otherwise requires, his successors in office and assigns) of the First Part and 
M/s------------------- represented by Shri ----------------------Chief Executive Officer 
(hereinafter called the "BIDDER/SELLER" which expression shall mean and include, 
unless the context otherwise requires, his successors and permitted assigns) of the 
Second part. 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, 
Name of the Consultancy Service, Name of Works Contract, Name of Services) and 
the [A] is willing to Offer/has offered for stores or works. 

WHEREAS the [A] is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant 
law in the matter and the CLIENT is a PSU performing its functions or behalf of the 
President of India/DFCCIL. 

NOW, THEREFOR, 

To avoid all forms of corruption by following a system that is fair, transparent and free 
from any influence/prejudiced dealings prior to, during and subsequent to the currency 
of the contract to be entered into with a view to:- 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, 
Name of the Consultancy Service, Name of Works Contract, Name of Services) at a 
competitive price in conformity with the defined specifications by avoiding the high cost 
and  the  distortionary impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in 
order to secure [B] by providing assurance to them that their competitors will also 
abstain from bribing and other corrupt practices and the CLIENT will commit to prevent 
corruption, in any form, by its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as 

follows: Commitments of the CLIENT 

1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or 
indirectly with the [B], will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the [A] either for 
themselves or for any person, organization or third party related to the [B], in 
exchange for an advantage in the bidding process, bid evaluation, contracting or 
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implementation process related to the [B]. 
 

1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and 
will provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to 
that particular [A] in comparison to other BIDDERs. 

 
1.3 All the officials of the CLIENT will report to the appropriate Government office 

any attempted or completed breaches of the above commitments as well as 
any substantial suspicion of such a breach. 

 
 
2. In case any such preceding misconduct on the part of such official(s) in 

reported by the [A] to the CLIENT with full, and verifiable facts and the same is 
prima facie found to be correct by the CLIENT, necessary disciplinary 
proceedings, or any other action as  deemed fit, including criminal proceedings 
may be initiated by the CLIENT and such a person shall be debarred from 
further dealings related to the [B] process. In such
 a case while an enquiry is being conducted by the CLIENT the proceedings 
under the [B] would not be stalled. 

 
 

Commitments of BIDDERS 

3. The [A] commits itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or during 
any pre-contract or post- contract stage) in order to secure the [B] contract or 
in furtherance to secure it and in particular committee itself to the following:- 
3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission fees, brokerage or inducement to any 
official of the CLIENT, connected directly or indirectly with the bidding 
process, or to any person, organization or third party related to the (B] 
in exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the [B]. 

 
3.2 The (A] further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, 
any Material or immaterial benefit or other advantage, commission, 
fees, brokerage or inducement to any official of the CLIENT or otherwise 
in procuring the Contract or forbearing to do or having done any act in 
relation to the obtaining or execution of the [B] or any other [B] with the 
Government for showing or forbearing to show favour or disfavour to any 
person in relation to the [B] or any other [B] with the Government. 
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3.3 * [A] shall disclose the name and address of agents and representatives 
and Indian [A]      shall disclose their foreign principals or associates. 

 
3.4 * [A] shall disclose the payments to be made by them to agents/brokers 

or any other intermediary, in connection with this bid/contract. 
 

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the 
original manufacturer/ integrator/ authorized government sponsored 
export entity of the defense stores and has not engaged any individual 
or firm or company whether Indian or foreign to intercede, facilitate or in 
any way to recommend to the CLIENT or any of its functionaries, whether 
officially or unofficially to the award of the [B] to the [A] nor has any 
amount been paid, promised or intended to be paid to any such 
individual, firm or company in respect of any such intercession, facilitation 
or recommendation. 

 
3.6 The [A] either while presenting the bid or during pre-contract 

negotiations or before signing the [B] shall disclose any payments he has 
made, is committed to or intends to make to officials of the CLIENT or 
their family members, agents, brokers or any other intermediaries in 
connection with the [B] and the details of services agreed upon for such 
payments. 

 
3.7 The [A] will not collude with other parties interested in the [B] to impair 

the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the [B]. 

 
3.8 The [A] will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 

3.9 The [A] shall not use improperly, for purposes of competition or personal 
gain, or pass on to others, any information provided by the CLIENT as 
part of  the business relationship, regarding plans, technical proposals 
and business details, including information contained in any electronic 
data carrier. The [A] also undertakes to exercise due and adequate care 
lest any such information is divulged. 

 
3.10 The [A] commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 
 

3.11 The [A] shall not instigate or cause to instigate any third person to commit 
any of the actions mentioned above. 
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3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the 
[A], either directly or Indirectly, is a relative of any of the officers of the 
CLIENT, or alternatively, if any relative of an officer of the CLIENT has 
financial. Interest/stake in the Bidder‟s firm, the same shall be disclosed 
by the [A] at the time of filling of tender. 

 
The term  „relative‟ for this purpose  would be  as defined in section 6 of 
the companies‟ act 1956. 

 
3.13 The [A] shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee 
of the CLIENT. 

 
4. Previous Transaction 

 
4.1 The [A] declares that no previous transgression occurred in the last 

three years immediately before signing of this integrity Pact, with any 
other company in any country in respect of any corrupt practices 
envisaged hereunder or  with  any public sector enterprise in India or any 
Government department in India that could justify BIDDER‟s from the 
tender process. 

 
4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] 

can be disqualified from the ender process or the contact, if already 
awarded, can be terminated for such reason. 

 
5. Earnest Money (Security Deposit) 

 
5.1 While submitting commercial bid, the [A] shall deposit an amount __  (to 

be specified in RFP) as Earnest Money/Security Deposit, with the 
CLIENT through any of the following instruments:- 

i. Bank draft or a pay order in favour of ___________. 
ii. A confirmed guarantee by an Indian nationalized bank, promising 

payment of the guaranteed sum to the CLIENT on demand within 
three working days without any demur whatsoever and without 
seeking any reasons whatsoever. The demand for payment by 
the CLIENT shall be treated as conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified 
in the RFP). 

5.2 The earnest money/Security deposit shall be valid up to a period of five 
years or the contractual obligations to the complete satisfaction of both 
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the BIDDER and the CLIENT, including warranty period, whichever is 
later. 

5.3 In case of the successful [A] a clause would also be incorporated in the 
article pertaining to performance Guarantee in the [B] that the 
provisions of sanctions for violation shall be applicable for forfeiture of 
performance bond in case of a decision by client to forfeit the same 
without assigning any reason for imposing sanction for violation of this 
pact. 

5.4 No interest shall be payable by CLIENT to the [A] on earnest 
Money/Security Deposit for the period of its currency. 

6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed 
by it or acting on its behalf (whether with or without the knowledge of 
the [A] shall entitle the CLIENT to take all or any one of the following 
actions, wherever required :- 

(i) To immediately call off the pre-contract negotiations without 
assigning any reason or giving any compensation to the [A]. 
However, the proceedings with the other BIDDER(s) would 
continue. 

 
(ii) The earnest money deposit (in pre-contract stage) and/or security 

Deposit/performance Bond (after the [B] is signed) shall stand 
forfeited fully and the CLIENT shall not be required to assign any 
reason therefore. 

 
(iii) To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

 
(iv) To recover all sums already paid by the CLIENT, and in case of an 

Indian [A] with interest thereon at 2% higher that the prevailing 
prime lending rate of state bank of India, while in case of a [A] 
from the country other than India with interest thereon at 2% higher 
than the LIBOR. If any outstanding payment is due to [A] from the 
CLIENT in connection with any other [B], such outstanding 
payment could also be utilized to recover the aforesaid sum and 
interest. 

 
(v) To encash the advance bank guarantee and performance bond, if 

furnished by the [A], in order to recover the payments, already 
made by CLIENT, along with interest. 
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(vi) To cancel all or any other contracts with the [A]. The [A] shall be 
liable to pay compensation for any loss or damage to the Client 
resulting from such cancellation/rescission and the client shall be 
entitled to deduct the amount so payable from the money(s) due to 
the [A]. 

(vii) To debar the [A] from participating in future bidding processes of 
the Government of India for a minimum period of five years, 
which may be further extended at the discretion of the CLIENT. 

 
(viii) To recover all sums paid in violation of this pact by [A]) to any 

middleman or agent or broker with a view a view to securing [B] 
the contract. 

 
(ix) In cases where irrevocable letters of credit have been received in 

respect of any [B] signed by the client with the [A], The shall not be 
opened. 

 
(x) Forfeiture of Performance Bond in case of a decision by the client 

to forfeit the same without assigning any reason for imposing 
sanction for violation of this pact. 

6.2 The client will entitled to take all or any of the actions mentioned at para 
6.1(i) to 
(x) of this pact also on the commission by the [A] or any one employed 
by it or acting on its behalf (whether with or without the knowledge of 
the [A], of an offence as defined in chapter IX of the Indian penal code, 
1860 or prevention of Corruption Act, 1988 or any other statute enacted 
for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions 
of this pact has been committed by the [A] shall be final and 
conclusive on the [A]. However, the [A] can approach the Independent 
Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 

7.1 The [A] undertakes that it has not supplied/is not supplying similar 
product/systems or subsystems at a price lower than that offered in the 
present bid in respect of any other Ministry/Department of the 
Government of India or PSU and if it is found at any stage that similar 
product/system or sub systems way supplied by [A] to any other 
Ministry/Department of the Government of India or a PSU at a lower 
price, then that very price, with due allowance for elapsed time, will be 
applicable to the present case and the difference in the cost would be 
refunded by the [A] to the CLIENT, if the [B] has already been concluded. 
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8. Independent Monitors 
 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to 
as Monitors) for this pact in consultant with the central vigilance 
commission (Names and addresses of the Monitors to be given) 

 

8.2 The task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations 
under this pact. 

 
8.3 The monitors shall not be subject to instructions by the representatives 

of the parties and perform their functions neutrally and independently. 
 

8.4 Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of 
meetings. 

 
8.5 As soon as the Monitor notices, or has reason to believe, a violation of 

this Pact, he will so inform the Authority designated by the CLIENT 
 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the CLIENT including that 
provided by the BIDOER. The [A] will also grant the Monitor, upon his 
request and demonstration of a valid Interest, unrestricted and 
unconditional access to his project documentation. The same is 
applicable to Subcontractors. The Monitor shall be und 'contractual 
obligation to treat the information and documents of the [A] with 
confidentiality. 

 
8.7 The client will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such 
meetings could have an impact on the contractual relations between the 
parties. The parties will offer to the Monitor the option to participate in 
such meetings. 

 
8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 

10 weeks from the date of reference or intimation to him by the 
CLIENT/BIDDER and, should the occasion arise, submit proposal for 
correcting problematic situations. 

 
9. Facilitation of Investigation 

 
In case of any allegation of violation of any provisions of this Pact or 
payment of commission, the CLIENT or its agencies shall be entitled to 
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examine all the documents including the Books of Accounts of the [A] 
and the [A] shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such 
examination. 

9.1 Law and Place of Jurisdiction 
This pact is subject to Indian law. The place of performance and jurisdiction 
is the seat of the CLIENT. 

10. Other Legal Actions 

The actions stipulated in this integrity pact are without prejudice to any 
other legal action that may follow in accordance with the provisions of the 
extant law in force relating to any civil or criminal proceedings. 

10.1 Validity 
10.2 The validity of this integrity pact shall be from date of its signing and 

extend up to 5 years or the complete execution of the [B] to the 
satisfaction of both the CLIENT and the [A] including warranty period, 
whichever is later. In case [A] is unsuccessful, this integrity pact shall 
expire after six months from the date of the signing of the [B]. 

 
10.3 Should one or several provisions of this pact turn out to be invalid; the 

remainder of this pact shall remain valid. In this case, the parties will 
strive to come to an agreement to their original intentions. 

11. The parties hereby sign this integrity pact at ………………… On …………………. 

CLIENT BIDDER 
Name of the Officer CHIEF EXECUCTIVE 
OFFICER Designation 
Deptt./Ministry/PSU 

 
Witness Witness 
1. _______________ 1. -------------------------------------- 

 
2. ____________
 2._______________
__ Note: 
[A] - To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider 
as the case was may be. 
[B] - To be replaced by Contract/Supply Contract/Consultancy Contract/Works 
Contract as the case was may be. 
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Form No. 21 
 

ANTI-PROFITEERING DECLARATION 
 

 
TO WHOMSOEVER IT MAY CONCERN 

 
 

I …………………, age ………, years, Son/Daughter of ………………., resident of 

………………………………….. Do solemnly affirm and state as under: 

 
1) That I am the <Designation of the authorized signatory> of ……………. 

And I   am   duly   authorized   to   furnish   this   undertaking/declaration   on   
behalf   of 

………………………… (Name of the company). 

 
2) That …………………………… (Name    of    the     company)     has     been     

awarded the work …………………… (Name     of      Work)      vide     Letter      

of Award number …………….. Dated ……………. by M/s Dedicated Freight 

Corridor Corporation of India Limited. 

 
3) That the Company is fully aware of the anti-profiteering provision under the 

Goods & Services Tax ("GST") Law(s), 

 
4) That the Company ……………………….. Has passed the benefit of input tax credit 

available on the …………………. …….. (good/services) having HSN ………… …. 

supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is 

getting on account of reduced tax liability and input tax credit because of 

enactment of GST Laws after introduction of Goods and Service Tax w.e.f. 1s1 

July, 2017. The details and amounts being passed on to DFCCIL are provided in 

Annexure ……….. Of this document and are as per applicable GST Laws. These 

are true and correct to the best of my knowledge, information and belief. 

 

5) Further, it is to confirm also that in case…………….. (name of the organization) 

will receive any further benefit in future after 1st July, 2017 by way of availment 

of input tax credits which were not allowed to be availed before 1sl July, 2017 or 

reduction in tax rates or in any other manner which results in reduction of cost of 
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the goods/services supplied to M/s Dedicated Freight Corridor Corporation of India 

Limited, then Company will pass that benefit to M/s Dedicated Freight Corridor 

Corporation of India Limited also. 

 
6) That I declare that the foregoing is true and correct and the same is a legal 

obligation and failure to fulfil it could result in penalties under the law. 

 

7) I confirm that I am aware of the implication of the above undertaking and our 

liability on account of incorrect/misleading declaration under the GST Laws. 

 

Signature of the Authorized signatory/ person 
 
 

Name and Designation of the Auth. Sign/person of the person 
 

 
Name of the Organization and Seal 

 
 

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public 
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Form No. 22 

            (Ref para 1.3.13(ii).(iv)) 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 

ALONGWITH THE TENDER DOCUMENTS 

 

I……………………………… (Name and designation)** appointed as the 

attorney/authorized signatory of the tenderer (including its constituents), 

M/s.......................................................................................(  hereinafter  called  the  
tenderer)  for  the  purpose  of  the Tender  documents  for  the  work  
of................................................................................................................  as  per  the 

tender No...................................... of ..............................................(DFCCIL/Railway)**, do 

hereby solemnly affirm and state on the behalf of the tenderer including its constituents 

as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway 
website www.ireps.gov.in 

. I/we have verified the content of the document from the website and there is no addition, 

no deletion or no alteration to the content of the tender document. In case of any 

discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final 

payment of the contract, the master copy available with the railway Administration shall 

be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation 

in the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

6. I/We declare that the information and documents submitted along with the tender by 

me/us are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any 

other Ministry /Department of Govt. of India from participation in tender on the date of 
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submission of bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/N/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be 

forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the Bid Security besides banning of business for a, period of upto five year. 

Further, I/we (insert name of the tenderer) **                    and all my/our constituents 

understand that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will lead to termination 

of the contract, along with forfeiture of Bid Security/Security Deposit and Performance 

guarantee besides any other action provided in the contract including banning of business 

for a period of upto five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from such a 

country or, 

if from such a country, have been registered with the competent Authority. I/We hereby 

certify that I/we fulfil all the requirements, in this regard and am/are eligible to be considered 

( evidence of valid registration by the competent authority is enclosed) 

 

SEAL AND SIGNATURE OF THE TENDERER 

 
Place:  

Dated: 

** The contents in Italics are only for guidance purpose. Details as appropriate are to be 
filled in suitably by tenderer. 
 
 

This certificate is to be given by each member of JV or Partners of Partnership 
firm/LLP/etc. 
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FORM No. 23 

TENDERER’S CREDENTIALS (BID CAPACITY) 
DFCCIL 

For tenders having  advertised value more than Rs 20 crore wherein eligibility criteria includes bid 
capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than 
the total value of the present tender. The available bid capacity shall be calculated as under: 
Available Bid Capacity = [A x N x 2] – 0.33xNxB Where, 
A = Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender), 
taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
B =    Existing commitments and balance amount of ongoing works with the tenderer as per the 

prescribed proforma of Railway for statement of all works in progress and also the works 
which are awarded to tenderer but yet not started upto the date of inviting of tender. 

Note: 
(a) The Tenderer(s) shall furnish the details of - 

(i)  Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender) for 
calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 
prescribed proforma of Railway for statement of all works in progress and also the works 
which are awarded to tenderer but yet not started upto the date of inviting of tender for 
calculating B. In case of no works in hand, a 'NlL' statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 
(b) In case if a bidder is JV , the tenderer(s) must furnish the details of 

(i) Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender) by 
each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV 
either in individual capacity or as a member of other JV as per the prescribed proforma of 
Railway for statement of all works in progress and also the works which are awarded to 
each member of JV either in individual capacity or as a member of other JV but yet not 
started upto the date of inviting of tender for calculating B. In case of no works in hand, a 
'NIL' statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 
 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member 
in an earlier JV shall be reckoned only to the extent of the concerned member's share in 
that JV for the purpose of satisfying his/her compliance to the above mentioned bid 
capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 
“bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer 
shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by 
the tenderer. In case, the available bid capacity is lesser than estimated cost of work 
put to tender, his offer shall not be considered even if he has been found eligible in other 
eligibility criteria/tender requirement. 
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Statement of Works in Progress for Bid Capacity 

Form No. 23A 
 
 
 

S. 
N 

Name 
and 
place   
of 
work 

Organization 
for whom 
work is 
being carried 
out 

Date of 
award  of 
contract. 
Contract 
Agreement 
No. & 
Date 

Original Cost 
of 
Work/Revised 
Cost (Up to 
latest 
corrigendum) 

Date  of 
Completion 
(Origin al/ 
Extended) 

Payment 
Received      
till 
date of 
opening 
of 
present 
tender 

Balance 
amount 
of the 
work to 
be 
executed 

B ‟value 
of work 
to be 
done in 
“N” 
years 

         
         
         
         

Note:- 
1. Available Bid Capacity = [A × N × 2] – B 
Where 
A= Maximum value of construction works executed and payment received in any one financial year 
during the current and last three financial years immediately preceding the current financial year, 
upto date of opening of tender, taking into account the completed as well as works in progress. 
N= Number of years prescribed for completion of work for which bids has been invited. 
B = Value of existing commitments and balance amount of ongoing works with the tenderer to be 
completed in next „N‟ years. 
2. This statement should be submitted duly verified by Chartered Accountants. 
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FORM No. 24 
 

FINAL SUPPLEMENTARY AGREEMENT 
 

1. Articles of agreement made this day  _ in the year   between  the  President  of India,  
acting through the Railway Administration having his office at _
 herein after called the Railway of the one part and of 
the second part. 

 
2. Whereas the party hereto of the second part executed an agreement with the party 

hereto of the first part  being agreement Number dated for 
the performance herein after called the „Principal 
Agreement‟. 

 
3. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on date last extended and 
whereas the party hereto of the second part has executed the work to the entire 
satisfaction of the party hereto of the first part. 

 
4. And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to Rs
____including the Final Bill bearing voucher No.  dated ______of
value __________duly adjusted as per price variation clause, if applicable (the receipt of 
which is hereby acknowledged by the party hereto of the second part in full and final 
settlement of all his /its claims under the principal agreement. 

 
And   whereas   the   party   hereto    of    the    second    part    have    received    
sum    of Rs.   Through the Final Bill bearing voucher No.___ dated
  duly adjusted as per price variation clause (PVC), if applicable 
(the receipt of which is hereby acknowledged by the party thereto of the second part) 
from the party hereto of the first part in full and final settlement of all his/its disputed 
claims under principal agreement. 

 
Now, it is hereby agreed by and between the parties in the consideration of sums 
already paid by the party hereto of the first part to the party hereto of the second part 
against all outstanding dues and claims for all works done under the aforesaid 
principal agreement excluding the security deposit, the party hereto of the second part 
have no further dues of claims against the party hereto of the first part under the said 
Principal Agreement. It is further agreed by and between the parties that the party 
hereto of the second  part  has  accepted  the  said  sums  mentioned  above  in full  
and  final satisfaction of all its dues and claims under the said Principal Agreement. 

 
(Applicable in case Final Supplementary Agreement is signed after release of Final 
Payment) 
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Form No. 25 
Reference Para 64.(1)(ii)(b): & 64.6 

 
Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 
I/we.............. (Name of agency/Contractor) with reference to agreement no................... raise 
disputes as to the construction and operation of this contract, or the respective rights and 
liabilities, withholding of certificate and demand arbitration in respect of following claims : 
 
Brief of claim: 
(i) Claim 1- Detailed at Annexure- 
(ii) Claim 2 – 
(iii) Claim 3 – 
 

I/we............... (post of Engineer) with reference to agreement no.......... hereby raise disputes 
as to the construction and operation of this contract, or the respective rights and liabilities, 
withholding of certificate and demand arbitration in respect of following claims: 
 
I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 
Conciliation (Amendment) Act. 
 
Signature of Claimant_______________________ Signature of Respondent 
___________________ 
 

Agreement under Section 31(5) 
 

I/we....... (Name of claimant) with reference to agreement no................ hereby waive off the 
applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment 
Act. We further agree that the cost of arbitration will be shared by the parties as per Clause 
64(6) of the Standard General Conditions of Contract. 
 
Signature of Claimant_________________ Signature of 
Respondent_____________________ 

 
*Strike out whichever not applicable. 
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Form No. 26 
 (Bid Security) 

Bank Guarantee Bond from any scheduled commercial bank of India 
(On non-judicial stamp paper, which should be in the name of the Executing Bank) 

 
Name of the Bank: _____________ 
MD DFCCIL 
Acting through Chief General Manager, 
DFCCIL, Ahmedabad 
Beneficiary: Dedicated Fright Corridor Corporation of India Limited, Ahmedabad 
Date:_____________________ 
 

Bank Guarantee Bond No.:                                                                                   Date:______ 
 
In consideration of the MD DFCCIL acting through  Chief General Manager, DFCCIL 
Ahmedabad (Designation & address of Contract Signing Authority), …….. DFCCIL, 
…………….,…. (hereinafter called “The DFCCIL”) having invited the bid 
for___________through Notice inviting tender (NIT) No.._____________, We have been 
informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the Bidder") 
intends to submit its bid (hereinafter called "the Bid") . 
 
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required 
Value of 
Bid Security], in the form of Bank Guarantee, according to conditions of Bid. 
 

AND 
 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] 
having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting 
through .............. [Insert Name and Designation of the authorised persons of the Bank], 
have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter 
contained, in favour of the Railway: 
 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 
authorized representatives of the Bank], being fully authorized to sign and incur 
obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally 
and irrevocably guarantee to pay to the Railway/DFCCIL full amount in the sum of [Insert 
required Value of Bid Security] as above stated. 
 

2. The Bank undertakes to immediately pay on presentation of demand by the 
Railway/DFCCIL any amount up to and including aforementioned full amount without any 
demur, reservation or recourse. Any such demand made by the Railway/DFCCIL on the 
Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank 
notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or 
any Authority or any threatened litigation by the Bidder or Bank. 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand 
by Railway/DFCCIL without any reference to the Bidder and without the Railway/DFCCIL 
being required to show grounds or give reasons for its demand of the amount so 
demanded. 
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4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 
Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document 
or to any documents, which have been or may be made between the Railway/DFCCIL 
and the Bidder, will in any way absolve the Bank from the liability under this guarantee; 
and the Bank, hereby, waives any requirement for notice of any such change, addition or 
modification made by Railway/DFCCIL at any time. 

6.  This guarantee will remain valid and effective from…….…….[insert date of issue] till 
………..[insert date, which should be minimum 90 days beyond the expiry of validity 
of Bid]. Any demand in respect of this Guarantee should reach the Bank within the 
validity period of Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 
8. The expressions Bank and Railway/DFCCIL herein before used shall include their 

respective successors and assigns. 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with 

the previous consent in writing of the Railway/DFCCIL. This guarantee is subject to the 
Uniform Rules for Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 
System) and shall invariably send the advice of this Bank Guarantee to the following bank 
details – 
IFSC CODE UBIN0546836 
IFSC TYPE BRANCH 
BANK NAME Union Bank of India 
BRANCH NAME Motibagh-1, Delhi Branch 
CITY NAME New Delhi 
ADDRESS Palika Bhawan, Motibagh-I, R.K. Puram, Delhi-110066 
DISTRICT New Delhi 
STATE New Delhi 
BG ENABLED YES 

 

11. The Guarantee shall be valid in addition to and without prejudice to any other security 
Guarantee(s) of Bidder in favour of the Railway/DFCCIL. The Bank, under this 
Guarantee, shall be deemed as Principal Debtor of the Railway. 

 

Date ………………                                                            
……………………………………… 
 

Place………….                                                    Bank’s Seal and authorized signature(s) 
      
 [Name in Block letters] ……………….... 
   [Designation with Code No.]……………..…… 

                  [P/Attorney] No. 
Witness: 
1 Signature, Name & Address & Seal 
2 Signature, Name& address & Seal                                                              Bank’s Seal 

[P/Attorney] No. 
 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the 
final document. 
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Form No. 27 A 
(Reference Clause 40(A) 

Registered Acknowledgement Due 
 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 
WORK 

DFCCIL RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

_________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 
 

In spite of repeated instructions to you by the subordinate offices as well as by this 
office through various letters of even no. ________________, dated __________; you have 
failed to show adequate progress of work so as to complete the contract within the original / 
extended date of completion of contract and part(s) of contract work are yet to be started/ still 
lagging behind the agreed program of work, listed as under: 

 
 

(Details of part(s) of work which is delayed and can be executed independently, to be 
mentioned). 
 
 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated ____________. 
 

3. As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work, you are hereby given 14 days’ notice in accordance with Clause 
40A of the Standard General Conditions of Contract to deploy adequate resources i.e. (the 
details of resource requirement, to be mentioned) and commence / to make good the 
progress for part(s) of works detailed above, failing which action as provided in Clause 40A of 
the Standard General Conditions of Contract shall be commenced after expiry of 14 days’ 
notice period viz. to offload few/ all part(s) of work mentioned above to any of the existing or 
new contractor without your participation and at your Risk & Cost, not exceeding the value of 
Performance Guarantee of this contract, which may please be noted. 
 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the DFCCIL  
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Form No. 27 B 
 (Reference Clause 40(A) 

Registered Acknowledgement Due 
 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 
DFCCIL RAILWAY 
(Without Prejudice) 

To 
M/s _____________________________ 
_________________________________ 
Dear Sir, 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________ 
 

1.  Fourteen days notice under Clause 40A of the Standard General Conditions of 
Contract was given to you under this office letter of even no., dated ____________; but you 
have taken no/inadequate action to deploy adequate resources to commence the part(s) of 
work/show adequate progress of the part(s) of work, mentioned therein. 
 

As you have failed to abide by the instructions issued to commence the part(s) of 
work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 
period under Clause 40A of the Standard General Conditions of Contract, few part(s) of the 
work under the contract have been offloaded and being executed by other mode(s) at the cost 
detailed below: 
Or, 
1.  Please refer your request letter no….. dated ….., wherein it was requested under 
clause 40 A of the Standard General Conditions of Contract to offload part(s) of works at your 
risk & cost. The details of part(s) of the work under the contract which have been offloaded 
and being executed by other mode(s) at the cost detailed below: 
(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work 
alongwith approximate cost thereof to be mentioned) 
2.  The final measurement of work(s) already executed for above part(s) of work recorded 
as per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed 
herewith. 
3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) 
above is determined as Rs. ___________, over& above the cost of execution under this 
contract (including the PVC amount payable as per contract, as on the date of issue of this 
notice). This additional cost shall be recovered from your next on account bill(s) or any other 
dues payable to you under contract. 
5. The Contract value gets reduced to Rs……………..  
6. You are requested to continue with the balance work in the contract subsequent to 
offloading of above part(s) of work. 
Kindly acknowledge receipt. 

Yours faithfully 
For and on behalf of the DFCCIL  
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PART V 

DRAWINGS 
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DRAWINGS 
 

The indicative drawing for the RUBs cover shed work can be 
seen in the Office of the Chief General Manager during the office 
hours. This drawing is indicative/tentative and for reference only. 
Final working drawing shall be submitted by the successful bidder 
based on the indicative drawing and methodology of the work shall 
get approved from the DFCCIL. 
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