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Form I-B-5: Validation of Survey Data Schedule 

(a) Bidders shall provide in this Form, narrative description of the survey works to validate the 
data provided by the Employer, work time schedule and preparation schedule for 
additional traverse and centre line surveys, cross sections and structure foundations, if 
required. 

(b) The narrative description shall include all types of survey works and method with 
resources. 

(c) The survey data validation work schedule shall be well examined taking into account the 
design schedule of Permanent Works. 

(d) This Form shall not be submitted separately for each Partner or separately for each 
Specialist Subcontractor / Design Sub-consultant. The submission with all supporting 
documents shall be reviewed and coordinated by the Bidder and provided as one overall 
combined submission. 

(e) The Bidder shall insert a table of contents in spaces provided on the Form. 

Authorized Signatory: 

Signature:  
Name:   
Position:   
Date: _____________________  
Company:  
Company Stamp
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Form I-B-6: Design Schedule 

(a) Bidders shall provide in this Form, narrative description of design works, work time 
schedule and preparation schedule of design drawings for each structure. 

(b) The narrative description shall include all types of design drawings and timing of 
submission taking into account the time for review by the Engineer 

(c) The design work schedule shall be well examined taking into account the survey 
schedule and construction time schedule of Permanent Works. 

(d) This Form shall not be submitted separately for each Partner or separately for each 
Specialist Subcontractor / Design Sub-consultant. The submission with all supporting 
documents shall be reviewed and coordinated by the Bidder and provided as one overall 
combined submission. 

(e) The Bidder shall insert a table of contents in spaces provided on the Form. 

Authorized Signatory: 

Signature:  
Name:   
Position:   
Date: _____________________  
Company:  
Company Stamp
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Form I-B-7 (1): Technical Particulars  Earthworks 

1.  The Bidder s 
duly supported by typical / illustrative drawings and sketches   

1.1 



Dedicated Freight Corridor Project (Western Corridor Phase-1) Bid Documents  Volume I 
Package CT P-3 (R)  Civil, Building and Track Works 



Dedicated Freight Corridor Project (Western Corridor Phase-1) Bid Documents  Volume I 
Package CT P-3 (R)  Civil, Building and Track Works 

1.2 

Sl. 
No. 

Requirement Data from Bidder

1 Embankment Design / Slope Stability 
Analysis 

2 Alignment Design and computation of 
earthwork quantities 

3 Concrete Retaining Wall / Toe Wall  

4 Settlement Analysis  

5 Liquefaction  

6 Drainage System   

1.3 

- 

1.3.1 

1.3.2 

1.3.3 

1.3.4 

1.3.5 

1.3.6 

1.3.7 

1.3.8 

i) When there is continuous rise/fall of gradient over the yard. 

ii) When the station yard is located on level. 

iii) When there is change of gradient in the yard, falling on either end or rising on 
the two ends. 



Dedicated Freight Corridor Project (Western Corridor Phase-1) Bid Documents  Volume I 
Package CT P-3 (R)  Civil, Building and Track Works 

Form I-B-7 (2): Technical Particulars  Bridges 

1.  The Bidder  Bridges duly 
supported by typical / illustrative drawings and sketches   

1.1 
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1.2 

Sl. 
No. 

Requirement Data from Bidder

1 Foundation  

2 Sub-structure   

3 Super-structure  

4 Protection Works   

5 Launching System (in case of pre-cast 
sections) 

6 Drainage System   

1.3 

- 

1.3.1 

1.3.2 

1.3.3 

1.3.4 -

1.3.5 

1.3.6 

1.3.7 

1.3.8 

1.3.9 

1.3.10 

1.3.11 - -

1.3.12 

1.3.13 

1.3.14 
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Form I-B-7 (3): Technical Particulars  Junction/ Crossing Station Buildings 

1.  The Bidder  Buildings 
Junction Station (JS) and Crossing Station (CS) duly supported by typical / illustrative 
drawings and sketches   

1.1 
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15 Step-down Transformer a) Type and capacity of step-down transformer 
b) Type and size of cable for distribution to 

distribution panels 

16 Type of Roof  

17 

Sl. 
No.

Junction Stn./
Crossing Stn. 

Land Area 
(L x B) 

Formation 
Level 

Total Building 
Area

Height of 
the Building 

Land-scape 
Area 

18 Water Supply System 

Sl
. 
N
o.

Junction 
Stn. / 
Crossin
g Stn. 

Design Requirement of 
Water

Source 
of 
Supply 

Capacity of Water 
Storage Tanks 
(Underground / 
Overhead) 

Capacity 
of Water 
Treatme
nt Plant 

Water 
Mains 
Dia. 

Capacity 
of 
Pumping 
Station 

Raw 
Water 

Fire 
Fighti
ng 

Potable Raw 
Water 

Fire 
Fighti
ng 

Potab
le 

19 Sewage Treatment & Disposal 
System 

a) 
b) 
c) 

20 Lightening System  

21 Earthing System  

22 Rain Water Harvesting System  

23 Applicable Codes & Standards  
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4 Lighting System  

5 Water Supply, Drainage and Sewerage 
System 

1.3 

- 

1.3.1 

1.3.2 -

1.3.3 

1.3.4 

1.3.5 

1.3.6 

1.3.7 

1.3.8 

1.3.9 

1.3.10 

1.3.11 

1.3.12 

Authorized Signatory: 

Signature:  
Name:   
Position:   
Date: _____________________  
Company:  
Company Stamp 
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Form I-B-7 (4): Technical Particulars  Tracks 

1.  The Bidder proposal should include the following details about Tracks duly 
supported by typical / illustrative drawings and sketches   

1.1 
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11 Maximum No. of Welds in 
any One Km 

12 Turnouts a) 
b) 
c) 

13 Type of Insulated Rail 
Joints 

14 Type of Rail Expansion 
Joints 

15 Rail-Sleeper Fastening 
System 

16 Maximum Ballast Size  

17 Ballast Thickness a) 
b) 
c) 

18 Type of Sleepers a) 
b) 
c) 

19 Density of Sleepers a) 
b) 
c) 

20 Derailment Guard 
Requirement / Criteria 

21 Check Rail  

22 Type of Buffer Stops  

23 Permissible Tolerances 
for Construction 

24 Applicable Codes & 
Standards 

25 Creep Anchor Assembly 
and locations. 

1.2 
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1.3 

- 

1.3.1 

1.3.2 

1.3.3 

1.3.4 

1.3.5 

1.3.6 

1.3.7 

Authorized Signatory: 

Signature:  
Name:   
Position:   
Date: _____________________  
Company:  
Company Stamp 
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Form EQU: Equipment 
The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section 2, Evaluation and Qualification Criteria. A 
separate Form shall be prepared for each item of equipment listed, or for alternative equipment 
proposed by the Bidder. 

Item of equipment 

Equipment 
information 

Name of manufacturer Model and power rating 

 Capacity Year of manufacture 

Current status Current location 

 Details of current commitments 

Source Indicate source of the equipment 
 Owned  Rented  Leased  Specially manufactured 

Omit the following information for equipment owned by the Bidder. 

Owner Name of owner 
 Address of owner 

 Telephone Contact name and title 
 Fax Telex 
Agreements Details of rental / lease / manufacture agreements specific to the project 

Authorized Signatory: 

Signature:  
Name:   
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FORM I-B-8: Proposed Manufacturers and Subcontractors 

(a) Bidders shall provide in this Form, a detailed listing of all Manufacturers and 
Subcontractors proposed to be used upon the Works. 

(b) This Form is not applicable to the Specialist Sub-contractors and Specialist Sub-design 
Consultants 

(c) The Form should be completed and all required documents should be included in this 
place in the submitted Bidding Documents clearly labelled as Form I-B-9. 

(d) The information on this Form shall be evaluated together with the information contained 
on Form 1-B-7. 

(e) Should the Bidder be successful, it shall be necessary to obtain the Consent of the 
Engineer and approval of the Employer to employ the proposed Manufacturer and sub-
contractors/sub-design consultants on this contract.  The proposed Manufacturer or 
Subcontractor/sub-design consultants shall not be altered or substituted except with the 
express written approval of the Engineer which approval may be withheld at the entire 
discretion and option of the Engineer.  

(f) The Employer reserves the future right to request the Contractor to substitute at the 
tor proposed on the Form, which 

at any time during the period of the Contract, is discovered not to comply with the 
requirements of the Contract. 

(g) This Form shall not be submitted separately for each Partner or separately for each 
Specialist Sub-contractor / Design Sub-consultant. The submission with all supporting 
documents shall be reviewed and coordinated by the Bidder and provided as one overall 
combined submission. 

Authorized Signatory: 

Signature:  
Name:   
Position:   
Date: _____________________  
Company:  
Company Stamp 
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D. Check List for Submission of Documents for Technical Bid 
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Sl. No. Requirements of Technical Bid Reference Clause No. of 
Bid Documents 

Name:------ 

Yes / No Ref. # 

31 Form I-B-2: Layout Plan of 
Contractor's Camp and Site Offices, 
Stockyards and Storages etc. 

ITB 16.1, Section 3 (c)     

32 Form I-B-3: Basic Programme for 
the Works 

ITB 16.1, Section 3 (c)      

33 Form I-B-4: Organisation Charts and 
Manning Schedule 

ITB 16.1, Section 3 (c)     

34 Form I-B-5: Validation of Survey 
Data Schedule 

ITB 16.1, Section 3 (c)     

35 Form I-B-6: Design Schedule ITB 16.1, Section 3 (c)     

36 Form I-B-7 (1) : Technical 
Particulars  Earthworks 

 ITB 16.1, Section 3 (c)     

37 Form I-B-7 (2) : Technical 
Particulars - Bridges 

ITB 16.1, Section 3 (c)   

38 Form I-B-7 (3) : Technical 
Particulars  Jn. Station Building 

ITB 16.1, Section 3 (c)   

39 Form I-B-7 (4) : Technical 
Particulars - Tracks 

ITB 16.1, Section 3 (c)   

40 Form EQU: Equipment ITB 16.1, Section 3 (c)     

41 Form I-B-8: Proposed 
Manufacturers and Subcontractors 

 ITB 16.1, Section 3 (c)     

42 Form I-B-9: Required documents 
w.r.t Proposed Manufacturers and 
Subcontractors 

ITB 16.1, Section 3 (c)   

43 Bid Documents (Volume I, II, III, IV 
and V) including all Addenda 
returned duly signed & stamped on 
all the pages 

BDS 20.5   

44 Clause 1.1(b) of Section 2   

45 Any other document        

Certificate 
This is to certify that our Technical Bid is in full compliance with all the conditions, 
requirements and specifications as included in the Bid Documents including all the 
Addendums thereto. 
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Section 4: 
List of Eligible Countries of Japanese ODA Loans 

JICA-Financed Procurement 

(1) 

(a) 

(b) -

(2) 

(3) 

(a) 

(4) 

(a) 

(5) 

(i) Juridical persons incorporated and registered in India, and which have their appropriate 
facilities for producing or providing the goods and services in India and actually conduct 
their business there; 

(ii) Not less than 10 % of shares are held by a single Japanese Company; and 

(iii) The proportion of the shares held by the Japanese company mentioned in (ii) above (or 
the company having the largest share among Japanese companies if more than one 

(6) 
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their appropriate facilities for producing or providing the goods and services in the 
country or area and actually conduct their business there; 

(ii) Not less than one-third of shares are held by a single Japanese Company; and 

(iii) The proportion of the shares held by the Japanese company mentioned in (ii) above (or 
the company having the largest share among Japanese companies if more than one 
Japanese company meet the condition stated in (ii) above) is the same as or greater 
than that of the shares held by any company of a third country. 
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SECTION 5 

CONDITIONS OF CONTRACT 

PART I: GENERAL CONDITIONS (GC) 

Preface Notes: 

The General Conditions governing this Contract shall be the "Conditions of Contract for Plant and 
Design Build for Electrical and Mechanical Plant, and for Building and Engineering Works, 
Designed by the Contractor First Edition 1999, prepared by the Fédération Internationale des 
Ingénieurs-Conseils (FIDIC), designated as Part I [General Conditions]. 

The General Conditions are normally linked with the Particular Conditions referred to as Part B 
(of Part II) by the corresponding numbering of the Clauses, so that Parts A (Appendix to Bid) and 
Part B (Particular Conditions) of Part II together comprise the conditions governing the rights and 
obligations of the parties. 

To simplify the layout of this document, the Preamble has not been prepared as a separate 
document but the content thereof has been included within the text of Part B: Particular 
Conditions. 

In case of any inconsistency therefore between the conditions contained in the General 
Conditions and Particular Conditions, the conditions shall have the following priority: 

1. PART II: Part A: Appendix to Bid, 
2. PART II: Part B: Particular Conditions, 
3. PART I: General Conditions. 

A copy of the "PART I General Conditions" is not attached to the Bid Documents for the Contract. 

The Contractor shall provide to the Engineer, within 28 days after the Commencement Date, six 
(6) original sets of the original FIDIC Conditions of Contract in English version for binding into the 
subsequent Contract Documents. 
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APPENDIX TO Bid  
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Table:   Coordination Events and Key Milestones (ATB-8.2) 

Coordination 
Event No. ** Description 

Coordination Date*
No. of Weeks (Days) from 

Commencement Date 
CT-1 Validation of Survey Data 14 W (98 D)
CT-2 Validation of ROW 18 W (126 D)

CT-3 Submission Complete validation of data provided by the 
Employer

23 W (161 D)

CT-3A Commence Construction 26 W (182 D)

CT-4 
First submission of the approved, final and detailed 
Technical Design structural details for 
Permanent  Works

26 W (182 D)

CT  4A Completion of Technical Design 38 W (266 D)
CT  5 Completion of Bridges for entire Package 170 W (1190 D)

CT-5A 

Access  to the Bridges across river Mahi and 
Sabarmati including their approaches of 200m from 
abutments on either side (To be provided by the 
contractor for Package 3A) for track laying

144 W (1008 D)

CT  6# 

Completion of Track Skelton for entire Package (MS 1) for 

Contractors for construction and/or for running of material 
trains, tower wagons, rail cum road vehicle etc.

180 W (1260 D)

EM-1(1) Commence installation of Power cable and mast foundation 88 W  (616 D)
ST-1(1) Commence installation of  S&T Cables 88 W  (616 D)
ST-1(3) Complete execution of   S&T works   for the entire package 185 W (1295 D)

EM-2(1) 
Complete Battery Room, IPS & data Logger Emergency 
Room and relay Room at Stations and commence 
installation of train operation control equipment.

148 W (1036 D)

EM-2 (2) Complete execution of electric works for the entire package. 185 W (1295 D)
CT 7 Completion of Building Works entire package 180 W (1260 D)

ST-2(1) 

Complete Optical Fiber Cable Equipment Room, battery 
Room, Power supply Equipment Room and Signaling Room 
in Station Office building and commence the train operation 
control equipment.

168 W  (1176 D)

ST -2(2) Complete installation of train control equipment 190 W (1330 D)

CT- 8 Completion of all Civil and Track Works for commencement 
of  Integrated  Testing and  Commissioning  (MS 2) 196 W (1372 D)

CT - 9 Completion of all works by Contractor and Taking over of 
Works by Employer (MS 3) 208 W (1456 D)

W-weeks 
        D-days 
*  

working area to/from the Other Contractor for a smooth implementation of the overall 
construction work. The Coordination Date shall not cause a taking-over of any section or part 
of the Works.   

execution of the Works at Site.   

#- As soon as the Track structure in skeleton form is complete in the stretch of 10/20/30 kms or 
length of track stretch as decided during interface co-ordination meetings, Civil Contractor 
shall permit the aforesaid track stretch to be used for temporary use by the Employer or by 

wagons, rail cum road vehicles etc.
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PART II : Part B - Particular Conditions (PC) 
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incurred by the Employer in fulfilling the obligations of the Contractor 
for the remedying or rectifying the cause of Suspension shall be 
borne by the Contractor. The Employer shall have the right to deduct 
any such expense incurred and another twenty percent thereof as 
Damages from any payment due or to be due to the Contractor under 
the provisions of this Contract.  

If and to the extent the cause for the suspension is the responsibility 
of the Contractor, the following Sub-Clauses 8.9, 8.10, and 8.11 shall 
not apply. 

The Contractor shall not be entitled to extra cost (if any), incurred by 
him, during the period of suspension of Work, if such suspension is: 

(a) provided for in the Contract; or 

(b) necessary for proper execution of Woks or by reasons of 
weather condition or by some default on the part of the 
Contractor; or 

(c) necessary for the safety of Works or any part thereof; or 

(d) necessary for the safety of adjoining public or other property 
or safety of the public or workmen or those who have to be at 
the site; or 

(e) to ensure safety and to avoid disruption of traffic and utilities, 
as also to permit fast repairs and restoration of any damaged 

10.2 Taking Over of 
Parts of the 
Works 

Delete the Sub-clause  

13.2 Value 
Engineering 

Supplement of this Sub-Clause with the following:: 

The value engineering proposal shall not impair the essential 
character, functions or characteristics of  the Work, including service 
life, economy of operation, ease of maintenance, desired 
appearance, or design, safety standards would not result in any 
reduction to the standard, or quality of the Works, or the performance 
of the Contractor and his obligations under the Contract.

 If the proposal of variation as a result of Value Engineering is 
approved, the reasonable share to be given to the Contractor shall 
be 30% of the net saving resulted due to Value Engineering.
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(e) The weightage/percentage assigned to cost centre will apply only 
to the Contract Price stated in the Contract Agreement. It shall 
not apply to any additions or subtractions to the Contract Price 
arising from the issue of any Variation Orders. Each Variation 
Order shall specify the manner of interim payments and 
completion of stages for it. 

(f) For items of unchartered utilities, extra payment over and above 
the Contract Price shall be made in accordance with variation 
proposals made on case to case basis as per the provisions of 
Contract. Contractor shall make a detailed report/ proposal for 
removal/ relocation of unchartered utilities as per the procedure 

Documents

14.7 Payment
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Engineer, and any decision of the DAB, relevant to the dispute. 
Nothing shall disqualify the Engineer from being called as a witness 
and giving evidence before the arbitrator(s) on any matter whatsoever 
relevant to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrator(s) 
to the evidence or arguments previously put before the DAB to obtain 
its decision, or to the reasons for dissatisfaction given in its notice of 
dissatisfaction. Any decision of the DAB shall be admissible in 
evidence in the arbitration. 

Arbitration may be commended prior to or after completion of the 
works. The obligations of the Parties the Engineer and the DAB shall 
not be altered by reason of any arbitration being conducted during the 



Dedicated Freight Corridor Project (Western Corridor Phase-1) Bid Documents  Volume I 
Package CT P-3 (R)  Civil, Building and Track Works 

Page 146 

Flow Chart: For Payment under Commitment Procedure 



Dedicated Freight Corridor Project (Western Corridor Phase-1) Bid Documents  Volume I 
Package CT P-3 (R)  Civil, Building and Track Works 

Page 147 

Flow Chart : For Payment under Transfer Procedure 
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SECTION 6: FINANCIAL SUBMISSIONS 

Letter of Price Bid 

Schedules of Bid Prices 
Schedule 1 Schedule of Adjustment Data 

Schedule 2 Price Schedule 

Schedule 3:  Price Schedules  Currency wise Breakup of Lump Sum Bid Price against 
various Cost Centres for Payment Purpose 

Schedule 4:  Executive Summary - PRICE SCHEDULE Breakup of Contract Price for 
Payment 

Schedule 4.1  Contract Price Weightage for Interim Payments for Validation of Survey 
Data, Investigation, Designs, Technical Design, Setting Out and As Built 
Drawings 

Schedule 4.2 Contract Price Weightage for Interim Payments for Construction of Major 
Structures 

Schedule 4.3 Contract Price Weightage for Interim Payments for Construction of Minor 
Structures 

Schedule 4.4 Contract Price Weightage for Interim Payments for Earthwork 

Schedule 4.5 Contract Price Weightage for Interim Payments for Junction and Crossing 
Stations 

Schedule 4.6 Contract Price Weightage for Miscellaneous Civil Works 

Schedule 4.7 Contract Price Weightage for Interim Payments for Construction of 
Buildings Works at Junction and Crossing Stations 

Schedule 4.8 Contract Price Weightage for Interim Payments for Track Work 

Schedule 4.9 Contract Price Weightage for Payment for Integrated Testing and 
Commissioning 

Schedule 5:  Spares required to be supplied as a part of the Contract 

Schedule 6:  Anticipated Cash Flow for the Works 

Schedule 7: List of Foreign Cost Components 
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Letter of Price Bid 
Date:   
Loan No.: ID P209
Invitation for Bid No.: [insert No of IFB]

To: Dedicated Freight Corridor Corporation of India Ltd. 
5th Floor, Pragati Maidan Metro Station Building Complex 
New Delhi  110 001 

We, the undersigned, declare that: 

(a) We have examined and have no reservations to the Bidding Document, including all Addenda 
issued in accordance with Instructions to Bidders (ITB) 8; 

(b) We offer to execute in conformity with the Bidding Document and Technical Bid submitted for the 
following Works: _________________; 

(c) The total price of our bid, excluding any discounts offered in item (d) below is: 

Name of payment 
currency

A
Amount of currency 

B
Rate of exchange 

(Foreign 
currency per unit 
of Japanese Yen)

C
Foreign 
currency 

equivalent 
C = A x B

(In figures) (In words) 

Local Currency (INR) #
Foreign currency 
Japanese Yen 

1.00

Foreign currency -2 #
Foreign currency -3 #
Equivalent BID PRICE 
[BP] (In Japanese Yen)-
Y
Equivalent Bid Price 
[BP] in INR-X#

# The exchange rate for conversion shall be RBI Reference Rate corresponding to Base Date, as 
specified in ITB 34.1 (BDS)

(d) The discounts offered and the methodology for their application are: ______________; 

(e) Our bid shall be valid for a period of 180 days from the last date fixed for the bid submission 
deadline in accordance with the Bidding Document, and it shall remain binding upon us and may 
be accepted at any time before the expiration of that period; 

(f) If our bid is accepted:   
(i)
(ii) We undertake to receive the payments against the completion of works under various Cost 

Centers in respective portions as filled by the Bidder in the Schedule 3: Price Schedule 
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Authorized Signatory: 

Signature:_____________________ 

Name: ___________________ 

Position: ___________________ 

Date: ___________________ 

Company: _____________________ 

Company Stamp 
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Schedule 1: Schedule of Adjustment Data 

[In Table B below, the Bidder shall (a) indicate its proposed source and base values of indices for 
foreign currency elements of cost, and (b) derive its proposed weightings for foreign currency 
payment.  In the case of very large and/or complex works contracts, it may be necessary to 
specify several families in price adjustment formula corresponding to the different works 
involved.] Table A provides the coefficients to be used for local currency 

Table A.  Local Currency 

GC Sub-Clause 13.8: The coefficients representing the estimated proportion of each cost element 
related to execution of works are provided in the table below: 

Cost Centre Earthwork
(4.4) 

Structures
 (Minor) 
(4.3) 

Structures
Major 
(4.2) 

J & C 
Stations, 
Buildings 
4.5 & 4.7 

Track 
Works 
(4.8) 

Miscellaneous 
Civil Works    
(4.6) 

Others
than HH 

Rails 
Fix Component (a) 0.15 0.15 0.15 0.15 0.15 0.15 
Labour (b) 0.5 0.30 0.30 0.30 0.22 0.30 
Cement & Lime (c) -- 0.15 0.15 0.15 0.15 0.15 
 Steel Long (d) and 
(g) as applicable 

-- 0.25 0.25 0.25 0.25 0.25 

Fuel & Power (e) 0.20 0.15 0.15 0.15 0.05 0.15 
Machinery & 
Machine Tools (f) 

0.15 -- -- -- 0.18 -- 

Note: The indices during the project implementation shall be taken from those published by 
Reserve Bank of India. 

Authorized Signatory: 

Signature:_____________________ 

Name: ___________________ 

Position: ___________________ 

Date: ___________________ 

Company: _____________________ 

Company Stamp 
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Table B.  Foreign Currency 

State type:  Japanese Yen / Other tradable foreign currencies (not exceeding two) 

Index 
code 

Index description Source of 
index 
(*1) 

Base value 
and date related source 

currency in 
type/amount 1

proposed 
weighting 

A. Non-adjustable 
B:(to specify) 
C: (to specify) 
D: (to specify) 
E: (to specify) 
(continue, if any) 

A:  0.20 

B:    

C:    

D:    

E:    
Total 1.00

nd column of Table B above are for Foreign 
,   applicable 

for Local Currency as specified in Table A 

Foreign Currency (Japanese Yen) 

Note: *1; Indices shall be sel

(refer to HP address: http://www.mhlw.go.jp/english/database/index.html ) for employees. 

Other Tradable Foreign Currencies 

Bidder shall provide the Indices with relevant source. 

1

payments are made in a currency other than the currency of the source of the indexed input. 

Authorized Signatory: 

Signature:_____________________ 
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Schedule 2 - Price Schedule  
Terms and Procedures of Payments 

(Clause-14 of GC) 

1.0 General 
1.1 

s
these Bid Documents.  

1.2 The bidder shall quote lump sum price for the entire works described in the 
Requirements as per Vol. II supplemented by specifications in Vol. III as per Clause 14.1 
of GC. The quoted lump sum price shall be applicable to the Contract as a whole. The 
Bidder shall complete all works under the Contract as per the quoted lump sum price and 
within the time stipulated in the Bid Documents.  

1.3 The lump sum price shall be for the complete work to design, construct and integrated 
testing and commissioning of the entire length of double line track inclusive of works on 
crossing and junction stations and connections to IR, where defined, under the Contract. 
It should be inclusive of all costs on validation of data, design, drawings, reports, survey, 
site facilities, construction equipment, Plant, instruments, labour, supervision, interfacing 
management, materials, erection, testing, Temporary Works, site access, storage, safety, 
security, , defect rectification during the Defects Notification Period, license, inspection 
fees, profit, duties, taxes, levies, royalties as per applicable law together with all general 
risks, liabilities and obligations set out or implied in the Contract as on the date 28 days 
prior to the last date of submission of the Bid. The Contract Price shall not be adjusted to 
take account any unforeseen difficulties or costs, unless otherwise provided for in the 
Agreement. Unless otherwise stated in the Contract, the Contract Price covers 

investigations, design, construction and maintenance and remedying of any Defects in 
the Works during Defect Notification Period.  

1.4 The bidder is deemed to have taken full account of all requirements and obligations, 
whether expressed or implied, covered by all parts of the contract and to have quoted the 
lump sum price accordingly. The quoted lump sum price shall include all incidental and 
contingent expenses and risks of every kind necessary to design, construct, integrated 
testing and commissioning, and maintaining the whole of the Works in accordance with 
the Contract. Payment of all items will be made on a lump-sum price basis in accordance 
with the Conditions of Contract and as specified herein. The item descriptions, given in 
the Schedules, in no way limit the Contractor's obligations under the Contract to provide 

 supplemented by Specifications. 

1.4.1      The Value Added Tax will not be exempted for Contractor or suppliers.  

The Value Added Tax will be paid by the Contractor according to the Conditions 
of Contract in reference to VAT. 

The corporation tax for the income from the Works will be paid by the 
Contractor. Such corporation tax is not exempted for the Contractor or suppliers. 

Import customs duties for all the items identified by the Contractor for import 
including 60 Kg/m Japanese Head Hardened Rails for main line and points and 
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the basis of the progress achieved for the items of works/ stages of the works estimated 
in accordance with the weightage (in percentage) of the Contract Price assigned to each 
item of work in accordance with the provisions of Schedules 4.1 to 4.9. 

1.7 The Contractor shall base its claim for interim payment as per GCC Sub-Clause 14.3 for 
each stage for various items of work on the basis of actual progress of work executed till 

estimated quantity, supported with documents and updated programme in accordance 

1.8 Employer may carry out necessary test checks either directly or through an independent 
agency, of the Works done by the Contractor for which the payment has been accepted 
and certified by the Engineer. The payment shall depend upon the outcome of such test 
checks. 

1.9 Variation under Clause 13 of the Conditions of Contract shall be valued with respect to 
the approved designs/drawings and any additions or subtractions to the Contract Price, 
as the case may be, shall be done in accordance with the provisions of Sub-Clause 13.3 
of the Conditions of Contract.  

1.10 For items of unchartered utilities, the Contractor shall make a detailed report/ proposal for 
removal/ relocation of all unchartered utilities for approval of the Engineer. Procedure for 
dealing with such utilities is defined in Appendix 15 of Vol. II  Requirement for 

1.11 Adjustment for changes in cost shall be made in accordance with Sub-Clause 13.8 of the 
Conditions of Contract. 

1.12 The Price Schedules shall be filled in with indelible ink or be type written. The person 
authorized   to sign on behalf of the Bidder shall sign in full with the date at the bottom of 
all pages of all Schedules. 

2.0 Procedure for Payment of Bills 

2.1 Responsibility of preferring the bill and entering the details shall vest with the Contractor. 
It is his responsibility to ensure that under no circumstances, the payment claimed is 
more than the amount equivalent of work done.  If it is discovered or otherwise during the 
check by the Engineer or the Employer then a warning will be issued. If the instance is 
repeated then an amount equivalent to 10% of the excess claimed shall be forfeited 

Format for bill submission shall be agreed between the Engineer and the Contractor.  

2.2 While submitting the bills all supplementary details of physical work executed during the 
month supporting the break up provided in the Price Schedule. The sketches, drawings, 
approvals, calculations etc. shall accompany the bill so that payment can be 
substantiated and certified by the Engineer and submitted to the Employer.   

2.3 Even if no work is executed during the month or contractor does not choose to prefer a 
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 If these are found in order then Engineer shall forward two certified copies of the bill 
and along with certified supplementary details to the Employer, with his 
recommendations for payment to the Employer, otherwise return back all 
documents to the Contractor for rectification and resubmission.  

2.5 Employer may deploy external agencies, other than the Engineer, to cross check the work 
done by the Contractor. If at a later stage it is discovered that excess payment has been 
released to the contractor or the work is found to be defective then suitable recoveries 
would be affected from the first available bill of the Contractor. 
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of Cost 
Centre 

(% of total 
Bid Price) 

Cost Centre -
Foreign 

Currency 
(JPY)  Portion 

 Out of 
Column-(2)* 
in terms of 
percentage 

Currency 
(JPY) 

Column no-
(3) x 

Conversion 
Factor (INR 

to JPY as on 
Base date) x 
Bid Price in 

INR  (X) 

Cost Centre -
Foreign 

Currency-2,  
Portion# 

 Out of Column-
(2)* in terms of 

percentage 

Currency (2) 

Column no-(5) 
x Conversion 
Factor (INR to 

Foreign 
Currency-2, as 
on Base date) 
x Bid Price in 

INR  (X) 

Cost Centre -
Foreign 

Currency-3 
Portion # 

 Out of 
Column-(2)* 
in terms of 
percentage 

Currency (3) 

Column no-(7) 
x Conversion 
Factor (INR to 

Foreign 
Currency-3, as 
on Base date) x 

Bid Price in 
INR  (X) 

of Cost 
centre-Local 

Currency 
#Portion 

Out of 
Column-(2)* 

Currency in 
INR 

Column no-
(9) x Bid 
Price in 
INR(X) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

4.1-Validation of Survey Data, 
Investigation , design, 
Technical design, Setting out 
and as built Drawings 

2.120% 

4.2-Interim Payment for 
Construction of Major 
Structures (a) Important 
Bridges/Viaducts 

4.702%  

4.2-Interim Payment for 
Construction of Major 
Structures (b) Major Bridges & 
Major RUBs 

14.324% 

4.2-Interim Payment for 
Construction of Major 
Structures (c) Rail Fly Overs 

1.654% 

4.2-Interim Payment for 
Construction of Major 
Structures (d) Road Over 
Bridges 

1.375% 

4.3-Interim Payment for 
Construction of Minor 

8.580%
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Description of Cost Centre Weightage 
of Cost 
Centre 

(% of total 
Bid Price) 

Weightage of 
Cost Centre -

Foreign 
Currency 

(JPY)  Portion 
 Out of 

Column-(2)* 
in terms of 
percentage 

Foreign 
Currency 

(JPY) 

Column no-
(3) x 

Conversion 
Factor (INR 

to JPY as on 
Base date) x 
Bid Price in 

INR  (X) 

Weightage of 
Cost Centre -

Foreign 
Currency-2,  

Portion# 
 Out of Column-
(2)* in terms of 

percentage 

Foreign 
Currency (2) 

Column no-(5) 
x Conversion 
Factor (INR to 

Foreign 
Currency-2, as 
on Base date) 
x Bid Price in 

INR  (X) 

Weightage of 
Cost Centre -

Foreign 
Currency-3 
Portion # 

 Out of 
Column-(2)* 
in terms of 
percentage 

(1) (2) (3) (4) (5) (6) (7) 
Structures
4.4-Interim Payments for Earth 
Work 

36.238%

4.5-Interim Payments for 
Junction and Crossing 
Stations 

0.269% 

4.6-Miscellaneous Civil Works 1.298%

4.7-Interim Payment for 
Construction of Building 
Works at Junction and 
Crossing Stations 

2.475% 

4.8-Track Works-4.8(1.0) -
Supply of Rails 

11.094%

4.8-Track Works- 4.8(2.0 to 
5.0) other than Supply of Rails  

13.871%

4.9-Payment for Integrated
Testing and Commissioning 

2.000%

1.Total 100%
2.Total Bid Price in terms of Single Currency
(a) in INR 
or  
(b) in JPY 
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* The weightage mentioned in Column no-2 should be equal to the sum of weightages mentioned in column no-3, 5, 7 & 9 i.e.  Col no
no. 9.  

(i) -

(ii) 

(iii) 

(b) Cost percentage of 60kg/m HH Rails [Special Terms for Economic Partnership (STEP) component] in terms of total offer Price. 
Bidder) 
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Schedule 4: Executive Summary - PRICE SCHEDULE Breakup of Contract Price for Payment 

1 2 3 4 5 

S. N o. Cost Centre 
Percentage of 

Contract 
Price 

Total % of CP Schedule  

1 Validation of Survey Data, Investigation, Design, Setting out 2.120% 2.120% 4.1 

2 Major Structures 
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Schedule 4: Executive Summary - PRICE SCHEDULE Breakup of Contract Price for Payment 

1 2 3 4 5 

S. N o. Cost Centre 
Percentage of 

Contract 
Price 

Total % of CP Schedule  

6.13 Equipment and Furnishing for Integrated Maintenance Sub-
Depot  

0.005% 

7 Station Buildings including Residential Quarters and 
N on-traction Power Supply & Distribution 2.475% 2.475% 4.7 

8 Track Works 
8.1 Main 

Line 19.975% 
24.965% 4.8 8.2 Yards 4.953% 

8.3 Signage 0.037% 

9 Integrated Testing and Commissioning 2.000% 2.000% 4.9 

  Total 100% 100% 

I/ We accept the above percentage as filled in column 3 and 4 by the Employer for the apportionment of the Contract Price 
for completion of the Works corresponding to the items given above, and for estimating interim payments in accordance with 
schedule- 4.1 to 4.9 and Sub-Clause 14.4 of Conditions of Contract. The aforesaid percentages are fixed and not negotiable.  

N ame of Bidder 

Signature of Bidder 
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Schedule 4.1 - Contract Price Weightage for Interim Payments for Validation of Survey Data, 
Investigation, Designs, Technical Design, Setting Out and As Built Drawings 
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Schedule 4.2 - Contract Price Weightage for Interim Payments for Construction of Major 
Structures 
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Schedule 4.2 - Contract Price Weightage for Interim Payments for Construction of Major 
Structures 
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Schedule 4.2 - Contract Price Weightage for Interim Payments for Construction of Major 
Structures 

C
os

t C
en

tr
e

It
em

 o
f 

W
or

k 
Stage Payment 

W
ei

gh
ta

ge
 % Cost 

(% of 
the 

Contr
act 

price)

Payment Procedure 

1.3 On completion of balance works as per 
drawing like - super structure, bearings, 
walkway, hand rails, wing walls, return 
walls, all protection works, pitching, 
turfing, river training works, if any, 
testing on completion etc. complete in 
all respects. 

38% 

1.4 On completion of all the works related 
to Road Over Bridges 2% 

N ote:
1.1 - For important bridges/ viaducts, major bridges, major RUBs, RFOs and ROBs, the interim payment for part 
completion of foundation on a particular bridge will be made on pro-rata basis subject to payment procedure 
given in this schedule. 

1.2 - For the purpose of release of interim payments for the stage as mentioned under item nos. 4.2(a)(1.4), 
4.2(b)(1.4), 4.2(c)(1.4) and 4.2(d)(1.4) above, all the work items to be completed for the related major structures i.e 
important bridges/ viaducts, major bridges, major RUBs, RFOs and ROBs in the work segments as described in 
Employer's Requirements. 

N ame of Bidder 

Signature of Bidder 
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Schedule 4.3 - Contract Price Weightage for Interim Payments for Construction of Minor 
Structures 

C
os

t C
en

tr
e 

It
em

 o
f W

or
k 

Stage Payment 

W
ei

gh
ta

ge
 %

 Cost (% 
of the 

Contract 
price) Payment Procedure 

M
in

or
 S

tr
uc

tu
re

s 

C
on

st
ru

ct
io

n 
of

 M
in

or
 B

rid
ge

s,
 M

in
or

 R
oa

d 
U

nd
er

 B
rid

ge
s 

(R
U

B
s)

 a
nd

 
Su

bw
ay

s 

1.1 On completion of a particular 
Minor Structure 

98% 

8.
58

0%
 

1. The Cost of  individual 
Minor Structure i.e Minor 
Bridges/  Minor Road 
Under Bridges/  Sub-ways 
will be based on the 
Volume of the structure 
i.e =   L x B x H 
(L -Barrel Length,   B -
Clear Width,   H - Clear 
Height).  

2. Payment of each 
structure will be made in 
proportion of the volume 
of the individual structure   
w. r. t total Volume of all 
the structure in the 
Contract as determined 
during Technical Design. 

1.2 On completion of all the 
works related to Minor 
Structure 

2% 

N ote:
For the purposes of release of interim payments for item 1.2 above, the linear section will be divided in to 

N ame of Bidder 

Signature of Bidder 
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Schedule 4.4 - Contract Price Weightage for Interim Payments for Earthwork 

Cost 
Centre 

Item of 
Work 

  Stage Payment Weightage % Cost (% 
of the 

Contract 
price) 

Payment 
Procedure 

E
ar

th
w

or
k 

E
ar

th
w

or
k 

in
 fi

lli
ng

, c
ut

tin
g,

 s
ub

gr
ad

e,
 b

la
nk

et
, c

le
ar

in
g 

&
 g

ru
bb

in
g,

 s
tri

pp
in

g,
 s

od
di

ng
, r

et
ai

ni
ng

 
st

ru
ct

ur
es

, l
on

gi
tu

di
na

l/
 c

ro
ss

 d
ra

in
s 

et
c.

 
1 Earthwork in formation including 

compaction  

36
.2

38
%

 

The Unit of 
measurement 
is linear 
length. 
Payment of 
each stage will 
be made on 
pro-rata 
completion of 
linear length 
as determined 
during the 
technical stage 
and as per 
weightage 
given in this 
Schedule. 

1.1 Achieving 50% of desired height of 
embankment) 

 23.69% 

1.2 Achieving the balance 50% of desired 
height of the embankment including 
compaction up to bottom of prepared 
Sub-grade layer. 

23.69% 

2 Earthwork in cutting including 
compaction 

2.1 Achieving 50% of desired depth of 
cutting. 

0.87% 

2.2 Achieving the balance 50% of desired 
depth of cutting and up to the bottom 
of the blanket layer 

0.87% 

3 Providing and compacting Sub-grade in 
EW in Formation  

3.1 Achieving 50% height of the prepared 
Sub-grade in EW in Formation 

3.85% 

3.2 Achieving the balance 50% height of 
the prepared Sub-grade in EW in 
Formation up to the bottom of blanket 
layer. 

3.85% 

4 Providing and compacting the blanket 
layer for EW in Formation and Cutting 

4.1 Providing and compacting 50% height 
of the blanket layer  

6.43% 

4.2 Providing and compacting the balance 
50% height of the blanket layer  

6.43% 

5 Clearing and Grubbing, stripping, 
sodding, retaining structures, 
longitudinal/  cross drains and other 
incidental works, complete. 

28.32% 

6 Completion of all works related to this 
cost centre 

2.00% 

        Total 100%     
N ote: 
1. In case the approved formation design has no provision of Blanket layer, then the percentage of payment in item 4 
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Schedule 4.5- Contract Price Weightage for Interim Payments for Junction and Crossing Stations 

Cost 
Centre

Item of 
Work 

  Items for Release of  Payment Weightage 
% 

Cost (% 
of the 

Contract 
price) 

Payment 
Procedure 

Ju
nc

tio
n 

an
d 

C
ro

ss
in

g 
St

at
io

ns
 

 B
ou

nd
ar

y 
Pi

lla
rs

, s
af

et
y 

w
al

l a
t D

FC
C

/ 
IR

 
st

at
io

ns
/ 

H
ab

ita
t a

re
a 

an
d 

Se
rv

ic
e 

R
oa

ds
 

1 On completion of Providing boundary 
pillars, boundary wall around Residential 
buildings at Junction and Crossing 
Stations 

7.65% 

0.
26

9%
 

The Interim 
Payment of 
items will be 
made on 
prorata 
completion of 
no. of junction/  
crossing 
stations for 
items 1 and 2 
and linear 
length for item 
3 as determined 
during technical 
design and as 
per weightage 
given in this 
Schedule. 

2 On Completion of Providing Service 
Roads including internal roads and foot 
paths in the Station and Residential Areas 
at Junction and Crossing Stations 

30.60% 

3 Construction of RCC safety wall between 
DFC and circulating areas of IR/  Habitat 
area 

59.75% 

4 On Completion of all works related to this 
cost centre 

2.00% 

Total 100% 

N ote: 
For the purposes of release of interim payments for the items 1, 2 and 3 above, work completed at junction/  crossing 

N ame of Bidder 

Signature of Bidder 
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Schedule 4.6 Miscellaneous Civil Works 
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Schedule 4.6 Miscellaneous Civil Works 

Cost 
Cent

re 

Item of 
Work 

Items for Release of  
Payment Weighta

ge % 

Cost (% 
of the 

Contract 
price) 

Payment Procedure 

M
is

ce
lla

ne
ou

s 
C

iv
il 

W
or

ks
 

 (c
) F

ur
ni

sh
in

g 
E

ng
in

ee
r's

 S
ur

ve
y 

E
qu

ip
m

en
t &

 E
m

pl
oy

er
's

 
A

cc
es

so
rie

s/
Fu

rn
is

hi
ng

 
1 

Provision of Engineer's 
Survey Equipment 

0.
09

2%
 

The payment for supply 
of Engineer's Survey 
Equipment shall be 
made on its supply and 
acceptance. The 
payment for its against 
Sub-Cost Centre 4.6 (c) 
(2), 4.6 (c) (3) and 4.6 (c) 
(4) shall be made at the 
end of the Contract 
Period during the 
Integrated Testing and 
Commissioning Stage. 

1.1 Procurement & Supply 68.00% 

2 Equipment and Furnishing 
for IMD 

2.1 Procurement & Supply 26.00% 

3 
Equipment and Furnishing 
for IMD Sub-depot 

3.1 
Procurement & Supply 6.00% 

  Total 100% 

N ote:
For the purposes of release of interim payments, the linear section will be divided in to work segments as described 

interim payments for 
each cost sub-centre:      
4.6 (a) 1.1: Link/ Diversion Roads along the alignment: The Linear Length as computed during the technical design 
stage shall form the overall cost of this Sub-Cost Centre. The interim payment shall be made based on the linear 
length of the Link/ Diversion Road Completed during the month. 
4.6 (a) 1.2: Level Crossings: The overall cost of this Sub-cost Centre shall be divided by the number of level 
crossings to be provided as determined during the Technical Design Stage. The interim payment shall be made on 
completion of all related activities pertaining to provision of each level crossing. 
4.6.3: Relocation of Public Power Line 33kV and below : The overall cost of this Sub-cost Centre shall be 
divided based on its percentage share as provided above for each type Public Power Line depending upon its voltage 
as determined during the Technical Design Stage. Such arrived cost for each type of utility (in terms of its voltage) 
shall be divided by the number of such utilities to arrive at the unit cost of relocation of that particular type of utility
(as per its voltage). The interim payment for each type shall be made on completion of all related activities pertaining 
to relocation of Public Power Line. 
4.6 (a) 1.4: Other Public Utilities to be protected/ shifted/ extended/ temporary diversion (if required) : The 
overall cost of this Sub-cost Centre shall be worked out as per weightage given in the schedule here above for Other 
Public Utilities to be protected/ shifted/ extended/ temporary diversion (if required) as determined during technical 
design. For the purpose of interim payment the linear section will be divided in to work segments as described in 
employer's Requirements. 
4.6 (a) 1.5: Foot-over Bridges: The overall cost of this Sub-cost Centre shall be divided by the linear length of all 
the FOB's to be constructed as determined during the Technical Design Stage to arrive at the unit linear cost of 
construction of FOB. The interim payment shall be made on completion of all related activities pertaining to 
provision of each FOB based on its linear length. 
4.6 (a) 1.6: Removal & Disposal of Abandoned Structures in ROW including Station Areas: The overall cost 
of this Sub-cost Centre shall be worked out as per the weightage given in the work schedule for the abandoned
structures which are to be dismantled and material disposed off thus clearing the ROW including the Station Area as 
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Works at Junction and Crossing Stations 
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Schedule 4.7- Contract Price Weightage for Interim Payments for Construction of Building 
Works at Junction and Crossing Stations 
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Items for Release of Payment
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 %

Cost (% of the 
Contract 

price) 
Payment Procedure 

3 

Completion of entire building 
including flooring, finishing, 
plumbing, wood work, 
electrical work and, internal 
non-traction Power Supply & 
Distribution etc. complete. 

35% 

N ame of Bidder 

Signature of Bidder 
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Schedule 4.8 - Contract Price Weightage for Interim Payments for Track Work 
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Schedule 4.8 - Contract Price Weightage for Interim Payments for Track Work 
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Schedule 4.8 - Contract Price Weightage for Interim Payments for Track Work 

Cost 
Centre

Item of 
Work 

 Stage Payment 
Weightage 

% 

Cost (% of 
the 

Contract 
price) 

Payment 
Procedure 

For the purposes of release of interim payments for items 3 and 4 the linear section will be divided in to 

Payment against materials for the Works vide item 1 & 2 above 

In respect of rails and concrete sleepers brought by the Contractor to the site for incorporation in the 
Permanent Works, the Contractor shall be paid 80% of the material cost as per above schedule by 
submitting an indemnity bond in the favour of the Employer for an equivalent amount valid until all the 
materials are incorporated in permanent works, and balance 20% shall be paid when these materials are put 

-  
(i)Quantity of the materials to be supplied under these items shall be based on Technical Design. 

(ii) The materials are in accordance with the specification for the works and accepted by the Engineer 
after these are brought to site and properly stacked. 

(iii) The materials have been delivered to the site and are properly stored and protected against loss, 
damage and deterioration. 

(iv) Proper record of receipts and use of materials are maintained by the Contractor and such records 
are available for inspection by the Engineer. 

(v) Once the payment for supply of rails and sleepers has been made as above, these shall deem to be 
the property of DFCC and Contractor shall not remove these without prior approval of the Engineer 
and take due care of the same against theft/ damage etc. at no extra cost till their use into the 
permanent works. 

Name of Bidder

Signature of Bidder
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Schedule 4.9 - Contract Price Weightage for  Payment for Integrated Testing and 
Commissioning 
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After 
successful 
completion of
Integrated 
Testing and 
Commissioning 
of Works. 

10
0%

 

2.
00

%
 

Payment for Integrated 
Testing and 
Commissioning shall be 
released after successful 
completion of Integrated 
Testing and 
Commissioning of Works 
and certification by 
Engineer and Supply of 
Spares as listed  in 
Schedule 5: Spares 
required to be supplied as 
a part of the Contract 

N ame of Bidder

Signature of Bidder
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Schedule 5: Spares required to be supplied as a part of the Contract

List of Items to be provided to DFCCIL after completion of works and before taking over by DFCCIL 

S. No Item Quantity  

%age of total quantity used in 
the contract 

1 Concrete Sleepers 2 
2 Fittings for Concrete Sleepers e.g. rubber 

pads, elastic clips, liners 
5 

3 Special sets of concrete sleepers for 
SEJ, Level crossings, Bridge 
approaches, derailing switch 

2 

4 Points and Crossings sets including 
sleepers with complete fittings  left hand 
and right hand sets 

5 

5  5 
6 HH Japanese Rails 60 kg 90 UTS New 

without holes 25 m long 
1 

7 Spares for electrical services including 
non-traction power supply & distribution, 
water supply, plumbing services, air 
conditioning etc. 

Spares required for running 
and operating system at least 
for a period of one year i.e. 
1/5th of the recommended 
spares for five years as 
specified in Clause 8.3 (i) of 

Manufacturing, Installation, 
Testing & Commissioning in 
Vol. II of Bid Documents. 

8 Hydraulic Lifting Jacks of suitable capacity to 
lift the maximum span of the Bridge as 
designed by the Contractor

8 Nos.

9 High Strength Friction Bolts including 
nuts, washers and other necessary 
fittings as required (In case of Steel 
Bridges)

@ 10% of the total 
requirements for three bridges 
subject to minimum of 10 Nos.

The above items in good condition shall be handed over to the nominated official of the Employer at a 
location indicated by the Employer. 

Authorized Signatory: 

Signature:_____________________ 

Name: ___________________ 
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SCHEDULE 6 
ANTICIPATED CASH FLOW FOR THE WORKS 

(a) Bidders shall provide in this Form, an Anticipated Cash Flow for the Works all in accordance 
with the Instructions for Completion of Bid Forms in Section 2. 

(b) All required documents should be included in this place in the submitted Bid Documents clearly 
labelled as Schedule 6.

(c) This Form shall not be submitted separately for each Partner or separately for each Specialist 
Subcontractor/Design Sub-consultant. The submission with all supporting documents shall be 
reviewed and coordinated by the Bidder and provided as one overall combined submission. 

Authorized Signatory: 

Signature:_____________________ 

Name: ___________________ 

Position: ___________________ 

Date: ___________________ 

Company: _____________________ 

Company Stamp 
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SCHEDULE 7 
List of Foreign Cost Components 

Bidder shall nominate all of cost components to be procured from Japan which have already been 
counted into foreign cost component in the Price Schedule.  

No. Description Unit Quantity Amount 
(Yen) 

Total

Note: Cost components to be listed for the following; 

(1) Supervisory staff, foreman, technician, and any other specialty who are Japanese 

(2) Cost of construction equipment and appliances imported from Japan. Unit will be day  or hour
for operation during site mobilization. Amount shall include depreciation, operation & maintenance 
(Japanese mechanic and spare parts imported from Japan) and annual management costs of 
equipment 

(3) Imported materials from Japan which are incorporated in the Works 

: 

Signature:_____________________ 

Name: ___________________ 

Position: ___________________ 

Date: ___________________ 

Company: _____________________ 
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Section 7: CONTRACT FORMS 

Table of Forms 
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02 1.6 Form of Contract Agreement 181 
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Agreement  
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Letter of Acceptance 
[letter head paper of the Employer] 

[insert date]

To:  [insert name and address of the Contractor]

This is to notify you that your Bid dated [insert date] for execution of the [insert name of the Contract 
and identification number, as given in the Contract Data] for the Accepted Contract Amount of the 
equivalent of [insert amount in numbers and words] [insert name of currency], as corrected and 
modified in accordance with the Instructions to Bidders, is hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 28 days in accordance with the 
Conditions of Contract, using for that purpose the Performance Security Form included in Section 7,  - 
Contract Forms, of the Bidding Document. 

Authorized Signature:    
Name and Title of Signatory:    
Name of Agency:    

Attachment:  Contract Agreement 
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Contract Agreement 

THIS AGREEMENT made the ________ day of ________________________, _____, between 
[insert name of the Employer] [insert name of the 
Contractor]

WHEREAS the Employer desires that the Works known as [name of the Contractor] should be 
executed by the Contractor, and has accepted a Bid by the Contractor for the execution and 
completion of these Works and the remedying of any defects therein,  

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Letter of Acceptance: 
(b) the Letter of Tender, 
(c) the Particular Conditions, 
(d) the General Conditions, 
(e) the Employer's Requirements, 
(f) the Schedules, and 
(g) the Contractor's Proposal and any other documents forming part of the Contract. 
(h) Acknowledgment of Compliance with Guidelines for Procurement under Japanese ODA 

Loans 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in 
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and 
to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 
with the laws of [insert name of the borrowing country] on the day, month and year indicated above. 

Signed by _______________________  Signed by _______________________ 

for and on behalf of the Employer   for and on behalf the Contractor 
in the presence of   in the presence of 
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Performance Security 

[insert Branch or Office] 

Beneficiary: Dedicated Freight Corridor Corporation of India Limited, 
5th Floor, Pragati Maidan, Metro Station Building Complex, 
New Delhi, India-110001 

(whom the Contract defines as the Employer ). 

Date: ________________ 

PERFORMANCE GUARANTEE No.: _________________ 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has 
entered into Contract No. [insert reference number of the contract] dated [insert date of the contract]
with you, for the execution of [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [insert amount in figures] ([amount in words]),1
such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of your first demand in writing accompanied by a written statement stating 
that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove 
or to show grounds for your demand or the sum specified therein. 

2, and any demand for payment 
under it must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication no - 758, 
except that subparagraph (ii) of Sub-article 20(a) is hereby excluded. 

_____________________ 
[signature(s)]

[Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product.] 
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Advance Payment Security 
Demand Guarantee 

[insert 

Beneficiary: Dedicated Freight Corridor Corporation of India Limited, 
5th Floor, Pragati Maidan, Metro Station Building Complex, 
New Delhi, India-110001 
(whom the Contract defines as the Employer ).

Date: ________________ 

ADVANCE PAYMENT GUARANTEE No.: _________________ 

We have been informed that [insert name of Contractor]
entered into Contract No. [insert reference number of the contract] dated [insert date of the contract]
with you, for the execution of [insert name of contract and brief description of Works] (hereinafter 
called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 
the sum [insert amount in figures] ([amount in words]) is to be made against an advance payment 
guarantee. 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [insert amount in figures] ([amount in words])1

upon receipt by us of your first demand in writing accompanied by a written statement stating that the 
Contractor is in breach of its obligation under the Contract.  

It is a condition for any claim and payment under this guarantee to be made that the advance 
payment referred to above must have been received by the Contractor on its account number [insert 
account number] at [insert name and address of Bank].Such Bank Guarantees can be split-up in to six 
guarantees to be released on repayment. Such Bank Guarantee shall remain effective until the 
advance payment has been repaid pursuant to provision of  Sub-clause 14.2 of the General 
Conditions of Contract, but the amount thereof shall be progressively reduced by the amount repaid 
by the Contractor as indicated in Interim Payment Certificate issued  This guarantee shall expire, at 
the latest, upon our receipt of the said Guarantee in original duly discharged by the Employer or at the 
end of 28 days after Time of Completion 2, whichever is earlier.  Consequently, any demand for 
payment under this guarantee must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees,   ICC Publication no. 758.

____________________  
[signature(s)]

[Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product.] 
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(Sub-Clause 4.1) 

THIS GUARANTEE is made the ____________________ day of ____________________ 

BETWEEN: 

(1) 

WHEREAS 

(A) 

(B) 

(C) 

NOW IT IS AGREED AS FOLLOWS: 

1. 

(a) 

(b) 

(c) 

(d) 

-

2. 

3. 
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4. 

5. 

6. 

7. 

8. 

9. 

IN WITNESS whereof this Guarantee has been executed as a deed on the date first before written. 

THE COMMON SEAL of (____________________) 
(____________________) 
Was affixed hereto in (____________________) 
the presence of : (____________________) 

Notes (for preparation of but not inclusion in the endorsement of this Warranty): 

1. 

2. 
3. 
4. 
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MEMORANDUM OF UNDERSTANDING FOR A SUBCONTRACTING AGREEMENT  
(Sub-Clause 4.4) 

Date  : 
Project :  

To 
Dedicated Freight Corridor Corporation of India Limited, 
5th Floor, Pragati Maidan, Metro Station Building Complex, 
New Delhi, India-110001 
 Dear Sirs  

In accordance with the Sub-clause 4.4 of General Conditions of Contract read along with the 
Particular Conditions of Contract, we enclose this Memorandum of Understanding to enter into a 
subcontracting agreement between the Contractor ___________________ and the Sub-contractor 
______________________ to undertake the following:  

1. Whereas the Employer requires the work of the project to be executed by the Contractor, and 
has accepted a bid by the Contractor for the execution and completion of the Works, and 
remedying any defects therein, the Contractor and the Subcontractor shall provide a formal 
agreement to the Employer prior to signature of Contract between the Employer and the 
Contractor. 

2. The scope of work to be undertaken by the Sub-contractor is described as:  

3. The work undertaken by the Sub-contractor does not relieve the Contractor from any liability or 
obligation under the Contract, and the Contractor shall, at all times, be solely responsible for the 
acts, defaults, and neglects of the Sub-contractor, his agents, servants and workmen as if 
anywhere the acts, defaults, neglects, of the Contractor, his agents, servants or workmen. 

4. The Contractor shall provide insurance for the Subcontractor to the same level as his own 
insurance to include the Works executed under the subcontract agreement to be executed, and 

OU. 

5. The Employer shall consider and approve the provisions of a signed subcontracting agreement prior to 
signature of Contract with the Contractor to verify that it conforms to the pre-qualifying/ bidding 
requirements. Non-fulfillment of this requirement would result in disqualification of the Contractor.  The 
Employer shall also consider the non-fulfillment of any of the subcontract agreement terms as a 
reason for termination of notice require the Contractor to 
vacate the Site. After such termination of the Contract by the Employer, the Employer may 
complete the work and or arrange any other authorities to do so. 

Signed on this ______________ day of ______________ month ______________ year. 

The Contractor       The Subcontractor 
(Signature & Seal)      (Signature & Seal) 
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SUB-
(Sub-Clause 4.4) 

THIS GREEMENT is made the             day of                            

BETWEEN: 

1. [                                ] [whose registered office is at]/[of] [                         ] ("the Sub-
contractor") and 

2. The Dedicated Freight Corridor Corporation India Limited (together with its successors and 
assigns, "the Employer") of: 

5th Floor, Pragti Maidan, Metro Station Building Complex,  
New Delhi, 
India 110001. 

WHEREAS 

(A) By a contract -------------- dated [                ] ("the Contract") made between (1) Dedicated 

 and (2) [                ] ("the Contractor"), the Contractor has agreed to design, execute, 
complete, test and commission (including integrated testing and commissioning) and remedy 
any defects in works upon the terms and conditions contained in the Contract. 

(B) The Sub-contractor has had an opportunity of reading and noting the provisions of the 
Contract (other than details of the Contractor's prices and rates). 

(C) Pursuant to the Contract, the Contractor proposes to enter into an agreement with the Sub-
contractor ("the Sub-contract") for the Sub-contractor to carry out and complete a part of the 
Works as more particularly described in the Sub-contract ("the Sub-contract Works"). 

(D) The Contract stipulates that the Contractor shall obtain the consent of the Engineer before 
entering into the Sub-contract, and that the Contractor shall procure that the Sub-contractor 

Warranty

NOW IT IS HEREBY AGREED as follows:- 

1. In consideration of the Engineer consenting to the Contractor and the Sub-contractor entering 
into the Sub-contract, the Sub-contractor warrants and undertakes to the Employer that: 

(a) he will execute and complete the Sub-contract Works, and will carry out each and all 
of the obligations, duties and undertakings of the Sub-contractor under the Sub-
contract when and if such obligations, duties and undertakings shall become due and 
performable, in accordance with the terms of the Sub-contract (as the same may from 
time to time be varied or amended with the consent of the Employer); and 

b) he will supply to the Contractor and in specific cases wherever required to the 
Engineer with all information as may be required from time to time in relation to 
progress of the Sub-contract Works. 
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the Employer or the Contractor may do or omit or neglect to do, shall in any way release the 
Sub-contractor from any liability under this Warranty. 

4. The Sub-contractor agrees that he will not without first giving the Employer, not less than 21 
-contract or 

treat the same as having been repudiated by the Contractor or withhold performance of its 
obligations under the Sub-contract. 

5. (1) In the event that the Contract or the employment of the Contractor under the Contract 
is terminated for any reason whatsoever and if so requested by the Employer in 
writing within 21 days of such termination, the Sub-contractor shall carry out and 
complete his obligations under this Warranty and shall enter into a novation 
agreement with the Employer and the Contractor in which the Sub-contractor will 
undertake inter alia to perform the Sub-contract and be bound by its terms and 
conditions as if the Employer had originally been named as a contracting party in 
place of the Contractor.  The said novation agreement will be in such form as the 
Employer may reasonably require.

(2) In the event that the Employer does not require the Sub-contractor to enter into a 
novation agreement as required by Sub-clause 5(1), the Sub-contractor shall have no 
claim whatsoever against the Employer for any damage, loss or expense howsoever 
arising out of or in connection with this Warranty. 

6. Insofar as the copyright or other intellectual property rights, in any plans, calculations, 
drawings, documents, materials, know-how and information relating to the Sub-contract 
Works shall be vested in the Sub-contractor, the Sub-contractor grants to the Employer, his 
successors and assignees a royalty free, non-exclusive and irrevocable license (carrying the 
right to grant sub-licenses) to use and reproduce any of the works designs or inventions 
incorporated and referred to in such documents or materials and any such know-how and 
information for all purposes relating to the Works of the Employer, without limitation the 
design, manufacture, installation, reconstruction, completion, reinstatement, extension, 
remedy of any defect of the Works.  To the extent beneficial ownership of any such copyright 
or other intellectual property right is vested in anyone other than the Sub-contractor, the Sub-
contractor shall use best endeavors to procure that the beneficial owner thereof shall grant a 
like license to the Employer.  For the avoidance of doubt, any such license granted shall not 
be determined if the Sub-contractor shall for any reason cease to be employed in connection 
with the Sub-contract Works. 

7. In the event of any ambiguity or conflict between the terms of the Sub-contract and this 
Warranty, the terms of this Warranty shall prevail. 

8. The provisions of this Warranty shall be without prejudice to and shall not be deemed or 
construed so as to limit or exclude any rights or remedies which the Employer may have 
against the Sub-contractor whether in tort or otherwise. 

9. Nothing contained in this Warranty shall vary or affect the Sub-contractor's rights and 
obligations under the Sub-contract. 

10. The Employer shall be entitled to assign the benefit of this Warranty at any time without the 
consent of the Sub-contractor being required. 
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13. This Warranty shall be governed by and construed according to the laws for the time being in 
force in India. 

14. (1) Any dispute or difference of any kind whatsoever between the Employer and the Sub-
contractor arising under out of or in connection with this Warranty shall be referred to 
Arbitration in accordance with the Arbitration procedure as described in the Contract.   

(2) In the event that the Employer is of the opinion that the issues in such a dispute or 
difference will or may touch upon or concern a dispute or difference arising under out 
of or in connection with the Contract ("the Contract Dispute") then provided that an 
arbitrator has not already been appointed pursuant to Clause 20, the Employer may 
by notice in writing to the Sub-contractor require and the Sub-contractor shall be 
deemed to have consented to the referral of such dispute or difference to the 
arbitrator to whom the Contract Dispute has been or will be referred. 

(3) Save as expressly otherwise provided, the Arbitrator shall have full power to open up, 
review and revise any decision, opinion, instruction, notice, order, direction, 
withholding of approval or consent, determination, certificate, statement of objection, 
assessment or valuation by the Employer's Representative or the Contractor relating 
to the dispute or difference. 

(4) This Warranty shall be governed by and construed according to the laws for the time 
being in force in India and the Sub-Contractor agrees to submit to the jurisdiction of 
the courts of Delhi/New Delhi. 

IN WITNESS whereof this Warranty has been executed as a deed on the date first before written. 
THE COMMON SEAL of  

[                    ]  
was affixed hereto in ) 
the presence of:- ) 
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(Sub-Clause 5.1 and Sub-Clause 18.5)  

THIS AGREEMENT  is made the          day of                                  

BETWEEN: 
(1) [                     ] [whose registered office is at]/[of] [                                    ] ("the Designer"); 

and 

(2) The Dedicated Freight Corridor Corporation of India Limited (together with its successors and 
assigns, "the Employer") of  

5th Floor, Pragti Maidan, Metro Station Building Complex,  
New Delhi, 
India 110001. 

WHEREAS: 
(a) By a contract --------- dated [             ] ("the Contract") made between (1) Dedicated Freight 

Corridor Corporation of 
the Contractor has agreed to design, execute, complete, test and commission (including 
Integrated Testing and Commissioning) and remedy any defect in the Works upon the terms 
and conditions contained in the Contract. 

(b) The Designer has had an opportunity of reading and noting the provisions of the Contract 
(other than details of the Contractor's prices and rates). 

(c)  Pursuant to the Contract, the Contractor wishes to enter into an agreement with the Designer 
and Designer agrees to the wishes of the Contractor (the Consultancy agreement)  to carry 
out the Contractor's obligations under the Contract in relation to the design and functions 
ascribed to the Designer in the Contract.  

(d) The Contract stipulates that the Contractor shall ensure that the Designer executes a 
Warranty avour of the Employer. 

NOW IT IS HEREBY AGREED as follows: 

1. In consideration of the Employer not objecting to the Contractor and the Designer entering 
into the Consultancy Agreement, the Designer warrants and undertakes to the Employer that 
he has exercised and will continue to exercise all the skill and care to be expected of a 
professionally qualified and competent designer experienced in work of similar nature and 
scope as the Works in carrying out the design of the temporary and Permanent Works and in 
performing the other duties and functions ascribed to him in the Contract. 

2. The Designer agrees that, in the event of the termination of the Contract by the Employer, the 
Designer will, if so required by notice in writing given by the Employer, accept subject to 
Clause 4 the instructions of the Employer or his appointee to the exclusion of the Contractor 
in respect of the carrying out and completion of the Works upon the terms and conditions of 
the Consultancy Agreement.   

3. The Designer further agrees that he will not, without first giving the Employer not less than 21 
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4. Any notice given by the Employer under Clause 2 or 3 shall state that the Employer or his 
appointee accepts liability for payment of the fees payable to the Designer under the 
Consultancy Agreement and for performance of the Contractor's obligations under the 
Consultancy Agreement, including payment of any fees outstanding at the date of such 
notice. 

5. The Employer shall be entitled to assign the benefit of this Warranty at any time without the 
consent of the Designer being required. 

6. All documents arising out of or in connection with this Warranty shall be served: 
(1) upon the Employer at [                 ] marked for the attention of [              ]; 
(2) upon the Designer at [                 ]. 

7. The Employer and the Designer may change their respective nominated addresses for 
service of documents to another address in India but only by prior written notice to each other.  
All demands and notices must be in writing. 

8. This Warranty shall be governed by and construed according to the laws for the time being in 
force in India. 

9. (1)    In the event that the Contract or the employment of the Contractor under the Contract is 
terminated for any reason whatsoever and if so requested by the Employer in writing 
within 21 days of such termination, the Designer shall carry out and complete his 
obligations under this Warranty and shall enter into a novation agreement with the 
Employer and the Contractor in which the Designer will undertake inter alia to perform 
the Design and be bound by its terms and conditions as if the Employer had originally 
been named as a contracting party in place of the Contractor.  The said novation 
agreement will be in such form as the Employer may reasonably require.

(2)  In the event that the Employer does not require the Designer to enter into a novation 
agreement as required by Sub-clause 9 (1), the Designer shall have no claim 
whatsoever against the Employer for any damage, loss or expense howsoever arising 
out of or in connection with this Warranty. 

Except to the extent (if any) expressly permitted by the Consultancy Agreement, the 
Designer shall not sub-contract any of the Designer's obligations under the Consultancy 
Agreement without the prior written consent of the Engineer. 

10. Without prejudice to its obligations under this Warranty, the Designer shall maintain with well 
established underwriters of repute and on terms and conditions reasonably acceptable to the 
Employer, professional indemnity insurance (as per sub-clause 18.5 of the Particular 
Conditions of Contract) in respect of the Designer and its sub-consultants for Indian Rupees 
Two Hundred Fifty Million (250,000,000 Rupees) in relation to his design of the Works for any 
one occurrence or series of occurrences arising out of any one event from the date of 
notification of acceptance until 3 years after Time of Completion of Defects Notification Period 
for the whole of works. The Designer shall immediately inform the Employer if for any reason 
professional indemnity insurance is not maintained in accordance with this Warranty or 
becomes void or unenforceable. 

11. Insofar as the patent, copyright or other intellectual property rights in any Design Data (as 
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thereof shall grant a like license to the Employer.  Any such license granted shall not be 
determined if the Designer shall for any reason cease to be employed in connection with the 
Works. 

12. (1) Any dispute or difference of any kind whatsoever between the Employer and the 
Designer arising under out of or in connection with this Warranty shall be referred to 

shall be deemed to include any such dispute or difference between the Employer and 
the Designer. 

(2) In the event that the Employer is of the opinion that the issues in such a dispute or 
difference will or may touch upon or concern a dispute or difference arising under out 
of or in connection with the Contract ("the Contract Dispute") then provided that an 
Arbitrator has not already been appointed, the Employer may by notice in writing to 
the Designer require and the Designer shall be deemed to have consented to the 
referral of such dispute or difference to the Arbitrator to whom the Contract Dispute 
has been or will be referred. 

(3) Save as expressly otherwise provided, the Arbitrator shall have full power to open up, 
review and revise any decision, opinion, instruction, notice, order, direction, 
withholding of approval or consent, statement of objection, determination, certificate, 
assessment or valuation by the Engineer or the Contractor, relating to the dispute or 
difference. 

(4) This Warranty shall be governed by and construed according to the laws for the time 
being in force in India and the Designer agrees to submit to the jurisdiction of the 
courts of Delhi/New Delhi. 

IN WITNESS whereof this Warranty has been executed as a deed on the date first before written. 

THE COMMON SEAL of  
[Designer             ]   
was affixed hereto in  
the presence of:-  
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DISPUTE ADJUDICATION BOARD AGREEMENT 
(Sub-Clause 20.2)  

 [for each member of a three-person DAB] 
Name and details of Contract        
Name and address of Employer        
Name and address of Contractor       
Name and address of Member        

Whereas the Employer and the Contractor have entered into the Contract and desire jointly to appoint 

Member to act as chairman of the DAB] to adjudicate a dispute which has arisen in relation to       
    *                          

The Employer, Contractor and Member jointly agree as follows: 

1. 

-
-

2. 

3. 

4. 

5. 

6. 

SIGNED by:                        SIGNED by:           SIGNED by:_________ 

For and on behalf of                     For and on behalf of                                 For and on behalf of 

the Employer                     the Contractor                                           the Member 

in the presence of                        in the presence of                                    in the presence of 

Witness:           Witness:                              Witness:   
Name:           Name:                                  Name:   



Dedicated Freight Corridor Project (Western Corridor Phase-1) Bid Documents  Volume I 
Package CT P-3 (R)  Civil, Building and Track Works 

Page 194

Form of Retention Money Guarantee 
(Sub-Clause 14.3 c, 14.9) 

Brief description of Contract: 

Name and address of Beneficiary 

Dedicated Freight Corridor Corporation of India Limited, 
5th Floor, Pragati Maidan, Metro Station Building Complex, 
New Delhi, India-110001 

(whom the Contract defines as the Employer ). 

We have been informed that 
Contractor under such Contract and wishes to receive early payment of [part of] the retention money, 
for which the Contract requires him to obtain a guarantee. 

At the request of the Principal, we (name of bank) ________________________ hereby irrevocably 
undertake to pay you, the Beneficiary / Employer, any sum or sums not exceeding in total the amount 

demand in writing and your written statement stating: 

a) that the Principal has failed to carry out his obligation(s) to rectify certain defect(s) for which he is 
responsible under the Contract, and  

b) the nature of such defect(s). 

c) That the Principal has failed to carry out his obligation(s) for which he is responsible under the 
Contract, 

At any time, our liability under this guarantee shall not exceed the total amount of retention money 
released to the Principal by you, as evidenced by your notices issued under Sub-Clause 2.5 and 14.9 
of the Conditions of the Contract with a copy being passed to us. 

Any demand for payment must contain your signature(s) which must be authenticated by your 
Bankers.  The authenticated demand and statement must be received by us at this office on or before 
(the date 56 days after the expected expiry of the Defects Notification Period for the Works)

Expiry Date

We have been informed that the Beneficiary may require the Principal to extend this guarantee if the 
Performance Certificate under the Contract has not been issued by the date 28 days prior to such 
Expiry Date.  We undertake to pay you such Guaranteed Amount upon receipt by us, within such 
period 28 days, of your demand in writing and your written statement that the performance certificate 
has not been issued, for reasons attributable to the Principal, and that this guarantee has not been 
extended. 

This guarantee shall be governed by the laws of Republic of India.  

Date    Signature(s) 
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Form of Insurance Requirements 
[Sub Clause- 18] 

Insurance to be taken by the Contractor 

In accordance with the provision of GC Clause 18, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the insurances set forth below in the sums and with the deductibles and other conditions 
specified. The identity of the insurers and the form of the policies shall be subject to the approval of 
the Employer, such approval not to be unreasonably withheld. 

(a) - 

In accordance with the provision of sub clause 18.2 contractor shall insure to cover loss or 

of the facility until the date of issue of the performance certificate.  

Amount (in 
currency (ies) 

Deductible 
limits ((in 
currency (ies) 

Parties insured 
(names) 

From (Place) To (Place) 

Full replacement 
cost (INR) 

- Contractor and 
Employer 

Commencement 
Date  

Issue of Taking 
Over Certificate 

(b) Insurance against Injuries to Person and Damage to property  
Covering any loss, damage, death or bodily injuries which may occur to any physical property 

Amount (in 
currency (ies) 

Deductible 
limits ((in 
currency (ies) 

Parties insured 
(names) 

From (Place) To (Place) 

100 million INR 
for any one 
occurrence  

- Contractor and 
Employer 

Commencement 
Date  

Issue of 
Performance 
certificate 

(c) Automobile liability Insurance  

Covering use of all vehicles used by the contractors or its subcontractors (whether or not 
owned by them) in connection with the design, construction testing and commissioning of the 
facilities under the contract in accordance with statutory requirements. 

(d) 
In accordance with the statutory requirements applicable in any country where the 
facilities or any part thereof is executed. 

(e) Professional Indemnity Insurance- 

To cover professional negligence in the design of the Works. 


