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1.2 TENTATIVE ALIGNMENT PLANS

A) Mughalsarai to New Karchana (CP- 201) Ch 119550-278155
(Drawings enclosed in separate booklet)

S.No. DESCRIPTION SHEET NUMBER
1 PROJECT SHEET FROM CH: 119550 TO CH: 121500 1
2 PROJECT SHEET FROM CH: 121500 TO CH: 125000 2
3 PROJECT SHEET FROM CH: 125000 TO CH: 130000 3
4 PROJECT SHEET FROM CH: 130000 TO CH: 135000 4
5 PROJECT SHEET FROM CH: 135000 TO CH: 140000 5
6 PROJECT SHEET FROM CH: 140000 TO CH: 145000 6
7 PROJECT SHEET FROM CH: 145000 TO CH: 150000 7
8 PROJECT SHEET FROM CH: 150000 TO CH: 155000 8
9 PROJECT SHEET FROM CH: 155000 TO CH: 160000 9
10 PROJECT SHEET FROM CH: 160000 TO CH: 165000 10
11 PROJECT SHEET FROM CH: 165000 TO CH: 170000 11
12 PROJECT SHEET FROM CH: 170000 TO CH: 175000 12
13 PROJECT SHEET FROM CH: 175000 TO CH: 180000 13
14 PROJECT SHEET FROM CH: 180000 TO CH: 185000 14
15 PROJECT SHEET FROM CH: 185000 TO CH: 190000 15
16 PROJECT SHEET FROM CH: 190000 TO CH: 195000 16
17 PROJECT SHEET FROM CH: 195000 TO CH: 200000 17
18 PROJECT SHEET FROM CH: 200000 TO CH: 205000 18
19 PROJECT SHEET FROM CH: 205000 TO CH: 210000 19
20 PROJECT SHEET FROM CH: 210000 TO CH: 211900 20
21 PROJECT SHEET FROM CH: 211900 TO CH: 215000 21
22 PROJECT SHEET FROM CH: 215000 TO CH: 220000 22
23 PROJECT SHEET FROM CH: 220000 TO CH: 225000 23
24 PROJECT SHEET FROM CH: 225000 TO CH: 230000 24
25 PROJECT SHEET FROM CH: 230000 TO CH: 235000 25
26 PROJECT SHEET FROM CH: 235000 TO CH: 240000 26
27 PROJECT SHEET FROM CH: 240000 TO CH: 245000 27
28 PROJECT SHEET FROM CH: 245000 TO CH: 250000 28
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S.No. DESCRIPTION SHEET NUMBER
29 PROJECT SHEET FROM CH: 250000 TO CH: 255000 29
30 PROJECT SHEET FROM CH: 255000 TO CH: 260000 30
31 PROJECT SHEET FROM CH: 260000 TO CH: 265000 31
32 PROJECT SHEET FROM CH: 265000 TO CH: 266155 32
33 PROJECT SHEET FROM CH: 266155 TO CH: 271155 33
34 PROJECT SHEET FROM CH: 271155 TO CH: 276155 34
35 PROJECT SHEET FROM CH: 276155 TO CH: 278155 35
36 JEONATHPUR (RTR) UP LINE PROJECT SHEET FROM 1A
CH: 000 TO CH: 3850

37 JEONATHPUR (RTR) DOWN LINE PROJECT SHEET 1B
FROM CH: 000 TO CH: 4800

38 CHHEOKI LINK LINE PROJECT SHEET FROM CH: 000 1c
TO CH: 4800

39 IRADATGANJ LINK LINE PROJECT SHEET FROM CH: 1D
000 TO CH: 4900

40 IRADATGANJ LINK LINE PROJECT SHEET FROM CH: 1E
4900 TO CH: 8900

NOTE:

1) The Project Sheets mentioned above are indicative. The definitive Project
Sheets shall be provided by the CST Contractor.

2) The Level Crossings shown in Project Sheets are tentative. Some of these
Level Crossings will be replaced by ROB/RUB/Subway. For details of LC gates
to be retained, refer to Annexure 1 of General Specifications, Volume 1, Part 2,
Section VI.
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B) New Karchanato New Bhaupur (excluding) (CP-202) Ch 278155-

507693 (Drawings enclosed in separate booklet)

S.No. DESCRIPTION SHEET NUMBER
1 | PROJECT SHEET FROM CH: 278155 TO CH: 281155 35
> | PROJECT SHEET FROM CH: 281155 TO CH: 286155 36
3 | PROJECT SHEET FROM CH: 286155 TO CH: 291155 37
4 | PROJECT SHEET FROM CH: 291155 TO CH: 296155 38
= | PROJECT SHEET FROM CH: 296155 TO CH: 298655 39
6 | PROJECT SHEET FROM CH: 298655 TO CH: 300055 40
2 | PROJECT SHEET FROM CH: 300055 TO CH: 301455 a1
g | PROJECT SHEET FROM CH: 301455 TO CH: 302855 42
9 | PROJECT SHEET FROM CH: 302855 TO CH: 304255 43
10 | PROJECT SHEET FROM CH: 304255 TO CH: 305655 44
11 | PROJECT SHEET FROM CH: 305655 TO CH: 307055 45
12 | PROJECT SHEET FROM CH: 307055 TO CH: 308455 46
13 | PROJECT SHEET FROM CH: 308455 TO CH: 309355 47
14 | PROJECT SHEET FROM CH: 309355 TO CH: 310755 48
15 | PROJECT SHEET FROM CH: 310755 TO CH: 312155 49
16 | PROJECT SHEET FROM CH: 312155 TO CH: 313555 50
17 | PROJECT SHEET FROM CH: 313555 TO CH: 314955 51
18 | PROJECT SHEET FROM CH: 314955 TO CH: 316355 52
19 | PROJECT SHEET FROM CH: 316355 TO CH: 316552 53
20 | PROJECT SHEET FROM CH: 316552 TO CH: 324358 54
51 | PROJECT SHEET FROM CH: 324358 TO CH: 325118 55
oo | PROJECT SHEET FROM CH: 325118 TO CH: 326518 56
>3 | PROJECT SHEET FROM CH: 326518 TO CH: 327918 57
o4 | PROJECT SHEET FROM CH: 327918 TO CH: 329318 58
o5 | PROJECT SHEET FROM CH: 329318 TO CH: 330718 59
26 | PROJECT SHEET FROM CH: 330718 TO CH: 332118 50
>7 | PROJECT SHEET FROM CH: 332118 TO CH: 333518 61
g | PROJECT SHEET FROM CH: 333518 TO CH: 334918 62
29 | PROJECT SHEET FROM CH: 334918 TO CH: 336318 63
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S.No. DESCRIPTION SHEET NUMBER
30 PROJECT SHEET FROM CH: 336318 TO CH: 337384 64
31 PROJECT SHEET FROM CH: 337384 TO CH: 342062 65
32 PROJECT SHEET FROM CH: 342062 TO CH: 342682 66
33 PROJECT SHEET FROM CH: 342682 TO CH: 344082 67
34 PROJECT SHEET FROM CH: 344082 TO CH: 345482 70
35 PROJECT SHEET FROM CH: 345482 TO CH: 346882 69
36 PROJECT SHEET FROM CH: 346882 TO CH: 348282 68
37 PROJECT SHEET FROM CH: 348282 TO CH: 349682 71
38 PROJECT SHEET FROM CH: 349682 TO CH: 351082 72
39 PROJECT SHEET FROM CH: 351082 TO CH: 352482 73
40 PROJECT SHEET FROM CH: 352482 TO CH: 353882 74
41 PROJECT SHEET FROM CH: 353882 TO CH: 355282 75
42 PROJECT SHEET FROM CH: 355282 TO CH: 356682 76
43 PROJECT SHEET FROM CH: 356682 TO CH: 358082 77
44 PROJECT SHEET FROM CH: 358082 TO CH: 359482 78
45 PROJECT SHEET FROM CH: 359482 TO CH: 360882 79
46 PROJECT SHEET FROM CH: 360882 TO CH: 362282 80
47 PROJECT SHEET FROM CH: 362282 TO CH: 363682 81
48 PROJECT SHEET FROM CH: 363682 TO CH: 364073 82
49 PROJECT SHEET FROM CH: 364073 TO CH: 368583 83
50 PROJECT SHEET FROM CH: 368583 TO CH: 369723 84
51 PROJECT SHEET FROM CH: 369723 TO CH: 371123 85
52 PROJECT SHEET FROM CH: 371123 TO CH: 372523 86
53 PROJECT SHEET FROM CH: 372523 TO CH: 373923 87
54 PROJECT SHEET FROM CH: 373923 TO CH: 375323 88
55 PROJECT SHEET FROM CH: 375323 TO CH: 376723 89
56 PROJECT SHEET FROM CH: 376723 TO CH: 378123 90
57 PROJECT SHEET FROM CH: 378123 TO CH: 379523 91
58 PROJECT SHEET FROM CH: 379523 TO CH: 380923 92
59 PROJECT SHEET FROM CH: 380923 TO CH: 382323 93
60 PROJECT SHEET FROM CH: 382323 TO CH: 383723 94
61 PROJECT SHEET FROM CH: 383723 TO CH: 385123 95
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S.No. DESCRIPTION SHEET NUMBER
62 | PROJECT SHEET FROM CH: 385123 TO CH: 386523 96
63 | PROJECT SHEET FROM CH: 386523 TO CH: 387923 97
64 | PROJECT SHEET FROM CH: 387923 TO CH: 389323 98
65 | PROJECT SHEET FROM CH: 389323 TO CH: 390723 99
66 | PROJECT SHEET FROM CH: 390723 TO CH: 392123 100
67 | PROJECT SHEET FROM CH: 392123 TO CH: 393523 101
68 | PROJECT SHEET FROM CH: 393523 TO CH: 394923 102
69 | PROJECT SHEET FROM CH: 394923 TO CH: 396323 103
70 | PROJECT SHEET FROM CH: 396323 TO CH: 396567 104
21 | PROJECT SHEET FROM CH: 396567 TO CH: 402017 105
25 | PROJECT SHEET FROM CH: 402017 TO CH: 407002 106
73 | PROJECT SHEET FROM CH: 407002 TO CH: 408042 107
74 | PROJECT SHEET FROM CH: 408042 TO CH: 409442 108
75 | PROJECT SHEET FROM CH: 409442 TO CH: 410842 109
76 | PROJECT SHEET FROM CH: 410842 TO CH: 412242 110
-7 | PROJECT SHEET FROM CH: 412242 TO CH: 413642 11
7g | PROJECT SHEET FROM CH: 413642 TO CH: 415042 112
79 | PROJECT SHEET FROM CH: 415042 TO CH: 416442 113
g0 | PROJECT SHEET FROM CH: 416442 TO CH: 417842 114
g1 | PROJECT SHEET FROM CH: 417842 TO CH: 419242 115
g | PROJECT SHEET FROM CH: 419242 TO CH: 419874 116
g3 | PROJECT SHEET FROM CH: 419874 TO CH: 421274 117
g4 | PROJECT SHEET FROM CH: 421274 TO CH: 422674 118
g5 | PROJECT SHEET FROM CH: 422674 TO CH: 424074 119
g6 | PROJECT SHEET FROM CH: 424074 TO CH: 425474 120
g7 | PROJECT SHEET FROM CH: 425474 TO CH: 426874 121
gg | PROJECT SHEET FROM CH: 426874 TO CH: 428274 122
g9 | PROJECT SHEET FROM CH: 428274 TO CH: 429674 123
90 | PROJECT SHEET FROM CH: 429674 TO CH: 431074 124
91 | PROJECT SHEET FROM CH: 431074 TO CH: 432474 125
9o | PROJECT SHEET FROM CH: 432474 TO CH: 433874 126
o3 | PROJECT SHEET FROM CH: 433874 TO CH: 435274 127
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S.No. DESCRIPTION SHEET NUMBER
94 | PROJECT SHEET FROM CH: 435274 TO CH: 436674 128
95 | PROJECT SHEET FROM CH: 436674 TO CH: 438074 129
o6 | PROJECT SHEET FROM CH: 438074 TO CH: 439474 130
97 | PROJECT SHEET FROM CH: 439474 TO CH: 440874 131
og | PROJECT SHEET FROM CH: 440874 TO CH: 442274 132
99 | PROJECT SHEET FROM CH: 442274 TO CH: 443674 133
100 | PROJECT SHEET FROM CH: 443674 TO CH: 445074 134
101 | PROJECT SHEET FROM CH: 445074 TO CH: 446474 135
102 | PROJECT SHEET FROM CH: 446474 TO CH: 447874 136
103 | PROJECT SHEET FROM CH: 447874 TO CH: 449274 137
104 | PROJECT SHEET FROM CH: 449274 TO CH: 450674 138
105 | PROJECT SHEET FROM CH: 450674 TO CH: 452074 139
106 | PROJECT SHEET FROM CH: 452074 TO CH: 453474 140
107 | PROJECT SHEET FROM CH: 453474 TO CH: 454874 141
108 | PROJECT SHEET FROM CH: 454874 TO CH: 455974 142
109 | PROJECT SHEET FROM CH: 455974 TO CH: 460974 143
110 | PROJECT SHEET FROM CH: 460974 TO CH: 462974 144
111 | PROJECT SHEET FROM CH: 462974 TO CH: 467774 145
112 | PROJECT SHEET FROM CH: 467774 TO CH: 472774 145
113 | PROJECT SHEET FROM CH: 472774 TO CH: 477774 147
114 | PROJECT SHEET FROM CH: 477774 TO CH: 482774 148
115 | PROJECT SHEET FROM CH: 482774 TO CH: 487774 149
116 | PROJECT SHEET FROM CH: 487774 TO CH: 492774 150
117 | PROJECT SHEET FROM CH: 492774 TO CH: 497774 151
118 | PROJECT SHEET FROM CH: 497774 TO CH: 502774 152
119 | PROJECT SHEET FROM CH: 502774 TO CH: 507694 153
120 gggysm LINE PROJECT SHEET FROM CH: 000 TO CH: A
1o1 | ROOMA LINK LINE PROJECT SHEET FROM CH: 000 TO o8

CH: 4040
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NOTE:

1) The Project Sheets mentioned above are indicative. The definitive Project
Sheets shall be provided by the CST Contractor.

2) The Level Crossings shown in Project Sheets are tentative. Some of these
Level Crossings will be replaced by ROB/RUB/Subway. For details of LC
gates to be retained, refer to Annexure 1 of General Specifications, Volume
1, Part 2, Section VI.

1.3

CONCORDANCE TABLE

A) Mughalsarai to New Karchana (CP- 201) Ch 119550-278155

Concordance Table

Chainage shown in Corresponding Railway
Sheet Project Sheet KM
No. Remarks
From Ch. To Ch. From KM To KM
1 119550 121500 669.67 671.30
2 121500 125000 671.30 672.80
3 125000 130000 672.80 677.70
4 130000 135000 677.70 682.80
5 135000 140000 682.80 687.80
6 140000 145000 687.80 692.75
7 145000 150000 692.75 697.70
8 150000 155000 697.70 702.75
9 155000 160000 702.75 707.80
10 160000 165000 707.80 712.70
11 165000 170000 712.70 717.70
12 170000 175000 717.70 722.70
13 175000 180000 722.70 -
14 180000 185000 - -
Mirzapur Detour
15 185000 190000 - -
16 190000 195000 - -
17 195000 200000 - 742.00
18 200000 205000 742.00 747.00
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19 205000 210000 747.00 752.00
20 210000 211900 752.00 754.00
21 211900 215000 754.00 757.00
22 215000 220000 757.00 762.00
23 220000 225000 762.00 767.00
24 225000 230000 767.00 772.00 Manda Detour
25 230000 235000 772.00 776.85
26 235000 240000 776.85 781.90
27 240000 245000 781.90 786.90
28 245000 250000 786.90 791.90
29 250000 255000 791.90 796.90
30 255000 260000 796.90 801.90
31 260000 265000 801.90 806.85
32 265000 266155 806.85 808.00
33 266155 271155 808.00 -
34 271155 276155 - - Allahabad Detour
35 276155 278155 - -
1A 0 3850 - - Jeonathpur (RTR) UP
1B 0 4800 - - Jeonathpur (RTR) dn
1C 0 4800 - - Chheoki Link Line
1D 0 4900 - -
Iradatganj Link Line
1E 4900 8900 - -
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B) New Karchana to New Bhaupur (excluding) (CP-202) Ch 278155-

507693
Concordance Table
Chainage shown in Corresponding Railway
S,t‘lget Project Sheet KM Remarks

' From Ch. To Ch. From KM To KM
35 278155 281155 - -
36 281155 286155 - - Allahabad Detour
37 286155 291155 - - Ends at Ch 295655
38 291155 296155 - 841.00
39 296155 298655 841.00 843.50
40 298655 300055 843.50 844.90
41 300055 301455 844.90 846.30
42 301455 302855 846.30 847.70
43 302855 304255 847.70 849.10
44 304255 305655 849.10 850.50
45 305655 307055 850.50 851.90
46 307055 308455 851.90 853.30
47 308455 309355 853.30 854.20
48 309355 310755 854.20 855.52
49 310755 312155 855.52 856.84
50 312155 313555 856.84 858.16
51 313555 314955 858.16 859.48
52 314955 316355 859.48 860.80
53 316355 316552 860.80 861.00
54 316552 324358 861.00 867.00 Bharwari Detour
55 324358 325118 867.00 867.76
56 325118 326518 867.76 869.16
57 326518 327918 869.16 870.56
58 327918 329318 870.56 871.96
59 329318 330718 871.96 873.36
60 330718 332118 873.36 874.76
61 332118 333518 874.76 876.16
62 333518 334918 876.16 877.56
63 334918 336318 877.56 878.96
64 336318 337384 878.96 880.00
65 337384 342062 880.00 884.00 Sirathu Detour
66 342062 342682 884.00 884.62
67 342682 344082 884.62 886.02
68 344082 345482 886.02 887.42
69 345482 346882 887.42 888.82
70 346882 348282 888.82 890.22
71 348282 349682 890.22 891.62
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72 349682 351082 891.62 893.02
73 351082 352482 893.02 894.42
74 352482 353882 894.42 895.82
75 353882 355282 895.82 897.22
76 355282 356682 897.22 898.62
77 356682 358082 898.62 900.02
78 358082 359482 900.02 901.42
79 359482 360882 901.42 902.82
80 360882 362282 902.82 904.22
81 362282 363682 904.22 905.62
82 363682 364073 905.62 906.00
83 364073 368583 906.00 910.00 Khaga Detour
84 368583 369723 910.00 911.14
85 369723 371123 911.14 912.54
86 371123 372523 912.54 913.94
87 372523 373923 913.94 915.34
88 373923 375323 915.34 916.74
89 375323 376723 916.74 918.14
90 376723 378123 918.14 919.54
91 378123 379523 919.54 920.94
92 379523 380923 920.94 922.34
93 380923 382323 922.34 923.74
94 382323 383723 923.74 925.14
95 383723 385123 925.14 926.54
96 385123 386523 926.54 927.94
97 386523 387923 927.94 929.34
98 387923 389323 929.34 930.74
99 389323 390723 930.74 932.14
100 390723 392123 932.14 933.54
101 392123 393523 933.54 934.94
102 393523 394923 934.94 936.34
103 394923 396323 936.34 937.74
104 396323 396567 937.74 938.00
105 396567 402017 938.00 -
106 402017 407002 - 945.00 Fatehpur Detour
107 407002 408042 945.00 946.04
108 408042 409442 946.04 947.44
109 409442 410842 947.44 948.84
110 410842 412242 948.84 950.24
111 412242 413642 950.24 951.64
112 413642 415042 951.64 953.04
113 415042 416442 953.04 954.44
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114 416442 417842 954.44 955.84
115 417842 419242 955.84 957.24
116 419242 419874 957.24 957.87
117 419874 421274 957.87 959.23
118 421274 422674 959.23 959.63
119 422674 424074 959.63 961.03
120 424074 425474 961.03 962.43
121 425474 426874 962.43 963.83
122 426874 428274 963.83 965.23
123 428274 429674 965.23 966.63
124 429674 431074 966.63 968.03
125 431074 432474 968.03 969.43
126 432474 433874 969.43 970.83
127 433874 435274 970.83 972.23
128 435274 436674 972.23 973.63
129 436674 438074 973.63 975.03
130 438074 439474 975.03 976.43
131 439474 440874 976.43 977.83
132 440874 442274 977.83 979.23
133 442274 443674 979.23 980.63
134 443674 445074 980.63 982.03
135 445074 446474 982.03 983.43
136 446474 447874 983.43 984.81
137 447874 449274 984.81 986.18
138 449274 450674 986.18 987.56
139 450674 452074 987.56 988.93
140 452074 453474 988.93 990.31
141 453474 454874 990.31 991.68
142 454874 455974 991.68 994.00
143 455974 460974 994.00 999.00
144 460974 462974 999.00 1001.00
145 462974 467774 1001.00 -
146 467774 472774 - -
147 472774 477774 - - Kanpur Detour
148 477774 482774 - -
149 482774 487774 - -
150 487774 492774 - -
151 492774 497774 - - Kanpur Detour
152 497774 502774 - -
153 502774 507694 - -

2A 0 2680 - - Bhimsen Link Line
2B 0 4040 - - Rooma Link Line
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Dedicated Freight Corridor
Eastern Corridor, Mughalsarai to New Bhaupur
Contract Package CP-204

Part 4, Reference Documents

Design & Build Contract for 2x25kV, AC traction Electrification, E&M and Associated Works

1.4 INDICATIVE YARD PLANS

A) Junction Stations (Drawings enclosed in separate booklet)

S No. STATION NAME DRAWINGS NUMBER
1 Mughalsarai Station CE’s DRG No. Y-85-2013
2 New Ahraura Road Station DFC/ALD(E)/2011/12
3 New Karchana Station DFC/ALD(W)/2011/04/R2
4 New Kanpur Station DFC/ALD/2013/JN./1
5 New Bhimsen Station DFC/ALD/2013/IN./SHEET-2

B) Crossing Stations (Drawings enclosed in separate booklet)

Nsc;. Drawings Name Drawings Number
1 New Dagmagpur DFC/ALD(E)/2011/12
2 New Mirjapur DFC/ALD(E)/2011/12
3 New Unchdih DFC/ALD(E)/2011/12
4 New Manauri DFC/ALD(W)/2011/08/R1
5 New Sujatpur DFC/ALD(W)/2011/07/R1
6 New Rasulabad DFC/ALD(W)/2011/08/R2
7 New Malwan DFC/ALD(W)/2011/09

C) Existing IR Yards to be modified (Not in the Scope of Work) (Drawings

enclosed in separate booklet)

S. . .
No Drawings Name Drawings Number
1 Jeonathpur CPM/DFC/ALD(E)/2013/1 Bearing IR Drg. No.
P NCR.HQ. E. PLAN NO.ALD.DFC.24-2014
> Chheoki CPM/DFC/ALD(W)/2011/5 Bearing IR Drg. No.
NCR/HQ/E/PLAN No./ALD/238-2013
CPM/DFC/ALD(EN)/YD Jn./NEW KCN/2
3 Iradatganj Bearing IR Drg. No. NCR/HQ/E/PLAN
No./JHS/219-2012
4 Rooma DFC/ALD/2013/JN./1 Bearing IR Drg. No.
NCR/HQ/ E/ PLAN NO./ALD/DFCCIL/10-2014
DFC/ALD/2013/IN./SHEET-1 Bearing IR Drg.
5 Bhimsen No. NCR.HQ. E. PLAN NO. JHS.DFCCIL-28-
2014

HQ/EL/EC/D-B/Mughalsarai-New Bhaupur dated 08.04.2015
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Dedicated Freight Corridor

Eastern Corridor, Mughalsarai to New Bhaupur Part 4, Reference Documents
Contract Package CP-204

Design & Build Contract for 2x25kV, AC traction Electrification, E&M and Associated Works

1.5 INDICATIVE BUILDING PLANS

S.N Drawings Name Drawings Number

Station Building for Crossing Stations

1 (Front & Rear Elevation) GC/DFCC/IS/202
Station Building for Crossing Stations

2 (Ground & Frist Floor Plan) GC/DFCC/CS/201
Station Building for Junction Stations

3 (Front & Rear Elevation) GC/DFCC/IS102
Station Building for Junction Stations

4 (Ground & Frist Floor Plan) GC/DFCC/IS/101

5 Integrated Maintenance Depot (IMD) GC/DFCC/IMD/301

6 Integrated Maintenance Sub Depot GC/DECC/IMSD/401
(IMSD)

7 | Gate Lodge GC/DFCC/GL/505/R1
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Dedicated Freight Corridor

Eastern Corridor, Mughalsarai to New Bhaupur Part 4, Reference Documents
Contract Package CP-204

Design & Build Contract for 2x25kV, AC traction Electrification, E&M and Associated Works

2. Power Supply Schemes & SCADA Layouts
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Dedicated Freight Corridor

Eastern Corridor, Mughalsarai to New Bhaupur Part 4, Reference Documents
Contract Package CP-204

Design & Build Contract for 2x25kV, AC traction Electrification, E&M and Associated Works

3. ENVIRONMENTAL ASSESSMENT REPORT-
OCTOBER 2013
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Dedicated Freight Corridor

Eastern Corridor, Mughalsarai to New Bhaupur Part 4, Reference Documents
Contract Package CP-204

Design & Build Contract for 2x25kV, AC traction Electrification, E&M and Associated Works

4. RESETTLEMENT ACTION PLAN -AUGUST 2013

HQ/EL/EC/D-B/Mughalsarai-New Bhaupur dated 08.04.2015 Page 20 of 21



Dedicated Freight Corridor

Eastern Corridor, Mughalsarai to New Bhaupur Part 4, Reference Documents
Contract Package CP-204

Design & Build Contract for 2x25kV, AC traction Electrification, E&M and Associated Works

5. DFCC SHE MANUAL
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