

349



डेडीकेटेड फ्रेट कोरीडोर

**DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LTD.
(A PUBLIC SECTOR UNDERTAKING OF MINISTRY OF RAILWAYS)**

FIRST FLOOR, OLD DRM OFFICE BUILDING, KALUPUR, AHMEDABAD – 380 002

Date: 04/12/2012


**CORRIGENDUM No.2 TO SPECIAL LIMITED TENDER NO:
DFCC/ADI/GAD/4/2012-13**

Name of work: Preparation of General Arrangement Drawings and detail design for proposed Road Over Bridges in lieu of existing Level crossing and scheme for modification/rebuilding of existing ROB's between Mumbai to Palanpur on Western Dedicated Freight Corridor comprising of Engineering survey; Geotechnical investigations; Preparation of general arrangement drawings and detail design, Preparation of Land Acquisition Plans; Preparation of estimate, Schedule of quantities and Comprehensive tender documents for the contract and getting the GADs approved form concerned State Government and Railway authorities etc including temporary diversions, temporary Level Crossing.

- 1) In Para 2.2, Sr No.8 of table "KEY DETAILS OF THE TENDER ARE AS UNDER" at page no. 8/66 of tender document is replaced by following:

Existing	To be read as
Date and time of submission of Tender: up to 14:00 Hrs. of 24.12.2012	Date and time of submission of Tender: up to 14:00 Hrs. of 14.12.2012

- 2) In section-6 (Approximate schedule of quantities), where ever clause 6.2 is mentioned, it should now be read as Clause 5.9.


04-12-12
**Chief Project Manager
DFCCIL/Ahmedabad**