Dedicated Freight Corridor Corporation of India Limited
(A Government of India Enterprise)

ADDENDUM NO. 6 DATED 11.03.2016

ADDENDUM/AMENDMENTS TO THE REQUEST FOR PROPOSALS
FOR
“PROJECT MANAGEMENT CONSULTANCY SERVICES FOR CONSTRUCTION OF DOUBLE
LINE ELECTRIFIED (2X25KV) RAILWAY TRACK COMPLETE WITH SIGNALING &
TELECOMMUNICATION SYSTEM AND RELATED INFRASTRUCTURE FOR KHURJA -
DADRI SECTION (Approx. 46 kms) OF EASTERN DEDICTED FREIGHT CORRIDOR
PROJECT”

RFP No.: HQ/EN/Procurement/PMC/KRJ- DER dated 30.10.2015
Following Amendments are hereby made to the RFP Document, dated 30.10.2015 for submission of Proposal for Project Management
Consultancy services for Khurja - Dadri section of Eastern Dedicated Freight Corridor project 1, in accordance with ITC 13 as follows:

SN Reference to
RFP Document Paragraph | Page .
(Part/ Section or Clause No. Amendments in the RFP Document
etc.) No.
1. Part — 1 Section - | Paragraph 6.0 | 63 | Replace the content of the cell with “Chief Design and Construction Engineer”.
7 Terms of (b), 3 row, 31
Reference column of the
table
2.. Part — 1 Section - | Paragraph3.2 | 54 | Replace the Word “do” with “supervise” in 8" line.
7 Terms of (b)
Reference
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Part-1 (B) (1) 80- | Replace the word ‘7* with ‘4’ in the column 1, row 5 of table.
Section-7 Terms Table at the 81 | Replace the word ‘8" with ‘5’ in the column 1, row 5 of table.
of Reference end
Annexure-I
Part-1 Line below 42 | Replace the words ‘INR 25 Million.” with ‘INR 10 Million.’
Section-4 Form Table B
FIN-4
Part-1 Tablesl. no. | 73 | Delete the words ‘and 19’ in third line.
Section-7 19, 2nd
Terms of column
Reference,
Part-11, GCC Clause | 120 | Add sub clause 20.1 (i)
Section 8 -111. 20 “20.1 (i) Deficiency in Service: The following shall constitute deficiency in service but

Special Conditions
of Contract

the list is not exhaustive.
(A) Deficiencies in the services leading to termination:
(a) Acting in collusion with contractor in making remarks on variation statement,
fixation of rates of new items, etc.
(b)Certifying substandard work for payment.
(c) Certifying payment for work in excess of the work actually executed.
(B) Deficiency in service leading to penalties:
(a) Errors in variation statements.
(b)Not keeping proper records regarding quality control, inspection, rejection/
rectification of work etc.
(c) Refusing to give reasons for decisions when called for by the client.
(d)Not ensuring safety of work endangering public life/ train movement on adjacent
IR track.
(e) Certifying payment for works not yet executed.
(F) Not exercising required check on permanent/ temporary works.
(g) Permitting subletting of any part/ major works without authorization.
(h)Frequent replacement of Personnel/ Professionals of the consultant..
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7. Part-I1, GCC Clause | 121 | In the last line “, and at the same rate of remuneration” is deleted and replaced with “for
Section 8 -1II 30.2 evaluated positions under category A and B. For all other positions in case of
Special Conditi (’Jns replacement of experts’ minimum qualification and experience requirement as included
of Contract in the contract for C, D, E & F will be applicable.”
8. Part-l, GCC Clause | 121 | Add new sub clause
Section 8 -1II 33.2 “33.2 (a) — In case of experts under category F, there will not be any impact on
Special Conditi(;ns remuneration rate payable to the expert replaced.
of Contract 33.2 (b) — In case of experts under category A, B, C, D & E if there is a replacement of
expert for the first time there will not be any impact on remuneration rate payable to the
expert. However, in case of subsequent replacement of experts under category A, B, C,
D & E the remuneration rate will be limited to 90% of remuneration rate payable
otherwise. However, if replaced experts remains in service for a continuous period of
six months or more, the billable monthly remuneration rate to be paid to the expert for
further period shall be restored to the billable monthly remuneration rate which would
have been payable to his predecessor.”
9. Part-1l, GCC Clause | 122 | Replace the word ‘Appendix D’ with ‘Appendix C’ in second and ninth lines.
Section 8 -II, 42.3 para (2)
Special Conditions
of Contract
10. Part-Il, GCC Clause | 124 | Add new sub clause 45.1(g)
Section 8 - 45 “Deficiencies in the Services on the part of the consultant may attract penalty, upto a
11, Special maximum cumulative amount of 2.5% of contract price and/or debarment etc., by the
Conditions of client. Before imposing penalty a show cause will be issued by client and if
Contract satisfactory response of the Consultant is not received within 15 days, penalty of
amount of 0.01% of the contract amount will be imposed for the first incidence and for
subsequent incidence amount of penalty will be 0.02% of contract amount. Imposition
of penalty will not restrict the other rights of client as provided in the contract for
termination, arbitration etc.”
11. Part — 1, Section - Paragraph 53- | At the end add following :
7, Terms of 3.1 54 | «pMC shall review Electrical Drawings, Designs and Specifications as per provision of
Reference DB Contract.

Page 3 of 4




12 Part — 1, Section - Paragraph 77 Delete the following from 2" para:
7, Terms of 7.11 “The following types of road transport shall be arranged in CST works contract package
Reference of 302 and system works contract package 105 for use of PMC.”
13 Part-1l, SCC Clause 124 | Add following at the end of Para (1):
Section 8 -I1I, 45.1 (a) Para “In case instalment of advance payment is more than the payable amount in the
Special Conditions (1) statement, The balance amount shall be recovered from next statement.”
of Contract
14 Part-1l, GCC Clause | 124 | Add following at the end of GCC Clause:
Section 8 -1I, 45.1 (c) “Reason of add or subtract will be provided in case it is asked by the consultant.”
Special Conditions
of Contract
15 Part-1 Paragraph 6.0 | 64 | Add new note no. 4. _ -
Section-7 (b) “4. For key expert category A, separate key expert is to be deployed for each position.”
Terms of Note below
Reference table
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