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Date: 18.06.2013 

Addendum No. 4 to Pre-Qualification Document 

ICB No.: HQ/EN/EC/D-B/Mughalsarai – New Bhaupur 

CIVIL, STRUCTURES AND TRACK WORKS CONTRACT PACKAGES 201 & 202 

Following Amendments are made to the Pre-Qualification Document issued on 11 April, 2013 for pre 

qualification of bidders for Civil, Structures and Track Works Contract Packages (Contract Packages 

201, 202) in accordance with ITA 8: 

S. No. Reference Amendments 
1. Section II, Pre Qualification Data 

Sheet, ITA 7.1 & 8.2 
ITA 7.1 & 8.2 replaced as under: 
 
“The official website of the employer is www.dfccil.org” 

2. Section II, Pre Qualification Data 
Sheet, ITA 14.2 

Replace the word “calendar” with “financial” in 2
nd

 line of 2
nd

 
paragraph of ITB 14.2. 

3. Section II, Pre Qualification Data 
Sheet, ITA 14.2 

Delete ITB 14.2 in Section II and substitute with the following: 

“For the purpose of conversion of foreign currency/Indian 

rupees (INR) to US$, currency reference rates published by 

Reserve Bank of India shall be used.   

In case the currency rates are not published by this Bank, the 

same shall be taken from the internet web site– 

http://www.oanda.com/currency/historical-rates 

If the exchange rates are not available on the above website 
also, the website http://www.xe.com/ict/ shall be used.” 

4. Section II, Pre Qualification Data 
Sheet, ITA 15.2 

In ITA 15.2 add following at the end: 
 
“The document submission shall be in spiral or hard bound 
form only.  The Applicants are advised not to submit loose 
sheets in plastic folders.  The applicants are further advised to 
machine number all the pages and prepare a table of contents 
in the beginning of each volume of documents referring the 
page numbers of the indexed items.” 

5. Section II, Pre Qualification Data 
Sheet, ITA 17.1 

The deadline for application submission is: 
Date:  04.07.2013   Time:   15.00 hrs. 

6. Section II, Pre Qualification Data 
Sheet, ITA 19.1 

Date & Time for opening of PQ application is: 
 
Date: 04.07.2013  Time: 15.30 hrs. 

7. Section III, Qualification Criteria and 
Requirement, Foot note 7 at Page 
30 

Replace “VI” with “VII” in footnote 7. 

8. Section III, Qualification Criteria and 
Requirement, Para 4.2 (b)at Page 
31  

In Column 3 add following : 
“The work pertaining to Railway, Highway, Sea/Airport, 
Dams/Hydroelectric Projects and Irrigation Canal Projects 
shall only be considered for each Key activity.” 

9. Section III, Qualification Criteria and 
Requirement, Para 4.2 (b) (i, ii & iii ) 
at Page 31 & 32 

Replace words “One Financial Year ” with “One Year (12  
continuous months)” in column no. 3. 

10. Section III, Qualification Criteria and 
Requirement, Para 4.2 (b) (i & ii) at 

In Column 3, add following: 
“for a single entity contractor, the experience should be for any 
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Page 31 & 32 one year. While for JV members, the 60% requirement will be 

met by one member in one year and the balance should be 
met by another member(s) in another one year(s) within the 
allowed period.” 

11. Section III, Qualification Criteria and 
Requirement , Para 4.2 (b) (iv) at 
Page 33 & 34 

Column 3 is replaced as under: 
(iv) Construction of Important bridge over perennial 
river/sea/canal  during the period stated in 4.2 (b).  

For Single Contract Slice 

Construction of single important bridge over perennial 
river/sea/canal of minimum 350 linear meters  

For Both Contract Slices 

Construction of two (2) important bridges over perennial 
river/sea/canal of minimum 350 linear meters each  

Or 
a single bridge of minimum length of 700 linear meter over 
perennial river/sea/canal 
  
For fulfillment of this criteria, completion of 350m length of the 
bridge on a perennial river/sea/canal as a part of a single 
longer bridge is also permissible. In such a case the 
Contractor should have a demonstrable ability of having 
completed the foundation, sub-structure and super-structure 
covering a length of 350 m for each of these items.  
 

On similar lines for fulfillment of criteria for two contract slices 
completion of 700m length of the bridge on a perennial 
river/sea/canal  as a part of a single longer bridge is also 
permissible. In such a case the Contractor should have a 
demonstrable ability of having completed the foundation, sub-
structure and super-structure covering a length of 700 m for 
each of these items. 

12.. Section III, Qualification Criteria and 
Requirement , Para 4.3 (b) Page 35 

Contents of Column No. 3 are replaced as under: 
“For the above or other contracts executed between 1

st
 

January 2008 and application submission deadline, a 
minimum design experience in the following key activities: 
1.Embankment – should have designed railway or highway 
embankment  during the period as stated above. 
 
2. Should have designed more than 50 km railway / highway 
alignment during the period as stated above. 
 
3. Bridges & Structures – should have designed at least  one 
(1) single bridge on perennial river /sea/Canal of total span of 
350 linear meters during the period as stated above. “ 

13. Section IV; Application Submission 
Form; Para # (d) 
(Page 37) 

Replace  the words “(b)” with “4.2 (b) or 4.3(a) or 4.3 (b)” in 
the second paragraph of para (d) 

14. Section IV; Form CON – 2 Historical 
Contract Non-Performance, 
Pending Litigation and Litigation 
History 
(Page 42) 

In the Table replace “Sub Factor 2.2” by “Sub Factor 2.3” 

 

15. Section IV; Form CON – 2 Historical 
Contract Non-Performance, 
Pending Litigation and Litigation 
History 
(Page 43) 

Replace “Pending Litigation” by “Litigation History” and “Sub 
Factor 2.2” by “Sub Factor 2.4” in both the square bullets 
between the two tables. 
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16. Section IV; Form FIN – 3.2 Average 

Annual Construction Turnover; 1
st
 

column; 3
rd

 row 
(Page 46) 

Replace words “indicate calendar year ” with “indicate financial 
year” in 3

rd
 row of 1

st
 column. 

17. Section IV; Form EXP – 4.2 (b) - 
Construction Experience in Key 
Activities 
(Page 52) 

Description of the key activities in accordance with Sub-Factor 
4.2(b) of Section III in Column 1 of Table is replaced as under: 

“1. Maximum volume of earth work in Formation in cubic meter 
in any one year from 1st Jan 2008 to application submission 
deadline.” 

“2. Maximum concreting in Bridges and other structures in 
cubic meter in any one year from 1

st
 Jan 2008 to application 

submission deadline.”  

“3. Maximum Mechanized Track laying or Mechanized 
relaying in Track Km in any one year from 1

st
 Jan 2008 to 

application submission deadline.” 

“4. Construction of bridge on perennial river/sea/Canal of total 
span in linear meters from 1

st
 Jan 2008 to application 

submission deadline.” 
18. Section IV; Form EXP – 4.3 (b) - 

Specific Design Experience 
(Page 56) 

Description of the key activities in accordance with Sub-Factor 
4.3(b) of Section III in Column 1 of Table is replaced as under: 

 “1. Design capability for design of Embankment of Railway or 
Highway–Description of design work carried out from 1

st
 Jan 

2008 to application submission deadline for embankment for 
Railway /Highway.” 

 “2. Description of design work for design of Railway/ Highway 
alignment - software availability or access to and experience 
of using it for alignment design carried out from 1

st
 Jan 2008 to 

application submission deadline.” 

 “3. Description of design work for design of Bridges* on 
perennial river/sea/canal in linear meters carried out from 1

st
 

Jan 2008 to application submission deadline. 

* Every bridge on perennial river(s)/sea/canal should be listed 
separately.”   

 


