

**Dedicated Freight Corridor Corporation of India Limited**  
(A Government of India Enterprise)

**Addendum No.11 Dated 05.04.2016**

**Addendum / Amendments to Bid Documents for**

**DESIGN, SUPPLY, CONSTRUCTION, TESTING AND COMMISSIONING OF SIGNALLING, TELECOMMUNICATION AND ASSOCIATED WORKS OF DOUBLE TRACK RAILWAY LINES UNDER CONSTRUCTION ON A DESIGN BUILD LUMP SUM BASIS FOR MUGHALSARAI - NEW BHAUPUR SECTION OF EASTERN DEDICATED FREIGHT CORRIDOR**

**CONTRACT PACKAGE – CP 203**

**Ref: ICB No.: HQ/S&T/EC/D-B/Mughalsarai – New Bhaupur**

<b>S. No.</b>	<b>Part No.</b>	<b>Vol. No.</b>	<b>Page No.</b>	<b>Clause No.</b>	<b>Item</b>	<b>Addendum / Amendments to Bid Document</b>
1	1	-	143	Price Schedule 2.3.1	Apportionment of Contract Price for Payment of Cost Centre <b>BUILDING &amp; STRUCTURE WORKS.</b>	Replace the contents under heading 'Cost (6)' with the following: "100% of the Contract Price for Price Schedule 2.3 [Stage Payment will be made based on prorata completion of square meter (sq m) of built up area]."