DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED

(A Government of India Enterprise)

ADDENDUM NO. 4 DATED 13.06.2014

Amendments to Prequalification Document for Mughalsarai-New Bhaupur Section

PREQUALIFICATION OF ELECTRICAL WORKS CONTRACT PACKAGES: 204

ICB No.: HQ/EL/EC/D-B/Mughalsarai – New Bhaupur

Following Amendments are hereby made to the Prequalification Document, issued on 19.02.2014 for prequalification of Contractors for Electrical Works: Contract Packages: 204, in accordance with ITA 8, as follows:

SN	Reference to PQ Document		
	Section/paragraph etc.	Page No.	Amendments in the PQ Document
1.	Section II.: Prequalification Data Sheet ITA 4.8	19	Add "available at" after "Bank is" in ITA 4.8.
2.	Section II.: Prequalification Data Sheet ITA 17.1 Deadline for Submission of	21	The deadline for submission of PQ Applications is revised as under: Date : 18.072014 Time: 15:00 hrs

SN	Reference to PQ Document		
	Section/paragraph etc.	Page No.	Amendments in the PQ Document
	Applications		
3.	Section II.: Prequalification Data Sheet ITA 19.1 Opening of Applications	21	The opening of PQ Applications is revised as under: Date :18.07.2014 Time: 15:30 hrs
4.	Section III: Qualification Criteria and Requirements Paragraph 3.1 (i)	28	Add '*' at the end of paragraph (i). Add the following below paragraph (i): '* To evaluate this criteria, working capital [current assets (unencumbered) minus current liabilities] from the latest submitted balance sheet shall be considered along with Project Specific Line of Credit.'
5.	Section III: Qualification Criteria and Requirements Paragraph 3.1	28	Delete the words 'Form OC' in the last column "Submission Requirements" of the table on page 28
6.	Section III: Qualification Criteria and Requirements	28	Insert the following words between 'cash flow requirements' and 'on works' in paragraph (ii): "of US\$ 20 (twenty) million"

SN	Reference to PQ Document		
	Section/paragraph etc.	Page No.	Amendments in the PQ Document
	Paragraph 3.1 (ii)		Add '**' at the end of paragraph (ii). Add the following below paragraph (ii): '[**Information provided by the Applicant in Form CCC will be used to adjudge the adequacy of sources of finance for meeting the requirement of cash flow for the Construction Contracts (i) awarded to the Applicant but not started up to 28 days before Application Submission Deadline and (ii) started after date of drawing of the latest balance sheet submitted by the Applicant]'
7.	Section III: Qualification Criteria and Requirements Paragraph 4.2 (a) (ii) Specific Construction and Contract Management Experience	31	Delete 2 nd sub paragraph of Paragraph 4.2 (b) (ii) in Column 'Requirement' and substitute with the following: "Design, Supply, installation, testing & commissioning of SCADA (Supervisory Control And Data Acquisition) System for Rail traction application/power utilities, including one OCC (Operations Control Centre) or RCC (Remote Control Centre) with a minimum of 24 RTUs (Remote Terminal Units) or switching posts."
8.	Section III: Qualification Criteria and requirement, Paragraph 4.2(b) (ii)	32	Replace the word "/" with "or" in the 3 rd line of paragraph 4.2 (b) (ii) in column 'Requirement" on page 32.

SN	Reference to PQ Document		
	Section/paragraph etc.	Page No.	Amendments in the PQ Document
9.	Section III: Qualification Criteria and requirement, Paragraph 4.3	33	Insert the words "Electric Traction" between "includes" and "System" in the last sentence on page 33.
10.	Section IV: Application Forms FORM FIN-3.1	43	Replace the existing Form FIN-3.1 with the attached revised FORM FIN-3.1.
11.	Section IV: Application Forms FORM-CCC	46	Replace existing Form CCC with the attached revised FORM-CCC.
12.	Section IV: Application Forms: Form OC Other Commitments	47	Delete FORM-OC in its entirety.
13.	Section IV: Application Forms	55	Replace the words "100 (one hundred)" with "50 (fifty)" in the third line of last row of the table on page 55.

SN	Reference to PQ Document		
	Section/paragraph etc.	Page No.	Amendments in the PQ Document
	Form EXP - 4.3		
14.	Section V.: Eligible Countries	57	In front of "Under ITA 5.1(a)", delete "[insert a list of the countries following approval by the Bank to apply the restriction or state 'none']" and replace with the word "none".
			In front of "Under ITA 5.1(b)", delete [list the countries or state "none"] and replace with the word "none".
15.	Section VII: Scope of Works Paragraph 1.6.1	64	Annexure-2 referred in paragraph 1.6.1 of Section VII is herewith attached.
16.	Section VI: Scope of Works Paragraph 5.1	65	Annexure-1 should be read as Annexure-2, which is herewith attached. Further a sketch showing the alignment is also attached herewith as Annexure-1.
17.	Section VII.: Scope of Works Paragraphs 1.8.2.2, 1.8.2.3 & 1.8.2.6	66	Replace the word "DFCC" with "DFCC's" in the last line of paragraph 1.8.2.2. Delete the word "control" after "SCADA" in third line of paragraph 1.8.2.3. Replace the word "preview" with "purview" in line 2 of paragraph 1.8.2.6.
18.	Section VII.: Scope of	67	Delete the word "for" between the words "test" and "equipments" in line 1 of paragraph 1.8.2.7(d).

SN	Reference to PQ Document		
	Section/paragraph etc.	Page No.	Amendments in the PQ Document
	Works Paragraphs 1.8.2.7(d), 1.8.3 (i)		Replace the words "Sub-stations" with "Supply System" in heading of paragraph 1.8.3 (i).
19.	Section VII: Scope of Works, Paragraph 1.8.3(i) a), b) and c)	67	Insert words "2x25kV" between "of" and "traction" in the first line of paragraph 1.8.3 (i) a). Add the words "Design, manufacture and supply" before the word "Construction" in the beginning of each paragraph 1.8.3 (i) a), b) and c).
20.	Section VII: Scope of Works, Paragraph 1.8.3(ii)	67	Insert the words "manufacture and supply" between the words "design," and "construction "in the first line of paragraph 1.8.3 (ii)
21.	Section VII.: Scope of Works Paragraph 1.6.1	68	Annexure-2 referred in paragraph 1.6.1 of Section VII is herewith attached.
22.	Section VII.: Scope of Works Paragraph 1.8.3 (iii)(a)	68	Add the words "Remotely control all electrical switching devices," before the word "Monitor" in the first line of paragraph 1.8.3 (iii) (a).
23.	Section VII.: Scope of	72	Add the words "and paralleling" before the word "posts" in item no. 10 of paragraph 1.9.

SN	Reference to PQ Document		
	Section/paragraph etc.	Page No.	Amendments in the PQ Document
	Works Paragraph 1.9		Add the words "and paralleling" before the word "posts" in item no. 11 of paragraph 1.9.
24.	Section VII: Scope of Works Paragraph 1.11.1	72	Insert words "2x25 kV Traction Sub-Station," between "including" and "SCADA" in third line of paragraph 1.11.1.
25.	Section VII: Scope of Works Paragraph 3.1.1	74	Annexure-1 referred in paragraph 3.1.1 of Section VII is herewith attached.