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Dedicated Freight Corridor
Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works

1.2

TENTATIVE ALIGNMENT PLANS

Khurja = Pilkhani (Drawings enclosed in separate booklet)

Part — 4 Reference Documents

SN DESCRIPTION SHEET NO. REVISION
1 PROJECT SHEET FROM CH : -7820 TO CH: -6620 1 -
2 PROJECT SHEET FROM CH : -6620 TO CH: -5420 2 -
3 PROJECT SHEET FROM CH : -5420 TO CH: -4220 3 -
4 PROJECT SHEET FROM CH : -4220 TO CH: -3020 4 -
5 PROJECT SHEET FROM CH : -3020 TO CH: -1820 5 -
6 PROJECT SHEET FROM CH : -1820 TO CH: -620 6 -
7 PROJECT SHEET FROM CH : -620 TO CH: 0 7 -
8 PROJECT SHEET FROM CH : 3200 TO CH: 4500 8 -
9 PROJECT SHEET FROM CH : 4500 TO CH: 5700 9 -
10 PROJECT SHEET FROM CH : 5700 TO CH: 6900 10 -
11 PROJECT SHEET FROM CH : 6900 TO CH: 8100 11 -
12 PROJECT SHEET FROM CH : 8100 TO CH: 9300 12 -
13 PROJECT SHEET FROM CH : 9300 TO CH: 10500 13 -
14 PROJECT SHEET FROM CH : 10500 TO CH: 11700 14 -
15 PROJECT SHEET FROM CH : 11700 TO CH: 12900 15 -
16 PROJECT SHEET FROM CH : 12900 TO CH: 14100 16 -
17 PROJECT SHEET FROM CH : 14100 TO CH: 15300 17 -
18 PROJECT SHEET FROM CH : 15300 TO CH: 16500 18 -
19 PROJECT SHEET FROM CH : 16500 TO CH: 17700 19 -
20 PROJECT SHEET FROM CH : 17700 TO CH: 18900 20 -
21 PROJECT SHEET FROM CH : 18900 TO CH: 20100 21 -
22 PROJECT SHEET FROM CH : 20100 TO CH: 21300 22 -
23 PROJECT SHEET FROM CH : 21300 TO CH: 22500 23 -
24 PROJECT SHEET FROM CH : 22500 TO CH: 23700 24 -
25 PROJECT SHEET FROM CH : 23700 TO CH: 24900 25 -
26 PROJECT SHEET FROM CH : 24900 TO CH: 26100 26 -
27 PROJECT SHEET FROM CH : 26100 TO CH: 27300 27 -
28 PROJECT SHEET FROM CH : 27300 TO CH: 28500 28 -
29 PROJECT SHEET FROM CH : 28500 TO CH: 29700 29 -
30 PROJECT SHEET FROM CH : 29700 TO CH: 30900 30 R1
31 PROJECT SHEET FROM CH : 30900 TO CH: 32100 31 -
32 PROJECT SHEET FROM CH : 32100 TO CH: 33300 32 -
33 PROJECT SHEET FROM CH : 33300 TO CH: 34500 33 -
34 PROJECT SHEET FROM CH : 34500 TO CH: 35700 34 -
35 PROJECT SHEET FROM CH : 35700 TO CH: 36900 35 -
36 PROJECT SHEET FROM CH : 36900 TO CH: 38100 36 -
37 PROJECT SHEET FROM CH : 38100 TO CH: 39300 37 -
38 PROJECT SHEET FROM CH : 39300 TO CH: 40500 38 -
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Dedicated Freight Corridor
Eastern Corridor, Khurja — Pilkhani — corridor Package 305
Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

SN DESCRIPTION SHEET NO. REVISION
39 PROJECT SHEET FROM CH : 40500 TO CH: 41700 39 -
40 PROJECT SHEET FROM CH : 41700 TO CH: 42900 40 -
41 PROJECT SHEET FROM CH : 42900 TO CH: 44100 41 -
42 PROJECT SHEET FROM CH : 44100 TO CH: 45300 42 -
43 PROJECT SHEET FROM CH : 45300 TO CH: 46500 43 -
44 PROJECT SHEET FROM CH : 46500 TO CH: 47700 44 -
45 PROJECT SHEET FROM CH : 47700 TO CH: 48900 45 -
46 PROJECT SHEET FROM CH : 48900 TO CH: 49695 46 -
47 PROJECT SHEET FROM CH : 0 TO CH: 1200 47 -
48 PROJECT SHEET FROM CH : 1200 TO CH: 2400 48 -
49 PROJECT SHEET FROM CH : 2400 TO CH: 3600 49 -
50 PROJECT SHEET FROM CH : 3600 TO CH: 4800 50 -
51 PROJECT SHEET FROM CH : 4800 TO CH: 6000 51 -
52 PROJECT SHEET FROM CH : 6000 TO CH: 7200 52 -
53 PROJECT SHEET FROM CH : 7200 TO CH: 8400 53 -
54 PROJECT SHEET FROM CH : 8400 TO CH: 9600 54 -
55 PROJECT SHEET FROM CH : 9600 TO CH: 10800 55 -
56 PROJECT SHEET FROM CH : 10800 TO CH: 12000 56 -
57 PROJECT SHEET FROM CH : 12000 TO CH: 13200 57 -
58 PROJECT SHEET FROM CH : 13200 TO CH: 14400 58 -
59 PROJECT SHEET FROM CH : 14400 TO CH: 15600 59 -
60 PROJECT SHEET FROM CH : 15600 TO CH: 16800 60 -
61 PROJECT SHEET FROM CH : 16800 TO CH: 18000 61 -
62 PROJECT SHEET FROM CH : 18000 TO CH: 19200 62 -
63 PROJECT SHEET FROM CH : 19200 TO CH: 20400 63 -
64 PROJECT SHEET FROM CH : 20400 TO CH: 21600 64 -
65 PROJECT SHEET FROM CH : 21600 TO CH: 22800 65 -
66 PROJECT SHEET FROM CH : 22800 TO CH: 24000 66 -
67 PROJECT SHEET FROM CH : 24000 TO CH: 25200 67 -
68 PROJECT SHEET FROM CH : 25200 TO CH: 26400 68 -
69 PROJECT SHEET FROM CH : 26400 TO CH: 27600 69 -
70 PROJECT SHEET FROM CH : 27600 TO CH: 28800 70 -
71 PROJECT SHEET FROM CH : 28800 TO CH: 30000 71 -
72 PROJECT SHEET FROM CH : 30000 TO CH: 31200 72 -
73 PROJECT SHEET FROM CH : 31200 TO CH: 32400 73 -
74 PROJECT SHEET FROM CH : 32400 TO CH: 33600 74 -
75 PROJECT SHEET FROM CH : 33600 TO CH: 34800 75 -
76 PROJECT SHEET FROM CH : 34800 TO CH: 36000 76 -
77 PROJECT SHEET FROM CH : 36000 TO CH: 37200 77 -
78 PROJECT SHEET FROM CH : 37200 TO CH: 38400 78 -
79 PROJECT SHEET FROM CH : 38400 TO CH: 39600 79 -
80 PROJECT SHEET FROM CH : 39600 TO CH: 40800 80 -
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Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works

Part — 4 Reference Documents

SN DESCRIPTION SHEET NO. REVISION
81 PROJECT SHEET FROM CH : 40800 TO CH: 42000 81 -
82 PROJECT SHEET FROM CH : 42000 TO CH: 43200 82 -
83 PROJECT SHEET FROM CH : 43200 TO CH: 44400 83 -
84 PROJECT SHEET FROM CH : 44400 TO CH: 45600 84 -
85 PROJECT SHEET FROM CH : 45600 TO CH: 46800 85 -
86 PROJECT SHEET FROM CH : 46800 TO CH: 48000 86 -
87 PROJECT SHEET FROM CH : 48000 TO CH: 49200 87 -
88 PROJECT SHEET FROM CH : 49200 TO CH: 50400 88 -
89 PROJECT SHEET FROM CH : 50400 TO CH: 51600 89 -
90 PROJECT SHEET FROM CH : 51600 TO CH: 52800 90 -
91 PROJECT SHEET FROM CH : 52800 TO CH: 54000 91 -
92 PROJECT SHEET FROM CH : 54000 TO CH: 55200 92 -
93 PROJECT SHEET FROM CH : 55200 TO CH: 56400 93 -
94 PROJECT SHEET FROM CH : 56400 TO CH: 57600 94 -
95 PROJECT SHEET FROM CH : 57600 TO CH: 58800 95 -
96 PROJECT SHEET FROM CH : 58800 TO CH: 60000 96 -
97 PROJECT SHEET FROM CH : 60000 TO CH: 61200 97 -
98 PROJECT SHEET FROM CH : 61200 TO CH: 62400 98 -
99 PROJECT SHEET FROM CH : 62400 TO CH: 63600 99 -
100 PROJECT SHEET FROM CH : 63600 TO CH: 64800 100 -
101 PROJECT SHEET FROM CH : 64800 TO CH: 66000 101 -
102 PROJECT SHEET FROM CH : 66000 TO CH: 67200 102 -
103 PROJECT SHEET FROM CH : 67200 TO CH: 67760 103 -
104 PROJECT SHEET FROM CH : 86920 TO CH: 88120 104 -
105 PROJECT SHEET FROM CH : 88120 TO CH: 89320 105 -
106 PROJECT SHEET FROM CH : 89320 TO CH: 90520 106 -
107 PROJECT SHEET FROM CH : 90520 TO CH: 91720 107 -
108 PROJECT SHEET FROM CH : 91720 TO CH: 92920 108 -
109 PROJECT SHEET FROM CH : 92920 TO CH: 94120 109 -
110 PROJECT SHEET FROM CH : 94120 TO CH: 95320 110 -
111 PROJECT SHEET FROM CH : 95320 TO CH: 96520 111 -
112 PROJECT SHEET FROM CH : 96520 TO CH: 97720 112 -
113 PROJECT SHEET FROM CH : 97720 TO CH: 98920 113 -
114 PROJECT SHEET FROM CH : 98920 TO CH: 100120 114 -
115 PROJECT SHEET FROM CH : 100120 TO CH: 101320 115 -
116 PROJECT SHEET FROM CH : 101320 TO CH: 102520 116 -
117 PROJECT SHEET FROM CH : 102520 TO CH: 103720 117 -
118 PROJECT SHEET FROM CH : 103720 TO CH: 104920 118 -
119 PROJECT SHEET FROM CH : 104920 TO CH: 106120 119 -
120 PROJECT SHEET FROM CH : 106120 TO CH: 107320 120 -
121 PROJECT SHEET FROM CH : 107320 TO CH: 108520 121 -
122 PROJECT SHEET FROM CH : 108520 TO CH: 107920 122 -
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Part — 4 Reference Documents

SN DESCRIPTION SHEET NO. REVISION
123 PROJECT SHEET FROM CH : 109720 TO CH: 110920 123 -
124 PROJECT SHEET FROM CH : 110920 TO CH: 111994 124 -
125 PROJECT SHEET FROM CH : 0 TO CH: 1200 125 -
126 PROJECT SHEET FROM CH : 1200 TO CH: 2400 126 -
127 PROJECT SHEET FROM CH : 2400 TO CH: 3600 127 -
128 PROJECT SHEET FROM CH : 3600 TO CH: 4800 128 -
129 PROJECT SHEET FROM CH : 4800 TO CH: 6000 129 -
130 PROJECT SHEET FROM CH : 6000 TO CH: 7200 130 -
131 PROJECT SHEET FROM CH : 7200 TO CH: 8400 131 -
132 PROJECT SHEET FROM CH : 8400 TO CH: 9600 132 -
133 PROJECT SHEET FROM CH : 9600 TO CH: 10800 133 -
134 PROJECT SHEET FROM CH : 10800 TO CH: 12000 134 -
135 PROJECT SHEET FROM CH : 12000 TO CH: 13200 135 -
136 PROJECT SHEET FROM CH : 13200 TO CH: 14400 136 -
137 PROJECT SHEET FROM CH : 14400 TO CH: 15600 137 -
138 PROJECT SHEET FROM CH : 15600 TO CH: 16800 138 -
139 PROJECT SHEET FROM CH : 16800 TO CH: 18000 139 -
140 PROJECT SHEET FROM CH : 18000 TO CH: 19200 140 -
141 PROJECT SHEET FROM CH : 19200 TO CH: 20400 141 -
142 PROJECT SHEET FROM CH : 20400 TO CH: 21600 142 -
143 PROJECT SHEET FROM CH : 21600 TO CH: 22800 143 -
144 PROJECT SHEET FROM CH : 22800 TO CH: 24000 144 -
145 PROJECT SHEET FROM CH : 24000 TO CH: 25200 145 -
146 PROJECT SHEET FROM CH : 25200 TO CH: 26400 146 -
147 PROJECT SHEET FROM CH : 26400 TO CH: 27600 147 -
148 PROJECT SHEET FROM CH : 27600 TO CH: 28800 148 -
149 PROJECT SHEET FROM CH : 28800 TO CH: 30000 149 -
150 PROJECT SHEET FROM CH : 30000 TO CH: 31200 150 -
151 PROJECT SHEET FROM CH : 31200 TO CH: 32400 151 -
152 PROJECT SHEET FROM CH : 32400 TO CH: 33600 152 -
153 PROJECT SHEET FROM CH : 33600 TO CH: 34800 153 -
154 PROJECT SHEET FROM CH : 34800 TO CH: 36000 154 -
155 PROJECT SHEET FROM CH : 36000 TO CH: 37200 155 -
156 PROJECT SHEET FROM CH : 37200 TO CH: 38400 156 -
157 PROJECT SHEET FROM CH : 38400 TO CH: 39600 157 -
158 PROJECT SHEET FROM CH : 39600 TO CH: 40800 158 -
159 PROJECT SHEET FROM CH : 40800 TO CH: 42000 159 -
160 PROJECT SHEET FROM CH : 42000 TO CH: 42765 160 -
161 PROJECT SHEET FROM CH : 80951 TO CH: 82120 161 -
162 PROJECT SHEET FROM CH : 82120 TO CH: 83320 162 -
163 PROJECT SHEET FROM CH : 83320 TO CH: 84520 163 -
164 PROJECT SHEET FROM CH : 84520 TO CH: 85700 164 R1
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SN DESCRIPTION SHEET NO. REVISION
165 PROJECT SHEET FROM CH : 85700 TO CH: 86900 165 R1
166 PROJECT SHEET FROM CH : 86900 TO CH: 88100 166 R1
167 | PROJECT SHEET FROM CH : 88100 TO CH: 89300 167 R1
168 PROJECT SHEET FROM CH : 89300 TO CH: 90500 168 R1
169 PROJECT SHEET FROM CH : 90500 TO CH: 91700 169 R1
170 | PROJECT SHEET FROM CH : 91700 TO CH: 92900 170 R1
171 PROJECT SHEET FROM CH : 92900 TO CH: 94100 171 R1
172 PROJECT SHEET FROM CH : 94100 TO CH: 95300 172 R1
173 | PROJECT SHEET FROM CH : 95300 TO CH: 96500 173 R1
174 | PROJECT SHEET FROM CH : 96500 TO CH: 97700 174 R1
175 PROJECT SHEET FROM CH : 97700 TO CH: 98900 175 R1
176 PROJECT SHEET FROM CH : 98900 TO CH: 100100 176 R1
177 | PROJECT SHEET FROM CH : 100100 TO CH: 101300 177 -
178 | PROJECT SHEET FROM CH : 101300 TO CH: 102500 178 -
179 PROJECT SHEET FROM CH : 102500 TO CH: 103700 179 -
180 | PROJECT SHEET FROM CH : 103700 TO CH: 104900 180 -
181 | PROJECT SHEET FROM CH : 104900 TO CH: 106100 181 -
182 PROJECT SHEET FROM CH : 106100 TO CH: 107300 182 -
183 PROJECT SHEET FROM CH : 107300 TO CH: 108500 183 -
184 | PROJECT SHEET FROM CH : 108500 TO CH: 109700 184 -
185 | PROJECT SHEET FROM CH : 109700 TO CH: 110900 185 -
186 PROJECT SHEET FROM CH : 110900 TO CH: 112100 186 -
187 PROJECT SHEET FROM CH : 112100 TO CH: 113300 187 -
188 | PROJECT SHEET FROM CH : 113300 TO CH: 114500 188 -
189 PROJECT SHEET FROM CH : 114500 TO CH: 115700 189 -
190 PROJECT SHEET FROM CH : 115700 TO CH: 116400 190 -
NOTE:

1) The Project Sheets mentioned above are indicative. The CST Contractor shall provide

the definitive Project Sheets.
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Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

1.3 CONCORDANCE TABLE

Khurja — Pilkhani (CP-305)

Concordance Table
Sheet | Chainage shown in Project Sheet Corresponding Railway KM Remarks
No. From Ch. To Ch. From KM To KM
1 -7820 0 1367 (NCR) 3.200
2 3200 49695 3.200 49.695
3 0 67760 49.695 86.920 Detour
4 86920 111994 86.920 111.994
5 0 42765 111.994 152.231 Detour
6 80951 116440 152.231 187.500

|
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Dedicated Freight Corridor
Eastern Corridor, Khurja — Pilkhani — corridor Package 305
Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works

1.4 INDICATIVE YARD PLAN AND OTHER DRAWINGS

A. List of indicative Yard Plans in the Block Section

SN. Station Name Drawing Number
1 | New Khurja City DFC/MTC.NEW KJY
2 | New Maman DFC/MTC/New MoM
3 | New Bulandshahr DFC/MTC/NEW BSC
4 | New Chhaparawat DFC/MTC/NEW CHWT
5 | New Gulaothi DFC/MTC/ NEW GLH
6 | New Hapur DFC/MTC/NEW HAPUR/Y-1/2016
7 | New Pilakhuwa DFC/MTC/NEW PILHUWA/Y-2/2016
8 | New Mohiuddinpur DFC/MTC/NEW HAPUR/Y-3/2016
9 | New Partapur DFC/MTC/NEW PARTAPUR/Y-4/2016
10 | New Meerut Cantt DFC/MTC/NEW MEERUT CANTT/Y-5/2016
11 | New Daurala DFC/MTC/NEW/DAURALA/Y-6/2016
12 | New Sakoti DFC/MTC/NEW SAKOTI-R1
13 | New Khatoli DFC/MTC/NEW KHATOULI-R1
14 | New Mansurpur DFC/MTC/NEW MANSURPUR-R1
15 | New Jarauda Nara DFC/MTC/NEW JARAUDA NARA/Y-7/2016
16 | New Muzaffar Nagar DFC/MTC/NEW MUZAFFARNAGAR/Y-8/2016
17 | New Rahankalan DFC/MTC/NEW ROHAN KALAN/Y-9/2016
18 | New Deoband DFC/MTC/NEW DEOBAND/Y/10/2016
19 | New Talheri Buzurg DFC/MTC/NEW TALHERI BUZURG
20 | New Tapri DFC/LDH/2014/CS/01
21 | New SRE DFC/LDH/2011/CS/02
22 | Saharanpur Yard DFC/LDH/2013/04

Part — 4 Reference Documents
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Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification
Signaling & Telecommunication, E&M and Associated Works

Part — 4 Reference Documents

B. List of Indicative Building Drawings in the Block Section.

SN Drawing Name Drawing No.

1 Typical General Arrangement Drawing for Boundary DFCC/Boundary wall/TYP-001
wall

2 Station Building for crossing station ground floor plan | CC/DFCC/CS/201/REV.1

3 Station Building for crossing Station first floor and root | GC/DFCC/CS/202/REV.1
level plan

4 Station Building for Crossing Station Front and Rear GC/DFCC/CS/203/REV.1
Elevation Plan
Proposed Typical GAD for LC Gate Lodge GC/DFCC/GL/505/R1
Integrated Maintenance Depot (IMD) Ground and first | GC/DFCC/IMD/301
floor plan

7 Integrated Maintenance Sub-Depot (IMSD) Ground GC/DFCC/IMSD/401
Floor Plan

8 Typical Drawing see through fencing DFC/2015/FEN/TYP

9 Type — A Quarter Ground, First floor plan and GC/DFCC/QRTS/701
Evaluation

10 | Type — B Quarter Ground, First floor Plan and GC/DFCC/QRTS/702
Elevation

11 | Type - C Quarter Ground, First floor Plan for GC/DFCC/QRTS/703
Elevation

12 | Typical Sketch for fixing of OHE Mast on BRIDGE HQ/EL/OHE/Pt.1/Mast
PIER

13 | Typical Sketch for Earthing & Bonding Scheme on HQ/EL/OHE/Pt.1/Earthing
Bridge Piers & Abutments with PILE/WELL foundation

14 | Minimum Ballast Profile B.G for Loops for Straights, DFC/2015/BF/01
Curves

15 | Minimum Ballast Profile single line B.G for straights & | DFC/2015/BF/02
curve

16 | Standard Type — Il Quarters Double Storeyed DCWI/CE/R/17/82

17 | Standard Type — lll Quarters Double Storeyed DCW/CE/R/18/82

18 | Minimum Ballast Profile Single Line B.G for Straight DFC/2016/BPD
and Curve

HQ/SYS/EC/D-B/Khurja-Pilkhani dated 14.05.2018
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Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

C. List of Electrical and S&T Drawings

SN | DRAWING NAME DRAWING NUMBER

1. Schematic Diagram of 132/55 KV TSS with | GC/DFCC/PS/TSS/SCH/TYP/101-3(a)
One Transformer Scott Connected

2. Schematic Diagram of 132/55 KV TSS with | GC/DFCC/PS/TSS/TYP/101-3(b)
Two Transformer Scott Connected

3. General Supply Diagram GC/DFCC/PS/GSD/305

4, General Arrangement Block Diagram for | GC/DFCC/TR/SCADA/305(a)
Traction SCADA Control

5. General Arrangement Block Diagram for | GC/DFCC/TR/SCADA/305(b)
Auxiliary SCADA Control

6. Control Room at TSS GC/DFCC/TSS/305

7. SP & SPP Ground floor Plan and Elevation GC/DFCC/SP-SSP/504

8. Schematic Diagram of 2x27 KV SP GC/DFCC/PS/SP/SCHI/TYP/201
9. Schematic Diagram of 2x27 KV SSP GC/DFCC/PS/SSP/SCH/TYP/301

10. | Electrical Single line Diagram for Non- | GC/DFCC/E&M/STzATION/801
Traction Power distribution System for
Junction & Crossing Stations.

11. | Tower Wagon Shed Ground Floor Plan and | GC/DFCC/TWS/501
Elevation

12. | Typical Arrangement of OHE Mast on | GC/DFCC/OHE/EMBKT/TYP/501
Embankment

13. | Typical Arrangement of OHE on Portal at | GC/DFCC/OHE/PORTAL/TYP/513
Multi Track Section

14. | Arrangement for OHE Guy Rod on Steel | GC/DFCC/OHE/GUY/ROD on BRIDGE/TYP-507
Bridges

15. | Earthing & Bonding of OHE Structure along | GC/DFCC/OHE/E&B/GIRDERS/TYP/603
the Bridge Girders (RCC) & Piers

16. | OHE, Earthing & Bonding Arrangement on | GC/DFCC/OHE/E&B/BRIDGE/TYP/604
RCC Bridge/Viaduct

17. | General Arrangement Drawing for Chain Link | GC/DFCC/CHAIN LINKFENCING/TYP-001
Fencing

18. | Signal & Telecom Equipment Rooms DFC/S&T/01/2017

19. | Telecom Equipment & Telecom power Supply | DFC/S&T/02/2017
Equipment Room
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Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

2. POWER SUPPLY, DISTRIBUTION, OHE SCADA
SYSTEM SCHEMES & LAYOUT AND SIGNALLING
& TELECOMMUNICATION DRAWINGS

HQ/SYS/EC/D-B/Khurja-Pilkhani dated 14.05.2018 Page 15



Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

3. FINAL ENVIRIONMENTAL ASSESSMENT REPORT
FOR KHURJA - PILKHANI SECTION
VOL- 1 & Il

HQ/SYS/EC/D-B/Khurja-Pilkhani dated 14.05.2018 Page 16



Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

4. ENVIRONMENTAL MANAGEMENT FRAMEWORK
(EMF) (FINAL) FOR EDFC
(MUGHALSARAI — LUDHIANA SECTION)

HQ/SYS/EC/D-B/Khurja-Pilkhani dated 14.05.2018 Page 17



Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

5. FINAL RESETTLEMENT ACTION PLAN (RAP)
(INCLUDING SOCIAL IMPACT ASSESSEMENT)

KHURJA - PILKHANI SECTION OF
PROPOSED SECTION.
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Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

6. DFCC SHE MANUAL
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Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

7. SPECIFICATION FOR 12000HP LOCOMOTIVE
AND TRACTIVE EFFORT CURVE
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Dedicated Freight Corridor

Eastern Corridor, Khurja — Pilkhani — corridor Package 305

Design and Build Contract for 2x25 kV HZ, AC Traction Electrification

Signaling & Telecommunication, E&M and Associated Works Part — 4 Reference Documents

8. TENTATIVE LAYOUT FOR CONSTRUCTION OF
TRANSMISSION LINE NETWORK OVER EDFC
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