

QCBS, QBS, FBS AND LCS CONTRACT AWARD NOTICE

Project: Eastern Dedicated Freight Corridor

Contract Reference No. HQ/SEMU/EC/CIA/2014/Pt II

Scope of Contract: Cumulative Impact Assessment of Eastern Dedicated Freight Corridor Project

Method of Selection: QCBS – Quality and Cost-Based Selection

Duration of Contract: 3 months

Contract Signature Date: 13.05.2015

Evaluation Currency: INR – Indian Rupees

Full Official Text of the Notice

a) Proposal for above consultancy was received on 10.04.2015 and the following consultants submitted their proposals:

1. M/s KADAM Environmental Consultants, Vadodara India.
2. M/s SAI Consulting Engineers Pvt. Ltd, Ahmedabad, Gujarat
3. M/s IRG Systems South Asia Pvt. Ltd.
4. M/s KITCO Ltd, Kochi, India

The following shortlisted consultants did not submit the proposal:-

1. M/s SENES Consultants India Pvt. Ltd, India.
2. M/s Intercontinental Consultants and Technocrats (P) limited, New Delhi in JV with Sutra Consulting Pvt. Ltd,

b) Technical Points assigned to each consultants are as follows:-

1. M/s IRG Systems South Asia Pvt. Ltd.

Criteria	MAXIMUM Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	7
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	20.5
Key Experts qualification and competence for the assignment	60	48.97
Total Score	100	76.47

2. M/s KITCO Ltd.,Kochi

Criteria	MAXIMUM Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	8.5
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	25.67
Key Experts qualification and competence for the assignment	60	37.60
Total Score	100	71.77

3..M/s KADAM Environmental Consultant

Criteria	MAXIMUM Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	Ineligible and Not evaluated
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	Ineligible and Not evaluated
Key Experts qualification and competence for the assignment	60	Ineligible and Not evaluated
Total Score	100	

4. SAI Consulting Engineers Pvt. Ltd.

Criteria	MAXIMUM Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	5.5
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	19.5
Key Experts qualification and competence for the assignment	60	49.67
Total Score	100	74.67

c. Evaluated Prices of each consultants

Consultants' Names	Proposals' prices		Conversion to currency of evaluation	
	Currency	Amounts	Exchange rate(s)	Proposals' prices
M/s IRG Systems South Asia Pvt. Ltd.	INR	51,24,000	1	51,24,000
M/s KITCO Ltd,	INR	55,53,000	1	55,53,000
SAI Consulting Engineers Pvt. Ltd.,	INR	57,02,500	1	57,02,500

d. Final points ranking of the Consultants:

Consultants' names	Technical Evaluation			Financial Evaluation		Combined Evaluation	
	Technical scores S(t)	Weighted scores S(t) × T	Technical rank	Financial scores S(f)	Weighted scores S(f) × F	Scores S(t) T + S(f) F	Rank
M/s IRG Systems South Asia Pvt. Ltd.	76.47	61.176	1	100	20	81.176	1
M/s KITCO Ltd	71.77	57.416	3	92.2744	18.4549	75.8709	3
SAI Consulting Engineers Pvt. Ltd.	74.67	59.736	2	89.8553	17.9711	77.7071	2

e. Name of the Winning Consultant, Price, Duration and Summary Scope of the Contract

Name : IRG Systems South Asia Pvt.Ltd.

Price: INR 51,24,000/- (Rupees Fifty One Lakh Twenty Four Thousand only) plus service tax.

Duration: 3 months

Summary scope of contract: Cumulative Impact Assessment of Eastern Dedicated Freight Corridor Project. Objective of the study is to

- Assess the potential impacts and risks of a proposed development over time, in the context of potential effects from other developments and natural environmental and social external drivers on a chosen VEC;
- Verify that the proposed development's cumulative social and environmental impacts and risks will not exceed a threshold that could compromise the sustainability or viability of selected VECs;
- Confirm that the proposed development's value and feasibility are not limited by cumulative social and environmental effects;
- Support the development of governance structures for making decisions and managing cumulative impacts at the appropriate geographic scale (e.g., airshed, river catchment, town, regional landscape);
- Ensure that the concerns of affected communities about the cumulative impacts of a proposed development are identified, documented, and addressed; and
- Manage potential reputation risks.

The deliverables are:

- **An Interim Report**, to be delivered within 1 month of commencement.
- **A Draft Final Report covering** all tasks in the scope of work.
- A final **Consultations & Workshop**.
- **Final Report** within 3 months of commencement.