

QCBS, QBS, FBS AND LCS CONTRACT AWARD NOTICE

Project: Eastern Dedicated Freight Corridor

Contract Reference No. HQ/SEMU/EC/SESMRC/02/13

Scope of Contract: Social and Environmental Safeguard Monitoring & Review Consultant for EDFC-2

Method of Selection: QCBS – Quality and Cost-Based Selection

Duration of Contract: 4 Year(s)

Contract Signature Date: 02.12.2014

Evaluation Currency: INR – Indian Rupees

Full Official Text of the Notice

a) Proposal for above consultancy was received on 29.04.2014 and the following consultants submitted their proposals:

1. M/s SAI Consulting Engineers Pvt. Ltd., Ahmedabad
2. Haskoning DHV Consulting Pvt. Ltd., NOIDA
3. LEA Associates South Asia Pvt. Ltd., New Delhi
4. SENES Consultants India Pvt. Ltd. NOIDA

The following shortlisted consultants did not submit the proposal:-

1. Intercontinental Consultants & Technocrats (P) Ltd., New Delhi
2. SMEC (India), Pvt Ltd., Gurgaon

b) Technical Points assigned to each consultants are as follows:-

1. Haskoning DHV Consulting Pvt. Ltd.

Criteria	MAXIMUM Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	5
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	26.50
Key Experts qualification and competence for the assignment	60	49.35
Total Score	100	80.85

2. LEA Associates South Asia Pvt. Ltd.

Criteria	MAXIMUM Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	7.50
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	28.00
Key Experts qualification and competence for the assignment	60	38.53
Total Score	100	74.03

3. SAI Consulting Engineers Pvt. Ltd.

Criteria	MAXIMUM Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	Not Evaluated
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	Not Evaluated
Key Experts qualification and competence for the assignment	60	Not Evaluated
Total Score	100	Not Evaluated

4. SENES Consultants India Pvt. Ltd.

Criteria	MAXIMUM Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	7.67
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	28.67
Key Experts qualification and competence for the assignment	60	39.33
Total Score	100	75.67

c. Evaluated Prices of each consultants

Consultants' Names	Proposals' prices		Conversion to currency of evaluation	
	Currency	Amounts	Exchange rate(s)	Proposals' prices
Haskoning DHV Consulting Pvt. Ltd.	INR	1,96,53,750	1	1,96,53,750
LEA Associates South Asia Pvt. Ltd.	INR	3,33,80,000	1	3,33,80,000
SENES Consultants India Pvt. Ltd.	INR	1,65,46,330	1	1,65,46,330

d. Final points ranking of the Consultants:

Consultants' names	Technical Evaluation			Financial Evaluation		Combined Evaluation	
	Technical scores S(t)	Weighted scores S(t) × T	Technical rank	Financial scores S(f)	Weighted scores S(f) × F	Scores S(t) T + S(f) F	Rank
HaskoningDHV Consulting Pvt. Ltd.	80.85	64.68	1	84.1891	16.8378	81.5178	1
LEA Associates South Asia Pvt. Ltd.	74.03	59.224	3	49.5695	9.9139	69.1379	3
SENES Consultants India Pvt. Ltd.	75.67	60.536	2	100	20	80.536	2

e. Name of the Winning Consultant, Price, Duration and Summary Scope of the Contract

Name : HaskoningDHV Consulting Pvt. Ltd.

Price: INR 1,96,53,750/- (Rupees One crore ninety-six lakh fifty three thousand seven hundred and fifty only) plus service tax.

Duration: 4 Years

Summary scope of contract: Social & Environmental Safeguards Monitoring and Review Consultant (SESMRC) for EDFC-2 of Eastern Dedicated Freight Corridor. Objective is to carry out a quarterly review of social and environmental safeguard activities being implemented in the project and provide specific recommendations to mitigate the issues identified during the review period. The deliverables are:-

- Inception Report outlining the detailed approach and methodology, schedule of monitoring surveys and field activities
- Quarterly Review Report presenting the details of review and recommendations for the addressing various issues identified.
- Annual Report & Final Completion Report clearly summarizing the status for each year and after 4 years.
- Conduct two training and orientation workshops in a year with an objective to guide DFCCIL, Contractors and other agencies on the implementation of RPF/RAP/EMP/ EMF and its compliance.