

Dedicated Freight Corridor Corporation of India Limited

(A Government of India Enterprise)

NIT no-2020/HQ/EN/PWC/Future Corridor/RFP/DPR dated 16-03-2020

Corrigendum No.2 dated 27-03-2020

To the Bidding Documents for

1. **RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DPR/Package-1 (Package-1)**
2. **RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DPR/Package-2 (Package-2)**
3. **RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DPR/Package-3 (Package-3)**

Ref-Corrigendum no-1 dated 20-03-2020, uploaded on www.tenderwizard.com/dfccil & on DFCCIL website

~~--X--~~

Due to Containment measures, being in force, w.e.f. 25-03-2020 for a period of 21 Days, as contained in the Annexure [Guidelines on the measures to be taken by Ministries/ Departments of Government of India, State/Union Territory Governments and State/Union Territories Authorities for containment of COVID-19 epidemic in the country] to **Ministry of Home Affairs order no-40-3/2020 dated 24-03-2020 read with MHA order no-40-3/2020-DM-I(A) dated 25-03-2020 containing Amendment to the aforesaid Guidelines**, the tendering activity against the above NIT /RFPs [for all the three Packages] is indefinitely put on hold. i.e.

The uploading of RFP on www.tenderwizard.com/dfccil stands postponed till revised by way of issuance of a fresh Corrigendum by the Client-DFCCIL.

Prospective Consultants are advised to browse through www.tenderwizard.com/dfccil & DFCCIL Website for fresh Corrigendum.

~~----X----~~