

Corrigendum-2 dated 09.12.2022

Subject – Construction of Embankment, Minor Bridges, RUBs etc including Supply of P-Way Items & Track Laying for providing Connectivity between chainage 5.2 km (on New Rewari - Kishangarh Balawas Connecting line) to IR Kumbhawas station under Jurisdiction of CGM/JP.

Ref No- Tender no- JP-EN-REJN-KMBHS-Con-Line

Following Corrigendum is hereby issued in respect of above mentioned Tender Document

S.N	Tender Ref	Existing	Modified
1.	Notice Inviting tender – PageNo.4 for Technical Bid & Page no. 2 of Financial Bid	Performance Guarantee (PG) have to be submitted within 21 (twenty one) days from the date of issue of Letter of Acceptance (LOA), amounting to three percent (5%) of the contract value in the form as given in clause 16.4 of GCC.	Performance Guarantee (PG) have to be submitted within 21 (twenty one) days from the date of issue of Letter of Acceptance (LOA), amounting to FIVE percent (5%) of the contract value in the form as given in clause 16.4 of GCC.
2.	Item no. 44 in schedule in Financial Bid, IR USSOR 2019 item no. 141020-141021	In column no. 6 (estimated quantity) is mentioned as 8300 and unit is track kms.	In column no. 6 (estimated quantity) is modified as 8.30 and unit is track kms. Accordingly, the amount Rs. 54773707.60 of this item is modified as Rs. 54773.71 .
3.	Notice Inviting tender – PageNo.4 for Technical Bid & Page no. 2 of Financial Bid and related para of Tender document	Estimated cost of work = Rs. 125,23,17,120.60	Estimated cost of work is modified as Rs. 119,75,98,186.71
4.	Notice Inviting tender – PageNo.4 for Technical Bid & Page no. 2 of Financial Bid and related para of Tender document Item no 6 of NIT on page 4	EMD is shown as Rs. 64, 11,600/-	EMD is modified as Rs. 61,38,000/-


09.12.2022
Dy. CPM/Engg.
DFCCIL/Jaipur

To be uploaded on:-

1. IREPS Site
2. DFCCIL Site
3. CGM/JP/DFCCIL office notice Board