Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

Dedicated Freight Corridor Corporation of India Limited

(A Government of India Enterprise)

Design and Construction of Civil, Building and Track Works for Double Line Railway Involving Formation in Embankments/Cuttings, Bridges,
Structures, Buildings, Ballast on Formation, Track Works including Testing and Commissioning on Design-Build Lump Sum Price Basis for
Igbalgarh - Vadodara Section of Western Dedicated Freight Corridor

Civil, Building and Track Works Contract Package- 3 (R) Ref.: ICB No. CT P-3 (R)

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
1. Available Terms: As specified in Qualification Criteria,
works executed in  substantially
In case of a Bidder who has | completed / taken over projects are
been awarded the work of | onlyto be considered.
Combined Package CT P-1 &2 N ) be di o th
(of WDFC Phase 1) and/or 0 cognizance can be given to the
K works executed in an ongoing project
Package CT P-11 andfor CT P- | yhich  has not been  taken
12 and/or CT P-13 (of WDFC | gyer/substantially completed.
Phase 1), the Bidder would be
required to meet the Aggregated
Part B: Aggregated | gjigibility Criteria specified in
1 33 | Bid Data | ITB 32.1 Eligibility para 3.2 and 4.2(b) of 'Section
Sheet Criteria

Il:  Qualification Criteria and
Requirements' of PQ
Documents for CT P-1 &2
and/or CT P-11 and/or CT P-12
and/or CT P-13 and as specified
under 'sub-factor 2.3.2: Average
Annual Construction Turnover' &
'sub-factor 2.5.3: Specific
Construction Experience for Key
Activities' in Section 2 of this Bid
Document for CT P-3(R), as the




Dedicated Freight Corridor Project (Western Corridor Phase-1)
Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

case may be, at the time of
submission of Bid for this
Package.

Query/clarification:

The work for Combined
Package CT P-1 & 2 has been
awarded to Sojitz - L&T
Consortium on 07-Jun-2013 and
Commenced on 30-Aug-2013.
Since the Work for DFCCIL
Package - CTP-1&2 is in
progress since 30-Aug-2013
(Date of Commencement), we
have executed certain Earth
Work Quantity in Earthfill and
Concreting Quantity in Bridges,
Culverts, etc. under the
package.

As per our understanding the
guantities executed under CTP-
1&2 shall be reduced from the
Aggregate Eligibility Criteria for
qualification under CTP-3(R)
and we need to achieve only
balance quantities to meet out
aggregate  eligibility  criteria.

Please Confirm our
understanding.




Dedicated Freight Corridor Project (Western Corridor Phase-1) Responses to Queries from Bidders
Package CT P-3 (R) Civil, Building and Track Works

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
2. Available Terms: ITB BDS 32.1 has been modified.

In case the bidder is planning to | Please refer item no. 2 of Addendum
subcontract the Specific | No.1 to Bid Documents.

Construction Key Activities i.e.
Mechanized  Track  Laying
and/or Design Work (as
specified in the Stage 3 of
Section 2), the bidder shall
submit their Bid with:
(i) Only one Specialist Sub-
contractor for Mechanized Track

Specialize Laying;
Sub- . o
Part B: contractors (i) Only one Specialist Sub-
I 1 33 Bid Data | ITB 32.1 design consultant for Design
and Sub- o .
Sheet . Works specified in
Design

Stage 3 of Section 2.
Consultants

Query/clarification:

Request to allow the contractor
to submit their Bid with more
than one Specialist Sub-
contractor for Mechanized Track
Laying and more than one
Specialist Sub-design consultant
for Design Works as it was
allowed in Contract Package
CTP-3 and the tender is a
combined PQ + Bid Package.




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

Major
Structures

stages with assigned
weightages to have balanced
cash flows.(Refer attachment-
Schedule 4.2 - Contract Price
Weightage for Interim Payments
for Construction of Major
Structures)

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
3. Available Terms: Ref Clarification given to query no-2
above.
Experience exclusively in the
Evaluati role of prime contractor that are
on of similar to the proposed works.
complia
nce with o ] Query/clarification:
| 2 44 the 254 | Similar Design
qualifica Experience Request to allow the contractor
tion to propose more than one
require Specialist Sub-contractor gnd
ments more  than One Design
Consultant with required
gualification during Bidding and
Execution.
4, Available Terms: No change is envisaged for the
referred Bid Provision.
Stage payment & associated
assigned weightage
Contract price Query/clarification:
. . weightage for )
Financia interim Under the cost center Major
' 160 | quomss | Coag |PRUmenis for| Sticures, e Mages defned
ions construction of y




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
5. Available Terms: No change is envisaged for the
referred Bid Provision.
Stage payment & associated
assigned weightage
Contract price Query/Clarification:
. . weightage for ]
Financia interim Under the cost center Minor
I hedul i
| 165 Submice Sg_zdsu payments  for structures, the gtgges_ defined
: . construction of | May further be_ divided |nto_ sub-
ions Minor stages with assigned
Structures weightages to have balanced
cash flows. (Refer attachment -
Schedule 4.3 - Contract Price
Weightage for Interim Payments
for Construction of Minor
Structures
6. Available Terms: No change is envisaged for the
referred Bid Provision.
The Schedule 4.4 of Section 6
of Vol | mentions the Contract
Contract Price Price Weightage for Interlm
. Payments for Earthwork wherein
Weightage for | . .
i in S.No 1.1, 1.2, the weightage
Schedul Interim ) . g
I 6 166 cdd Pavment for Earthwork in filing is
' y. . considered for 50% of height of
Certificate for il
Earthwork ’

Query/Clarification:

Since the project envisages
average height of embankment
of more than 8m, request you to




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem
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No.

Title

Question

DFCCIL Clarifications

kindly modify the Schedule 4.4
as per the attachment (Appendix
1) wherein we have proposed to
have payment for every 20% of
embankment height to enable
better cash flow of the
Contractor.

166

Schedul
e4.4

Contract Price
Weightage for
Interim
Payment
Certificate for
Earthwork

Available Terms:

The Schedule 4.4 of Section 6
of Vol | mentions the Contract
Price Weightage for Interim
Payments for Earthwork wherein
in S.No 5 the weightage for
Clearing and Grubbing,
stripping, sodding, retaining
structures, longitudinal / cross
drains and other incidental
works, complete in one item.

Query/Clarification:

Since the payment in S.No 5
shall be paid only after
completion of all the items which
will increase the working capital
of the Contractor, request to
modify the payment for every
activity like Clearing and
Grubbing, stripping, sodding,
retaining structures, longitudinal
/ cross drains as per the

No change is envisaged
referred Bid Provision.

for

the




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

height of ballast retainer in par
with rail level.

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
attachment (Appendix I)
8. Available Terms: No change is envisaged for the
referred Bid Provision.
Stage payment & associated
assigned weightage
Co_ntract price Query/Clarification:
. . weightage for
Financia . . . .
interim Under the cost center junction
I Schedul i )
| 167 : payments for | and crossing stations the stages
Submiss e-4.5 . . o
ions Junctions and | defined may further be divided
crossing into sub-stages with assigned
Stations weightages to have balanced
cash flows.(Refer attachment -
Schedule 4.5 - Contract Price
Weightage for Interim Payments
for Junction & Crossing station)
9. Query/Clarification: Being a Design & Build Contract,
Contractor needs to design the Ballast
] Civil ] Please confirm whether the | Retainer in such a way so as to meet

conforming to Design Criteria which
shall be subject to consent of
Engineer/Employer.




Dedicated Freight Corridor Project (Western Corridor Phase-1) Responses to Queries from Bidders
Package CT P-3 (R) Civil, Building and Track Works

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
10. Available Terms: The longitudinal drains shall be

designed such that the drainage flows
Provision for outfall of the | away from RUB and meets MIB/MJB

longitudinal side drains coming | €tc.
parallel to the tracks.

Query/Clarification:

The longitudinal drainage of the
embankment will be
discontinued at RUB locations. It
shall normally be continued
through a pipe under the
connecting ramp of IR & DFCC
RUBs by suitably designed
sump. Any other is very difficult
to work out at such locations.
Hope such arrangement will be
acceptable. Employer to
confirm.

Civil 3.2(7) | Drainage at
Works 0] RUB

11. Query/Clarification: The roads shall be provided with
shoulders as per IRC Standards.
Whether it can be same as that
RUBs - Width | of box opening?
of road on | (OR)

approach Any additional width needs to be
considered on either side? if so,
Please confirm the additional
width required.

Function Civil 7.1 (vi)
al Works 0]




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
12. Query/Clarification: Volume V-Tender drawings are
indicative and are only for reference.
Volume V- Tender drawings | Contractor shall design the structures
show no straight portion of | conforming to Design Criteria specified
retaining wall. Please confirm | in ER (Design) which shall be subject
. . ) whether the bidder needs to | to consent of Engineer/Employer.
" Function 42 Civil 7.1_(V|) RUB _approach provide straight portion  of
al Works () retaining wall retaining wall from the opening
of the box structure before
tapering. If yes, please furnish
the minimum length of straight
portion of retaining wall to be
provided.
13. Query/Clarification: As specified in Clause 3(2) of ER
(Design),
] In the interest of the project and
. . Location of | taster execution, Request to | Contractor shall undertake the detailed
" Function 42, 43 Civil 7.1& RUBs . and provide the Exact location of review of GADs/Span Arrangemen_ts of
al Works 7.2 Pedestrian RUB & Subway box structures all the structures and shall submit for
Subways before commencing the GAD. consent of Engineer & approval of IR.
Please confirm. Accordingly, the exact locations of
structures cannot be ascertained at this
stage.
14. Query/Clarification: As specified in Clause 7.1 (vi) of ER
(Functional),
) As per CI. 7.1 (VI) Land will be
. o Right of way | \4de available for diverted road | ‘Right of Way as required for
I Funcltlon 43 V\?IV;(I 7.1 (vi) for o RUB | |ocation. Please re-confirm the construcrt]ion of thg pogioqh of D}E‘g
L . approach ramps beyon e
. o ?é);)(;:ac availability of required land for RFEI)OW shall aIS(l)O be mgde available by

road diversion. Non availability
of required land will create
design and executional issues.

the Employer.’

However, the land for temporary works
including for diversion of existing roads




Dedicated Freight Corridor Project (Western Corridor Phase-1)
Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol.
No. No.

Clause
No.

Section Iltem

No.

Pg. No

Title

Question

DFCCIL Clarifications

Please confirm

during execution, shall be the

responsibility of the Contractor.

15.

. - Cl7.4.
I F”naclt'on 43, 83 V\C/:C'J‘r’l'('s cl
16.5.3

ROB

Query/Clarification:

In case of ROB modification, to
accommodate DFC tracks on
additional span, what should be
the clearance required for
adjoining IR track?

Clearance required for adjoining IR
track shall be for Double Stack
Containers.

16.

Ground
Improve
ment

5.94
point 4

Remedial
measures
strengthening

of the BCS

for

Available Terms:

Treating top layer of soil with
quick lime so as to reduce the
harmful effects of the BCS

Query/Clarification:

RDSO's letters No0.RS/G/72
dated 28/11/86 & RS/F/53 dated
18/9/92 in GE-39 - States that
lime treatment is no more
accepted due to leaching of lime
from improved soil after 3-4
years. RDSO  does not
recommend this method any
more. Hence, the clause 5.9.4
contradicts. Please clarify
whether lime treatment as a
method for stabilization of BC
soil shall be allowed or not.

No change in the provision specified in
Clause 5.9.4 (4) a) is envisaged.

10




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
17. Available Terms: This is a design issue and minimum
changes following the Employer
The Contractor shall design the | Requirements and good Engineering
Works to be contained totally | Practices shall be acceptable. All
within the available Right of Changeg proposed in alignment des?gn
Way, respecting the relevant shpu!d mvangbly ca‘ger tp underlying
. ) principle of introducing improvement
laws ~and regulations  being through optimization ie. due to
practiced in India. Accordingly | proposed change, there should not be
the Alignment shall be so | any perceived incremental effect to
Employ Alignment designed that the Rail track | normal maintenance / cost, during
" er 55 Clearan 53 optimization to | formation is contained within the | Operational stage.
Require ces avoid retaining | available ROW only.
ments wall
Query/Clarification:
To avoid retaining wall, does the
contractor has freedom to
modify alignment by introduce
extra horizontal curves by
following minimum geometric
requirement  criteria  where
restricted ROW. Please confirm.
18. Query/Clarification: Span Configurations of all the
structures are provided in Attachment 2
In the interest of the project and | Volume Il of Bid Document.
faster execution, request to -
Function Civil Span verify the span configuration of | AS specified in Clause 3(2) of ER
Il 69 3.1(2) | verification by (Design), Contractor has to undertake
al Works , all the structures before the . .
Engineer the detailed review of GADs/span
commencement of GAD

preparation. Please confirm.

arrangements of all the structures
based on the validation of data by the
Contractor after award of work and
which shall be subject to consent of
Engineer/Employer.

11




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
19. Available Terms: Drawings provided in Volume V are
indicative (for reference only) and
Maximum gradient in station | cannot be taken as base line for
yard and sidings (where wagons | technical designs.
are  stable) As specified in ER (Design), the
i)z Desirable -1 i Gradiepnt of 1 in 1200 shall begprdvided
00 as a desirable feature for all the Yards
b) Limited gradient 1 in 1 in | except for compelling reasons and
400 shall be consented by the Engineer.
Note: Gradient steeper than 1 in
400 shall be as per correction
slip (ACS) no. 1 to SSODs for
dedicated freight corridor
(western corridor) of Indian
Employ Railways, 2013.
er Gradient Gradient at
: Require 87 s 16.6.6 Station Yards | Query/Clarification:
ments

The tender designs indicates 6
out of 11 yard gradients steeper
than 1 in 1200. We suppose it is
certainly due to some
constraints as Engineer must
have done their due diligence
following the design principles.
We expect that this will be taken
as a base line for acceptance of
the construction designs and
Contractor will not be forced to
make it further flatter at the cost

of unnecessary raise @ of
embankment & even after
following all other design

12




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

criteria's.

20.

ER
Design

90

Switch
Rail

16.7.3
(3.1) &
(3.2)

Rail profile

Available Terms:

3.1 Zu 1-60 1080 HH rail, 1 in
12 & 1 in 8.5 curved thick web
switches with weldable CMS
crossing on PSC sleeper layout.

Query/Clarification:

This Zu 1-60 rail profile has
become obsolete and has been
replaced by 60 E1A1 under EN
specification 13674 Part 2.
Kindly modify the rail profile and
specification accordingly,
indicating gradient of the Rail
also.

Rail profile for Switch Rails has been
modified.

Please refer item no. 11 in Addendum
No. 1 to Bid Documents.

21.

ER
Design

92

Ballast

16.7.5

Details

of

Ballast profile

Available Terms:

Ballast shall conform to IR
specification issued by RDSO
(IRS GE-1) with latest correction
slip.

Query/Clarification:

The ER does not say anything
about the Ballast Profile. RDSO
GE-1 is only about the
specifications of the ballast.
Employer to clarify if the

The referred clause 16.7.5 s
concerned with the requirement for
Ballast Material only.

Ballast profile shall be designed as per
latest applicable codal provisions.

13




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
Contractor has to follow IRPWM
or IRLWR for understanding the
ballast profile.
22. Query/Clarification: Tender Drawings are indicative and are
for reference only.
As per SOD, deck width to be
provided for WDFC is 5.15m but | As specified in Clause 16.5 ER
ivi in tender drawings it is shown as | (Design),
I Design 99 V\%\rlllls 16.9.3 giﬁir:vti;utﬁture 4.50m. Please c?arify.
‘The Maximum Moving Dimensions,
Structure Gauge and Clearances
below Rail Level shall be as per
Schedule of Dimensions for Dedicated
Freight Corridor (Western) — January
2013.
23. Query/Clarification: Design of Bridges shall be carried out
as specified in Clause 16.9.3(d) of ER
As per cl. 16.9.3 (d), it is | (Design).
mentioned that all bridges shall
) be simply supported span,
Il Design 99 Dgsgn 16.9.3 | Design where in as per cl. 16.10.5. Vide
criteria 2.12.9.2-Table shows integral
bridges is shown as a preferred
option for seismic loading,
please confirm integral bridges
can be provided?
24. Query/Clarification: Contractor shall follow the Design
Criteria specified in Clause 16.9.3 of
] Desian ] Whether mass concrete pier and | ER (Design).
I Design crite?ia 16.9.3 | Design abutment with 8mm @ 200 c/c

both ways as surface
reinforcement can be provided?

14




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

25.

Design

99 -101

Linear
Waterw

ay

16.9.2
to 4

Design

Query/Clarification:

How much water way can be
reduced with respect to IR water
way because the sizes of piers
to be designed for DFC is more
when compare to size of pier in
IR bridge.

Design of bridges shall be ae specified
in Clause 16.9.4 which is self-
explanatory in this regard.

26.

ER
Design

101

Railway
Bridges

16.9.4

Bridge
Openings

Available Terms:

The data like Bridge Length,
High  Flood Level, Total
waterway and indicative Span
Configuration etc. in respect of
the proposed bridges for DFC
and the existing IR bridges are
shown in the indicative General
Arrangement Drawings for the
Bridges as included in
Reference Drawings (Volume V
of the Bid Documents). The
Bridge Length in respect of all
the proposed bridges for
Requirements Functional).
While designing the bridges, it
shall be obligatory that in case
of parallel section, the Total
Bridge Length and High Flood
Level for an individual bridge for
DFC tracks shall not be less
than that of the corresponding
IR bridge. Also the Span

Clause 16.9.4 of ER (Design) is self-
explanatory in this regard.

15




Dedicated Freight Corridor Project (Western Corridor Phase-1)
Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

Configuration for the proposed
bridges shall be such that it
does not obstruct the span
configuration of the
corresponding IR bridge.

Query/Clarification:

The  Attachment 2 (ER
Functional) has clearly defined
the size of bridge required to
meet the ER. Technically the
proposed DFC bridges' total
water way shall not be less than
the IR bridge that has been
taken care by the Employer
while furnishing the list of
bridges in Attachment 2 (ER
Functional).

However, the specifications of
Cl. 16.9.4 are contradictory to
the Attachment 2 (ER
Functional) because total length
of IR bridge varies a lot due to
the presence of masonry walls
in case of multi span bridges as
the masonry walls are much
thicker than the RCC ones, total
length of the two structures will
not match keeping the same
water way clearances. Hence,
the size of bridges needs to be
enlarged in almost all of the

16




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

cases which will involve huge
extra cost without any technical
or functional value addition.
Therefore, this anomaly of the
tender document may please be
rectified/clarified.

27.

Design

106

Seismic
loading

16.10.3
®)

Ductile
detailing

Query/Clarification:

Please refer IRS BRIDGE
RULES cl.2.12.9. Two
contradicting clauses are there,
one is bridge substructure shall
be designed for ductile detailing.
Next is bridge shall be designed
such that plastic hinge form on
the substructure due to severest
seismic shaking. Whether bridge
substructure need to be ductile
detailed even if there is no
plastic hinge formation under
the severest seismic loading.
Please clarify.

Ductile detailing is to be followed as
specified in Clause 2.12.9 IRS Bridge
Rules even if no plastic hinge formation
is there.

28.

Design

106

Railway
Live
Loads

16.10.3
(®)

Seismic
Loading

Query/Clarification:

In loading vide cl.16.10.3 under
point 5, Seismic loading is
specified: It specifies that cl.
2.12 of IRS bridge rules shall be
followed for seismic forces. As
per this design seismic forces
‘ah’ shall be

Single Mode Response Spectrum
Method (Seismic Coefficient Method)
may be employed with reference to
‘RDSO Guidelines on Seismic Design
of Railway Bridges January 2015’ in
this respect only.

17




Dedicated Freight Corridor Project (Western Corridor Phase-1) Responses to Queries from Bidders
Package CT P-3 (R) Civil, Building and Track Works

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.

ah = B | a0, where

B = Coefficient for sort

interaction system; I =
Importance factor; a0 = Basic
coefficient. As per this the
bridges are to be designed for
simple seismic coefficient
method. Also in this clause it is
mentioned that “Response
spectrum method” need not to
be used for computation of
seismic forces in railway
bridges. Where in seismic
ductile detailing clause table-1
shows response  reduction
factors (Point 6) which is part of
response spectrum method of
calculation of forces. Please
clarify.

29. Query/Clarification: The referred clause 16.11.6 (2) does
not mention RCC Wearing Coat.
Please confirm whether the

RCC wearing | bidder needs to consider any | Design by the Contractor shall be
coat of 150mm | reinforcement in wearing coat subject to consent of Engineer.

thick with thickness of 150mm.If yes,
please confirm the minimum
thickness of wearing coat
allowed without reinforcement.

Civil | 16.11.6(

I Design 119 Works 2)

18




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
30. Query/Clarification: Clause 16.12 &16.13 in ER (Design)
16.12 . . . are self-explanatory & take precedence
) Bearing N ) Whether bearing inspection | over IRC codes.
L Design 119,121 s 16.13 Design platform need to be provided for
®) ROB'’s also. As per IRC codes it
is not required. Please confirm.
31. Available Terms: Bituminous Roads usable round the
year are required as per Employer
All the internal roads within the | Requirements. Any bridging required is
Station area and connecting | part of Scope of Works.
road to nearest existing public
road shall be at least single lane
bituminous roads.
Query/Clarification:
Design While connecting the internal
of roads to the nearest public road,
Stations Bridges the roads has to invariably cross
ER 16.16.1 X o
I Design 128 & 3 required on | the water stream/nallah falling in
Station station roads. | the yard location. At such
Facilitie location, some bridging
S arrangement is required for

continuity of the road. The
details of such bridges is not
defined anywhere. We assume
that such continuity can be
made through the cause way
type bridges which is very
common in the low rainfall area.
However, Employer is required
to clarify this issue in details with
requirement of bridge can varied

19




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S.

No.

Vol.
No.
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No.

Pg. No

Iltem
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No.

Title

Question

DFCCIL Clarifications

widely based on the return
period, HFL, size & type of
structure which can involve
huge cost. Therefore, to avoid
such uncertainty, kindly clarify
this, specifically type of bridge
structures required with the
clear dimensions has been
given as for the Railway
Bridges.

32.

163

Spares,
Special
Tools
and
Test
Equipm
ent

8.2

Tools and Test
Equipment

Available Terms:

The Contractor shall provide, six
weeks before start of trial
running, special tools and test
equipment, as per the list
included in "Table ER-MITC-1:
List of Tools and Equipment"

Query/Clarification:

We request you to clarify about
the relevant billing schedule
under which Client will pay to
the Contractor for Tools and
Equipment.

The relevant billing schedule for Tools
and Equipment has been provided in
Schedule 4.6 Item 2.1 (Equipment and
Furnishing for IMD) Volume | of Bid
Document.

20




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
33. Available Terms: As specified in Attachment 2 Employer
Requirements, the location of bridge
Location of Bridges:- | nos. 238 & 239 is Section 6.
1.238
2239 ‘List of Bridges’ in Volume V has been
modified.
" 1 202 IIISt ?f Attachm Attach el Query/Clarification: Please refer item no. 32 of Addendum
srzg 1 ent- achmen The location of bridges in the | NO- 1 to Bid Documents.
mentioned document is given in
Section 6 whereas in reference
drawings the same has been
given in Section 7. Kindly
confirm the section of these
bridges.
34. Query/Clarification: It is a post award issue & shall be dealt
as per provisions of Contract during
Please refer tables in | technical design stage.
‘Attachment 7' showing the
nearest suitable LC/ Existing
road to different stations. Please
I Design 275 stations | AY3N™ | Attachments | confirm whether contractor can
ent 7 connect with any other suitable
LC in case he finds it even
closer during the feasibility
survey, than the suggested for a
particular station. Please
confirm
35. ) List of special Available Terms: The structure of steel girder bridge nos.
' Attachm 201 List (_)f steel girder _ 301 & 179 is clearly specified in
ent 14 Special bridges to be DFC Bridge No. 301 & 179 Attachment 14 as Steel Composite
Steel Underslung Truss. These are ballasted

constructed by

deck bridges for track laying.
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S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.

Bridges others Query/Clarification:

Kindly specify the structure of
steel girder bridge and what
type of material for track linking
will be adopted for through pass
of CWR rails on bridges.
Are they ballasted bridges or
steel channel sleepers to be
used?

36. Available Terms: Contractor shall be allowed to use the
surplus land (surplus w.r.t Permanent
The Approximate area of land | Works), as available within the ROW
available.............................. for his Temporary Works subjected to
approval from Engineer/Employer. Any
additional land, if required, shall have
to be arranged by the Contractor

Reference drawings.

Query/Clarification:

Land For
- Tempor Temporary The area demarcated for
Appendi o )
Il X9 353 ary 3.2 Facilities for temporary works in the GA
Works Contractor's drawings are very less. Please
Use confirm whether the Contractor

has the liberty to use the area
available within the ROW,
except the areas required for
Permanent, for  temporary
/enabling works related to the
project execution?
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
37. Available Terms: It is a post award issue and shall be
dealt at appropriate time with the
Concrete The contractor sl,hall plan, |n§tall consent of Engineer/Employer.
Append Tempor B:?\tf:hing & and erect.....during construction.
Il %9 355 ary 35 Mixing Plfamt Query/Clarification:
Works and Crushing
Plants Request to clarify whether
outside RMC plants can be
utilized for the works.
38. Query/Clarification: The design shall be as per the
specified provisions in ER and relevant
. Shrinkage & | Is the provision of Shrinkage & | IRS Codes.
Il Design V\%\r’;(ls 16.9.3 | temperature temperature reinforcement on
reinforcement | the non designed face of
structural element necessary.
Please clarify.
39. Query/Clarification: Please refer reply to Query No. 27.
RDSO vide their guidelines have
given the ductile detailing to be
followed in rail bridges. So far
_ the guide lines were not
_ 16.10.3. | Puctile | incorporated in the IRS Bridge
I Design ®) detailing IN'| Rules. RDSO may implement
bridges the Bridge Rules / IRS Concrete

Bridge Code and at the time of
implementing they may require
to change the load factors,
response  reduction factors
under seismic condition etc. In
other meaning the concept of
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Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

basic seismic design needs to
be reviewed. Because with the
present load factors under the
severest seismic force the
structure may not reach plastic
limit. If there is no plastic hinge
formation, provision of ductile
detailing is meaningless. So we
need the following clarification:

“If proved that plastic hinge will
not form under severest seismic
loading, then also is it
mandatory to provide ductile
detailing”.

"As providing additional
reinforcement on the name of
such ductile detailing will tend to
unnecesary adding of
reinforcement and the entire
purpose of the plastic hinge
formation is further lost.”

40.

Spill  through

abutments

Query/Clarification:

Whether spill through abutments
can be provided in bridges
without disturbing discharge?
Please clarify. By providing this,
water way of this new bridge will
always be higher and abutment
faces will not be in same line for
both bridges. Also, for RFO &

Being a Design & Build Contract,
Contractor has to provide all the
Structure  Designs conforming to
Design Criteria specified in Employer
Requirements & which shall be
subjected to consent of
Engineer/Employer.
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
Major RUB whether spill through
abutment is permitted. Please
Clarify.
41, Query/Clarification: The exposure conditions shall be
established by the Contractor in post
Moderate for all bridges, Clear | award stage. The issue will be decided
" Specific 127 Clear -?lb:]'- Exposure cover shows as 50mm for pi|e, with the consent of the Engineer.
ations Cover (Q?LO)e condition pile cap, pier Column. But it is
: considered as 75mm in
Package - 1, need to be
clarified. Refer Vol. Ill cl. 9.11.
42. Available Terms: 1. As per the provision in para 1.3
of Schedule 2-Price Schedule, the
Head Hardened (HH) rails (UIC | lump sum price includes inspection
60/60 E1 1080 grade) for the | feesas well.
main line and points and
crossing have been identified as Para 15 & Para 23 of IRS T-12-2009
specifies for sampling under
one of the STEP component & | o,hervision of Inspecting Agency & the
shall be imported from Japan. | inspection of the rails respectively,
. . The Head Hardened Rails, | which is a part of internal inspection of
Main Third party .
Track . . . sourced from Japan, in regard to | the Contractor.
1] 202 line 13.2.1 | inspection of . . .
Works Rails ails their  quality, manufacturing

process, chemical composition,
testing/retesting, qualifying
criteria etc. shall be complying
Indian Railway specification for
Flat bottom Railway i.e. (IRS-T-
12-2009.

Query/Clarification:

As per the Cl 15 & 23 of the IRS

Accordingly, the responsibility of fixing
the agency for testing of rails& costs
thereof lies with the Contractor in
accordance with the provisions of Bid
Documents.

2. As per the prevailing practice,
response to queries of bidders will not
be made the part of Contract
Agreement.
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Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

T-12-2009 Inspecting agency is
supposed to do certain
inspections of the rails, we
suppose this agency will be
other than
vendor/engineer/employer/contr
actor. Fixing of such agencies in
Japan has heavy cost
implications. As per our
understanding, the Japanese
rail suppliers have their own
independent quality assurance
system/audit and they do not
practice or even allow such
external parties as it disturbs
their routine work. Therefore,
this also needs to be vetted by
the STEP component suppliers.
So it may kindly be clarified that
who will fix the agency & bear
the cost of the same, if such
agencies are required.
Though this issue has been
clarified during the pre-bid query
of CTP 1 &2, that the cost of any
third party or external agency
will be borne by the Employer.
However, same is not being
agreed during the actual
implementation. Therefore, it is
also requested:
1. To provide a clear & vivid
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Responses to Queries from Bidders

S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

clarification on the subject.
2. To make the pre bid
clarification as a part of the
agreement to avoid disputes
later on.

43.

Track
Works

202

Track
Structur
e

13.2.1
(1,ii)

Rail Profile

Available Terms:

As per Appendix Il of IRST 12-
2009 for UIC 60/60 E-1 kg/m

Query/Clarification:

In Appendix Il of IRST 12-2009,
the rail profile of UIC 60 is
available but the rail profile of 60
E-1 is not available. Employer to
indicate the rail profile of 60 E-1.

Contractor may refer relevant EN
Specifications regarding Rail Profile of
60 E1.

44,

Track
Works

207

Welded
rail
Track

13.3 (4)

Temperature
Range

Available Terms:

Rails shall be laid and welded to
from CWR within a defined
temperature range relative to
the neutral temperature
applicable to the region where
the track laying is taking
place.Tm (-5deg C to +10 deg
C) where Tm is the mean rail
temperature (neutral
temperature) accordingly to IR's
manual of Instructions on long
welded rails(LWR).

The provision as specified in IR LWR
manual shall be followed.

Clause 13.3.1 (4) of Volume |l
(specifications) has been modified.

Please refer item no. 19 in Addendum
No. 1 to Bid Documents.

27




Dedicated Freight Corridor Project (Western Corridor Phase-1)
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
Query/Clarification:
As per the Cl 1.1 of IR LWR
manual Td is (Tm+5 deg C to
Tm+10 deg C) whereas in the
Bid it is Tm (-5deg C to +10 deg
C). Kindly clarify which is to be
followed.
45, Available Terms: If the Contractor proposes the Turnouts
designs conforming to RDSO
The Contractor shall be | drawings, no validation of design (proof
responsible for the detailed | checking) is required.
design, manufacturing - and If the Contractor submits the Turnouts
assembling of .the. turnouts and designs other than RDSO drawings,
shall be submit his proposal 0 | i gesigns shall have to be validated
the  Engineer/Employer  for | from RDSO by the Contractor. If RDSO
Approval. The contractor shall | approval is not available for some
procure the turnouts from RDSO | reason, the validation shall have to be
Approval of the | approved arranged by the Contractor from any
1l \-/rvrc?rcliks 208 ;;g;)oel:; 1:’2'14;'1 design of the | Manufacturers/Supplier with (at ?;hbeg k?(?rrr:)e/z {)(;/rtxv;ggn(t?;cttsorsha” have
Turnouts least) ISO 9001 accreditation '
incorporating a Quality

Assurance programme, which
shall be submitted for prior
consent by the Engineer.

Query/Clarification:

Kindly clarify whether the proof
checking by Third party will be
required? And if required the
cost shall be borne by the
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
Employer or the Contractor??
46. Available Terms: Clause 13.4.3 (3) a) in Volume Il has
been modified.
The turnouts shall be provided
with Check Rails as per UIC 33 | Please refer item no. 20 in Addendum
or equivalent rail section profile. | NO- 1 to Bid Documents.
Query/Clarification:
M \-/rvr(?r(liks 211 ngﬁk (1;,)4(,5 Rail profile This UIC 33 rail profile has
become obsolete and has been
replaced by EN 33 C1 under EN
specification 13674 Part 3.The
rail profile and specification may
be modified accordingly and
indicate the grade of rails also.
Employer to conform?
47. Query/Clarification: Wearing Coat shall be provided as
specified in Clause 16.18.5 of ER
- o RCC wearing | Please confirm whether the | (Design) and Clause 14.6 of
M Sp?c'f"’ 252 Civil 14.6 | coat at top of | bidder needs to consider any | Specifications (Volume Iil).
EL Works RCC box wearing coat if the fill height is
less than 450mm. If yes, please
confirm the thickness.

48. ) Available Terms: The title used in Volume V specifies
List of Referen the nomenclature of the WDFC Project
break List of Break for Package No. | and does not define the Scope of

v 1 V-2-3-1 for | “© | Title Head CTP-3 (R) Works.
Packag rawing
e No S Query/Clarification: Scope of Works is clearly defined in
CTP-3 Volume Il (Employer Requirements).

The title in this head says "The
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
(R) project for Construction of
Dedicated  Freight  Corridor
(Western: Rewari-Vadodara
Section) and Procurement of
Electric Locomotives".
However procurement of
Electric Locomotives is not
mentioned in the scope of
works. We understand that the
procurement of Locomotives is
not in the scope of this project.
Kindly clarify.
49, Available Terms: List of Structures as provided in
Attachment 2 in Volume Il (Employer
a) Location of Minor Bridge- | Requirements) are the Structures in
MDN 17 at DFC chainage | the Scope of Works of the Contractor.
6381.139 in Vadodara Section , )
‘List of Structures’ in Volume V has
List of Refce;ren Query/Clarification: been modified.
v 2 V-4-2-7 Structur Drawing Bridges In  Employers Requirement, | P1éase refer item no. 30 in Addendum
es S Volume-ll of tender document, No.1 to Bid Documents.

there is no mention of MDN-17
in the list of structures.
Kindly clarify whether the
structure will be there in the
alignment or not.
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
50. Query/Clarification: Volume V- Tender drawings are
indicative and are for reference only.
Volume V- Tender drawings
. Precast RCC shows no bedd|ng RCC BEing a DESign & Build Contract,
Vv Function Section Teno!er slab below | Concrete below Precast box | Contractor is responsible for Design of
al Drawing RCC box structures.  Please  confirm the Works as specified in Clausg 16.1
- , of ER (Design) and conforming to
provision of bedding RCC Design Criteria.
Concrete below Precast Box
Structures.
51. Query/Clarification: Please refer reply to query no. 50
above.
. Volume V- Tender drawings
Y Function Section Teno!er Blanket below show no blanket below RCC box
al Drawing | RCC box structures. Please  confirm
provision of blanket below Box
Structures.
52. Query/Clarification: Please refer reply to query no. 50
above
Volume V- Tender drawings
Function ) Tender | Earth show no earth stabilization
v al Section Drawing | stabilization below RCC Box Structures.
Please confirm the provision of
earth stabilization below Box
Structures.
53. Query/Clarification: No change is envisaged in the current
practice.
Gener Sanctity of the | It is experienced that during the
al Query execution of CTP 1 & 2,

clarification of pre-bid query is
not being accepted as a part of
Contract Agreement, though it
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
should be. Therefore, to avoid
this  confusion/dispute, the
Employer is required to make
this a part of Contract
Agreement document, which is
a general practice.
54. Construction of Query/Clarification: It is Contractor’s own judgment.
Gener super | River bed can be used for
al s_tructures. N casting of pre-cast segments if
fver crossing it's suits. Please confirm
55. Query/Clarification: Works shall be carried out in such a
Nala | manner _that there shall_be no damage
Whether the Contractor is |to or interference with the water
Gener temporary | jermitted to fill the nalah | courses or drainage system.
al filling if temporarily without obstructing
necessary the flow during the Please refer Clause _11.; of ER-
. . ) Construction, Volume Il in this regard.
Construction? Kindly confirm
56. Query/Clarification: Temporary supports may be permitted
: with in the ROW of IR subject to
gf;j:r;tiﬂzzjg Kindly confirm whether the _meeting the requirements as s;ecified
Gener ) .| provision of temporary supports | in Clause No. 2.2 (11), Clause 7,
al in - RFOIn | e permitted near/over the | Clause 10 of ER-Construction, Clause
existing Indian - i 2.3.1 (7) of Appendix 1 to ER, Volume
railway line existing IR fine. Il and also subject to consent of the
Engineer and approval from IR which
shall be arranged by the Contractor.
57. Gener Modification/R Query/Clarification: T.he released steel deck from the
econstruction dismantled ROB shall not be allowed to
al of ROB Kindly confirm whether steel | be used.

deck of old existing ROB can be
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
re-used?
58. Query/Clarification: No.
We presume that all the | As specified in Clause 13 lInd para of
Gener Construction | clearances and permissions | ER (General) & Clause 6.2 of ER
al across canals | required for the construction | (Pesign),  Contractor  shall ~ fully
across Canals shall be obtained coordinate the d§3|gn and construction
of the works with relevant statutory
by the Employer. Please | o morities, public utility agencies,
confirm. regulatory bodies etc.
59. Query/Clarification: The context & relevance of the query is
not clear.
Gener Issuance of Whether any certificate stating o
| Certificate that the project is of national | However, as speufled in C_Iause 13.3
a importance can be issued of ER (Functional), Engineer and
' Employer shall facilitate the Contractor
in activities concerning the Planning
Submissions.
60. Query/Clarification: As specified in Clause 13 lind para of
ER (General) & Clause 6.2 of ER
Please provide the policy | (Design), Contractor shall  fully
framework between DECC and | coordinate the design and construction
DFCC local State Government with | ©f the works with relevant statutory
structures regards to the structures authorities, public utility agencies,
Gener ) regulatory bodies etc.
| across crossing  canals/local  water
a canals/local streams and road network.
streams Are there any supervision

charges for construction of
DFCC structures across canals?
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Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
61. Query/Clarification: No
I Is High Sea Sale acceptable to
Client?
62. Query/Clarification: No
Is this project CTP 3R covered
[ under Project Import Benefits for
Concessional Custom  Duty
under chapter 98 of custom tariff
Act?
63. Query/Clarification: No
| Will the client issue C-Form for
inter-state procurement of
Material?
64. Available Terms: In this regard, please refer last line of
Note (a) under ‘Schedule 3: Price
If under the Foreign Trade | Schedules’ of Volume | of Bid
Policy of Government of India, | Document.
supply of Goods to WDFC
Project funded through JICA
ODA Loan qualifies as "Deemed
I 27 ITB 14.7

Exports" during execution of the
Project, then Contractor shall be
obliged to furnish all necessary
documentation notified by Gowt.
of India as per procedure laid
down under the Foreign Trade
Policy, to the Employer, in order
to enable the Employer to claim
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No.

Vol.
No.
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No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

the duty draw back. Such
Documentation would be
required to be submitted along
with each application of IPC, in
case, Deemed Export benefits
become available on JICA ODA
Loan funded project.

Query/Clarification:

We understand that as on date
"Deemed Export" benefits are
not available to this project. In
case, if in future the same shall
be applicable, it shall be claim
by Client only.
Kindly Confirm the same?
Further, kindly provide us the
detailed guidelines and list of
documents required by Client, in
case of availability of "Deemed
Exports" benefits?

65.

140

ITB 14.7

Available Terms:

The payment shall be made to
the JV/Consortium. However in
case of consortium, the direct
payment to individual members
of consortium can be made; on
joint certification by Authorized
representative of the
Consortium and concerned

Will be as per terms & Conditions of
the Contract.
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Pg. No

Iltem

Clause
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Title

Question

DFCCIL Clarifications

respective Authorized
Representatives of individual
constituent after making
requisite recoveries / deduction
from the Gross payment. In this
case, a notarized MOU jointly
signed by Authorized
Representatives of all the
constituent members on
commencement of the work.

Query/Clarification:

We understand that in case of
direct payment to the individual
constituent, the Income Tax
TDS Certificate and VAT
deduction certificates shall be
issued to the respective member
for the respective payment
made to the individual
constituent of the consortium.
Kindly confirm the same?

66.

140

ITB 14.7

Available Terms:

The amount due to the
contractor towards mobilization
advance or under any interim
payment certificate issued by
the Engineer pursuant to this
sub-clause, or to any to other
term of the contract, shall,

No change is envisaged in the current
provision.
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Title

Question

DFCCIL Clarifications

subject to sub-clause 8.7 (Delay
damages), be paid by the
employer to the contractor within
56 days (both foreign currency
portion and local currency
portion) after the engineer
receives the statement and
supporting document or in the
case of the final payment
certificate pursuant to sub-
clause 14.13 (issue of final
payment certificate) with in 84
calendar days (both foreign
currency portion and local
currency portion ) after the
agreed final statement and
written discharge have been
submitted to the engineer for
certification.

Query/Clarification:

We request to accept the clause
as below:- "The amount due to
the contractor towards
mobilization advance or under
any interim payment certificate
issued by the Engineer pursuant
to this sub-clause, or to any to
other term of the contract, shall,
subject to sub-clause 8.7 (Delay
damages), be paid by the
employer to the contractor within
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Question

DFCCIL Clarifications

30 days (both foreign currency
portion and local currency
portion) after the engineer
receives the statement and
supporting document or in the
case of the final payment
certificate pursuant to sub-
clause 14.13 ( issue of final
payment certificate) with in 84
calendar days (both foreign
currency portion and local
currency portion ) after the
agreed final statement and
written discharge have been
submitted to the engineer for
certification."

67.

133
129
136

Part B :
Particul
ar
Conditio
n (PC)

PC 8.4
PC21
PC 13.8

Extension  of
time for
completion of
the project due
to failure of
employer &
Claims

Available Terms:
Add Sub-Clause (f):

“A cause of delay in handing
over possession of Site in
accordance with the provisions
of Sub-Clause 2.1.

2.1 Right of Access to the Site
The Employer shall give the
Contractor right of access to,
and possession of, all parts of
the Site within the time (or
times) stated in the Appendix to
Tender. The right and

Provisions of second last para of FIDIC
Sub-clause 13.8 read in conjunction
with other relevant applicable clauses
of FIDIC and Particular Conditions of
Contract, are self-explanatory
regarding the issue.
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DFCCIL Clarifications

possession may not be
exclusive to the Contractor. If,
under the  Contract, the
Employer is required to give (to
the Contractor) possession of
any foundation, structure, plant
or means of access, the
Employer shall do so in the time
and manner stated in the
Employer's Requirements.
However............. received.

If no such ..
submitted under Sub-Clause 8.3
[Programme].

If the Contractor suffers delay
and/or incurs Cost as a result of
a failure by the Employer to give
any such right or possession
within such time, the Contractor
shall give notice to the Engineer
and shall be entitled subject to
Sub-Clause 20.1 [Contractor's
Claims] to:
(@) an extension.................
Sub-Clause 8.4 [Extension of
Time for Completion], and
(b) Payment of ... a
maximum of Rs. 2000.00 (Two
Thousand) per day for every
Km. under para 2.1(b) of this
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sub clause shall not apply.
13.8

In this Sub-Clause, "table of
adjustment data" ............c.ocee.e.
in data, this Sub-Clause shall
not apply.
The cost indices or reference
.................... the base cost

indices

In cases where the "currency of
index" .....ccooovieeennnn is required
to be applicable.
Until such time as each current
cost index ............. calculated
accordingly.

If the Contractor fails to
complete .................... more

favourable to the Employer.
Query/clarification:
"We understand that :

The Contractor may apply for an
extension of the time for
completion if the works are
delayed due to various reasons
like.

a. The Contractor’s work held up
for not being given possession
of or access to the Site in
accordance with the Contract
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No.

Title

Question

DFCCIL Clarifications

Clause 2.1
b. Variation Clause 8.4

c. Any act of prevention or
Breach of Contract by the
Employer

d. Instruction of the Engineer to
suspend the Works and the
Contractor not being in default
as to reasons of suspension
Clause 8.9

e. A cause of delay giving an
entitlement to extension of time
under a Sub-Clause of these
Conditions, Clause 8.4

f. Unforeseeable shortages in
the availability of Goods caused
due to changes in laws in
accordance with the provisions
of Sub-Clause 13.7,Clause 8.4

g. Any delay, impediment or
prevention caused by or
attributable to the Employer, the
Employer's Personnel, or the
Employer's other contractors on
the Site, Clause 8.4

h. A cause of delay in handing
over possession of Site in
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No.

Title

Question

DFCCIL Clarifications

accordance with the provisions
of Sub-Clause 2.1, Clause 8.4

i. “Force Majeure” referred to in
Clause 19.4

Kindly  Confirm  that the
Adjustments for changes in cost
as per Clause No. 13.8 is
applicable for works carried out
during the extended period."

68.

33

Part B :
BDS

ITB 32.1

Aggregated
Eligibility
Criteria

Available Terms :

In case of a Bidder who has
been awarded the work of
Combined Package CT P-1 &2
(of WDFC Phase 1) and/or
Package CT P-11 and/or CT P-
12 and/or CT P-13 (of WDFC
Phase 1), the Bidder would be
required to meet the Aggregated
Eligibility Criteria specified in
para 3.2 and 4.2(b) of 'Section
Il:  Qualification Criteria and
Requirements' of PQ
Documents for CT P-1 &2
and/or CT P-11 and/or CT P-12
and/or CT P-13 and as specified
under 'sub-factor 2.3.2: Average
Annual Construction Turnover' &
'sub-factor 2.5.3: Specific
Construction Experience for Key

No change is envisaged in Aggregated
Eligibility Criteria for WDFC mentioned
in ITB BDS 32.1.
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Iltem
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DFCCIL Clarifications

Activities' in Section 2 of this Bid
Document for CT P-3(R), as the
case may be, at the time of
submission of Bid for this
Package.
Query/clarification:"Considerin
g only Western corridor projects
for the ™Aggregated Eligibility
Criteria™ shall place the
contractors already executing
the Western Corridor project at
a disadvantageous position.
Some of the bidders with similar
capabilities are executing
identical projects in Eastern
Corridor and

can participate without requiring
any additional credentials.

We hereby request you to either
delete this clause or include
both Eastern as well as Western
Corridor projects in hand of the
bidder for considering the
Aggregated Eligibility Criteria. In
any case separate FIN forms
which validate the bid capacity
of various bidders are already in
place. This will bring uniformity
and a level playing ground for all
bidders."
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S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
69. Available Terms: For the purpose of the Evaluation, the
bidder would mean Prime contractor as
"In case the bidder is planning to | far as application of ITB sub clause
subcontract the Speciﬁc 32.1 BDS is concerned. Any sub
Construction Key Activities i.e. Contractor a}ssociating .with Prime
Mechanized Track Laying Contractor will pg .e'xammed for the
. aggregated  eligibility ~ requirement
and/or  Design  Work  (as | ynder |ITB sub Clause 32.1 BDS.
specified in the stage 3 of
section 2), the bidder shall
submit the bid with :
(i) Only one specialist Sub-
contractor for Mechanized Track
Linking
PartB - Aggregated (i) Only one specialist Sub-
| 1 33 gps | 'TB32.1 | Eligibility design consultant for Design
Criteria Works specified in Stage of

Section 2.

In case of a Bidder who has
been awarded the work of
Combined Package CT P-1 &2
(of WDFC Phase 1) and/or
Package CT P-11 and/or CT P-
12 and/or CT P-13 (of WDFC
Phase Il), the Bidder would be
required to meet the Aggregated
Eligibility Criteria specified in
para 3.2 and 4.2(b) of 'Section
Ill: Qualification Criteria and
Requirements’ of PQ
Documents for CT P-1 &2
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Title
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DFCCIL Clarifications

and/or CT P-11 and/or CT P-12
and/or CT P-13 and as specified
under 'sub-factor 2.3.2: Average
Annual Construction Turnover' &
'sub-factor 2.5.3: Specific
Construction Experience for Key
Activities' in Section 2 of this Bid
Document for CT P-3(R), as the
case may be, at the time of
submission of Bid for this
Package."

Query/clarification:

"As per our understanding the
""Aggregated Eligibility Criteria™
is applicable to bidder only and
not to the specialist sub-design
consultant / sub-contractor in
case a nhew specialist sub-
design  consultant /  sub-
contractor is being nominated
for CTP-3R and the same is not
working in CTP-1&2.

i.e. In case the bidder is already
executing CTP-1&2 with a
specialist  Sub-contractor for
Mechanized  Track  Linking
proposes different specialist
Sub-contractor for Mechanized
Track Linking of CTP-3R then
the aggregated eligibility criteria
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S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
shall not be applicable to the
new proposed specialist Sub-
contractor  and the new
proposed subcontractor shall
meet the prequalification criteria
for CTP-3R only."
70. Available Terms: Appendix to Bid (Right of Access to
Site GC Sub- Clause 2.1) has been
SN oot | e et e e Modified.
' * o Please refer item no. 9 of Addendum
) z o °0% No.1 to Bid Documents.
Part | 3 182 Complete Land will be handed ove
GENER g‘:air‘;?;s within the ROW at 1
AL Lg:aﬁjéil\f;z:%:” h Dldb
CONDIT e ol e
IONS Query/clarification:
SECTIO GO)A . .
. ( ).p "1) There are 3 Major bridges
N -5 Right of | pendix .
. . Right of | (5A, 7 and 18), 1 RFO (27 A)
I Conditio 122 Access to Bid : .
. . Access to Site | and 1 RUB (19) in the stretch of
ns of to Site Right of X )
Wamaj-Pansar land having
Contract Access . )
to Site maximum span of 45.7 m with
GC the maximum length of 110.55
Sub- m. For the construction of these
Clause bridges minimum time required
21 will be approx 78 weeks. Due to

this if land is handed over to the
contractor in 130 Weeks, the
milestone of the Bld will not be
achieved. In such situation will
the Client provide the extension
of time along with idle charges
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No.
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Pg. No

Iltem
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No.

Title

Question

DFCCIL Clarifications

as NTC movement will be
restricted in the approach of this
zone. Please clarify.

2) As the bridges mentioned
above are on State Highway, IR,
Narmada Canal and 2 ponds
which belong to State/Central
Govt. Please clarify whether for
the construction of these
bridges, land in this area can be
provided by the client earlier
than 130 weeks and if it can be
handed over, then by what
timeline. Please clarify."

71.

Section
5

133

PART-II:

Part B-

Particul
ar

Conditio
ns

8.4

Extension

Time

Completion

of
for

Query/Clarification:

"Since decade earlier, due to
worldwide level climate change,
entire area in the earth face
abnormal and inexperienced
weather. Therefore, the past
data and experiences may not
enable the Bidder to assume the
impact caused by unexpected
weather conditions when the
work is implemented. Besides,
abnormal weather phenomena,
such as unpredictable heavy
rain, tornados, big thunder etc.,
have been reported anywhere in

The Indian climate has not shown any
abrupt changes so as to render the
past Meteorological data irrelevant.

Moreover, the deleted sub-clause
8.4(c) has been adequately covered in
the PC sub-clause 19.1.

Therefore, no change in the PC 8.4 is
envisaged.
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S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
the earth.
Under such circumstances, in
accordance with original nature
of definition of Force Majeure,
please kindly accept to re-define
sub clause (c) in General
Condition (GC) and safely
execute project under mutual
reasonable sprits.”
72. PART-II: Query/Clarification:
Part B-
Section Particul Employer's Due to the same situation | No change in the PC 17.3 is envisaged
' 5 142 ar 173 Risk mentioned in the above No.71,
Conditio please kindly re-define sub
ns clause (h) in GC,
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DFCCIL Clarifications

73.

Vol-I

Section
5

143

PART-II:

Part B-

Particul
ar

Conditio
ns

19.1

Definition

of

Force Majeure

Available Terms:

(V) Natural catastrophe which
may include earthquake,
volcanic  activity, floods &
Storms of high intensity such as
typhoons and hurricane.

Query/Clarification:

Due to the same situation
mentioned in the above No.71,
please revise and replace of the
2nd para, such as “Natural
Catastrophe which may include
earthquake, volcanic activity,
floods & storms by which
Contractor cannot proceed and
continue required works defined
in the contract with Employer.

No change in the PC 19.1 is

envisaged.

74.

Vol-1

Section
3

63

Form FIN-1

Available Terms:

The above Form FIN-1 Financial
Situation shall be certified by the
Statutory Auditor.

75.

Vol-I

Section
3

65

Form FIN-2

Available Terms:

The above Form FIN-2 Financial
Situation shall be certified by the

49

The said provision has been modified
in Form FIN-1, FIN-2, FIN-3 & Advance
Payment sub-clause 14.2(b) in
Appendix to Bid.

Please refer item no. 8 of Addendum
No. 1 to Bid Documents.
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S.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause
No.

Title

Question

DFCCIL Clarifications

Statutory Auditor.

76.

Vol-I

Section
3

66

Form FIN-3

Available Terms:

The Applicant shall also attach
the backup calculations in
respect of each of the above
figures duly referenced to the
figures of Audit Financial
Statement / Balance Sheet and
certified by Statutory Auditor.

77.

Vol-I

Section
5

123

Appendi
x to Bid

14.2 (b)

Advance
Payment

Available Terms:

(five) 5 percent : On Submission
of the Inception Report (duly
approved by Engineer) and
details of utilization of initial
Mobilization Advance of 5% duly
certified by Statutory Auditor

Query/Clarification:

"As the bidder is submitting the
Annual Reports duly certified by
the Statutory Auditor, we
understand that the Financial
Forms FIN-1, FIN-2, FIN-3 to be
certified by Independent Public
or Charted Accountant shall
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No.

Vol.
No.
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Iltem
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No.

Title

Question

DFCCIL Clarifications

serve the tender requirement.

In addition to that, it is not
possible to obtain any
certification on each Form, each
Back-up document and details
of utilization of initial
Mobilization ~ Advance  from
Statutory  Auditor, because
Statutory Auditor must keep
independency from client in
accordance with law in Japan in
which behavior of Statutory
Auditors was strictly controlled.
Actually,  Statutory  Auditor
cannot work with client except
for auditing works.

Request you to kindly amend
the foot notes under the forms
FIN-1, FIN-2 and FIN-3 and
eligibility criteria.

In reference to Mobilization
Advance Payment we
understand that Second
installment of Mobilization
Advance Payment shall be
released on submission of
mentioned submittals certified
by Independent Public or
Charted Accountant.
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No. No. No. No.
Kindly Confirm.
78. Available Terms: The tender drawings are indicative and
for reference only.
The contractor shall plan, install
and erect.....during construction. | Contractor has to develop the design
drawings based on Employer’s
Query/Clarification: Requirements.
As per the tender drawings the gtt(_alntion Bis'd aIsonrawln to 'nd4igg
; ; ; ailwa ridge anual para
Founding level \f;il:: dLno%( Ii\;eclti?nrsm::g E:dtg(;st whereil)wl it is s;g)ecified that b(I)Ox culverts
" Desian Civil of_ Major bridge _ P _shc_)uld not be provided where the bed
g Works with box bed level. Bidder requests to | g likely to be scoured.
sections. confirm, whether the bidder can
maintain the founding level at
bed level or bidder needs to
consider any additional depth
below scour level. If so please
provide the minimum depth to
be considered below the scour
depth for major bridge
foundation.
79. Available Terms: Right of Access to the site shall be
provided to the Contractor as specified
Existing IR | The proposed DFC tracks under | in ATB 2.1.
Shifting Tracks and | this  Package are presently
Section of IR ER_ existing IR | infringed by the existing IR
I 8 ER 63 track by Function | o on tracks and IR Station Buildings
IR alCl17 Buildings to be | &t the following locations. These
Shifted By IR | tracks and buildings shall be

shited by IR before the
possession of the land under
these tracks and buildings is
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Vol.
No.
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Pg. No

Iltem
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No.

Title

Question

DFCCIL Clarifications

handed over to the Contractor.
Query/Clarification:

The bidder's understanding is
that the land under the existing
infringement which is to shifted
by IR will be provided to the
contractor within 182 days after
the commencement date.
Please Clarify

80.

Volum
e-ll

64

Civil
Works

17

Shifting
Station
Building.

of

Available Terms:

Existing IR Tracks and existing
IR station Buildings to be shifted
by IR.

Query/Clarification:

"As per the indicative drawings,
the proposed DFCC track is
passing over the existing IR
track at existing Mehsana
station. At this location, list of
Quarters, IR platform, loop line,
etc. infringing with proposed
DFC track and to be/ being
dismantled along with The
Contractor's scope may please
be clarified.

IR shifting plan also to be

The provisions specified in Clause 17
of ER (Functional) are self-explanatory
in this regard.
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provided."

81.

Volum
e-ll

64

Civil
Works

17

Shifting
Station
Building.

of

Available Terms:

Existing IR Tracks and existing
IR station Buildings to be shifted
by IR

Query/Clarification:

"As per the indicative drawings,
the proposed DFCC track is
passing over the existing IR
track at existing Ambliyasan
station. At this location, list of
Quarters, IR platform, loop line,
etc. infringing with proposed
DFC track and to be/ being
dismantled along with The
Contractor's scope may please
be clarified.

IR shifting plan also to be
provided."

Please refer reply to query no. 80

above.

82.

Volum
e-ll

65

Civil
Works

17

Shifting
Station
Building.

of

Available Terms:

Existing IR Tracks and existing
IR station Buildings to be shifted
by IR

Query/Clarification:

As per the indicative drawings,
the proposed DFCC track is

Please refer reply to query no. 80

above.
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No. No. No. No.

passing over the existing IR
track at existing Chappi station.
At this location, list of Quarters,
IR platform, loop line, etc.
infringing with proposed DFC
track and to be/ being
dismantled along with The
Contractor's scope may please
be clarified.

83. Available Terms: Please refer reply to query no. 80
above.

Existing IR Tracks and existing
IR station Buildings to be shifted
by IR

Query/Clarification:

Volum il Shifting of ;Ahse per the w(;dlcatlve drawmgg
8 65 17 Station proposed DFCC track is
e-ll Works Building. passing over the existing IR
track at existing Siddhpur
station. At this location, list of
Station Buildings, Quarters, IR
platform, loop line, etc. infringing
with proposed DFC track and to
be/ being dismantled along with
The Contractor's scope may
please be clarified.

84. Vol 16.11.3 Verification of | Available Terms: Vertical Clearances for RUB are to be
olum 8 118 Design A1.3( Vertical provided as mentioned specifically in
e-ll 1) Clearances Vertical Clearances for | Attachment 2 (L_ist of Structures) of

Employer’s Requirements.
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DFCCIL Clarifications

RUBS/pedestrian Subways
Query/Clarification:

"As per the employers
requirement the vertical
clearance at NH is 5.5m and SH
is 5m, but as per the indicative
drawings the vertical clearance
at RUB No. SA 39 is 8m and
RUB 123 & 135is 7 m.

Employer to clarify/ confirm the
vertical clearance of 8m & 7m at
these RUB locations."

For all other RUB locations, the
provisions for Vertical Clearances for
RUB specified in Clause 16.11.3 of ER
(Design) shall be applicable.

85.

Volum
e-ll

118

Design

16.11.3(
1)

Verification
Vertical
Clearances

of

Available Terms:

Vertical Clearances for
RUBS/pedestrian Subways

Query/Clarification:

There is no criteria mentioned
for vertical clearance to be
maintained/ provided at the
Major/ Minor Arterial roads in
the Employers Requirement.
Employer to clarify.

Please refer Clause 16.18.2 of ER
(Design) in this regard.

86.

126

16.16.1

HVAC

Available Terms:

"Station buildings shall equip
ventilation systems in all the
rooms, except for

1.1t is in the Scope of the Contractor.
Clause 16.16.13 has been modified.

Please refer item no. 12 of Addendum
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No. No. No. No.

Signaling/Telecommunication / | No. 1 to Bid Documents.
UPS/ IPS/ Battery Rooms as
required and independent air 2.Please refer response in point no. 1
conditioning in the rooms as above.

identified in the specifications for 3.Yes

Electrical Works (Clause 15.1.6
of Volume Il of the Bid
Documents) in which the control
equipment are to be installed by
the Other Contractors.

The ventilation system shall be
designed adopting the following
criteria:

For other usage of the Rooms,
the ventilation system shall be
designed as per the
requirements specified in
ASHARE / National building
Code.

The Contractor shall coordinate
with the Other Contractors as to
the air conditioning
requirements for the rooms in
which the control equipment are
to be installed.

Based on ambient temperature
and closed room temperature,
S&T Contractor (Contract
Package ST P-5) shall devise a
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scheme of air ventilation (with
100% standby) for Signaling/
Telecommunication/ UPS/
Battery Rooms at Stations and
in block section to maintain the
closed room temperature to the
desired level. In case it
becomes essential to provide
air-conditioning, the same shall
be provided with panel air-
conditioning system with 100%
standby by S&T contractor.
Room temperature and working
of air ventilation/panel air-
conditioning system shall be
monitored through TMS. Air
ventilation shall be provided by
civil contractor (CTP-3(R)
contractor)."

Query/Clarification:"

1. Understanding that the
ventilation or Air-conditioning
system for
Signaling/telecommunication/UP
S/Battery rooms shall be carried
by S&T contractor (Contract
package STP - 5). Please
confirm.

2. Kindly confirm if air-
conditioning required for Relay
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DFCCIL Clarifications

room cum axle counter room,
Electrical switch room, OFC.
Equipment room, Power supply
room falls under scope of STP-5
contractor.

3. As per the table in 16.16.13
the office space shall be
considered for ventilation and
the system shall be sized
accordingly, kindly confirm.

87.

Volum
e-ll

168

General

Attachm
ent 1A

Confirmation
of ROW

Available Terms:

Width of available ROW for
permanent works

Query/Clarification:

At the existing IR Palanpur
station kindly confirm the ROW
distance from DFCC Ch.
112800 to 113300, the existing
track from where the distance
has to be measured is itself not
clear.

ROW Width from Ch. 112800 to
113300 is from nearest IR track & is
clearly specified in Attachment 1A
(page No. 175).

88.

266

Attachm
ent5

Electrical
System

Available Terms:

Key man quarters in IR stations
and other locations

Query/Clarification:

Kindly specify the availability of

For the Key Men quarters in IR
Stations, the power shall be derived
from the system in IR stations.

In this regard, the Contractor shall be
required to connect the quarters supply
to existing IR Station System after
required liaisoning with IR.
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No. No. No. No.
power in the different locations
of key man quarters in the IR
stations. Whether power shall
be derived from the system in IR
stations or any  special
considerations have to be taken.
89. Available Terms: No GA is available for CTC building.
CTC It is an interface issue.
Il 266 Attachm | Electrical Query/Clarification: Contractor needs to interface with
ent5 | System CTP-5 Contractor in this regard
Kindly provide the GA for | pursuant to the provisions of Interface
Centralized train control Management SpeCifiEd in Appendix 10
building. o ER.
90. Available Terms: The Scope of Work regarding ‘Other
charted Public utilities existing within
List of other charted Public | Row and requiring  extension
utilities existing within ROW and /Temporary diversion and /or to be
requiring extension [Temporary | sypported/ handles/protected  during
diversion and Jor to be | construction’ is clearly specified in
supported/  handles/protected | attachment 9 to ER.
Volum Civil Attachm | Buildings to be | during construction
8 281
e-ll Works ent 9 saved.

Query/Clarification:

List of Public Utilities falling
within the available ROW that
have to be extended/temporarily
diverted/supported /handled/
protected during construction
between DFCC Ch. 112600 to
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No. No. No. No.
113500 (section 8) may please
be clarified.
91. Available Terms: Information regarding Minimum
Clearances to be provided w.r.t
List of other charted Public | existing gas /oil pipelines shall be
utilities existing within ROW and | confirmed by the Contractor during
requiring extension /Temporary coordingting/ligisoning. With” the
diversion and Jor to be respggtlvg utility owning entities, as
specified in 2" para of Clause 3.2 (16)
Verification of Supported/ hf':lndled/protected of ER (Functional).
Volum 8 281 Design Attachm Minimum during construction
el ent9 Clearances P
Query/Clarification:
Minimum clearance to be
provided/ maintained at
locations where DFCC track
crosses existing gas/ oil pipeline
may please be clarified.
92. Available Terms: Being a Design & Build Contract,
Contractor is to design & propose the
"1. Station Building - DC/AC relevant items as per the conceptual
provisions specified in Bid Documents
2. Service Building - DC and best Engineering Practices, which
shall be consented by Engineer.
" 325 Att 154 | HVAC 3. IMD/shed/workshop - AC/DC

4. Rest house - AC"
Query/Clarification:

"1. Kindly confirm DC or AC
service to be considered
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2. Please specify the areas /
rooms to be considered under
the DC system.

3 (a). Please specify the areas /
rooms to be considered under
the DC/AC system.

3 (b). Kindly confirm DC or AC
service to be considered

4. Kindly Confirm whether Rest
room, Resting area in all
buildings are considered under
Air-conditioning system."

93.

126 -127

16.16.1

HVAC

Available Terms:

a) The capacity of air-
conditioning units shall be such
that the maximum temperature
in the room shall not exceed 25
deg celcius.

b) Since the air-conditioning
shall be required round the
clock, 100% standby provisions
shall be required. Accordingly
the air-conditioners shall be fully
duplicated to run 12 hrs. each
alternatively.

¢) In case the total load of air-
conditioning at a particular

Further to modification of Clause
16.16.13 as mentioned in reply to
query no.86 above, the Scope of
Contractor is clear regarding HVAC
requirements.
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Station is more than 10 tonnes,
energy efficient VRV type air-
conditioning units shall be
provided.

d) All the air-conditioning
equipment used for HVAC
system shall be highest star
rated as per BEE certification.”

Query/Clarification:

Kindly specify and confirm that
the areas/room, which requires
round the clock air-conditioning
comes under scope of STP-5 or
(CTP-3(R) contractor.

94.

Electrical
System

Available Terms:
Area Lighting / Yard Lighting
Query/Clarification:

It is understood that high mast
(yard lighting) is to be provided
in the crossover junctions in the
beginning and end of yard and
near platform. Kindly confirm.

Being a Design & Build Contract,
Contractor is to propose the design of
Yard Lighting as per the requirements
and Design Criteria specified in Bid
Documents which shall be consented
by the Engineer.

95.

196

12.14.1

Water
& Drainage

Supply

Available Terms:

General.

Being a Design & Build Contract,
Contractor is to design & propose all
the Station Buildings as per the
requirements and design Criteria
specified in Bid Documents which shall
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Query/Clarification: be consented by Engineer.
Kindly provide occupancy load | Accordingly, as specified in Clause
for all the buildings. 12.14.1 & Clause 12.15, water Supply
& drainage System for the buildings
shall be designed & proposed by the
Contractor as per the applicable
Standards and Codes for consent of
Engineer.
96. Available Terms: It is clearly specified in Clause 12.15.2
(2) that;
The Contractor shall design &
provide septic tanks and soak | “The Contractor shall design & provide
pits of suitable capacity. septic_tanks and soak pits of su_itable
I 9 198 12152 Water Supply capacity as per ) the applicable
" | &Drainage Query/Clarification: Standards and Codes
: . .| Accordingly, the provision of septic
Kindly specify whether septic tank / se%lege trea?ment plant shallpbe
tank to be provided or Sewage | kept as per the applicable Standards
Treatment Plant. and Codes.
97. Available Terms: In this regard, relevant applicable
Standards and Codes shall be followed
Fire Prevention, Protection and | nyrsuing the provisions specified in
Fighting System. Clause 41 of She Requirements
Query/Clarification: Volume Il of Bid Documents.
1 9 384 41 Fire Fighting
"Hydrant system and sprinkler
system are not considered in the
design of Fire Protection
System, as National Building
Code of India, Part-4 Fire & Life
Safety, recommends particularly
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for Metro Stations only.

Portable fire extinguishers are
considered for residential and
service buildings as per NBC-
Part 4, Table 23. Kindly
confirm."

98.

15

263

15.1.3

Electrical
System

Available Terms:

C) Provision of Solar Power and
UPS at Level crossing, junction
station and IMD's

Query/Clarification:

As per SLD in attachment 15.1,
Solar Power with UPS is
provided only for Station
building and IMD. In level
crossings and an individual
system is provided. Kindly
clarify.

Bidder’s understanding is correct.

99.

15

264

15.1.4

Electrical
System

Available Terms:

1) Total load for S & T may be
taken as 15-20 kVA for each
crossing station, 20-30kVA for
each junction station having 5-6
lines and 35-50 kVA for each
station having 7-10 lines.

Query/Clarification:

Bidder’s understanding is correct.
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We understand that only feeder
provision for S&T loads is in
scope of this package. Further
distribution (i.e. Cables, cable
tray for S&T Cables, Distribution
boards etc.,) for S&T Loads
shall be done by S&T Contractor
STP-5. Kindly confirm.

100.

15

264

15.1.3

Electrical
System

Available Terms:

p) All SDB's shall be designed
with dual incomers for 100%
reliability.

Query/Clarification:

As per SLD in attachment 15.1,
Dual Incomer is considered only
for SDBs feeding to essential
loads. Please clarify.

Attachment 15.1 is a Concept Plan
only.

Requirement shall be as specified in
Clause 15.1.3 (2) p).

101.

15

277

154.1

Electrical
System

Available Terms:

"This section of the Specification
covers the requirements of
design, manufacture, testing
and supply of 11/0.415 kV or
33/0.415 kV Outdoor Type
Distribution transformer"

Query/Clarification:

It is understood that the voltage

Clause 15.4.1 has been modified.

Please refer item no. 24 of Addendum
No. 1 to Bid Documents.
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level of 33kV is not mentioned in
the available utility supply
voltages. In the specification of
LT Transformer it is mentioned
as 11/0.415 kV or 33/0.415 kV
transformer. Kindly clarify.

102.

15

283

15.6.3

Electrical
System

Available Terms:

"(6) All cables shall be designed
to carry 50% of the present load
to cater for the future demand.”

Query/Clarification:

Kindly clarify, whether only
Incomer cables to Main LT /
Essential  panels  will  be
designed for 50% loading or
cables to individual loads also
will be designed for 50%
loading.

All cables shall be designed for 50%
loading.

In this regard, Clause 15.6.3 (6) is self-
explanatory.

103.

15

297

15.10.4,

Electrical
System

Available Terms:

All inside luminaires shall be of
LED type

Query/Clarification:

In Attachment -15.2 the fitting
type is mentioned as IL/LED,
LED/T5. Kindly clarify the type
of fitting to be used.

Attachment 15.2 has been modified.

Please refer item no. 27 of Addendum
No, 1 to Bid Documents.

However, as specified in Note No. 2
under Attachment 15.2;

“The fittings are suggestive and the
Contractor shall submit the design
based on desired Lux Level for
approval of Engineer.”
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No. No. No. No.
104. Available Terms: Recommended Lux Level shall be as
specified in Attachment 15.2.
Recommended Lux level
Corridor,  Stairs=250, Street
Lighting =150, platform-250,
outdoor car parking-200,
Query/Clarification:
"The recommended Lux Levels
. as per 1S3646 are,
" 15 323 Electrical
System a) for Stairs ,Corridors = 100 lux
b) for Street Lighting = 20 lux.
The mentioned Ilux level in
tender document is difficult to
achieve in a open environment.
Hence Bidders propose to
design as per 1S:3646. Kindly
confirm."
105. Available Terms: No change is envisaged in Note No. 3
under Attachment 15.2.
All IL/LED fittings shall carry a
. replacement warranty of 5
" 15 323 Attachm | Electrical egrs y
ent 15.2 | System y '

Query/Clarification:

Reputed vendors are providing
replacement warranty of 3 years
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No. No. No. No.
only. Kindly confirm.
106. Available Terms: Clause 15.1.3 (1) a) ii. has been
modified.
"The solar Panel including UPS
shall be designed to meet the Please refer item no. 21 of Addendum
requirement of Essential load. | NO- 1 to Bid Documents.
Eg. Emergency Lighting,
fannage, fire detection system,
supply of computer etc., (Cl. no.
15.1.3)
(2) Emergency Lighting,
a) 10% of lighting fixtures in all
. areas shall be emergency light
15.1.3 & | Electrical .
I 15 262 & 297 15.10.3 | System fixtures

b) All fluorescent emergency
light fixtures shall have a 2 hour
non-maintained battery back-up.
(Cl. no. 15.10.3)"

Query/Clarification:

Please clarify, whether Solar
with  UPS is required for
Emergency lighting, as it is
already battery backed for 2 hrs
and shall be fed through DG. If
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required, kindly clarify the
percentage (%) of Emergency
Lighting Load to be considered
in UPS Supply.

107.

15

262

264

15.1.3

15.1.4

Electrical
System

Available Terms:

"The Solar panel including UPS
shall be designed to meet with
the requirement of essential
load e.g. emergency lighting,
fannage, fire detection system,
supply to computers, etc. DG
Set shall be designed to meet all
essential loads including
pumping, fannage, security
lighting, 30% lighting circuits,
signaling and
telecommunication system and
supply to computers.

Lighting including Security Light,
Critical fannage, Fire detection
and Ventilation, Pumps,
Computers, Exit & Signages
load, IMD / Sub-depot and all
other installation included in the
concept plan for non-traction
power distribution system shall
be connected to Emergency
Power considering the 30% of
the total load of that installation."

Essential Loads are the loads which

are having DG/UPS backup.

Regarding Emergency Loads,

the

provisions in Clause 15.1.4 (3) are self-

explanatory.
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Query/Clarification:

The definition of Essential and
Emergency loads is not clear.
Kindly clarify.

108. Available Terms: Bidder’s understanding is correct.

(i)Battery back up at least 4 hrs.
is required for Essential Loads.
(i) All fluorescent emergency
lighting fixtures shall have a 2
hour non-maintained  battery

15.1.3, | Electrical back up
I 15 264, 297 15.10.3 | System -
B Query/Clarification:
We understand that, even
though the battery backup of
emergency loads is 4hrs, the
self-contained battery shall have
backup of 2hrs only. Kindly
confirm
109. Available Terms: Please refer Clause 15.12 in this
regard.
Solar cum UPS
Electrical Query/Clarification:
I 15
System

Kindly confirm whether the Solar
system shall be Grid tie inverter
system or off grid inverter
system.

71




Dedicated Freight Corridor Project (Western Corridor Phase-1)
Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Item Clause Title Question DFCCIL Clarifications
No. No. No. No.
110. Available Terms: Being a Design & Build Contract,
Contractor to design & propose the
DG Set storage requirement for DG set fuel for
. consent of Engineer.
Electrical P
1l 15 Query/Clarification:
System
No requirement has been
provided regarding the storage
requirement for DG set fuel.
111. Query/Clarification: Please refer reply to query no. 41.
Moderate for all bridges, Clear
Specifi Cl 9.11 e cover shows as 50mm for pile,
11! pgm Ic 127 c ear (Table xpé)_s_ure pile cap, pier Column. However
ations over 9.10) condition the Engineer insisted for 75 mm
clear cover in CTP 1 & 2. Kindly
clarify to avoid dispute later
on.(Refer Vol. 1l cl. 9.11)
112. Available Terms: 1. Being a Design & Build
Contract, Contractor to design the
The Contractor shall provide all eleciric luminaries and gadgeis / equipment al requ|s|te param eters as per app“cable
ceiling fans, water coolers, desert coolers, window air-conditioners, geysers, exh
as specified in these Specifications. Pleasea\screferAttachmenHMandAm Standards and Codes for‘ consent of
to these Specifications.
Engineer.
Sl No. Parameter Locations
b G | RoomsndSers 2, Refer Clause 16.16.14 b) of
1] 265 15.1.6 | HVAC 7| Water Cooler Referto Atachment 15.4 ER (Design) in this regard.
3 Desert Cooler Refer to Attachment 15.4,
4 Geysers Refer to Attachment 15.4 and Attachmeny 3 . Refer m Od Ifled C Iause
5 Air-conditioning ASM ! Panel Room and CTC Building ex 16 16 13 Of ER (DeSIQn) as per Item
Requirement storage areas, washrooms, staircases « [0, 12 Of Addendum NO 1 to B|d
area. Also refer to Attachment 15.4.
— ) Documents in this regard.
Note: In all the rooms mentioned in Column No. 3 of Serial No.5 of the above T
leaf swing doors suitable for air conditioning shall be provided
4. Yes
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Query/Clarification:

"Referring to Si. No. 5 in the
table:

1. Please provide the heat
dissipation from server room,
ASM/panel, Operation control
room, Eng. control room, S&T
space equipment control room,
Remote control room and
electrical control & distribution
room in CTC building. As it is
required for sizing the Air-
conditioning system.

2. Kindly confirm if 100 % stand
by is required for the above
mentioned control rooms.

3. Kindly Confirm whether
Ventilation is to be considered
for Building material room,
cleaner toilet room, Driver rest
room, Electrical goods room, Oil
room, DG room and record
room.

Referring to 1st Para:

4. The refrigerant used in the
Unitary window air-conditioners
are R22 (Non-ecofriendly) which
deviates from clause 15.21 of

Please also refer modified clause
15.1.6 of Volume Il (specifications) as
per item no. 23 of Addendum No. 1 to
Bid Documents.
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Bid volume Il pg. no.321. Kindly
confirm if split Air-conditioners
with eco-friendly refrigerant can
be considered instead of
window air-conditioners."

113.

Specific
ations

268
271

Pre-
stressed
Concret
e
Sleeper
S

13.5 (1)
13.5 (4)

General

Manufacture of
PSC Sleepers

Available Terms:
"For Design :

The design should be such that
it has been in use for heavy haul
traffic for at least Five years.
Such a design shall be subject
to approval by RDSO

Manufacture of PSC Sleepers:

The proposed method of
manufacturing must have been
used for manufacturing mono-
block PSC sleepers which have
already been laid in Heavy Haul
Tracks and have  given
satisfactory  performance in
similar environmental
conditions"

Query/Clarification:

"As both Western as well as
Eastern Corridor projects of
DFCC have similar loading
standards(i.e. 25 Ton Axle

No change is envisaged
concerned provision for WDFC.

in

the
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Load) and speed limits(i.e. 100
KMPH) , to bring uniformity in
the technical parameters of
sleeper design and
manufacturing  process, we
request you to modify the
western corridor  technical
requirement to the Eastern
Corridor requirement. The
Requirement of Eastern Corridor
is given below

For Design :

The design of the sleeper
proposed by the Contractor
should be validated by

Chalmers University of
Technology, Sweden or any
other organisation of

international repute
Manufacture of PSC Sleepers:

The proposed method of
manufacturing must have been
used for manufacturing mono-
block PSC sleepers which have
already been laid in Tracks and
have given satisfactory
performance in similar
environmental conditions for a
continuous period of Five years
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The following are the
advantages to DFCC

1. Contractor  need not
necessarily adopt
methodologies like long line and
will  have more flexibilities
thereby improving the project
timelines.

2. Contractor may adopt any
other proven methods which are
much more cost competitive and
will lead to bring down the
overall project cost.

3. The EDFC contract clause for
validation by organization of
international repute is already in
place and the above
recommendations shall improve
timelines, bring down the overall
project cost with no compromise
in design parameters."

114. Available Terms: Please refer Clause 3.2 (12) [Level
Crossing] of ER (Functional) & Clause
Review "The following criterion has been | 12 of Appendix 15 (Requirements for
" Chapter 42 of Level Ol 1.4.7 RUB/ ROB | adopted for deciding grade Construction) to ER regarding the
-1 Crossin “ =1 | Construction separator/provision of RUB or | 'SSUe.
gs subways in lieu of existing level
crossings on the parallel
section:
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Rail Level of (a) existing IR
Level Crossing, and (b) the rail
level of  proposed DFC
alignment [In case of Ilevel
difference more than that can be
accommodated as per the
permissible road gradient]"

Query/Clarification:

"At some locations, Proposed
DFCC RUB/ ROB are to be
constructed after maintaining
some level difference with yet to
be constructed IR RUB/ ROB
(Level Crossings being
converted). In case of level
difference, execution of IR RUB/
ROB is required prior to DFCC
RUB/ ROB construction else it is
not possible to continue DFCC
track construction as per the
permanent Formation Level.

Employer should consider the
construction of both IR & DFCC
RUBs at same levels to resolve
this ambiguity. Employer to
clarify."
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115. Query/Clarification: Yes
Please confirm whether MIDAS | However, the same shall be as per the
_ Civil, LUSAS or any other | provisions specified in Clause 12 of ER
Gener Analysis globally accepted software can | (General) Volume Il of Bid Documents.
al Software be wused for analysis of
structures & soil  structure
interaction purpose to speed up
the design progress.
116. Available Terms: HVAC requirements for various major
areas have been specified in Bid
- Sub depot for machine break | Documents.
down-
Being a Design & Build Contract,
Query/Clarification: Contractor shall design and propose
the relevant HVAC requirement for all
Gener "1. Kindly confirm if Sub depot | the other areas not specified in the Bid
al HVAC for machine break down | Documents, based on applicable
requires AC/DC system. Etar}dards & Codes for the consent of
ngineer & approval of Employer
2. Kindly confirm AC or DC
service to be considered.
3. Please specify the areas to
be served.”
117. Available Terms: Please refer reply to query no. 116
above.
Gener - Track machine depot-
al HVAC

Query/Clarification:

"1. Kindly confirm if Track
machine depot down requires
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AC/DC system.

2. Kindly confirm AC or DC
service to be considered.

3. Please specify the areas to
be served."

118. Available Terms: Please refer reply to query no. 116
above.
- Machine maintenance unit-

Query/Clarification:

"1. Kindly confirm if machine
HVAC maintenance unit AC/DC
system.

Gener
al

2. Kindly confirm AC or DC
service to be considered.

3. Please specify the areas to
be served.”

119. Available Terms: Please refer reply to query no. 116
above.
- Crew changing building-

uery/Clarification:
Gzr;er HVAC Query

"1l. Kindly confirm if Crew
changing  building  requires
AC/DC system.

2. Kindly confirm AC or DC
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service to be considered.
3. Please specify the areas to
be served."
120. Query/Clarification: Please refer reply to query no. 58
above.
We presume that all the
clearances and permissions
Gener Construction required for the construction
al across canals | across Canals shall be obtained
by the Employer. The Cost of
such approaches if any shall be
borne by the Employer. Please
confirm.
121. Available Terms: No
In Vol-V alignment drawings, | Alignment Drawings in Volume V of Bid
Transition curve is observed | Documents are indicative and onIy for
No Transition | Within 40 m of abutment of reference.
Curve shall lie | M3 Bridge at the following | o iractor to design the alignment as
Employ . within 40 m of locations: per the Design Criteria specified in ER
Transitio | 16.6.4 | abutment of | . (Design).
I er 86 n ) abutmentota | gection-8, At bridge no 51 (Ch.:
Require curves (point 7) M.a]or Bridge 22900), bridge no 102 (Ch.:
ments with 46100) & bridge no 128 (Ch.:
superstr_ucture 60320).
on Bearings

Section-5, At bridge no 289
(Ch.: 155475) & bridge no 410
(Ch.: 186950).

Section-6, At bridge no SA-08
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(Ch.: 66865) & bridge no SA-24
(Ch.: 74445).

Query/Clarification:

Horizontal alignment at these
locations do not comply with the
ER / standards. Efforts to modify
the alignment to comply with ER
would need either more ROW or
high retention systems.
Therefore please confirm that
these locations are considered
as critical locations and shall be
allowed to design as per bid
drawings as exception.

122. Query/Clarification: Please refer reply to query no. 74-77
above.
In the footnotes of page 42 and

Request  for Form FIN 1, 2 and 3, there are

deletion of | requirements that these forms

requirement and its back up calculations

for certification | shall be certified by the

I 3 42,61,63 N/A by the | Statutory Auditor.  To obtain
and 66 Statutory certificates by Statutory Auditor

Auditor on | approx. 2 months. Considering

Form FIN 1,2 | that foreign exchange rate shall

and 3 be the rate as on August 6"

2015, we can fix these Forms
after August 6" 2015, only and
Statutory Auditor’s process also
starts afterward. Therefore, if
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you require Statutory Auditor’s
certificates, we have no choice
but to request for extension of
submission date which renewed
submission date shall be after
the issuance of Statutory
Auditor’s certificate. Moreover,
such issuance of certificate is
highly costly and we cannot help
adding its cost in our price
proposal which impact is not
negligible. Therefore, we
hereby request you to delete
these requirements from RFP.

No.

Vol.
No.

Section
No.

Pg. No

Iltem

Clause No.

Title

Question

DFCCIL Clarifications

123.

105

8,9&10

Form-1B-
7(2)-Bridges

In Technical Particulars of Bidders,
Particulars like Design conditions
considered, Hydraulic data,
Foundation data are asked for 6
Bridges. Is there any specific nos of
Bridges or Bidders can choose from
Bridges available in this reach?

No. Bidder can provide data for any six
Bridges.

124.

122

AT5B 2.1

Right of
Access to
Site

As per the clause, Land in the
Wamaj - Pansar section from
chainage 0 to 13.95 of sector 8 N
shall be handed over upto 130
weeks from the commencement

Please refer item no. 9 of Addendum
No. 1.
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date of the contract.

There are total 33 numbers of
structures in this stretch out of
which three are major Bridges
including one bridge of 110 m
length , 5 major RUB and 1 RFO in
the stretch.

As the MileStone-1 is 180 weeks
and if the land is handed over after
130 weeks, it leaves only about 50
weeks for the bidder to complete all
these bridges alongwith the
Earthwork and making the Track
skelton in the section, which is
impractical.

In view of this, we request that

1- The Land for structures may be
provided as per the normal
schedule as specified for other
sections i.e. within 182 days and
alignment of this section shall also
be fixed along with the alignment of
other sections.

2- The Milestone -1 may not be
enforced for this section as well as
in the adjacent section between
Chainage 13950 of 8 N to
Sabarmati Bridge which will be

following points may be considered.

83




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S.
No.

Vol.
No.

Section
No.

Pg. No

Item

Clause No.

Title

Question

DFCCIL Clarifications

affected by the progress of track
work in chainage 0-13950 of 8N as
the time available before Milestone -
1is very short in this section and it
may not be possible to achieve that.

125.

5, part
Il, Part
B, PC

129

2.1

Right of
access to
the site

The modified provision is not in
favour of such time bound national
interest projects. Kindly consider to
retain the original FIDIC condition
which is a balanced condition of
contract

No change is envisaged in PC 2.1.

126.

5, part
Il, Part
B, PC

129

3.1

Engineer’'s
duties and
authority

More clarity is required in the
modified clause as we understand
the provisions are limiting the
approving authority of Engineer and
may reduce the speed of approvals
and lot of restrictions during the
process of approvals. Kindly
consider to either increase the
authority percentage or completely
keep the approval authority with
Employer fully.

No change is envisaged in PC 3.1.

127.

5, part
Il, Part
B, PC

129

4.2 para 5

Performanc
e security

The modified provisions are
allowing Employer or Employer’s
representative or in fact
encouraging faulty invocation of
Performance security. Kindly
consider to keep the original FIDIC
provisions as these conditions are
balanced form of contract conditions

No change is envisaged in PC 4.2.
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acceptable internationally.
128. I 5, part 130 4.4 Sub- Please consider to increase the No change is envisaged in PC 4.4.
I, Part contractors, percentage of sub-contracting from
B, PC para 1 50% to 70% at least of the Contract
amount, as major part of the works
are involving supplies in this
contract to the tune of 60% to 70%
and requires to receive supplies
from the various suppliers inside
and outside the country of work.
This restriction may hinder to
procure materials from suppliers.
129. I 5, part 130 4.7 Setting out Proposed deletion of paras 2, 3 and No change is envisaged in PC 4.7.
I, Part 4 from the original FIDIC conditions
B, PC shall become unrealistic as the
setting out done by the Civil & Track
work contractor may cause
unreasonable delays and also
cause delay damages to this
Contractor. Kindly consider to retain
the original provisions of the FIDIC.
130. I 5, part 130 4.10 Site data - Kindly consider to keep the original No change is envisaged in PC 4.10.
I, Part paragraph 1 FIDIC conditions as modifying the
B, PC & provisions is making the COC

Paragraph 2

unbalanced.

85




Dedicated Freight Corridor Project (Western Corridor Phase-1)

Package CT P-3 (R) Civil, Building and Track Works

Responses to Queries from Bidders

S. Vol. Section Pg. No Iltem Clause No. Title Question DFCCIL Clarifications
No. No. No.
131, | 5, part 133 8.3 Para3 Programme Deletion of para 3 makes the No change is envisaged in PC 8.3.
I, Part provisions of the Contract
B, PC unbalanced and therefore request
you to retain the clause in entirety to
keep integrity with the variation
procedures of the Contract.
132. I 5, part 133 8.4 Extension of | Kindly add as point g) extension for Force Majeure has been adequately
I, Part time for force majeure events and covered in PC 19.1.
B, PC completion unforeseen conditions including
riots, war, epidemics etc., as well.
133. I 5, part 136 13.3a Variation kindly consider market rates for Clause 13.3a is self-explanatory.
I, Part procedure materials, hiring of equipment,
B, PC labour available in the Schedule of
Rates available and institutionalized
for the region namely Gujarat state
SOR adopted by PWD, Railways
etc., as may be applicable
134. I 5, part 136 13.3¢c Variation Request to consider all applicable No change is envisaged in PC 13.3c.
I, Part procedure taxes, duties, levies, octroi, cess
B, PC etc.
135. | 5, part 140 14.7 Payment Employer’'s commitment on the No change is envisaged in PC 14.7.
I, Part payment cycle has been deleted or
B, PC replaced. Kindly consider to commit

a payment cycle with reference to
the requirement of any contractor to
ascertain a definitive cash flow
consideration. We prefer to have a
payment cycle of 30 days from the
date of submission of all relevant
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documents to the Engineer /
Employer.
136. I 5, part 141 15.3 Valuation at In the new modified clause, kindly No change is envisaged in PC 15.3.
I, Part Date of consider to remove point 3) 5% of
B, PC Termination balance work as the remedial

recovery by invoking Performance
security and retention monies is
already done by the Employer on
Termination by Employer for sole
faults of Contractor.

137. I 5, part 141 154 Payment Kindly consider to remove No change is envisaged in PC 15.4.
I, Part after completely the point e) in the
B, PC Termination modified clause
138. I 5, part 142 17.3 Employer’s Kindly consider to retain sub clause No change is envisaged in PC 17.3.
I, Part Risk h) as removing this clause makes
B, PC the COC heavily unbalanced.
139.| 1I- 93 16.8.1 Earthwork Kindly provide the stretches of ‘Black | Reference information regarding Black
Em Design cotton soil’ and ‘Soft/very soft clays’. | cotton soil’ and ‘Soft/very soft clays’
ploy has been provided in Volume IV of the
er's Bid Documents.
requ
irem
ent
140.1 |l 94 16.8.2 a), Formation Kindly clarify whether there is any Drawings in Volume V are indicative
table width / change in the overall width of and for reference only.
ERD3 S. Bridge Railway Bridge ( Important, Major
No. 1 superstructu | Bridge, Major RUB & RFO ) Contractor is to design the formation
re width. superstructure as the width 12.6m width and corresponding width of

bridges as specified in ER (Design)
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shown in the bridge drawings in
Volume V- 2/3 & Volume V- 3/3
corresponds to formation of 13.5m.
If yes kindly provide typical cross
section of the bridge superstructure.

corresponding to SSOD of DFC
January 2013.

141.

106-
115

16.10.3,
para 5

Seismic
Loading

Pl. clarify whether “RDSO
guidelines on Seismic design of
railway bridges, January 2015” are
applicable for the project,
particularly for the purpose of
calculation of design seismic forces
on railway bridge structures.

Seismic design for bridges shall be
carried out as specified in ER
(Design).

142.

Chapte
r-1

11

134

Formation
Width-
Embankme
nt For
Double
Track

The Formation width for Double line
track is given as 13.5 Mtr in Data
Book 2/2. But All Drawings in
Volume -V are provided with Foot
note as “Formation width of 13.5 Mtr
to be read as 13.86 Mtr and
respective dimensions are to be
corrected according b the bidder.
Please clarify the Formation width to
be considered?

Data in Volume IV & Volume V are
indicative.

Formation width will be considered as
specified in ER (Design).

143.

1 of

8N

210,V-

Reference
Drawings
(Plan &
Profile)

At below chainages, the distance
between existing track (IR) and
proposed track (DFC) is less than the
minimum distance between IR track
and nearest DFC track i.e. 6m (with
the consent of Engineer) as specified
in cl. No. 16.6.8 para (3), Vol Il
(Employer’s requirements). Please

At all these locations, IR tracks &
buildings are being shifted by IR as
specified in Clause 17 of ER
(Functional).
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2-5- clarify.
211,v-
2.5. a)30160 to 31280; b) 43780 to
229, V- 44700; c) 46840 to 47480; d) 69120
2.5 to 71700, e) 96480 to 97360
230, V-
2-5-
231, V-
2-5-
252, V-
2-5-253
144.| V 5,6,8N& | V-4-6-1 Reference In plan & profile drawings from page | ROW Widths as provided in
9 to Drawings V-4-6-1 to V-4-6-16 “Additional Land | Attachment 1A Volume Il of Bid
V-4-6- (ROW) Required” has been marked. Please | Documents are final. No additional
3 of 16 clarify whether this land will be | land will be provided by DFCCIL.
3 provided by DFCCIL as this
(Except additional land dimensions are not
page reflected in the ROW list-
9&11) Attachment 1 of Vol-Il (Employer's
requirements)
145.| V- All As per RDSO, Formation width in | Formation width is to be provided as
Ref structur Embankment for double lane is | specifiedin ER (Design).
eren al 13.5m and cutting is 12.9m, for
ce drawin single lane 7.6m. All structural
Dwg gs drawings in the CTP-3 (Volume-V

reference drawings), dimension is
changed to 13.86m irrespective of
single lane, double lane or Yard etc.
Kindly clarify the same.
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146.| V- ROB Vertical profile and structural details Drawings for all ROBs except ROB
Ref Drawin of one ROB at ch.134+314 is No. 6PCL are available in Volume V of
eren gs provided. Kindly provide the all Bid Documents.
ce drawings of other 6 ROBs.
Drg.

147.] Gen At few locations because of high Right of Way available for DFC Works
eral Embankment spills may go beyond is specified in Attachment 1A Volume

Railway Boundaries. Kindly clarify
whether DFCC will provide land for
the same

Il of Bid Documents.
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