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Invitation for Prequalification (IFP) 
 

20-11-2013 

Country: INDIA 

Loan Agreement No.：ID-P229 

DEDICATED FREIGHT CORRIDOR PROJECT (WESTERN CORRIDOR PHASE-2) 
Design Build Lump Sum Contract 

for 

Civil, Building and Track Works Package 11 

Invitation for Prequalification No: HQ/EN/WC/PQ-11 
ICB No.: CT P-11 

 
1. The President of India has received a Loan from Japan International Cooperation Agency towards the 

cost of the DEDICATED FREIGHT CORRIDOR PROJECT (WESTERN CORRIDOR PHASE-2).  It is 
intended that part of the proceeds of this Loan will be applied to eligible payments for which this 
Invitation for Prequalification is issued. Bidding will be governed by JICA’s eligibility rules and procedures. 
 

2. The total length of Phase-2 of Dedicated Freight Corridor (Western) between JNPT and Vadodara and 
between Rewari and Dadri is 545km. This will  be constructed as double line electrified  broad gauge 
(1676mm) track with 2 x 25 kV AC, 50 Hz, overhead catenary system, capable of operating at a 
maximum train speed of 100km/h with an initial axle load of 25.0 tonnes. Formation and bridge 
structures are to be provided for 32.5 tonnes axle load and track structure for 25 tonnes axle load. 
 

Phase-2 of the Western Corridor of the Dedicated Freight Corridor consists of two sections namely 
Southern Section and Northern Section. Southern Section stretches from JNPT to Vadodara 
(422km) and Northern Section stretches from Rewari to Dadri (128km) for a total length of 550km. 
 

 It is intended to carry out the works for Civil, Building and Track Works for Contract Package11 between 

JNPT and Vaitarana (102km) located in Southern Section from JNPT to Vadodara (422km). 
 
The Dedicated Freight Corridor Corporation of India Limited (DFCCIL) (hereinafter referred to as “the 
Employer”) intends to prequalify contractors and/or firms for Civil, Building and Track Works Contract 
Package 11.

 

 
The stretch for Package 11 (JNPT–Vaitarana) is basically located along JNPT – Panvel – Diva – Vasai 
Road of Central Railway and Vasai Road – Vaitarana Section of IR Western Railway. Detours have 
been planned at Kundevahal (1.5km), at Dativali (4.04km) and at Vasai (16.8km). About 78% of the 
proposed DFC alignment between JNPT and Vaitarana is passing parallel to the existing IR Central and 
Western Railways and the remaining 22% of the alignment is passing through detours. 
 
Construction of 8 nos. of Special Steel Bridges (as mentioned in the table below) located within the 
route of Package 11, including their approaches of 200m/100m length from abutments on both sides 
(except for the bridges forming part of viaducts) of the bridges, has been planned to be taken up under 
separate contract namely Package 15A as ‘Open Web Welded Through Truss Bridges’ and is excluded 
from the Scope of Work of Package 11. However, the necessary track works for these 8 nos. of Special 
Steel Bridges and their approaches on both sides have been included in the Scope of Work for Package 
11.   
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Special 
Steel 

Bridge 
Contract 
Package 

No. 

S. 
No. 

Bridge 
No. 

 
 

DFC 
Chainage 

(Km) 

Bridge 
across/ 
over :- 

Approx. 
Bridge 
Length 

(m) 

Locati
on 

(Near) 
Remark 

 
 
 

15A 
 
 
 
 

1 RFO-1# 20,667.79 
Indian 

Railways 
79.98 Panvel  

2 RFO-2# 22,897.38 
Indian 

Railways 
97.00 Panvel  

3 RFO-6 50,661.83 
Indian 

Railways 
64.15 Kopar 

1 Minor Bridge 
in Approaches 

4 122 53,994.19 
Ulhas 
River 

479.88 Dombiveli 
1 Major Bridge 
(RCC Box) in 
Approaches 

5 126 57,953.37 
Water 
Main 

97.00 Bhiwandi  

6 135 64,704.68 Creek 145.50    Kharbao  

7 RFO-4# 

1910.022 
(DFC 

Connecting 
Line 

Chainage) 

Indian 
Railways 

79.98    Kharbao  

8 RFO-5# 

2021.288 
(DFC 

Connecting 
Line 

Chainage) 

New DFC 
Line 

48.50    Kharbao  

Total (m) 1,091.99   

 
# Bridges forming part of viaducts 

 
The Contractor shall undertake the design, construction, manufacture, supply, installation, testing and 
commissioning of the Civil, Structures, Buildings and Track works including and without limitation, the 
design, construction and removal of any Temporary Works. 
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Major Structural Features of Package 11 with approximate details at present are tabulated 
below:- 
 

 

Structure 
Package -11:  

102 Km 
(JNPT - Vaitarana) 

1. Civil Works  

- Cutting in Soil  1.97 x106 cum 

- Cutting in Hard Rock  1.98 x106 cum 

- Embankment 5.82 x10
6 cum 

- Blanket 0.89 x10
6 cum 

- Subgrade 1.16 x10
6 cum 

- Important Bridge - 

- Viaduct 

4 nos. 
[total length 9,809m 

(Double Line 4,043m, 
Single Line 5,766m)] 

- Major Bridge 
21 nos.  

(total length 785m) 

- Rail Flyover - 

- Minor Bridge 
172 nos. 

(total length 627m) 

- ROB*1 13 nos. 

- RUB*2 28 nos. 

- Pedestrian Subway 01 No. 

- Tunnel 
2 nos.  

(total length 700m) 

- Railway crossing - 

2. Building Works 
(Approximate Area 7500 

sqm) 

- Junction Station (JS) 
2 locations 

(Approximate Area 6000 
sqm) 

- Crossing Station (CS) 
1 location 

(Approximate Area 1500 
sqm) 

- Maintenance Depot, 
MMU, Sub-Depots etc. 

At Junction and Crossing 
Stations as per the 

requirement 

- Quarters & Offices 
At Junction and Crossing 

Stations (Approximate Area 
3000 sqm)  

3. Track Works  

- Ballast 0.63 x106 cum 

- Route Km  102 Km 

 
Notes: *1: Road-over-bridge (overpass), *2: Road-under-bridge (underpass) 
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3. The expected schedule of the bidding process shall be as under:- 

a) Invitation of Pre-qualification (IFP) : 20-11-2013 

b) Invitation of Bids                             : 14-03-2014 

c) Submission of Bids (by Bidders)    : 14-07-2014 

d) Construction Period                        : 208 weeks   

 
4. 

 
 
 
 
 
 
 
 
 
 

 

"Prequalification will be conducted through prequalification procedures specified in the Guidelines for 
Procurement under Japanese ODA Loans, March 2009. Further, Eligible Nationality for an Applicant 
and all partners constituting the Applicant shall be the following;  
 

(a) Japan in the case of the prime contractor; and 
(b) All countries and areas in the case of sub-contractor(s). 

 
Further, with regard to the above, in case where the prime contractor is a joint venture, such joint 
venture will be eligible provided that the nationality of the lead partner is Japan, that the nationality of the 
other partners is Japan and/or India and that the total share of work of Japanese partners in the joint 
venture is more than fifty percent (50%) of the contract amount. 
 

  Procurement of the following components from Japan is mandatory under this Package (Refer Section 
V – List of Eligible Countries of Japanese ODA Loans); 

 
 Head Hardened Rails for the entire stretch of Main Line and Points & Crossings 

 
5.  Interested eligible Applicants may obtain further information from and inspect the Prequalification 

Documents at the address given below, from 11:00 to 17:00 hours (Indian Standard Time) on business 
working days only during 20-11-2013 to 03-01-2014.

 

 
6.  A complete set of the Prequalification Document may be purchased by interested Applicant(s) on the 

submission of a written application to the address below during 11:00 to 17:00 hours on any working 
day, upon payment of a nonrefundable fee of Rs. 12,000 or US$ 200 in the form of Demand Draft or 
Banker’s Cheque drawn in favour of “Dedicated Freight Corridor Corporation of India Ltd.” from any 
Scheduled Commercial Bank in India and payable at New Delhi. The Prequalification Document will be 
available for sale from 20-11-2013 to 13-01-2014. 

 
  If the Applicant desires that the Prequalification Document be sent by post / courier service, then an 
additional charge of Rs.1, 000 for inland delivery and Rs. 6,000 or US $ 100 for overseas delivery shall 
also be paid along with fee stated above. The request for sending the Prequalification Document by 
post / courier service must be received at the address below with requisite fee before 03-01-2014 

 
7.  Applications for prequalification should be submitted in sealed envelopes, delivered to the address 

below by 13-01-2014 at 15:00 hours (Indian Standard Time), and be clearly marked “Application to 
Prequalify for DEDICATED FREIGHT CORRIDOR PROJECT (JNPT – VAITARANA SECTION OF 
WESTERN CORRIDOR PHASE-2), Civil, Building and Track Works: CT P-11”. 

 
8. PQ Document in PDF file will be available in Home Page of DFCCIL as shown below. 

 
HP: https://dfccil.org 
 

https://dfccil.org/
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9. 
  

Prequalification Document will be available at the address mentioned below with CD-ROM including 
Forms in Microsoft Word version at the cost of Rs. 12,000 (Rs. Twelve thousand only) or US$ 200. 
 

10
. 
 
 

 

The Applicants who download the PQ Document from DFCCIL website will be required to deposit the 
requisite fee, as specified above, at the address mentioned below towards the cost of PQ Documents 
before the submission of their PQ Application. The PQ Application(s) if submitted without the requisite 
fee will not be considered and rejected outright. 
  

11
. 
 
 

 

Interested eligible Applicants who have purchased the PQ Document are invited to attend a Pre-PQ 
Conference to be held at Venue below on 06-12-2013 at the following address:- 
 
Venue: Room No. 416, 4

th
 Floor, Pragati Maidan Metro Station Building, New Delhi - 110001 

Time: 11:00 hours (Indian Standard Time) 
 
Participation to this Pre-PQ Conference is not a mandatory requirement for prequalification. 
 
A Questionnaire Form will be delivered to the Applicant’s Representatives participating in the Pre-PQ 
Conference. Answers will be delivered to all Representatives within seven (7) days after the Conference 
by e-mail. The answers shall also be available in Home Page of DFCCIL as shown above. 
 
 
 
 
 

Name of the Office        : Dedicated Freight Corridor Corporation of India Ltd. 
                Name of the Officer       : Mr. Dhanesh Gupta 
                Position                          : GGM/PWC 
                Address                          : Dedicated Freight Corridor Corporation of India Ltd.,  
                                                         Room No.505, 5th Floor, Pragati Maidan Metro Station Building,  
                                                         New Delhi – 110001, INDIA 
                                                         Tel: +91-11-2345-4650, Fax: +91-11-2345-4701 
                                                         e-mail: scc@dfcc.co.in 

 

 

 

 

 

 

 

 

 
 

mailto:scc@dfcc.co.in
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Section I. Instructions to Applicants 

 
 

Notes on Instructions to Applicants (ITA) 
 
Section I, Instructions to Applicants (ITA) specifies the procedures that regulate the 
prequalification process. The ITA contains standard provisions that have been designed to remain 
unchanged from JICA Sample Prequalification Document.  
 
The ITA refers those clauses that need to be complemented to suit the conditions of a particular 
prequalification process to the Prequalification Data Sheet (PDS) for this Project; the PDS 
provides such additional information. 
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A. General 

1.  Scope of 
Application 

1.1 In connection with the Invitation for Prequalification indicated in 
Section II, Prequalification Data Sheet (PDS), the Employer, as 
defined in the PDS, issues these Prequalification Documents (PD) to 

Applicants interested in bidding for the Works described in Section VI, 
Scope of Works.  The reference identification number of the contract, 
if any, is provided in the PDS. 

2.  Source of 
Funds 

2.1 The Borrower indicated in the PDS is set to receive a Japanese ODA 

Loan from Japan International Cooperation Agency (hereinafter 
referred to as “JICA”), with the number, in the amount, and on the 
signed date of the Loan Agreement indicated in the PDS, towards 
the cost of the project named in the PDS.  The Borrower intends to 

apply a portion of the proceeds of the loan to eligible payments under 
the contract(s) resulting from the bidding for which this 
prequalification is conducted.  

2.2 Disbursement of a Japanese ODA Loan by JICA will be subject, in all 
respects, to the terms and conditions of the Loan Agreement, 
including the disbursement procedures and “Guidelines for 
Procurement under Japanese ODA Loans”.  No party other than the 
Borrower shall derive any rights from the Loan Agreement or have any 
claim to loan proceeds. 

2.3 The above Loan Agreement will cover only part of the project cost. As 
for the remaining portion, the Borrower will take appropriate measures 
for finance. 

3.  Fraud and 
Corruption 

3.1 It is JICA’s policy to require that Bidders and Contractors, as well as 
Borrowers under contracts funded with Japanese ODA Loans and 
other Japanese ODA, observe the highest standard of ethics during 
the procurement and execution of such contracts.  In pursuance of this 
policy, JICA: 

(a) will reject a proposal for award if it determine that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question; 

(b) will recognize a Bidder or Contractor as ineligible, for a period 
determined by JICA, to be awarded a contract funded with 
Japanese ODA Loans if it at any time determines that the Bidder 
or the Contractor has engaged in corrupt or fraudulent practices 
in competing for, or in executing another contract funded with 
Japanese ODA Loans or other Japanese ODA. 

4.  Eligible 
Applicants 

4.1 An Applicant may be a single entity or any combination of entities in 
the form of joint venture or association (JVA) with the formal intent, as 
evidenced by a letter of intent, to enter into an agreement or under an 
existing agreement. In the case of a JVA,  

(a) unless otherwise specified in the PDS, all partners shall be 

jointly and severally liable for the execution of the Contract in 
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accordance with the Contract terms, and 

(b) the JVA shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of any and all 
the partners of the JVA during the prequalification process and, 
in the event the JVA is prequalified, during the bidding process, 
and in the event the JVA is awarded the Contract, during 
contract execution. 

 4.2 An Applicant and all partners constituting the Applicant shall be from 
an eligible source country as listed in Section V, List of Eligible 
Countries of Japanese ODA Loans. 

 4.3 An Applicant shall not have a conflict of interest.  All Applicants found 
to have a conflict of interest shall be disqualified from participating in 
this prequalification process.  An Applicant may be considered to 
have a conflict of interest with one or more parties in this 
prequalification process if: 

(a) an Applicant has been engaged by the Employer to provide 
consulting services for the preparation related to procurement 
for or implementation of the project; 

(b) an Applicant is any of its associates/affiliates (inclusive of parent 
firms) mentioned in subparagraph (a) above; or 

(c) an Applicant lends, or temporarily seconds its personnel to firms 
or organizations which are engaged in consulting services for 
the preparation related to procurement for or implementation of 
the project, if the personnel would be involved in any capacity on 
the same project. 

 4.4 An Applicant shall submit only one application in the same 
Prequalification process, either individually as an Applicant or as a 
partner of a JVA.  An Applicant who submits, or participates in, more 
than one application will cause all the applications in which the 
Applicant has participated to be disqualified.  No Applicant can be a 
subcontractor while submitting an application individually or as a 
partner of a JVA in the same Prequalification process.  A 
subcontractor in any application may participate in more than one 
application, but only in that capacity. 

 4.5 An Applicant, that has been determined to be ineligible by JICA in 
accordance with ITA 3, shall not be eligible to be awarded a contract. 

 4.6 Applicants shall provide such evidence of their continued eligibility 
satisfactory to the Employer, as the Employer shall reasonably 
request. 

5.  Eligible Goods 
and Related 
Services 

5.1 All Goods and related services to be supplied under the Contract to 
be financed by JICA shall have their origin in any country in 
accordance with Section V, List of Eligible Countries of Japanese 
ODA Loans. 
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B. Contents of the Prequalification Documents 

6.  Sections of 
Prequalifica-
tion 
Documents 

6.1 The documents for the prequalification of Applicants (hereinafter 
referred to as “Prequalification Documents”) consist of parts 1 and 2 
which comprise all the sections indicated below, and should be read 
in conjunction with any Addendum issued in accordance with ITA 8. 

 
 PART 1 Prequalification Procedures 

 Section I. Instructions to Applicants (ITA) 
 Section II. Prequalification Data Sheet (PDS) 
 Section III. Qualification Criteria and Requirements 
 Section IV. Application Forms 
 Section V. List of Eligible Countries of Japanese ODA Loans 

PART 2 Works Requirements 

 Section VI. Scope of Works 

 6.2 The “Invitation for Prequalification” issued by the Employer is not part 
of the Prequalification Documents.   

 6.3 The Employer accepts no responsibility for the completeness of the 
Prequalification Documents and its addenda unless they were 
obtained directly from the Employer. 

 6.4 The Applicant is expected to examine all instructions, forms, and 
terms in the Prequalification Documents and to furnish all information 
or documentation required by the Prequalification Documents. 

 6.5 General information on the climate, hydrology, topography, access to 
site, transportation and communications facilities, medical facilities, 
project layout, expected construction period, and other services and 
facilities to be provided by the Employer is furnished in Section VI, 
Scope of Works. 

7. Clarification of 
Prequali-
fication 
Documents 

7.1 A prospective Applicant requiring any clarification of the 
Prequalification Documents shall contact the Employer in writing at 
the Employer’s address indicated in the PDS. The Employer will 
respond in writing to any request for clarification provided that such 
request is received no later than fourteen (14) days prior to the 
deadline for submission of applications. The Employer shall forward 
copies of its response to all Applicants who have acquired the 
Prequalification Document directly from the Employer including a 
description of the inquiry but without identifying its source. Should the 
Employer deem it necessary to amend the Prequalification Document 
as a result of a clarification, it shall do so following the procedure 
under ITA 8 and in accordance with the provisions of ITA 17.2. 

8.  Amendment of 
Prequalifica-
tion 

8.1   At any time prior to the deadline for submission of applications, the 
Employer may amend the Prequalification Documents by issuing 
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Documents addenda. 

 8.2 Any addendum issued shall be part of the Prequalification Documents 
and shall be communicated in writing to all who have obtained the 
Prequalification Documents from the Employer. 

 8.3 To give prospective Applicants reasonable time to take an addendum 
into account in preparing their applications, the Employer may, at its 
discretion, extend the deadline for the submission of applications. 

 
C. Preparation of Applications 

9.  Cost of 
Applications 

9.1 The Applicant shall bear all costs associated with the preparation and 
submission of its application.  The Employer shall in no case be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the prequalification process. 

10. Language of 
Application 

10.1 The application as well as all correspondence and documents relating 
to the prequalification exchanged by the Applicant and the Employer, 
shall be written in the language specified in the PDS.  Supporting 
documents and printed literature that are part of the application may 
be in another language, provided they are accompanied by an 
accurate translation of the relevant passages in the language 
specified in the PDS, in which case, for purposes of interpretation of 
the application, the translation shall govern. 

11. Documents 
Comprising 
the 
Application 

11.1 The application shall comprise the following:  

(a) Application Submission Form, in accordance with ITA 12; 

(b) documentary evidence establishing the Applicant’s eligibility to 
prequalify, in accordance with ITA 13; 

(c) documentary evidence establishing the Applicant’s 
qualifications, in accordance with ITA 14; and 

(d) any other document required as specified in the PDS. 

12. Application 
Submission 
Form 

12.1 The Applicant shall prepare an Application Submission Sheet using 
the form furnished in Section IV, Application Forms.  This Form must 
be completed without any alteration to its format. 

13. Documents 
Establishing 
the Eligibility 
of the 
Applicant 

13.1 To establish its eligibility in accordance with ITA 4, the Applicant shall 
complete the eligibility declarations in the Application Submission 
Form and Forms ELI (eligibility) 1.1 and 1.2, included in Section IV, 
Application Forms. 
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14. Documents 
Establishing 
the 
Qualifications 
of the 
Applicant 

14.1 To establish its qualifications to perform the contract(s) in accordance 
with Section III, Qualification Criteria and Requirements, the Applicant 
shall provide the information requested in the corresponding forms 
included in Section IV, Application Forms. 

15. Signing of the 
Application 
and Number 
of Copies 

15.1 The Applicant shall prepare one original of the documents comprising 
the application as described in ITA 11 and clearly mark it “ORIGINAL”.  
The original of the application shall be typed or written in indelible ink 
and shall be signed by a person duly authorized to sign on behalf of 
the Applicant. 

15.2 The Applicant shall submit copies of the signed original application, in 
the number specified in the PDS, and clearly mark them “COPY”.  In 

the event of any discrepancy between the original and the copies, the 
original shall prevail. 

 
D. Submission of Applications 

16. Sealing and 
Identification 
of 
Applications 

 

16.1  The Applicant shall enclose the original and the copies of the 

application in a sealed envelope that shall: 

(a)  bear the name and address of the Applicant; 

(b)  be addressed to the Employer, in accordance with ITA 17.1; and 

(c)  bear the specific reference identification number of this 

prequalification process, if any, indicated in PDS 1.1. 

 16.2 The Employer will accept no responsibility for not processing any 
envelope that was not identified as required. 

17. Deadline for 
Submission of 
Applications 

17.1 Applicants may always submit their applications by mail or by hand.  
Applications shall be received by the Employer at the address and no 
later than the deadline indicated in the PDS.  A receipt will be given 

for all applications submitted. 

 17.2 The Employer may, at its discretion, extend the deadline for the 
submission of applications by amending the Prequalification 
Documents in accordance with ITA 8, in which case all rights and 
obligations of the Employer and the Applicants subject to the previous 
deadline shall thereafter be subject to the deadline as extended. 

18. Late 
Applications 

18.1 The Employer reserves the right to accept or reject late applications. 

19. Opening of 
Applications 

19.1 The Employer shall prepare a record of the opening of applications 
that shall include, as a minimum, the name of the Applicant. A copy of 
the record shall be distributed to all Applicants. 
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E. Procedures for Evaluation of Applications 

20. Confidential-
ity 

20.1 Information relating to the evaluation of applications, and 
recommendation for prequalification, shall not be disclosed to 
Applicants or any other persons not officially concerned with such 
process until the notification of prequalification is made to all 
Applicants. 

 20.2 From the deadline for submission of applications to the time of 
notification of the results of the prequalification in accordance with ITA 
28, any Applicant that wishes to contact the Employer on any matter 
related to the prequalification process, may do so but only in writing. 

21. Clarification 
of 
Applications 

21.1 To assist in the evaluation of applications, the Employer may, at its 
discretion, ask any Applicant for a clarification of its application which 
shall be submitted within a stated reasonable period of time.  Any 
request for clarification and all clarifications shall be in writing. 

 21.2 If an Applicant does not provide clarifications of the information 
requested by the date and time set in the Employer’s request for 
clarification, its application may be rejected. 

22. Responsive-
ness of 
Applications 

22.1 The Employer may reject any application which is not responsive to 
the requirements of the Prequalification Documents. 

23. Subcontrac-
tors 

23.1 Applicants planning to subcontract any of the key activities indicated 
in Section III, Qualification Criteria and Requirements, shall specify 
the activity(ies) or parts of the Works to be subcontracted in the 
Application Submission Form.  Applicants shall clearly identify the 
proposed specialist subcontractor(s) in Forms ELI-1.2 and EXP 
(experience)-4.2(b) in Section IV, Application Forms.  Such proposed 
specialist subcontractor(s) shall meet the corresponding qualification 
requirements specified in Section III, Qualification Criteria and 
Requirements. 

 23.2  At this time, the Employer does not intend to execute certain specific 
parts of the Works by subcontractors selected in advance by the 
Employer (Nominated Subcontractors) unless otherwise stated in 
the PDS. 
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F. Evaluation of Applications and Prequalification of Applicants 

24. Evaluation of 
Applications 

24.1 The Employer shall use the factors, methods, criteria, and 
requirements defined in Section III, Qualification Criteria and 
Requirements to evaluate the qualifications of the Applicants.  The 
use of other methods, criteria, or requirements shall not be permitted.  
The Employer reserves the right to waive minor deviations in the 
qualification criteria if they do not materially affect the capability of an 
Applicant to perform the contract. 

 24.2 Only the qualifications of subcontractors that have been identified in 
the application may be considered in the evaluation of an Applicant. 
However, the general experience and financial resources of 
subcontractors may not be added to those of the Applicant for 
purposes of prequalification of the Applicant. 

 24.3 Unless otherwise indicated in the PDS, this prequalification shall 

be for a single contract. 

25. Employer’s 
Right to 
Accept or 
Reject 
Applications 

25.1 The Employer reserves the right to accept or reject any application, 
and to annul the prequalification process and reject all applications at 
any time, without thereby incurring any liability to Applicants. 

26. Prequalifica-
tion of 
Applicants 

26.1 All Applicants, whose applications have been determined to be 
substantially responsive to the requirements of the Prequalification 
Documents and who have met or exceeded (“passed”) the specified 
threshold criteria, shall be prequalified by the Employer. 

27. Notification of 
Prequalifica-
tion 

27.1 Once the Employer has completed the evaluation of the applications, 
it shall notify all Applicants in writing of the names of those Applicants 
who have been prequalified. 

28. Invitation for 
Bids 

28.1 Promptly after the notification of the results of the prequalification, the 
Employer shall invite bids from all the Applicants that have been 
prequalified. 

 28.2 Bidders may be required to provide a Bid Security acceptable to the 
Employer in the form and an amount to be specified in the Bidding 
Documents, and the successful Bidder shall be required to provide a 
Performance Security to be specified in the Bidding Documents. 

29. Changes in 
Qualifications 
of Applicants 

29.1 Any change in the structure or formation of an Applicant after being 
prequalified in accordance with ITA 26 and invited to bid shall be 
subject to a written approval of the Employer prior to the deadline for 
submission of bids.  Any such changes shall be submitted to the 
Employer not later than fourteen (14) days after the date of the 
Invitation for Bids. Such approval shall be denied if as a consequence 
of the change; 



Section I. Instructions to Applicants 18 

 

PQCTP-IDP229-11.doc 

 

(a) the prequalified Applicant, after the change, no longer 
substantially meets the qualification criteria set forth in Section 
III, Qualification Criteria and Requirements; or 

(b) in the opinion of the Employer, a substantial reduction in 
competition may result. 



Section II. Prequalification Data Sheet 19 

 

PQCTP-IDP229-11.doc 

 

Section II. Prequalification Data Sheet 

 
Notes on Prequalification Data Sheet (PDS) 

 
Section II, Prequalification Data Sheet (PDS) contains information and provisions that are specific 
to a particular prequalification process.  The PDS only specify the information that the 
corresponding ITA requests be specified in the PDS 
 
To facilitate the preparation of the PDS, its clauses are numbered with the same numbers as the 
corresponding ITA clauses.  
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A. General 

ITA 1.1 The reference identification number and name of this Invitation for Prequalification is:-   

ICB No.: CT P-11 

ITA 1.1 The name of the Employer is:  

Dedicated Freight Corridor Corporation of India Limited 
(A Government of India Enterprise) 

ITA 1.1 The name, number and identification of the slices/ packages comprising this contract is:  

Civil, Building and Track Works Package 11 (CT P-11)  

 

Design and Construction of Civil, Building and Track Works for Double Line Railway involving 
Formation in Embankment/Cuttings, Bridges, Structures (excluding Civil Works for Bridges 
over Railways and Water Main, and across Creek and Ulhas River and Formation in 
Embankment / Cutting and Structures in their Approaches on Both Sides), Buildings, Ballast 
on Formation, Track Works (including Track Works on Bridges over Railways and Water Main, 

and across Creek and Ulhas River and Formation in Embankment / Cutting and Structures in 
their Approaches on Both Sides) including testing and commissioning on Design-Build Lump 
Sum Price basis for JNPT - Vaitarana Section (approx. 102 route Km) of Western Dedicated 
Freight Corridor  (Phase-2). 

ITA 2.1 The name of the Borrower is:  

The President of India 

ITA 2.1 The number of the Loan Agreement is : ID-P229 

The amount of a Japanese ODA Loan is: JPY 136,119 Million  

The signed date of the Loan Agreement is: 28 March, 2013 

ITA 2.1 The name of the Project is:  

Dedicated Freight Corridor Project (Western Corridor Phase-2) 

ITA 3 Supplement ITA  3 with the following  

 Bidder / Contractor would include the prime contractor, partners in a Joint Venture or 
association, sub contractors and sub consultants 



Section II. Prequalification Data Sheet 21 

 

PQCTP-IDP229-11.doc 

 

ITA 4.1 The ITA 4.1 shall be replaced with the following: 

a) For the purpose of this pre-qualification document the following definition shall apply: 

(i) ‘Applicant’ : It is the collective single entity consisting of  ‘Prime Contractor’ with  
its ‘Sub-contractor(s) &, Sub-consultants’  

(ii) ‘Prime Contractor’ may be single entity or ‘a joint venture or partner in JV’ or 
‘association or its member’  excluding Sub Contractor’ & Sub Consultants  with the 
formal intent, as evidenced by a letter of intent, to enter into an agreement or 
under an existing/pre-existing  agreement 

(iii) ‘Partners’ :  Prime Contractor or in case where the Prime Contractor is a joint 
venture or association , ‘Partners’ would include all the constituent members of 
the joint venture or association.  

(iv)  ‘Authorised Signatory’: For the purpose of this pre-qualification, the Authorised 
Signatory shall mean the person authorized to sign on behalf of Partner / 
Sub-contractor/ Sub consultant  under a Power of Attorney and supported by a 
resolution from the respective Board of Directors. 

b) In case of joint venture or association, all the constituent members of joint venture or 
association shall be jointly and severally liable for the execution of the Contract in 
accordance with the Contract terms.  

c) Lead Partner shall represent all the Partners of the joint venture or association in 
discharging the obligations of the joint venture or association. Accordingly the joint 
venture or association shall nominate one Representative from Lead Partner, who shall 
have the authority to conduct all business for and on behalf of any and all the partners 
of the joint venture or association during the prequalification process and, in the event 
the joint venture or association is prequalified, during the bidding process, and in the 
event the joint venture or association is awarded the Contract, during contract 
execution. In this regard, each of the joint venture or association Partners shall submit 
the Power of Attorney duly signed by their respective ‘Authorised Signatory’ along with 
the Application for Pre-qualification. 

d) The Power of Attorney, in respect of the ‘Authorized Signatory’ of the respective 
Partners duly supported by their respective Board Resolution shall also be submitted 
along with the Application for pre-qualification.  

Alternatively a valid and current Power of Attorney to act on behalf of the company 
duly supported by authenticated evidence establishing the authority of the person 
issuing the said Power of Attorney is also acceptable. A Board Resolution is one way 
of validating such authenticity. Other valid & authentic documentation confirming that 
the person issuing the Power of Attorney has the authority to do so, would also be 
acceptable. 

ITA 4.3 Supplement ITA 4.3 with the following  

As part of the Application for Pre-qualification, the Applicant shall submit an undertaking from 
each of the proposed Partners and Sub-contractors / Sub-consultants, duly signed by their 
Authorized Signatories, that they do not have any conflict of interest under the provisions of 
Clause ITA 4.3 (a), (b) & (c). 
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ITA 4.4 Replace  ITA 4.4  with the following : 

An applicant shall participate only in one application in the same Prequalification Process 
either individually as single entity (Prime Contractor) or as a Partner of a joint venture or 
association. An applicant as a Single entity (a Prime Contractor) or JV/Association Partner  
who submits, or participates in, more than one application will cause all the applications, in 
which the entity has participated, to be disqualified. No applicant as a Single entity (a Prime 
Contractor) or JV/Association Partner can be a Sub-contractor or Sub-consultant while 
submitting an application under the same Pre-qualification process. A Sub Contractor / Sub 
consultant in any application may participate in more than one application but only in that 
capacity. 

 

ITA 4.7 

The following clause shall be added as ITA 4.7 after ITA 4.6 

The Applicant shall be considered in-eligible if any of its Partners and / or Sub Contractors / 
Sub Consultants included in the Application for Prequalification has been banned for business 
with Ministry of Railways along with any of its attached and subordinate offices through an 
order issued by Ministry of Railways as per list available on Web site 
( http://www.indianrailways.gov.in/railwayboard ) of Civil Engg. Directorate of Railway 
Board pertaining to Banning of Business, with the Banning being valid as on the last date of 
submission the PQ Application.  

The Applicant / each partner of the joint venture or association including the proposed 
sub-contractors, sub-consultants shall submit an undertaking to this effect duly signed by their 
authorized signatory along with the Application for prequalification.  

B. Contents of the Prequalification Documents 

ITA 7.1 For clarification purposes only, the Employer's address is: 

Attention: Mr. Dhanesh Gupta 
Floor/Room number: Room No. 505, 5th Floor, Pragati Maidan, Metro Station Building 
City: New Delhi 
ZIP Code: 110001 
Country: INDIA 
Telephone: +91-11-2345-4650 
Facsimile number: +91-11-2345-4701 
Electronic mail address: scc@dfcc.co.in 
 

Any clarification shall be submitted to the above address not later than twenty-one (21) days 
prior to the deadline of submission of application. 
 
A copy of queries, together with the answers of DFCCIL will be issued not later than ten (10) 
days before the closing date of the Prequalification Application, to all Applicants who have 
purchased PQ Document. 
 

ITA 8.1 Any addendum will be issued not later than ten (10) days before the closing date of the 
Prequalification Application, to all Applicants who have purchased PQ Document. 
 

ITA 8.2 Any addendum to the Prequalification document shall also be uploaded on the web site of 
DFCCIL i.e. www.dfcc.org. 

http://www.indianrailways.gov.in/railwayboard
mailto:scc@dfcc.co.in


Section II. Prequalification Data Sheet 23 

 

PQCTP-IDP229-11.doc 

 

C. Preparation of Applications 

ITA 10.1 The language of the application as well as of all correspondence is: English 

ITA 11.1 
(d) 

The Applicant shall submit with its application, the following additional documents: 

1. Soft Copy of the PQ Application on one (1) set of a compact disc(s) in a non editable format. 
The compact disc shall bear the signature of the Authorized Signatory of the Applicant in 
indelible ink. 

2. Submission of letter of intent  (LOI) or  joint venture / association agreement  at the PQ 
stage , 

(i) LOI needs to specify the following  

(a)  Identification of Lead Partner (from Japan) and endorsement about its  having  
maximum financial  stake amongst  the other Partners. 

(b) Total share of Japanese Partners being more than 50% of the Contract amount. 

(c) joint and several liabilities of all the Partners  

(d) LOI requires to be signed by authorized signatories of all the Partners. 

A format for LOI is enclosed at Form ELI 1.1 A in Section –IV.  

(ii) In case of joint venture (JV) or association agreement, it shall clearly bring out the 
role of each Partner of the joint venture or association in addition to the 
requirements as specified in the LOI. However, submission of joint venture or 
association agreement is not a mandatory requirement at Pre-qualification stage 
and same would be mandatory at the bidding stage. 

3.  An undertaking from each Sub-contractor / Sub-consultant proposed indicating its 
willingness to associate with the Applicant as a Sub-contractor/ Sub-consultant for the 
particular activity against which his credentials have been offered by the Applicant in the 
application for the Prequalification. 
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ITA 14.1 The following para shall be added at the end of clause ITA 14.1 

1. The Applicant shall also submit Documentary evidence / Client’s Certificates in support of 
the Applicant’s claim of the Experience (General and Specific) in respect of each contract as 
included in Section IV, Application Forms. In case of the works / financial  situations involving 
foreign currencies, the same shall be converted to USD by first converting it to Japanese 
Yen and then to USD by applying the foreign exchange rate as specified in Section III : 
Qualification Criteria and Requirements.  

2. The experience certificate issued by the Engineer acting on behalf of the Client shall also be 
considered provided the documentary evidence, establishing the appointment of the said 
Engineer by the Client is also submitted along with the experience certificate issued by the 
said Engineer. For establishing the identity of such Engineer, alternatively, a self certification 
duly attested by Notary Public may also be furnished to establish that the said Engineer was 
appointed by the Client. 

2.1  As a further alternative, in addition to the above, in case of PPP projects, the 
Concessionaire can give experience certificate to the Construction Contractor to which the 
execution work is subsequently awarded by the same Concessionaire. However such 
certificate will need to be countersigned by : 

a) The concerned Public Authority who has granted the concession, clearly indicating 
the name, designation and official address of the signing authority 

OR 

b) Independent Engineer appointed by the concerned Public Authority who has granted 
the concession clearly indicating the name, designation and official address of the 
signing authority. The document(s) establishing the appointment of the said 
Independent Engineer shall also be required. 

                                                         OR 

2.2 Alternatively, the Applicant shall submit a notarized set of documents comprising of 

a) A Self certification of the work undertaken, period of execution, quantities and money 
value 

& 

b) Completion Certificate by the Concessionaire / Contractor  as the case may be, 
clearly indicating : 

i) The subsequent award of work to the Applicant by Concessionaire / 
Contractor, as the case may be 

ii) Name, scope of work, period of completion and total cost of work, 
subsequently awarded  to the Applicant 

iii) Period of execution (from date of start of work – date of completion) 

iv) Quantities of individual items in satisfaction of para 4.2 (b) and 4.3 (b) of 
Section III – Qualification Criteria and Requirements, clearly indicating the 
monetary equivalent of execution of each of aforementioned items (as 
mentioned under Para 4.2 (b) and 4.3 (b) of Section III – Qualification Criteria 
and Requirements) 
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 v) Total  money paid to / received by the Applicant clearly indicating the revised 
value of the Contract 

vi) A clear averment to the effect that whether the work was completed / Taken 
Over or substantially completed in light of Para 4.2 (a) and 4.3 (a) of Section III 
-  Qualification Criteria and Requirements 

c) In case the option of Para 2.2 above is exercised by the Applicant, then a 
documentary evidence establishing the identity of the Concessionaire / Contractor 
either by the Public Authority or by Independent Engineer engaged by the Public 
Authority is also required 

Notes : 

1. The quantities executed by the Applicant during a calendar year / financial year shall 
be assessed on pro-rata basis for the period from commencement of the project to 
the date of the Bill 

2. In case of any Applicant / Sub-contractor claims execution of certain work in order to 
fulfill eligibility criteria which has also been claimed by some other Applicant / 
Sub-contractor, that experience of work in question would not be aggregated while 
evaluating the eligibility of both the involved Applicants.  

3. The Documentation / Information produced / furnished by Applicant / Partners / 
Sub-contractor / Sub-design Consultant shall be subject to verification by the 
Employer at any stage during the PQ or the Bidding Process or during the Contract 
execution. In case of the incorrect certification / information being noticed during such 
verification, the Applicant shall be disqualified or suitable action taken as per the 
extent Contractual Provisions, as the case may be. 

ITA 14.2 The following clause shall be added as ITA 14.2 after ITA 14.1 

In addition to the details submitted by the Applicant in Section IV : Application Forms, the 
Applicant shall also prepare and submit a summary of his claimed experience vis-a-vis 
qualification  criteria requirements, clearly explaining  as to how the  Applicant is meeting the 
qualification requirements in respect of each of the key activities . The suggested format for the 
same is as under:- 

General Construction Experience---- (4.1 of Section III) 

Sl. 
no. 

Name of 

the 
Applicant/
Partner 

Name of 

the 
project 

Role of 

the 
partner 

Period  Reference page of the supporting 
document 
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 Specific Construction Experience ---- (4.2 (a) of Section III)  

General Design Experience ---- (4.3 (a) of Section III)  

 
Sl. 
no. 

Name 
of the 
Applic
ant/Pa
rtner 

Name of 

the 
project 

Role of 

the 
partner 

Period  Contract 
amount  

(Million 
USD)  

Field 

(Railways, 
Highways…
.) 

Whether 

Substantially 
completed / 
Taken  over  

Reference page of 

the supporting 
document 

         

         

         
 

  

Key Activity---- (4.2 (b) & 4.3 (b) of Section III) 

 Sl. 
no. 

Name of the 
Applicant/P

artner 

Name 
of the 
project 

Role of 
the 

partner 

Period 
Field 

(Railways, 

Highways,..

) 

Whether 
Substantially 
completed / 
Taken  over 

Total 
quantity (of 
respective 

Key 
Activities) 

% share 
in case 
of work 

execute 
as JV 

partner 

Claimed 
qty. (of 

respectiv

e Key 
Activities) 

Reference 
page of the 
supporting 
document 

           

           

           
 

ITA 15.1 The ITA 15.1 shall be replaced with the following 

The Applicant shall prepare one original of the documents comprising the application as 
described in ITA 11 and clearly mark it “ORIGINAL”. The original of the application shall be 
typed or written in indelible ink and shall be signed by the Signatory Authorized to sign on 
behalf of Applicant as defined in ITA 4.1 a) (iv) provided in PDS. 

In addition to this, all the documents pertaining to the information and experience, as 
claimed by the Applicant, shall also be signed by the Authorized Signatory of the respective  
Partner / Sub-contractor/ Sub-consultant to whom the information and the claimed 
experience actually belongs to. 

ITA 15.2 In addition to the original, the number of copies to be submitted with the application is: three (3). 

 
 

ITA 15.3 

The following clause shall be added as ITA 15.3 after ITA 15.2 

The Original and all the copies of Application shall be hard bound. Each page of the Application 
shall be serially numbered and indexed. 
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D. Submission of Applications 

 
 
ITA16.3 

The following clause shall be added as ITA 16.3 after ITA 16.2 

  The Applicant shall clearly specify Contract Package Number on the covering Page of the 
Application Documents intending to apply for the following Package: 

Civil, Building and Track Works Package 11 (CT P-11)  

 

ITA 17.1 For application submission purposes only, the Employer's address is: 

Attention: Mr. Dhanesh Gupta 
Floor/Room number: Room No. 505, 5th Floor, Pragati  Maidan Metro Station Building 
City: New Delhi 
ZIP Code: 110001 
Country: INDIA 
Telephone: +91-11-2345-4650 
Facsimile number: +91-11-2345-4701 
Electronic mail address: scc@dfcc.co.in 

  
  The deadline for application submission is:  

Date: 13-01-2014 
Time: 15:00 hours, Indian Standard Time (IST) 
 

E. Procedures for Evaluation of Applications 

ITA 23.1 The ITA 23.1shall be replaced with the following 

Applicants planning to subcontract key activities of Hard Rock Cutting, Tunneling and 
Mechanised Track Laying, as identified in 4.2(b) (2, 3, 6) of Section III, Qualification 
Criteria and Requirements, shall specify in the Application Submission Form.   

Applicants shall clearly identify the proposed specialist Subcontractor(s) in Forms ELI-1.2 
and EXP (experience)-4.2(b) in Section IV: Application Forms.  Such proposed specialist 
Subcontractors shall meet the corresponding qualification requirements specified in 
Section III: Qualification Criteria and Requirements. 

Applicant shall clearly identify the proposed specialist Sub-design Consultant(s) in Form 
4.3 (a) and (b) (if required) in respect of Design Experience. Such proposed specialist 
Sub-design Consultant(s) shall meet the corresponding qualification requirements 
specified in Section III, Qualification Criteria and Requirements. In case of multiple 
Specialist Sub-Design Consultants proposed, the Applicant to specify the group of 
Specialist Sub-Design Consultants (individually meeting the corresponding requirements 
specified in Section III, Qualification Criteria and Requirements) he intends to use at the 
Bidding /Award stage. 

ITA 23.2 At this time, the Employer does not intend to execute certain specific parts of the Works by 
subcontractors selected in advance (Nominated Subcontractors). 

 

mailto:scc@dfcc.co.in
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                                            F. Evaluation of Applications and Prequalification of Applicants 

ITA 24.1 Supplement ITA 24.1 with the following 

“The Credentials of Associates, Parent Companies or Sister Companies shall not be 
considered unless they are part of joint venture / association. 

Both in case of 100% owned SPVs as well as subsidiaries, with respect to (a) Technology 
(b) Financials and (c) Intellectual Property Rights, the parent company can aggregate these 
for the purpose of qualification criteria so long as the parent company prepares a 
consolidated balance sheet that includes the financials of these subsidiaries and SPVs. 

However, this will not be permitted in case of clause no. 4.2(b) of Section III i.e. experience 
in key activities undertaken by subsidiaries (including 100% SPVs) will not qualify as 
experience of Parent Company unless the subsidiaries (including 100% SPVs) are also 
part of the Consortiums /Joint Venture/Association. 

Rules for Rounding off Numerical Values: While evaluating the quantitative credentials 

of the Applicant, the decimal values shall be rounded off to the next higher digit e.g. a figure 
of say 14.1 shall be rounded off to 15 for evaluation purpose.” 

ITA 24.3 In case of an Applicant who has been awarded the work of Combined Package CTP-1&2 and / 
or Package CT P-3 (of WDFC Phase I) and / or CT P-12 and / or CT P-13 (of WDFC Phase II), 
the Applicant would be required to meet the aggregated eligibility criteria (as per Para 3.2 and 
4.2 (b) of Section III) for CT P-1&2 and / or CT P-3 and CT P-12 and / or CT P-13 and CT P-11, 
as the case may be, at the time of submission of proposal against RFP for this Package.   

ITA 29 ITA  29.1 to be replaced with the following, 

  Any change in the structure or formation of an Applicant after being prequalified in 
accordance with ITA 26 and invited to bid shall be subject to a written approval of the 
Employer prior to the deadline for submission of bids.  Any such changes shall be 
submitted to the Employer not later than Twenty One (21) days prior to submission of bids. 
Such approval shall be denied if as a consequence of the change: 

a) the prequalified Applicant, after the change, no longer meets the qualification 
criteria set forth in Section III, Qualification Criteria and Requirements; or 

b) in the opinion of the Employer, a substantial reduction in competition may result. 

The Employer shall not consider prequalification of any Applicant by omitting any ineligible 
partner / Sub-contractor / Sub-consultant, included in the Application for pre-qualification.  
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Section III. Qualification Criteria and Requirements 

 
Notes on Qualification Criteria and Requirements 

 
Section III, Qualification Criteria and Requirements contains all the methods, criteria, and 
requirements that the Employer will use to evaluate applications. The information to be provided 
in relation to each requirement and the definitions of the corresponding terms are included in the 
respective Application Forms. 
 
DFCCIL requires bidders to be prequalified by precise minimum requirements. The method entails 
setting pass-fail criteria which, if not met by the Applicant, result in disqualification. 
 
The criteria adopted relate to characteristics that are essential to ensure satisfactory execution of 
the contract. The criteria are also set so that they neither inhibit competition nor set a predetermined 
number of firms to be prequalified. All firms that meet the criteria shall be invited to bid. 
 
The evaluation will be undertaken by DFCCIL with the assistance of the Engineering Consultant as 
described in ANNEXURE 1. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

1. Eligibility 
1.1 Nationality Nationality in accordance with ITA 

Sub-Clause 4.2 
Must meet 

requirement 
Existing or 

intended joint 
venture / 

association 
must meet 

requirement 

Must meet 
requirement 

N/A Forms ELI – 1.1 
and 1.2, with 
attachments 

1.2 Conflict of 
Interest 

No conflicts of interest in ITA 
Sub-Clause 4.3 

Must meet 
requirement 

Existing or 
intended joint 

venture / 
association 
must meet 

requirement 

Must meet 
requirement 

N/A Application 
Submission Form 

1.3 JICA 
Ineligibility 

Not having been declared ineligible 
by JICA, as described in ITA 
Sub-Clause 4.5 

Must meet 
requirement 

Existing joint 
venture / 

association 
must meet 

requirement 

Must meet 
requirement 

N/A 
 

Application 
Submission Form 

1.4 Banning of 
Business with 
MOR 

Not having been banned for business 
with Ministry of Railways along with 
any of its attached and subordinate 
offices 
Source: indianrailways.gov.in/railway 
board, as described in ITA 
Sub-Clause 4.7 

Must meet 
requirement 

Existing or 
intended JV / 
Consortium 
/association 
must meet 

requirement 

Must meet 
requirement 

N/A 
 

Application 
Submission Form 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

2. Historical Contract Non-Performance  
2.1 History of 

Non-Performing 
Contracts 

Non-performance of a contract did 
not occur within the last two years 
prior to the deadline for application 
submission based on all information 
on fully settled disputes or litigation. 
A fully settled dispute or litigation is 
one that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under the 
respective contract and where all 
appeal instances available to the 
Applicant have been exhausted. 
 

Must meet 
requirement by 
itself or as 
partner to past 
or existing joint 
venture / 
association 

N/A Must meet 
requirement by 
itself or as 
partner to past 
or existing joint 
venture / 
association 

N/A Form CON-2 

2.2 Pending 
Litigation 
(including 
Arbitration) 

All pending litigation  (including 
arbitration) shall in total not represent 
more than 50 % of the Applicant’s net 
worth of the latest year and shall be 
treated as resolved against the 
Applicant. 

Must meet 
requirement by 
itself or as a 
partner to past 
or existing joint 
venture / 
association 

N/A Must meet 
requirement by 
itself or as a 
partner to past 
or existing joint 
venture / 
association 
 

N/A Form CON – 2 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

3. Financial Situation 
3.1 Financial 

Performance 
 

Submission of audited balance 
sheets or if not required by the law of 
the Applicant’s country, other 
financial statements acceptable to 
the Employer, for the last five (5) 
years

 
to demonstrate the current 

soundness of the Applicant’s financial 
position and its prospective long term 
profitability. 
 
As the minimum requirement, an 
Applicant’s net worth calculated as 
the difference between total assets 
and total liabilities should be positive 
for total of five (5) years. 
 
(Note that the total liabilities include 
Long-Term and Short Term 
Liabilities) 
 

Must meet 
requirement 

N/A Must meet 
requirement 

N/A Form FIN – 3.1 
with attachments 

3.2 Average Annual 
Construction 
Turnover 

Minimum average annual 
construction turnover of US$ 255 

million
1
, calculated as total certified 

payments received for contracts in 
progress or completed, within the last 
five (5) years. 
 
Note  
1: For average annual construction 
turnover, the turnover related to all 
activities consisting of building/ 

Must meet 
requirement 

Must meet 
requirement 

Must meet 25% 
of the 

requirement 

Must meet 40% 
of the 

requirement 

Form FIN – 3.2 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

assembling /erection of physical 
assets, transportation infrastructure, 
manufacturing plants, pipe lines, 
power projects, transmission lines, 
manufacturing and erection of steel 
structure, railway project, refineries 
etc. shall be considered. 
 

 
 
Notes: 
3.1 Financial Performance: Bidders will be required at the bidding stage to demonstrate their construction cash flow to verify the soundness and stability of 
their financial circumstances. The Bidders would be required to demonstrate capacity to meet the initial cash flow requirements for a maximum period of six 
months.  
 
3.2: Average Annual Construction Turnover 
 
The foreign exchange rate for conversion of any currency to JPY and subsequently to US$ shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at 
the 28 days prior to final submission of PQ Application. The applicant shall also submit the documentary evidence in respect of the same. 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

4. Experience  
4.1 General 

Construction 
Experience 
 

Experience under construction 
contracts in the role of contractor, 

management contractor
1
, or 

subcontractor, for at least the last five 
(5) years prior to the application 
submission deadline, and with 
activity in at least nine (9) months 
in each year. 
 

Must meet 
requirement 

Must meet 
requirement 

( for any year 
any partner to 

meet the 
requirement)  

N/A N/A Form EXP – 4.1 
with project 
description 

sheets including 
major work 
quantities 

4.2 
(a) 

Specific 
Construction 
Experience 
 

Experience exclusively in the role of 
Single entity (a Prime Contractor)  or 
Partner in existing or past JV “, in at 
least  
(1) Two (2) contracts of 150 million 

US$ each  
 

OR 
 
(2) Three (3) contracts of 100 million 

US$ each 
 
within the last ten (10) years, (prior to 
the application submission deadline) 
that have been Substantially 
Completed or have received 
Taking-over Certificate for whole of the 
Works as the result of successfully and 
substantially completed and that are 
similar to the proposed Works.  
 
The project shall be considered to have 

Must meet 
requirement 

Must meet 
requirement  

N/A N/A Form EXP – 4.2 
(a) 

with project 
description 

sheets including 
major work 
quantities 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

been Substantially Completed if the 
Applicant has received payment 
against the work done to the extent of 
90% or more of the contract value. 
 

The similarity shall be based on the 
physical size, complexity, 
methods/technology or other 
characteristics as described in Section 
VI, Scope of Works.  
 
The Works pertaining to Railways, 
Highways, Sea/Air Ports, Dams/ 
Hydroelectric Power Projects (HPP), 
and Irrigation Projects shall only be 
considered. In addition to the above, 
the Building Works executed in 
Thermal Power Projects, Heavy 
Industries and Refineries shall also be 
considered. 
 

4.2 
(b) 

Specific 
Construction 
Experience for 
Key Activities 
 

For the above or other contracts 
executed during the period stipulated 
in 4.2 (a) above, a construction 
experience, as prime contractor, 
management contractor, or 
subcontractor, in the following key 
activities: 
 

     

  (1) minimum 2.0 x10
6
 cum  of 

earthfill in any one year 
( Calendar Year or Financial 
Year) 
 

Must meet 
requirement 

 
 
 

Must meet 
requirement 

 
 
 

N/A 
 
 
 
 

N/A  
 
 
 
 

Form EXP – 
4.2(b) 

with project 
description 

sheets including 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

(2) minimum 0.50 x10
6
 cum of hard 

rock cutting in any one year 
( Calendar Year or Financial 
Year) 

 
 
 
 

 
 
 
 
 
 
 

(3) minimum 180 m of Tunneling 
(dia. not less than 6m)  in any one 
year  (Calendar Year or Financial 
Year ) 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Must meet 
requirement 

(can be a 
specialist 

subcontractor 
for hard rock 

cutting in 
which case the 
requirement to  
be met with by 

one single 
specialized 

Sub 
Contractor) 

 
Must meet 

requirement 
(can be a 
specialist 

subcontractor 
for tunneling in 
which case the 
requirement to  
be met with by 

one single 
specialized 

Sub 
Contractor) 

 
 
 
 
 

Must meet 
requirement 

(can be a 
specialist 

subcontractor 
for hard rock 

cutting in 
which case the 
requirement to  
be met with by 

one single 
specialized 

Sub 
Contractor) 

 
Must meet 

requirement 
(can be a 
specialist 

subcontractor 
for tunneling in 
which case the 
requirement to  
be met with by 

one single 
specialized 

Sub 
Contractor) 

 
 
 
 
 

N/A 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

N/A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

N/A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

N/A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

major work 
quantities 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

(4) minimum 1,00,000 cum concrete 
of 
bridges/viaducts/culverts/tunnels 
in any one year  (Calendar Year 
or Financial Year ) 

 
(5) Building having total floor area of 

minimum 3,000 sqm in any one 
year (Calendar Year or Financial 
Year 
 

(6) Minimum 40 km of mechanized 

track laying 
2
  in any one year  

(Calendar Year or Financial 
Year )  

Must meet 
requirement 

 
 
 
 

Must meet 
requirement 

 
 
 

Must meet 
requirement 

(can be a 
specialist 

subcontractor 
for track laying 
in which case 

the 
requirement to  
be met with by 

one single 
specialized 

Sub 
Contractor) 

 
 
 
 
 
 
 
 

Must meet 
requirement 

 
 
 
 

Must meet 
requirement 

 
 
 

Must meet 
requirement 

(can be a 
specialist 

subcontractor 
for track laying 
in which case 

the 
requirement to  
be met with by 

one single 
specialized 

Sub 
Contractor) 

 
 

N/A 
 
 
 
 
 

N/A 
 
 
 
 

N/A 
 

N/A 
 
 
 
 
 

N/A 
 
 
 
 

N/A 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

4.3 
(a) 

General Design 
Experience 
 

Experience exclusively in the role of 
prime contractor, subcontractor, 
design consultant or sub-design 
consultant, in at least two (2) design 
contracts of not less than       
US$ 400, 000 each within the last ten 
(10) years, that have been 
Substantially Completed or have 
received Taking-over Certificate for 
whole of the Works as the result of 
successfully and substantially 
completed and that are similar to the 
proposed Works.  
 
The project shall be considered to 
have been Substantially Completed if 
the Applicant has received payment 
against the work done to the extent of 
90% or more of the  contract value 
 
The similarity shall be based on the 
physical size, complexity, 
methods/technology or other 
characteristics as described in 
Section VI, Scope of Works.  
 
The Works pertaining to Railways, 
Highways, Sea/Air Ports, Dams/ 
Hydroelectric Power Projects (HPP), 
and Irrigation Projects shall only be 
considered. In addition to the above, 
the Building Works executed in 
Thermal Power Projects, Heavy 

Must meet 
requirement 

(can be 
specialist 

sub-design 
consultant(s)) 

 
(Each 

Specialist 
Sub-Design 
Consultant 

must meet at 
least single 

design 
contract of 

value  not less 
than US$ 
250,000) 

Must meet 
requirement 

(can be 
specialist 

sub-design 
consultant(s)) 

Each Design 
Partner/each 

Specialist 
Sub-Design 
Consultant 

must meet at 
least single 

design contract 
of value  not 

less than US$ 
250,000 

 Form EXP – 4.3 
(a) 

with project 
description 

sheets including 
major work 
quantities 
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No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

Industries, Refineries shall also be 
considered. 
 

4.3 
(b) 

Specific Design 
Experience 
 

For the above or other similar 
contracts executed during the period 
stipulated in 4.3 (a) above, a 
minimum design experience in the 
following key activities: 

     

  (1) Should have designed Railway / 
Highway alignment, embankment 
in similar nature (physical size, 
complexity and method forms) 

 
 
 
 
(2) Should have designed at least 5 

Major Bridges / Flyovers / ROBs / 
RUBs of similar nature as 
proposed. 

 
 
 
 
(3) Should have designed Tunnel (not 

less than 6m dia.) in similar nature 
(physical size, complexity and 
method forms) 

 
 
 
 
 

Must meet 
requirements 

(can be 
specialist 

sub-design 
consultant(s))  

 
 

Must meet 
requirements 

(can be 
specialist 

sub-design 
consultant(s))  

 
 

Must meet 
requirements 

(can be 
specialist 

sub-design 
consultant(s))  

 
 
 

Must meet 
requirements 

(can be 
specialist 

sub-design 
consultant(s)) 

 
 

Must meet 
requirements 

(can be 
specialist 

sub-design 
consultant(s)) 

 
 

Must meet 
requirements 

(can be 
specialist 

sub-design 
consultant(s))  

 
 
 

N/A 
 
 
 
 
 
 
 

N/A 
 
 
 
 
 
 
 

N/A 

N/A 
 
 
 
 
 
 
 

N/A 
 
 
 
 
 
 
 

N/A 

Form EXP – 4.3 
(b) 

with project 
description 

sheets including 
major work 
quantities 
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Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

Note:  
 
In case of multiple Specialist   
Sub-Design Consultants 
proposed, the Applicant to specify 
the group of Specialist   
Sub-Design Consultants 
(individually meeting the specified 
requirements) he intends to use at 
the Bidding /Award stage. 

  

Notes: 
 
4.1: General Construction Experience 

 
1. A management contractor is a firm which takes on the role of contract management as a “general” contractor of sort could do. It does not normally perform directly the construction work(s) 

associated with the contract. Rather, it manages the work of other (sub) contractors while bearing full responsibility and risk for price, quality, and timely performance of the work contract. 

 
4.2: Specific Construction Experience 
 

2. Mechanized Track Laying means: “Laying or relaying of rail panels of 250/260 meters or more welded by mobile / stationery / flash butt welding plant under control conditions in depots. Track 
Linking by use of portals, cranes, rail threader, track laying machines and use of tamping machines, dynamic track stabilizers, shoulder ballast compactors for making track fit for traffic movement. 
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Application Submission Form 

Date: [insert day, month, year]  
Reference ID No.: [insert number, if any] 

 
To: [insert full name of Employer] 
 
We, the undersigned, apply to be prequalified for the contract of referenced number and declare that: 
 
(a)  We have examined and have no reservations to the Prequalification Documents, including 

Addendum(s) No(s)., issued in accordance with Instructions to Applicants (ITA) Clause 8:  

[insert the number and issuing date of each addendum] 

(b) We, including any subcontractors or suppliers for any part of the contract resulting from this 
prequalification process, have nationalities from eligible countries of Japanese ODA Loans, in 
accordance with ITA Sub-Clause 4.2:  

[insert the nationality of the Applicant, including that of all partners in case of a Joint Venture, and 
the nationality of each already identified subcontractor and supplier of related services, if 
applicable]; 

(c)  We, including any subcontractors or suppliers for any part of the contract resulting from this 
prequalification, do not have any conflict of interest, in accordance with ITA Sub-Clause 4.3; 

(d)  We, including any subcontractors / sub-consultants or suppliers for any part of the contract 
resulting from this prequalification, have not been declared ineligible by JICA, in accordance with 
ITA Sub-Clause 4.5; 

(e) We, in accordance with ITA Sub-Clause 23.1, plan to subcontract the following key activities 
and/or parts of the Works: 

[insert any of the key activities identified in Section III- 4.2 (b) and Section III- 4.3 which the 
Applicant intends to subcontract] 

(f)  We understand that you may cancel the prequalification process at any time and that you are 

neither bound to accept any application that you may receive nor to invite the prequalified 

Applicants to bid for the contract subject of this prequalification, without incurring any liability to 

the Applicants, in accordance with ITA Clause 25. 

(g)  We are seeking pre-qualification for Package CT P-11. 

(h) We attach herewith a check list of various submissions along with reference page numbers 

required as per the PQ Document. 

 

Signed [insert signature(s) of an authorized representative(s) of the Applicant] 

Name [insert full name of person signing the application] 

In the capacity of [insert capacity of person signing the application] 
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Duly authorized to sign the application for and on behalf of:  

Applicant’s name [insert full name of Applicant]  

Address [insert street number/town or city/country address] 

Dated on [insert day number] day of [insert month], [insert year] 
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CHECK LIST 
 

Sl. 
No. 

 

Requirement 

Reference Clause 
No. of PQ 
Document 

Submitted 
or not 

Reference 
Page No. 
of PQ 
Applicatio
n 

1.  Details of the Demand draft of Rs. 12,000 or 
US$ 200 in favour of DFCCIL towards the 
purchase of PQ Document 

IFP 6 and IFP 10   

2 Letter of Intent to form joint venture or a joint 
venture / association agreement duly signed by 
all the partners of the joint venture / association 

ITA 4.1, 
Form-ELI-1.1A, 
Section-V 

  

3 Undertaking from each proposed 
Sub-contractor / Sub-consultant indicating its 
willingness to associate with the Applicant 

ITA 11.1 (d) (3) (PDS)   

4 Undertaking from each partner of Applicant 
including their proposed Sub Contractors &  
Sub-Consultants regarding no conflict of 
interest  

ITA 4.3 (PDS)   

5 An undertaking from the Applicant / each 
partner of the joint venture / association and 
proposed specialist sub-contractors for 
mechanized track laying and sub-design 
consultant for Design Work / suppliers 
regarding banning of business by Government 
of India  

ITA 4.7 (PDS)   

6 Power of Attorney to one representative from 
the Lead Partner duly signed by the authorized 
representative of all the partners of joint 
venture / association    

ITA 4.1 (a) (PDS)   

7 Power of Attorney in respect of authorized 
representative of each partner of the joint 
venture / association including proposed Sub 
Contractors &  Sub-Consultants 

ITA 4.1 (c) (PDS)   

8 Soft Copy of PQ Application on one set of CD ITA 11.1(d) (PDS)   

9 Original + 3 Copies of PQ Application  ITA 15.2 (PDS)   

10 Original and all Copies of PQ Application are 
hard bound, all pages serially numbered and 
indexed 

ITA 15.3 (PDS)   

11 PQ Application signed by authorized 
representative of joint venture / association as 
well as authorized representative of the 
respective joint venture / association partner to 
whom the submitted information / claimed 

ITA 15.1 (PDS)   
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experience actually belongs to  

12 Application Information Form  Form ELI-1.1   

13 Article of incorporation of the Applicant/Lead 
Partner  

ITA-4.1, ITA -4.2 & 
Form ELI-1.1 

  

14 Applicant’s Partner’s Information Form Form ELI-1.2   

15 Article of incorporation of all the partners of the 
joint venture or association including 
sub-contractor(s) and design consultant 

ITA-4.1, ITA -4.2 & 
Form ELI-1.2 

  

16 Historical Contract Non Performance : 

(1-Histrory of non performing contracts, 
2-Pending litigation (including Arbitration) 

Form CON-2   

17 Financial Situation (duly certified  by 
independent Public / Chartered Accountant) in 
respect of each partner of the joint venture / 
association  

Form FIN-3.1   

18 Copies of audited Financial Statements for the 
last five Financial Years in respect of each 
partner of the joint venture / association 

Form FIN-3.1   

19 Average Annual Construction Turn over  (duly 
certified  by independent Public / Chartered 
Accountant) in respect of each partner of the 
joint venture / association  

Form FIN-3.2   

20 General Construction Experience in respect of 
each partner of the joint venture / association 
duly supported by Experience Certificate 
issued by Client / Engineer / Concessionaire / 
Contractor 

Form EXP-4.1   

21 Specific Construction Experience in respect of 
each partner of the joint venture / association 
duly supported by Experience Certificate 
issued by Client / Engineer / Concessionaire / 
Contractor 

Form EXP-4.2(a)   

22 Specific Construction Experience in Key 
Activities  in respect of each partner of the joint 
venture / association or specialist 
sub-contractor duly supported by Experience 
Certificate issued by Client / Engineer / 
Concessionaire / Contractor 

Form EXP-4.2(b)   

23 General Design Experience (from Applicant or 
Specialist Sub Design Consultant) duly 
supported by Experience Certificate issued by 
Client / Engineer / Concessionaire / Contractor 

 

Form EXP-4.3(a)   
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24 Specific Design Experience in key activities 
(from Applicant or Specialist Sub Design 
Consultant) duly supported by Experience 
Certificate issued by Client / Engineer / 
Concessionaire / Contractor 

Form EXP-4.3(b)   

25 Summary of claimed experience  in respect of : 

a) General Construction Experience (4.1 of 
Section-III),  

b) Specific Construction Experience (4.2(a) of 
Section-III)  

c) Specific Construction Experience in Key 
Activities (4.2(b) of Section-III) 

d) General Design Experience and Specific 
Design Experience in Key Activities (4.3(a) 
& (b) of Section-III) 

ITA-14.2 (PDS)   

26 Any Other Document    

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Section IV. Application Forms 48 

 

 

PQCTP-IDP229-11.doc 

 

Form ELI -1.1 

Applicant Information Form 

Date: [insert day, month, year] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

Applicant's legal name 

[insert full legal name] 

In case of Joint Venture (JV), legal name of each partner: 

[insert full legal name of each partner in JV] 

Applicant's actual or intended country of constitution: 

[indicate country of Constitution] 

Applicant's actual or intended year of constitution: 

[indicate year of Constitution] 

Applicant's legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Applicant's authorized representative information 

Name: [insert full legal name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate E-mail address] 

Attached are copies of original documents of 

 Articles of incorporation or documents of constitution, and documents of registration of the legal 
entity named above, in accordance with ITA 4.1 and 4.2. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITA 4.1 & 11.1 (d) 
(PDS) as per Form ELI-1.1.A. 
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Form ELI – 1.1A 
Letter of Intent to Enter in to an Agreement 

 (To be signed by all the partners of joint venture or association)  
(Reference Clause 4.1 (PDS) and 11.1 (d) (PDS) 

 
Mr. Dhanesh Gupta, GGM / PWC 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) 
Room No. 505, 5th Floor, Pragati Maidan Metro Station Building, 
New Delhi – 110001, India 
 

Subject :  Pre-qualification for “Design and Construction of Civil, Building and Track works for Double 
Line Railway involving Formation in Embankment/ Cuttings, Bridges, Structures  
(excluding Civil works for Bridges over Railways and Water Main, and across Creek 
and Ulhas River and Formation in Embankment / Cutting and Structures in their 
Approaches on Both Sides), Buildings, Ballast on Formation, Track Works (including Track 
Works on Bridges over Railways and Water Main, and across Creek and Ulhas River 
and Formation in Embankment / Cutting and Structures in their Approaches on Both 
Sides)) including Testing and Commissioning on Design-Build Lump Sum Price Basis for 
JNPT – Vaitarana Section of Western Dedicated Freight Corridor – Phase-2” Project – Civil, 
Building and Track Works: CT P-11. 

 
Dear Sir, 
 
This is to inform you that: 

 
1. We, the following entities   

a) -------------------------------- (name and address of Lead Partner) 
b) ---------------------------------(name and address of Partner) 
c) ---------------------------------(name and address of Partner) 
d) --------------------------------- 

 
hereby express our intention that we are forming a joint venture / association under the name 
of ---------------- (if any), to participate  in the Pre- qualification process of the subject work. 

 
2. We nominate ---------------------- as Lead Partner of our joint venture / association. 

 
3. We undertake that the Lead Partner of our joint venture/association ---------- (Name of the lead 

partner) shall have the maximum financial stake amongst the other partners of the joint 
venture / association.  

 
4. We undertake that total share of the Japanese partners in our joint venture / association shall 

be more than 50% of the total contract amount.  
 

5. The percentage participation amongst various partners of the joint venture / association for the 
subject project shall be as under: 
 

Sl. No. Name of the Partner Role  (Lead  Partner/ Partner)  %   Participation # 
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# It is not mandatory for the Applicants to indicate the % Participation during the 

Pre-qualification Stage. However it shall be mandatory during the Bidding Stage.  

 
6. In accordance with Clause ITA 4.1 (b) (PDS) of Section I, we shall be jointly and severally liable 

to DFCCIL for the execution of the Contract in accordance with the Contract Terms 
 

7. In accordance with Clause ITA 4.1 (c) (PDS) of Section I, We shall nominate the following 
person as our authorized  signatory who shall have the authority to conduct the business  for 
and on behalf of our joint venture / association during the prequalification process and , in the 
event of joint venture /association is prequalified, during the bidding process, and in the event  
the joint venture/association is awarded the Contract, during contract execution 
 
(Detailed information about authorized signatory) 
 
Name,   Designation, Address,  Tel/Fax no E Mail ID 
 
 

8. In case we are pre-qualified, we shall be entering in to a detailed Joint Venture / Association 
Agreement at the time of submission of our Bid   
 
Authorised Signatory     Authorised Signatory  
    (Lead Partner)                              (Partner) 
 
 
      ----------           ---------------- 
 
 
Authorised Signatory     Authorised Signatory 
    (Partner)                   (Partner) 
 
     ----------                      ---------------- 
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Form ELI -1.2 

Applicant Partner Information Form 

[The following form shall be filled in for the Applicant's partners including partner(s) of a joint venture, 
subcontractors, suppliers and other partners] 

Date: [insert day, month, year] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

JV Applicant legal name: 

[insert full legal name] 

Applicant Partner’s legal name: 

[insert full legal name of Applicant partners] 

Applicant Partner’s country of registration: 

[indicate country of registration] 

Applicant Partner’s year of constitution: 

[indicate year of constitution] 

Applicant Partner’s legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Applicant Partner’s authorized representative information 

Name: [insert full legal name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate E-mail address] 

Attached are copies of original documents of 

 Articles of incorporation or documents of constitution, and registration documents of the legal 
entity named above, in accordance with ITA 4.1 and 4.2. 
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Form CON – 2 

Historical Contract Non-Performance 

[The following table shall be filled in for the Applicant and for each partner of a Joint Venture] 

 
Date: [insert day, month, year] 

Applicant’s Legal Name: [insert full name] 
Applicant’s Party Legal Name :[insert full name] 

Reference ID No.: [insert number, if any] 
Page [insert page number] of [insert total number] pages 

 
1. History of Non-Performing Contracts 

Non-Performing Contracts 

 Contract non-performance# did not occur during the [number] years specified in Section III, 

Qualification Criteria and Requirements, Para 2.1. 

 Contract(s) not performed during the [number] years specified in Section III, Qualification 
Criteria and Requirements, Para  2.1 

Year Non 
performed 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount (current 

value, 
US$ equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract name, 
number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for non performance: [indicate main reason(s)] 

[insert amount] 

 

#  The Contract non-performance means that the Contractor has not reneged on his 

contractual obligations against any contract during the last 2 years. 
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2. Pending Litigation (Including Arbitration) 

Pending Litigation (Including Arbitration) 

  No pending litigation (including arbitration) in accordance with Section III, Qualification Criteria 
and Requirements, Para 2.2. 

  Pending litigation (including arbitration) in accordance with Section III, Qualification Criteria and 
Requirements, Para 2.2 as indicated below. 

Year Outcome as 
Percentage of 
Net Worth for 
the latest year 

Contract Identification Total Contract 
Amount (current 

value, 
US$ equivalent) 

[insert 
year] 

[insert 
percentage] 

Contract Identification: [indicate complete contract name, 
number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Matter in dispute: [indicate main issues in dispute] 

[insert amount] 

    

Note: 
 
The foreign exchange rate for conversion of any currency to JPY and subsequently to US$ shall be 
TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 28 days prior to final submission of PQ 
Application. The applicant shall also submit the documentary evidence in respect of the same.
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                                                            Form FIN – 3.1 

Financial Situation 

[The following table shall be filled in for the Applicant and for each partner of a Joint Venture] 

 
Date: [insert day, month, year] 

Applicant’s Legal Name: [insert full name] 
Applicant’s Party Legal Name: [insert full name] 

Reference ID No.: [insert number, if any] 
Page [insert page number] of [insert total number] pages 

1. Financial data 

 Historic Information for Previous  five (5) years, 
 (US$ Equivalent) 

 Financial 
Year 1 

(2008-2009) 

Financial 
Year 2 

(2009-2010) 

Financial 
Year 3 

(2010-2011) 

Financial 
Year 4 

(2011-2012) 

Financial 
Year 5 

(2012-2013) 

Information from Audited Balance Sheet 

Total Assets (TA)      

Total Liabilities (TL)      

Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Information from Audited Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Profits After Taxes (PAT)      

Note: 
1. The foreign exchange rate for conversion of any currency to JPY and subsequently to 

US$ shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 28 days prior to 
final submission of PQ Application. The applicant shall also submit the documentary evidence 
in respect of the same. 

  
2. The above Form Fin – 3.1 shall be certified by the Independent Public or Chartered 

Accountant. 
 

3. The Applicant shall also attach the backup calculations in respect of each of the above figures 
duly referenced to the figures of the Annual Report / Financial Statement or any other relevant 
document submitted along with his PQ Application.     
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2. Financial documents 
 
The Applicant and its partners shall provide copies of the balance sheets and/or financial statements 
for [number] years pursuant to Section III, Qualifications Criteria and Requirements, Para 3.1. The 
financial statements shall: 
 

(a)  reflect the financial situation of the Applicant or partner to a JV, and not sister or parent 

companies. 

 
(b) be audited by a certified accountant. 

 
(c) be complete, including all notes to the financial statements. 

 

(d) correspond to accounting periods already completed and audited (no statements for partial 

periods shall be requested or accepted). 

 

 Attached are copies of financial statements (balance sheets including all related notes, and 

income statements) for the five (5) financial years, as indicated above, and complying with the 

requirements. 
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Form FIN - 3.2 

Average Annual Construction Turnover 

[The following table shall be filled in for the Applicant and for each partner of a Joint Venture] 
 

Date: [insert day, month, year] 
Applicant's Legal Name: [insert full name] 

Applicant's Party Legal Name: [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

Annual Turnover Data (Construction only) 

Financial 
Year 

Amount and Currency Exchange Rate US$ Equivalent 

Year 1 
(2008-2009) 

[insert amount and indicate 
currency] 

[insert applicable 
exchange rate] 

[insert amount in US$ equiv.] 

Year 2 
(2009-2010) 

   

Year 3 
(2010-2011) 

   

Year 4 
(2011-2012) 

   

Year 5 
(2012-2013) 

   

Average Annual Construction Turnover * 
 

*  Average Annual Construction Turnover calculated as total certified payments received for work in 
progress or completed, divided by the number of years specified in Section III, Qualification 
Criteria and Requirements, Para 3.2. 

Note: 

1. The foreign exchange rate for conversion of any currency to JPY and subsequently to 
US$ shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 28 days prior to 
final submission of PQ Application. The applicant shall also submit the documentary evidence 
in respect of the same. 

.  
2. The above Form Fin – 3.2 shall be certified by the Independent Public or Chartered 

Accountant.    
 



Section IV. Application Forms 57 

 

 

PQCTP-IDP229-11.doc 

 

Form EXP - 4.1 

General Construction Experience 

 

[The following table shall be filled in for the Applicant and for each partner of a Joint Venture] 
 

Date: [insert day, month, year] 
Applicant's Legal Name: [insert full name] 

Applicant’s Party Legal Name: [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 
[Identify contracts that demonstrate continuous construction work over the past [number] years 

pursuant to Section III, Qualification Criteria and Requirements, Para 4.1. List contracts 
chronologically, according to their commencement (starting) dates.] 

General Construction Experience 

Starting 
Month / 

Year 

Ending 
Month / 

Year 
Contract Identification 

Role of 
Applicant 

[indicate 
month/ 
year] 

[indicate 
month/ 
year] 

Contract name: [insert full name] 
Brief description of the Works performed by the 
Applicant: [describe Works performed briefly] 
Name of Employer: [indicate full name] 
Address: [indicate street/number/town or city/country] 

[insert "Contractor” or 
"Subcontractor” or 

"Management 
Contractor”] 
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Form EXP - 4.2(a) 

Specific Construction Experience 

[The following table shall be filled in for contracts performed by the Applicant, each partner of a Joint 
Venture.] 

Date: [insert day, month, year] 
Applicant's Legal Name: [insert full name] 

Applicant’s Party Legal Name: [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 

Fill up one (1) form per contract. 

Contract of Similar Size and Nature 

Similar Contract No. 
[insert number] of [insert number of 

similar contracts required] 
Information 

Contract Identification [insert contract name and Reference ID number, if 
applicable] 

Award Date [insert day, month, year, i.e., 15 June, 2015] 

Completion Date [insert day, month, year, i.e., 03 October, 2017] 

Role in Contract 
 

 

Prime Contractor , Contractor as JV Partner 

 

 

Total Contract Amount [insert total contract amount in US$] 

If partner in a JV, specify participation 
in total contract amount 

[insert a percentage 
amount]  

[insert total contract amount in US$] 

Employer's Name: [insert full name] 
Address: 

Telephone/Fax Number: 

E-mail: 

[indicate street / number / town or city / country] 

[insert telephone/fax numbers, including country and 
city area codes] 

[insert E-mail address, if available] 
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Form EXP - 4.2(a) (cont.) 

Specific Construction Experience (cont.)  

Similar Contract No. 
[insert number] of [insert number of 

similar contracts required] 

Information 

Description of the similarity in 
accordance with Para 4.2(a) of 
Section III: 

 

1. Amount 
[insert amount in US$] 

2. Physical Size 
[insert physical size of activities] 

3. Complexity 
[insert description of complexity] 

4. Methods/Technology 
[insert specific aspects of the methods/ technology 
involved in the contract] 

5. Other Characteristics 
[insert other characteristics as described in Section VI, 
Scope of Works] 

Note: 
 

The foreign exchange rate for conversion of any currency to JPY and subsequently to US$ shall be 
TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 28 days prior to final submission of PQ 
Application. The applicant shall also submit the documentary evidence in respect of the same. 
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Form EXP - 4.2(b) 

Specific Construction Experience in Key Activities 

 
Date: [insert day, month, year] 

Applicant's Legal Name: [insert full name] 
Applicant's Party Legal Name: [insert full name] 

Subcontractor’s Legal Name (as per ITA 23.1) [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

Fill up one (1) form per contract. 

1.  Key Activity No. (1) _____: [insert brief description of the Activity, emphasizing its 
specificity] 

Contract with Similar Key Activities 

Item Information 

Contract Identification [insert contract name and number, if applicable] 

Award Date [insert day, month, year, i.e., 15 June, 2015] 

Completion Date [insert day, month, year, i.e., 03 October, 2017] 

Role in Contract 
[check the appropriate box] 

Prime 
Contractor 

 

Management 
Contractor 

 

Subcontractor 

 

Total Contract Amount 
[insert total contract amount in US$] 

If partner in a JV or subcontractor, 
specify participation of total contract 
amount 

[insert a 
percentage 

amount] # 

[insert total contract amount in US$] 

Employer’s Name: [insert full name] 

Address: 
 
Telephone/Fax Number: 
 
E-mail: 

[indicate street / number / town or city / country] 
 
[insert telephone/fax numbers, including country and 
city area codes] 
[insert E-mail address, if available] 

 

#  The Applicant shall submit the documentary evidence regarding its Percentage of 
participation in the JV for the claimed project towards Specific Construction Experience. 

2.  Key Activity No. (2) _____    5. Key Activity No. (5) 

3.  Key Activity No. (3) _____    6. Key Activity No. (6) 

4.  Key Activity No. (4) _____ 



Section IV. Application Forms 61 

 

 

PQCTP-IDP229-11.doc 

 

Form EXP - 4.2(b) (cont.) 

Specific Construction Experience in Key Activities 

 Description of the Key activities in 
accordance with Para 4.2(b) of Section III: 

[insert response to inquiry indicated 
in left column] 

 

1 Maximum volume of earthfill in Formation 
including Blanketing in cubic meter in any 
one year  (Calendar Year or Financial Year)  
during last 10 years 

a) Year 

b) Earthwork 

 

2 Maximum volume of hard rock cutting in 
cubic meter in any one year  (Calendar Year 
or Financial Year)  during last 10 years 

a) Year 

b) Hard rock cutting 

 

3 Maximum Tunneling Work (not less than 6m 
dia.) in any one year (Calendar Year or 
Financial Year)  in last 10 years. 

a) Year 

b) Tunneling Work 

 

4 Maximum Concreting in Bridges / Flyovers / 
Culverts in cubic meter in any one year 
(Calendar Year or Financial Year)  during last 
10 years. 

a) Year 

b) Concreting 

 

5 Maximum Building Work in any one year 
(Calendar Year or Financial Year) in last 10 
years. 

a) Year 

b) Building Work 

 

6 Maximum Mechanised Track Laying Work in 
any one year (Calendar Year or Financial 
Year) in last 10 years. 

a) Year 

b) Mechanised Track Laying Work 
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Form EXP - 4.3(a) 

General Design Experience 

[The following table shall be filled in for contracts performed by the Applicant, each partner of a Joint 
Venture, and specialist subcontractors.] 

Date: [insert day, month, year] 
Applicant's Legal Name: [insert full name] 

Applicant’s Party Legal Name: [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 

Fill up one (1) form per contract. 

Contract of Similar Size and Nature 

Similar Contract No. 
[insert number] of [insert number of 

similar contracts required] 
Information 

Contract Identification [insert contract name and Reference ID number, if 
applicable] 

Award Date [insert day, month, year, i.e., 15 June, 2015] 

Completion Date [insert day, month, year, i.e., 03 October, 2017] 

Role in Contract 
 

 

Prime Contractor, Contractor as JV Partner, Design 
Consultant, Sub Design Consultant 

 

 

Total Contract Amount [insert total contract amount in US$] 

If partner in a JV or subcontractor, 
specify participation in total contract 
amount 

[insert a 
percentage 
amount] 

[insert total contract amount in US$] 

Employer's Name: [insert full name] 
Address: 

Telephone/Fax Number: 

E-mail: 

[indicate street / number / town or city / country] 

[insert telephone/fax numbers, including country and 
city area codes] 

[insert E-mail address, if available] 
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Form EXP - 4.3(a) (cont.) 

General Design Experience (cont.)  

Similar Contract No. 
[insert number] of [insert number of 

similar contracts required] 

Information 

Description of the similarity in 
accordance with Para 4.3(a) of 
Section III: 

 

1. Amount 
[insert amount in US$] 

2. Physical Size 
[insert physical size of activities] 

3. Complexity 
[insert description of complexity] 

4. Methods/Technology 
[insert specific aspects of the methods/ technology 
involved in the contract] 

5. Other Characteristics 
[insert other characteristics as described in Section VI, 
Scope of Works] 

Note: 
 

The foreign exchange rate for conversion of any currency to JPY and subsequently to US$ shall be 
TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 28 days prior to final submission of PQ 
Application. The applicant shall also submit the documentary evidence in respect of the same. 
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Form EXP - 4.3(b) 

Specific Design Experience in Key Activities 

 
Date: [insert day, month, year] 

Applicant's Legal Name: [insert full name] 
Applicant's Party Legal Name: [insert full name] 

Subcontractor’s Legal Name (as per ITA 23.1) [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

Fill up one (1) form per contract. 

1.  Key Activity No. (1) _____: [insert brief description of the Activity, emphasizing its 
specificity] 

Contract with Similar Key Activities 

Item Information 

Contract Identification [insert contract name and number, if applicable] 

Award Date [insert day, month, year, i.e., 15 June, 2015] 

Completion Date [insert day, month, year, i.e., 03 October, 2017] 

Role in Contract 
[check the appropriate box] 

Prime 
Contractor 

 

JV 
Partner 
 

Subcontractor 

 

Total Contract Amount 
[insert total contract amount in US$] 

If partner in a JV or subcontractor, 
specify participation of total contract 
amount 

[insert a 
percentage 

amount 

[insert total contract amount in US$] 

Employer’s Name: [insert full name] 

Address: 
 
Telephone/Fax Number: 
 
E-mail: 

[indicate street / number / town or city / country] 
 
[insert telephone/fax numbers, including country and 
city area codes] 
[insert E-mail address, if available] 

 

2.  Key Activity No. (2) _____ 

3.  Key Activity No. (3) _____ 

4.  Key Activity No. (4) _____ 
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Form EXP - 4.3(b) (cont.) 

Specific Design Experience in Key Activities  

Information (In respect of each of the claimed experience): 

 Description of the key activities in 
accordance with Para 4.3(b) of Section III: 

[insert response to inquiry indicated 
in left column] 

1 
a) Adequate design capability for design of 

Railway / Highway Alignment – Software 
availability or access to and experience of 
using it for alignment design. 

b) Description of design work for design of 
Railway/ Highway alignment carried out in 
last 10 years 

c) Nature of the Project for which design was 
carried out comparable to the present 
project i.e. physical size, complexity and 
method forms  
 

 

2 
a) Adequate design capability for design of 

Embankment of Railway or Highway – 
Availability of required software for design 
of embankment or access to it and 
experience of using it. 

b)  Description of design work carried out for 
embankment for Railway / Highway during 
last 10 years. 

c) Nature of the Project for which design was 
carried out comparable to the present 
project i.e. physical size, complexity and 
method forms 
 

 

3 
a) Adequate design capability for design of 

Bridges / Flyovers / ROBs / RUBs - 
Availability of required software for design 
or access to it and experience of using it. 

b) Description of design work carried out for 
Bridges / Flyovers / ROBs / RUBs during 
last 10 years. 

c) Number of Bridges / Flyovers / ROBs / 
RUBs designed 

i. Year 
ii. No. of Bridges / Flyovers / ROBs / 

RUBs designed along with length 
of the structure, no. of Spans and 
Span length 

d) Nature of the Project for which design was 
carried out comparable to the present 
project i.e. physical size, complexity and 
method forms 
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4 
a) Adequate design capability for design of 

Tunnel –  
Availability of required software for design 
or access to it and experience of using it. 

b) Description of design work carried out for 
Tunneling during last 10 years, including 
the length and the excavation area of the 
tunnel 

c) Nature of the Project for which design was 
carried out comparable to the present 
project i.e. physical size, complexity and 
method forms 
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Section V. List of Eligible Countries of Japanese ODA 
Loans 

Eligibility for the Provision of Goods, Works and Services in  

JICA-Financed Procurement 
 

(1)  The Eligible Nationality of the Supplier(s)/ Applicant and all partners constituting the Applicant 
shall be the following: 

(a) Japan in the case of the prime contractor; and 

(b) All countries and areas in the case of the sub-contractor(s). 

(2)  With regard to (1) above, in case where the prime contractor is a joint venture, such joint venture 
will be eligible provided that the nationality of the lead partner is Japan, that the nationality of the 
other partners is Japan and/or India and that the total share of work of Japanese partners in the 
joint venture is more than fifty percent (50%) of the contract amount. 

(3)  With regard to (1) and (2) mentioned above, 

(a) For goods and services, (i) the prime contractor or, in the case of a joint venture, the lead 
partner and other partners regarded as the Japanese partners shall be nationals of Japan or 
juridical persons incorporated and registered in Japan, and which have their appropriate 
facilities for producing or providing the goods and services in Japan and actually conduct their 
business there; and (ii) in the case of a joint venture, the partners except Japanese partners 
shall be nationals of India or juridical persons incorporated and registered in Japan or India, 
and which have their appropriate facilities for producing or providing the goods and services 
in Japan or India and actually conduct their business there. 

(4)  Procurement of the following components from Japan is mandatory under this Package; 
 

 Head Hardened Rails for the entire stretch of Main Line and Points & Crossings 

 
(5)  With regard to the goods procured from the eligible local manufacturing company(ies) 

(hereinafter referred to as “the Eligible Local Manufacturing Company(ies)”) invested by 
Japanese companies can be regarded and counted as Japanese origin if such Eligible Local 
Manufacturing Company(ies) satisfy(ies) the following conditions: 

 
(i)  Juridical persons incorporated and registered in India, and which have their appropriate 

facilities for producing or providing the goods and services in India and actually conduct their 
business there; 

(ii)  Not less than 10 % of shares are held by a single Japanese Company; and 
(iii)  The proportion of the shares held by the Japanese company mentioned in (ii) above (or the 

company having the largest share among Japanese companies if more than one Japanese 
company meet the condition stated in (ii) above) is the same as or greater than that of the 
shares held by any company of a third country. 

 
(6)  With regard to the goods procured from the eligible development partners’ manufacturing 

company(ies) (hereinafter referred to as “the Eligible Development Partners’ Manufacturing 
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Company(ies)”) invested by Japanese companies can be regarded and counted as Japanese 
origin if such Eligible Development Partners’ Manufacturing Company(ies) satisfy(ies) the 
following conditions: 

 
(i)  Juridical persons incorporated and registered in a country or area on DAC List of ODA 

Recipients effective at the time of conclusion of the Loan Agreement and which have their 
appropriate facilities for producing or providing the goods and services in the country or area 
and actually conduct their business there; 

 
(ii)  Not less than one-third of shares are held by a single Japanese Company; and 
 
(iii)  The proportion of the shares held by the Japanese company mentioned in (ii) above (or the 

company having the largest share among Japanese companies if more than one Japanese 
company meet the condition stated in (ii) above) is the same as or greater than that of the 
shares held by any company of a third country. 
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Section VI. Scope of Works 
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1. Description of the Works 

 
Project Background 

 
With an objective to augment the freight transport capacity and to support the rapid economic 
growth along the “Golden Quadrilateral” in India linking major urban centers of Mumbai, Delhi, 
Kolkata and Chennai, the Government of India (hereinafter referred to as “GOI”) has received 
an ODA (Official Development Assistance) Loan from the Government of Japan (hereinafter 
referred to as “GOJ”) for the development of the Dedicated Freight Corridor Project (Western 
Corridor). 
 
In July 2005, GOI officially requested GOJ for the execution of Japan’s technical cooperation 
to assess the Feasibility Study on the development of Dedicated Freight Corridors for 
Delhi-Mumbai (Western Corridor) and Ludhiana - Sonnagar (Eastern Corridor) in India 
(hereinafter referred to as “JICA F/S”).  The objective of JICA F/S was to review the 
Preliminary Engineering cum Traffic Study (hereinafter referred to as PETS) and Final 
Location Survey (hereinafter referred to as FLS) of DFC that was prepared by the GOI. 
 
Subsequent to the JICA F/S Study completed in 2007, the GOI approached the GOJ for an 
ODA Loan under Special Terms for Economic Partnership (hereinafter referred to as “STEP”) 
Scheme.  In response, the GOJ, through JICA, extended loan assistance to the GOI by 
concluding Loan Agreements in October 2009 and March 2010 for engagement of 
Engineering Service consultants and for implementation of the Phase-1 Project (Western DFC 
between Rewari & Vadodara), respectively. 
 
Similarly, the GOJ extended loan assistance to the GOI by concluding Loan Agreements in 
April 2010 and March 2013 for engagement of Engineering Service Consultants and for 
implementation of the Phase-2 Project (Western DFC from JNPT to Vadodara (422 Km) and 
from Rewari to Dadri(128 Km)) respectively.  
 
The present Pre-qualification for the stretch between JNPT and Vaitarana of length 102 Km is 
a part of Phase -2 between JNPT to Vadodara (422 Km). Further information related to the 
Project and DFCCIL is available at their WEB home page (http://dfccil.org). 
 
In order to meet over all 30% STEP obligation under the Loan Agreement, MOR has 
considered utilization of Japanese Head Hardened Rails for the entire stretch of Main Line and 
Points & Crossings as mandatory. 
 
1.0 General 
 
1.1 The Dedicated Freight Corridor (DFC) Project 
 

1.1.1 Ministry of Railways (MOR), Government of India has planned to construct a High Axle 
Load Dedicated Freight Corridor (DFC) covering about 3,330 route kilometers on Eastern 
and Western Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni and 
Western Corridor is planned from Jawaharlal Nehru Port (JNPT), Mumbai to 
Rewari/Tughlakabad/Dadri near Delhi. There will be a linkage between two corridors at 
Khurja. 

 
1.1.2 The project entails construction of mostly double-track electrified railway lines. The bridges 

and other structures will be designed to allow movement of 32.5 tonne axle load while the 
track structure will be designed for 25 tonne axle load operating at train speed of up to 100 

http://dfccil.org/
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Kmph. The Eastern Corridor will handle single stack containers whereas Western Corridor 
is planned to cater to double stack containers. Up gradation of transportation technology, 
increase in productivity and reduction in unit transportation costs have been taken as 
guiding principles for formulating the project. Various operating systems, motive powers, 
signaling and work processes are required to conform to these broad perspectives. 
 

2.0 Western Dedicated Freight Corridor Alignment 
 

2.1 Western DFC Route will be approximately 1,500 km long from Jawaharlal Nehru Port, 
Mumbai to Rewari/Tughlakabad/Dadri near Delhi via Vasai-Surat-Vadodara-Ahmedabad- 
Palanpur-Ajmer-Rewari. Proposed alignment of WDFC has been generally kept parallel 
to existing Indian Railway line except provision of detours at Mumbai, Surat, Vadodara, 
Phulera and Rewari-Dadri. 

 
2.2 The Western Dedicated Freight Corridor (WDFC) alignment passes through five states viz. 

Maharashtra, Gujarat, Rajasthan, Haryana and Uttar Pradesh. It traverses Thane district 
in Maharashtra State, Valsad, Navsari, Surat, Bharuch, Vadodara, Anand, Ahmedabad, 
Gandhinagar, Mehsana, Patan and Palanpur districts in Gujarat, Sirohi, Pali, Ajmer, 
Jaipur, Sikar, Jhunjhunu and Churu districts in Rajasthan, Mehendragarh and Rewari 
districts in Haryana, Alwar district in Rajasthan again, and Mewat and Faridabad districts 
in Haryana, and Gautambudh Nagar districts in Uttar Pradesh. 

 
3.0 Dedicated Freight Corridor Corporation of India Limited 

 
3.1 Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector company 

has been set up under the Indian Companies Act 1956 for implementation of Dedicated 
Freight Corridor Project. Government of India is the sole shareholder of the DFCCIL. 

 
4.0 Funding for the Project 
 
4.1 The entire1, 500 km of Western Dedicated Freight Corridor (WDFC) from Mumbai to Dadri 

is being financed by the Japan International Cooperation Agency (JICA). The route 
alignment of WDFC indicating the corridor length being funded by JICA is attached as 
Annexure 2. The present stretch between JNPT and Vaitarana of length 102 km is a part of 
Phase-2 between JNPT to Vadodara (422 Km). 

 
5.0 Project Phasing 

 
5.1 The implementation of WDFC in the JICA funded portion of the project is planned in a 

phased manner. In the first phase, 922 km long stretch between Vadodara and Rewari 
Section shall be constructed (Phase-1). The balance stretch of 422 km from JNPT to 
Vadodara and 128 km from Rewari to Dadri will be constructed in the second phase 
(Phase-2). The Southern Stretch of Phase-2 between JNPT and Vadodara (422 Km) is 
covered under Package 11, Package 12 and Package 13 and the Northern Stretch of 
Phase-2 between Rewari and Dadri (128 km) is covered under Package 14.  

 
The present Pre-qualification is planned for a stretch of 102 Km between JNPT and 
Vaitarana under Package 11 (CT P-11) out of total 422 Km in the Southern Stretch of 
Phase-2. 
 

5.2 The Scope of Work for Package 11 shall exclude the Design & Construction of 8 no. of 
Special Steel Bridges over Railways and Water Main and across Creek and Ulhas River 
along with their approaches of 200m/100m length from abutments on both sides of the 
bridges. The pre-qualification process for Design and Construction of these bridges has 
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been arranged under separate Package 15A by DFCCIL.  However, the necessary track 
works for these 8 no. of bridges belonging to Special Steel Bridge Package 15A have 
been included in the Scope of Work for Package 11. 

 
 
Project Information of Phase-2: JNPT - Vadodara and Rewari – Dadri Section  
 
6. Contract Strategy – Phase-2 
 
6.1 Implementation of Phase-2 of WDFC consists of total 09 (nine) Design & Build Contract 

Packages which are described as below:- 
 

Package 
No. 

Contract Packages Selection Method 

11 Civil, Building and Track Works (JNPT – Vaitarana) Japan-tied (STEP) 

12 Civil, Building and Track Works (Vaitarana – Sachin) Japan-tied (STEP) 

13 Civil, Building and Track Works (Sachin – Vadodara) Japan-tied (STEP) 

14 
Integrated Package for Civil, E&M, S&T Works (Rewari – 
Dadri)  

Japan-tied (STEP) 

15A Special Steel Bridges in JNPT – Vadodara Section Japan-tied (STEP) 

15B Special Steel Bridge across Narmada River Japan-tied (STEP) 

15C Special Steel Bridges in Rewari – Dadri Section Japan-tied (STEP) 

16 Electrical & Mechanical (E&M) Works (JNPT – Vadodara) Japan-tied (STEP) 

17 
Signal and Telecommunication (S&T) Works (JNPT – 
Vadodara) 

Japan-tied (STEP) 

 
Packages of PE P-6 (Plant & Equipment Works) and RS P-7(Electrical Locomotives 
and Maintenance Depot) are to be executed under Phase-1. 

 
6.2 The current pre-qualification exercise is to identify suitable Bidders for the Civil, Building 

and Track Works Contract designated as Package 11. 
 
6.3 The pre-qualification process for two (2) Civil, Building and Track Works Package 12 and 

13 and for three (3) Special Steel Bridge Packages 15A, 15B and 15C has already been 
completed by DFCCIL and bids have been issued. The pre-qualification process for other 
one (1) Package 14 is to be initiated shortly by DFCCIL as an integrated package of Civil & 
Track/E&M/S&T Works. The Systems Contracts Package 16 and Package 17 are likely to 
be procured after processing the award of all the Civil, Building and Track Works Contracts 
and Special Steel Bridge Contracts. 

 
7.0 Pre-qualification of Bidders – Phase-2 

 
7.1 This Prequalification Document is issued for Civil, Building and Track Works Contract 

designated as “Contract Package 11” for “Design and Construction of Civil, Building and 
Track works for Double Line Railway involving Formation in Embankment/Cuttings, Bridges, 
Structures (excluding Civil Works for Bridges over Railways and Water Main, and across 
Creek and Ulhas River and Formation in Embankment / Cutting and Structures in their 
Approaches on Both Sides), Buildings, Ballast on Formation, Track works (including Track 
Works on Bridges over Railways and Water Main, and across Creek and Ulhas River and 
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Formation in Embankment / Cutting and Structures in their Approaches on Both Sides), 
including testing and commissioning on Design-Build Lump Sum Basis for JNPT - Vaitarana 
Section of Western Dedicated Freight Corridor (Phase-2)” 

 
8.0 Alignment of JNPT - Vaitarana Section 

 
8.1 The stretch for Package 11 (JNPT – Vaitarana) is basically located along JNPT - Vaitarana 

Section of IR Central and Western Railways. Detours have been planned at Kundevahal 
(1.5km), at Dativali (4.04km) and at Vasai (16.8km). About 78% of the proposed DFC 
alignment between JNPT and Vaitarana is passing parallel to the existing IR Central and 
Western Railways and the remaining 22% of the alignment is passing through detours. 

 
9.0 Scope of Works of Phase 2 

 
9.1 General 
 

(1) The second phase of the Western section of the Dedicated Freight Corridor, from JNPT 
to Vadodara and from Rewari to Dadri for a length of 545 km is to be constructed as 
double line electrified track with 2 x 25 kV AC, 50 Hz, overhead catenary system, 
capable of operating at a maximum train speed of 100km/h with an initial axle load of 
25.0 tonnes. Formation and bridge structure are to be provided for 32.5 tonnes axle 
load and track structure for 25 tonnes axle load. 

 
(2) The total length of the line between JNPT and Vadodara is approximately 422km, while 

the total length of the line between Rewari and Dadri is approximately 128 km. 
 

(3) The total length of the line for Package 11 between JNPT and Vaitarana is 
approximately 102 Km. 
 

(4) Construction of 8 nos. of Special Steel Bridges (as mentioned in the table below) 
located within the route of Package 11 including their approaches of 200m/100m 
length from abutments on both sides (except for the bridges forming part of viaducts) 
of the bridges, has been planned to be taken up under separate Contract namely 
Package 15A as ‘Open Web Welded Through Truss Bridges’ and is excluded from the 
Scope of Work of Package 11. However, the necessary track works for these 8 nos. of 
Special Steel Bridges and their approaches have been included in the Scope of Work 
for Package 11.    
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Special 
Steel 

Bridge 
Contract 
Package 

No. 

S. 
No. 

Bridge 
No. 

 
 

DFC 
Chainage 

(Km) 

Bridge 
across/ 
over :- 

Approx. 
Bridge 
Length 

(m) 

Location 
(Near) 

Remark 

 
 
 

15A 
 
 
 
 

1 RFO-1# 20,667.79 
Indian 

Railways 
79.98 Panvel  

2 RFO-2# 22,897.38 
Indian 

Railways 
97.00 Panvel  

3 RFO-6 50,661.83 
Indian 

Railways 
64.15 Kopar 

1 Minor 
Bridge in 

Approaches 

4 122 53,994.19 
Ulhas 
River 

479.88       Dombiveli 

1 Major 
Bridge (RCC 

Box) in 
Approaches 

5 126 57,953.37 
Water 
Main 

97.00      Bhiwandi  

6 135 64,704.68 Creek 145.50        Kharbao  

7 RFO-4# 

1910.022 
(DFC 

Connecting 
Line 

Chainage) 

Indian 
Railways 

79.98         Kharbao  

8 RFO-5# 

2021.288 
(DFC 

Connecting 
Line 

Chainage) 

New DFC 
Line 

48.50         Kharbao  

Total (m) 1,091.99   

 
             # Bridges forming part of viaducts 

 
(5) The Contractor shall undertake the Design, Construction, Manufacture, Supply, 

Installation, Testing and Commissioning of the Civil Structures, Buildings and Track 
Works including and without limitation, the Design, Construction and removal of any 
Temporary Works. 
 

(6) It is estimated that around 2 million cum of Hard Rock cutting is involved for 
formation and the cut spoils may be utilized by the Contractor for 
aggregate/track ballast/protection works etc. 

 

(7) In addition, the Contractor shall undertake the rectification of defects appearing in the 
Permanent Works in the manner and to the standards within the time stipulated by the 
Contract. 
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(8) In full recognition of these objectives and with full acceptance of the obligations, the 
Contractor shall execute the Works taking into account all liabilities in accordance with 
the Contract. 

 
(9) The system design and its installation is to be carried out through other Contracts 

which includes electrification of the line, new signaling and control systems, new 
telecommunication system and SCADA control system and procurement of electric 
locomotives and construction of depot. 
 

(10) The design of all the works will be operationally compatible with the other Indian 
Railways (IR) sections connecting to the DFC. 

 
(11) The Employer may decide to take over the constructed sections from the Contractor in 

a phased manner as per the Contract. 
 

(12) The Civil, Building and Track Works Contractor shall undertake interface coordination 
with the other Contractors, who shall be carrying out works forming part of this Project. 
There will be a continuous requirement of coordination between the two in respect of 
Design of Cable Trenching, Masts for Overhead Electrification, interlocking of Points 
and Crossings, Construction of facilities for Maintenance, other Allied Structures and 
subsequently during the installation of Signaling and Traction Power Systems and trial 
operation of Locomotives. 
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 9.2 Permanent Works 
  

The permanent works shall comprise of but not limited to the Design, Construction, 
Manufacture, Supply, Installation, Testing and Commissioning of: 

 
a) Track substructure including drainage, embankments, cuttings, rock cuttings, 

blanketing, ballast, bridges (major/minor), underpasses, overpasses, etc.; 
 
b) Track superstructure including but not limited to setting out, benchmarking, rail and 

sleepers with fastenings, rail slab where necessary, turnouts, buffer stops, expansion 
joints, track signage, level crossing, road signage, etc.; 
 

c) Tunnel Construction including drainage arrangements 
 

d) Road overpasses and underpasses including approach ramps, substructures, 
surfacing, drainage facilities, guardrails and lighting in urban areas; 

 
e) Road connections for the roads affected by the railway line and relevant facilities; 

 
f) Remodeling of Level Crossing Gates and duty hut of Existing Indian Railways 

Network located on DFCC alignment (wherever required); 
 

g) Platforms including drainage, fencing, pavement, etc.; 
 

h) Junction Stations and Crossing Stations with buildings and yard complexes including 
approach roads, drainage, sewerage, craneage, and safety equipment; 

 
i) On-duty points for maintenance staff including buildings, drainage, sewerage, offices, 

stores, heating, craneage, lighting, E&M services and car parking, office equipment 
and furniture as kitchenware, bathrooms, beds etc., installation and safety 
equipment; 

 
j) Permanent Diversion of Roads and Other Charted Utilities; 

 
k) Sign boards; 

 
l) Relocation of Electric Lines of 33 kV or less within the ROW; and 

 
m) Any other activity connected with the construction and commissioning of railways. 
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10.0 Salient Engineering Features/Performance Specifications 
 

 The indicative engineering features/performance specifications of the works are as given 
under:- 

Project Features (Phase-2) 
 

No. Description Details of Western Corridor (JNPT - Vaitarana Section) 

 
Alignment 

 JNPT  -  Vaitarana 

1 
Route length 

- Total Length 102 km 

2 

Gradient 

- Ruling gradient 1 in 200 (5/1000) 

- Steepest gradient in yards 1 in 1200 (0.83/1000) 
1 in 400 (2.5/1000) exceptional case 

3 

Standards of construction 

- Gauge 1,676 mm 

- Rails  a) Head Hardened Rails (60 kg/m) (procured from Japan) for the 
entire stretch of Main Line and Points and Crossings 

b) For rest of the locations – 60kg/m UIC/90 UTS rail 

- Sleepers for ballasted track PSC 1660 nos./km density for main line, 1,540 nos./km density for 
loop line & sidings 

- Points & crossings Head Hardened 60 kg rails, 1 in 12 with thick-web curved 
switches and CMS crossings on PSC fan shaped sleepers  
Minor loop lines and non-running lines, 1 in 8 1/2  turnout  

- Ballast for ballasted track 350 mm cushion 

- Maximum train speed 100 km/h 

- Type of traffic and axle load Double stack container movement with 25 tonne axle load 

4 

Formation (Detour Route) 

- Bank width for double line 13.5 m 

- Slope of embankment 2H: 1V 

- Cutting width for double line 
15.9 m 

(12.9 m+1.5 m extra for each side for side drains) 

- Slope of cutting 1:1 

- Blanketing As per Guidelines and Specifications for Design of Formation for 
Heavy Axle Load - Report No. RDSO/2007/GE:014 

5 

Curves 

- Maximum degree of 
curvature 

2.5 degree curve (700 m radius) 

- Curve compensation At the rate of 0.04 % per degree of curvature 

6 
Moving dimensions 

- Vertical MMD 7.1 m for DSC 

7 
Vertical SOD  

 8.43/8.05 m for DSC 

8 

Track Centers 

Between two tracks of DFC 6.0 m 

Between existing track and 
DFC 

7.0 m (normal) 
6.0 m (exceptional) 

9 

Bridges 

- Standard of loading 32.5 tonne axle load, 12.13 tonne/m trailing load 

- Total nos. of Important 
bridges 

Nil 

- Total nos. of Viaducts 04 nos. (total length 9,809m) 
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No. Description Details of Western Corridor (JNPT - Vaitarana Section) 

- Total nos. of Major Bridges 21 nos. (total length 785m) 

- Total nos. of Minor Bridges 172 nos. (total length 627m) 

- Total nos. of Pedestrian 
Subways 

01 No. 

10 

Road Crossings 

- Total nos. of Railway 
Crossing 

Nil 

- Total nos. of Road Over 
Bridges (ROB) 

13 nos. 

- Total nos. of Road Under 
Bridges (RUB) 

28 nos. 

11 
Railway Flyover (RFO) 

- Total Nos. of RFO Nil 

12 

Stations 

- Crossing Stations 
  Double line 

01 Station 

- Junction Stations 02 Stations 

- Terminal Stations Nil 

13 
Tunnel 

- Number of tunnels 2 nos. of  tunnels (total length 700m) 

14 
Detour Route 

- Total length of Detour 
Route 

22.34 km 

15 

Signalling System 

- Type of Signalling Automatic Signalling with TPWS 

- Section length on double 
line 

2 km between Stations 

16 

Train Traction System 

- Type of Train Electric 

- Electrification system 25 kV AC 

- Type of feeding system AT feeding system (25kVx2) 

17 

Train operation 

- Operation Type One manned operation without brake van 

- Maximum speed 100 km/h 

- Traffic capacity 
 Double line 
 Single line 

 
140 nos. per day direction (4 hours maintenance block) 
25 nos. per day direction (4 hours maintenance block) 

- CSR 2 x 750 m 
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Major Structural Features of Package 11 with approximate details at present are 
tabulated below:- 

 

Structure 
Package -11:  

102 Km 
(JNPT - Vaitarana) 

1. Civil Works  

- Cutting in Soil  1.97 x106 cum 

- Cutting in Hard Rock  1.98 x106 cum 

- Embankment 5.82 x10
6 cum 

- Blanket 0.89 x10
6 cum 

- Subgrade 1.16 x10
6 cum 

- Important Bridge - 

- Viaduct 

4 nos. 
[total length 9,809m 

(Double Line 4,043m, 
Single Line 5,766m)] 

- Major Bridge 
21 nos.  

(total length 785m) 

- Rail Flyover - 

- Minor Bridge 
172 nos. 

(total length 627m) 

- ROB*1 13 nos. 

- RUB*2 28 nos. 

- Pedestrian Subway 01 No. 

- Tunnel 
2 nos.  

(total length 700m) 

- Railway crossing - 

2. Building Works 
(Approximate Area 7500 

sqm) 

- Junction Station (JS) 
2 locations 

(Approximate Area 6000 
sqm) 

- Crossing Station (CS) 
1 location 

(Approximate Area 1500 
sqm) 

- Maintenance Depot, 
MMU, Sub-Depots etc. 

At Junction and Crossing 
Stations as per the 

requirement 

- Quarters & Offices 
At Junction and Crossing 

Stations (Approximate Area 
3000 sqm)  

3. Track Works  

- Ballast 0.63 x106 cum 

- Route Km  102 Km 

 
Notes: *1: Road-over-bridge (overpass), *2: Road-under-bridge (underpass) 
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Junction Station and Crossing Station are planned at the following locations:- 
 

No. Station Name Remarks 

JS 1 JNPT JS Connecting with loading/ unloading tracks in the port 

CS 1 Nilje CS  

JS 2 Kharbao JS Connecting with IR Kharbao Station 

 
11.0 Technical Specifications and approved Vendors/Suppliers 
 

11.1 Research Design and Standards Organizations (RDSO), Lucknow, India, an 
organization of Ministry of Railways, Government of India has standardized the technical 
specifications for various components of railway systems in India as Indian Railway and 
adopted to Indian conditions. The list of IRS Specifications issued by RDSO is available 
at the website of RDSO (www.rdso.gov.in). The IRS Specifications can be purchased 
from RDSO. 

 
11.2 The Employer’s requirements to be included as part of the Bidding Document for this 

work will generally conform to the IRS Specifications.  
 
11.3 RDSO maintains an approved list of suppliers/vendors for various equipments/items/ 

components to be used on railway systems in India. Bidders shall be free to obtain 
equipments/items from the suppliers/vendors on approved list of RDSO or any other 
sources provided the equipment/item meets the technical requirements/acceptance 
criteria which will be indicated in the Bidding Document. 

 
11.4 The list of suppliers/vendors approved for various items are available at the website of 

RDSO. Procedures for registration of the new suppliers/vendors for railway 
equipments/items are also available at the website of RDSO. The bidders are advised to 
visit the website of RDSO for further information about the registration of new products. 

 
12.0   Utilities  
 
12.1 The utilities have generally been identified as part of the field data collection by the 

Employer. However, there is always possibility of some of the unidentified utilities to be 
found during the construction period. These utilities shall be relocated as detailed below: 

 

(1) Indian Railways existing OHLE Structures and Traction Power Installations infringing 
with DFCC Structure shall be relocated/modified by the Employer. 

(2) All the trees (more than 300mm girth), identified structures, Electric Lines (other than 
33 kV and below) shall be removed / relocated / modified by the Employer through 
relevant Owners. 

(3) All the trees (of girth 300mm or less), charted overground and underground utilities 
like water pipe lines, sewerage pipe lines, identified structures, uncharted utilities (if 
any) shall be removed / relocated / protected / handled as part of this Design and 
Built Contract. 

  

http://www.rdso.gov.in/
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13.0   Interfacing with Other Contractors 
 
13.1 JNPT – Vaitarana Section shall be electrified with 2x25 kV Systems and provided with 

Automatic Signaling. Civil, Building and Track Works Contractor(s) appointed through 
this PQ exercise following the Single Stage-Two envelope Bidding process shall be 
required to interface, coordinate and cooperate with the project wide Systems 
Contractors engaged to execute the Signalling, Telecommunications, Electrification and 
SCADA Works in such a way that complete Railway System is commissioned 
successfully in a timely manner. Access to resources created by the Contractor will be 
made available to Other Contractors on mutually agreed terms amongst the Contractors. 
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2. Construction Period 

2.1 The Project involves Design of Alignment, Formation, Bridges, Structures, Buildings 
and Track including Flyovers/ROB/RUB/Tunnels followed by construction, Integrated 
Testing and Commissioning, maintaining the constructed bridge(s) during the defect 
liability period for the axle load and speed potential defined in Para 9.1 (1) of 
Description of Works above. 

 
2.2 The Construction Period will be around four (4) years (including Design, Construction, 

Tests on Completion) from the date of the Commencement. The Design-Build 
Contractor shall be required to plan the various components of Work in such a 
sequence that the complete Work is commissioned in the designated time period from 
the Commencement Date. This will be followed by the Defects Notification Period of 
two years from the date of Taking-over Certificate for whole of the Works. 

 
2.3 General Consultant appointed by DFCCIL will be the Engineer for the project and will 

perform the role as specified in Clause 3 Condition of Contract – Plant & Design Build 
FIDIC Yellow Book 1999 and as supplemented or amended through Particular 
Conditions of Contract. 

 
2.4 As a part of the Bid Documents, the Pre-qualified Bidders will be provided with 

Employers Requirements, Concept Design, Specifications, Drawings and the other 
available indicated field data e.g. (i) Alignment Survey, (ii) Geotechnical,                        
(iii) Hydrological Calculations for Discharge/HFL of Bridges etc. 

 
2.5 The Site Data provided as a part of the Bid Documents by the Employer is based on 

the investigation carried out by the Employer. The Bidder shall interpret the Site Data in 
accordance with Sub-clause 4.10 in the Conditions of Contract – Plant & Design Build 
FIDIC Yellow Book 1999. 

 
2.6 The Employer’s Requirements / Specifications provided as part of the Bid Documents 

shall specify the procedural requirements for the preparation of the design of the 
Permanent and Temporary Works. 

 
2.7 The Contractor shall engage the Designer who will undertake and prepare the Design 

of the Permanent Works and Temporary Works. The principal requirements of the 
Design Phase are the production of the Inception Report (including Preliminary 
Design), the Technical Design, Technical Drawings, Construction Design and 
Construction Drawings and As Built Record. 

 
2.8 The Technical Design shall incorporate the Contractor’s Technical Proposals and shall 

be the design developed to the stage at which all elements of the bridge structure are 
fully defined and specified. During the preparation of the Technical Design, the 
Contractor shall complete all surveys, investigations and testing necessary to 
complete the design of the Permanent Works. 

 
2.9 Upon issuance of the Notice of No Objection, or a deficiencies list, by the Engineer in 

respect of the Technical Design Submission, normally within twenty eight days (28 
days) of its submission by the Contractor, the Contractor shall complete the design in 
all respects and produce the Technical Drawings, the purpose of which is to illustrate 
all the Permanent Works and to issue the drawings governing construction. 
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3. Site and Other Data 

3.1 Project Area 

Package-11 is located at the southern end of Southern Section from JNPT to Vadodara of 
Phase-2 Project. The Works will be carried out between JNPT (which is located on the 
eastern side of Mumbai Bay at the opposite side of the centre of Mumbai City) and 
Vaitarana (102 km), through Raigarh and Thane districts of Maharashtra State. The 
proposed DFC alignment is planned basically parallel to Central Railway (Roha line and 
Panvel – Vasai Road line) towards north, with three detours at Kundevahal, Dativali and 
Vasai (total detour length of 22.34 km). The proposed alignment passes through hilly 
terrain for about 10km between Jasai and Dapoli and about 15km near Kharbao JS. 

 

3.2 Hydrology 

In Package-11 from JNPT to Vaitarana in Maharashtra, the main rivers (bridge span more 
than 100 m) encountering the DFC alignment are Ulhas River (Ch 53.944km) and 
Kamvadi River (Ch 64.705km).  

All rivers in this stretch flow from East to West and are perennial mainly in nature. 

The entire area is underlain by basaltic lava flows of upper Cretaceous to lower Eocene 
age. The shallow Alluvium formations of recent age also occur as narrow stretch along the 
major rivers flowing in the area. 

 

3.3 Climate 

The climatic conditions in Mumbai region of Maharashtra State, where the proposed DFC 
alignment of the whole of Package-11 lies, are described as follows:- 

- The city of Mumbai is situated at the mouth of River Ulhas. Mumbai, by and large, 
observes humidity throughout the year. Since it rests in the tropical zone, moreover 
close to sea, it enjoys more or less same weather.  

- Its climate can be broadly divided into three seasons, namely winters 
(November-February), summers (March-May) and monsoons (June-September). 
The months between March and October are characterized by high humidity, while 
dryness persists from November to February. 

- During summers, the temperature rises up to 35°C and the climatic conditions flit 
around mugginess. Monsoons afflict the residents of Bombay with heavy showers. 
The temperature comes down to some extent, but extreme clamminess makes the 
conditions worse. Water-logging is a major problem in the city during this season. 

- The Island City receives an annual rainfall of 2,200 millimeters. The months of 
October and November bring a respite from the heavy rains. However, winters 
appear at their apex in December and January. The weather remains pleasant 
during these months, where the temperature goes down to the minimum of 15°C. 
February too, offers an enjoyable climate. 

 

Annual temperature and rainfall in Mumbai is recorded as follows:- 
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3.4  Access to Site 

For Package 11 (JNPT - Vaitarana), the main access to the site areas from JNPT to 
Panvel is available from National Highway No. 4B. After Panvel, the access to site areas 
is available from National Highway No. 4, Mumbai Pune Expressway, National Highway 
No. 3, National Highway No. 222, National Highway No. 8 (Ajmer Road), Virar Kaner 
Road etc. 

 
3.5   Transportation and Communications Facilities 

Transportation and communication facilities are well developed in India. Those facilities 
along WDFC’s alignment are described below, 

- Track transportation by road is well developed in Western Area of India. 

- Railway transportation is also well developed in this area. 

- Cargos can be transported from Mumbai seaport. 

- Nearest Airport for Package 11 is located at Mumbai. 

- Public telephone facilities are well developed on the whole stretch of the WDFC 
alignment. 

- Mobile phone facilities are also well developed on the whole stretch of WDFC 
alignment. 

- Internet access is available in the whole country of India with wire or wireless. 
Connection speed is depending on the service providers. 

 

3.6    Medical Facilities: 

- General hospitals are available in Major cities such as Mumbai etc.  

- Other hospitals are also available in every city area. 

- Clinics are also available in villages along with WDFC alignment. 

- Injections are all disposal type in order to prevent from transfer of any type of diseases. 

(Source: World Weather through Internet)

Jan Feb Mar Apr May June July Aug Sep Oct Nov Dec (Year)

Mumbai

Mean High Temp. (°C) 31 31 33 33 34 32 30 30 31 33 34 32

Mean Low Temp. (°C) 17 18 21 24 27 27 26 25 25 24 21 19

1 0 6 7 27 495 736 531 348 91 5 10 2,257

(Month)  

Precipitation (mm)
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ANNEXURE 1 

 

EVALUATION CRITERIA 

1.00 GENERAL EVALUATION RULES 

1.01 Generally 

(a)  Evaluation of the Applications will be undertaken by DFCCIL with the assistance of 

the Consultant based upon the information submitted by the Applicants in response 

to this Invitation for Prequalification. 

(b)  All Application Forms contained in this Document must be fully and properly 

completed and all must be returned, as they will be reviewed exactly as submitted 

and errors or omissions will be counted against the Applicant. 

(c)  At their own option, DFCCIL may request further clarification or confirmation of any 

aspects which they feel will assist in the evaluation process.  

(d)  DFCCIL reserves the right to waive minor deviations or omissions in any Application 

if, in their opinion, they do not materially affect the capability of an Applicant to 

perform the Contract. 

(e)  Any Applicant who is found out to have intentionally submitted false or inaccurate 

statements/information shall be disqualified from the Bidding process, and may also 

be disqualified from all future projects of DFCCIL. 

1.02 Basic Method of Evaluation 

(a)  Evaluation of the Prequalification Applications shall be made successively in two (2) 

Stages, on the following basis: 

Stage 1: Preliminary Screening 

Administrative Evaluation with eligibility - Pass or Fail Basis. 

Stage 2: Minimum Requirements Evaluation  

Annual Turnover, Previous Experience, Financial Position, Litigation History, - Pass 
or Fail Basis. 

 

(b)  Minimum qualification criteria have been established for each item in each Stage.  

(c)  Applications failing to reach such minimum criteria in any Stage will be deemed to 

have failed the evaluation process at that Stage. 
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2.00 STAGE 1 PRELIMINARY SCREENING (ADMINISTRATIVE EVALUATION) 

2.01 General  

(a)  Under this Stage, Applications will be reviewed to check general compliance with the 
submission requirements of this Prequalification Document.  

(b)  Evaluation will be made on a Pass or Fail Basis.  

(c)  If, following this Stage 1 review, an Applicant has failed to comply with any item, the 
Application will fail the evaluation at this Stage.   

(d)  The following aspects will be reviewed at this Stage: 

(i) Completeness of submission, correct legal authority of the Applicant’s official 
representative (Authorised Signatory), letter of intent to enter into a Joint Venture  
(in case of joint venture / association), correct signing and initialing of pages and 
general compliance with all of the submission requirements of this 
Prequalification Document; 

(ii) Lack of submission of any of the official Application Forms without obvious 
reason; 

(iii) Lack of signature by the Applicant’s Authorised Signatory on any of the official 
Application Forms; 

(iv) Lack of Power of Attorney or Notarial Certificates for the Applicant’s Authorised 
Signatory on Form ELI 1.1; 

(v) Lack of Signature by an Independent Public or Chartered Accountant on Form 
FIN-3.1 and Form FIN-3.2; 

(vi) In the case of joint ventures, lack of signature of all partners or lack of Power of 
Attorney on Form ELI-1.2. 
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3.00 STAGE 2 MINIMUM REQUIREMENTS EVALUATION (ANNUAL TURNOVER, 
PREVIOUS EXPERIENCE) 

 

3.01 Generally 

(a)  Applications which have passed the Stage 1 Evaluation will be reviewed to ascertain 
whether the Applicant has complied with the Minimum Prequalification 
Requirements as stipulated in the Qualification Criteria and Requirements (Section 
III). 

(b)  Evaluation will be made on a Pass or Fail Basis. 

(c)  If, following this Stage 2 review, an Applicant has failed to comply with any item, the 
Application will fail the evaluation at this Stage. 

(d)  The various aspects listed in the following Paragraphs will be reviewed at this Stage: 

 

3.02 Eligibility 

(a)  Applications will be checked for compliance with Qualification Criteria and 
Requirements Para 1.1 to 1.4. 

 

3.03 Historical Contract Non-Performance 

(a)  Applications will be checked for compliance with Qualification Criteria and 
Requirements Para 2.1 and 2.2, considering the year, the number and the nature of 
any disputes. 

(b)  Applicants, or each Partner of a Joint Venture and each specialist Sub-Contractor / 
Design Sub-Consultant, will be evaluated separately. 

(c)  Non-performance of a contract did not occur within the last number of years 
specified in the Prequalification Documents, prior to the deadline for application 
submission based on all information on fully settled disputes or litigation.  

(d)  All pending litigation shall in total not represent more than the percentage, specified 
in the Prequalification Documents, of the Applicant’s net worth and shall be treated 
as resolved against the Applicant. 

 

3.04 Net Worth 

(a)  Applications will be checked for compliance with Qualification Criteria and 
Requirements (QCR) Para 3.1. 

(b)  In the case of joint ventures, the requirement on net worth shall be met individually 
by each Partner of the joint venture in accordance with QCR Para 3.1. 

 

3.05 Average Annual Turnover 

(a)  Applications will be checked for compliance with Qualification Criteria and 
Requirements Para 3.2. 

(b)  In the case of joint ventures, the summary of relevant data on annual turnover for 
each of the Partners will be checked to ensure the correct addition for the joint 
venture’s total collective ability. 
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3.06 Previous Experience 

(a)  Applications will be checked for compliance with Qualification Criteria and 
Requirements of Para 4.1, 4.2 (a), 4.2(b), 4.3(a) and 4.3(b) for the Package. 

(b)  The Applicant must meet all of the particular requirements of the Instructions to 
Applicants in order to pass this stage of the Evaluation. 

 

3.07 SELECTION AND PREQUALIFICATION OF APPLICANTS 

(a)  The result of Prequalification shall be subject to the approval of DFCCIL and the 
review and concurrence of JICA. 

(b)  Applicants who pass all stages of the evaluation as approved by DFCCIL and 
reviewed and concurred by JICA, will be deemed to have passed the 
Prequalification process, and then they will be invited to bid for the succeeding 
Tender to be invited by DFCCIL. 
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Project Photos for Package-11 (L= 102km)        
 

 

 

 

 

 

 

 

(1) ROB on JNPT Approach 
 (To be reconstructed) 

 
(2) Site near Panvel  

(Viaduct to be constructed) 

 (3) ROB near Ulhas River 
 (To be reconstructed) 

 
(4) Vasai Detour Section 

       （View to South Tunnel） 
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LEGEND 

                  JS (Junction Station)   Bridge        DFC Alignment                       Existing Line (Parallel/Overpass) 

                  CS (Crossing Station)                   River        Existing Line (Detour)                      Major Road 

Existing Major Station              Note: Km Chainage is approximate and for reference only.    
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