
Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

 
 

Bid Documents for  
DESIGN AND CONSTRUCTION OF SIGNAL AND TELECOM WORKS FOR DOUBLE LINE 
RAILWAY INVOLVING TRAIN DETECTION SYSTEM, ELECTRONIC INTERLOCKING IN 
STATIONS, AUTOMATIC SIGNALLING IN BLOCK SECTIONS, TRAIN MONITORING AND 
DIAGNOSTIC SYSTEM, INTERLOCKING OF LEVEL CROSSING GATES, DISPATCH 
TELEPHONE SYSTEM, FIBER OPTIC COMMUNICATION SYSTEM, GSM(R) SYSTEM, 
DIGITAL ELECTRONIC EXCHANGE SYSTEM AND MASTER CLOCK SYSTEM FOR JNPT– 
VADODARA SECTION INCLUDING TESTING AND COMMISSIONING ON DESIGN-BUILD 
LUMP SUM PRICE BASIS OF WESTERN DEDICATED FREIGHT CORRIDOR 
 

SIGNALLING AND TELECOMMUNICATION WORKS CONTRACT 
JNPT – Vadodara of Phase 2 

 
CONTRACT PACKAGE ST P-17 

 
Issued on: 08.06.2015 

 
ICB No: ST P-17 

 
VOLUME-III 

EMPLOYER’S REQUIREMENTS 
Section 9: Particular Specifications – Part 1 

SIGNALLING SYSTEM 
 

Employer: 
 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

 
MINISTRY OF RAILWAYS 

INDIA 
  



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

 

 BID DOCUMENTS 
 FOR 

SIGNALLING AND TELECOMMUNICATION WORKS 

Contract Package ST P-17 
for 

ICB No. ST P-17: JNPT– Vadodara of Phase 2 
 

SUMMARY TABLE OF CONTENTS 
 

VOLUME I: 
INVITATION FOR BIDS 

SECTION 1 - INSTRUCTIONS TO BIDDERS 

SECTION 2 - EVALUATION AND QUALIFICATION CRITERIA 

SECTION 3 - BID FORMS 

SECTION 4 - LIST OF ELIGEBLE COUNTRIESOF JAPANESE ODA LOANS 

SECTION 5 - CONDITIONS OF CONTRACT  

SECTION 6 - FINANCIAL SUBMISSIONS 

SECTION 7 – CONTRACT FORMS 

VOLUME II: 
SECTION 8 – EMPLOYER’S REQUIREMENTS: GENERAL SPECIFICATIONS  

 
 
 
VOLUME IV: 

SECTION 10 - DATA BOOK 

VOLUME V: 
SECTION 11 - REFERENCE DRAWINGS 

 

VOLUME III: 
 
SECTION 9 – EMPLOYER’S REQUIREMENTS: PARTICULAR SPECIFICATIONS 

 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

PART 1 

SIGNALLING 
TABLE OF CONTENTS 

 
Chapter Page 
 
1. SCOPE OF WORKS ................................................................................................... 1 

1.1 General ....................................................................................................................... 1 

1.2 Relevant Documents .................................................................................................. 1 

1.3 Employer’s Requirements .......................................................................................... 1 

1.4 System Overview ........................................................................................................ 4 

1.5 Infringement of patent Rights ..................................................................................... 5 

2. DEFINITIONS AND ABBREVIATIONS ...................................................................... 6 

2.1 Definitions ................................................................................................................... 6 

2.2 Abbreviations .............................................................................................................. 6 

3. DESIGN CRITERIA AND STANDARD .................................................................... 10 

3.1 Basic Design Philosophy and Requirements ........................................................... 10 

3.2 Design Criteria .......................................................................................................... 11 

3.3 Design Standard ....................................................................................................... 11 

3.4 System Assurance .................................................................................................... 13 

3.5 RAMS DEMONSTRATION....................................................................................... 13 

4. ENGINEERING CONDITIONS ................................................................................. 15 

4.1 Engineering Philosophy ............................................................................................ 15 

4.2 Safety Requirements ................................................................................................ 15 

4.3 Reliability Requirements ........................................................................................... 15 

4.4 Maintenance Requirements...................................................................................... 16 

4.5 Electromagnetic Compatibility (EMC) Requirements ............................................... 16 

4.6 Painting Requirements ............................................................................................. 16 

5. FUNCTIONAL REQUIREMENTS............................................................................. 17 

5.1 General ..................................................................................................................... 17 

5.2 Equipment Response Time ...................................................................................... 17 

5.3 NOT USED. .............................................................................................................. 18 

5.4 Train Detection system ............................................................................................. 18 

5.5 Electronic Interlocking System ................................................................................. 19 

5.6 Stations ..................................................................................................................... 24 

5.7 Block sections ........................................................................................................... 25 

5.8 Level Crossing gates ................................................................................................ 26 

5.9 Train Monitoring and Diagnostic System (TMS) ...................................................... 27 

5.10 Power Supply System (PSS) .................................................................................... 27 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

5.11 Bonding Design ........................................................................................................ 32 

5.12 Signage ..................................................................................................................... 32 

6. SYSTEMREQUIREMENTS ...................................................................................... 33 

7. TECHNICAL REQUIREMENTS ............................................................................... 35 

7.1 Fail Safe Technology ................................................................................................ 35 

7.2 Fool proof Technology .............................................................................................. 35 

7.3 Communication Recovery Technology .................................................................... 35 

7.4 Processing Time ....................................................................................................... 35 

7.5 Ergonomic Technology ............................................................................................. 36 

7.6 Redundancy Technology .......................................................................................... 36 

8. CONTRACTOR’S COORDINATION WITH OTHERS 
(INTERFACEMANAGEMENT) ................................................................................ 37 

8.1. General ..................................................................................................................... 37 

8.2. Contractor’s Responsibility ....................................................................................... 37 

8.3. Physical Interface with Other Contractors, Interfacing Parties, relevant authorities 
and agencies ............................................................................................................. 37 

8.4. General Definitions and Scope ................................................................................. 37 

8.5. Contractors’ Responsibilities .................................................................................... 38 

8.6. Physical interface issues – General ......................................................................... 38 

8.7. ELECTRICAL & PHYSICAL INTERFACE ............................................................... 39 

8.8. Earthing & Bonding ................................................................................................... 40 

8.9. ANTI THEFT CHARGING OF OHE ......................................................................... 41 

8.10. Systems Integration Requirements .......................................................................... 41 

9. TESTING, COMMISSIONING AND VERIFICATION ............................................... 44 

9.1 General ..................................................................................................................... 44 

9.2 Test Plan and Procedures ........................................................................................ 44 

9.3 Costs of Tests ........................................................................................................... 45 

9.4 Records of Tests ....................................................................................................... 45 

9.5 Sources of equipment supply ................................................................................... 46 

9.6 Type Tests ................................................................................................................ 46 

9.7 Types of tests............................................................................................................ 47 

10. INSTALLATION ........................................................................................................ 51 

10.1 General ..................................................................................................................... 51 

10.2 Installation Programme ............................................................................................. 51 

10.3 Installation Works ..................................................................................................... 52 

10.4 Cabling ...................................................................................................................... 54 

10.5 Marshalling and Termination .................................................................................... 56 

10.6 Labelling .................................................................................................................... 57 

10.7 Earthing ..................................................................................................................... 58 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

10.8 Lightning and surge protection ................................................................................. 61 

10.9 Housing, Enclosure and Cabinet .............................................................................. 61 

11. PACKAGING, SHIPPING, STORAGE AND DELIVERY ......................................... 63 

11.1 Packaging ................................................................................................................. 63 

11.2 Storage...................................................................................................................... 63 

11.3 Delivery ..................................................................................................................... 64 

12. DOCUMENTATION .................................................................................................. 65 

12.1 General ..................................................................................................................... 65 

12.2 List of Drawings ........................................................................................................ 65 

12.3 Submission requirements ......................................................................................... 66 

12.4 Levels of submission ................................................................................................ 67 

12.5 As-built documentation ............................................................................................. 68 

13. OPERATION AND MAINTENANCE SUPPORT ...................................................... 69 

13.1 General ..................................................................................................................... 69 

13.2 Operation and Maintenance Document ................................................................... 69 

13.3 Operation and Maintenance Plan ............................................................................. 69 

13.4 Software Support ...................................................................................................... 70 

13.5 Support during Defects Liability Period .................................................................... 70 

13.6 Spares, Special Tools, Diagnostic equipment and Test Equipment ........................ 72 

14. TRAINING ................................................................................................................. 75 

14.1 General ..................................................................................................................... 75 

14.2 Scope of Training ...................................................................................................... 75 

14.3 General Requirements ............................................................................................. 75 

14.4 Training Plan ............................................................................................................. 76 

14.5 Training Courses ...................................................................................................... 77 

14.6 Operating Staff Courses ........................................................................................... 77 

14.7 Maintenance Staff Courses ...................................................................................... 78 

14.8 Training Materials ..................................................................................................... 80 

14.9 Training Records ...................................................................................................... 80 

14.10 Course Evaluation .................................................................................................... 80 

Annexure 1: Train Monitoring & Diagnostic System – Functional Requirement Specification1 

1. SCOPE........................................................................................................................ 1 

2. TMSSYSTEMARCHITECTURE ................................................................................. 1 

3. SYSTEM RESPONSE TIME ...................................................................................... 1 

4. AGGREGATION OF INFORMATION ........................................................................ 1 

5. LIVE INDICATIONS .................................................................................................... 2 

6. TRAIN DESCRIBER SYSTEM ................................................................................... 5 

7. MANAGEMENT INFORMATION SYSTEM ............................................................... 7 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

8. TRAIN GRAPH REQUIREMENTS FOR TIME TABLE SYSTEM ........................... 10 

9. LOG AND ALARM SYSTEM .................................................................................... 11 

10. SOFTWARE DETAILS ............................................................................................. 12 

11. INTEGRATION WITH TRAIN RADIO COMMUNICATION SYSTEM ..................... 13 

Annexure 2: Train Monitoring & Diagnostic System – Technical Specification ........................ 1 

1. INTRODUCTION ........................................................................................................ 1 

2. FUNCTIONAL REQUIREMENT SPECIFICATION (FRS) ......................................... 1 

3. GENERAL DESCRIPTION ......................................................................................... 1 

4. SYSTEM DESIGN SPECIFICATION ......................................................................... 2 

5. SYSTEM (TECHNICAL) REQUIREMENT SPECIFICATION .................................... 8 

6. CONTROL OFFICE EQUIPMENT ............................................................................. 8 

7. DUAL LAN SYSTEM ................................................................................................ 18 

8. VIDEO WALL DISPLAY SYSTEM ........................................................................... 21 

9. POWER SUPPLY ARRANGEMENT ....................................................................... 27 

10. WAYSIDE STATION EQUIPMENT .......................................................................... 28 

11. SOFTWARE .............................................................................................................. 33 

12. INTEGRATION WITH GSM(R) BASED MOBILE TRAIN RADIO SYSTEM ........... 40 

13. SPARES ................................................................................................................... 41 

14. DOCUMENTATION .................................................................................................. 41 

15. TRAINING & TRAINING DOCUMENTS/GADGETS ............................................... 42 

Annexure 3: List of Junction and Crossing Stations – Phase 2 ................................................ 1 

Annexure 4: NOT USED. ........................................................................................................... 1 

ANNEXURE 5:  CHAPTER XIV OF IRSEM - SAFETY DEVICES TO BE PROVIDED AT L.C. GATES ...... 1 

ANNEXURE 6: POLICY OF TRAIN OPERATION PLANNING ON WDFC .............................................. 1 

ANNEXURE 7-1: PHYSICAL INTERFACE BETWEEN EM P-16& ST P-17 – SPECIFIC ISSUES
 .................................................................................................................................... 1 

ANNEXURE 7-2: PHYSICAL INTERFACE BETWEEN RS P-7 & ST P-17: SPECIFIC ISSUES1 

ANNEXURE 7-3: PHYSICAL INTERFACE ISSUES BETWEEN ST P-17& Civil Works 
Contractors ................................................................................................................. 1 

ANNEXURE 7-4: INTERFACE ISSUES BETWEEN INDIAN RAILWAYS &ST P-17 .................. 1 

ANNEXURE 7-5: INTERFACE ISSUES BETWEEN ST P-5, ST P-17 and To Be Decided (TBD) 
Contractor ................................................................................................................... 1 

ANNEXURE 8: SPECIFICATIONS OF PRE-FABRICATED AUTO LOCATION HUTS ................................ 1 

ANNEXURE 9: GUIDELINES ON SIGNALLING CABLE LAYING .............................................. 1 

ANNEXURE 10: SAFETY, HEALTH AND ENVIRONMENTAL (SHE) REQUIREMENT ............ 1 

Annexure 11: RDSO’s guidelines on Automatic Signalling using MSDAC .............................. 1 

Annexure 12: DFCCIL’s procedure for Cross Acceptance ....................................................... 1 

Annexure 13: Cross Acceptance Responsibility Matrix ............................................................ 1 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

Page 1 of 81 

 

1. SCOPE OF WORKS 
 

1.1 General 
 

1.1.1 The main purpose of Signalling is to secure the safety of train operation in all the 
lines and to realize the efficient traffic in order to provide an undisturbed 
transportation service to the public. 

 
1.1.2 The Contract shall comprise design, supply, factory testing, installation, integration 

with other contracts, site testing, commissioning, training and defects liability of the 
Signalling system. 

 
1.1.3 All stations, Block sections, Level Crossing gates and Operation Control Centre 

(OCC) shall be equipped with Signalling system.. 
 

1.1.4 The Contractor shall integrate signalling system of DFCCIL with that of IR 
seamlessly so that there is interoperability between the two systems. 
 

1.2 Relevant Documents 
 

1.2.1 This Particular Specification (PS) shall be read in conjunction with the General 
Conditions of Contract (GCC), the General Specification (GS), and any other 
document forming part of the Contract. 

 
1.2.2 In the event of a conflict between the GS and the PS, the requirements of the PS 

shall prevail. 
 

1.2.3 In the event of a conflict between this Particular Specification and any other 
standards or specification quoted herein, the requirements of this Specification shall 
prevail. The order of precedence, with item a) having the highest priority, is: 

 
a) Employer’s Requirements - Particular Specification 
b) Employer’s Requirements - General Specification 
c) Indian Standards 
d) International Standards referenced herein. 
e) Other International Standards 
f) Other National Standards. 

 
1.2.4 Notwithstanding the precedence specified, the Contractor shall always immediately 

seek advice from the Engineer in the event of any conflict between above items. 
 

1.2.5 The contents on these standards shall be considered along with its latest 
amendments as on base date. 
 

1.2.6 Notwithstanding the contents of Sections 1.2.1 and 1.2.2 above, the Contractor shall 
always immediately seek advice from the Engineer in the event of any conflict 
between specifications 

 
1.3 Employer’s Requirements 

 
1.3.1 The Contractor shall provide a Signalling system for all the lines and all stations 

including Operation Control Centre (OCC). The Signalling system shall have mainly 
the function of Train Detection (TD), Electronic Interlocking (EI) in stations, 
Automatic signalling in Block sections, Interlocking of Level crossing gates and Train 
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Monitoring and Diagnostic System (TMS). The Signalling system shall be 
constructed to conform to the Employer’s Requirements and other internationally 
recognized standards and shall be designed for secured system.  

 
1.3.2 The Contractor shall coordinate with civil infrastructure Contractors (Package11, 12, 

13, 15A, & 15B) for detailed interface requirements on the railway route alignment 
and main line track layout in accordance with Employer’s Requirements and other 
design criteria.  
 

1.3.3 The Contractor shall design the signalling system based on the system operation 
and maintenance plan, IEC and / or equivalent international standards specification. 
These will be as described in General Specification of Package 17. 
 

1.3.4 The redundant data transmission system with ring configuration shall be utilized for 
communication between stations including Auto Location Huts and OCC. The data 
transmission shall utilize the Optical Fiber Network as referred to in section of 
Telecommunication System, Part 2 of PS. 
 

1.3.5 All the functions on the data transmission shall be protected against unauthorized 
operation by the Area Of Responsibility (AOR) mechanism.  

 
1.3.6 The Contractor shall provide enough number of equipment for controller positions 

listed tentatively as under: 
 
 

S.No. Description No. of Positions 
1  Chief Controller 0 
2  Deputy Chief Controller 0 
3  Section Controller 2 
4  Asstt. Controller (Train clerk) # 0 
5  Crew/TLC Controller 0 
6  Engineering Controller 0 
7  Signal Fault Controller 0 
8  Telecom Fault Controller 0 
9  Chief Traction Power Controller 0 
10  Traction Power Controller 1 

 
# Asstt. Controller (Train clerk) shall not be provided with TMS terminal. 

 
1.3.7 The Service Life for the Signalling system shall be more than twenty (20) years with 

the need for refurbishment running not less than ten (10) years into this period. 
 
1.3.8 Connections to IR & Sidings: 

 
(a) The tracks connecting DFCCIL Junction stations with IR stations shall be 

provided with Absolute Block Signalling with block/ slot working. Where such 
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track lengths are less than 4 Kms. any of block/ slot working may be adopted. 
For longer track lengths, Absolute Block working using Block Proving by Axle 
Counter using UFSBI as per RDSO specification No. IRS: S 105 shall be 
provided. 

(b)  Wherever sidings connected to IR stations shall get the connection transferred 
to DFCCIL stations, existing system of Block/ Slot working shall be transferred 
from IR station to DFCCIL station. 

(c)  Details of Connections to IR & Sidings are given in Vol. V of Bid Documents. 
 
1.3.9 Manufacturer and provenness details of all locally procured major Signalling 

equipment (if not appearing in RDSO’s approved list of vendors) shall be submitted 
as part of Bid offer. 
 

1.3.10  Cross Acceptance of major imported Signalling Equipment: 
(a) Manufacturer & provenness details and Cross Acceptance approval (by 

RDSO/DFCCIL) status of all major imported Signalling equipment e.g. EI, 
MSDAC etc. shall be submitted in Form IB-9, Volume I Part ½ of Bid documents. 

(b) If any such equipment is not yet having Cross Acceptance approval, the 
Contractor shall get the same done as per RDSO/ DFCCIL’s Cross Acceptance 
Procedure. DFCCIL’s Cross Acceptance Procedure is kept as Annexure 12 in 
Vol. III Part 1 of Bid Documents. 

 (c) The Contractor shall be responsible for timely action on all items related to 
Cross Acceptance so that approval is available well in time to achieve Contract 
Milestone MS-2. Some of these, but not limited to, are as under: 

(i) Submission of Safety Case & other documents to ISA with copy to the 
Employer & the Engineer. 

(ii) Submission of type test plan. 
(iii) Conduct of type tests. 
(iv) Submission of type test report. 
(v) All items related to field trial including Submission of report.”(d) 

Responsibility Matrix for Cross Acceptance Procedure kept as Annexure 13 
in Vol. III Part 1 of Bid Documents shall be followed. 

 
1.3.11 The Contractor shall prepare a plan that shall identify in detail the sequence of 

testing that shall include as a minimum the evaluation of prototypes at the 
Contractor’s factory and testing of prototype equipment in the normal sequence of 
factory and on-site testing for production of equipment.  

 
1.3.12 The Contractor shall prepare a plan in accordance with the Employer’s 

Requirements that shall be presented for the Engineer’s review and shall as a 
minimum describe the content, duration, timing and location of all training activities 
proposed by the Contractor.  

 
1.3.13 The Contractor shall prepare and supply all necessary training documentation and 

operating and maintenance manuals for the review of the Engineer. 
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1.3.14 Name of entity proposed to be responsible for System Integration shall be submitted 
by the Bidder in Form IB-7, Volume I, Part 1/2 of Bid Documents. 

  
1.4  System Overview 
 

1.4.1 The Signalling system shall consist of following sub-systems or equipment as 
minimum requirement. In accordance with the requirement, the Contractor shall 
propose appropriate system configuration with sub-system or equipment for review 
by the Engineer. 

 
1.4.2 Main Line and Depot access Line: 

1) All main and running lines information shall be conveyed to OCC; 
2) NOT USED. 
3) Electronic Interlocking system (Refer list of stations at Annexure3) 
4) Automatic signalling in Block Sections with nominal signal spacing of 2 Kms. 
5) Interlocking of Level Crossing Gates (Refer list in Data Book Vol. IV  of Bid 

Documents)  
6) Train Detection system; 
7) Data Transmission System; 
8) Train Monitoring and Diagnostic System (for phase 2  stations including Block 

sections as per Annexure3); 
9) Power Supply System (PSS); 

10) Point machines and 
11) Other necessary equipment. 

 
1.4.3 OCC: 

 
1.4.3.1 TMS including PSS, Rear Projection System and other necessary equipment for 

OCC shall be initially provided by ST P-5 Contractor for Rewari – Vadodara section 
of Phase 1. ST P-17 Contractor shall provide Rear Projection System and other 
necessary equipment for JNPT – Vadodara section of Phase 2 to get an integrated 
TMS system as per details given in Annexure 7-5. 

 
1.4.3.2 The trains on main and running lines shall be all supervised in OCC. All routes 

setting shall be carried out at local stations. All necessary data shall be collected in 
OCC. Refer Annexure 1 and Annexure 2 for FRS and Technical specs of TMS 
respectively. 

 
1.4.3.3 TMS terminals shall be provided at designated places of IR to enable IR to give 

weekly forecast of trains coming in from IR to DFC to enable DFC to prepare time 
table. This will be reviewed daily and any changes required shall be carried out 
manually by OCC. These terminals are included in the Misc. User terminals listed 
in next Clause. 

 

1.4.3.4 7 No. of Miscellaneous user terminals shall be provided with its location and quantity 
tentatively fixed as under: 
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 IR’s Junction stations: 3 
 IR’s Divl. Control Offices: 3 
 IR’s Zonal. Control Offices: 1 

 
1.4.3.5 Following minimum systems shall be provided in OCC: 

1) Operation console 
2) Rear Projection System for traffic supervision 
3) Interface equipment 
4) Other necessary equipment 
 

1.4.4  NOT USED 
 

1.4.5 Crew Lobbies & Signal Maintenance Base: 
 

1.4.5.1 Maintenance Base will be in designated IMDs. Similarly there will be designated 
Crew Lobbies for booking of drivers. 

 
1.4.5.2 Following minimum system shall be provided in Crew Lobbies & Signal Maintenance 

Bases. 
1) TMS terminal; 
2) Other Necessary Equipment. 

 
1.5 Infringement of patent Rights 

The Employer shall not be responsible for infringement of patent rights arising due to 
similarity in design, manufacturing process, use of similar components in the design 
and development of the Signalling system and any other factor not mentioned herein 
which may cause such a dispute. The entire responsibility to settle any such 
disputes/matters shall lie with the Contractor. 

 
* * *  End of Chapter 1 * * * 
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2. DEFINITIONS AND ABBREVIATIONS 
 

2.1 Definitions 
In this Particular Specification, the following defined terms shall have the meanings 
described below: 

 
Definitions Descriptions 

Availability 

The probability that an item will be in a state to perform a 
required function under given conditions, at a given 
instant in time or over a time interval, assuming that the 
given external resources are provided. 
 

Design Life 

The design life of the Signalling and Train Control System 
is the period of time during which the item is expected to 
work within its specified parameters; in other words, the life 
expectancy of the system. 
 

Main Line  The DFCCIL line between JNPT and Dadri station. 
 

Depot access line The line between Main Line and Depot entrance. 
 

Depot 

All the area for Electric Loco Maintenance including 
stabling tracks, shunting tracks, work station, test track, 
inspection track, Loco washing track, wheel re-profiling 
track and maintenance berths from Depot entrance to 
these tracks. 
 

Sub-system 
Each system comprising signalling system for example 
EI, TMS and so on. 
 

Train Number 
Alphanumeric number uniquely identifying a running 
train. 
 

Console 
MMI device with video display, keyboard and mouse for 
Traffic Controller and Assistant station Master. 
 

Mimic panel or Video 
wall 

A graphical representation of the railway and its global 
operating status. 

 
2.2 Abbreviations 

Abbreviations used in this Particular Specification are as listed below: 
 
ACTM Alternating Current Traction Manual 
ARO Area Of Authority 
ARS Automatic Route Setting 
ASCII American Standard Code for Information Interchange 
ASM Assistant Station Master 
ATS Automatic Transfer Switch 
BCC Backup Control Centre 
BPAC Block Proving by Axle Counter 
CD Compact Disc 

CENELEC 
European Committee for Electrotechnical Standards 
(Comite Europeen de Normalisation Electrotechnique) 
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CHC Chief Controller 

CITT 
International Telegraph and Telephone Consultative 
Committee 

CKD Completely Knocked down 
CMS Crew Management System 
CTC Centralised Traffic Control 
CTR Cable Termination Rack 
CV Curriculum Vitae 
DAC Digital Axle Counter 
DAT Digital Audio Tape 
DBMS Data Base Management System 
DCC Depot Control Centre 
DLP Defect Liability Period 
DLP Digital Light Processing 
DMI Driver Machine Interface 
DSS Decision Support System 
DTS Data Transmission System 
Dy.CHC Deputy Chief controller 
EI Electronic Interlocking 
ELMD Electric Loco Maintenance Depot 
EMC Electro Magnetic Compatibility 
EMI Electro Magnetic Interference 
EPROM Erasable Programmable Memory 
ETCS European Train Control System 
FAT Factory Acceptance Tests 
FIU Field Interface Unit 
FRACAS Failure Reporting and Corrective Action System 
FRS Functional Requirement Specification  
G & SR General and Subsidiary Rules 
GCC General Conditions of Contract 
GPS Global Positioning System 
GS General Specification 
GSM(R) Global System for Mobile communication (Railway) 
HDD Hard Disk Drive 
HDPE High Density Poly Ethylene 
I/O Input Output 
IC Integrated Circuit 
ID Identification 
IEC International Electro-technical Commission 
IEEE Institute of Electrical and Electronic Engineering 
IGBT Insulated Gate Bipolar Transistor 
IMD Integrated Maintenance Depot 
IPMI Intelligent Platform Management Interface 
IR Indian Railways 
IRJ Insulated Rail Joint 
IRPWM Indian Railways Permanent Way Manual 
IRSEM Indian Railways Signal Engineering Manual 
ISA Independent Safety Assessor 
ISO International Standards Organization 
ITU International Telecommunications Union 
JE Junior Engineer 
JIS Japanese Industrial Standard 
JNPT JawaharLal Nehru Port Trust 

http://en.wikipedia.org/wiki/Digital_light_processing
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LAN Local Area Network 
LBS Local Bus Synchronisation 
LC Level Crossing 
LCD Liquid Cristal Display 
LED Light Emitting Diode 
LEU Lineside Electronic Unit 
MIS Management Information System 
MLIT    Ministry of Land, Infrastructure, Transport and Tourism 
MMI Man Machine Interface 
MSDAC Multi Section Digital Axle Counter 
MTBF Mean Time Between Failure 

MTBMA Mean Time Between Maintenance Action 
MTRC Mobile Train Radio Communication 
NDA Non Described Alarm 
NMS Network Management System 
O&M Operation and Maintenance 
OBC On Board Computer 
OCC Operation Control Centre 
OEM Original Equipment Manufacturer 
OFC Optical Fibre Cable 
OHE Over Head Equipment 
ORP    Overrun Protection 
PC Personal Computer 
PLC Programmable Logic Controller 
PS Particular Specification 
PSS Power Supply System 
PTR Proven Track Record 
PVC Poly Vinyl Chloride 
RAID Redundant Array of Independent Discs 
RAM Random Access Memory 
RAMS Reliability, Availability, Maintainability and Safety 
RDSO Research, Design & Standards Organisation 
RE Railway Electrification 
SATA Serial Advanced Technology Attachment 
SCADA Supervisory Control And Data Acquisition 
SCOR Section Controller 
SCR Silicon Controlled Rectifier 
SCSI Small Computer System Interface 
SE Sectional Engineer 
SER      Signal Equipment Room 
SKD Semi Knocked Down 
SNMP Simple Network Management Protocol 
SOD Schedule of Dimensions 
SQL Structured Query Language 
TBD To Be Decided 
TC Traffic Controller 
TCP/IP Transfer Control Protocol / Internet Protocol 
TD       Train Detection 
TDS Train Describer System 
TMS  Train Monitoring and Diagnostic System 
TPC Traction Power Controller 
TOT Transfer Of Technology 
TPWS Train Protection & warning System 
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TSR Temporary Speed Restriction 
TVSS Transient Voltage Surge Suppressor 
UART Universal Asynchronous Receiver/Transmitter 
UIC International Union of Railways 
UXGA UltraeXtended Graphic Array 
VDU  Visual Display Unit 

 
  
 
 

* * * End of Chapter 2* * * 
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3. DESIGN CRITERIA AND STANDARD 
 

3.1 Basic Design Philosophy and Requirements 
 

3.1.1 Proven Design 
 
(a) The Contractor shall develop the design based on this Technical Specification. 

The design details shall be submitted with technical data and calculations to 
the Engineer for approval. 
 

(b) The Signalling and Train Control System including all sub-systems and 
equipment shall be of proven design. The system/sub-system, equipment, 
hardware and software proposed by the Contractor shall have been in use and 
have established their satisfactory performance over a period of at least two 
years on the worldwide railway/metro/monorail systems during last five years. 
 

(c) Where similar equipment or sub-systems of a different rating are already 
proven in service, then the design shall be based on such equipment. 
 

(d) In case stipulations (a) and (b) are not fulfilled, the Contractor shall furnish 
sufficient information to prove the basic soundness and reliability of the offered 
Sub-system to the satisfaction of the Engineer.  
 

3.1.2 The design philosophy shall meet the following criteria: 
 

(i) Application of state-of-the-art Technology; 
(ii) Service proven design; 
(iii) NOT USED; 
(iv) Minimum life cycle cost; 
(v) Ease of maintainability, Inbuilt fault diagnosis; 
(vi) Use of interchangeable, modular components; 
(vii) Extensive and prominent labelling of parts, cables and wires; 
(viii) Use of unique serial numbers for traceability of components; 
(ix) High reliability; 
(x) Energy efficiency; 
(xi) System safety; 
(xii) Adequate redundancy and factor of safety; 
(xiii) Use of fire retardant materials for OCC & On board equipment wiring; 
(xiv) Environment friendly; 
(xv) Adherence to functional, operational and performance requirements; 
(xvi) Open Architecture for integration with other Systems and 
(xvii) Ease of expansion and integration. 

 
3.1.3 Adequate margin shall be built into the design particularly to take care of the 

environmental considerations prevailing in Delhi, Haryana, Rajasthan, Gujarat and 
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Maharashtra. 
 

3.1.4 The CV’s of the key design personnel shall be provided to the Engineer for prior 
approval. 
 

3.2 Design Criteria 
 

3.2.1 Track Vacancy Detection System at stations shall consist of Multi Section Digital Axle 
Counters. 
 

3.2.2 Track Vacancy Detection System in Block sections shall consist of duplicated Multi 
Section Digital Axle Counters with one serving as Main and other as Supervisory. 

 
3.2.3 The Contractor shall prepare and submit Safety Case for redundant Track Vacancy 

Detection System for Block sections and get it validated by Independent Safety 
Assessor. 

 
3.2.4 NOT USED. 

 
3.2.5 LEUs shall preferably be provided indoor i.e. in Signal equipment Rooms at stations 

and in Auto Location Huts in Block sections. However, LEUs may be provided track 
side if required by design subject to consent by the Engineer at Detailed Design 
Stage. 

 
3.2.6 NOT USED. 

 
3.2.7 Electronic Interlocking system shall be Hot standby and computerized based on the 

principle of fail safe. 
 

3.2.8 All Level Crossing gates shall be provided with Electric Lifting Barriers and 
interlocked. Please refer Data Book Vol. IV of Bid Documents for list of Level 
Crossing gates. Wherever Level Crossing gate serves both DFCCIL and IR tracks 
together, the work will be suitably coordinated with IR. 

 
3.2.9 Automatic Signalling shall be provided with nominal signal spacing of 2 Kms. 

 
3.3 Design Standard 
 

3.3.1 For the Signalling system, the generic standards or other equivalent standards and 
standards which are specified in following shall be applied. 
 

a) RDSO, Research, Design and Standards Organization, Ministry of 
Railways, India. 

b) IEC: International Electro-technical Commission 
c) ISO: International Standards Organization 
d) JIS: Japanese Industrial Standard 
e) JEITA: Japan Electronics and Information Technology Industry 

Association 
 

3.3.2 For the signalling system, standards as given below, but not limited to, shall be 
followed.  
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S.No. Standard Description 
1  EEIG: 97s066 ERTMS/ETCS Environmental requirements 
2  IEC 60364 Electrical Installations for Buildings 
3  IEC 60529 Degrees of protection provided by enclosures (IP 

Code) 
4  IEC 60571 Electronic Equipment Used on Rail Vehicles 
5  IEC 61373 Railway Applications – Rolling stock equipment –  

Shock and vibration tests 
6  IEC 61992 Railway applications – Surge arresters and low-

voltage limiters for specific use in d.c. systems 
7  IEC 62236 Railway Applications – Electromagnetic compatibility 

(EMC)  
8  IEC 62278 Railway Applications- Specifications and 

demonstration of Reliability, Availability, 
Maintainability & Safety.  

9  IEC 62279 Railway Applications-Communications, Signalling 
and processing systems-Software for Railway 
Control and Protection Systems.  

10  IEC 62280 Railway Applications-Communications, Signalling 
and processing systems - Safety related 
communication in transmission systems.  

11  IEC 62305 Protection against Lightning 
12  IEC 62425 Railway Applications-Communications, Signalling 

and processing systems- Safety Related 
Electronics Systems for Signalling.  

13  IEC 62427 Railway Applications- Compatibility between Rolling 
Stock and Train Detection Systems 

14  IEC 62505 Railway applications – Fixed installations – Particular 
requirements for a.c. switchgear 

15  IRS: S 6 Tubular Steel Signal Poles 
16  IRS: S 21 Electric Key Transmitter 
17  IRS: S 23 Electrical and Electronic based Signalling and 

Interlocking Equipment 
18  IRS: S 24 Electric Point Machine non trailable types 
19  IRS: S 26 Colour light signal – Multi unit type 
20  IRS: S 34 Testing Railway Signaling Relays (General) 
21  IRS: S 36 Route Relay Interlocking systems. 
22  IRS: S 41 Electric Lifting Barrier 
23  IRS: S 43 Automatic Signalling for unidirectional traffic 
24  IRS: S 63 PVC insulated underground unscreened Signalling 

Cables for Railway Signalling 
25  IRS: S 66 Route indicator, direction type 5 lamp unit arm (1 to 6 

way) 
26  IRS: S 76 PVC insulated indoor Cables for Railway Signalling 
27  IRS: S93(A) Valve regulated (sealed) lead acid stationary battery 

& charger 
28  IRS: S 99 Data Logger 
29  IRS: S 105 Block Proving by Axle Counter using UFSBI 
30  IRS: TC30 Underground Railway Jelly Filled Quad Cables for 

Signaling and Telecom Installations 
31  RDSO/SPN/144 Safety and reliability requirement of electronic  

signalling equipment. 
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32  RDSO/SPN/153 LED signal lighting unit 
33  RDSO/SPN/176 Multi Section Digital Axle counter 
34  RDSO/SPN/177 Single Section Digital Axle counter 
35  RDSO/SPN/183 Train Protection & warning System 
36  RDSO/SPN/189 Terminal Blocks, Fuse Terminal Blocks and Miniature 

Fuse Links of International Standard 
37  RDSO/SPN/192 Electronic Interlocking 
38  RDSO/SPN/197 Code of practice for earthing and bonding system for 

Signalling equipment 
39  RDSO/SPN/203 Electronic Interlocking for big yards 
40  RDSO/SPN/208 Electric Lifting Barrier with Hand generator 
41  RDSO/SPN/256 Earth Leakage detector 
42  STS/E/Relays/AC 

Lit LED Signal/09 
Universal plug-in type, tractive armature AC lamp 
proving relay (Metal to Carbon) for 110V AC LED 
Signal lamp 

 
3.3.3 Following manuals shall be referred as required: 

 
a) Indian Railways Signal Engineering Manual (IRSEM) 
b)  General and Subsidiary Rules (G&SR) of DFCCIL 
c)  AC Traction Manual (ACTM) of IR 
d)  Indian Railways Permanent Way Manual (IRPWM) 
e)  Schedule of Dimensions (SOD) of DFCCIL 

 
3.4 System Assurance 
 

3.4.1 The Contractor shall carry out system assurance to ensure that the requirements for 
safety, reliability, availability and maintainability for the signalling system are met. 
 

3.4.2 System assurance activities shall include RAMS activities and the preparation of all 
supporting documentation. System assurance activities shall comply with the 
requirement in accordance with IEC 62278 Railway applications – Specification and 
demonstration of reliability, availability, maintainability and safety (RAMS). 
 

3.4.3 System RAMS plan and its associated RAMS analysis work shall be undertaken at 
system level to demonstrate that the reliability, availability, maintainability and safety 
requirements are met. 
 

3.4.4 The Contractor shall submit a RAMS report including result of internal audit by 
Contractor’s organization or certification by third party verifier. 
 

3.4.5 The Employer shall employ third party Independent Safety Assessor(s) (ISA) for 
Safety Assessment of certain imported signalling equipment (e.g. EI, MSDAC etc.) 
as per Cross Acceptance Procedure of DFCCIL and also certification of complete 
signalling system as per SIL requirements. The Contractor shall provide necessary 
documents and assistance to facilitate ISA's work. 
 

3.4.6 The Contractor shall submit the report that the safety of TD System with Interlocking 
system meets SIL4 in IEC 62425or equivalent safety level.  
 

3.5 RAMS DEMONSTRATION 
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3.5.1 The Contractor shall be required to establish a personal computer based Failure 

Reporting and Corrective Action System (FRACAS) to demonstrate compliance with 
specified system and equipment reliability.  It shall be a database system containing 
fields similar (but not limited to) “Signal failure Register” and facility to generate 
Management Reports as per requirement of Engineer/Employer. 
 

3.5.2 The Contractor shall collect and maintain data on every Service Affecting Failure 
along with the data indicating the probable failure. The Contractor shall submit 
monthly RAM Demonstration Reports based on service failure data. 
 

3.5.3 The failure of signalling system is defined as the failure of which cause is related to 
design, manufacture and/or installation of the Contractor except Operation and 
Maintenance.   
 

3.5.4 The Contractor shall submit reliability calculations to confirm that the Signalling 
system meets reliability requirements.  
 

3.5.5 In case the Contractor is not able to achieve the specified/provided RAMS targets, 
the Contractor shall take necessary corrective measures either by way of change of 
design of the relevant equipment/component, software modification or change in 
maintenance regime at no additional cost to the Employer. 
 

3.5.6 The Contractor shall analyse each and every failure/defect of components of various 
equipment to determine the cause of failure and to propose corrective measures. All 
these details shall be summarized in the investigation reports for Engineer’s review 
and approval.  The approved failure reports shall be retained as traceable record and 
maintained by using the computer based FRACAS. 
 

3.5.7 The Contractor will be evaluated for RAMS demonstration during Defect Liability 
Period except initial 3 months beginning from revenue operation. 

 
 

* * * End of Chapter 3 * * * 
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4. ENGINEERING CONDITIONS 
 
4.1 Engineering Philosophy 
 

The safety, the reliability and the maintainability required in signalling system shall 
consider the contents in IEC 62278 (RAMS) and IEC 62425 but need not to be 
constrained (it means including report of Independent Safety Assessor independent 
of Contractor’s design section  as stated in chapter 3). 
 

4.2  Safety Requirements 
 

4.2.1 Concerning the safety of signalling system, IEC 62425 shall be referred but need not 
be constrained by it. 
 

4.2.2 The safety level of TD system realized with working sub systems e.g. Interlocking 
system etc. shall satisfy the SIL4 or equivalent safety level. 
 

4.2.3 TMS can have SIL0 or equivalent safety level. 
 

4.2.4 The documents of safety principles related with above systems shall be submitted to 
Engineer. 
 

4.2.5 Even when long power failure results in total drainage of PSS batteries, the signalling 
system shall be ready after Power-ON and initialization for use by ASM/Controller 
within two minutes of power restoration. 
 

4.2.6 The Contractor shall show expected calculated failure rate related to above systems 
and show safe failures and hazard failures separately. 
 

4.2.7 Accompanied to the documents, internal audit by Contractor’s organization or audit 
by third party specialist shall be required.  
 

4.3 Reliability Requirements 
 

4.3.1 If failure of any sub-system is likely to adversely affect the train operation, the 
reliability shall be enhanced by providing redundancy in the equipment. 
 

4.3.2 Duplicated system shall change uninterrupted when one system fails. If duplicated 
system has changing time, Contractor shall show that its system shall not obstruct 
the train operation. 
 

4.3.3 The Contractor shall submit calculation sheets in respect of all the sub-systems in 
the signalling system. 
 

4.3.4 NOT USED. 
 

4.3.5 The Signalling in Stations and Block sections shall be engineered for a minimum 
Service Life of 20 years, based on the equipment being continuously in operation, 
and shall achieve an MTBF of not less than 7 days for entire JNPT – Vadodara 
section. 
 

4.3.6 NOT USED. 
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4.3.7 Trackside equipment, Location boxes, Auto Location Huts etc.  shall be designed 
and fixed with anti-theft measures. 
 

4.4 Maintenance Requirements 
 

4.4.1 Fundamentally, the system shall be designed based on the maintenance free 
concept. 
 

4.4.2 The Contractor shall provide built-in diagnostics and remote monitoring functions for 
each equipment and module of the systems such that the performance can be 
demonstrated. 
 

4.4.3 Monitoring system shall be so provided in order to support maintenance staff by 
suitable alarm generation message for predictive failure and if failure occurs, then 
they can locate the failure point with the data, transmitting/receiving signal levels 
recorded, operation record etc. 
 

4.4.4 Each Location Box and other such standalone track side box shall be provided with 
its independent light to attend to failures during night time. 
 

4.5  Electromagnetic Compatibility (EMC) Requirements 
 

4.5.1 The Contractor shall investigate the electromagnetic compatibility together with 
Rolling stock Contractor regarding TD system in station area, and Block Sections 
after the installation of this system. Proximity to IR’s 25KV RE and its effect on DFC 
equipment shall also be taken into account. 

 
4.5.2 Above referred electromagnetic compatibility investigation shall be carried out 

referring IEC62236 but need not to be constrained by it. 
 

4.5.3 The Contractor shall measure the signal level and noise level in the site especially 
near the substation. BothP-17and P-7 Contractors shall confirm the electromagnetic 
compatibility based on the measured data. 
 

4.5.4 The Contractors shall submit the confirmation with data to the Engineer for review 
after the site testing. 
 

4.6 Painting Requirements 
4.6.1 All signalling gears shall be painted and numbered as per provisions given in Signal 

Engineering Manual. 
 

4.6.2 Clearances of individual track side gears from nearest rail shall be painted on the 
gear itself. Sample for the same shall be got agreed by the Engineer. 
 

 
* * * End of Chapter 4 * * * 
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5. FUNCTIONAL REQUIREMENTS 
 

5.1 General 
 

1) Signal spacing in Block sections shall be about 2 Kms. 4 aspects Multi Aspect 
Colour Light signals shall be used on Main and running Lines. Signalling system 
shall be designed accordingly. 
 

2) Signalling system shall mainly consist of Train detection system (TD), Electronic 
Interlocking (EI) system, Train Monitoring and Diagnostic system (TMS) and other 
systems. 
 

3) The Signalling equipment shall immediately report certain functions, 
typically, but not limited to the following: 
 
a) Identification of failure of point throwing or detection; 
b) Identification of signal defects; 
c) TPWS System failures (Input to be provided by ST P-5A Contractor); 
d) Power supply failures including PSS defects and earth faults; 
e) Untimely or out-of-sequence operation of equipment; 
f) Passing Signal at Danger. 

 
4) All alarms shall clearly indicate the nature and the location of the cause. ASMs and 

OCC staff shall have manual facilities to acknowledge (and thus cancel) each alarm 
individually. 
 

5) The Signalling System shall enable a non-volatile log to be compiled of all 
ASM/controller actions, changes of state of indicators and points, transmissions, 
alarms, alarm cancellations, train progress, mode of operation and changes, Signal 
Passing At Danger (SPAD), TPWS brake applications (Input to be provided by ST 
P-5A Contractor), opening and closing of SER and Auto Location Huts doors, all 
relay status changes, ELD status, DAC status,  etc. during the previous 48 hours, 
all date and time stamped in accordance with the Master Clock. . If in built facility 
of individual sub systems is not adequate for this purpose, then external Data 
Logger shall be provided as per RDSO specification. 
 

6) Portable Fire Extinguishers suitable for electronic equipment shall be provided by 
the Contractor in all S&T equipment rooms including Auto Location Huts. 
 

 
5.2 Equipment Response Time 
 

1) Equipment response times for all OCC and SER equipment shall be inclusive of all 
processing time and display time. 
 

2) Response time in this context is time taken for the equipment to process the 
commands (or input) and generate a signal at the output (MMI). 
 

3) All commands initiated by ASMs/Controllers shall generate an immediate change 
in the display to indicate that the command has been received and this change 
shall be such that pending commands are distinguishable from completed 
commands so as not to induce any ambiguous recognition on the part of the 
ASMs/Controller and potential unsafe operation. 
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5.3  NOT USED. 

 
5.4  Train Detection system 
 

5.4.1 General 
 

5.4.1.1 Train Detection system shall consist of Multi Section Digital Axle Counters which 
shall be as per RDSO specification. 
 

5.4.1.2 Resetting arrangement of Axle Counters shall be followed as per latest 
instructions issued upto base date for use on Indian Railways. 
 

5.4.1.3 Train Detection system in Block Sections: 
 

i. It shall be duplicated type with Main system provided on one rail and 
Supervisory system provided on other rail. Supervisory system shall be 
combined for two Track Sections of Main System worked from same 
Auto Location Hut/ Station. 
 

ii. If any Track Section of Main System shows occupied/error with its 
Supervisory system showing clear, automatic reset will be applied to 
the affected Track Section of Main System. 
 

iii. If Supervisory system shows occupied/error with all Track Sections of 
Main System supervised by it showing clear, automatic reset will be 
applied to the affected Supervisory section. 
 

iv. Manual reset facility shall also be provided for all Main as well as 
Supervisory sections. 
 

v. Separate evaluators shall be provided for UP and DN lines. 
 

vi. If evaluators have spare capacity (beyond 20% of equipment maximum 
capacity reserved for future use), then evaluator of UP line main system 
shall be used for providing Supervisory system on DN line and vice 
versa. If spare capacity is not available, then evaluators of Main and 
Supervisory systems shall be separate. 
 

5.4.1.4 Train Detection system at stations: 
 

i. It shall not be duplicated with Supervisory Train Detection system. 
 

ii. Separate evaluators shall be provided for UP and DN lines. 
 

5.4.1.5 Light vehicles like push trolleys, dip lorries, rail dollies etc. shall not be counted. 
This shall not require trolley suppression track circuits. 
 

5.4.1.6 Train detection shall be provided on complete main line and station tracks except 
berthing portions of sidings at stations. 
 

5.4.1.7 For Train detection system the Contractor shall propose his own measures to 
enhance safety and reliability at all locations on the entire line. 
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5.4.1.8 The Contractor shall coordinate with P-16 and Civil Contractors for their 
provisioning of Earthing and Bonding arrangement so that it does not interfere 
with safe and smooth functioning of Train detection system. 
 

5.4.1.9 Train detection system shall be vital and comply with the Clause 4.2.2. 
 

5.4.1.10 The “error”, “occupied” and “unoccupied” states of axle counters shall be indicated 
to ASM/OCC staff. Also if an additional state is provided for use during resetting, 
this shall be indicated to the ASM/OCC staff. 
 

5.4.1.11 When the signalling system starts up after long duration power failure, all track 
sections shall show occupied until verified clear and reset by ASM. 
 

5.4.1.12 Track devices on cross overs/points shall be provided considering Flank 
Protection and the least dead section. 
 

5.5 Electronic Interlocking System 
 

5.5.1 General 
 
5.5.1.1 Electronic Interlocking (EI) system shall be computerized and fail safe. 

 
5.5.1.2 Every station shall be provided with independent centralized EI system. 

 
5.5.1.3 Any one of the following architecture shall be employed in the system 

 
(a) Two out of three hardware architecture with identical hardware and 

identical   or diverse software. 
 
(b) Two sets of two out of two hardware architecture with identical hardware 

and identical or diverse software in hot standby mode. Failure of hardware 
will facilitate automatic change over in a fail safe manner without affecting 
train operation. 

 
(c) Two sets of single hardware architecture with diverse software in hot 

standby mode. Failure of hardware will facilitate automatic change over 
in a fail safe manner without affecting train operation. 

 
5.5.1.4 Object controllers (OC), if used, shall have similar architecture as of Central 

interlocking Unit (CIU). It shall work as slave unit of CIU through duplicated 
serial communication. The medium of communication between CIU and 
OCs shall be duplicated OFC rings. The details of OFC communication 
network are given in Particular Specification (PS) Telecom. 
 

5.5.1.5 Multi Aspect Colour Light Signalling system will be provided using tubular 
signal poles and colour light signalling units as per RDSO specifications. 
Every main and running line signal (except Home & Advance Starter) at the 
stations shall be associated with shunt signal to deal with different operating 
scenarios. 
 

5.5.1.6 Minimum 20% slots shall be kept as spare in EI for inserting cards for future 
expansion. 
 

5.5.1.7 At least 20% cores shall be kept spare in every cable. All cores including 
spares shall be terminated. 
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5.5.1.8 EI processor shall have sufficient capacity to handle the expanded 

installation as per yard layouts supplied without any degradation in 
performance. 
 

5.5.1.9 EI system shall be designed based on IRSEM, DFCCIL G&SR and RDSO 
Specifications. 
 

5.5.1.10 EI system shall ensure following functions (but not limited to): 
 
1) Route Locking after Route setting; 
2) Route holding while train passes through the route set; 
3) Approach Locking after Route cancellation when train approaches the 

set route (including Gate Signals) and 
4) Detector Locking while the train is passing through on turnouts. 
5) Facility to Block/Unblock any signal route or Track section. 

 
5.5.1.11 EI system shall be independent from TD and TPWS Systems and shall 

continue to work even when TD or TPWS have failed. 
 

5.5.1.12 Contractor shall design the Signalling documents as per details given in 
Chapter 12and submit to the Engineer for review based on the approved 
Track Layouts. Tentative Track Layouts are given in Volume V – Reference 
Drawings. 
 

5.5.1.13 The typical signalling plans for Station and Block Section are in Volume V – 
Reference Drawings. The Contractor shall develop final signalling plans for 
all stations and Block sections detailing all routes for the Engineer’s 
approval.  
 

5.5.1.14 Only LED type signals shall be used. 
 

5.5.1.15  For Big Yards, the Bidder shall be free to select the option between RDSO 
Specification RDSO/SPN/192 and RDSO/SPN/203 for Electronic 
Interlocking system. 
 

5.5.1.16 Electric Point machines shall be installed at all turnouts. These shall be as 
per RDSO specification No. IRS: S 24.Following shall be ensured: 
1) Points Motor: 

Points motor shall work either on 380V 3 phase or 110V DC supply. The 
Contractor shall propose the type to be used. This shall be got agreed 
by the Engineer. 
If the Bidder proposes 380V 3 phase supply for Points motor, then he 
shall submit Basic Specifications for the Points Motor which shall be 
developed into detailed specifications by the Contractor at Detailed 
Design Stage. 

2) The Contractor shall ensure that the point machine installation and 
connection details are fully coordinated with the design of the track 
work. 
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3) Where the points form a crossover, independent detection shall be 
provided for the points at each end of the crossover and separate 
detection shall be provided rather than super-imposed detection. 

4) The Contractor shall provide all point motors, rods, detection, manual 
operated device and fixing facilities necessary to make the points into 
fully powered points suitable for Main Line operation with a capability 
for hand operation in emergency.  The power shall be automatically cut 
off during hand operation. 

5) Crank handle (interlocked) shall be provided for manual operation. 
6) Loss of electrical power shall not cause a change of physical point 

status and the points and lock shall remain in the last operated position. 
7) The Contractor shall provide suitable ramp covers in between the 

running rails from the outside of the curved switch rail to the toe of the 
points and crossings covering all associated points and crossing 
mechanisms, as well as the rods, to ensure that the maintenance 
personnel can walk safely over these areas. 

 
5.5.1.17 Health and Condition monitoring of all equipment including point machines 

shall be provided.  
 

5.5.1.18 Location of signals shall be determined by Signal Sighting Committee which 
shall be nominated by the Engineer. 
 

5.5.1.19 All signals shall normally be fixed on left hand side of the track to which the 
signal pertains unless recommended otherwise by Signal Sighting 
Committee and approved by Competent Authority. 
 

5.5.1.20 Where appropriate to the operating philosophy, signals at stations shall be 
provided with suitable route indicators. 
 

5.5.1.21 Separation for UP and DN Lines: 
 

i) Use of cables, I/O cards etc. shall be separate for UP and DN lines. 
 
ii) Cables meant for UP and DN lines shall generally be laid in separate 

trenches outside respective DFCCIL tracks. In exceptional cases, when 
it is not possible to ensure the same, the Contractor shall suggest 
alternative method with detailed reasoning for consent by the Engineer 
and approval by the Employer. 

 
iii) Location boxes meant for UP and DN lines shall generally be located 

separately outside respective DFCCIL tracks. In exceptional cases, when 
it is not possible to ensure the same, the Contractor shall suggest 
alternative method with detailed reasoning for consent by the Engineer 
and approval by the Employer. 

 
5.5.1.22 As per para 15 of RDSO’s Specifications of EI, following information is 

furnished: 
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S. 
No. 

Item Information 

a)  Approved interlocking plan, selection table 
and panel diagram of the station (Cl. 3.1). 
 

To be supplied by 
Contractor. 

b)  Whether CCIP (domino type) or VDU control 
terminal or both required (Cl. 5.1.4). 

 

Only VDU. 

c)  System output required to drive field gears 
– relay interface or object controllers.  
 

Contractor to propose. 

d)  110V AC or DC usage for signal lamp 
lighting. 
 

110V AC. 

e)  Size of VDU monitor screen, if ordered. 
 

42”. 

 
 

5.5.1.23 To enable ASM to send commands to EI for route setting, operation of 
Points, Signals etc. at his station, latest Industrial grade embedded fan less 
terminal with 42” screen (1 screen for stations having upto 6 lines and 2 
screens for stations having >6 lines) having resolution of 1920X1080 and to 
latest technology with equivalent standby shall be provided along with 
mouse and key board. For stations having >6 lines, yard display shall be 
suitably split between two 42” screens. Hardware configuration of the 
terminal shall be same as specified for Section Controller in Annexure 2. 
 
For main/ standby to be used, a manual changeover switch accessible to 
ASM shall be provided so that he can changeover to standby 
terminal/monitor as and when required. 
 

5.5.2 Signalling Principles 
 
5.5.2.1 Route Locking and Setting 

 
i) It shall be possible to set a route only when: 

a) the route on which train is to traverse is proved clear not only up to 
next signal but also adequate distance beyond it; 

b) any track sections on which another Vehicle can stand fouling the 
route to be set are proved clear; 

c) All interlocked L.C. Gates in the route and overlap have been closed and 
locked; 

d) the relevant points and crossings are free to move or are already 
lying in the correct position; 

e) the route does not conflict with any other route that may have been 
set; 

f) no block has been applied to any part of the route or its overlap 
section. 
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ii) Once a route is set, all the isolation points, points and crossings and 
interlocked L.C. Gates within the route and overlap shall remain locked in 
the position required for the route until the section of route is cleared or 
the route is cancelled and approach locking has been released. 
 

iii) A train operated route release feature shall be provided on all routes. 
 

iv) Route locking shall always be maintained ahead of a Train once it has 
entered a route, even if the route is subsequently cancelled.  Once a route 
is cancelled, it shall progressively clear as a Train passes through it. 
 

v) Signal approach locking shall be provided to ensure that once a proceed 
indication has been given, the set route shall be locked.  Upon the request 
of a route cancellation, the approach locking shall release: 
 
a) immediately provided that there is no Train in the designated 

approach Axle Counter Track sections; 
b) after sufficient time elapses to ensure that an approaching Train has 

been brought to a standstill after occupying the designated approach 
block; 

c) immediately after a Train has passed through the approach Axle 
Counter Track sections and entered the route. 

 
vi) Route locking, route holding and all locking of signals as well as points 

and crossings shall not be affected if there is a transfer of control from 
any one control console to any other whether this second console is 
situated locally or remotely with respect to the first. 

 
5.5.2.2 Point Setting  and Locking 

 
i) The setting of points and crossings shall only be possible when such 

settings do not conflict with other routes which have been set and the 
position and movement of Trains on the connected lines. 

ii) The setting and locking of points and crossings shall be automatically 
completed once initiated by manual route request using entrance and exit 
principles.  It shall be possible to set individual sets of points and 
crossings and in these circumstances such points and crossings shall 
only be permitted to move once they are free of any route locking, route 
holding, or track locking. 

iii) Points shall remain in the last set position during and after transfer of 
control from any one control console to any other. 

iv) Track occupied locking at points shall be provided. 
v) It shall be possible to electrically lock an individual point against 

operation. 
vi) Switch machine operating power shall be removed when a change in 

position is completed or after a pre-set time if position detection is not 
obtained.  Points not detected shall not automatically motor back to their 
original position but shall remain in the position reached at the time the 
power is removed. 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

Page 24 of 81 

 

vii) In the event of a failure of a switch machine, it shall be possible to 
manually operate and secure points and crossings by authorized qualified 
staff at the trackside. 

viii) During degraded or emergency operations, it shall also be possible to 
throw individual points and crossings.  Under these circumstances, the 
points and crossings shall only be permitted to move once they are free 
of any route locking, route holding, or points locking. 

ix) Once points and crossings have been set, either by route or individually, 
they shall remain at that position until a new route or position is called. 

x) The calling of points and crossings that are not available shall not be 
stored pending their release.  Failure of a points call at the time of request 
shall result in an instant cancellation of the call. 

xi) It shall be possible to operate the points both individually and through 
route setting. 

xii) Trap points provided for isolation shall return to normal position after route 
release both under normal train running and route cancellation. 

5.6 Stations 
 

5.6.1 Interlocking system will presently be controlled from individual stations. However, 
provision shall be kept for provision of Centralized control from OCC in future. 
 

5.6.2 At stations, Home, Intermediate starter, Starter and Advanced Starter signals for 
Main lines shall be semi-automatic signals. These signals shall be provided with 
illuminated “A” marker. These markers shall be lit when main line run through routes 
are set and automatic working selected on these. When automatic working is 
cancelled, these markers shall remain unlit. 
 

5.6.3 Refer typical Signalling Plan for stations kept in Volume V of Bid documents. 
 

5.6.4 Calling-ON signal shall be provided below Home signals. 
 

5.6.5 Position light type Shunt signals shall be provided below all Starter and Intermediate 
starter signals. 
 

5.6.6 Independent position light type shunt signals shall be provided for exit from sidings 
and shunt back from Advanced Starter signals and any other location considered 
necessary. 
 

5.6.7 Buffer stops at terminal stations shall be provided with twin red signals fixed about 
one meter apart. 
 

5.6.8 Non-trailable point machines shall be used. 
 

5.6.9 Electric Point machines 220mm stroke shall be provided with external Clamp Lock. 
 

5.6.10 42” (1 screen for stations having upto 6 lines and 2 screens for stations having >6 
lines) VDU monitors with key board and mouse shall be provided in ASM’s office as 
operating panel for every station. 

 
5.6.11 Cables from Home to Home signals in station areas will be laid in prefabricated RCC 

ducts having removable covers. 
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5.7 Block sections 

A – Main Line: 
5.7.1 Refer typical Signalling Plan for Block sections kept in Volume V of Bid Documents. 

 
5.7.2 RDSO’s guidelines on Automatic Signalling using MSDAC kept at Annexure 11 shall 

be followed in general with suitable modifications. The modifications shall be got 
agreed by the Engineer. 
 

5.7.3 Automatic Signalling will be provided with signals placed approximately every 2 kms. 
 

5.7.4 Interlocking of Auto signals shall be done using Electronic Interlocking. 
 

5.7.5 TD equipment, Auto signal control, Interface equipment for TMS etc. for every 5-
6Kms shall be kept in a pre-fabricated Auto Location Hut. Requirements of RDSO’s 
TPWS specifications shall be taken into consideration while deciding location of Auto 
Location Huts. Specifications of Auto Location Huts are kept at Annexure 8. 
 

5.7.6 Auto Location Huts shall be located at level crossing gates wherever feasible. 
 

5.7.7 Auto Location Huts shall be located adjacent to Telecom Huts wherever feasible so 
that communication needs of Signalling can be easily met. 
 

5.7.8 The Electronic Equipment Rooms in porta huts shall be provided with suitable air-
conditioning system (if required) and Battery/Power Supply Rooms of porta huts shall 
be provided with ventilation etc. as per modified Clause 10.1 of Annexure 8. The air-
conditioning and ventilation systems shall be subject to No Objection by the 
Engineer. 
 

5.7.9 Status of Track Vacancy Detection System, signals, Level Crossing gates etc. shall 
be displayed in every Auto Location Hut for its controlled area and additional at least 
4 Kms on either side. 
 

5.7.10 Cables in Block Sections shall normally be buried direct at a depth of 1 metre on a 
soft bed free from pebbles and any sharp materials and covered with bricks. Detailed 
guidelines in Chapter 10 and Annexure 9 shall be followed for cable laying. 
 

5.7.11 Each Supervisory Track section shall cover two Track sections. 
 

5.7.12 Location of Signals, Location Boxes, Junction Boxes etc. in sections having Deep 
Cutting and Tunnels shall be so designed that none of these are inside such Deep 
Cuttings and Tunnels. 
 
B – Connecting lines to IR and sidings: 
 
Where such connecting lines are provided with BPAC as per requirements given in 
Clause 1.3.8, some of the important features of the BPAC system to be provided 
shall be as follows: 
(i) The Block sections shall be provided with Block Proving by Axle Counter using 

UFSBI strictly in accordance with the RDSO specifications and shall comprise 
of Block Panel, Universal Fail Safe Block Interface, DAC, Block Telephone, 
Relays etc. 
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(ii) The functional requirements/specifications shall be read in conjunction with 
DFCCIL’s General Rules and its amendments issued thereon. 

 
(iii) The BPAC shall work on Optical Fibre Cable System. 
 
(iv) Power Supply requirement shall be met from PSS to be provided by the 

Contractor for S&T systems.  
 
(v) It shall not be possible to take the Last Stop Signal (i.e. Advance Starter) to 

"OFF" unless "LINE CLEAR" has been obtained from station in Advance. 
 
(vi) It shall not be possible to obtain "LINE CLEAR" unless Block section and 

Adequate Distance beyond the First Stop Signal (i.e. Home Signal) of station 
in Advance is clear of trains. 

 
(vii) The Last Stop Signal (i.e. Advance Starter) shall assume "ON" aspect 

automatically on entry of train into block section and when so replaced shall 
maintain its "ON" position till a fresh "LINE CLEAR" is obtained on Block Panel. 

 
(viii) Block section shall automatically show "TRAIN ON LINE" on panel when train 

enters into block section on Line Clear. 
 
(ix) Train Entry/Exit buzzer To/From block section shall be provided which shall be 

acknowledged by concerned ASM. 
 
(x) Block section shall automatically close on complete arrival of train at receiving 

station. 
 
(xi) A control mechanism shall be provided to prevent the station in rear to take 

"LINE CLEAR" on its Block Panel without taking consent of receiving station. 
 
(xii) A control mechanism shall be provided to "CANCEL" the "LINE CLEAR", 

already taken by station in rear. 
 

(xiii) It shall be possible to close the block section only if no train has entered the 
Block section for at least 120 seconds after application of Line Clear 
Cancellation with cooperation of station in rear. 
 

(xiv) Separate Block Telephones shall be provided for every block section. 
 

(xv) Separate evaluators shall be provided for UP and DN lines. 
 

5.8 Level Crossing gates 
 

5.8.1 All level crossing gates shall be interlocked with signals keeping the following in view: 
 

 (a) All these level crossing gates shall be replaced by ROB/ RUB in future. As such, 
the system design shall be such that it shall require minimum changes to initial 
design for the same and it shall be possible to implement the same in a cost effective 
and time efficient manner. 

(b) A list of 64 Nos. LC gates to be interlocked in JNPT – Vadodara section is provided 
in Vol. IV of Bid documents.  
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5.8.2 The gates shall be manually operated by gateman. 

 
5.8.3 Electric Lifting Barrier with Hand Generator working on 110V AC as per RDSO 

specification shall be provided at all the gates to be interlocked. 
 

5.8.4 Gateman shall be provided with an indication cum control panel. This panel shall 
have required push buttons/switches for gate operation and also show status of 
approaching trains, Axle Counter Track sections and signals for a distance of about 
8 Kms. from all approaching sides for DFCCIL tracks. In addition, indication for the 
‘ON’ and ‘OFF’ aspects of gate signals (wherever provided), occupation/ clearance 
of the controlling track circuits upto the point of approach warning and direction of 
movement of the trains on the IR track(s)  shall also be displayed on the panel. 
 

5.8.5 Whenever a train occupies defined approach Axle Counter Track sections (to be got 
approved from Engineer), an audio visual alarm shall be generated at the gate to 
prompt the gateman to close the gate and take off the gate signal. 
 

5.8.6 Road signals, audio visual warning and other safety devices for road users shall be 
provided at Level Crossing gates as per Chapter XIV of IRSEM copy of which is kept 
at Annexure 5. 
 

5.8.7 Normally a single set of common lifting barriers shall be provided outside the IR and 
DFCCIL tracks so as to protect both the IR as well as DFCCIL tracks by one set of 
booms. Wherever spacing between IR track and DFCCIL track is such that a road 
vehicle can stand there during passage of train(s), separate set of barriers shall be 
provided for IR and DFCCIL tracks. 
 

5.9 Train Monitoring and Diagnostic System (TMS) 
 

5.9.1 Train Monitoring and Diagnostic System (TMS) provided by P-5 Contractor shall be 
supplemented for JNPT - Vadodara Section (Phase 2) by P-17 Contractor as per 
Functional Requirement Specification (FRS) and Technical Specification kept at 
Annexure 1 and Annexure 2 respectively duly coordinating as per details given in 
Annexure 7-6. 

 
5.9.2 TMS system shall collect the necessary information for train operation from the 

signalling system located on the line with Backbone Transmission system.  Backbone 
Transmission system is described in Telecommunication portion of the Tender 
document. 
 

5.10 Power Supply System (PSS) 
 

5.10.1 PSS shall cater to combined S&T equipment loads at stations and OCC. 
 
5.10.2 PSS capacity at Crossing stations shall include future load with addition/ extension 

of loops to 1500m length as indicated in tentative Track Layout plans given in Vol. V 
of Bid documents. 

 
5.10.3 In Block sections, independent PSS shall be provided for Signal and Telecom 

equipment huts. 
 
5.10.4 Input power supply can be made available by Other Contractors as under: 
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S. No. Location Available Supply 

Voltage Source 

1. Stations 230V, 50 HZ, 1 Phase UP AT & DN AT 

415V, 50 HZ, 3 Phase Local supply & DG set 

2. OCC 415V, 50 HZ, 3 Phase Local supply & DG set 

3. Block sections 230V, 50 HZ, 1 Phase UP AT & DN AT 

 
5.10.5 Automatic selection arrangement between UP and DN ATs (wherever used for 

S&T) shall be provided by other Contractor. 
 
5.10.6 Automatic selection arrangement between Local supply and DG set (wherever 

used for S&T) shall be provided by other Contractor. 
 
5.10.7 AT supply shall be primary source for PSS due to its inherent better reliability. 
 
5.10.8 (a) The Bidder shall submit proposal with Diagram and Basic Specifications 

indicating input power supply / supplies proposed for use as well as equipment 
provision downstream at stations and Block Sections separately. This should 
contain all necessary details to enable understanding of the proposal at Bid stage. 
This shall be developed into detailed Specifications by The Contractor at Detailed 
Design stage. 
 
(b) For OCC, P-17 Contractor shall give his load requirements to P-5 Contractor 
for incorporating in design of PSS to be provided by him. However, P-17 Contractor 
shall submit details of equipment proposed for provision by him downstream of 
PSS. 

 
5.10.9 PSS shall have inbuilt redundancy. 
 
5.10.10 Power Supply system shall keep supplying power at full connected load at least for 

4 hours during feeding power failure with at least 20% spare capacity.  
 

5.10.11 Batteries provided with PSS shall consist of maintenance free Valve Regulated 
Lead Acid (VRLA) cells as per RDSO specification No. IRS S:93. These shall 
generally consist of 2 Volt cells. However, Monoblock batteries in sizes of 6 or 12 
Volts may be used in PSS of low capacity (e.g. in Block Sections) with the consent 
of the Engineer. 

 
5.10.12 The Contractor shall be responsible for provision of all power supply requirements 

for the Signalling System downstream of the power feed including PSS. 
 
5.10.13 All power supply equipment e.g. transformers, DC-DC converters, Chargers etc. 

shall have one standby equipment with changeover facility. 
 
5.10.14 Modules used shall be hot swappable. 
 
5.10.15 The design shall take into consideration the voltage drop between the power supply 

source and the Signal & Telecommunication systems load (as the case may be), 
individually at each location (porta cabin / station, OCC etc.). 
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5.10.16 Provision of suitable earth leakage detection and alarms shall be made individually 
at each location (porta cabin /station, OCC etc.). 

 
5.10.17 Provenness 

 
(a) The PSS vendor must have proven track record (PTR) of satisfactory 

performance of same model and rating of PSS Systems in any Metro Railway 
/ Railway / Monorail for signal and telecommunication for at least five years. 
The Bidder shall submit installation details and User’s contact details for 
verification of PTR. 

 
(b) If requirements as per (a) above cannot be met, reasons for the same shall 

be submitted well in advance for review without objection by the Engineer. 
The PSS in such a case shall be required to undergo Type Tests as per 
Clause 9.6 of Vol. III Part 1 of P-5 Bid documents. 

 
5.10.18 The PSS shall be designed such that failure of or restoration of the 230V AC 1 

phase / 415 V AC 3 phase input supply sources shall not have any change or effect 
and the PSS Inverters will continue to supply to the loads without interruption. 
Galvanic Isolations both at the Input as well as at the inverter Outputs shall ensure 
that at no point of time any part of the input supply is electrically connected to the 
PSS Output bus. Upon restoration of the Input Supply, the PSSs and Stabilizer 
shall be transferred to it only after a delay and verification that there are no spikes 
and that the voltage has stabilized. 

 
5.10.19 At stations, two independent redundant primary power input feeder cables shall be 

provided from selected supply switch to inside the PSS/Battery Room by the S&T 
Contractor.  

 
5.10.20 PSS ratings shall be subject to approval by the Engineer based on Load sizing 

calculations submitted by the Contractor during Detailed Design. 
 
5.10.21 The battery racks shall have anti acid painting and adequate insulations.  The 

battery racks shall be properly insulated and earthed. 
 
5.10.22 The battery shall be adequately designed to ensure minimum voltage drop in the 

battery system. 
 
5.10.23  Battery sets shall be supplied only when the site is ready for commissioning of 

Signalling & PSS hardware is installed. 
 
5.10.24  Spare Cell Charger for charging 1 to 6 Nos. of 2V cells or Monoblock batteries of 

6 or 12 Volts at 10% of Battery AH Capacity shall be supplied as Spare at each 
station. 

 
5.10.25 Following requirements for enclosures shall be met: 

a) Minimum degree of protection to IEC 60529: IP31 – for Stations & OCC and 
IP42 for Porta Cabins. 

b)  Material and construction: Welded mild steel. Assemble to prevent distortion 
when the complete enclosure is lifted or transported. 

c)  Finish RAL7016. 
d)  Lockable access doors. 
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e)  Cable entry with removable gland plates: For bottom entry cables. 
f)  Forced ventilation fans: Required. 
g) Internal and External interlocking, padlocking, earthing, insulation, screening 

and enclosing.  
h)  Protection against natural corrosion and galvanic corrosion of dissimilar 

metals. 
 

5.10.26 The PSS system shall be equipped with a status panel to provide monitoring and 
control of the complete system. Basically,  the  system  shall  be  able  to  display  
the  Alarms and Alerts on the System Front Panel LCD Screen upon their 
occurrence. If number of alarms generated is more than the display capacity of the 
screen, these will be displayed in the screen in continuous cyclic order. 
 

5.10.27 A  single  or  multiple  LCD Panel Metering shall  be  provided  with  the  capability  
of monitoring of the following system parameters using a selector switch: 
a) Input voltage; 
b) Input frequency; 
c) output voltage (line-line); 
d) output voltage (line-neutral); 
e) output current (line); 
f) output real power (line); 
g) bypass frequency; 
h) inverter frequency; 
i) bypass voltage (line-line); 
j) battery voltage; 
k) battery current (charging/discharging); 
l) output apparent power (line); 
m) temperature (battery room) ; 
n) % line load; 
o) % battery charge.  

 
5.10.28 A system mimic diagram using light emitting diodes (LEDs) shall be provided on the 

equipment as part of the system status panel. The mimic shall depict a complete 
single line diagram of the PSS and the following functions (but not limited to) shall 
be lit with LED indicators. 

 
(a)        A.C. input power on; 
(b)        PSS on battery; 
(c)        Inverter ON; 
(d)        Load supplied from Inverter. 
 

5.10.29 Normally  open  and/or  normally  closed  dry  contacts  shall  be  provided  for  the  
following minimal conditions : 

 
(a)        Low Battery (pre alarm); 
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(b)        Load on Inverter. 
 

5.10.30 Suitable connection shall be available from each PSS for local monitoring in the 
station, porta cabin, OCC etc. Required Cable will run from each PSS to a computer 
in the SER.  Further, the Contractor will submit detailed list of Alarms/Parameters 
which will be locally monitored for consent by the engineer.  
 

5.10.31 The detailed status/alarms shall be available in the OCC and other terminals as per 
details given in TMS Technical Specification. Further, all necessary Software shall 
be provided and installed so as to see comprehensive data from all the Stations, 
Porta cabins, OCC etc.  
 

5.10.32 Further, bidder will submit comprehensive remote monitoring philosophy in his 
technical bid.  
 

5.10.33 Transient Voltage Surge Suppressor (TVSS) devices shall be provided at the inputs 
and output of the PSS to protect the PSS and the load equipment against any power 
surge due to lightning, switching, etc. Its basic Specifications shall be as under: 
 

5.10.33.1 TVSS shall be provided at the Input of each PSS and electrically located at 
the respective outgoing feeders in the Input Transformer Cubicle. Further, 
TVSS shall be provided at each Outgoing Feeder of the PSS Output AC 
Distribution Panel. The ratings of the TVSS will be subject to approval. 
 

5.10.33.2 The TVSS shall be constructed of Metal Oxide Varistor (MOV) technology 
and internal surge capacitors.  
 

5.10.33.3 The surge protective devices shall be sized as per IEEE C62.41-1991 and 
IEEE C62.45-1992.  
 

5.10.33.4 The TVSS shall have a UL1listing and labelled 1449-3 suppressed voltage 
rating of 800V peak.  
 

5.10.33.5 The unit shall have a maximum continuous operating voltage (MCOV) rating 
of minimum 320V RMS.  
 

5.10.33.6 The Response time of TVSS shall be <= 0.5 nanoseconds. 
 

5.10.33.7 The TVSS shall provide up to 40dB for RFI & EMI noise attenuation.  
 

5.10.33.8 TVSS monitoring shall consist of indicator lamps and form C dry contacts. 
 

5.10.34 The Contractor shall: 
i) sectionalise the power feeds to logical groups of equipment to allow for 

ease of maintenance and to enable maintenance to be carried out without 
disturbing the operation of all other equipment groups; 
 

ii) run the power feed as a ring circuit to a number of  trackside items of 
equipment in the same area.  The design of the distribution shall ensure 
that a technician can isolate the power feed to an item of equipment, without 
affecting the operation of other equipment/items connected to the ring. 
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iii) electrically protect all individual electrical items of equipment by means of 
MCB. These shall be arranged to ensure that a short circuit fault on one 
item of equipment shall not affect the operation of other items of equipment; 
 

iv) ensure that all items of electrical equipment are properly earthed and 
details shall be provided by the Contractor to demonstrate that protection 
is provided in the earthing concept; 
 

v) provide individual earth leakage detection for all ac and dc power supplies 
for the safety of the maintenance personnel and provide a visual indication 
to indicate if an earth leakage trip has occurred.  Earth leakage detectors 
provided shall work on the live/neutral current imbalance checking method 
and shall not depend upon any earth reference for correct operation, unless 
alternative arrangements are specifically approved by the Engineer.  Where 
earth leakage detectors are not used, the design of the signalling power 
supply distribution system shall ensure that earth leakages or inter core 
short circuits are detected and indicated through alarm; 
 

vi) ensure that any failure of power supply equipment shall be recorded and 
indicated at the local control maintenance panel, local ASM, Signal Fault 
Controller and traffic control workstations and 
 

vii) ensure that the design, installation and testing of the power distribution and 
earthing system are carried out in accordance with the requirements of 
IEC60364. 

 
5.11 Bonding Design 
 

5.11.1 The Contractor shall ensure that the design of Traction bonding by P-16 Contractor 
shall not have any adverse effect on functioning of Axle Counters. 
 

5.11.2 The Contractor shall submit details of all Axle Counter track devices and Traction 
Supply return bonding arrangements to the Engineer for approval. 
 

5.12 Signage 
 

5.12.1 The Contractor shall provide and install all railway operational signs which 
complement the Signalling system.  These shall generally be located on trackside 
and shall be auto-reflective. 
 

5.12.2 All signs shall be provided with appropriate symbols and in both Hindi and English 
text.  
 

5.12.3 For example, the following signage shall be provided but not limited to: 
 

a) Stopping limit signboard. 
 

b) NOT USED. 
 

5.12.4 The Contractor shall coordinate with the Engineer for the signalling signage to be 
provided to meet with the overall signage requirements.  

 
* * * End of Chapter 5 * * * 
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6. SYSTEMREQUIREMENTS 
 

Item Requirement 
1. Train Detection system  

1)  Block sections 
Duplicated MSDAC shall be used for TD.  
The system status and alarms shall be 
connected to TMS on line. 

2)  Stations MSDAC without redundancy shall be 
adopted. 

2. Interlocking system  

1)  Method Computerized Interlocking system shall be 
adopted both for Stations and Auto Signals. 

2)  Redundancy  Duplicated or 2 out of 3 redundancy system 
shall be adopted. 

3)  System cycle 

Cycle time and response time shall meet the 
requirements of Clause 5.1.2 of RDSO Spec 
of EI. Cycle time and response time of the 
system shall be clearly indicated. 

4) Safety level Safety level shall comply with SIL 4 as 
defined in para 4.2. 

  
3. NOT USED  

 
Item Requirement 
4.TMS  
1)  System type It shall be computerized. 
2)  Redundancy It shall be duplex system or equivalent. 
3)  External transmission It shall adopt Optical Fibre Cable LAN. 
4) Transmission speed It shall be equal to or more than 100Mbps. 

5)  Train Graph kinds 

These shall include following but not limited 
to: 
Current Graph; 
Future Graph. 

6)        Console type It shall be Graphic User Interface with VDU 
or equivalent.  

7)  Mimic Panel type It shall be Rear Projection Type. 
5.  Other systems/equipment  
5-1  Train Number system  

1) Method 
ASM/TC will set the number. The setting 
shall not be changed by unintentional 
operation. 

2) Train Number It shall be upto 8digitalphanumeric.  
 

Item Requirement 
5-2 signals  

   1) Aspect 

Four colour light aspects red, yellow, double 
yellow and green are required. These 
indicate as under: 
Red: Stop.  
Yellow: “Caution” i.e. Proceed and be 
prepared to stop at the next stop signal.  
Double Yellow: “Attention” i.e. Proceed and 
be prepared to pass next signal at such 
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restricted speed as may be prescribed by 
special instructions. 
Green:  Proceed 
Calling-ON signal shall be provided below 
Home signals. 
Position light type Shunt signals shall be 
provided below all Starter and Intermediate 
Starter signals. 
Independent position light type shunt signals 
shall be provided for exit from sidings and 
shunt back from Advanced Starter signals 
and any other location considered 
necessary. 

2) Visibility distance Main signal:  minimum 600m. 
Shunt signal:  minimum 200m. 

3) Light type  These shall be LED. 
5-4 Point machine  
1)  Type Non trailable 

2) Switching time It shall be less than 4 seconds. 
 

3) Supply Voltage  To be proposed by the Bidder. 

4) Environmental condition Structure of the machine shall be as per 
RDSO specification. 

5) Installation condition 

It will be 60kg/60E1 UIC standard, Running 
Rail Fastening installation. Machines shall 
be installed on PSC (Pre-stressed Concrete) 
sleepers.    

6) Locking External Clamp Lock 
7) Detection It shall be as per RDSO specification. 
5-5NOT USED  
5-6 Power Supply System (PSS)  
1) uninterrupted  time It shall be at least4 hours. 
2) Redundancy Required. 

3)PSS Input Supply voltage 

Stations &OCC:  AC 415V, 50Hz, 3 phase 
and/ or AC 230V, 50Hz, 1 phase. 
 
Block Sections: AC 230V, 50Hz, 1 phase. 

4) PSS Output Supply voltage To be proposed by the Bidder. 
5-7 Earth Leakage Detector   
To be provided on All power supplies used in Signalling system. 

 
* * * End of Chapter 6 * * * 

 
  



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

Page 35 of 81 

 

7. TECHNICAL REQUIREMENTS 
 

7.1 Fail Safe Technology 
 

7.1.1 The Contractor shall submit the fail safe principles adopted and supporting details 
about all the fail safe sub-systems. 
 

7.1.2 Following sub-systems shall comply with the SIL 4 requirements as defined in para 
4.2. 
 
 Electronic Interlocking system 
 Track Vacancy detection system. 

 
7.2 Fool proof Technology 
 

1) Following operations, but not limited to, shall be possible with fool proof 
mechanism like two stage critical command, latched key, simultaneous 
operation with more than two (02) switches or buttons, or cooperated operation 
by two persons: 
 
 Route Cancellation. 
 Point machine Crank handle release. 
 Point operation under Axle Counter Track section failure. 
 Resetting of Axle Counter. 
 Relaxation or removal of Temporary Speed restriction. 
 

2) The Contractor shall prepare and submit the list of such operations along with 
proposed method of fool proof mechanism for Engineer’s review.   

 
7.3 Communication Recovery Technology 
 
 The Contractor shall prepare and submit recovery method in connection with following 

systems for Engineer’s review. 
 

 Communication between OCC and station when the optical fibre cable is cut 
off or the node has failed and 

 
 Communication between station and Auto Location Hut when the optical fibre 

cable is cut off or the node has failed. 
 

7.4 Processing Time 
 

1) The Contractor shall demonstrate performance of signalling system in terms of 
time elapsed between initiation of a command and completion of its execution 
confirmed on the operation cum control panel. 

 
2) The Contractor shall attach the time chart with processing time of each sub-

system in the most critical operation case at one of the Junction Stations (To 
be nominated by the Engineer) on design stage. 
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7.5 Ergonomic Technology 
 

1) Systems with man-machine interface like ASM’s console and mimic panel for 
TMS system shall be designed conducting human engineering. Especially 
colour for indication, switches and buttons layout for operation shall be 
designed with ergonomic technology. 
 

2) Contractor shall state how ergonomic technology is conducted in the system. 
 

7.6 Redundancy Technology 
 

1) Following sub systems shall be provided with inbuilt redundancy: 
a) Electronic Interlocking; 
b) PSS. 

 
2) The above sub systems shall be redundancy designed to work even if one 

equipment and/or component has failed. When one equipment and/or 
component fails, an alarm for failure shall be immediately raised to OCC, Signal 
fault Controller, concerned ASM etc. 

3) NOT USED. 
4) The Contractor shall show the redundancy method (duplex system, 2 out of 3 

or multi-systems), whether hot-standby and reliability values of its system. 
 

5) When system changing occurs because of one system failure, Contractor shall 
confirm that the system changing shall not interrupt the working function. 

 
* * * End of Chapter 7 * * * 
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8. CONTRACTOR’S COORDINATION WITH OTHERS 
(INTERFACEMANAGEMENT) 

 
8.1.General 
 

The Contractor (ST P-17 Contractor) shall interface with Other Contractors 
(Contractors of , ST P-5, ST P-5A, RS P-7, CT P-11, CT P-12, CT P-13, CT P-15A, 
CT P-15B and EM P-16 packages), Interfacing parties, relevant authorities and 
agencies to ensure the effective and compatible coordination of all aspects of design, 
installation, testing and commissioning of Works. The interface described in this 
document is for reference of the Contractor. This list does not in any way relieve the 
Contractor and the interfacing Contractors of their obligations to resolve the interface 
issues which may be called for. 

 
8.2.Contractor’s Responsibility 

 
8.2.1. The Contractor shall ensure that all the interface items as listed in this 

Specification, shall be included in the Interface Management Plan. 
 

8.2.2. Other items not mentioned in the interface items but being relevant to the 
design, installation, testing and commissioning of the Permanent Works 
shall also be included in the Interface Management Plan. 

 
8.3. Physical Interface with Other Contractors, Interfacing Parties, relevant 

authorities and agencies 
 

A number of interfaces identified during Outline Designs that shall require particular 
attention by the Other Contractors / Interfacing Parties, relevant authorities and 
agencies are given in appendices listed below: 
 

 
8.4.General Definitions and Scope 

 
8.4.1. This covers the interface requirements between the Contractor and Other 

Contractors/ Interfacing Parties, relevant authorities and agencies. 
 

8.4.2. This is common to all the interfacing contracts. 

(i) Annexure 7-1 EM P-16/ST P-17 (Specific Issues) 

(ii) Annexure 7-2 ST P-17 /RS P-7 (Specific Issues) 

(iii) Annexure 7-3 ST P-17 /CT P-11, CT P-12, CT P-13, CT P-15Aand 
CT P-15B (Specific Issues) 

(iv) Annexure 7-4 ST P-17 /Indian Railways (Specific Issues) 

(v) Annexure 7-5 ST P-17/ST P-5 and To Be Decided (TBD) 
Contractor (Specific Issues) 

(vi) Annexure 7-6 ST P-17/ST P-5A (Specific Issues) 
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8.4.3. This document shall be read in conjunction with the relevant paragraphs of 

the General Specification. The Contractors (the Contractor and Other 
Contractors) shall ensure that all requirements of the General Specification 
and Particular Specification pertaining to interfaces are fully resolved and 
implemented. 
 

8.4.4. In the event of a conflict between the Particular Specification and the 
Appendices as listed above, the Contractor shall always immediately seek 
advice from the Engineer. 

 
8.4.5. “Project Wide” for the purpose of the Appendices is defined as the complete 

Scope of Work to be executed under Contracts CT P-11, CT P-12, CT P-13, 
CT P-15A, CT P-15B, EM P-16,   ST P-5,ST P-5A,  and RS P-7including other 
obligations of the Employer for successful commissioning of DFC Western 
Corridor Phase 2 . 

 
8.4.6. The “Project Wide” scope for the Contractor and Other Contractors shall 

include both internal and external interfaces including but not limited to Indian 
Railways and other Utility Agencies. 

 
8.4.7. The term “Third Parties” for the purposes of this document means all affected 

infrastructure owners, whose equipment is directly or indirectly affected by 
the Project Wide Scope of Works. This shall include Indian Railways, telecom 
operators, water and gas pipe line owners, emergency services, hospitals 
etc.  
 

8.5.Contractors’ Responsibilities 
 

8.5.1This para outlines the Contractor’s interface requirements which are based on 
the Technical Studies carried out during the early stages of the Project (DFC 
Western Corridor Phase 2). However, the requirements herein specified are by 
no means exhaustive and it remains the Contractor’s responsibility to develop, 
update an “Interface Management Plan” and it shall be the responsibility of the 
respective Other Contractors to execute the same jointly during currency of 
their respective Contracts, to ensure that: 

 
1)  All interface issues between the Contracts are satisfactorily resolved; 
 
2) Supply, installation testing & commissioning, operation and maintenance 

of Plant & equipment are fully co-ordinated; 
 
3)  All Plant & equipment and facilities supplied under the contracts are fully 

compatible with each other, whilst meeting the requirements of the 
respective specifications. 

 
8.5.2 The Contractors (Contractor and Other Contractors) shall jointly prepare an 

Interface Management Plan for exchange of information to achieve the 
interface requirements at an early stage in the Project, a copy of which shall be 
submitted to the Engineer for his consent and approval by the Employer.  

8.6.Physical interface issues – General 
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8.6.1 Contractors’ Responsibilities 
 

8.6.1.1 EM P-16 Contractor shall be responsible for the preparation of the 
Project Wide Management Plans for electromagnetic compatibility, 
earthing& bonding and systems integration. All the Contractors shall 
be responsible for implementing the requirements of the Project Wide 
Management Plans. 

 
8.6.1.2 The EM P-16 Contractor shall act as system integrator for a number 

of critical interfaces between the design, construction, testing and 
commissioning of the Western Dedicated Freight Corridor covering 
the project wide scope of work.  

 
8.6.1.3 This is required to ensure that Western Dedicated Freight Corridor is 

fully integrated for operation and safety. 
 
8.6.1.4 The EM P-16 Contractor shall provide Project Wide coordination for 

the following critical interfaces:- 
 

1) Electromagnetic Compatibility (EMC) & Electromagnetic 
Interference (EMI) 

2) Earthing & Bonding (E&B) 
3) Systems Integration 
4)  Integration Testing and Commissioning 

 
8.6.1.5 Each of the Contractors shall appoint a Dedicated Coordination Team 

led by an Interface Coordinator reporting to the respective Project Wide 
Contractor’s Representative to perform the roles to undertake 
coordination of the Scope of Work within their respective contracts in 
regard to:- 

 
1) Earthing & Bonding  
2) Electromagnetic Compatibility & Electromagnetic Interference 
3) Systems Integration  

 
8.6.1.6 Interface Coordinator of each of the Contractors shall be responsible 

for coordination of Electromagnetic Compatibility & Electromagnetic 
Interference, earthing& bonding and systems integration across the 
whole Project. 
 

8.6.1.7 All the Contractors shall fully cooperate with such Interface 
Coordinators identified above. Should there be any disagreement 
between Contractors and the relevant Interface Coordinators, then the 
matter shall be referred to the Engineer for resolution of the issue. In 
case of any dispute between the Contractors with regard to Interface 
requirements, the matter shall be referred to the Employer for arbitration. 
The Employer’s decision shall be final and binding on all the Contractors. 

8.7. ELECTRICAL & PHYSICAL INTERFACE 
 

8.7.1 Electromagnetic Compatibility (EMC) & Electromagnetic Interference (EMI) 
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8.7.1.1 The Project Wide EMC/EMI Management Plan shall fully detail the 
approach and processes to manage EMC across all the Works 
required for Design, Construction, Testing, Commissioning, Operation 
and Maintenance of the Project.  It shall cover internal EMC interfaces 
within the Contractor’s Scope of Work, EMC between other contracts 
and EMC interfaces between the Project and third parties. 
Preparation of the Project Wide EMC Management Plan shall be 
coordinated by EM P-16 Contractor in association with the Other 
Contractors and shall be submitted to the Engineer for his consent 
and approval of the Employer including its each revision (if any). 

8.7.1.2 All the Contractors shall work to and comply with the requirements of 
finalized Project Wide EMC/EMI Management Plan as consented by 
the Engineer and approved by the Employer. 

8.7.1.3 All the Contractors shall prepare EMC control plans that contain all 
the information that is required by the approved Project Wide EMC 
Management Plan for the Project. EMC control plans shall be 
submitted to Engineer for his consent. 

8.7.1.4 All the Contractors shall undertake EMC compatibility studies as 
required by the Project Wide EMC Management Plan. These studies 
shall identify all EMC risks and hazards with the respective 
Contractor’s Scope of Work and any impacts on adjacent IR route 
including any other third party. Where joint studies are required with 
IR & third parties, these shall be facilitated by the Employer. Any 
changes to the Project Wide EMC Management Plan, if required to as 
a result of EMC compatibility studies and as approved by the Engineer 
/ Employer, shall be coordinated by EM P-16 Contractor. 

8.8.Earthing & Bonding 
 

8.8.1 EM P-16 Contractor shall prepare a Project Wide Earthing& Bonding 
Management Plan in consultation with the Other Contractors, which shall 
fully detail the approach and processes to manage earthing& bonding 
across all works required to design, construct, commission, test, operate 
and maintain the Western Dedicated Freight Corridor. This document shall 
be submitted to the Engineer for his consent and approval by the Employer 
including its each revision. 

8.8.2 All the Contractors shall work to and comply with the latest revision of the 
Project Wide Earthing& Bonding Management Plan. 

8.8.3 All the Contractors shall prepare Earthing& Bonding Strategies and designs 
based on the requirements of the Project Wide Earthing& Bonding 
Management Plan. These shall be submitted to the Engineer for his consent. 
The finalized Earthing& Bonding Strategies and designs shall be submitted 
to Interface Co-ordinator of EM P-16 Contract as per the agreed 
programme. 

8.8.4 The Interface Coordinator of EM P-16 Contract shall chair Earthing& 
Bonding integration meetings to resolve earthing& bonding issues between 
the Contractor and Other Contractors and third parties. All Contractors shall 
then revise their Earthing& Bonding strategies and designs accordingly, if 
required.  Any issues that are not resolved shall be notified to the Engineer 
for resolution. In case of any dispute, the matter shall be referred to the 
Employer for arbitration. The Employer’s decision shall then be final and 
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binding on all the Contractors. 
8.8.5 The Interface Coordinator of EM P-16 Contract shall integrate all of the 

Contractors Earthing& Bonding strategies into a single Project Wide 
Earthing and Bonding Strategy that shall be mandated across the whole 
Project and which all the Contractors shall fully comply. 

8.8.6 Agreed Earthing and Bonding drawings shall be signed jointly by EM P-16 
and ST P-17 Contractors.  
 

8.9. ANTI THEFT CHARGING OF OHE 
 

8.9.1 As an anti-theft measure, the OHE after erection may be charged at 2.2 kV 
by EM P-16 Contractor.  However, before such anti-theft charging, which 
shall require certain precautions and safety measures to be taken by 
personnel of all the Contractors and of employees of adjacent railway 
system, the following precautions need to be followed. The precautions 
shall include but not limited to:-  

 
 Issue of public notice in local newspapers for information to public. 
 Notice to adjacent Indian railway administration. 

 Procedure providing for issue and cancellation or permit to work on or 

in vicinity (within two meters of the live conductors & 25 KV 

equipment) to all concerned through and to authorized personnel as 

a requirement before the lines can be charged as an antitheft 

measure. 

 24 hour monitoring of the section and its patrolling. 

 Permission of E.I.G. 

 DOT (Department Of Telecom) clearance 

8.9.2 EM P-16 Contractor shall give notice to the Other Contractors in this regard.  
The Other Contractors shall take necessary precautions while carrying out 
the Works keeping in view the anti-theft charging of OHE.  

8.9.3 This antitheft charging shall not be done until no objection is received from 
the Engineer and Employer and confirmation received from him that 
Engineer’s & Employer’s  staff have been warned of the hazards of adjacent 
line of DFC being charged and have been trained on the precautions 
required to be taken by them. 

8.9.4 Detailed procedures and rules shall be prepared by the Contractor and 
submitted to the Engineer for his consent & issue to all the concerned. 

8.10. Systems Integration Requirements 
 

8.10.1 The EM P-16 Contractor shall prepare a Project Wide Systems Integration 
Management Plan. The Project Wide Systems Integration Management 
Plan shall fully detail the approach and processes to manage systems 
integration across all the Works required to design, construct, commission, 
test, operate and maintain the Project. 

8.10.2 The Systems Integration Management Plan shall cover internal systems 
integration within the Contractor’s Scope of Work, systems integration 
between the other contracts and systems integration interfaces between 
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the Project and third parties including Indian Railways. This document shall 
be submitted to the Engineer for his consent and Employer for approval 
including its each revision, if any. All the Contractors shall work to and 
comply with the latest revision of this plan and shall prepare a system 
integration strategy which shall be submitted to the Engineer for his consent. 
The system integration strategy, as consented by the Engineer, shall be 
forwarded to the Interface Coordinator of EM P-16 Contract. 

8.10.3 The EM P-16 Contractor shall integrate all the Contractor’s system 
integration strategies into a single document with all interfaces agreed. 

8.10.4 Prior to commissioning of any system, the ST P-17 Contractor shall prepare 
an Integrated Test Plan, detailing of tests to be undertaken to verify the 
functionality of the systems he is responsible for, and to ensure that there 
are no adverse effects on Other Contractors or third party Works. Integrated 
Test Plan shall be submitted to the Engineer for his consent and approval 
by the Employer 

8.10.5 All the Contractors shall prepare Systems Integrated Testing Plan and 
submit the same to Engineer for his consent and approval of the Employer. 
The Interface Coordinator of EM P-16 Contractor shall combine all 
Contractor’s and third party Systems Integration Testing Plans into a single 
test plan. The plan shall cover as a minimum:- 
a)  Systems and sub systems to be tested; 
b)  Tests to be performed; 
c)  Requirements from Other Contractors (e.g. Locomotives or systems 

to be provided with instruments to obtain data from other 
Contractor’s systems); 

d)  Test equipment to be used; 
e)  Programme of earthing and bonding; 
f)  Safety requirements for the test (e.g. suspension of service on 

Indian Railways or no staff other than test engineers on site); 
g)  Test pass/ fail criteria. 

8.10.6 All the Contractors shall provide, generate or supply reasonable test data 
to each other; as identified in the Project Wide Systems integrated Test Plan. 
 

8.10.7 The ST P-17 Contractor shall prepare a joint Test Report duly signed by 
him and Other Contractors within 2 weeks of the test being performed and 
submit it to the Engineer.  
 

8.10.8 The Contractors shall immediately notify the Engineer and Interface 
Coordination Manager of EM P-16 Contract of test failures, if any. 
 

8.10.9 Any modification to the Contractor’s or any of the Other Contractor’s 
equipment, if required, to rectify the integration issues shall be undertaken 
by the respective Contractor(s). Any modification requirements to third party 
infrastructure shall be notified to the Engineer for completion of work by the 
third party which shall be coordinated by the Employer.  
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8.10.10 The final integrated test reports shall be used to substantiate the case for 
safe operation of the Project. 

8.10.11 The test report, test measurement data and test plans shall form part of the 
As Built / As Erected records. 

 
 
 

* * * End of Chapter 8 * * * 
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9. TESTING, COMMISSIONING AND VERIFICATION 
 

9.1 General 
 

(1) The Contractor shall provide and perform all types of tests applicable to the 
Works. 
 

(2) All materials, goods, equipment and manufacturing processes for the Works 
shall be subjected to inspection and the witnessing of tests by the Engineer 
unless otherwise agreed in writing by the Engineer. 
 

(3) The Engineer and/or any of their staff shall have the facility to monitor all tests 
and have access to all test records. Sufficient time shall be allowed within the 
testing programmes for necessary alternations to equipment, systems and 
designs to be undertaken, together with re-testing prior to final commissioning. 
 

(4) Tests to be conducted by the Contractor shall be carried out in accordance with 
the requirements of the Contract. 
 

(5) The inspections and tests shall be divided into following basic stages; 
 
(i) Type test; 
(ii) Routine tests carried out before offering for FAT; 
(iii) Factory Acceptance Tests (FAT) carried out before delivery of equipment; 
(iv) Site acceptance and integrated test; 
(v) Trial runs. 
 

(6) The inspection and passing of work or equipment by the Engineer shall not 
relieve the Contractor from his obligations, responsibilities and liabilities to 
complete the Works in accordance with the Contract nor relieve him of any of 
his obligations, responsibilities and liabilities under the Contract. 

 
9.2 Test Plan and Procedures 

(1) All test plans and procedures shall be submitted for the review of the Engineer 
at least 30 days prior to conduction of any test together with the exact time and 
date of such test. Test procedures shall show the following unambiguously but 
not limited to: 

a) date on which the Contractor proposes to conduct each of these listed tests; 
b) nature and purpose of test; 
c) extent of testing covered by each submission; 
d) method of testing and test requirements with the relevant standards; 
e) relevant drawing and document (or modification) status; 
f) location of testing; 
g) test parameters to be measured with the relevant standards; 
h)  constraints to be applied during the test with the relevant standards; 
i)  defined pass/fail criteria with relevant standards; 
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j)  format of the raw data for processing by the Contractor; 
k)  test instrumentation and test circuitry to be used during the test with the 

relevant standards. 
 

(2) Test procedures may be amended during the duration of the Contract to reflect 
changes in design or the identification of additional testing requirements. 

 
9.3 Costs of Tests 
 

(1) (a)All costs associated with provision of test facilities including test materials, 
 test equipment, meters, instruments, raw materials etc. to enable carrying 
 out of testing shall be borne by the Contractor. 
 
(b) Testing charges payable to RDSO or any other agency engaged by the 
 Employer for this purpose shall be borne by the Employer. 

 
(c)  Expenses of Travel, Hotel and Daily Allowance of the Employer/Engineer 
 for inspection or witness (except cases mentioned in item (2) below) shall 
 be borne by the Employer. 
 

(2) If an agreed test is not acceptable as proposed due to absence of approved 
Test plan and procedures and/or Reports, failure to fulfil the pass/fail criteria, 
lack of preparation, negligence or material and/or equipment being presented in 
a state which is clearly not acceptable, all costs incurred by the Employer or 
Engineer for repeated inspection and/or witness shall be borne by the 
Contractor. 
 

9.4 Records of Tests 
 

(1) Within fourteen (14) days after completion of any test, all necessary information 
regarding the test shall be submitted in a report for the Engineer’s review. If 
required by the Engineer, a manuscript copy of the test record shall be made 
at the time of the test and given to the Engineer or at the earliest opportunity if 
the test has not been witnessed. On completion of each test or group of tests, 
the Contractor shall provide a signed and stamped test report containing 
following details: 
 
a) number and types of tests which are required by the Specification and the 

results to be achieved; 
 

b) tests actually carried out and the results actually achieved; and 
 

c) confirmation of pass/failure accompanied with, if necessary, a schedule of 
further tests or actions to be carried out by the Contractor to achieve 
compliance with the Specification and the approved design. 

 
(2) In addition to any other requirements, the report and its supporting 

documentation for the tests done by the Contractor for the Engineer’s 
inspection and audit, shall contain the following details: 
 
a) equipment, system, facilities or part of the Works tested; 

 
b) location and size of the batch from which the samples were taken or the 
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location of the part of the Works; 
 

c) reference to test procedures and test schedule; 
 

d) place of testing; 
 

e) date and time of tests; 
 

f) weather conditions in the case of in-situ tests; 
 

g) Names & designations of the technical personnel supervising or carrying 
out the tests; 

 
h) size and description of samples; 

 
i) method of sampling; 

 
j) properties tested; 

 
k) readings and measurements taken during the tests; 

 
l) test results, including any calculations and graphs; 

 
m) specified acceptance criteria; 
 
n) List of measuring instruments used along with its Serial No., Make, name 

of authorised lab where last calibration was carried out and date upto 
which its calibration is valid; 

 
o) other details required by the Contract. 

 
9.5 Sources of equipment supply 
 

(1) Equipment procured locally shall be from Part-I list of RDSO’s “Approved list of 
firms for manufacture and supply” and as per relevant specifications. If any 
equipment proposed to be procured is from Part-II list, then the Contractor shall 
submit reasons for the same to the Engineer for getting his “No Objection”. 
 

(2) If any equipment proposed to be imported has RDSO specifications (IRS or 
SPN) and is not yet having Cross Acceptance approval (by RDSO/ DFCCIL), 
the concerned firm shall be got approved for the said equipment as per “Cross 
Acceptance” procedure of RDSO/ DFCCIL before commencement of 
Integrated Testing on any section. 
 

(3) If any equipment other than covered in item (i) and (ii) above is proposed to be 
supplied, then the same must be proven being in regular use for at least last 2 
years(except PSS for which provenness of at least 5 years as per Clause 
5.10.17 shall apply). Details of the same shall be submitted well in advance for 
review without objection by the Engineer. 
 

9.6 Type Tests 
 

(1) If the Contractor proposes to supply any equipment not approved as per para 
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9.5 (1) & (2) above, the Contractor shall undertake the type testing of pre-
production units to the satisfaction of the Engineer. The Contractor shall identify 
in its design submissions any equipment in this category. 
 

(2) Type tests shall be carried out on specific items to ensure that they perform 
their intended functions when subjected to all permutations and combinations 
of external environment and other factors. These may be omitted where the 
Contractor is able to produce documentation from previous test that meets the 
requirements of the Engineer. 
 

(3) In addition to the above, Type tests may also be performed for subsystems, 
components and items of equipment installed in the overall system in 
substantial numbers. In this case, the Test Program shall foresee a combined 
schedule of Type Tests and corresponding Routine Tests of individual units. 
 

(4) Type tests on equipment for which RDSO specifications exist, shall be as per 
relevant RDSO specification. 
 

(5) Type test Reports and Certificates shall explicitly state the mandatory contents 
of the routine test program and the individual inspection and measurement 
procedures that need to be performed on each individual item of identical series 
production devices or components. 

 
9.7 Types of tests 
 

9.7.1  General 
 

(1) All equipment, materials and software shall be tested during manufacture 
and before delivery. 
 

(2) Following types of tests are required to be conducted but not limited to: 
a) Routine tests; 
b) Environmental (EMC/EMI) tests; 
c) Interface protocol tests; 
d) Software tests; 
e) Factory Acceptance Tests (FAT); 
f) Site acceptance and integrated tests 
g) Trial runs. 

 
9.7.2 Routine tests 

 
(1) Routine tests shall be conducted on all equipment during the process of 

manufacture. The routine tests shall include: 
 

a)  Visual inspection 
Visual inspections shall be carried out to ensure that the equipment is 
of sound construction and meets the requirements. 

b) Diagnostic tests 
Hardware diagnostic tests shall be carried out on each element of the 
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system including all workstations, computers, computer peripherals, 
devices. 

c)  Performance tests 
Performance tests shall consist of a comprehensive series of 
measurements on the characteristics of the individual equipment to 
check if its performance is complying with the performance and 
functional requirements of the particular equipment concerned. 

d)  Soak tests 
Equipment shall be set up in a manner to simulate normal operating 
conditions, switched on and allowed continuous operation for a 
minimum period of 100 hours. This period may be broken down into 
shorter period if compatible with the function of the equipment. 
 

(2) Routine test reports shall be submitted to the Engineer before inviting him 
for FAT. 
 

9.7.3 Environmental (EMC/EMI) tests 
 

(1) All equipment supplied shall be tested in accordance to the EMC 
requirements defined in IEC 62236 Series ： Railway applications – 
Electromagnetic Compatibility or relevant standard. 
 

(2) All supplied equipment shall be tested for full operational ability under the 
conceivable environmental conditions. 
 

(3) Environmental tests may not be required if previous independent witnessed 
tests have been successfully carried out and reported by document. 
 

(4) If any failure occurs during the environmental tests or the equipment design 
is changed, it shall be reported to the Engineer who may at his discretion 
require repetition of the tests. 
 

(5) Proximity of IR’s 25KV RE lines shall be taken into account while 
determining prevalent environment for such tests. 
 

9.7.4 Interface Protocol Tests 
 

(1) Interface Protocol tests are required for the following, but not limited to, 
software interfaces: 
 

a) Interface between Central Server and Traffic Controller’s Console. 
b) Interface between Central Server and ASM’s Console. 
c) Interface between Central Server and Signal Maintenance Consoles. 
d) NOT USED. 

 
(2) Actual equipment shall be used for these interface protocol tests.  Protocol 

simulators are not allowed. 
 
 

9.7.5 Software Tests 
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The Contractor shall carry out the software proofing tests based on the Employer’s 
requirement, but not limited to the following: 

a)  Database mapping tests for each station and Block section; 
b)  point-to-point tests; 
c)  functional tests; 
d)  performance tests and 

 
9.7.6 Factory Acceptance Tests 

 
(1) Factory Acceptance Tests of materials and equipment procured locally and 

having RDSO specifications (IRS or SPN) or appearing in RDSO’s list of 
Approved Vendors shall be got done by RDSO. 
 

(2) All equipment, components, sub-assemblies, unit assemblies (including 
software, cables and wiring) shall be subjected to factory acceptance test. 
Notification of these tests shall be submitted to the Engineer 30 days in 
advance of carrying out any test together with information on any previous 
testing which relates to the items being tested. The Engineer will then 
determine to witness such test or which, if any, items may be accepted 
based on previous supply or experience. 
 

(3) Factory Acceptance Tests shall include but not limited to: 
a) physical inspection; 
b) dimension check; 
c) electrical check; 
d) calibration; 
e) output check; 
f) operational performance including full functional software testing; 
g) Insulation test 
h) soak test. 

 
9.7.7 Site Acceptance Tests and Integrated Tests 

 
(1) The site acceptance and Integrated tests shall be carried out on site after 

installation, which shall demonstrate that system and software meets the 
Employer’s requirements in terms of functionality and performance. 
 

(2) Site acceptance and Integrated tests shall include but not be limited to the 
following categories of tests: 
 
a) Site acceptance tests: 

The tests shall ensure that all the equipment supplied under this 
Contract satisfy the functional and performance requirements of the 
Employer’s requirements when operated in a standalone manner 
without any interface to equipment/system supplied by other 
Contractors. 

b) Integrated tests with other Contractors: 
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The tests shall ensure that all the interfaces with other Contractors 
satisfy the functional and performance requirements of the interface 
requirements. 

c)  Total system integration tests: 
Having completed the integrated tests with respective Contractors 
individually, total system integration test shall be performed to 
demonstrate that all system modules can co-ordinate their works with 
each other in harmony and that all functional and performance 
requirements are satisfied. No crash or abnormality shall result from 
having various combinations of possible operations being carried out 
simultaneously. 

(3) The scope of the site acceptance and integrated tests shall cover but not be 
limited to the following: 
 

a) Visual inspection to ensure the equipment is installed properly in 
accordance with the installation submissions; 

 
b) Electrical tests to ensure that the electrical connections of the cables, 

power modules, electronic modules, etc. are correct; 
 
c) Operational performance including full functional software testing; 
 
d) Communication tests between data transmission equipment; 
 
e) Functional tests on all the control requirements; 
 
f) Point-to-Point tests to ensure correct mapping between the database and 

the physical equipment I/O points. Failed I/O points to be listed to show 
that routing is still functioning; 

 
g) End-to-End tests to ensure that all the connected plant can be controlled 

and/or monitored. 
 

9.7.8 NOT USED. 
 

9.7.9 Trial Runs 
 
Trial Runs may be referred to in General Specification. 

 
* * * End of Chapter 9 * * * 
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10. INSTALLATION 
 

10.1 General 
 

10.1.1 The Contractor shall supervise all installation of the Works and shall ensure that all 
technical, safety and quality matters adhere to the Design as reviewed by the 
Engineer. 
 

10.1.2 The Contractor shall take every precaution to protect existing equipment and facilities 
on Site from damage, and shall make good any damage caused.  Care shall also be 
taken not to interfere with the operation of existing equipment. 
 

10.1.3 The Contractor shall provide all necessary and sufficient resources such as tools, 
test instruments, spares, equipment, manpower and communication facilities to 
complete all the installation activities. 
 

10.1.4 The Contractor shall ensure that his staff are competent and possess all the 
necessary skills to carry out the installation in a proper and safe manner. 
 

10.1.5 The Contractor shall carry out site surveys to ensure sufficient knowledge of the Site 
before submitting the relevant installation drawings and installation related 
submissions to the Engineer for review. 
 

10.1.6 The Contractor shall submit installation method statements for each type of 
installation activities at least three months before the commencement of the activity 
to the Engineer for review. 
 

10.1.7 The installation method statement shall include the details on the methods and 
procedures of installation, site arrangement, manpower resources, equipment and 
tools required.  Drawings shall be included to illustrate the proposed installation 
details. 
 

10.1.8 All installation activities shall commence only after the method statement and related 
submissions have been reviewed without objection by the Engineer. 
 

10.1.9 The Contractor shall assign competent site supervisors for each work site to be 
responsible for all site related matters. 
 

10.1.10 The Contractor shall carry out regular site audit on both technical and safety matters 
and maintain records of the site audits.  The Contractor shall make these records 
available to the Engineer for inspection upon request. 
 

10.2 Installation Programme 
 

10.2.1 The Contractor shall submit an Installation Programme for review by the Engineer. 
 

10.2.2 The Contractor shall co-ordinate with relevant Project Contractors to agree with the 
date of access to the physical areas to carry out installation activities. 
 

10.2.3 The Contractor shall develop the Installation Programme and take the following into 
account: 
 
(1) Installation schedule; 
(2) Key Dates and Milestones; 
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(3) site access; 
(4) interfacing with relevant Project Contractors. 

 
10.2.4 The Contractor shall highlight in his Installation Programme resources and supports, 

if any, to be provided by the Engineer with dates, duration and locations. 
 

10.2.5 The Contractor shall also highlight all relevant constraints, which may affect the 
Installation Programme, to the Engineer’s attention. 
 

10.2.6 The Contractor shall include dependencies between relevant activities in the 
Installation Programme. 
 

10.2.7 The Contractor shall ensure sufficient floats or slacks in all activities and avoid 
critical paths built in his Installation Programme. In case critical paths cannot be 
avoided, the Contractor shall highlight any critical paths for the Engineer’s attention. 
 

10.2.8 The Contractor shall propose contingency plan to ensure that all the major Key 
Dates and Milestones can be met in case there is slippage in the installation 
activities. 
 

10.2.9 Any subsequent changes in the reviewed Installation Programme shall be submitted 
to the Engineer for review.  
 

10.3 Installation Works 
 

10.3.1 Installation in Equipment Rooms  
 

10.3.1.1 The following equipment rooms will be provided by Civil Works Project 
Contractors to install the Signalling equipment: 

 
(1) Signalling Equipment Room (SER) at stations; 
(2) Central Equipment Room at OCC; 
(3) S&T Power Supply Room; 
(4) Gate Lodge. 

 
10.3.1.2 Signalling Equipment Room (SER) is reserved for the installation of the 

signalling equipment, which is local to each station and its adjacent track 
sections. The SER will be equipped with air conditioning systems, 
lighting and power outlets provided by the Civil Contractors. S&T Power 
Supply/Battery Rooms at the stations shall be provided with ventilation 
by the Civil Contractors. 
 

10.3.1.3 All items of local signalling equipment comprising active electrical and 
electronic components shall be located to the maximum extent possible 
in the SER and not on the trackside. 
 

10.3.1.4 Electric power to the S&T Power supply room shall be drawn from 
selection of the power supply switch which will be provided by other 
Project Contractor. 
 

10.3.1.5 For exact room dimensions, the Contractor shall however co-ordinate 
and refer to the final station building plans. 
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10.3.1.6 The Contractor shall liaise with the Engineer and relevant Project 

Contractors for access to the equipment rooms for installation. 
 

10.3.1.7 All floor mounted equipment cabinets at the equipment room shall be 
securely bolted to ground, properly aligned and levelled. 
 

10.3.1.8 All wall-mounted equipment shall be installed at appropriate height to 
avoid any hazards to the person passing by.  The Contractor shall ensure 
the fixture is of sufficient strength to hold the wall-mounted equipment in 
a secure and safe manner. 
 

10.3.1.9 The floor mounted equipment cabinets shall be arranged in the way to 
allow sufficient space at the front and rear side of the cabinets for 
maintenance access.  Sufficient space shall also be allowed for front 
maintenance access of the wall mounted equipment. 
 

10.3.1.10 The equipment layout within the equipment room shall be designed to 
allow sufficient clearance for escape out of the equipment rooms in case 
of emergency. 
 

10.3.1.11 The Contractor shall submit the following to the Engineer for review at 
least three months before the commencement of the installation inside 
the equipment room: 
 
(1) drawings showing the equipment layouts and positions of the 

racks, cabinets and enclosures; 
(2) racks, cabinets layout drawings showing the arrangement of 

individual module; 
(3) specifications, sample of all the mounting brackets and 

accessories; 
(4) equipment mounting and installation methods; 
(5) schematic diagrams and wiring diagrams of the System; 
(6) electrical distribution schematics within the room including the 

earthing details;  
(7) cable route diagrams for cables within the room. 

 
10.3.1.12 Installation work inside the room shall be carried only after these 

submissions have been reviewed without objection by the Engineer. 
 

10.3.2 Outdoor Installation 
 

10.3.2.1 All the ducts/ troughs for laying cables will be provided by the Contractor. 
 

10.3.2.2 All the mounting brackets and accessories shall be corrosion resistant, 
aesthetically designed to match with all architectural finishes and of 
sufficient strength to mount the equipment securely. 
 

10.3.2.3 The Contractor shall submit the following to the Engineer for review at 
least three months before the commencement of the installation 
activities: 
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(1) specifications, sample of all the mounting brackets and 
accessories; 

(2) equipment mounting and installation methods;  
(3) schematic diagrams and wiring diagrams of the System. 

 
10.3.2.4 If the equipment is installed at locations exposed to direct sunlight, the 

equipment, mounting brackets, cables and accessories shall be made of 
materials which are resistant to ultra violet rays. 
 

10.3.2.5 All trackside equipment and the mounting method shall be designed in a 
way to minimize the frequency of preventive maintenance. 
 

10.3.3 NOT USED 
 

10.4 Cabling 
 

10.4.1 RDSO’s Guidelines on Signalling Cable Laying kept as Annexure 9 shall be followed 
in general. Any deviation to the same shall require prior approval of the Engineer. 
 

10.4.2 Quad cable used shall be Jelly filled type. 
 

10.4.3 Cables and wires used in OCC and ASM office equipment shall be FRLS type. 
 

10.4.4 All cable routes shall be carefully coordinated with those of other system 
Contractors whether provided by the Contractor or third parties and when passing 
through Station areas. 
 

10.4.5 All cables in OCC being provided in false floor shall be neatly secured on cable 
channels. 
 

10.4.6 Primary cable containment in station areas and along track-side will be provided by 
P-17 Contractor. The Contractor shall, however, give space requirements to the 
Civil Contractors. DWC HDPE pipes for required track, platform and road crossings 
shall be provided by Civil Contractors for which P-17 Contractor shall have to 
suitably interface with them. 
 

10.4.7 Cable containment on steel girder bridges shall be provided by P-17 Contractor as 
per guidelines contained in para 10.4.1 above. 
 

10.4.8 The Contractor shall provide all necessary secondary cable containment and 
supports in addition to the primary cable containment provided, if necessary, to 
complete the connection to the Contractor’s equipment. 
 

10.4.9 All cables shall be neatly run and fitted in ducts or conduits, laid in trunkings, formed 
trenches or troughs, or supported by trays, hangers or cleats as appropriate. 
 

10.4.10 Before commencing work on any part of the Site, the Contractor shall ascertain that 
the Engineer and also, where applicable, the local and statutory authorities or other 
bodies/persons concerned have reviewed each cable route without objection. The 
Contractor shall further ensure that all necessary permits in such cases have been 
obtained and notices served. 
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10.4.11 The Contractor shall provide his own brackets and clips to secure all the cables at 
an adequate interval.  Where cables are to be laid in troughs, the Contractor shall 
remove and re-instate trough covers prior to and after cable installation. 
 

10.4.12 A labelling scheme shall be applied for all cables installed. Each cable shall be 
uniquely identified. Labels shall be tied at both ends, at entry and exit points of cable 
trays, ducts and trenches and at appropriate locations where necessary. Labels 
shall be provided at about every 100m spacing in complete length of every cable. 
Type of labels to be used shall be got approved by Engineer. 
 

10.4.13 Cable drums shall always be mounted on jack and rotated for uncoiling and paying 
out of cable. Cable shall not be pulled for this purpose. 
 

10.4.14 Cable drum shall never be kept on its side and cable uncoiled. Since this can result 
in twisting of cable conductors resulting in damage to them, any such instance 
noticed will result in the following liabilities on the Contractor: 
 

(a) Remove such laid cable and cut into pieces of scrap of about 2 metres each; 
(b) Lay new cable in lieu. 

 
10.4.15 The installation and handling of cables shall be undertaken at all times by adequate 

staff suitably trained and supplied with all necessary plant, equipment and tools.  
The arrangement of the cables and all methods of laying shall be planned to provide 
an orderly formation, free from unnecessary bends and crossings. Following 
principles for laying of cables shall be adopted during track crossings: 
 
(1) The cable crosses the track at right angle. 
(2) The cable does not cross the track under points and crossings. 
(3) The cable is laid in DWC HDPE pipes while crossing the track. 

 
10.4.16 At culverts, the cables shall be suitably supported and protected with DWC HDPE 

pipes. 
 

10.4.17 All cables shall be laid within the WDFC boundary. If it is necessary to lay the cable 
outside the WDFC boundary, permission shall be obtained before starting the 
trenching. 
 

10.4.18 Digging of trench between IR track and WDFC track shall be manual or mechanized 
depending on availability of ROW. This shall be got agreed by the Engineer for every 
station/ Block section separately. 
 

10.4.19 Cables in any conduits, trunkings or ducts shall not occupy cross-sectional space in 
excess of 50%. 
 

10.4.20 At no location shall the cable be bent with a radius lower than the minimum radius 
recommended by the manufacturer.   Sharp edges shall be avoided. 
 

10.4.21 Every precaution shall be taken to ensure that cables and equipment are not 
installed in a manner or under conditions likely to cause electrolytic or other 
corrosive action or damage to, or be detrimental to, the performance of the cables 
and equipment during operation. 
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10.4.22 Signalling cables shall not run with cables carrying high voltages or heavy currents 
and shall conform to the requirements specified in BS 7671.  
 

10.4.23 Wherever both Signalling& Telecom cables are to be laid in the same trench/duct, 
common trench/duct may be used with brick separation between the two. 
 

10.4.24 Signalling tail cables shall be mechanically protected to avoid being damaged from 
track side maintenance activities and shall be immune to any malfunction from 
electromagnetic interference. 
 

10.4.25 All cables shall be adequately rated for their duties.  All power cables shall be able 
to withstand full load current for peak operation when the equipment is at its ultimate 
capacity.  The Contractor shall comply with the latest edition of IEE Wiring 
Regulations. 
 

10.4.26 Unused cable cores/pairs of multi-core/pair cables shall also be terminated and 
marked so. 
 

10.4.27 No underground jointing of cables shall be permitted. 
 

10.4.28 Electronic Cable markers of proven make shall be provided for outdoor cables laid 
in trenches spacing of which shall be got approved by the Engineer. 
 

10.4.29 Method of laying cables inside Deep Cuttings and Tunnels shall be proposed by the 
Contractor with full details and submitted to the Engineer for review and “No 
Objection”. 
 

10.4.30 Method of laying cables on major bridges already under construction but having no 
ducts for cables (Refer Clause 1.4 of Annexure 7-3) shall be proposed by the 
Contractor with full details and submitted to the Engineer for review and “No 
Objection”. 
 

10.5 Marshalling and Termination 
 

10.5.1 General 
 

10.5.1.1 All Auto Location Huts and Location Boxes shall be prewired at a 
convenient site office of the Contractor to the extent possible and tested 
before being shifted to site for installation. 
 

10.5.1.2 Crimping or other standard industry practice shall be used for terminating 
all conductors.  Solder terminations shall only be used with the approval 
of the Engineer. 
 

10.5.1.3 Wherever practical, multiple pin plugs and sockets shall be used to 
connect multi-core cables and wiring looms to all items of equipment.  
These shall have some form of keying to prevent incorrect equipment 
modules from being installed. 
 

10.5.1.4 All wire and cable conductors shall be clearly identified at each end using 
durable shrink-on or tag type labels. 
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10.5.1.5 All wire and cable terminals shall be numbered and identified using 
appropriate tag type labels.  A description of the terminating function 
shall be included. 
 

10.5.1.6 The cables laid on trays shall be suitably marshalled for easy 
identification. 
 

10.5.1.7 The cable terminations shall be secure enough to withstand vibration 
level, which is likely to be experienced in the railway environment. 
 

10.5.2 Cable Termination Rack (CTR) 
 

10.5.2.1 Cable Termination Rack (CTR) with 20% extra capacity for future 
expansion shall be provided in Signalling Equipment Room and Central 
Equipment Room. 
 

10.5.2.2 Only screw less terminals with isolation facility as per RDSO 
specification shall be used for cable terminations and fuse holders. 
These shall be got approved by the Engineer. 
 

10.5.2.3 The outgoing circuits connecting to external circuits liable for lightning or 
high induced voltage, lightning arrestors and surge protection devices 
shall be provided with the required earth connections.  For details of this 
protection, please refer to para 10.8 (Lightning and Surge Protection). 
 

10.5.2.4 The Cable Termination Rack (CTR) shall be equipped with copper earth 
bar to which all cable shields shall be connected.  The copper earth bar 
shall be connected to the earth. For details please refer to para 10.7 
(Earthing). 
 

10.5.3 SER/Trackside Interfaces 
 

10.5.3.1 All interfaces between SER equipment and trackside equipment shall be 
via easily removable railway Signalling type fuses or shorting links as 
appropriate.  The design of these links shall make it possible to measure 
all current and voltage levels at these interfaces.  By removing these 
links, it shall also be possible to completely isolate both the outgoing and 
return feeds of each interface circuit. 
 

10.5.3.2 All interfaces to trackside equipment shall be provided with adequate 
lightning protection devices in order to prevent any sensitive electronic 
equipment connected to them from being damaged. 

10.6 Labelling 
 

10.6.1 Descriptive labels shall be provided for all cabinets, enclosures, panels, assemblies 
and sub-assemblies. 

 
10.6.2 Labels shall be of engraved type, with durable markings and shall have character 

size not less than 6mm high. 
 
10.6.3 The details of the labels including the material and size of the characters and sample 

of the labels shall be submitted to the Engineer for review. 
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10.6.4 Labels and notices on equipment shall be fixed with roundhead brass screws or self 
tapping screws.  Stick-on labels or fixing by adhesive shall not be accepted. 

 
10.6.5 All enclosures containing terminals or exposed live parts where a voltage exceeds 

120 volts shall have a label with lettering indicating the maximum voltage present in 
the enclosure. 

 
10.6.6 Warning signs shall be provided with graphical symbols and wordings in red for 

hazardous electrical equipment.  
 

10.7 Earthing 
 

10.7.1 General 
 

10.7.1.1 Earthing shall be provided for all indoor & outdoor Signalling 
installations to achieve the following objectives: 
(1) to provide the safety to the operating & maintenance 

personnel against the electric shock on account of any 
potential (voltage) appearing on exposed parts with respect to 
earth or due to electromagnetic or electrostatic induction; 

 
(2) to ensure safe & reliable operation of the equipment by limiting 

or eliminating the induced voltages and transients in the 
Signalling equipment; 

 
(3) to protect the equipment against build up of unduly high 

voltages, which can cause dielectric (Insulation) breakdown or 
damage to the equipment or their parts; 

 
10.7.1.2 Earthing and other protective measures in the following paras are 

given only as indicative guidelines. P-17 Contractor shall design, 
manufacture, install and be responsible for safe and correct 
working of all equipment/subsystems under the scope of the 
contract. 
 

10.7.1.3 P-17 Contractor shall submit the design for earthing, surge and 
lightning protection of all Signalling equipment for review and 
approval. OEM’s original data sheets of the proposed devices shall 
also be submitted. 
 

10.7.2 Requirements of effective Earthing 
 

10.7.2.1 The Earthing system shall meet or exceed the requirements of 
IEEE 1100, NFPA 780 and IEC 62305 or relevant International 
standards. 
 

10.7.2.2 Earthing and other protection devices shall be designed to 
accomplish the following minimum requirements but not limited to: 
 

(1) protect personnel and equipment from electrical hazards, 
including lightning; 
 

(2) reduce potential to system neutrals; 
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(3) reduce or eliminate the effects of electrostatic and 
electromagnetic interference arising from within the WDFC on 
account of traction voltages, traction return current, electric 
locomotive characteristics and other extraneous sources and 
 

(4) provide a proper earthing method for all equipment enclosures, 
cabinets, drawers, assemblies and sub-assemblies. 
 

10.7.2.3 The earthing system shall be so designed so as to give earth 
resistance within 1 Ohm at all locations and under all climatic 
conditions. 
 

10.7.2.4 Any electrical joints in the earthing system shall be properly brazed 
and protected from moisture ingress by using proper wrapping, 
sealing with waterproof tapes, or such other measures.     
 

10.7.2.5 For the purpose of measurement of earth resistance, a small 
interconnecting copper strip of appropriate cross-section shall be 
provided in the ring earth in a small manhole chamber so that the 
ring earth can be broken from the loop. 
 

10.7.2.6 The earthing methods, design and details shall be submitted to the 
Engineer for review and approval. 
 

10.7.3 Earthing of indoor equipment 
 

10.7.3.1 ST P-17 Contractor shall extend Main earth provided in the station 
buildings by Civil Contractor to S&T equipment rooms. P-17 
Contractor shall provide earthing cable of minimum 16 mm²from 
the PSS room to the Signal Equipment Room (SER) and terminate 
on copper earthing strips of sufficient size and specifications. 
These earthing strips shall be used by P-17 Contractor to extend 
individual earths to cables and racks/equipment etc. 
 

10.7.3.2 In OCC, earthing strip provided by ST P-5 Contractor may be 
utilised by ST P-17 Contractor for earthing any equipment provided 
by him. 
 

10.7.3.3 In order to ensure a captive earth connection to the cabinets and 
racks in SER, a minimum cross-section of 16 mm² copper cable 
must be used for earthing.  

10.7.3.4 The cabinets within a row are to be conductively connected by 
means of screws and contact washers. 
 

10.7.3.5 In case that one of the cabinets/racks is removed, it must be 
ensured that the other cabinets in the row remain earthed. To 
ensure this, individual equipment racks shall be earthed by 
individual cables from earthing strips & looping from rack to rack 
shall not be done.        
 

10.7.4 Earthing of outdoor installations 
 

10.7.4.1 An earthing system shall be designed to ensure personnel safety 
and protection of installations against damage. 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

 

Page 60 of 81 

 

 
10.7.4.2 To achieve the primary goal of assuring personnel safety and 

damage control, a low impedance path shall be made available to 
the current generated due to lightning or power system fault. The 
potential differences between any two points shall be as low as 
possible. Safety considerations also require the chassis or 
enclosure to be earthed to minimise shock hazards to system staff. 
 

10.7.4.3 To achieve the secondary goal of providing protection for sensitive 
and interconnected electronic and electrical systems, earthing 
shall be designed to minimise the noise voltage generated by 
currents from two or more circuits flowing through a common earth 
impedance and to avoid creating earth loops susceptible to 
magnetic fields and differences in earth potential. 
 

10.7.4.4 All outdoor installations listed below but not limited to, shall be 
earthed to the nearest Main earth bus bar with a minimum 16 mm² 
copper conductor: 
 
(1) metallic sheath & armoury of all cables at regular intervals; 
(2) location boxes; 
(3) racks; 
(4) signal posts; 
(5) Lifting Barriers at Level crossing Gates; 
(6) any other Signalling installation as may be necessary to cover 

complete scope of works defined in the Contract.  
 

10.7.4.5 a) EM P-16 Contractor shall develop Project wide Earthing and 
Bonding Management Plan. ST P-17 Contractor shall 
coordinate and provide earthing system accordingly as per 
International practice. 

b) Extension of Traction Earth from the agreed track side 
connection point to Signalling equipment shall be done by ST 
P-17 Contractor as per agreed system of Earthing 
Management Plan. 

c) EMP-16 Contractor shall be connecting OHE masts and rails 
to Traction Earth. 

 
10.7.4.6 Contractor shall provide suitable safety methods such as screen of 

wire mesh (earthed) for safety of maintenance staff wherever there 
is infringement of equipment installation in the signal clearance 
zone as per IRSEM. 
 

10.7.4.7 Wherever it is not possible to use earthing as per Clause 10.7.4.5 
above, ST P-5 Contractor shall provide his own earth. Any earth 
provided by the Contractor shall be maintenance free and maintain 
its maximum earth resistance value of 1 Ohm for a minimum period 
of 5 years. 
 

10.7.4.8 The metallic sheath and armoury of all cables shall be earthed as 
per the established practices in RE areas of the Indian Railways.   
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10.8 Lightning and surge protection 
 

10.8.1 General 
 

10.8.1.1 While the station buildings will be provided with the lightning protection 
arrangements by other project Contractors, the protection against 
lightning surges travelling through conductors into equipment shall be 
provided by P-17 Contractor using appropriate devices.  
 

10.8.1.2 Purpose of lightning and surge protection provision is to eliminate 
failures of Solid state electronic equipment due to high voltage transients 
and lightning. 
 

10.8.1.3 Requirements of effective lightning and surge protection:  
 

10.8.1.3.1 It shall be complying with IEC 62305. 
 

10.8.1.3.2 Device lifetime shall not be less than that of the system for which it 
affords protection. 
 

10.8.1.3.3 All signalling, supervisory and communications equipment shall be 
fully protected against damage from voltage surges or spikes which 
may appear in any part of the power supply or circuit as a result of 
power supply switching or lightning. 
 

10.8.1.3.4 Surge protective devices shall be provided at the inputs and output 
of the PSS to protect the PSS and the load equipment against any 
power surge due to lightning, switching, etc. 
 

10.8.1.3.5 Surge arrestors shall be provided at both the incoming signalling 
cable termination and the incoming power supply switches inside 
the SER to suppress any incoming voltage surge or spike. 
 

10.8.1.3.6 All surge protection equipment shall be grouped together in close 
proximity to the main earth bus bar and be physically and 
electrically isolated from other signalling equipment. External 
signalling cables shall enter the equipment room or signalling 
apparatus box as close to the main earth bus and surge protection 
equipment as possible and as far as possible from the internal 
wiring. 
 

10.9 Housing, Enclosure and Cabinet 
 

10.9.1 All equipment installed shall be able to withstand vibration levels likely to be 
experienced in railway stations& along railway track side structures. 
 

10.9.2 All design of housing and enclosure shall be submitted to the Engineer for review. 
 

10.9.3 Unless specified otherwise, all equipment to be housed in outdoor environment 
(open areas etc.) shall be dust proof and water proof to IP 65 standard enclosures 
as a minimum. Open areas shall be the areas within reach of direct sunlight and 
rain. 
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10.9.4 All equipment cabinets shall be manufactured from mild steel sheet of thickness at 
least 1.6mm and shall have treatment for corrosion protection.  The cabinet shall 
not be higher than 2200mm. 
 

10.9.5 All cabinets installed in equipment rooms with false floor shall have cable entry at 
the bottom.  
 

10.9.6 For floor mounted type cabinets, access to cabinets and sub-assemblies within 
cabinets shall be provided via removable front and/or rear doors equipped with 
locking facilities.  Side panels shall be removable, if necessary. 
 

10.9.7 Particular attention shall be paid to the ventilation of cabinets to ensure an 
acceptable condition for equipment inside.  The Contractor shall submit, for the 
review of the Engineer, calculations proving that the temperature inside the 
equipment cabinet can be maintained within the temperature specifications of the 
equipment. 
 

10.9.8 The layout of equipment shall be designed to provide easy access to every 
individual part from the outside. 

 
 * * End of Chapter 10 * * 
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11. PACKAGING, SHIPPING, STORAGE AND DELIVERY 
 

11.1 Packaging 
 

11.1.1 General 
 

11.1.1.1 The requirements on packaging, shipping, storage and delivery shall be 
as given in the GS. 
 

11.1.2 Cable Drums 
 

11.1.2.1 Immediately after the tests at the place of manufacturing, both ends of 
every length of cables shall be sealed by enclosing them with approved 
caps, tight fitting and adequately secured to prevent ingress of moisture. 
 

11.1.2.2 The ends of the factory lengths of cable shall be marked “A” and “Z”, “A” 
being the end at which the sequence of core numbers is clockwise and “Z” 
the end at which the sequence is anti-clockwise. 
 

11.1.2.3 The end which is left projecting from the drum shall be consistently “A” or 
“Z”, and shall be protected against damage in such a manner that the 
enclosure cannot be easily removed during handling while in transit. 
 

11.1.2.4 Cables shall be supplied on drums in the longest possible lengths and 
within practical limits.  The drum width when mounted on the rail vehicle 
shall not exceed the specified Gauge of the railway. 
 

11.1.2.5 The maximum allowable diameter of cable drum shall be 2000mm.  The 
use of cable drums with diameter in excess of 2000mm shall be subject to 
the review of the Engineer. 
 

11.1.2.6 All cable drums shall be designed to be securely mounted on the rail 
vehicle with the mounting accessories provided by the Contractor for cable 
laying along trackside. 
 

11.1.2.7 The drums shall also be designed for use in conjunction with any special 
cable-laying equipment and accessories complete with spindles and cable 
drum braking gear, which shall be used to install the cables on Site. 
 

11.1.2.8 Each drum shall bear a distinguishing number and label “WDFC Signalling 
System”, either printed or neatly chiselled on the outside of one flange. 
 

11.1.2.9 Particulars of the cable, i.e. voltage, length, conductor size, number of 
cores, finish, section and length number, gross and net weights, shall be 
clearly shown on one flange of the drum.  In addition, the words “Running 
End ‘A’” or “Running End ‘Z’” as appropriate shall be marked on the flange 
and the direction for rolling shall be indicated by an arrow. 
 

11.2 Storage 
 

11.2.1 The Contractor shall provide his own storage and facilities at his premises for 
storage of all items to be provided for this Contract before delivery to the Site for 
installation. 
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11.2.2 The Contractor shall maintain record of stored items for this Contract and make 

available to the Engineer for inspection upon request. 
 

11.3 Delivery 
 

11.3.1 The Contractor shall deliver all items supplied under this Contract to the Site as 
desired by the Engineer. 
 

11.3.2 The Contractor shall include the delivery activities in his three month rolling 
programme and five week rolling programme to draw the Engineer’s attention. 
 

11.3.3 The Contractor shall ensure the Site is ready and in good conditions for delivery. 
 

11.3.4 The Contractor shall ensure good conditions and security of the delivered items 
on Site. 
 

11.3.5 The Contractor shall remove temporary fittings, if necessary, for delivery of his 
items to site and shall restore the fittings to the original state and to the satisfaction 
of the Engineer 
 

11.3.6 No dangerous goods shall be delivered to the Site. 
 

 * * End of Chapter 11 * * 
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12. DOCUMENTATION 
 

12.1 General 
 

(1) Operation and Maintenance Documentation is mentioned in GS in general. This 
chapter mentions particular requirements for Signalling System. 

 
(2) The Contractor shall submit a submission programme. The submission program 

shall identify all submissions to be furnished, submission titles, submission 
numbers and target submission dates. 
 

(3) The Contractor shall provide configuration management to ensure that the 
system is correctly configured. The Contractor shall ensure that a configuration 
control program is maintained. The programme shall ensure that the 
configuration of each item is recorded and maintained during the life of the 
Contract including Defect Liability Period. 
 

(4) The Contractor shall submit a Project Management Plan to the Engineer for 
review. The Project Management Plan shall identify the persons to be 
responsible and the methods and arrangement to carry out the Project 
Management. 
 

(5) Only Track Layout plans shall be supplied by the Employer/ Engineer. All other 
drawings and documents shall be prepared by the Contractor. 
 

(6) Symbols used in drawings shall be same as in use in Indian Railways. 
 

(7) All documents shall be submitted for review and approval by the Engineer. 
 

(8) OEM Manuals: All manuals/ Driver software CD’s etc., whatever comes with the 
equipment purchased from vendors shall be handed over to DFCCIL. 
 

(9) Warranty Certificates of OEMs: All Original Warranty Certificates of OEMs shall 
be registered in the name of DFCCIL. These warranty certificates received from 
the OEMs shall be passed on to DFCCIL. 

 
12.2 List of Drawings 

 
12.2.1 The drawings to be supplied by the Contractor shall be, but not limited to, the 

following: 
 

(1) Preliminary Design 
 

a) Signalling Plan (To scale); 
b) # System Configuration Plan for OCC & TMS; 
c) Power Supply Diagram for stations (To include maximum current on every 

cable & thus deduce cable size); 
d) # Power Supply Diagram for OCC; 
e) Power Supply Diagram for Auto Location Huts; 
f) Power Supply Diagram for Interlocked LC Gates (away from Auto location 

hut); 

Co mmented [s1]: Employer ? 
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g) Route Control Table. 
 
 

(2) Detailed Design 
 

a) Cable Core Chart; 
b) Cable Route Plan (Separate for all stations & blocks sections);  
c) Power supply Load Calculation for Junction & Crossing stations; 
d) Power supply Load Calculation for OCC; 
e) Power supply Load Calculation for Auto Location Huts; 
f) Power supply Load Calculation for Interlocked LC Gates (away from Auto 

location hut); 
g)  Interface documents with other Contractors; 
h) Circuit Diagrams; 
i) Station Working Rule Diagrams; 
j) Equipment Rack details; 
k) Cable Termination Rack Diagram; 
l) Fuse Details; 
m) Configuration data, parameters and settings; 
n) Relay contact analysis; 
o) Cable termination details of Location/ Junction boxes; 
p) Square sheet for testing station interlocking. 

 
(3) Equipment Layout Plans (including Cable troughs wherever required) 

a) Signal Equipment rooms; 
b) PSS rooms; 
c) ASM office; 
d) # OCC; 
e) Auto Location Huts; 
f) Location/ Junction boxes; 
g) Table of clearances as per SOD for trackside equipment. 

 
(4) O&M Manuals 

 
(5) As built drawings 

a) For items under (1), (2) and (3) above and 
b) Bill of quantity of equipment on location basis. 
# - Original design document prepared by ST P-5 Contractor shall be updated 
for equipment addition by ST P-17 Contractor. 

 
12.3 Submission requirements 
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(1) The Contractor shall include records of amendment in each submission with the 
following details: 
 
a) Revision history and status of the submissions; 
b) Description on changes for each revision; 
c) The names & signatures of Contractor’s designer, reviewer and approver 

for authorisation of the submission indicating proper design check has been 
carried out before submitting to the Engineer. 

 
(2) The revision status and date of preparation of the submission shall be clearly 

indicated at the header of each page of the submission. 
 

(3) The first submission shall be version A and subsequent revisions shall be version 
B, then version C, so on and so forth until document is approved by Engineer. 
First approved version shall be version 0 and subsequent revisions shall be 
version 1, then version 2, so on and so forth. 
 

(4) The Contractor shall maintain record of the submissions and updated records 
shall be included in the Monthly Progress Report. The submission records shall 
include the following details: 
 
a) Submission number; 
b) Submission title; 
c) Revision history; 
d) Status of Engineer’s response for each revision; 
e) Submission dates and dates of return from the Engineer for each revision; 
f) Current status. 

 
12.4 Levels of submission 

 
(1) The Contractor shall adopt top-down approach and submit submissions of the 

following levels in a logical sequence for review by the Engineer: 
 
a) System level related submissions; 
b) Equipment level related submissions; 
c) Installation design related submissions; 
d) Design calculations; 
e) Management plans and procedures; 
f) Approval certificates; 
g) Miscellaneous submissions. 

 
(2) System level related submissions shall show the total system including the 

configuration block diagrams, operating principle, system features and functions, 
capacity, expandability, interconnection within the subsystem, between 
subsystems and between other Contract Packages. 
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(3) Equipment level related submissions shall show the specification on electrical, 
mechanical and functionality of the equipment/materials employed for the system 
and the subsystems. 
 

(4) Installation design related submissions shall include: 
 
a) The installation methods and procedures for different types of installation 

activities; 
b) Drawings showing the equipment locations and positions, subsystems 

coverage; 
c) Schematic and wiring diagrams; 
d) Cable core chart and numbering scheme; 
e) Equipment mounting details; 
f) Configuration data, parameters and settings; 
g) Cable route drawings; 
h) Layouts in equipment racks, in equipment rooms, trackside and all other 

equipment locations. 
 

(5) Design calculations shall demonstrate the performance of the system and 
subsystems.  
 

(6) The Contractor shall submit a copy of certificates from relevant parties and 
authorities as required including equipment calibration certificates from 
manufacturers and laboratories. 

 
12.5 As-built documentation 

 
(1) The as-built documentation shall describe the system as installed and provide 

sufficient information for users, maintainers and developers to execute their 
responsibilities.  
 

(2) The configuration data table shall be prepared for each individual subsystem and 
on an item-by-item basis as well as on location basis. 
 
 
 
 

* * * End of Chapter 12 * * * 
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13. OPERATION AND MAINTENANCE SUPPORT 
 

13.1 General 
 

(1) Operation and maintenance support is mentioned in GS in general. This chapter 
mentions particular requirements for Signalling System. 
 

(2) The Contractor shall investigate all failures, major failures, repetitive failures, 
installation and design defects and take all necessary corrective actions 
throughout the Contract period. 
 

(3) The Contractor shall investigate interference problems either from or to the 
systems of other Contract packages and take all necessary corrective actions 
throughout the Contract period. 
 

13.2 Operation and Maintenance Document 
 

The Operation and Maintenance Plan shall be prepared by the Contractor and 
submitted to the Engineer for review not later than six (6) months after the award of 
the Contract. 

 
13.3 Operation and Maintenance Plan 

 
(1) The Maintenance Plan shall describe the Contractor’s proposed maintenance 

regime for preventive and corrective maintenance of the system, including, but 
not limited to the following: 
 
a) Maintenance philosophy and approach; 
b) All necessary tasks for first line, second line, third line and corrective 

maintenance; 
c) Frequency of each maintenance task. 

 
(2) The Contractor shall include the following information on each maintenance task 

described in the Maintenance Plan: 
 
a) The equipment, sub-systems covered in the task; 
b) Step by step procedure to carry out the task; 
c) Tools and test equipment required for each task; 
d) Diagrams and flowcharts by illustration, if applicable; 
e) Adjustment procedures for all field adjustable units; 
f) Recovery procedures, if applicable; 
g) Precautions to be followed by maintenance personnel; 
h) Estimated duration and manpower required. 

 
(3) In addition to the Maintenance Plan, the Contractor shall also submit a Yearly 

Routine Maintenance Schedule to the Engineer for review and shall indicate the 
schedule of maintenance tasks in a calendar year. 
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(4) The Maintenance Plan shall be aligned with DFCCIL’s maintenance policy. 
 

13.4 Software Support 
 

13.4.1 General 
(1) Software support is mentioned in GS in general. This chapter mentions 

particular requirements for Signalling System. 
 

(2) The Contractor shall provide all changes, debugging, updates, modifications 
and upgrade of all the software developed or delivered for the system including 
data configuration tables free of cost if such changes are necessary and in 
order to maintain the normal operation and meet the requirements given in 
this Particular Specification. 

(3)  Software updates shall be provided as and when becoming available till 
expiry of Defects Notifications Period. 
 

(4) The changes and modifications of the software shall not degrade the 
performance or have adverse impact on the system. 
 

(5) The Contractor shall maintain backup copies of all software developed or 
delivered for the System. 
 

(6) The Contractor shall ensure that all new versions are fully tested and validated 
and reviewed without objection by the Engineer prior to loading into the system. 
 

(7) The Contractor shall provide training for the Employer’s staff for use of new 
version, as and when incorporated. 

 
13.4.2 Security obligations 

 
Within fourteen (14) days of the installation of any software, which is developed 
or modified for this Contract, into the permanent works by the Contractor, the 
Contractor shall submit to the Engineer for retention by the Employer two (2) 
backup copies of the software, which shall include, without limitation: 
 
a) All executable code including all data configuration tables; 
b) All design documentation relating to the software; 
c) Any specified development tools required for maintenance of the software, 

including, but not limited to, editors, compilers and linkers. 
 

13.5 Support during Defects Liability Period 
 

13.5.1 General 
 

(1) Support during Defect Liability Period is mentioned in GS in general. This 
chapter mentions particular requirements for Signalling System. 
 

(2) During the first three months of Defect Liability Period, the Contractor shall 
provide necessary guidance to O&M staff in routine maintenance so that staff 
is able to carry out this activity independently as per training imparted for the 
same. 
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(3) The Contractor shall provide workshop repair services of all defective and 
faulty items of the system. 
 

(4) The Contractor shall provide support and call-out services to the Employer as 
required for restoration of the System to normal operation in case any faults 
or defects are found. 
 

(5) The Contractor shall submit a maintenance manpower plan showing the 
Contractor’s organization and committed resources level available for all types 
of activities to be carried out within the Defect Liability Period. 
 

(6) The Contractor shall ensure that all his staff who provide maintenance support 
are competent and have sufficient training in the sub-system for which they 
are responsible. 

 
13.5.2 Workshop Repair 

 
(1) The Contractor shall collect and repair defective parts that are removed from 

the system during maintenance or from the Engineer. 
 

(2) The Contractor shall perform all necessary adjustments or alignments to the 
repaired parts. The repair of defective parts can only be considered as 
completed and returned to stock or back to the system if the parts are tested 
and verified fit for use in the system. 
 

(3) The Contractor shall use only components equal to or of higher specification 
than the original components in his repair activities. 
 

(4) The performance of the defective parts after repair shall not be degraded or 
deteriorated due to repairing. 
 

(5) The maximum turnaround time for workshop repair shall be less than twenty 
eight (28) days. The turnaround time shall start to count when the defective 
parts are removed from the system and end when the parts are repaired and 
returned to stock or the system. Any extension of workshop repair time shall 
be got agreed by the Engineer. 

 
13.5.3 Support and call-out services 

 
(1) The support and call-out services shall be available 24 hours per day and 7 

days per week. 
 

(2) The Contractor shall provide sufficient number of competent and experienced 
staff for the support and call-out services. 
 

(3) The Contractor shall provide a list of maintenance staff together with the 
contact landline/mobile telephone numbers who can be contacted for support 
and call-out services. 
 

(4) Any changes in the call-out numbers and the maintenance staff shall be 
notified to the Engineer at least two weeks before such changes become 
effective. 
 

(5) The Contractor’s staff shall reach the site for maintenance support within one 
hour upon receiving the call-out request from Engineer and shall proceed to 
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perform corrective actions to restore the system to full normal operation. 
 

(6) The Contractor shall take every precaution to protect existing equipment from 
damage and make good any damage caused. 

 
 

13.5.4 Monthly Maintenance Meeting 
 

The Contractor shall attend the Monthly Maintenance Meeting with the Engineer 
to discuss the maintenance matters during the Defect Liability Period. The dates 
and agenda of the meeting shall be agreed with the Engineer. 

 
13.6 Spares, Special Tools, Diagnostic equipment and Test Equipment 

 
13.6.1 Spares 

 
(1) Spares, Special Tools, Diagnostic equipment and Test Equipment are 

mentioned in GS in general. This chapter mentions particular requirements for 
Signalling System. 
 

(2) The Contractor shall provide his own spares during installation and 
commissioning period as well as for support during the Defects Liability Period. 
The Contractor shall also provide separate spares for the Employer to enable 
the Employer to operate and maintain the system. 
 

(3) Recommended spares shall not be less than the scale given below: 
 

S. 
No. 

Item Unit Quantity 

1.  Underground Cables. Km 5% of the total cable laid 
subject to a minimum of 1 km 
of each type. 

2.  All other cable & wires. m 5% of the total cable/ wire used 
laid subject to a minimum of 
100 meter of each type. 

3.  Power supply cards/ modules 
(equipment power supply cards/ 
modules including PSS) complete 
with interconnecting cables and 
connectors. 

Nos. 20% of each type installed. 

4.  All other electronic cards/ 
modules complete with 
interconnecting cables and 
connectors. 

Nos. 10% of each type installed. 

5.  All rail mounted equipment 
complete with interconnecting 
cables and connectors. 

Nos. 20% of each type installed. 

6.  MCB, surge protection device, Nos. 10% of each type installed. 
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fuses & terminals. 
7.  Mechanical signalling items 

(except bare racks and cabinets) 
Nos. 5% of each type installed 

8.  All other equipment. Nos. 10% of each type installed. 
9.  All other interconnecting cables/ 

connectors not included in 1 to 8 
above. 

Nos. 10% of each type installed. 

 
 

(4) The Contractor shall submit the list of contract (maintenance) spares within 
six (6) months after the Commencement Date of the works to the Engineer for 
review. The list shall include: 
a) Grouping by subsystem, diagnostic and test equipment and special tools, 

as applicable, for stocking identification; 
b) A cross-reference and indexing system for replacement components 

common to more than one subsystem; 
c) Detailed description with references and correlation with the 

maintenance manuals; 
d) Contractor’s own spares. 
 

(5) The Contractor shall keep and maintain sufficient stock of his own 
Commissioning Spares and Defects Liability Spares. In addition, in 
determining the list of spare parts for the Commissioning Spares and Defects 
Liability Spares, the Contractor shall provide calculation to support the 
proposed types and quantities with the following taken into account: 
a)  The expected failure rate of the parts; 
b) Population of the parts in the system; 
c) Criticality of the parts in the system; 
d) Availability and MTBF figures of the system; 
e) Spare delivery lead time; 
f) Workshop repair turnaround time. 

 
(6) The Contractor shall submit the list of Commissioning Spares, with the types 

and quantities of spares the Contractor intends to hold, at least three (3) 
months before the commencement of the installation activity to the Engineer 
for review. 
 

(7) The Contractor shall submit the list of Defects Liability Spares, with the types 
and quantities of spares the Contractor intends to hold, at least three (3) 
months before the commencement of the Defects Liability Period to the 
Engineer for review. 
 

(8) The Contractor shall include details of the stock of the Contractor’s own spares 
in the Monthly Progress Report. The status of the spares, either in store or 
under workshop repair, shall also be included. 

 
13.6.2 Contract spares for Employer’s operational and maintenance requirement: 
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(1) The Contract spares shall include, but not limited to, spare modules, sub-

assemblies, special components and fuses. 
 

(2) The Contractor shall submit quantities of each type of spare modules, sub-
assemblies and parts and those recommended by him. 
 

(3) The shelf life of the equipment shall also be mentioned by the Contractor.  
 

(4) Any item not included as spare in the offer and subsequently found to be 
necessary during Defect Liability Period or during Maintenance contract 
period (if any) shall be supplied by the successful Tenderer FREE OF COST. 

 
13.6.3 Special Tools, Diagnostic equipment  and test equipment: 

 
(1) The Contractor shall provide the Special Tools, Diagnostic equipment and 

test equipment. 
 

(2) The Contractor shall submit quantities of each type of Special Tools, 
Diagnostic equipment and test equipment and those recommended by him. 
The quantities shall be equal to number of IMDs + Sub Depots increased by 
20%. 
 
 

 
 

* * * End of Chapter 13 * * * 
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14. TRAINING 
 

14.1 General 
 

(1) Requirements for Training are mentioned in GS in general. This chapter 
mentions particular requirements for Signalling System. 

 
(2) Training support shall be referred to in section 1.3 and as follows. 

 
14.2 Scope of Training 

 
(1) The objectives of this training are as under: 

(a) to enable the Employer’s maintenance personnel to maintain the 
commissioned signalling system and 

(b) to enable the Employer’s Key Instructors to be competent to deliver 
future courses for other employees of the Employer.  

 
(2) The training shall be imparted on various Systems. Aspects covered shall 

include, but not be limited to, the following:  
(a) Operating features and functional principles of the relevant Systems;  
(b) System engineering aspects including but not limited to design 

standards, design criteria and parameters, short-circuit and other 
calculations, insulation and protection co-ordination;  

(c) Details of major equipment and components used in the System;  
(d) System operating and maintenance management procedures and 
(e) Control and monitoring systems for each System. 
 

(3) The training shall be in India and abroad including training at manufacturing 
facilities as appropriate.  

 
14.3 General Requirements 

 
(1) This section of the specification covers the requirements for a Training 

Programme to train the Employer’s maintenance, operating and training 
personnel. The Training Programme shall enable the basic staff to operate, 
service, enhance, maintain and interact with the hardware, software and 
firmware such that the systems and associated equipment will perform in 
accordance with the specifications of this contract.  
 

(2) The Contractor shall provide comprehensive training to the Employer’s 
maintenance, operating personnel and Key Instructors.  
 

(3) The Contractor shall provide training rooms, competent training instructors, 
training manuals, all necessary aids and materials in support of all training 
courses. In addition to supply of printed manuals to all trainees, the training 
manuals shall be submitted in original plus ten (10) hard copies and in 
electronic format to the Engineer. 
 

(4) The training instructors shall be qualified and competent with sufficient years 
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of practical experience in the relevant fields and possess good communication 
skills. The training instructors shall be competent staff of the Contractor, the 
subcontractors or the equipment manufacturers. 
 

(5) Training in India or abroad shall be conducted in English Language. The 
respective training manuals will be provided in English. If asked by Engineer, 
the training manuals will be provided in Hindi also.  
 

(6) Should, in the opinion of the Engineer and due to good reasons, any of the 
Contractor's training instructors not be considered competent or not to have a 
suitable attitude or aptitude for carrying out the training courses for whatever 
reason, the Contractor shall remove the said person and replace him as soon 
as possible with an acceptable substitute. 
 

(7) The training shall be carried out at such locations where the greatest benefit 
for trainees may be gained. This may be in India, abroad, at place of 
manufacture, assembly or testing or at such other locations as may be 
necessary. All places of training shall be subject to be proposed by the 
Contractor and approved by the Engineer.  
 

(8) The training courses and/or sessions shall include system performance 
requirements and all major equipment and works engineered by the Contractor.   
 

(9) The Contractor shall provide full-time on-Site management, co-ordination and 
supervision of the entire training programme to ensure the continuity of classes 
and proper distribution of training materials and be responsible for interfacing 
with the instructors.  
 

(10) The Contractor shall be required to arrange technology transfer and training to 
the Employer’s staff in respect of design, installation, testing and 
commissioning of the System and each subsystem to enable them to work as 
trainers. The Employer will nominate up to three (3) persons for each 
subsystem for this training.  
 

(11) The Contractor shall submit assessment reports on the performance of 
individual trainees to the Engineer. Training evaluation shall be required at 
regular intervals to monitor the progress and suitability of the training 
programme. Items that require further information or tasks that require 
additional training or practice will be discussed between Engineer and the 
Contractor at the evaluation meetings. Such items or tasks must be appended 
to the training programme as soon as possible.  
 

(12) Throughout training programme, the Engineer shall have free access to all 
training sessions to monitor the progress of the trainees and the Contractor's 
training instructors. 
 

(13) If required by the Engineer, any one or more of training courses may be 
repeated during currency of the contract to train additional batches of staff. 

 
 
 
 

14.4 Training Plan 
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14.4.1 The Training Plan shall be prepared by the Contractor and submitted to the 
Engineer for review not later than six (6) months after the award of the 
Contract. 

 
14.4.2  The Training Plan shall include, but not be limited to, the following: 

(1) the program of the training courses and submission schedule of the 
training materials; 

(2) overview and description of objectives of each training course; 
(3) the location where the training courses to be conducted; 
(4) set ups for practical exercises; 
(5) the Contractor’s training organisation chart, including the role and 

responsibilities of individual key persons; 
(6) the qualifications and experience of the training instructors; and 
(7) details of training simulators to be provided or developed, if applicable. 

 
14.5 Training Courses 

 
(1) The Contractor shall provide Training Courses on all facilities, systems, 

equipment, hardware, firmware and software. Each Course shall be specific 
and shall consist of classroom, hands-on and/or field training as necessary to 
accomplish the Course Objectives specified in the Training Program Plan. The 
Contractor shall develop detailed training modules based on information in the 
Operating and Maintenance manuals. 
 

(2) The technical training courses to the Employer’s staff shall be programmed in 
phase with the progress of manufacture and installation to ensure that trainees 
are present during all stages of the manufacture, installation and 
commissioning of the equipment which is the subject of the training. The 
Contractor shall ensure that the courses fully encompass all aspects of the 
basic design, manufacture, installation, commissioning and maintenance of the 
Equipment with maximum effort being directed at instructions in the 
maintenance of the installations.  
 

(3) The Contractor shall provide training courses for each of the sub-systems 
including but not limited to:  
a) NOT USED;  
b) EI; 
c) PSS 
d) Track Vacancy Detection System and 
e) TMS. 

 
(4) The Employer’s Key Instructors shall attend all types of training courses so that 

they shall be able to subsequently train the Employer’s staff in future in all 
aspects of operation and maintenance of the System. 

 
 

14.6 Operating Staff Courses 
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(1) The operating staff training courses shall be developed to provide all necessary 
knowledge and skills for operating staff of the Employer to operate the system 
under normal, degraded and emergency situations and recovery from minor or 
simple faults. In particular, the training courses shall include the following as 
minimum:  
a) Overview of the relevant System;  
b) Description of the operation principle of all Systems and Subsystems;  
c) Description for operating technical equipment;  
d) Operational features and functions;  
e) Familiarization and use of all man-machine interfaces involved;  
f) Reading and interpretation of system status and alarm messages or 

indications;  
g) Normal and degraded operating procedures;  
h) Operating procedures under emergency situations;  
i) Procedures for recovery from minor or simple faults;  
j) Use of Operator’s Manuals and documentation; 
k) Detailed knowledge and correct application of operating rules and 

 procedures; 
l) Local knowledge of stations and the line. 

 
(2) Particular exercises shall be included in the operating training course for each 

trainee to operate and manage the system under normal and emergency 
operating conditions and simple fault recovery.  

 
14.7 Maintenance Staff Courses 

 
(1) The maintenance staff courses shall be developed to provide all necessary 

knowledge and skills:  
 

a) To perform full maintenance, including both preventive and corrective 
maintenance on each System and  
 

b) To perform system Engineering management including system parameter 
configuration, enhancement, adjustments and provision of new equipment 
and components.  

 
(2) Training shall be provided on all aspects of Maintenance of the System 

including proprietary or third party equipment and software. Software shall also 
cover custom-designed software or software driven utilities to form part of the 
Preventive and Corrective Maintenance Procedures.  
 

(3) Level& Types of Maintenance  
a) Preventive maintenance means routine or scheduled maintenance 

requirements that must be performed on the system (including overhaul) 
to ensure that the operation of the system is maintained. 
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b) Corrective maintenance means unscheduled troubleshooting 
maintenance requirements that must be performed on the system so that 
the system can be returned to normal service as soon as possible. 

c) First level maintenance means corrective maintenance procedures that 
must be performed on site so that the system can be restored back to 
normal service as soon as possible. 

d) Second level maintenance means corrective maintenance procedures that 
are implemented at workshop level to restore individual components and 
parts back to normal operation as soon as possible. 
 

(4) Training shall be based upon a ‘two-stage’ concept as follows:  
a) Stage one shall consist of training on the basic concepts and principles. 

These shall include system configuration, system specification, system 
operation & control, preventive maintenance procedures, 
troubleshooting/repair concepts, interpreting diagnostic test reports and 
equipment or system test & restoration.  
 

b) Stage two shall consist of on-the-job training on Preventive and Corrective 
Maintenance.  
 

(5) The Contractor shall determine the contents of the courses and the courses 
shall include the following as minimum: 
a) Overview of the relevant System;  
b) System features and functions;  
c) Operating principles;  
d) Safety precautions to be taken; 
e) Description of system components;  
f) Test and commissioning procedures;  
g) Use of Diagnostic equipment, test equipment and special tools;  
h) Reading and interpretation of alarms, indications, messages and print-

outs;  
i) Preventive maintenance procedures;  
j) Fault diagnosis, troubleshooting and corrective maintenance procedures;  
k) Equipment settings and parameters configuration;  
l) Use of equipment manuals, operating and maintenance manuals, circuit 

diagrams and wiring schematics;  
m) Methods and procedures to provide new circuits, system expansion and 

enhancement;  
n) Data, software backup and loading; 
o) Use of software such as peripheral control and configuration, utility, 

database structure, generation and modification.  
 

(6) Practical exercises shall be provided for each trainee to practice the following 
as minimum:  
a) Use of diagnostic equipment, test equipment and special tools;  
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b) Preventive maintenance;  
c) Fault diagnosis and troubleshooting with induced faults set by the 

instructor to simulate real-life situation; 
d) Faulty modules or cards replacement and restoring the system to normal 

operation; 
e) Installation and Commissioning of sub-systems/systems. 

 
 

14.8 Training Materials 
 

(1) Training Aids, Training Materials and Training Devices shall be of durable 
construction and shall become property of the Employer on completion of 
Training.  
 

(2) The Contractor shall provide all Training Aids, Training Materials, Training 
Devices, Special Tools, Diagnostic equipment and measuring instruments, 
fixtures, models, or other equipment required to train the Employer’s 
maintenance staff and Instructors.  
 

(3) The Contractor shall prepare Training Manuals and submit them to the 
Engineer for review at least 90 days prior to the start of the Training 
Demonstration.  
 

(4) Throughout the Contract, it shall be the responsibility of the Contractor to 
supply all changes and revisions of the Training Manuals to the Engineer.  
 

(5) Training Manuals shall become the property of the Employer.  
 

(6) The Employer reserves the right to copy all Training Materials for use in 
Training Courses.  
 

(7) All the training materials shall be accurate and match with the actual design of 
the System.  

 
14.9 Training Records 

 
(1) The Contractor shall keep attendance records of trainees. The Contractor shall 

devise a system and standards in assessing the level of knowledge, 
understanding of the course content and proficiency of the trainees. The 
system and standards shall be submitted to the Engineer for review at least 
four weeks before commencement of the training course.  
 

(2) The Contractor shall issue appropriate training certificate to the trainees who 
pass the assessment.  

 
14.10 Course Evaluation 

 
14.10.1 The Contractor shall develop questionnaires to trainees for each training 

course in determining the level of satisfaction with the course content.  
Appropriate scoring weightage shall be assigned to each question in the 
questionnaires such that the scores shall reflect the trainee’s satisfaction to the 
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training course.  The questionnaires shall be submitted to the Engineer for 
review four weeks before the commencement of the training course. 

 
14.10.2 Upon completion of each training course, the Contractor shall distribute the 

questionnaires to the trainees to fill in. 
 

14.10.3 The Contractor shall submit a training report to the Engineer for review within 
two weeks after completion of each course.  The training report shall include a 
summary of the training course conducted, the results of trainees’ assessment 
and the course evaluation questionnaires. 

 
14.10.4 The Contractor shall submit the course evaluation criteria to the Engineer for 

approval. 

 
* * * End of Chapter 14* * * 
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Annexure 1: Train Monitoring & Diagnostic System – Functional Requirement 
Specification 

 
1. SCOPE 

 
1.1 Train Monitoring & Diagnostic System (TMS) is proposed to be provided in JNPT - 

Vadodara section (Phase 2) of DFCCIL Western corridor.  
 

1.2TMS shall be designed to include complete Signalling system covering full line of above 
mentioned section. If required, TMS shall be commissioned in two or more phases 
depending on progress of works. 

 
1.3 Wall display shall include display of SCADA also. Provision of SCADA will be done by 

P-16 Contractor and he will provide feed for display controller. 
 

1.4 Backup Control Centre (BCC) shall be provided by another Contractor. 
 

1.5 This Annexure should be read in conjunction with Annexure 7-5. 
 

2. TMS SYSTEM ARCHITECTURE 
 

(i) System shall have highly scalable architecture. It shall be possible to increase/reduce 
the number of monitored equipment flexibly by adding/reducing the number of servers. 

 
(ii) There will be redundancy in servers with Main and Standby configuration. Both Main 

and Standby servers will be normally ON and updated with latest data/status. 
 
(iii) Normally system will be working from main server. In case of its failure, standby will 

take over automatically and generate an alarm. 
 
(iv) It shall be possible to change the system load manually from Main to Standby and vice   

versa. 
 

(v) Provision shall be made for automatic transfer as well as forced takeover between 
Main OCC & BCC. Refer Annexure 7-5 for details. 

 
3. SYSTEM RESPONSE TIME 

 
The system shall be so designed so as to achieve the overall objective of providing 
real time information related to train operation in section proposed to be covered by 
TMS. The following response time shall be considered in design: 

 
i) The response time between a change of state at a wayside station and its display at 

OCC shall not be greater than 2 seconds. 
 

ii) The time taken between initiation of a query relating to data /result /report and its 
response on terminals shall be as small as possible.  

 
4. AGGREGATION OF INFORMATION 
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The status and alarms of all Signalling equipment of Block sections will be sub divided 
into two halves and sent from Auto Locations to nearest station. At the station, this 
data will be added to similar data emanating from station equipment and sent to OCC 
through LAN on OFC. Contents of two halves shall be got agreed by the Engineer. 

 
5. LIVE INDICATIONS 

5.1  Live Indications in Control Office (On Overview Mimic Indication Panel): 
  

i. Overview Mimic Indication Panel consisting of video panels shall be provided 
to display an overview of the JNPT – Vadodara section of DFCCIL Western 
Corridor Phase 2network covered by TMS. Black background shall be used for 
getting proper contrast. Other colours used shall be such as to give bright and 
easily distinguishable display. 
 

ii. The Mimic Indication Panel shall display all Axle Counter Track sectioned lines 
and all interlocked signal aspects of track layouts of stations & auto sections 
from JNPT to Vadodara. Location of Auto Location Huts shall also be shown. 
 

iii. The Overview Mimic Indication Panel unit shall display important indications of 
wayside stations panel, aspects of auto signals, status of auto section’s Axle 
Counter Track sections and LC gates etc.  The panel will also provide alarm 
indications of failure of points, signals, Axle Counter Track sections etc. as the 
case may be. Less significant objects/indications like non Axle Counter Track 
sectioned sidings etc. will be shown with a thick line of suitable colour on the 
overview panel. 
 

iv. Vacant/ occupied status of both Main and supervisory Track Vacancy Detection 
Systems shall be displayed side by side. While main track layout shall show 
status of main detection system, status of supervisory detection system may 
be shown by small strips by side of main track. The proposed arrangement 
shall be got approved by the Engineer. 

 
v. The Overview Mimic Indication Panel unit shall display the occupancy of 

various track sections along with the train description. Train ID box shall 
indicate different colours for different type of loads e.g. Container, Petroleum 
products, Foodgrains etc.  In case train number is not keyed-in, the same shall 
be shown as flashing unknown train identifier mark along with Non Described 
Alarm (NDA).  Alarm will stop as soon as the train number is keyed in by the 
controller / ASM. 

 
vi. If a train has stopped at any place enroute for more than the prescribed time, 

an alarm shall be raised to draw attention of the controller. 
 
vii. It shall be possible to update changes in yard layout through software from the 

maintenance terminals without any requirement of change in the hardware. The 
uploading time of software changes shall be minimum and it shall be possible 
without complete shutdown of the indication system. 

 
viii. It shall be possible to show the temporary speed restriction by showing the Tag 

box or by any other means. 
 
ix. Text in Mimic Indication panel showing signalling layout and status shall be 

readable from seats of Chief Controller and all Section Controllers. 
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x. Text in Mimic Indication panel showing SCADA shall be readable from seats of 

Chief Controller and all Traction Power Controllers. 
 

5.2 Live Indications to Train Controller Terminals 
 
i. Section controller / Chief controller terminals (work stations) will consist of 3 

monitors each of size of 21”/54 cm. All the features available on Mimic panel 
shall also be available on these terminals. 
 

ii. All terminals shall be able to display complete information of yards covered by 
TMS with details of Axle Counter Track sections, signals, Points, LC gates etc. 
Any failure of signalling system at any station shall be available in audio & visual 
form to draw attention of controller. It shall be possible to acknowledge and 
stop the audio alarm of failures. 
 

iii. Vacant/ occupied status of both Main and supervisory Track Vacancy Detection 
Systems shall be displayed side by side. While main track layout shall show 
status of main detection system, status of supervisory detection system may 
be shown by small strips by side of main track. The proposed arrangement 
shall be got approved by the Engineer. 

iv. On line display of train movements shall be available on the terminals with train 
details such as Train No., type of load, Loco Pilot etc. 
 

v. Ordinarily it shall show complete yard at a time including all Axle Counter Track 
sectioned and Non-Axle Counter Track sectioned lines.   Big yards can be 
divided into many parts, with provision of selecting any one part on a screen 
with facility of scrolling to see the full yard on one /more screens.  
 

vi. If train identification has not been entered by the train dispatching station, 
concerned Section Controller shall have facility for entering it on getting NDA. 

 
vii. It shall be possible to view train graphs. The train graph shall also cover 

advance charting showing traffic blocks. Train graph lines/Train ID box shall 
have tag with details of train, crew etc. These features are further described in 
para 5.3. 

 
viii. In case of unusual events and delays to trains, system will prompt the controller 

to enter the reason and other details in the prescribed format. 
 
ix. The details of occupancy of berthing lines and sidings shall also be available 

on the terminal. 
 
x. The crew details available in the system shall also be available on the terminals 

provided with CHC, Dy. CHC, etc. apart from being available on SCOR & ASM 
work stations. 

 
xi. All the traffic and urgent alarms described in para 9.3 shall be available on 

these terminals. 
 
xii. Work stations on tables of Traction Power Controllers showing SCADA display 

shall be provided by P-16 Contractor. 
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5.3  Live Indications On Terminals Provided With Staff at Stations /ELMD / Lobbies 

etc. 
 
i. OCC and stations shall be provided with workstation type terminals having 

capability of graphic display. Remaining other locations, ELMD and lobbies will 
be provided with industrial Grade PCs.  
 

ii. ON Line display of train movements (including description) along with layout 
and status of signalling will be available on workstations as available on Section 
Controller’s terminals. 

 
iii. It shall be possible to input TRAIN ID in 8 digits from these terminals along with 

other information such as destination, type of load, crew details etc. System will 
generate an audio & video alarm on ASM’s terminal as well as in OCC, if train 
ID has not been filled by concerned Station Master. 

 
iv. It shall be possible to query the system regarding details of trains, cancellation, 

rescheduling, delays, diversions etc. either through menu driven commands or 
through SQL commands. 

 
v. Details of vehicles stabled on sidings at concerned station shall be displayed. 
 
vi. Whenever a train leaves / enters the control area or is put out of the system by 

placing it in the siding or sending it to ELMD, it shall be automatically registered 
by the system. In addition to this, ASM shall have facility to delete / enter such 
trains. 

 
vii. Flashing messages / instructions from the controller and information about 

expected arrival of next two trains on each line, cancellation and diversion of 
trains shall be displayed. 

 
5.4 Live Indications to Signal Fault Controller Terminal 

 
i. Signal fault controller terminal (work station) will consist of 3 monitors each of 

size of 21”/54 cm. All the features available on Mimic panel shall also be 
available on this terminal. 
 

ii. Remote Condition Monitoring of Signalling gears at stations and in Block 
Sections shall be provided. This shall include logging in of events in central 
system, generating alarms, alerts and trends about performance / failures of 
these gears. 
 

iii. The terminal shall be able to display complete information of yards covered by 
TMS with details of Axle Counter Track sections, signals, Points, LC gates etc. 
 

iv. Vacant/ occupied status of both Main and supervisory Track Vacancy Detection 
Systems shall be displayed side by side. While main track layout shall show 
status of main detection system, status of supervisory detection system may 
be shown by small strips by side of main track. The proposed arrangement 
shall be got approved by the Engineer. 
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v. Following 3 status information of each signalling sub system shall be available 
on his terminal: 

 Serious Failure:  Repair required immediately. 

 Minor Failure: Not interrupt failure with which train operation is not 
affected. 

 Normal status: Information that the equipment is working normally. 
Similar information shall be available on various signalling maintenance 
terminals (for their jurisdictions) provided in OCC, at stations, IMDs etc. 
 

vi. Any failure alarm of signalling system at any station shall be available in audio 
& visual form to draw attention of controller. It shall be possible to acknowledge 
and stop the audio alarm of failures. 
 

vii. On line display of train movements shall be available on the terminal with train 
details such as Train No., type of load, Loco Pilot etc. 

 
viii. Ordinarily it shall show complete yard at a time including all Axle Counter Track 

sectioned and Non-Axle Counter Track sectioned lines.   Big yards can be 
divided into many parts, with provision of selecting any one part on a screen 
with facility of scrolling to see the full yard on one /more screens.  

 
ix. All the traffic and urgent alarms described in para 9.3 of this Annexure shall be 

available on these terminals. 
 

6. TRAIN DESCRIBER SYSTEM 
 

i. It shall be possible to associate a train with an alpha-numeric ID called a train 
describer tag. 
 

ii. A train describer tag shall be unique consisting of upto 8 alphanumeric 
characters displayed in a text box. 

 
iii. The train description tag shall track the train in sections monitored by TMS. 
 
iv. The Train Describer System shall be capable of automatically assigning train 

describer tags from a train number queue to trains originating at the stations 
covered by TMS. 

 
v. The operator viz., SCOR and / or the ASM at entry point shall be able to edit 

the train describer tag queue. 
 
vi. The operator viz., SCOR and / or the ASM at entry point shall be able to stop 

the automatic assigning of train description tag temporarily as mentioned in 
para iv above.  

 
vii. The color of the train describer tag box shall be different for different type of 

train loads e.g. Container, Petroleum products, Food grains etc. 
 
viii. The Train Describer System shall be able to register in the Software & display 

following abnormal conditions: 
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a. single Axle Counter Track section failure; 
b. faulty position of points; 
c. change in direction of a train; 
d. division and joining of trains; 
e. unidentified trains; 
f. trains passing a signal showing a stop aspect; 
g. more than one train on the same Axle Counter Track section; 
h. Wrong marking of object/functions. 

 
ix. Abnormal disappearing of train describer tag shall generate an alarm and 

display in different colour. 
 

x. The Train Describer System shall be able to handle the commands for 
 
a. Insertion of a train describer tag on a track or at a signal, which shall be 

assigned automatically to the train occupying the track; 
b. Moving a train describer tag to a different location; 
c. Renaming a train describer tag; 
d. Exchanging one train describer tag with another train describer tag; 
e. Deleting a train describer tag. 

 
xi. It shall be possible to find the location of trains by search command. 

 
xii. It shall be possible to view list of trains in the Train Describer System with 

following criteria: 
 
a. All trains; 
b. Only operator identified (known) train; 
c. Trains in a given direction; 
d. Trains at or between specific station(s); 
e. Unidentified or delayed or cancelled trains. 

 
xiii. The Train Describer System shall send log records of the events logged 

including the following information to data base: 
 
a. Movement of train descriptions (Axle Counter Track section to Axle Counter 

Track section details with timing); 
b. Operator’s commands to the Train Describer System; 
c. System will display crew details from the detailed link available in crew 

management software on query from various terminals of controllers & 
lobbies. 
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7. MANAGEMENT INFORMATION SYSTEM 
 

7.1 MIS Edit 
 

The system shall allow user to enter any free text tag to be associated with any 
train. 
 

7.2 MIS Reports 
 

i. The system shall generate report for trains run late by prescribed reference. 
 

ii. Based on the events logged and the operator input, the system shall generate 
following (but not limited to) reports: 

 

 Various Train control charts; 

 Various Punctuality reports; 

 Bad runner report; 

 Train Composition report; 

 Punctuality analysis report in suitable format. This may be daily, weekly 
or monthly as per prescribed format; 

 Analytical report of various unusual occurrences, i.e. signal failures, 
OHE breakdown, Loco failure, Sick wagons etc. This can be again 
generated on daily, weekly or monthly basis on prescribed format; 

 Analytical report of crew link/ utilization; 

 Total Maintenance Blocks granted / refused along with locations, time 
blocked, time cleared; 

 Sectional running time taken by trains of any ID; 

 Delay report of trains along with train nos., time delayed (at 
stations/mid-section) etc.; 

 Difference between actual and scheduled running time in tabulated as 
well as in graphical form. 
 

iii. The system shall allow user to create an unusual report, describing a failure 
with the department that it belongs to and the trains that were affected by it. 
 

iv. The reports shall be generated in designated formats. 
 
v. Report formats shall be customizable. 
 
vi. It shall be possible to print generated reports for which 2 nos. of networked A3 

Laser colour printers shall be provided. 
 

7.3 Train Graph 
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The train graph, as specified below (but not limited to), shall be made available on the 
terminals with CHC, Dy. CHC & SCOR: 

 
i. The system shall plot historical train graph for analysis. 

 
ii. It shall plot time on X axis and stations on Y axis. 
 
iii. It shall be possible to show schedule time and the actual time in the same graph 

but with different colors. 
 
iv. It shall be possible to show Goods/Special trains in different colors. 
 
v. It shall be possible to select the direction of train and the line. 
 
vi. On clicking / selecting a particular train graph, it shall give complete information 

about the train details viz. train no., crew information, load details e.g. 
Container, Petroleum products, Foodgrains etc. 

 
vii. Advance charting: In case controller defines the Maintenance Block on 

particular line for particular time, system shall be able to prepare train graph 
showing advance/predictive movements of available trains in particular section 
in different colours. 

 
viii. It shall be possible to deduce average speed of trains between any two 

stations. 
 

7.4 Training Server and Terminals 
 

i. Separate server and terminals shall be provided for simulation studies & 
training purpose. The replay of log, time table editing, editing of train graph etc. 
shall be provided on this terminal. 
 

ii. It shall be possible to simulate and observe the effect of various parameters 
such as Speed restrictions, Change in yard layouts etc. on sectional density 
(capacity) and to produce train graphs in pictorial or tabular form. Simulation of 
the effect of addition / deletion of a signal shall also be possible. The 
parameters shall be decided in consultation with DFCCIL. 
 

iii. Simulation of train movements:- Train movement shall be simulated by 
occupying & releasing Axle Counter Track sections on sections in accordance 
with movement of trains. 
 

iv. The replay of log shall be possible with predefined begin & end time. 
 
v. The simulator shall work with the same data as the on line system or separate 

Master data can be kept on the system. 
 
vi. The simulation shall be possible in real time or in reduced / accelerated time 

scale. 
 
vii. The system shall be capable of simulating the existing time-table and compare 

it with actual running on periodic basis to create Management Information to 
identify any shortcomings in the system / time-table. 
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7.5 Crew Management System (CMS) 
 

 Crew Management System must be closely integrated with TMS to reap the 
benefits as indicated in (vi) & (vii) below. 

 
i. Crew Management System shall be provided for Loco Pilots.  

 
ii. Crew Management details shall be fed by lobby staff separately for every Loco 

Pilot. The database will have all the information related to personnel & safety 
of Loco Pilots. 

 
iii. Software will prepare detailed link program based on data fed by lobby staff for 

crew. 
 
iv. It shall be possible to change Loco Pilot booking details for next 24 Hrs. 
 
v. Getting daily report of planned booking and actual booking of crew shall be 

possible. 
 
vi. Monthly reports of individual Loco Pilots in terms of KMs & duty hours date wise 

shall be possible based on real time data from TMS.  
 
vii. It shall be possible to calculate running allowance of crew based on real time 

data from TMS. 
 

7.6 Interfacing of TMS with Crew Management System (CMS) 
 
i. TMS will be suitably interfaced with this module to take automatically the crew 

details from the detailed link table or the online data fed by lobby staff. TMS, 
based on this information, will show online position of Loco Pilots on train 
details query on Controllers terminals. The online position of crew shall be 
available to lobby staff either on TMS terminal of lobby or separate Crew 
Management terminal having CMS loaded. 
 

ii. In case online position is not fed by lobby staff, TMS will take data from detailed 
link table with suitable tag that data is from link table. It shall be possible to 
change the name of Loco Pilot when prompted to do so by server. 

 
iii. It shall be possible to get query based details of crew like running details, etc. 
 
7.7 Time Table Planning System (Offline) 

 
i. Software for offline Time table planning shall be provided for the whole line. 

 
ii. Data base of infrastructure like signal distances, permitted speed of trains, 

Signal interlocking, Axle Counter Track section lengths etc. required for 
generation of time table shall be provided on main/simulation server or on 
separate server. Based on this data, time table system software shall prepare 
a time table. It shall be possible to modify/edit the generated time table offline 
and after testing of same on simulator terminal, load it on the TMS system.  

 
iii. Time table shall be able to give section wise train graph.  
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iv. Suitable interfacing shall be provided with TMS so that related data can be 
taken from timetable system to TMS or vice versa. 

 
v. It is envisaged that the Time table preparation tool shall be available on a 

simulation terminal to aid the operator to prepare timetable.  
 
vi. It shall also have simulation facility to find any Headway or crossover conflicts 

in the time table. 
 
vii. The time table preparation module shall  have following features: 
 

a. The system shall have a standalone Windows based tool to do the timetable 
planning in the offline system. 

b. It shall be possible to edit timetable.  
c. It shall be possible to Create/Edit/Delete a train service. 
d. A train service shall have following (but not limited to) attributes: 

i. Train ID; 
ii.  Type of Train Load (Container, Petroleum products, Foodgrains

etc.), 
iii. Stopping pattern telling which station it stops at; 
iv. Running section telling which path it takes; 
v. Time at each stopping station; 
vi. Length of train in number of wagons; 
vii. Creating train ID; if required. 

 
e. It shall be possible to use train service template while creating a new 

train. 
 

f. It shall be possible to define trains for a specific day of the week. 
 

g. The time table compilation and proving system shall calculate and 
generate number of train trips and train kilometers for all time table 
trains. 

 
h. It shall be possible to transfer the timetable to TMS by authorised user 

only. 
 

8. TRAIN GRAPH REQUIREMENTS FOR TIME TABLE SYSTEM 
 

i. The train graph shall draw time in X-axis and stations on Y-axis. 
 
ii. The train graph shall have facility to show different types of train loads in 

different colors. 
 
iii. It shall be possible to select the direction and day for which the graph needs to 

be plotted. 
 
iv. It shall be possible to take printout of train graph on a printer/plotter. 
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v. It shall be possible to take train frequency reports from the timetable database. 

 
9. LOG AND ALARM SYSTEM 

9.1 Event Log 
 

i. All important events (command, indications, errors, system information etc.) shall 
be logged in a log SQL database for later printing and analysis. 

 
ii. Log database shall be separated into 3 sections; system log, short term log & long 

term log. The time span of log will depend on the size of database and intensity of 
log events. 

 
9.2  Replay of Event Log 

 
i. The replay function shall show history of events that has happened earlier in the 

TMS system, The replay of train movement shall be on simulation terminal. 
 

ii. When replay is started, the dynamic status for infrastructure, train number, system 
pretest and alarm list as well as the pictures on the screen shall be initialized. 

9.3  Traffic Related Alarms 
 

i. Vital traffic operator related alarms shall be: 
 
a. Failure of any Signalling gear including Electronic Interlocking, I/O controller, 

PSS, Axle Counter, Signal Lamp, Point Machine, Line side Electronic 
Unit(LEU) of TPWS (Input to be provided by ST P-5A Contractor) etc. in the 
entire section under scope. 
 

b. Routes not released after passage of train. 
 

c. Alarms initiated by Health Monitoring Systems of Points, cables, PSS, Earth 
Leakage Detector, ACs provided by the Contractor, Temperature inside air 
conditioned room of porta huts exceeding 270C etc. 

 
d. Train Not Described Alarm (NDA). 

 
e. Train waiting for more than 5 minutes at a manual stop signal not taken off. 

 
f. Train stopping at OFF signal for more than 2 minutes. 

 
g.  Any other unscheduled train stoppage. 

 
h. Any unscheduled train detention in excess of prescribed time. 

 
ii. Alarms a, b and c above shall be displayed on the Signal Fault Controller 

terminal in addition to terminals of SCOR and concerned ASM. Concerned 
ASM will imply for a particular station with block section on either side. For 
these alarms, facility of SMS generation through GSM(R) for maintenance staff 
shall be provided. 
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iii. All the above alarms shall be arranged in priority levels in consultation with the 
Engineer. 

 
iv. It shall be possible to prepare failure reports in approved formats and also print 

the same. 
 

9.4  Network Related Alarms 
 

i. All alarms not directly related to traffic operations shall be considered to be 
Network related alarms. 

 
ii. These shall be displayed on the Network Management System terminal only. 

 
iii. These shall be arranged in priority levels in consultation with the Engineer. 

 
iv. Failure of Network Communication / inability to access any of the nodes, 

defective terminals and hardware & software failures shall initiate an alarm. 
 

10. SOFTWARE DETAILS 
 

1.  All software shall be based on open system concept and shall be independent 
of type of processor or hardware platform. 

 
2. It shall be based on co-operative or client server processing architecture with 

distributed processing logic. 
 
3.  Following modifications shall be possible without modifying the source 

program: 
 

i. Facility to add users with password authentication; 
ii. Facility to delete an existing user; 
iii. Change the priorities allocated to users; 
iv. Change areas of jurisdiction; 
v. Change various particulars of a train; 
vi. Introduce new alarms with varying priorities; 
vii. Changing the details of any node; 
viii. Introduction of new nodes; 
ix. Create, modify and delete sectional area on the train graph display; 
x. Change the various colours allocated for various trains tag; 
xi. Change x & y coordinate scales; 
xii. Menu and contents of formats on ASM terminal; 
xiii. Addition & alteration to the screen formats on VDUs at train originating stations; 
xiv. Incorporation of additional infrastructure such as yards, sidings, new lines, 

extension of loop lengths etc. 
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11. INTEGRATION WITH TRAIN RADIO COMMUNICATION SYSTEM 
 

 Suitable arrangement will be provided for entering of Train ID in Cab radio at the 
starting station of DFCCIL route and its confirmation from TMS by Radio Server. 

 
 
 
 

*** End of Annexure 1*** 
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Annexure 2: Train Monitoring & Diagnostic System – Technical 

Specification 
 

1. INTRODUCTION 
 

1.1 This specification covers the technical requirements of the Train Monitoring 
and Diagnostic System (hereafter called TMS) for use on JNPT-Vadodara 
section of Western Dedicated Freight Corridor Phase 2. 

 
1.2 This Annexure should be read in conjunction with Annexure 7-5. 
 

 
2. FUNCTIONAL REQUIREMENT SPECIFICATION (FRS) 

 
2.1  Signalling work including TMS in western Corridor is divided into two 

phases as under: 
 

Phase 1; Rewari-Vadodara, to be provided by P-5 Contractor 
Phase 2: Dadri-Rewari and Vadodara-JNPT, to be provided by P-14 & P-
17 Contractors respectively. 

 
2.2  TMS shall be designed to work as an integrated system of both phases 

covering full line of Western corridor. Suitable interface shall be developed 
with P-5 Contractor to achieve this functionality. Refer Annex. 7-5 for 
details. 

 
2.3  The system broadly envisages the functionality as described in 

FUNCTIONAL REQUIREMENT SPECIFICATION kept as Annexure 1 in 
Particular Specification. 

 
2.4 Wall display shall include display of SCADA also. Provision of SCADA for 

JNPT -Vadodara section of Phase 2 will be done by P-16 Contractor and 
will provide feed for display controller. However, Work stations on tables of 
Traction Power Controllers showing SCADA display shall be provided by 
P-16 Contractor. 

 
3. GENERAL DESCRIPTION 

  
(i) TMS is broadly computer based information storage cum retrieval system 

located in the control office. System collects Signalling information (signals, 
points, Axle counters, route setting etc.) from various station interlockings 
and Auto Locations on real time basis. It also collects the train identification 
information from the train originating stations normally retrieved from Time 
Table or keyed in by concerned ASM/SCOR. 
 

(ii) All the information is processed automatically by the system and 
movements of trains at various locations together with the status of 
Signalling gears is displayed on the controller’s/ASM’s video screen on 
selective station /section basis. 
 

(iii) The TMS is to provide an effective system of regulating trains by monitoring 
their movements and facilitates in taking timely decision for diversion of 
trains, induction/withdrawal of locos etc. 
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(iv) The system shall also provide for generation of punctuality reports, unusual 
reports, train graphs, loco and crew links and other MIS related reports. 
These reports are mentioned in FRS. 
 

(v) The technical requirements covered in the specification are minimum 
essential requirements.  
 

(vi) The hardware of the system shall be based on the latest design philosophy 
and shall be based on the state of art technology. It shall be fault tolerant 
and modular. The equipment/subsystem shall be capable of continuous 
use at rated capacity for long duration on a sustained basis. 
 

(vii) The bidder shall provide tender specific authorization from the 
manufacturer of mimic / Video display system in Original to quote for the 
tender. 
 

(viii) The system shall be capable of being upgraded to CTC at a future date. 
 
4. SYSTEM DESIGN SPECIFICATION 
 
4.1   Proposed Sig. & Telecom Infrastructure of Western DFC 
 

A. Signalling 
i) Signalling work including TMS in Western Dedicated Freight Corridor is 

divided into two phases as under: 
 

Phase 1; Rewari-Vadodara 
Phase 2: Dadri-Rewari and Vadodara-JNPT  

 
TMS is to be provided covering JNPT - Vadodara section of Western 
Dedicated Freight Corridor of Phase 2. If required, TMS shall be 
commissioned in two or more phases depending on planning and 
progress of commissioning of works. 

 
ii) List of Junction and Crossing stations is given in Annexure 3.  
 
iii)  Junction stations will have interconnection with nearby station of Indian 

Railways. 
 
iv) All the LC gates will be interlocked. List of LC gates is given in Data Book 

Vol. IV of Bid Documents. 
 
v) Block sections in Rewari JNPT section will be provided with Automatic 

Signalling with signal spacing of about 2 Kms. 
 
vi) Four aspect LED signals will be provided. 
 
vii) Suitable PSS shall be provided to get reliable power supply for Signalling 

system. 
 
viii) Stations will be provided with Electronic Interlocking and VDU type 

indication cum control panel. 
 
ix) Train Protection and Warning System (TPWS) will be provided in Rewari-

JNPT section to monitor observance of speed limits, stop signals etc. 
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x) Dadri-Rewari section will be provided with Absolute Block Signalling out of 
which a total of 3 long Block Sections will be provided with intermediate 
Block signalling (IBS). 

 
B. Telecommunication 
 

i) Optical fibre based communication system with drop and insert 
MUXes and STM equipment shall be provided at every station and 
GSM(R) base stations. For TMS, required dark fibre or bandwidth as 
required will be provided for connectivity using LAN. 

 
ii) GSM(R) based Mobile Train radio shall be provided. 
 
iii) Digital Electronic exchange system. 
 
iv) GPS clock. 

 
C. Train Operation 
 

i) About 140 trains are expected to run in each direction every day. 
 
ii) Electric Loco Maintenance Depot (ELMD) will be located at Rewari. 

 
iii) OCC will be in or around Ahmedabad city within about 15 Kms from 

Right of Way. 
 

iv) Backup Control Centre (BCC) shall be provided by another 
Contractor. 

 
D. Details of Basic Application Data input to the system 
 

These are available in Annexure A attached to this specification. 
 
4.2 System Design Considerations 

 
 The following will be the broad guidelines (not excluding the others) 

for the design: 
 
i) The DFCCIL Western Corridor network as described in Para4.1 

above is to be considered during overall design of the system. The 
Network, Central Server, wayside station computer processing 
speed, memory capacity, and mimic panel capacity shall be sufficient 
for the same. The capacity of power equipment at OCC and at 
wayside stations shall be designed accordingly. 

 
ii) It shall have provision to interface in future with any additional TMS 

system for new corridor. 
 
iii) Future requirement mentioned above is only for design 

considerations and necessitate modular design of the system as a 
whole so that expansion can be done at a later date by minimum 
disruption to the system and at a minimum cost. However, the system 
shall be able to give performance as per Para4.3.The Tenderer 
should be able to support conformance to Para4.3 parameters during 
design as well as testing by suitable data. 
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4.3 Performance Requirements 
  
 The Central Server, communication server, entire network of control centre and 

FIUs shall have capacity to handle data for following infrastructure 
(approximate): 

  
1. 60 Stations   
2. 300 Simultaneous trains. 
3. Indications considering Auto signal every 2 kms. and about 2 

interlocked LC gates. 
4. All lines except sidings fully provided with Axle Counter track sections 

between every two Auto signals as required. Clause 5.4.1.3(i) of the 
specification may be referred to for details. 

5. Data inputs related to individual train time table. 
6. TMS indications shall include: - 

 
 

SR OBJECT NO.  OF 
INDICATIONS 

DETAILS OF INDICATIONS 

1 1 Main signal 4 R, Y, YY & G 
2 2 Shunt signal  2 ON& OFF 
3 3 Point 2 + Lock NORMAL & REVERSE 
4 4 Axle Counter Track 

section 
2 + Error CLEAR, OCCUPIED& 

ERROR 
5 6 Route 2 SET AND LOCKED& 

RELEASED 
6 7 LC gate 2 CLOSED & OPEN 
7 8 Auxiliary signals like A 

marker, Calling ON, 
G/AG marker 

2 Calling-ON: ON & OFF 
Others: Lit & Unlit 

8 9 Train ID 1 8 DIGITS 
9 1

0 
Failure of points, signal 
lamps etc. 

 Flashing Indications 

 
In addition, suitable indication of having blocked any particular gear shall be 
provided. 

 
4.4 Expandability 
 
 The Central Server, communication server, entire network of control centre and 

FIUs shall have capability to be expandable to handle data by additional 20%.  
  
4.5 Dynamic Performance 
 
 The commissioned system shall have the following dynamic performance 

parameters: 
 

1. 300 simultaneous running trains; 

2. 50 route commands per minute (after provision of CTC in future); 

3. 200 other commands per minute; 

4. 1500 indications per minute. 

 
4.6 Automatic Route Setting (ARS) 
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 It shall be possible to provide this facility in future along with CTC. 
 
4.7  Component Grade 
 

(i) All components including the critical components, ICs, Microprocessors 
etc. shall be of standard grade. 

(ii) Work stations shall be of Industrial grade. 
 
4.8    Scalability 
 

The system shall be scalable to take into account expansion and the 
improvements in train operation and expansion of network. 

 
4.9 Reliability 
 
1. The data base structure shall be such that it provides full handshaking for 

processing each event so that hardware failures are detected and Data integrity 
shall be maintained. To have high reliability, both software and hardware 
redundancy shall be inbuilt in the design. The Tenderer shall provide details of 
the same. MTBF for each of the subsystems and complete system shall be 
declared by the Tenderer and calculations in support of the same shall be 
submitted along with the offer. 

 
2. Reliability Requirements: The reliability measure for the TMS shall be Mean 

Time Between Maintenance Action (MTBMA). The system shall achieve a 
MTBMA of no less than 7 days. 

 
4.10 Safety Integrity Level 
 

TMS can have SIL0 or equivalent safety level. 
 
4.11 Maintainability Requirements 
 
1. Systems and Equipment Design 
 
 The system shall be designed to maximize availability during traffic hours, to 

minimize the amount of maintenance required to maintain the system and to 
ensure that any maintenance can be carried out with the minimum amount of 
time, skill and cost. 

 
2. Service Life. 
 
i) All components, materials, software and other support required to repair and 

service TMS shall be available for at least 20 years from the Engineer’s taking 
over of the works or section.  

 
ii) All updated components shall be fully backward compatible with the originally 

installed components. 
 
3. The Contractor shall notify the Employer in writing prior to deleting any 

component of the system from general availability and submit written 
assurances that it can provide functionally identical replacement units.  The 
notification period for the deletion of the component and written assurances 
shall not be less than the lead-time for ordering or manufacturing the 
component plus six months. 
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4.12 Flexibility 
 
 The system designed and implemented shall be flexible and modular enough 

to permit easy alterations/changes in terms of change in site data, addition or 
deletion of user, stations etc. and for easy reconfiguration to take into account 
future software/hardware developments. 

 
4.13 Standard Systems 
 
 The communication protocols and hardware standards shall be to CCITT / ITU 

standards and the Tenderer shall demonstrate the same. The software used 
for TMS shall conform to UIC or any similar standards. 

 
4.14 EMI /EMC Immunity 
 
 All systems shall be immune to DFC’s 2X25 KV AC Traction, 25 KV AC traction 

of nearby Indian Railways and other EMI /EMC interference that can generally 
be expected from a highly industrial environment. 

 
4.15 Fault Tolerance 
 
 The system shall be fault tolerant. This shall be built in as part of software and 

hardware at both OCC and at the wayside stations. Fault tolerance is a property 
of a system that continues operating properly in the event of failure of some of 
its parts.  Fault tolerance can be achieved by anticipating exceptional 
conditions and building the system to cope with them and in general, aiming for 
self stabilization so that the system converges towards an error free stage.  

 
4.16 Energy Friendly 
  
 The system shall be so designed to ensure maximum power saving in all states 

of working. It shall be compliant to at least 4 energy stars.  
 
4.17 Bench Marking 
 
 The Tenderer is required to give details of benchmarking the software in his 

offer. 
 
4.18 Man Machine Interface 
 
 The interfacing with the terminal operator by the computer system main (server) 

shall be user friendly and menu driven. In case of vital commands e.g.deletion 
of user, double checking facility shall be available for doubly ensuring the 
correctness of command that has been input by the operator. Various help 
levels shall be available for helping the operator. Tenderer shall give the 
various levels of help and prompt messages. It shall be possible to select the 
required option with minimum number of mouse clicks. 

 
4.19 Intensive Operation 
  
 The TMS system is intended to be used continuously 24 hours a day. Hence 

built in features / strategies to ensure that system is available on a continuous 
basis shall be provided. Particular care in system design shall be taken for 
those components that have a tendency to fail on rugged usage or whose life 
is short. 
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4.20 System Response Time 
 
 The system shall be so designed so as to achieve the overall objective of 

providing instant information for having meaningful action. The following vital 
response times shall be considered in design.  

 
(i) The response time between a change of state at a wayside station and 

its display at OCC shall not be greater than 2 Seconds. 
 

(ii) The time taken between initiation of a command for data /result /report 
and its display on VDU located on OCC LAN shall be as small as 
possible.  
 

(iii) Specified operating time does not include the operation time of field 
signalling gears. 

 
4.21 Database Query 
  
 It shall be possible to query the database either through format driven 

commands or by simple parameter related commands. These shall be drawn 
in consultation with the Engineer. 

 
4.22 System Clock 
  
 The system clock shall be synchronized with an extremely accurate external 

system clock (GPS), which shall drive the entire system. GPS clock shall be 
provided as a part of Telecom system by ST P-5 Contractor. In case of failure 
of GPS clock, TMS clock shall keep on working based on last synchronized 
time. 

 
4.23 Minimum Requirements 
  
 The minimum hardware requirements are indicated in the tender documents. If 

the Tenderer feels that additional hardware is required to achieve the defined 
objectives, he shall be obliged to supply the same without any additional cost. 

 
4.24 Maintainability 
 
 All the equipment shall have LED indications & supported by the specified 

vendors for diagnostics and assisting maintenance staff in fault finding. The 
software used shall be structured/modular self-diagnostics type and shall 
generate alarms in case of any failure. 

 
4.25 Reports 
 

All the reports, their formats, input formats and colour schemes of train graphs 
etc. shall be finalised in consultation with the Engineer. 

 
 
4.26 Environmental Specification 
 

All OCC equipment shall be able to withstand following environmental 
conditions without any degradation in the system performance: 
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a Temperature 
Range :  

Under operation: 5 degree Celsius to 35 degree Celsius 
Under storage:  -10 degree Celsius to 60 degree Celsius 

b Humidity: Up to 95% non-condensing 
c Shock: 15g, 20 msec, ½ Sine 
d Vibrations :  2.0 g Sine from 20 to 2000 Hz Min. 005 G2/Hz from 10 to 

2000Hz 
 

All Field equipment except VDUs shall be able to function without any 
degradation in their performance in the dusty, hot and humid environment as 
prevalent in the section. 

 
The manufacturer shall indicate the optimum and worst environmental 
conditions that the equipment is designed for. Any limitation, extent and 
duration of extreme environment, which the equipment can withstand, shall be 
clearly indicated. 

 
4.27    Non Compliance 

 
System/Protocols/ Software NOT complying with the above shall be brought 
out explicitly in the bid. 

 
5. SYSTEM (TECHNICAL) REQUIREMENT SPECIFICATION 

 
 The main components of TMS are indicated in the block diagram appended at 

the end of this Annexure. Broadly, the system will comprise of but not limited 
to the following:  

  
i) Control office equipment like servers, terminals, LAN, etc.; 

ii) Overview mimic indication panel in control office; 

iii) Wayside field equipment (ASM terminals, field interfacing unit for 

interlocking, LC Gates, Auto Location Huts etc.); 

iv) Networking at OCC and in the field; 

v) MIS Reports/ alarms generating sub systems; 

vi) Drivers for display boards /VDUs at entrances; 

vii) Required Software; 

viii) Power supply arrangement at OCC& in the field; 

ix) Interfacing with GPS clock / Train Radio. 

 
The final hardware configuration of the Application Server, printers and all 
terminals shall be got agreed by the Engineer. 
 

6. CONTROL OFFICE EQUIPMENT 
 
6.1 Applications/Central Server 
 
 Applications server is the main system processor of the TMS for controlling and 

supervision. It shall have following minimum hardware configuration. 
 

i) Type : High end server 
ii) Processor – Minimum 64 Bit, Multi Core Multi processor (Intel Itanium 

9300 or better) 
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iii) Speed - Minimum 2 GHz. 
iv) N+1 Hot swap cooling 
v) PCI-X 8/16 port Smart Array (P600/P800) Serial Attached SCSI (SAS) 

controller  
vi) Core PCI-X dual port 10/100/1000Base TX LAN (with auto speed 

sensing; RJ 45 connector,  Wake On LAN support) 
vii) HDD - Minimum 8X146 GB, Hot swappable, Ultra SCSI in RAID 1. 
viii) Blu-ray disc recorder.  
ix) Console - 21” colour monitor. 
x) Hot swappable redundant power supply. 
xi) I/O card - Adequate I/O facility. 
xii) Accessories - As required, if any. 
xiii) Supporting operating system – 64 bit  
xiv) Server shall be mountable on 19” rack. 
xv) Three Years warranty (from OEM) 

  
 Note: Central Server shall be provided in hot standby mode. The standby 

server shall be exact replica of Main Server. In the event of problem with main 
server, execution of application shall be seamlessly transferred to standby 
server without interrupting the operation and affecting the quality of service of 
operation. Similarly, if system is running on standby server and it fails, working 
shall be transferred to main server. Central Server shall be capable enough to 
deliver the required performance. Tenderer may supply more than one 
equipment/set of equipment to achieve the required performance along with its 
hot standby. 

 
6.2 Functions and Facilities of Applications Server 
 
 The following shall be the main functions of the applications server. 
 

1) It shall maintain and update in real time the position of all the TMS 
indications /information over entire Western Corridor / all field nodes to 
the last second. 

2) It shall have all the software loaded and shall provide drive for the 
Overview mimic indication panel. It shall screen all the incoming 
information /data and shall revert back to the concerned agency for 
incomplete information and obtain it in the background. 

3) It shall accept input data from the authorized operator / agency / node 
only. The access to the server shall be through a gateway with proper 
level of authority. It shall process the data as per requirements of the 
system. 

4) It shall reply to the queries requested by various ASMs in the background 
without interrupting the section controllers. 

5) It shall provide necessary data to print the various reports in suitable 
formats. 

6) It shall enable display of both information and alarms on any of the 
terminals in OCC, IMDs, stations etc. as per pre - programming. 

7) It shall be possible to store at least30 days TMS data on the main hard 
disc. Tenderer to give details and archiving system proposed as 
considered essential. 
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8) It shall be connected via data channels on DFCCIL’s optical fibre link with 
all the station signal interlockings through a suitable interface. The 
aggregate information / status of Axle Counter Track sections, signals, 
points, route set, LC gate closed/open etc. of station and block section on 
either side shall be transmitted from wayside stations to applications 
server. 

9) Networking with the wayside stations located outside OCC shall be on the 
DFCCIL’s OFC / data channel with 100% redundancy. Vendor can 
suggest his networking methods between field stations and central server 
to achieve desired performance. All network elements shall be of 
managed type. 

10) It shall be provided with adequate flexibility so that alterations and 
additions in the present functions and facilities are carried out with 
minimum disruption in the working system as and when required. It shall 
be compatible with future interlocking changes/yard alterations at 
wayside stations. 

11) It shall be compatible for running off line forecasting module for computing 
expected arrival of trains. 

12) Applications server equipment shall be fault tolerant system. It shall also 
be provided with Disc storage device to store real time database reflecting 
TMS information as well as an event logging database. Various terminal 
/ equipment in the OCC office shall be interconnected with applications 
server using a dual local area network (LAN). Adequate redundancy of 
critical system, software and database shall be ensured. 

13) It shall also be able to be setup as any OCC workstation. 
14) Any other work to be done by applications server so as to obtain 

integrated system. Tenderer shall specify this.  
 
6.3 Logging of Data on Servers 
 

1. All the signalling / TMS data / indications shall be logged on the hard disc 
located on servers designated for this purpose. Data also includes fixed 
data e.g. Time Table, section layout and signalling scheme, crew 
booking, loco link details etc. 
 

2. The following data need to be archived for subsequent use: - 
 

a) All train related on line information. (Signalling indications, 
train movements details, trains description details etc.) 
 
b) All system related data viz. node failures, hardware failures, 
communication failures etc. 
 
c) All inputs made by the way side terminals (inclusive of ELMD, 
crew lobby) or by terminals at the OCC. 
 

3. It is preferable to store data in a compressed and organized form so as 
to conserve the disc space. The Tenderer shall provide details about the 
compression techniques used. 
 

4. The storage shall be for a minimum period of 30 days. 
 

5. It shall be possible to take INCREMENTAL back up on Blu-ray disc. The 
Contractor shall provide additional hardware for this purpose. 
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6. It shall be ensured that the data is not lost while copying. 

 
7. The notes recorded by the section controllers/ASMs shall also be logged.  

 
These notes shall be linked to the concerned screen and context. 
 
6.4 Training Server and Terminals (To be provided by ST P-5 Contractor) 
 
 These shall be provided as standalone with its own LAN at the OCC or any 

other location as decided by the Employer for training and simulation purposes 
as per following (but not limited to) details: 

 
1. It shall have the identical configuration of Central Server and facilities 

as of Central Server. It shall be equipped with the following: 
  

(i) One terminal for Trainer with 3X21” VDUs; 
(ii) Five terminals for Trainees with 1X21” VDU; 
(iii) Blu-ray Disc player for accessing archived data. 

 
2. It shall be possible to configure Server or Trainer’s terminal to work as 

active section controller’s terminal in case of any of the controller’s 
terminal becoming defective / out of service. 

 
3. It shall be possible to configure Server or Trainer’s terminal to work as 

active maintainer’s terminal whenever required. 
 
4. It shall be possible to access the database for analysis and simulation 

studies. The data or results thus generated after simulation study or 
analysis shall not be stored on the main memory of the Application 
server permanently. To prevent the same, both hardware and software 
checks shall be provided. It shall be possible to store it in its own hard 
disc.  

 
5. For simulation studies, it shall be possible to work on train graphs and 

time tables interactively but OFF LINE. It shall be possible to alter or 
generate a new timetable by changing controlling parameters. It shall 
be possible to obtain past train graphs and schedule train graphs and 
correlate any of the data on train graphs for deducing results / reasons 
/ solutions. 

 
6. The data generated during the course of simulation shall be temporary. 
 
7. It shall be possible to view the reflected changes made in train graph 

on the timetable. 
 
8. It shall be possible to simulate a sample dynamic model of the train 

along with track layout that occupies and releases Axle Counter Track 
sections. 

 
9. It shall be possible to work trains as per permanent timetable or 

temporary timetable as desired by proper authority. Timetable 
Generation and other such applications shall be through this terminal. 

 
10. It shall be possible to have access to main database through Gateway 

for printing MIS reports or printing data generated at this terminal for 
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analysis or simulation studies. 
 
11. Simulator shall be able to test all commands and indications defined in 

application data. 
 

i) Replay a previously recorded traffic situation based on the stored 
log of events and work on it by changing relevant parameters. 

ii) It shall also simulate train movements by using simplified model of 
the dynamic properties of the train and the status changes caused 
in the current traffic by train movements. 

iii) Perform simulation studies of traffic considering dynamic 
parameters like speed limit on signals, other temporary and 
permanent restrictions, braking characteristics, driver’s reaction 
time etc. 

 
6.5 Chief Controller / Deputy Chief Controller /Section Controller Terminals 
 
A. Hardware 
 
 Chief Controller / Deputy Chief Controller / Section Controller terminals (work 

stations) shall have the following minimum configuration:-  
 

(1) Type: Workstation (HP z400 or better) 
(2)  Processor: 64 Bit Intel® Xeon® Six-Core Processor 3.20 GHzor 

better. 
(3)  RAM: Minimum 8 GB. 
(4)  SOLID STATE FLASH DRIVE: Minimum 120 GB  
(5)  Monitor: 3 nos. of 21” colour monitor, high resolution 1920 X1200 
(6) I/O card: Adequate I/O facility, Integrated Drive Controllers, Dual 

network Interface   cards, High End Graphics card etc.  
(7) Accessories: As required, if any. 
(8) Three Years warranty (from OEM) 

 
B. Facilities 
 

1. All user initiated functions shall be accessible using Mouse & Key Board. 
2. It shall be possible to enter commands through menus, selection in the 

pictures, functional keys or via text input. 
3. All terminals shall be able to see complete yards & block sections of full 

western corridor. 
4. The precise operation of objects and the content menus must be as agreed 

with the Engineer. 
5. All displays shall be active and shall indicate traffic /operator related alarms.   
6. It shall be possible to scroll from left to right and vice versa from one station 

to another without flicker. There shall be full flexibility in regard to display of 
information on any of 3 video screens. 

7. In case of big yards with a number of lines, the yard shall not look congested 
on the screen and, therefore, predefined scrolling from top to bottom, left to 
right or vice versa shall be possible. In addition, it shall be possible to divide 
the bigger yards into suitable no. of pictures. 
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8. If train identification has not been entered by the train dispatching station, 
the section controller shall have facility of entering it on getting NDA (Non 
Description Alarm). 

9. It shall be possible to open many windows on each VDU. 
10. A window must be active when the cursor is moved in its frame and the 

operator must be able to issue commands only to those objects in active 
window. 

11. The display shall be dynamic even if the related window on the screen is 
not active. 

12. The various input displays and reporting formats (to be decided in 
consultation with Engineer) shall be used for dialogue between the operator 
and the terminal. 

13. It shall be possible to view any of the train graphs on controller’s terminal 
be it historical, previous or current. 

14. In case of unusual events and delays of trains, system will facilitate the 
controller to enter the reason and other details in the prescribed formats.  
This shall form part of database and shall be used for MIS reports later. 
Alarms shall come along with format for entering the reason. 

15. The controller shall be able to enter any inputs regarding rescheduling of 
trains. This data shall be considered temporary and the operator shall be 
prompted to input the duration for which the data shall be held valid. 

16. The temporary valid data shall be given the same status as that of 
permanent data and all the time tables and trains graphs shall be generated 
as per this data. 

17. The details of occupancy of berthing lines and sidings shall be available. 
18. It shall be possible to view various MIS reports. 
19. It shall be possible to mute the audio or change the volume. 
20. It shall be possible to alter the viewing angle of the VDU monitor in the 

vertical and horizontal planes. 
21. Current time and date shall be displayed on the VDU screen conspicuously. 
22. Multiple operators shall control the system without interfering with each 

other. 
23. Communication arrangements available at stations shall also be displayed 

symbolically. 
 
C. Structure of Controller’s Video Display 
 

(i) The controller’s display format shall be finalized in consultation with the 
Engineer. 

 
(ii) Opening screen shall be structured as under: - 

 
1. At the top of window, there must be a top menu showing time, date and 

alarm indications with predetermined priorities for traffic related alarms. 
It shall also have menu entry points. 

2. An alarm menu window related to area of his jurisdiction with an alarm 
priority. 

3. A dialogue window (it will reflect the commands given). 
4. Middle area for application windows. 
5. Pop up and pull down menus shall be user friendly. 
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D. Operator’s Authority 
 

1. Authority to log in shall be protected through a password. Only authorized 
persons shall be able to log in and access related database. 

2. Where commands are for remote control, checking will be done for each 
and every command with proper level of authority  

3. Access to the server’s application software & system software shall be 
restricted through the gateway and proper authority check. 

 
6.6 Terminals with Other Controllers 
 
 These terminals with other controllers shall form part of LAN. These shall 

include Crew controller, Engineering controller or controller at any other 
location decided by the Employer. 

 
A.  Hardware 
 
 Other controller terminals (work stations) shall have identical configuration as 

of Section controller’s terminal except that these shall have only one VDU of 
21” size. 

 
B. Facilities 
 
 The following facilities shall be available on these terminals:  
 

1.  It shall be possible to gain access to all reports as can be accessed by the 
section controller. 

2. It shall be possible to access the applications server for retrieving reports in 
suitable format. All the formats for the reports shall be decided in consultation 
with the Engineer. System will have a provision that a report retrieved by a 
particular controller pertains to him only. 

3. He shall be able to send message to the other controllers through his terminal 
by video flash /audio buzzer etc. 

 
6.7 Terminal with Signal Fault Controller 
 
 This terminal shall form part of LAN. 
 
A.  Hardware 
 
 Signal Fault Controller terminal (work station) shall have identical configuration 

as that of Section controller’s terminal. 
 
B. Facilities 
 
 The following facilities shall be available on this terminal:  
 

1.  It shall be possible to gain access to all reports as can be accessed by the 
section controller  

2. It shall be possible to access the applications server for retrieving reports in 
suitable format. All the formats for the displays /reports shall be decided in 
consultation with the Engineer. System will have a provision that a report 
retrieved by him pertains to him only. 
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3. He shall be able to send message to the other controllers through his terminal 
by video flash /audio buzzer etc. 

4. It shall be possible to see complete yards & block sections of full Western 
corridor. 

5. All displays shall be active and shall indicate signalling /traffic /operator related 
alarms.   

6. It shall be possible to select display of only track layouts or different information 
on any of 3 video screens. 

 
6.8 Maintainer’s Terminal in OCC (To be provided by ST P-5 Contractor) 
 
 There will be provision of a fault logging cum diagnostic terminal along with A3 

colour Laser printer in the system. Displays and printouts of equipment faults 
or communication failure occurring anywhere in control centre equipment shall 
be readily available on this terminal. In case of faults, the maintainer terminal 
shall be able to provide all the assistance for rapid detection of faults. 

 
A. Hardware 
 
I Maintainer’s terminal (work station) shall have identical configuration as that of 

Section controller’s terminal. 
 
 II  A printer shall be connected for on line logging with the maintenance terminal 

for logging all network related alarms. 
 
B. Facilities at Maintainer’s Terminal in OCC 
 

1. The maintainer’s terminal shall be used for supervisory functions of the network 
and for observing any required nodes and their configuration at any time. 
 

2. It shall be used for indication of all alarms, both operators related and network 
related. 
 

3. It shall be possible to bypass any node if so required. 
 

4. It shall be possible to configure terminals from this terminal. 
 

5. It shall be used to provide fault logging & diagnostics for network equipment at 
element level. 
 

6. Displays and printouts of equipment faults, communication failure occurring 
anywhere in the OCC or field network shall be readily available on this terminal. 
 

7. In case of faults, this terminal shall provide all the assistance for rapid detection 
of faults. 
 

8. Alarms shall be available on this terminal as follows:- 
 

 Power supply failure at control centre, wayside stations, Auto Location 
Huts or any node; 

 Air conditioning failure at Porta Cabins in Block Sections. 
 Central control internal communication failure; 
 Communication equipment failure; 
 Field control unit failure; 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 2: Page 16 of 45 

 

 Failure of nodes; 
 ASM terminal failure; 
 System failure; 
 Interlocking interface failure (Field Interface Unit); 
 Any other indication considered essential. 

 
 All the above shall be treated as critical alarms. 
 

9. Alarms shall be logged on ‘ON LINE ‘basis. These shall be recorded in file 
format so as to access particular file as required at a later date. Exception 
report (failure report of desired elements) shall be generated. File format to be 
decided in consultation with the Engineer. 
 

10. This terminal shall have access to MIS reports. 
 

11. Terminal will provide a pop up window to display a table to allow maintainer to 
correlate data communication with its associated field objects. Also, on line 
display about the following shall be available. 
 

  Station being polled. 
  Station transmitting. 
  Station faulty. 

 
12. Element level Network management (NMS) module shall be available on this 

terminal and shall show:  
 

i) The position of various nodes; 
ii) Identification of faults and their nature; 
iii) Current status and health of equipment and communication channels; 
iv) Memory utilization; 
v) Remote bypassing and changeover of faulty equipment; 
vi) Ability to check quality of communication from any node to the other on 

the network including bridges and routers. This shall be done in the 
background without visibly downgrading the system. 

vii) Facility to view system / network performance statistics on this terminal. 
 

13. FAULT DIAGNOSTICS : 
 

i) Any malfunction in vital hardware subsystem/modules in the OCC will 
result in audio & visual alarm at the maintenance terminal. 

ii) The maintenance terminal shall have diagnostic software through which 
it will periodically scan all elements. 

iii) Diagnostic routine to check hardware like TMS field equipment 
(excluding interlocking installation) and data communication circuits 
shall be available. 

iv) Shall have monitor programs to test connectivity. 
v) It shall be possible to switch the transmission lines at all stations. 
vi) It shall be possible to display polling status of stations. 
vii) It shall be possible to capture all transmission events for analysis and 

fault finding of data transmission. 
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14. It shall be able to change the password configuration of the controllers /ASMs 

terminals. 
 

15. It shall allow a fixed data information e.g. Layout, timetable etc. to be keyed in. 
 
C. Network Management System 
 

1. NMS facility shall be provided on maintenance terminal by which work station 
computers, terminal servers, voice and data switching nodes and ASM 
terminals can be monitored at element level for performance and switching to 
back up paths can be carried out. 
 

2. It shall be possible to monitor all elements of network of OCC and field units 
through NMS. 
 

3. SNMP or standard protocol shall be used. 
 

4. It shall contain real time LAN diagnostics. 
 

5. Facility for Network performance statistics, communication testing and 
managing internal or external  node on the network shall be made available  

 
6.9 Maintainer’s Terminal in Signal Equipment Room (All Stations) 
 
 There will be provision of a diagnostic terminal in every signal equipment room. 

It shall be connected on LAN for display of track layout which shall have 
scrolling facility. In case of faults, the maintainer terminal shall be able to 
provide all the assistance for rapid detection of faults. 

 
A.  Hardware 
 
 Maintainer’s terminal (work station) in Signal Equipment Room shall have 

identical configuration as that of Section controller’s terminal except that it will 
have only 1 no. of 21” colour monitor. 

 
B. Facilities at Maintainer’s Terminal in Signal Equipment Rooms 
 

1. The maintainer’s terminal shall be used for supervisory functions of the 
signalling equipment at concerned station and about half block section on 
either side. However, display for full Block sections shall be available. 
 

2. It shall be used for indication of all alarms for the monitored equipment. 
 

3. It shall be used to provide fault logging & diagnostics for signalling 
equipment at element level. 
 

4. In case of faults, this terminal shall provide all the assistance for rapid 
detection of faults. 
 

5. Alarms shall be logged on ‘ON LINE ‘basis. These shall be recorded in file 
format so as to access particular file as required at a later date. Exception 
report (failure report of desired elements) shall be generated. File format to 
be decided in consultation with the Engineer. 
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6. Each card status of an equipment rack (e.g. EI, I/O cards) shall be indicated 
in green for normal and in red for failure. Further details shall be displayed 
when any card of the equipment on this screen is clicked. 
 

7. It shall be possible to select relays and display its status. 
 

8. All PSS and any other power supply systems shall be monitored. 
 

9. If monitoring of MSDAC can be done on the same terminal, then it shall be 
incorporated. 
 

10. All signalling drawings of concerned station and adjoining block section 
shall be loaded on the terminal in pdf format. 
 

11. All manuals pertaining to installed signalling system/sub-system at station 
and adjoining block sections shall be loaded on the terminal in pdf format. 

 
6.10  Signalling SE/JE’s Terminal 
 

One terminal each similar to the ones provided in signal equipment room shall 
be provided in the office of every sectional Signal SE/JE. It shall have similar 
facilities of display, diagnostics and loaded documents for the section under 
jurisdiction of concerned SE/JE. 

 
6.11 Miscellaneous User Terminal 
 
 Miscellaneous terminals shall be located at important / relevant offices to have 

first hand information about running of trains in visual form and in required 
format. These terminals shall be either connected directly on LAN or in field 
network.  

 
 HARDWARE 
 
 Miscellaneous terminals (work stations) shall have identical configuration as 

that of Section controller’s terminals except that it shall have only one VDU. 
 
 FACILITIES: It shall be able to see all the prescribed screens by menu driven 

commands with mouse. 
 
6.12 General Details 

 
i) All servers and workstations to be provided at OCC shall be of same type 

and make as approved by the Engineer. 
ii) All workstations to be provided at Field Network shall be of same type 

and make as approved by the Engineer. 
iii) All industrial grade PCs to be provided at Field Network shall be of same 

type of approved make. 
iv) All servers, workstations & PC (Terminals) at OCC& Field Network shall 

be provided with printer slot and minimum 2 spare I/O slots for future use. 
v) Vendor of servers, workstations & PC (Terminals) shall have service 

centres in India. 
 

7. DUAL LAN SYSTEM 
 
7.1 Dual Terminal Server, Dual Communication Server & Other Interface 
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Components 
 
 FEATURES  
 
 The communication processor to be installed in the OCC shall have the 

following features: - 
 

i) It shall be dual and fault tolerant. 
 
ii) It shall generate E-1 data streams to be interfaced with one or more 

DFC’s other corridor’s data channel cards in the optic fibre cubicle at any 
of the stations or OCC based on standard non-proprietary protocol with 
error correcting mechanism. 

 
iii) It shall provide protocol conversion from the LAN to the line protocol. 
 
iv) It shall have adequate storage for buffering to inputs from LAN and for 

sending data. 
 
v) It shall be based on approved protocol for data circuits. 
 
vi) It shall have a suitable interface for connecting with DFC’s other corridor’s 

LAN on Ethernet port with an active Firewall for protection of TMS from 
Viruses entering from other corridor’s side. This port is used only for 
extracting information from TMS to DFC’s other corridors. In addition to 
this, minimum of two additional Ethernet ports shall be made available for 
connecting the TMS LAN with other LAN for interoperability among LAN. 

 
vii) Communication processor shall provide full support for the entire protocol 

stock of the external transmission network. 
 
viii) The communication protocol shall be TCP/IP. 
 
ix) Failure of any single FIU shall not cause failure of complete 

communication of TMS other than that of particular FIU. 
 
 
7.2 Transferring Circuits to Backup OFC 
 

It shall be possible to interface and transfer the circuits on to the backup 
communication on redundant path of OFC, wherever available. The 
communication processor shall be capable of providing patch up facility.  

 
7.3 Bridges, Gateways, Switches, Repeaters and Routers 
 

1.  These components shall be DUAL of approved make using standard 
protocols. All required networking equipment to be supplied under this 
item. 

2. 30 % spare slots on switches, hubs etc. shall be kept spare for future use. 
 
7.4 Networking / Connectivity in OCC (LAN) 
 

i) The local area network employed shall be Dual LAN Network based on 
FDDI/Ethernet/Serial communication. 
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ii) Dual redundant link shall provide highly resilient communications 
network. System shall be tolerant to multiple simultaneous link failures, 
maintaining operation without degradation of performance. It shall be 
possible to perform maintenance on communication links without 
stopping the signalling system. 

 
iii) Data transfer to peripherals like printers & plotters can be at lower speed 

for each device using appropriate media with duplicate path.  
 
iv) For connecting peripherals, screened twisted pair cables shall be used. 
 
v) The hubs/switches/network components shall be dual. The connecting 

cables shall also be dual. 
 
vi) The cables used shall be of rugged type with capability to work data upto 

at least 100 Mbps. 
 
vii) There shall be facility to add more nodes in OCC and the wiring for 

additional 4 nodes shall be kept as spare. 
 
viii) The network operating system to be used for this purpose shall be got 

approved from the Engineer. 
 
ix) The connectivity of the cable with the connector shall be solid without use 

of any other interface or heat shrink joint. 
 
x) The conductors that make up the pair shall remain as a pair end to end. 

 
7.5 Details of Field Station Network (WAN) 
 

i) All equipment shall be installed in standard 19” racks.  
 
ii) The time slots working shall have redundancy. However, it shall be 

possible to transfer all data from one time slot to a redundant time slot, if 
required. 

 
iii) The transmission with field stations shall be controlled by the OCC 

equipment by polling wherever transmission is in serial mode and not in 
star configuration. 

 
iv) Full duplex working shall be used. 
 
v) Safety data shall not be in bits but will be in ASCII characters. 
 
vi) In-built safety provisions shall be available to detect data corruption/ non-

receipt of packets / node defect problems. 
 
vii) It shall be possible to bypass any station without interrupting the routine 

working. 
 

7.6 Wiring 
 

i) The wiring shall be protected in PVC casing and capping. Cabling shall 
be structured one. 
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ii) All wiring shall be colour coded and shall have tags at the termination 
points showing the circuit number etc. for easy fault identification. 
 

iii) All wiring at the OCC shall either be concealed or done by internationally 
accepted wiring procedures and constructs. 

 
8. VIDEO WALL DISPLAY SYSTEM 
 

i) An overview mimic indication panel in the form of a large wall display shall be 
provided in OCC with track diagrams of all stations/yards and also the 
automatic signalling sections in between the stations to show the complete 
track layout position / status of points, aspect of signals, level crossing gates, 
route set indication etc. in real time to provide controllers with an overview of 
the complete system. 

 
 ST P-17 Contractor shall provide mimic indication panel in the form of a large 

wall display (composed of no. of cubes) for JNPT-Vadodara section (Phase 2) 
and specifications of the same shall be similar to that proposed/procured by ST 
P-5 Contractor in Phase 1 and shall be procured from the same vendor in 
consultation with the Engineer. 

 
ii)  Wall display shall include display of SCADA also. Provision of SCADA for 

Phase 2will be done by P-16 Contractor and will provide feed for display 
controller. 

 
8.1 General Description 
 

i) Display shall be of rear projection type based on single chip DLP 
Technology. It will consist of Display modules and Display Controller which 
will integrate various Display modules into a single logical Display Wall. 

 
ii) The wall display shall be made up of individual Rear View projection Display 

modules which shall be integrated to form a single video wall using Display 
Control Manager work station and Video Wall Management Software.  

 
iii) It shall be rugged and of industrial standard and shall be able to work on 

24X7 basis. 
 
iv) The display windows shall be freely resizable, rescalable and 

repositionable on any part of the display wall. 
 
v) Black background shall be used for getting proper contrast. Other colours 

used shall be such as to give bright and easily distinguishable display. 
 
vi) The Mimic Indication Panel shall display all Axle Counter Track sectioned 

lines and all interlocked signal aspects of track layouts of stations & block 
sections. 

 
vii) Station codes, signals, tracks, train description etc. shall be displayed. The 

field objects shall be as per geographical layout. For trains, however, the 
train IDs only may be displayed. 

 
viii) Sufficient space shall be made available between the track indications for 

alphanumeric displays. 
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ix) The Overview Mimic Indication Panel, in addition to display of important 
indications, will also provide alarm indications of failure of points, signals, 
Axle Counter Track sections etc., as the case may be. Less significant 
objects/indications like non Axle Counter Track sectioned sidings etc. will 
be shown with a thick line of suitable colour on the overview panel. 

 
x) The Overview Mimic Indication Panel unit shall display the occupancy of 

various track sections along with the train description. Train ID box shall 
indicate different colours for different type of loads e.g. Container, 
Petroleum products, Foodgrains etc.  In case train number is not keyed-in, 
the same shall be shown as flashing unknown train identifier mark along 
with Non Described Alarm (NDA).  Alarm will stop as soon as the train 
number is keyed in by the controller / wayside ASM. 

 
xi) If a train has stopped at any location enroute for more than the prescribed 

minutes, an alarm shall be raised to draw attention of the controller. 
 
xii) It shall be possible to update changes in yard layout through software from 

the maintenance terminals without any requirement of change in the 
hardware. The uploading time of software changes shall be minimum and 
it shall be possible without complete shutdown of the indication system. 

 
xiii) It shall be possible to show the temporary speed restrictions by showing 

the Tag box or by any other means. 
 
xiv) Suitable Interface equipment and drivers for linking indication panel with 

applications server shall be provided. 
 
xv) The terminal server /driver for driving the overview mimic indication panel 

shall have full-fledged capacity to drive described displays from provided 
equipment + 20% spare. 

 
xvi) The overview mimic indication panel shall be vertical and placed in an arc 

shape mode so that all the parts of the panel are seen clearly with ease 
without strain when seen by Section Controllers and Chief Controller from 
their farthest seats.  

 
xvii) Legibility, lighting, contrast, content, font size, viewing distance etc. shall 

be kept in view while designing graphics for the display. 
 
xviii) Surface shall have matt finish to keep it glare free. 
 
xix) Glass backing shall be used so that there is no screen build bulge in. 
xx) Station layouts can be arranged in a number of rows– top, middle and 

bottom. 
 
xxi) The lowest row shall not be below 1.5 meters (approx.) from the floor to 

ensure proper viewing angle. This shall be got agreed by the Engineer. 
 
xxii) Pedestal shall be made of Aluminium extruded and anodized members. 
 
xxiii) Front of the pedestal shall be covered. 
 
xxiv) Sufficient space shall be made available between the track indications for 

alphanumeric displays. 
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xxv) It shall be compatible with the international VIDEO Standards. 
 

xxvi) It shall have high MTBF and low MTTR. Values of the same shall be given 
with supporting calculations/data. 

 
xxvii) Rear Projection System shall have rear service access. 
 
xxviii) Projection system will have cooling fan with dust filter. 
 
xxix) NOT USED. 
 
xxx) It shall be possible to increase/decrease the colour intensity, contrast 

adjusting etc. screen wise through the system console. It shall be possible 
to memorize the parameters of one screen and use the same parameters 
for all the other screens. 

 
xxxi) The unit shall be compact and energy efficient so as to conserve on space 

and power consumption. 
 
xxxii) The Tenderer shall give entire projector support software packages, 

documentation and details of maintenance. 
 
xxxiii) All kits required for achieving the above shall form an integral part of the 

system. 
 
xxxiv) Any other facility to make the system more user friendly shall be 

incorporated by the Tenderer. 
 
xxxv) Indigenous service support shall be available for the chosen make. 

 
8.2 Minimum technical Requirements of Display Wall 
 

Item   Specification  
Projection 
Technology 

Display Unit/Rear Projection Module must be based on Single Chip DLP-
based Rear Projection Technology. 

Architecture The display unit/rear projection modules shall have in-built illumination 
system. 

Display size  The diagonal size of each visual display unit/rear projection module shall be 
Minimum 70inch Diagonal (to be got agreed by the Engineer). 

Resolution Each individual cube minimum Full HD (1920x1080 pixels). 
Aspect Ratio 16:10 or 16:9 
Lamp type LED - RGB (1 each of about 12 sq mm surface area). Multiple LEDs of each 

colour to achieve this surface area not acceptable. 
Display 
redundancy  

In case of failure of any 1 or 2 LED lamps, it shall be possible to display the 
Image with balance 2 or 1 LED lamps to continue the display and 
automatically switch the original display colour into other available colours. 
Error shall also be shown by Diagnostic LED indicators in case of LED lamp 
failure. 

Cooling 
Mechanism  

Cooling shall be by means of heat pipe. No pump based mechanism is 
acceptable due to possibility of failure. 

Brightness  Shall be minimum 700 lumens. 
Brightness 
Uniformity  

≥ 95%. To automatically provide brightness and color stability over time and 
across the entire display. 

Contrast ratio (Full 
field) 

≥ 1400:1 
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Color gamut Better than 100%EBU. 
Screen Burn free. No memory and no ghosting. No constant flicker. Low reflection 

with matt finish. 
Screen type Fresnel/ Lenticular/ Black Bead /Cross Prism (XPS). 
Screen to screen 
gap  

Shall be adjustable up to 1.0 mm or less for seamless viewing. 

Viewing Angle Full viewing angle shall be 180 degrees. 
Half Gain Angle  Horizontal: ± 35 degrees. 

Vertical: ±33 degrees. 
Pedestals Shall be customized as per project requirements. 
Input terminals 5x RGBHV on BNC 

HD-15 
2x DVI-D  
Component video BNCx3(Y/Pb/Pr,  Share with Analog RGB BNC )  
RS232C 
RS422 RJ45 

Output terminals 1xRS422 RJ45 
1xDigital DVI-D 

Inputs (Additional) System shall have the following additional inputs ports: 
5x RGBHV on BNC 
HD-15 
2x DVI-D  
CVBS Video BNC  
Component video BNCx3(Y/Pb/Pr,  Share with Analog RGB BNC )  

Component input 
Compatibility 

480i, 480P, 720P, 1080i, 1080P 

Video 
Compatibility 
(CVBS) 

NTSC3.58/NTSC4.43, PAL, SECAM 

Auto detection System shall automatically search  the source which has input signal after  
signal plug- in. 

Source 
Redundancy   

System shall be able to switch to secondary DVI input if primary DVI input is 
not available. 
System shall also automatically switch back to primary DVI from secondary 
DVI input as soon as primary DVI input becomes available again. 

Video feature 10 bit motion adaptive de interlacing for HD and SD 
Detail enhancement (H, V peaking). 
Adaptive detail enhancement featuring sharpness and texture enhancement 
(STE). 
Enhanced noise reduction with Mosquito noise reduction (MNR) and Block 
Artifact Reduction ( BAR). 

High Resolution 
Inputs 

Shall accept QXGA inputs directly into the cube. 

Power control:  1 AC power ON/OFF switch 
wire  control:  RS232C/ RS422 input  
LED indicator  Power LED (Standby: Red, On: Green), Fan LED, Lamp LED. 
On Screen 
Display 

Input selection, Picture, Image, tilling shall be adjusted by On Screen 
Display. 
Warping - Barrel, Pincushion and keystone. 
Edge Blending. 
In case of any failure in projection module, system shall be able to generate 
2 levels of Alarms on wall: 
Yellow level: Warning 
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Red level: Critical 

OSD Languages  English 
IP /Remote 
Control 

User should be able to control and monitor each Projection module through 
Internet / Intranet. 

AC Power Input 
Range 

90~240VAC, 50 +/- 3Hz. 

Component Life- 
LEDs 

>60,000 Hours 

LED Control Dynamic control 
Start up Instant hot restart 
Operating 
Temperature  

5ºC to 35ºC. 

Storage 
Temperature 

-10°C to +60°C 

Operating 
Relative Humidity 

Maximum 95% non-condensing. 

Component life - 
DMD Panel 

Shall be greater than 650,000 Hrs. 

 
 
8.3 Display Wall Controller 
 

i) It shall be of Industrial Grade. 
 
ii) It shall provide control over data and graphics suitable for 24 X 7 operation 

capable of driving demanding high resolution tiled wall display. 
 
iii) It shall include fully integrated user friendly display wall management 

software. 
 
iv) It shall have fault resilient modular architecture for easy expandability. 
 
v) Wall Manager Software: It shall be possible to create, edit and save display 

layout to be projected on screen through wall controller and be launched 
on screen as per requirement. Simultaneous multi display system along 
with layout editor is required. 

 
8.4 Minimum technical Requirements of Display Wall Controller 
 

Group Specification Item   
Features  Robust processing platform 

 Redundant, hot-swappable hard drives, 
cooling fans and power supplies 

 Built for high performance 
 High-performance input and output hardware 

processing technologies 
 PCI Express switch fabric 
 To support Minimum of  64 display outputs, 

128 video inputs and 48 RGB/DVI/Component 
inputs 

 Exclusive easy-to-use wall-management 
software 

Processor 4/8 Core Intel® Xeon 64-bit 2.0 GHz CPU or better 
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RAM Capacity * 18x 240-pin DIMM sockets 
Min 4GB and Shall be upgradable up to 192 GB 
1333 / 1066 / 800MHz DDR3 ECC Registered 
memory 

Expansion Slots 7 slots PCI-E 3.0 
HDD Minimum1 TB Hard Disk. 

Support for up to minimum 6 Hard disks shall be 
available. 
Hard disk Capacity shall be upgradable. 

RAID * RAID 0, 1, 5, 10 support (Windows). 
Networking * Dual-port Gigabit Ethernet Controller inbuilt. 

* Support for Add on Network adapters. 
* Support for Optical Fibre interface Adapters. 

OS *Shall support 64-bit Operating System 
Power Supply * 800W (1 + 1) Redundant AC-DC high-efficiency 

power supply w/ PFC 
* AC Voltage 100 - 240V, 50 +/- 3Hz 

Chassis * 19” industrial Rack mount movable                                                                                                       
Front Panel shall have lockable Door to Protect 
Drives. 

System Reliability * Operating Temperature: 10° to 35°C 
* Storage Temperature: -40° to 70°C  
* Humidity: Up to 90% non-condensing 

System Cooling * 3x 5000 RPM Hot-swap PWM Cooling Fans 
* 2x 5000 RPM Hot-swap Rear Exhaust PWM fans 

Composite video inputs 
type/formats• NTSC M, NTSC J, NTSC N, NTSC 4.43 50/60, PAL I, PAL B, 
PAL D, PAL G, PAL H, PAL M, PAL N, PAL NC, PAL4.43 60, SECAM B, 
SECAM D, SECAM G, SECAM K, SECAM L, SECAM LD 
frame (refresh) rate• 30 fps (NTSC) • 25 fps (PAL) 
video inputs/system• 128 (simultaneous) 
advanced processing• 3D comb filtering with advanced processing 
RGB/DVI input expansion 
number of input sources per system• 48 
analog input connection type• DVI-I (comes with VGA adapter) 
digital (DVI) input connection type• DVI-I 
analog resolution/source• 2048 x 1536 
digital resolution/source• 2560 x 1600 (with optional DL-DVI input board) 
support for non-interlaced sources• Yes 
form factor• 64 bit 
Display outputs 
number of display channels• 64 
resolution/channel (analog)• 2048 x 1536 @ 60Hz 
resolution/channel (digital) • minimum 1920 x 1080 @ 60Hz 
graphics memory• minimum 512MB per card 
Redundancy Support System Shall have the redundancy support for 

following: 
Controller 
Controller Hard Disk Data 
Power Supply 
LAN 
Cooling FAN 
Scenarios 
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Warranty Three Years warranty (from OEM) 
 
8.5 Technical Requirements of Wall Management Software 
 
Client & Server based 
Architecture 

Shall support Multi client/Console control for the 
Wall layouts. 

Scaling and display Software shall enable user to display multiple 
sources up to any size and anywhere on the 
display wall. 

Controls Software shall support control of Brightness, 
Contrast, Saturation, Hue, filtering, Crop and 
Rotate function as per user requirement. 

RS232, TCP/IP RS232 & TCP/IP support shall be available for 
other interfaces. 

Remote Control Control of wall from Remote PC through LAN 
shall be possible. 

Auto Source Detection Software shall support auto source detection. 
Layout Management Shall support for Video, RGB, DVI, Internet 

Explorer, Desktop Application and Remote 
Desktop Monitoring Layouts. 

Scenarios  Software shall be able to save and load desktop 
layouts from Local or remote machines. 

Layout Scheduler Shall be possible to schedule all the layouts as 
per user convenience.  
Software shall support auto launch of layouts 
according to specified time event by user. 

Launch Application Software shall be able to support. 
User friendly Software shall be user friendly. 
Protocol VNC(Virtual Network Connection) 
Interface LAN 
Scaling and display Display of multiple sources up to any size 

anywhere on the wall shall be possible. 
Console View Software shall enable user  to select 

following views: 
Primary Display 
Secondary Display 
Full Desktop 
Selected region 
Selected application 

KVM Support Keyboard, Mouse Control. 
Enable/Disable Keyboards and Mouse Controls. 

Short cut Keys Shall support. 
Control operator workstations Software shall be able to Support. 
Multiple concurrent client 
users  

Software shall be able to Support. 

 
 
9. POWER SUPPLY ARRANGEMENT 
 
9.1 Load of TMS 
 
 Load requirement of Phase-2 TMS shall be combined with other Signal & 

Telecom equipment loads in OCC as well as at stations as per details given in 
bid documents and the calculations got agreed by the Engineer. Capacity 
of combined PSS, which shall be provided by STP-5 Contractor, shall be 
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determined by taking into account load requirement of Phase 2 TMS also. 
 
9.2 Earthing of Equipment 
 

i) The Contractor shall make suitable arrangements to earth all equipment at 
all locations including OCC, stations, lobbies etc. for EMC/EMI protection.  
 

ii) Earthing design shall be got approved by the Engineer. 

iii) Earthing shall be maintenance free. 

iv) Earthing value shall not exceed 1 Ohm. 

 
10. WAYSIDE STATION EQUIPMENT 
 
10.1 General 
 

i) At wayside stations, following equipment / units shall be installed. 
 

a) LINE INTERFACING UNIT (LIU): This is the front-end unit that will 
interface with the field units (FIUs), ASM terminals, VDUs etc. at one 
end with data cable at the other end for transmitting / receiving 
information in the required format. Data cable is connected at the far 
end to optical interface card located in optic fibre cubicle. 
 

b) FIELD INTERFACING UNIT (FIU): This unit will interface with the 
potential free contacts in Signal Equipment room and extend data to / 
from Electronic interlocking. 
 

c) ASM TERMINALS: These are for inputting data /querying functions and 
are Work Station terminals.The hardware installed at stations shall be 
modular and rugged. 

 
ii) The modules to be provided at various ASM Locations shall be identical. 

 
iii) The protocol and design of the modules supplied for accessing the TMS 

information shall be based on internationally approved standards and the 
Tenderer shall give the details of the same in his offer. 
 

iv) LED Indications and test points shall be available on various cards /Modules 
for easy fault diagnostics by the Maintenance personnel. 
 

v) Field station hardware shall be housed in a 19” dust free, pre-wired rack. It shall 
be on Modular Computing Platform using 30 micron gold plating on slot 
connectors, Keyboards protected with protective membrane to avoid dust 
ingress, Front panel I/O access & direct PLC type wiring. 

 
 
10.2 Field Interfacing Unit (FIU) or PLC for Data Acquisition 
 

i) Field Interfacing Unit shall consist of - Modem for communication, 
Processor card, Power supply card, Interface to connect ASM PC, 
Required numbers of I/O cards, Required number of 19” rack/cabinet etc. 
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ii) The field interfacing units shall acquire aggregated data from Signal 
Equipment room and transmit the same to communication network using 
standard protocol. 
 

iii) These units shall be installed in Signal Equipment room in a stand-alone 
mode. 20 % of the slots used for fixing I/O and peripheral cards shall be 
kept spare for future expansion. 

 
10.3 Auto Route Setting 
 
 This facility shall be provided in future along with CTC. 
 
10.4 ASM’s Graphic Terminals 
 
A. Hardware 
 
 ASM’s Graphic terminals (work station) shall have identical configuration as 

that of Section controller’s terminal. 
  
B. Facilities 
 

1. All user initiated functions shall be accessible using Mouse & Key Board. 
 

2. It shall be possible to enter commands through menus, selection in the pictures, 
functional keys or via text input. 
 

3. All terminals shall be able to display complete yard controlled by concerned 
ASM& full block sections on either side of controlled station. 
 

4. There shall be on line display of train movements (including description) along 
with layout and status of signalling. 
 

5. The precise operation of objects and the content menus must be as agreed 
with the Engineer. 
 

6. All displays shall be active and shall indicate traffic /operator related alarms.   
 

7. It shall be possible to scroll from left to right and vice versa without flicker. There 
shall be full flexibility in regard to display of information on any of 3 video 
screens. 
 

8. In case of big yards with a number of lines, the yard shall not look congested 
on the screen and, therefore, predefined scrolling from top to bottom, left to 
right or vice versa shall be possible. In addition, it shall be possible to divide 
the bigger yards into suitable no. of pictures. 
 

9. It shall be possible to enter train numbers for the train to be dispatched and 
entered train number shall be sent to central server. 
 

10. There shall be two sub-menu items for the dispatch option of the main menu 
 
(i)  Scheduled Dispatch – To dispatch a scheduled train. 
(ii)  Special Dispatch – To dispatch a special train. 
 

11. For scheduled dispatch, the window shall list pre-stored train numbers along 
with scheduled time of departure and destination station from timetable stored 
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in Central Server. The ASM shall modify the departure time, destination if 
required. This shall be menu driven. The scheme for the menu driven 
commands shall be drawn in consultation with the Engineer. 
 

12. The window for dispatching special train shall have the following: 
 Train Number 
 Time of Departure 
 Load Type (container/foodgrain/POL/Light engine etc.) 
 Destination 
 

13. It shall be possible to input TRAIN ID (upto 8 digits) along with other details 
such as special information about load, crew etc. These details normally shall 
be flashed by system automatically on departing station’s ASM’s screen as per 
schedule. If train identification has not been entered by the train dispatching 
station, NDA (Non Description Alarm) shall be initiated as soon as departure 
signal for the said train is taken off. 
 

14. It shall be possible to query the Central Server in either formal menu driven 
commands or with simple parameter related command. 
 

15. It shall be possible to get information of train position from central server. On 
selection of this menu, user shall be asked to select/enter the train number. 
The system would then display train position, crew name, Load type etc. 
 

16. It shall be possible to open many windows on each VDU. 
 

17. A window must be active when the cursor is moved in its frame and the ASM 
must be able to issue commands only to those objects in active window. 
 

18. The display shall be dynamic even if the related window on the screen is not 
active. 
 

19. The various input displays and reporting formats (to be decided in consultation 
with the Engineer) shall be used for dialogue between the operator and the 
terminal. 
 

20. In case of unusual events and delays of trains, system will facilitate the ASM to 
enter the reason and other details in the prescribed formats.  This shall form 
part of database and shall be used for MIS reports later. Alarm shall come along 
with format for entering the reason. 
 

21. The temporary valid data shall be given the same status as that of permanent 
data and all the time tables and train graphs shall be generated as per this data. 
 

22. The details of occupancy of berthing lines and sidings shall be available. 
 

23. It shall be possible to view various MIS reports. 
24. It shall be possible to mute the audio or change the volume. 

 
25. It shall be possible to alter the viewing angle of the VDU monitor in the vertical 

and horizontal planes. 
 

26. Current time and date shall be displayed on the VDU screen conspicuously. 
 

27. Communication arrangements available at the station shall also be displayed 
symbolically. 
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28. Details of loads available on sidings at concerned station shall be displayed 

when cursor is placed on the siding. 
 

29. Whenever a train / load leaves /enters the control area of concerned station or 
is put out of the system by placing it in the siding or sending it to ELMD, the 
ASM shall have facility to delete / enter such trains from / into the system. 
 

30. Flashing message / instructions from the controller and information about 
expected arrival of next two trains on each line, cancellation and diversion of 
trains shall be displayed. 
 

31. It shall be possible to send messages to central server. On selection of this 
menu, user shall be asked to select a pre-stored message, which shall then be 
sent to central server. 
 

32. It shall also be possible to send any message, which is not pre-stored in ASM 
terminal. On selection of this menu, user shall be prompted to enter his 
message in a dialogue window, which then shall be forwarded to central server. 
 

33. It shall be possible to test connectivity to Field Interface Units. 
 

34. The system shall be able to rename a train standing on the current system. 
 

35. It shall be possible to send message from TMS controller to ASM PC. 
 

36. The system shall keep log of all the messages received from TMS. 
 

10.5 Terminals with ELMD & Lobbies 
 
 Terminals on the field network shall be provided at the designated locations 

that control the locos, crew booking and management. 
 
 These terminals shall have access to Loco controller whose terminal will have 

data for loco link modules, Loco maintenance schedule link, crew links and 
other related modules. 

  
i)  HARDWARE – Latest Industrial grade embedded fan less PC  
 

a) Chassis: Industrial grade rack mountable 19”, 4U 
b) Slots: 14 slots supporting minimum 12 ISA/PCI slots and 2 CPU slots 
c) NOT USED. 
d) Processor: Minimum Pentium IV, Minimum 1.8 GHz. 
e) Cache: Minimum 512 KB 
f) RAM: Minimum 1GB. 
g) SOLID STATE FLASH DRIVE: Minimum 120 GB  
h) Monitor: 21” colour VDU monitor 
i) I/O card: Adequate I/O facility, Controllers, network  
 Interface etc. 
j) Accessories: As required, if any. 
k) Environment: Operating temp = 0-55°C 

 
ii) FACILITIES WITH TERMINALS IN LOBBY  

  
a) ON Line position of Crew with details of train and location. 
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b) It shall be possible to change the names of Crew when prompted to do 
so by the Central Server. 

c) Daily print outs for planned (through) bookings and actual (through) 
bookings shall be possible. 

d) Monthly reports of Crew in terms of Kms. and Duty Hours (individual 
date wise) shall be possible. 

e) Screen shall be menu driven with multiple windows. 
f) ON Line position of train positioning shall be available on request. 
g) The screens and the procedures shall be decided in consultation with 

the Engineer. 
h) It shall be possible to input Crew Booking details for next 24 Hours. 
i) At lobbies, normally the nomination of train wise Crew is decided in 

advance for the next twenty-four hours. It shall be possible to input 
information in advance, which shall be used at the appropriate time as 
per the timetable. Hence, normally when the system/ASM inputs a train 
number for the next departing train, the OCC shall link this information 
already input by the lobby and shall flash complete details on the screen 
at the lobby terminal. The lobby operator shall be able to change the 
data in case of any amendments. In case of no change, the displayed 
data shall be assumed correct. 

 
iii) FACILITIES WITH TERMINALS AT ELMD (To be provided by ST P-5 

Contractor). 
 

a) ON Line position of locos available at various sidings (station wise) shall 
be available. 

b) ON line position of locos in service at a particular time with train number 
and location details shall be available. 

c) ON Line position of loco movements earmarked for sending to ELMD 
shall be available. Details of locos earmarked for sending to ELMD shall 
be entered by Loco Controller. 

d) It shall be possible to query the Central Server at OCC 
e) It shall be able to generate reports on crew links, loco links, utilization 

of locos, crews and other related MIS reports. Formats of inputting 
information and reports shall be finalized in consultation with the 
Engineer. 

f) The screen shall be menu driven with multiple windows. 
g) It shall have a facility to view ON Line position of locos along with ON 

Line position of crew available on each train. These terminals shall have 
access to the database dealing with loco links and crew links and other 
related MIS reports. 

h) It shall be possible to send weekly schedule of Loco attachment/ 
detachment from ELMD to OCC for its integration with the time table. 

 
10.6 Wiring 
 

i) The wiring shall be protected in PVC casing and capping. Cabling shall be 
structured one. 
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ii) Where cables/wires are run under false floor, these will be supported on and 
tied to perforated cable trays. 

iii) All wiring shall be colour coded and shall have tags at the termination points 
showing the circuit number etc. for easy fault identification. 

 
11. SOFTWARE 
 
11.1 General 
 
 All desired features of application software are described in FRS. This 

shall be referred while designing software. 
 

i) All software shall be based on open system concept, shall be modular 
and independent of type of processor or hardware platform. 

ii) It shall be based on co-operative or client server processing architecture 
with distributed processing logic. 

iii) It shall be 64 bit UNIX or Multitasking for OCC& suitable 64 bit operating 
system for field network and ORACLE /SQL/DB2 for database. 

iv) Security: The Tenderer shall define the procedures to maintain the 
security of the system software. Aspects to be considered are: 
a)  Sabotage – The Tenderer shall describe what measures shall be 

taken to protect the software against sabotage. This description 
shall define the physical restrictions as well as procedural measures 
and specific tests to be carried on the software. 

b)  Unauthorized Access: The Tenderer shall describe what measures 
are to be taken to protect the software against unauthorized access 
and subsequent modification. The description shall define physical 
& procedural methods. 

c)  VIRUS: The Tenderer shall ensure that software which is 
susceptible to virus is developed in environment certified free from 
computer viruses. To achieve this, the Tenderer shall use 
proprietary virus detection and suppression tools as approved by 
the Engineer.  

v) It shall be menu driven & modular system. 
vi) All software shall be portable across similar operating systems. 
vii) The real time DBMS used for linking clients and servers shall keep at 

least two synchronized copies of all data bases to enable quick switch 
over to standby processes without loss of data (RAID 1 System). To 
achieve hardware tolerance at the main server, the disc controllers used 
for RAID systems shall be separate. 

viii) It shall be possible to access the same file by more than two users at 
the same time and information on such a file shall be active. 

ix) The database shall be stored in file structure for easy retrieval of the 
selected data. 

ix) It shall be possible to add minor additional functionality (in consultation 
with the Engineer) or even extend the system to more number of users 
by adding extra workstations without changing existing software. 

x) The modification /alteration shall be possible from the simulation 
terminal without any reference to source code. Menu driven tools shall 
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be made available. To ensure that alterations /amendments are carried 
out as intended, the terminal operator shall confirm the amendments 
before inputting to system or saving on system. System shall prompt 
confirmation request with authority. All amendments shall be recorded 
with the authority. 

xi) As all data may not be available in a satisfactory format during the initial 
implementation of the system, it is necessary that provision exists for 
incorporating changes/ amendments to the existing formats/ 
presentation and for introduction of new functionality. It is possible that 
additional items/objects may have to be introduced in future. 

xii) Following modifications shall be possible without recourse to the source 
program (code). 

 
a) MANAGING THE USERS 
 

  Ability to add users specifying their names, password & access 
level. 

  Facility to delete an existing user. 
  Change the priorities allocated to users. 
  Stop / provide access to any of the modules. 
  Change areas of jurisdiction. 

 
b) DATABASE MANAGEMENT  

 
 Database administration 
  Edit database to change the names of locations, stations etc. 
  Change status of stations. 
  Introduce new stations. 
  Introduce new objects and delete existing objects. 
  Change details of objects. 
  Amend / alter geographical layout at stations and in between 

stations. 
  Change format of reports. 
  Introduce new reports. 
  Introduce/change/delete temporary speed restrictions. 

 
c) TIME TABLE MANAGEMENT:  

 
  Cancel a train trip; 
  Insert an additional train trip; 
  Change the destination of a trip; 
  Change the departure time of a trip; and 
  Change the timetabled dwell time at any station for one Train or 

all Trains. 
  Change timings of existing trains. 
  Change the sequences of trains. 
  Change various particulars of trains. 
  Change the loco number vis-à-vis train number. 
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d)   SYSTEM MANAGEMENT: 
 

  Change priorities of existing alarms. 
  Introduce new alarms with varying priorities. 
  Changing the details of any node. 
  Introduction of new nodes. 
  Changing the displays on maintainer’s terminal. 
  Changing the printer / plotter parameters. 

 
e) TRAIN GRAPH DISPLAY 
 

  Create, modify, and delete controlled area included in the train 
graph display. 

  Change the various colours allocated for various types of train 
loads. 

  Change x & y coordinate scales. 
xiii) Suitable protection against VIRUS shall be provided. Any bug found in 

the software during or after DLP shall be eliminated free of cost. 
xiv) Detailed documentation of application software shall be supplied. 
xv) All standard software supplied shall be licensed versions in the name 

of “DFCCIL” along with original latest documentation. 
xvi) All software for driving the overview mimic indication panel shall also be 

included. 
xvii) The software code details of Modules explicitly developed for DFCCIL 

shall be supplied along with full documentation. Details of each module 
shall be explained. 

xviii) OPEN CHARACTER: The application software shall be standard open 
in character and shall be able to run in multi-vendor environments. 

xix) COMPLETENESS OF INFORMATION: No information shall be 
transmitted unless all the information is entered or the operator has 
declared that he has input all the required information. 

 
11.2 Event Log and Alarm System 
 

i) All important events (commands, indications, errors, system information 
etc.) shall be logged in a log SQL database for printing and analysis 
later on. 

ii) Log database shall be separated into 3 sections viz. system log, short 
term log & long term log. The time span of log depends on the size of 
database and intensity of log events. 

iii) Replay of Event log: The replay function shall show an historical flow of 
events that has occurred and recorded earlier in the TMS system, e.g. 
in connection with an accident or a fault. 

iv) When replay shall be started, the dynamic status for infrastructure, train 
number system pre-test and alarm list as well as the pictures on the 
screen shall be initialized. 

v) TRAFFIC RELATED ALARMS: Vital traffic operator related alarms are: 
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a) Failure of any signalling gear in the entire section. 
b) Route/(s) not released after passage of train. 
c) Train not described alarm (ND Alarm). 
d) If a train stands at an OFF signal for more than 2 minutes, it shall 

initiate an alarm. Any other unscheduled train stoppage shall 
also initiate an alarm. 

e) Any unscheduled train detention in excess of 5 minutes time 
shall also initiate an alarm. 

f) Hot Axle detector alarm (to be actuated from potential free 
contacts of relays provided by another Contractor (TBD) in 
SERs/OCC). 

User shall be able to select setting of time elapse (1-10 minutes) before 
actuation of alarm in items “d” and “e” above. 

 
vi) NETWORK RELATED ALARMS 

 
a) All alarms not directly related to traffic operations shall be 

considered to be Network related alarms. 
b) These shall be displayed on the maintainer’s terminal only on 

which NMS is loaded. 
c) These shall be arranged in priority levels in consultation with the 

Engineer. 
d) Failure of Network Communication / inability to access any of 

the nodes, defective terminals, hardware and software failures 
shall be flashed. 

 
11.3 Software - Train Describer System 
 

i) All desired features of application software are described in FRS. This shall 
be referred while designing software. 

ii) The train describer system shall enable controllers to identify any train by 
means of unique number allocated to each train. The number shall follow a 
train automatically as it moves through the DFCCIL network. 

iii) The Train Nos. shall be displayed at their positions and shown on monitors 
and overview indication panels in control office. 

iv) The train description shall be entered either by an ASM at the originating 
station or an controller in the control office. 

v) Train Describer system shall also direct all traffic related alarms to 
respective controllers e.g. Signal failures to Signal Fault Controller, Track 
failures to Engineering Controller, Loco failures to Loco controller. 

 
11.4 Software - Customization Tool 
 

i) The tool shall allow user to cater for changes in yard layout and to carry out 
the required changes in databases and graphic display of altered layout. 

ii) The tool shall facilitate user to generate new report from the available 
database. 
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11.5 Software - MIS Report Generation 
 

i) The system shall allow user to enter any free text tag to be associated with 
any train. 

ii) The system shall generate report for trains run late by prescribed reference. 
iii) Based on the events logged and the controller input, the system shall 

generate following reports: 
 

a. Various Train control charts 
b. Various Punctuality reports 
c. Bad runner report 
d. Actual Loco Link Report 
e. Load Composition report 
f. Loco Maintenance/overhauling reports. 
g. Punctuality analysis report in suitable format. This may be daily, 

weekly or monthly as per prescribed format. 
h. Analytical report of various unusual occurrences, i.e. signal 

failures, OHE break down, loco failure etc. This shall be 
generated on daily, weekly or monthly basis on prescribed 
format. 

i. Analytical report of crew link/ utilization. 
j. Analytical report on loco link/ utilization. 
k. Total Combined Maintenance Blocks granted / refused along 

with locations, time blocked, time cleared. 
l. Sectional running time taken by train of any ID. 
m. Report of trains run late along with train nos., delayed time (at 

stations) etc. 
n. Difference between actual and scheduled running time in 

tabulated as well as in graphical form 
 
11.6 Software- Train Graph 
 

i) The system shall plot historical train graphs for analysis. 
ii) It shall plot time on X axis and stations on Y axis. 
iii) It shall be possible to show schedule time and the actual time in the 

same graph but with different colors. 
iv) It shall be possible to show different types of train loads in different 

colors. 
v) It shall be possible to select direction of train and day for which graph 

is to be plotted. 
vi) On clicking / selecting a particular train graph, it shall give complete 

information about the train details viz. train no, crew information, loco, 
load details etc. 

vii) Advance charting: In case controller defines the Combined 
Maintenance Block on particular line for particular time, system shall be 
able to prepare train graph showing advance/predictive movements of 
available trains in particular section in different colours. 

viii) It shall be possible to deduce average speed of trains between any two 
stations. 
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11.7 Interactive Train Graph (Off Line) 
i) To plot the modified train graph in case of rescheduling of trains. 
ii) To alter the running time of any train interactively (pull or drag) to see 

the effect INSTANTLY. It shall be possible to see the effects of increase 
/ decrease in running time on the train graphs. 

iii) To find out the effect of speed restrictions, increase in train speed, 
modification in the station stopping time, effect of a failure at a given 
station etc. 

iv) It shall be possible to deduce average speed of trains between any two 
stations. 

 
11.8 Simulation Studies Including Timetable Planning System (Off Line) 

i) Separate terminal shall be provided for simulation studies &Timetable 
Planning System purpose. The replay of log, time table editing, editing 
of train graph etc. shall be provided on this terminal. 

ii) It shall be possible to simulate and observe the effect of various 
parameters such as Maintenance block, Speed restrictions, Change in 
yard layouts etc. on sectional density (capacity) and to produce train 
graphs in pictorial or tabular form. Simulation of the effect of addition / 
deletion of a signal shall also be possible. The parameters shall be 
decided in consultation with the Engineer. 

iii) Simulation of train movements: Train movement shall be simulated by 
occupying & releasing Axle Counter Track sections on sections in 
accordance with movement of trains. The replay of log with predefined 
begin & end time shall be possible. 

iv) The simulator shall work with the same data as the on line system or 
separate Master data can be kept on the system  

v) It shall be possible to carry out simulation in real time or in reduced / 
accelerated time scale. 

vi) Automatic recording and retrieval of train movements shall be possible. 
vii) The system shall be capable of simulating the existing time-table and 

compare it with actual running on periodic basis to create Management 
Information to identify any shortcomings in the system / time-table. 

viii) Time table compilation and Proving: A time table compilation and 
proving system shall be provided such that time tables can be compiled 
and tested off line and loaded directly to the System when ready. 

ix) The time table compilation and proving system shall enable the creation 
and modification of time tables through Simulation terminal. 

x) Modification of an active timetable shall be possible and such 
modifications shall take immediate effect. 

xi) Time table modifications shall remain effective until cancelled or until 
the end of the operating day, whichever is sooner.  The modified 
timetable shall be saved separately from the reference timetable for 
future use and the reference timetable shall not be permanently 
changed by changes made in the above manner. 

xii) Time table Editor: The time table compilation and proving system shall 
provide an editor for editing inter station running times, station dwell 
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times, terminus turnaround times and train description for each of the 
time table blocks (timetable periods) defined. 

xiii) Types of Trains in Time table: It will be suitable for all types of trains 
working on DFCCIL line. 

xiv) Generation of time table: The time table compilation and proving system 
shall generate the following different parts of the time tables; 

a) Working time table; 
b) Distances between stations and different sets of run time and 

dwell times; 
c) Summary of train frequencies. 

xv) Plot Train Movements: The time table compilation and proving system 
shall plot train movements in the form of a time distance graph utilising 
a suitable colour scheme on A0 size graph as approved by the 
Engineer.   

xvi) Generate summary information: The time table compilation and proving 
system shall calculate and generate number of train trips and train 
kilometres for all time table trains. 

 
11.9 Software- Crew Management System (Off line) 
 

i) Crew management software system shall be provided for Loco Pilots of 
DFCCIL line. 

ii) Crew management details shall be fed by lobby staff separately for each 
Loco Pilot. The database will have all the information related to personnel& 
safety of Loco Pilots. 

iii) Software will prepare detailed link program based on data fed by lobby staff 
for Loco Pilots. 

iv) It shall be possible to change Loco Pilots booking details for next 24 Hrs. 
v) Daily report of planned booking and actual booking of crew shall be 

possible. 
vi) Monthly reports of Loco Pilots in terms of KMs & duty hours, individual date 

wise shall be possible based on real time data from TMS.  
vii) It shall be possible to calculate running allowance of crew based on real 

time data from TMS. 
 
11.10 Software – Automatic Route Setting (ARS) 
 

System shall be capable for its provision in future. 
 
11.11 Stages of Development of Software 
 
11.11.1 Level of Bugs 
 

Bugs found during various stages of software development shall be 
categorized as under: 

 
Blocker: Block Development and/or testing work. 
Critical: Crashes, loss of data, severe memory leak etc. 
Major: Major loss of function. 
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Minor: Minor loss of function or other problem where easy workaround is 
present. 
Trivial: Cosmetic Problem like misspelled words or misaligned text. 
Enhancement: Request for enhancement. 

 
11.11.2  Software development stages: 
 
i) Story Boarding Stage: This delivery consists of submission of design 

documents in the form of storytelling. Document indicates various screens, 
transactions, queries and reports. Story boarding is intended to provide an early 
preview to the application and its sequential development. It would give an 
insight into navigational structure, look and feel of module. The story boarding 
document is to be approved by a committee of Engineer in charge, User and 
Contractor.  User can give large amount of inputs for improvement of the 
interfaces at this stage. All such improvements are to be incorporated in design 
document. 

 
ii) Alpha Stage: This stage pertains to development of software with limited 

database based on approved story telling document. This delivery consists of 
representative screens of masters and transactions, queries and reports. It is 
intended to provide an early preview to the application and the screens at this 
stage are typically non-functional (mock up). It contains sample complex 
screens demonstrating unique navigational patterns. It would give an insight 
into navigational structure, look and feel of module. This stage is once again to 
be approved by a committee of Engineer in charge, User and Contractor.  User 
can give large amount of inputs for improvement of the interfaces at this stage. 
All such improvements are to be incorporated in Beta stage. 

 
iii) Beta Stage: In this stage, all the screens, processes and reports are developed 

and delivered. There may be Blocker and/or lower level bugs which may 
hamper testing in certain areas. Essentially, this stage is intended for testing 
by Engineer in charge through which Contractor would get first round of 
feedback. Certain areas of application would still be in development stage at 
this point of time. Such areas would be listed out. There may be some known 
issues like performance etc., which would also be listed out. All such issues 
listed out would be covered in Gamma stage. 

 
iv) Gamma Stage: At this stage of delivery, all the development is over and all the 

issues listed in earlier stages are taken care of. There is no Blocker that can 
hamper test paths. However, there may be Critical or Lower level bugs which 
will be tracked to their closure in a structured way. 

 
v) Final Production ready stage: At this stage of delivery, all the bugs of the type 

BLOCKERS, CRITICAL, MAJOR and MINOR are taken care of. Any mutually 
agreed upon issues are also rectified. Thus, this delivery is the release for 
implementation. The trivial bugs will be taken up and corrected during 
implementation period. 

 
vi)  Above stages are meant for customized development of software modules like: 

MIS reports, Crew management, decision support etc. Standard software 
modules like train describer, time tabling etc. can directly start from Alpha 
stage. 

 
12. INTEGRATION WITH GSM(R) BASED MOBILE TRAIN RADIO SYSTEM 
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i) A Mobile communication is being provided between the Loco Pilot & the  
 Section Controller in OCC as a part of this contract. 
ii) TMS system shall be integrated with GSM(R) based Mobile Train Radio  
 Communication system. 
iii)  Suitable arrangement will be provided for entering of Train ID in Cab radio at 

the starting station of DFCCIL route and its confirmation from TMS by Radio 
Server. Details of the same shall require consent of the Engineer at Design 
stage. 

iv) NOT USED. 
 

13. SPARES 
 

The Tenderer shall submit a list of recommended spares along with their costs 
which shall be required to be stocked for proper upkeep of the system. However, 
following guidelines shall be followed while preparing this list. 
 
i) SPARES FOR Electronic Cards/ Modules: As specified in Chapter 13 of Vol. III 

of Bid Documents. 
 

ii) SPARES FOR TERMINALS: Complete Terminals including VDU shall be 
supplied as spare.  Quantity of the same shall be 10% of total supplied 
terminals subject to minimum 1 (one) of each type. 

 
14. DOCUMENTATION 

 
 The manufacturer shall supply the following sets of documents. Guidelines 

contained in GS and PS on documentation shall be followed. 
 
14.1 User manual: This Manual is meant for users of TMS explaining basic operation 

of data entry, data recording, generation of reports etc. 
 
14.2 Operator manual: This manual is meant for System operator, who manages the 

system, controls individual operators, generates authorization, and supervises 
the functioning of system. 

 
14.3 Programming manual: This manual is meant for Technical staff and will be used 

for programming the changes in display, incorporating changes in name of 
station, yard layout change, adding and deletion of new station, addition and 
deletion of new controllers etc. 

 
14.4 Service/trouble shooting Manual: This manual is meant for technical staff and 

will be used to attend the various failures and troubleshoot the fault.   The 
manual shall guide step by step to arrive at the exact fault.  

 
14.5 Maintenance cum Technical manual: This manual is meant for technical staff 

and guides step by step for carrying out the various periodical & preventive 
maintenance checks and backups to be taken to prevent loss of data/software. 

 
14.6 Schematic installation drawings: These drawings indicate the various 

arrangements of TMS like various controller terminals, its layout, inter 
connections of the terminals, arrangement of LAN, configuration of equipment, 
the equipment installed at various locations etc. 
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14.7 Installation, operation & maintenance manuals: These shall be supplied as per 

details given in GS/PS. 
  
15. TRAINING & TRAINING DOCUMENTS/GADGETS 

 
Training shall be imparted to DFCCIL officials as per details given in GS/PS. 
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ANNEXURE – A to Annexure 2 
 

BASIC APPLICATION DATA INPUT TO THE SYSTEM 
 
A      Fixed Data 
 

i) Working Time Table; 
ii) Geographical data (station layouts along with signalling arrangements, 

crossovers / points, gates, tracks, signals etc.); 
iii) Loco Pilot booking schedule (sets); 
iv) Any other data prescribed by the Employer. 

 
B On Line Data Input 
 
 This shall be collected automatically by the TMS system from various 

interlocking, Auto Location huts, Level crossing gates etc. on real time basis 
and shall include but not limited to the following: 

 
 Status of main signals (G/YY, Y, R, Flashing); 
 Shunt signals; 
 Calling-ON signals; 
 A-Marker status; 
 Points set in Normal and reverse; 
 Points failure indication in both Normal and Reverse; 
 Points Health Monitoring output; 
 Crank Handle IN/OUT status; 
 Route set / release by passage of train; 
 Axle Counter clear/occupied/error; 
 All relays picked up / dropped status; 
 Any mismatch between output of Electronic Interlocking (EI) and 

corresponding relay e.g. EI keeping the output for relay dropped 
but Relay picking up; 

 Level crossing gate in open / closed position etc. 
 PSS 
 ELD 
 All types of alarms 
 Opening / closing of Signal equipment room and Auto Location 

Hut doors. 
 Status of Air Conditioning at Porta cabins. 

 
Note: Main and Supervisory Axle Counters provided in redundancy shall be monitored 

independent of each other. 
 
C      Train Identification Information 
 

a. Train No. 
b. Destination 
c. Platform No. 
d. Name of Loco Pilot. 
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e. Type of load e.g. Container, Foodgrain etc. 
f. Any special features. 

i)  Above information is to be keyed in by the train originating station ASM, 
manually from his terminal. 

ii)  Generally complete information shall be required to be keyed in once 
only when load enters in the system (either from Electric Loco 
Maintenance ELMD / sidings / or other entry points) for the first time. 
Thereafter, system will display all the information. ASM will only be 
required to confirm the same and modify if required. 

iii)  Train identification information shall be keyed in by the Section 
Controller in case concerned ASM has not done so. 

 
D Loco Pilot Booking Details 
 

i) This shall be manually keyed in by Crew controller at designated Lobby 
(or at any other crew booking point) on his terminal during night time for 
next 24 hours. 

ii) Deviation for the booking schedules shall be entered by Crew controller 
on train to train basis. 

 
E Data to be keyed in by Section Controller 
 

i) Train identification on getting NDA alarm (if not entered by concerned 
ASM); 

ii) Remark & cause for any unusual incident; 
iii) Selection of trains in case of cancellation; 
iv) Messages / Information for Panel ASMs for diversion / cancellation of 

trains; 
v) Message / Information will draw attention of ASM by flashing audio-

visual indication; 
vi) Manipulation in train graphs for decision making; 
vii) Location data and value of Temporary Speed Restriction (TSR). 

 
F  Interrogation Input from Wayside Terminals 
  
 The station ASM shall be able to interrogate the Central Server for any train 

related / siding occupancy queries. 
  
G Loco Controller 
 
i) Normally system shall automatically update position of loads in various sidings. 

However, facility shall be provided to ASM terminals to enter the details / 
occupancy of sidings in station yards. 

ii) Loco controller shall input the details of locos identified for withdrawing and 
sending to ELMD for maintenance and repair including planned movement. 
This information shall be normally keyed in twice a day in respect of the locos 
to be withdrawn. 

 
H Other Controllers (Signal, Engg., TPC, etc.) 
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 They shall input remarks / information pertaining to various unusual 

occurrences e.g. failures & delays to operation etc. 
 
 NOTE:  Application Data input mentioned above is to be finalized in 

consultation with the Engineer after award of contract. 
 

* * * End of Annexure 2 * * * 
 
 

(Please see conceptual system sketch on next page)
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Signalling system architecture 
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Annexure 3: List of Junction and Crossing Stations – Phase 2 
 

 (Junction Stations shown in Bold)  

Phase 2 Stations (JS-3, CS-9)  Inter Stn 
distance  

JS1 JNPT 0 P11 (102 
kms) JNPT 
- Vaitarna 

CS1 Nilje 38 

JS2 Kharbao 34 

CS2 Safale 34 
P12 (186 

kms) 
Vaitarna-

Sachin 

CS3 Palghar 34 

CS4 Gholvad 40 

CS5 Pardi 40 

CS6 Ancheli 38 

JS3 New Udhna 40 P13 (134 
kms) 

Sachin-
Vadodara 

CS7 Gothangam 17 

CS8 Sanjali 39 

CS9 Varedia 28 

 
Total JNPT-
Vadodara  422 Kms  

 

* * * End of Annexure 3 * * * 
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Annexure 4: NOT USED. 
 
 

 

 
* * * End of Annexure 4 * * * 
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ANNEXURE 5:  CHAPTER XIV OF IRSEM - SAFETY DEVICES TO BE PROVIDED AT L.C. GATES 
Chapter XIV of Indian Railway Signal Engineering Manual (IRSEM) Part-II (Annexure 10-Revised) 

Comprehensive Policy on Provision of Safety Devices at Level Crossings 
  Spl. Class A class B1 class B2 class C class         (Manned) Other Stipulations 
TVU --> >50000 >30000 and 

<50000 
>25000 and 

<30000 
>20000 and 

<25000 
>3000 Cat I &>2500 

Cat II 
  

1. Interlocking of Gates with Signals.  
a) Within 

Station  
Limits 

Should be 
Interlocked with 
Station Signals 

Should be 
Interlocked with 
Station Signals 

Should be 
Interlocked with 
Station Signals 

Should be 
Interlocked with 
Station Signals 

Should be Interlocked 
with Station Signals in 
Suburban Section, in 
Automatic Block 
Signalling. In Non-
suburban section, it 
should be Interlocked 
with Station Signals, if 
the LC Gate is 
operated from the 
nearest Cabin or if it 
has to be interlocked 
for any other reason 
irrespective of the 
place of operation. 

To minimize the Mean Waiting 
Time for road users, the 
arrangement of Interlocking 
should be such that the last 
operation before taking 'OFF' 
of Signal should be the closing 
of the Gate and the first 
operation after the train has 
cleared the Level Crossing and 
the Signal is put back to 'ON' 
position, should be opening of 
the Gate by the Gateman. 

(b) Outside 
Station 
Limits 

Should be 
Interlocked with 
Gate Signals 

Should be 
Interlocked with 
Gate Signals 

Should be 
Interlocked with 
Gate Signals 

Should be 
Interlocked with 
Gate Signals 

Should be Interlocked 
with Gate Signals in 
Automatic Block 
Signalling Sections. 

i) In case of level crossing 
protected by signal, where 
the sighting  of the signal by 
an engine driver is 
inadequate and the Gate 
signal is not pre-warned 
through other means ( 
Distant Signal / Independent 
Warner Signal / Repeater 
Signal etc.), a Warning Board 
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Chapter XIV of Indian Railway Signal Engineering Manual (IRSEM) Part-II (Annexure 10-Revised) 

Comprehensive Policy on Provision of Safety Devices at Level Crossings 
  Spl. Class A class B1 class B2 class C class         (Manned) Other Stipulations 
TVU --> >50000 >30000 and 

<50000 
>25000 and 

<30000 
>20000 and 

<25000 
>3000 Cat I &>2500 

Cat II 
  

should be placed at not less 
than the emergency braking 
distance in the rear of the 
Gate Stop Signal.  The board 
should be vertical 2000 mm 
by 450 mm with alternate 
black and yellow strips 125 
mm width painted on it at an 
angle of 45 degree. The top 
of the board should be 4 M 
above rail level. The board 
need not be lit at night but 
should as far as possible be 
provided with scotchlite or 
other effective light reflectors 
or retro-reflective tape. 

ii) Where level crossing is 
situated outside station 
limits but in close proximity 
thereof, the clear distance 
between the level crossing 
and an outer signal should 
not be less than the full train 
length. 

Note: All manned level crossing gates both within and outside station limits falling on suburban sections and Automatic Block Signalling section 
shall be interlocked irrespective of the classification / TVUs of the gates. 
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Chapter XIV of Indian Railway Signal Engineering Manual (IRSEM) Part-II (Annexure 10-Revised) 

Comprehensive Policy on Provision of Safety Devices at Level Crossings 
  Spl. Class A class B1 class B2 class C class         (Manned) Other Stipulations 
TVU --> >50000 >30000 and 

<50000 
>25000 and 

<30000 
>20000 and 

<25000 
>3000 Cat I &>2500 

Cat II 
  

c) Normal 
Position 
of Gate 

Shall be normally kept open to Road Traffic If Interlocked, shall be 
normally kept open to 
Road Traffic. 

  

 
Chapter XIV of Indian Railway Signal Engineering Manual (IRSEM) Part-II (Annexure 10-Revised) 
 
Comprehensive Policy on Provision of Safety Devices at Level Crossings 
            Year 2010 
  Spl. Class A class B1 class B2 class C class         (Manned) Other Stipulations 

TVU --> >50000 >30000 and 
<50000 

>25000 and 
<30000 

>20000 and 
<25000 

>3000 Cat I &>2500 
Cat II 

  

 
2. Telephonic Communication from the Gate Lodge. 
Within or 

Outside 
Station 
Limits 

Telephone be provided with ASM's office with all Manned Level Crossing Gates.  In Block Sections having large 
number of Level Crossing 
Gates, the connections should 
be uniformly distributed 
between the Block Stations. 

 
3. Warning Bells or Hooters Operated by Approaching Train. 
Within or 
Outside 
Station 
Limits 

Should be 
provided. 

Should be 
provided. 

Should be 
provided. 

Should be 
provided. 

Should be provided, 
where Level Crossing 
is Outside the Station 
limits in all Suburban 
Sections and Non-

Provision of warning bells 
operated by Approaching 
Trains should be confined to 
Interlocked Level Crossing 
Gates only. Hooters shall be 
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Chapter XIV of Indian Railway Signal Engineering Manual (IRSEM) Part-II (Annexure 10-Revised) 

Comprehensive Policy on Provision of Safety Devices at Level Crossings 
  Spl. Class A class B1 class B2 class C class         (Manned) Other Stipulations 
TVU --> >50000 >30000 and 

<50000 
>25000 and 

<30000 
>20000 and 

<25000 
>3000 Cat I &>2500 

Cat II 
  

suburban Sections 
provided with 
Automatic Block 
Signalling Territories. 

provided, where ever power 
supply is available. 
 

4. Type of Lifting barrier   
a) Within or 
Outside 
Station  
Limits 

Electrically 
Operated Lifting 
barrier.  

Electrically 
Operated Lifting 
barrier.  

Electrically 
Operated Lifting 
barrier.  

Electrically 
Operated Lifting 
barrier.  

Electrically Operated 
Lifting Barrier in Sub-
urban Section.                 

In Non -suburban Section, 
Electrically Operated Lifting 
Barrier be provided, where 
Power Supply is Reliable. 

5. Approach Locking  
  (i) To be provided in Sub-urban Section.                                                      (ii) 

Dead Approach Locking with Timing of 30secs in other sections. 
(i) To be provided in 
Sub-urban Section.                                                     
(ii) Dead Approach 
Locking with Timing of 
30secs in other 
sections, where 
Electrically Operated 
Lifting Barriers are 
provided. 

  

* * * End of Annexure 5 * * * 
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ANNEXURE 6: POLICY OF TRAIN OPERATION PLANNING ON WDFC 
 
1. PURPOSE 
 
1.1 The train operation plan is a base of DFC system including station layout& railway systems.   
 
2. INTRODUCTION 
 
2.1 Network of the Western Corridor includes DFC line and feeder lines operated by IR.  It is most 

important to clarify the policy of train operation planning for trains on DFC only and trains 
interoperated on DFC and IR lines. 

 
3. DISCUSSION 
3.1 Traffic 

(1) Block Working between IR station to DFC station at junctions. 

(2) There should not be any surface crossing for train between IR & DFC excepting Banas, 
Keshavganj and Bangurgram for cement plant sidings and at Marwar. 

(3) Freight trains on IR, for which DFC would provide the most logical (shortest and/or 
fastest) route to be assigned to DFC, provided they cross 2 or more consecutive 
junction stations over the DFC. 

(4) Time table running of goods trains on DFC – normally trains to run on charted paths 
only including premier path. 

(5) Number and location of crew changing stations - should be at an interval of 500kms.  
The interval is calculated for less than 8 hour running time assuming average speed 
65kmph. The booked speed of trains will be 80 kmph and maximum permissible speed 
is 100 kmph. The target time of crew change is assumed as 10 minutes at the station. 

(6) Issue of crew owned by DFCCIL will be examined further.  
(7) Double Stack Container (DSC) train with well type wagons and Single Stack Container 

train will run from the beginning.   

(8) The projected level of traffic on Western Corridor is over 130 trains for 2021-2022 
onwards which calls for long haul operations.  Long haul trains will be required to 
be run from the very beginning for minimising adverse effects of signal/rolling stock 
failures, rail fractures, breakdowns, accidents, etc. Intermediate Starter signals should 
be provided on long loops (1500m CSRs) to start with at Junction stations and 
subsequently at Crossing (roadside) stations. Distributed power system (Locotrol) 
should be introduced for long haul operation from the beginning. 

(9) Trains will run with End of Train Telemetry (EOTT) or Last Vehicle Detection (LVD) 
without Brake Vans (BVs).   

Trains should run with EOTT/LVD, from the very beginning, at least on selected feeder 
routes of Phulera, Palanpur, Marwar Jn., Mehsana, Sabarmati, Dahej/Hazira ports, 
Mumbai area and JNPT.   

(10) Diesel Locos should be changed at junction stations of DFC.  No diesel fuelling station 
is required.  However, electric locos of IR with high rise panto having adequate power 
and having its destination within 150-200km, entering WDFC may not be changed.  
Otherwise locomotive will be changed at Junction station.  Feeder routes in western 
coast should be progressively electrified. 

(11) Last loop at junction stations need not have facilities for handling Container trains/Rail 
Runners in the beginning.  The same will be developed as and when required. 

(12) Movement chart will be prepared by the computers.  Therefore, daily moving charts 
may be prepared incorporating temporary speed restrictions imposed by P/W 
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engineers.  Copies should be made available at originating stations of feeder routes 
and junction stations on DFC. 

(13) If Phase II does not come simultaneously with Phase I, phase working at Makarpura 
Jn. station should enable dispatching to and receiving trains from IR. Similarly, if the 
Eastern and Western Corridors of DFC do not come simultaneously, phase working 
plan should be prepared for transfer of trains between Eastern and Western Corridor 
via IR route and Eastern/ Western Corridor and IR.   

3.2 Civil Engineering 

(1) CSRs of the loops should be 1500m. All junction stations on DFC to be provided with 
1500m (CSR) loops from the beginning. Loops at crossing (roadside) stations will 
initially be 750m (CSR) long which will be extended to 1500m (CSR) at a later date. 

(2) The decision was made to adopt 1 in 12 turnouts to save space.  There is need to take 
maximum speed potential of 50kmph on these turnouts. 

(3) It was decided to provide 4 hours Corridor Maintenance Block (CMB) for 6 days in a 
week normally, 3 days in the UP direction and 3 days in the DN direction. 

(4) All scheduled/preventive etc. maintenance including ballast trailing/unloading to be 
undertaken during CMB. 

(5) Number and location of Integrated Maintenance Depots (IMDs): 

(a) IMDs cover approximately 160kms.Sub-depots are proposed at stations 
approximately at 80 kms. interval. 

(b) OHE and S&T depots should be located at IMDs. 

 

The present depots allocation plan is as below.  
 

Table: Tentative location of Depots (Refer Vol. V for final Location of Depots & Sub-depots) 
 

 
 

Station 
No. 

Station name Chainage
(km) by 

DFC 

Chainage 
(km) by 
IR line 

IMD Sub-
depot 

Note 

No. Distance 

JS1 JNPT 0 93    Phase II 
CS1 Nilje 38     
JS2 Kharbao 34 64 A -103  
CS2 Safale 34     
CS3 Palghar 34     
CS4 Gholvad 40  B -146  
CS5 Pardi 40     
CS6 Ancheli 38     
JS3 New Udhna 40     
CS7 Gothangam 17 277 C -111   
CS8 Sanjali 39      
CS9 Varedia 28      

JS 1 Makarpura 427  1 0  CD 1 
CS 1 Vasad 472      
CS 2 Changa 501      
CS 3 Timba 545      
JS 2 Sabarmati 572  2 145   
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Note: Chainages of DFC are temporary. Chainages of IR line are that of nearest  
station for reference. 

(6) Ballast depots should work round the clock.  The ballast train should run preferably at 
maximum permissible speed of 100kmph.  If it is less than 100kmph, it will run and work 
only during Corridor Maintenance Block. 

(7) Maximum running speed of Ultrasound Testing Vehicle, Track Recording Car should be 
100kmph.  Working speeds of Ultrasound Testing Vehicle, Rail Grinding train, Ballast 
Cleaning machine, Track Machines etc. being less than 100kmph should work during 
CMB. 

(8) C&W maintenance will be entirely IR’s responsibility. 

(9) Substructure, formation including embankment and cut, and bridges to be planned for 
32.5t axle load.  However, initially track will be planned for 25t axle load. 

 
3.3 Safety 

(1) Level Crossing (LX) Gates with more than 25,000 TVU will have either ROBs or RUBs.  

CS 4 Rajpur 607      
JS 3 Mahesana 640      
CS 5 Chandravati 678      
JS 4 Palanpur 710  3 138   
CS 6 Sriamirgarh 754    OHE, 

TWS 
 

CS 7 Swarupganj 793 576     
CS 8 Banas 804 565     
CS 9 Keshavganj 825 546   OHE, 

TWS 
 

CS 10 Biroliya 865 506 4 155   
CS 11 Jawali 899 472   OHE, 

TWS 
 

JS 5 Marwar 924 436    CD 2 
CS 12 Chandawal 970 401   OHE, 

TWS 
 

CS 13 Haripur 999 382 5 134   
JS 6 Bangurgram 1040 340   OHE, 

TWS 
 

CS 14 Saradhana 1076 304     
CS 15 Kishangarh 1104 274   OHE, 

TWS 
 

CS 16 Sakun 1129 239     
JS 7 Phulera 1148 220 6 149 OHE, 

TWS 
CC with IR 

CS 17 PacharMalikp
ur 

1195 173     

CS 18 Shrimadhpur 1218 144   OHE, 
TWS 

 

CS 19 Baghega 1265 107     
CS 20 Dabla 1310 72 7 162 OHE, 

TWS 
 

JS 8 Ateli 1338 39     
JS 9 
 

Rewari 1355    OHE, 
TWS 

CD 3 

 Prithala 1429  D 119  Phase II 
 TKD 1462     
 Dadri 1500     
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LXs with less than 25,000 TVUs will be interlocked in such a way that normally these 
will be closed to road traffic. Only a single set of road barriers to be provided covering 
both IR and DFC tracks and the same would be operated by gateman of IR. To facilitate 
opening of gates, occupancy of Axle Counter Track sections on either side of the Level 
crossing should be displayed in the goomty of IR’s gateman. 

(2) DFCCIL will also have separate General Rule (GR) & Special Rule (SR) and since only 
goods trains will run on DFC, MD/Director Project/Director Infrastructure, DFCCIL will 
be empowered to open new lines/sections 

(3) DFCCIL will be authorised to issue SR, Operations Manual, Working Time Table, Rules 
for Abnormal Working etc. 

 
3.4 Mechanical Engineering 

(1) At present Accident Relief Trains (ARTs)/Breakdown Cranes will be provided at 
Sabarmati (South) and Sardana. IR’s breakdown cranes and ARTs should be used 
wherever possible.   

(2) DFCCIL’s  ARTs are planned  as under: 

(i) 140t breakdown crane 
and ART 

Sabarmati (South) and Sardana 

(ii) Road-cum-Rail ART 
with hydraulic jacking 
system 

Rewari, JNPT 

The help from adjacent IR network will be available for attending emergency. 

(3) Number and location of rolling stock monitoring facilities: 

Hot box detector& wheel impact detector should be at the entrance of every important 
junction station.   The final decision has not yet been taken. The decision will be made 
after discussions with MOR and after cost details are studied. Consultants strongly 
advise that the hot box detectors should be spaced every 30 to 50km, or not used at all, 
as greater spacing will not be effective in detection of hot bearings and derailment 
prevention. 

(4) Hot axle sidings may be provided at the alternate stations. 
 
3.5 Traffic and S&T 

(1) TPWS should be provided from the beginning. 

(2) OCC Building is planned in or around Ahmedabad city.   

(3) Points and signals will be operated by station masters locally.  (Route control will be done 
at every station.)  However, provisions for centralised traffic control in future should be 
made. 

(4) Multi Modal Logistic Parks (MMLPs) are proposed to be located at New Mumbai, 
Ahmedabad area and Rewari on Western Corridor. 

(5) For working/ running track machines, cranes/ART during accidents etc., shunt signals 
provided should be used for wrong line movement through emergency crossovers. 

(6) For combining two trains into “Long Haul” and breaking a Long Haul train into two single 
trains, “Intermediate starter signal” should be provided on 1500m (CSR) long loops 
having intermediate crossovers. 

(7) Crew headquartered at Makarpura will work trains between Makarpura and JNPT/ 
Kharbao and Hazira (or Gottangaon). The same crew and Loco may ideally work trains 
right uptoHazira and Dahej ports. Similarly Makarpura and Marwar based crews will work 
trains between Makarpura and Marwar. Therefore, both Makarpura and Marwarwill have 
quarters as well as running rooms for crew. Crews based at Marwar and Rewari will work 
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trains between Marwar and Rewari. 

(8) It may be decided whether IR or DFC crew should work trains from Rewari to ICDs in 
NCR and back. Trains coming from or going to Mundra and Kandla ports should be run 
by Palanpur and Phulera based crews. These trains between Phulera and up to the ICDs 
in NCR and back may be worked by Phulera based crews. 

3.6 Electrical Engineering 

(1) The high rise pantographs will be fitted with locos running on feeder routes.  They are 
already procured and being installed by IR. 

(2) Transition section of OHE height 5.5m/7.45m will be installed at entrance of the junction 
stations. 

 
3.8 Electric locomotive shed is planned at Rewari.   

 
* * * End of Annexure 6 * * * 
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ANNEXURE 7-1: PHYSICAL INTERFACE BETWEEN EM P-16 & ST P-17 – SPECIFIC 
ISSUES 

 
1. INTRODUCTION 
1.1 Definitions and Scope 

1.1.1 This Appendix covers the interface requirements between ST P-17 Contractor and EM 

P-16 Contractor. 

1.1.2 In this appendix, unless otherwise stated, the term “Contracts” refers to both the ST 
P-17 and  EM P-16 contracts and the term “Contractors” refers to both the ST P-17 
and EM P-16 Contractors. The individual Contractor is referred to by the corresponding 
contract number. 

 
2. Contractors’ Responsibilities 
2.1 The ST P-17 Contractor shall provide the EM P-16 Contractor with the signal scale 

plan, showing the proposed locations of signal posts, Axle Counter Track section 

boundaries, Auto Location and Telecom Huts. 

2.2 The EM P-16 Contractor shall provide the ST P-17 Contractor with the location and 

numbering of all OHE masts, TSS, SP and SSP. 

2.3 The ST P-17 Contractor shall work with the EM P-16 Contractor so that signals are 

mounted in locations where these are not hidden/obstructed by OHE masts or other 

hardware and can be adequately sighted from the cab of a locomotive or maintenance 

vehicle at line speed and with adequate stopping distance. Signal visibility 

requirements as per SEM shall be followed. 

2.4 The Contractors shall co-ordinate for ensuring the minimum safe distance between 

any signalling field installation and the live OHE contact point for the purpose of 

human safety apart from EMI/EMC considerations being as per SOD of DFCCIL for 

Western Corridor. 

2.5 The ST P-17 Contractor shall provide the EM P-16 Contractor with the locations of 

the signals and co-ordinate with the EM P-16 Contractor to decide on final locations. 

The staggering of OHE masts ahead of the signals shall be in accordance with ACTM. 

The ST P-17 Contractor shall supply and install all necessary brackets and fixing 

material for installing signals. 

2.6 a) EM P-16 Contactor shall develop Project wide Earthing and Bonding 

 Management Plan. ST P-17 Contractor shall coordinate and provide earthing

 system accordingly as per International practice. 
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b) Extension of Traction Earth from the agreed track side connection point to 
 Signalling equipment shall be done by ST P-17 Contractor as per agreed 
 system of Earthing Management Plan. 
 
c)   EM P-16 Contractor shall be connecting OHE masts and rails to Traction Earth. 
 

3. ELECTRICAL INTERFACE 
 

3.1 General:  
 

3.1.1 The overriding principle to be employed on the Project is safety by Design.  No person 
shall be exposed to accessible voltage that exceeds the levels of International 
Standards, under normal operations or fault conditions. 
 

3.2 Traction Return  

3.2.1 The ST P-17 Contractor shall advise the EM P-16 Contractor of the location of the 

Axle Counter Track Devices required by the Train Control and Signalling system. 

3.2.2 EM P-16 Contractor shall prepare Bonding Plan showing location of the Axle Counter 

Track Devices and proposed Traction Return Bonds and Cross bonds keeping 

required spacing from Axle Counter Track Devices. Both the Contractors shall agree 

on the final location of these bonds. 

3.2.3 EMP-16 Contractor shall advise the locations of all Auto Transformers on the line. 

These locations shall be at all TSS, SP, SSP and at all other AT locations. 

3.2.4 The EM P-16 Contractor shall supply, install and terminate bonding cables. 

3.2.5 For connecting the return current cables from the Auto Transformers and at TSSs to 

the running rails, EM P-16 Contractor shall co-ordinate with ST P-17 Contractor.  The 

terminations of cables shall be agreed by both the Contractors. 

3.2.6 EM P-16 Contractor shall co-ordinate with ST P-17 Contractor to determine the 
actual locations of cross bonding cable connections. The length of cross-bonds shall 
be kept as short as possible. 
 

3.3 SCADA Requirements 
 

3.3.1 EM P-16 Contractor shall work out during initial stages of the Contract, location by 
location, SCADA requirements and furnish the requirements of Optical Fibre Cables 
(OFC) to ST P-17 Contractor.  

3.3.2 ST P-17 Contractor shall provide EM P-16 Contractor with required OFC for SCADA.  

The ST P-17 Contractor shall provide all fibre optic cable from OCC along the route 

of the DFC, including fibres that may be required for protection or interlocking 

purposes. All OFC from field RTU equipment in the TSS, SSP, SPs & ATP upto the 

interface cabinet in the Telecom Equipment Room for the use of EM P-16 Contractor 
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shall be provided by ST-P-17 Contractor.  Provision of jointly agreed requirement of 

OFC from the TER to the OCC shall be responsibility of ST P-17 Contractor. 

3.3.3 EM P-16 Contractor shall provide requirement of video wall for JNPT – Vadodara 

section of Phase-2 for OCC to ST P-17 Contractor. ST P-17 Contractor shall procure 

and install video wall similar to that proposed/procured by ST P-5 Contractor in Phase 

1 at OCC and shall make available power supply from PSS (S&T) for both train control 

and Traction Video Wall. 

3.3.4 EM P-16 Contractor shall provide data feed to video wall controller for the Project. 

3.3.5 VDU terminal for SCADA shall be provided by EM P-16 Contractor for the Project. 

3.3.6 EM P-16 and ST P-17 Contractors shall provide the Contractor responsible for 

construction of OCC building with the requirements for space in OCC control rooms 

and for their equipment including furniture, server room and training room. 

3.3.7 EM P-16 Contractor shall obtain time synchronization signal from ST P-5 Contractor 

for SCADA application throughout the system. 

3.4 AT Supply 

3.4.1 ST P-17 Contractor shall furnish to EM P-16 Contractor the details of Auto Location 

Huts and Telecom Huts being provided in Block Sections along with load 

requirements for stations, Auto Location huts and Telecom Huts. 

3.4.2 EM P-16 Contractor shall provide 240V Single Phase AT supply tapped from both UP 

and DN OHE with Automatic Changeover in Power Supply Room of S&T at all 

stations. 

3.4.3 For Block Sections, ST P-17 Contractor shall coordinate with EM P-16 Contractor to 

group Auto Location Huts and Telecom Huts located within 2 Kms. of each other. 

Each group containing a total of two such huts shall be provided with 240 V Single 

Phase AT Supply tapped from both UP and DN OHE with automatic Changeover 

either in Location Hut or Telecom hut as per Drawing No. EMP-16/OHE/106(R) titled 

“25KV/240V Auxiliary Transformer supply for S&T equipment at station building and 

open route showing scope of work of EM P-16 Contractor.” ST P-17 Contractor shall 

extend 240V supply thus provided to other Hut of the group using 2X25 Sq mm 

Aluminium armoured cable. 

3.4.4 ST P-17 Contractor shall provide space inside PSS(S&T) room at stations, Auto 

Location and Telecom Huts for fixing Automatic changeover panel by EM P-16 

Contractor  
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3.4.5  LT Cable from Auxiliary Transformers to PSS(S&T) room at stations, Auto Location 

and Telecom Huts shall be provided and laid by EM P-16 Contractor. 

3.4.6 ST P-17 Contractor shall provide his own cable at the output of Automatic 
Changeover panel. 
 

4. Location of Neutral Section 
 

4.1 The EM P-16 Contractor shall provide the ST P-17 Contractor with the location of all 
neutral sections in order to ensure that location of STOP signals are adjusted to 
ensure coasting of locomotive while negotiating neutral section. 
 

4.2 The ST P-17 Contractor shall design the signalling system such that no locomotive 
or a part of a locomotive stops within the neutral sections during normal operations. 

 
5. SCOPE OF SUPPLY 

 
5.1 Scope of the ST P-17Contract 

5.1.1 ST P-17 Contractor shall provide all telephones at OCC and TSS. 
 

5.1.2 ST P-17 Contractor shall provide OFC connectivity between OCC and TSS, 
SSP and SP. EM P-16 Contractor shall interface his equipment with the fibres 
at OCC, TSS, SSP and SP. 
 

5.1.3 The ST P-17 Contractor shall specify the requirements for termination of OFC 
Cables at TSS, SP and SSP locations. These requirements shall be 
integrated into the control building or kiosk by the EM P-16 Contractor. 
 

5.1.4 The ST P-17 Contractor shall provide and install all equipment necessary to 
ensure correct operation of the train detection system in respect of system 
requirements of EM P-16 Contractor. 

 

5.2 Scope of the EM P-16 Contract 

5.2.1 The EM P-16 Contractor shall supply, install and terminate bonding cables from rail 

to earth and from rail to rail including the provision of earth & necessary accessories 

for fixing and terminating the bonding cables. 

5.2.2 The EM P-16 Contractor shall provide physical details of the OHE masts and their 

locations including GPS mapping of all the masts and clearly indicate OHE mast 

location number with corresponding co-ordinates.   

5.2.3 EM P-16 Contractor shall provide housing for telecom equipment at TSS, SSP and 

SP. 

5.2.4 EM P-16 Contractor shall provide AT supply from UP& DN OHEs with Automatic 

changeover panels.  

 

* * * End of Annexure 7-1 * * * 
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ANNEXURE 7-2: PHYSICAL INTERFACE BETWEEN RS P-7 & ST P-17: SPECIFIC ISSUES 
 

1. INTERFACES  

Interfaces between RS P-7 and ST P-17 Contracts shall include but shall not be limited to the items included in interface matrix below. 
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"Annexure '7-2' Cont." 

S.No.  ITEM OF WORK  ST P-17 ST P-5A RS P-7 
1. 6 

Track side 
Signalling and 
interlocking 
system  
 

(i)Shall install Signalling and 
interlocking system upto Vadodara)  
 
(ii)  NOT USED. 

 
(iii) NOT USED. 
 
(iv)Provide interference current limits 
to RS P-7 and test the same. 

 
(i)Provide interference current 
limits to RS P-7 and test the 
same. 

 (i) NOT USED 
(ii)  NOT USED. 
(iii) NOT USED 
(iv) NOT USED 
(v) NOT USED. 
(vi) NOT USED 
(vii) Ensure that interference currents are 
within limits. Associate in its measurement by 
STP-17 and ST P-5A. 
(viii) NOT USED 

2. 7 
On Board - 
Signalling and 
interlocking 
system  

xx (i) Provide space requirements to 
RS P-7 for fixing On-Board TPWS 
equipment (cabinet, DMI, 
Antenna, Axle mounted odometer 
etc.) in the Locomotive. 

(ii) Supply all On-Board TPWS 
equipment and those special 
electrical cables and the 
associated terminals, including 
plugs and sockets that are directly 
connected. 

(iii) Provide details of power supply 
requirements for On-Board TPWS 
equipment to RS P-7. 

(iv) Train RS P-7 staff for fitting 
and carrying out preliminary 

(i) Provide required space to STP-5A for fixing 
On-Board TPWS equipment in the 
Locomotive. 

(ii) Except connections to the On Board 
equipment supplied by STP-5A, all cables and 
associated terminals and electrical 
connections for the On Board equipment shall 
be provided by RS P-7. 

(iii) Fix and wire all On-Board TPWS 
equipment in the Locos in accordance with the 
requirement of ST P-5A. 

(iv) Provide required power supply for On-
Board TPWS equipment to ST P-5A. 

(v) Provide Braking interface to TPWS. 

(vi) Associate with ST P-5A for carrying out 
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S.No.  ITEM OF WORK  ST P-17 ST P-5A RS P-7 
testing of On-Board TPWS 
equipment during Loco 
manufacturing. 

(v) Provide Braking interface from 
TPWS to Locos. 

(vi) Carry out compatibility testing 
of TPWS with IR's TPWS. 

(vii) Carry out full testing of On-
Board TPWS equipment provided 
on every Loco jointly with RS P-7. 

(viii) Provide TPWS data input to 
RS P-7 for Driver’s simulator. 

compatibility testing of WDFC TPWS with IR's 
TPWS. 

(vii) Associate with ST P-5A for carrying out 
full testing of On-Board WDFC TPWS 
equipment provided on every loco. 

(viii) Ensure that the locomotives data 
communications protocols are fully compatible 
with ST P-5A supplied on-board equipment. 

 
 
 
 
 

* * * End of Annexure 7-2 * * * 
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ANNEXURE 7-3: PHYSICAL INTERFACE ISSUES BETWEEN ST P-17 & Civil Works 
Contractors 

CT P-11 Civil/Building/Track Works JNPT-Vaitarna Section; 
CT P-12  Civil/Building/Track Works Vaitarna-Sachin Section; 
CT P-13 Civil/Building/Track Works Sachin– Vadodara Section; 

  CT P-15A Special Steel Bridges in JNPT-Vadodara Section; 
CT P-15B Special Steel Bridge across Narmada river hereinafter referred to 

as ‘Civil Works Contractors’ 
 

1. Definitions and Scope 

1.1 This Appendix shall be read in conjunction with the relevant clauses of the Particular 

Specification. Both the ST P-17 Contractor and Civil/Building/Track Works/Special Steel 

Bridge Contractors shall be responsible for ensuring that all requirements of the GS 

pertaining to interfaces are properly satisfied. 

1.2 Notwithstanding the requirements described elsewhere in the Contract regarding the 

precedence of documents, the provisions contained in the Particular Specifications and 

Reference Drawings shall prevail over the provisions contained in this Interface 

Specification. 

1.3 This Appendix outlines Interface requirements during the execution of the Works. 

However, the requirements herein specified are only indicative and it remains the 

responsibility of ST P-17 and Civil Works Contractors to develop, update and execute 

jointly an Interface Management Plan during the currency of the respective Contracts to 

ensure that 

(1) All interface issues between Civil/Building/Track Works/Special Steel Bridge 

Contractors and the ST P-17 Contractor are satisfactorily identified and 

resolved; 
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(2) All construction tolerances at the interface shall meet the requirements of the 

respective specifications. 

1.4 Certain major PSC/RCC bridges already under construction do not have any provision for 

inbuilt cable ducts. The Contractor shall be required to make his own arrangement for 

laying cables on these bridges suitably coordinating with concerned Civil/ Bridge 

Contractors. 

2. The ST P-17 Contractor’s Scope of Works 

2.1 Where details of the ST P-17 Contractor’s design are required to enable the Civil Works 

Contractors to implement the interface works, the ST P-17 Contractor shall provide the 

Civil Works Contractors with the necessary information. The level of information provided 

shall be of sufficient detail to enable the Civil Works Contractors to construct the interface 

works required. 

2.2 The ST P-17 Contractor shall associate in developing the System Interface Management 

Plan in conjunction with the Civil Works Contractors to cover all aspects of the 

implementation of the interface works in this Appendix and all other interface works 

required to complete all works in the ST P-17 Contract, including but not limited to those 

listed in clause 4 herein below. 

2.3 The ST P-17 Contractor shall liaise with Civil Works Contractors during the development 

of the Interface Management Plan for any requirements of the Works. 

3. Civil Contractors’ Scope of Works 

3.1 The Civil Works Contractors shall liaise with the ST P-17 Contractor in the detailed design, 

installation, testing and acceptance of the civil works provisions provided for the 

installation of various systems by the ST P-17 Contractor. 
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3.2 The Civil Works Contractors shall provide all access and attendance necessary in 

accordance with the General Specification to enable the ST P-17 Contractor to complete 

those activities defined under clause 4 of this Appendix in a timely manner. Such access 

and attendance shall include, but not be limited to, the safety supervision if necessary, 

safe access and egress to all parts of the Works required to complete the survey and 

marking out Works. The Civil Works Contractors shall also provide competent personnel 

to witness and assist with the marking out activities and enable ST P-17 to use the main 

survey control data efficiently. 

3.3 Engineer shall make available results of geotechnical survey done by Civil Works 

Contractors to ST-P-17 Contractor, if required, for ensuring suitable & safe foundations 

for Auto Location Huts and Telecom Huts. 

3.4 Where Civil Works Contractor’s non-conformances are identified which shall impact on 

the ST P-17 Contractor’s interface, the Civil Works Contractors shall submit the proposed 

remedial measures to the Engineer for review. 

4. Functional Interface 

4.1 The ST P-17 Contractor shall work with CT P-11, CT P-12, CT P-13, CT P-15A and CT 

P-15B Contractors to obtain a continuous Track layout plan starting at the JNPT end of 

CT P-11 through to the Vadodara end of CT P-13. All Contractors shall co-operate to 

obtain plan. This plan shall be used for common project working chainages for all 

Contractors. CT P-11, CT P-12, CT P-13, CT P-15A, CT P-15B, EM P-16 and RS P-7 

Contractors shall liaise with ST P-17 Contractor for suitable access dates for taking up & 

completing Signal & telecom construction works to enable continuous progress of works 

without any holdup.   



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 7-3: Page 4 of 6 

 

4.2 Other Contractors (Civil and Track) are required to standardize the layer naming in the 

Civil Works Drawings and numbering convention so as to allot layer numbers in the CAD 

layering as referred to in ER GS Appendix 8, Para 3.7 to ST P-17 and other remaining 

Contractors such as EM P-16 so as to make the layout plans pertaining to their discipline 

of work on the allotted layer.  The ST P-17 Contractor shall use the same CAD File on his 

allotted layer to develop his Construction Drawings. 

4.3 ST P-17 Contractor shall liaise with Civil works Contractors for provision of space for 

digging trench along both UP and DN lines in block section and for laying ducts in station 

areas for laying signalling cables. Ducts shall be supplied and laid by ST P-17 Contractor. 

4.4 ST P-17 Contractor shall liaise with Civil works Contractors for alignment of storm drains 

along the track to ensure that the alignment of Cable ducts/trenches and storm drains do 

not obstruct each other. 

4.5 ST P-17 Contractor shall liaise with the Civil Works Contractors for drilling of holes in rails 

for fixing Axle Counter track devices. Holes shall be drilled by ST P-17 Contractor. 

4.6 Civil Works Contractors shall provide and lay 100mm dia. Double Wall Corrugated HDPE 

pipes under the track for the following and at the locations as decided by ST P-17 

Contractor: 

(i) Track crossing of cables at 50 locations per station considering Home to Home 

signal as station area and at 4 locations per Km in Block Sections; 

(ii) Platform crossing at from Relay Room to track side at 2 locations per station; 

(iii) Road crossing at 2 locations per Level Crossing. 

4.7 The buildings for Signal and Telecom equipment rooms, PSS(S&T) rooms and 

maintenance depots shall be constructed by the Civil Works Contractors. ST P-17 

Contractor shall provide necessary details to finalise the layout of these structures. Floor 
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loading details shall also be furnished by ST P-17 Contractor to the Civil Works 

Contractors before the construction of respective buildings is taken up by them. 

4.8 Civil Contractors shall make available their main Earth Bus in the station building and ST 

P-17 Contractor shall extend it to his equipment rooms. 

4.9 ST P-17 Contractor shall give station wise electrical load requirements of his equipment 

at input of PSS(S&T) to concerned Civil Works Contractors. 

4.10 ST P-17 Contractor shall give his requirement of cable ducts on PSC/RCC bridges and 

viaducts to Civil Works Contractors. 

4.11 ST P-17 Contractor shall give his requirement of cable channels in floor and cable entry 

holes in walls of Signal and Telecom equipment rooms, PSS(S&T) room and ASM/panel 

room to Civil Works Contractors. 

4.12 Civil Works Contractors shall provide necessary cable entry holes in walls and cable 

channels with removable Aluminium checkered plate covers in floor of Signal and 

Telecom equipment rooms, PSS(S&T) room and ASM/panel room. 

4.13 ST P-17 Contractor shall give his requirement for fixing cable channels on steel bridges 

to concerned Civil Works Contractors. Cable channels and its fixing arrangements shall 

be supplied and installed by ST P-17 Contractor. 

4.14 Civil Works Contractors shall furnish design of track formation, cess, track separation on 

main line and yards for erection of signal posts, location boxes etc. by ST P-17 Contractor. 

4.15 Civil Works Contractors shall prepare Coordinated Construction Programme in 

association with ST P-17 Contractor and shall provide the section wise dates to EM P-

16and ST P-17 Contractors as to when the access to different sections shall be made 

available for carrying out their activities. 
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4.16 ST P-17 Contractor shall arrange provision of Signalling & Telecom equipment as per 

access dates to different stations & sections as provided by Civil Works Contractors. 

4.17 Civil Works Contractors shall liaise with ST P-17 Contractor & the Engineer / Employer 

for identifying the land required for Temporary Office/ store, Auto Location and Telecom 

huts within the ROW and shall provide the access dates for the same.  

4.18 ST P-17 Contractor shall arrange for construction of Auto Location and Telecom huts 

including erection of equipment at the above locations as per the access dates for the 

availability of identified land to be provided by Civil Works Contractors. 

4.19 Civil Works Contractors shall liaise with ST P-17 Contractor to decide height of false 

ceiling and location of Air Conditioning system in Electronic equipment Rooms and 

Ventilation System in Power Supply/Battery rooms so that there is no hindrance to fixing 

of equipment racks. 

4.20 Civil Works Contractors shall hand over Points and Crossings fit for interlocking as per 

provisions of IRPWM and Signal Engineering Manual. 

4.21 ST P-17 Contractor shall give his requirement for provision of long sleepers for fixing point 

machines to concerned Civil Works Contractors. 

4.22 Civil Works Contractors shall provide additional earth work above slope section on the 

embankment or by the side of the track in coordination with ST P-17 Contractor for 

provision of Location Boxes, Telecom Huts and Auto Location Huts. 

4.23 ST P-17 Contractor shall give details of signalling equipment dead load on bridges 

(cables, signal posts etc.) to concerned Civil Works Contractors. 

 

* * * End of Annexure 7-3 * * *
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ANNEXURE 7-4: INTERFACE ISSUES BETWEEN INDIAN RAILWAYS & ST P-17 

 

1. Definition and Scope 

1.1 This Appendix describes the interface requirements between ST P-17 Contractor and 

Indian Railways (IR). 

1.2 All interface shall be through the Employer. Interface circuits from/to IR Junction stations 

shall be extended by the ST P-17 Contractor. Signalling arrangement between IR 

Junction stations and DFCCIL stations shall be provided by the ST P-17 Contractor. 

However, all signalling work at IR Junction stations including incorporation of interface 

circuits/ Block circuits into local circuits shall be carried out by IR. ST P-17 Contractor 

shall coordinate with designated agency of IR for this purpose. 

1.3 Throughout this Appendix, ‘the Contractor’ shall mean the ST P-17 Contractor, whereas 

‘the Contract’ shall mean Contract ST P-17. 

1.4 The interface issues between the Contractor and Indian Railways shall have to be 

identified. Such issues arise primarily at the following interfaces: - 

 The Signalling arrangement on interconnection line at junction stations and 

existing sidings; 

 Level crossing working where it serves both Indian Railways and WDFC lines 

running side by side; 

1.5 The scope shall comprise of but not limited to the following: 

 Control and indications for signalling between WDFC and IR  junction stations and 

existing sidings; 

 Protection of existing cables and other gears of Indian Railways while carrying out 

works on WDFC; 
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 Control and indications for Level Crossing working where it serves both Indian 

Railways and WDFC lines running side by side; 

 Earthing & Bonding; 

 Signage; 

 EMC/EMI; 

 Integration testing; 

 Exchange of data of train runs between WDFC and IR for Freight Operations 

Information System (FOIS) of IR; 

 Provision of TMS terminals at required locations of IR to enable crew management 

at Junction stations. 

1.6  Following guidelines shall be followed while providing signalling arrangement with IR’s 

Junction stations: 

 (a)  Wherever BPAC is provided, half set of BPAC equipment to be provided at IR’s station 

shall be handed over by the Contractor to IR’s designated representative for 

installation by IR. 

 (b)  The signalling cables required for working the signalling arrangement including Block/ 

Slot working shall be laid by the Contractor to cover at least the length of connecting 

line constructed by DFCCIL. Details of the same shall be decided by the Contractor 

with IR’s representative in interface. 

1.7  Wherever connection to existing sidings is getting shifted from IR to DFCCIL, set of 

equipment for Block working of siding presently working at IR station shall be collected 

by the Contractor from IR’s designated representative and provided at DFCCIL station. 

1.8  Gate signals for trains on IR tracks shall be provided and operated by IR. 

1.9  Where separate set of barriers have to be provided for IR and DFCCIL tracks due to site 

requirements, supply and installation of Electric lifting Barrier for IR track shall be done 

by IR. 
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2. Communications 

2.1 All communication between the Contractor and Indian Railways shall be via the   

Employer as per 1.2 above. 

 
* * * End of Annexure 7-4 * * *
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ANNEXURE 7-5: INTERFACE ISSUES BETWEEN ST P-5, ST P-17 and To Be Decided (TBD) 
Contractor 

1. Definition and Scope 

1.1 This Appendix describes the interface requirements between ST P-5 Contractor and 

Phase 2 Signal & Telecom Contractor ST P-17 and also TBD Contractor. TBD Contractor 

shall be responsible for Signal & Telecom works in Backup Control Centre (BCC). 

1.2 All interface shall be through the Employer. 

1.3 Throughout this Appendix, ‘the Contractor’ shall mean the ST P-17 Contractor, whereas 

‘the Contract’ shall mean Contract ST P-17. 

1.4 The interface issues between the Contractor and ST P-5 and TBD Contractors shall have 

to be identified. Such issues arise primarily at the following interfaces: - 

(i) The Signalling arrangement on interconnection at stations where boundaries of 

phase 1 and 2 meet; 

(ii) TMS provision for Phase 2; 

(iii) Working between Main and Backup Control Centre (BCC). 

1.5 The scope shall comprise of, but not limited to, the following: 

(i) Control and indications for signalling at stations where boundaries of phase 1 

and 2 meet; 

(ii) Control and indications for signalling in Block sections next to stations where 

boundaries of phase 1 and 2 meet; 

(iii) Incorporation of Phase 2 power supply requirement in PSS of OCC; 

(iv) BCC: 

a) Real time updating of data/ status; 

b) Automatic changeover offer to BCC when both main and standby servers in 

main OCC fail or shut down; 
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c) Facility of forced takeover by authorised personnel in BCC and vice versa in 

main OCC. 

(v) Detailed methodology of providing integrated TMS for the whole line shall be 

jointly worked out by all interfacing Contractors and got agreed by the Engineer. 

Methodology in which this is achieved by having single set of Main/ Standby 

servers provided by P-5 Contractor in OCC ST P-17 and TBD Contractors 

providing required data for their respective sections in the agreed format for 

uploading shall be preferable. 

(vi) Updating of software in TMS servers in OCC so as to cover Phase 2 works for 

all prescribed functionalities; 

(vii) Earthing& Bonding; 

(viii) Signage; 

(ix) EMC/EMI; 

(x) Integration testing; 

1.6 ST P-5 shall be the lead Contractor. 

 
* * * End of Annexure 7-5 * * * 
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ANNEXURE 7-6: INTERFACE ISSUES BETWEEN ST P-17 and ST P-5A 
 
1. Definition and Scope 

1.1 This Annexure describes the interface requirements between ST P-17 Contractor and 

other Signal & Telecom Contractor ST P-5A carrying out TPWS works from Rewari to 

JNPT. 

1.2 All interface shall be through the Employer. 

1.3 Throughout this Annexure, ‘the Contractor’ shall mean the ST P-17 Contractor, whereas 

‘the Contract’ shall mean Contract ST P-17. 

1.4 The interface issues between the Contractor and ST P-5A Contractor shall have to be 

identified. Such issues arise primarily at the following interfaces: - 

(i) Cable laying; 

(ii) TPWS equipment provision; 

(iii) Power Supply for TPWS. 

1.5 The scope shall comprise of but not limited to the following: 

(i) Laying of cables: 

a. Cables shall ordinarily be laid in common trench dug by P-17 Contractor 

in Block Section and common Duct provided by P-17 Contractor at 

stations; 

b. Both P-17and P-5A Contractors shall coordinate so that they lay cables 

simultaneously. 

c. In case P-17 Contractor considers it necessary to lay cables and close the 

trench before P-5A Contractor lays his cables, P-17 Contractor shall 

submit proposal to the Engineer with full details for his consent. 
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d. If P-5A Contractor has to lay cables in a closed trench, he shall open the 

trench manually with utmost care so that no damage is caused to cables 

already laid. 

e. If opening of existing trench leads to any damage to cables already laid by 

the other Contractor, the Contractor opening the trench shall be fully 

responsible for the same and shall compensate the other Contractor which 

shall be mutually settled between the two Contractors. In case of any 

dispute, the matter shall be referred to the Engineer whose decision shall 

be final and binding on both the Contractors. 

f. P-5A Contractor shall normally use CTR provided by P-17 Contractor. 

g. If at any place, CTR/Trench/Duct provided by P-17 Contractor either does 

not exist or cannot accommodate P-5A cables, P-5A Contractor shall 

provide his own CTR/Trench/Duct. Details of the same shall be submitted 

to the Engineer for his consent. 

h. P-5A Contractor shall lay balise cable on the side of Telecom cables 

separated by bricks in trench/ duct. If in any stretch of trench/ duct provided 

by P-17 Contractor, no telecom cable is laid, then P-17 Contractor shall 

provide brick separation with balise cable. 

(ii) P-17 Contractor shall provide required space to P-5A Contractor for fixing TPWS 

equipment in SER/ Auto Location Huts; 

(iii) Power Supply: 

a. Both P-17 and P-5A Contractors shall coordinate so that power supply 

load requirement (in term of watts) for TPWS in SER/ Auto Location 
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Huts/Location Boxes is incorporated in PSS being provided by P-17 

Contractor; 

b. P-5A Contractor shall use as it is, convert to required voltage or extend 

available power supply as required from panel and/or Location Boxes as 

indicated by P-17 Contractor. This shall be protected by a separate fuse 

to be provided in the panel by P-17 Contractor. 

(iv) P-17 Contractor shall provide potential free relay contacts for input to LEUs even 

by providing repeater relays, if required. While LEUs shall normally be located 

inside the Auto Location Huts, if any LEU has to be kept in a Location Box due to 

design considerations, then P-17 Contractor shall provide the said repeater relay 

in the location Box containing the LEU. 

(v) TPWS equipment failure inputs shall be provided by P-5A Contractor in agreed 

format to P-17 Contractor for its integration with failure alarms and reports in TMS. 

(vi) Earthing of TPWS indoor as well as track side equipment shall be suitably 

coordinated and provided by P-5A Contractor. 

(vii)  Both Contractors shall coordinate for successful conduct of Integrated testing. 

(viii) In exceptional cases splicing required for making available fibres for monitoring 

of TPWS equipment along the track side shall be provided by ST P-17 Contractor. 

1.6 ST P-17 shall be the lead Contractor. 

 
* * * End of Annexure 7-6 * * * 
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ANNEXURE 8: SPECIFICATIONS OF PRE-FABRICATED AUTO LOCATION HUTS 

1 General: 

1.1 Pre-fabricated structures shall be of steel construction. 
 

1.2 All pre-fabricated structures shall be resistant against shock and vibration from 
passing trains. 

 
1.3 The construction must be water proof against rainfall. 

 

1.4 Air-conditioning and ventilation equipment shall be provided with suitable antitheft 
arrangements. 

2 Wall Construction. 
 
2.1 External facing shall be of galvanized sectional sheet-metal. 
 
2.2 Adequate thermal insulation shall be provided by using Polyurethane Foam (PUF) of 

adequate thickness. 
 
2.4  NOT USED. 
 
2.5 Doors of adequate size to permit entry of largest equipment cabinet. Door locks to be 

provided. Opening and closing of doors shall be monitored through TMS. 
 
3 Roof Construction 
 
3.1 The roof shall be protected from sun heat with adequate thermal insulation. 
 
3.2 Height shall be sufficient for installation of equipment to ensure running of cable/wiring 

trays and provision of tube lights. 
 
3.3  NOT USED. 
 
3.4 Adequate and suitable drainage system for roof and the whole area outside shall be 

provided. 
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3.5 Roof structure may be formed by pitch roof panels and trusses covered with OSB 

radiant barrier roof panels/sandwich panels of adequate size or any other equivalent. 
 
3.6 The surface obtained after the implementation/application of OSB covering shall then 

be applied with requisite number of layer waterproofing membrane. 
 
3.7 Subsequent process shall be application of shingle waterproofing membrane of 

suitable colour and texture as roof covering material to make it waterproof for climate 
conditions in the project section. 

 
4 Floor Construction: 
 
4.1 Sub-floor shall be of galvanized sheet metal. 
 
4.2 It shall be made waterproof with bonded hardboard plates. 
 
4.3 Good thermal insulation shall be achieved using Polyurethane Foam (PUF) or any 

other equivalent suitable material of adequate thickness. 
 
4.4 Floor openings for cables as needed shall be provided. 
 
5 Floor Covering. 
 
5.1 Elevated double floor may be provided only if rack to rack/rack to equipment cabinets 

overhead cabling/wiring is seen to be problematic. 

5.2 Carrying capacity 20 kN/m2, at a point load capacity of 3,000 N or adequate to cater 
for maximum load requirement. 

 
5.3 Surface shall consist of PVC covering/tiles. 

6 Corrosion protection: 
 
 This shall be achieved using following measures: 
 
6.1 Frame construction:  Shot-blasted with steel and primed. 
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6.2 Facing of sectional sheet-metal, galvanized. 
 
6.3 Sectional sheet-metal for roof, galvanized and preferably plastic-laminated or any 

other equivalent. 

6.4 Flat-type sheet-metal for dead floor, galvanized. 

7.0 Electrical Installation: 
 
7.1 Space for Auto change over switch and termination of AT supply from UP & DN 

Catenary to be provided. Auto change over switch with termination from UP & DN 
Catenary shall be carried out by P-16 Contractor.  

 
7.2 Internal electrical wiring & fixtures for light, power socket etc. shall be provided by the 

P-17 Contractor. 
 
8 Foundation: 
 
8.1 Provision of concrete foundations including earth work, if necessary, to be done. 
 
8.3 Channels and openings required for cables leading to the individual structures shall 

be designed in a way that replacement of cables is possible. Cable entry shall be 
Rodent & pilferage proof. 

 
9 Lightning Protection. 
 
9.1 The outdoor lightning protection shall cover persons as well as all equipment and 

facilities to be protected. 
 
9.2 The lightning current shall be captured and discharged to the earthing system. 
 
9.3 Air termination network consisting of lightning conductors and lightning rods shall be 

installed. Traction earth may be used if available nearby. Otherwise, a ring-shaped 
earth shall be used for discharging the lightning current. The tracks must not be used 
as part of the lightning protection system. 
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10 Air Conditioning 
 
10.1 Each Porta Hut shall have two rooms, one for Electronic Equipment and the other for 

Power Supply/Battery System. Electronic Equipment room (including for electronic 
equipment provided by ST P-5A Contractor) shall be provided with suitable Air-
conditioning system (if required) in (1+1) hot standby configuration. Air Conditioning 
units shall be provided with programmable automatic changeover arrangement with 
nominal setting at 12 Hrs. In case standby unit is defective, this automatic changeover 
shall not take place. 

 
10.2 The Power Supply/Battery Room of the Porta Hut shall be provided with ventilation 

and suitable means to regulate temperature and maintain air-circulation with (1+1) 
standby air-circulation system. 

 
10.3 The air-conditioning system and air-circulation system in Porta Huts shall be provided 

by the ST P-17 Contractor. A suitable plan to this effect shall be submitted to the 
Engineer for his consent as part of the Preliminary Design. 

 
11 The entire design shall be pilferage proof. 
 

 
* * * End of Annexure 8 * * * 
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1. Background 
 

1.1 The Signal Engineering Manual (SEM) covers broadly various instructions on laying of 
signalling cables. Railway Board have also issued guidelines on the subject from time to 
time. This issue of cable laying practices has also been discussed in many forums like 
CSTE’s Conference, MSG’s etc.  

 

1.2 On account of multiple faults in the cable and inadequate protection arrangement against 
short/open circuit faults, failures of point and other signalling gears have taken place on 
various Zonal Railways. In some of the cases, Railways signalling cables are invariably 
damaged by JCB & other track machine operated by Engineering Department, which 
resulted in serious dislocation to train services inviting criticism from different quarters. In 
view of this, board has asked RDSO to prepare detailed instruction for laying of signaling 
cable. 

 

1.3 Following documents are also considered while preparing this document:- 

1.3.1 Railway Board’s Joint Procedure Order No. 1/SG/2004 issued under D.O. letter No. 
2004/Sig/G/7 dated 17.12.2004.  

1.3.2 Railway Board’s letter No. 2004/Sig/A/WR/1 dt. 20.07.2007 enclosing Joint Committee 
Report No. SS-117/2007 and RDSO’s comments on the report.  

1.3.3 Cable Laying Practices followed by various Zonal Railways i.e. CR, WR, SR & RE etc.  

1.3.4 Railway Signalling Installation and Quality Handbook.  
 

1.4 These guidelines on signalling cable laying containing consolidated instructions on the 
subject are being issued for uniform adoption by Railways.   
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2. General 
 
2.1 Railway signalling circuits shall normally be carried on cables. For new works, signalling 

circuits shall only be carried on cables. In 25 KV AC electrified areas overhead lines shall 
not be used. 

3. Planning for cables 
 

3.1 Cables used for carrying signalling, circuits shall conform to relevant approved 
specification. The conductors used shall be of annealed copper and of approved size. For 
this purpose, specification No. IRS:S 63 may be referred.  

3.2 3.2Power cable used for carrying power supply for signalling circuits shall conform to 
relevant approved specification. The size of conductor shall be so selected as to suit the 
electrical load. For this purpose, specification No. IRS:S 63 may be referred. 

3.3 The Core-wise usage of signalling cable is as given below:- 

 

Core & Cross section RDSO Specification Usage 
6 Core × 1.5 mm2 IRS S 63 Tail Cable 

12 Core × 1.5 Sq. mm2 IRS S 63 Tail Cable/LC 
Gate/Main Cable 

19 Core × 1.5 Sq. mm2 IRS S 63 Main Cable 
24 Core × 1.5 Sq. mm2 IRS S 63 Main Cable 
30 Core × 1.5 Sq. mm2 IRS S 63 Main Cable 
2 Core × 2.5 Sq. mm2 IRS S 63 Track circuit lead 

connections 
12 Core × 2.5 Sq. mm2 IRS S 63 Main/Tail Cable 
2 Core × 16 Sq. mm2 IRS S 63 & IS 1554 Power cable 
2 Core × 25 Sq. mm2 IRS S 63 & IS 1554 Power cable 
2 Core × 35 Sq. mm2 IRS S 63 & IS 1554 Power cable 
2 Core × 50 Sq. mm2 IRS S 63 & IS 1554 Power cable 

4/6 Quad Cable (0.9 mm) IRS TC:30 Axle Counter 
 

3.4 A cable core distribution plan is required to be prepared for each installation. Cables for 
power distribution shall be indicated for each signaling gear. A sketch No. SDO/CABLE 
LAYING/001 showing typical main cable distribution plan including power cable for field 
gears for a typical double line (4 lines) PI station is enclosed (Annexure-4).  
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3.5 The distribution of various power supplies for operating signalling gear in yard shall be 
covered in cable distribution plan issued by CSTE of Zonal Railways. However, following 
guidelines may be followed:- 

3.5.1 In general following power supplies and required to distribute on each side of the station:- 
 

(i) 110V AC for track feed battery charger etc.  
(ii) 24/60 DC for external for TPR, point detection etc.   
(iii) 24 DC external for electronic equipment like Axle Counter, BPAC etc.  

 

3.5.2 The above power supplies as per the requirement of the station may be extended on each 
side of station and terminated at all main location boxes/huts. 

3.5.3 All the power supplies at wayside stations as well as major yards may be laid with 
redundancy i.e. 2 power cables for each circuit to avoid major signalling breakdown 
affecting punctuality of train services during any damage/cable becoming faulty. A 
changeover switch may be provided at either end of the station for extending the alternate 
power supply in case of failure. 

3.5.4 In RE area, for automatic signalling, IBH, mid-section, level crossing gates and at station 
where location boxes/huts are more than 2 km power supply may be taken from auxiliary 
transformer.  

3.5.5 In Non-RE area, for automatic signalling, IBH and mid-section level crossing gates, power 
supply may be extended from stations on either side. The arrangement shall be such that 
the power supply from one of station can be extended while at same time power supply 
from other station shall remain isolated. 

3.6 While planning for cabling on a route, the number of conductors required, for the circuits 
shall be first determined. Recommended core sizes shall be used. 

3.7 Adequate spare conductors to a minimum of 20% of the total conductors used shall be 
provided for in each main cable up to the farthest point zone, beyond this there shall be a 
minimum of 10% spare conductors of the total conductors used. The spare conductors 
shall be provided on the outermost layer. 2 numbers of 12 Core dedicated spare cable from 
home signal to home signal may be laid and terminated in all locations for instant transfer 
of these dedicated conductors in case of cable failure and cable testing. 

3.8 Where a number of cables have been laid along a route, the circuits shall be so distributed 
that cables can be disconnected for maintenance purpose with the least possible dislocation 
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to traffic. Line wise and, if necessary; function wise cable shall be provided. Auxiliary 
signals shall be taken in different cables. 

3.9 Separate cables of suitable size shall be laid for point operation. 

3.10 Numbering of cable to be done in ascending order from right hand side of the cable core 
distribution plan. 

3.11 Number of location boxes shall be kept at minimum. Where too many locations boxes (say 
more than 10) are coming in a close proximity generally between starter & home signal, it 
is proposed to use location huts instead of location boxes for security, proper protection 
and ease of maintenance. Prefabricated huts (approximate size 10 feet x 10 feet) may be 
used, the drawing/design of which shall be issued by RDSO separately. 

 

4. Planning for cable route 
 

4.1 After deciding the size and the number of conductors in the different types of cables to be 
used on a route, a foot survey along the track shall be done to determine the best route for 
the cable.  

4.2 The route shall be shown clearly on a cable route plan showing the actual alignment of 
track, giving offsets from permanent way or permanent structures. The diagram shall 
indicate the various road and track crossings, crossing with power cables, water and 
sewage mains and other points of importance. It is preferable to chart the route on a route 
plan on which the existing routes of power cables, etc. are shown. Changes, if any, shall 
be incorporated in the chart/plan. 

4.3 While planning cable route plan, any future yard modification/doubling etc. shall also be 
kept in view.  

4.4 Cable route plan shall also be approved by Engineering and Electrical Department. Cable 
route plan shall also be approved by Branch Officer of Signal & Telecom (Open Line) 
wherever it is prepared by organization other than open line. 

4.5 As far as possible low lying areas, platform copings, drainages, hutments, rocky terrains, 
points and crossings, shall be avoided. 

4.6 Wherever JCB/Mechanized trenching or any kind of digging cases near existing cables is 
resorted, instructions contained in Railway Board’s JPO No. 1/SG/2004 issued under D.O. 
letter No. 2004/Sig/G/7 dated 17.12.2004 (Annexure-1) shall be followed.  
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5. Laying of cable above ground 
 

5.1 Signalling cables for outdoor circuits shall not normally be laid above ground. In exceptional 
cases where it becomes unavoidable, the following precautions shall be taken:- 

i) The cable shall be suspended in wooden cleats, from cable hangers or in 
any other approved manner so that no mechanical damage occurs to the 
cable even under exposed condition. 

ii) The cable supports shall be so spaced as to avoid sag. 
iii) In station yards, cable shall be laid in ducts suitably protected. 

 

5.2 Indoor signalling cable shall normally be laid on ladders, channels or in any other approved 
manner. The cables shall be neatly tied/laced. 

5.3 In AC electrified areas cables shall be laid underground only. For laying cables in RE area 
instructions laid down in Chapter XXII of SEM shall also be followed. Extract of this 
chapter are available in para 22 of these guidelines. 

 

6. Excavation and backfilling of the trenches 
 

6.1 Manual trenching is recommended for laying of signalling cables in the station yards from 
Home to Home signal and mechanized trenching is recommended from Home to distant 
signal and beyond into block/automatic section. 

6.2 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal directional 
drilling (HDD) method may be adopted under the supervision of competent staff for laying 
of GI/DWC-HDPE pipe. Both ends of GI/DWC-HDPE pipes shall be closed properly using 
accessories and the pits shall be properly backfilled. There shall be no damage to the 
road/platform/tracks or any such structures etc. enrooted during or after the HDD operations.  

6.3 Excavation of cable trench shall be made in all kinds of soils including clearing roots of 
trees, rocks etc. Trenches shall be straight as far as possible and steep angles shall be 
avoided. 

6.4 The bottom of the trench shall be levelled and got rid of any sharp materials. No sharp object 
like stone chips, iron pieces etc. shall ever come in contact with laid cables irrespective of 
the method of laying the same.  



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 9: Page 8 of 51 

 

6.5 After cable has been laid and until the whole of the cables to be laid in the trench have been 
covered with their protective covers, no sharp metal tool such as spades, crowbar or fencing 
pins shall be used in the trench or placed in such a position that they may fall into the trench.  

6.6 When cables are laid in trunking, care shall be taken to see that no ballast or stones have 
been dropped inside the trunking. The trunking shall be cleared of all ballast and stones 
before the cover is secured. When the ends of covers are joined together with cement plaster, 
a piece of paper or wood shall be placed under the joint to prevent the cement plaster from 
falling on the cable.  

6.7 It is desirable that the excavation of the trenches is not done in long lengths and does not 
remain uncovered for long period. It is preferable that cables are laid and refilling done on 
the same day.  

6.8 Before commencement of the laying, inspection of the trench and inspection of protection 
works shall be carried out so as to ensure their conformity with the specification. A sketch 
No. SDO/CABLE LAYING/022 rule made of pipe for measuring depth is enclosed 
(Annexure-25). 

6.9 Backfilling of the trenches shall be done properly. The earth excavated shall be put back on 
the trench, rammed and consolidated. 

6.10 During excavation, the earth of the trenches shall not be thrown on the ballast. The earth 
shall be thrown by the side of the trenches away from the track. 

  
7. Cable laying in underground 
 
7.1 General 
 

7.1.1 Cables may be laid underground, either in the trench, in ducts, in cement troughs, in pipes 
or in any other approved manner. 

7.1.2 Cables shall be laid generally as per instructions given in these guidelines. However, 
special precautions to be taken in the station yards etc. where a number of other utilities 
may be existing, may be detailed in a joint circular issued by the Civil Engineering, 
Signalling and Electrical Department (where applicable) of the Railway. Railways may 
provide any additional protection as necessary at a particular location due to prevailing 
law and order problem. 
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7.1.3 Cable is generally laid parallel to the track beyond Home signal with minimum deviations 
and on one side of the yard.  

7.1.4 As far as possible, cable shall be crossed only at two locations, i.e. one crossing on each 
side of the yard. 

7.1.5 The cable laid parallel to the track shall be buried at a depth of minimum 1.0 metre (top 
most cable) from ground level. A sketch No. SDO/CABLE LAYING/003 showing cable 
trench is enclosed (Annexure-6). While those laid across the track must be minimum 1.0 
metre below the rail flanges. However, in case of rocky soil, the depth may be reduced 
suitably. When it concerns the laying of tail cables which serve the track apparatus etc. 
the depth shall not be less than 0.50 metres. In theft prone areas the cables may be laid at 
a depth of 1.2 metres with anchoring at every 10 metres. 

7.1.6 The width of manually made cable trenches shall commensurate with number of cables. 
The minimum width shall be kept as 0.3 meters. The bottom of the cable trench shall be 
levelled and got rid of any sharp materials. In the soft ground, the cable shall be laid at 
the bottom of the trench previously levelled. In the rocky ground, the cable shall be laid 
on a layer of sand or sifted earth of 0.05 metre thickness previously deposited at the 
bottom of the trench. In both the above cases, the cable shall be covered with a layer of 
sand or sifted earth of 0.10 metre thickness and thereafter a protective cover of trough or 
a layer of bricks shall be placed. 

7.1.7 Normally, not more than 12 cable are to be laid in one trench as it shall be difficult to 
attend failure at a later date. At a moderate size station with electrical signaling 
installation, generally the numbers of cable are more up to home, it is recommended that 
cables are laid in RCC duct up to home signal on both side of the station and may be 
extended up to distant, if required. This will also help later for laying of additional cable 
later without carrying out trenching.  

7.1.8 While laying the cables in accordance with the above instructions, the following 
instructions shall be adhered to for the safety of the track:- 

i)   Outside the station limits, the cables shall generally be laid at not less than 
5.5 metre from the centre of the nearest track. 

ii)  Within the station limits, the trenches shall preferably be dug at a distance of 
not less than 3 metre from the centre of the track, width of the trench being 
outside the 3 metre distance. 
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iii) At each end of the main cable an extra loop length of 6 to 8 metre shall be 
kept.  

7.1.9 Before starting cabling work location boxes shall first be erected so that cable after laying 
is directly taken inside location box and its multiple handling/damage by re-digging and 
taking inside location box/Relay Room is eliminated. 

7.1.10 A sketch No. SDO/CABLE LAYING/002 showing position of trenches for cable laying 
is enclosed (Annexure-5). 

 

7.2 Laying of different type of cable in same trench 
 

7.2.1 Where several cables of different categories have to be laid in the same trench, they shall 
be placed as far as possible in the following order starting from the main track side, so that 
in the event of failures, the maintenance staff may easily recognise the damaged cables:- 

i)  Telecommunication cable 
ii)  Signalling cable 
iii)  Power cable 
 

7.2.2 A distance of approximately 10 cm must be maintained between telecommunication cable 
and signalling cables. The signalling cables must be separated from power cables by a row 
of bricks between them.  

7.2.3 A sketch No. SDO/CABLE LAYING/004 showing laying of signalling cable & 
Telecom/Power cable in same trench is enclosed (Annexure-7).  

 

7.3 Cable laying in ducts 
 

7.3.1 RCC, masonry or any other approved type of ducts may be used for laying the cable. The 
ducts shall have suitable covers and shall rest on walls of duct. 

7.3.2 The ducts shall be of such design as to prevent water collecting in the duct. 

7.3.3 After placing the trunking in the trench the ducts have to be aligned using 8 mm rod. For 
this purpose, a hole is left in the trunking for insertion of rods. Wherever there is a 
diversion proper care shall be taken to cover the cables, either by smoothly forming a curve 
with duct or a masonry structure can be constructed to protect the cables. After laying of 
cables the ducts shall be covered with RCC slab and shall be continuously plastered at the 
end with trunking. 
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7.3.4 When cables are laid in rocky area, it is desirable to protect them with split RCC ducts of 
suitable design. 

7.3.5 Where it is necessary to take the cable between the tracks, it shall be carried in trunking 
kept sufficiently below the ballast level.  

7.3.6 Cables for longer distances shall be laid on bottom layer. Duct shall be filled up with sand 
after cable is laid to avoid entry of rodents. 

7.3.7 From Home to Home Signal, where number of signalling cables required are more, subject 
to availability of space adjacent to tracks, RCC ducts with removable top cover with larger 
width up to 500 mm are recommended to be used. 

7.3.8 Beyond Home Signal and up to distant signal including block section/ automatic section 
RCC ducts with a width up to 300 mm are recommended to be used. 

7.3.9 Partition of RCC duct for accommodating different types of signalling/telecom cables/ 
power cables may be provided, wherever required. This can be achieved by earmarking 
about 80% of inner space for multi core signalling/ telecom cables and the remaining 20% 
of space for carrying power cable more than 110V in a separate of chamber. 

7.3.10 In RCC ducts it is recommended to have height of maximum 300 mm (outside dimension 
inclusive of removable top cover). Length of the duct shall be between 700 mm to 1000 
mm (outside dimension). This is mainly required for easy transport of ducts from factory 
premises to the work sites. 

7.3.11 Depth of 600 mm to 1000 mm is recommended according to requirement of Zonal 
Railways depending on site condition and Law & Order situation. 

7.3.12 A sketch No. SDO/CABLE LAYING/005, 006 & 007 showing RCC duct is enclosed 
(Annexure-8, Annexure-9 & Annexure-10). 

 

7.4 Laying cable in solid & rocky soil 
 

7.4.1 In case of rocky soil the depth may be reduced suitably.  
7.4.2 Sharp edges on the sides must be smoothened out and bottom of the chase shall be leveled. 

In the rocky ground the cable shall be laid normally on layer of sifted earth of 0.05 metres 
thickness previously deposited at the bottom of the trench. Cable shall be covered with the 
layer of sand or sifted earth of 0.1 metre thickness.  

7.4.3 In case sharp edge of rocky ground cannot be protected with sifted earth, 
concrete/GI/CI/PVC/DWC-HDPE pipe shall be used if number of cables are small. If 
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number of cables are large, RCC duct shall be used. In isolated cases, it can be given 
smooth surface by using either masonry bricks or cement concrete.  

7.4.4 A row of bricks shall then be placed lengthwise on the top and jointed with cement mortar 
and a layer of concrete with cement plaster shall be provided on the top of the same. 

7.4.5 A sketch No. SDO/CABLE LAYING/008 showing laying of cables in rocky area is 
enclosed (Annexure-11).  

 
7.5 Laying in special soil condition 
 
7.5.1 Cable shall not be run through abnormally high acidic or alkaline soil or through sewages. 

If this is unavoidable special measures shall be taken against corrosion. Cable may be laid 
in the concrete/GI/CI/PVC/DWC-HDPE pipes properly jointed to prevent ingress of 
moisture.  

 
7.6 Cable laying in residential area 
 

7.6.1 When laying the cable in residential area, the cable shall be specially protected on both 
sides up to a distance of about 300 metres beyond the building line. In such cases, the cable 
shall be protected by means of concreting of 50 mm as proposed for rocky soil. This is 
better than using bricks as in a residential area bricks are usually found while digging and 
its special significance of cable protection may be overlooked.  
 

7.7 Cable laying in large yard and suburban area 
 

7.7.1 Main signalling cable in large yards including suburban section shall be laid in RCC 
ducts/DWC-HDPE pipes.  

7.7.2 Tail cables shall be laid through DWC-HDPE pipes of suitable sizes and buried in trenches 
at a depth of not less than 1000 mm from ground level. 

 
8. Track crossing 
 

8.1 As far as possible, cable shall be crossed only at two locations, i.e. one crossing on each 
side of the yard. 

8.2 When a cable has to cross the track, is shall be ensured that- 
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i)   The cable crosses the track at right angles; 

ii)  The cable does not cross the track under points and crossings and 

iii) The cable is laid in concrete/GI/CI/PVC/DWC-HDPE pipes or suitable ducts 
or in any other approved manner while crossing the track.  

iv) Cable laid across the track must be 1.0 metre (minimum) below the rail flanges. 

v)  No digging shall be done below the sleepers. Digging work while crossing a 
track shall be done between sleepers in the presence of a Railways 
representative.  

 
8.3 A sketch No. SDO/CABLE LAYING/009 showing track crossing is enclosed (Annexure-

12). 
 
9. Road Crossing 
 

9.1 The cable is laid in concrete/GI/CI/PVC/DWC-HDPE pipes, suitable ducts or in any other 
approved manner while crossing the road at the depth of 1 metre from the ground level. It 
shall extend 1 metre (minimum) on each side of the road keeping in view the future 
increase of width of the road.  

9.2 When crossing roads, it is necessary to lay the cables in such a manner as to avoid the 
necessity of bending the cable sharply and minimise the excavation of road surface as far 
as possible.  

9.3 The crossing of main roads often involves difficulties, especially if traffic is heavy. 
Precautions to avoid accidents to workmen, pedestrians and vehicles shall be taken. On 
minor roads, which can be temporarily closed to traffic it is possible to open up across the 
entire width of the road, pipes shall be installed quickly in the cutting, which is then filled 
in there by reducing to a minimum the time for which the road is closed.  

9.4 Some roads, which are broad, may be opened for half their width allowing the other half 
for use of traffic, pipes are laid, trench filled in the first half and the other half opened up 
after the first half is opened half is linked with those laid in the first half.  

9.5 Whenever a cable is laid across an important road, particularly one with a special surface, 
it is good investment to provide for future expansion. Either the following methods may 
be adopted:-  
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(a) The size of the pipe shall be so chosen that provision for laying few cable is future 
is kept in view. Pipes having diameters ranging from 100 to 200 mm are suggested, 
or 

(b) A spare pipe may be laid, through which a cable can be drawn when required. It 
will be advantageous to leave a lead wire of G.I. wire in the pipe for drawing the 
cable in future.  

 

9.6 A separate pipe of suitable dia. shall be used for telecommunication cable.  

9.7 A sketch No. SDO/CABLE LAYING/010 showing road crossing is enclosed (Annexure-
13). 

 
10. Cable laying on bridges/culverts 
 

10.1 Wherever practical, the cable may be taken underground across the drain bed at a suitable 
depth for crossing small culverts with low flood level. A sketch No. SDO/CABLE 
LAYING/011 showing cable laying on culverts with low flood levelis enclosed (Annexure-
14). 

10.2 Where cable may not be taken underground across the drain bed, cable shall be taken on 
the culvert through GI/DWC-HDPE pipe of suitable sizes.  A sketch No. SDO/CABLE 
LAYING/012 showing cable laying on culverts with high flood level is enclosed 
(Annexure-15).  

10.3 When cables have to cross a metallic bridge, they shall be placed inside a metallic trough 
which may be filled, as an anti-theft measure, with sealing compound. The cable shall be 
supported across the bridge in a manner which would involve minimum vibrations to the 
cable and which will facilitate maintenance work. Adequate cable length to the extent of 
2 to 3 meters shall be made available at the approaches of bridge. A sketch No. 
SDO/CABLE LAYING/013 & 014 showing cable laying on metallic bridges is enclosed 
(Annexure-16 & Annexure-17).  

10.4 In case of arch bridges, cable shall be taken through GI/DWC-HDPE pipes on top of the 
arch adjoining the parapet wall. The pipe shall be covered with ballast. A sketch No. 
SDO/CABLE LAYING/015 & 016 showing cable laying on arch bridges is enclosed 
(Annexure-18 & Annexure-19). 
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10.5 Concreting of 50 mm shall be done throughout from entry/exit end of cable up to diversion 
point including slope on either side. The entry and exit ends of the cable from the pipe to 
the diversion point of the cable shall be concreted for 1 metre (minimum). 

10.6 As the laying involves movement of a large number of staff over the bridge the line shall 
be blocked and flagman posted on other side. On a double line only the line near which 
the cable is being laid shall be blocked but care shall be taken to see that staff are aware of 
this and measures taken to prevent staff from straying on to the unblocked line. 

10.7 Damage to cable is likely to occur if care is not taken in laying cable where the bed changes 
from solid support such as a foundation, pier of bridge to soft support such as soft soil. 
The cable must not press against the edge of the solid support. The soft soil near the edge 
must be tamped and the cable raised slightly.  

10.8 In order to prevent theft and miscreant activities on approach of cable to bridge/culvert 
where it is not possible to ensure adequate depth, concrete protection is proposed. 

 
11. Laying near to sleeper 

 
11.1 In places where cables are to be laid within 1 metre from sleeper end, digging beyond 0.50 

metre shall be done in the presence of an official from Engineering Department, and the 
laying of the cable and refilling of trench shall be done with least delay. Laying may be 
undertaken under block protection as needed. 
 

12. Jumper cables for track circuits 
 
12.1 There are numerous instances of jumper cable cut due to Engineering staff working.  Such 

instances can be minimized if jumper cable is tied with the nearest sleeper. This shall be 
done on wooden sleepers using iron clamps/hooks. On PSC sleepers jumper cable shall be 
tied using clamps. A sketch No. SDO/CABLE LAYING/017 showing arrangement of 
jumper cable is enclosed (Annexure-20). 

12.2 Where sleeper ends, cable shall be buried underground in the line of sleeper and taken to 
TLJB. Wherever required, cable may be laid in DWC-HDPE pipe. 

12.3 Jumper cable shall be laid at least 0.5 metre below ground level excluding ballast depth. 

12.4 Jumper cable shall be laid neatly in squared manner and shall not be kept in loose coils 
above the ground near TLJB.  

12.5 Top surface of TLJB shall not be 1 feet above rail level.  
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13. Cable markers 
 
13.1 Cable markers wherever provided shall be placed at 30-40 metre interval and at diversion 

points. 
 
13.2 There are three types of cable markers in use in different Zonal Railways:- 

 

(a) Cast iron Tablet type cable markers. 
(b) Concrete cable markers. 
(c) Electronic Markers 

 

13.3 Concrete cable markers can be adopted where RCC ducts are used or area is prone to theft. 
Concrete markers are projected above surface level for at least 300 mm. 
 

13.4 A sketch No. SDO/CABLE LAYING/018, 019 & 020 showing cable marker is enclosed 
(Annexure-21, Annexure-22 & Annexure-23). 

 
14. Storing & transportation of cable 

 

14.1 Cable drums shall not be stacked on flat side. Suitable stoppers shall be placed for stability.  

14.2 Cable drums shall have easy access for lifting and moving.  

14.3 When rolling the cable drum either for unloading or transportation, the drum shall always 
be rotated in the direction of the ‘arrow’ which is marked on the drum.  

14.4 The drums shall not be rolled over objects that could cause damage to the protective battens 
of the cable.  

14.5 When unloading is carried out from the vehicle the drum shall not be dropped on the 
ground directly to avoid damage due to impact. Fork lifter or ramp shall be used.  

14.6 During all stages of storage, it is essential that the ends of the cable are effectively sealed 
by end cap or in any other approved manner to avoid water entry into the cable.  

14.7 It is desirable that cable drums are stored in covered shed to protect against direct exposure 
to sun.  

 
15. Paying out the cable 
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15.1 For paying out cables, the cable drums shall be mounted on cable wheels. It shall be 
ensured that no kink is formed while paying out the cable. A sketch No. SDO/CABLE 
LAYING/021 showing method of unrolling cable is enclosed (Annexure-24).  

15.2 The drum on the wheel shall be brought to one end of the trench and the end of the cable 
freed and the cable shall be laid along the trench. 

15.3 The cable duct shall be brought as close to the cable trench if possible. The cable drum 
shall clear the ground by 5 to 10 cm.  

15.4 The wooden battens on the drums shall be carefully removed shortly prior to laying and 
before the drum is mounted on the jack.  

15.5 A party of labourers shall move along the trench carrying cable at suitable intervals so that 
cable is not damaged due to dragging along the ground or bent unduly. 

15.6 The in-charge of cable laying shall ensure proper synchronization of all labourers for 
smooth laying.  

15.7 In cases where the wheels are not available, the drum shall be mounted on an axle at one 
end of the trench and cable paid out and carried by labourers. 

15.8 In no case, shall the drum be rolled off on to the road for laying the cable and the cable 
dragged on the ground for laying purposes. 

15.9 Whenever mechanized equipment is used, the work shall be carried out by a trained 
operator under the supervision of SSE/SE/JE (Signal) in-charge of the work.  

15.10 Where the cable drum is in damaged condition the cable may be placed on a horizontal 
revolving platform and the cable paid out in the same manner as given in paras above. 

15.11 Paying out of cable shall be done by rotating the cable drum and not by pulling the cable 
with excessive force. 

15.12 Wherever flaking of cable is required, it shall be done by making a succession of loops in 
the form of Figure ‘8’, these loops being disposed on top of each other to avoid tangling 
of cable. Figure of ‘8’ flaking shall only be carried out under the direct supervision of an 
experienced official. 

 
16. Laying in monsoon season 
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16.1 It is not advisable to lay cables in monsoon when the precipitation is heavy. The trenches 
will be inundated and visual inspection of the bedding of the trench will be rendered 
difficult. Threading the cable in pipes will also be more difficult.  

16.2 When however cable laying is necessary during the monsoon season, the cable ends shall 
be inserted in a pipe sealed at one end and the pipe buried. Termination work shall be 
started only when there is likelihood of a clear weather for three or four days.  

 
17. Entry of cable at cabin, relay room, location boxes etc. 
 

17.1 All cable entry points in cabin, relay room, battery room, SM’s room, location boxes, 
location huts, junction boxes, etc. must be closed with suitable masonry works, sand 
covered and plastering to prevent entry of rats etc. RCC slab shall be provided on the cable 
pit of cabin and relay room/station.  

17.2 Cable shall be protected on both sides up to a distance of 10 metre beyond building line of 
cabin, relay room, battery room, SM’s room. In case of location boxes, location huts, 
junction boxes etc. cable may be protected for 1 metre on each side.   

17.3 Damage to cable is likely to occur if care is not taken in laying cable where the bed changes 
from solid support such as a foundation/masonry to soft support such as soft soil. The cable 
must not press against the edge of the solid support. The soft soil near the edge must be 
tamped and the cable raised slightly.  

 
18. Cable termination 
 

18.1 The cable termination of signalling cables shall be undertaken by providing suitable 
location boxes/junction boxes on approved type termination.  

18.2 All the core of the cable (used or spare) shall be terminated on approved type termination 
in cabin/SM’s office or apparatus cases. Each core so terminated will be provided with 
identification ferrules with letters or/numbers embossed on them as per requirement of 
circuitry.  

18.3 Termination of signalling cable on CT rack in relay room and in location boxes shall be 
done duly using identification marking on cable and on conductors/terminals.  This will 
enable easy identification of conductors in case of any failures or cable disconnections or 
cable cut done by outsider/ miscreants. A proper marking and termination practice ensures 
quick and easy restoration during failures. 
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18.4 For quad cable, jointing may be done as per instructions of Telecom Directorate of RDSO. 
For jointing of signal cable in straight portion arrangement shall be issued by RDSO 
separately.  

 
19. Testing of cable 
 

19.1 Before the cable is laid in the trench, a visual inspection of cable shall be made to see that 
there is no damage to the cable. It shall be tested for insulation and continuity of the cores. 
Thereafter, the cable shall be laid into the trench. Record of insulation and loop resistant 
must be maintained. 

19.2 Testing of all main and tail cables after laying of the cable in trenches and also after 
termination in apparatus cases, in boxes and relay room shall be done. 

19.3 Any defect noticed during the testing after laying the cable the same will be replaced.  

19.4 All conductors in signalling cables must be tested for their insulation in dry weather every 
year as per instructions in para 20 below. A comparison of the test results between 
successive tests carried on a cable under similar conditions will give an indication of the 
trend towards deterioration of the insulating material over a period of time. If a sudden fall 
in insulation is observed, the cause shall be investigated and immediate steps taken up to 
repair or replace the cable. 

19.5 In addition to the regular testing of cables in dry weather, random tests in wet weather may 
also be carried out, where considered necessary, to localise any sudden deterioration in 
insulation of cables. 

19.6 After completion of any P. Way work in the vicinity of existing cable, testing of all cable 
may be undertaken to verify proper working of cable. 

 
 
 
20. Instructions for insulation resistance testing of signalling cable 
 
20.1 General 
 

20.1.1 These instructions apply only to cables used for Railway Signalling and do not cover 
open line wires and internal wiring. 
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20.1.2 Insulation Resistance tests shall be made in such a manner that safe operation of trains is 
not affected. It shall be ensured that no unsafe conditions are set up by the application of 
test equipment. 

20.1.3 All conductors in signalling cables must be tested for their insulation at the time of 
commissioning and thereafter in dry weather every year preferably during the same part 
of the year. 

20.1.4 The insulation resistance tests shall be made when conductors, cables and insulated parts 
are clean and dry. 

20.1.5 In addition to regular testing of the cables in dry weather, random tests in wet weather 
may also be carried out where considered necessary. 

20.1.6 The conductors of the cables possess appreciable electrostatic capacity and may 
accumulate electrostatic charge. The cable conductors shall be shorted or earthed to 
completely discharge any accumulated charge (i) before connecting the insulation tester 
while commencing the test (ii) before the insulation tester is disconnected when the test 
is completed. This is in the interest of safety of personnel and protection of equipment 

20.1.7 A 500V insulation tester shall be used for insulation testing. The fact that the cable has 
capacitance means that it has to be discharged before a measurement of the insulation 
resistance can be made. The insulation resistance shall therefore be recorded after the test 
voltage has been applied for one minute or so when the indicator of the insulation tester 
shows a steady reading. 

20.1.8 Any metallic sheath or metal work of any rack or apparatus case shall be bonded to earth 
during test. 

 
20.2 Procedure 
 

20.2.1 Disconnect all cores of a cable at both ends. The disconnection may be made through 
links of approved type terminals, if provided. 

20.2.2 Connect one terminal of the insulation tester to the conductor under test and other 
terminal to all the other conductors being bunched together and connected to earth. 

20.2.3 Similarly test remaining conductors of the cable one by one.  

20.2.4 Insulation Resistance so measured shall not be less than 5 mega ohms per kilometer at 
buried temperature. If the insulation resistance is found to be lower than 5 mega ohms, 
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the cause shall be investigated and immediate steps taken to repair or replace the cable 
to prevent any malfunctioning of the equipment and circuits. 

20.2.5 The results of the insulation resistance tests shall be recorded in approved proforma. A 
comparison of test results between successive tests carried out on a cable under similar 
conditions will give an indication of the trend towards deterioration of the insulation 
resistance of the cable. If sudden fall in the insulation resistance is observed the cause 
shall be investigated and immediate steps taken to repair or replace the cable. 

 
21. Supervision of cable laying  
 

21.1 The work shall be supervised at site personally by an official of the Signal & 
Telecommunication Department not below the rank of a JE/SE/SSE (Signal). 

21.2 Orders will be given by the Inspector in charge only. He will be assisted by others at 
vulnerable places to inform him of the position and possible danger.  

21.3 All concerned staff shall have full knowledge of their duties and the material handled by 
them. 

21.4 No work shall be started unless all types of materials, tools consumable materials and staff 
are available. Location boxes and junction boxes shall be in position. If the cable ends are 
left in the ground unattended, damage is likely to take place. 

21.5 Following record shall be maintained by JE/SE/SSE in-charge of the work/section:- 

21.5.1 Cable route plan  

21.5.2 Cable distribution chart 

21.5.3 Cable termination diagram  

21.5.4 Cable Testing Record: Summary Sheet, including supply details etc. as per 
Annexure 2. 

21.5.5 Cable Insulation Resistance Test Sheet as per Annexure 3. 
 

22. Special requirements in 25 kV AC electrified area 

22.1 Only unscreened cable shall be used. 

22.2 Screened signalling cable may be used on signalling installations where screened cable is 
already in use and site condition demand its further use. 
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22.3 PVC insulated PVC sheathed and armoured unscreened cable to an approved specification 
(IRS-63) shall be used for carrying signalling circuits. Only approved type (IS-1554) power 
cable shall be used for signalling purposes.  

22.4 The screened cable, if used, shall be PVC insulated, armored and to an approved 
specification IRS S-35.  

22.5 The cable shall be so laid that it is not less than one meter from the nearest edge of the mast 
supporting the Catenary or any other live conductor, provided the depth of the cable does 
not exceed 0.5 meters.  When the cable is laid at a depth greater than 0.5 meters, a minimum 
distance of 3 meters between the cable and the nearest edge of the O.H.E structure shall be 
maintained.  If it is difficult to maintain these distances, the cable shall be laid in 
concrete/heavy duty HDPE/Ducts or any other approved means for a distance of 3 meters 
on either side of the Mast.  When so laid, the distance between the cable and the mast may 
be reduced to 0.5 meters. These precautions are necessary to avoid damage to the cable in 
the event of the failure of an overhead insulator. 

22.6 In the vicinity of traction sub stations and feeding posts, the cable shall be at least one metre 
away from any metallic part of the O.H.E and other equipment at the substation, which is 
fixed on the ground, and at least one metre away from the substation earthing. In addition, 
the cable shall be laid in concrete or heavy-duty HDPE pipes/or other approved means for a 
length of 300 meters on either side of the feeding point.  As far as possible, the cable shall 
be laid on the side of the track opposite to the feeding post.  

22.7 In the vicinity of the switching stations, the cable shall be laid at least one metre away from 
any metallic body of the station, which is fixed in the ground, and at least 5 meters away 
from the station earthing. The distance of 5 meters can be reduced to one metre provided the 
cables are laid in concrete pipes/ heavy-duty HDPE pipes/ducts or any other approved 
means. 

22.8 Where an independent Earth is provided for an OHE structure, i.e. where the mast is 
connected to a separate Earth instead of being connected to the rail, the cables shall be laid 
at least one metre away from the Earth. 

22.9 Where there are O.H.E structures along the cable route, the cable trenches shall as far as 
possible, be dug not less than 5.5 meters away from the centre of the Track. 

22.10 In a cable run, the number of circuits carrying 300V at any given instant shall not exceed 
three. 

22.11 *Note: 300 V feed system shall not be used in future installations. 
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23. Drawings for cable laying 
 
23.1 The sketches for cable laying in different areas, soils, bridges etc. are listed below and are 

enclosed. However, Railways may issue detailed drawings as per local requirement of 
Railways and number and size of cables required.  
 

S.
N. 

Description Drawing No. Annexure 

1. TYPICAL MAIN CABLE DISTRIBUTION 
PLAN FOR DOUBLE LINE (4 LINES) PI 
STATION 

SDO/CABLE LAYING/001 Annexure-4 

2. POSITION OF TRENCHES FOR CABLE 
LAYING 

SDO/CABLE LAYING/002 Annexure-5 

3. CABLE TRENCH 
 

SDO/CABLE LAYING/003 Annexure-6 

4. LAYING OF SIGNALLING CABLE & 
TELECOM/ POWER CABLE IN SAME 
TRENCH 

SDO/CABLE LAYING/004 Annexure-7 

5. RCC DUCT 300 MM SDO/CABLE LAYING/005 Annexure-8 
6. RCC DUCT 500 MM SDO/CABLE LAYING/006 Annexure-9 
7. RCC DUCT 500 MM SDO/CABLE LAYING/007 Annexure-10 
8. LAYING OF CABLES IN ROCKY AREA SDO/CABLE LAYING/008 Annexure-11 
9. TRACK CROSSINGS SDO/CABLE LAYING/009 Annexure-12 
10. ROAD CROSSINGS SDO/CABLE LAYING/010 Annexure-13 
11. CABLE LAYING ON CULVERTS WITH 

LOW FLOOD LEVEL 
SDO/CABLE LAYING/011 Annexure-14 

12. CABLE LAYING ON CULVERTS WITH 
HIGH FLOOD LEVEL 

SDO/CABLE LAYING/012 Annexure-15 

13. CABLE LAYING ON METALLIC 
BRIDGES 

SDO/CABLE LAYING/013 Annexure-16 

14. CABLE TROUGH FOR METALLIC 
BRIDGES 

SDO/CABLE LAYING/014 Annexure-17 

15. CABLE LAYING ON ARCH BRIDGES SDO/CABLE LAYING/015 Annexure-18 
16. BRICK MASONRY CHANNEL FOR 

ARCH BRIDGE 
SDO/CABLE LAYING/016 Annexure-19 

17. ARRANGEMENT OF JUMPER CABLE SDO/CABLE LAYING/017 Annexure-20 
18. CI CABLE MARKER & CONCRETING SDO/CABLE LAYING/018 Annexure-21 
19. CI CABLE MARKER SDO/CABLE LAYING/019 Annexure-22 
20. CONCRETE CABLE MARKER SDO/CABLE LAYING/020 Annexure-23 
21. METHOD OF UNROLLING CABLE SDO/CABLE LAYING/021 Annexure-24 
22. RULE MADE OF PIPE FOR MEASURING 

TRENCH DEPTH 
SDO/CABLE LAYING/022 Annexure-25 
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Annexure-1 
JPO No. 1/SG/2004  

(Issued under CRB’s D.O. letter No. 2004/Sig/G/7 dated 17.12.2004) 
 

JOINT PROCEDURE ORDER FOR UNDERTAKING DIGGING WORK IN THE 
VICINITY OF UNDERGROUND SIGNALLING, ELECTRICAL AND 

TELECOMMUNICATION CABLES 
 

A. A number of Engineering works in connection with gauge conversion/doubling/third line 
are in progress on various railways, which require extensive digging work near the running 
track, in close vicinity of the working S&T cables carrying vital safety circuits as well as 
electrical cables feeding the power supply to Cabins, ASM room, RRI Cabin, Intermediate 
Block Huts (IBH) etc. Similarly, S&T organization under open line or construction units 
under CAO/C are executing various signalling and telecommunication works requiring 
digging of earth for laying of cables or casting of foundations for the erection of signal 
posts etc. RailTel are also executing the work of laying of quad cable and OFC on various 
Railways as a part of sanctioned works for exclusive use of Railways for carrying voice 
and data i.e. administrative and control communication, PRS, FOIS etc. or shared by 
RailTel Corporation of India Ltd. On certain sections digging is also required for laying 
of electrical cable and casting of foundation for the erection of OHE masts by Electrical 
Deptt. Generally, these works are executed by Contractors employed .by these 
organizations.  

B. However, while carrying out these works in the vicinity of working signalling, 
telecommunication and electrical cables, at times, cable cuts take place due to JCB 
machines working along the track or during the digging work being done by Contractors 
carrying out the Civil Engineering Works. Similarly, such cable cuts are also resulting due 
to works undertaken by S&T or Electrical deptts. Such Cable faults results in the failure 
of vital signalling and telecommunication circuits. 

C. Henceforth, the following joint procedure shall be followed by Engineering, Electrical and 
S&T (and RailTel organization, wherever such works are being done by them) Officers of 
the respective divisions and by the Construction Organization, while carrying out any 
digging work near to existing signalling & telecommunication and electrical cables, so 
that the instances of cable cut due to execution of works can be controlled and minimized. 

1. S&T Department (and RailTel, where they have laid the cables) & Electrical Deptts. 
shall provide a detailed cable route plan showing exact location of cable at an interval 
of 200m or wherever there is change in alignment so that the same is located easily by 
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the Engineering official/Contractor. This cable route plans shall be made available to 
the DSE/DEN or Dy. CE/C as the case may be by Sr. DSTE/DSTE or Sr. DEE/DEE 
of the divisions or Dy. CSTE/C or Dy. CEE/C within a reasonable time in duplicate. 
DSE/DEN or Dy. CE/C will send copies to their field unit i.e. AEN/SE/P. Way& 
works. 

2. Before taking up any digging activity on a particular work by any agency, Sr. 
DSTE/DSTE or Sr. DEE/DEE of the section shall be approached in writing by the 
concerned Engg or S& T or Electrical officer for permitting to undertake the work. 
After ensuring that the concerned executing agencies including the Contractor have 
fully understood the S&T and Electrical cable route plan shall permit the work in 
writing. 

3. After getting the permission from S&T or Electrical Deptt. as the case may be, the 
relevant portion of the cable route plan shall be attached to the letter through which 
permission is issued to the Contractor by concerned Engg. official for commencement 
of work and ensuring that the Contractors have fully understood the cable route plan 
and precautions to be taken to prevent damage to the underground cables. The 
Contractor shall be asked to study the cable plan and follow it meticulously to ensure 
that the safety of the cable is not endangered. Such a provision, including any penalty 
for default, should form part of agreement also. It is advisable that a suitable post of 
SE (Sig) or SE (Tele) or SE (Elect.) shall be created chargeable to the estimates of 
doubling / Gauge conversion, who can help engg. agencies in the execution of the 
work. However basic responsibility will be of the Department executing the work and 
the Contractor.  

4. The SE (P. Way) or SE (Works) shall pass on the information to the concerned SE 
(Sig) or SE (Tele) or SE (Elect.) about the works being taken up by the Contractors in 
their sections at least 3 days in advance of the day of the work. In addition Engineering 
control shall also be informed by SE (P. Way) or SE (Works), which in turn shall pass 
on the information to the Test Room/Network Operation Centre of 
RailTel/TPC/Electrical Control.  

5. On receiving the above information, SE (Sig) or SE (Tele) or SE (Elect.) shall visit the 
site on or before the date of taking up the work and issue permission to the Contractor 
to commence the work after checking that adequate precautions have been taken to 
avoid the damage to the cables. The permission shall be granted within 3 days of 
submission of such requests.  
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6. The name of the Contractor, his contact 'telephone number, the nature of the work shall 
be notified in the Engineering Control as soon as the concerned Engg. official issued 
the letter authorizing commencement of work to the Contractor. Test Room be given 
a copy and Test Room shall collect any further details from the Engineering Control 
and shall pass it on to S&T/RailTel & Elect. officials regularly.  

7. In case of works being taken up by the State Government, National Highway Authority 
etc., the details of the permission given i.e. the nature of work, kilometer etc. be given 
to the Engineering Control including the contact person's number so .that the work can 
be done in a planned manner. The permission letter shall indicate the contact numbers 
of Test Room/Network Operations Centre of RailTeI/TPC/Elect. Control.  

8. Where the nature of the work taken up by the Engineering department is such that the 
OFC or other S&T cables or Electrical cables is to be shifted and relocated, notice of 
minimum one week shall be given so that the Division/RailTel/Construction can plan 
the works properly for shifting. Such shifting works shall, in addition, for security and 
integrity of the cables, be supervised by S&T supervisors / RailTel supervisors/ 
Electrical Supervisors.  

9. The concerned SE(P. Way)/SE(Works)/SE(Sig)/SE(Tele)/SE(Elect.) or RailTel 
supervisors, supervising the work of the Contractor shall ensure that the existing 
emergency sockets are not damaged in view of their importance in providing 
communication during accident/emergency. 

10. In case of minor nature of works where shifting of cable is not required, in order to 
prevent damage to the cable, the Engineering Contractor shall take out the S&T or 
optical fibre cable or Electrical cable carefully from the trench and place it properly 
alongside at a safe location before starting the earthwork under the supervision of SE 
(Sig) or SE (Tele) or SE (Electrical). The cable shall be reburied soon after completion 
of excavation with proper care including placement of the brick over the cable by the 
concerned S&T supervisors or Electrical Supervisors. However, the work will be 
charged to the concerned engineering work. 

11. In all the sections where major project are to be taken up/going on RailTel/S&T Deptt. 
shall deploy their official to take preventive /corrective action at site of work.  

12. No new OFC/Quad cable shall be laid close to existing track. It shall be laid close to 
Railway boundary as per extant instructions i.e. 1.0 m from the Railway boundary to 
the extent possible to avoid any interference with future works (doubling etc.). It shall 
be ensured in the new works of cable laying that the cable route is properly identified 
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with electronic or Concrete markers. Henceforth, wherever cable laying is planned and 
before undertaking the laying work, the cable route plan of the same shall be got 
approved from the concerned Sr. DEN or Dy. CE/Constn. to avoid possible damages 
in future. Such approvals shall be granted within 7 days of submission of the requests.  

13. The works of excavating the trench and laying of the cable should proceed in quick 
succession, leaving a minimum time between the two activities.  

14. Any damage caused to OFC/Quad cable or Electrical cable during execution of the 
work, necessary debit shall be raised on Engineering Department who shall bear the 
cost of the corrective action.  

15. All types of bonds i.e. rail bond, cross bond and structure bond shall be restored by the 
Contractor with a view to keep the rail voltage low to ensure safety of personnel.  

16. Above joint circular shall be applicable for construction as well as open line 
organization of Engineering, S&T & Electrical. 

17. The S&T cable and Electrical cable route plan should be got approved from the 
concerned Sr. DSTE/ DSTE & Sr. DEE/DEE respectively, before undertaking the 
work and completion cable route plan should be finalised Block section by Block 
section as soon as the work is completed.   

 
 

       -sd-                 -sd-                   -sd-                          -sd- 
(R.S.Grover)     (N.K.Goel)     (R.C.Sharma)    (R.Sundararajan) 
AM (Elec.)          Adv (Sig)        AM (Tele)           AM (Works) 
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Annexure-2 
CABLE TESTING RECORD: SUMMARY SHEET 

 
Cable No.  Cable Function  
Cable Size  Make  
Length  PO No. and date  
Between Locations  Inspection No. and 

Date 
 

Type of Protection  Spare Core Nos.  
 

SN Date of 
Testing 

Insulation Test Results Ref. No. of Test 
Sheet* 

Remarks and 
Signature 

Core to 
Core 

Core to 
Earth 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

*Tests sheets for Insulation and Loop resistance results in matrix format to be maintained 
separately for each cable in the cable testing register.  
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Annexure-3

Date of Meggering: Signature

No 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30

E

1

2

No E 3

1 1 4

2 2 5

3 3 6

4 4 7

5 5 8

6 6 9

7 7 10

8 8 11

9 9 12

10 10 13

11 11 14

12 12 15

13 13 16

14 14 17

15 15 18

16 16 19

17 17 20

18 18 21

19 19 22

20 20 23

21 21 24

22 22 25

23 23 26

24 24 27

25 25 28

26 26 29

27 27 30

28 28

29 29

30 30

Date of Meggering: Signature

CABLE INSULATION RESISTANCE TEST SHEET

(All figures in mega ohms unless otherwise specified)

(All figures in mega ohms unless otherwise specified)
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Annexure-4  
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Annexure-5 
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Annexure-6 

 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 9: Page 33 of 51 

 

Annexure-7 
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Annexure-8 
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Annexure-9 
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Annexure-10 
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Annexure-11
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Annexure-12 
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Annexure-13
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Annexure-14 

 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 9: Page 41 of 51 

 

Annexure-15 
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Annexure-16 
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Annexure-17 
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Annexure-18 
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Annexure-19 
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Annexure-20 
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Annexure-21
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Annexure-22 
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Annexure-23 
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Annexure-24 
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Annexure-25 

 
 

 * * End of Annexure 9 * *
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ANNEXURE 10: SAFETY, HEALTH AND ENVIRONMENTAL (SHE) REQUIREMENT 

PART-I:SHE FRAMEWORK 
1 GENERAL 

1.1 The SHE requirements contain two major items: environmental and social protection 
and accident prevention and health promotion for all persons involved in and affected 
by the Works under this contract. Measures relating to the SHE requirements shall be 
taken by the Contractor in accordance with the requirements detailed in the Clauses 
herein. The clauses hereunder set out the Employer's requirements regarding the 
maintenance of human health and safety and protection of the natural and social 
environment, during design and implementation of the Works, until completion of the 
Contract. 

1.2 First, under the SHE requirements, the Contractor shall establish measures to carry 
out his design and construction process to the highest standards of environmental and 
social practices and to comply with all relevant Indian environmental and social laws, 
standards, codes and regulations. The Contractor shall incorporate the principles of 
good environmental practice and minimizing negative environmental and social 
impacts into the Works contained in the Contract. 

1.3 Second, the Contractor shall at all times be solely responsible for maintaining the safety 
and health of all his employees and of the general public whilst exposed to construction 
activities whether on or off-site. The Contractor shall take reasonable precautions to 
maintain the safety and health of all his employees during working hours in the Work 
Areas and during other hours in his employee’s accommodation camps. 

 
2 OBLIGATIONS 

2.1 Scope 

2.1.1 The Contractor shall be solely and completely responsible for environmental and social 
impacts induced by the Works under consideration/investigation, design and 
construction and also responsible for safety and health conditions in the Work Area, 
including the safety of all persons involved in and affected by the Works, until the 
completion of the Contract. These requirements shall not be limited to normal business 
hours or other time constraints, nor be reduced or diminished in any way because the 
Contractor is not given sole occupation of the Work Area after the possession of the 
Site and/or legitimate possession of the Work Areas outside the Right of Way (ROW) 
such as Contractor’s Borrow Pits and/or Quarries. 

 
2.2 Management Plans 

2.2.1 The Contractor shall formulate a SHE Policy and submit it within a period of 28 days 
after the Commencement Date. He shall obtain approval from Director General (DG) 
of Ministry of Labour, Govt. of India within a period of 42 days of Engineer’s No-
objection of the Policy. He shall immediately thereafter, arrange to display it at 
conspicuous places at work sites in Hindi and a local language understood by the 
majority of construction workers. 

2.2.2 Within 42 days after the commencement date, the Contractor shall submit a detailed 
and comprehensive SHE Plan. The SHE Plan shall include detailed policies, 
procedures and regulations which, when implemented, will ensure compliance of the 
contract provisions as specified in Attachment 1 [Contents of SHE Plan] to Clause 16 
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[SHE Requirements] of Specifications. 

2.2.3 As to environmental and social protection, the following plans shall be supplemented 
to the SHE Plan. 

(1) Environmental and Social Management Plan (ESMP): The Contractor shall 
prepare an ESMP setting out in detail how he proposes to manage and minimize 
the environmental and social impacts of his activities throughout Design and 
Construction Phases until the completion of the Contract. The Contractor shall 
submit an ESMP for consent by the Engineer within 42 days after the 
Commencement Date. The ESMP shall have the content and format specified in 
Attachment 2 [Contractor’s Environmental and Social Management Plan] to 
Clause 16 [SHE Requirements] of Specifications. The Contractor shall amend 
and improve the ESMP addressing comments made by the Engineer and submit 
final ESMP within 28 days of the receipt of comments. Following receipt of the 
Engineer’s written notice of “no objection”, the plan will become the Contractor’s 
ESMP with which the Contractor shall accomplish one of the obligations as 
required herein. 

(2) Environmental and Social Monitoring Plan (ESMoP): The Contractor shall 
prepare an ESMoP setting out in detail how he proposes to monitor in order to: 
ensure that all specified mitigation measures that are the Contractor’s 
responsibility are implemented; that the measures protect the environment as 
intended and that the Contractor complies with all relevant legislation and the 
conditions of any environmental consents which is required to obtain. The 
ESMoP shall have the content and format specified in Attachment 3 [Contractor’s 
Environmental and Social Monitoring Plan] to Clause 16 [SHE Requirements] of 
Specifications. 

2.2.4 As to accident prevention, the following plans shall be supplemented to the SHE Plan. 

(1) Safety and Health Plan (SHP): The Contractor shall prepare a SHP to effectively 
implement the preventive measures taking into account envisaged conditions, 
situations and particular activities of the Works which may induce accidents. 
Then the Contractor shall plan measures to be implemented in all Work Areas in 
various construction stages. The Contractor is responsible for incorporating the 
accident prevention measures against anticipated dangerous occurrences into 
the SHE activities to enable to efficiently carry out the measures in a practical 
manner. The SHP shall have the content specified in Attachment 4 [Contractor’s 
Safety and Health Plan]to Clause 16 [SHE Requirements] of Specifications. 
Submission procedure shall be the same as that of the ESMP. 

(2) Safety and Health Monitoring Plan (SHMoP): The Contractor shall prepare a 
SHMoP setting out in detail incompliance with the relevant clauses and 
paragraphs hereinafter relevant to the SHE management. 

 
2.3 INSPECTION AND AUDIT 

2.3.1 The Contractor shall audit all of the activities described in his ESMP and ESMoP and 
SP&P and SMoP at monthly intervals (as part of Monthly SHE Audit) or as otherwise 
required by the Engineer and shall keep appropriate records of this activity. 

 
 
2.4 ORGANIZATION 
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2.4.1 The Contractor shall provide and maintain an organizational structure which is 
comprised of a team referred to as the Environmental Team being in charge of the 
environmental and social protection and a team referred to as the Safety and Health 
Team being in charge of the accident prevention and health promotion to effectively 
implement activities to fulfil the obligations as described hereinbefore. 

2.4.2 The Contractor shall within 42 days after the Commencement Date nominate a fully 
qualified and experienced SHE Director as having overall responsibility for SHE 
management. The SHE Director is responsible for directing and coordinating multiple 
disciplines in the Contractor’s organization including the Environmental Team and the 
Safety and Health Team as being in the SHE organization. The Contractor shall ensure 
that the Contractor's representatives shall be responsible and directly accountable to 
the SHE Director in all the concerned matters. The Contractor shall appoint SHE 
management officers and personnel in his Environmental Team and his Safety and 
Health Team. These appointments shall be subject to a statement of “no objection” by 
the Engineer. 

2.4.3 Within 42 days after the Commencement Date, the Contractor shall appoint a suitably 
qualified and experienced full time Chief Environmental Officer (CEO) who will be 
responsible for day-to-day environmental and social management, supervision and 
monitoring in and outside the Work Area and for implementing all aspects of the 
Contractor’s ESMP and ESMoP. The CENO will have authority to stop construction 
works if environmental non-compliance is observed. The Contractor shall also appoint 
at least one Senior Environment Officer (SEO) at each site, who has delegated 
responsibility for environmental and social management on each shift at that site. The 
SEO shall be assisted by Environment Officers (EO) working under his direction as 
necessary. Environmental affairs include social issues and the ESMP shall also identify 
a Community Liaison Officer (CLO) who will deal with community relations and liaise 
on behalf of the Contractor with people who may be affected by the construction 
process. 

2.4.4 Within 42 days after the Commencement Date the Contractor shall also appoint a full 
time Chief Accident Prevention Officer (CAPO) who will be in charge of all matters 
concerning health and safety in relation to the Works. The CAPO shall be suitably 
qualified and experienced. His minimum qualifications shall be as per provisions 
contained in Building and Other Construction Workers’ (Regulation of Employment and 
Conditions of Service) Central Rules, 1998. The CAPO shall be authorized to initiate 
accident prevention measures and monitor the workplace conditions in these respects. 
The Contractor shall also appoint at least one Senior Accident Prevention Officer 
(SAPO) at each site, who has delegated responsibility for the maintenance of safety 
and health on each shift at that site. The SAPO shall be assisted by Safety and Health 
Officers (SHO) working under his direction as necessary. 

2.4.5 In addition to the aforementioned location-based staffing, the Contractor shall provide 
the following function-based staffing, including but be not limited to: 

 Occupational Health Officer(s) with Nursing Assistants for administration and 
operation of the Occupational Health Centre  (First Aid Station); 

 Senior Traffic Engineer(s) for establishing the Traffic Management Plan and 
implementing/ monitoring the Plan; 

 Senior SHE (Electrical) Engineer(s) for conducting monthly Electrical Safety Audit  

 House Keeping and Site Maintenance Squads for operating and maintaining the 
Temporary Facilities for the Contractor’s use and for the Employer’s and the 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 4 of 168 

 

Engineer’s use. 

 Labour Welfare Officer(s) with supporting staff for overall general administration 
for SHE management. 

2.4.6 The Contractor shall not remove the appointed the aforementioned officers without the 
prior written consent of the Engineer and any replacement shall be nominated by the 
Contractor at the same time that the consent is sought. 

 
2.5 CONDITIONS OF PROVISIONS 

2.5.1 The provisions listed herein regarding environmental and social protection and safety 
and health promotion shall apply to and be binding upon the Contractor, his employees 
and any sub-contractors and their employees, for any activities related to the 
construction works whether in and outside the Work Area. The Contractor shall ensure 
that proper and adequate provisions to this end are included in all sub-contracts placed 
by him. 

2.5.2 These provisions may be overridden in the event of an extreme emergency, where 
works or actions are necessary in order to save life or property, or to maintain the safety 
of the Works. 

2.5.3 The Contractor shall also routinely observe and monitor the environmental and social 
impacts of the ongoing construction activities and safety and health conditions of all his 
employees and of the general public whilst exposed to construction activities whether 
on or off-site. The Contractor shall take any further action as may be deemed necessary 
by the Engineer to mitigate and/or to prevent any additional unexpected impacts and/or 
results that may occur. 

2.5.4 The Engineer will inspect the Contractor’s environmental and social and safety and 
health performances in the course of his normal supervision activities and the 
Contractor will cooperate by providing access to the Work Area and such sites, 
equipment, staff, records, etc. as may be requested by the Engineer either in writing or 
verbally. 
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PART II: SHE MANAGEMENT 
3 GENERAL 

3.1 Scope 

3.1.1 This document defines the principal requirements of the Employer on SHE associated 
with the Contactor / sub-contractor and any other agency to be practiced at construction 
worksites at all time.  

3.2 Definition / Languages 

3.2.1 In this document: 

i) BOCWA means Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996 

ii) BOCWR means Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Central Rules, 1998  

3.3 Application of This Document 

3.3.1 This document applies to all aspects of the Contactor’s scope of work, including all 
aspects conducted by sub-contractors and all other agencies. There shall be no activity 
associated to the contract, which is exempted from the purview of this document. 

3.4 Purpose of This Document 

3.4.1 The objective of this document is to ensure that adequate precautions are taken to 
avoid accidents, occupational illness and harmful effects on the environment during 
construction. 

3.4.2 This document: 

i) Describes SHE interfaces between the Employer/Engineer and the Contractor. 

ii) Details the processes by which the Contactor shall manage SHE issues while 
carrying out the works under the Contract. 

3.4.3 These requirements shall be read together with OHSAS 18001-1999, Occupational 
Health and Safety Management System and ISO 14001: 2004 Environmental 
Management Systems. 

3.5 ‘SHE’ Targets and Goals 

i) The SHE targets, goals and aim for the Works are to achieve:  

ii) Zero total recordable injuries 

iii) Zero reportable environmental incidents  

iv) Induction of all personnel in accordance with the approved Contactor’s 
SHE Plan  

v) Total compliance of conducting inspections and audits as per approved 
SHE Plan  

vi) 100% incident recording and reporting  

vii) 100% adherence of usage of appropriate personal protective equipment 
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(PPEs) at work. 

viii) Executing construction work with least disturbance to the environment, 
adjoining road users and traffic. 

4 COMPLIANCE 

4.1 Employer’s Policy on Labour Protection 

4.1.1 The Contractor shall implement the Employer’s Policy on Labour Protection for carrying 
out all the construction works under this contract whether directly or through a sub-
contractor or through any other agency. A copy of the Policy is attached as Attachment5 
[Workplace Policy on Labour Protection] to Clause 16 [SHE Requirements] of 
Specifications. 

4.2 Indian Statutory Requirements 

4.2.1 The Contractor shall develop a thorough understanding of BOCWA and BOCWR, not 
only to satisfy the Inspectors’ perspective but the use of legislation as the strong tool 
for effective SHE management at construction worksites. The Contractor is strongly 
advised to practice the principle of voluntary compliance.  

4.2.2 In order to facilitate the Contactor for better understanding on the various provisions of 
the above Act and Rules, a tabulated information highlighting the sections/rules 
referring to the corresponding registration of Contractors, maintenance of registers and 
records, hours of work and wages, welfare, medical facilities and safety requirements 
are given in Attachment 6 [Safety, Welfare and Occupational Health Requirements as 
per BOCW Act 1996] to Clause 16 [SHE Requirements] of Specifications. It is an 
indicative one and not a limiting list. 

4.2.3 The construction works shall be undertaken in accordance with all applicable legislation 
and Indian statutory requirements listed below but not limiting to: 

(1) Indian Electricity Act 2003 and Rules 1956 

(2) National Building Code, 2005  

(3) Factories Act, 1948 and concerned State Govt. Factories Rules. 

(4) Motor Vehicles Act as amended in 1994, The Central Motor Vehicles 
Rules, 1989 and Motor Vehicle Rules of the concerned State 
Government as amended from time to time 

(5) Indian Road Congress Code IRC: SP: 55-2001 ‘Guidelines on Safety In 
Road Construction Zones. 

(6) The Petroleum Act, 1934 and Rules 1976 

(7) Gas Cylinder Rules, 2003 

(8) Indian Explosives Act. 1884, along with the Explosives substance Act 
1908 and the Explosives Rules 1983 

(9) The (Indian) Boilers Act, 1923 

(10) The Public Liability Insurance Act 1991 and Rules 1991 

(11) Minimum Wages Act, 1948 and Rules 1950 
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(12) Contract Labour (Regulation and Abolition) Act, 1970 and Rules 1971 

(13) Child Labour (Prohibitions & Regulations) Act, 1986 and Rules 1950 

(14) Environment Protection Act, 1986 and Rules 1986 

(15) Indian Wildlife (Protection) Act 1972 and its subsequent amendments 

(16) Forest (conservation) Act 1980 and rules thereunder 

(17) Air (Prevention and control of Pollution) Act, 1981 

(18) Water (Prevention and Control of Pollution) Act, 1974 

(19) The Noise Pollution (Regulation & Control) Rules, 2000 

(20) Notification on Control of Noise from Diesel Generator (DG) sets, 2002 

(21) Recycled Plastics Manufacture and Usage Rules 1999 

(22) Ground Water (Regulation, Development and Management) Rules 
2007 

(23) Manufacture, Storage & Import of Hazardous Chemicals Rules, 1989 

(24) The Hazardous Wastes (Management, Handling and Trans-boundary 
Movement) Rules 2008 and its amendment 

(25) Chemical Accidents (Emergency Planning, Preparedness and 
Response) Rules 1996 

(26) Batteries (Management and Handling) Rules 

(27) Fly ash utilization notification, September 1999 as amended in August 
2003 

(28) Payment of Wages Act, 1936; 

(29) Equal Remuneration Act, 1976;  

(30) Employees Provident Fund and Miscellaneous   

(31) Provisions Act, 1952; 

(32) Payment of Gratuity Act, 1972; 

(33) Employees State Insurance Act, 1948; 

(34) Payment Of Bonus Act, 1965; 

(35) Maternity Benefit Act, 1951; 

(36) Industrial Disputes Act, 1947; 

(37) Industrial Employment (Standing Orders) Act, 1946; 

(38) Trade Unions Act, 1926; 

(39) Building and Other Construction Workers (Regulation of Employment of 
Service) Act of 1996; 
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(40) Inter State Migrant Workmen’s (Regulation of Employment and 
Conditions of Service ) Act ,1979;  

(41) Workmen Compensation Act. 1923; 

(42) Mines Act, 1952. 

4.2.4 Notwithstanding the above Act/Rules, there is nothing in those to exempt the Contractor 
from the purview of any other Act or Rule in Republic of India for the safety of men and 
materials. 

4.2.5 If the requirements stated in this document are in conflict or inconsistent with the 
requirements of applicable laws, the more stringent requirements shall apply. 

4.3 International Standards, Guidelines & ISO Certifications 

4.3.1 The works should be undertaken in accordance with the applicable international 
guidelines, standards and specifications on SHE and the Contractor shall be accredited 
under the following schemes: 

a) OHSAS 18001-2007:Occupational Health and Safety Management System 

b) ISO 14001-2004:Environmental Management Systems 

4.3.2 The process of certification shall start immediately after the award of the work and 
complete within reasonable minimum time. Towards this, the Contractor shall 
undertake the required steps including appointment of ISO consultant suggested in the 
General Instruction DFCCIL/SHE/GI/010 in Attachment 9 [Reference for SHE 
Activities] to Clause 16 [SHE Requirements] of Specifications for obtaining the 
certification on Occupational Health and Safety Management System and Environment 
Management System.  

4.3.3 The Contactor is free to choose any ISO consultant of his choice other than the listed 
ISO consultants, however he shall demonstrate the competency of the consultant and 
obtain the Engineer/ Employer’s approval.  

4.3.4 In case of Contractors along with the joint venture partners, who possess a valid 
certification of either ISO 14001 or OHSAS 18001 or both shall include DFCCIL 
contract in their immediate following surveillance audit which normally takes place at 
the interval stipulated in those practices. The required documentation shall be 
undertaken with the help of the ISO consultant. If the same can be done in-house the 
same shall be demonstrated to the Engineer/ Employer. If any of the joint venture 
partners do not possess the ISO 14001 or OHSAS 18001 certification then the 
Contractor shall obtain a fresh certification. 

4.3.5 In case of failure on the part of the Contractor, the Engineer/ Employer at the cost of 
the Contactor shall do the same. 

4.4 Contractor’s Statutory Obligations 

4.4.1 The obligations and requirements for SHE under this Contract are entirely without 
prejudice to and do not release the Contractor from his statutory obligations with 
respect to safety, environment and industrial health. 

 
5 CONTRACTOR SHE POLICY AND PLAN 

5.1.1 The Contractor shall prepare, submit, amend and improve his SHE Policy and SHE 
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Plan and get it approved as detailed in Clause 16 (2.2). 

5.1.2 The SHE Plan shall include the following but not be restricted to: 

i) A statement of the Contractor’s SHE Policy as per Section 39 of BOCWR 
and bringing out the intent, organisation and arrangements for making 
SHE Policy and Plan effective 

ii) The name(s) and experience of person(s) within the Contractor’s 
proposed management who shall be responsible for co-ordinating and 
monitoring the Contractor’s SHE performance; 

iii) The number of SHE staff who shall be employed on the Works, their 
responsibilities, authority and line of communication with the proposed 
Contractor's agent; 

iv) A statement of the Contractor’s policy and procedures for identifying and 
estimating hazards and the measures for addressing the same; 

v) A list of SHE hazards anticipated for this Contract and sufficient 
information to demonstrate the Contractor’s proposals for achieving 
effective and efficient health and safety procedures; 

vi) A statement on Contractor’s approach / policy on sub-standard and 
unsafe engineering & construction practices and their control  

vii) A SHE checklist indicating various aspects to be ensured before taking 
up different activities  

viii) Arrangement of training of workers, supervisors and other staff along 
with a description of the SHE training courses and emergency drills 
which shall be provided by the Contractor, with an outline of the syllabus 
to be followed; 

ix) Details of the safety equipment which shall be provided by the 
Contractor, including personal protective equipment (PPE); 

x) A statement of the Contractor’s policy and procedures for ensuring that 
Contractor's Equipment used on the project Site are maintained in a safe 
condition and are operated in a safe manner; 

xi) A statement of the Contractor’s policy and procedures for ensuring that 
sub-contractors comply with the Contractor's safety plan; 

xii) A statement of the Contractor’s disciplinary procedures with respect to 
SHE related matters;  

xiii) A statement of the Contractor’s procedure for reporting and investigating 
accidents, dangerous occurrences or occupational illnesses; 

xiv) A statement of the Contractor’s arrangements for appointment of a SHE 
Committee, especially in compliance with Clause 39 of BOCWR; 

xv) A statement of the Contractor’s arrangements to provide for welfare 
facilities for his employees including implementation of Employer’s 
Policy on HIV/AIDS Prevention and Control for Workers engaged by 
Contractors; 
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xvi) A statement of the Contractor’s arrangements to implement Employer’s 
Policy on Labour Protection; 

xvii) Mock-up Drills 

xviii) Contractor’s Emergency Response Plan. 

5.1.3 The Contractor shall, from time to time and as necessary, is required by the Engineer 
to produce supplements to the SHE Plan such that it is at all times a detailed, 
comprehensive and contemporaneous statement by the Contractor of his site safety, 
industrial health and environment obligations, responsibilities, policies and procedures 
relating to work on a site. Any and all submissions of supplements to the SHE Plan 
shall be made to the Engineer in accordance with the agreed procedures. 

5.1.4 If at any time during the course of execution of the Work, the SHE Plan in the Engineer’s 
opinion, is insufficient or requires revision or modification to ensure the security of the 
Works and the safety of all workmen/ visitors in the Work Area, the Engineer may 
instruct the Contractor to revise the SHE Plan and the Contractor shall within 21 days 
submit the revised plan(s) to the Engineer for review.  

5.1.5 Any omissions, inconsistencies and errors in the SHE Plan or the Engineer’s 
acceptance or rejection of the SHE Plan and/or supplements thereto shall be without 
prejudice to the Contractor's obligations with respect to site safety, industrial health and 
environment and shall not be an excuse for any failure by the Contractor to adopt 
proper and recognised safety practices throughout the execution of the Work and also 
shall not be a reason for extension of completion time of the project. 

5.1.6 The Contractor shall adhere to the SHE Plan and shall ensure that all sub-contractors 
of all tiers require that contracting parties each have a copy of the relevant Site SHE 
Plan and comply with its provisions. 

5.1.7 The details of contents to be covered in the SHE plan are given in Attachment 1 
[Content of Contractor’s SHE Plan] to Clause 16 [SHE Requirements] of Specifications. 

5.1.8 The Contractor shall also submit a detailed SHE Plan, specific to each site, called 
hereinafter as the Site SHE Plan, for consent of the Engineer which shall include the 
requirements of the safety from Clause 16 (26 to 51) as given hereinafter. 

5.1.9 The Contractor shall provide all necessary access, assistance and facilities to enable 
the Engineer to carry out surveillance to verify that the Site SHE Plan is being properly 
and fully implemented. 

 
6 ROLE OF DESIGN TEAM IN CONTRACTOR’S ORGANIZATION 

6.1 Role of Design Team in Safety, Health and Environment 

6.1.1 In this design-build Contract, the Contractor has a design Team in his project 
organization and the Design Team’s primary role includes to minimise the risk to health 
and safety of those who are going to construct, maintain, clean, repair, dismantle or 
demolish the structures and others like adjoining road users/general public, who might 
be affected by the work. 

6.2 General Philosophy 

6.2.1 When considering health and safety in the Design Team’s work, they shall be expected 
to do what is reasonable at the time the design is prepared. It may be possible for 
hazards, which cannot be addressed at the feasibility stage to be looked at during 
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detailed design. In deciding what is reasonably practicable, the risk to health and safety 
produced by a feature of the design has to be weighed against the cost of excluding 
the feature. The overall design process does not need to be dominated by a concern 
to avoid all risks during the construction phase and maintenance. However, a judgment 
has to be made by weighing up one consideration against another so the cost is 
counted not just in financial terms, but also those of fitness for purpose, aesthetics, 
buildability or environmental impact. By applying these principles, it may be possible to 
make decisions at the design stage, which will avoid or reduce risks during construction 
work. In many cases, the large number of design considerations will allow a number of 
equally valid design solutions. What is important is the approach to the solutions of 
design problems. This should involve a proper exercise of judgement, which takes 
account of health and safety issues. 

6.3 Hierarchy of Risk Control 

6.3.1 The Design Team shall need, so far as reasonably practicable, to avoid or reduce risks 
by applying a series of steps known as the hierarchy of risk control or principles of 
prevention and protection. The steps to be adopted shall include but not limited to the 
following: 

i) consider if the hazard can be prevented from arising so that the risk can 
be avoided (e.g., alter the design to avoid the risk); 

ii) if this cannot be achieved, the risk should be combated at source (e.g., 
ensure the design details of items to be lifted include attachment points 
for lifting); 

iii) failing this, priority should be given to measures to control the risk that 
will protect all people; 

iv) only as a last resort should measures to control risk by means of 
personal protection be assumed (e.g., use of safety harnesses). 

6.4 Duty to Provide Health and Safety Risks in the Drawing itself 

6.4.1 In case of situations where the Design Team has carried out the design work and 
concluded that there are risks, which were not reasonably practicable to avoid, detailed 
information shall be given about the health and safety risks, which remain. This 
information needs to be included with the design to alert others to the risks, which they 
cannot reasonably be expected to know. This is essential for the parties who have to 
use the design information. 

6.4.2 If the Design Team’s basic design assumptions affect health or safety, or health and 
safety risks are not obvious from the standard design document, the Design Team shall 
provide additional information. The information shall include a broad indication of the 
assumptions about the precautions for dealing with the risks. The information will need 
to be conveyed in a clear manner; it shall be included on drawings, in written 
specifications or outline method statements. The level of detail to be recorded will be 
determined by the nature of the hazards involved and the associated level of risk. 

6.5 Engineer’s Consent 

6.5.1 Every structure like scaffold, false work, launching girder, earth retaining structures etc. 
shall have its design calculations included in the method statements in addition to 
health and safety risks. The Engineer shall examine and communicate his consent as 
per the contract conditions. 
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6.5.2 Any non-standard structures like trestles made up of re-bars or structures which are 
very old, corroded, repaired for many times etc. for which no design calculations can 
be made accurately from any national standards, shall not be allowed to be used at 
sites even for short duration. 

 
7 CONTRACTOR’s SHE ORGANISATION 

7.1 Education and Experience 

7.1.1 The Contactor shall appoint adequate numbers of the required SHE personnel keeping 
in view the General Instruction DFCCIL/SHE/GI/001 as indicated in Attachment 9 
[Reference for SHE Activities] to Clause 16 [SHE Requirements] of Specifications for 
reference and based upon the statutory requirement and establish the SHE 
organisation appropriate to the size and complexity of the project. The minimum 
educational qualification and the work experience are also given in the General 
Instruction DFCCIL/SHE/GI/002 as indicated in Attachment 9 [Reference for SHE 
Activities] to Clause 16 [SHE Requirements] of Specifications. 

7.1.2 In order to effectively implement the requirements herein and to interact on safety and 
labour welfare matters with and the statutory authorities enforcing the safety and labour 
welfare legislations as well as the Engineer, the Contractor shall employ adequate 
numbers of full time Labour Welfare Officer duly qualified and experienced as per 
Clause 16 (2.6.1.1). 

7.2 Conduct and Competency 

7.2.1 The conduct and functioning of the Contractor SHE personnel shall be monitored by 
the Engineer. Any default or deficiency shall attract penalty as per details given under 
penalty clause of this document. 

7.3 Engineer’s Consent  

7.3.1 The name, address, educational qualification, work experience and health condition of 
each personnel deployed for SHE jobs shall be submitted to the Engineer in the format 
prescribed for the purpose for comments and obtaining his consent well before the start 
of the work. Only on receipt of consent by the Engineer, these personnel are authorised 
to work. In case any of the SHE personnel leaves the Contactor the same shall be 
intimated to the Engineer immediately. The Contactor shall also employ the new 
personnel as per the aforesaid procedure.  

7.4 Responsibility of SHE Personnel 

7.4.1 For all works carried out by the Contractor and his sub-contractors, the responsibility 
of ensuring the required SHE manpower lies with the main Contractor only. The 
minimum required manpower indicated by the Employer shall include the sub-
contractors’ workers also. It shall be the responsibility of the Contractor to provide 
required SHE manpower for all the works executed by all his sub-contractors. 
Necessary conditions shall be included in all sub-contract documents executed by the 
Contractor. 

7.5 Employment Status of SHE Personnel 

7.5.1 No Contractor shall engage SHE manpower from any outsourcing agencies in which 
case the effectiveness would be lost. All SHE manpower shall be on the payroll of the 
main Contractor only and not on the payroll of any sub-contractor or outsourcing 
manpower agencies, etc. This condition does not apply to positions like traffic marshals 
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who are engaged almost on a daily requirement basis.  

7.6 Reporting of SHE Personnel 

7.6.1 All SHE personnel in the Environmental Team shall report to the Chief Environmental 
Officer and all SHE personnel in the Health and Safety Team shall report to the Chief 
Accident Prevention Officer. These Chief Environmental and Chief Accident Prevention 
Officers shall report directly to the Contractor’s Representative and the Engineer. The 
Engineer shall monitor adherence to this procedure at all times. 

7.7 Inadequate SHE Personnel 

7.7.1 In case the Contractor fails to provide the minimum required manpower, or fail to fill up 
vacancies created within 14 days, the same shall be provided by the Engineer at the 
Contractor’s cost. Any administrative expenses involved to provide the same, like, 
paper advertisement or manpower consultant charges, etc., shall also be at the cost of 
the Contractor. 

7.8 Prohibition of Performance of Other Duties 

7.8.1 No SHE personnel shall be required or permitted to do any work which is unconnected 
to, inconsistent with or detrimental to the performance of the SHE duties which were 
stipulated in the SHE Plan and other detailed plans that defined SHE activities as have 
been submitted to and consented by the Engineer. 

7.9 Facilities to be Provided to SHE Personnel 

7.9.1 The Contractor shall provide all SHE personnel with such facilities, equipment and 
information that are necessary to enable him to dispatch his duties effectively. 

7.9.2 The minimum Employer’s Requirements of such facilities / equipment to be provided 
for SHE personnel are indicated in the General Instruction DFCCIL/SHE/GI/003 in the 
Attachment 9 [Reference for SHE Activities] to Clause 16 [SHE Requirements] of 
Specifications. 

 
8 CONTRACTOR’s SHE COMMITTEE 

8.1 General 

8.1.1 The Contractor shall form and maintain a committee referred to as the SHE 
Committee/Site SHE Committee being comprised of the Contractor’s Personnel as 
defined and described in the clauses hereinafter. 

8.2 Terms of Reference 

8.2.1 The Terms of Reference for the SHE Committee shall be as follows; 

i) To establish company safety policies and practices 

ii) To monitor the adequacy of the Contractor’s SHE plan and ensure its 
implementation 

iii) To review SHE training 

iv) To review the Contractor’s monthly SHE reports. 

v) To identify probable causes of accident and unsafe practices in building 
or other construction work and to suggest remedial measures.  
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vi) To stimulate interest of Employer and building workers in safety by 
organizing safety week, safety competition, talks and film-shows on 
safety, preparing posters or taking similar other measures as and when 
required or as necessary.   

vii) To go round the construction site with a view to check unsafe practices 
and detect unsafe conditions and to recommend remedial measures for 
their rectifications including first-aid medical and welfare facilities. 

viii) Committee team members should perform a site inspection before every 
committee meetings and to monitor SHE inspection reports. 

ix) To bring to the notice of the Engineer the hazards associated with use, 
handling and maintenance of the equipment used during the course of 
building and other construction work.  

x) To suggest measures for improving welfare amenities in the construction 
site and other miscellaneous aspect of safety, health and welfare in 
building or other construction work. 

xi) To look into the health hazards associated with handling different types 
of explosives, chemicals and other construction materials and to suggest 
remedial measures including personal protective equipment. 

xii) To take punitive action against erring Contractor’s agents / engineers at 
Site who do not heed to the advise on SHE aspects 

xiii) To review the last safety committee meeting minutes and to take action 
against persons/sub-contractors for non-compliance if any. 

8.2.2 Within 14 days of the Commencement Date, the SHE Committee shall be constituted 
and notification regarding the same shall be communicated to the members and 
employees as per the format provided in Form No.: SF 001 as attached in the 
Attachment 9 [Reference for SHE Activities] to Clause 16 [SHE Requirements] of 
Specifications. 

8.2.3 The SHE Committee meetings shall be conducted at least once in a month with the 
minimum members listed below: 

Chairman Contractor’s Representative  

Secretary SHE Director 

Members i) Chief Environmental Officer 
ii) Chief Accident Prevention Officer  
iii) Labour Welfare Officer 
iv) Senior Managers/ Engineers heading different 

functions 
v) Sub – contractor’s representative 
vi) Workers’ representative 

Employer’s 
Representatives  

i) The Engineer 
ii) DFCCIL SHE in charge and other representatives 

 

8.2.4 The Site SHE Committee meetings shall be conducted at least once in a week with the 
minimum members listed below: 
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Chairman Contractor’s Representative at the site  

Secretary Senior Environmental Officer 
Senior Accident Prevention Officer 

Employer’s 
Representatives 

Engineer’s representative at the Site 

Members Sub- Contractor’s representative 
Workers’ representatives 
SHE staff  

8.3 Other Contractors’ Participation 

8.3.1 In case of depot, station and other contiguous areas where more than one main 
contractors are working together, the Engineer shall instruct the other Contractors to 
join for the monthly SHE committee meeting of the Contractor, so as to discuss and 
decide about the common provision of security, lighting, toilet, drinking water etc. and 
sharing the maintenance cost of the same etc.  

8.3.2 The general principle for sharing the cost shall be based on the contract value of works 
executed at the contiguous area, the daily average number of workmen employed by 
each Contractor in the contiguous area, or other pertinent criteria if applicable and 
mutually agreed upon. In case of any disagreement, the Engineer’s decision shall be 
final & binding 

 
8.4 Minimum Time between Two Monthly SHE Committee Meetings 

8.4.1 A minimum period of 21 days shall be maintained between any two SHE monthly 
committee meetings. 

8.5 Agenda 

8.5.1 The Secretary shall circulate the agenda of the meeting at least three (3) working days 
in advance of the scheduled date of the meeting to all members. 

8.5.2 The agenda should broadly cover the following: 

i) Confirmation of minutes 

ii) Chairman’s review/overview of site SHE performance / condition 

iii) Previous month SHE statistics 

iv) Incident and Accident Investigation / dangerous occurrence / near miss 
report 

v) Site SHE inspection 

vi) Sub-contractors’ SHE issues 

vii) Safety presentation by Members 

viii) Report from the Engineer  

ix) Matters arising 

x) Any other business 
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8.6 Minutes of the Meeting 

8.6.1 The minutes of the meeting shall be prepared as per the format provided at Form SF- 
002 in Attachment 9 [Reference for SHE Activities] to Clause 16 [SHE Requirements] 
of Specifications and sent to all members within 2 working days preferably by mail/fax 
followed by hardcopy. Safety Committee meeting minutes shall also be displayed in 
the notice board for wider publicity to all concerned. 

8.7 Disciplinary Action 

8.7.1 The chairman shall inform the members of any outstanding issues in the meeting and 
in case of repeated offence/non-compliance by some members or other co/sub-
contractors and propose suitable disciplinary action including provisions of monitory 
penalty as per the relevant contract clauses, the Engineer shall ensure that the same 
is implemented. 

 
9 ID CARD AND FIRST DAY AT WORK, SHE ORIENTATION TRAINING  

9.1.1 The Contractor shall ensure that all personnel working at the site receive an induction 
SHE training explaining the nature of the work, the hazards that may be encountered 
during the site work and the particular hazards attached to their own function within the 
operation. The training shall cover the contents as suggested in the General Instruction 
DFCCIL/SHE/GI/004 in Attachment 9 [Reference for SHE Activities] to Clause 16 [SHE 
Requirements] of Specifications. 

9.1.2 All Contractor’s Personnel shall be issued a photo identity card of size 85mm x 55mm 
duly signed by the authorized representative of the Contractor before they are engaged 
for any work as per the format indicated in the General Instruction DFCCIL/SHE/GI/005 
in Attachment 9 [Reference for SHE Activities] to Clause 16 [SHE Requirements] of 
Specifications.  

9.1.3 The Contractor shall also issue a personnel SHE handbook in a language known to the 
workers, which provides information on SHE and emergency procedures that all 
personnel involved in the Work are required to know and the need to follow. The 
Contractor shall ensure that this is distributed and its content introduced to all personnel 
working in the Work Area.  

 
10 SHE TRAINING 

10.1.1 The behaviour of people at all levels of the Contractors is critical for SHE performance. 

10.1.2 The Contractor shall organise quality SHE training to engage Managers, supervisors 
and other personnel in behavioural change and improve safety performance. 

10.1.3 The Contractor shall analyse the training requirements for all the employees and initiate 
a training program to demonstrate that all persons employed, including subcontractors, 
are suitably qualified, competent and fit. This will include: 

i) Detailed Job descriptions for all personnel, to include their specific SHE 
responsibilities 

ii) Specification of qualifications, competency and training requirements for 
all personnel 
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iii) Assessment and recording of training needs for all personnel, including 
subcontractors’ employees in the workforce, vendor representatives and 
site visitors 

iv) A system for assessing new hirers e.g. previous training 

v) A means of confirming that the system is effective 

vi) A matrix and schedule of training requirements, covering general, task–
specific and SHE-related training, showing the training frequency and 
interval between refresher courses 

vii) Timely, competent delivery of training courses 

10.1.4 The Contractor shall arrange behavioural based training programmes for all the 
executives to identify, recognise and eliminate unsafe act and unsafe conditions. 

10.1.5 The minimum Employer’s requirements of training needs for various categories of 
employees are suggested in General Instruction DFCCIL/SHE/GI/006 in Attachment 9 
[Reference for SHE Activities] to Clause 16 [SHE Requirements] of Specifications.  

10.1.6 The contents of SHE training to Managers/Supervisors as given in General Instruction 
DFCCIL/SHE/GI/007 in Attachment 9 [Reference for SHE Activities] to Clause 16 [SHE 
Requirements] of Specifications shall be conducted. 

10.1.7 The refresher-training programme to all employees shall be conducted once in six 
months. 

10.1.8 On-job training by way of toolbox talk shall be conducted to all high-risk workmen every 
day. 

10.1.9 On-the spot practical skill development training on height safety including scaffold & 
formwork safety, crane safety, welding safety, electrical safety, work adjacent to tracks/ 
roads and traffic safety for marshals, shall also be conducted to all foremen/ workmen 
who were associated to the concerned jobs.  

10.1.10 Daily Safety Oath shall be taken by every employee including workman. 

10.1.11 All vehicle drivers including hydra operators shall be trained on defensive driving at 
Automobile Association of Western India or other organisation identified by the 
Employer. All vehicle drivers shall also undergo refresher training on defensive driving 
provided by the same institute once in 6 months. 

10.1.12 All the above listed training programmes except at Clause 16 (2.9.11) shall be 
organised by the Contractor only after taking approval from the Engineer for the training 
faculty / organisation, content and durations. Some of the agencies are listed in 
DFCCIL/SHE/GI/010 in Attachment 9 [Reference for SHE Activities] to Clause 16 [SHE 
Requirements] of Specifications, which may be referred. 

10.1.13 In case of failure on the part of the Contractor to provide all the above-mentioned 
training programs to all employees in time, the same shall be provided by the Employer 
through accredited agencies if required by formulating a common scheme to all 
Contractors. It is mandatory for the Contractors to participate in the common scheme. 
Any administrative expenses and training fee towards the same shall be at the cost of 
the Contractor. 

10.1.14 Mock up drills shall be carried out at a pre-defined intervals and the analyses report 
submitted to SHE Committee. 
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11 SHE INSPECTION 

11.1 General 

11.1.1 The Contractor shall evolve and administer a system of conducting SHE inspections 
and other risk management analysis on a periodical basis. 

11.1.2 The purpose of SHE inspection is to identify any variation in construction activities and 
operations, machineries, plant and equipment and processes against the SHE Plan 
and its supplementary procedures and programs. 

11.1.3 Following SHE inspections program shall be adopted. 

i) Planned General Inspection 

ii) Routine Inspection 

iii) Specific Inspection 

iv) Other Inspection 

11.2 Planned General Inspection 

11.2.1 Planned General Inspections are performed at predetermined intervals and it usually 
involves the representation from both Contractor and the Employer/ Engineer. 

11.2.2 Inspections that will be classified under this inspection program are: 

i) Monthly Contractor and subcontractor’s site safety committee 
Inspection. 

ii) Weekly safety inspection by construction supervisors (Contractors and 
Sub-contractors).  

iii) Daily safety inspection by the SHE teams (Health and Safety Team and 
Environmental Team). 

11.3 Routine Inspection 

11.3.1 Routine Inspections are often referring to the inspection of Work Area, equipment and 
temporary structures performed by site and equipment operators and temporary 
structure erectors. 

11.3.2 Inspections that will be classified under this inspection program are: 

i) Daily Inspection of plant and equipment by operator 

ii) Weekly Inspection of scaffold by scaffolding supervisor 

iii) Monthly Inspection of electrical hand tools by competent electrical 
supervisor 

iv) Quarterly Inspection of temporary electrical and mechanical systems by 
competent supervisor 

v) Half-yearly inspection of lifting machinery, lifting appliances, equipment 
and gears by Govt. approved competent person. 

11.3.3 The list mentioned above is not exhaustive. Contractor may add additional categories. 
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Contractors’ site SHE Officers and Managers will ensure that a system of routine 
inspections are carried out periodically to all plants, equipment, powered tools and any 
other temporary structures that will pose a hazard to operators and workmen.  

11.4 Specific Inspection 

11.4.1 Specific Inspections are performed on activities without a predetermined date. 
Competent supervisors usually perform inspections for ensuring an activity whether it 
is executed in accordance to a general set of rules; method statement submitted or 
developed procedures. 

11.4.2 The following are examples that will be commonly performed as required on the 
construction site: 

i) Inspection performed before a heavy lifting operation. 

ii) Inspection performed before and after the entry of person into a confined 
space. 

iii) Inspection performed before and after a welding and gas cutting 
operation. 

iv) Inspection of formwork before concreting by formwork erector. 

v) Inspection of temporary earth support systems before and after 
excavation 

11.4.3 The list mentioned above is not exhaustive. The Contractor shall ensure that a 
competent supervisor inspects all high-risk processes and activities. 

11.5 Other Inspection 

11.5.1 Other inspections includes the following: 

i) Mandatory Inspections by Labour Department of Government 

ii) Employer’s site SHE management team 

iii) Air and noise Quality Monitoring and Inspection 

11.5.2 The Contractor shall prepare all required safety inspection checklist for all activity 
operations and equipment. Checklists will be prepared based on the Indian standards, 
rules and regulations and Employer’s Requirements.  

11.5.3 All inspection records and reports will be properly kept and filed for audit purpose. 
Inspection reports of Planned General Inspection and Routine Inspection shall be used 
for discussion at SHE Committee Meetings. 

11.5.4 The Engineer reserves the right to order the immediate removal and replacement of 
any item of Contractor's Equipment or Temporary Works which, in his opinion, is 
unsatisfactory for its purpose or is in an unsafe condition. 

12 SHE AUDIT 

12.1 General 

12.1.1 The purpose and scope of SHE audit is to assess potential risk, liabilities and the 
degree of compliance of the SHE Plan and its supplementary procedures and programs 
against applicable and current SHE legislation regulations and requirements of the 
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Employer. 

12.1.2 The Contractor’s Representative holds the ultimate responsibility in ensuring 
implementation of SHE audit program during the construction work. 

12.2 Monthly Audit Rating Score (MARS) 

12.2.1 Monthly Audits will be conducted in accordance with DFCCIL guidelines. The 
Contractor’s senior manager and SHE in-charge should also be invited to attend. 

12.2.2 Monthly Audit Rating Score (MARS) will be performed once in a month. A team 
consisting of Contractor’s Representative and the Engineer based on the pre-designed 
score-rating format will conduct it.  

12.2.3 The MARS report will enable the Engineer to evaluate the general compliance by the 
Contractor with the Conditions of Contract and the Contractor’s Site SHE Plan. 

12.2.4 The MARS should be conducted at least 7 days prior to the scheduled date of Monthly 
SHE Committee meeting. 

12.2.5 The numerical scoring has been weighed on a 1-10 scale. The audit team will use their 
observations noted in evaluating the points to be awarded against each of the elements 
of the audited section. Wherever some topics and sub-topics are not applicable the 
score rating need not be given. The overall audit ratings shall be achieved by: 

Overall Audit rating =    Actual Score Achieved   X 100 

Maximum Possible Score 

12.2.6 The criticality of the required actions for the respective sections of the Audit will be 
classified as : 

Sl. No. Score Description Action 
1 < 60% Immediate  Require Contractor to rectify within 24 

hours  

2 < 75% Improvement 
Necessary  

Contractor rectification within 7 days 
and confirmed in writing to the 
Engineer 

3 < 90% Improvement 
Desirable  

Contractor rectification within one 
month and confirmed in writing to the 
Engineer 

12.2.7 A copy of each Audit Report will be sent to the Engineer, the Employer and to all 
subcontractors, with whom it will then be discussed in detail at the Monthly SHE 
Committee Meeting in order to ensure that any corrective actions are agreed upon. 

 

12.3 Monthly Electrical Safety Audit 

12.3.1 A team comprising of the Contractor’s Senior SHE (Electrical) Engineer and the 
Engineer shall conduct Electrical Safety Audit monthly covering the following and 
submit the report to the Engineer and the Employer. A monthly electrical audit format 
shall be designed by the Contractor with consent of the Engineer for this purpose. 

i) Electrical accidents investigation findings and remedy 
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ii) Adequacy of power generation and power requirements 

iii) Power distribution and transmission system in place 

iv) Updated electrical single line diagram showing the current condition of 
power source and distribution including the IP44 DBs arrangement. 

v) Electrical protection devices - selection, installation and maintenance. 

vi) Earth or ground connection and earth pit maintenance details 

vii) Education and training of electrical personnel undertaken 

viii) Routine electrical inspection details 

ix) Safety Certificate in respect of Contractor’s electrical systems and 
equipment 

x) Electrical maintenance system and register. 

xi) Name plate details of major electrical equipment 

xii) Classified zones in the site, if any. 

12.4 External SHE Audit 

12.4.1 External SHE audits are to be conducted by external agency appointed by the 
Employer that are competent with ISO qualified auditors with prior approval of the 
Employer.  

12.4.2 The audit team shall have a practical understanding of BOCW Act and Rules, statutory 
requirements on health/medical and welfare of workmen, construction hazards and its 
prevention and control, traffic management, electrical safety, rigging, safety of 
construction equipment and environment management. 

12.4.3 Audit shall be conducted on quarterly basis as per the guidelines of ISO, ILO and 
national standards. Audit report shall also be presented as per the above formats. 

12.4.4 The contents and coverage of the external audit shall include the following items  

SHE management: 

i) Organization 

ii) Communication and Motivation 

iii) Time office 

iv) Inspection 

v) Emergency preparedness 

vi) Budget allocation 

vii) Education and Training 

viii) Work permit system 

 

Technical: 
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i) Building and Structure 

ii) Construction operational safety 

iii) Material safety 

iv) Hand tools and Power tools 

v) Electrical system 

vi) Safety Appliances 

vii) Fire prevention and control 

viii) Housekeeping 

ix) Maintenance and Machinery safety 

x) First-aid and Medical Facilities 

xi) Welfare measures 

xii) Environmental and Social Management 

12.4.5 Contractor shall make the below listed documents available for the review by the Audit 
team. 

i) SHE policy 

ii) SHE manual 

iii) SHE Rules and Regulation 

iv) SHE organization chart 

v) Annual SHE objectives / programs 

vi) Accident / near miss statistics and analysis 

vii) SHE Training program / records for all personnel 

viii) Operating manuals and maintenance manual of all equipment 

ix) Safe worthiness certificates of all lifting appliances and gears 

x) Medical fitness record for all personnel 

xi) Risk identification, assessment and control details 

xii) Environmental and social management reports 

xiii) Emergency management records including mock drill  

12.4.6 Audit Preparation 

i) Audit team members are required to gather information by 
observations through interviews and by checks of hardware and 
documentation. 

ii) Audit team shall prepare checklist to cover all parts based on SHE 
legislations rules and regulations and the DFCCIL Requirements. 
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iii) Audit team members shall verify the facts and findings leading to the 
identified gaps and weakness. 

iv) Audit leader has overall responsibility for reaching a conclusion. 

12.4.7 Audit report shall be prepared and directly sent to the Engineer and Employer within 7 
days after conducting the audit with a copy to the Contractor. 

12.4.8 The Audit Report shall have the following contents: 

i) Executive summary - based on the finalized checklists as written the 
findings to the Employer by the audit team members, the audit leader 
will compile a concise and accurate summary of observations and 
findings. 

ii) Introduction - this will contain basic information regarding the facilities 
or organization audited, the specific audit dates (inclusion of those for 
preparation and post-audit activities). 

iii) Principal positive findings - This will contain the summary of positive 
aspects as observed by the auditors.  It will also contain highlights of 
those issue, which may warrant dissemination as best practice 
regarding methodology used or achievement. 

iv) Audit Findings - All audit findings as detailed in the audit checklists 
shall be grouped together as priority 1 and 2 as detailed below in a 
separate listing. 

v) Priority 1: Actions to rectify gaps or weakness should generally be 
implemented within two weeks time, if risk potential is high or 
unacceptable. 

vi) Priority 2: Actions should be generally implemented or rectified with a 
maximum of 3 – 4 weeks, if not rectified would create a likelihood of 
minor injury or business loss. 

12.4.9 The auditor shall inspect the site after 14 days of conducting initial audit for checking 
the adequacy of implementation of items maintained under priority 1 by the Contractor 
and shall submit a conformity / non-conformity report to the Engineer and the Employer 
with a copy to the Contractor.  

12.4.10 The auditor shall again inspect after 28 days of conducting initial audit for checking the 
adequacy of implementation of items mentioned under priority 2 by the Contractor and 
shall submit a conformity / non-conformity report to the Engineer and Employer with a 
copy to the Contractor.  

12.4.11 In case of non-conformity of items mentioned by auditor, the Engineer/ Employer shall 
take necessary steps including stoppage of work. If the Contractor fails to conduct the 
external SHE audit in time, the Employer at the cost of the Contractor shall have it 
done. 

13 SHE COMMUNICATION 

13.1.1 The Contractor shall make every effort to communicate the Safety, Occupational Health 
and Environment management measures through posters campaigns / billboards / 
banners / glow signs being displayed around the work site as part of the effort to raise 
safety awareness amongst to the work force. Posters should be in Hindi, English and 
a suitable prominent local language if it is other than Hindi. Posters / billboards / 
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banners/ glow signs should be changed at least once in a month to maintain the impact. 

13.1.2 The Contractor shall also observe important days as listed in General Instruction 
DFCCIL/SHE/GI/008 and printing and displaying safety signage and posters as listed 
to be referred in General Instruction DFCCIL/SHE/GI/009 in Attachment 9 [Reference 
for SHE Activities] to Clause 16 [SHE Requirements] of Specifications. 

13.1.3 The list indicated are the minimum indications of the Employer and the Contractor is 
encouraged to further the SHE communication activities by formulating suitable reward 
schemes for safety performers and any other activities, which deem fit for the purpose. 

14 SHE SUBMITTALS TO THE ENGINEER / EMPLOYER 

14.1 Reporting 

14.1.1 The Contractor shall submit the following reports to the Engineer and the Employer 
periodically:  

i) Daily Reporting of Total No of Workmen (as given in Clause 16 (14.2)) 

ii) Monthly SHE Report (as given in Clause 16 (14.3)) 

iii) SHE Committee Meeting Minutes (as given in Clause 16 (8.6)) 

iv) SHE Inspection Reports  

v) SHE Audit Reports  

a) Monthly Audit Rating Score (MARS) Reports 

b) External SHE Audit 

c) Electrical Safety Audit 

vi) Environmental and Social Monitoring Report 

14.2 Daily Reporting of Total No of Workmen 

14.2.1 The Contractor shall report to the Engineer the total nos. of workmen engaged by all 
including any subcontractor within 2 hours of starting of any shift in any day. This 
reporting shall be the primary duty of the CAPO and reporting shall be through tele-fax 
/ email. The onus of checking the receipt of the same by the Engineer lies with the 
Contractor.  

14.3 Monthly SHE Report 

14.3.1 The Contractor shall prepare a monthly SHE report consisting of the following and 
submit 3 copies within 7th of the next month to the Engineer.  

i) Monthly man-hour details  

ii) Monthly accident / incident details  

iii) SHE Committee details  

iv) Details of SHE training conducted in the month 

v) SHE Inspection  

vi) SHE internal audit details like electrical audit etc. 
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vii) SHE communication activities under taken in the month indicating the 
number of posters displayed and balance availability in stock. 

viii) Environmental and social monitoring details (Air quality / Noise) 

ix) Any environmental and social issue reported 

x) Toolbox talks details 

xi) PPE details: Quantity purchased, issued to the workmen and stock 
available. 

xii) Details on IP 44 panel boards, lighting poles, welding and cutting 
equipment, ladders, hoists, tools & tackles. 

xiii) Monthly Lux meter study results 

xiv) Housekeeping 

xv) Barricade maintenance details 

xvi) Nos. of critical excavations 

xvii) Health & Welfare activities 

xviii) Safety walk conducted by Contractors’ representative in the month 

xix) SHE activities planned for the next month 

 

15 ACCIDENT REPORTING AND INVESTIGATION 

15.1 Reporting to the Engineer and the Employer 

15.1.1 All accidents and dangerous occurrences shall immediately be informed verbally to the 
Engineer and the Employer. This will enable the Engineer/ Employer to reach the scene 
of accident / dangerous occurrences to monitor/assist any rescue work and/or start 
conducting the investigation process so that the evidences are not lost.  

15.1.2 Reports of all accidents (fatal/injury) and dangerous occurrences shall also be sent 
within 24 hours as per a pre-consented format (to be proposed by the Contractor and 
Engineer’s consent obtained). 

15.1.3 No accident / dangerous occurrences is exempted from reporting to the Engineer/ 
Employer. 

15.1.4 Any willful delay in verbal and written reporting to the Engineer/Employer shall be 
penalized as per relevant clause. 

15.2 Reporting to Govt. Organisations 

15.2.1 In addition to the above verbal and written reporting to the Engineer / Employer, as per 
Rule 210 of BOCWR, notice of any accident to a worker at the building or construction 
site that: a) causes loss of life; or b) disables a worker from working for a period of 48 
hours or more immediately following the accident; shall forthwith be sent by telegram, 
telephone, fax, or similar other means including special messenger within four hours in 
case of fatal accidents and 72 hours in case of other accidents, to:  
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i) the Regional Labour Commissioner (central), wherein the Contractor has 
registered the firm/work 

ii) the Board with which the worker involved was registered as a 
beneficiary; 

iii) Director General, Min. of Labour and 

iv) the next of kin or other relative of the worker involved in the accident; 

15.2.2 Further, notice of accident shall be sent in respect of an accident which: a) causes loss 
of life; or b) disables the injured worker from work for more than 10 days to: 

i) the officer-in-charge of the nearest police station; 

ii) the District Magistrate or, if the District Magistrate by order so desires, to 
the Sub-Divisional Magistrate 

15.2.3 In case of an accident causing minor injury, first-aid shall be administered and the 
injured worker shall be immediately transferred to a hospital or other place for medical 
treatment. 

15.2.4 Where any accident causing disablement that subsequently results in death, notice in 
writing of such death, shall be sent to the authorities mentioned in Clause 2.14.2.1 and 
2.14.2.2 within 72 hours of such death. 

15.3 Reporting of Dangerous Occurrences 

15.3.1 The following classes of dangerous occurrences shall be reported to the Inspector 
having jurisdiction, whether or not any disablement or death caused to the worker, 
namely: 

i) collapse or failure of lifting appliances, or hoist, or conveyors, or similar 
equipment for handling of building or construction material or breakage 
or failure of rope, chain or loose gears; or overturning of cranes used in 
construction work; 

ii) falling of objects from height; 

iii) collapse or subsidence of soil, tunnel, pipe lines, any wall, floor, gallery, 
roof or any other part of any structure, launching girder, platform, staging, 
scaffolding or means of access including formwork; 

iv) explosion of receiver or vessel used for storage of pressure greater than 
atmospheric pressure, of any gas or gases or any liquid or solid used as 
building material; 

v) fire and explosion causing damage to any place on construction site 
where building workers are employed; 

vi) spillage or leakage of any hazardous substance and damage to their 
container; 

vii) collapse, capsizing, toppling or collision of transport equipment; 

viii) leakage or release of harmful toxic gases at the construction site; 

15.3.2 In case of failure of launching girder, lifting appliance, loose gear, hoist or building and 
other construction work, machinery and transport equipment at a construction site, 
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such appliances, gear, hoist, machinery or equipment and the site of such occurrence 
shall, as far as practicable, be kept undisturbed until inspected by the Authorities; 

15.3.3 Every notice given for fatal accidents or dangerous occurrences shall be followed by a 
written report to the concerned Authorities under Section 39 of BOCWA and the 
Director General in the specified Form XIV of BOCWR. 

15.4 Accident Investigation 

15.4.1 Investigations should be conducted in an open and positive atmosphere that 
encourages the witnesses to talk freely. The primary objective is to ascertain the facts 
with a view to prevent future and possibly more serious occurrences 

15.4.2 Accidents and Dangerous Occurrences which result in death, serious injury or serious 
damage shall be investigated by the Contractor immediately to find out the cause of 
the accident/occurrence so that measures can be formulated to prevent any 
recurrence. 

15.4.3 Near misses and minor accidents should also be investigated by the Contractor as 
soon as possible as they are signals that there are inadequacies in the safety 
management system. 

15.4.4 It is important after any accident or dangerous occurrence that information relating to 
the incident is gathered in an organised way. The following steps shall be followed; 

i) take photographs and make sketches 

ii) examine involved equipment, work piece or material and the 
environmental conditions 

iii) interview the injured, eye-witnesses and other involved parties 

iv) consult expert opinion where necessary 

v) identify the specific Contractor or sub-contractor involved. 

15.4.5 Having gathered information, it is then necessary to make an analysis of incident 

i) establish the chain of events leading to the accident or incident  

ii) find out at what stage the accident took place 

iii) consider all possible causes and the interaction of different factors that 
led up to the accident and identify the most probable cause The cause of 
an accident should never be classified as carelessness. The specific act 
or omission that caused the accident must be identified. 

15.4.6 The next stage is to proceed with the follow-up action 

i) report on the findings and conclusions 

ii) formulate preventive measures to avoid recurrence 

iii) publicise the findings and the remedial actions taken 

15.5 Employers’ Independent Incident Investigation 

15.5.1 In case of fatal / dangerous occurrence, the Employer may also conduct independent 
investigation. Contractor and his staff shall extend necessary co-operation and testify 
about the accident. 
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15.5.2 The Contractor shall take every effort to preserve the scene of accident till the Employer 
completes the investigation. 

15.5.3 All persons summoned by the Employer in connection to witness recording shall obey 
the instructions without delay. Any willful suppression of information by any person shall 
be removed from the site immediately. 

16 EMERGENCY RESPONSE PLAN 

16.1.1 The Contractor shall prepare an Emergency Response Plan for all work sites as a part 
of the Contractor’s Project and Site SHE Plans. The plan shall integrate the Emergency 
Response Plan of the Contractor and all other subcontractors. The Emergency 
Response Plan shall detail the Contractor’s procedures, including detailed 
communications arrangements, for dealing with all emergencies that could affect the 
Site. This include where applicable, injury, sickness, evacuation, fire, chemical spillage, 
severe weather and rescue. 

16.1.2 The Contractor shall ensure that the Emergency Response Plan is prepared to deal 
with emergencies arising out of: 

i) Fire and explosion 

ii) Collapse of lifting appliances and transport equipment 

iii) Collapse of building, sheds or structure etc. 

iv) Gas leakage or spillage of dangerous goods or chemicals 

v) Bomb threatening, Criminal or Terrorist attack   

vi) Falling from height / Drowning of workers 

vii) Landslides getting workers buried, floods, Earthquake, storms and other 
natural calamities. 

16.1.3 Arrangements shall be made for emergency medical treatment and evacuation of the 
victim in the event of an accident or dangerous incident occurring, the chain of 
command and the responsible persons of the Contractor with their telephone numbers 
and addresses for quick communication shall be adequately publicized and 
conspicuously displayed in the workplace. 

16.1.4 Contractors shall require to tie-up with the hospitals and fire stations located in the 
neighbourhood for attending to the casualties promptly and emergency vehicle kept on 
standby duty during the working hours for the purpose. 

16.1.5 Contractor shall conduct an onsite emergency mock drill once in every month for all his 
workers and his subcontractor’s workers.   

16.1.6 It shall be the responsibility of the Contractor to keep the Local Law & Order Authorities 
informed and seek urgent help, as the case may be, so as to mitigate the consequences 
of an emergency. Prompt communication to the Engineer and the Employer, 
telephonically initially and followed by a written report, shall be made by the Contractor. 

 
17 EXPERTS / AGENCIES FOR SHE SERVICES 

17.1.1 Contractors may utilise the services of experts/agencies empanelled under Rule 250 
and Rule 297 of BOCWR for the purpose of training, internal audit and any other SHE 
services with prior approval of the Engineer / Employer. 
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17.1.2 As an aide to the Contractor, a list of experts/agencies and the offered service are 
suggested in General Instruction DFCCIL/SHE/GI/010 in Attachment 9 [Reference for 
SHE Activities] to Clause 16 [SHE Requirements] of Specifications for reference. In 
addition to it if the Contractor would like to use any expert/agencies’ services for any 
SHE activities the same can also be allowed provided that they are competent and 
meet to the general requirements of Employer. In every case prior consent of the 
Engineer / Employer is mandatory. 

  



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 30 of 168 

 

Part III  LabourProtection 
18 GENERAL 

18.1.1 The Contractor shall comply in full with the project Workplace Policy on Labour 
Protection as described in Attachment 5 [Workplace Policy on Labour Protection] to 
Clause 16 [SHE Requirements] of Specifications as well as the specific requirements 
of the clauses hereunder. 

 
19 ENGAGEMENT OF STAFF AND LABOUR 

19.1.1 The Contractor shall engage appropriate staff and labour, local or otherwise to enable 
him to fulfil all his obligations under the contract in full. The Contractor shall be solely 
responsible for all matters relating to the engagement and welfare of all persons 
employed by him in relation to this project. 

19.1.2 The Contractor shall give priority to the employment of local people in the construction 
workforce, especially those affected by land acquisition or resettlement and from 
disadvantaged households (those headed by women or disabled persons and/or those 
living below the official poverty level). 

19.1.3 The Contractor shall obtain complete bio-data and maintain personal details of all 
employees, including but not limited to the name, age, gender, father’s/husband’s 
name, permanent home address, local address, phone number if any, designation, 
name and location of the work and shall submit the same to the Engineer before 
commencement of the work. 

19.1.4 The Contractor shall ensure that the employees deployed by him in the premises of the 
Employer are physically and mentally fit and do not have any criminal record.  

 
20 RATES OF WAGES 

20.1.1 The Contractor shall pay rates of wages that are in line with current industry standards 
and local conditions. 

20.1.2 The Contractor shall ensure payment of at least the minimum wages as prescribed and 
applicable from time to time under the Minimum Wages Act, 1948, in the presence of 
an authorised representative of the Engineer / Employer and shall maintain proper 
records of their timely disbursement. These records shall be preserved for a period of 
at least 3 years and made available even after the contract is over for any verification 
by the statutory authorities. 

20.1.3 The Contractor shall inform his employees about the tax implications on their salary, 
wages, allowances, benefits and perquisites, under the laws of the country. The 
Contractor shall perform such duties as may be imposed on him by such laws, ensure 
deductions required by law and deposit all such deductions with the statutory 
authorities in the prescribed manner and within the stipulated period. 

 
21 CONDITIONS OF LABOUR  

21.1.1 The Contractor shall observe conditions of labour that are no less favourable than those 
established for the relevant trade or industry and which at least comply with model 
standing orders provided under the Industrial Employment (Standing Orders) Act, 
1946. 

21.1.2 During the course of the work, the Contractor shall afford all employees all basic rights 
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enumerated in the conventions of the International Labour Organisation, including 
freedom of association, right to freedom from forced labour and right to freedom from 
discrimination on the basis of race, colour, sex, religion, political opinion and social 
origin. 

 
22 PERSONS IN THE SERVICE OF THE EMPLOYER 

22.1.1 The Contractor shall not recruit or attempt to recruit staff or labour from amongst the 
personnel of the Employer or the Engineer. 

 
23 SOCIAL SECURITY 

23.1.1 The Contractor shall extend all relevant social security benefits to his employees 
including but not necessarily limited to those specified in the following statutes: 

i) Employees Provident Fund and Miscellaneous Provisions Act, 1952; 

ii) Payment of Gratuity Act, 1972; 

iii) Employees State Insurance Act, 1948; 

iv) Payment of Bonus Act, 1965; 

v) Maternity Benefit Act, 1951. 

23.1.2 The Contractor shall provide proof of coverage of his employees under the Employees 
Provident Fund and Miscellaneous Provisions Act 1952 and the Employees State 
Insurance Act 1948, via independent code numbers allotted to him by the Central 
Provident Fund Organisation and Employees State Insurance Corporation respectively, 
prior to his participation in the bidding process. 

23.1.3 The Contractor shall provide a provident fund pass book to each employee and ensure 
payment to the Regional Provident Fund Commissioner of Provident Fund, Employees’ 
Deposit-linked Insurance (EDLI) and pension dues as required by the Employees 
Provident Fund and Miscellaneous Provisions Act 1952. 

23.1.4 The Contractor shall ensure payment of appropriate contributions under the Employees 
State Insurance Act 1948. 

23.1.5 The Contractor shall provide proof of deductions as well as remittances of Provident 
Fund, EDLI, Pension, Employees State Insurance (ESI) contribution, administrative 
charges etc., wherever applicable by law and shall maintain proper records. 

23.1.6 The Contractor shall furnish proper returns to the concerned statutory authorities. 

23.1.7 The Contractor is solely responsible for any non-payment/delayed payment of wages 
or contributions under the Employees Provident Fund and Miscellaneous Provisions 
Act, Employees State Insurance Act etc. 

23.1.8 The Contractor shall comply with all other relevant conditions of the applicable 
legislation. 

23.1.9 If the Contractor fails to make payment of wages to his employees or remittance of 
contribution to the concerned authorities, the security deposit and/or other dues under 
the Contract can be utilized by the Employer to discharge the Contractor’s liability. 

23.1.10 The Contractor shall insure all his employees under Group Personal Accident 
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Insurance scheme through a recognised and registered insurance company. 

 
24 LABOUR LAWS 

24.1.1 The Contractor shall comply with all relevant labour laws applicable to his personnel 
including but not necessarily limited to laws relating to employment, wages, health, 
safety, welfare, immigration and emigration and shall allow employees all their legal 
rights. 

24.1.2 The Contractor shall ensure that all his employees and sub-contractors obey applicable 
laws and regulations, including those concerning safety at work. 

24.1.3 The Contractor shall comply with all statutory requirements including but not 
necessarily limited to those contained in the following:  

i) Minimum Wages Act, 1948; 

ii) Payment of Wages Act, 1936; 

iii) Equal Remuneration Act, 1976;  

iv) Employees Provident Fund and Miscellaneous Provisions Act, 1952; 

v) Payment of Gratuity Act, 1972; 

vi) Employees State Insurance Act, 1948; 

vii) Payment Of Bonus Act, 1965; 

viii) Maternity Benefit Act, 1951; 

ix) Industrial Disputes Act, 1947; 

x) Industrial Employment (Standing Orders) Act, 1946; 

xi) Trade Unions Act, 1926; 

xii) Child Labour (Prohibition and Regulation) Act, 1986; 

xiii) Building and Other Construction Workers (Regulation of Employment of 
Service) Act 1996; 

xiv) Building and Other Construction Workers Cess Act of 1996; 

xv) The Contract Labour (Regulation and Abolition) Act, 1970; 

xvi) Inter State Migrant Workmen’s (Regulation of Employment and 
Conditions of Service ) Act ,1979;  

xvii) Workmen Compensation Act. 1923; 

xviii) Factories Act, 1948; 

xix) Mines Act, 1952.  

24.1.4 The Contractor shall comply with all other statutory requirements, rules, regulations 
and notifications in relation to employment of his staff and workers that may be issued 
from time to time by the concerned government authorities. 
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25 WORKING HOURS 

25.1.1 No work shall be carried out beyond the statutory limit given under BOCWA 1996. 

25.1.2 No work shall be carried out outside the normal working hours stated in contract unless: 

i) Otherwise stated in the contract; 

ii) The Engineer gives his consent in writing; 

iii) The work is unavoidable or necessary for the protection of life or property 
or for the safety of the works, in which case the Contractor shall 
immediately inform the Engineer.  

25.1.3 Notwithstanding the above, no work shall be carried out in contravention of applicable 
laws barring any exceptions and exemptions provided under the particular law. 
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Part IV  Safety 
26 HOUSEKEEPING 

26.1.1 Housekeeping is the act of keeping the working environment cleared of all unnecessary 
waste, thereby providing a first-line of defence against accidents and injuries. 

26.1.2 Contractor shall understand and accept that improper housekeeping is the primary 
hazard in any construction site and ensure that a high degree of housekeeping is 
always maintained. Indeed “Cleanliness is next to Godliness” 

26.1.3 Housekeeping is the responsibility of all site personnel and line management 
commitment shall be demonstrated by the continued efforts of supervising staff towards 
this activity. 

26.1.4 General Housekeeping shall be carried out by the Contractor and ensured at all times 
at Work Site, Construction Depot, Batching Plant, Labour Camp, Stores, Offices and 
toilets/urinals. Towards this the Contractor shall constitute a special group of 
housekeeping personnel as per General Instruction DFCCIL/SHE/GI/001 in 
Attachment 9 [Reference for SHE Activities] to Clause 16 [SHE Requirements] of 
Specifications. This group shall ensure daily cleaning at work sites and surrounding 
areas and maintain a register as per format consented by the Engineer. 

26.1.5 Adequate time shall be assigned to ensure that good housekeeping is maintained. This 
shall be carried out by the team of housekeeping squad. 

26.1.6 The Contractor shall be responsible to provide segregated containers for disposal of 
debris at required places and regular cleaning of the same. 

26.1.7 In areas used by public, full height fence, barriers, barricades etc. shall be erected 
around the site in order to prevent the surrounding area from excavated soil, rubbish 
etc, which may cause inconvenience to and endanger the public. The barricade 
especially those exposed to public shall be aesthetically maintained by regular cleaning 
and painting as directed by the Engineer. These shall be maintained in one line and 
level. 

26.1.8 The structure dimension of the barricade, material and composition, its colour scheme, 
DFCCIL logo and other details shall be developed by the Contractor in reference to 
documents and drawings provided in the Contract Package. 

26.1.9 All stairways, passageways and gangways shall be maintained without any blockages 
or obstructions. All emergency exits passageways, exits fire doors, break-glass alarm 
points, firefighting equipment, first aid stations and other emergency stations shall be 
kept clean, unobstructed and in good working order. 

26.1.10 Lumber with protruding nails shall be either bent or removed and properly stacked. Un-
packed wooden strips shall be safely stored and disposed. 

26.1.11 All surplus earth and debris are removed/disposed off from the working areas to 
officially designated dumpsites. Trucks carrying sand, earth and any pulverized 
materials etc. in order to avoid dust or odour impact shall be covered while moving. 
The tyres of the trucks leaving the site shall be cleaned with water, wherever the 
possibility of spillage on carriageways meant for regular road traffic exists. 

26.1.12 No parking of trucks/trolleys, cranes and trailers etc. shall be allowed on roads, which 
may obstruct the traffic movement. 

26.1.13 Roads shall be kept clear and materials like: pipes, steel, sand boulders, concrete, 
chips and brick etc., shall not be allowed on the roads which obstruct free movement 
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of road traffic. 

26.1.14 Water logging or bentonite spillage on roads shall not be allowed. If bentonite spillage 
is observed on road endangering the safety of road users, the Contractor shall 
immediately carry out the corrective measures on his own costs. Proper and safe 
stacking of material are of paramount importance at yards, stores and such locations 
where material would be unloaded for future use. The storage area shall be well laid 
out with easy access and material stored / stacked in an orderly and safe manner.   

26.1.15 Flammable chemicals / compressed gas cylinders shall be safely stored. 

26.1.16 Unused/surplus cables, steel items and steel scrap lying scattered at different places 
within the working areas shall be removed to identified locations(s). 

26.1.17 All wooden scrap, empty wooden cable drums and other combustible packing 
materials, shall be removed from work place to identified location(s). 

26.1.18 Empty cement bags and other packaging material shall be properly stacked and 
removed. 

26.1.19 The Contractor shall ensure that all his sub-contractors maintain the site reasonably 
clean through provisions related to house keeping 

 
27 WORK AT HEIGHT 

27.1 Definitions 

27.1.1 “access” and “egress” include ascent and descent. 

27.1.2 “fragile surface” means a surface, which would be able to fail if any reasonably 
foreseeable loading were to be applied to it. 

27.1.3 “line” includes rope, chain or webbing 

27.1.4 “personal fall protection” means -  

i) a fall prevention, work restraint, work positioning, fall arrest or rescue 
system, other than a system in which the only safeguards are collective 
safeguards; or 

ii) rope access and positioning techniques; 

27.1.5 "work at height" means -  

i) work in any place, including a place at or below ground level; 

ii) obtaining access to or egress from such place while at work, except by a 
staircase in a permanent workplace, 

where, if protective measures were not taken, a person could fall a distance 
liable to cause personal injury; 

27.1.6 "work equipment" means any machinery, appliance, apparatus, tool or installation for 
use at work (whether exclusively or not) and includes  

i) a guard-rail, toe-board, barrier or similar collective means of protection 

ii) a working platform 
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iii) a net, airbag or other collective safe guard for arresting falls. 

iv) personal fall protection system 

v) ladders 

27.1.7 “working platform” 

i) means any platform used as a place of work or as a means of access to 
or egress from a place of work; 

ii) includes any scaffold, suspended scaffold, cradle, mobile platforms, 
trestle, gangway, gantry and stairway which is so used. 

27.2 Organisation and Planning 

27.2.1 The Contractor shall ensure that work at height is 

i) properly planned for any emergencies and rescue 

ii) appropriately supervised and 

iii) carried out in a manner, which is reasonably practicable safe. 

27.2.2 The Contractor shall ensure that work at height is carried out only when the weather 
conditions do not jeopardise the health or safety of persons involved in the work. 

27.3 Competence 

27.3.1 The Contractor shall ensure that no person engages in any activity, including 
organization, planning and supervision, in relation to work at height or work equipment 
for use in such work unless he is competent to do so or, if being trained, is being 
supervised by a competent person. 

27.4 Accident Prevention Measures 

27.4.1 The Contractor shall formulate accident preventive measures taking into account of 
envisaged conditions, situations and particular activities of the Works which may induce 
accidents. Then the Contractor shall plan and programme the measures to be 
implemented in all Work Areas in various construction stages. The Contractor is 
responsible for incorporating the accident prevention measures against the Work at 
Height into the SHE activities and efficiently carry out the measures in a practical 
manner. 

27.5 Inspection of Work Equipment 

27.5.1 The Contractor shall ensure that, where the safety of work equipment depends on how 
it is installed or assembled, it is not used after installation or assembly in any position 
unless it has been inspected in that position. 

27.5.2 The Contractor shall ensure that work equipment exposed to conditions causing 
deterioration which is liable to result in dangerous situations is inspected 

i) at suitable intervals and 

ii) each time that exceptional circumstances which are liable to jeopardise 
the safety of the work equipment have occurred, 
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to ensure that health and safety conditions are maintained and that any 
deterioration can be detected and remedied in good time. 

27.5.3 Without prejudice to Clause16 (27.9.1), the Contractor shall ensure that a working 
platform 

i) used for construction work and 

ii) from which a person could fall 2 metres or more, 

is not used in any position unless it has been inspected in that position or, in 
the case of a mobile working platform, inspected on the site, within the 
previous 7 days. 

27.5.4 The Contractor shall ensure that the reports of all inspections are properly maintained 
and shown to the Engineer as and when required. 

27.5.5 In this clause "inspection",  

i) means such visual or more rigorous inspection by a competent person 
as is appropriate for safety purposes; 

ii) includes any testing appropriate for those purposes, 

27.6 Inspection of Places of Work at Height 

27.6.1 The Contractor shall so far as is reasonably practicable ensure that the surface and 
every parapet, permanent rail or other such fall protection measure of every place of 
work at height are checked on each occasion before the place is used. 

27.7 Duties of Persons at Work 

27.7.1 Any workmen employed by the Contractor shall report to the supervisor about any 
defect relating to work at height which he knows is likely to endanger the safety of 
himself or another person. 

27.7.2 Every workmen shall use any work equipment or safety device provided to him for work 
at height by the Contractor, in accordance with 

i) any training in the use of the work equipment or device concerned which 
have been received by him and 

ii) the instructions respecting that use which have been provided to him by 
the Contractor as per the requirements of the Employer 

27.8 Requirements for Existing Places of Work and Means of Access or Egress at 
Height 

27.8.1 Every existing place of work or means of access or egress at height shall 

i) be stable and of sufficient strength and rigidity for the purpose for which 
it is intended to be or is being used; 

ii) where applicable, rest on a stable, sufficiently strong surface; 

iii) be of sufficient dimensions to permit the safe passage of persons and 
the safe use of any plant or materials required to be used and to provide 
a safe working area having regard to the work to be carried out there; 
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iv) possess suitable and sufficient means for preventing a fall; 

v) possess a surface which has no gap 

a) through which a person could fall; 

b) through which any material or object could fall and injure a person; 
or 

c) giving rise to other risk of injury to any person, unless measures 
have been taken to protect persons against such risk; 

vi) be so constructed and used and maintained in such condition, as to 
prevent, so far as is reasonably practicable -  

a) the risk of slipping or tripping; or 

b) any person being caught between it and any adjacent structure; 

vii) where it has moving parts, be prevented by appropriate devices from 
moving inadvertently during work at height. 

27.9 Requirements for Guardrails, Toe-boards, Barriers and Similar Collective Means 
of Protection 

27.9.1 Unless the context otherwise requires, any reference in this section to means of 
protection is to a guardrail, toe-board, barrier or similar collective means of protection. 

27.9.2 Means of protection shall 

i) be of sufficient dimensions, of sufficient strength and rigidity for the 
purposes for which they are being used and otherwise suitable; 

ii) be so placed, secured and used as to ensure, so far as is reasonably 
practicable, that they do not become accidentally displaced and 

iii) be so placed as to prevent, so far as is practicable, the fall of any 
person, or of any material or object, from any place of work. 

27.9.3 In relation to work at height involved in construction work 

i) the top guard-rail or other similar means of protection shall be at least 
950 millimetres above the edge from which any person is liable to fall; 

ii) toe-boards shall be suitable and sufficient to prevent the fall of any 
person, or any material or object, from any place of work and 

iii) any intermediate guardrail or similar means of protection shall be 
positioned so that any gap between it and other means of protection 
does not exceed 470 millimetres. 

27.9.4 Any structure or part of a structure which supports means of protection or to which 
means of protection are attached shall be of sufficient strength and suitable for the 
purpose of such support or attachment. 

 

27.10 Requirements for All Working Platforms 

27.10.1 Every working platforms requires a supporting structure for holding it 
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27.10.2 Any surface upon which any supporting structure rests shall be stable, of sufficient 
strength and of suitable composition safely to support the supporting structure, the 
working platform and any loading intended to be placed on the working platform. 

27.10.3 Stability of supporting structure: any supporting structure shall 

i) be suitable and of sufficient strength and rigidity for the purpose for which 
it is being used; 

ii) in the case of a wheeled structure, be prevented by appropriate devices 
from moving inadvertently during work at height; 

iii) in other cases, be prevented from slipping by secure attachment to the 
bearing surface or to another structure, provision of an effective anti-slip 
device or by other means of equivalent effectiveness; 

iv) be stable while being erected, used and dismantled and 

v) when altered or modified, be so altered or modified as to ensure that it 
remains stable. 

vi) Have suitable base plates and properly footed thereby. 

27.10.4 Stability of working platforms: a working platform shall 

i) be suitable and of sufficient strength and rigidity for the purpose or 
purposes for which it is intended to be used or is being used; 

ii) be so erected and used as to ensure that its components do not become 
accidentally displaced so as to endanger any person; 

iii) when altered or modified, be so altered or modified as to ensure that it 
remains stable and 

iv) be dismantled in such a way as to prevent accidental displacement. 

27.10.5 Safety on working platforms: a working platform shall 

i) be of sufficient dimensions to permit the safe passage of persons and 
the safe use of any plant or materials required to be used and to provide 
a safe working area having regard to the work being carried out there; 

ii) possess a suitable surface and, in particular, be so constructed that the 
surface of the working platform has no gap 

a) through which a person could fall; 

b) through which any material or object could fall and injure a person; 
or 

c) giving rise to other risk of injury to any person, unless measures 
have been taken to protect persons against such risk and 

iii) be so erected and used and maintained in such condition, as to prevent, 
so far as is reasonably practicable 

a) the risk of slipping or tripping; or 

b) any person being caught between the working platform and any 
adjacent structure. 
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27.10.6 Loading: a working platform and any supporting structure shall not be loaded so as to 
give rise to a risk of collapse or to any deformation, which could affect its safe use. 

27.10.7 Additional requirements for scaffolding: strength and stability calculations for 
scaffolding shall be carried out unless 

i) a note of the calculations, covering the structural arrangements 
contemplated, is available; or 

ii) it is assembled in conformity with a generally recognised standard 
configuration. 

27.10.8 Depending on the complexity of the scaffolding selected, a competent person shall 
draw up an assembly, use and dismantling plan. This may be in the form of a standard 
plan, supplemented by items relating to specific details of the scaffolding in question. 

27.10.9 A copy of the plan, including any instructions it may contain, shall be kept available for 
the use of persons concerned in the assembly, use, dismantling or alteration of 
scaffolding until it has been dismantled. 

27.10.10 The dimensions, form and layout of scaffolding decks shall be appropriate to the nature 
of the work to be performed and suitable for the loads to be carried and permit work 
and passage in safety. 

27.10.11 While a scaffold is not available for use, including during its assembly, dismantling or 
alteration, it shall be marked with general warning signs in accordance with and be 
suitably delineated by physical means preventing access to the danger zone. 

27.10.12 Scaffolding may be assembled, dismantled or significantly altered only under the 
supervision of a competent person and by persons who have received appropriate and 
specific training in the operations envisaged which addresses specific risks which the 
operations may entail and precautions to be taken and more particularly in 

i) understanding of the plan for the assembly, dismantling or alteration of 
the scaffolding concerned; 

ii) safety during the assembly, dismantling or alteration of the scaffolding 
concerned; 

iii) measures to prevent the risk of persons, materials or objects falling; 

iv) safety measures in the event of changing weather conditions which 
could adversely affect the safety of the scaffolding concerned; 

v) permissible loadings; 

vi) any other risks which the assembly, dismantling or alteration of the 
scaffolding may entail. 

27.11 Requirements for Collective Safeguards for Arresting Falls 

27.11.1 Collective safeguard are a safety net, airbag or other collective safeguard for arresting 
falls. 

27.11.2 A safeguard shall be used only if 

i) a risk assessment has demonstrated that the work activity can so far as 
is reasonably practicable be performed safely while using it and without 
affecting its effectiveness; 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 41 of 168 

 

ii) the use of other, safer work equipment is not reasonably practicable and 

iii) a sufficient number of available persons have received adequate training 
specific to the safeguard, including rescue procedures. 

27.11.3 A safeguard shall be suitable and of sufficient strength to arrest safely the fall of any 
person who is liable to fall. 

27.11.4 A safeguard shall 

i) in the case of a safeguard which is designed to be attached, be securely 
attached to all the required anchors and the anchors and the means of 
attachment thereto shall be suitable and of sufficient strength and 
stability for the purpose of safely supporting the foreseeable loading in 
arresting any fall and during any subsequent rescue; 

ii) in the case of an airbag, landing mat or similar safeguard, be stable and 

iii) in the case of a safeguard, which distorts in arresting a fall, afford 
sufficient clearance. 

27.11.5 Suitable and sufficient steps shall be taken to ensure, so far as practicable, that in the 
event of a fall by any person the safeguard does not itself cause injury to that person. 

27.12 Requirements for Personal Fall Protection Systems 

27.12.1 A personal fall protection system shall be used only if 

i) a risk assessment has demonstrated that 

a) the work can so far as is reasonably practicable be performed 
safely while using that system and 

b) the use of other safer work equipment is not reasonably 
practicable and 

ii) the user and a sufficient number of available persons have received 
adequate training specific to the operations envisaged, including rescue 
procedures. 

27.12.2 A personal fall protection system shall 

i) be suitable and of sufficient strength for the purposes for which it is being 
used having regard to the work being carried out and any foreseeable 
loading; 

ii) where necessary, fit the user; 

iii) be correctly fitted; 

iv) be designed to minimise injury to the user and, where necessary, be 
adjusted to prevent the user falling or slipping from it, should a fall occur 
and 

v) be so designed, installed and used as to prevent unplanned or 
uncontrolled movement of the user. 

27.12.3 A personal fall protection system designed for use with an anchor shall be securely 
attached to at least one anchor and each anchor and the means of attachment thereto 
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shall be suitable and of sufficient strength and stability for the purpose of supporting 
any foreseeable loading.  

27.12.4 Suitable and sufficient steps shall be taken to prevent any person falling or slipping 
from a personal fall protection system. 

27.13 Requirements for Ladders 

27.13.1 Every Contractor shall ensure that a ladder is used for work at height only if a risk 
assessment has demonstrated that the use of more suitable work equipment is not 
justified because of the low risk and 

i) The short duration of use; or 

ii) Existing features on site, which he cannot alter. 

27.13.2 Only metal ladders shall be allowed. Bamboo ladders are prohibited. 

27.13.3 Any surface upon which a ladder rests shall be stable, firm, of sufficient strength and 
of suitable composition safely to support the ladder so that its rungs or steps remain 
horizontal and any loading intended to be placed on it. 

27.13.4 A ladder shall be so positioned as to ensure its stability during use 

27.13.5 A suspended ladder shall be attached in a secure manner and so that, with the 
exception of a flexible ladder, it cannot be displaced and swinging is prevented. 

27.13.6 A portable ladder shall be prevented from slipping during use by -  

i) securing the stiles at or near their upper or lower ends; 

ii) an effective anti-slip or other effective stability device; or 

iii) any other arrangement of equivalent effectiveness. 

27.13.7 A ladder used for access shall be long enough to protrude sufficiently above the place 
of landing to which it provides access, unless other measures have been taken to 
ensure a firm handhold. 

27.13.8 No interlocking or extension ladder shall be used unless its sections are prevented from 
moving relative to each other while in use. 

27.13.9 A mobile ladder shall be prevented from moving before it is stepped on. 

27.13.10  Where a ladder or run of ladders raises a vertical distance of 9 metres or more above 
its base, there shall, where reasonably practicable, be provided at suitable intervals 
sufficient safe landing areas or rest platforms. 

27.13.11  Every ladder shall be used in such a way that 

i) a secure handhold and secure support are always available to the user 
and 

ii) the user can maintain a safe handhold when carrying a load unless, in 
the case of a step ladder, the maintenance of a handhold is not 
practicable when a load is carried and a risk assessment has 
demonstrated that the use of a stepladder is justified because of 

a) the low risk and 
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b) the short duration of use. 

 
28 OVERHEAD PROTECTION 

28.1.1 All Contractors shall provide overhead protections as per Rule 41 of BOCWR. 

28.1.2 Overhead protection should be erected along the periphery of every building which is 
under construction and the building height shall be 15m or above after construction. 

28.1.3 Overhead protection shall be minimum 2m wide and the outer edge shall be 150mm 
higher than the inner edge and an angle not more than 20 degrees to its horizontal 
sloping into the building. 

28.1.4 Overhead protection shall not be erected more than a height of 5m from the base of 
the building. 

28.1.5 Areas of inadvertent hazard of falling of material shall be guarded or barricaded or 
roped-off thereby by the Contractor.  

 
29 SLIPPING, TRIPPING, CUTTING, DROWNING AND FALLING HAZARDS 

29.1 As per Rule 42 of BOCWR,  

i) All places should be free from dust, debris or similar materials. 

ii) Sharp projections or any protruding nails or similar objects shall be 
suitably guarded or shall even be avoided to make the place safe to 
work. 

iii) Contractor shall not allow workmen to work or use platforms, 
scaffolds/passageways or any walkways, which has water, or oil or 
similar substances spilt and has a slipping hazard, unless it is cleaned 
off or covered or sanded or saw dusted or make it safe with any 
suitable material. 

iv) When workers are exposed to areas where fall into water is possible, 
the Contractor shall provide suitable and adequate equipment for 
saving the workers from drowning and rescuing from such hazard. If 
the Engineer considers, the Contractor shall provide well-equipped 
boat or launch, manned with trained personnel at the work place. 

v) Open side or opening where worker, equipment, vehicle or lifting 
appliance may fall at a building or outside shall be guarded suitably 
except in places of free access by reasons of nature of work. 

vi) Suitable safety net shall be provided at places of material / man falling 
is possible in accordance with national standards. 

30 LIFTING APPLIANCES AND GEAR 

30.1 General 

30.1.1 Lifting appliances means a crane, hoist machinery, derrick, winch, gin pole, sheer legs, 
jack, hoist drum, slewing machinery, slewing bearing fasteners, loffing machinery 
sheaves, pulley blocks, hooks or other equipment used for lifting materials, objects or 
building workers and lifting gears means ropes, chain slings, shackles, hooks, lifting 
lugs, wire ropes, lifting eyebolts and eye nuts and other accessories of a lifting 
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appliance. 

30.1.2 No machine shall be selected to do any lifting on a specific job until its size and 
characteristics are considered against: 

i) the weights, dimensions and lift radii of the heaviest and largest loads 

ii) the maximum lift height, the maximum lift radius and the weight of the 
loads that shall be handled at each 

iii) the number and frequency of lifts to be made 

iv) how long the crane will be required on site 

v) the type of lifting to be done (for example, is precision placement of 
loads (important) 

vi) the type of carrier required (this depends on ground conditions and 
machine capacity In its operating quadrants: capacity is normally 
greatest over the rear, less over the side and non-existent over the front) 

vii) whether loads will have to be walked or carried 

viii) whether loads will have to be suspended for lengthy periods 

ix) the site conditions, including the ground where the machine will be set 
up, access roads and ramps it must travel, space for erection and any 
obstacles that might impede access or operation 

30.1.3 The Contractor shall ensure that a valid certificate of fitness issued as per Cause 16 
(30.1.4) is available for all lifting appliances including synchronised mobile jacks, pre-
stressing hydraulic jacks, jacks fitted with launching girders etc. and the Engineer’s 
consent before inducting to the site. Only after obtaining the Engineer’s consent, any 
lifting appliances and gear shall be used.  

30.1.4 The laminated photocopies of fitness certificate issued by competent person, the 
Engineer’s approval letter, the operators’ photo, manufacturer’s load chart and 
competency certificate shall always be either kept in the operator cabin or pasted on 
the visible surface of the lifting appliances. 

30.1.5 All lifting appliances and loose gears shall be clearly marked for its safe working load 
and identification by stamping or other suitable means.  

30.1.6 The Contractor shall also maintain a register containing a system of identification of all 
tools and tackles, its date of purchase, safe working load, competent person date of 
examination etc. 

30.1.7 At least one trained banksman shall be in attendance at each lifting or hoisting 
installation. 

30.1.8 All lifting hooks shall have a safety latch. 

30.2 Test and Periodical Examination of Lifting Appliances and Gears 

30.2.1 All lifting appliances including all parts and gears thereof, whether fixed or movable 
shall be thoroughly tested and examined by a competent person once at least in every 
six months or after it has undergone any alterations or repairs liable to affect its strength 
or stability. Within the validity, if the lifting appliances are shifted to a new site, re-
examination by the same competent person for ensuring its safety shall also be done. 
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30.2.2 Contractors can utilise the services of any competent person as defined in BOCW Act, 
1996 or Factories Act, 1948, or Dock Safety Act, 1987 and approved by corresponding 
act approving authority or any other equivalent agency with the permission of the 
Engineer. 

30.2.3 All alarms and signals like automatic safe load indicators (SLI), boom angle indicators, 
boom extension indicators, over lift boom alarm, swing alarm, hydraulic safety valves, 
mechanical radius indicators, load moment indicators etc. shall be periodically 
examined and maintained always in working condition 

30.3 Automatic Safe Load Indicators 

30.3.1 As stipulated in Rule 57 of BOCWR, every lifting appliances and gears like cranes, 
hydras etc, if so constructed that the safe working load may be varied by raising or 
lowering of the jib or otherwise shall be attached with an automatic indicator of safe 
working loads approved by Bureau of Indian standards/ International certifying bodies 
which gives a warning to the operator and arrests further movements of the lifting parts. 

30.4 Qualification of Operator of Lifting Appliances and of Signaller etc. 

30.4.1 The Contractor shall not employ any person to drive or operate a lifting machine like 
crane, hydra etc whether driven by mechanical power or otherwise or to give signals to 
work as a operator of a rigger or derricks unless he  

i) is above twenty-one years of age and possesses a valid heavy transport 
vehicle driving license as per Motor Vehicle Act and Rules. 

ii) is absolutely competent and reliable 

iii) possesses the knowledge of the inherent risks involved in the operation 
of lifting appliances by undergoing a formal training at any institution of 
national importance acceptable to the Engineer. 

iv) is medically examined periodically as specified in schedule VII of 
BOCW Rules. 

30.5 General Requirements of Appliances 

30.5.1 Out-of level: one of the most severe effects of being out-of fit level is that side loads 
develop in the boom. Because of side loads all mobile cranes lose capacity rapidly as 
the degree of out-of-level increases and therefore 

30.5.2 Boom 

i) The boom is one of the more critical elements of the crane and shall be 
in perfect condition at all time. No boom section with a bent lattice 
member shall be allowed 

ii) All welds shall be crack and corrosion free 

iii) No member of the boom shall be bent 

iv) All telescopic boom shall be free from cracks, rust, flaking or cracked 
paint, bulges, greases or varnishes 

30.5.3 The sweep area (work area) of the construction machinery shall be always free from 
obstructions. 

30.5.4 All hydraulic piping and fittings shall be maintained leak proof. 
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30.5.5 The operator cab shall posses good and safe: 

i) structure, windows and windshield wipers  

ii) Drivers chair and foot rest 

iii) Control handles 

iv) Cab instrumentation 

v) Telecommunication 

vi) Cab out fitting 

vii) wind indicator with an adjustable set point shall be in a position 
representative for the wind on the crane. The indicator shall give 
continuous information regarding constant speeds and gusts. 

30.6 Mandatory Rigging Requirements 

30.6.1 Rigging shall be done under experienced and qualified rigger only. 

30.6.2 The primary requirement in rigging shall be to assess the weight of load before 
attempting any lift. 

30.6.3 All hooks shall be fitted with Master Rings having certificate of fitness from the 
competent person, so that the hooks are subjected to balanced vertical loading only. 

30.6.4 Only four legged slings shall be allowed which includes master link (ring), intermediate 
master link (ring) if necessary, chain / wire rope sling, sling hook or other terminal fitting. 

30.6.5 Hand spliced slings up to 32mm diameter shall not be used at site for any lifting 
purpose. 

30.6.6 No load shall be slewed over public areas without stopping the pedestrians and road 
traffic first.  

30.6.7 Requirements of outriggers 

i) All outriggers shall be fully extended and at all tyres are clear of the 
ground 

ii) Heavy duty blocking having large bearing area shall be necessary to 
prevent sinking of floats 

30.6.8 All loads shall have tag-lines attached in order to ensure that the load can be controlled 
at all times. 

30.6.9 No close working to any live overhead power line is permitted without the operation of 
a strict Permit to Work. 

30.6.10 Minimum lighting is to be ensured at all lifting operations. 

 
31 LAUNCHING OPERATION 

31.1.1 As launching operation is one of the riskiest job, the Contractor shall take utmost 
precaution at all stages like; planning, establishing casing yard, casting segments, 
transporting segments, fabrication and erection of launching girders, if any, launching 
of segments / lifting of segments, pre-stressing, auto launching of girders and 
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dismantling of launching girders. 

31.1.2 The Contractor shall prepare a comprehensive Method Statement for the launching 
operation, adhering to the SHE conditions laid down herein. Particular reference shall 
be made to the provisions on working at height. As the entire process of launching/lifting 
has to be undertaken at the Site especially during night time, the safety of workers is 
of paramount important. The following general guidelines shall be adhered throughout 
the launching operation.  

i) Necessary ‘working platforms’ and fall protection anchorage 
arrangement shall be provided in the launching girder itself. 

ii) Provisions for mounting light fittings shall also be made available in the 
launching girder. 

iii) The casting yard shall be established ensuring the provision given in 
Clause 16 (4.22). 

iv) The workmen engaged in fabrication of reinforcement, concreting the 
segment shall be provided with necessary PPEs including compulsory 
hand protection gloves. 

v) Casting and curing of segment shall be undertaken under the direct 
supervision of the responsible engineer of the Contractor. 

vi) Trucks with valid registration, license, safe worthiness certificate, 
Engineer’s approval certificate and pollution under check certificate shall 
only be used for transport of segments. 

vii) Drivers engaged for driving these trucks, shall be trained once in 6 
months at Automobile Association of Western India or other organisation 
identified by the Engineer on defensive driving.   

viii) Drivers shall also have undergone proper medical examination as per 
relevant clause mentioned under ‘Medical Facilities’. 

ix) The segments shall be rigidly secured to the truck with necessary 
wooden wedges and necessary red indicators/safety tapes provided so 
that the vehicle is clearly seen by other road users both in day / night 
time.  

x) Every launching girder/lifting process shall have a responsible engineer 
on duty all the time. 

xi) All the time from erection to dismantling, the area between the two piers 
wherein launching is in progress shall always be barricaded. 

xii) Unloading of segments from trucks, lifting of segments, shifting of 
segments, gluing shall be done under the direct supervision of the 
approved engineer of the Contractor. 

xiii) Auto launching shall be done only after consent of the Engineer to the 
scheme. After every auto launching the stability of launching girder shall 
be ensured. 

xiv) The vertical deflection of launching girder shall be monitored at all critical 
stages like with/without loads and after every auto launching.  
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xv) A register containing all important operational details from erection to 
dismantling of launching girders shall be maintained and made available 
to Engineer whenever called for.  

xvi) Test certificate for all lifting gears including Macalloy bars, if any, shall 
be maintained at a location closer to the launching girder itself so that it 
can be referred during all inspections. 

xvii) Adequate lighting at all time shall be ensured in the entire area of 
operation. 

xviii) Access to drinking water & toilet shall be ensured to all workmen 
engaged for launching process. 

xix) Proper access ladders/stairways shall be maintained for safe ascending 
/ descending of workmen / engineers. 

 
32 CONSTRUCTION MACHINERY 

32.1 General 

32.1.1 Construction machineries may include dumpers and dump trucks, lift trucks and 
telescopic handlers, transit mixers, batching & mixing plants, crushers, concrete 
pumps, piling rigs, vibro hammers, rail welding equipment, mobile elevating work 
platforms, cranes, tipper lorries, lorry loaders, skip wagons, 360° excavators, 180° 
backhoe loaders, crawler tractors, scrapers, graders, loading shovels, trenchers, side 
booms, pavers, planers, chippers, road rollers, locomotives, tankers and bowsers, 
trailers, hydraulic and mechanical breakers etc. 

32.2 Safe Worthiness Certificate 

32.2.1 Each construction equipment shall be in sound mechanical working condition and 
certified by either competent person under Factories Act or carry manufacturers’ 
warranty in case of brand new equipment or authorized persons / firms approved by 
Engineer before induction to any site. 

32.2.2 Every such certificate shall have the date of purchase, main overhauling undertaken in 
the past, any accident to the equipment, visual examination details, critical components 
safety check, list of safety devises and its working condition, manufacturer’s 
maintenance checklist, past projects wherein the equipment were used etc as its 
minimum content. 

32.3 Reverse Horns 

32.3.1 All Vehicles shall be fitted with audible reverse alarms and maintained in good working 
condition. Reversing shall be done only when there is adequate rear view visibility or 
under the directions of a banksman. 

32.4 General Operating Procedures 

32.4.1 Drivers entering site shall be instructed to follow the safe system of work adopted on 
site. These shall be verbal instructions or, preferably, written instructions showing the 
relevant site rules, the site layout, delivery areas, speed limits, etc.  

32.4.2 No passengers shall be carried, unless specific seating has been provided in 
accordance with the manufacturers recommendations. 
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32.4.3 Working on gradients beyond any equipment capability shall not be allowed.  

32.4.4 Prevention of dumper and dump truck accidents should be managed by providing for 
adequate lateral clearances, wheel stops at a sufficient distance from the edges of 
excavations, spoil heaps, pits, markers, etc. 

32.4.5 The manufacturer’s recommended bucket size shall not be exceeded in excavators. 

32.4.6 If excavators operating on a gradient which cannot be avoided, it shall be ensured that 
the working cycle is slowed down, that the bucket is not extended too far in the downhill 
direction and that travel is undertaken with extreme caution. A large excavator shall 
never be permitted to travel in a confined area, or around people, without a banksman 
to guide the driver, who should have the excavator attachment close in to the machine, 
with the bucket just clear of the ground. On wheeled excavators, it is essential that the 
tyres are in good condition and correctly inflated. If stabilizing devices are fitted, they 
should be employed when the machine is excavating. 

32.4.7 When the front shovel of the 1800 backhoe loaders is being employed, the backhoe 
attachment shall be in its “travel” position, with the safety locking device in place. 

32.4.8 When operating the backhoe in poor ground conditions, the stabilisers tend to sink into 
the surface of the ground, reducing stability. Therefore frequent checks shall be made 
for the stability of the machine. The loading shovel should always be lowered to the 
ground to stabilise the machine when the backhoe is employed. 

32.4.9 The netting operation of the skip wagons should be carried out prior to lifting the skip 
to reduce the risks of working on the rear platform  

32.4.10 If a tractor dozer is employed on clearing scrub or felling trees, it shall be provided with 
adequate driver protection. 

32.4.11 When two or more scrapers are working on the same job, a minimum distance of at 
least 25m shall be kept between them. 

32.4.12 In case of hydraulic breakers, hydraulic rams and hoses shall be in good working 
condition 

32.4.13 While excavating care shall be taken against falling boulders, caving-in, etc., to avoid 
damage to men, equipment and materials. This precaution is all the more important 
while working close to existing railway tracks/ roads. 

32.4.14 All wood working machines shall be fitted with suitable guards and devices such as top 
guard, riving knife, push stick, guards for drive belts and chains and emergency stop 
switch easily accessible by the operator. 

 
33 PENALTY 

33.1.1 If any of the above clauses are not adhered, penalty shall be imposed as per relevant 
clause depending upon the gravity of the unsafe act and conditions. 

 
34 MACHINE AND GENERAL AREA GUARDING 

34.1.1 The Contractor shall ensure at the construction site all motors, cogwheels, chains and 
friction gearing, flywheels, shafting, dangerous and moving parts of machinery are 
securely fenced or legged. The fencing of dangerous part of machinery is not removed 
while such machinery is in motion or in use. 
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35 MANUAL LIFTING AND CARRYING OF EXCESSIVE WEIGHT 

35.1.1 The Contractor shall ensure at his construction site of a building or other construction 
work that no building worker lifts by hand or carries overhead or over his back or 
shoulders any material, article, tool or appliances exceeding in weight as said below as 
per Rule 38 of BOCWR, unless aided by another building worker or device. 

Person Maximum weight in 
kg. 

Adult man 55 

Adult 
woman 

30 

35.1.2 No building worker aided by other building worker shall lift or carry weight higher than 
or exceeding the sum of total of maximum limits set out for each building worker 
separately as mentioned in the table above. 

 
36 SITE ELECTRICITY 

36.1 Competency of Electrical Personnel 

36.1.1 The Contractor shall employ qualified and competent electrical personnel as specified 
in General Instruction DFCCIL/SHE/GI/001. 

36.2 Assessment of Power 

36.2.1 The Contractor shall assess the size and location of the electrical loads and the manner 
in which they vary with time during the currency of the Contract.  

36.2.2 The Contractor shall elaborate as to how the total supply is to be obtained / generated. 
The details of the source of electricity, earthing requirement, substation / panel boards, 
distribution system shall be prepared and necessary approval from Engineer obtained 
before proceeding of the execution of the job.  

36.2.3 The Contractor shall take consideration, the requirements of the sub / petty Contractors’ 
electric power supply and arrive at the capacity of main source of power supply. 

36.2.4 As the sub / petty Contractors’ small capacity generators create more noise and safety 
hazard, no small capacity diesel generators shall be allowed for whatsoever the type 
of job to be executed under this Contract. 

36.2.5 If any unsafe noise making small capacity diesel generators are found being used by 
sub / petty Contractors, the Contractor shall only be responsible. 

36.3 Work on Site 

36.3.1 The Contractor shall also submit electrical single line diagram, schematic diagram and 
the details of the equipment for all temporary electrical installation and these diagrams 
together with the temporary electrical equipment shall be submitted to the Engineer for 
necessary approval. 

36.4 Strength and Capability of Electrical Equipment 

36.4.1 No electrical equipment shall be put into use where its strength and capability may be 
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exceeded in such a way as may give rise to danger. 

36.5 Adverse or Hazardous Environment 

36.5.1 Electrical equipment which may reasonably foreseeably be exposed to-  

i) mechanical damage; 

ii) the effects of the weather, natural hazards, temperature or pressure; 

iii) the effects of wet, dirty, dusty or corrosive conditions; or 

iv) any flammable or explosive substance, including dusts, vapours or 
gases,  

shall be of such construction or as necessary protected as to prevent, so far as 
is reasonably practicable, danger arising from such exposure. 

36.6 Distribution System 

36.6.1 The Contractor shall provide distribution system for control and distribution of electricity 
from a main AC supply of 50Hz for typical appliances,  

i) Fixed plant – 400V 3 phase 

ii) Movable plant fed via trailing cable over 3.75 kW – 400V 3 phase 

iii) Installation in site buildings – 230V single phase 

iv) Fixed flood lighting – 230V single phase 

v) Portable and hand tools – 115V single phase 

vi) Site lighting  - 115V single phase 

vii) Portable hand lamps – 115V single phase 

36.7 Electrical Protection Circuits 

36.7.1 Precautions shall be taken, either by earthing or by other suitable means, to prevent 
danger arising when any conductor (other than a circuit conductor) which may 
reasonably foreseeable become charged as a result of either the use of a system, or a 
fault in a system, becomes so charged. A conductor shall be regarded as earthed when 
conductors of sufficient strength and current-carrying capability to discharge electrical 
energy to earth connect it to the general mass of earth.  

36.7.2 If a circuit conductor is connected to earth or to any other reference point, nothing which 
might reasonably be expected to give rise to danger by breaking the electrical continuity 
or introducing high impedance shall be placed in that conductor unless suitable 
precautions are taken to prevent that danger.  

36.7.3 Appropriate electrical protection shall be provided for all circuits, against over load, 
short circuit and earth fault current.  

36.7.4 The Contractor shall provide sufficient ELCBs (maintain sensitivity 30 mA) / RCCBs for 
all the equipment (including Potable equipment), electrical switchboards, distribution 
panels etc. to prevent electrical shocks to the workers. 

36.7.5 All protection devices shall be capable of interrupting the circuit without damage to any 
equipment and circuits in case of any fault may occur. 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 52 of 168 

 

36.7.6 Rating of fuses and circuit breakers used for the protection of circuits should be 
coordinate with equipment power ratings. 

36.7.7 Protection against lightning shall be ensured to all equipment kept in open at sites. 

36.8 Cables 

36.8.1 Cables shall be selected after full consideration of the condition to which they shall be 
exposed and the duties for which they are required. Supply cable up to 3.3 kV shall be 
in accordance with BS 6346. 

36.8.2 For supplies to mobile or transportable equipment where operating of the equipment 
subjects the cable to flexing, the cable shall conform to any of these codes BS 6007 / 
BS 6500 / BS 7375. 

36.8.3 Flexible cords with a conductor cross sectional area smaller than 1.5 mm2 shall not be 
used and insulated flexible cable shall conform to BS 6500 and BS 7375. 

36.8.4 Where low voltage cables are to be used, reference shall be made to BS 7375. The 
following standards shall also be referred to particularly for underground cables BS 
6346 and BS 6708. 

36.8.5 Cables buried directly in the ground shall be of a type incorporating armour or metal 
sheath or both. Such cables shall be marked by cable covers or a suitable marking tape 
and be buried at a sufficient depth to avoid their being damaged by any disturbance of 
the ground. Cable routes shall be marked on the plans kept in the site electrical register. 

36.8.6 Cabling passing under the walk way and across way for transport and mobile 
equipment shall be laid in ducts at a minimum depth of 0.6 meters. 

36.8.7 Cables that need to cross open areas, or where span of 3m or more are involved, a 
catenary wire on poles or other supports shall be provided for convenient means of 
suspension. Minimum height shall be 6 m above ground. 

36.8.8 Cables carrying a voltage to earth in excess of 65V other than supply for welding 
process shall have metal armour or sheath, which has been effectively earthed and 
monitored by the Contractor. In case of flexible and trailing cables such earthed metal 
sheath and/or armour should be in addition to the earth core in the cable and shall not 
be used as the protective conductor. 

36.8.9 Armoured cables having an over-sheath of polyvinyl chloride (PVC) or an oil resisting 
and flame retardant compound shall be used whenever there is a risk of mechanical 
damage occurring. 

36.9 Plugs, Socket-outlets and Couplers 

36.9.1 The Contractor shall ensure plugs, socket-outlets and couplers available in the 
construction site as “splash proof” type. The minimum degree of Ingress Protection 
should be of IP44 in accordance with BS EN 60529. 

36.9.2 Only plugs and fittings of the weatherproof type shall be used and they should be colour 
coded in accordance with the Internationally recognised standards for example as 
detailed as follows: 

i) 110 volts : Yellow 

ii) 240 volts : Blue 

iii) 415 volts : Red 
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36.10 Connections 

36.10.1  Every joint and connection in a system shall be mechanically and electrically suitable 
for use to prevent danger. Proper cable connectors as per national/international 
standards shall only be used to connect cables. 

36.10.2  No loose connections or tapped joints shall be allowed anywhere in the work site, office 
area, stores and other areas. 

36.11 Portable and Hand-held Equipment 

36.11.1 The Contractor shall ensure the use of double insulated or all-insulated portable 
electrical hand equipment may be used without earthing (i.e. two core cables), but they 
shall still be used only on 110V because of the risk of damage to trailing leads. 

36.12 Other Equipment 

36.12.1 All equipment shall have the provision for major switch/cut-off switch in the equipment 
itself.  

36.12.2 All non-current carrying metal parts of electrical equipment shall be earthed through 
insulated cable. 

36.12.3 Isolate exposed high-voltage (over 415 Volts) equipment, such as transformer banks, 
open switches and similar equipment with exposed energized parts and prevent 
unauthorised access. 

36.12.4 Approved perimeter markings shall be used to isolate restricted areas from designated 
work areas and entryways and shall be erected before work begins and maintained for 
entire duration of work. Approved perimeter marking shall be installed with either red 
barrier tape printed with the words "DANGER—HIGH VOLTAGE" or a barrier of yellow 
or orange synthetic rope, approximately 1 to 1.5 meter above the floor or work surface. 

 

36.13 Work On or Near Live Conductors 

36.13.1 No person shall be engaged in any work activity on or so near any live conductor (other 
than one suitably covered with insulating material so as to prevent danger) that danger 
may arise unless-  

i) it is unreasonable in all the circumstances for it to be dead; 

ii) it is reasonable in all the circumstances for him to be at work on or near 
it while it is live and 

iii) suitable precautions (including where necessary the provision of 
suitable protective equipment) are taken to prevent injury. 

36.14 Inspection and Maintenance 

36.14.1 All electrical equipment should be permanently numbered and a record kept of the date 
of issue, date of last inspection and recommended inspection period. 

36.14.2 Fixed installations shall be inspected at least at three monthly intervals; routine 
maintenance being carried out in accordance with equipment manufactures 
recommendations.  
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37 LIGHTING 

37.1 General 

37.1.1 The Contractor shall provide sufficient site lighting, of the right type and at the right 
place for it to be properly effective. Lighting ought not to introduce the risk of electric 
shock. Therefore, 230V supplies should be used for those fittings, which are robustly 
installed and well out of reach e.g. flood lighting or high-pressure discharge lamps. 

37.2 Selection of Luminaries 

37.2.1 The Contractor shall select the luminaries as per the area requirement indicated below: 

Type of 
Lighting 

Area of 
Requirement Luminaries 

Area 
Lighting 

Workmen and 
vehicles to 

move about in 
safely. 

i) Shovel type: non-symmetrical 
ii) Symmetrical or non- symmetrical 

tungsten halogen 

Beam 
flood 

lighting 

Concentrated 
light over an 
area from a 

relatively great 
distance.  

i) Portable flood light (Conical beam) 
ii) Wide angle flood (fan shaped beam) 
iii) Medium or narrow angle flood (Conical 

beam) 

Dispersive 
lighting 

Lighting for 
indoor  

i) Dispersive (Mercury florescent) 
ii) Cargo cluster  
iii) Florescent trough 

Walkway 
lighting 

Lighting for 
stairways, 

ladder ways, 
corridors, 

scaffold access 
routes, etc. 

i) Well glass unit  
ii) Bulkhead unit (tungsten filament) 
iii) Bulk head unit (Florescent) 

Local 
lighting 

Lighting on 
sites and 

fittings are 
generally 

accessible to 
operatives 

i) PAR (Parabolic Aluminised Reflector) 
lamp cluster 

ii) Festoons (with or without shades) 
iii) Adjustable florescent work lamp 
iv) Portable flood lamp (mounted on own 

cable drum)  

37.2.2 The Contractor shall ensure that luminaries should always be placed so that no person 
is required to work in their own shadow and so that the local light for one person is not 
a source of glare for the others. Strongly made clamps should be available for attaching 
luminaries to poles and other convenient supports. 

37.2.3 Luminaries should be robust, resistant to corrosion and rain proof especially at the point 
of the cable entry. 

37.2.4 The correct type of lamp for each luminary should always be used and when lamps 
need to be replaced if shall be in accordance with the supply voltage.  

37.2.5 Lamp holders not fitted with a lamp should be capped off. 
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37.2.6 The Contractor shall take every effort to illuminate the work site as per the Employer’s 
Requirement illustrated in General Instruction DFCCIL/SHE/GI/0011 in Attachment 9 
[Reference for SHE Activities] to Clause 16 [SHE Requirements] of Specifications. 

 
38 HAND TOOLS AND POWER TOOLS 

38.1 General 

38.1.1 The Contractor is wholly responsible for the safe condition of tools and equipment used 
by his employees and that of his sub-contractors. 

38.1.2 Use of short / damaged hand tools shall be avoided and the Contractor shall ensure all 
his hand tools used at his worksite are safe to work with or stored and shall also train 
his employees (including his sub-contractors) for proper use thereby. 

38.1.3 All hand tools and power tools shall be duly inspected before use for safe operation. 

38.1.4 All hand tools and power tools shall have sufficient grip and the design specification on 
par with national/international standards on anthropometrics. 

38.2 Hand Tools 

38.2.1 Hand tools shall include but not limited to saws, chisels, axes and hatches, hammers, 
hand planes, screw drivers, crow bars, nail pullers etc. 

38.2.2 The Contractor shall ensure that, 

i) For crosscutting of hardwood, saws with larger teeth points (no. of points 
per inch) shall be preferred to avoid the saw jumping out of the job. 

ii) Mushroom headed chisels shall not be used in the worksite where the 
fragments of the head may cause injury. 

iii) Unless hatchet has a striking face, it shall be used as a hammer. 

iv) Only knives of retractable blades shall be used in the worksite. 

v) No screwdrivers shall be used for scraping, chiselling or punching holes. 

vi) A pilot hole shall always be driven before driving a screw. 

vii) Wherever necessary, usage of proper PPEs shall be used by his 
employees. 

38.3 Power Tools 

38.3.1 Power tools include but not limited to drills, planes, routers, saws, jackhammers, 
grinders, sprayers, chipping hammers, air nozzles and drills etc. 

38.3.2 The Contractor shall ensure that 

i) Electric tools are properly grounded or / and double insulated. 

ii) GFCIs/ RCCBs shall be used with all portable electric tool operated 
especially outdoors or in wet condition. 

iii) Before making any adjustments or changing attachments, his workers 
shall disconnect the tool from the power source. 
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iv) When operating in confined spaces or for prolonged periods, hearing 
protection shall be required. The same shall also apply to working with 
equipment, which gives out more noise as mentioned in Clause 16 (5.3) 
of this contract document. 

v) Tool is held firmly and the material is properly secured before turning on 
the tool. 

vi) All drills shall have suitable attachments respective of the operations and 
powerful for ease of operation. 

vii) When any work / operation need to be performed repeatedly or 
continuously, tools specifically designed for that work shall be used. The 
same is applicable to detachable tool bit also. 

viii) Size of the drill shall be determined by the maximum opening of the 
chuck in case of drill bit. 

ix) Attachments such as speed reducing screwdrivers and buffers shall be 
provided to prevent fatigue and undue muscle strain to his workers. 

x) Stock should be clamped or otherwise secured firmly to prevent it from 
moving. 

xi) Workers shall never stand on the top of the ladder to drill holes in walls 
/ ceilings, which can be hazardous, instead standing on the fourth or fifth 
rung shall be recommended. 

xii) Electric plane shall not be operated with loose clothing or long scarf or 
open jacket. 

xiii) Safety guards used on right angle head or vertical portable grinders shall 
cover a minimum of 1,800 of the wheel and the spindle / wheel 
specifications shall be checked. 

xiv) All power tools / hand tools shall have guards at their nip points. 

xv) Low profile safety chain shall be used in case of wood working machines 
and the saw shall run at high rpm when cutting and also correct chain 
tension shall be ensured to avoid “kickback”. 

xvi) Leather aprons and gloves shall be used as an additional personal 
protection auxiliary to withstand kickback. 

xvii) Push sticks shall be provided and properly used to hold the job down on 
the table while the heels moves the stock forward and thus preventing 
kickbacks. 

xviii) Air pressure is set at a suitable level for air actuated tool or equipment 
being used. Before changing or adjusting pneumatic tools, air pressure 
shall be turned off. 

xix) Only trained employees shall use explosive actuated tools and the tool 
shall also be unloaded when not in use. 

xx) Usage of such explosive actuated tools shall be avoided in case of 
places where explosive/flammable vapours or gases may be present. 
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xxi) Explosive actuated tools and their explosives shall be stored separately 
and be taken out and loaded only before the time of immediate use. 

xxii) Misfired cartridges of explosive actuated tools shall be placed in a 
container of water and be removed safely from the project. 

xxiii) No worker shall point any power operated / hand tool to any other person 
especially during loading / unloading. 

 
39 WELDING, GOUGING AND CUTTING 

39.1.1 Gas cylinders in use shall be kept upright on a custom-built stand or trolley fitted with 
a bracket to accommodate the hoses and equipment or otherwise secured.  The metal 
cap shall be kept in place to protect the valve when the cylinder is not connected for 
use. 

39.1.2 Hose clamp or clip shall be used to connect hoses firmly in both sides of cylinders and 
torches. 

39.1.3 All gas cylinders shall be fixed with pressure regulator and dial gauges  

39.1.4 Non-return valve and Flashback arrester shall be fixed at both end of cylinder and torch. 

39.1.5 Domestic LPG cylinders shall not be used for gas welding and cutting purpose. 

39.1.6 DCP or CO2 type Fire Extinguisher not less than 5 kg shall be fixed at or near to welding 
process zone in an easily accessible location. Fire extinguisher should confirm to IS 
2190: 1992. 

39.1.7 Use firewatchers if there is a possibility of ignition unobserved by the operator (e.g. on 
the other side of bulkheads). 

39.1.8 Oxygen cylinders and flammable gas cylinders shall be stored separately, at least 6.6 
meters (20 feet) apart or separated by a fire proof, 1.6 meters (5 feet) high partition. 
Flammable substances shall not be stored within 50 feet of cylinder storage areas. 

39.1.9 Transformer used for electrical arc welding shall be fixed with ammeter and voltmeter 
and also fixed with separate main power switch. 

39.1.10 Welding grounds and returns should be securely attached to the work by cable lugs, 
by clamps in the case of stranded conductors, or by bolts for strip conductors. The 
ground cable will not be attached to equipment or existing installations or apparatus. 

39.1.11 Use a low voltage open circuit relay device if welding with alternating current in 
constricted or damp places. 

39.1.12 Take precautions against the risk of increased fume hazards when welding with chrome 
containing fluxed consumables or high current metal inert gas (MIG) or tungsten inert 
gas (TIG) processes. 

39.1.13 Avoid being in contact with water or wet floors when welding. Use duckboards or rubber 
protection. 

39.1.14 All electrical installations shall meet the IS: 5571: 1997 and NFPA 70 for gas cylinder 
storage area and other hazardous areas. 

39.1.15 The current for Electric arc welding shall not exceed 300 A on a hand welding operation. 
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40 DANGEROUS AND HARMFUL ENVIRONMENT 

40.1 As per BOCWR Rule 40 

i) When internal combustion engines are to be used into a confined space 
or excavation or tunnel or any other workplace where neither natural or 
artificial ventilation system is inadequate to keep carbon monoxide 
below 50ppm, exposure of building workers shall be avoided unless 
suitable measures are taken and provided by the Contractor. 

ii) No worker shall be allowed into any confined space or tank or trench or 
excavation wherein there is given off any dust, fumes / vapours or other 
impurities which is likely to be injurious or offensive, explosive or 
poisonous or noxious or gaseous material or other harmful articles 
unless steps are carried out by the Contractor and certified by the 
responsible person to be safe. 

40.2 The Contractor shall ensure that all gases, fuels and other dangerous materials and 
goods are stored and handed in a safe manner and in accordance with the statutory 
regulations and as required by the Engineer. The Contractor shall be responsible for 
obtaining the requisite licenses and permission to store and handle such substances. 

 
41 FIRE PREVENTION, PROTECTION AND FIGHTING SYSTEM 

41.1.1 The Contractor shall ensure that every construction site is provided with fire protection 
and firefighting, extinguishing equipment and measures in accordance with statutory 
regulations and as required by the Engineer. The arrangements shall be sufficient to 
extinguish any probable fire at construction site. An adequate water supply shall be 
provided with ample pressure as per the national standards. 

41.1.2 Recharging of fire extinguishers and their proper maintenance should be ensured and 
as a minimum should meet Indian National Standards. 

41.1.3 All drivers of vehicles, foreman, supervisors and managers shall be trained on 
operating the fire extinguishers and firefighting equipment.  

41.1.4 The Contractor shall also give consideration to the provision of adequate firefighting 
arrangements within the underground and tunnelling operations including the provision 
of Fire Service compatible hose connections and emergency lighting. 

41.1.5 All lifting appliances’ driver cabin should be provided with a suitable portable fire 
extinguisher. 

41.1.6 Combustible scrap and other construction debris should be disposed off site on a 
regular basis. If scrap is to be burnt on site subject to consent of the Engineer, the 
burning site should be specified and located at a distance no less than 12 metres from 
any construction work or any other combustible material. 

41.1.7 If, in the Engineer's opinion, the use of naked lights may cause a fire hazard, the 
Contractor shall take such additional precautions and provide such additional fire 
fighting equipment as the Engineer considers necessary. The term "naked light" shall 
be deemed to include electric arcs and oxyacetylene or other flames used in welding 
or cutting metals. 

41.1.8 Every fire, including those extinguished by the Contractor’s Personnel, shall be 
reported to the Engineer. 
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41.1.9 A Fire Evacuation Plan shall be prepared and issued. Mock drills should be held on a 
regular basis to ensure the effectiveness of the arrangements and as a part of the plan, 
the telephone number of the local fire brigade should be prominently displayed near 
each telephone on site. 

 
42 CORROSIVE SUBSTANCES 

42.1.1 As per BOCWR Rule 44, corrosive substances including alkalis and acids shall be 
stored and used by a person dealing with such substances at a building / construction 
site in a manner that it does not endanger the building /construction worker and suitable 
PPE shall be provided by the Contractor to the workers during such handling and work. 
In case of spillage of such substances on the worker, the Contractor shall take 
immediate remedial measures. 

 
43 DEMOLITION 

43.1.1 The Contractor shall ensure that  

i) all demolition works be carried out in a controlled manner under the 
management of experienced and competent supervision. 

ii) the concerned department of the Government or local authority be 
informed and permission obtained wherever required. Media shall also 
be informed regarding this concern. 

iii) all glass or similar materials or articles in exterior openings are removed 
before commencing any demolition work and all water, steam, electric, 
gas and other similar supply lines are put-off and such lines so located 
or capped with substantial coverings so as to protect it from damage 
and to afford safety to the building workers and public. 

iv) examine the walls of all structures adjacent to the structure to be 
demolished to determine thickness, method of support to such adjacent 
structures. 

v) no demolishing work be performed if the adjacent structure seems to be 
unsafe unless and until remedial measures life sheet piling, shoring, 
bracing or similar means be ensured for safety and stability for adjacent 
structure from collapsing. 

vi) debris / bricks and other materials or articles shall be removed by 
means of  

a) chutes 

b) buckets or hoists 

c) through openings through floors or 

d) any other safe means as consented by the Engineer 

vii) no person other than building workers or other persons essential to the 
operation of demolition work shall be permitted to enter a zone of 
demolition and the area be provided with substantial barricades. 
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44 EXCAVATION 

44.1 Excavation 

44.1.1 The Contractor shall ensure 

i) where any construction / building worker engaged in excavation is 
exposed to hazard of falling or sliding material or article from any bank 
or side of such excavation which is more than 1.5 m above his footing, 
such worker shall be protected by adequate piling and bracing against 
such bank or side. 

ii) where banks of an excavation are undercut, adequate shoring is 
provided to support the material or article overhanging such bank. 

iii) excavated material is not stored at least 0.65 m from the edge of an 
open excavation or trench and banks of such excavation or trench are 
stripped of loose rocks and the banks of such excavation or trench are 
stripped of loose rocks and other materials which may slide, roll or fall 
upon a construction building worker working below such bank 

iv) metal ladders and staircases or ramps are provided, as the case may 
be, for safe access to and egress from excavation where, the depth of 
such excavation exceeds 1.5 m and such ladders, staircases or ramps 
comply with the IS 3696 Part 1&2 and other relevant national standards. 

v) trench and excavation is protected against falling on a person by 
suitable measures if the depth of such trench or excavation exceeds 
1.5m and such protection is an improved protection in accordance with 
the design and drawing of a professional engineer, where such depth 
exceeds 4.0m.  

44.2 Warning Signs and Notices 

44.2.1 The Contractor shall ensure that  

i) suitable warning signs or notices, required for the safety of building / 
construction workers carrying out the work of an excavation or 
tunnelling, shall be displayed or erected at conspicuous  places in Hindi 
and in a language understood by majority of such workers at such 
building such excavation or tunnelling work 

ii) such warning signs and notices with regard to compressed air working 
shall include 

a) the danger involved in such compressed air work 

b) fire and explosion hazard 

c) the emergency procedures for rescue from such danger or hazards. 

 
45 WORK PERMIT SYSTEM 

45.1.1 The Contractor shall develop a work permit system, which is a formal written system 
used to control certain types of work that are potentially hazardous. A work permit is a 
document, which specifies the work to be done and the precautions to be taken. Work 
Permits form an essential part of safe systems of work for many construction activities. 
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They allow work to start only after safe procedures have been defined and they provide 
a clear record that all foreseeable hazards have been considered. Permits to Work are 
usually required in high-risk areas as identified by the Risk Assessments. 

45.1.2 A permit is needed when construction work can only be carried out if normal safeguards 
are dropped or when new hazards are introduced by the work. Examples of high-risk 
activities include but are not limited to: 

i) Entry into confined spaces 

ii) Work in close proximity to overhead power lines and telecommunication 
cables. 

iii) Hot work. 

iv) To dig-where underground services may be located. 

v) Work with heavy moving machinery. 

vi) Working on electrical equipment 

vii) Work with radioactive isotopes. 

viii) Heavy lifting operations and lifting operations close to live power line 

45.1.3 The permit-to-work system should be fully documented, laying down:  

i) How the system works;  

ii) The jobs it is to be used for;  

iii) The responsibilities and training of those involved and 

iv) How to check its operation; 

45.1.4 The Permit-to-Work system shall be submitted to the Engineer for review before 
application. 

45.1.5 A Work Permit authorisation form shall be completed with the maximum duration period 
not exceeding 12 hours. 

45.1.6 A copy of each Permit To Work shall be displayed, during its validity, in a conspicuous 
location in close proximity to the actual works location to which it applies. 

 
46 TRAFFIC MANAGEMENT 

46.1 General 

46.1.1 The basic objective of the following guiding principles is to lay down procedures to be 
adopted by the Contractor to ensure the safe and efficient movement of traffic and also 
to ensure the safety of workmen in the all Work Areas. 

46.1.2 The guiding principles to be adopted for safety in construction zone are to  

i) Warn the road user clearly and sufficiently in advance. 

ii) Provide safe and clearly marked lanes and diversions for guiding road 
users. 
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iii) Provide safe and clearly marked buffer and work zones 

iv) Provide adequate traffic marshals to regulate the movement of traffic 

v) Provide adequate measures that control driver behaviour through 
construction zones. 

46.2 Legal Permission 

46.2.1 In all cases, the Contractor shall employ proper precautions. Wherever operations 
undertaken are likely to interfere with public traffic, specific Traffic Management Plans 
shall be drawn up and implemented by the Contractor in consultation with the approval 
of local police authorities and/or the concerned metropolitan/civil authorities as the case 
may be. 

46.2.2 Such traffic management plans shall include provision for traffic diversion and selection 
of alternative routes for transport of equipment.  If necessary, the Contractor shall carry 
out road widening before commencement of works to accommodate the extra load 

46.2.3 The primary traffic control devices used in work zones shall include signs, delineators, 
barricades, cones, pylons, pavement markings and flashing lights. 

46.2.4 The road construction and maintenance signs which fall into the same three major 
categories as do other traffic signs, that are Regulatory Signs, Warning Signs and 
Direction (or guidelines) Signs shall only be used. The IRC: 67 (Code of Practice for 
Road Signs) provide a list of traffic signs. The size, colours and placement of sign shall 
confirm to IRC: 67. 

46.3 Regulatory Signs 

46.3.1 Regulatory signs impose legal restriction on all traffic. It is essential, therefore, that they 
are used only after consulting the local police and traffic authorities. 

46.4 Warning Signs 

46.4.1 Warning signs in the traffic control zone shall be utilised to warn the drivers of specific 
hazards that may be encountered. 

46.4.2 The Contractor shall place detour signage at strategic locations and install appropriate 
warning signs.  In order to minimize disruption of access to residences and business, 
the Contractor shall maintain at least one entrance to a property where multiple 
entrances exist. 

46.4.3 A warning sign shall be installed on all secondary road which merge with the primary 
road where the construction work is in progress at sufficient distance before it merges 
with the primary road so as to alert the road users regarding the ‘Work in Progress’. 
The Contractor shall develop the design and obtain the Engineer’s consent. 

46.4.4 Materials hanging over / protruded from the chassis / body of any vehicle especially 
during material handling shall be indicated by red indicator (red light/flag) to indicate 
the caution to the road users.   

46.5 Delineators 

46.5.1 The delineators are the elements of a total system of traffic control and have two distinct 
purposes: 

i) To delineate and guide the driver to and along a safe path 
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ii) As a taper to move traffic from one lane to another. 

46.5.2 These channelising devices such as cones, traffic cylinders, tapes and drums shall be 
placed in or adjacent to the roadway to control the flow of traffic. These should normally 
be retro-reflectors complying to IRC: 79 - Recommended Practice for Road 
Delineators.  

46.5.3 Traffic cones and cylinders: traffic cones of 500mm, 750mm and 1,000mm high and 
300mm to 500mm in diameter or in square shape at base and are often made of plastic 
or rubber and normally have retro-reflectorised red and white band shall be used 
wherever required. 

46.5.4 Drums: drums about 800mm to 1000mm high and 300mm in diameter can be used 
either as channelising or warning devices. These are highly visible, give the 
appearance of being formidable objects and therefore command the respect of drivers. 

46.5.5 Barricades: full height fence, barriers, barricades etc. shall be erected around the site 
in order to prevent the working area from the risk of accidents due to speedy vehicular 
movement. Same the way barricades protect the road users from the danger due to 
construction equipment and other temporary structures.   

46.5.6 The structure dimension of the barricade, material and composition, its colourscheme, 
DFCCIL logo and other details shall be in accordance with the Employer’s 
Requirements for Temporary Works. 

46.5.7 All barricades shall be erected as per the approved design, numbered, painted and 
maintained in good condition and also Barricade in-charge maintains a barricade 
register in site.  

46.5.8 All barricades shall be conspicuously seen in the dark/night time by the road users so 
that no vehicle hits the barricade. Conspicuity shall be ensured by affixing retro 
reflective stripes of required size and shape at appropriate angle at the bottom and 
middle portion of the barricade at a minimum gap of 1000mm. In addition minimum one 
red light or red light blinker should be placed at the top of each barricade. 

46.5.9 Vehicle and Operator Licenses: the Contractor shall ensure that all his construction 
vehicles plying on public roads (like dump trucks, trailers, etc.) have proper license to 
ply on public roads from the State Transport Authority. Drivers holding proper valid 
license as per the requirements of Motor Vehicles Act shall drive these vehicles 

46.5.10 No obstruction to traffic: the Contractor shall not undertake loading and unloading at 
carriageways obstructing the free flow of vehicular traffic and encroachment of existing 
roads by the Contractor applying the excuse of work execution. 

46.5.11 Tow away vehicle: the Contractor shall make arrangements keeping toe away van / 
manpower to tow away any breakdown vehicle in the traffic flow without loosing any 
time at his cost. 

46.5.12 Cleaning of roads: the Contractor shall ensure the cleanliness of roads and footpaths 
by deploying proper manpower for the same. The Contractor shall have to ensure 
proper brooming, cleaning washing of roads and footpaths on all the time throughout 
the entire stretch till the currency of the contract including disposal of sweepings. 

 
47 WORK ADJACENT TO RAILWAYS 

47.1 Protection of Live Railways 
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47.1.1 The Contractor shall design to install the temporary fencing / barricades for protection 
of the existing Indian Railway (IR) lines where the construction activities of all Works 
adjacent to the line are taking place. The fencing / barricades shall be installed as 
indicated in the Reference Drawings and the fencing may be movable and reusable 
whereas it is stable enough not to lean and infringe the structure gauge of the IR lines. 
The fencing pole / barricades shall be colored to enhance visual precautionary effects. 
The Contractor shall submit the design of the temporary fencing / barricades to the 
Engineer for consent. 

47.1.2 Whenever work is to be conducted in close proximity to the live railways, the following 
measures shall need to be addressed: 

i) The rules provided in the Railway’s manual shall be followed. 

ii) No persons are allowed to encroach onto the railway unless specific 
authority has been given by the owner. 

iii) Adequate protection in accordance with the railway owner’s 
requirements shall be followed. (Provision of Block Inspectors, Flagmen 
and Lookouts) 

iv) All persons shall wear high visibility clothing at all times. 

v) Any induction training requirements of the railways shall be strictly 
observed. 

vi) Special care shall be taken to ensure safety of the travelling public, 
safety of existing railway and other structures located nearby, etc. 

47.2 Securement of Train Operation 

47.2.1 Where the work to be executed is in proximity of the running railway track, the 
Contractor shall be required to observe all precautions and carryout all works that may 
be necessary to ensure the safety of the running track/trains etc. without imposition of 
any speed restriction thereon as may be directed by the Engineer. The Contractor shall 
ensure that the materials are not stacked close to the railway track, which may 
endanger the safety of trains and workmen. 

 

48 BATCHING PLANT / CASTING YARD 

48.1.1 The batching plant / casting yard shall be effectively planned for smooth flow of 
unloading and stacking the aggregates reinforcements and cement, batching plant, 
transport of concrete, casting and curing of the segment, stacking the segment and 
loading the segments to the trucks. As far as possible the conflicts should be avoided. 

48.1.2 The batching plant/casting yard shall be barricaded and made as a compulsory PPE 
zone 

48.1.3 If in case of material unloading area is not maintainable as PPE zone, the same shall 
be segregated properly and made as a non-PPE zone with appropriate barrications. 

48.1.4 Electrical system shall also be suitably planned so that location of diesel generator, if 
any, location of DBs, routing of cables and positioning of area lighting poles/masts does 
not infringe on any other utility and pose danger. 

48.1.5 Drainage shall be effectively provided and waste water shall be disposed after proper 
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treatment 

48.1.6 Time office, canteen, drinking water, toilet and rest place shall be suitably located for 
the easy access to workers. All the facilities shall be properly cleaned and maintained 
during the entire period of operation. 

48.1.7 Manual handling of cement shall be avoided to a larger extent. Whenever it is 
absolutely necessary, the workmen shall be given full body protection, hand protection 
and respiratory protection as a basic measure of ensuring better health. 

48.1.8 The PPEs provided to cement handling workmen shall conform to international 
standards. 

48.1.9 Access roads and internal site roads shall be well laid and maintained properly at all 
time. 

 
49 OTHER WORKS TO BE SCRUTINIZED 

Other Works including, but not be limited to, Works in the Site (the ROW), the Works 
in the Borrow Pit, Works in the Quarry and Works on road shall be included to be 
scrutinised with respect to the accident prevention. 
If blasting is anticipated in excavation in rock, preventive measures against accidents 
and protective measures against environmental/ social impacts shall be of paramount 
importance. 
The Contractor shall include all those items as well as aforementioned work elements 
to formulate the preventive and protective measures taking into account envisaged 
conditions, situations and particular activities of the Works which may induce 
accidents or hazard to environment and/or society. 

 
50 PERSONAL PROTECTIVE EQUIPMENT (PPEs) 

50.1.1 The Contractor shall provide required PPEs to workmen to protect against safety and / 
or health hazards. Primarily PPEs are required for the following protection 

i) Head Protection (Safety helmets) 

ii) Foot Protection (Safety footwear, Gumboot, etc.) 

iii) Body Protection (High visibility clothing (waistcoat/jacket), Apron, etc.) 

iv) Personal fall protection (Full body harness, Rope-grip fall arrester, etc.) 

v) Eye Protection (Goggles, Welders glasses, etc.) 

vi) Hand Protection (Gloves, Finger coats, etc.) 

vii) Respiratory Protection. (Nose mask, SCBAs, etc.)  

viii) Hearing Protection (Ear plugs, Ear muffs, etc.) 

50.1.2 The PPEs and safety appliances provided by the Contractor shall be of the standard 
as prescribed by Bureau of Indian Standards (BIS). If materials conforming to BIS 
standards are not available, the Contractor as approved by the Engineer shall procure 
PPE and safety appliances. 

50.1.3 The Contractor shall provide the PPEs which the Contractor deems necessary 
including, but not be limited to, safety helmets, safety shoes to all the Contractor’s 
Employees including workmen (including those of its sub-contractors). When and 
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Where the Contractor thinks that he needs to provide the Contractor’s Employees 
including workmen (including those of its sub-contractors) with high visibility clothing 
as per the following requirement. 

i) Hi-visibility jacket covering upper body and meeting the following 
requirements as per BS EN 471:1994: 

ii) Background in fluorescent orange-red in colour 

iii) Jackets with full-length sleeves with two bands of retro reflective 
material, which shall be placed at the same height on the garment as 
those of the torso. The upper band shall encircle the upper part of the 
sleeves between the elbow and the shoulder; the bottom of the lower 
band shall not be less than 5cm from the bottom of the sleeve. 

iv) Two vertical green strips of 5cm wide on front side, covering the torso 
at least 500 cm2 

v) Two diagonal strips of 5 cm wide on back in an ‘X’ pattern covering at 
least 570cm2 

vi) Horizontal strips not less than 5cm wide running around the bottom of 
the vertical strip in front and ‘X’ pattern at back. 

vii) The bottom strip shall be at a distance of 5cm from the bottom of the 
vest. 

viii) Strips shall be retro reflective and fluorescent. 

 
50.1.4 Colour coding for helmets  

Safety Helmet Colour Code 
(Every Helmet should have the 

LOGO* affixed /painted) 
Person to use 

White DFCCIL staff  

Grey All Designers, Architect, Consultants, 
etc.  

Violet Main Contractors (Engineers / 
Supervisors) 

Blue All Sub-contractors (Engineers / 
Supervisors) 

Red Electricians (Both Contractor and 
Sub-contractor) 

Green Safety Professionals (Both Contractor 
and Sub-contractor) 

Orange Security Guards / Traffic marshals 

Yellow All workmen 

White (with “VISITOR”sticker) Visitors 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 67 of 168 

 

Note: LOGO* 

i) Logo shall have its outer dimension 2”X2” and shall be conspicuous 

ii) Logo shall be either painted or affixed 

iii) No words shall come either on Top / Bottom of Logo 

Logo of the corresponding main contracting company for their employees and 
sub-contracting company for their employees shall only be used. 

50.1.5 In addition to the above any other PPEs required for any specific jobs like, welding and 
cutting, working at height, tunnelling etc. shall also be provided to all workmen and also 
ensure that all workmen use the PPEs properly while on the job. 

50.1.6 The Contactor shall not pay any cash amount in lieu of PPEs to the workers/sub-
contractors and expect them to buy and use during work. 

50.1.7 The Contactor shall at all time maintain a minimum of 10% spare PPEs and safety 
appliances and properly record and show to the Engineer during the inspections.  

50.1.8 It is always the duty of the Contactor to provide required PPEs for all visitors. Towards 
this required quantity of PPEs shall be kept always at the security post. 

50.1.9 The Contractor shall ensure that safety equipment and protective clothing is available 
and used on the site at all material times and those measures for the effective 
enforcement of proper utilisation and necessary replacement of such equipment and 
clothing shall be incorporated into the Site SHE Plan. 

 
51 VISITORS TO SITE 

51.1.1 No visitor is allowed to enter the site without the permission of the Engineer. All 
authorised visitors should report at the site office. Contractor shall provide visitor’s 
helmet (White helmet with visitor sticker) and other PPEs like safety shoe, reflective 
jacket, respiratory protection etc. as per requirement of the site. 

51.1.2 All visitors shall be accompanied at all times by a responsible member of the site 
personnel. 

51.1.3 The Contactor shall be fully responsible for all visitors’ safety and health within the site. 
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Part V: Occupational Health and Welfare 
 

52 PHYSICAL FITNESS OF WORKMEN 

52.1.1 The Contractor shall ensure that his employees/workmen subject themselves to such 
medical examination as required under the law or under the contract provision and 
keep a record of the same. 

52.1.2 The Contractor shall not permit any employee/workmen to enter the work area under 
the influence of alcohol or any drugs. 

 
53 MEDICAL FACILITIES 

53.1 Medical Examination 

53.1.1 The Contractor shall arrange a medical examination of all his employees including his 
sub-contractor employees employed as drivers, operators of lifting appliances and 
transport equipment before employing, after illness or injury, if it appears that the illness 
or injury might have affected his fitness and, thereafter, once in every two years up to 
the age of 40 and once in a year, thereafter. 

53.1.2 The Contractor shall maintain the confidential records of medical examination or the 
physician authorized by the Engineer. 

53.1.3 No building or other construction worker is charged for the medical examination and 
the cost of such examination is borne by the Contactor employing such worker. 

53.1.4 The medical examination shall include a full medical and occupational health history, 
with a clinical examination with particular reference to 

i) General Physique; 

ii) Vision: - Total visual performance using standard orthorator like Titmus 
Vision Tester should be estimated and suitability for placement 
ascertained in accordance with the prescribed job standards. 

iii) Hearing: - Persons with normal must be able to hear a forced whisper 
at twenty-four feet. Persons using hearing aids must be able to hear a 
warning shout under noisy working conditions. 

iv) Breathing: - Peak flow rate using standard peak flow meter and the 
average peak flow rate determined out of these readings of the test 
performed. The results recorded at pre-placement medical examination 
could be used as a standard for the same individual at the same altitude 
for reference during subsequent examination. 

v) Upper Limbs: - Adequate arm function and grip 

vi) Spine: - Adequately flexible for the job concerned. 

vii) Lower Limbs: - Adequate leg and foot concerned. 

viii) General: - Mental alertness and stability with good eye, hand and foot 
coordination 

ix) Any other tests which the examining doctor considers necessary 
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53.1.5 If the Contractor fails to get the medical examination conducted as mentioned above, 
the Engineer will have the right to get the same conducted through an agency with 
intimation to the Contractor and deduct the cost and overhead charges from his dues. 

53.2 Occupational Health Centre (First Aid Station) 

53.2.1 The Contractor shall provide at a construction site an occupational health centre (OHC) 
as a first aid station and maintain it in good order in terms of Rule 225 (b) of BOCWR. 
At least one The OHC shall be provided to serve a length of about 30 km along the 
alignment and shall have: 

i) Minimum floor area of 15 square metres, adequately illuminated and 
ventilated; 

ii) Two air-conditioned rooms with smooth walls and intern service; 

iii) Adequate and necessary equipment for day-to-day requirement and to 
manage any medical emergency. 

53.2.2 The Contractor shall appoint one construction medical officer as in charge of the OHC 
where the total number of employees is up to one thousand and one additional 
construction medical officer for every additional one thousand employees or part 
thereof. The qualifications (Schedule XI of BOCWR) of such construction medical 
officer shall be: 

i) MBBS degree from a medical institute recognised by the Medical 
Council of India and; 

ii) Diploma in industrial health or equivalent post-graduate certificate of 
training in industrial heath; 

53.2.3 A medical officer having more than three(3) years of experience in policy, execution, 
advice and safety and health of workers employed in mines, ports and docks, factories, 
building and other construction work, may be considered without the qualification 
mentioned at (ii) above. 

53.2.4 The Contractor shall appoint appropriate full-time staff including one nurse, one 
dresser-cum-compounder, one sweeper-cum-ward boy with each construction medical 
officer. 

53.2.5 The Contractor shall communicate the complete particulars including name, 
qualification and experience of the construction medical officer, to the inspector having 
jurisdiction under BOCWR.  

53.3 Ambulance Room, Ambulance Van and Stretchers 

53.3.1 At Construction sites where five hundred (500) or fewer workers are employed, the 
Contractor shall provide an ambulance room in terms of Rule 226 of BOCWR. 
Alternatively the Contractor shall make an arrangement with a nearby hospital for 
providing suitable ambulance rooms. Such ambulance rooms shall have a qualified 
nurse in charge and its services are available to all workers during working hours. 

53.3.2 In a Construction site where five hundred (500) or more workers are employed, the 
Contractor shall provide an ambulance room with a suitably qualified Construction 
Medical Officer in charge, provided with an effective communication system. 

53.3.3 An ambulance room shall be equipped at least with the articles listed in Schedule IV, 
BOCWR (ref: Rule 226). 
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53.3.4 The Contractor shall provide an ambulance van at all construction sites or make an 
arrangement with a nearby hospital for providing such an ambulance van for prompt 
transportation of workers who meet with serious accident or who are sick.  It is the 
Contractor’s responsibility to ensure that all such ambulances are maintained in good 
repair and equipped with standard facilities specified in Schedule V of BOCWR. 

53.3.5 The Contractor shall provide a sufficient number of stretchers at each construction site 
for use in an emergency. 

53.4 First-aid Boxes and Emergency Care 

53.4.1 The Contactor shall ensure at a construction site one first-aid box for 100 workers 
provided and maintained for providing first-aid to the building workers and other 
construction workers. Every first-aid box shall be distinctly marked “First-aid” and 
equipped with the articles specified in Schedule III of BOCWR. 

53.4.2 At all construction sites, the Contractor shall provide essential life-saving aids and 
appliances under the supervision of a construction medical officer, where he may be 
required to handle. Such life saving aids shall be provided to any worker who meets 
with an accident, before and during his transportation to a hospital and until he is 
attended by a doctor in such hospital. 

53.4.3 The Contractor shall also provide other equipment or facilities that may be required for 
emergency care or treatment of a worker arising from local conditions and specific 
construction processes. 

53.5 HIV/ AIDS Prevention and Control 

53.5.1 The Contractor shall adopt the Employer’s “Workplace Policy on HIV / AIDS Prevention 
and Control for Workers Engaged by Contractors” and implement it. A copy of the policy 
is given in Attachment 8 [Workplace Policy on HIV/AIDS Prevention & Control] to 
Clause 16 [SHE Requirements] of Specifications. 

53.5.2 The Contractor shall prepare and submit a manual for HIV/AIDS prevention and control 
for his workers in terms of the aforesaid Employer’s Policy within 112 days of the date 
of notification of the Contract. 

53.6 Prevention of Mosquito Breeding 

53.6.1 Measures shall be taken to prevent mosquito breeding at site. The measures to be 
taken shall include: 

i) Empty cans, oil drums, packing and other receptacles, which may retain 
water shall be deposited at a central collection point and shall be 
removed from the site regularly. 

ii) Still waters shall be treated at least once every week with oil in order to 
prevent mosquito breeding. 

iii) Contractor’s equipment and other items on the site, which may retain 
water, shall be stored, covered or treated in such a manner that water 
could not be retained. 

iv) Water storage tanks shall be provided. 

53.6.2 Posters in local language, Hindi and English, which draw attention to the dangers of 
permitting mosquito breeding, shall be displayed prominently on the site. 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 71 of 168 

 

53.6.3 The Contactor at periodic interval shall arrange to prevent mosquito breeding by 
fumigation / spraying of insecticides. Most effective insecticides shall include SOLFAC 
WP 10 or Baytex, The Ideal Larvicide etc. 

53.7 Alcohol, Smoking and Drugs 

53.7.1 The Contactor shall ensure at all times that no employee is working under the influence 
of alcohol / drugs which are punishable under Govt. regulations. 

53.7.2 Smoking at public worksites by any employee is also prohibited as per Govt. 
regulations. The Contractor shall comply with the legal provisions in this regard, such 
as, Prohibition of Smoking in Public places Rules, 2008. He shall be solely responsible 
for any penalty or punitive action by the government authorities on account of violations 
of the provisions contained in these rules by him or his representatives or his 
employees or his sub-contractors. Requisite notice boards, posters, etc., shall be put 
by him, as per the Rules. 

 
54 OCCUPATIONAL NOISE  

54.1 General 

54.1.1 The Contractor shall comply with the codes, regulations and standards with regard to 
noise pollution and control as notified and amended by Central Government and State 
Governments from time to time including but not necessarily limited to: 

i) Rule 34 and Schedule VI of the Building and Other Construction 
Workers (Regulation of Employment of Service) Central Rules of 1998; 

ii) Noise Pollution (Regulation and Control) Rules, 2000; 

iii) Environment (Protection) Act, 1986; 

iv) Environment (Protection) Amendment Rules, 2000; 

v) Central Motor Vehicles Rules, 1989; 

vi) Notification on Control of Noise from DG Sets, 2002  

54.1.2 The Contractor shall comply at all times with any specific requirements of these and 
any other relevant statutes, including prescribed noise limits and standards as follows: 

i) Permissible Exposure Levels of Impulse or Impact Noise for Work Zone 
Area [as per Model Rules of Factories Act, 1948] 

ii) Permissible Exposure in Case of Continuous Noise for Work Zone Area 
[as per Model Rules of Factories Act, 1948]. 

54.1.3 The Contractor shall consider noise level reduction in his design, planning and 
execution of the Works and provide demonstrable evidence of the same on Engineer’s 
request. The Contractor shall, at his own expense, take all appropriate measures to 
ensure that work carried out by the Contractor and by his sub-contractors, whether on 
or off the Site, will not cause any unnecessary or excessive noise. 

54.1.4 Without prejudice to the generality of the foregoing, noise level reduction measures 
shall include the following: 

i) The Contractor shall ensure that all powered mechanical equipment 
used in the Works shall be effectively sound reduced using the most 
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modern techniques available including but not limited to silencers and 
mufflers.  

ii) The Contractor shall construct acoustic screens or enclosures around 
any parts of the Works from which excessive noise may be generated. 

54.2 Control Measures 

54.2.1 Protection against the effects of occupational noise exposure shall be provided when 
the sound levels exceed the threshold values.  

54.2.2 The Contractor shall take adequate measures to protect the workers against the 
harmful effects of excessive noise at all work sites including the continuous sound level 
exceeding those specified in Schedule VI “Permissible Exposure in Cases of 
Continuous Noise” of BOCWR(see table below). 

Duration per day, 
Hours 

Sound level 
(slow Response) 

8 90 
6 92 
4 95 
3 97 
2 100 

1 ½ 102 
1 105 
½ 110 

¼ or less 115 

54.2.3 If such controls fail to reduce sound levels below the levels of the table, personal 
protective equipment shall be provided and used to reduce sound levels below the 
levels of the table.  

54.2.4 As a minimum, the Contractor shall provide ear protection to workers who are 
continuously exposed to high sound levels. Effectiveness of ear protectors shall be 
checked at a regular interval. Audiometry of the workers exposed to high noise level 
shall be conducted from time to time. 

54.2.5 When the daily noise exposure is composed of two or more periods of noise exposure 
of different levels, their combined effect should be considered, rather than the individual 
effect of each. Exposure to different levels for various periods of time shall be 
considered and computed accordingly. The basis of the calculations and the formula 
adopted shall have the prior consent of the Engineer. 

 
55 VENTILATION AND ILLUMINATION 

55.1 Ventilation 

55.1.1 The Contactor shall ensure at a construction site of a building or other construction 
work that all working areas in a free tunnel are provided with ventilation system as 
approved by the DG and the fresh air supply in such tunnel is not less than 6m3/min 
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for each building worker employed underground in such tunnel and the free air flow 
movement inside such tunnel is not less than 9m3/min. 

55.1.2 The oxygen level shall not be less than 19.5% in the working environment. 

55.2 Illumination 

55.2.1 The Contactor shall take every effort to illuminate the work site as per the Employer’s 
Requirement illustrated in General Instruction DFCCIL/SHE/GI/0011 of Attachment 9 
[Reference for SHE Activities] to Clause 16 [SHE Requirements] of Specifications. 

55.2.2 The Contactor shall conduct a monthly illumination monitoring by a lux meter for all the 
locations and the report shall be sent to the Engineer within 7th of the next month and 
the same shall be reviewed during the monthly SHE Committee meeting. 

 
56 RADIATION 

56.1.1 The use of radioactive substances and radiating apparatus shall comply with the 
Government regulatory requirements and all subsidiary legislations. 

56.1.2 Operations involving ionising radiation shall only be carried out after having been 
reviewed without objection by the Engineer and shall be carried out in accordance with 
a method statement. 

56.1.3 Each area containing irradiated apparatus shall have warning notices and barriers, as 
required by the regulations, conspicuously posted at or near the area. 

56.1.4 Radioactive substances shall be stored, used or disposed off, strictly in accordance 
with the Government Enactments. 

56.1.5 The Contactor shall ensure that all site personnel and members of the public are not 
exposed to radiation. 

 
57 WELFARE MEASURES FOR WORKERS 

57.1 Latrine and Urinal Accommodation 

57.1.1 Latrine and urinals shall be provided as per Section 33 of BOCWA and maintained as 
per Rule 243 of BOCWR and shall also comply with the requirements of public health 
authorities. 

57.1.2 When women are employed, separate latrine and urinals accommodation shall be 
provided. 

57.2 Moving Sites 

57.2.1 In case of works like track laying, the zone of work is constantly moving at elevated 
level or at underground level. In such cases mobile toilets with proper facility to drain 
the sullage shall be provided at reasonably accessible distance. 

57.2.2 In case the Contactor fail to provide required number of urinals and latrines or fail to 
maintain it as per the requirements of Public Health laws, the Engineer shall have the 
right to provide/maintain through renowned external agencies at the cost of the 
Contactor. 

57.3 Canteen 
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57.3.1 In every workplace wherein not less than 250 workers the Contractor shall provide an 
adequate canteen conforming to Section 37 of BOCWA, Rule 244 of BOCWR and as 
stipulated in Rule 247 of BOCWR. The charges for food stuff shall be based on ‘no 
profit no loss’ basis. The price list of all items shall be conspicuously displayed in such 
canteen. 

57.4 Serving of Tea and Snacks at the Workplace 

57.4.1 In terms of Rule 246 of BOCWR, at a building or other construction work where a 
workplace is situated at a distance of more than 200 m from the canteen provided under 
Rule 244(1) of BOCWR, the Contractor shall make suitable arrangement for serving 
tea and light refreshment to such building works at such place.  

57.5 Drinking Water 

57.5.1 As per Section 32 of BOCWA the Contractor shall make in every worksite, effective 
arrangements to provide sufficient supply of wholesome drinking water. Quality of the 
drinking water shall conform to the requirements of national standards on Public Health 
laws. 

57.5.2 While locating these drinking water facilities due care shall be taken so that these are 
easily accessible within a distance of 200m from the place of work for all workers at all 
location of work sites. All such points shall be legible marked “Drinking Water” in a 
language understood by a majority of the workmen employed.  

57.6 Creches 

57.6.1 In every workplace where in more than 50 female workers are ordinarily employed, 
there shall be provided and maintained a suitable room for use of children under age 
of 6 yrs, conforming to the provisions of Section 35 of BOCWA.  

57.7 Labour Accommodation Camps 

57.7.1 Where workers are based some distance from their normal place of residence, the 
Contractor shall provide them with suitable and safe accommodation free of charge 
and shall take all necessary precautions to protect their health and welfare. The 
accommodation shall conform to the requirements of Section 34 of BOCWA and 
include but not be limited to the further measures specified hereunder. 

57.7.2 All accommodation camps shall be provided at all times with a sufficient supply of clean 
drinking water (of potable quality according to national legal standards), in suitable and 
easily accessible locations. 

i) The quality of drinking water shall be tested once a fortnight as 
prescribed in IS 1050:1991 and immediate remedial action shall be 
taken if quality falls below the standard. Test results shall be provided 
to the Engineer at least monthly. 

ii) Storage tanks for potable water shall be located at least 1 m above 
ground level and any boreholes or wells shall be 30 m or more from any 
toilet, drain or other potential source of pollution. 

iii) Any wells shall be securely covered and provided with a trap door for 
inspection purposes, which is water and dust-proof and kept locked at 
all times, except when pump inspections and maintenance are 
performed. 
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iv) All wells shall be provided with suitable pumps, which shall be inspected 
and cleaned periodically according to manufacturers’ specifications and 
repaired or replaced immediately that any malfunction is detected. 

57.7.3 The Contractor shall provide all accommodation camps with clean and properly 
equipped and staffed kitchen and canteen facilities to supply meals for workers. 

57.7.4 The Contractor shall provide sufficient toilet and bathroom facilities for the numbers of 
workers accommodated in each camp. Separate accommodation and toilet/bathroom 
facilities shall be provided for men and women and all facilities shall be kept in full 
working order at all times and cleaned and re-equipped daily. 

57.7.5 The Contractor shall provide a laundry facility for the workers at the Labour Camps. 
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Part VI:  Environmental and Social Management 
58 LEGISLATION 

58.1.1 The Contractor shall comply at all times with all relevant national and state legislation 
regarding environmental and social protection, pollution prevention and control, waste 
management and other relevant environmental and social matters, including but not 
necessarily limited to the following: 

 The Environment (Protection) Act 1986 and Environment (Protection) 
Amendment Rules 2002 (amended 2003, 2004, 2005, 2006, 2007 and 2008); 

 The Indian Wildlife (Protection) Act, 1972; 

 The Forest (Conservation) Act, 1980 & rules there under; 

 The Noise Pollution (Regulation and Control) Rules 2000; 

 The Air (Prevention and Control of Pollution) Act 1981 (amended 1987); 

 The Water (Prevention and Control of Pollution) Act 1974 (amended 1988); 

 The Ground Water (Regulation, Development and Management) Rules 2007; 

 The Municipal Solid Waste (Management and Handling) Rules 2000; 

 The Hazardous Waste (Management, Handling and trans-boundary 
Movement) Rules, 2008 and its amendment;  

 The Manufacture, Storage and Import of Hazardous Chemicals (Amendment) 
Rules 2000; 

 The Bio-medical Waste (Management and Handling) Rules 1998; 

 The Batteries (Management and Handling) Rules 2001. 

58.1.2 Some guidance on the applicability and demands of these statutes is given where 
relevant below. This is not intended to be definitive and it is the Contractor’s 
responsibility to obtain detailed guidance from the appropriate government competent 
authorities regarding the specific requirements of all applicable legislation. 

58.1.3 It is also the Contractor’s responsibility to obtain all official approvals, consents or other 
authorizations as may be necessary in order to comply with the relevant statutes and 
to pay all related fees and other costs. The Contractor shall obtain all such 
authorizations in a timely manner and submit to the Engineer for checking well before 
commencement of any related construction activity. 

58.1.4 The Contractor shall comply with all legislative requirements and any additional 
conditions imposed by the competent authorities via consent conditions or any other 
mechanism, throughout the entire construction period. 

 
59 SITE PREPARATION 

59.1 Preservation of Trees 

59.1.1 The Contractor shall not cut any tree within or outside the work site without the explicit 
written approval of the Engineer and the government Forest Department. 

59.1.2 The Contractor shall design all the Temporary and Permanent Works in such a way as 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 77 of 168 

 

to retain trees to the extent possible, without impeding operational requirements and 
safety. 

59.1.3 Before construction begins, the Contractor shall physically mark the agreed boundaries 
of all areas in which vegetation is to be removed and protect any areas in which trees 
or vegetation are to be retained, by robust, readily visible fencing, with signs prohibiting 
entry of vehicles or personnel. 

59.2 Vegetation Removal 

59.2.1 The Contractor shall remove vegetation from within the ROW only after he receives 
written authorization from the Engineer. 

59.2.2 The Contractor shall prohibit workers from cutting trees or deliberately damaging any 
vegetation outside the ROW, including in the vicinity of accommodation camps and 
shall ensure that all such camps are provided with adequate power and cooking fuel at 
all times. 

59.2.3 The Contractor shall keep appropriate records of the agreed ROW boundaries and 
other measures and shall regularly monitor to ensure that no vegetation is damaged 
outside. 

59.3 Topsoil Removal and Storage 

59.3.1 The Contractor shall prepare a detailed Stockpile Area Management Plan (SAMP) 
which shall be submitted to the Engineer for review before construction begins. It shall 
include stockpile locations and prevention of runoff/dust control of fine particles. 

59.3.2 Stockpiles shall be located in purpose-built storage areas, preferably within the ROW, 
which are more than 500 m from any inhabitation or waterway, in areas that are not 
subject to flooding. 

59.3.3 Stockpile slopes shall not exceed 1:2 and height shall not exceed 2 m and surfaces 
shall be covered with securely-fixed tarpaulins or via an alternative method subject to 
approval by the Engineer. 

59.3.4 The Contractor shall prohibit the entry of vehicles and storage of objects in stockpile 
areas to prevent soil compaction and shall keep multiple-handling of stored soil to a 
minimum. 

59.3.5 The Contractor shall utilize removed topsoil in this project as much as possible: in top 
dressing embankments and fill slopes; reinstating borrow pits and other disturbed areas 
after use and for other purposes. 

59.4 Sites of Temporary Works 

59.4.1 To prevent unnecessary damage of land, the Contractor shall locate sites for all 
temporary works and storage areas except the borrow pits, the quarries and the stock 
pile areas within the approved ROW wherever possible. 

59.4.2 If there is no alternative to locating certain temporary worksites outside the ROW, the 
Contactor shall ensure that all such sites are located at least 500 m from the nearest 
inhabited area, on land that owners are willing to sell or lease. The Contractor shall be 
solely responsible for negotiating the sale or rental of such land from the legal owner(s). 

59.4.3 The Contractor shall reinstate the land after use to the entire satisfaction of the legal 
owner(s) and the Engineer. 
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59.5 Flood Prevention 

59.5.1 The Contractor shall prepare a detailed Site Drainage and Flood Prevention Plan 
(SDFPP) to maintain natural drainage and avoid causing flooding of construction sites 
or surrounding areas and shall submit these to the Engineer for approval before 
construction start. The SDFPP shall include but not be limited to the measures specified 
in Clause 59.5.2. 

59.5.2 The Contractor shall not dispose of any material into rivers, streams, natural culverts 
or drains. 

59.5.3 The Contractor shall incorporate suitable drainage structures into all construction sites, 
sufficient to prevent flooding of the site and adjacent areas during monsoon rainfall and 
shall provide the Engineer with written proposals and drawings of proposed drainage 
and flood prevention measures for approval before construction begins. 

 
60 ACCOMMODATION CAMP MANAGEMENT 

60.1.1 The Contractor shall prepare a detailed Accommodation Camp Management 
Plan(ACMP) which shall be submitted to the Engineer for review before construction 
begins. It shall include particularly prevention of runoff/dust control of fine particles. 

60.1.2 In the pre-construction period the Contractor shall identify potential locations for worker 
accommodation camps at which the social and environmental impacts of building and 
operating the camps are expected to be minimal. All such locations shall be at least 
500 m from the nearest inhabited area, within the project ROW, or if outside the ROW 
shall be on land that the owners are willing to lease or sell. 

60.1.3 Final camp locations shall be selected on the basis of the Engineer’s review, after which 
it shall be the Contractor’s sole responsibility to obtain all necessary 
approvals/authorisations from national, state and local authorities for the establishment 
and operation of all camps. Copies of all necessary approvals shall be provided to the 
Engineer in advance of any work on the proposed sites. 

60.1.4 If chosen camp site(s) are outside the ROW, it is the Contractor’s sole responsibility to 
arrange to rent or purchase the land from the legal owner(s). 

60.1.5 Camp design, construction and operation shall comply in full with any and all conditions 
imposed by national, state or local authorities and by the Engineer and with all 
appropriate legislation. The Contractor shall regularly provide the Engineer (and 
competent authorities if required by the consent conditions) with appropriate evidence 
to demonstrate that compliance is being maintained. 

60.1.6 The Contractor shall consult the appropriate competent authorities regarding the 
treatment and disposal of wastewater from each camp, shall obtain the necessary 
authorisation and design and construct the treatment and disposal system accordingly. 

60.1.7 Wastewater disposal shall comply at all times with effluent discharge standards and 
any other conditions that may be imposed by the competent authority and the 
Contractor shall regularly provide the Engineer (and competent authority if required by 
consent conditions) with data demonstrating that consent conditions are being met. 

60.1.8 At all camps the Contractor shall provide separate garbage bins for biodegradable and 
non-biodegradable material and litter bins in the accommodation blocks and shall 
ensure that each site is tidied daily and that garbage is taken away/disposed of at least 
thrice a week. 
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61 BORROW PITS AND QUARRY SITES 

61.1.1 The Contractor shall prepare a detailed Borrow Pit and Quarry Site Management 
Plan(BPQSM) which shall be submitted to the Engineer for review before construction 
begins. It shall include proposed location and transportation routes and environmental 
and social impacts and its management and mitigation measures. 

61.1.2 To avoid impacts on the landscape and topography from indiscriminate excavation, the 
Contractor shall re-use material from cutting and other necessary excavation work in 
the project as much as possible and shall source all other required soil, stone, 
aggregate and other construction materials from properly licensed quarries as far as 
possible. 

61.1.3 In the case of borrow pits, the Contractor shall identify suitable site(s) and submit 
details, including a location map and proposed transportation routes, to the Engineer 
for consent. The location and exploitation of borrow pits shall comply with IRC 10: 1961 
and no borrow pits or access roads shall be located less than 200 m from any 
inhabitation. 

61.1.4 Consent from the Engineer is dependent on appropriate selection of locations to 
minimize environmental and social impacts (to be confirmed by site inspection), so the 
Contractor should include with his application an assessment of the potential impacts 
of the borrow operation and a description of any proposed mitigation. 

61.1.5 On receipt of the consent from the Engineer, the Contractor shall be solely responsible 
for negotiating the sale or rental of all required land from the legal owner(s). 

61.1.6 The Contractor is also solely responsible for obtaining all consents and approvals from 
government competent authorities as required by law and shall provide the Engineer 
with copies of all necessary approvals and landowner agreements (including 
confirmation of receipt of payments made as per the agreement with the legal land 
owner(s)), before commencing any work associated with the borrow operation . 

61.1.7 Borrow pit operations shall only commence on receipt of written authorization from the 
Engineer. 

61.1.8 After completion of the borrow operations, the Contractor shall reinstate the land to the 
entire satisfaction of the legal owner(s) and the Engineer. 

 
62 CONSTRUCTION WATER AND RAIN WATER HARVESTING 

62.1.1 The Contractor shall prepare a detailed Construction Water and Rain Water Harvesting 
Plan which shall be submitted to the Engineer for review before construction begins. 

62.1.2 The Contractor shall bear sole responsibility for organizing the supply and storage of 
water needed for the construction process and shall make all necessary arrangements 
with the relevant government authorities and comply in full with any charges or other 
conditions specified by them. 

62.1.3 In advance of any water use the Contractor shall inform the Engineer of proposed water 
sources and arrangements made and shall provide the Engineer with copies of all 
official approvals. 

62.1.4 The Contractor shall ensure that usage volumes or rates of extraction agreed by the 
competent authorities are not exceeded. 
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62.1.5 The Contractor shall prepare and submit to the Engineer plans to minimise the wastage 
of water and prevent runoff into surface and underground water sources and shall 
implement the water conservation and pollution prevention plans on approval by the 
Engineer. In certain cases, it may be advantageous to convert borrow pit area into 
community ponds to augment the groundwater condition, with the consent of the land 
owner(s) and local Panchayat. 

62.1.6 Necessary permissions shall be obtained from the competent authority before 
abstraction of surface water or groundwater. Groundwater abstraction for construction 
purposes shall not be done in the area listed by Central Ground Water Authority as 
notified for control and regulation of ground water.  

62.1.7 The Contractor shall not abstract water from existing ponds without the consent of the 
local people/Panchayat. 

62.1.8 Where feasible as part of the construction works, the Contractor shall develop plans 
and implement rainwater harvesting schemes as per Central Ground Water Board 
(CGWB) guidelines. The Contractor shall be responsible for obtaining approval from 
the competent authority for any such proposals. 

 
63 POLLUTION PREVENTION AND CONTROL 

63.1 General 

63.1.1 The Contractor shall prepare a detailed Pollution Prevention and Control Plan (PPCP), 
which shall be submitted to the Engineer for review before construction begins. It shall 
describe pollution control measures relating to air, water, noise and vibration. Inter alia 

this shall describe how compliance with the above legislation will be achieved, how 
liquid and solid emissions/wastes will be controlled. It shall also describe how clean-up 
any pollution occur including operational procedure and monitoring methods. 

63.2 POLLUTION FROM VEHICLES, MACHINERY AND EQUIPMENT 

63.2.1 In addition to the requirements of any consent conditions imposed by the competent 
authorities, the Contractor shall take the measures listed below to reduce the pollution 
and noise by vehicles, machinery and other equipment. 

63.2.2 All vehicles, machinery or other equipment used in the construction process shall be 
three years or less from the date of manufacture at the commencement date of the 
Services.  

63.2.3 All vehicles, machinery or other equipment shall conform to the requirements of The 
Central Motor and Vehicle Act 1988 and other relevant national and state legislation 
and the appropriate norms of the Bureau of Indian Standards (BIS) and shall be fitted 
with the most up-to-date appropriate equipment for the reduction of noise and 
atmospheric and other emissions. 

63.2.4 All vehicles, machinery and other equipment shall be maintained, serviced and repaired 
where necessary, according to manufacturers’ specifications and recommended 
schedules; the Contractor shall keep a schedule and records of all such activities and 
provide these to the Engineer for inspection on request. 

63.2.5 The Contractor shall conduct and document regular inspections by appropriately 
qualified experts to identify and remediate any mechanical defects and wear and tear 
before the performance of the vehicles, machinery or other equipment affects their 
fitness for purpose or environmental performance. 
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63.2.6 The Contractor shall also conduct and document regular inspections of all vehicles, 
machinery or other equipment to be used in bridge or culvert construction or any other 
work near waterways, to confirm that: all plant is clean, fit for purpose and there is no 
leakage of oil or grease and that plant left on site is safely and appropriately stored in 
facilities with suitable spill prevention provision. 

64 WATER QUALITY 

64.1 General 

64.1.1 The Contractor shall comply in full with all relevant requirements of national legislation 
governing water quality, including but not necessarily limited to The Environment 
(Protection) Act 1986 and Environment (Protection) Amendment Rules 2002 (amended 
2003, 2004, 2005, 2006, 2007 and 2008) and the Water (Prevention and Control of 
Pollution) Act 1974 (amended 1988). 

64.1.2 The Contractor shall comply at all times with any specific requirements of these and 
any other relevant statutes, including prescribed water quality limits and standards as 
per the following IS codes/CPCB norms/EP rules and any other relevant legislation, 
code or guidelines: 

 Drinking Water Quality Standards (as per IS: 10500) 

 Water Quality Criteria and Standards for Freshwater Classification (CPCB, 
1979) 

 Tolerance Limits for Inland Surface Waters (as per IS:2296) 

 General Standards for Discharge of Effluents [as per Environment (Protection) 
Rules, 1986] 

64.1.3 The Contractor is solely responsible for obtaining all consents and approvals from 
government competent authorities as required by national laws on water quality and 
shall provide the Engineer with copies of all necessary approvals before construction 
begins. 

64.1.4 The Contractor shall comply in full with any conditions imposed by the competent 
authorities when granting consent and shall regularly provide the Engineer (and 
competent authorities if required by the consent conditions) with appropriate evidence 
to demonstrate that compliance is being maintained. 

64.1.5 Notwithstanding the above, the Contractor is expected to maintain the highest 
standards of environmental performance throughout all his work and to take all 
necessary precautions to avoid causing any significant pollution of any natural water, 
both surface and underground. Precautions shall include but not be limited to those 
specified in Clause64.2 to 64.5. 

64.2 Siltation Control 

64.2.1 The Contractor shall not obtain any construction materials from the beds of rivers, 
streams, lakes or other water bodies, except with prior approval of the competent 
authority. He shall bear related all costs and abide by the stipulated conditions, if any. 

64.2.2 The Contractor shall install silt runoff prevention measures as consented by the 
Engineer at the base of embankments constructed near surface water bodies and shall 
maintain such measures in place until embankment slopes are fully stabilised by 
grassing or other means as approved. 
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64.2.3 Stockpiled soil, sand and any other fine-grained construction materials shall be covered 
with secure tarpaulins or via an alternative method subject to the approval by the 
Engineer and stored in fully waterproof enclosures, located more than 100 m from any 
surface water. 

64.2.4 Where construction work is conducted in a natural waterway the Contractor shall 
prepare and submit to the Engineer for approval before such work begins, detailed 
plans to minimise and contain sediment disturbance. 

64.2.5 During the construction period, the Contractor shall arrange for removal/cleaning of 
deposited silt from drainage channels and outlet points within the project influence area 
before the monsoon season. Rejuvenation of the drainage system by removing 
encroachments/congestions shall also be ensured. 

64.3 Erosion Control 

64.3.1 To minimise slope erosion and runoff of silt-laden rainfall, the Contractor shall conduct 
all cut and fill operations outside the monsoon season and shall protect all cut slopes 
as per the design requirements as soon as the final profile has been reached. 

64.3.2 While slopes are being cut or constructed, if areas are to be left uncovered for more 
than 5 days before further profiling, soil surfaces shall be suitably protected temporarily 
as consented by the Engineer, to reduce erosion. 

64.3.3 The Contractor shall provide adequate temporary or permanent drainage alongside all 
slope areas before excavation/cutting begins and shall provide adequate settlement 
lagoons/chambers to collect runoff and allow sediment to settle out before water is 
discharged to a natural waterway. 

64.3.4 Soil erosion shall be visually checked by the Contractor periodically on slopes and high 
embankment areas. In case soil erosion is found, suitable measures shall be taken to 
control soil erosion. 

64.3.5 The Contractor shall be responsible to ensure that all the slopes are fully stabilised and 
protected as per the design requirements before being taken over by the Employer 

64.4 Wastewater Disposal 

64.4.1 Notwithstanding the requirements of any consent conditions applied by the statutory 
authority, all site drainage and waste water shall be adequately treated including 
installation of a Sewage Treatment Plant, if required, before disposal to the natural 
environment and no liquid or other material shall be allowed to drain away untreated. 

64.4.2 Site drainage shall be retained in lagoons or chambers for a sufficient time to allow 
settlement of a significant proportion of the suspended sediment before water is 
decanted to a natural water body. 

64.4.3 Wastewater from toilets, washrooms and other sanitary facilities shall be treated to 
national legal standards and discharged as prescribed by consent conditions applied 
by the statutory authority.  

64.4.4 Any oil and grease contents of waste water shall be trapped and recovered before 
discharge to drain or water body. 

64.4.5 Sufficient toilet and washroom facilities shall be provided at all construction sites for the 
numbers of workers and staff on site at all times and all such facilities shall be fully 
cleaned and re-equipped at least daily. 
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64.5 Accidental Spillage 

64.5.1 The Contractor shall comply in full with the requirements of all relevant legislation 
pertaining to the storage, handling and disposal of hazardous chemicals used in the 
construction process, including, but not necessarily limited to the Manufacture, Storage 
and Import of Hazardous Chemicals (Amendment) Rules 2000 and the “Hazardous 
Waste (Management, Handling and Trans-boundary Movement) Rules 2008” and its 
amendment. 

64.5.2 The Contractor is solely responsible for obtaining any consents and approvals that may 
be necessary under these and any other relevant statutes, for complying with any 
consent conditions set by the competent authority and for providing the Engineer (and 
competent authority if necessary) with regular monitoring data demonstrating that those 
conditions are being met. 

64.5.3 The Contractor shall adopt all necessary measures during the monsoon season to 
avoid soil erosion and sedimentation, accidental spillage, accident risks to workers and 
damage to already constructed works, near the water bodies considering their nature, 
extent and site-specific conditions. 

64.5.4 The Contractor shall locate all parking areas, vehicle/machinery or equipment 
maintenance yards and storage areas for fuel, oil or any other potentially toxic materials 
within the ROW of construction areas and more than 100 m from any water body. 

64.5.5 All parking areas and vehicle/plant maintenance yards shall be floored with waterproof 
hard-standing and drainage from all such areas shall be collected and treated as 
required to meet legal discharge standards and any other consent conditions. 

64.5.6 Fuel, oil and any other hazardous liquids shall be stored only in concrete-floored and 
bunded areas and the volume of the bunded areas must be sufficient to retain all the 
stored liquid in the event of leakage. 

64.5.7 Refuelling shall only be conducted in areas that are dedicated for this purpose and 
provided with floors of waterproof concrete, from which all drainage is collected and 
passed through an oil/water separator before discharge. 

64.5.8 Accurate records shall be kept documenting all fuelling and maintenance, plus any spill 
events and action taken. 

64.5.9 Appropriate spill containment and clean-up equipment shall be provided at all fuel 
storage, refueling and vehicle maintenance areas and operators shall be appropriately 
trained in their normal activities as well as pollution control and remediation. 

64.5.10 Waste oil from vehicle maintenance shall be collected in sealed containers and stored 
safely in sealed damage-proof containers prior to collection and disposal. 

64.5.11 All waste oil shall be disposed of as per the Central Pollution Control Board (CPCB) 
and/or State Pollution Control Board (SPCB) guidelines as applicable. 

 
65 AIR QUALITY 

65.1 General 

65.1.1 The Contractor shall comply in full with all relevant requirements of national legislation 
governing air quality, including but not necessarily limited to The Environment 
(Protection) Act 1986 and Environment (Protection) Amendment Rules 2002 (amended 
2003, 2004, 2005, 2006, 2007 and 2008) and the Air (Prevention and Control of 
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Pollution) Act 1981 (amended 1987). 

65.1.2 The Contractor shall comply at all times with any specific requirements of these and 
any other relevant statutes, including prescribed air quality limits and standards as 
follows: 

 National Ambient Air Quality Standards (NAAQS) amended till date and 

 General emission standards as per the Environment (Protection) Rules, 1986. 

65.1.3 The Contractor is solely responsible for obtaining all consents and approvals from 
government competent authorities as required by national laws on air quality and shall 
provide the Engineer with copies of all necessary approvals before construction begins. 

65.1.4 The Contractor shall comply in full with any conditions imposed by the competent 
authorities when granting consent and shall regularly provide the Engineer (and 
competent authorities if required by the consent conditions) with appropriate evidence 
to demonstrate that compliance is being maintained. 

65.1.5 Notwithstanding the above, the Contractor is expected to maintain the highest 
standards of environmental performance throughout all his work and to take all 
necessary precautions to avoid causing any significant air pollution. Precautions shall 
include but not be limited to those specified in Clause 65.2. 

65.2 Dust Control 

65.2.1 The Contractor shall water all unpaved roads in all construction sites at least thrice 
daily in dry weather to reduce dust and shall apply the same watering regime to areas 
of exposed soil during dry and windy weather. 

65.2.2 All fine-grained loose material (soil, sand, etc) shall be covered with secure tarpaulins 
when stored on site and when carried on- or off-site on trucks. 

65.2.3 Vehicle speeds on all construction sites shall be limited to a maximum of 20 kmph at 
all times. 

65.2.4 Wheel washing facilities shall be provided and used by all vehicles at all site exits prior 
to travelling on public roads. 

65.2.5 Crushers and any other machinery likely to produce significant dust shall be located at 
least 1 km from the nearest inhabitation, downwind of the predominant wind direction. 
Permission/NOC shall be obtained from the State Pollution Control Board for installing 
and operating all crusher units. The Contractor shall provide the Engineer with copies 
of relevant certification to show that all such machinery is fitted with appropriate dust 
reduction/extraction equipment. 

 
66 NOISE 

66.1 General 

66.1.1 The Contractor shall comply in full with all relevant requirements of national legislation 
governing noise, including but not necessarily limited to The Environment (Protection) 
Act 1986 and Environment (Protection) Amendment Rules 2002 (amended 2003, 2004, 
2005, 2006, 2007 and 2008) and the Noise Pollution (Regulation and Control) Rules 
2000. 

66.1.2 The Contractor shall comply at all times with any specific requirements of these and 
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any other relevant statutes, including prescribed noise limits and standards as per 
Ambient Noise Level Limits (in Leq dB(A))specified in Environment Protection Rules, 
1986, Schedule III. 

66.1.3 The Contractor is solely responsible for obtaining all consents and approvals from 
government competent authorities as required by national laws on noise pollution and 
shall provide the Engineer with copies of all necessary approvals before construction 
begins. 

66.1.4 The Contractor shall comply in full with any conditions imposed by the competent 
authorities when granting consent and shall regularly provide the Engineer (and 
competent authorities if required by the consent conditions) with appropriate evidence 
to demonstrate that compliance is being maintained. 

66.1.5 Notwithstanding the above, the Contractor is expected to maintain the highest 
standards of environmental performance throughout all his work and to take all 
necessary precautions to avoid causing any significant noise pollution or nuisance. 
Precautions shall include but not be limited to those specified in Clause66.2.1 and 
66.2.4. 

66.2 Control Requirements 

66.2.1 The Contractor shall ensure that noise generated by work carried out by the Contractor 
and his sub-contractors during daytime and night time shall not exceed the stipulated 
maximum permissible noise limits, whether continuously or intermittently. In the event 
of a breach of this requirement, the Contractor shall immediately re-deploy or adjust 
the relevant equipment or take other appropriate measures to reduce the noise levels 
and thereafter maintain them at levels which do not exceed the said limits. Such 
measures may include without limitation the temporary or permanent cessation of use 
of certain items of equipment. 

66.2.2 The Contractor shall submit to the Engineer a Noise Monitoring and Control Plan 
(NMCP) to supplement PPCP. It shall include full and comprehensive details of all 
powered mechanical equipment, which he proposes to use during daytime and night 
time and of his proposed working methods and noise level reduction measures. The 
NMCP shall include detailed noise calculations levels to demonstrate the anticipated 
noise generation by the Contractor. The NMCP shall be reviewed on a regular basis 
and updated as necessary to assure that current construction activities are addressed. 

66.2.3 The Contractor shall cease any activity likely to produce significant noise (such as 
concrete mixing, excavation, operation of heavy vehicles, etc.) at all locations that are 
less than 150 m from inhabited areas, between the hours of 10.00 pm and 6.00 am and 
on Sundays and public holidays. Work sites near sensitive locations like schools and 
hospitals shall be surrounded by the temporary noise barriers. 

66.2.4 Construction materials should be operated and transported in such a manner as not to 
create unnecessary noise as outlined below: 

i) Perform Work within the procedures outlined herein and comply with 
applicable codes, regulations and standards established by the Central 
and State Governments and their agencies. 

ii) Keep noise to the lowest reasonably practicable level. Appropriate 
measures will be taken to ensure that construction works will not cause 
any unnecessary or excessive noise, which may disturb the occupants 
of any nearby dwellings, schools, hospitals, or premises with similar 
sensitivity to noise. Use equipment with effective noise-suppression 
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devices and employ other noise control measures as to protect the 
public. 

iii) Schedule and conduct operations in a manner that will minimize, to the 
greatest extent feasible, the disturbance to the public in areas adjacent 
to the construction activities and to occupants of buildings in the vicinity 
of the construction activities. 

iv) As far as possible, stationary noise making equipment shall be located 
along un-inhabited areas. 

 
67 VIBRATION 

67.1.1 In locations where the alignment is close to sensitive structures, historical / heritage 
structures, the Contactor shall control vibration at such locations. The control measures 
of vibration level at such sites shall be submitted to the Engineer for his approval. The 
scheme shall include: 

i) Monitoring requirements for vibrations at regular intervals throughout 
the construction period. 

ii) Pre-construction structural integrity inspections of sensitive structures 
in project activity. 

iii) Information dissemination about the construction methods, probable 
effects, quality control measures and precautions to be used. 

iv) The vibration level limits at work sites adjacent to the alignment shall 
conform to the permitted values of Peak Particle Velocity (PPV) as 
given in the table below. 

Sl. No. Condition of Structure Max. PPV in 
mm/sec 

1. Most structures in “good condition” 25 

2. Most structures in “fair condition” 12 
3. Most structures in “poor condition” 5 
4. Water supply structures 5 

5. Heritage structures/bridge structures 5 

 
68 SOLID WASTE MANAGEMENT 

68.1.1 The Contractor shall comply in full with the requirements of all relevant legislation 
pertaining to the management and disposal of solid waste, including, but not 
necessarily limited to the Environment (Protection) Act 1986 and Environment 
(Protection) Amendment Rules 2002 (amended 2003, 2004, 2005, 2006, 2007 and 
2008) and the Municipal Solid Wastes (Management and Handling) Rules 2000 and 
local legislation governing construction and demolition wastes. 

68.1.2 The Contractor is solely responsible for obtaining any consents and approvals that may 
be necessary under these and any other relevant statutes, for complying with any 
consent conditions set by the competent authority and for providing the Engineer (and 
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competent authority if necessary) with regular data demonstrating that those conditions 
are being met. 

68.1.3 The Contractor shall prepare a detailed Solid Waste Management Plan (SWMP), which 
shall be submitted to the Engineer for review before construction begins. 

68.1.4 When preparing the SWMP the Contractor shall contact the relevant authorities at state 
and local level and make arrangements to deposit waste materials from construction 
sites at existing sanitary landfills wherever possible, or if such facilities are not available 
within a reasonable distance from any locations, at alternative licensed waste disposal 
sites. 

68.1.5 The SWMP shall describe how compliance with the above legislation will be achieved 
and how all solid waste will be collected and stored at Work Areas, removed and 
transported for disposal and where and how it will be deposited. Special arrangements 
for hazardous waste shall be described, including the manner in which such waste will 
be deposited to prevent escape of any material over the long term. Measures to keep 
sites in a tidy and sanitary condition will also be described, along with measures to 
minimise waste and re-use and recycle used materials. 

68.1.6 No potentially polluting material is to be deposited at unlicensed sites and no waste 
shall be burnt. 

68.1.7 With the approval of the Engineer, surplus inert material (excavated spoil, building 
rubble, etc.) that cannot be used as infill or for other purposes on the project may be 
deposited at unlicensed sites with the consent of the owner, if it can be retained 
indefinitely without causing pollution or other environmental hazard or damage and if it 
does not create an unsightly appearance. Public perception and consent from the 
village Panchayats about the location of debris disposal site has to be obtained before 
finalizing the location. 

 
69 ARCHAEOLOGY 

69.1.1 When the working near scheduled ancient monuments or sites, the Contractor shall 
obtain NOC from the Archaeological Survey of India for any activities within the 
Prohibited Area (100m from the Protected Limit) and Regulated Area (200m from the 
Protected Limit) according to ancient monuments and Archaeological Sites and 
Remains Act 1958. 

69.1.2 The Contractor shall commission archaeological expert(s) to conduct a detailed 
assessment of all Work Areas to estimate the risk of encountering previously 
undiscovered historical remains during excavation and prepare a Physical Cultural 
Resources Management Plan (PCRMP). The PCRMP shall set out procedures to be 
adopted to minimise the risk of causing accidental damage during excavation work and 
other ground disturbance and to ensure that any material discovered is recognised and 
dealt with appropriately. 

69.1.3 Inter alia the PCRMP shall include a “chance finds” procedure that involves: a qualified 
field archaeologist, familiar with international best practice, observing excavation work 
in any especially sensitive areas; stopping work immediately to allow further 
investigation if any finds are suspected and calling in the State or Central 
archaeological authority in the event of a significant find and taking any action they 
require to ensure its removal or protection in situ. 

 
70 CONTRACTOR’S DEMOBILIZATION 
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70.1.1 The Contractor shall prepare Site Rehabilitation Plans(SRPs) for all temporarily 
occupied sites (including but not limited to construction sites, storage yards, 
accommodation camps, borrow areas, etc) and shall submit these to the Engineer for 
approval well before each site is vacated. Each plan shall include but not be limited to 
the measures specified in Clause 16 70.1.2 to 70.1.6. 

70.1.2 All garbage, debris and hazardous materials shall be removed and deposited as 
directed by competent authorities, at approved disposal locations. 

70.1.3 All equipment, plant and other materials shall be removed from all sites, all trenches 
shall be filled and any waste disposal pits shall be filled and sealed.  

70.1.4 Infrastructure such as buildings, water supply, etc may be left in situ if desired by the 
landowner, otherwise all structures shall be demolished and the debris removed for 
disposal and all wells and sewage treatment and disposal systems shall be sealed and 
left in a sanitary condition. 

70.1.5 Final landscaping shall be as agreed with the landowner and may include such 
reasonable measures as slope grading, grass seeding, tree planting, etc. 

70.1.6 The Contactor shall report completion of site restoration to the Engineer, who shall 
approve site closure if all actions have been completed according to the Restoration 
Plan to the satisfaction of the landowner(s). 

 
71 AUDIT AND INSPRCTRION, REPORTING 

71.1 Audit and Inspection 

71.1.1 The Contractor shall audit the activities described in his ESMP base on ESMoP at 
weekly, bi-weekly and/or monthly intervals or as otherwise required by the Engineer 
and shall keep appropriate records of this activity. 

71.1.2 The Engineer will inspect the Contractor’s environmental and social performance in the 
course of his normal supervision activities and the Contractor will cooperate by 
providing access to sites, equipment, staff, records, etc. as may be requested by the 
Engineer either in writing or verbally. 

71.1.3 At least two weeks notice will be given to the Contractor by the Engineer of any formal 
audit of the Contractor’s environmental and social performance and the notice will 
indicate the areas and activities to be audited and any special requirements, including 
records to be provided. The Contractor’s Senior Environment Officer and other 
appropriate staff shall accompany the Engineer’s staff throughout such an audit as may 
be requested by the Engineer. 

71.2 Reporting 

71.2.1 The Contractor shall submit a written report to the Engineer at the end of each week 
and a more detailed report to the Engineer at the end of each month, describing: 

 Progress in providing the mitigation measures specified below and 
described in the ESMP (refer Attachment 2 [Contractor’s Environmental 
and Social Management Plan] to Clause 16 [SHE Requirements] of 
Specifications); 

 The results of each monitoring activity specified in the ESMoP (refer 
Attachment 3 [Contractor’s Environmental and Social Monitoring Plan] 
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to Clause 16 [SHE Requirements] of Specifications), with an explanation 
of conclusions drawn from the results; 

 Any other observations regarding environmental or social matters; 

 Any recommendations or requests for authorisation of proposed 
changes in implementation of the ESMP or ESMoP, with an explanation/ 
justification. 

71.2.2 The Contractor shall also meet with the Engineer and his Environmental officers for ad-
hoc formal and informal discussions as may be requested by the Engineer and shall 
report verbally to the Engineer immediately there is any significant non-compliance with 
consent conditions or prescribed standards, or any significant deviation from the 
implementation of mitigation as described in the ESMP. 
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PARTVII: PENALTY AND AWARDS 
 

72 CHARGES TO BE RECOVERED FROM CONTRACTOR FOR UNSAFE ACT OR 
CONDITION 

72.1.1 DFCCIL aims to build an image of one of the best safety conscious organization. Any 
reportable accident (fatality/injury) results in loss of life and/or property damage but 
also damages the reputation of the organization. Most of the accidents are avoidable 
and caused preliminary due to contractors negligence. Hence DFCCIL shall recover 
the cost of damages from the Contractors for every reportable incident (fatality /injury). 

72.1.2 In addition every DFCCIL work site is exposed to public scrutiny as the work is executed 
just on the ROW. Any unsafe act/unsafe condition observed by public further damages 
DFCCIL reputation. Because of the non-voluntary compliance of Contractors to the 
condition of contract on SHE and project SHE manual. DFCCIL has introduced an 
enforcement system design to influence the Contractor’s decision making and risk 
management process in favor of compliance rather than non conformance. 

72.1.3 The following table indicates the SHE violations (unsafe act/unsafe condition) that will 
warrant charges to be recovered from Contractors. Penalties shall be applied to the 
Contractor following repetitive failure to comply with the SHE manual or employer’s 
direct instructions. Where awarded by the employer penalties shall be deducted from 
the Contractor’s running bill. 

Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

1. SHE Policy & 
Plan 

 i. SHE Policy 
a. non-compliance of Clause 16(2.2) 
b. Inadequate coverage, not signed 

c. Not displayed at prominent locations 

Rs.5,000 per single 
violation, compounded to 
a maximum of Rs.25000 
at any single instance. 

 ii. SHE Plan 
a. Not as per Employers' content and 

coverage 
b. Delay in submission 
c. Not updated as per employer's 

instruction as per Clause 16(2.2) 
d. Copies not provided to all required 

supervisors/ engineers 

Rs.100,000 per single 
violation, compounded to 
a maximum of Rs.200,000 
at any single instance. 

2. SHE 
Organization 

 i. Not complying to the minimum 
manpower requirements as mentioned 
in General Instruction 
DFCCIL/SHE/001/MPR/28110 5 

ii. Not filling up the vacancies created 
due to SHE personnel leaving the 
Contractor within 14 days. 

iii. SHE organization not provided with 
required Audio-visual and other 
equipment as per General Instruction 
DMRS/SHE/012/AVE/281105 

iv. Employing through outsourcing 
agencies and SHE personal are not in 
the payroll of the main Contractor 

v. Disobedience/improper conduct of any 
SHE personnel. 

vi. Chief SHE Manager not reporting 

i.Rs.100,000 per month for 
first month and 
Rs.200,000 for 
subsequent months. 

ii.Rs.50,000 per month for 
first month and 
Rs.100,000 for 
subsequent months. 

 

For items iii, iv, v and vi 
Rs.50,000 for first violation 
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Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

directly to CPM of Contractor. 
 
 

and Rs.100,000 for 
subsequent violations. 

3. SHE 
committees 

 i. Failed to formulate or conduct 
SHE committee meeting for any month 

ii. Contractor and Sub-contractor 
representatives not attending SHE 
Committee meetings. 

iii. Failed to conduct Site inspection 
before conducting SHE committee 
meeting 

iv. Failed to send SHE Committee 
Meeting minutes or Agenda to 
Employer in time. 

v. Non-adherence of Clause 16(8.4.1) 
vi. Non-adherence of Clause 16 (8.6) 

i.Rs.100,000 for the first 
violation and Rs.500,000 
for the subsequent 
violations. 

ii.Rs.5,000 to the 
Contractor of the member 
who had not attended the 
meeting for first violation 
and Rs.25,000 for 
subsequent violations. 

 

For item iii, iv, v and vi 
Rs.25,000 for first violation 
and Rs.50,000 for 
subsequent violations. 

4. ID card 
 i. non-adherence of Clause 16 

(9.1, 9.2 and 9.3) Rs.100,000 for first 
violation and Rs.200,000 
for subsequent violations. 

5. SHE Training 
 i. non complying to the 

requirements as mentioned in 
conditions of contract on SHE and 
project SHE manual with regard to: 

a.  Induction training not given 

b. Supervisor/engineer/manager 
training not conducted as per 
Clause 16(10.1.6) 

c.  Refresher training as per clause 
10.1.7 and 10.1.11 not conducted 

d.  Tool-box talk not conducted as per 
Clause 16(10.1.8) 

e.  Skill development training not 
conducted as Clause 16(10.1.9) 

f.  Daily Safety Oath not conducted as 
per Clause 16(10.1.10) 

g.  Top management behaviour based 
SHE training conducted 

For item a to g Rs.50,000 
for first violation on and 
Rs.100,000 for 
subsequent violations. 

6. SHE inspection 
 i. Not complying to the 

requirements as mentioned in Rs.50,000 for first violation 
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Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

conditions of contract on SHE and 
project SHE manual as per Clause 
16(11). 

ii. Non compliance of Clause 16(11.5.3) 
 

and Rs.100,000 for 
subsequent violations. 

7. SHE audit 
Internal Audit: MARS 
 i. Not conducted as per SHE Plan 
ii. Report not sent to Employer 
iii. Action not taken for any month 
 
External Audit 
iv. Not conducted as per SHE Plan 
v. Report not sent to Employer 
vi Action not taken for any month 
 

For item i. to iii. Rs.50,000 
for first violation and 
Rs.100,000 for 
subsequent violations. 

For item iv to vi Rs.100,000 
for first violation and 
Rs.200,000 for 
subsequent violations. 

8. SHE 
Communication 

 i. Important days to be observed 
for SHE awareness as furnished by 
employer not observed 

ii. Posters as furnished by Employer not 
printed and displayed 

 

i.Rs. 10,000 for first 
violation and Rs.50,000 for 
subsequent violations. 

ii.200,000 per contract. 

9. SHE Submittals 
 i. Non compliance of Clause 

16(14.1). 
ii. Non compliance of Clause 16(14.2). 
iii. Non compliance of Clause 16(14.3). 

For item i. Rs.50,000 for 
first violation and 
Rs.100,000 for 
subsequent violations. 

For item ii and iii 
Rs.100,000 for first 
violation and Rs.200,000 
for subsequent violations. 

 

10. Injury and 
Incidence 
reporting 

 i. Fatal accidents 
ii. Injury accident 
iii. Abnormal delay in reporting accidents 

of wilful suppression of information 
about any accidents/dangerous 
occurrence as per Clause 16(15.1.4) 

iv. Delay in informing about any 
accidents/dangerous incidents. 

v. Non-compliance of Clause 16(15.4) 

iRs.500,000 for first fatality 
and Rs.100,000 for every 
subsequent fatality. 

ii.Rs.100,000 for first 
grievously injured person 
and Rs.200,000 for every 
subsequent grievously 
injured person (grievous 
injury as defined by 
Workmen Compensation 
Act). 

iii.Rs.100,000 for first 
violation and Rs.200,000 
for subsequent violations 
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Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

for items iv and v 
Rs.50,000 for first violation 
and Rs.100,000 for 
subsequent violations. 

 

11. Emergency 
preparedness 

plan 

Non-compliance of Clause 16(16.1.1 to 
16.1.6) Rs.100,000 for non-

compliance of any of the 
clauses. 

 

12. Housekeeping 
 i. Housekeeping maintenance 

register not properly maintained up to 
date 

ii. Surrounding areas of drinking water 
tanks/taps not hygienically 
cleaned/maintained 

iii. Office, stores, toilet/urinals not 
properly cleaned and maintained. 

iv. Required dustbins at appropriate 
places not provided / not cleaned. 

v. Stairways, gangways, passageways 
blocked. 

vi. Lumber with protruding nails left as 
such 

vii. Openings unprotected 
viii. Excavated earth not removed within a 

reasonable time. 
ix. Truck carrying excavated earth not 

covered/tyres not cleaned. 
x. Vehicles/equipment parked/ placed on 

roads obstructing free flow of traffic. 
xi. Unused surplus cables/steel drums 

lying scattered 
xii. Scraps lying scattered 
xiii. Wooden scraps, empty wooden cable 

Water stagnation leading to mosquito 
breeding 

Rs.10,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.100,000 at 
any single instance. 
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Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

13. Working at 
height/ Ladders 
and Scaffolds 

 i. Not using or anchoring Safety 
Belt 

ii. Not using Safety Net 
iii. Absence of life line or anchorage point 

to anchor safety belt 
iv. Non-compliance of Clause 16(27.10) 
v. Using Bamboo ladders. 
vi. Painting of ladders 
vii. Improper usage (less than 1m 

extension above landing point, not 
maintaining 1:4 ratio) 

viii. Aluminium ladders without base rubber 
bush. 

ix. Usage of broken/week ladders. 
x. Usage of re-bar welded ladders. 
xi. Improper guardrail, toe board, barriers 

and other means of collective 
protection 

xii. Improper working platform 
xiii. Working at unprotected fragile surface 
xiv. Working at unprotected edges. 

Rs.10,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.100,000 at 
any single instance. 

14. Lifting 
appliances and 

gear 

 i. Non availability of fitness 
certificate as per clause 30.1.3 

ii. Documents not displayed on the 
machine or not available with the 
operator as per Clause 16(30.1.4) 

iii. Maximum Safe Working Load not 
written on the machine as per Clause 
16(30.1.5) 

iv. Non compliance of Clause 16(30.16) 
v. Non compliance of Clause 16(30.2) 
vi. Automatic safe load indicator not 

provided or not in working condition as 
per Clause 16(30.3) 

vii. Age of the operator less than 21 years 
or without any licence and non-
compliance of other item as per 
Clause 16(30.4) 

viii. Non-compliance of Clause 16(30.5) 
ix. Non-compliance of any of the items 

mentioned regarding rigging 
requirements as per Clause 16(30.6) 

x. Failure to submit method statement in 
case of all critical lifting. 

xi. Person riding on crane. 
xii. Creating more noise and smoke 
xiii. Absence of portable fire extinguisher in 

driver cabin 
xiv. Fail to guard hoist platform 
xv. No fencing of hoist rope movement 

area 
xvi. Hoist platform not in the horizontal 

position 
 

Rs.50,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.500,000 at 
any single instance. 

15. Launching 
operation 

Non-adherence of any of the provisions 
mentioned in Clause 16(31.1.2) Rs.50,000 for first violation 

and Rs.100,000 for 
subsequent violations. 
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Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

 

16. Site Electrical 
safety 

 i. Non-compliance of Clause 
16(36.1) 

ii. Non-compliance of Clause 16(36.2.4, 
36.2.5) 

iii. Non-compliance of Clause 16(36.3.1) 
iv. Non-compliance of Clause 16(36.7, 

36.8 and 36.9.1) 
v. Non-compliance of Clause 16(36.10 

and 36.13) 
vii. Exposed electric lines (fermentative 

damage) and circuits in the workplace 
viii. Inserting of bare wires into the socket 
ix. Improper grounding for the electrical 

appliances 
x. Electrical cables running on the ground 
xi. Non-compliance Clause 16(37) 
 

Rs.10,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.100,000 at 
any single instance. 

17. Hand tools and 

Power tools 

Non-compliance of Clause 16(38) 
Rs.10,000 per single 
violation. 

 

Compounded to 
amaximum ofRs.100,000 
at anysingle instance. 

 

18. Gas cutting 
 i. Wrong colour coding of cylinder. 
ii. Cylinders not stored in upright position. 
iii. Flash back arrester, non-return valve 

and regulator not present or not in 
working conditions. 

iv. Fail to put cylinders in a cylinder 
trolley. 

v. Damaged hose. 
vi. Using domestic LPG cylinders. 
vii. Fail to store cylinder 6.6m away from 

fire prone materials. 
viii. Fail to use hose clamps 
ix. Fire extinguisher not placed in the 

vicinity during operation. 
 

Rs.10,000 per single 
violation. 

 

Compounded to a 
maximum ofRs.100,000 at 
any single instance. 

19. Welding 
 i. Voltmeter and ammeter not 

working 
ii. Improper grounding and return path. 
iii. Damaged welding cable 
iv. Bare openings in the cable. 
v. Non-availability of separate switch in 

the transformer 
vi. Non-availability of main switch control 

to switch off power to the welding unit. 
vii. Usage of reinforcement rod as return 

conductor 
viii. Damaged holder 
ix. Fire extinguisher not placed in the 

vicinity during operation. 

Rs.10,000 per single 
violation. 

 

Compounded to a 
maximum ofRs.50,000 at 
any single instance. 
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Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

20. Fire precaution 
 i Smoking and open flames in fire 

prone area 
ii. Using more than 24V portable 

electrical appliances in the fire prone 
area 

iii. Not proper ventilation in cylinder 
storage area. 

iv. Absence of fire extinguishers 
v. Fire extinguishers not refilled once in a 

year. 
vi. Fire extinguisher placed in a not easily 

accessible location. 

Rs.5,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.25,000 at 
any single instance. 

21 Excavation and 
confined space 

 i. Non-compliance of Clause 
16(44.1) 

ii. Non-compliance of Clause 16(44.2) 
 

For any item from i and ii 
Rs.10,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.50,000 at 
any single 
instance.Rs.10000 per first 
violation and Rs.50,000 for 
subsequent violations. 

 

22. Work permit 
system 

 i. Non-compliance of Clause 
16(45.1) 

 
For item i and ii Rs.50,000 
per first  violation and 
Rs.100,000 for 
subsequent violations. 

23. Traffic 
 i. Non-compliance of Clause 

16(46.2.1) 
ii. Non-compliance of Clause 16(46.4.3) 
iii. Non-compliance of Clause 16(46.5.2) 
iv. Non-compliance of Clause 16(46.5.5) 
v Non-compliance of Clause 16(46.5.11) 
vi Non-compliance of Clause 16(46.5.12) 
 

Rs.100,000 per first 
violation and Rs.200,000 
for subsequent violations. 

a. Barricades 
 i. Not Cleaned 
ii. Not in alignment 
iii. Not numbered 
iv. Not painted 
v. Red lights/reflectors not working 
vi. Damages not repaired 
vii. Not secured properly 
viii. Barricade inspector not employed 
ix. Protruding parts/portions not repaired 
x. Barricades maintaining register not 

properly maintained up to date 
 

Rs.25,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.100,000 at 
any single instance. 

b. Contractor Vehicles 
 i. Over loading of vehicles 
ii. Unfit drivers or operators 

Rs.25,000 per single 
violation. 
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Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

iii. Unlicencsed vehicles 
iv. Absence of traffic marshals 
v. Absence of reversing alarm 
vi. Absence of fog light (at winter) 
vii. Power/hand brakes not in working 

condition. 

 

Compounded to a 
maximum of Rs.100,000 at 
any single instance. 

c. Splashing of Bentonite on roads/non-
cleaning of tyres of dumpers and 
transit mixers 

 i. Mishandling of bentonite like 
splashing of bentonite outside 
specified width of barricading 

ii. Non-cleaning of tyres of dumpers and 
transit mixers before leaving the site 
and thereby creating a traffic safety 
hazard to road users. 

 
 

For item i. and ii. 

a.  Rs.100,000 on first 
observation. 

b.  Rs.200,000 on second 
observation. 

c.  Rs.300,000 on third and 
subsequent 
observations. 

24. Batching 
plant/Casting 

yard 

Non-adherence of any of the provision 
mentioned in Clause 16(48) Rs.10,000 for single 

violation. 

 

Compounded to a 
maximum of Rs.100,000 at 
any single instant. 

 

25. PPE 
 i. Not having 
ii. Not wearing (or) using and kept it 

elsewhere 
iii. Using damaged one 
iv. Using wrong type 
v. Using wrong colour helmet or helmet 
vi. Using for other operation (e.g. Using 

safety helmet for storing materials or 
carrying water from one place to other) 

vii. Not conforming to BIS standard 
viii. Non-compliance of Clause 16(50.16, 

50.17 and 50.18) 
 

From item i. to vi. Rs.200 
per single violation. 

 

For item vii. Rs.10,000 for 
first violation and 
Rs.50,000 for subsequent 
violations. 

For item viii. Rs.50,000 for 
first violation and 
Rs.100,000 for 
subsequent violations. 

26. Occupational 
Health 

 i. Fail to conduct Medical 
examination to workers. 

ii. Absence of ambulance van & room 
iii. Workers not having ID card 
iv. Inadequate number of toilets 
v. toilets not cleaned properly 
vi. Absence of water facilities for toilets 

and washing places 
vii. Toilet placed more than 500m from the 

work site. 
viii. Absence of drinking water 
ix. Absence of first-aid person in work 

Rs.10,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.100,000 at 
any single instance. 
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Sl.No. Topic Unsafe Act/Unsafe Condition Deductible Amount 

site. 
x. Absence or inadequacy of first- aid 

box. 
xi. Misuse of first-aid box. 
xii. First-aid box not satisfy the minimum 
xiii. Smoking inside the construction site 
xiv. Drink and drive or work. 
xv. Excessive noise and vibration 
xvi. Canteen not provided 
xvii. Food stuff not served on no loss no 

profit basis. 
xviii. Creche not provided. 
xix. Accommodation not provided as per 

BOCWA 
xx. Fumigation / insecticides not sprayed 

to prevent Mosquito breeding 
xxi. Non-compliance of Clause 16(55.1 

and 45.2) 

27. Labour Welfare 
measures 

 i. Non adherence of Labour 
welfare provisions of BOCWA 

ii. Fail to register establishment and 
display the registration certificate at 
workplace 

iii. Absence of workers register and 
records 

iv. Absence of muster roll and wages 
register 

v. Fail to display an abstract of BOCWA 
and BOCWR 

 

Rs.10,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.50,000 at 
any single instance. 

28. Environmental 
Management 

 i. Tire wash facility not provided 
ii. Spillage from vehicles not arrest 
iii. Air monitoring not practiced 
iv. Noise monitoring not practiced 
v. The values of air monitoring and noise 

monitoring not within acceptable limits 
vi. Dust control measures at sites not 

practiced 
vii. Improper disposal of debris/residues 
 

Rs. 10,000 per single 
violation. 

 

Compounded to a 
maximum of Rs.50,000 at 
any single instance. 

29. Working near 
exiting railway 

track 

 i. To start work without erecting 
barricading as per requirement. 

ii. To start work in station area without 
permit to work or without approved 
plan. 

iii. To launch girder for RFO/ROB without 
approved plan and work permit. 

iv. Infringement of moving dimension by 
any vehicle / construction equipment 
with running train causing disruption of 
traffic, injury to passenger / fatal 
incidence. 

 

Rs. 500,000 for first 
violation and Rs.1,000,000 
for subsequent violation. 

 

72.1.4 Without limiting to the unsafe acts and or conditions mentioned above in Clause 16 
(72.1.3) the Employer shall have the right to deduct charges for any other unsafe act 
and or condition depending upon the gravity of the situation on a case-to-case basis. 
The charges shall be in comparison with that of the similar offence indicated in Clause 
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16 (72.1.3). 

 
73 STOPPAGE OF WORK 

73.1.1 The employer shall have the right to stop the work at his sole discretion, if in his opinion 
the work is being carried out in such a way that it may cause accidents and endanger 
the safety of the persons and/or property and / or equipment. In such cases, the 
Contractor shall be informed in writing about the nature of hazards and possible 
injury/accident. 

73.1.2 The Contractor shall not proceed with the work until he has complied with each direction 
to the satisfaction of Employer 

73.1.3 The Contractor shall not be entitled for any damages/compensation for stoppage of 
work, due to safety reasons and the period of such stoppage of work shall not be taken 
as an extension of time for completion of the facilities and will not be the ground for 
waiver of levy of liquidated damages. 

 
74 AWARDS 

74.1.1 The following categories will be considered for awards as per the scheme in practice 
of the Contractor. 

i. For every safe million man hour working without any reportable incidents. 

ii. Zero fatality contracts. 

iii. 100% adherence to voluntary reporting of all accidents throughout the 

currency of contract. 

iv. Safest project team of the year. 

v. Best SHE team of the year. 

vi. Safest Contractor of the year. 
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Attachments to Clause 16 [SHE Requirements] of 
Specifications 

 
ATTACHMENT 1 

 
CONTENTS OF SHE PLAN 

 

SITE SHE PLAN 
Contract No.  
Contractor 

Name  
 

Project Name  
 

1 Project Highlights 
i. Title of the content 
ii. Contractor Number 
iii. Brief scope of work 
iv. Location map/ key plan 
v. Period of the project 

2 SHE Policy 

3 Site Organisation Chart 
Chart indicating reporting of SHE personnel 

4 Roles & Responsibility 
Individual responsibility of the 

i. Contractor’s Representative  
ii. SHE Director 
iii. Chief Environmental Officer 
iv. Chief Accident Prevention Officer 
v. Construction Manager 
vi. Construction Supervisors 
vii. SHE Committee Members 
viii. SHE Incharge 
ix. Site Engineers 
x. First Line Supervisors 
xi. Sub-contractors  

5 SHE Committee 
i. Details - Chairman, Members, Secretary and Engineer  
ii. Procedures for effective conduct of meeting 

6 SHE Training 
7 Sub-contractor Evaluation, Selection and Control 
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8 SHE Inspection 
9 SHE Audit 
10 Accident Investigation And Reporting Procedures 
11 Occupational Health Measures 
12 Labour Welfare Measures 
13 Risk Assessment and Mitigation Procedures 
14 Safe Work Procedures 

i. Work at Height 
ii. Structural Steel Erection 
iii. Launching of segments 
iv. Embankments and Cuttings 
v. Switch-over works 
vi. Bridges, ROBs, RUBs, Railway Flyovers 
vii. Works in close vicinity of railway tracks/ roads 
viii. Floor, Wall Openings and Stairways 
ix. Welding, Cutting and Bracing 
x. Lifting appliances 
xi. Work Permit Systems 
xii. Electrical Equipment 
xiii. Mechanical Equipment 
xiv. Excavation 
xv. Fire Prevention 
xvi. Hazardous Chemicals and Solvents 
xvii. Ionising Radiation 
xviii. Lighting 
xix. Abrasive Blasting 

15 Work Permit System  
16 List of standard job specific PPEs to be used in the site 
17 Maintenance of Regime for construction Equipment and Machinery 
18 Traffic Management 
19 Housekeeping 
20 Environmental and Social Management 
21 Emergency Management 
22 Visitors and Security arrangement 

 
Note: The Environmental and Social Management Plan (ESMP), the Environmental and 

Social Monitoring Plan (ESMoP), the Safety and Health Plan (SHP) and the Safety 
and Health Monitoring Plan (SHMoP) which supplement the SHE Plan shall be 
incorporated in the relevant sections. 
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ATTACHMENT 2 

 
CONTRACTOR’S ENVIRONMENTAL AND 

SOCIAL MANAGEMENT PLAN 
 
1. General 
1.1 The Contractor shall prepare an Environmental and Social Management Plan (ESMP) 

setting out in detail how he proposes to manage and minimise the environmental and 
social impacts of his activities throughout the construction period. 

1.2 The Contractor’s ESMP shall be based on environmental and social considerations 
submitted with the Bid and shall have the content shown in the next section [Contents of 
ESMP]. 

1.3 The Contractor shall submit his ESMP for review by the Engineer within 42 days after the 
Commencement Date of the Services and shall amend the ESMP to address any 
comments made by the Engineer and submit a Final ESMP within 28 days of receipt of 
comments. 

1.4 The Final ESMP shall be binding on the Contractor for the duration of the Services 
 
2. Contents of ESMP 
2.1 Contractor’s Environmental Policy 
2.1.1 The first section of the ESMP shall contain a statement of the Contractor’s intent with 

respect to the environment and the management of environmental and social impacts, 
which sets the framework for andguides, all other aspects of the plan. 

 
2.2 Management Responsibility 
2.2.1 This section of the ESMP shall name the most senior manager in the contracting company 

or at their project site as having overall responsibility for environmental management, with 
an explanation of how that responsibility is delegated down to each level of management. 
It shall also name the Chief Environmental Officer (CENO) who is responsible for day-to-
day environmental management, supervision and monitoring at all work-sites and has 
company authority to stop construction works if environmental non-compliance is 
observed. 

2.2.2 At each active construction site there must be at least one named person with delegated 
responsibility for environmental management on each shift. This person will be referred 
to as the Senior Environment Officer (SEO) and on larger sites he may be assisted by 
Environment Officer (EO), who will work under his direction conducting routine 
monitoring, data collection, etc. 

2.2.3 Environmental affairs include social issues and the ESMP must also identify a Community 
Liaison Officer (CLO) who will deal with community relations and liaise on behalf of the 
Contractor with people who may be affected by the construction process. The CLO shall 
integrate all of his activities with those of other social specialists responsible for supporting 
the Resettlement and Rehabilitation Plan (RRP) for the project for the Employer and shall 
operate within the framework of the Entitlement Matrix and Grievance Redress Procedure 
established by the RRP.  

 
2.3 Management Contact 
2.3.1 The office and home telephone or radio contacts (including mobile / cell phone contact) 

shall be listed for all named persons having environmental management responsibility. 
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2.4 Mitigation Measures 
2.4.1 The Contractor shall deal in turn with each of the mitigation measures identified as his 

responsibility in the S-ESIMMS for the project (JICA 2009) and explain in detail how he 
proposes to provide the mitigation as specified in the Clause 16 [SHE Requirements] of 
Specifications. 

2.4.2 This should not simply repeat the contents from the Clause16 [SHE Requirements] of 
Specifications but shall explain in detail: a) the action or series of actions the Contractor 
will take to comply with each clause or sub-clause; b) responsibility for each action; c) the 
programme for each action; d) how the Contractor proposes to monitor the provision and 
effects of each action and e) parameters or performance indicators to be monitored. 

 
2.5 General Environmental Management 
2.5.1 The Contractor shall identify and describe the more general actions he proposes to take 

to manage and mitigate the environmental and social impacts of his day-to-day 
operations. These shall be presented and explained in the same way as the specified 
mitigation measures, as in Clause 2.4.2 (a-e). 

2.5.2 Actions shall include, but not be limited to, those specified in Clause 2.5.3 to 2.5.5 (any 
items that are adequately covered in Section 2.4 need not be repeated). 

2.5.3 Construction Site Management 
 General environmental management at construction sites shall include at least the 

following: 
 Dedicated concrete-floored areas for vehicle maintenance, from which all drainage 

passes through an oil/water separator and sediment trap; 
 Dedicated concrete-floored areas for vehicle washing, also with drainage via an 

oil/water separator and sediment trap; 
 Storage of all liquid fuel, lubricants and other toxic liquids in concrete-floored and 

bunded areas, the volume of which is at least equivalent to that of all stored liquids; 
 Watering of site roads and other exposed soil during the dry season to suppress 

dust, with water tankers permanently available for this purpose; 
 Collection of drainage at all sites and passage into settlement tanks/sediment traps 

before discharge; 
 Treatment of all sewage and any other liquid discharges to national effluent 

standards and/or consent conditions before discharge; 
 All point-source atmospheric emissions (e.g. from crushers, batching plants, 

engines, generators, etc.) shall comply with national standards or international 
standards if a national standard is not available; 

 All motor-driven generators, compressors, pumps, etc. to be properly silenced to 
suppress noise to national standards or international standards if a national 
standard is not available; 

 Site lighting and use of machinery near inhabited areas to be limited to normal 
daytime working hours; 

 Disposal of solid waste by arrangement with local municipalities; 
 No use or disposal of nationally or internationally proscribed toxic and hazardous 

substances; 
 Issuance of a Code of Practice to all workers, specifying required behaviour, 

including but not limited to : 
o No hunting, fishing, timber collection or lighting of fires; 
o No discarding of litter or other waste; 
o Proper usage of toilets and washrooms; 
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o Other behaviour to comply with defined local cultural and religious sensitivities; 
o No unauthorised entry onto private property; 
o Immediate dismissal for any transgression. 

2.5.4 Management of Land 
 Preparation, use and after-care of land shall include at least the following: 

 Conservation of topsoil during vegetation removal and disposal of cut vegetation by 
composting to the extent possible and provision of wood/timber to local communities 
free of charge; 

 Disposal of any remaining vegetation at managed sites, without burning; 
 Removal of topsoil before excavation and storage for future use, with measures to 

prevent erosion or dust production from stockpiles; 
 Prior recording of the location of all walls, fences and other structures on temporarily 

acquired land, so that they may be replaced at the end of construction; 
 Reinstatement of all temporarily acquired land after use to its pre-construction 

condition or as otherwise reasonably required by the owner; 
 Detailed planning of cut and fill volumes to maximise the re-use of material in the 

project and minimise the disposal of spoil, with excess spoil being deposited at 
planned disposal sites only; 

 Adoption of a precautionary approach towards the risk of uncovering archaeological 
material, by: a) avoiding any work within the boundaries of scheduled monuments 
and sites. Work outside the extended boundary as per rules. If required to work 
within the boundary, necessary permission from authority shall be in place; b) 
obtaining an expert assessment of the risk of finding material at non-scheduled 
sites; c) having excavation in high-risk sites observed by qualified archaeologists; 
d) training workers and digger operatives to recognise archaeological material and 
e) halting work if any finds are suspected. 

2.5.5 Community Liaison and Facilities 
 The Contractor shall establish regular contact with communities local to all construction 

sites for the purposes of exchanging information and developing mutual understanding. 
Such contacts shall include: 
 Consulting all communities in the vicinity of construction sites prior to 

commencement of any work (via the CLO and other staff as necessary), to inform 
them of the work proposed, construction programmes and measures to maintain 
safety and minimise disruption and disturbance; all such contacts shall be 
coordinated with the Employer’s ongoing programme of community liaison; 

 Identification via the consultation process of any important community features, 
which the Contractor shall make arrangements to conserve or remove/relocate with 
community agreement, at his own expense; 

 Protecting features to be retained (cemeteries, buildings, etc.) by secure fences, 
fluorescent tapes and appropriate signs; 

 Clear marking of excavated areas near settlements with posts, fluorescent tapes 
and warning signs; 

 Providing suitable temporary bridges or diversions wherever existing roads, tracks 
or footpaths are intersected by construction works; 

 Providing temporary potable water supplies if access to the existing water supply is 
interrupted at any time. 

 Barricading of excavated sites near settlement 
 
 

2.6 Training 
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2.6.1 The Contractor shall describe the training programme and content he will provide for 
workers and staff in order to: 
 Raise awareness of: the role and importance of environmental matters both globally 

and locally; the potential negative impacts of construction work in general and the 
ways in which impacts can be mitigated and the expected construction impacts and 
long-term environmental and social benefits of the DFC project; 

 Disseminate the philosophy and approach of the ESMP to environmental protection 
throughout the workforce and explain the roles of all parties in implementing the 
mitigation and environmental safeguard measures; 

 Inform all employees of the mitigation and environmental protection measures they 
are required to comply with when conducting their work and the penalties for non-
compliance. 

2.6.2 Training to raise the awareness and capacity of sub-contractors and their employees shall 
also be incorporated where necessary. 

 
2.7 Appendices 
2.7.1 The ESMP shall contain components of the mitigation measures specified above and in 

Clause 16 [SHE Requirements] of Specifications. The contents of the plan shall include, 
but not be limited to, the items listed: 

2.7.2 The Contractor shall prepare the following plans to supplement the ESMP. 
 Stockpile Area Management Plan 
 Site Drainage and Flood Prevention Plan 
 Accommodation Camp Management Plan 
 Borrow Pit and Quarry Site Management Plan 
 Construction Water and Rain Water Harvesting Plan 
 Pollution Prevention and Control Plan (air, water, noise, vibration, etc.) with Noise 

Monitoring and Control Plan 
 Solid Waste Management Plan 
 Physical Cultural Resources Management Plan 
 Site Rehabilitation Plan 

 
3. ESMP Implementation 
3.1 The Contractor’s ESMP shall be implemented within the framework of a company 

Environmental Management System (EMS), which is certified to ISO 14001-2004, or is 
scheduled to be so certified within the timescale of this project. 

3.2 Each organization sub-contracted by the Contractor shall prepare their own daughter 
ESMP, which follow the format specified in “2 Contents of ESMP” above. This applies to 
all sub-contractors and major suppliers, whether or not they are working on-site. The 
Contractor shall provide guidelines on ESM to its other vendors viz. transport Contractors, 
waste management Contractors, quarry companies, material merchants, fuel suppliers 
etc. describing how they will manage and minimise the environmental and social impacts 
of their activities related to this project. The sub-contractor’s ESMP should be integrated 
into the Contractor’s ESMP 

3.3 The ESMP shall be brought to the attention of all employees engaged in construction or 
supporting activities and they shall be given training in those aspects of the ESMP that 
relate to their work and an insight into the potential adverse impacts of their work and how 
they are to be mitigated. 
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ATTACHMENT 3 
 

CONTRACTOR’S ENVIRONMENTAL 
AND SOCIAL MONITORING PLAN 

 
1. General 
1.1 The Contractor shall prepare an Environmental and Social Monitoring Plan (ESMoP) 

setting out the details of the monitoring to conduct in order to: 
a. Ensure that each environmental mitigation measure that is his responsibility is 

provided as specified in section 2.4 of his ESMP; 
b. Ensure that each environmental management measure is implemented as proposed 

in section 2.5 of his ESMP; 
c. Ensure he complies with the requirements of all relevant national and state 

legislation and any consent conditions applied by government competent 
authorities; 

d. Determine whether each mitigation and management measure is protecting the 
environment as intended and 

e. Detect any additional environmental impacts that may occur, for which additional 
mitigation may be needed. 

1.2 The Contractor shall submit his ESMoP for review by the Engineer within 42 days after 
the Commencement Date of the Services and shall amend the ESMoP to address any 
comments made by the Engineer and submit a Final ESMoP within 28 days of receipt of 
comments. 

1.3 The Final ESMoP shall be binding on the Contractor for the duration of the Services 
 
2. Content of ESMoP 
2.1 Monitoring described in the ESMoP shall cover all areas that could be affected by the 

construction work, including all construction sites and their surroundings, plus off-site 
areas and locations operated by sub-contractors, such as quarries, transportation routes, 
waste disposal sites. 

2.2 Monitoring shall be conducted at specified regular intervals throughout the entire 
construction period. 

2.3 The Contractor shall be solely responsible for conducting the monitoring described in his 
ESMoP and for ensuring that data collected are scientifically robust and credible. 

2.4 The ESMoP shall describe each monitoring procedure in detail, including (as relevant): 
 Purpose; 
 Equipment and specifications; 
 Calibration procedure; 
 Monitoring locations, parameters, frequency and duration; 
 Monitoring methodology; 
 Data presentation and analysis. 

2.5 The monitoring shall include, but not necessarily be limited to, the items listed below 
2.6 The most frequent monitoring activity shall involve inspection and observation on a daily 

basis to determine compliance with the mitigation measures described in section 2.4 of 
the Contractor’s ESMP. 

2.7 Daily inspection and observation shall also be conducted to determine compliance with 
the management measures specified in section 2.5 of the Contractor’s ESMP, relating to 
construction site management, accommodation camp management, solid and toxic waste 
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management, management of land, transport management, community liaison and 
facilities and health and safety etc. 

2.8 The Contractor shall also conduct regular formal monitoring of environmental quality 
parameters (including air quality, noise and water quality) as proposed by the S-ESIMMS 
(JICA 2009) to determine the impacts of the ongoing construction work and to record 
compliance with legally prescribed standards. 

2.9 Additional inspection or monitoring shall be conducted as may be specified by 
government competent authorities in consent conditions or other approvals obtained by 
the Contractor. 

2.10 Additional “spot” monitoring shall be conducted whenever non-compliance is observed, 
or if a complaint is received from a member of the public, organisation or a government 
body. 

 
3. ESMoP Implementation 
3.1 Monitoring activities shall be conducted by the Contractor’s employees, or specialist sub-

contractors employed by him and all persons involved in the monitoring procedures shall 
be suitably qualified and experienced. Engineer’s representative may also join if he so 
desires  

3.2 Monitoring at each construction site shall planned and supervised by the Contractor’s 
Senior Environment Officer at that site and overall implementation of the ESMoP across 
all sites shall be planned and coordinated by the Contractor’s CEO. 

3.3 The results of the monitoring shall be regularly reported to the Engineer and Employer. 
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ATTACHMENT 4 
 

CONTRACTOR’S SAFETYAND HEALTH PLAN 
 

1. General 
1.1 The Contractor shall prepare a Safety and Health Plan (SHP), which provides measures to protect 

the safety and health of employees at all times when engaged in the construction process and the 
general public when exposed to construction activities either on- or off-site.  

1.2 The Contractor’s SHP shall be based on safety and health considerations submitted with the Bid 
and shall have the content shown in the next section [Contents of SHP]. 

1.3 The Contractor shall submit his SHP for review by the Engineer within 42 days after the 
Commencement Date of the Services and shall amend the SHP to address any comments made 
by the Engineer and submit a Final SHP within 28 days of receipt of comments. 

1.4 The Final SHP shall be binding on the Contractor for the duration of the Services 
 

2. Content of SHP 

2.1 The Contractor’s SHP shall cover the following aspects 
 

(a) Statement of Contractor’s Safety and Health Policy 

(b) Senior management responsibility for safety and health 

(c) Appointment, duties and responsibilities of site safety and health staff 

(d) Policy for identifying hazards and risks 

(e) Safety and health  training 

(f) Safety and health equipment 

(g) Safety and health of the Contractor’s construction and office equipment 

(h) Safety and health of the workmen and staff at site 

(i) Safety and health procedures for sub-contractors 

(j) Disciplinary procedures 

(k) Accident, disease and injury reporting 

(l) First aid and emergencies 

(m) Safety and health promotion and awareness 

(n) Site security 

(o) Labour safety and health 

2.2 The Contractor’s SHP shall also incorporate the requirements of safety while having interface with 
the running tracks of Indian Railways and complying with  
 

(a) Indian Railway’s rules and regulations for track, signalling and operations possessions 

(b) operating a system of permit to work for all works which may affect the operations of the 
existing railway and 
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(c) requirements of safety aspects for working near the running tracks of Indian Railways as 
specified herein below 

2.3 The Engineer reserves the right to order (in writing) the immediate removal and replacement of 
any of the Contractor’s equipment or temporary works which in his opinion is unsatisfactory or not 
required for the Work for its purpose and / or is in unsafe condition, while the Contractor shall be 
fully responsible for safety of the Works and shall treat safety measures as a priority in all his 
activities throughout the execution of the Works. The following requirements shall be also 
incorporated in the SHP, but not limited to; 

2.3.1 The Contractor shall have full regard for the safety and health of all his personnel, sub-contractor’s 
personnel, the public and all the personnel directly or indirectly associated with the Works on or in 
the vicinity of the Site and the Work Areas (including without limitation to the persons to whom 
access to the Site has been allowed by the Contractor), to comply with all relevant safety and 
health regulations, including provision of safety and health gear and insofar as the Contractor is in 
occupation or otherwise is using areas of the Site and the Work Areas, to keep the Site and the 
Work Areas (so far as the same are not completed and occupied by the Employer) in an orderly 
state appropriate to the avoidance of injury to all persons and shall keep the Engineer/ Employer 
indemnified against all the injuries to such persons. 

2.3.2 The Contractor shall provide and maintain all lights, guards, fences and warning signs and 
watchmen when and where necessary or required by the Engineer or by laws or by any relevant 
authority for the protection of the Works and for the safety and convenience of the public and all 
persons on or in the vicinity of the Site and the Work Areas. 

2.3.3 The Contractor is required to take note of all the necessary provisions in Clause 16 [SHE 
Requirements] of Specifications and the Contract Price shall be deemed to be inclusive of all the 
necessary costs to meet the requirements as prescribed therein. In case the Contractor fails to 
meet the above requirements, the Employer may provide the necessary arrangements and recover 
its costs from any bills due to the Contractor. 
 

3 Training 
 

3.1 The Contractor shall describe the training programme and content he will provide for workers and 
staff in order to: 

 Raise awareness of: the role and importance of safety and health matters; the 
potential negative impacts of construction work in general and the ways in which 
impacts can be prevented and the expected construction impacts and long-term 
environmental and social benefits of the DFC project; 

 Disseminate the philosophy and approach of the SHP throughout the workforce and 
explain the roles of all parties in implementing the SHP; 

 Inform all employees of the safety and health activities they are required to comply 
with when conducting their work and the penalties for non-compliance. 

3.2 Training to raise the awareness and capacity of sub-contractors and their employees shall also be 
incorporated where necessary. 
 

4 Appendix 
 

4.1 The SHP shall contain components of the mitigation measures specified above and in Clause 16 
[SHE Requirements] of Specifications. The contents of the plan shall include, but not be limited to, 
the items listed: 

4.2 The Contractor shall prepare the following plans to supplement the SHP 
 Emergency Response Plan 
 Fire Evacuation Plan 
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ATTACHMENT 5 
 

SAFETY REQUIREMENTS FOR WORKING 
NEAR RUNNING TRACKS OF INDIAN RAILWAYS 

 
1. Operational Safety 

1.1 Where the Schedule of Dimensions of Indian Railways (IR) for the running tracks are likely to be 
infringed by the Contractor, the following safety measures shall be ensured  

1.1.1 Measures Prior to Start of the Work 

(i) Contractor to provide necessary training to their supervisors and staff and shall ensure 
that they know about the safety norms to be followed for working in the premises of IR and 
in the vicinity of running tracks and electrified territories 

(ii) Inform the Engineer / Employer about : 

(a) Name and address of the Contractor’s supplier / sub-contractor assigned to execute 
the work 

(b) Name of the vehicle drivers / equipment operators identified for the work 

(c) Location, duration and timings during which the SOD of IR is to be infringed 

(iii) Provide the Engineer / Employer with  

(a) copy of detailed planning of work including protection of IR track and safety measures 
proposed (duly approved by the Engineer) 

(b) copy of the competency certificate of the Contractor’s Supervisor incharge of the work 
(to be issued by the Engineer) 

(iv) Demarcate the working area at site in consultation with the Engineer / Employer 

(v) Barricade / temporary fencing along the stretch of the concentration of the work area along 
the IR track, as consented by the Engineer 

(vi) Provide adequate watch and ward, flagmen, lighting etc. including signage boards 

1.1.2 Measures during Execution of Work 

(i) It shall be ensured that no workmen and staff is working on line / trackside unless proper 
‘Permit to Work’ is issued for those lines by the Indian Railways and Engineer. 

(ii) It shall be ensured that the moving dimensions of IR shall not be infringed. In case of track 
crossing, the work is required, the same shall not be carried out without permission from 
the Engineer and IR. Safety of all the existing fixed structures near the vicinity of the Site 
shall also be ensured. 

(iii) No vehicles shall be plied within 6m of centre of the IR track without the specific approval 
from Engineer / Employer. Individual vehicle / construction equipment shall not be left un-
attended. No vehicle shall ply from sun-set to sunrise and during the period when the 
visibility is impaired, except in case of emergency and with the consent of the Engineer 

(iv) Where the construction vehicles are required to ply along the existing running tracks of IR, 
the Contractor shall deploy the adequate patrolmen to prevent tendency of the vehicle 
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drivers to come close to the tracks and infringe 

(v) All the drivers of the road vehicles / machines plying near the running tracks of IR shall be 
provided with a red flag / red lamp so that in the event of any obstruction, they can stop 
the incoming train, 

(vi) It shall be ensured that the line of demarcation shall not be infringed by the road vehicles 
/ construction equipment  

(vii) It shall be ensured that only eligible and competent staff shall be employed for the work 
and they must wear identity card while working near running tracks of IR 

(viii) For working during night, sufficient illumination shall be provided for the entire work area 
for safety of the workmen and public 

(ix) Temporary Engineering signals as required shall be provided 

(x) Existing engineering indicator boards shall be lit as per Permanent Way Manual (PWM) of 
Indian Railways. 

(xi) Lookout man with red and green flags / hand signals and whistle shall be deployed 
wherever required 

(xii) No part of the stacked material should infringe the moving dimensions of IR. Material shall 
be stacked to such a height that it does not lead to infringement of SOD in case of 
accidental toll off. 

(xiii) Any temporary arrangement shall not infringe with the moving dimensions of IR 

(xiv) Where the work is planned to be done within 3.5m from the centre of the IR tracks, it shall 
require traffic block and all the necessary safety precautions shall be ensured as per the 
requirements of Para No. 806 and 807 of PWM of Indian Railways. 

(xv) First aid kit shall be readily available at the site 

(xvi) In case any cable / utility is found while working, the Contractor shall inform the Engineer 
immediately. In case a large number of cables / utilities are found during excavation, the 
work shall be carried out in the presence of representative from the concerned owning 
agency of the utility / cable. 

(xvii) It shall be ensured that the existing emergency sockets of IR are not damaged 

1.1.3 Additional Measures Required during Traffic Block 

(i) Any work when infringing the moving dimensions of IR shall be started only after traffic 
block has been imposed and IR track is protected 

(ii) All the work intended to be completed during traffic block shall be completed within the 
duration of the traffic block and the duration of the traffic block shall not be exceeded. 

(iii) Traffic block shall be considered as cleared only when all the temporary arrangements / 
machinery are cleared of the moving dimensions and the IR track is left with proper track 
geometry so that IR trains can run safely. 

1.1.4 Safety Measures while Working in OHE Area 

(i) While working near the OHE area, the safety guidelines as specified in para 20301, 20327, 
20334, 20335, 20529, 20612, 20614, 20714, 20825, 20833, 21206 and 21207 of Volume 
II, Part 1 of AC Traction Manual of Indian Railways shall be followed 
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(ii) No electric work close to the live OHE shall be carried out without power block and specific 
approval from Engineer / Employer 

(iii) A minimum distance of 2m shall be maintained between live OHE wire and any body part 
of the workmen or tools or metallic support etc. 

(iv) No electric connection shall be tapped from OHE 

 

2. Excavation Affecting Existing Tracks 
 

2.1 While doing excavation near the vicinity of the existing tracks including for bridges and other 
structures, special care has to be taken to ensure that formation of the existing Railway line is 
not excavated, for that matter any activity involved in construction / execution of the project shall 
not endanger the safety of existing running line of Indian Railways. If excavation or any other 
activity involving working and or modification and or alteration of the existing permanent way 
then, before execution of such work, the Contractor shall prepare a drawing clearly indicating 
such alternation / modification of the existing permanent way and the protection measure 
intended to be taken by the Contractor to ensure safety of the existing running line. The 
effectiveness of design of such protection measures is the sole responsibility of the Contractor 
and the Contractor shall indemnify the Engineer / Employer towards the losses incurred due to 
failure of such protection measure. These protection measures duly indicating the extent of 
alternation / modification to the existing formation shall be incorporated in the design and drawing 
submitted during preliminary design submission as per the Contract. Such work shall not be 
undertaken unless and until these drawings are consented by the Engineer. 
 

2.2 The Contractor shall indemnify the Engineer / Employer against any damage to the existing 
tracks / structures / utilities etc. caused by the actions of the Contractor or his sub-contractors 
and shall make good the same, as directed by the concerned authorities, at his own cost and 
shall also pay any penalty(ies) / demurrages if levied by the concerned authorities. 
 

3. Safety Requirements for Electrical Works 

(a) The Indian Electricity Rules 1956, as amended up to date, shall be followed. The detailed 
instructions on safety procedures given in I.S.S. and Indian Electricity Rules, respective 
State Electricity Authorities’ regulation with up to date amendment shall be applicable.  

(b) The LT/HT distribution diagrams of sub stations shall be prominently displayed. The 
substation premises, main switch rooms and D.B. enclosure shall be kept clean whenever 
works are carried either inside or outside. 

(c) No inflammable materials shall be stored in places other than the rooms specially 
constructed for this purpose in accordance with the provisions of Indian Explosives Act 

(d) Rubber insulating mats of suitable size and thickness should be provided in front of the main 
switch boards of sub-station or any other control equipment of medium voltage and above  

(e) Protective and safety equipment such as rubber gauntlets or gloves, earthing rods, 
linemen’s belt, portable artificial respiration apparatus, safety goggles etc., shall be provided 
as per the requirement of the Work 

(f) Necessary number of caution boards such as “Man working on line, Don’t switch on” shall 
be readily available in the vicinity of electrical installation 

(g) Standard first aid boxes containing materials as prescribed by the St. John’s Ambulance 
Brigade or Indian Red Cross shall be made available 
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(h) Charts displaying methods of giving artificial respiration to a recipient of electrical shock (one 
in English and another one in the regional language) shall be prominently displayed at 
appropriate places 

(i) No work shall be undertaken on live installations, or on installation, which could be energized 
unless one another person is present to immediately isolate the electric supply in case of 
any accident and to render first aid, if necessary 

(j) No work on live L.T. bus bar or pedestal switch board in the sub stations should be handled 
by a person below the rank of a Licensed Wireman and such a work should preferably be 
done in the presence of a qualified engineer 

(k) When working on or near live installations, suitable insulated tool should be used and special 
care should be taken to see that those tools accidentally do not drop on live terminals 
causing shock or dead short. 

(l) The electrical switch controls in distribution boards shall be clearly marked to indicate the 
areas being controlled by them 

(m) Before starting any work on the existing installation, it shall be ensured that the electric 
supply to that portion is cut off. Precautions, like displaying “Men at Work” caution boards 
on the controlling switches, removing fuse carrier from these switches shall be taken against 
accidental operation. Caution boards shall be kept with the person working on the 
installation, 

(n) All electrical panels & switchgear shall conform to relevant IEC standard. 

(o) All external enclosures shall have degree of protection not less than IP-54 

(p) All equipment/system shall conform to relevant IEC standard on Electromagnetic 
Compatibility (EMC). 

(q) Cable routes of all the newly laid cables by the Contractor shall be identified with electronic 
or concrete markers. 
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ATTACHMENT 6 

 

SAFETY, WELFARE AND OCCUPATIONAL HEALTH 

REQUIREMENTS 
 
 
Safety, Welfare and Occupational Health Requirements as per BOCW Act 1996 and BOCW Rules 
1998 
 
(This list has been prepared in chronological order with primary importance to Section of Act and 
secondary importance to Rules) 

 
S - Refers relevant Sections in BOCWA 
R - Refers relevant Rules in BOCWR 
C - Refers relevant Chapter No. in BOCWR 

 

Sl. 
No. Items / Requirements 

Relevant Sections / 
Rules in BOCWA and 

BOCWR  
1.  Registration of establishment S – 7, 

R – 23 to 27 
2.  Display of registration certification at workplace R – 26 (5) 
3.  Hours of work S – 28 

R – 234 to 237 
4.  Register of overtime S – 28; S – 29 

R – 241(1) Form XXII 
5.  Weekly rest and payment at rest R – 235 
6.  Night shift R – 236 
7.  Maintenance of workers registers and records S – 30 

R – 238 
8.  Notice of commencement and completion S – 46 

R – 239 
9.  Register of persons employed as building 

workers 
R – 240 

10.  Muster roll and wages register R – 241(1) (a); Form XVI 
and XVII 

11.  Payment of wages R – 248 
12.  Display of notice of wages regarding R – 249  
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13.  Register of damage or loss R – 241(1)(a); Form XIX, 
XX, XXI 

14.  Issue of wages book R – 241(2)(a); Form XXIII 
15.  Service certificate for each workers R – 241(2)(b); Form XXIV 
16.  Display an abstract of BOCWA and BOCWR R – 241(5) 
17.  Annual return R – 242; Form XXV 
18.  Drinking water S – 32 
19.  Latrines and Urinals S – 33 

R - 243 
20.  Accommodation S – 34 
21.  Creches S – 35 
22.  First-aid boxes S – 36 

R – 231 and Schedule III 
23.  Canteens S – 37; R – 244 
24.  Food stuff and other items served in the 

canteens 
R – 245 

25.  Supply of tea and snacks in work place R – 246 
26.  Food charges on no loss no profit basis R - 247 
27.  Safety committee S – 38 

R – 208 
28.  Safety officer S – 38 

R – 209 and Schedule VII 
29.  Reporting of accidents and dangerous 

occurrences 
S – 39 
R – 210 

30.  Procedure for inquiry in to the causes of 
accidents 

R – 211 

31.  Responsibility of employer  S – 44; R – 5  
32.  Responsibility of Architects, Project engineer 

and Designers  
R – 6 

33.  Responsibility of workmen R – 8 
34.  Responsibility for payment of wages and  

compensation 
S – 45 

35.  Penalties and Procedures S – 47; S – 55 
36.  Excessive noise, vibration etc. R – 34 
37.  Fire Protection R – 35 
38.  Emergency action plan R – 36 
39.  Fencing of motors R – 37 
40.  Lifting of carrying of excessive weight R – 38 
41.  Health, Safety and Environmental Policy R – 39 
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42.  Dangerous and Harmful Environment R – 40 
43.  Overhead protection R – 41 
44.  Slipping, Tripping, Cutting, Drowning AND 

Falling Hazards 
R – 42 

45.  Dust, Gases, Fumes, etc. R – 43 
46.  Corrosive substance R – 49 
47.  Eye Protection R – 45 
48.  Head Protection and other protection apparel  R – 46; R – 54 
49.  Electrical Hazards R – 47 
50.  Vehicular traffic R – 48 
51.  Stability of structure R – 49 
52.  Illumination R – 50; R – 124 
53.  Stacking of materials R – 51 
54.  Disposal of debris  R – 52 
55.  Numbering and marking of floors R – 53 
56.  Lifting appliances and gears C – VII; R – 55 to 81 
57.  Runways and Ramps C – VIII; R – 82 to 85 
58.  Working on or adjacent to water C – IX; R – 86 & 87 
59.  Transport and earthmoving equipment C – X; R – 88 to 95 
60.  Concrete work  C – XI; R – 96 to 107  
61.  Demolition C – XII; R – 108 to 118 
62.  Excavation and Tunnelling works C – XIII; R – 119 to 168 
63.  Ventilation R – 153  
64.  Construction, repair and maintenance of step 

roof 
C – XIV; R – 169 to 171 

65.  Ladders and Step ladders C – XV; R – 172 to 174 
66.  Catch platform and hoardings, chutes, safety 

belts and nets  
C – XVI; R – 175 to 180 

67.  Structural frame and formworks C – XVII; R – 181 to 185 
68.  Stacking and unstacking C – XVIII; R – 186 & 187 
69.  Scaffold C – XIX; R – 188 to 205 
70.  Cofferdams and Caissons  C – XX; R – 206 to 211 
71.  Explosives C – XXI; R – 212 & 213 
72.  Piling C – XXII; R – 214 to 222 
73.  Medical Examination for building and other 

construction worker, Crane operator an 
Transport vehicle drivers 

R – 81; R – 223(a)(iii) and 
Schedule XII 

74.  Medical examination for occupational health 
hazards 

R – 233(a)(iv) 
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75.  Charging of workers for Medical Examination R – 223(b) 
76.  Occupational health centres and Medical 

officers  
R – 225 and Schedule X & 
XI 

77.  Ambulance van & room R – 226 & 227 and 
Schedule IV & V 

78.  Stretchers R – 228 
79.  Occupational health service for building workers R – 229 
80.  Medical examination for occupational health 

hazards 
R – 223(a)(iv) 

81.  Emergency care services & emergency 
treatment  

R – 232 

82.  Panel of experts and agencies Central Rule 250 
83.  Power of inspectors  Central Rule 251 
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ATTACHMENT 7 
 

WORK PLACE POLICY ON LABOUR PROTECTION 
 
 

DFCCIL’s 
WORKPLACE POLICY ON LABOUR PROTECTION 

 
CHAPTER - I 
Perspectives 

1.0 Preamble 
DFCCIL believes that all its employees including the employees of Contractors, 
subcontractors or consultants must live with social and economic dignity and 
freedom, regardless of nationality, gender, race, economic status or religion. 
 
Further, DFCCIL is committed to the principles of: 
 
a) No child or forced labour in its operations. 
b) Discrimination free workplace. 
c) Gender Equity. 
d) Supportive work environment. 
 
DFCCIL intends to evolve a workplace policy on labour protection for the 
employees and workers of Contractors, subcontractors and consultants 
upholding the rights of citizens enshrined in The Constitution of India, principles 
laid down in the Directive Principles of State Policy and the statutory provisions 
contained under applicable laws relating to employment and service conditions 
of labour, their welfare, occupational health and safety. 

 
2.0 Aim  
 
The policy aims to:  
 
a) Provide a statutory framework on employment and service conditions of labour, 

their welfare, occupational health and safety. 
b) Design suitable control systems of compliance, enforcement and incentives for 

better compliance; 
c) Provide administrative and technical support services; 
d) Provide a system of incentives to Contractors and their employees to achieve 

higher health and safety standards; 
e) Provide for a system of non-financial incentives for improvement in safety and 

health; 
f) Provide for a system of penalties if provisions on safety, health and employee 

welfare are not adhered to. 
 

3.0 Objectives 
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The basic objectives of this Workplace Policy on Labour Protection are: 
 
a) To promote a just, free and humane workplace ambience; 
b) To ensure safe and healthy working conditions; 
c) To eliminate the incidence of work related injuries, diseases, fatalities, disaster and loss of 

national resources; 
d) To ensure a high level of occupational health and safety and conditions of labour through 

proactive approaches including a system of penalties and awards; 
e) To enhance the well-being of the employees and their family members. 

 
4.0 Scope 
 
This policy applies to all Contractors, subcontractors, consultants and their employees (including 
candidates applying to them for work) in the work sites, office locations, accommodation camps, 
all other workplaces and contracts of employment and all aspects of work, formal and informal 
and the self-employed worker engaged with the Contractor for providing goods or services at 
any work location and their spouse and children or other family members, residing in Contractor 
provided accommodation with the worker. 

 
5.0 Framework 
 
This policy and guidelines of action plan is based on the framework as given below: 
 

5.1 Laws and Regulations:  
 
The Contractor shall fully comply with the applicable labour laws as amended from 
time to time and the rules framed there-under as given in Clause 16 [SHE 
Requirements] of Specifications (Volume III of Bid Documents) and this policy. 
 

5.2 Policy and Manual for Safety and Health:  
 
The Contractor shall promote safe and healthy working practices and adhere to the 
norms given in Clause 16 [SHE Requirements] of Specifications (Volume III of Bid 
Documents). 
 

5.3 Contractor’s Policy and plan for Safety and Health: 
 
The Contractor shall submit policy and plan for health and safety which shall include 
the stipulations made in Clause 16 [SHE Requirements] of Specifications. 
 

5.4 Design and Method Statement: 
 
The Contractor shall prepare the method statements for construction based on the 
design that shall include measures and methods for dealing with the risks in 
construction within the period stipulated in the Bid Documents. 
 

5.5 Safety and Health on Site: 
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The Contractor shall develop the regulations for SHE committee to be established in 
terms of the requirements given in Clause 16 [SHE Requirements] of Specifications.  
 
The Contractor shall also develop the regulation for the site inspection and monitoring 
compliance of safety and health norms. 
 

5.6 Prevention and Control of HIV/AIDS: 
 

The Contractor shall prepare a manual for HIV/AIDS prevention and control for his 
workers in terms of the Employer’s policy and submit the same for Employer’s 
approval within the period stipulated in the Clause 16 [SHE Requirements] of 
Specifications.  

 
6.0 Coverage 
 

6.1 The coverage of this policy shall be as under: 
a) Conditions of employment; 
b) Salary and Wages; 
c) Social Security; 
d) Occupational Health and Welfare; 
e) Compliance with Labour Laws; 
f) Implementation and monitoring.  
 

7.0 Awareness 
 

7.1 The Contractor shall create awareness about this policy by: 
a) Wide circulation among his key officials, subcontractors and consultants; 
b) Display in notice boards at conspicuous places;  
c) Increasing awareness on safety, health and environment at the workplace 

through appropriate means;  
d) Providing forums for consultations with employees representatives on 

matters relating to occupational safety, health and welfare and wherever 
necessary with the community on matters of societal concerns with the 
objective of increasing productivity;  

e) Encouraging joint labour-management efforts to preserve, protect and 
promote national assets and to eliminate injuries and diseases arising out of 
employment;  

f) Providing medical criteria wherever necessary to ensure as far as is 
reasonably practicable that no employee will suffer diminished health, 
functional capacity, or life expectancy as a result of his work place activities 
and that in the event of such occupational diseases having been contracted, 
the affected employee is suitably compensated;  

g) Taking necessary steps to provide safe and healthy working conditions and 
ensure that workers and their representatives are consulted, trained, 
informed and involved in all measures related to their safety and health at 
work;  
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8.0 Occupational Safety and Health Skills Development  
 

8.1 The Contractor shall: 
 

a) Arrange training programmes to increase the number and competence of 
personnel engaged in the field of occupational safety and health and 
environment at workplace;  

b) Provide information and advice, in an appropriate manner, to employees with 
a view to eliminating hazards or reducing them as far as is reasonably 
practicable; 

c) Establish occupational health services aimed at protection and promotion of 
health of employee and improvement of working conditions and by providing 
employee access to these services.  

d) Integrate health and safety into vocational, professional and labour related 
training programmes including management development programmes;  

e) Adopt Occupational Safety and Health training curricula in workplace 
programmes. 

 
9.0 Miscellaneous 
 

9.1 The Contractor shall comply with the applicable labour laws and the rules framed 
there under by Central or State Governments as amended and/or modified from time 
to time.  

9.2 Consequences and or penalties arising out of violation of the applicable laws shall be 
the sole responsibility of Contractors. 

9.3 The policy shall also be periodically reviewed by the Employer with reference to the 
evolving legislation, scope and programme of the work, ambient conditions, etc. and 
the Contractor shall incorporate the requisite modifications in execution of the work 
without any extra charges. 
 

10.0 Conclusion 
 
There is a need to develop close involvement of social partners to meet the challenges ahead 
in the assessment and control of workplace risks by mobilising local resources and extending 
protection to such working population and vulnerable groPSS where social protection is not 
adequate.  
 
DFCCIL stands committed to strengthen the labour protection mechanism through broad-based 
consultation, develop special programmes for hazardous operations, set up training 
mechanisms, create awareness, arrange for the mobilisation of available resources and 
expertise.  
 
This policy envisages total commitment and demonstration by all concerned stake holders 
through dedicated and concerted efforts consistent with the requirements of labour protection 
at workplace and thereby improving the quality of work and working life.  
 
The policy shall be periodically reviewed by the Employer with reference to the evolving 
legislation, scope and programme of the work, ambient conditions, etc. and the Contractor shall 
incorporate the requisite modifications in execution of the work without any extra charges. 
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CHAPTER-II 

CONDITIONS OF EMPLOYMENT 

1.0 The Contractor shall engage appropriate staff and labour, local or otherwise to enable him to 

completely fulfil all his obligations under the contract.  

1.1 The Contractor shall devise or should already have service rules defining the conditions 
of employment of the staff and workers employed by them in the project of DFCCIL. 

1.2 The service rules shall contain the following provisions: 

a) Classification of workers, e.g., whether permanent, temporary, apprentices, probationers, 

substitute or casual.  

b) Intimation of periods and hours of work, holidays, paydays and wage rates to the workmen.  

c) Shift working.  

d) Attendance and late coming.  

e) Procedure for applying for grant of leaves and holidays, specifying the sanctioning 

authority and conditions thereof.  

f) Requirement to enter premises by certain gates and liability to search.  

g) Closing and reopening of sections of the industrial establishment and temporary stoppages 

of work and the rights and liabilities of the Employer and workmen arising there-from.  

h) Termination of employment and the notice thereof to be given by Employer and workers.  

i) Suspension or dismissal for misconduct and acts or omissions which constitute 

misconduct.  

j) Means of redress available to workers against unfair treatment or wrongful exactions by 

their employer or his agents or servants. 

1.4 The conditions of employment to be contained in the above mentioned service rules shall 
not be inferior to the provisions contained in the model standing orders given as Schedule-
I of Industrial Employment (Standing Orders) Central Rules, 1946. 

1.5 The Contractors shall get the above said rules known as standing orders certified under 
the Industrial Employment (Standing Orders) Act, 1946, or should already have got 
certified by the certifying officer under this Act, if the number of workmen employed by 
them is 100 or more. The appropriate Government for the purpose of this act is the 
government of the State in which the project work is being carried out by the concerned 
Contractor. 
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1.6  The Contractor shall give ‘Notice of discontinuance or re-starting of a shift working’ in the 
prescribed format given in the rules framed by the concerned State Government under 
the Act.  

1.7 The Contractor shall give a notice to the workers in respect of any change in the 
conditions of employment and he cannot effect such change within 21 days of giving such 
notice as required under section-9 of Industrial Disputes Act, 1947. 

1.8 Any cessation of employment like lay-off or retrenchment shall be resorted to complying 
with the conditions stipulated in Industrial Disputes Act, 1947. 

1.9 No Contractor or any worker or any trade union whether registered under the Trade 
Unions Act, 1926 or not, shall commit any unfair labour practice given in the Fifth 
Schedule of Industrial Disputes Act, 1947. 

1.10 Any dispute arising out of terms and conditions of employment or non-employment, 
between the Contractor and his workers, two or more Contractors or among the workers 
shall be resolved in accordance with the provisions contained in the Industrial Disputes 
Act, 1947. 

2.0 The Contractor shall ensure that no discrimination is made against women at the time of 
recruitment or in any condition of service subsequent to recruitment such as promotion, 
training or transfer. 

3.0 The Contractor shall not allow or require a woman to work between 6 pm and 7 am. 

4.0 The Contractor shall comply with the provisions contained in The Child Labour 
(Prohibition and Regulation) Act, 1986 and shall not employ any child. The appropriate 
government is State Government for this purpose. 

5.0 The Contractor will protect the right of the workers to form trade unions in accordance 
with the provisions contained in The Trade Unions Act, 1926. 
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CHAPTER-III 
Salary and Wages 

1.0 Payment of salary and Wages 
The Contractor shall make payment of salary and wages to his employees on or before 
seventh day of the following month. However, payment to workers engaged on daily 
basis, casual workers and piece-rated workers may be released on or before seventh day 
after the wage period. 

1.1 Permissible Deductions 
 
The deductions on account of the following from the wages are the permissible as per the 
Payment of Wages Act, 1936: 
 
a) Absence of duty and fines if any; 
b) House accommodation if provided;  
c) Recovery of advance and loans given; 
d) Income tax, Provident fund, ESI contribution and LIC premium,  
e) Amenities provided. 

 
Deduction by order of Court etc. is permitted. Maximum deduction can be 50%.However, 
maximum deduction up to 75% is permissible if deduction is partly made for payment to 
cooperative society. 
 

1.2 Documentation 
 
The Contractor shall maintain following registers/documents: 
 

a) Salary registers. 
b) Attendance registers. 
c) Advance register. 
d) Deduction registers. 
e) Over time register. 
f) Fine Registers. 
g) Wage Slips. 

 
2.0 Minimum Wages 

 
The Contractor shall pay fair wages to his employees keeping in view the best practices 
and industry standards. It must be ensured that workers in various categories are paid 
not less than the minimum wages fixed and notified by the Central / State Government as 
applicable. 

 
3.0 Documentation 

3.1.1 The Contractor shall maintain documents and records as per the rules including the 
following: 
a) muster roll in Form VII; 
b) Registers in respect of Advance, Deduction, Over Time and Fines; 
c) Wage slips; 
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d) Display of Form X Abstract; 
e) Display of Minimum Wages. 

3.1.2 The Contractor shall ensure submission of Annual Return, to the Regional Labour 
Commissioner (Central) before 31 of January. 

 
4.0 Bonus 

The Contractor shall pay bonus in an accounting year to his employees drawing salary 
not exceeding rupees ten thousand per month, in accordance with the provision of the 
Payment of Bonus Act, 1965.  

4.1 The Contractor shall be bound to pay a minimum bonus of 8.33 per cent of the 
salary or wages earned by an employee during the accounting year and the 
maximum bonus would be 20 per cent. The amount of bonus payable to the 
employees shall be calculated in a manner as given in the Payment of Bonus Act, 
1965, as amended from time to time. 

4.2 If the salary or wages of an employee exceeds rupees three thousand five 
hundred, bonus shall be calculated as if his salary or wages were rupees three 
thousand five hundred per month. 

4.3 Every employee shall be entitled to be paid bonus in an accounting year, in 
accordance with the provisions of this Act, provided he has worked in the 
establishment for not less than thirty working days in that year. 

4.4 The Contractor shall ensure submission/maintenance of records as required 
under the Act and rules: 

a) Preparation & Maintenance of Form A, Form B and Form C (Registers); 

b) Submission of Annual Return in Form D before 30th November. 

4.5 The appropriate government for the purpose of this Act is the Central Government. 
 
4.0 Equal Pay for Equal Work 
 
4.1 The Contractor shall comply with the provisions contained under the Equal 

Remuneration Act, 1976 and ensure payment of equal remuneration to men and 
women workers performing the same or similar work. 
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CHAPTER-IV 
SOCIAL SECURITY 

1.0 Provident Fund 
 

i) The Contractor shall cover his employees under the Employees Provident Fund and Miscellaneous 
Provisions Act, 1952 via independent code numbers allotted to him by the Central Provident Fund 
Organisation, prior to his participation in the bidding process. 
 

ii) The Contractor shall ensure compliance to the above Act including the following: 
 
a) Calculation of provident fund liability & preparation of monthly provident fund Statement; 
b) Preparation of provident fund challan in quadruplicate;  
c) Submission of PF Challan before 15th of every month along with the cheque to the 

authorized bank and obtaining the acknowledgement; 
d) Obtaining the Triplicate and Quadruplicate Bank clearance Challan; 
e) Obtaining Form.No-2 from new entrants joined during the month; 
f) Maintenance of Provident Fund Register on monthly basis; 
g) Preparation & Submission of Form 12-A on monthly basis; 
h) Submission of PF Nomination forms for every new employee on monthly basis; 
i) Preparation & Submission of Form-12A, Form-5 & Form-10 and Form.No-2 along with the 

triplicate copy of the Challan to PF Department before 15th/25th of the Month; 
j) Maintaining Form -11; 
k) Processing of Form 13 and submission to Central Provident Fund Organisation; 
l) Processing of Form 20,10D and Form 5(IF) in respect of death claims. 
m) Preparation & submission of Form-9; 
n) Submission of withdrawal forms and doing follow-up till it gets settled; 
o) Correspondence with provident fund authorities whenever required; 
p) Attend periodical inspections by provident fund officers and comply their observations; 
q) Preparation & Submission of Annual Return in Form No 3A & 6A every year; 
r) Maintenance of Inspection book; 
s) Processing of FomNo.31, if required; 
t) Follow-up and obtaining Form.No-23 (annual account slips) from the Central Provident Fund 

Organisation. 
 
2.0 Employees State Insurance 
 

i) The Contractor shall cover his employees under the Employees State Insurance Act, 1948 via 
independent code numbers allotted to him by the Employees State Insurance Corporation, prior to 
his participation in the bidding process. 

ii) The Act applies to factories. The Act will apply to any process of construction which comes within 
the definition of factory as contained under The Factories Act, 1948 as amended from time to time. 
For example, the workshops and production centre are covered under The Factories Act, 1948. 

iii) The Act does not apply to construction workers. However the following employees are covered: 
a) Those who are employed in the administrative offices if their number is 20 or more; 
b) Those who work in the factories owned by the Contractor and subcontractors, undertaking 

turnkey execution of works; 
c) Those who are earlier covered under the Act and are deployed/deputed in the project; 
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d) Staff deployed in canteen. 
iv) It is advised that the Contractor should explore the possibility of covering all the employees under 

this Act if the ESI hospital facility is available in the vicinity of work sites. This will ensure better 
health facility for the employees besides facilitating smooth administration of the benefit. 
Alternatively, the Contractor can provide better benefits than those available under the Act to the 
covered employees and seek exemption from the operation of the Act. 

v) In respect of the employees covered under the Act, the Contractor shall ensure documentation as 
per the Act including the following: 

a) Calculation of ESI liability & Preparation of ESI Monthly Statement; 
b) Preparation of ESI Challan in Quadruplicate; 
c) Submission of ESI Challans before 21st of every month along with the payment 

authorisation to the authorized bank and obtaining the acknowledgement; 
d) Obtaining the Triplicate and Quadruplicate bank clearance Challan; 
e) Maintenance of Form-7 (registers); 
f) Obtaining Form.No-1 from new entrants and submission along with Form.No-3 to the ESI 

Local Office within 10days from the date of the appointment; 
g) Collecting ESI Temporary and Permanent cards from ESI Branch office; 
h) Submission of Accident reports in Form-16 to ESI Dispensaries/ESI Branch Office; 
i) Maintenance of Accident Registers; 
j) Maintenance of Inspection Book; 
k) Processing of claims forms for Funeral Expenses; 
l) Maintenance of ESI Register on monthly basis; 
m) Correspondence with ESI Authorities whenever required; 
n) Attend periodical Inspections by ESI Authorities and comply with statutory requirements; 
o) Preparation and Submission of ESI Half yearly return before 12th May  

and 11th November of each year; 
p) Processing of Forms prescribed under the Act; 
q) Submission of annual return before 31st of January. 

 
3.0  Gratuity 

i) The Contractor shall ensure payment of gratuity to the eligible employees in accordance 
with the provisions contained in The Gratuity Act, 1972. 

ii) Gratuity is payable to a person on (a) resignation (b) termination on account of death or 
disablement due to accident or disease (c) retirement (d) death. Normally, gratuity is 
payable only after an employee completes five years of continuous service. In case of 
death and disablement, the condition of minimum 5 years’ service is not applicable. 

iii) Gratuity is payable @ 15 days salary/wages for every year of completed service. In the 
last year of service, if the employee has completed more than 6 months, it will be treated 
as full year for purpose of gratuity. 

iv) In case of employees paid on monthly salary/wages basis, per day wages should be 
calculated by dividing monthly salary by 26 days to arrive at daily wages e.g. if last drawn 
salary of a person (basic plus DA) is Rs. 2,600 per month, his salary per day will be Rs. 
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100 (2,600 divided by 26). Thus, the employee is entitled to get Rs. 1,500 [15 days 
multiplied by Rs. 100 daily salary] for every year of completed service. If he has completed 
30 years of service, he is entitled to get gratuity of Rs. 45,000 (Rs. 1,500 multiplied by 
30). Maximum gratuity payable under the Act is Rs. 10 lakhs. 

v) The Contractor shall obtain an insurance from the Life Insurance Corporation of India 
established under the Life Insurance Corporation of India Act, 1956 (31 of 1956) or any 
other prescribed insurer for his liability for payment towards the gratuity under this Act. 

vi) The Contractor shall ensure documentation including the following: 

a) Submission of Form No.1 to Deputy Labour Commissioner (Central); 

b)  Maintenance of Form F Nomination; 

c) Arranging for Formation of Trust; 

d) Arranging for obtaining the Scheme from Insurance Company; 

e) Processing Gratuity Application Form; 

f) Display of Abstract on Notice Board. 

vii)  The appropriate government is the Central Government for the purpose of this act. 

 
4.0 Maternity Benefit 

i) The Contractor shall not employ a woman to work during the six weeks immediately following the 

day of her delivery, miscarriage or medical termination of pregnancy.  

ii) The Contractor shall not require a pregnant woman, to do any work which is of an arduous nature 

or which involves long hours of standing, or which in any way is likely to interfere with her 

pregnancy or the normal development of the foetus, or is likely to cause her miscarriage or 

otherwise to adversely affect her health before the date of her expected delivery, even on a request 

being made by her, during: 

a. the period of one month immediately preceding the period of six weeks  

b. any period during the said period of six weeks for which the pregnant woman does not 

avail of leave of absence to which she is entitled. 

iii) The Contractor shall allow maternity benefits including leave to which a pregnant woman employee 

is entitled to under the provisions contained in The Maternity Benefit Act, 1961, as amended from 

time to time. 

iv) The Contractor shall ensure: 
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a. Submission of Form-U before 31st January. 

b. Maintenance of Register pertaining to Maternity Benefit Act. 

v) The appropriate government in respect of this Act is the concerned state government. 

 
5.0 Employees Compensation 

a) The Contractor shall be liable to pay compensation if personal injury is caused to an employee by 

accident including certain occupational diseases arising out of and in the course of his employment 

resulting in death or disablement in accordance with the provisions of the Employees 

Compensation Act, 1923. 

b) The Contractor shall arrange for: 

i. Obtaining License from any Insurance Office. 

ii. Submission of New Joiners list to the Insurance Office under the act. 

iii. Renewal of WCA Policies as the date ends. 

iv. Submission of Form-EE to Labour Department of the Area where the Establishment 

comes under. 

v. Depositing the amount to the Labour Department in case of Accident or Death. 

vi. Submission of Accident report to relevant authorities specified in applicable laws including: 

a. Regional Labour Commissioner (Central) having jurisdiction in the area;  

b. The Building and Other Construction Workers Welfare Board with which the 

worker involved in accident is registered; The Director General appointed under 

the BOCW Act, 1996; 

c. Inspector of Factories if the workplace is a factory; 

d. The next of kin or other relative of the worker involved in the accident; 

e. Commissioner appointed under the Employees Compensation Act, 1923 if the 

rules framed by the state government under the Act, 1923. 

c) The appropriate government for the purpose of this Act is the concerned State Government. 

 
 
 
 
 
 

CHAPTER-V 
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Occupational Safety, Health and Welfare 

1.0 The Contractor shall at all times take reasonable precautions to maintain the safety and health of 

his personnel. The Contractor shall provide basic and improved welfare measures to facilitate 

smooth and healthy working conditions.  

2.0 The Contractor shall comply with the provisions contained in The Building and Other Construction 

Workers (Regulation of Employment of Service) Act, 1996 and contractual conditions with regard 

to safety, health and welfare. 

3.0 The Contractor shall maintain appropriate records and file returns etc., in compliance with the 

statutory requirements provided under The Building and Other Construction Workers (Regulation 

of Employment of Service) Central Rules, 1998 which shall include the following: 

 

Rule Item Form 
23(1) Application for registration of establishments employing 

building workers 
I 

26(3) and 
239(1) 

Notice of commencement/completion of building or other 
construction work 

IV 

56 and 74(b), 
Schedule-I 

Certificate of initial and periodical test and examination of 
Winches, Derricks and their Accessory Gear 

V 

56 and 74(b) Certificate of initial and periodical test and examination of 
Cranes or Hoists and their Accessory Gear 

VI 

70 and 74(b) Certificate of initial and periodical test and examination of 
Loose Gears 

VII 

62 and 74(b) Certificate of test and examination of Wire-rope before 
being taken into use 

VIII 

72 and 74(b) Certificate of Annealing of loose Gears IX 

69 and 73 Certificate of annual thorough examination of Loose Gears 
exempted from annealing 

X 

223 (c ) Certificate of medical examination XI 

223(d) Health register XII 

230(a) Notice of poisoning or occupational notifiable diseases XIII 

210(7) Report of accident and dangerous occurrences XIV 

240 Register of building workers XV 

241 (1) (a) Muster-Roll XVI 

241 (1) (a) Register of wages XVII 

241 (1) (a) Form of Register of wages – cum -  Muster-Roll XVIII 

241 (1) (b) Register of deductions for damage or loss XIX 

241 (1) (b) Register of fines XX 

241 (1) (b) Register of advances XXI 
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Rule Item Form 
241 (1) © Register of overtime XXII 

241 (2) (a) Wage book XXIII 

241 (2) (b) Service certificate XXIV 

242 Annual return to be sent to registering officer XXV 

74 (b) Register of periodical test – Examination of lifting 
appliances and gears etc. 

XXVI 
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CHAPTER-VI 
Compliance with Other Labour Laws 

1.0 The Contractor shall comply with the provisions of other applicable labour laws besides the Acts 

mentioned in foregoing chapters.  

2.0 The Contractor shall comply with the provisions contained in The Contract Labour (Regulation and 

Abolition) Act and take steps to: 

a) Obtain a License from Assistant Commissioner of Labour (Central). 

b) Submit an Annual Return in Form XXV before 15th of February. 

c) Maintenance of sub-contractor registers in Form XIII. 

d) Maintain records/registers as per the Act. 

2.1 The appropriate government is the central government in this case. 

3.0 The Contractor shall comply with the provisions of The Factories Act, 1948, wherever applicable and 

take steps to: 

a) Renew his Factory license before 30th October every year or as the case may be. 

b) Display Abstracts. 

c) Submit Form-21 before 15th July (Half Yearly Returns). 

d) Submit Form-20 before 15th February (Annual Returns). 

e) Maintain Inspection, Accident and Adult & Census Register. 

f) Submit Accident report to Inspector of Factories. 

g) Intimate Annual Holidays to Inspector of Factories before 31stDecember. 

3.1 The appropriate government for the purpose of this Act is the concerned State Government. 

4.0 The Contractor shall comply with the State Act and notifications being made thereunder that stipulate 

theNational and festival Holidays and observe holidays as notified by the concerned State 

Government including Republic Day, Independence Day and Gandhi Jayanti. The appropriate 

government is the State Government for this purpose. 

5.0  The Contractor shall comply with the provisions contained in The Inter-State Migrant Workmen 

(Regulation of Employment and Conditions of Service). 

5.1 The Contractor shall not directly or through subcontractors or agents recruit any person in a state for 

the purpose of employing him in the project located in another state except under and in accordance 

with the license issued under this Act. 
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5.2 The Contractor shall abide by the duties and obligations as enumerated under this Act and furnish all 

such information including filing of returns or any other document with the statutory authorities, as 

may be required from time to time. 

5.3 The appropriate government for the purpose of this Act is the Central Government. 

6.0 In cases of construction of tunnels, the Contractor shall comply with the provisions of The Mines Act, 

1952. 
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CHAPTER-VII 
Implementation and Monitoring 

1.0 Implementation 
 

1.1 The provisions contained in this policy, various applicable labour laws and Bid 
Documents regarding staff and labour shall be complied in letter and spirit. Periodic 
review shall be undertaken through self-regulatory and audit mechanism. 

 
1.2 The Contractor shall appoint the following key officials who will look after the 

implementation of this policy besides ensuring compliance of statutory and contractual 
obligations regarding occupational safety, health and welfare: 

 

OFFICIAL QUALIFICATION 
Safety Officer i) Degree in Engineering or Technology or Architecture with 

practical experience of at least 2 years; or 
Diploma Engineering or Technology with practical 
experience of at least 5 years. 
ii) Recognized degree or diploma in industrial safety with at 
least one paper in construction safety (as an elective 
subject) 
iii) Adequate knowledge of the language spoken by majority 
of workers of the work site. 

Construction 
Medical Officer 

MBBS degree from a medical institute recognized by the 
Medical Council of India and; 
Diploma in industrial health or equivalent post-graduate 
certificate of training in industrial heath; 
A medical officer having more than 3 years of experience in 
policy, execution, advice and safety and health of workers 
employed in mines, ports and docks, factories, building and 
other construction work, may be considered without the 
qualification mentioned at (b) above. 

Welfare Officer/ 
Personnel Officer 

(i) Degree of a recognized University or equivalent. 
(ii) Post-graduate Degree/Diploma in Social Work or Labour 
Welfare or 
Industrial Relations or Personnel Management or in any 
other allied subject of a recognized University or equivalent. 
(iii) 7 years' experience in a responsible capacity of Labour 
Welfare Work, Industrial Relations or Personnel 
Management  

 

1.3 The Contractor shall appoint an adequate number of key officials and support staff 

trained in respective disciplines to work with. Employer’s decision in regard to the staff 

strength shall be final and binding on the Contractor. 

1.4 The Contractor shall arrange to keep all applicable updated bare Acts and rules framed 

there-under by respective appropriate government as mentioned in this policy, in its 
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library. The required Forms for documentation and filing of returns etc are available in 

these rules. 

 
2.0 Monitoring 

2.1 A Joint coordination committee (JCC) shall be constituted by the Employer in respect 

of the contracts awarded by the DFCCIL where this policy is required to be implemented. 

2.1.1 The JCC shall monitor the implementation of this policy. 

2.1.2 The JCC shall consist of the representatives of: 

a) Employer; 

b) Project Management Unit (PMU); 

c) Contractors; 

d) Any other member as may be decided by the Employer. 

The chairman of the JCC shall be nominated by the Employer. 

2.1.3 The JCC shall meet once in every three months, review compliance and send 

report to the Employer. 

2.2 A project coordination committee (PCC) shall be constituted by the JCC in respect of 

each contract awarded by the DFCCIL where this policy is required to be implemented. 

The PCC shall consist of the following members: 

a) The Engineer; 

b) The Contractor; 

c) Representative of Workers; 

d) Any other member to be nominated by the Engineer.  

2.2.1 The PCC shall monitor every month the implementation of this policy at the project 

level and send a monthly report to the JCC. 
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ATTACHMENT 8 
 

WORK PLACE POLICY 
 

DFCCIL’s WORKPLACE POLICY ON HIV/AIDS PREVENTION & CONTROLFOR WORKERS 
ENGAGED BY CONTRACTORS 

 
1.0 Background and Rationale 
 

DFCCIL recognizes that the continuing spread of HIV/AIDS constitutes a serious obstacle to the 
process of development and realizes that there is a need to have coordinated and sustained 
response to the HIV/AIDS epidemic.  
 

DFCCIL recognizes that access to medication in the context of pandemics such as HIV/AIDS is 
one of the fundamental elements necessary to achieve progressively the full realisation of the right 
of everyone to the enjoyment of the highest attainable standard of physical and mental health. 

 
DFCCIL recognizes that care, support and treatment can contribute to effective prevention through 
increased acceptance of voluntary and confidential counseling and testing and by keeping people 
living with HIV/AIDS and vulnerable groPSS in close contact with health-care systems and 
facilitating their access to information, counseling and preventative supplies. 
 
DFCCIL recognizes that effective prevention, care and treatment strategies will require behavioral 
changes and increased availability of and non-discriminatory access to, inter alia, vaccines, 
condoms, microbiocides, sterile injecting equipment, drugs including anti-retroviral therapy, 
diagnostics and related technologies as well as increased research and development; 
 

2.0 General 
2.1 The transmission of the Human Immuno-deficiency Virus (HIV) is through:  
 Unprotected sexual contact with an infected person;  
 Transfusion of infected blood or blood products;  
 Sharing of infected needles or syringes and 
 From infected mother-to-child during pregnancy, childbirth or breast feeding.  
2.2 There is no scientific or epidemiological evidence to suggest that HIV can be 

transmitted through ordinary workplace contact (talking to or touching the 
person, using the same office equipment, tools, utensils or bathroom). 
Transmission is therefore not likely in the regular workplace setting.  

2.3  People with HIV may remain healthy and fit to work for several years despite 
their infection.  

2.4 With the availability of Anti Retroviral Treatment, the life of people living with 
HIV can be prolonged substantially and they can lead a normal productive life. 

 
 3.0 Aim  

The policy aims to:  
 Prevent transmission of HIV infection amongst workers engaged by the Contractor including 

those of his subcontractors and consultants and their families;  
 Provide access to care, support and treatment to those who are infected;  
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 Protect workers from stigma and discrimination related to HIV/AIDS by assuring them equity and 
dignity at the workplace;  

 
4.0 Scope  

This policy applies to all contractors, subcontractors, consultants and their employees (including 
applicants applying them for work) in the work sites, office locations, accommodation camps, all 
other workplaces and contracts of employment and all aspects of work, formal and informal and 
the self-employed worker engaged with the Contractor for providing goods or services at any work 
location and their spouse and children or other family members, residing with the worker. 

 
5.0 Guiding Principles 
 

5.1 The policy adopts the key principles of the International Labour Organisation (ILO) ‘Code of 
Practice on HIV/AIDS and the World of Work’ that are in line with the Government of India’s 
‘National HIV/AIDS Policy’ and approach of Japan International Cooperation Agency (JICA).  

 
5.2 Based on above, the Contractor shall: 
 

a) Provide a safe and healthy work environment for employees; 

b) Educate its employees and their family members on prevention, care and 
treatment of HIV/AIDS; 

c) Provide counselling service;  

d) Educate its employees on safe blood donation and transfusion;  

e) Maintain confidentiality with regard to the identity and medical information of an 
infected employee. Only the immediate senior would be kept advised to prevent 
any medical eventuality; 

f) Allow an HIV positive employee to continue to work in his or her job unless medical 
conditions interfere with the job requirement. On health grounds, the employee 
may be shifted to another job for which he is medically fit;  

g) Ensure continued employment and benefits to people living with HIV (PLHIV); 

h) Ensure that the co–employees do not shun their HIV positive peer or refuse to 
work alongside them; 

i) Not discriminate against any employee infected by HIV/AIDS with regard to 
promotions, training and any other privileges, applicable to all employees of his 
organisation;  

j) Not ask any person who is being offered a job to undergo HIV/AIDS prevalence 
test, without an informed consent and pre-test counselling of the candidate, as a 
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part of general medical examination before the issue of the appointment letter, or 
otherwise;  

k) Educate its employees and encourage them to participate in voluntary counselling 
and testing of HIV/AIDS. However, HIV/AIDS tests shall not be a part of any 
annual or regular health check PSS, without the employee’s informed consent and 
pre-test counselling.  

l) Ensure that proper treatment is available to employees infected with HIV/AIDS 
and prescribe a reasonable limit on expenditure in meeting the cost of anti-
retroviral (ARV) drugs. All other costs related to treatment of HIV/AIDS (non-ARV) 
shall be borne by the Contractor. 

m) Empanel appropriate hospital(s) for treatment of HIV/AIDS of an infected 
employee and release payment directly to such hospital.  

 
6.0 Action Plan 

6.1 The Contractor shall engage a professional agency (PA), with approval of the Engineer, to facilitate 
implementation of the guidelines laid down in this policy by the Contractor.  

 
6.2 The Contractor shall undertake measures to reduce the risk of the transfer of HIV virus between 

and among the Contractor’s employees including those engaged by his subcontractors and the 
local community, to promote early diagnosis and to assist the affected individuals. 

 
6.3 The Contractor shall conduct Information, Education and Communication (IEC) campaigns via, the 

appointed professional agency, once in every month, addressed to all employees including the 
employees of subcontractors and consultants, all truck drivers, helpers, crew making material 
deliveries at the site and the local communities. The IEC campaign shall focus on risks, dangers, 
impact and avoidance behavior in respect of: 

 
a) Sexually transmitted diseases (STD); 
b) Sexually transmitted infections (STI); 
c) HIV/AIDS 

 
6.3.1 The IEC campaign shall include distribution of informative leaflets, screening of 

educative films, display of posters and banners, small group lectures, street plays 
etc. 
 

6.4 The Contractor shall identify peer educators (one for every one hundred workers) from among his 
employees and refer them for professional training to the appointed professional agency. 

 
6.4.1 The peer educators on completion of the training shall serve as the focal point for any 

information, education and awareness campaigns among the workers throughout the 
contract period. 

6.4.2 The peer educators shall be paid a monthly honorarium as fixed by the Contractor for 
rendering these services in addition to their regular duties. 
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6.4.3 The total number of peer educators (1 for 100 workers) shall always be maintained 
by the Contractor. 

6.4.4 If a peer educator leaves the Contractor’s employment, then the Contractor at his 
own expense shall train the new replacement peer educator via the Engineer/ 
Employers’ appointed agency for the purpose. 

 
6.5 The Contractor shall establish on-site health clinics to provide free of charge counseling and 

information on STI/HIV/AIDS and first-aid services.  
 

6.5.1 The Contractor shall provide facility for STI and HIV/AIDS screening, diagnosis and 
referral to a dedicated national STI and HIV/AIDS programme in such clinics.  

 
6.5.2 The Contractor shall arrange for health checks including HIV/AIDS screening before 

work begins and annually thereafter. 
 

6.6 The Contractor shall arrange for free supply of condoms at accommodation camps. 
 
6.7 The Contractor shall submit, as a part of the Project SHE Plan, a comprehensive action plan listing 

the activities to be undertaken regarding prevention of STI and HIV/AIDS, within 42 (forty two) days 
of award of the contract, for approval of the Engineer. 

 
6.8 The action plan shall contain various activities to be undertaken by the Contractor during the period 

of contract as mentioned in this policy and specified in the contract. 
 

7.0 Implementing Organisation 
 

7.1 A Joint Coordination Committee (JCC) shall be constituted by the Employer in respect of the 
contracts awarded by the DFCCIL where this policy is required to be implemented. 

 
7.1.1 The JCC shall monitor the implementation of the Employer’s workplace policy on HIV/AIDS 

prevention and control for employees engaged by the Contractors. 
 
7.1.2 The JCC shall consist of the representatives of: 
 

a) Employer; 
b) Project Management Unit (PMU); 
c) Professional Agency appointed by the Employer; 
d) Contractors; 
e) State Aids Control Society (SACS); 
f) State Health Department; 
g) A Subject matter specialist; 
h) Any other member as may be decided by the Employer. 

 
The chairman of the JCC shall be nominated by the Employer. 

 
7.2 A project coordination committee (PCC) shall be constituted by the JCC in respect of each contract 

awarded by the DFCCIL where this policy is required to be implemented. The PCC shall consist of 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 140 of 168 

 

the following members: 
 

a) the Engineer 
b) the Contractor 
c) Representative of the professional agency appointed by the Employer; 
d) Representative of SACS/Local Health Department of the state; 
e) Representative of Workers; 

 
7.2.1 The PCC shall monitor the implementation of the Employer’s workplace policy on HIV/AIDS 

prevention and control for employees engaged by the Contractors at the project level. 
 

8.0 Role of Key Stakeholders 
 

8.1 The following shall be the role of the key stake holders with regard to implementation of this policy: 
 

Key Stakeholder Role 

JCC The JCC shall: 
a) Examine the action plan submitted by the Contractor 

under this policy or the contract and recommend the 
same for approval of Employer; 

b) Monitor and evaluate the progress of activities, budget 
utilsation etc.  under this policy or the contract; 

c) Discuss and advise on major issues that arise during 
implementation; 

d) Conduct periodic review and take remedial steps, if 
required; 

e) Give periodic progress reports to the Employer. 
The JCC shall meet once in six months or whenever the necessity 
arises.  

PCC The PCC shall: 
a) Provide guidance for implementation of the action plan 

approved by the Employer; 
b) Monitor and review the activities being undertaken 

including resource utilisation; 
c) Advise on problems being faced by the Contractor during 

implementation; 
d) Give periodic progress report to the Engineer and JCC. 

The PCC shall meet once in two months or whenever necessity 
arises. 

PMU The PMU shall designate an HIV/AIDS division to work closely with 
expert(s) and the professional agency. 

The Engineer  The Engineer shall: 
a) Formulate, in consultation with the Employer, the project 

specific HIV/AIDS prevention programme; 
b) Approve the contract specific HIV/AIDS prevention 

programme submitted by the Contractor; 
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c) Approve the Terms of Reference (TOR) submitted by the 
Contractor for hiring the professional agency (PA); 

d) Assist PMU in establishing and strengthening HIV/AIDS 
division; 

e) Coordinate with other stakeholders to modify or revise 
the action plan as and when required and explain the 
JCC for its clearance during its meetings; 

f) Supervise the programme implementation; 
g) Monitor, evaluate and report the implementation 

progress; 
h) Appoint an independent consultant to undertake mid-

term and concurrent evaluation; 
i) Supervise Contractor’s obligation under this policy or the 

contract for prevention and control of HIV/AIDS.  

Contractors The Contractor shall: 
a) Submit to the Engineer for his approval, the contract 

specific detailed HIV/AIDS prevention programme; 
b) Submit to the Engineer for his approval, the Terms of 

Reference (TOR) for hiring the professional agency (PA); 
c) Engage a professional agency with approval of the 

Engineer; 
d) Work with the professional agency (PA) in implementing 

HIV/AIDS prevention programme among his employees 
including the employees of his subcontractors and 
consultants.  

e) Establish on-site health clinics to provide the following 
without any charge, to his employees and their families: 

Information and counseling on STI/HIV/AIDS; 
First-aid services on universal precaution for 
HIV/AIDS prevention; 
Screening and diagnosis facility; 
Referral facility to a national programme; 
Supply of contraceptive devices to males/ females, 
including condoms.  

f) Ensure participation of his employees and employees of 
his subcontractors and consultants including self-
employed or piece rated employees, in the HIV/AIDS 
prevention programme in the course of their employment 
and during normal working hours; 

g) Do nothing to dissuade the employees as mentioned in 
(f) above from participating in HIV/AIDS prevention 
programme; 

h) Encourage employees to work as peer educators on 
HIV/AIDS prevention after being trained by the 
professional agency (PA); 

i) Ensure active participation of his occupational health staff 
in implementing the key tasks organized by the 
professional agency (PA); 

j) Arrange distribution of contraceptive devices including 
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condoms in the employee accommodation camps 
without any charge; 

k) Arrange distribution of IEC materials among the 
employees and their family members prepared through 
the professional agency (PA); 

l) Establish linkage with SACS and/or local health 
authorities for their help, guidance and integration with 
the national programme; 

m) Facilitate monitoring activities and undertake supervision 
to ensure that the programme is implemented as 
planned;  

n) Convene monthly meeting with the professional agency 
(PA) for updates on progress of the programme; 

o) Report progress to the Engineer and PCC on a monthly 
basis 

 
The Contractor is expected to apply the above concepts to promote the same in a positive and proactive 

manner during the execution of its contract. 
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ATTACHMENT 9 
 

Reference for SHE Activities 
 

Information given in this Attachment shall be used for reference (but NOT deemed to be 
requirements) to facilitate the Contractor to establish the SHE Plan. 

 
 

DFCCIL 

General Instruction : DFCCIL/SHE/GI/001 

 
 

MINIMUM MANPOWER REQUIREMENTS OF 
SHE ORGANIZATION BASED ON CONTRACT VALUE 

 
 1 2 3 4 5 6 

Awarded 
Contract 

value (Rs. in 
Cr.) 

SHE 
Director 

 

CEO/ 
CAPO 

SEO/ 
SAPO 

Safety 
Steward 

Senior 
SHE 

(Electrical) 
Engineer  

Junior 
SHE 

(Electrical) 
Engineer 

Up to 2 - - 1 

Refer  
Note 1 

- 1 
Up to 10 - 1 

Refer  
Note 1 

1 

Refer  
Note 2 

Up to 25 1 

Refer  
Note 1 

1 
Up to 100 1 1 
Up to 250 1 1 
More than 

250 1 1 

 
 7 8 9 10 11 

Awarded 
Contract 

value (Rs. in 
Cr.) 

EO/CLO/ 
SHO 

 

Occupation
al Health 

Officer with 
Necessary 

Nursing 
Assistants 

(Refer  
Note 3) 

Senior 
Traffic 

Engineer  
(Refer  

Note 4)  

House 
Keeping / 

Site 
Maintenance 

Squads 

Labour 
Welfare 
Officer 

Up to 2 - - - Refer Note 
5 

- 
Up to 10 1 1 (PT) 1 1 
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Up to 25 1 1 (PT) 1 1 
Up to 100 1 1 (FT) 1 1 

Up to 250 1 with 
support staff 2(FT) 1 1 with 

support staff 
More than 

250 
1 with 

support staff 2(FT)  1 1 with 
support staff 

 
Note 1: Adequate, qualified and trained SHE Professionals with required support staff to be deployed 

at each worksite at each shift. 
Note 2: Adequate, qualified and trained Electrical Engineers / supervisors to be deployed at each 

worksite at each shift. 
Note 3: (PT) means Part-Time and (FT) means Full-time. 
Note 4: Senior Traffic Engineer Post (including the staff) is applicable to contracts where the work has 

to be executed either below or over the ROW like viaduct, station contracts wherein erection 
and maintenance of barricades are paramount important. 

Note 5: One Housekeeping/ Site Management Manager supported by required supervisors and 
workmen 

Note 6: The above minimum numbers are for guidance only. The actual number will depend on project 
specific requirements. The Contractor shall obtain Engineer’s prior consent to the final 
numbers and organisation. 
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DFCCIL 

General Instruction : DFCCIL/SHE/GI/002 

 
 

MINIMUM QUALIFICATION AND EXPERIENCE FOR (SHE) SAFETY, 
 ELECTRICAL, ENVIRONMENTAL, TRAFFIC ENGG.  
AND OCCUPATIONAL HEALTH PROFESSIONALS 

 
 

Sl. 
N
o 
Designation Qualification Experience 

 (in years) 

1 SHE Director 
 

SHE Director shall have qualified in any of the 
following degree/diploma: 

i) Govt. recognized PG Degree / PG 
Diploma / Degree in Environmental 
Engineering / Science 

ii) Post Graduate Diploma in Industrial 
Safety & Environmental Management 
(PGDISEM) from National Institute of 
Industrial Engineering, Hyderabad  

iii) M.E. in Industrial Safety from NIT, 
Trichy, Tamil Nadu 

iv) M.E. in Industrial Safety from Mepco 
Schlenk Engineering College, Sivakasi, 
Tamil Nadu 

v) B.E. in Fire and Safety Engg. From 
Cochin University of Science and 
Engg. Cochin, Kerala 

vi) B.E. with advanced Safety 
Management Diploma from 
Hyderabad / Chennai / Kolkata and 
Kanpur. 

vii) B.E / B.Arch., with one year Full Time 
advanced Safety diploma from 
NICMAR, Hyderabad. 

viii) B.E/B.Tech with any other equivalent 
State and Central Govt. recognized 
full time Degree / Diploma in Safety. 

ix) International qualifications like CSP 
(Certified Safety Professional), 
NEBOSH, MIOSH, MSISO etc. 

2 {for all 
category 
except (iv) and 
5yrs for 
category (iv)} 

2 CEO/CAPO Same as above. Same as above 
3 SEO/SAPO As stated in Sl. No:1 above and in addition 2 {for category 



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 146 of 168 

 

(Refer Note 1) the following categories: 
i) B.Sc.(Physics/Chemistry/Maths) with 

one year Full Time advanced Safety 
diploma from NICMAR, Hyderabad  

ii) B.Sc. / Diploma in Engg. with 
advanced Safety Management 
Diploma from  Hyderabad / Chennai / 
Kolkata and Kanpur. 

iii) B.Sc. (Physics/Chemistry/Maths) with 
One year Full Time diploma in Safety 
Engineering offered by West Bengal 
State Technical Education 
Departments and similar courses by 
other states. 

iv) Any Graduate or diploma holder with 
7 years of work experience in full 
fledged SHE department of any Public 
Sector / Leading Private Sector / MNC 
/ with prior approval of Engineer/ 
Employer on a case to case basis 

(i), (ii) and (iii) 
only} 

4 EO/SHO i) Degree in Environmental Engineering 
/Science / Diploma in Engineering with 
Govt. recognized safety diplomas from 
Correspondence course of NICMAR, 
Other State Technical Education Boards 
etc. 

ii) Any Graduate or diploma holder with 5 
years of work experience in full-fledged 
SHE department of any Public Sector / 
Leading Private Sector / MNC / with prior 
approval of Engineer/ Employer on a case 
to case basis  

2 (for category 
(i) only) 

5 CLO Govt. recognized PG Degree / PG Diploma / 
Degree in Sociology/ Social science 

2 

6 Senior SHE 
(Electrical) 
Engineer 

Degree in Electrical Engineering + Govt. 
recognized Electrical Licence holder 

2 

7 Junior SHE 
(Electrical) 
Engineer 

Diploma in Electrical Engineering + Govt. 
recognized Electrical Licence holder 

1 

10 Occupational 
Health Officer 

MBBS with Govt. recognized degree/diploma 
in Industrial/ occupational health 

1 

12 Senior Traffic 
Engineer 

Govt. recognized PG Degree / Degree / 
Diploma in Traffic/Transportation 
Engineering or Planning 

1 

13 House 
Keeping / Site 
Manager  

Any Diploma in Engineering 1 

14 Labour 
Welfare 

Any Degree with Govt. Recognized Degree / 
Diploma / P G Diploma in Labour Welfare 

2 
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Officer related fields like Law, Personnel / Industrial 
Relations etc. 

The qualifications and experience in respect of the following positions shall be proposed by the 
Contractor and seek consent of the Engineer before their mobilization at Site 

(a)  Sr. Environment Officer  
(b) Community Liaison Officer 

 
Note 1: In some extraordinary cases where the candidate had earlier worked successfully in DFCC 

Projects, they can be considered for the following posts: 
i)Senior Accident Prevention Officer 
ii)Junior Accident Prevention Officer 
iii)Safety and Health Officer 
 depending upon the qualification and no. of years of experience on a case to case basis even 
if they do not possess the prescribed qualification as listed above. 

Note 2: In all other cases other than listed under note 1 (i), (ii) and (iii) irrespective their earlier 
experience with DFCC projects, the candidates shall qualify as specified above. 
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DFCCIL 

General Instruction : DFCCIL/SHE/GI/003 

 
MINIMUM REQUIREMENTS OF SHE MONITORING AND AUDIO-VISUAL EQUIPMENT 

 
1. For the purpose of minimum requirements of audio-visual and other equipment 

the contracts are categorized into the following groups: 
 

 Contract Value (Initial awarded value of contract) Group 
 UptoRs. 25 Cr A 
 UptoRs. 100 Cr B 
 UptoRs. 250 Cr C 
 More than Rs. 250 Cr D 

 
2. Every Contractor falling into the above groups shall provide the following 

minimum required audio visual aids for conducting weekly review, monthly 
safety committee and other post review meeting of all fatal and major 
incidences effectively. These audio-visual equipment are a must for conducting 
periodical in-house safety presentations in the training programmes. 

3. In addition to the above, portable hand held digital sound level meter (SLM) 
and portable hand held digital lux meter are also to be provided. 

 
 

Sl. 
N
o 

SHE Monitoring and Audio-
Visual Equipment details 

SHE Monitoring and Audio-Visual 
equipment required for 

Group A 
Contract 

Group B 
Contract 

Group C 
Contract 

Group D 
Contract  

1. Portable hand held Digital 
Sound Level Meter (SLM) 

1 1 1 1 

2. Portable hand held Digital Lux 
Meter 

1 1 1 1 

3. Laptop computer with 
standard configuration 
including multimedia facilities 

1 1 1 1 

4. Colour printer 1 1 1 1 

5. Computer projector with 
screen 

- 1 1 1 

6. Overhead projector 1    
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7. 35mm Camera (For taking 
accident investigation photos 
in which case the images can 
not be easily altered) 

1 1 1 1 

8. Digital camera with flash of 
minimum 4 mega pixel and 
video facility 

1 1 1 2 

9. Digital still camera with flash of 
minimum 4 mega pixel  

1 2 4 6 

10. Portable loudspeaker (for tool-
box talk and emergency 
purpose) 

1 1 2 6 

11. Communication facility like 
mobile phone, walky-talky etc 

For all supervisors and managers/engineers 
working in Safety, Health & Environment 

12. Accident investigation Kit 
containing the following: 

1 1 1 2 

a) Chalk piece for marking 
b) Measuring tape for measuring 

 Flexible tape – 2m 
length  

 Metal Foot long scale 
and 

 Metal tape – 30m 
c) Equipment tags 
d) Multipurpose Flash light 
e) Barrier tape of 20m length  
f) Accident investigation Forms 

and checklists 
g) Enough Paper for witness 

recording and other noting 
h) Emergency Phone Numbers 

list 
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DFCCIL 

General Instruction : DFCCIL/SHE/GI/004 

Topics for First Day at Work SHE Orientation Training of Workmen 

 
 
1. Hazard Identification Procedure 
 Hazards on site: 

 Falls  
 Earthing work  
 Electricity  
 Machinery  
 Handling materials  
 Transport  
 Site housekeeping 
 Fire 
 Safety of nearby located structures  
 Works close to railway tracks or roads  

2. Personal Protective Equipment 
 What is available? 
 How to obtain it? 
 Correct use and care. 

3. Health 
 Site welfare facilities 
 Potential health hazards 
 First Aid/CPR 

4. Duties of the Contractor 
 Brief outline of the responsibilities of the Contractor by law 
 Details of Contractor’s accident prevention policy 
 DFCC’s SHE manual (if any) 
 Building and other Constructions Welfare Law 

5. Employee's Duties 
 Brief outline of responsibilities of employee under law 
 Explanation of how new employees fit into the Contractor's plan for accident prevention 

(induction and orientation). 
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DFCCIL 

General Instruction : DFCCIL/SHE/GI/005 

 

ID Card Format 
(85 mm x 55mm) 

Front side of ID Card: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Backside of ID Card: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Project Name (here) 

Company Contractor details 

 
 

Photo 

Name: 
 

Designation: 
 

Authorised Signatory 

Employee Address: ____________________________  

  

  

1 This card is the property of “XX“ (Main / 

Sub / Labour Contractor) returned on 

demand and on transfer / cancellation of 

employment. 

Main Contractors’ Address 
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DFCCIL 

General Instruction : DFCCIL/SHE/GI/006 [SHE Training Matrix] 

      Types of training

Contractor’s Repr
































Sr. Construction M
anagers



































Q

uality M
anager





























Planning engineer

















Construction M

anagers










































Construction Supervisors






























































Construction Forem

an



















































M

achinery O
perators











M

aterial Handlers














Station Building W
orkers























Steel workers























M

echanical workers





















O

ther Civil workers
























Electrical workers






















Radiographers















Transportation Drivers










Security O
fficers

















Clerical Staff








M

edical O
fficer














Sr. SHE M

anagers








Jr. SHE M
anagers

































































SHE Supervisors
































































 Painting in Confined Area

Power Actuated Hand Tool
Electrical/Mechanical Isolation
Roofing Work
Steel erection work
Scaffold Erection/Dismantling
False-work Erection / Dismantling

Welding, Cutting & Bracing

Scaffold Erection & Inspection
Rigging
Wire Rope Inspection
Crane Inspection
Electrical/Mechanical Isolation
Permit to Work System
Confined Space Working
Explosive Handling & Control
Heavy Lifting Operation
Radiography (X-Ray)
HAZMAT Handling & Control

Confined Space Testing & Certification

Confined space entry
scaffolding
Waste Management
Environment Monitoring
Labour welfare measures
Behavioural Based Safety Management (BBSM)
Job/Task Safety Analysis (JSA)
Safety Training Observation Programme (STOP)
Industrial First Aid & CPR
Incident / Accident Investigation & Reporting
Fire fighting

Permit to work system

M
anagement

Supervisor
Specific

SHE Orientation
SHE Leadership
SHE Plan
SHE Improvement Plan
Management of Change
SHE Audit & Inspection
SHE Emergency Response & Preparedness
Incident/Accident Investigation & Reporting
SHE Communication
SHE Promotion & Incentives
Traffic Management
Hazard Identification & Risk Analysis
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DFCCIL 

General Instruction : DFCCIL/SHE/GI/007 

SHE Training Details for Managers and Supervisors 

1.  The Law and Safety 2.  Policy and Administration 
Statutory requirement 
Appropriate regulations 

Effect of incentive on accident prevention  

Duties of employer and employee SHE Policy  
 Industrial relations  

 Safety Officer:  duties, aims, objectives 

3.  Safety and the Supervisor 4. Principles of Accident Prevention 
Safety and efficient production  Attitudes of management, supervision and 

operations 

Accidents affect morale and public relations Methods of achieving safe operations 
 Accident and injury causes 

5.  Site Inspection 6.  Human Behavior 
The role of management Motivating agencies 

Hazard Identification Procedure Individual behavior 
Records results Environmental effects 

Follow-up procedures Techniques of persuasion 

Feedback  

7.  Site housekeeping 8.  Health 
Site organization Medical examination 
Relationship of site housekeeping to 
accident occurrence 

Hazard to health on site 

Site access Sanitation and welfare 

Equipment storage Protective clothing 
Material stacking First Aid/CPR 

Materials handling  

9.  Personal Protective Equipment  10.  Electricity 
Eye, face, hands, feet and legs Appreciation of electrical hazards 
Respiratory protective equipment Power tools 

Protection against ionizing radiation Arc welding 

 Low voltage system 
 Lighting and power system on sites 

 ELCB, RRCB, Grounding/Ground fault circuit 
interrupters (GFCIs) 
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11.  Oxygen and Acetylene Equipment 12.  Equipment 
Cylinder storage and maintenance Accidents related to moving parts of machinery 

Condition and maintenance of valves, 
regulators and gauges 

Appreciation of principles of guarding 

Condition and maintenance of hoses and 
fittings 

Importance of regular maintenance 

Pressures  

13.  Transportation 14.  Excavations 
Transport to and from site Method of shoring 

Hazard connected with site transport Precautions while shoring 
Competent drivers Precautions at edge of excavations 

Dumpers Removal of shoring 

Tipping trucks Sheet steel piling 
Movement near excavations  

15.  Working platforms, Ladders and 
Scaffolding 

16.  Cranes and other Lifting Machines 

Hazards connected with the use of ladders Licensing, certification and training required for 
operation of cranes 

Maintenance and inspection Slinging methods 

Type of scaffold Signalling 
Overloading Access to crane(s) 

Work on roofs Maintenance and examination 

Fragile material Ground conditions 

Openings in walls and floors Hazards and accident prevention methods 
connected with the use of different types of 
cranes/heavy equipment 

Use of safety belts and nets Crane Lift Plan for all lifts 

17.  Lifting Tackle 18.  Fire Prevention and Control 
Slings - single and multi-legged Principle causes determining fire 

Safe working loads (SWLs) Understanding fire chemistry 
Safety hooks and eyebolts Fire fighting equipment 

Cause of failure Fire fighting training 

Maintenance and examination  

19.  Communications 

Effective methods of communication (particular interest to non-English speaking workers) 
Method and preparation of reports 

Safety committees 

Safety meeting 
  



Dedicated Freight Corridor Project (Western Corridor Phase- 2) Bid Documents – Vol. III (Part 1 – Sig) 
Package - 17:  Signal and Telecommunication, JNPT– Vadodara Section Employer’s Requirements – Particular Specifications 

Annexure 10: Page 155 of 168 

 

DFCCIL 

General Instruction : DFCCIL/SHE/GI/008 

 

DAYS TO BE OBSERVED FOR CREATING SHE AWARENESS 
 

 

1st Monday to 
Sunday of 
January 

Road Safety Week (Subjected to confirmation from Ministry of 
Road Transport, Govt. of India every year.) 

16th February  Kyoto Protocol Day 
March Red Cross Month 
1st to 7thMay  Emergency Preparedness Week 
4th March National Safety Day 
7th April World Health Day 
14th April Fire Safety Day 
18th to 22ndApril Earth Week 
20th April Earth Day 
20th April Noise Awareness Day 
28th April ILO World Day for Safety and Health at Work Day 
5th June World Environmental Day 
12th June World Day against Child Labours 
9th July Occupational Health Day 
17th October World Trauma Day 
1st December World AIDS Day 
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DFCCIL 

General Instruction: DFCCIL/SHE/GI/009 

 

Minimum Requirements of SHE Communication Posters / Signages / Video  
 

1. For the purpose of Minimum requirements of SHE Communication Posters / 
Signages / Video the contracts are categorized into the following groups: 

 
 Contract Value (Initial awarded value of contract) Group 
 Up to Rs. 25 Cr. A 
 Up to Rs. 100 Cr. B 
 Up to Rs. 250 Cr. C 
 More than Rs. 250 Cr. D 

 
2. Every Contractor falling into the above groups shall prepare a SHE 

Communication Plan as a part of site specific SHE Plan and shall include the 
following minimum requirement of Posters / Signages / Video as applicable. In 
case readymade posters are available in any of the category from National Safety 
Council or any other safety related organisations they may procure the same and 
display it. In case the same is not available then the Contractors’ shall make 
necessary arrangements to get the posters designed and printed on their own. All 
posters shall each be in Hindi, English and the regional language. 
 
All the above are to be detailed in the Contractor’s Site Specific SHE Plan and he 
shall obtain the Engineer’s prior consent for the numbers, contents, locations, etc. 

 

Table No.: 1 -  Minimum No. of Posters 
 

Sl. No SHE Poster Title Minimum 
No. of 
concepts 
in each 
title 

No. of Posters / Signage / Video 
Group A 
Contract 

Group B 
Contract 

Group C 
Contract 

Group D 
Contract  

1. Safety Culture 5 Each 10 Each 50 Each 75 Each 100 
2. Daily Safety Oath 1English

, 1 Hindi 
& 1 in 
regional  
languag
e 

Each 100 Each 200 Each 500 Each 1000 
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3. Mandatory PPE 
Usage  

 

a) Signages to 
display the 
messages like 
PPE ZONE, NO 
PPE ZONE, 
HARD HAT 
AREA etc. 

2 types 
of sizes 
made up 
of metal 
sheet to 
be 
mounted 
at 
different 
locations 

Each 25 Each 50 Each 75 Each 200 

b) Helmet  5 Each 25 Each 50 Each 75 Each 200 
c) Shoe 5 Each 25 Each 50 Each 75 Each 200 
d) Goggles & Ear 

Protection 
5 Each 25 Each 50 Each 75 Each 200 

e) Full Body Harness 5 Each 25 Each 50 Each 75 Each 200 
f) Hi-Vi Jacket 5 Each 25 Each 50 Each 75 Each 200 

4. Emergency 
Management Plan 

5 Each 25 Each 50 Each 75 Each 200 

5. Working at 
Heights 

10 Each 25 Each 50 Each 75 Each 200 

a) Ladder, Stairway, 
Scaffold - 
Signages to 
display the 
messages like 
SAFE, UNSAFE, 
FIT FOR USE, 
AVOID USE etc. 

5 types 
of sizes 
made up 
of metal 
sheet to 
be 
mounted 
at 
different 
locations 

Each 25 Each 50 Each 75 Each 200 

6. Site Electricity 5 Each 25 Each 50 Each 75 Each 200 
7. Crane Safety 5 Each 25 Each 50 Each 75 Each 200 
8. Slings 5 Each 25 Each 50 Each 75 Each 200 
9. Rigging 

Procedure
s 

5 Each 25 Each 50 Each 75 Each 200 

10. Excavation 5 Each 25 Each 50 Each 75 Each 200 
11. Occupational 

Health 
(Mosquito Control, 
HIV/AIDS 
awareness, Dust 
Control, Noise 
Control, No 
Smoking/Spitting, 

10 Each 25 Each 50 Each 75 Each 200 
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etc.)  
12. First – Aid 3 Each 25 Each 50 Each 75 Each 200 

 
13. Labour Welfare 

Measures 
(Payment of 
Minimum Wages, 
Avoidance of Child 
labour, Signing in 
the Muster Roll, In 
case of accidents-
what to do? Etc 

5 Each 25 Each 50 Each 75 Each 200 

14. Importance of 
“Safety Handbook” 

1 25 50 75 200 

15. Traffic Safety 
(Speed limit, safe 
crossing and 
working within 
barricaded area 
etc.) 

5 Each 25 Each 50 Each 75 Each 200 

16. Environmental 
Monitoring 
(Spillage of Muck, 
hazardous 
material, Improper 
drainage, water 
spray for dust 
containment etc.) 

5 Each 25 Each 50 Each 75 Each 200 

17. Video in Hindi on 
PPE usage – 15 
minutes duration 

1 - - - 1 

 
Note 1: Items mentioned under 17 is video. Items under 3 (a) and 5 (a) are metal signage boards 

and all other items are posters. 
Note 2: The above minimum numbers are for guidance only. The actual number will depend on 

the project’s specific requirements. The Contractor shall propose and obtain Engineer’s 
prior consent to the final numbers, locations, etc. 
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Table No.: 2 – Size of Posters / Signages 
 

Sl. No Item Size 
1. Posters – Standard  17”x22” –135 GSM 4 Colour Printing  
2. Posters – Special (Wherever required) 17”x22” card laminated FA Poster 
3. Posters - Mega size (Wherever required) 32”x40” Flex FA Poster 
4. First-Aid Booklet 6”x4” 
5. Safety Handbook 6”x4” 
6. Signages Small : 12”x6” 

Big : 24”x12” 
7. Road Traffic Sign Boards Strictly as per Indian Road Congress 

(IRC) specifications 
 
 
 

Table No.: 3 – Safety Signage Colour (as per IS: 9457) 
 

Sl. No Type of signage   Colour 
1 Mandatory Blue 
2 Danger Yellow 
3 Prohibitory Red 
4 Safe conditions Green 
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DFCCIL 

General Instruction : DFCCIL/SHE/GI/010 

 
Experts / Agencies for SHE Services 

 
Sl. No. Organisation Services 
1.  Bureau Veritas India Pvt. Ltd., 

 
 SHE Management / 

Technical Training 
2.  BSI Management Systems  

The Mira Corporate Suites (A-2) 
Plot No.: 1 & 2, Ishwar Nagar 
Mathura Road 
New Delhi – 110 020 
Phone : 011-2692 9000 
Fax. : 011 – 2692 9001 
E-mail: rajk.prasad@bsi-global.com 

 SHE Management / 
Technical Training 

3.  Central Labour Institute 
 

 SHE Management / 
Technical Training 

4.  Construction Industry Development Council  
801, 8th Floor, 
Hemkunt Chambers, 
89, Nehru Place, 
New Delhi – 110 019 

 SHE Management / 
Technical Training 

5.  Det Norske Veritas AS, 
 

 SHE Management / 
Technical Training 

6.  DuPont Safety Resources, 
E.I. DuPont India Private Limited, 
Arihant Nitco Park 6th Floor, 
90, Dr. Radhakrishnan Salai, 
Mylapore, Chennai-600  004 
Phone: 044-2847 2800, 2847 3752 
Fax: 044-2847 3800 
Mobile: 9381201040 
Website: in.dupont.com 

 SHE Management 
Training 

 

7.  EQMS INDIA PVT. LTD. 
E-49, 1st Floor, Dazzle House, 
Jawahar Park, Main Vikas Marg, 
LaxmiNagar, Delhi-110 092 
Phone: 91-11-220 17639/2204 4754 
Fax: 91-91 2201 5150 

 ISO Certification 
 SHE Management / 

Technical Training 
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E-mail: eqms@eqmsindia.org 
Website: www.eqmsindia.com 

8.  Green Cross Consultants 
59, 7th Cross, 1st Floor, 
Jai Bharath Nagar,  
Banglore-560 033 
Phone: 080-2549 6782 
E-mail: etgrangan@yahoo.com 

 SHE Management / 
Technical Training 

9.  Pentasafe Academy, 
 

 SHE Management / 
Technical Training  

 SHE Practical Field 
Training for Height 
Safety 

10.  International Engineering Company 
K – 10, South Extension, 
Part – 2, New Delhi – 110 049 
Phone: 011 – 26254761, 26258130 
Mobile: 9312260130 
E-mail: ashok@intenco.net 

 Crane and Lifting 
appliances and Gears 
Certification 

 SHE Practical Field 
Training for Crane 
Safety 

11.  L & T Eutectic 
32, Sivaji Marg 
New Delhi – 110 015 
Phone: 011 - 51419538, 51419539 
Fax: 011 - 51419600 
Website: www.lnteutecticwelding.com 

 SHE Practical Field 
Training for Welding 
Safety 

12.  MFA Crucial Moments Healthcare Pvt. Ltd., 
42, Okhla Industrial Estate, Phase – II 
New Delhi – 110 020 
Phone: 011 – 55624000 
Fax: 011 – 55624010 
E-mail: contact@crucialmoments.net   

 First-aid Training 

13.  Modicare Foundation 
4 Community Centre, 
New Friends Colony, New Delhi – 110 065 
Phone: 011 – 5167235059, Fax: 011 – 

26915469 
E-mail: nivedita@modi.com, 

nivedita@gmavil.com 
Hyderabad Add.: 107, Center Point 
Andheri Kurla Road, JB Nagar, Andheri (E) 
Hyderabad – 400 059, Mob.: +91 98205 78021 

 HIV / AIDS awareness 
training 

14.  National Productivity Council 
 

 SHE Management / 
Technical Training 

mailto:nivedita@modi.com
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15.  National Safety Council  
 

 SHE Management / 
Technical Training 

16.  NICMAR (National Institute of Construction 
Management and Research) 
910,9th Floor, Hemkunt Chambers, 
89, Nehru Place, New Delhi – 110 019 
Phone: 011 – 51618415, 51618417, 51618418 
Fax: 011 – 51618416  

 SHE Management / 
Technical Training 

17.  Quality Growth Services Pvt. Ltd. 
H-13, Kirti Nagar, 
New Delhi – 110 015 
Fax: 011 – 25431737 / 25438598 / 25918332 
E-mail: qgs@qgspl.com 
Website: www.qgspl.com  

 ISO Certification 

18.  Safety Engineers Association (India) 
Flat No.:12, Block No.: 3 
Mansarovar Apartments 
11 / A Arcot Road 
Porur, Chennai – 600 116 
Phone: 044 – 2476 8697 
E-mail: seaindia@yahoo.com 

 SHE Management / 
Technical Training 

19.  SGS India Private Limited 
 

 SHE Management / 
Technical Training 

20.  SHE Management Consultancy & Support 
Services, 
145 A, Pocket-VI, (DDA Flats),  
Kondli Gharoli, Mayur Vihar-II, 
Delhi-110 096 
Fax: 011-2262 5015 
Mobile: 9811153873 
E-mail: r_k_p@vsnl.net 

 SHE Management / 
Technical Training 

21.  St. Johns’ Ambulance 
Red Cross Road 
New Delhi – 110 001 

 First-aid Training 

22.  TUV SUD South Asia 
 

 SHE Management / 
Technical Training 

23.  Western India Automobile Association 
 

 SHE Practical Field 
Training on Defensive 
Driving 

24.  Welding Research Institute 
Bharat Heavy Electricals Ltd. (BHEL) 
Trichirappalli, 
Tamil Nadu – 620 014 

 SHE Practical Field 
Training for Welding 
Safety 
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Phone: 0431 – 2577029, 2577283 
Fax: 0431 – 2520770  
E-mail: wri@bheltry.co.in 

 

DFCCIL 

General Instruction: DFCCIL/SHE/GI/011 

MINIMUM LIGHTING REQUIREMENTS 

S. No. Facility or Function Luminance – Ix 
(Im/ft2) 

1. Administrative areas (offices, drafting and meeting 
rooms, etc.) 540 (50) 

2. 

Construction areas 
- general indoor 
- general outdoor 
- tunnel and general underground work areas 

(minimum 110 lux required at tunnel and shaft 
heading during drilling, mucking and scaling) 

 
55 (5) 
33 (3) 
55 (5) 

3. Access ways 
- exit ways, walkways, ladders, stairs 

 
110 (10) 

4. 

Maintenance / Operating areas / shops 
- vehicle maintenance shop 
- carpentry shop 
- outdoors field maintenance area 
- refuelling area, outdoors 
- shops, fine details work 
- shops, medium detail work 
- welding shop 

 
325 (30) 
110 (10) 

55 (5) 
55 (5) 

540 (50) 
325 (30) 
325 (30) 

5. Mechanical/electrical equipment rooms 110 (10) 
6. Hoists, Elevators, freight and passenger 215 (20) 

7. 

Warehouses and storage rooms/area 
- indoor stockroom, active/bulk storage 
- indoor rack storage 
- outdoor storage 

 
110 (10) 
270 (25) 

33 (3) 

8. Health Centres and First aid stations and infirmaries 325 (30) 
9. Toilets, wash and dressing rooms 110 (10) 
10. Work areas – general (not listed above) 325 (30) 
11. Parking areas 33 (3) 
12. Visitor areas 215 (20) 
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13. Laboratories 540 (50) 

DFCCIL 

FORM No. : SF/001 

 

FORMATION OF PROJECT SHE COMMITTEE  

Contract No.  

Contractor 
Name  

 

Contract Title  
 

CIRCULAR 
Committee 
The following SHE Committee is constituted with immediate effect: 

Chairman: 
Members: 

1)  
2)  
3)  
4)  
5)  

Secretary 

Periodicity 
 
The committee will meet at least once in a month on the day (specify date) 
 
Agenda 
Secretary will circulate agenda of the meeting at least seven days in advance of 
the schedule date of the meeting. 
 
Circulation 
Gist of the meeting will be minuted in the standard format and circulated to the 
following under the signature of the secretary  
1. Chairman2. DFCCIL Representatives 
3. Members 
4. Others concerned 
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Date:        Signed By:------------------------- 

CHAIRMAN 

DFCCIL 

 
Form No.: SF/002 

 
 

MINUTES OF SAFETY MEETING  
 
Contract No.:  
Contractor Name  
Contract Title  
Meeting No.  Date of Meeting  
Location of meeting  

 
 

 
MEMBERS PRESENT  

 

 
INVITEES 

 
MEMBERS ABSENT  

   

REPORT SENT TO 
No. of  
Copies 

Name / Dept. No. of  
Copies 

Name / Dept. No. of  
Copies 

Name / Dept. 
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Prepared By:                                           Location:                                                        Date: 
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MINUTES OF SAFETY MEETING 
 

Item 
N
o
. 

Description of Discussion Action By Target Remarks 

1 Complaints received from Engineer / 
Employer and corrective and 
preventive action 

   

2 Review of MOM of previous meeting    

3 DFCCIL’s / Observation from third 
party 

   

4 First - Aid cases / Reportable 
accident cases 

   

5 Future jobs and specific requirement     

6 Status of implementation of Safety 
plan 

   

7 Sub-contractor performance    

8 Analysis of first-aid cases    

9 Need for any specific system / 
training / PPE's / resources 

   

10 Observation of safety committee 
during last walk down 
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Next meeting is scheduled on: 
 

Date : Chief Accident Prevention Officer 

(Signature & Name) 

Date : Contractor’s Representative 

(Signature & Name) 

 
 

 
 

 * * End of Annexure 10 * * *
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Annexure 11: RDSO’s guidelines on Automatic Signalling using MSDAC 
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Annexure 12: DFCCIL’s procedure for Cross Acceptance 

PROCEDURE ORDER FOR CROSS ACCEPTANCE/APPROVAL OF SOFTWARE 

EMBEDDED ELECTRONICS SYSTEMS AND NEW/IMPORTED TECHNOLOGY 

PRODUCTS FOR RAILWAY SIGNALLING FOR DFCCIL 

I. Preface 

(a) These guidelines are meant for evaluating software embedded electronic 

systems and new/imported technology products for Railway signaling, which 

are already in use on a passenger carrying service anywhere in the world at 

speed more than 100KMPH, for adoption on DFCCIL using the concept of 

cross acceptance/cross approval. The procedure outlined in relevant CENELEC 

or any other equivalent standards to define and verify the safety requirements 

form the basis of these guidelines. 

(b) These guidelines are applicable for evaluation of equipment against valid 

Contract Agreement with DFCCIL. These guidelines are to be applied as per 

requirement of respective Contract Agreement. 

(c) These guidelines do not absolve the Contractor of his overall responsibility 

towards the relevant contract(s) in any manner whatsoever. 

 
II. Object: 

The object of these guidelines is to outline the process, activities, responsibilities and 

documentation necessary to carry out the Cross Acceptance / Cross Approval exercise by 

DFCCIL. 

 
III. Responsibility of Safety Assurance: 

(a) Safety clearance shall be given adopting the guidelines pertaining to Cross 

Acceptance/Cross Approval for adoption on DFC. This will include the System 

Hardware & Software Platform, Application software for implementing Safety 

Functions, Communication Interfaces, Input/Output modules, Power Supply 

(vital) Systems & other related equipment.  

(b) This approval for a particular product/system will be requested by the 

manufacturer of the system, through the Contractor. The manufacturer will be 

responsible for submission & authenticity of the documentation. The 

documentation should be as per procedure laid down. 

  
IV. Applications: 

These guidelines shall be applied for evaluation & acceptance of all Software Embedded 
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Electronic Safely Systems and New/Imported Technology Products for Railway Signalling for 

provision on DFC.  

The Electronic systems/products are as under: 

(i) Electronic interlocking, Digital Axle Counters and Train Protection and 

Warning System 

(ii) STEP items to be supplied on account of STEP loan conditions 

 
V. Procedure: 

 
1. DFCCIL shall appoint an ISA for safety assessment of the equipment. 
 
2. Contractor of the project shall ensure that manufacturer extends complete cooperation to  
    DFCCIL/ISA/PMC. 
 
   3. Manufacturer shall depute his technical personnel for technical clarifications when 
required  by DFCCIL/ISA/PMC. 
 

4. The manufacturer/firm shall submit a Safety Plan to D FC C I L / ISA/PMC for evaluation of 

the system/equipment for Cross Acceptance/Approval. All documents shall be prepared in  

English language, checked & verified & marked appropriately indicating their version 

number, no. of alterations, etc. 

5. 

(a) Safety plan shall be prepared and submitted. This will include:- 

 
(i) System description which includes the system architecture /configuration, 

system design & safety principle adopted for hardware & software. 

(ii) Safety Integrity Level of the system 

(iii) Safety case 

(b) Manufacturer   shall   check   and   verify   that   the   system   being   offered   meets   

the requirement of safety integrity laid down in the specifications. 

 
(c) Safety Case is documentary evidence that the safety system is conforming to and 

complies with the laid down safety requirements for it. Safety Case will have to be 

prepared in accordance with relevant CENELEC or equivalent standards & submitted 

to DFCCIL/ISA/PMC as the case may be for assessment. Safety case shall consist of the 

following documents: 

 
(i) Details of approval given by an authority responsible for clearing safety 

system for use on a passenger carrying service at speed of more than 100 
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KMPH anywhere in the world. 

(ii) Standards to which the equipment have been developed and proposed 

to be supplied, i.e., CENELEC standard or any other equivalent standard 

adopted by that passenger-carrying Railway. 

(iii) Details of agencies, which have done software/hardware validations. 

(iv) Criteria adopted and assumption made. 

(v) Documentation of these approvals, including trials, tests & measurements 

and simulation carried out. 

(vi) Restrictions, precautions, conditions or limitations imposed while giving 

clearance and thereafter action taken by the manufacturer. 

(vii) Calculations of Hazard rate or rate of unsafe side failure. 

 
(viii) Details/documents related to installation, functional operation, 

maintenance & modifications. Part list, wiring diagram, cable requirement, 

and list of tools and measuring equipments along with specification shall be 

given. 

(ix) Performance feedback duly authenticated and certified by various user 

Railways. 

Name, Designation, Phone & FAX Nos. and address of the official certifying the performance 

feedback should be clearly available. This will include Mean Time Between Failures (MTBF) 

and Mean Time Between Wrong Side Failures (MTBWSF) and Mean Time To Repair (MTTR) 

figures as per format given in Annexure ‘A’. 

(x) Software & related instructions to configure the system initially as well as 

later due to changes in yard layout. 

(xi) Complete history of development of the equipment shall be given. 
Modifications 

carried out in the system, if any, during last five years shall be listed. Date of each modification 

with brief reasons for undertaking modification and whether modification has got approval 

of original validation/approving agency. Version No. allotted after each modification shall be 

mentioned. 

(xii) Type test (if required), Routine tests (which must be carried out on each 

equipment by the manufacturer) and acceptance tests (which are to be 

carried out on the equipment in the firm’s premises before delivery) 

formats with test procedures and its significance for safety/reliability 

assessment of equipment. Sample routine test report/type test report/ 

factory acceptance test reports shall be submitted 

(xiii) Details of climatic/EMI (Electro Magnetic Interference)/EMC (Electro 
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Magnetic Compatibility) tests undergone by the equipment. Test reports of 

an accredited test laboratory (third party) shall be submitted. (The 

equipment shall also be subjected to environmental tests as per 

specification if not already done by some other reputed agency to the 

specified severity). 

(xiv) Clause wise  compliance statement to the  specification  and 

(xv) statement whether system is suitable for DFC application or will require 

modifications. Updated history of application has to be submitted in the 

format as per Annexure ‘B’ for use in passenger carrying service at speeds 

of more than 100 kmph. 

6. The Safety Integrity Requirement/Level for all vital applications for LC gates, 

station & Block Signaling & Interlocking systems / equipment / Track Circuits to 

be used on DFC, shall be SIL-4. In case, any system is required to have a SIL 

other than Safety Integrity Level-4 (SIL-4), DFCCIL approval shall be obtained 

before evaluating the system for Cross Acceptance. 

  
7. The evaluation for Cross Acceptance shall normally be in compliance to the 

relevant specifications.  

8. 

 Provenness criteria of equipment usage of same Type/Make & Model/Version shall 

be as under: - 

 
Sl. No. Category of Equipment/System Minimum no. of 

Equipment 
Equipment 
Hours in use 

1. Digital Axle Counter 50 4,32,000 

2. TPWS (i) On Board Equipment 
(ii) Track Equipment Balise 

25 
100 

2,16,000 
8,64,000 

3. Electronic Interlocking 
 
 

25 
 
 
 
 
 
 
 
 
 
 
 
 

 

2,16,000 
 
 
 
 
 
 

 
 
 
 
 
 
 

 

4. Other items 100   8,64,000 

 

Note 1: For all the above items: At least 20% of the equipment/system, with a minimum of 

10, should be in continuous operation for a minimum period of 720 days. 
 

Note 2: If the offered equipment has undergone minor hardware/software upgradation to 

improve functionality/safety of the equipment in recent past, then the equipment utilisation 

of the earlier version (prior to minor modifications) can be considered for the provenness. 

This decision of considering the earlier version for provenness shall be taken by DFCCIL. 

However, in such cases, a minimum of 10 (Ten) upgraded equipments should be in continuous 
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operation for a minimum period of 180 days. Field trial of the equipment shall be conducted as 

detailed at Annexure C. 

Note 3: STEP items to be supplied, as part of tied Japanese loan, if not deployed for commercial 

service anywhere, shall be subjected to type test and field trial as detailed at Annexure ‘C’. 

 
9. The manufacturer shall have adequate skilled and trained manpower with good 

expertise in relevant fields of manufacturing, installation, training, maintenance 

support etc. Details of these personnel with name, educational qualification, training 

undergone & experience shall be furnished at the time of approval. 

 
10. Manufacturer seeking approval shall guarantee for supply of spares during life of the 

equipment & extend maintenance support. 

 
11. The firm shall provide all necessary test facilities to DFCCIL representative in their 

premises in India and abroad as prescribed by their principals at the time of approval. 
 

12. DFCCIL/ISA/PMC shall assess the safety case & prepare the assessment report clearly 

recommending whether the system/equipment is permitted for:- 

 
a. Type test and  trials 

b.   Field  trials 

c.   Use on DFC 

 
13. The type tests and field trials, as required, shall be conducted as per Annexure “C’. 

After DFCCIL/ISA/PMC is satisfied with the documents submitted by the firm; 

results of the type test and field trial, if any;   approval for the particular contract shall 

be given.  

 
14. If any document of safety case is withdrawn or if any problem with the product 

arises, the supplier shall inform DFCCIL immediately. In such or any similar case DFCCIL 

may modify/withdraw the approval, as required 
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Annexure’A’ 
 

Format for Performance Feedback 

 

1. Name of System/Equipment : 

 
2. Make : 

 
3. Model/Version No. : 

 
4. User Railway & Section : 

 
5. Maximum Sectional Speed : 

 
6. Arrange number of Trains per day : 

 
7. Application of System/Equipment : 

 
8. Problems faced and solutions evolved : 

 
9. Failure data may be submitted as per format given below : 

 
 
 

Location No. of 
System 
/ 
Eqpt. 

Date of 
commi- 
ssioning 

Total 
hours 
in use 

No. of 
safe side 
failures 

No. of 
unsafe 
failures 

MTBF MTBWSF MTTR 

         

         

         

         

Total         
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                               Annexure’B’ 

Format for history of Application 
Sl 
NO 

Hardware 
version No. 

Software 
version No. 

Model 
No. 

User 
Rly. 

Station/ 
Section 

No. of 
Eqpts. 
In use 

In use from date 
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Annexure ’C ’  

 

Type test for signalling items 

 

In case DFCCIL is fully satisfied with the consolidated report of the assessment, approval shall be 

given for type testing of prototype sample. 

 

1. The type testing of prototype sample shall be undertaken to the satisfaction of 

DFCCIL.  

2.  Type tests shall be carried out on specific items to ensure that they perform their 

intended functions when subjected to all permutations and combinations of 

external environment and other factors.  

3.  The following tests shall constitute type tests : 

 

(i) Visual inspection tests 

(ii) Insulation resistance tests 

(iii) Card level functional and fail safety tests 

(iv) System level functional and fail safety tests 

(v) Computerized testing 

(vi) EMI/EMC tests 

(vii) Environmental / Climatic Tests 

(viii) System Diagnostic Tests 

(ix) System Software Test 

(x) Any other test  deemed necessary 

4. Manufacturer shall submit a comprehensive type test plan including procedure, 

type test format and expected results. The type test plan shall be finalized in 

consultation with DFCCIL / ISA / PMC.  

5. Type tests shall be carried out at manufacturer’s premises. Necessary testing 

equipments and competent man power shall be made available by the 

manufacturer.  

6. Type test shall be carried out by DFCCIL representative / ISA.  

7. Tests which cannot be carried out in house may be referred to independent test 

house of repute.  

8. EMC / EMI tests may not be required if previous independent witness tests have 

been successfully carried out and reported by document.  

Field trials for signalling items 
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1. The field trials shall be conducted to the satisfaction of the DFCCIL. 

2. The field trials shall be held on Indian Railways / DFC as decided by DFCCIL. DFCCIL 

shall coordinate with IR for this purpose. 

3. The Contractor / Manufacturer shall make all arrangements for conducting field 

trials. This shall include; but not limited to; supply, installation, commissioning and 

monitoring of the equipment.  

4. The trials shall be monitored in the following manner – 

 

S 
N 

Name of Division / 
Railway / Section 

Name of 
station 

Model and 
version no. 

Date of 
installation 

No. of 
failures* 

Remarks 

       

       

       

* Analysis of cause of failures to be attached. 

Duration of field trial 

SN Item / Equipment Initial  trial  

Number of equipments Duration  

1. EI 01 180 days in parallel and/or standalone mode 
or a combination thereof as decided by 
DFCCIL 2. DAC 01 180 days in parallel and/or standalone mode 
or a combination thereof as decided by 
DFCCIL 3. TPWS One (01) set of on Board equipment and ten (10) sets of track side 

system shall be installed and detailed trials shall be conducted for 180 
days for compliance to specifications and performance monitoring. 

NOTE:  

1. The number of equipments and duration can be suitably revised, as required, by 

DFCCIL. 

2. DFCCIL shall decide if field trials and type test can proceed simultaneously or not. 

 

**** End of Annexure 12 **** 
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Annexure 13: Cross Acceptance Responsibility Matrix 
S. 

No. 
Activity Contractor/ 

Supplier/ 
Manufacturer 

DFC PMC ISA Comments 

1.  Appointment of ISA  
    

2.  Submission of Safety case & other 
documents to ISA for Cross Approval      Copy to DFC 

& PMC 
3.  Preparation of assessment report based 

on safety case & documents 
   

  

4.  Review of assessment report (Part 1)   
   

5.  Review & approval of Assessment 
report (Part 1) 

 
    

6.  Submission of type test plan 
     

7.  Validation of type test plan      

8.  Review of type test plan   
   

9.  Approval of type test plan      

10.  Conduct of Type tests 
     

11.  Submission of  Type Test  Report 
     

12.  Review & recommendation of Type Test  
Report      

13.  Recommendation of Type Test  Report      

14.  Approval of type test report      

15.  Supply, Installation & commissioning of 
Field Trial Equipment      

16.  Monitoring of Field Trial 
     

17.  Submission of Field Trial Report 
     

18.  Submission of Final Safety Assessment 
report      

19.  Review of Final Safety Assessment 
report   

   

20.  Approval of Final Safety Assessment 
report      

21.  Factory Acceptance Test of Cross 
Approved Equipment       

 

NOTE:  The Employer/ Engineer/ ISA shall respond to each of the above submissions from the 
Contractor/Supplier/ Manufacturer at the earliest. However, in this respect the review 
period specified in FIDIC Clause 5.2 shall not apply. 

**** End of Annexure 13 **** 
 


