

**Queries received from prospective bidders during Pre-Bid Meeting held on 01.05.2023 and comments/ remarks by DFCCIL**

S. No.	Clause/ Ref. of RFP	Name of the participant	Query/Suggestion	Reply
1	Annexure-II, III  Annexure-IV, S.No. 3	Hind Terminals Private Limited	<p>1. From the drawing attached in the tender we understand that the successful bidder is required to</p> <p>a) construct only 120 M track and balance track is already existing;</p> <p>b) OHE to be dismantled from the existing track length. Please clarify the understanding.</p> <p>2. DFCCIL to share any market/business study for the proposed GCT in Marwar.</p> <p>3. It is suggested that DFCCIL should increase the agreement duration to 35 Years for having a long-term plan of the investor for the region.</p>	<p>1. a) Yes, only 120m track of CLL-1 (Up Loop line) ahead of the Dead-end is to be laid for the extension.</p> <p>b) Electrical works are as per item 7 of Annexure-III – Cost estimate summary.</p> <p>2. Prospective bidders are advised to conduct market survey for assessment of traffic potential.</p> <p>3. The agreement duration is 15 years.</p>
2	Annexure-II	CWC	<p>1. You are requested to kindly give an insight into the connectivity for the proposed terminal. The approach road and the connection to the state and national highways.</p> <p>2. As per the layout plan, a culvert (Drain type) can be seen passing under the track. Does the same need to be extended.</p>	<p>1. The state Highway Sh-61 is connecting to National Highway 14 at Jadan, which is approx. 21 KMs. State Highway 61 proposed (construction of ROB is in progress by PWD) to cross IR and DFC tracks through two lanes of ROB at the DFC Side. The service road from RUB-58 to SH-61 behind the DFC staff quarters is 5.5 metres wide. It meets SH-61 at Jojawar end of ROB, which is at a distance of approx. 1 KM from RUB-58.</p> <p>2. Yes, the culvert needs to be extended and the same is being extended/constructed by DFCCIL.</p>

**Note:** 1. List of participants attended the Pre-Bid Meeting on 01.05.2023 is attached as Annexure.  
2. Please check IREPS Portal and DFCCIL's website regularly for addendum/ corrigendum, if any.

**Annexure - I**

<b>S.No.</b>	<b>Name of Participants</b>	<b>Organization's Name</b>
<b>Prospective bidders</b>		
1	Sh. Abhinav	Hind Terminals Private Limited (HTPL)
2	Sh. M.S. Meel	All Cargo Logistics
3	Sh. Arun Adak	PSA Ameya Logistics
4	Sh. Arvind	
5	Sh. Madhukant	Hind Terminals Private Limited (HTPL)
6	Sh. Samresh Kumar, DM/Projects	Container Corporation of India Limited (CONCOR)
7	Sh. Ganesh Sharma, Executive Secretary	Association of Container Train Operators (ACTO)
8	Sh. Vivek Sharma, President	BOTHRA Group
9	Sh. Jayant Ganiga	
10	Sh. Rajesh Singh	Central Warehousing Corporation (CWC)
11	Sh. S P Singh	