
Response to Pre-Bid Queries Dated 18.02.2016 

Pre bid conference held on 18.02.2016 in the office of CPM/DFCCIL, Ajmer. 
Tender No. : AII/EN/WC/ ROBs/2(2015-16) 

Name of work: Construction of 2 Nos. Two Lane ROBs (including approaches & LHS) in lieu of Level 

crossings No. 81 & 153 at Km. 500/4-5 between Khimel - Falna Section & Km. 629/9-630/0 at 

Iqbalgarh Yard of Madar - Palanpur Section of Ajmer Division of North Western Railway. 
 

 

The conference was attended by : 

1. M/s Rajdeep Buildcon Pvt. Ltd., Savedi, Ahmednagar 

2. M/s P P Chapke, Shiv Shakti Colony Parbhani Maharashtra. 

3.  M/s A.G. Construction, Plot No. 147, N-3, CIDCO, Aurangabad 

4.  M/s Bharat Spun Pipe Construction Company, Jaipur.: No written quarry raised in conference. 

5.  M/s C&C Construction Ltd., Gurgoan : No written quarry raised in conference. 
 

A. Queries received from M/s Rajdeep Buildcon Pvt. Ltd., Savedi, Ahmednagar. 

S.No. Tender Provision Bidders Request Clarification 

1. Clause 1.3.8 - d on Page No 22 of 

Technical Bid 

The Earnest money should be in any 

of the following forms: FDR/ 

Banker’s Cheque / Demand Draft 

executed by State bank of India or 

any of the nationalized banks or any 

Indian Scheduled Bank.  

Generally Earnest Money Deposit is 

accepted in the form of Bank 

Guarantee in other Govt. 

Departments. 

Hence we kindly request you to 

accept the Earnest Money Deposit in 

the form of Bank Guarantee issued 

by Nationalized / Scheduled Bank. 

No change. 

Provisions of Bid 

Document shall 

prevail. 

 

 

 

2. Clause 1.3.14 on Page No 26 of 

Technical Bid 

According to above clause, The 

entire work is required to be 

completed in all respects within 20 

months (Twenty months) from the 

date of issue of the acceptance 

letter.  

 

 

 

According to scope, nature of work 

and significant quantum of piling, the 

given construction period is short. 

Also according to item no NS-21 of 

financial bid, contractor will have to 

do design and drawing of structures 

for which minimum period of 4 

Months will be required. And for 

actual execution only 16 months will 

be available. 

Hence we kindly request you to 

amend construction period to 24 

Months instead of 20 Months. 

No change. 

Provisions of Bid 

Document shall 

prevail. 

 

3. Clause 16.2 - b on Page No 34 of 

Technical Bid 

Recovery of Security Deposit: - The 

rate of recovery should be at the 

rate of 10% of the bill amount till 

the full security deposit is 

recovered.  

According to general practice 

adopted in other Govt. Departments 

and as well as to have smooth cash 

flow,  we kindly request you to 

amend in rate of recovery of 

Security Deposit to 5% of the bill 

amount instead of 10%. 

No change. 

Provisions of Bid 

Document shall 

prevail. 

 



4. Clause 2.1.6 & 2.4.5.1 on Page 

No 98 & 137 of Technical Bid  

According to above clauses, secured 

advance will not be applicable for 

Cement and Steel in this contract.  

According to standard practice 

adopted in other Govt. Departments 

for similar type of projects, we 

kindly request you to provide 

Secured Advance against supply of 

Cement and Reinforcement Steel and 

Structural Steel. 

No change for 

cement & 

reinforcement 

steel & Provisions 

of Bid Document 

shall prevail. 

For Composite 

Steel Girder, 

please refer 

Corrigendum-2  

5. Item No 47 & 48 of Financial Bid  

According to above items of Priming 

Coat 

According to Item No 47, Original 

Quantity of Priming coat  - 29210 

Sqm 

According to Item No 48 of Extra 

for additional bitumen emulsion 

used in above item for every 1kg 

per 10 sqm  - 53815 Sqm. 
 

 

We kindly request you to clarify 

how quantity of extra over item is 

more than original item and clarify 

exact quantity. 
 

The item no. 48 is 

extra for 

additional bitumen 

emulsion if used in 

item 47 and the 

quantity is 

calculated by 

multiplying factor 

accordingly. 

6. Item No 89 of Financial Bid  

Item is for Fabrication, Welding, 

Riveting, bolting by HSFG bolts 

wherever required, supply, 

transportation to site, Assembling, 

Launching, Erecting of steel girder 

spans as per drawings and 

specifications.  
 

 

We kindly request you to provide 

detailed drawing for this item which 

is essential at bidding stage for 

quoting competitive rates. 

No change. 

Provisions of Bid 

Document shall 

prevail being 

design part 

pertains to the 

contractor. 

 

7. Item No 89 of Financial Bid and 

Clause 2.4.5.1 on Page No 137 of 

Technical Bid  

According to provision in Clause No 

2.4.5.1 on Page No 137, the payment 

of above item will be paid in stages. 

But in Item description such 

provision is not found. 

We kindly request you to amend 

description of item accordingly i.e. 

On supply of steel – 60% of Rate will 

be paid, On fabrication – 20% of 

Rate will be paid and balance 20% of 

Rate will be paid on launching of 

girders. 

Please refer 

Corrigendum-2 

8. Item No 96 of Financial Bid  

Above item is for Designing, 

providing, and erection of pre-cast 

RCC Facia panels of thickness 180 

mm made with M-35 grade. 

As the unit of this item is Sqm, we 

kindly request you to provide 

detailed drawing of same which is 

essential to take quotes from vendor 

at bidding stage. 

No change. 

Provisions of Bid 

Document shall 

prevail being 

design part 

pertains to the 

contractor. 

9. Item No 96 of Financial Bid  

 

We presume that item of 

Excavation, PCC, Foundation Beam, 

Coping Beam, Friction Slab will be 

The item no. 96 is 

an item no. 14.23 

of RUIDP SOR 



paid separately. Please clarify and 

confirm under which items this will 

be payable? 

2013 and paid 

accordingly.  

10. Item No 97 of Financial Bid  

Providing, placing and compacting to 

desired density approved backfill 

material in layers as per approved 

methodology including testing for 

reinforced fill portion and random 

fill portion in the approaches 

between the Reinforced Soil (RS) 

wall panels as pre approved 

drawings as per clause 3103 of 

MoRT&H specification The soil 

should be predominately coarse 

grained not more than 10% of 

particle should pass 75 micron 

sieve The item shall be measured 

and paid for the finished volume of 

backfill and sub-grade placed in 

position excluding the volume of 

filter media at base and behind the 

RS walls.  
 

 

We kindly request you to clarify the 

source of backfill material whether 

this material will be from excavated 

or stacked at site or taken from 

borrow areas. 

The item no. 97 is 

an item no. 14.24 

of RUIDP SOR 

2013 and paid 

accordingly. The 

back fills material 

to be provided by 

the contractor at 

his own source as 

per specifications. 

11. Item No 14.35 of Financial Bid  

Above item is for RCC Crash barrier 

and in this item no mention about 

Reinforcement Steel. 

We presume that payment for 

Formwork and Reinforcement Steel 

to be used in this item will be paid 

separately. Please clarify and 

confirm under which item this will be 

payable? 

The item no. 106 is 

an item no. 14.35.3 

of RUIDP SOR 

2013 and paid 

accordingly. The 

formwork is 

included in item 

rate but 

Reinforcement 

Steel will be 

extra. 

12. Item No 14.39 of Financial Bid  

Item is for Providing and fixing GI 

Pipe railing  
 

As the unit of this item is Meter, we 

kindly request you to provide 

detailed drawing of same to workout 

exact quoting rate. 

No change. 

Provisions of Bid 

Document shall 

prevail being 

design part 

pertains to the 

contractor. 

13. Item No NS - 21 of Financial Bid 

Item is for Designing of Structures 

 
 

We kindly request you to add items 

for Soil Investigation required for 

designing. 

No change. 

Provisions of Bid 

Document shall 

prevail being 

design part 

pertains to the 



contractor. 
 

14. GAD for ROB at LC 153 

In the above GAD, dimensions of 

structures i.e. foundation, 

substructures and superstructures 

are not provided. 

 

We kindly request you to provide 

dimensions of the structures in GAD 

for ROB at LC 153 which is required 

for shuttering constants. 

No change. 

Provisions of Bid 

Document shall 

prevail being 

design part 

pertains to the 

contractor. 

15. LHS (RUB) 

In the above drawing thickness of 

walls and slabs are not provided. 

 

We kindly request you to provide 

thickness of walls and slabs for 

working out shuttering constants. 

No change. 

Provisions of Bid 

Document shall 

prevail being 

design part 

pertains to the 

contractor. 

16. LHS (RUB) 

 

We kindly request you to provide 

location of LHS (RUB). 

Tentative 

locations have 

been given in GAD. 

But location may 

be changed as per 

site requirement. 

17. Land Availability We presume that land required for 

execution of ROB in Railway Portion 

and in Non-Railway Portion is in 

possession of DFCCIL. Please 

Confirm 

The site may be 

inspected by the 

bidder prior to 

offering rates. 

The extra land if 

required, the 

proposals shall be 

prepared by the 

contractor and 

submitted to 

DFCCIL for land 

acquisition. 
 

B. Queries received from M/s P P Chapke, Shiv Shakti Colony Parbhani Maharashtra. 

S.No. Tender Provision Bidders Request Clarification 

1. Clause 1.3.13(1)A - Technical 

Eligibility Criteria on Page No 23 of 

Technical Bid 

The tenderer /JV firm or Lead 

Member of JV firm must have 

satisfactorily completed at least one 

single work in last three previous 

financial years and the current 

financial year upto the date of 

submission of tender, of construction 

of Bridge/ROB/ Viaduct of Railway / 

 

 

 

In regards of that, we would like to 

inform you that we have 

successfully completed one flyover 

having superstructure of 

prestressed precast girder, 

whether this work is considerable 

for qualifying the criteria or not 

please clarify that. 

 

Please Refer 

Corrigendum-2  

 



Metro Railway / Road with minimum 

one span of composite /open 

web/plate girder for a minimum value 

of 35% of advertised value of tender. 

2.   

 

 

 

We request your good self to 

kindly consider 10% per year 

enhance factor for completed 

work. 

No change. 

Provisions of Bid 

Document shall 

prevail. 

3.  We request you to kindly provide 

interest free mobilization 

advance. 

No change. 

Provisions of Bid 

Document shall 

prevail. 

4.  Whether site is clear for 

execution or not. 

The site may be 

inspected by the 

bidder prior to 

offering rates.  

5.  Kindly allow Earnest Money 

deposit in the form of Bank 

Guarantee also. 

No change. 

Provisions of Bid 

Document shall 

prevail. 

 

C. Queries received from M/s A.G. Construction, Plot No. 147, N-3, CIDCO, Aurangabad 

S.No. Tender Provision Bidders Request Clarification 

1. Clause 1.3.13(1)A - Technical 

Eligibility Criteria on Page No 23 of 

Technical Bid 

The tenderer /JV firm or Lead 

Member of JV firm must have 

satisfactorily completed at least one 

single work in last three previous 

financial years and the current 

financial year upto the date of 

submission of tender, of construction 

of Bridge/ROB/ Viaduct of Railway / 

Metro Railway / Road with minimum one 

span of composite /open web/plate 

girder for a minimum value of 35% of 

advertised value of tender. 

In above criteria we request you 

to please change eligibility 

criteria for fair competition and 

increase in No. of bidders. It will 

also be helpful financially and 

economically beneficial for 

government. Hence please change 

eligibility criteria as mentioned 

below. 

The tenderor/JV firm or lead 

member of JV firm must have 

satisfactorily completed at least 

one single work in last three 

previous financial years and the 

current financial year upto the 

date of submission of tender, of 

construction of Bridge/Viaduct of 

Railway/Metro Railway/ROB for a 

minimum value of 35% of 

advertised value of tender. 

AND 

 

 

Please Refer 

Corrigendum-2  

 

 



The tenderor/JV firm or lead 

member of JV firm must have 

satisfactorily completed in last 

three previous financial single 

work having a component of 

fabrication and eraction of open 

Web/Plate steel Girder for 

Railway/Metro Railway Road 

Bridge. 

This type of eligibility criteria is 

also assumed in other divisions of 

(DFCCIL) and we attached copy 

of tender notice for same with 

this letter. 

 

D. Queries received through e-mail from M/s Mehrotra Buildcon (P) Ltd., Satana (M.P.) 
 

S.No. Tender Provision Bidders Request Clarification 

1. Clause 1.3.13(1)A - Technical 

Eligibility Criteria on Page No 23 of 

Technical Bid 

Requested for modification.  Please refer 

Corrigendum-2 

2. Clause 1.3.8A – Earnest Money 

Criteria on Page No 21 of Technical 

Bid 

(a) Uniform rate of EMD to be 

for all DFCCIL tenders like 

other Deptt. 

(b) Permit bank Guarantee against 

EMD. DFCCIL may follow the 

practice as per RVNL & 

IRCON 

No change. 

Provisions of Bid 

Document shall 

prevail. 

 

 

E. Queries received through e-mail M/s Bharat Spun Pipe Construction Company, Jaipur. 

S.No. Tender Provision Bidders Request Clarification 

1.  On Page No 22 - EMD All the leading departments like 

MORTH, DMRC etc are accepting 

the EMD(Bid Security) in form of 

Bank Guarantee. You are kindly 

requested to accept the EMD in 

the form of Bank Guarantee. 

No change. 

Provisions of Bid 

Document shall 

prevail. 

2. On Page No 137 - Stage Payment of 

Structural Steel  

It is not clear that we would be 

given the stage payment of 

Reinforcement Steel or not. 

Generally in railways stage 

payment of steel (which includes 

reinforcement as well structural) 

is given. As this would cause a 

negative cash flow that would 

create inherent problems during 

Please refer 

Corrigendum-2 



execution of work. You are kindly 

requested to allow stage payment 

on reinforcement steel. 

3. On Page No 168 - Method of 

measurement of Payment 

“No deduction for holes and no 

addition for rivets/bolts/welds 

etc shall be made”. As per IRS-B1 

2001 an addition of 1% in weight 

is made for welded structure and 

3% in weight is made for 

welded/riveted/bolted 

structures are made without 

adding actual weight of 

rivets/bolts. You are kindly 

requested to clarify the issue. 

No change. 

For payment 

purpose, nominal 

weight of the 

girder as per 

drawing will only 

be considered.  

4. On Page No 168 - HSFG Bolts as per 

BOQ 

It has generally seen that the 

HSFG bolts are paid separately in 

the BOQ and only normal Bolts 

and Service Bolts are included as 

per IRS-B1 2001. You are kindly 

requested to clarify the issue. 

The HSFG bolts 

are included in 

item rate and no 

extra payment 

shall be made.  

5. On Page No 85 - Defect Liability 

Period 

The Defect Liability Period is 

kept 12 months, but it is generally 

seen that the same is 6 months as 

per GCC of Railways and in other 

tenders of DFCCIL.  

No change. 

Provisions of Bid 

Document shall 

prevail. 

6. On Page No 85 - Shear Stud as per 

BOQ 

The item of Shear Stud that is 

essential for execution of 

Composite Span as per RDSO 

Drawing is not taken in BOQ, so 

you are kindly requested to 

clarify how the item of shear 

stud will be paid. 

The Shear stud 

shall be 

considered as 

part of Steel 

Girder and the 

payment shall be 

made as per 

RUIDP SOR 

2013 item No. 

14.16 only. 

7. On Page No 85 - Part payment in 

pre-cast items as per BOQ 

It is not mentioned that how 

stage payment would be given for 

precast items. Generally on 

precast items a part payment is 

given on casting that is not given 

in this tender. The items under 

this ambiguity consists of precast 

girders, RCC facia panels, precast 

crash barrier and friction slabs, 

precast interlocking paver blocks 

etc.. You are kindly requested to 

allow stage/part payment on 

these items. 

Please refer 

Corrigendum-2 

8. On Page No 85 - Crash Barrier as The clause 809 mentioned in the 

item in BOQ clearly specifies 

The HYSD/ 

Reinforcement 



per BOQ item no.14.35 that the payment of this item is 

made in linear metres but in the 

BOQ it is mentioned that it will 

be paid in CUM. Also clarify that 

if the HYSD/reinforcement steel 

is included in this item or not. 

Please Clarify. 

steel is not 

included in this 

item & paid 

separately &  

The payment of 

item shall be 

made in cum. 

Further in BOQ 

item 14.18 & 

14.29, 

reinforcement is 

included in rates. 

 

F. Queries received by post from M/s Avadhoot Construction Company, Mehsana (N.G.). 

S.No. Tender Provision Bidders Request Clarification 

1. Clause 1.3.13(1)A - Technical 

Eligibility Criteria on Page No 23 of 

Technical Bid 

 

 

1. We propose some modification 

in qualification criteria for joint 

venture type tendering, with lead 

partner capacity in experience 

75% of 35% single work of 

similar nature, instead of only 

35% single work. For healthy & 

economical competition. 

Example:-Tender Amount 100Lacs. 

Experience as per tender terms & 

condition 35% of 100Lacs = 35Lacs 

We propose 75/100x35= 26.25Lacs. 

OR 

2. We also propose similar type of 

work done considering with 10% 

price escalation to initial work 

done for next subsequent year. 

Example:-Work completion Amount 

100Lacs. in 2014/2015. 

1. We propose experience cost 

with, 1.1x100=110Lacs for year 

2015-2016. 

 

No change. 

Provisions of Bid 

Document shall 

prevail. 

 


