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MUGHALSARAI-NEW BHAUPUR SECTION OF  

EASTERN DEDICATED FREIGHT CORRIDOR 

PREQUALIFICATION OF SIGNALLING AND TELECOMMUNICATIONWORKS 

CONTRACT PACKAGES: 203 

RESPONSES TO PRE-SUBMISSIONQUERIES OF THE APPLICANTS 

 

S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

1. 

 

Section I, ITA 25.3 

and Section III, 

Clause 4.2(a) 

Prequalification of 

Applicants 

Section I, ITA 25.3 

 

1) Please refer to Clause ITA 

25.3, 

Part a) Prequalification for one 

Contract, Option 2, Part (ii) 

According to the Eligibility 

Criteria in Section III, Pages 

31-32, Clause 4.2 (a), 

minimum number of contracts 

required is 3, of minimum 

value US$ 20 Million, and 

total value US$ 80 Million. 

With regards to Clause ITA 

25.3, N = 3, V = US$ 20 

Million. But total value of all 

contracts must be US$ 80 

Million, which is not equal to 

NxV.  

 

Kindly Clarify. 

2) Please refer to Clause ITA 

25.3, 

Part b) Prequalification for 

multiple Contract 

The Contract Package - 203 is 

a single Contract. Hence, the 

section under "Part b) 

Prequalification for multiple 

Contract" is not applicable for 

1) Clause 25.3 of Section I: 

[Instruction to Applicants] 

covers general provision 

based on which Section – 

III, [Qualification Criteria 

and Requirements] have 

been finalized for the 

subject contract and based 

on these criteria Employer 

shall evaluate the PQ 

Applications.  

 

Applicants are advised to 

peruse the requirements as 

given under Item 4.2 (a), 

Section III: [Qualification 

Criteria and Requirements]. 

 

Provision(s) of PQ 

Document shall prevail. 

 

2) Since the PQ is for a 

single contract, the relevant 

part of ITA 25.3 applicable 

to multiple contacts shall 

obviously not be applicable. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

this Contract, and must be 

deleted vis-à-vis 

Prequalification Data Sheet. 

Kindly Confirm. 

2. Section III 

Clause 4.2 (a) 

Specific 

Construction & 

Contract 

Management 

Experience 

Pg. 31-32 

Please refer to Clause 4.2 (a),  

Specific Construction & 

Contract Management 

Experience, of Qualification 

Criteria & Requirements 

The criteria specifies the 

requirement of up to three 

similar contracts, each of 

value of US$ 20 Million, and 

of total value of US$ 80 

Million.  

 

It is understood that integrated 

contracts in the rail sector, of 

value of at least US$ 20 

Million, which have S&T 

works included in the overall 

scope, can be used to satisfy 

this requirement. 

For example, for a contract of 

value X, it has component 

values of Civil Works as A, 

OHE Works as B and S&T 

Works as C. If the contract 

value X is greater than US$ 20 

Million, then this contract 

value X can be used to satisfy 

the above requirement, since it 

has S&T works of value C, 

similar to the scope of this 

project, included in its overall 

The Section referred by the 

Applicant is not correct. 

However the response to the 

query is as follows: 

In case of  one composite 

contract  having various 

components such as Civil 

works, OHE and S&T, the 

value pertaining to S&T 

works as described in 

footnote 7 on page 31 of the 

PQ Document will be 

considered for evaluation. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

scope. 

In India, there are very few 

stand alone S&T contracts, 

with a scope similar to this 

project, which are of value of 

at least US$ 20 Million.  

Kindly Confirm. 

3. Section IV 

Form CCC & Form 

OC 

Pg. 46-47 

Please refer to Form CCC & 

Form OC, required as 

attachments to Form FIN - 

3.1. 

Kindly clarify which if the 

following interpretations of 

the above clause are relevant:  

(i) Form CCC is to be filled 

with details of construction 

projects currently being 

executed, and Form OC is to 

be filled with details of 

projects other than 

construction contracts, such as 

Manufacturing, Supply, 

Design etc.  

OR 

(ii) Form CCC is to be filled 

with details of projects 

currently being executed, and 

Form OC is to be filled with 

details of projects which have 

been awarded to the contractor 

but whose execution is yet to 

begin. 

 

(i) In FORM-CCC, the 

Applicant is required to 

provide information in 

respect of (a) 

Construction Contracts 

already awarded to the 

Applicant but not started 

up to 28 days prior to the 

Application Submission 

Deadline; and (b) 

Construction Contracts 

started after date of 

drawing of latest balance 

sheet submitted by the 

Applicant. 

 

 

Please note that there is 

no requirement of 

submitting information, 

in FORM CCC, of 

Construction Contracts 

which have started before 

the date of drawing of 

latest balance sheet 

submitted by the 

Applicant. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

Please also refer to serial 

number 5 of Addendum 

No. 3 dated 13.06.2014 

and Revised FORM-CCC 

attached with the 

Addendum. 

(ii) Requirement of 

FORM-OC has been 

abolished; hence there is 

no need to submit the 

FORM-OC. Please refer 

to serial number 6 of 

Addendum No. 3 dated 

13.06.2014. 

 

4. FORM CCC 

(i) Copy of Joint 

Venture for 

each contract 

should be 

submitted. 

(ii) Copy of letter 

of award 

(LOA) for 

each contract 

should be 

submitted. 

As both the information are 

confidential so we will not be 

able to provide documents 

regarding this. However we 

can provide self -attested 

information about JV and 

Customer. In our view that 

information will be sufficient 

for PQ submission Please 

confirm. 

In case it is not possible to 

submit the copy of JV 

agreement and / or copy of 

Letter of Award, the 

Applicant can submit a 

certificate from the Client 

stating the member‘s share 

in the JV, Contract Amount 

and Date of Award of 

Work. 

 

5. Section I 

ITA 14.2  and Para 

2 

For construction 

turnover or 

financial data 

required for each 

year - Exchange 

Our Organization follows the 

Financial year from 1
st
 April 

to 31
st
 March the next year, in 

which case please advise on 

the exchange rates to be used 

for the Financial year 2013-14 

where the financial values are 

as of 31
st
 March 2014 

Please refer to 2
nd

 paragraph 

of ITA 14.2 in Section I 

[Instruction to Applicants], 

read with corresponding 

ITA in the Section II 

[Prequalification Data 

Sheet]. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

rate prevailing on 

the last day of the 

respective calendar 

year (in which the 

amounts for that 

year is to be 

converted) was 

originally 

established.  

6. Section I : 

Instruction to 

Applicants  Sub 

clause 25.- 

Evaluation of 

applicants Sub 

clause 25.2 

 

Applicants 

planning to 

subcontract more 

than 10% of total 

volume of work 

shall specify, in the 

Application 

Submission Form, 

the activity (ies) or 

parts of the works 

to be subcontracted 

along with 

complete details of 

the sub-contractors 

and their 

qualification and 

experience. The 

sub-contractors 

proposed shall be 

fully qualified for 

Not very Clear ; 

 

Section II: PDS mentions that 

maximum percentage of sub-

contracting permitted is 30 % of 

the total value of the contract. 

 

 

Will the credentials 

(qualification & experience) 

of sub-contractors be valid for 

up to 30 % of the total 

contract value? 

Work proposed to be 

subcontracted to Specialised 

Subcontractor for Works 

stated in Qualification 

Criteria [Specific 

Construction & Contract 

Management Experience] 

No. 4.2 (b) (iii), (iv) & (v) 

and   4.3 [Design 

Experience], for which the 

experience of the 

Specialised Subcontractors 

is considered for evaluation 

pursuant to ITA 24.2,  do 

not fall under the limit of 

30%.  

The Applicant can propose 

Subcontractors pursuant to 

ITA 24.3, in addition to its 

proposed Specialised 

Subcontractors for works 

for a maximum value of   

30% of the contract. Such 

subcontractors shall be 

evaluated in terms of ITA 

25.2. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

their work 

proposed, and meet 

the specified 

criteria in Section 

III, failing which 

such sub-

contractors will not 

be permitted to 

participate. The 

qualification and 

experience of sub-

contractors 

proposed by the 

Applicant under 

ITA 24.3 will not 

be considered for 

evaluation of the 

Applicant. The 

Applicant on its 

own (without 

taking into account 

the qualification 

and experience of 

the sub-contractor) 

should meet the 

prequalification 

criteria 

7. Section I : 

Instruction to 

Applicants  Sub 

clause 25.- 

Evaluation of 

applicants Sub 

clause 25.4 

 

Only the 

qualifications of 

Request you that while 

computing the technical and 

financial capacity of the 

applicant, the technical and 

financial capacity of their 

associate should also be eligible.  

Definition of associate with 

respect to the applicant: is one 

who directly/indirectly controls, 

or are controlled by, or are under 

Request not accepted.  

Provision(s) of PQ 

Document shall prevail. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

the Applicant shall 

be considered. In 

particular, the 

qualifications of a 

parent or other 

affiliated company 

that is not party to 

the Applicant 

under a JV in 

accordance with 

ITA 4.2 (or 

participating as a 

sub-contractor as 

per ITA 25.2) shall 

not be considered. 

 

common control. 

8. Section III: 

Qualification 

Criteria and 

Requirements Item 

3. Financial 

Situation and 

Performance Item 

3.2 Average annual 

construction 

turnover 

 

Minimum average 

annual construction 

turnover of US$ 55  

(Fifty  Five)  

million, calculated 

as total certified 

payments received 

for contracts in 

progress and / or 

completed within 

One member : 40 % and Each 

member :20 %  

 

 

 

 

How is it possible in a JV of 5 

members? 

 Provision of PQ Document 

shall prevail. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

the last 5 (five) 

financial years, 

divided by five. 

All parties 

combined : Must 

meet requirement  

Each Member : 

Must meet 25% of 

requirement  

One member : 

Must meet 40 % of 

the requirement  

9. Section I : 

Instruction to 

Applicants ITA 

25.3 

 

 

Evaluation criteria as per ITA 

25.3 is unclear and not consistent 

with technical eligibility criteria 

as per section III, 4.2 (a). 

 

Kindly explain the application as 

per ITA 25.3 for present scope of 

works. 

 

We understand that actual value 

of contracts satisfying the 

minimum value criteria will be 

totalled to assess the minimum 

aggregate of 80 Million USD for 

similar works. 

 

Please confirm. 

Please refer to response to 

query no. 1. 

10. General Query In case the main JV partners 

themselves fulfilled the 

eligibility criteria, can they select 

and decide on the Sub 

contractors and consultants after 

If the JV partners 

themselves fulfil the 

qualification criteria, 

subcontracting of works 

during execution of works 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

the award of the contract. will be permitted subject to 

subcontracting of works 

within the overall ceiling of 

30% value of works 

pursuant to ITA 24.3 read 

with ITA 25.2. 

11. 4.1,4.4,25.4 with 

section III (page 8 

& 18) 

 

Applicant‖ include 

all entities 

involved or 

intended to be 

involved with the 

proposed Works 

(including all 

partners and any of 

their affiliates that 

directly or 

indirectly control, 

or are controlled 

by or are under 

common control 

with the firm), 

specialized sub-

contractors, 

consultants, 

manufacturers or 

suppliers (as 

mentioned in Form 

ELI-1.2 

Applicant‘s Party 

Information 

Form),  

and the personnel 

Kindly clarify whether the 

referred Articles read together 

would mean that an Indian 

company which is a subsidiary 

/affiliate of a firm which satisfies 

the eligibility criteria can be a 

part of a joint venture to Bid and 

use the credentials of parent 

company to qualify, as both are 

part of same joint venture. In 

such cases Section III which 

provides for the criteria to be met 

by each member can be met and 

qualified by its parent/affiliate 

/controlling company. 

Any parent company and its 

subsidiary company can be 

members of the same JV. In 

such cases the credentials of 

the parent company shall be 

considered pursuant to ITA 

25.4 as one member of the 

JV.  Further, each member 

is required to fulfil the 

requirement(s) laid down  in 

the PQ Document.  
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

of each, for any 

part of the contract 

including related 

services 

12. 4.2 read with Form 

ELI-1.1 

In the form of a 

joint venture 

(―JV‖) under an 

existing agreement 

or with the intent to 

enter into such an 

agreement 

supported by a 

letter of intent. 

Kindly clarify whether the joint 

venture would have to be 

incorporated or an 

unincorporated joint venture. 

Kindly clarify is it possible to 

bid as a unincorporated 

consortium  

 

Kindly confirm whether the 

consortium/joint venture can be 

registered in any country or is it 

necessary to register in India? 

(i) An unincorporated JV is 

also entitled for bidding. 

Association among firms 

that meets the requirements 

for JV Agreement defined 

in the PQ are acceptable. 

 

(ii)The Joint Venture can be 

registered in any eligible 

country. 

13. Section IV Form 

ELI 1.1 

 

Copies of 

Beneficial 

ownership to be 

attached 

Please confirm that beneficial 

ownership is referred to the 

immediate shareholders of the 

company and further beneficial 

ownership breakup need not be 

provided. 

Please also confirm that 

beneficial ownership, in case of 

joint stock company listed on the 

stock exchange market, shall 

refer to the immediate 

shareholders as resulting at the 

moments of the relevant 

declaration. 

Beneficial ownership means 

the ownership of equity 

shares of the company. The 

Applicant should provide 

the list of equity 

shareholders holding more 

than 2% of the paid up 

share capital. The list of 

such shareholders should be 

certified by the Company 

Secretary or by the 

Director/Managing Director 

of the Company. 

The above would also apply 

in case of Joint Stock 

Company listed on a Stock 

Exchange.   

14. Section 1 ITA 4.4 Please confirm our 

understanding of ITA 4.4 that an 

Please refer to ITA 25.4 of 

Section: I [Instruction to 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

Indian affiliates a JV partner or 

subcontractor can produce 

credentials of its parent 

,associate ,sister companies to 

fulfill the financial and technical 

requirements as mentioned in 

Section III. 

Applicants] 

15. Section III 4.2 (b) 

iii to v 

Must meet 

requirement 

(requirement can 

be met through a 

specialized Sub 

contractor ) 

Please confirm our 

understanding that there are no 

criteria of minimum value for 

selection of specialized sub-

contractors. 

The proposed specialised 

Subcontractors are required 

to fulfil the minimum 

eligibility and qualification 

criteria stipulated in the PQ 

Document. 

16. Clause 7.2.6 

In full recognition 

of these objectives 

and with full 

acceptance of the 

obligations the 

contractor shall 

execute the works 

taking into account 

all liabilities and 

risks that may be 

involved. 

Please clarify what does 

liabilities and risks include. 

These issues shall be dealt 

with in Bidding Document.   

Further DFCCIL is 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 

17. Clause 7.2.4 

In addition, the 

contractor shall 

undertake the 

rectification of 

defects and 

deficiencies for all 

permanent works 

Please confirm role and 

responsibilities during DLP 

which contractor will have to 

perform 

These issues shall be dealt 

with in Bidding Document. 

Further DFCCIL is 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

falling under the 

purview of the 

Signalling & 

Telecommunicatio

ns works contractor 

during the Defect 

liability period 

extending to a 

period of 24 

months after the 

date of 

commissioning. 

document. 

18. General Query Please confirm whether 

following tax and duties 

exemption will be provided 

during project execution :- 

Excise duties, Custom duties 

,VAT/CST 

The bidders may note that 

this DFCC project being 

funded by the World Bank, 

qualifies for exemption 

from payment of Customs 

Duty and Excise Duty on 

goods supplied / intended to 

be supplied to the project in 

terms of Government of 

India‘s Notification no. 

84/97 – customs dated 

11.11.1997 and Central 

Excise Notification no. 

108/95-C E Dated 

28.08.1995 (read with all 

subsequent amendments 

including amendment dated 

01.03.2008) respectively.  

However, while quoting the 

bid price, bidders are 

advised to ascertain 

exemptions of custom & 

excise duty and / or 

availability of deemed 

export benefits for goods 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

required as inputs for 

completion of the Works 

under the World Bank 

Funded Projects. The 

bidders are also advised to 

ascertain the availability of 

the custom / excise 

exemptions for the goods 

supplied by their 

subcontractors used as input 

for the construction of 

Works.  

The issues pertaining to 

VAT and CST shall be dealt 

with in Bidding Document. 

19. Clause 11.1 

Utilities However 

there is always a 

possibility of some 

of the unidentified 

utilities being 

detected by the 

Signalling & 

Telecommunicatio

ns works contractor 

during the course 

of the work. These 

utilities will be 

relocated by the 

Signaling& 

Telecommunicatio

ns works contractor 

as per the 

provisions of the 

Bid document. 

 

Please confirm that unidentified 

utilities will be related to works 

of Signalling & Telecom only. 

These issues shall be dealt 

with in Bidding Document. 

Further DFCCIL is 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

20. Part-I Pre-

Qualification 

Procedures  

Section I. 

Instruction to 

Applicants: 

Eligible Applicants 

Clause No 4.1: 

We request you to kindly allow 

Indian subsidiary of foreign 

companies, if it is 100 % owned 

by parent company, to bid on the 

basis of credentials of parent 

company. We can provide parent 

company guarantee. 

Reference provided by the 

Applicant is not explicit. 

Presuming reference to ITA 

25.4, request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

21. Part-I Pre-

Qualification 

Procedures  

Section I. 

Instruction to 

Applicants: 

Eligible Applicants 

Clause No 4.2: 

We request you to kindly 

consider making direct payments 

to each member of JV for their 

respective scope of work. 

These issues shall be dealt 

with in Bidding Document. 

22. Part-I Pre-

Qualification 

Procedures  

Section I. 

Instruction to 

Applicants: 

Subcontractor 

Clause No.24: 

We request you to kindly allow 

change of specialized sub-

contractor during execution 

period as per the qualification 

criteria. 

 Please refer to ITA 30.1 of 

Section-I of PQ Document 

which provides the 

conditions under which 

change of structure 

including change of 

specialised Subcontractor(s) 

would be allowed at the 

time of bidding. 

Further provision, if any 

will be dealt in the Bid 

document. 

23. Part-I Pre-

Qualification 

Procedures  

Section III: 

Qualification 

Criteria and 

We request you to kindly reduce 

the minimum value of each 

contract to 15 million US $ and 

totalling to a value equal to or 

more than 60 million US $. 

Request not accepted.  

Provision(s) of PQ 

Document shall prevail. 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

Requirements 

Experience Clause 4.2(a): 

24. Part-I Pre-

Qualification 

Procedures  

Section IV: 

Application  

Form CCC: 

We request you to kindly remove 

the requirement of sharing copy 

of JV agreement and LOA due to 

confidentiality reasons. 

Please refer to response to 

query no. 4.  

25. Part-II Works 

Requirements 

Section VII. Scope 

of Works: 

Clause No. 9.3: 

We request you to kindly 

remove the requirement of 

RDSO approval and Cross-

acceptance certificate to enable 

international players. 

 

Request not accepted.  

Provision(s) of PQ 

Document shall prevail. 

26. Part-II Works 

Requirements 

Section VII. Scope 

of Works: 

Clause No. 9.4: 

As per the clause, it is mentioned 

only for signalling items. Do this 

valid for Telecommunication 

equipment also? 

Cross acceptance is 

applicable to signalling 

items only. 

27. Part-II Works 

Requirements 

Section VII. Scope 

of Works: 

Clause No. 7.3.3.2 

(b): 

Please clarify the scope of work 

of the contractor for MTR. 

The detailed scope of work 

for MTR will be provided 

in the Bidding 

Document.Further DFCCIL 

is planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 

28. Part-II Works 

Requirements 

Section VII. Scope 

We would like to know the 

method of payment by the DFCC 

for the relocation work to be 

These issues will be dealt 

with in Bidding Document. 

Further DFCCIL is 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

of Works: 

Clause No.11.1: 

performed for utilities. Also, if 

during the relocation the utilities, 

it get damaged, then who will 

bear the liability? 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document.  

29. Section VII 

Pg. 69 

Clause 7.3.3 

Permanent 

Signalling and 

Telecommunicatio

n works 

Kindly provide specific details of 

item which requires NOC. 

 

These issues will be dealt 

with in Bidding Document. 

Further DFCCIL is 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 

30. Section VII 

Pg. 69 

Clause 7.3.3.1  (c ) 

Permanent 

Signalling and 

Telecommunicatio

n works 

Kindly confirm that DFCCIL 

shall fully facilitate required 

technical details for development 

of TMS/EI interface as required 

by the project. 

These issues will be dealt 

with in Bidding Document. 

Further DFCCIL is 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 

31. Section VII 

Pg. 70 

Clause 7.3.3.2 (b) 

Permanent 

Signalling and 

Telecommunicatio

n works 

1. What is the time frame for IR 

to complete GSM(R) work on its 

alignment to be also used by 

DFC? 

2. In case of delays in 

commissioning of GSM(R) by 

IR, overall GSM(R) work on 

DFC line cannot function. Please 

confirm that DFC contractor will 

not be responsible for such a 

situation with no implications of 

1. These issues will be dealt 

with in Bidding Document. 

Further DFCCIL is 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 

2. These issues will be dealt 

with in Bidding Document. 

Further DFCCIL is 
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S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

any type. planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 

32. Section VII 

Pg. 74 

Clause 10.1 

Project 

implementation 

Defect Notification Period is 

mentioned as ―may be up to 

twenty four months‖. Can this 

period change or is it firm 24 

months? 

The Defect Notification 

period will be 24 months.  

33. Section VII 

Pg. 75 

Clause 11.1 

Utilities 

As per this clause, there is a 

possibility of unidentified 

utilities detected by S& T works 

contractor. These are to be 

relocated by S&T contractor on 

payment. In this context kindly 

clarify that since these are un 

identified utilities, there is a 

strong possibility of utility 

getting damaged during the 

course of work. In what manner 

S&T contractor will be held 

responsible for the consequences 

of such a damage? 

These issues will be dealt 

with in Bidding Document. 

Further DFCCIL is 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 

34. Section I 

Pg. 18 

Clause 25.4 

Prequalification for 

Multiple Contracts 

Request for accepting 100% 

owned subsidiary as a JV 

(Consortium) member. 

- This includes permitting 

the subsidiary to refer to 

the credentials of the 

parent company. 

Please refer to response to 

query No.14 

35. Clause ITA 17.1 We request you to extend the PQ 

submission date by 8 weeks from 

 Please refer to ITA 17.1 

and 19.1 of Section II: 
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Pg. 23 of 76 the date of issue of clarification [Prequalification Data 

Sheet] as amended through 

Addendum(s).  

36. Clause 3.2 & 4 

Pg. 31 of 76 

We sincerely request you to 

allow Indian subsidiary co of 

foreign group to use 

financial/technical experience 

credentials of group company 

towards eligibility &qualifying 

criteria to avoid direct 

participation of foreign 

company, which otherwise 

results in Permanent 

establishment from tax 

perspective and ultimately 

increases price to end customer. 

Also legal binding with local 

Indian entity will also ensure 

long term and quicker support 

post contract. This is in line with 

the qualifying criteria that has 

been set by Railway Board for 

Train Protection & Warning 

system. The copy of such criteria 

extracted from one of the tender 

are enclosed herewith for your 

ready reference. 

Please refer to response to 

query No.14 

37. Clause 9.4 

Pg. 73 of 76 

While we agree that RDSO cross 

approval for safety related 

signalling items would give 

comfort level to DFCCIL, 

However we strongly 

recommend that localization 

requirement of RDSO cross 

approval policy may be given an 

exception . As It will defeat the 

very purpose of the DFC to 

Cross acceptance shall be as 

per the applicable norms of 

RDSO. These issues will be 

further dealt with in 

Bidding Document. Further 

DFCCIL is planning to 

conduct a workshop with 

pre-qualified applicants to 

discuss any critical 

concerns and issues prior to 
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allow induction of the new 

technology and bring fair 

competition in bidding for this 

green field projects. Transfer of 

technology and localization in 

India for very small quantum 

(for e.g.  just 12 Nos stations of 

electronic interlocking in this 

tender) for any new company 

who does not have any presence 

in India will not justify the 

investment. Making this as 

mandatory requirement will 

result in participation by only 

existing company in India and 

will reduce competition. In case 

of any concern on long-term 

support/service, suitable clause 

(e.g. undertaking, Bank 

Guarantee, AMC contract etc.) 

can always be made as a part of 

tender condition. We sincerely 

request you to look in to above 

and make exception to 

localization requirement of 

RDSO cross approval policy. 

issuance of bidding 

document. 

 

38. Clause 9.4 

Pg. 73 of 76 

It is generally seen that RDSO 

approval takes long indefinite 

time, hence We request you to 

define the time frame of RDSO 

cross approval process, from the 

date of submission of all relevant 

documents by bidder.  This will 

have vital impact on project 

execution timing & cost. 

These issues will be dealt 

with in Bidding Document. 

Further DFCCIL is 

planning to conduct a 

workshop with pre-qualified 

applicants to discuss any 

critical concerns and issues 

prior to issuance of bidding 

document. 

39. Clause 8(9&10) Request you to indicate 

approximate no of routes for 

These issues will be dealt 

with in the Bidding 
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Pg. 72 of 76 Junction stations & Way side 

crossing stations to be provided 

with EI under this tender scope. 

Document. Further 

DFCCIL is planning to 

conduct a workshop with 

pre-qualified applicants to 

discuss any critical 

concerns and issues prior to 

issuance of bidding 

document. 

40. Part – 1: Pre-

qualification 

Procedures 

Section I. 

Instructions to 

Applicants (ITA): 

Eligible Applicants 

Clause No. 4.2: 

In case of a Joint Venture (JV) / 

Consortium, we request you to 

kindly consider making direct 

payments to each member bank 

accounts for their respective 

portion/scope of work, for better 

execution of work at later stage 

and avoiding post-award  

litigations etc. 

Please refer to response to 

query no. 21. 

41. Part – 1: Pre-

qualification 

Procedures 

Section I. 

Instructions to 

Applicants (ITA): 

Sub-contractors 

Clause No. 24: 

We request you to kindly permit 

change of specialized sub-

contractor at any stage of the 

contract to provide flexibility 

and competitiveness to bidders 

as long as proposed specialized 

sub-contractor meet the 

qualification criteria. 

Please refer to response to 

query no. 22 

42. Part – 1: Pre-

qualification 

Procedures 

Section II : Pre-

qualification Data 

Sheets (PDS): 

D. Submission of 

Application ITA 

24.3: 

As stated in the documents 

maximum percentage of sub-

contracting permitted in the work 

is limited to 30% of the total 

value of the contract. We request 

you to clarify whether 30% limit 

includes specialized sub-

contractor as well as normal sub-

contractor scope. If the 

specialized sub-contractor work 

The maximum percentage 

(30%) in ITA 24.3 for 

subcontracting is in addition 

to subcontracting to 

specialised 

Subcontractor(s). 
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is included in the 30% limit, we 

request you to kindly increase it 

to at least 50% because of the 

nature of the scope of work. 

43. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements: 

4. Experience 

Clause 4.2(a): 

We request you to kindly 

consider contracts between 1st 

January 2001 and application 

submission deadline. We also 

request you to kindly reduce the 

minimum value of each contract 

to 15 (Fifteen) million US $ 

(INR 91.5 Crs) and totaling to a 

value equal to or more than 60 

(Sixty) million US $ (INR 366 

Crs). 

Request not accepted.  

Provision(s) of PQ 

Document shall prevail. 

44. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements: 

4. Experience 

Clause 4.2(b): 

We request you to kindly 

consider contracts between 1st 

January 1994 and application 

submission deadline. We also 

request you to kindly remove 

requirement of 36 continuous 

months. As well as we would 

also like to get clarification 

whether these 36  continuous 

months should have all key 

activities combined or a single 

key activity i.e. each key activity 

can have its own 36  continuous 

months. 

Request for change of date 

from 1
st
 January 2006 to 1st 

January 1994 is not 

accepted. Provisions of 

Bidding Document shall 

prevail. 

Each key activity can have 

its own 36 continuous 

months within the overall 

period from 1
st
 January 

2006 and application 

submission deadline. 

45. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

We request you to kindly change 

the language from ―Construction 

of Signalling works of 

Automatic Block Signalling / 

ETCS including track vacancy 

detection…‖ to ―Construction of 

Signalling works of Automatic 

 Please refer to serial 

number 3 of Addendum No. 

3 dated 13.06.2014. 
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Requirements: 

4. Experience 

Clause 4.2(b) (ii): 

Block Signalling / Automated 

Train Protection (ATP) including 

track vacancy detection…‖ to 

keep it generic rather than a 

technology specific, as well the 

limitation of 10 stations & 9 

block section also to be removed. 

46. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements: 

4. Experience 

Clause 4.2(b) (iv): 

We request you kindly reduce 

the requirement of minimum 

number of nodes from 60 (Sixty) 

to 30 (Thirty). 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

47. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements: 

4. Experience 

Clause 4.2(b) (v): 

We request you to kindly change 

the language from ―Construction 

of Telecom works of Mobile 

Train Radio System based on 

GSM – R ― to ―Communication 

works for Signalling or Telecom 

application based on GSM – R ― 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

48. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements: 

 

4. Design 

We request you to kindly change 

the eligibility requirement from 

―Design of Signalling System for 

Stations and Automatic 

Signalling in Block Sections 

with Electronic Interlocking, 

Track vacancy Detection, 

Signals and Point Machines for 

at least 4 (four) Stations and 4 

(four) Block Sections‖, to 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 
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Experience ―Design of Signalling System for 

Stations and Automatic 

Signalling in Block Sections 

with Electronic 

Interlocking/Panel Interlocking, 

Track vacancy Detection, 

Signals and Point Machines for 

at least 2 (two) Stations and 2 

(two) Block Sections 

49. Part – 1: Pre-

qualification 

Procedures 

Section IV. 

Application Forms: 

Form CCC; Notes 

1: 

 

We request you to kindly remove 

the requirement of sharing a 

copy of Joint Venture (JV) 

agreement due to confidentiality 

reasons. 

Please refer to response to 

query no. 4. 

50. Part – 1: Pre-

qualification 

Procedures 

Section IV. 

Application Forms: 

 

Form CCC; Notes 

2: 

We request you to kindly remove 

the requirement of a copy of 

Letter of Award (LoA) & JV 

agreement due to confidentiality 

commitments. 

Please refer to response to 

query no. 4. 

51. Part – 2: Works 

Requirements 

Section VII. Scope 

of Works: 

7.3.3.1. Signalling 

System (C) :   

Regarding interfacing of TMS 

with TMS/EI equipment of 

adjacent sections of EDFC, we 

request you to ensure that 

supplier of TMS/EI of adjacent 

sections will modify / design 

their interfaces as per TMS 

supplier‘s requirement. 

Details of TMS interfacing 

shall be provided in the   

Bidding Document.Further 

DFCCIL is planning to 

conduct a workshop with 

pre-qualified applicants to 

discuss any critical 

concerns and issues prior to 

issuance of bidding 
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document. 

52. Part – 2: Works 

Requirements 

Section VII. Scope 

of Works: 

9. Technical 

Specifications and 

approved vendors / 

suppliers: 

We request you to kindly change 

this requirement to acceptance of 

equipment as long as it meet 

RDSO / Employer‘s 

specifications and is certified by 

RDSO approved international 

Independent Safety Assessor 

(ISA). Request you to kindly 

remove the requirement of 

RDSO Approval / Cross-

Acceptance to enable 

international players to 

participate without additional 

and unnecessary expense and 

indigenization for the purpose of 

this project. 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

53. [Section IV: 

Application Forms] 

> [Form CCC] 

Pg. 46 of 76 

Future Contract 

Commitment 

means, the 

Contract which are 

awarded but the 

work execution is 

yet to start. 

Notes: 

1. Copy of Joint 

Venture (JV) 

agreement for each 

contract should be 

submitted. 

2. Copy of Letter 

The Copy of JV agreement and 

Letter of Award of each contract 

are generally perceived as 

confidential documents. Request 

you to either waive-off or relax 

this requirement. 

Please refer to response to 

query no. 4. 
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of Award (LoA) 

for each contract 

should be 

submitted. 

54. [Section IV: 

Application Forms] 

> [Form OC] 

Pg. 47 of 76 

Other 

Commitments 

Other Than 

Construction 

Contracts  

(For Future 

Works/Projects/Act

ivities To Be 

Undertaken) 

The information that is being 

asked in this form is not very 

clear.  

 

Are you asking for other 

opportunities that are being 

pursued (at bid stage) by the 

organization currently? 

 

Request you to provide an 

elaborate clarification please. 

Please refer to response to 

query no. 3. 

55. [Section Vii: Scope 

of Works] > 

[7.3.3.1 Signalling 

System] 

Pg. 69 of 76 

 

c) Train 

Management 

System (TMS) for 

monitoring and 

supervision of train 

traffic from a 

centralized location 

(OCC). The TMS 

shall be upgradable 

to Centralized 

Traffic Control 

Please elaborate the additional 

functionality that should be made 

available in the Centralized 

Traffic Control (CTC) system? 

 

Also, is the OCC being referred 

to in the clause 7.3.3.1 [c], 

included in the current scope of 

works? 

 

These issues will be dealt 

with in the Bidding 

Document. Further 

DFCCIL is planning to 

conduct a workshop with 

pre-qualified applicants to 

discuss any critical 

concerns and issues prior to 

issuance of bidding 

document. 

The OCC referred in clause 

7.3.3.1 [c] is not in the 

Scope of this Contract.  
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without 

replacement of any 

Hardware.  

56. [Section Vii: Scope 

of Works] > 

[7.3.3.1 Signalling 

System] 

Pg. 69 of 76 

 

The TMS shall be 

designed to 

interface with 

TMS/EI equipment 

of adjacent sections 

of EDFC. 

It may be a possibility that TMS 

of different vendors may be 

installed across various sections 

of the Eastern Corridor.  

 

It is only natural to expect 

tremendous interface challenges 

(as vendors may have to open-up 

their protocol information). 

 

Please elaborate on the 

information exchange 

requirements of the TMS to be 

installed at the proposed section 

with the TMS/EI equipment of 

adjacent EDFC section(s). 

These issues will be dealt 

with in the Bidding 

Document. Further 

DFCCIL is planning to 

conduct a workshop with 

pre-qualified applicants to 

discuss any critical 

concerns and issues prior to 

issuance of bidding 

document. 

57. [Section VII: 

Scope of Works] > 

[10. Project 

Implementation] 

Pg. 73 of 76 

 

10.1 The 

Construction 

Period shall be 

around 3 (three) 

years (including 

Design Period) 

from the date of 

award of the 

contract(s). The 

Please confirm that the Defect 

Notification Period is two (2) 

years after commissioning and 

Operational acceptance of 

complete system. 

Please refer to response to 

query no. 32. 
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Signalling & 

Telecommunicatio

n Contractor shall 

be required to plan 

the various 

components of 

work in such a 

sequence that the 

complete work is 

commissioned in 3 

(three) years from 

the date of 

commencement of 

contract. This will 

be followed by the 

Defect Notification 

Period, which 

maybe up to 

twenty four 

months, after 

commissioning and 

operational 

acceptance of 

complete section. 

58. [Section II: 

Prequalification 

Data Sheet] > [D. 

Submission of 

Applications] > 

[ITA 17.1] 

Pg. 23 of 76 

The deadline for 

application 

submission is: 

Date: 29.04.2014 

Time: 15.00 hrs. 

Considering the volume of 

information that is being asked 

for in this Pre-Qualification 

document, we need more time to 

ensure we submit a complete bid. 

 

Request you to kindly extend the 

application submission date by at 

least six (6) weeks from the 

current submission date. 

 

Please refer to response to 

query no. 35. 
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59. [Section Vii: Scope 

of Works] > [10. 

Project 

Implementation] 

Pg. 73 of 76 

Request you to ensure phased 

handing-over of commissioned 

sections (versus integrated 

testing and commissioning of 

entire section). 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

60. Section I. 

Instructions to 

Applicants, 

Eligible 

Applicants Clause 

no 4.2 

Pg. 8 of 76 

An Applicant may 

be a firm that is a 

private entity, a 

government-owned 

entity—subject to 

ITA 4.9 - or a 

combination of 

such entities in the 

form of a joint 

venture (―JV‖) 

under an existing 

agreement or with 

the intent to 

enter into such an 

agreement 

supported by a 

letter of intent. 

Please clarify the nature of "JV" 

whether it is unincorporated JV 

if not please clarify. 

Please refer to response to 

query no.12. 

61. Section I. 

Instructions to 

Applicants, 

Eligible 

Applicants Clause 

no 4.3 

Please clarify the difference 

between Sub-Contractor & 

Specialised Sub-contractor as 

mentioned in PQ meeting. Hope 

same rule is applicable for 

Specialised Sub-contractor also 

Specialised Subcontractor 

as well as Subcontractor can 

participate in more than one 

Application. 
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Pg. 8 of 76 

However, a firm 

may participate as 

a sub-contractor in 

more than one bid, 

but only in that 

capacity. 

if not please clarify. 

62. Section III. 

Qualification 

Criteria and 

Requirements. 

Clause Number 4.2 

(b) (ii), Specific 

Construction & 

Contract 

Management 

experience. 

Pg. 31 of 76 

(ii) Construction of 

Signalling Works 

of 

Automatic Block 

Signalling/ETCS 

including Track 

Vacancy Detection, 

Power Supply 

Arrangement and 

Track 

Side Signals for a 

minimum of 9 

(nine) 

block sections 

spanning minimum 

10 (ten) 

stations on any 

Main Line 

Railway/Metro 

We propose to delete following 

point. 

(ii) Construction of Signalling 

Works of 

Automatic Block 

Signalling/ETCS 

including Track Vacancy 

Detection, 

Power Supply Arrangement and 

Track 

Side Signals for a minimum of 9 

(nine) 

block sections spanning 

minimum 10 (ten) 

stations on any Main Line 

Railway/Metro 

Railway/ Suburban Rail Transit 

System. 

 Please refer to serial no. 3 

of Addendum No. 3 dated 

13.06.2014. 
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Railway/ Suburban 

Rail Transit 

System. 

63. Form CCC, 

Section IV. 

Application Forms 

Pg. 46 of 76 

Future Contract 

Commitment 

means, the 

Contract which are 

awarded but the 

work execution is 

yet to start. 

Notes: 

1. Copy of Joint 

Venture (JV) 

agreement for each 

contract should be 

submitted. 

2. Copy of Letter 

of Award (LoA) 

for each contract 

should be 

submitted. 

3. The figures in 

columns 5 should 

be for the share of 

JV partner. 

4. In support of the 

fund based line of 

credit, letter of the 

bank should be 

submitted. 

 

We propose to delete following 

point.                                         

Future Contract Commitment 

means, the Contract which are 

awarded but the work execution 

is yet to start. 

Notes: 

1. Copy of Joint Venture (JV) 

agreement for each contract 

should be submitted. 

2. Copy of Letter of Award 

(LoA) for each contract should 

be submitted. 

3. The figures in columns 5 

should be for the share of JV 

partner. 

4. In support of the fund based 

line of credit, letter of the bank 

should be submitted. 

 Please refer to response to 

query no. 4. 
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64. Clause 4.2 (b) 

Pg. 32 of 76 

The total activity completed by 

each member should be within 

the same 36 months period or the 

Qualifying activity of the JV 

member can be in different 2 

continuous periods. We request 

different 2 continuous periods of 

36 months should be considered 

for the JV partners.  

Different continuous 

periods of 36 months can be 

considered for any key 

activity by different 

members of JV. 

65. Clause 4.2 (b) I, ii 

&4.3 

Pg. 33 &34 of 76 

If a bidder has the requisite rate 

of production as defined in PQ 

document, for the work 

experience of Design and 

construction of Signalling 

system for continuous 10  to 12 

stations with Electronic 

Interlocking  at stations, 

Automatic block signalling in 

Bock Sections, Track Vacancy 

Detection, Power Supply 

arrangement and Track Side 

Signals in a single work. Will  

this single work will be 

considered as complying with 

the QQ against 4.2 (b) I,ii& 4.3 

A single work can qualify 

to fulfil the requirement for 

both 4.2 (b) and 4.3 

provided it meets the 

requirement specified under 

these paragraph. 

66. Clause 7.3.3.2 (B) 

Pg. 70 of 76 

MTR is proposed on the detour 

of DFCC alignment which 

should integrate with the MTR 

of the IR. There are only few 

OEM for MTR.  As tech 

specification of the existing  

MTR of Rlys are not given in the 

PQ and suppose  we join hands 

with a JV partner/ specialized 

subcontractor for the PQ at this 

stage and subsequently find that 

there are  interoperability issues 

(i) & (ii) Request not 

accepted. Provision(s) of 

PQ Document shall prevail. 
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about the Handsets, Cab Radios 

and may be about his System as 

a whole viz a viz the existing 

one.  

We therefore request DFCCIL 

for  

i. Not to insist for the sub-

contractor at this stage and 

should be left open for the 

successful bidder to select the 

suitable JV partner/ specialized 

subcontractor at the later stage . 

OR 

ii. It is our suggestion that this is 

being a small percentage work 

which can be got executed by 

DFCCIL through NCR, the 

owner of the existing MTR 

which  in our view  will be  the 

best techno commercial option 

for the DFCCIL.  

67. Clause 7.3.3.1 (b) 

Pg. 69 of 76 

Track vacancy detection in the 

block section is proposed to be 

achieved through DAC whereas 

in para 7.3.1 continuous track 

detection has been mentioned. 

Does the continuous track 

detection here imply for track 

vacancy detection? 

Continuous track detection 

and Track vacancy 

detection have been used in 

the same connotation. 

Continuous track detection 

is sought to be implemented 

through provision(s) of 

DAC. 

68. Part – 1: Pre-

qualification 

Procedures 

Section I  

Instructions to 

Applicants (ITA): 

We request you to kindly extend 

the application submission 

deadline to 29th June 2014 to 

enable us to get the required 

information from our parent and 

affiliate companies and work 

with possible partners and 

Please refer to response to 

query no. 35. 
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D. Submission of 

Applications ITA 

17.1: 

specialty sub-contractors. 

69. Part – 1: Pre-

qualification 

Procedures 

Section I  

Instructions to 

Applicants (ITA): 

Eligible Applicants 

Clause No. 4.1: 

Kindly allow Applicant(s) to bid 

on the basis of their credentials, 

including those of their group 

affiliates.  This will allow the 

customer to obtain and be 

satisfied with full qualification 

credentials and at the same time, 

allow applicant (s) to collaborate 

& tleverage their global 

experience for execution of the 

contract in an efficient manner, 

in compliance with Indian tax 

and regulatory norms. 

Please refer to response to 

query no.7. 

70. Part – 1: Pre-

qualification 

Procedures 

Section I  

Instructions to 

Applicants (ITA): 

 

Eligible Applicants 

Clause No. 4.2: 

Our understanding of ―Joint 

Venture (JV)‖ referred in clause 

No. 4.2 is that it is an 

Incorporated Joint Venture 

Company or consortium or 

Partnership.  Please confirm. 

 Please refer to response to 

query no. 12. 

71. Part – 1: Pre-

qualification 

Procedures 

Section I  

Instructions to 

Applicants (ITA): 

 

Eligible Applicants 

Clause No. 4.2: 

In case of a Joint Venture (JV) / 

Consortium, we request you to 

kindly consider making direct 

payment to each member for 

their respective scope of work. 

Please refer to response to 

query no. 21. 
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72. Part – 1: Pre-

qualification 

Procedures 

Section I  

Instructions to 

Applicants (ITA): 

 

Eligible Applicants 

Clause No. 4.2: 

Please modify clause 4.2 to read 

as:  ―An Applicant may be a firm 

that is a private entity, a 

government-owned entity—

subject to ITA 4.9 - or a 

combination of such entities in 

the form of a joint venture 

(―JV‖) under an existing 

agreement or with the intent to 

enter into such an agreement 

supported by a letter of intent. In 

the case of a JV, all members 

shall be jointly and severally 

liable for the execution of the 

Contract in accordance with the 

Contract terms. In case of a JV 

or Consortium, the experience of 

affiliates of applicants shall be 

eligible to be considered for 

evaluation and qualification.  

The JV shall nominate an 

authorized representative who 

shall have the authority to 

conduct all business for and on 

behalf of any and all the 

members of the JV during the 

prequalification process, bidding 

(in the event the JV submits a 

bid) and during contract 

execution (in the event the JV is 

awarded the Contract).Unless 

specified in the PDS, there is no 

limit on the number of members 

in a JV.‖ 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

73. Part – 1: Pre-

qualification 

Procedures 

Please modify clause 4.2 to read 

as:  ―A firm and any of its 

affiliates (that directly or 

indirectly control, are controlled 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 
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Section I  

Instructions to 

Applicants (ITA): 

Eligible Applicants 

Clause No. 4.4: 

by or are under common control 

with that firm) may submit its 

application for prequalification 

either individually, as joint 

venture or as a sub-contractor 

among them for the same 

contract. In such a case, the 

affiliates experience shall be 

eligible to be considered for 

evaluation and qualification. 

However, if prequalified only 

one prequalified applicant will 

be allowed to bid for the same 

contract. All bids submitted in 

violation of this procedure will 

be rejected. 

74. Part – 1: Pre-

qualification 

Procedures 

Section I  

Instructions to 

Applicants (ITA): 

 

Sub-contractors 

Clause No. 24: 

We request you to kindly allow 

change of specialized sub-

contractor at any stage of the 

contract to provide flexibility 

and competitiveness to bidders 

as long as proposed specialized 

sub-contractor meet the 

qualification criteria. 

Please refer to ITA 30.1 of 

Section I of PQ Document. 

Also refer to response to 

query no. 22. 

75. Part – 1: Pre-

qualification 

Procedures 

Section I  

Instructions to 

Applicants (ITA): 

 

Evaluation of 

Applications No. 

We request you to kindly modify 

the clause to read as 

―Qualifications of a Parent or 

other affiliated company of the 

Applicant shall be considered for 

the evaluation.‖ If required a 

parent company guarantee 

undertaking from affiliate, direct 

parent or ultimate parent 

company can be asked for.  

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 
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25.4:  

76. Part – 1: Pre-

qualification 

Procedures 

Section II : Pre-

qualification Data 

Sheets (PDS) 

 

D. Submission of 

Application ITA 

24.3:  

Maximum percentage of sub-

contracting permitted is limited 

to 30% of the total value of the 

contract. We request you to 

clarify if 30% limit includes 

specialized sub-contractor as 

well as normal sub-contractor 

scope. If the specialized sub-

contractor work is included in 

the 30% limit, we request you to 

kindly increase it to a minimum 

of 50% because of the nature of 

the scope of work. 

Please refer to response to 

query no. 42. 

77. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements 

 

2. Litigation 

History (2.4)  

We request you to kindly 

consider revising the language to 

clarify that the court / award 

relates to a contractual non-

performance relating to a 

commercial transactions of at 

least $5,000,000/- or more. The 

intent of the proposed revision is 

to ensure that companies that are 

engaged in multi-business 

segments such as commercial 

lending are afforded a fair 

opportunity of qualifying for the 

tender and are not viewed 

unfavourably because of 

contractual disputes with 

borrowers; 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

78. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Please add a sentence ―The 

financial credentials of 

applicant‘s affiliate, direct parent 

or ultimate parent company shall 

be considered for the purpose of 

Request not accepted.  

Provision(s) of PQ 

Document shall prevail. 
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Criteria and 

Requirements 

 

3. Financial 

Capabilities 3.1 (i), 

3.1(ii), 3.1(iii) and 

3.2: 

evaluation of applicant‘s 

financial capabilities.‖ in Clause 

3.1(i), 3.1(ii), 3.1(iii) and 3.2 of 

financial capabilities. If required 

a parent company guarantee 

undertaking from affiliate, direct 

parent or ultimate parent 

company can be asked for. 

79. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements 

 

4. Experience 

Clause 4.2(a): 

We request you to kindly 

consider contracts between 1st 

January 2001 and application 

submission deadline. We also 

request you to kindly reduce the 

minimum value of each contract 

to 15 (Fifteen) million US $ 

(INR 91.5 Cr) and totalling to a 

value equal to or more than 60 

(Sixty) million US $ (INR 366 

Crs). 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

80. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements 

 

4. Experience 

Clause 4.2(b): 

We request you to kindly 

consider contracts between 1st 

January 2001 and application 

submission deadline. We also 

request you to kindly remove 

requirement of 36 continuous 

months. 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

81. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

We request you to kindly change 

the language from ―Construction 

of Signalling Works at Stations 

with Electronic Interlocking, 

Track Vacancy Detection, Power 

Supply Arrangement, Track Side 

Request not accepted. 

Provision(s) of PQ 

document shall prevail. 



 

Page 38 of 47 
 

S.N. Reference to PQ 

Document 

Clarification Sought by the 

Applicants 

DFCC’s Response 

(1) (2) (3) (4) 

Requirements 

 

4. Experience 

Clause 4.2(b) (i): 

Signals and Point Machines 

……to Construction of 

Signalling Works at Stations 

with Electronic Interlocking, 

Track Vacancy Detection, 

Automated Train Protection 

(ATP), Power Supply 

Arrangement, Track Side Signals 

and Point Machines ……‖ to 

make it broader but still relevant 

for the project for greater 

participation. 

82. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements 

 

4. Experience 

Clause 4.2(b) (ii): 

We request you to kindly change 

the language from ―Construction 

of Signalling works of 

Automatic Block Signalling / 

ETCS including track vacancy 

detection…‖ to ―Construction of 

Signalling works of Automatic 

Block Signalling / Automated 

Train Protection (ATP) including 

track vacancy detection…‖ to 

keep it generic rather than a 

technology specific. 

Request not accepted. 

Provision(s) of PQ 

document shall prevail. 

83. Part – 1: Pre-

qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements 

 

4. Experience 

Clause 4.2(b) (iv): 

We request you kindly reduce 

the requirement of minimum 

number of nodes from 60 (Sixty) 

to 40 (Forty). 

Request not accepted. 

Provision(s) of PQ 

document shall prevail. 

84. Part – 1: Pre- We request you to kindly change Request not accepted. 
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qualification 

Procedures 

Section III : 

Qualification 

Criteria and 

Requirements 

 

4. Experience 

Clause 4.2(b) (v):

  

the language from ―Construction 

of Telecom works of Mobile 

Train Radio System based on 

GSM – R ― to ―Communication 

works for Signalling or Telecom 

application based on GSM – R‖ 

Provision(s) of PQ 

document shall prevail. 

85. Part – 1: Pre-

qualification 

Procedures 

 

Section IV  

Application Forms: 

Form FIN 3.1, 2. 

Sources of 

Finance: 

We request you to kindly give an 

exemption to provide 

information required in this form 

if an applicant is able to 

reasonably demonstrate 

availability of working capital 

with applicant or its ultimate 

parent company from its audited 

financial statements. 

Request not accepted. 

Provision(s) of PQ 

document shall prevail. 

86. Part – 1: Pre-

qualification 

Procedures 

 

Section IV  

Application Forms: 

Form FIN 3.1, 

Form CCC: 

Please clarify that information to 

be given in Form CCC is only 

for Signalling and Train Control 

contracts. Companies / Entities 

with multiple business lines or 

divisions will not be in a position 

to provide information on all the 

work contracts executed across 

business for confidentiality 

reasons. 

Please refer to response to 

query no. 3 and 4. 

87. Part – 1: Pre-

qualification 

Procedures 

 

We request you to kindly remove 

the requirement of sharing a 

copy of Joint Venture (JV) 

agreement due to confidentiality 

reasons. 

Please refer to response to 

query no. 4. 
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Section IV  

Application Forms: 

 

Form CCC; Notes 

1: 

88. Part – 1: Pre-

qualification 

Procedures 

 

Section IV  

Application Forms: 

 

Form CCC; Notes 

2: 

We request you to kindly remove 

the requirement of a copy of 

Letter of Award (LoA) due to 

confidentiality commitments that 

we maintain with our global 

customers. 

Please refer to response to 

query no. 4.   

 

89. Part – 1: Pre-

qualification 

Procedures 

 

Section IV  

Application Forms: 

 

Form FIN 3.1, 

Form OC: 

We request you to kindly give an 

exemption to provide 

information required in this form 

if an applicant is able to 

reasonably demonstrate 

availability of working capital 

with applicant or its ultimate 

parent company from its audited 

financial statements. 

 Please refer to response no. 

3(ii) to query no. 3. 

90. Part – 2: Works 

Requirements 

Section VII . Scope 

of Works  

7.3.3.1. Signalling 

System (C) 

Regarding interfacing of TMS 

with TMS/EI equipment of 

adjacent sections of EDFC, we 

request you to ensure that 

supplier of TMS/EI of adjacent 

sections will modify / design 

their interfaces as per TMS 

supplier‘s requirement. 

These issues will be dealt 

with in the Bidding 

Document. Further 

DFCCIL is planning to 

conduct a workshop with 

pre-qualified applicants to 

discuss any critical 

concerns and issues prior to 

issuance of bidding 
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document. 

91. Part – 2: Works 

Requirements 

Section VII . Scope 

of Works  

 

9. Technical 

Specifications and 

approved vendors / 

suppliers 

We request you to kindly change 

this requirement to acceptance of 

equipment as long as it meet 

RDSO / Employer‘s 

specifications and is certified by 

RDSO approved international 

Independent Safety Assessor 

(ISA). Request you to kindly 

remove the requirement of 

RDSO Approval / Cross-

Acceptance to enable 

international players to 

participate without additional 

and unnecessary expense and 

indigenization for the purpose of 

this project. 

Request not accepted. 

Provision(s) of PQ 

document shall prevail. 

92. Vol. I; Section I; 

Pg. 8; Clause 4.2 

Definition of "JV" 

Please confirm whether the "JV" 

here includes unincorporated 

JV/Consortium/Associates. 

 Please refer to response to 

query at S. No. 70. 

93. Vol. I; Section I; 

Pg. 9; Clause 4.6 

Conflict of interest 

Please provide us with specific 

names of consultant who shall be 

considered to have a conflict of 

interest. 

AECOM Asia Company 

Ltd. Hong Kong is 

providing ‗Engineering 

Consultancy Services‘ to  

the  Employer, which  inter  

alia  includes  Preparation  

of  PQ  and  Bidding  

Documents  and  

evaluations  of  the  

received  PQ  Applications  

and  Stage  1  &  2  Bids  

for  the Mughalsarai-New  

Bhaupur  (EDFC-2)  and  

Dadri-Khurja-Ludhiana  

(EDFC-3) Sections of 

Dedicated Freight Corridor.  

The appointment of Project 

Management Consultant for 

the supervision of the above 
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sections is under process 

and shall be intimated later.   

 

94. Vol. I; Section I; 

Pg. 11; Clause 8.1 

Deadline of 

amendment 

As the Applicants need to secure 

the reasonable time to consider 

the addendum and clarification 

from the Employer, please 

confirm by when the Employer 

issue the addendum and 

clarification. 

Please refer to ITA 8.3. 

95. Vol. I; Section I; 

Pg. 15; Clause 24.3 

Maximum 

percentage of 

subcontracting 

permitted 

It is mentioned in PDS that 

"Maximum percentage of 

subcontracting permitted is 30% 

of the total value of the 

contract."  

1)Please confirm whether works 

to be subcontracted to 

specialized subcontractors are 

not applicable for this 30% 

limitation. 

2)Please also confirm whether 

there is not such a limitation 

percentage of subcontracting 

when it comes to specialized 

subcontractors. 

3)Is it possible to relax 

maximum percentage of 

subcontracting so that Applicants 

have enough options to consider 

enhancing competitiveness of 

proposal? 

1) and 2): Please refer to 

response to query at S. No. 

6. 

3) Request not accepted. 

Provision(s) of the PQ 

Document shall prevail. 

96. Vol. I; Section I; 

Pg. 15; Clause 25.2 

Change of 

specialized 

1)Are applicants able to change 

the specialized subcontractors 

from the one specified in PQ 

stage into others when applicants 

1) Please refer to ITA 30.1 

of Section-I of PQ 

Document which provides 

the conditions under which 
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subcontractors. submit bid proposal? 

2)If above answer is "yes", we 

think it is natural and reasonable 

for Applicants to be allowed to 

add specialized subcontractors 

after PQ stage in case Applicants 

pass PQ stage without 

specialized subcontractors. This 

will enable Applicants to 

propose more competitive 

proposal. 

change of structure 

including change of 

specialised Subcontractor(s) 

would be allowed at the 

time of bidding. 

2) In case Applicant has 

qualified on its own 

strength without the 

specialised Subcontractor(s) 

at PQ stage, the Applicant is 

still  allowed to bring its 

specialised Subcontractor(s) 

for the key activities 

identified in the PQ 

Document for specialised 

Subcontractor(s)  at the time 

of bidding, pursuant to ITA 

30.1 of Section-I.  

97. Vol. I; Section I; 

Pg. 19; Clause 30.1 

Any change in the 

structure or 

formation of an 

Applicant after 

being prequalified 

It is mentioned that "Any such 

change should be submitted to 

the Employer not later than 

fourteen (14) days after the date 

of the Invitation for Bids." Is it 

possible to revise a deadline of 

submission for change of 

structure or formation of 

applicants, such as "several days 

before the bid closing date" so 

that Applicants can have much 

time to consider enhancing of its 

proposal? 

Request not accepted. 

Provision(s) of PQ 

Document shall prevail. 

98. Vol. I; Section I; 

Pg. 8; Clause 4.4 

Definition of 

"affiliates" 

We understand that "applicants" 

here include its affiliates that 

directly or indirectly control, or 

are controlled by or are under 

common control with the firm. 

Please specify what is the 

Please consult your legal 

entity. 
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definition of "direct control" and 

"indirect control". 

99. Vol. I; Section I; 

Pg. 15; Clause 23.1 

Preference of 

domestic bidders 

It is mentioned that "a margin of 

preference for domestic bidders 

shall not apply in the bidding 

process resulting from this 

prequalification" Can we 

understand that there is no 

preference for Employer to 

domestic Applicants and/or 

Applicants that subcontract to 

domestic contractors? 

There is no preference for 

domestic bidders or 

domestic Subcontractors.  

100. Vol. I; Section IV; 

Pg. 35; Clause: 

Application 

Submission Form 

Specification of 

subcontractors 

We understand that Applicants 

are required to specify 

specialized subcontractors 

through Application Submission 

Form. Please confirm whether 

subcontractors other than 

specialized subcontractors are 

not required to be specified in 

the form. 

Please refer to ITA 25.2 in 

Section I of the PQ 

Document. 

101. FORM OC Section 

IV 

i) It is not feasible to provide 

all the content required in 

form OC. Request to 

rephrase the requirement 

given in Form OC 

 

ii) Total of Col 7 & Col 8 is 

used in calculation in Form 

FIN 3.1 for (Row H). Col 7 

of form OC is Value of 

―working capital required‖ 

and col 8 is ―Source of 

fund‖. Please clarify our 

understanding how we can 

add Value with source. 

i) (i) & (ii) Please refer to 

response no. 3 (ii) to query 

no. 3. 

 

102. Clause 3.2 In further pursuance of this  The cost of inspection/audit 
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policy, Applicants shall permit 

and shall cause its agents to 

permit the Bank to inspect all 

accounts, records and other 

documents relating to the 

submission of the Application, 

bid submission (in case 

prequalified), and contract 

performance (in the case of 

award), and to have them audited 

by auditors appointed by the 

Bank. 

Please confirm if these 

inspections will be at the cost of 

the Employer. 

by the Bank/Bank 

appointed auditors will be 

borne by the Bank. 

However, the 

Applicant/Bidder/Contracto

r will be responsible for 

providing all assistance 

required during 

inspection/audit at his own 

cost. 

103. FORM FIN 3.1  

 

FORM OC  

 

FORM CCC 

 

Section IV 

Application forms 

(i) FORM Fin 3.1 

is required for 

Financial 

Situation and 

Performance. 

(ii) Form CCC is 

required for 

Current Works 

Contracts to be 

implemented. 

(iii) Form OC is 

required for 

other 

commitments 

The details required in FORM 

OC, CCC, Fin3.1 are quite 

extensive including some 

confidential data, which will not 

be possible to share.  

 

On our analysis and experience 

of previous Pre- Qualification 

documents issued by DFC  

namely (i) System works 

contract package –CP 104 & (ii) 

Contract package -201 & 202 , it 

is clear that FORMS CCC & OC 

were never part of PQ 

documents and FIN 3.1  never 

required this much information. 

We do not see any rationale in 

seeking such information. 

 

So we request you to align Pre-

Qualification forms for Contract 

package 203 in line with above 

said past PQ documents and 

Please refer to response to 

query no. 3. 
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other than 

construction 

contracts. 

 

therefore remove this 

requirement of providing OC & 

CCC. 

104. 

 

ITA 4.2 Clause Description 

An Applicant may be a firm 

that is a private entity, a 

government-ownedentity—

subject to ITA 4.9 - or a 

combination of such entities in 

the form of a joint venture 

(―JV‖) under an existing 

agreement or with the intent to 

enter into such an agreement 

supported by a letter of intent. 

In the case ofa JV, all 

members shall be jointly and 

severally liable for the 

executionof the Contract in 

accordance with the Contract 

terms.  

 

Query 

We understand, that An 

Applicant may be a single 

entity or any combination of 

entities in the form of joint 

venture or association 

(JVA)/Consortium with the 

formal intent, as evidenced by 

a letter of intent, to enter into 

an agreement or under an 

existing agreement.  

Kindly Confirm that applicant 

may be a Joint Venture 

Association or Consortium as 

well.  

 Please refer to response to 

query no. 12. 

 

105. 

 

Form EXP- 4.2(b) Clause Description 

 Information 

Description  

In the left hand column of 

2
nd

 table (page 54) of Form 

4.2(b), all the activities 
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of the key 

activities in 

accordance 

with Sub-

Factor 

4.2(b) of 

Section III: 

 [insert 

response to 

inquiry 

indicated in 

left column] 

 

As mentioned in the format, ―[insert 

response to inquiry indicated in left 

column]”, no inquiry has been 

given in the left column 

corresponding to the same. 

 

Kindly clarify the inquiry with 

respect to which the 

―Information‖ column has to be 

filled. 

 

listed in Qualification 

Criteria No. 4.2(b) stated on 

page no. 32 to 34 of PQ 

Document are to be inserted 

and the corresponding 

information (Total executed 

quantities of those key 

activities) is to be filled in 

the right hand column. 

 


