
 

Signature of Tenderer 

 

 
                                    

 
Maintenance of 2x25kV Over Head Equipment along with 
Power Supply Installation 
New Khurja section o

DEDICATED FREIGHT CORRIDOR 

CORPORATION OF INDIA LIMITED

                             (A Government of India Undertaking)

                                 MINISTRY OF RAILWAYS

 
 
 
 
CGM/TDL/DFCCIL OFFICE

 
3/20,KPS Tower, Mayur Complex, 3rd Floor, Near T
 NH-02, Nagla Padi, Agra
 

 
  

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

                                    E- TENDER DOCUMENT  

FOR 

Maintenance of 2x25kV Over Head Equipment along with 
Power Supply Installation Maintenance on New Bha
New Khurja section of DFCCIL for a period of 12 (Twelve

months under CGM Tundla 
 

 
 
 
 

 
 
 

 

 

DEDICATED FREIGHT CORRIDOR 

CORPORATION OF INDIA LIMITED

(A Government of India Undertaking)

MINISTRY OF RAILWAYS 

CGM/TDL/DFCCIL OFFICE 

3/20,KPS Tower, Mayur Complex, 3rd Floor, Near Tulsi Cinema,
02, Nagla Padi, Agra-282002 

 
 
 
 
 
 

 Page 1 

Maintenance of 2x25kV Over Head Equipment along with 
on New Bhaupur - 

f DFCCIL for a period of 12 (Twelve) 

DEDICATED FREIGHT CORRIDOR 

CORPORATION OF INDIA LIMITED 

(A Government of India Undertaking) 

ulsi Cinema, 



 

Signature of Tenderer 

 

 
S.N. 

  

  
 

CHECK LIST FOR LIST OF DOCUMENTS TO BE 
ATTACHED WITH THE TENDER AND FORMATS

1 
 

 
 
TENDER TECHNICAL DETAIL

  
1 TOP SHEET
  
2 FORM OF BID
  
3 NOTICE INVITING E
  
4 GENERAL INFORMATION
  
5 APPENDIX TO TENDER
  
6 INSTRUCTION TO TENDERERS
  
7 SPECIAL CONDITION OF CONTRACT
  
8 ANNEXURES
  

9 GENERAL 
  
  
 FINANCIAL OFFER DETAIL
  

1 SCHEDULE OF RATES
  
2 RATES FOR SCHEDULES OF 

ACTIVITY 
(OFFER SHEET)

  
 
Total Pages: 120(One Hundred 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

INDEX 

ITEM 

Part 1 General 

CHECK LIST FOR LIST OF DOCUMENTS TO BE 
ATTACHED WITH THE TENDER AND FORMATS

TENDER TECHNICAL DETAIL 

TOP SHEET 

FORM OF BID 

NOTICE INVITING E-TENDER 

GENERAL INFORMATION 

APPENDIX TO TENDER 

INSTRUCTION TO TENDERERS 

SPECIAL CONDITION OF CONTRACT 

ANNEXURES 

GENERAL TERMS AND CONDITION OFCONTRACT

FINANCIAL OFFER DETAIL 

SCHEDULE OF RATES 

RATES FOR SCHEDULES OF MAINTENANCE 
ACTIVITY TO BE FILLED BY TENDERER  
(OFFER SHEET) 

One Hundred Twenty Pages) 

 Page 2 

PAGE NO. 
 
 
 

CHECK LIST FOR LIST OF DOCUMENTS TO BE 
ATTACHED WITH THE TENDER AND FORMATS 

 
       3 

 

      4 
 

5 
 

6 
 
7-13 
 
14 

 
15-16 
 

17-28 
 

29-93 
 

94-111 
 

CONTRACT 112-113 
 
 

114 

115-119 
 

MAINTENANCE 

      120 
 



DFCCIL/ TDL/BPU
 

Signature of Tenderer 

 

 
CHECK LIST FOR LIST OF DOCUMENTS TO BE ATTACHED 
WITH THE E- TENDER
 

1. Details of similar works completed in last three years. (Format 
 
2. Annual Turnover for the last three years with supporting documents 

(Format-II).  
 
3. Registration of Company in case of company. 
 
4. Partnership deed/Memorandum 

firm or company. 
 
5. GST registration Certificate. 
 
6. Scanned copy of Earnest Money Deposit at DFCCIL account 

mentioned in appendix to tender. (Earnest money in the prescribed 
form along with Tran

 
7. Original Power of Attorney of the person signing the tender 

documents or photocopy duly attested by Notary Public. 
 
8. Details of on-going works (Format 
 
9. Scanned copy of the cost of tender documents at DFCCIL account 

mentioned in appendix to tender. (Cost of Tender document in the 
prescribed form along with Transaction detail) 

 
10. Complete Tender documents including Form of Bid, annexure etc. 

(Part-I) duly stamped and signed by the bidders on each page. 
 
11. Financial/Commercial Bid (Part

and signed on each page by the bidders. 
 
12. Corrigendum(s), if any, duly stamped and signed by the bidders on 

each page.  
 
 
 
 
 
 
 
 
 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

FOR LIST OF DOCUMENTS TO BE ATTACHED 
TENDER 

Details of similar works completed in last three years. (Format 

Annual Turnover for the last three years with supporting documents 

Registration of Company in case of company.  

Partnership deed/Memorandum and Articles of Association of the 
firm or company.  

registration Certificate.  

Scanned copy of Earnest Money Deposit at DFCCIL account 
mentioned in appendix to tender. (Earnest money in the prescribed 

Transaction detail)  

Original Power of Attorney of the person signing the tender 
documents or photocopy duly attested by Notary Public.  

going works (Format –III).  

Scanned copy of the cost of tender documents at DFCCIL account 
pendix to tender. (Cost of Tender document in the 

prescribed form along with Transaction detail)  

Complete Tender documents including Form of Bid, annexure etc. 
I) duly stamped and signed by the bidders on each page.  

Financial/Commercial Bid (Part-II) with rates duly filled in, stamped 
and signed on each page by the bidders.  

Corrigendum(s), if any, duly stamped and signed by the bidders on 
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FOR LIST OF DOCUMENTS TO BE ATTACHED 

Details of similar works completed in last three years. (Format –I)  

Annual Turnover for the last three years with supporting documents 

and Articles of Association of the 

Scanned copy of Earnest Money Deposit at DFCCIL account 
mentioned in appendix to tender. (Earnest money in the prescribed 

Original Power of Attorney of the person signing the tender 

Scanned copy of the cost of tender documents at DFCCIL account 
pendix to tender. (Cost of Tender document in the 

Complete Tender documents including Form of Bid, annexure etc. 
 

II) with rates duly filled in, stamped 

Corrigendum(s), if any, duly stamped and signed by the bidders on 
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Signature of Tenderer 
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Signature of Tenderer 

 

 

 
Tender No:- DFCCIL/ TDL/BPU

Name of work 

Approx. Cost 

Earnest Money 

Completion Period 

Date of Opening 
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TOP SHEET 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

Maintenance of 2x25kV Over Head Equipment alongwith 
Power Supply Installation maintenance on New 
New Khurja section of DFCCIL for a period of 
months. 

Rs.2,10,94,743/- (Rs. Two Crore Ten Lakh 
Thousand Seven Hundred Forty Three only
Rs. 4,21,895/-  (Four  Lakh  Twenty One  Thousand 
Hundred Ninety Five Only (To be submitted in DFCCIL  
account.  Account  Detail  Mentioned  in Appendix to tender) 

 

or 

MSEs registered with a body specified by Ministry of 
MSME for the item tendered are exempted from submission 
of Earnest Money Deposit, for which, the tenderers will 
have to upload the exemption Certificate on the E
Portal. 

 
Total 12Months 

03.03.2020at 15:30 hrs. 

For and on behalf of

CGM/TDL, DFCCIL Office
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Date: 18.02.2020 

Over Head Equipment alongwith 
Power Supply Installation maintenance on New Bhaupur - 
New Khurja section of DFCCIL for a period of 12 (Twelve) 

(Rs. Two Crore Ten Lakh Ninety Four 
Three only) 

One  Thousand Eight 
(To be submitted in DFCCIL  

Account  Detail  Mentioned  in Appendix to tender)  

MSEs registered with a body specified by Ministry of 
MSME for the item tendered are exempted from submission 
of Earnest Money Deposit, for which, the tenderers will 

ificate on the E-Tender 

For and on behalf of 

/TDL, DFCCIL Office 



DFCCIL/ TDL/BPU
 

Signature of Tenderer 

 

 

Chief General Manager,  
Dedicated Freight Corridor Corporation of India 
Complex,, 3rd Floor, Near Tulsi cinema, NH 
Sir,  

I / We ………………………………………………………………………… have 
read the various conditions of tender attached hereto and hereby ag
conditions. I / We also agree to keep this tender open for your acceptance for a period of 
120 days from the date fixed as last date for receipt of completed tender in your office. In 
the event of my/our default, I/We will be liabl
 

1. I / We offer to do “Maintenance of 2x25k
Power Supply Installation maintenance on New 
of DFCCIL for a period of 
me/us in the BOQ bind myself/ourselves to complete the work in 
months. I / We also hereby agree to abide by all the Conditionsmentioned in the 
tender and to carry out the services according to specifications of vehicle and 
services laid down by DFCCIL for the present contract. 

 
2. The full value of the earnest money deposited shall stand forfeited without prejudice 

to any other rights or remedies if: 
 

a) I / We do not execute the contract document within Seven days after receipt of no
issued by DFCCIL that such documents are ready. 

 
b) I / We do not commence the work within 15 days after receipt of LOA issued. 
 
 

3. Until a formal agreement is prepared and executed, acceptance of this tender shall 
constitute a binding contract betwee
mutually agreed to between us and indicated in the letter of acceptance of my/our 
offer for this work. 
 

4. Payment of stamp duty on the agreement to be executed in pursuance of this tender 
will be borne by DFCCIL. 

 
 
Signature of witnesses: Signature of Tenderer (s) & Date

 
1. 
2. 
 
 
 
 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

FORM OF BID 

Place:…………….. 
Date: ……………..

Corridor Corporation of India Limited, 3/20,KPS Tower, Mayur 
Complex,, 3rd Floor, Near Tulsi cinema, NH-02, Nagla Padi, Agra-282002, U.P.

I / We ………………………………………………………………………… have 
read the various conditions of tender attached hereto and hereby agree to abide by the said 
conditions. I / We also agree to keep this tender open for your acceptance for a period of 

from the date fixed as last date for receipt of completed tender in your office. In 
the event of my/our default, I/We will be liable for forfeiture of my/our earnest money.

Maintenance of 2x25kV Over Head Equipment alongwith 
Power Supply Installation maintenance on New Bhaupur - New Khurja section 
of DFCCIL for a period of 12 (Twelve) months.”and the percentage/ra
me/us in the BOQ bind myself/ourselves to complete the work in 

. I / We also hereby agree to abide by all the Conditionsmentioned in the 
tender and to carry out the services according to specifications of vehicle and 

laid down by DFCCIL for the present contract.  

The full value of the earnest money deposited shall stand forfeited without prejudice 
to any other rights or remedies if:  

a) I / We do not execute the contract document within Seven days after receipt of no
issued by DFCCIL that such documents are ready. 

OR 
I / We do not commence the work within 15 days after receipt of LOA issued. 

Until a formal agreement is prepared and executed, acceptance of this tender shall 
constitute a binding contract between us subject to modifications, as may be 
mutually agreed to between us and indicated in the letter of acceptance of my/our 

Payment of stamp duty on the agreement to be executed in pursuance of this tender 
will be borne by DFCCIL.  

ignature of witnesses: Signature of Tenderer (s) & Date 
 
Tenderer(s) address
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Place:……………..   
: …………….. 

imited, 3/20,KPS Tower, Mayur 
282002, U.P. 

I / We ………………………………………………………………………… have 
ree to abide by the said 

conditions. I / We also agree to keep this tender open for your acceptance for a period of 
from the date fixed as last date for receipt of completed tender in your office. In 

e for forfeiture of my/our earnest money. 

Over Head Equipment alongwith 
New Khurja section 

and the percentage/ratequoted by 
me/us in the BOQ bind myself/ourselves to complete the work in 12 (Twelve) 

. I / We also hereby agree to abide by all the Conditionsmentioned in the 
tender and to carry out the services according to specifications of vehicle and 

The full value of the earnest money deposited shall stand forfeited without prejudice 

a) I / We do not execute the contract document within Seven days after receipt of notice 

I / We do not commence the work within 15 days after receipt of LOA issued.  

Until a formal agreement is prepared and executed, acceptance of this tender shall 
n us subject to modifications, as may be 

mutually agreed to between us and indicated in the letter of acceptance of my/our 

Payment of stamp duty on the agreement to be executed in pursuance of this tender 

Tenderer(s) address 



DFCCIL/ TDL/BPU
 

Signature of Tenderer 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                        (NOTICE INVITING E

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

(NOTICE INVITING E- TENDER)
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DFCCIL/ TDL/BPU
 

Signature of Tenderer 

                          Dedicated Freight Corridor 
(A Government of  

 
Tender No. DFCCIL/ TDL/BPU
 
M/s ____________________ 
_____________________ 
 

1 The Chief General Manager
Floor, Near Tulsi cinema, NH
single packet system 
requirements and having requisite experience and financial capacity for the following 
works:-  
 

Tender No. 
Name of Work 

Estimated Cost 

Period of Contract 
Earnest Money Deposit 

Cost of Document 

Tender Processing Fee 
 

Date of Sale (Online) 
Issue of Corrigendum, if 
any 
Date  &  Time  of  
submission of tender 
Date & Time of opening of 
tender. 

 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Freight Corridor Corporation of India Limited 
(A Government of India Undertaking) 

MINISTRY OF RAILWAYS 
 

BPU-KRJ/Elect/TRD/3Date: 18.02.2020 

 

NOTICE INVITING E- TENDER 
 

Chief General Manager/TDL, DFCCIL, 3/20,KPS Tower, Mayur Complex,, 3rd 
or, Near Tulsi cinema, NH-02, Nagla Padi, Agra-282002, U.P., invites

single packet system on prescribed forms from firms/companiesmeeting qualifying 
requirements and having requisite experience and financial capacity for the following 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 
Maintenance of 2x25kV Over Head Equipment alongwith Power 
Supply Installation maintenance on New 
section of DFCCIL for a period of 12 (Twelve) months
Rs.2,10,94,743/- (Rs. Two Crore Ten Lakh Ninety Four
Seven Hundred Forty Three only). 
Total 12 (Twelve) Months 
Rs. 4,21,895/-  (Four  Lakh  Twenty One  Thousand 
Ninety Five Only) (To be submitted in DFCCIL  account.  Account  
Detail  Mentioned  in Appendix to tender)  

or 
MSEs registered with a body specified by Ministry of MSME for 
the item tendered are exempted from submission of Earnest 
Money Deposit, for which, the tenderers will have to upload th
exemption Certificate on the E-Tender Portal.
Rs.10000/- + GST@18% = Rs.11800/- to be Submitted in DFCCIL 
account. Detail of Bank account mentioned in Appendix to Tender.

or 
MSEs registered with a body specified by Ministry of MSME for 
the item tendered are exempted from submission of Cost of 
Document, for which, the tenderers will have to upload the 
exemption certificate on the E-Tender Portal .
 
Rs.7500/-+GST@18%=Rs.8850/- (Non-refundable) through DFCCIL 
account. Detail of Bank account mentioned in e
uploading of tender. 
From Date18.02.2020 
On or after Date18.02.2020 
(on  www.tenderwizard.com/DFCCIL, www.dfccil.gov.in
03.03.2020 upto 15:00 hrs 

03.03.2020 at 15:30 hrs 
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/TDL, DFCCIL, 3/20,KPS Tower, Mayur Complex,, 3rd 
282002, U.P., invitesE - Tenders in 

on prescribed forms from firms/companiesmeeting qualifying 
requirements and having requisite experience and financial capacity for the following 

Over Head Equipment alongwith Power 
Supply Installation maintenance on New Bhaupur - New Khurja 

12 (Twelve) months. 
Ninety Four Thousand 

One  Thousand Eight Hundred 
DFCCIL  account.  Account  

MSEs registered with a body specified by Ministry of MSME for 
the item tendered are exempted from submission of Earnest 
Money Deposit, for which, the tenderers will have to upload the 

Tender Portal. 
to be Submitted in DFCCIL 

account. Detail of Bank account mentioned in Appendix to Tender. 

MSEs registered with a body specified by Ministry of MSME for 
the item tendered are exempted from submission of Cost of 
Document, for which, the tenderers will have to upload the 

Tender Portal . 

refundable) through DFCCIL 
. Detail of Bank account mentioned in e-payment while 

www.dfccil.gov.in) 



DFCCIL/ TDL/BPU
 

Signature of Tenderer 

 
2 ELIGIBILITY CRITERIA 
 

Eligibility of  the applicants shall  be  a
“Essential  Qualifying  Criteria”  and  “Other  Qualifying  Criteria”  as  given  in 
Annexure-I. 

 
The Tender documen
www.dfccil.gov.in,www.tenderwizard.com/DFCCIL &
eprocure.gov.in. Tenderers are advised not to make any corrections, additions or alterations 
in the downloaded tender documents. In case, any corrections, additions or alterations in the 
downloaded tender documents are made, such t

 
3. The cost of tender documents & EMD shall be deposited in DFCCIL account mentioned in 

Appendix to tender.  
 

4. DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case, 
the addendum(s)/corrigendum(s) sha
three days in advance
downloaded the tender documents from website must visit the website and ensure that such 
addendum(s)/corrigendum(s) (if 
addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped and signed, 
along with the submission of the tenders. 

 
5. The tender documents shall be submitted in online mode through website 

www.tenderwizard.com/DFCCIL
containingTechnical offer and financial offer along with necessary documents like scanned 
copy of EMD & scanned copy of Demand Draft/Pay order drawn in favour 
payable at Agra towards the cost of one set of the tender documents (Non
uploaded. Detailed credentials as per the requirement of eligibility criteria and all tender 
papers except Bill of Quantities are to be uploaded in “
with rates duly filled in are to be uploaded in “
submitted only by online mode. The prices must be filled after downloading the 
financial bid document in the prescribed format issued 
website. The financial bid should be saved and dully filled up and uploaded on the e
tendering web site using Digital Signature for signing the documents

 
6. To participate in the E-Bid submission, it is mandatory for the bidders t 

password which has to be obtained by submitting an annual registration charges of INR 
2000/- + GST @ 18% (or latest) 
Tender Processing Fee to ITI through e
registered vendors with M/S ITI need not to pay registration charges. 

 
7. Tenders shall be opened at 

presence of the tenderer
opening.  

 
Address of Office of the 
tenders): 

 
Chief General Manager
Floor, Near Tulsi cinema, NH
 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

ELIGIBILITY CRITERIA  

Eligibility of  the applicants shall  be  assessed  based on the  “Eligibility Criteria”,
“Essential  Qualifying  Criteria”  and  “Other  Qualifying  Criteria”  as  given  in 

The Tender document can be downloaded from DFCCIL’
n,www.tenderwizard.com/DFCCIL &Central Procurement Portal, 

eprocure.gov.in. Tenderers are advised not to make any corrections, additions or alterations 
in the downloaded tender documents. In case, any corrections, additions or alterations in the 
downloaded tender documents are made, such tender shall summarily rejected

The cost of tender documents & EMD shall be deposited in DFCCIL account mentioned in 

DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case, 
the addendum(s)/corrigendum(s) shall be issued and placed on DFCCIL’
three days in advance of date fixed for opening of tenders. The tenderers who have 
downloaded the tender documents from website must visit the website and ensure that such 
addendum(s)/corrigendum(s) (if any) is also downloaded by them. Such 
addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped and signed, 
along with the submission of the tenders.  

The tender documents shall be submitted in online mode through website 
www.tenderwizard.com/DFCCILinsingle bids only. Single offer viz. 
containingTechnical offer and financial offer along with necessary documents like scanned 
copy of EMD & scanned copy of Demand Draft/Pay order drawn in favour 
payable at Agra towards the cost of one set of the tender documents (Non
uploaded. Detailed credentials as per the requirement of eligibility criteria and all tender 
papers except Bill of Quantities are to be uploaded in “Technical offer
with rates duly filled in are to be uploaded in “Financial offer”. Bids arerequired to be 
submitted only by online mode. The prices must be filled after downloading the 
financial bid document in the prescribed format issued through online e
website. The financial bid should be saved and dully filled up and uploaded on the e
tendering web site using Digital Signature for signing the documents

Bid submission, it is mandatory for the bidders t
password which has to be obtained by submitting an annual registration charges of INR 

(or latest) to M/s ITI through e-payment. Bidders have to pay the 
Tender Processing Fee to ITI through e-payment at the time of submi
registered vendors with M/S ITI need not to pay registration charges. 

Tenders shall be opened at the address given below at 15:30 hours on the same day in the 
presence of the tenderer(s) or their authorized representatives intending

Address of Office of the Chief General Manager/ TDL (for submission & opening of 

Chief General Manager/TDL, DFCCIL, 3/20,KPS Tower, Mayur Complex,, 3rd 
Floor, Near Tulsi cinema, NH-02, Nagla Padi, Agra-282002, U.P. 
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“Eligibility Criteria”, 
“Essential  Qualifying  Criteria”  and  “Other  Qualifying  Criteria”  as  given  in  

t can be downloaded from DFCCIL’s website 
tral Procurement Portal, 

eprocure.gov.in. Tenderers are advised not to make any corrections, additions or alterations 
in the downloaded tender documents. In case, any corrections, additions or alterations in the 

ender shall summarily rejected 

The cost of tender documents & EMD shall be deposited in DFCCIL account mentioned in 

DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case, 
be issued and placed on DFCCIL’s website at least 

of date fixed for opening of tenders. The tenderers who have 
downloaded the tender documents from website must visit the website and ensure that such 

any) is also downloaded by them. Such 
addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped and signed, 

The tender documents shall be submitted in online mode through website 
insingle bids only. Single offer viz. 

containingTechnical offer and financial offer along with necessary documents like scanned 
copy of EMD & scanned copy of Demand Draft/Pay order drawn in favour of DFCCIL, 
payable at Agra towards the cost of one set of the tender documents (Non-refundable) to be 
uploaded. Detailed credentials as per the requirement of eligibility criteria and all tender 

ical offer”. Bill of Quantities 
Bids arerequired to be 

submitted only by online mode. The prices must be filled after downloading the 
through online e-tendering 

website. The financial bid should be saved and dully filled up and uploaded on the e-
tendering web site using Digital Signature for signing the documents. 

Bid submission, it is mandatory for the bidders to have user ID & 
password which has to be obtained by submitting an annual registration charges of INR 

payment. Bidders have to pay the 
payment at the time of submission of bid. Already 

registered vendors with M/S ITI need not to pay registration charges.  

hours on the same day in the 
or their authorized representatives intending to attend the 

/ TDL (for submission & opening of 

/TDL, DFCCIL, 3/20,KPS Tower, Mayur Complex,, 3rd 
 



DFCCIL/ TDL/BPU
 

Signature of Tenderer 

 
All the Bids received shall be opened on the date and time mentioned above in the tender 
notice. Bid of the bidders shall be opened on a subsequent date through process of e
tendering, which will be notified to such bidders on line. The sequence of opening s
be: 
 

i) Earnest Money Deposit(EMD) 
ii) Technical Bid.  
iii) Financial Bid. 

 
 

8. Tender shall be submitted as per “Instructions to Tenderer
document.  

 
9. Any tender received without Earnest Money in the form as specified in tender do

shall not be considered and shall be summarily rejected. 
 

10. DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 
postpone the tender submission/opening date and to accept / reject any or all tenders 
without assigning any reasons thereof. DFCCIL’
eligibility criteria shall be final and binding. 

 
11. Tenderers may note that they are liable to be disqualified at any time during tendering 

process in case any of the information furnished by t
such tenderer shall be forfeited. The decision of DFCCIL in this regard shall be final and 
binding.  

 
12. DFCCIL reserves the right to pre

documents submitted by them and open
In the event of any document being found false, the provisional qualification shall stand 
withdrawn, and the next lower bidder shall automatically come to the position of such 
disqualified bidder. Act
Clause No. 10.0 of Notice Inviting Tender. 

 
13. The validity of the offer shall be 120 days. 

 
14. The transfer of tender documents purchased by one intending tenderer to another tenderer 

is not admissible. Tenderer can submit tenders only on the documents 
purchased/downloaded from website mentioned above. 

 
We look forward for your active participation.
 
 

 
 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

l the Bids received shall be opened on the date and time mentioned above in the tender 
notice. Bid of the bidders shall be opened on a subsequent date through process of e
tendering, which will be notified to such bidders on line. The sequence of opening s

Earnest Money Deposit(EMD)  
Technical Bid.  
Financial Bid.  

Tender shall be submitted as per “Instructions to Tenderer(s)” forming a part of the tender 

Any tender received without Earnest Money in the form as specified in tender do
shall not be considered and shall be summarily rejected.  

DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 
postpone the tender submission/opening date and to accept / reject any or all tenders 

any reasons thereof. DFCCIL’s assessment of suitability as per 
eligibility criteria shall be final and binding.  

Tenderers may note that they are liable to be disqualified at any time during tendering 
process in case any of the information furnished by them is not found to be true. EMD of 
such tenderer shall be forfeited. The decision of DFCCIL in this regard shall be final and 

DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the 
documents submitted by them and open financial bid(s), subject to their final verification. 
In the event of any document being found false, the provisional qualification shall stand 
withdrawn, and the next lower bidder shall automatically come to the position of such 
disqualified bidder. Action against such disqualified tenderers shall be taken as per above 
Clause No. 10.0 of Notice Inviting Tender.  

The validity of the offer shall be 120 days.  

The transfer of tender documents purchased by one intending tenderer to another tenderer 
admissible. Tenderer can submit tenders only on the documents 

purchased/downloaded from website mentioned above.  

We look forward for your active participation. 

For & on behalf of 
Chief General Manager

 
 
 
 
 
 
 
 

 Page 10 

l the Bids received shall be opened on the date and time mentioned above in the tender 
notice. Bid of the bidders shall be opened on a subsequent date through process of e-
tendering, which will be notified to such bidders on line. The sequence of opening shall 

” forming a part of the tender 

Any tender received without Earnest Money in the form as specified in tender documents 

DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 
postpone the tender submission/opening date and to accept / reject any or all tenders 

s assessment of suitability as per 

Tenderers may note that they are liable to be disqualified at any time during tendering 
hem is not found to be true. EMD of 

such tenderer shall be forfeited. The decision of DFCCIL in this regard shall be final and 

qualify the bidder(s) provisionally based on the 
financial bid(s), subject to their final verification. 

In the event of any document being found false, the provisional qualification shall stand 
withdrawn, and the next lower bidder shall automatically come to the position of such 

ion against such disqualified tenderers shall be taken as per above 

The transfer of tender documents purchased by one intending tenderer to another tenderer 
admissible. Tenderer can submit tenders only on the documents 

For & on behalf of DFCCIL 
Chief General Manager/TDL 
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Signature of Tenderer 

 
1.0 ELIGIBILTY CRITE
 

The tenderer shall satisfy the following eligibility criteria to qualify for this tender: 
 

I. Essential Qualifying Criteria
 
A. Firms/companies 
 

(i) The tenderer should have a registered office anywhere in India.
 

The documentary proof regarding 
document. 

 
Note: For the purpose of documentary proof of “

above any address of office as mentioned in any of the following documents submitted 

along with the original off

tenderer(s). 
 

1. Address mentioned in the article of association of company duly registered under 
Companies Act, 1956. 

 
2. Address mentioned in Partnership Deed 

 
3. Address mentioned in Trade License

 
4. Address mentioned in any tax departments. 

 
5. Address mentioned in P.F. Registration documents. 

 
B.  Technical capability: 
 

1. In support of their credentials, the Te
stipulated in tender document along with their tenders. 

 
2. The tenderer(s) should satisfy the following minimum eligibility criteria as under 

 

S.N. Technical capability

1 The   Tenderer(s)   should   have
physically completed at the time
of  opening  of  tender  in  the  last
Three financial years (i.e current
year and three previous financial
years). 
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ELIGIBILTY CRITERIA  

The tenderer shall satisfy the following eligibility criteria to qualify for this tender: 

Essential Qualifying Criteria: - 

The tenderer should have a registered office anywhere in India.

The documentary proof regarding A. above should be submitted as part of the tender 

urpose of documentary proof of “registered office

above any address of office as mentioned in any of the following documents submitted 

along with the original offer by tenderer(s) may be considered as registered office of the 

Address mentioned in the article of association of company duly registered under 
Companies Act, 1956.  

Address mentioned in Partnership Deed  

Address mentioned in Trade License obtained by the individual from civic body. 

Address mentioned in any tax departments.  

Address mentioned in P.F. Registration documents.  

 

In support of their credentials, the Tenderer(s) should have to submit 
ipulated in tender document along with their tenders.  

The tenderer(s) should satisfy the following minimum eligibility criteria as under 

Technical capability Requirement 

The   Tenderer(s)   should   have 
physically completed at the time 

ning  of  tender  in  the  last 
Three financial years (i.e current 
year and three previous financial 

At least one similar single
Organization/ Public sector undertaking (PSU)/ 
Autonomous body/Public Limited Company/ 
Private Limited Company
of 35% of advertised tender
The work should be physically completed on or 
before the date of opening of tender.
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ANNEXURE – I 

The tenderer shall satisfy the following eligibility criteria to qualify for this tender:  

The tenderer should have a registered office anywhere in India. 

above should be submitted as part of the tender 

registered office” asmentioned in (i) 

above any address of office as mentioned in any of the following documents submitted 

er by tenderer(s) may be considered as registered office of the 

Address mentioned in the article of association of company duly registered under 

obtained by the individual from civic body.  

nderer(s) should have to submit documents as 

The tenderer(s) should satisfy the following minimum eligibility criteria as under  

similar single work in Government 
Organization/ Public sector undertaking (PSU)/ 
Autonomous body/Public Limited Company/ 

ed Company for a minimum value 
of 35% of advertised tender value  of  work. 

physically completed on or 
of opening of tender. 
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Signature of Tenderer 

The Tenderer(s) will produce/attach the certificate of Work completion with the Tender 
Document as per above and such certificate should clearly supported by following 
details:- 

 
a) Name of Agency issuing a certificate. 
b) Date of issue of certificate. 
c) The name of Work. 
d) The Acceptance letter no. 
e) The date of issue of Acceptance letter. 
f) Agreement no.  
g) Date of execution of Agreement. 
h) Date of original Completion of Work as per Acceptance Letter. 
i) Date of Actual completion of Work. 
j) The Amount of Work done as per Agreement (in Rupees). 
k) The Final Amount of Work at the time of Completion of Work (in Ru
l) Whether the Work is completed satisfactory or not satisfactory. 

 
 
Notes: 

 
Following will be considered as similar work

 
Similar nature of work of this tender is:
OHE in Railways System
TSS/substation of not less than 132/33 kV
 
Erection of 2X25kV OHE 
railway electrification at 25kV /2X25 KV involving preparation of design and drawing  
for OHE, casting of foundation, erection of masts, bracket fabrication& erection, wiring 
and other related works with experience of working in power and/or traffic blocks 
anywhere in the railways”.
 
Erection of POS, TSS/
substation, supply and erection of capacitor
rehabilitation and/or commissioning of PSI equipments
transformers, circuit Breakers, Interrupters, Relays and contro
of executing works under power block which should include activities planned for 
execution of work”. 
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The Tenderer(s) will produce/attach the certificate of Work completion with the Tender 
ment as per above and such certificate should clearly supported by following 

Name of Agency issuing a certificate.  
Date of issue of certificate.  
The name of Work.  
The Acceptance letter no.  
The date of issue of Acceptance letter.  

 
Date of execution of Agreement.  
Date of original Completion of Work as per Acceptance Letter. 
Date of Actual completion of Work.  
The Amount of Work done as per Agreement (in Rupees).  
The Final Amount of Work at the time of Completion of Work (in Ru
Whether the Work is completed satisfactory or not satisfactory. 

Following will be considered as similar work: 

Similar nature of work of this tender is:-"Maintenance/ Erection of 2X25 k
System/ Metro Rails System orMaintenance/erection of at least one 

TSS/substation of not less than 132/33 kV". 

OHE or 25 kV OHE means “satisfactory execution of  work of 
railway electrification at 25kV /2X25 KV involving preparation of design and drawing  

casting of foundation, erection of masts, bracket fabrication& erection, wiring 
and other related works with experience of working in power and/or traffic blocks 
anywhere in the railways”. 

TSS/Substation means “Any work of augmentation
and erection of capacitor banks, overhauling and /or

rehabilitation and/or commissioning of PSI equipments, Traction transformers, Auxiliary 
transformers, circuit Breakers, Interrupters, Relays and control panel etc. with experience 
of executing works under power block which should include activities planned for 

 Page 12 

The Tenderer(s) will produce/attach the certificate of Work completion with the Tender 
ment as per above and such certificate should clearly supported by following 

Date of original Completion of Work as per Acceptance Letter.  

The Final Amount of Work at the time of Completion of Work (in Rupees).  
Whether the Work is completed satisfactory or not satisfactory.  

ance/ Erection of 2X25 kV or 25 kV 
/erection of at least one 

satisfactory execution of  work of 
railway electrification at 25kV /2X25 KV involving preparation of design and drawing  

casting of foundation, erection of masts, bracket fabrication& erection, wiring 
and other related works with experience of working in power and/or traffic blocks 

“Any work of augmentation of capacity of 
banks, overhauling and /or repairing and/or 

Traction transformers, Auxiliary 
l panel etc. with experience 

of executing works under power block which should include activities planned for 
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Signature of Tenderer 

C Financial capability 
  
S.
N  Financial capability
1  The   Tenderer(s)should   have

  received   a   total contractual
  amount  during  the  last  three
  financial years and in the current
  financial  year  up to  last  date  of
  submission of tender.
   

   
 

1. Each tenderer has to satisfy the eligibility criteria for technical capability, competence as 
well as for financial capacity and organizational resources as specified in the tender 
documents to qualify for consideration of bid submitted by tenderer(s). 

 
2. There should not be any unsatisfactory performance Report of the Contractor from any 

source.  
 

3. Tenderer(s) may please note that their offers will be evaluated as per the credentials/ 
documents attached by the tenderer(s) along with the tender. 
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Financial capability Requirement 
The   Tenderer(s)should   have “Should  be  a  minimum  of  150  %  of

contractual advertised tender value of work. Certified
amount  during  the  last  three true copy of audited annual account are
financial years and in the current to be submitted as a proof along wi
financial  year  up to  last  date  of bid documents.  In  case  the  annual
submission of tender. are  not  audited,  the  contract

 for  the  required  period

 
duly certified by the charted
 

Each tenderer has to satisfy the eligibility criteria for technical capability, competence as 
well as for financial capacity and organizational resources as specified in the tender 
documents to qualify for consideration of bid submitted by tenderer(s). 

There should not be any unsatisfactory performance Report of the Contractor from any 

Tenderer(s) may please note that their offers will be evaluated as per the credentials/ 
documents attached by the tenderer(s) along with the tender.  
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a  minimum  of  150  %  of 
advertised tender value of work. Certified 
true copy of audited annual account are 
to be submitted as a proof along with 

.  In  case  the  annual account 
are  not  audited,  the  contract sum  received   
for  the  required  period should be 
duly certified by the charted accountant.” 

Each tenderer has to satisfy the eligibility criteria for technical capability, competence as 
well as for financial capacity and organizational resources as specified in the tender 
documents to qualify for consideration of bid submitted by tenderer(s).  

There should not be any unsatisfactory performance Report of the Contractor from any 

Tenderer(s) may please note that their offers will be evaluated as per the credentials/ 
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Signature of Tenderer 

 
Tender Notice No. 

Name of the work 

a) Tendered   Value/   
Estimated Cost 

b) Completion period 
c) Earnest Money 

d) Cost of Document 

e) Tender Processing Fee 

f)  Date  of  issue  oftenders 
(online) 
g) Last   date   and   time   
ofsubmission of Tender 
h)Date and time of opening 
ofTender 
i) Validity of Offer 
j) Retention Money / 

Security deposit 

k) Performance Guarantee 
(PG)in the form of Bank 
Guarantee or 
Fixed Deposit Receipt (FDR

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

GENERAL INFORMATION 

Tender No. DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3
 

Maintenance of 2x25kV Over Head Equipment alongwith 
Power Supply Installation maintenance on New 
New Khurja section of DFCCIL for 
months. 
Rs.2,10,94,743/- (Rs. Two Crore Ten Lakh 
Seven Hundred Forty Three only). 

Total 12 (Twelve) Months 
Rs. 4,21,895/-  (Four  Lakh  Twenty One  Thousand 
Ninety Five Only)) (To be submitted in DFCCIL  account.  
Account  Detail  Mentioned  in Appendix to tender) 

or 
MSEs registered with a body specified by Ministry of MSME 
for the item tendered are exempted from submiss
Money Deposit, for which, the tenderers will have to upload 
the exemption Certificate on the E-Tender Portal
Rs.11800/- to be Submitted in DFCCIL account. Detail of Bank 
account mentioned in Appendix to Tender

or 
MSEs registered with a body specified by Ministry of MSME 
for the item tendered are exempted from submission of Cost 
of Document, for which, the tenderers will have to upload the 
exemption certificate on the E-Tender Portal .
Rs.8850/- (Non-refundable)  through  e-
uploading  of tender. 

tenders On 18.02.2020 

On 03.03.2020at 15:00 hrs. 

h)Date and time of opening On 03.03.2020at 15:30hrs. 

120 days 
Earnest Money deposit of the successful tenderer shall  be  
converted  into  security  deposit.  Balance security deposit shall 
be recovered @10% through running account bills
5% of the contractvalue. 

k) Performance Guarantee 

FDR) 

To be submitted within 30 days from the date ofissue   of   
Acceptance   Letter   by   DFCCIL. (anirrevocable  
guarantee  or  Fixed  Depositreceipt (FDR) 
of the contract value.) 
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KRJ/Elect/TRD/3 

Over Head Equipment alongwith 
Power Supply Installation maintenance on New Bhaupur - 
New Khurja section of DFCCIL for a period of 12 (Twelve) 

(Rs. Two Crore Ten Lakh Ninety Four Thousand 

One  Thousand Eight Hundred 
(To be submitted in DFCCIL  account.  

Account  Detail  Mentioned  in Appendix to tender)  

MSEs registered with a body specified by Ministry of MSME 
for the item tendered are exempted from submission of Earnest 
Money Deposit, for which, the tenderers will have to upload 

Tender Portal. 
DFCCIL account. Detail of Bank 

account mentioned in Appendix to Tender. 

registered with a body specified by Ministry of MSME 
for the item tendered are exempted from submission of Cost 
of Document, for which, the tenderers will have to upload the 

Tender Portal . 
-payment  while  

Earnest Money deposit of the successful tenderer shall  be  
converted  into  security  deposit.  Balance security deposit shall 
be recovered @10% through running account bills till it reaches 

from the date ofissue   of   
anirrevocable  bank  

tee  or  Fixed  Depositreceipt (FDR) for the amount 5% 
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Signature of Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 (APPENDIX TO TENDER)
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(APPENDIX TO TENDER) 
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Signature of Tenderer 

 

 
DESCRIPTION

  
Name of Work:-  
Maintenance of 2x25kV Over Head Equipment 
alongwith Power Supply Installation maintenance 
on New Bhaupur - New Khurja section of DFCCIL 
for a period of 12 (Twelve) months

  
Employer:-  

   
CGM/TDL,  DFCCIL,  3/20,  KPS  tower,  Mayur
Complex, 3rd Floor, Near Tulsi Cinema, NH
Nagla Padi Agra -282002. 

 
Scope of Work: - As indicated at Clause 4.0 of
Special conditions of Contract.

 
Approximate Tender Cost of the Work
Rs.2,10,94,743 /- (Rs. Two Crore Ten 
Lakh Ninety Four Thousand Seven 
Hundred Forty Three only)

 
Amount  of  Earnest  Money  Deposit,  to  be
submitted deposit to DFCCIL account (Bank
Detail mentioned below) 
 
Period of Validity of Tender

  120 days.  
 

Period of Completion:- 
12 (Twelve) months  

Performance Bank Gaurantee
 
Defect Liability Period   

   
Bank Detail of DFCCIL:- 

   
Name of Bank :- Union Bank of India

   
Branch :- Kamla Nagar, Agra
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APPENDIX TO TENDER 

DESCRIPTION Reference Clause
 

Over Head Equipment 
ply Installation maintenance 

New Khurja section of DFCCIL 
12 (Twelve) months. 

2.1 of Instructions to Tenderers

 
 

 

CGM/TDL,  DFCCIL,  3/20,  KPS  tower,  Mayur  2.3 of Instructions t
Complex, 3rd Floor, Near Tulsi Cinema, NH-2,  

  
 

As indicated at Clause 4.0 of 2.5 of Instructions to Tenderers
Special conditions of Contract.  

 
Approximate Tender Cost of the Work:- 2.6 of Instructions to Tenderers

(Rs. Two Crore Ten 
Lakh Ninety Four Thousand Seven 
Hundred Forty Three only).   

 
Amount  of  Earnest  Money  Deposit,  to  be 10.1 of Instructions to Tenderers
submitted deposit to DFCCIL account (Bank  

 
 

Period of Validity of Tender:- 11.1 of Instructions to Tenderers
 
 
5.0 of Special Conditions of Contract

 
Performance Bank Gaurantee 15.0 of Special Condit

 
  Nil days 
Name of Account :
DEDICATED FREIGHT CORRIDOR
CORPORATION OF INDIA LTD

Union Bank of India KANPUR (PAYMENT)
Account Number :

Kamla Nagar, Agra Type of account:
IFSC code:- UBIN0561657
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Reference Clause 
  

   
Instructions to Tenderers 

   
  
  

  
   
   

Instructions to Tenderers 
  
  

Instructions to Tenderers 
  

Instructions to Tenderers 

  

Instructions to Tenderers 
  
  
  

Instructions to Tenderers 
  

Special Conditions of Contract 

Special Conditions of Contract 
  
  

Name of Account :-   
DEDICATED FREIGHT CORRIDOR 
CORPORATION OF INDIA LTD 
KANPUR (PAYMENT)   
Account Number :- 302601010780193 
Type of account:- Current Account. 

UBIN0561657   



DFCCIL/ TDL/BPU
 

Signature of Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(INSTRUCTIONS TO TENDERER)
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(INSTRUCTIONS TO TENDERER) 
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Signature of Tenderer 

 

1.0 General (for on line tendering system) 
 

Submission of Online Bids is ma
is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electron
the portal (https://www.tenderwizard.com/DFCCIL)
Undertaking. Benefits to Suppliers/service providers are outlined on the Home
the portal.  

1.1 Instructions  
a.  Online E-Bidding Methodology:  

Online E- Bid System 
bidder at the same time in single Packet

 
b. Broad outline of activities from Bidders perspective:  

i. Procure a Digital Signing Certificate (DSC)  
ii. Register on Electronic Tendering System (ETS)  
iii. Create Users and assign roles on ETS  
iv. View Notice Inviting Tender (NIT) on ETS  
v. Download Official Copy of Tender Documents from ETS  
vi. Clarification to Tender Documen

view response to queries posted by DFCCIL, through addenda. 
 

vii. Bid-Submission on ETS: Prepare & arrange all document/paper for 
submission of bid online and tender fees & EMD deposit as mentioned in 
appendix to tender 

viii. Attend Public Online Tender Opening Event (TOE) on ETS  
ix. Post-TOE Clarification on ETS (Optional)

queries   
x. Attend Public Online Tender Opening Event (TOE) on ETS 

 

For participating in this tend
carefully. These instructions are supplemented with more detailed guidelines 
on the relevant screens of the ETS.

 
Note 1: It is advised that all the documents to be submitted are kept scannedand 

converted to PDF
online submission. The Price bid (Excel Format) may be downloaded and 
rates may be filled appropriately. This file may also be saved in a secret folder 
on your computer.

 
Note 2:While uploading the documents, it should be ensured that the file

be the name of the document itself.
 

c. Digital Certificates  
For  integrity  of  data  and  its  authenticity/non
to be compliant with IT Act 2000, it
Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class
issued by a Certifying Authority (CA) licensed by Controller of Certifying Authorities 
(CCA) [refer  http://www.cca.gov.in]
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Instructions to Tenderer 

General (for on line tendering system)  

Submission of Online Bids is mandatory for this Notice Inviting Tender. E
is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electronic tendering, DFCCIL, Delhi has decided to use 

https://www.tenderwizard.com/DFCCIL)of M/s ITI a Government of India 
Undertaking. Benefits to Suppliers/service providers are outlined on the Home

Bidding Methodology:  
Bid System – Financial bids & Technical bids shall be submitted by the 

bidder at the same time in single Packet 

Broad outline of activities from Bidders perspective:  
re a Digital Signing Certificate (DSC)  

Register on Electronic Tendering System (ETS)  
Create Users and assign roles on ETS  
View Notice Inviting Tender (NIT) on ETS  
Download Official Copy of Tender Documents from ETS  

Clarification to Tender Documents on ETS – Query to DFCCIL (Optional) 
view response to queries posted by DFCCIL, through addenda. 

Submission on ETS: Prepare & arrange all document/paper for 
submission of bid online and tender fees & EMD deposit as mentioned in 
appendix to tender & Notice Inviting E-Tender.  
Attend Public Online Tender Opening Event (TOE) on ETS  

TOE Clarification on ETS (Optional)-Respond to DFCCILL’

Attend Public Online Tender Opening Event (TOE) on ETS 

For participating in this tender online, the following instructions a
carefully. These instructions are supplemented with more detailed guidelines 
on the relevant screens of the ETS. 

It is advised that all the documents to be submitted are kept scannedand 
PDF format in a separate folder on your computer before starting 

online submission. The Price bid (Excel Format) may be downloaded and 
rates may be filled appropriately. This file may also be saved in a secret folder 
on your computer. 

loading the documents, it should be ensured that the file
be the name of the document itself. 

For  integrity  of  data  and  its  authenticity/non-repudiation  of  electronic
o be compliant with IT Act 2000, it is necessary for each user to have a Digital 

Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class
issued by a Certifying Authority (CA) licensed by Controller of Certifying Authorities 

http://www.cca.gov.in]. 
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ndatory for this Notice Inviting Tender. E-Tendering 
is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 

i has decided to use 
of M/s ITI a Government of India 

Undertaking. Benefits to Suppliers/service providers are outlined on the Home-page of 

Financial bids & Technical bids shall be submitted by the 

Query to DFCCIL (Optional) - 
view response to queries posted by DFCCIL, through addenda.  

Submission on ETS: Prepare & arrange all document/paper for 
submission of bid online and tender fees & EMD deposit as mentioned in 

 

d to DFCCILL’s Post-TOE 

Attend Public Online Tender Opening Event (TOE) on ETS  

er online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines 

It is advised that all the documents to be submitted are kept scannedand 
format in a separate folder on your computer before starting 

online submission. The Price bid (Excel Format) may be downloaded and 
rates may be filled appropriately. This file may also be saved in a secret folder 

loading the documents, it should be ensured that the filename should 

repudiation  of  electronicrecords and 
is necessary for each user to have a Digital 

Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class-III 
issued by a Certifying Authority (CA) licensed by Controller of Certifying Authorities 
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Signature of Tenderer 

  
d. Registration  
 

The Tender document can be downloaded from the website: 
www.tenderwizard.com/DFCCIL
Tender Document (in 
original) have to be submitted to Concern  DFCCIL office as per address given in Bid 
document before the scheduled date and time of submission of the tender otherwise 
the Bid will not be considered. 
notified in the above website as and when such amendments are notified. It is the 
responsibility of the bidders who have downloaded the tender document from the 
website to keep themselves abreast of such a
document. 

 
Intending bidders are requested to register themselves with M/s. ITI through 
www.tenderwizard.com/DFCCIL for obtaining user
paying Vendor registration fee and processing fee fo
mentioned tender. 

 
e. DFCCIL, has decided to use process of e

the physical copy of the tender would not be sold. 
 

1.2. After successful submission of Registration details and Vendor registra
processing fee (as applicable), please contact ITI 
yourregistration accepted/activated.

  
2 A.   General 

  
2.1 Name of the Work: As indicated in “Appendix to Tender”
 

2.2 “A bidder in the capacity of Individual or Sol 
Company can participate in the tender and the bidder must forward 
the constitution of its firm such as partnership deed, Memorandum & Articles of 
Association, etc. along with original Power of Attorne 

2.3 The work is proposed to be executed under the following relationship. 
 

A) Employer:  DFCCIL address as given in  “
B) Contractor: The successful tenderer to whom the work is awarded shallbecome 

the contracto
 

 

2.4 Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “bid/tendered”, “bidding”/“tendering”, etc.) are 
synonymous. Day means calendar day. Singular also means plura

 
2.5 Scope of Work as indicated in “Appendix to Tender”

 

Maintenance of 2x25 
line and connecting chords along
on New Bhaupur-New Khurja section of DFCCIL for
months. 
 

The scope given above is only indicative. The detailed scope has been described in 
the tender documents (Special cond
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The Tender document can be downloaded from the website: 
www.tenderwizard.com/DFCCILandto be submitted in the e-format.Cost of the 
Tender Document (in the form of DD) and Bid Security (in the form of DD 

to be submitted to Concern  DFCCIL office as per address given in Bid 
before the scheduled date and time of submission of the tender otherwise 

the Bid will not be considered. Amendments, if any, to the tender document will be 
notified in the above website as and when such amendments are notified. It is the 
responsibility of the bidders who have downloaded the tender document from the 
website to keep themselves abreast of such amendments before submitting the tender 

Intending bidders are requested to register themselves with M/s. ITI through 
www.tenderwizard.com/DFCCIL for obtaining user-id, Digital Signature etc. by 
paying Vendor registration fee and processing fee for participating in the above 

DFCCIL, has decided to use process of e-tendering for inviting this tender and thus 
the physical copy of the tender would not be sold.  

After successful submission of Registration details and Vendor registra
processing fee (as applicable), please contact ITI Helpdesk (as given below

registration accepted/activated. 

: As indicated in “Appendix to Tender”. 

“A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm, or 
Company can participate in the tender and the bidder must forward 
the constitution of its firm such as partnership deed, Memorandum & Articles of 
Association, etc. along with original Power of Attorney of authorized signatory”. 
The work is proposed to be executed under the following relationship. 

:  DFCCIL address as given in  “Appendix to Tender”
: The successful tenderer to whom the work is awarded shallbecome 

the contractor for the execution of this work. 
Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “bid/tendered”, “bidding”/“tendering”, etc.) are 
synonymous. Day means calendar day. Singular also means plural.  

Scope of Work as indicated in “Appendix to Tender”.  

 kV Over Head Equipment on main line and 25 kV
line and connecting chords along with Power Supply Installation maintenance 

New Khurja section of DFCCIL for a period of 

The scope given above is only indicative. The detailed scope has been described in 
the tender documents (Special condition of contract at clause no 4.0).
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The Tender document can be downloaded from the website: 
format.Cost of the 

Security (in the form of DD - in 
to be submitted to Concern  DFCCIL office as per address given in Bid 

before the scheduled date and time of submission of the tender otherwise 
Amendments, if any, to the tender document will be 

notified in the above website as and when such amendments are notified. It is the 
responsibility of the bidders who have downloaded the tender document from the 

mendments before submitting the tender 

Intending bidders are requested to register themselves with M/s. ITI through 
id, Digital Signature etc. by 

r participating in the above 

tendering for inviting this tender and thus 

After successful submission of Registration details and Vendor registration fee and 
Helpdesk (as given below) to get 

e Proprietor, Partnership Firm, or  
Company can participate in the tender and the bidder must forward attested copies of 
the constitution of its firm such as partnership deed, Memorandum & Articles of 

y of authorized signatory”.  
The work is proposed to be executed under the following relationship.  

Appendix to Tender”.  
: The successful tenderer to whom the work is awarded shallbecome 

Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “bid/tendered”, “bidding”/“tendering”, etc.) are 

 

Equipment on main line and 25 kV on loop 
with Power Supply Installation maintenance 

a period of 12 (Twelve) 

The scope given above is only indicative. The detailed scope has been described in 
.0). 
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2.6 Approximate Estimated cost of t
 

2.7 Tenderers may carefully note that they are liable to be disqualified at any time during 
tendering process in case any of the information furnished by them is not found to be 
true. In addition the EMD of such tenderer shall be forfeited. T
Employer in this respect shall be final and binding. 

 
2.8 A bidder shall submit only one bid in the capacity of an Individual or Sole 

Proprietor, Partnership firm or Company. Violation of this condition is liable to 
disqualify the tenders in wh
tenderers shall stand forfeited. 

 
3Cost of Bidding 
3.1 The bidder shall bear all costs associated with the preparation and submission of the 

bid and the Employer will in no case be responsible or liable for
regardless of the conduct or the outcome of the bidding process. 

 
B. The Bidding Documents 
 
4Content of bidding documents submitted through online mode only
 
4.1 The bidding documents include the following: 

a) Notice Inviting Tender
b) Instructions to t 
c) Appendix to Tender
d) Form of Bid 
e) Special Conditions of Contract 
f) General Conditions of Contract
g) Financial bid and Bill of Quantities

 
4.2 The bidder is expected to examine all instructions, terms, conditions, forms, 

specifications and other information
information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at the 
bidders‟ risk and may result in rejection of his bi

 
5.0 Understanding and Amendment of Tender Documents 
 
5.1 The bidder must obtain for itself on its own responsibility and its own cost all the 

information including risks, contingencies & other circumstances in execution of the 
work. It shall also carefully r
in tender documents.  

 
5.2 The bidder is advised to visit and examine the site where the work is to be executed 

and its surroundings or other areas as deemed fit by the bidder and obtain for itself 
on its own responsibility all information that may be necessary for preparing the bid 
and execution of the contract. The cost of visiting the site and collecting relevant 
data shall be at the bidder’
tenderer is deemed to have visited the site and satisfied himself with all the 
conditions prevailing including any difficulties for executing the work.

 
5.3 At any time prior to the deadline for submission of bids, Employer may for any 

reason whether at its own i
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Approximate Estimated cost of the work is as indicated in the “Appe

Tenderers may carefully note that they are liable to be disqualified at any time during 
tendering process in case any of the information furnished by them is not found to be 
true. In addition the EMD of such tenderer shall be forfeited. T
Employer in this respect shall be final and binding.  

A bidder shall submit only one bid in the capacity of an Individual or Sole 
Proprietor, Partnership firm or Company. Violation of this condition is liable to 
disqualify the tenders in which such bidder has participated and EMD of all such 
tenderers shall stand forfeited.  

The bidder shall bear all costs associated with the preparation and submission of the 
bid and the Employer will in no case be responsible or liable for
regardless of the conduct or the outcome of the bidding process.  

The Bidding Documents  

Content of bidding documents submitted through online mode only 

The bidding documents include the following:  
Notice Inviting Tender 
Instructions to tenderers 
Appendix to Tender 

Special Conditions of Contract 
General Conditions of Contract 
Financial bid and Bill of Quantities 

The bidder is expected to examine all instructions, terms, conditions, forms, 
specifications and other information in the bidding documents. Failure to furnish all 
information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at the 

‟ risk and may result in rejection of his bid.  

Understanding and Amendment of Tender Documents  

The bidder must obtain for itself on its own responsibility and its own cost all the 
information including risks, contingencies & other circumstances in execution of the 
work. It shall also carefully read and understand all its obligations & liabilities given 

 

The bidder is advised to visit and examine the site where the work is to be executed 
and its surroundings or other areas as deemed fit by the bidder and obtain for itself 

its own responsibility all information that may be necessary for preparing the bid 
and execution of the contract. The cost of visiting the site and collecting relevant 

be at the bidder’s own expenses. It is a condition of the tender that the 
derer is deemed to have visited the site and satisfied himself with all the 

conditions prevailing including any difficulties for executing the work.

At any time prior to the deadline for submission of bids, Employer may for any 
reason whether at its own initiative or in response to any request by any prospective 
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he work is as indicated in the “Appendix to Tender”. 

Tenderers may carefully note that they are liable to be disqualified at any time during 
tendering process in case any of the information furnished by them is not found to be 
true. In addition the EMD of such tenderer shall be forfeited. The decision of 

A bidder shall submit only one bid in the capacity of an Individual or Sole 
Proprietor, Partnership firm or Company. Violation of this condition is liable to 

ich such bidder has participated and EMD of all such 

The bidder shall bear all costs associated with the preparation and submission of the 
bid and the Employer will in no case be responsible or liable for these costs 

The bidder is expected to examine all instructions, terms, conditions, forms, 
in the bidding documents. Failure to furnish all 

information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at the 

The bidder must obtain for itself on its own responsibility and its own cost all the 
information including risks, contingencies & other circumstances in execution of the 

ead and understand all its obligations & liabilities given 

The bidder is advised to visit and examine the site where the work is to be executed 
and its surroundings or other areas as deemed fit by the bidder and obtain for itself 

its own responsibility all information that may be necessary for preparing the bid 
and execution of the contract. The cost of visiting the site and collecting relevant 

s own expenses. It is a condition of the tender that the 
derer is deemed to have visited the site and satisfied himself with all the 

conditions prevailing including any difficulties for executing the work. 

At any time prior to the deadline for submission of bids, Employer may for any 
nitiative or in response to any request by any prospective 
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bidder amend the bidding documents by issuing Corrigendum, which shall be part of 
the Tender documents. 

 
5.4 Employer may at its discretion extend the deadline for submission of the bids at any 

time before the time of submission of the bids. 
 
C. Preparation of the Bids 

 

6 Language of Bid 
6.1 The bid prepared by the bidder and all documents related to the bid shall be
 English. 

7 Signing of All Bid papers and Completing Bill of Quantities
 

7.1 All the pages of the tender documents and Bill of Quantities submitted by tenderer 
shall be signed and stamped by the tenderer or his representative holding the Power 
of Attorney (Enclose original Power of Attorney). 

 
7.2 While filling up the rates in the Bi

no discrepancy in the rates mentioned in figures. In case of any discrepancy, the unit 
rate mentioned in the words shall be taken as final and binding.  

            The prices must be filled after down
prescribed format issued through online e
should be saved and dully filled up and uploaded on the e
Digital Signature for signing the documents. 

 
7.3 The tenderer must fill and submit the prices as per instructions given in schedule of 

rates. He shall not make any addition or alteration in the tender documents. The 
requisite details should be filled in by the tenderer wherever required in the 
documents. Incomplete tender or tender not submitted as per instructions is liable to 
be rejected. If a tenderer does not quote a price/rate as per instructions, his tender 
shall be summarily rejected. 

 
7.4 The tenderer must ensure that tender documents shall be submitted o

class 3 Digital Signature only. To participate in the E
mandatory for the bidders to have user ID & password which has to be obtained by 
submitting an annual registration charges of INR 2000/
through e-payment. Already registered bidder to M/S ITI need not to pay any 
registration charges. Bidders have to pay the Tender Processing Fee to ITI through e
payment at the time of submission of bid. 
 

8 Deviations  
            The tenderer should clearly re

specifications, etc. mentioned in the original tender documents. If the tenderer has 
any observations, the same may be indicated in his forwarding letter along with the 
tender. Tenderers are advised not to ma
the in his own entries the same shall be initialed and stamped by him. If this 
condition is not complied with, tender is liable to be rejected.

 
9 Transfer of tender documents 
 
            Transfer of tender documents purchased by one intending tenderer to another 

tenderer is not permissible. Tenderer can submit tender only on the documents 
purchased by him.   
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bidder amend the bidding documents by issuing Corrigendum, which shall be part of 
the Tender documents.  

Employer may at its discretion extend the deadline for submission of the bids at any 
efore the time of submission of the bids.  

Preparation of the Bids  

The bid prepared by the bidder and all documents related to the bid shall be

Signing of All Bid papers and Completing Bill of Quantities 

All the pages of the tender documents and Bill of Quantities submitted by tenderer 
shall be signed and stamped by the tenderer or his representative holding the Power 
of Attorney (Enclose original Power of Attorney).  

While filling up the rates in the Bill of Quantities, tenderer shall ensure that there is 
no discrepancy in the rates mentioned in figures. In case of any discrepancy, the unit 
rate mentioned in the words shall be taken as final and binding.  
The prices must be filled after downloading the financial bid document in the 
prescribed format issued through online e-tendering website. The financial bid 
should be saved and dully filled up and uploaded on the e-tendering web site using 
Digital Signature for signing the documents.  

enderer must fill and submit the prices as per instructions given in schedule of 
rates. He shall not make any addition or alteration in the tender documents. The 
requisite details should be filled in by the tenderer wherever required in the 

mplete tender or tender not submitted as per instructions is liable to 
be rejected. If a tenderer does not quote a price/rate as per instructions, his tender 
shall be summarily rejected.  

The tenderer must ensure that tender documents shall be submitted o
class 3 Digital Signature only. To participate in the E-Bid submission, it is 
mandatory for the bidders to have user ID & password which has to be obtained by 
submitting an annual registration charges of INR 2000/- + GST @ 18% to M/s ITI 

payment. Already registered bidder to M/S ITI need not to pay any 
registration charges. Bidders have to pay the Tender Processing Fee to ITI through e
payment at the time of submission of bid.  

The tenderer should clearly read and understand all the terms and conditions, 
specifications, etc. mentioned in the original tender documents. If the tenderer has 
any observations, the same may be indicated in his forwarding letter along with the 
tender. Tenderers are advised not to make any corrections, additions or alterations in 
the in his own entries the same shall be initialed and stamped by him. If this 
condition is not complied with, tender is liable to be rejected. 

Transfer of tender documents  

ocuments purchased by one intending tenderer to another 
tenderer is not permissible. Tenderer can submit tender only on the documents 
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bidder amend the bidding documents by issuing Corrigendum, which shall be part of 

Employer may at its discretion extend the deadline for submission of the bids at any 

The bid prepared by the bidder and all documents related to the bid shall be written in 

All the pages of the tender documents and Bill of Quantities submitted by tenderer 
shall be signed and stamped by the tenderer or his representative holding the Power 

ll of Quantities, tenderer shall ensure that there is 
no discrepancy in the rates mentioned in figures. In case of any discrepancy, the unit 

loading the financial bid document in the 
tendering website. The financial bid 

tendering web site using 

enderer must fill and submit the prices as per instructions given in schedule of 
rates. He shall not make any addition or alteration in the tender documents. The 
requisite details should be filled in by the tenderer wherever required in the 

mplete tender or tender not submitted as per instructions is liable to 
be rejected. If a tenderer does not quote a price/rate as per instructions, his tender 

The tenderer must ensure that tender documents shall be submitted on line through 
Bid submission, it is 

mandatory for the bidders to have user ID & password which has to be obtained by 
+ GST @ 18% to M/s ITI 

payment. Already registered bidder to M/S ITI need not to pay any 
registration charges. Bidders have to pay the Tender Processing Fee to ITI through e-

ad and understand all the terms and conditions, 
specifications, etc. mentioned in the original tender documents. If the tenderer has 
any observations, the same may be indicated in his forwarding letter along with the 

ke any corrections, additions or alterations in 
the in his own entries the same shall be initialed and stamped by him. If this 

ocuments purchased by one intending tenderer to another 
tenderer is not permissible. Tenderer can submit tender only on the documents 
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10 Earnest Money  
 

10.1 The tenderer must furnish the Earnest Money as i
for the work as specified, failing which the tender shall be summarily rejected. 

 

The Earnest Money shall be deposited in DFCCIL account only. Bank Detail
mentioned in Appendix to Tender. No other mode of payment for 
document fees will be accepted. 
                                                            
MSEs registered with a body specified by Ministry of MSME 
are exempted from submission of Earnest Money Deposit, for which, th
will have to upload the exemption certificate
 

            No interest shall be allowed on Earnest Money Deposit. 
 

10.2 Forfeiture of Earnest Money: 
 
10.2.1 The Earnest Money of the tenderer shall be forfeited if he withdraws his 

during the period of tender validity specified in the “Appendix to Tender” or 
extended validity period as agreed to in writing by the tenderer. 

 
10.2.2 The Earnest Money of the successful tenderer is liable to be forfeited if he fails 

to:  
 

i) sign the Contr
 

ii) furnish Performance Guarantee in accordance with the terms of the tender, 
or  

 
iii) Commence the work within the time period stipulated in the tender. 

 
10.2.3 In case of forfeiture of EMD, the tenderer sh

of re-invitation of the tenders. 
 
10.3 Return of Earnest Money: 
 
10.3.1 The Earnest Money of the unsuccessful tenderers shall be discharged and 

returned as promptly as possible. 
 
10.3.2 The Earnest Money Deposit of the successful tende

i) If the Earnest Money Deposit (EMD) the same shall be retained towards 
retention money and further deduction of retention money from the bills shall 
commence after adjusting this EMD amount. 

 
11 Period of validity of the tende
 
11.1 The tender shall remain valid for the period indicated in “Appendix to Tender” 

after the date of the opening of the tender. If the Tenderer gives validity period 
less than that fixed/prescribed by Employer, the tender shall be liable to be 
rejected.  

 
11.2 Notwithstanding the above clause, Emp

to an extension of the validity period of the tender. The request and the response 
shall be made in writing.

 
D. Submission of Bids 
 
12 Deadline for submission of tender
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The tenderer must furnish the Earnest Money as indicated in ‟Appendix to Tender
for the work as specified, failing which the tender shall be summarily rejected. 

The Earnest Money shall be deposited in DFCCIL account only. Bank Detail
mentioned in Appendix to Tender. No other mode of payment for EMD &
document fees will be accepted.  
                                                           or 
MSEs registered with a body specified by Ministry of MSME for the item tendered 
are exempted from submission of Earnest Money Deposit, for which, th
will have to upload the exemption certificate on the E-Tender Portal.

No interest shall be allowed on Earnest Money Deposit.  

Forfeiture of Earnest Money:  

The Earnest Money of the tenderer shall be forfeited if he withdraws his 
during the period of tender validity specified in the “Appendix to Tender” or 
extended validity period as agreed to in writing by the tenderer. 

The Earnest Money of the successful tenderer is liable to be forfeited if he fails 

sign the Contract Agreement in accordance with the terms of the tender, or 

furnish Performance Guarantee in accordance with the terms of the tender, 

Commence the work within the time period stipulated in the tender. 

In case of forfeiture of EMD, the tenderer shall be debarred from bidding in case 
invitation of the tenders.  

Return of Earnest Money:  

The Earnest Money of the unsuccessful tenderers shall be discharged and 
returned as promptly as possible.  

The Earnest Money Deposit of the successful tenderer shall be dealt as under: 
If the Earnest Money Deposit (EMD) the same shall be retained towards 
retention money and further deduction of retention money from the bills shall 
commence after adjusting this EMD amount.  

Period of validity of the tender: 

The tender shall remain valid for the period indicated in “Appendix to Tender” 
after the date of the opening of the tender. If the Tenderer gives validity period 
less than that fixed/prescribed by Employer, the tender shall be liable to be 

Notwithstanding the above clause, Employer may solicit the tenderer’s
to an extension of the validity period of the tender. The request and the response 
shall be made in writing. 

Submission of Bids  

Deadline for submission of tender 

 Page 22 

‟Appendix to Tender” 
for the work as specified, failing which the tender shall be summarily rejected.  

The Earnest Money shall be deposited in DFCCIL account only. Bank Details are 
EMD &Tender 

for the item tendered 
are exempted from submission of Earnest Money Deposit, for which, the tenderers 

Tender Portal. 

The Earnest Money of the tenderer shall be forfeited if he withdraws his tender 
during the period of tender validity specified in the “Appendix to Tender” or 
extended validity period as agreed to in writing by the tenderer.  

The Earnest Money of the successful tenderer is liable to be forfeited if he fails 

act Agreement in accordance with the terms of the tender, or  

furnish Performance Guarantee in accordance with the terms of the tender, 

Commence the work within the time period stipulated in the tender.  

all be debarred from bidding in case 

The Earnest Money of the unsuccessful tenderers shall be discharged and 

rer shall be dealt as under:  
If the Earnest Money Deposit (EMD) the same shall be retained towards 
retention money and further deduction of retention money from the bills shall 

The tender shall remain valid for the period indicated in “Appendix to Tender” 
after the date of the opening of the tender. If the Tenderer gives validity period 
less than that fixed/prescribed by Employer, the tender shall be liable to be 

loyer may solicit the tenderer’s consent 
to an extension of the validity period of the tender. The request and the response 
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12.1 The tender documents shall be submitted in online mode through website 
www.tenderwizard.com/DFCCIL
containingTechnical offer and financial offer along with necessary documents lik
scanned copy of EMD & scanned copy of Demand Draft/Pay order drawn in 
favour of DFCCIL, payable at Agra towards the cost of one set of the tender 
documents (Non-refundable) to be uploaded. Detailed credentials as per the 
requirement of eligibility criter
to be uploaded in “Technical offer
to be uploaded in “Financial offer
online mode. Theprices must be fille
document in the prescribed format issued through online e
The financial bid should be saved and dully 
tendering web site using Digital Signature class 3 for signing th

 
12.2 A tender received without on line to Employer is liable to be rejected. 
12.3 Bidder cannot see uploaded/ quoted rate once saved. Bidder can anytime change 

quoted rated before date & time of closing of tender. 
12.4 Original EMD & tender document fees 

be rejected.  
 
13 Withdrawal of tender

 
No tender can be withdrawn after submission and during tender validity period. 

 
14 Submission of a tender by a tenderer implies that he had read all the tender 

documents including amendments if any, visited the site and has made himself 
aware of the scope and specifications of the work to be done, local conditions and 
other factors having any bearing on the execution of the work. 

 
15 Submission of tender/bid:
 
15.1 The tenders shall be

relevant documents as mentioned in 
 

a) Forwarding letter of the tenderer. 
 

b) Documents to be submitted  as per checklist of documents 
 

c) Scanned copy of Earnest Money Deposi
 

d) The Bill of Quantities with prices quoted as mentioned.
 

15.2 Earnest Money and tender document fees shall be deposited in DFCCIL account & 
proof of transaction
with Tender document. 

 

Bid opening and Evaluation 

16 Opening of the tender 
 
16.1 Tenders will be opened on line at the address mentioned in “Notice Inviting 

Tender” in presence of tenderers or authorized representatives of tenderers who 
wish toattend the opening of tenders

 

16.2 Tenderers or their authorized representatives who are present shall sign register in 
evidence of their attendance. 

 
16.3 Tenderer’s name, presence or absence of requisite Earnest Money, total cost of 

work quoted or any other details as Employer may consider 
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r documents shall be submitted in online mode through website 
www.tenderwizard.com/DFCCILinsingle bids only. Single offer viz. 
containingTechnical offer and financial offer along with necessary documents lik
scanned copy of EMD & scanned copy of Demand Draft/Pay order drawn in 
favour of DFCCIL, payable at Agra towards the cost of one set of the tender 

refundable) to be uploaded. Detailed credentials as per the 
requirement of eligibility criteria and all tender papers except Bill of Quantities are 

Technical offer”. Bill of Quantities with rates duly filled in are 
Financial offer”. Bids are required to be submitted only by 

online mode. Theprices must be filled after downloading the financial bid 
document in the prescribed format issued through online e-tendering website. 
The financial bid should be saved and dully filled up and uploaded on the e
tendering web site using Digital Signature class 3 for signing th

A tender received without on line to Employer is liable to be rejected. 
Bidder cannot see uploaded/ quoted rate once saved. Bidder can anytime change 
quoted rated before date & time of closing of tender.  
Original EMD & tender document fees received after opening of the tender shall 

Withdrawal of tender 

No tender can be withdrawn after submission and during tender validity period. 

Submission of a tender by a tenderer implies that he had read all the tender 
g amendments if any, visited the site and has made himself 

aware of the scope and specifications of the work to be done, local conditions and 
other factors having any bearing on the execution of the work.  

Submission of tender/bid:-  

The tenders shall be submitted on or before the due date and time with all the 
relevant documents as mentioned in Para 4.1 and the following:  

Forwarding letter of the tenderer.  

Documents to be submitted  as per checklist of documents  

Scanned copy of Earnest Money Deposit & tender document fees. 

The Bill of Quantities with prices quoted as mentioned. 

Earnest Money and tender document fees shall be deposited in DFCCIL account & 
transaction along with transaction ID to be scanned & uploaded along 

ument.  

Bid opening and Evaluation  

Tenders will be opened on line at the address mentioned in “Notice Inviting 
Tender” in presence of tenderers or authorized representatives of tenderers who 

attend the opening of tenders. 

Tenderers or their authorized representatives who are present shall sign register in 
evidence of their attendance.  

s name, presence or absence of requisite Earnest Money, total cost of 
work quoted or any other details as Employer may consider appropriate will be 

 Page 23 

r documents shall be submitted in online mode through website 
insingle bids only. Single offer viz. 

containingTechnical offer and financial offer along with necessary documents like 
scanned copy of EMD & scanned copy of Demand Draft/Pay order drawn in 
favour of DFCCIL, payable at Agra towards the cost of one set of the tender 

refundable) to be uploaded. Detailed credentials as per the 
ia and all tender papers except Bill of Quantities are 

”. Bill of Quantities with rates duly filled in are 
Bids are required to be submitted only by 

d after downloading the financial bid 
tendering website. 

illed up and uploaded on the e-
tendering web site using Digital Signature class 3 for signing the documents. 

A tender received without on line to Employer is liable to be rejected.  
Bidder cannot see uploaded/ quoted rate once saved. Bidder can anytime change 

received after opening of the tender shall 

No tender can be withdrawn after submission and during tender validity period.  

Submission of a tender by a tenderer implies that he had read all the tender 
g amendments if any, visited the site and has made himself 

aware of the scope and specifications of the work to be done, local conditions and 

submitted on or before the due date and time with all the 
 

t & tender document fees.  

Earnest Money and tender document fees shall be deposited in DFCCIL account & 
along with transaction ID to be scanned & uploaded along 

Tenders will be opened on line at the address mentioned in “Notice Inviting 
Tender” in presence of tenderers or authorized representatives of tenderers who 

Tenderers or their authorized representatives who are present shall sign register in 

s name, presence or absence of requisite Earnest Money, total cost of 
appropriate will be 
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announced and recorded at the time of bid opening. 
 
17 Clarification of the tenders

17.1 To assist the examination, evaluation and comparison of the tenders, Employer may
at his discretion ask the tenderers for any clarifications as c
such correspondence shall be in writing and no change in price or substance of the
tender shall be sought or permitted.  The above clarification for submission of the
details shall form part of the tender and shall be binding on t

 
 
 
 

18 Preliminary examination of bids
 
18.1 The Employer shall examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether the documents have 
been properly signed and whether the bids are

 
18.2 Arithmetical errors shall be rectified on the following basis if found. If there is a 

discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the 
unit or subtotal price shall prevail, and the total price shall be corrected. If there is 
a discrepancy between words and figures, the rate in words shall prevail. 

 
18.3 Prior to the detailed evaluation, Employer shall determine whether each b

acceptable quality, is generally complete and is substantially responsive to the 
bidding documents. For purposes of this determination, a substantially responsive 
bid is one that conforms to all the terms, conditions and specifications of the 
bidding documents without material deviations, objections, conditionality or 
reservation. A material deviation, objections, conditionality or reservation is one: 
i) That affects in any substantial way the scope, quality or performance of the 

contract.  
 

ii) That limits in any substantial way, inconsistent with the bi
documents, the Employer’s rights or the successful Bidde
under the contracts; or 

 
iii) Whose rectification would unfairly affect the competitive position of other 

Bidders who are presentin
 
18.4 If a bid is not substantially responsive, it shall be rejected by the Employer. 
 
18.5 In case of tenders containing any conditions or deviations or reservations about 

contents of tender document, Employer may ask for withdraw
conditions/deviations/reservations. If the tenderer does not withdraw such 
conditions/deviations/ reservations, the tender shall be treated as non responsive. 
Employer‟s decision regarding responsiveness or non
shall be final and binding.
 

19 Evaluation and comparison of tenders
 
19.1 In case of open tenders, bids, which are determined as substantially responsive, 

shall be evaluated based on criteria as given in 
givenin Annexure-I
allnecessary authentic data with necessary supporting certificates of the various 
items of evaluation criteria failing which his tender is liable to be rejected. 

 

19.2 The Employer/Engineer reserves the right to negotia
tenderer to withdraw certain conditions or to bring down the rates to a reasonable 
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announced and recorded at the time of bid opening.  

Clarification of the tenders 

To assist the examination, evaluation and comparison of the tenders, Employer may
at his discretion ask the tenderers for any clarifications as considered essential.  All
such correspondence shall be in writing and no change in price or substance of the
tender shall be sought or permitted.  The above clarification for submission of the
details shall form part of the tender and shall be binding on tenderer.

Preliminary examination of bids 

The Employer shall examine the bids to determine whether they are complete, 
whether any computational errors have been made, whether the documents have 
been properly signed and whether the bids are generally in order. 

Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the 
unit or subtotal price shall prevail, and the total price shall be corrected. If there is 
a discrepancy between words and figures, the rate in words shall prevail. 

Prior to the detailed evaluation, Employer shall determine whether each b
acceptable quality, is generally complete and is substantially responsive to the 
bidding documents. For purposes of this determination, a substantially responsive 
bid is one that conforms to all the terms, conditions and specifications of the 

ing documents without material deviations, objections, conditionality or 
reservation. A material deviation, objections, conditionality or reservation is one: 

That affects in any substantial way the scope, quality or performance of the 

its in any substantial way, inconsistent with the bi
documents, the Employer’s rights or the successful Bidde
under the contracts; or  

Whose rectification would unfairly affect the competitive position of other 
Bidders who are presenting substantially responsive bids. 

If a bid is not substantially responsive, it shall be rejected by the Employer. 

In case of tenders containing any conditions or deviations or reservations about 
contents of tender document, Employer may ask for withdraw
conditions/deviations/reservations. If the tenderer does not withdraw such 
conditions/deviations/ reservations, the tender shall be treated as non responsive. 

‟s decision regarding responsiveness or non-responsiveness of a tender 
be final and binding. 

Evaluation and comparison of tenders 

In case of open tenders, bids, which are determined as substantially responsive, 
shall be evaluated based on criteria as given in “Eligibility Criteria” and as 

I of Notice Inviting E-Tender. The tenderer must submit 
allnecessary authentic data with necessary supporting certificates of the various 
items of evaluation criteria failing which his tender is liable to be rejected. 

The Employer/Engineer reserves the right to negotiate the offer submitted by the 
tenderer to withdraw certain conditions or to bring down the rates to a reasonable 
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To assist the examination, evaluation and comparison of the tenders, Employer may 
onsidered essential.  All 

such correspondence shall be in writing and no change in price or substance of the 
tender shall be sought or permitted.  The above clarification for submission of the 

enderer. 

The Employer shall examine the bids to determine whether they are complete, 
whether any computational errors have been made, whether the documents have 

generally in order.  

Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the total price, the 
unit or subtotal price shall prevail, and the total price shall be corrected. If there is 
a discrepancy between words and figures, the rate in words shall prevail.  

Prior to the detailed evaluation, Employer shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the 
bidding documents. For purposes of this determination, a substantially responsive 
bid is one that conforms to all the terms, conditions and specifications of the 

ing documents without material deviations, objections, conditionality or 
reservation. A material deviation, objections, conditionality or reservation is one:  

That affects in any substantial way the scope, quality or performance of the 

its in any substantial way, inconsistent with the bidding 
documents, the Employer’s rights or the successful Bidders obligations 

Whose rectification would unfairly affect the competitive position of other 
g substantially responsive bids.  

If a bid is not substantially responsive, it shall be rejected by the Employer.  

In case of tenders containing any conditions or deviations or reservations about 
contents of tender document, Employer may ask for withdrawal of such 
conditions/deviations/reservations. If the tenderer does not withdraw such 
conditions/deviations/ reservations, the tender shall be treated as non responsive.  

responsiveness of a tender 

In case of open tenders, bids, which are determined as substantially responsive, 
Eligibility Criteria” and as 

The tenderer must submit 
allnecessary authentic data with necessary supporting certificates of the various 
items of evaluation criteria failing which his tender is liable to be rejected.  

te the offer submitted by the 
tenderer to withdraw certain conditions or to bring down the rates to a reasonable 
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level. The tenderer must note that during negotiations of rates of items of BOQ can 
only be reduced and not increased by the tenderer. In case 
any new condition or increases rates of any item of BOQ, his negotiated offer is 
liable to be rejected and the original offer shall remain valid and binding on him. 

 
20 Canvassing 
 
20.1 No tenderer is permitted to canvass to Employer on

tender. Any tenderer found doing so may be disqualified and his bid may be 
rejected.  

 
21. Right to accept any tender or reject all tenders 

Employer/Engineer reserves the right to accept, split, divide, negotiate, cancel or 
reject any tender or to annul and reject all tenders at any time prior to the award of 
the contract without incurring any liability to the affected tenderers or any 
obligation to inform affected tenderer, the grounds of such action. 

 
22. If the tenderer, as individ

submission of his tender but before award of work, the Employer/Engineer shall 
deem such tender as invalid. 

 
23. Award of Contract 
 

23.1 Employer/Engineer shall notify the successful tenderer in writing b
Letter/Courier/Speed Post or per bearer that his tender has been accepted. 

 
23.2 Letter of Acceptance after it is signed by the Contractor in token of his acceptance 

shall constitute a legal and binding contract between Employer/Engineer and the
contractor till such time the contract agreement is signed. 

 
24 Help desk for E-Tendering
24.1 For any difficulty in downloading & submission of tender document at website 

www.tenderwizard.com/DFCCI
no. 011- 49424365 or cell no. 9599653865.

 
24.2 Bidder manual & system requirement is available on web site 

www.tenderwizard.com/DFCCIL
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level. The tenderer must note that during negotiations of rates of items of BOQ can 
only be reduced and not increased by the tenderer. In case the tenderer introduces 
any new condition or increases rates of any item of BOQ, his negotiated offer is 
liable to be rejected and the original offer shall remain valid and binding on him. 

No tenderer is permitted to canvass to Employer on any matter relating to this 
tender. Any tenderer found doing so may be disqualified and his bid may be 

Right to accept any tender or reject all tenders  
Employer/Engineer reserves the right to accept, split, divide, negotiate, cancel or 

any tender or to annul and reject all tenders at any time prior to the award of 
the contract without incurring any liability to the affected tenderers or any 
obligation to inform affected tenderer, the grounds of such action. 

If the tenderer, as individual or as a partner of partnership firm, expires after the 
submission of his tender but before award of work, the Employer/Engineer shall 
deem such tender as invalid.  

Award of Contract  

Employer/Engineer shall notify the successful tenderer in writing b
Letter/Courier/Speed Post or per bearer that his tender has been accepted. 

Letter of Acceptance after it is signed by the Contractor in token of his acceptance 
shall constitute a legal and binding contract between Employer/Engineer and the
contractor till such time the contract agreement is signed.  

Tendering 
For any difficulty in downloading & submission of tender document at website 
www.tenderwizard.com/DFCCIL, please contact at  tenderwizard.com

49424365 or cell no. 9599653865. 

Bidder manual & system requirement is available on web site 
www.tenderwizard.com/DFCCIL for necessary help. 
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level. The tenderer must note that during negotiations of rates of items of BOQ can 
the tenderer introduces 

any new condition or increases rates of any item of BOQ, his negotiated offer is 
liable to be rejected and the original offer shall remain valid and binding on him.  

any matter relating to this 
tender. Any tenderer found doing so may be disqualified and his bid may be 

Employer/Engineer reserves the right to accept, split, divide, negotiate, cancel or 
any tender or to annul and reject all tenders at any time prior to the award of 

the contract without incurring any liability to the affected tenderers or any 
obligation to inform affected tenderer, the grounds of such action.  

ual or as a partner of partnership firm, expires after the 
submission of his tender but before award of work, the Employer/Engineer shall 

Employer/Engineer shall notify the successful tenderer in writing by a Registered 
Letter/Courier/Speed Post or per bearer that his tender has been accepted.  

Letter of Acceptance after it is signed by the Contractor in token of his acceptance 
shall constitute a legal and binding contract between Employer/Engineer and the 

For any difficulty in downloading & submission of tender document at website  
enderwizard.com helpdesk 

Bidder manual & system requirement is available on web site  
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                                                 DETAILS OF SIMILAR WORKS COMPLETED IN LAST THREE YEARS

S.
N. 

Description 
of the work 

Contract 
No. and 

date 

Date 
of 

award 
of 

work 

Stipulated 
date of 

completion

1  
 
 
 

   

2  
 
 
 

   

3  
 
 
 

   

4  
 
 
 

   

5  
 
 
 
 

   

 
 
 
Note: 

1. Please attach copies of the certificates issued by the client.
 

2. Only those works shall be considered for evaluation for which copies of the Certificates issued by the client are attached.
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DETAILS OF SIMILAR WORKS COMPLETED IN LAST THREE YEARS

Stipulated 
date of 

completion 

Date of 
actual 

completion 

Value of 
completed 

work  
(In Lakhs 

of Rs) 

Reasons 
of 

delays, 
if any 

Penality. 
If any, 

imposed 
for delay

    

    

    

    

    

ase attach copies of the certificates issued by the client. 

Only those works shall be considered for evaluation for which copies of the Certificates issued by the client are attached.
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                              FORMAT-I 

DETAILS OF SIMILAR WORKS COMPLETED IN LAST THREE YEARS 

Penality. 
If any, 

imposed 
for delay 

Any other 
relevant 

information 
 

Remarks 

  

  

  

  

  

Only those works shall be considered for evaluation for which copies of the Certificates issued by the client are attached. 
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ANNUAL TURNOVERS FOR THE LAST 3 YEARS
S.N. YEAR Turnover from similar nature 

of works (In lacks of Rs)

1  
 
 

 

2  
 
 

 

3  
 

 

4  
 
 

 

5  
 
 

 

 
Note: 

1. Please attach certified/attested copies in support of which the attested certificate from 
Employer/Client, TDS certificate/Audited Balance 
Chartered Accountant etc. 
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FORMAT - II 
ANNUAL TURNOVERS FOR THE LAST 3 YEARS 

nover from similar nature 
of works (In lacks of Rs) 

Turnover from all 
sources (In lacs of 
Rs) 

Remarks 

  

  

  

  

  

Please attach certified/attested copies in support of which the attested certificate from 
ent, TDS certificate/Audited Balance Sheet/P&L Account duly certified by 
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DETAILS OF ONGOING WORKS 
S.
N. 

Description 
of the work 

Name 
and 

address 
of 

Employer 

Contract 
No. and 

date 

Date of 
award 

work

1  
 
 

   

2  
 
 

   

3  
 
 

   

4  
 
 

   

5  
 
 

   

6  
 
 

   

7  
 
 

   

8  
 
 

   

9  
 
 

   

 
Note: 1. In case of joint venture, the information is to be furnished by both the partners 
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Date of 
award 

of 
work 

Stipulated 
date of 

completion 

Value of 
work as 

per 
order (In 
Lakhs of 

Rs) 

Value of  
work 

completed 
so far (In 
Lakhs of 

Rs) 

Anticipated 
date of 

completion 
of work

     

     

     

     

     

     

     

     

     

Note: 1. In case of joint venture, the information is to be furnished by both the partners – Not applicable for this tender

 Page 28 

                                                               FORMAT-III 

Anticipated 
date of 

completion 
of work 

Any other 
relevant 

information 
 

Remarks 

  

  

  

  

  

  

  

  

  

Not applicable for this tender. 
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                                (SPECIAL CONDITIONS OF CONTRACT)
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(SPECIAL CONDITIONS OF CONTRACT) 
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SPECIAL CONDIT

 
1.0 INTRODUCTION 
 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under 
the administrative control of Government of India (Ministry of Railways) for 
construction, maintenance and operation of the Dedicated Rail 
present the company is undertaking construction of Eastern & Western corridors and 
has its corporate office at New Delhi and Field Units at various cities associated with 
CGM unit. 
 
CGM/Tundla unit have jurisdiction
unit at Agra. 

 
2.0 Definitions  
 

2.1 In the Conditions of Contract, the following terms shall have the meanings assigned 
here under except where the context otherwise requires: 

 
i) “RAILWAY”  shall  mean  the  President  of  the  Republic 

Administrative Officers of the Railway/DFCCIL or of the successorRailway 
authorized  or  any other  officer  of  DFCCIL  authorized  to  dealwith any matters 
which these presents are concerned on his behalf.

 
ii) “CHIEF GENERAL MA

of the project in charge of APL
include their successors, of the successor DFCCIL. 
 

iii) “DEPUTY CHIEF PROJECT  MANAGER ”  shall  mean  the  officer  in charge of 
lotwise  or  department /S&T/Electrical/Finance wis
the DFCCIL include their successors of and shall mean and the successor DFCCIL.

 
iv) PROJECT MANAGER/

MANAGER shall mean the officer departmen
Finance Department) of the DFCCIL and shall mean and include their successors of 
the success of DFCCIL. 

 
v) "TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     

individual, firm,  Company,  co
works. 

 

vi) “TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 
incorporatedor notwho tenders for the work with a view to execute the works on 
contract with DFCCIL and shall include their p
and  permitted assigns.
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SPECIAL CONDITIONS OF CONTRACT 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under 
the administrative control of Government of India (Ministry of Railways) for 
construction, maintenance and operation of the Dedicated Rail Freight Corridors. At 
present the company is undertaking construction of Eastern & Western corridors and 
has its corporate office at New Delhi and Field Units at various cities associated with 

M/Tundla unit have jurisdiction from Bhaupur to Khurja with it’

In the Conditions of Contract, the following terms shall have the meanings assigned 
here under except where the context otherwise requires:  

“RAILWAY”  shall  mean  the  President  of  the  Republic 
Administrative Officers of the Railway/DFCCIL or of the successorRailway 
authorized  or  any other  officer  of  DFCCIL  authorized  to  dealwith any matters 
which these presents are concerned on his behalf. 

GENERAL MANAGER” shall mean the officer in administrative in
of the project in charge of APL-1 section (Bhaupur –Khurja) and shall mean and 
include their successors, of the successor DFCCIL.  

“DEPUTY CHIEF PROJECT  MANAGER ”  shall  mean  the  officer  in charge of 
ise  or  department /S&T/Electrical/Finance wise (Engineering department) of 

the DFCCIL include their successors of and shall mean and the successor DFCCIL.

PROJECT MANAGER/ DEPUTY PROJECT MANAGER/ASSIS
an the officer department wise (Engineering /S&T/ Electrical/ 

Finance Department) of the DFCCIL and shall mean and include their successors of 
the success of DFCCIL.  

"TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     
individual, firm,  Company,  corporation, or  Consortium  for the execution of the 

“TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 
who tenders for the work with a view to execute the works on 

contract with DFCCIL and shall include their personal representatives, successors 
and  permitted assigns.
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Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under 
the administrative control of Government of India (Ministry of Railways) for 

Freight Corridors. At 
present the company is undertaking construction of Eastern & Western corridors and 
has its corporate office at New Delhi and Field Units at various cities associated with 

urja with it’s CGM/ Tundla 

In the Conditions of Contract, the following terms shall have the meanings assigned 

“RAILWAY”  shall  mean  the  President  of  the  Republic  of   Indiaor the 
Administrative Officers of the Railway/DFCCIL or of the successorRailway 
authorized  or  any other  officer  of  DFCCIL  authorized  to  dealwith any matters 

mean the officer in administrative in-charge 
Khurja) and shall mean and 

“DEPUTY CHIEF PROJECT  MANAGER ”  shall  mean  the  officer  in charge of 
(Engineering department) of 

the DFCCIL include their successors of and shall mean and the successor DFCCIL. 

ASSISTANT PROJECT 
t wise (Engineering /S&T/ Electrical/ 

Finance Department) of the DFCCIL and shall mean and include their successors of 

"TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     
rporation, or  Consortium  for the execution of the 

“TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 
who tenders for the work with a view to execute the works on 

ersonal representatives, successors 



 

Signature of Tenderer 

 
vii) “WORKS” shall mean the works contemplated in scope and schedules set forth in 

the tender forms and required to be executed according to terms and condition 
mentioned.  

 
viii) "Bill of Quantities (B.O.Q

quantities and rates as accepted and forming part of contract agreement. 
 
ix) "EMPLOYER" means the Dedicated Frieght Corridor Corporation of India Limited, 

A Govt. of India Undertaking (DFCCIL in abb
Managing Director or any other authorized officer and shall 
successors  in  title  and permitted assignees.

 
xi) “CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 

accepted Bill of 
Conditions of Contract, Appendix to 
Tenders and other Tender Documents.

 
xii) “CONTRACTOR”   shall   mean   the   person   or   firm, company, 

whether incorporated or not who enters into the contract with DFCCIL and shall 
include legal representatives of such individual or persons comprising such firm or 
company or successors of such firm or company as the case may be such individual, 
or firm or company.

 
xiii) "ENGINEER OR ENGINEER IN CHARGE" means the 

DFCCIL/ Tundla(Employer), or any other officer authorized by the Employer to act 
on his behalf and for the purpose of operating the contract. “Engineers 
Representative” sha
works.  

 
xv) “ACCEPTING AUTHORITY” shall mean t

DFCCIL or any other officer authorized for dealing with the works for the purpose 
of this tender/Contract. 

 
xvi) Definitions mentioned in these tender documents elsewherewill be

there is an ambiguity in any definit
GENERALMANAG
final and binding.

 
3.0 GENERAL DESCRIPTION OF SITE AREA 

 
3.1 The tenderer/s are requested to visit the area of 

with the proposed works / services, surroundings and prevailing law & order conditions. 
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“WORKS” shall mean the works contemplated in scope and schedules set forth in 
the tender forms and required to be executed according to terms and condition 

"Bill of Quantities (B.O.Q.)"/ “Schedule of Rates” means list of items of work, their 
quantities and rates as accepted and forming part of contract agreement. 

"EMPLOYER" means the Dedicated Frieght Corridor Corporation of India Limited, 
A Govt. of India Undertaking (DFCCIL in abbreviation) acting through its 
Managing Director or any other authorized officer and shall 
successors  in  title  and permitted assignees. 

“CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 
accepted Bill of Quantities and Rates, the General Conditions of Contract, Special 
Conditions of Contract, Appendix to Tender, Form of Bid, and Instructions to the 
Tenders and other Tender Documents. 

“CONTRACTOR”   shall   mean   the   person   or   firm, company, 
whether incorporated or not who enters into the contract with DFCCIL and shall 
include legal representatives of such individual or persons comprising such firm or 
company or successors of such firm or company as the case may be such individual, 

rm or company. 

"ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager
DFCCIL/ Tundla(Employer), or any other officer authorized by the Employer to act 
on his behalf and for the purpose of operating the contract. “Engineers 
Representative” shall mean officer authorized by DFCCIL in direct charge of 

CCEPTING AUTHORITY” shall mean the Chief General Manager
DFCCIL or any other officer authorized for dealing with the works for the purpose 
of this tender/Contract.  

mentioned in these tender documents elsewherewill be
there is an ambiguity in any definition, the decision of CHIEF 

MANAGER /Tundla / DFCCIL regarding the interpretation shall be 
final and binding. 

GENERAL DESCRIPTION OF SITE AREA & CLIMATIC CONDITIONS 

The tenderer/s are requested to visit the area of work and ascertain himself/themselves 
with the proposed works / services, surroundings and prevailing law & order conditions. 
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“WORKS” shall mean the works contemplated in scope and schedules set forth in 
the tender forms and required to be executed according to terms and condition 

.)"/ “Schedule of Rates” means list of items of work, their 
quantities and rates as accepted and forming part of contract agreement.  

"EMPLOYER" means the Dedicated Frieght Corridor Corporation of India Limited, 
reviation) acting through its 

Managing Director or any other authorized officer and shall include  their  legal  

“CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 
Quantities and Rates, the General Conditions of Contract, Special 

Tender, Form of Bid, and Instructions to the 

“CONTRACTOR”   shall   mean   the   person   or   firm, company, corporation, 
whether incorporated or not who enters into the contract with DFCCIL and shall 
include legal representatives of such individual or persons comprising such firm or 
company or successors of such firm or company as the case may be such individual, 

Chief General Manager of 
DFCCIL/ Tundla(Employer), or any other officer authorized by the Employer to act 
on his behalf and for the purpose of operating the contract. “Engineers 

ll mean officer authorized by DFCCIL in direct charge of 

Chief General Manager/Tundla of 
DFCCIL or any other officer authorized for dealing with the works for the purpose 

mentioned in these tender documents elsewherewill befollowed. In Case 
ion, the decision of CHIEF 

Tundla / DFCCIL regarding the interpretation shall be 

& CLIMATIC CONDITIONS  

and ascertain himself/themselves 
with the proposed works / services, surroundings and prevailing law & order conditions.  
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4.0 SCOPE OF WORK  
 

4.1 The scope of work includes
line and 25 kV on loop line and connecting chords along
Installation maintenance on New 
period of 12 (Twelve)
 

      The work requires high degree of planning and
 

i. Preventive/breakdown Maintenance of given under assets shall be done by contractor :
 

a) 2x25 kV A.C. Traction Overhead Equipment
connecting chords etc. 
 

b) TSS in which  transformers in V
MVA , 132kV/55kV 
P.T., auxiliary transformers and 

 

c) SP, each having 3 nos. auto transformers of capacity 16.5MVA ONAN 
associated circuit breaker, switchgear control & relay panel etc.

 

d) SSP, each having 2 nos. auto transformers of capacity 16.5MVA ONAN 
associated circuit breaker, switchgear control & relay panel etc.

 

e) To maintain these, 
IMSD (Integrated Maintenance Sub Depot
purchaser at these IMD, IMSD
at his own cost and no extra cost shall be payable for it.

 

f) The consumable material for the maintenance and replacement for the defective parts 
shall be provided by t
issued by authorized representative of CGM/TDL available at IMD/IMSD. 
required tools and plants for maintenance shall

 

 
Organization Work/location

DFCCIL New 
New Khurja 
including branch 
line and
 

 

Schedule of quantities requires Preventive/breakdown Maintenance of 2x25 kV 
Traction Overhead Equipment in the above section by the contr
clock for the configuration given at 
 

ii. Special Checks & Preventive maintenance of the 2x25 
Equipment and Power Supply Installation Equipment 
Power Block activities but strictly under the supervision 
DFCCIL and with their time to time instructions only, in 
Maintenance Instructions iss
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  -  

The scope of work includes “Maintenance of 2x25kV Over Head 
on loop line and connecting chords along

Installation maintenance on New Bhaupur - New Khurja section of DFCCIL for a 
12 (Twelve) months”.  

res high degree of planning and execution. 

Preventive/breakdown Maintenance of given under assets shall be done by contractor :

Traction Overhead Equipment on main line, 25kV
etc. in sidings of New Bhaupur - New Khurja section

TSS in which  transformers in V-connection each of 38(ONAN)/53(ONAF)/63 (OFAF) 
MVA , 132kV/55kV along with requisite Circuit Breakers, Isolators, C&R Panel, C.T., 
P.T., auxiliary transformers and all other associated accessories inside TSS

SP, each having 3 nos. auto transformers of capacity 16.5MVA ONAN 
associated circuit breaker, switchgear control & relay panel etc. including control room.

SSP, each having 2 nos. auto transformers of capacity 16.5MVA ONAN 
associated circuit breaker, switchgear control & relay panel etc. including control room

 purchaser has established IMD (Integrated Maintenance Depot), 
Maintenance Sub Depot). The tools and plants 

purchaser at these IMD, IMSD. Other tools if required shall be arranged by the contractor 
at his own cost and no extra cost shall be payable for it. 

The consumable material for the maintenance and replacement for the defective parts 
shall be provided by the purchaser. The material required for the maintenance shall be 
issued by authorized representative of CGM/TDL available at IMD/IMSD. 
required tools and plants for maintenance shall be arranged by contractor.

Work/location Quantum of assets to be 
maintained. 

New Bhaupur to 
New Khurja 
including branch 
line and siding. 

2x25 kV A.C. Traction Overhead 
Equipment (OHE) of 120 sq. mm 
Copper-Magnesium Catenary 
and 150 sq. mm. grooved 
Copper-Silver Contact wire 
Main &  Loop Lines and PSI 
Equipment (TSS, SP &SSP
 

Schedule of quantities requires Preventive/breakdown Maintenance of 2x25 kV 
Traction Overhead Equipment in the above section by the contractor’s personnel round the 
clock for the configuration given at “Schedule of Rates”. 

Special Checks & Preventive maintenance of the 2x25 kV A.C
and Power Supply Installation Equipment including negative feeders under 

ock activities but strictly under the supervision of competent representatives of 
DFCCIL and with their time to time instructions only, in accordance with the Standard 
Maintenance Instructions issued by the DFCCIL. 
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Over Head Equipment on main 
on loop line and connecting chords along with Power Supply 

New Khurja section of DFCCIL for a 

Preventive/breakdown Maintenance of given under assets shall be done by contractor :- 

25kV OHE in loop lines and 
New Khurja section. 

connection each of 38(ONAN)/53(ONAF)/63 (OFAF) 
requisite Circuit Breakers, Isolators, C&R Panel, C.T., 

inside TSS. 

SP, each having 3 nos. auto transformers of capacity 16.5MVA ONAN along with 
including control room. 

SSP, each having 2 nos. auto transformers of capacity 16.5MVA ONAN along with 
including control room 

(Integrated Maintenance Depot), 
. The tools and plants maintained by the 

Other tools if required shall be arranged by the contractor 

The consumable material for the maintenance and replacement for the defective parts 
he purchaser. The material required for the maintenance shall be 

issued by authorized representative of CGM/TDL available at IMD/IMSD. Rest all other 
be arranged by contractor. 

Boundary of 
overlap or 
SI/Isolator 

feeding from 
OHE to be 
maintained. 

Overhead 
of 120 sq. mm 

ary 

Silver Contact wire on 
PSI 

SSP) 

Schedule of quantities requires Preventive/breakdown Maintenance of 2x25 kV A.C. 
actor’s personnel round the 

A.C. Traction Overhead 
including negative feeders under 

competent representatives of 
accordance with the Standard 
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iii. Immediate attention for any breakdown i
Power Supply Installation 
 

iv. Explanatory notes on the schedule items.

              Explanatory notes are given below for all items given in schedule of prices for the guidance
of tenderer. 

 
a) Wherever an item of work covers erection, such item shall include all bolts, nuts and washers of 

GI/SS etc. as per DFCCIL latest specification & drawing. No separate payment for
of materials for using in maintenanc

b) Erection of any item of equipment, which is supplied by the contractor, will include testing, 
commissioning and bringing the equipment into operation to the entire satisfaction of the
purchaser. 

c) The basic quantity of components and materials required to make up a unit of work for the 
selected items are indicated for guidance only. There may be minor variation to suit erection but 
no adjustment in prices shall be made on that account. Prices quoted shall be incl
incidental charges viz. freight, handling, taxes, duties, insurance, VAT or GST if any andworks 
contract tax as a applicable etc.

d) All OHE & PSI components are to be supplied by the DFCCIL.
e) All works shall be carried out strictly in acc

guidelines if any. However, any modified arrangement if in vogue in DFCCIL or suggested by 
CGM/TDL, the work shall be executed accordingly without any

f) Explanatory note for various items of works in the Schedule of item, quantities and prices are 
given below. The Checking and maintenance of all items of 2x25kV OHE including AOH & 
POH as case may be shall be carried out in line with maintenance manual and as per Latest 
SMIs if any during contract period OR as per the Procedure in vogue in Tr.D organization of 
respective sections. No additional payment will be made for any additional man power 
deploymentinattendingtolatestmaintenanceinstructionsifany.In
standards if any, the decision of concerned CGM/TDL is the final and contractor is bound to act 
accordingly. 

g) Contractor shall get tested each insulators for tensile strength at DFCCIL’s testing machine 
based on maintenance manual of DFCCIL. However
machine for testing. 
All tested insulator shall marked “T” with date with “RED” paint

h) The special condition & Technical specifications for schedule items are enclosed andTenderer 
shall go through them thoroughly

i) Power cum Traffic block for various maintenance activities shall be arranged by DFCCIL either 
in daytime / nighttime as per slot available in the section. No additional payment willbe made 
for night working. 

k) The D-form against sales tax will not be issued. Service Tax/GST if claimed by the contractor 
will be processed separately after finance concurrence and sanctioned by the competent 
authority. Claim of service tax/GST should be supported by deposit receipt from service t
department, without documentary proof the claim shall not been
Authority. 
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for any breakdown in the 2x25 kV A.C. Traction Overhead Equipment
nstallation  Equipment and quick restoration. 

on the schedule items. 

Explanatory notes are given below for all items given in schedule of prices for the guidance

: GENERAL : 

Wherever an item of work covers erection, such item shall include all bolts, nuts and washers of 
GI/SS etc. as per DFCCIL latest specification & drawing. No separate payment for
of materials for using in maintenance / replacement purpose is admissible.
Erection of any item of equipment, which is supplied by the contractor, will include testing, 
commissioning and bringing the equipment into operation to the entire satisfaction of the

tity of components and materials required to make up a unit of work for the 
selected items are indicated for guidance only. There may be minor variation to suit erection but 
no adjustment in prices shall be made on that account. Prices quoted shall be incl
incidental charges viz. freight, handling, taxes, duties, insurance, VAT or GST if any andworks 
contract tax as a applicable etc. 

components are to be supplied by the DFCCIL. 
All works shall be carried out strictly in accordance to the DFCCIL drawings, specifications and 
guidelines if any. However, any modified arrangement if in vogue in DFCCIL or suggested by 
CGM/TDL, the work shall be executed accordingly without any alteration in accepted rates.

various items of works in the Schedule of item, quantities and prices are 
given below. The Checking and maintenance of all items of 2x25kV OHE including AOH & 
POH as case may be shall be carried out in line with maintenance manual and as per Latest 

f any during contract period OR as per the Procedure in vogue in Tr.D organization of 
respective sections. No additional payment will be made for any additional man power 
deploymentinattendingtolatestmaintenanceinstructionsifany.In-caseofdisputesbetween ab
standards if any, the decision of concerned CGM/TDL is the final and contractor is bound to act 

Contractor shall get tested each insulators for tensile strength at DFCCIL’s testing machine 
based on maintenance manual of DFCCIL. However, no charge will be levied for usage of 

All tested insulator shall marked “T” with date with “RED” paint. 
The special condition & Technical specifications for schedule items are enclosed andTenderer 
shall go through them thoroughly before submitting offer. 
Power cum Traffic block for various maintenance activities shall be arranged by DFCCIL either 
in daytime / nighttime as per slot available in the section. No additional payment willbe made 

inst sales tax will not be issued. Service Tax/GST if claimed by the contractor 
will be processed separately after finance concurrence and sanctioned by the competent 
authority. Claim of service tax/GST should be supported by deposit receipt from service t
department, without documentary proof the claim shall not been entertained 
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V A.C. Traction Overhead Equipment& 

Explanatory notes are given below for all items given in schedule of prices for the guidance 

Wherever an item of work covers erection, such item shall include all bolts, nuts and washers of 
GI/SS etc. as per DFCCIL latest specification & drawing. No separate payment for fabrication 

e / replacement purpose is admissible. 
Erection of any item of equipment, which is supplied by the contractor, will include testing, 
commissioning and bringing the equipment into operation to the entire satisfaction of the 

tity of components and materials required to make up a unit of work for the 
selected items are indicated for guidance only. There may be minor variation to suit erection but 
no adjustment in prices shall be made on that account. Prices quoted shall be inclusive of all 
incidental charges viz. freight, handling, taxes, duties, insurance, VAT or GST if any andworks 

ordance to the DFCCIL drawings, specifications and 
guidelines if any. However, any modified arrangement if in vogue in DFCCIL or suggested by 

alteration in accepted rates. 

various items of works in the Schedule of item, quantities and prices are 
given below. The Checking and maintenance of all items of 2x25kV OHE including AOH & 
POH as case may be shall be carried out in line with maintenance manual and as per Latest 

f any during contract period OR as per the Procedure in vogue in Tr.D organization of 
respective sections. No additional payment will be made for any additional man power 

caseofdisputesbetween above 
standards if any, the decision of concerned CGM/TDL is the final and contractor is bound to act 

Contractor shall get tested each insulators for tensile strength at DFCCIL’s testing machine 
, no charge will be levied for usage of 

The special condition & Technical specifications for schedule items are enclosed andTenderer 

Power cum Traffic block for various maintenance activities shall be arranged by DFCCIL either 
in daytime / nighttime as per slot available in the section. No additional payment willbe made 

inst sales tax will not be issued. Service Tax/GST if claimed by the contractor 
will be processed separately after finance concurrence and sanctioned by the competent 
authority. Claim of service tax/GST should be supported by deposit receipt from service tax/GST 

entertained by the DFCCIL 



 

Signature of Tenderer 

PARTICULARS OF SCHEDULE OF ITEMS

Sch.1  Sl.No. 1 

The Checking and Maintenance 
Maintenance Manual/Approved dr
its latest correction slips, if any
 
The price shall cover checking & maintenance of Cantilever assembly includin
Stay & Bracket insulators, dropper wires and copper wires include small parts steelwork and 
carrying out periodic over hauling work of cantilever along with Zylo testing of non
parts. However, this does not include the anti creep 
 
Price shall also cover erection of new cantilever assembly including Stay & Bracket insulators. 
Price shall cover measurement and recording of all OHE parameters, make, Sr.No., batch no. etc. 
of various OHE components. C
contract representatives. The work shall be carried out as
charge during the contract period.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch.1  Sl.No. 2 

The Checking and maintenance of 25kV OHE Conductors shall be carried out in line with 
Maintenance Manual/Approved dr
its latest correction slips, if any

 
The price shall include checking of 25kV OHE Masts, Portal structures, Bridge masts, Special 
masts if any etc, OHE Conductors for fi
conductors at turnout / crossover, removal of kinks and knots, adjustment of OHE as per SED. 
Tower wagon will be provided by 
 
The price shall include Checking and adjustment of contact wire par
dropper clip, catenary wire dropper clip complete with bolts, nuts etc., catenary ending clamp, 
large span wire clamp, adjuster, anchor double strap assembly, compensating plate / equalizing 
plate, caution boards, number plates et
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.

 
Sch.1  Sl.No. 3 

 
The Checking and maintenance of 25kV OHE 
Maintenance Manual/Approved dr
its latest correction slips, if any.

The price shall cover checking and maintenance of all 
special arrangement at support & terminal fittings for conductors including adjustable and Jumper 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

PARTICULARS OF SCHEDULE OF ITEMS 

Schedule 1: Part A 

Checking & Maintenance of Cantilever assembly
 

Maintenance of Cantilever assembly shall be carried out in linewith 
Maintenance Manual/Approved drawings (As Build Drawings)/Specifications of DFCCIL
its latest correction slips, if any 

The price shall cover checking & maintenance of Cantilever assembly includin
Stay & Bracket insulators, dropper wires and copper wires include small parts steelwork and 
carrying out periodic over hauling work of cantilever along with Zylo testing of non
parts. However, this does not include the anti creep arrangement at masts / structures.

Price shall also cover erection of new cantilever assembly including Stay & Bracket insulators. 
Price shall cover measurement and recording of all OHE parameters, make, Sr.No., batch no. etc. 
of various OHE components. Cantilever Maintenance sheets to be signed by both 
contract representatives. The work shall be carried out as and when required by Engineer 
charge during the contract period. 

The Joint Report/Maintenance sheets to be signed by Engineer in-char
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of 25kV OHE Conductors 
 

The Checking and maintenance of 25kV OHE Conductors shall be carried out in line with 
aintenance Manual/Approved drawings (As Build Drawings)/Specifications of DFCCIL

its latest correction slips, if any. 

The price shall include checking of 25kV OHE Masts, Portal structures, Bridge masts, Special 
masts if any etc, OHE Conductors for final adjustment & inspection of OHE stagger, heights of 
conductors at turnout / crossover, removal of kinks and knots, adjustment of OHE as per SED. 
Tower wagon will be provided by DFCCIL. 

The price shall include Checking and adjustment of contact wire parallel clamp, contact wire 
dropper clip, catenary wire dropper clip complete with bolts, nuts etc., catenary ending clamp, 
large span wire clamp, adjuster, anchor double strap assembly, compensating plate / equalizing 
plate, caution boards, number plates etc. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of all types of 25kV OHE Jumpers 
 

Checking and maintenance of 25kV OHE Jumpers shall be carried out in line with 
Maintenance Manual/Approved drawings(As Build Drawings)/Specifications of DFCCIL
its latest correction slips, if any. 

The price shall cover checking and maintenance of all types of 25kV OHE Jumpers including 
special arrangement at support & terminal fittings for conductors including adjustable and Jumper 
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Checking & Maintenance of Cantilever assembly 

assembly shall be carried out in linewith 
/Specifications of DFCCIL with 

The price shall cover checking & maintenance of Cantilever assembly including all components, 
Stay & Bracket insulators, dropper wires and copper wires include small parts steelwork and 
carrying out periodic over hauling work of cantilever along with Zylo testing of non-ferrous 

arrangement at masts / structures. 

Price shall also cover erection of new cantilever assembly including Stay & Bracket insulators. 
Price shall cover measurement and recording of all OHE parameters, make, Sr.No., batch no. etc. 

antilever Maintenance sheets to be signed by both DFCCILand 
and when required by Engineer in-

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Checking & Maintenance of 25kV OHE Conductors  

The Checking and maintenance of 25kV OHE Conductors shall be carried out in line with 
Specifications of DFCCIL with 

The price shall include checking of 25kV OHE Masts, Portal structures, Bridge masts, Special 
nal adjustment & inspection of OHE stagger, heights of 

conductors at turnout / crossover, removal of kinks and knots, adjustment of OHE as per SED. 

allel clamp, contact wire 
dropper clip, catenary wire dropper clip complete with bolts, nuts etc., catenary ending clamp, 
large span wire clamp, adjuster, anchor double strap assembly, compensating plate / equalizing 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Checking & Maintenance of all types of 25kV OHE Jumpers  

shall be carried out in line with 
/Specifications of DFCCIL with 

types of 25kV OHE Jumpers including 
special arrangement at support & terminal fittings for conductors including adjustable and Jumper 



 

Signature of Tenderer 

wires. The price shall cover adjustment of all components including PG clamp and Jumper wires 
on the OHE & shaping etc. Pr
required, and no extra payment will be made for this replacement.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be subm

 
 

Sch.1  Sl.No. 4 

The Checking and maintenance of 
Maintenance Manual/Approved dr
its latest correction slips, if any.

The price shall cover checking and maintenance of all components and fittings with fasteners 
installed at Overlaps (insulated or uninstalled) including overlaps for jumper connections 
between two sets of overhead equipment conductor at a overlaps or neutral section good length 
of sweeping zone to be achieved. The price shall also cover checking  and maintenance of all 
materials including different types of jumpers, insulator and all adjust
overlaps and neutral section whenever required. The price shall cover checking of potential 
equalizer jumpers at insulated overlaps. The price shall also cover replacement of different types 
of jumpers complete, if required and 
 
The Joint Report/Maintenance sheets to be signed by  Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch.1  Sl.No. 5  

The Checking and maintenance of 
Maintenance Manual/Approved dr
its latest correction slips, if any.

 
The price shall cover checking and maintenance of all materials for anti creep including 
adjusters, mast anchor fittings with bolts & nuts etc. at its termination on either side on structures 
ending clamps, Guy rod assembly and other fitting  viz  single clevi
strap assembly, double suspension clamp, double eye distance rod and 9 ton insulator, anti
wire. The price shall also cover checking/cleaning of muffing of anchor block of guy rod 
assembly. 
The Joint Report/Maintenance sheet
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch.1  Sl.No. 6 

The Checking and maintenance of Motorised Isolator assembly shall be carried out in line
Maintenance Manual/Approved drawings
its latest correction slips, if any
 
The price shall cover checking and maintenan
with post insulators, bus bar and related small part steel, operating rod, operating rod guides and 
operating rod insulator, mounting base, arcing horns, integral lock etc. including earthing heel 
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wires. The price shall cover adjustment of all components including PG clamp and Jumper wires 
on the OHE & shaping etc. Price shall also cover replacement of any jumper assembly complete if 
required, and no extra payment will be made for this replacement. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of Overlaps (IOL/UIOL)
 

The Checking and maintenance of Overlaps (IOL/UIOL)shall be carried out in line with 
Maintenance Manual/Approved drawings(As Build Drawings)/Specifications of DFCCIL
its latest correction slips, if any. 

 

The price shall cover checking and maintenance of all components and fittings with fasteners 
installed at Overlaps (insulated or uninstalled) including overlaps for jumper connections 

ween two sets of overhead equipment conductor at a overlaps or neutral section good length 
of sweeping zone to be achieved. The price shall also cover checking  and maintenance of all 
materials including different types of jumpers, insulator and all adjustments required at crossing, 
overlaps and neutral section whenever required. The price shall cover checking of potential 
equalizer jumpers at insulated overlaps. The price shall also cover replacement of different types 
of jumpers complete, if required and no extra payment will be made for this replacement.

The Joint Report/Maintenance sheets to be signed by  Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of  Anti creep arrangement
 

The Checking and maintenance of Anti creep arrangement shall be carried out in line with 
Maintenance Manual/Approved drawings(As Build Drawings)/Specifications of DFCCIL
its latest correction slips, if any. 

price shall cover checking and maintenance of all materials for anti creep including 
adjusters, mast anchor fittings with bolts & nuts etc. at its termination on either side on structures 
ending clamps, Guy rod assembly and other fitting  viz  single clevis assembly, anchor double 
strap assembly, double suspension clamp, double eye distance rod and 9 ton insulator, anti
wire. The price shall also cover checking/cleaning of muffing of anchor block of guy rod 

The Joint Report/Maintenance sheets to be signed by  Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of 25kV Isolator (SP/DP) including 
earthing heel arrangement if any  
 

cking and maintenance of Motorised Isolator assembly shall be carried out in line
Maintenance Manual/Approved drawings(As Build Drawings) /Specifications of DFCCILs with 

if any 

The price shall cover checking and maintenance of 2x25kV Isolator ( SP/DP) switch complete 
with post insulators, bus bar and related small part steel, operating rod, operating rod guides and 

insulator, mounting base, arcing horns, integral lock etc. including earthing heel 
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wires. The price shall cover adjustment of all components including PG clamp and Jumper wires 
ice shall also cover replacement of any jumper assembly complete if 

charge and Contractor’s 
itted by contractor to DFCCIL centralized office. 

Checking & Maintenance of Overlaps (IOL/UIOL) 

shall be carried out in line with 
/Specifications of DFCCIL with 

The price shall cover checking and maintenance of all components and fittings with fasteners 
installed at Overlaps (insulated or uninstalled) including overlaps for jumper connections 

ween two sets of overhead equipment conductor at a overlaps or neutral section good length 
of sweeping zone to be achieved. The price shall also cover checking  and maintenance of all 

ments required at crossing, 
overlaps and neutral section whenever required. The price shall cover checking of potential 
equalizer jumpers at insulated overlaps. The price shall also cover replacement of different types 

no extra payment will be made for this replacement. 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Anti creep arrangement 

shall be carried out in line with 
/Specifications of DFCCIL with 

price shall cover checking and maintenance of all materials for anti creep including 
adjusters, mast anchor fittings with bolts & nuts etc. at its termination on either side on structures 

s assembly, anchor double 
strap assembly, double suspension clamp, double eye distance rod and 9 ton insulator, anti-creep 
wire. The price shall also cover checking/cleaning of muffing of anchor block of guy rod 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

25kV Isolator (SP/DP) including 

cking and maintenance of Motorised Isolator assembly shall be carried out in line with 
/Specifications of DFCCILs with 

ce of 2x25kV Isolator ( SP/DP) switch complete 
with post insulators, bus bar and related small part steel, operating rod, operating rod guides and 

insulator, mounting base, arcing horns, integral lock etc. including earthing heel 



 

Signature of Tenderer 

arrangement and motorized unit  if any. The earthing
including all fastenings at both ends. Inspection of earths pits, watering of all earth pits and 
recording earth resistance. Earths having resistance of over 10 ohms should 
the provisions made in maintenance manual of DFCCILs with its latest correction slips if any. 
The required coke, crushed coal and salt will be supplied by DFCCILs at no cost to the
contractor. 
 
The price shall include for making jumpe
cover erection of the new 2x25kV Isolator (SP/DP) assembly complete on OHE mast / structure 
gantries including erection of jumper, bus bar, if required and no extra payment will be made for 
this replacement.  
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.

 
Sch.1  Sl.No. 7 

 
The Checking and maintenance of 
Maintenance Manual/Approved drawings
its latest correction slips, if any
 

The price shall cover checking and maintenance of 
installed in 25kV OHE at turnouts including knuckle or crossing equipment at a turnout and 
parallel clamps for jumper connections between two sets of overhead equipment conductor at a 
turnout. The price shall also 
turnouts, crossing whenever required. Turnouts Maintenance sheets to be signed by both Railway 
and contractrepresentatives. 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.

 
Sch.1  Sl.No. 8 

 
The Checking and maintenance of 
Maintenance Manual/Approved drawings
its latest correction slips, if any

The price shall cover checking and maintenance of all components and fittings with fasteners 
installed in 25kV OHE on a c
turnouts or a diamond crossing and parallel clamps for jumper connections between two sets of 
overhead equipment conductor. The price shall also cover maintenance of jumper wire, section 
Insulator assembly on crossover and all adjustments required at both turnouts of cross over, 
crossing whenever required. Cross over Maintenance sheets to be signed by both Railway and 
contract representatives. 

 
The Joint Report/Maintenance sheets to be signed by 
representative which will be submitted by contractor to DFCCIL centralized office.
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and motorized unit  if any. The earthing heal provision if any or earth electrode, 
including all fastenings at both ends. Inspection of earths pits, watering of all earth pits and 
recording earth resistance. Earths having resistance of over 10 ohms should 
the provisions made in maintenance manual of DFCCILs with its latest correction slips if any. 
The required coke, crushed coal and salt will be supplied by DFCCILs at no cost to the

The price shall include for making jumper connection with OHE, if required. The price shall also 
cover erection of the new 2x25kV Isolator (SP/DP) assembly complete on OHE mast / structure 
gantries including erection of jumper, bus bar, if required and no extra payment will be made for 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of 25kV OHE at Turnouts
 

cking and maintenance of 25kV OHE at Turnouts shall be carried out in line
Maintenance Manual/Approved drawings (As Build Drawings) /Specifications of DFCCILs with 
its latest correction slips, if any 

The price shall cover checking and maintenance of all components and fittings with fasteners 
installed in 25kV OHE at turnouts including knuckle or crossing equipment at a turnout and 
parallel clamps for jumper connections between two sets of overhead equipment conductor at a 

 cover maintenance of jumper wire and all adjustments required at 
turnouts, crossing whenever required. Turnouts Maintenance sheets to be signed by both Railway 

The Joint Report/Maintenance sheets to be signed by Engineer in-ch
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of 25kV OHE on a crossover
 

The Checking and maintenance of 25kV OHE on a cross over shall be carried out in 
Maintenance Manual/Approved drawings (As Build Drawings) /Specifications of DFCCILs with 
its latest correction slips, if any 

The price shall cover checking and maintenance of all components and fittings with fasteners 
installed in 25kV OHE on a crossover including knuckle or crossing equipment at both side 
turnouts or a diamond crossing and parallel clamps for jumper connections between two sets of 
overhead equipment conductor. The price shall also cover maintenance of jumper wire, section 

or assembly on crossover and all adjustments required at both turnouts of cross over, 
crossing whenever required. Cross over Maintenance sheets to be signed by both Railway and 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.
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heal provision if any or earth electrode, 
including all fastenings at both ends. Inspection of earths pits, watering of all earth pits and 
recording earth resistance. Earths having resistance of over 10 ohms should be attended to as per 
the provisions made in maintenance manual of DFCCILs with its latest correction slips if any. 
The required coke, crushed coal and salt will be supplied by DFCCILs at no cost to the 

r connection with OHE, if required. The price shall also 
cover erection of the new 2x25kV Isolator (SP/DP) assembly complete on OHE mast / structure 
gantries including erection of jumper, bus bar, if required and no extra payment will be made for 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

25kV OHE at Turnouts 

shall be carried out in line with 
/Specifications of DFCCILs with 

all components and fittings with fasteners 
installed in 25kV OHE at turnouts including knuckle or crossing equipment at a turnout and 
parallel clamps for jumper connections between two sets of overhead equipment conductor at a 

cover maintenance of jumper wire and all adjustments required at 
turnouts, crossing whenever required. Turnouts Maintenance sheets to be signed by both Railway 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

25kV OHE on a crossover 

shall be carried out in line with 
/Specifications of DFCCILs with 

The price shall cover checking and maintenance of all components and fittings with fasteners 
rossover including knuckle or crossing equipment at both side 

turnouts or a diamond crossing and parallel clamps for jumper connections between two sets of 
overhead equipment conductor. The price shall also cover maintenance of jumper wire, section 

or assembly on crossover and all adjustments required at both turnouts of cross over, 
crossing whenever required. Cross over Maintenance sheets to be signed by both Railway and 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 



 

Signature of Tenderer 

 
Sch.1  Sl.No.9 

 
The Checking and maintenance of Section Insulator assembly shall
Maintenance Manual/Approved drawings
its latest correction slips, if any.
 

The price shall cover checking and maintenance of all components including the core insulating 
rod installed section insulator assembly including special arrangement at support & terminal 
fittings for conductors including adjustable dropper wire. The price shall cover adjustment of all 
components including 9 ton insulator on the catenary & leveling of run
cover replacement of section insulator assemble complete, if required and no extra payment will 
be made for this replacement. 
 

The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch.1  Sl.No. 10 
 
The Checking and maintenance of 
Maintenance Manual/Approved drawings
its latest correction slips, if any.
 
The price shall cover checking and overhauling of Auto Tensioning Device (ATD) provided in 
the section including 9 ton adjuster with double strap 
assembly, stainless steel wire rope, Guy rod assembly and small parts of steel works and also 
replacement of bearing if ATD jammed including transportation. Price shall also cover 
adjustment of “X & Y” value either
required. The price also covers adjustment of the entire regulating equipment. The price shall 
also cover cleaning of muffing of Anchor block of Guy Rod. The work shall be carried out as and 
when required by Engineer, in
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch.1 Sl.No.11 

 
The Checking and maintenance of Aerial earth wire, Feeder wire & Feeder Termination / Fixed 
Anchor Termination by Foot Patrolling shall be carried out in line wi
Manual/Specifications of DFCCILs.
 
The price shall cover checking and maintenance all materials required for 
wire, AAAC feeder wire and 
appropriate mast anchor fittings, adjuster, strain clamp and 
other components as required. The price shall also cover cleaning of muffing of anchor block of 
Guy Rod. 
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
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Checking & Maintenance of Section Insulator

The Checking and maintenance of Section Insulator assembly shall be carried out in line
Maintenance Manual/Approved drawings (As Build Drawings) /Specifications of DFCCILs with 

if any. 

The price shall cover checking and maintenance of all components including the core insulating 
stalled section insulator assembly including special arrangement at support & terminal 

fittings for conductors including adjustable dropper wire. The price shall cover adjustment of all 
components including 9 ton insulator on the catenary & leveling of runners etc. Price shall also 
cover replacement of section insulator assemble complete, if required and no extra payment will 
be made for this replacement.  

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
e which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of Auto Tensioning Device (ATD)

The Checking and maintenance of Auto Tensioning Device (ATD)shall be carried out in line
l/Approved drawings (As Build Drawings) /Specifications of DFCCILs with 

its latest correction slips, if any. 

The price shall cover checking and overhauling of Auto Tensioning Device (ATD) provided in 
the section including 9 ton adjuster with double strap assembly and normal/anti
assembly, stainless steel wire rope, Guy rod assembly and small parts of steel works and also 
replacement of bearing if ATD jammed including transportation. Price shall also cover 
adjustment of “X & Y” value either by mechanism provided or by cutting of conductors, if 
required. The price also covers adjustment of the entire regulating equipment. The price shall 
also cover cleaning of muffing of Anchor block of Guy Rod. The work shall be carried out as and 

red by Engineer, in-charge during the contract period. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of Aerial earth wire, Feeder wire 
&Feeder Termination / Fixed Anchor Termination.

 

The Checking and maintenance of Aerial earth wire, Feeder wire & Feeder Termination / Fixed 
Anchor Termination by Foot Patrolling shall be carried out in line wi
Manual/Specifications of DFCCILs. 

The price shall cover checking and maintenance all materials required for 
wire, AAAC feeder wire and the termination of 25KV feeder including Guy rod assembly, 

ings, adjuster, strain clamp and end fitting, splices
as required. The price shall also cover cleaning of muffing of anchor block of 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Co
representative which will be submitted by contractor to DFCCIL centralized office.
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Checking & Maintenance of Section Insulator assembly  

be carried out in linewith 
/Specifications of DFCCILs with 

The price shall cover checking and maintenance of all components including the core insulating 
stalled section insulator assembly including special arrangement at support & terminal 

fittings for conductors including adjustable dropper wire. The price shall cover adjustment of all 
ners etc. Price shall also 

cover replacement of section insulator assemble complete, if required and no extra payment will 

charge and Contractor’s 
e which will be submitted by contractor to DFCCIL centralized office. 

Auto Tensioning Device (ATD) 

shall be carried out in line with 
/Specifications of DFCCILs with 

The price shall cover checking and overhauling of Auto Tensioning Device (ATD) provided in 
assembly and normal/anti-theft guide tube 

assembly, stainless steel wire rope, Guy rod assembly and small parts of steel works and also 
replacement of bearing if ATD jammed including transportation. Price shall also cover 

by mechanism provided or by cutting of conductors, if 
required. The price also covers adjustment of the entire regulating equipment. The price shall 
also cover cleaning of muffing of Anchor block of Guy Rod. The work shall be carried out as and 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Aerial earth wire, Feeder wire 
Feeder Termination / Fixed Anchor Termination. 

The Checking and maintenance of Aerial earth wire, Feeder wire & Feeder Termination / Fixed 
Anchor Termination by Foot Patrolling shall be carried out in line with Maintenance 

The price shall cover checking and maintenance all materials required for ACSR Aerial earth 
the termination of 25KV feeder including Guy rod assembly, 

splices, fasteners and all 
as required. The price shall also cover cleaning of muffing of anchor block of 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 



 

Signature of Tenderer 

 
Sch.1 Sl.No.12 

 
The Checking and maintenance of 2x25kV
with Maintenance Manual/Specifications of DFCCILs.
 
The price shall cover foot to foot visual checking of complete of OHE and on completion of the 
foot patrolling the report should be submitted to the depot
The Performa should to be arranged by the contractor as advised by DFCCILs. The foot 
patrolling is to be carried for each section every fortnight.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

 
Sch. 1 Sl.No.13 

 

 
The price shall cover Checking & Maintena
bond, continuity bond, impedance bond & rail bond etc. 
connecting a traction mast or structures to the nearest non
including all fastenings at bothends.
 
The price shall include cutting, shaping, painting and drilling of the bond and erection of all 
materials including the bond. The price shall also cover the drilling of the hole to rail for fixing 
the bond with suitable GI bolts and nuts, washer etc. and provision of PVC insulating sleeve over 
the portion of bond passing under the tract circuited rail of length 350mm each wherever 
required. Price also covers cleaning of area of around muff of OHE/portal by 
vegetation and condition of structure muff are to be checked once in month & also recasting of 
damaged muff with white wash. Recasting of new muff, disconnection of structure bond, drilling 
of hole in mast/portal and reconnection/replacement o
be raised. Price also covers transportation of release bond to the concerned OHE depot.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitte
 

 
Sch.1 Sl.No.14 

 
The work shall include the erection of the bond i
during track machine working. 
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 
 
 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Foot patrolling to be carried out along with schedule with one 
DFCCIL staff. 

ecking and maintenance of 2x25kV OHE by Foot Patrolling shall be carried out in line 
with Maintenance Manual/Specifications of DFCCILs. 

The price shall cover foot to foot visual checking of complete of OHE and on completion of the 
foot patrolling the report should be submitted to the depot-in-charge as per prescrib
The Performa should to be arranged by the contractor as advised by DFCCILs. The foot 
patrolling is to be carried for each section every fortnight. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
ntative which will be submitted by contractor to DFCCIL centralized office.

Checking & maintenance of all type of bonds including cleaning of 
muffs at OHE mast (Structure/longitudinal/transverse bonds & 
earth electrode) 

cover Checking & Maintenance of Bonds of various types 
mpedance bond & rail bond etc. and bond connection required for 

connecting a traction mast or structures to the nearest non-track circuited rail, or earth
including all fastenings at bothends. 

The price shall include cutting, shaping, painting and drilling of the bond and erection of all 
materials including the bond. The price shall also cover the drilling of the hole to rail for fixing 

with suitable GI bolts and nuts, washer etc. and provision of PVC insulating sleeve over 
the portion of bond passing under the tract circuited rail of length 350mm each wherever 
required. Price also covers cleaning of area of around muff of OHE/portal by 
vegetation and condition of structure muff are to be checked once in month & also recasting of 
damaged muff with white wash. Recasting of new muff, disconnection of structure bond, drilling 
of hole in mast/portal and reconnection/replacement of bonds wherever the muff height needs to 
be raised. Price also covers transportation of release bond to the concerned OHE depot.

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Removal of & Re erection of bonds of various type during track 
machine working  or Erection of missing/new bonds 
supplied by DFC) 

The work shall include the erection of the bond in place of the any missing bond or removal of 
during track machine working.  

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.
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Foot patrolling to be carried out along with schedule with one 

be carried out in line 

The price shall cover foot to foot visual checking of complete of OHE and on completion of the 
charge as per prescribed Performa. 

The Performa should to be arranged by the contractor as advised by DFCCILs. The foot 

charge and Contractor’s 
ntative which will be submitted by contractor to DFCCIL centralized office. 

of bonds including cleaning of 
muffs at OHE mast (Structure/longitudinal/transverse bonds & 

nce of Bonds of various types structure bond, cross 
and bond connection required for 

track circuited rail, or earth electrode, 

The price shall include cutting, shaping, painting and drilling of the bond and erection of all 
materials including the bond. The price shall also cover the drilling of the hole to rail for fixing 

with suitable GI bolts and nuts, washer etc. and provision of PVC insulating sleeve over 
the portion of bond passing under the tract circuited rail of length 350mm each wherever 
required. Price also covers cleaning of area of around muff of OHE/portal by removing the 
vegetation and condition of structure muff are to be checked once in month & also recasting of 
damaged muff with white wash. Recasting of new muff, disconnection of structure bond, drilling 

f bonds wherever the muff height needs to 
be raised. Price also covers transportation of release bond to the concerned OHE depot. 

charge and Contractor’s 
d by contractor to DFCCIL centralized office. 

Removal of & Re erection of bonds of various type during track 
machine working  or Erection of missing/new bonds (Paint etc. 

n place of the any missing bond or removal of 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 



 

Signature of Tenderer 

Sch.1 Sl.No. 15 

 
The Checking and maintenance of this item shall be carried out in line
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The price shall cover rectification & replacement all additional Insulators (9 Tonne) such as Cut
in-insulator in a head span, cross span or in
other items as and when required immediately after receiving the failure message by first 
available train or by other means.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contra
 
 

Sch.1 Sl.No. 16 

The Checking and maintenance of this item shall be carried out in line
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The price shall covers checking and maintenance of leaned masts till a new mast is erected. The 
price shall also covers packing and ramming with pieces of stone and strengthening by pouring 
cement concrete. Price shall cover for OHE foundation casting including drilling of hole in 
mast/portal as per the directives of engineer and after recasting of foundation,
provided including white wash. A temporary structure or guy as convenient / as per railway 
requirement to be provided. The work must be so done that when the Tirfor is released the mast 
remains reasonably vertical with the allowance of rever
includes releasing & reloading of OHE load from / to the OHE mast.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL 

 

Sch.1 Sl.No.17 

 
The Checking and maintenance of this item shall be carried out in line
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative
 
The price shall covers checking and maintenance of
insulating rod, arching horns, length of skid’ bulb, turnbuckles
jumper, splices, lock nut pins
The price shall also cover 
required at any stage. 
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
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Checking & Maintenance of all additional insulators

The Checking and maintenance of this item shall be carried out in line
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 

if any as per instruction of DFCCIL representative. 

The price shall cover rectification & replacement all additional Insulators (9 Tonne) such as Cut
insulator in a head span, cross span or in-span wire or an anti-creep wire not provided for in 

items as and when required immediately after receiving the failure message by first 
available train or by other means. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of leaning of OHE mast till a new 
mast erected and erection of new mast if required
 

The Checking and maintenance of this item shall be carried out in line
/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 

correction slips if any as per instruction of DFCCIL representative. 

The price shall covers checking and maintenance of leaned masts till a new mast is erected. The 
l also covers packing and ramming with pieces of stone and strengthening by pouring 

cement concrete. Price shall cover for OHE foundation casting including drilling of hole in 
mast/portal as per the directives of engineer and after recasting of foundation,
provided including white wash. A temporary structure or guy as convenient / as per railway 
requirement to be provided. The work must be so done that when the Tirfor is released the mast 
remains reasonably vertical with the allowance of reverse deflection as required. The price 
includes releasing & reloading of OHE load from / to the OHE mast. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Checking & Maintenance of PTFE type neutral section 
(Quarterly) 

The Checking and maintenance of this item shall be carried out in line
Manual/Approved drawings(As Build Drawings)/Specifications of DFCC
correction slips if any as per instruction of DFCCIL representative. 

The price shall covers checking and maintenance of PTFE rod, bracket of neutral section, 
insulating rod, arching horns, length of skid’ bulb, turnbuckles, condition o
jumper, splices, lock nut pins& droppers etc. 
The price shall also cover cleaning, adjustment, checking of tightness and replacement

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and
representative which will be submitted by contractor to DFCCIL centralized office.
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all additional insulators 

The Checking and maintenance of this item shall be carried out in line with Maintenance 
/Specifications of DFCCILs with its latest 

The price shall cover rectification & replacement all additional Insulators (9 Tonne) such as Cut-
creep wire not provided for in 

items as and when required immediately after receiving the failure message by first 

charge and Contractor’s 
ctor to DFCCIL centralized office. 

leaning of OHE mast till a new 
mast erected and erection of new mast if required 

The Checking and maintenance of this item shall be carried out in line with Maintenance 
/Specifications of DFCCILs with its latest 

The price shall covers checking and maintenance of leaned masts till a new mast is erected. The 
l also covers packing and ramming with pieces of stone and strengthening by pouring 

cement concrete. Price shall cover for OHE foundation casting including drilling of hole in 
mast/portal as per the directives of engineer and after recasting of foundation, muff shall be 
provided including white wash. A temporary structure or guy as convenient / as per railway 
requirement to be provided. The work must be so done that when the Tirfor is released the mast 

se deflection as required. The price 

charge and Contractor’s 
centralized office. 

Checking & Maintenance of PTFE type neutral section 

The Checking and maintenance of this item shall be carried out in line with Maintenance 
/Specifications of DFCCILs with its latest 

PTFE rod, bracket of neutral section, 
, condition of adjuster, earthing 

tightness and replacement, if 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 



 

Signature of Tenderer 

Sch.1 Sl.No.18 

 

The Checking and maintenance against this item sha
Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any
per instruction of DFCCIL representative.
 

The price shall cover Checking & Maintenance of Portal boom, drop arms and f
free from Bird Nests and removal of bird nest as identified by foot patrolling staff / during other 
inspection. Requirement of power block will be jointly decided by the contractor and the 
sectional DFCCIL supervisor, Necessary power block 
DFCCIL’s representative and no extra payment will be made for this removal of bird nests under 
Power block. 
 

Sch.1 Sl.No.19 
 

The price shall cover trimming of tree branches as identified by foot 
other inspection / checking. No part of the tree shall be nearer than 4 meters from the nearest 
live conductor. Requirement of power block will be jointly decided by the contractor and the 
sectional DFCCIL supervisor. Necessary po
DFCCIL’s representative only for trimming of tree branches. The accountal & disposal of 
trimmed braches will be the responsibility of 
 

Sch.1 Sl.No.20 

 

The manpower shall be provided for proper up
responsible for stacking of the material in the IMD/IMSD and different kind of
provided for 8 hours in a day.

 
Sch.1 Sl.No.21 

 

The Price shall cover erection of 25kV overhead equipment’s and fabrication of cantilever 
assembly of different size & tubes including catenary, contact, dropper, cut in insulator & jumper 
wires. The price shall also cov
contact wire, catenary wire, cut in insulator droppers, jumpers and terminating wire, if any but 
excluding small part steel work if any. The price shall also include erection of structure 
identification plates/number plates with bolt & nut with GI fasteners and also include 
replacing/attending the damaged /bent/faded plates by the contractor with the  cost of cleaning & 
painting the setting distance of mast or structures.
 

The price shall cover erection of 25kV caution boards, 25 k
board in Hindi & English language wherever required with mild steel galvanized clamps, 
required washers and bolts & nuts etc. The price shall include GI fasteners with GI fixtures for 
erection of enameled number plates, contact height, rail level and location of emergency sockets 
on mast / structures. No additional payment will be made for manual stringing of conductor viz. 
catenary, contact wire etc. 
 
The Joint Report/Maintenance sheet
representative which will be submitted by contractor to DFCCIL centralized office.

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Checking & Maintenance of Portal boom, drop arms and 
fabricated Masts free from Bird Nests 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any
per instruction of DFCCIL representative. 

The price shall cover Checking & Maintenance of Portal boom, drop arms and f
free from Bird Nests and removal of bird nest as identified by foot patrolling staff / during other 
inspection. Requirement of power block will be jointly decided by the contractor and the 

supervisor, Necessary power block will be obtained from authorized 
representative and no extra payment will be made for this removal of bird nests under 

Trimming of tree branches. 

The price shall cover trimming of tree branches as identified by foot patrolling staff / during 
other inspection / checking. No part of the tree shall be nearer than 4 meters from the nearest 
live conductor. Requirement of power block will be jointly decided by the contractor and the 

supervisor. Necessary power block will be obtained from authorized 
representative only for trimming of tree branches. The accountal & disposal of 

trimmed braches will be the responsibility of  DFCCIL department. 

Manning and housekeeping in the IMD/IMSD
 

The manpower shall be provided for proper up-keeping of the OHE depot. They shall be 
responsible for stacking of the material in the IMD/IMSD and different kind of

for 8 hours in a day. 

Erection of 25 kV over head equipment as per requirement 
 

The Price shall cover erection of 25kV overhead equipment’s and fabrication of cantilever 
assembly of different size & tubes including catenary, contact, dropper, cut in insulator & jumper 
wires. The price shall also cover erection of all components and wires / conductors including 
contact wire, catenary wire, cut in insulator droppers, jumpers and terminating wire, if any but 
excluding small part steel work if any. The price shall also include erection of structure 

ification plates/number plates with bolt & nut with GI fasteners and also include 
replacing/attending the damaged /bent/faded plates by the contractor with the  cost of cleaning & 
painting the setting distance of mast or structures. 

erection of 25kV caution boards, 25 kV caution notice board and warning 
board in Hindi & English language wherever required with mild steel galvanized clamps, 
required washers and bolts & nuts etc. The price shall include GI fasteners with GI fixtures for 
erection of enameled number plates, contact height, rail level and location of emergency sockets 
on mast / structures. No additional payment will be made for manual stringing of conductor viz. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.
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Checking & Maintenance of Portal boom, drop arms and 

ll be carried out in line with Maintenance 
Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as 

The price shall cover Checking & Maintenance of Portal boom, drop arms and fabricated masts 
free from Bird Nests and removal of bird nest as identified by foot patrolling staff / during other 
inspection. Requirement of power block will be jointly decided by the contractor and the 

will be obtained from authorized 
representative and no extra payment will be made for this removal of bird nests under 

patrolling staff / during 
other inspection / checking. No part of the tree shall be nearer than 4 meters from the nearest 
live conductor. Requirement of power block will be jointly decided by the contractor and the 

wer block will be obtained from authorized 
representative only for trimming of tree branches. The accountal & disposal of 

in the IMD/IMSD 

keeping of the OHE depot. They shall be 
responsible for stacking of the material in the IMD/IMSD and different kind of works by the staff 

ad equipment as per requirement  

The Price shall cover erection of 25kV overhead equipment’s and fabrication of cantilever 
assembly of different size & tubes including catenary, contact, dropper, cut in insulator & jumper 

er erection of all components and wires / conductors including 
contact wire, catenary wire, cut in insulator droppers, jumpers and terminating wire, if any but 
excluding small part steel work if any. The price shall also include erection of structure 

ification plates/number plates with bolt & nut with GI fasteners and also include 
replacing/attending the damaged /bent/faded plates by the contractor with the  cost of cleaning & 

V caution notice board and warning 
board in Hindi & English language wherever required with mild steel galvanized clamps, 
required washers and bolts & nuts etc. The price shall include GI fasteners with GI fixtures for 
erection of enameled number plates, contact height, rail level and location of emergency sockets 
on mast / structures. No additional payment will be made for manual stringing of conductor viz. 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 



 

Signature of Tenderer 

Sch.1 Sl.No. 22 

Price shall cover loading and unloading activity for transportation of all DFCCIL supplied 
materials for execution of the work and dismantled materials to consignee’s depot. Also safe 
handling and shifting of DFCCIL materials during the breakdown. Price shall also cover 
collection of materials from store depot, loading and unloading of materials from depot to site 
and site to depot. 
 

Sch. 1 Sl.No.23 
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings) 
correction slips if anyas per instruction of DFCCIL repre
 
Price shall cover erection of catenary wire splicing with fasteners to splice existing OHE with 
newly laid OHE and adjustment there of as per requirement
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 1 Sl.No. 24 
 
Any insulator found defective or broken shall be replaced under this item.The price shall cover 
erection of insulators of various types with all components required for the insulators assembly 
including small parts steel work with bolts & nuts etc. as per the relevant drawing.
 

Sch. 1 Sl.No.25 

 
The price shall cover Supply of Man Power for restoration of 2x25kV OHE during Break down 
round the clock on hourly basis for all restoration of 2x25kV OH
Contractor is required to deploy one Supervisor, Three Technicians and Three Helpers who were 
conversant with rules and procedures of working on 2x25 kV 
installations and medically fit for DFCCIL’s 
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 
The price against this item is applicable for Supply of Man 
the above staff in one Gang. 
Note: The contractor should deploy additional gangs as per the require
restoration of 2x25kV OHE during Break down.
 

Sch. 1 Sl.No. 26 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Schedule 1: Part B 
Loading, unloading of DFCCIL supplied material to places 
directed by Engineer in-charge (i.e. From station to tower 
wagon, station to station etc.) 

Price shall cover loading and unloading activity for transportation of all DFCCIL supplied 
materials for execution of the work and dismantled materials to consignee’s depot. Also safe 

g and shifting of DFCCIL materials during the breakdown. Price shall also cover 
collection of materials from store depot, loading and unloading of materials from depot to site 

Erection of Catenary wire splicing or Contac

The Checking and maintenance against this item shall be carried out in line with Maintenance 
(As Build Drawings) /Specifications of DFCCILs with its latest 

correction slips if anyas per instruction of DFCCIL representative. 

Price shall cover erection of catenary wire splicing with fasteners to splice existing OHE with 
newly laid OHE and adjustment there of as per requirement. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Replacement / Re-erection of various types of insulators

Any insulator found defective or broken shall be replaced under this item.The price shall cover 
erection of insulators of various types with all components required for the insulators assembly 
including small parts steel work with bolts & nuts etc. as per the relevant drawing.

Breakdown attention by a gang for restoration of 25 k
during accidents/ unusual occurance  for checking OHE 
parmeters- (one gang consisting of 7 staff)

The price shall cover Supply of Man Power for restoration of 2x25kV OHE during Break down 
round the clock on hourly basis for all restoration of 2x25kV OHE during Break down. The 
Contractor is required to deploy one Supervisor, Three Technicians and Three Helpers who were 
conversant with rules and procedures of working on 2x25 kV A.C. Traction
installations and medically fit for DFCCIL’s working circumstances. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

The price against this item is applicable for Supply of Man Power on hourly basis consisting of 
 

Note: The contractor should deploy additional gangs as per the require
restoration of 2x25kV OHE during Break down. 

Erection of traction masts & portal other than boom
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Loading, unloading of DFCCIL supplied material to places 
rge (i.e. From station to tower 

Price shall cover loading and unloading activity for transportation of all DFCCIL supplied 
materials for execution of the work and dismantled materials to consignee’s depot. Also safe 

g and shifting of DFCCIL materials during the breakdown. Price shall also cover 
collection of materials from store depot, loading and unloading of materials from depot to site 

Catenary wire splicing or Contact wire splicing. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
/Specifications of DFCCILs with its latest 

Price shall cover erection of catenary wire splicing with fasteners to splice existing OHE with 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

erection of various types of insulators 

Any insulator found defective or broken shall be replaced under this item.The price shall cover 
erection of insulators of various types with all components required for the insulators assembly 
including small parts steel work with bolts & nuts etc. as per the relevant drawing. 

y a gang for restoration of 25 kV OHE 
during accidents/ unusual occurance  for checking OHE 

(one gang consisting of 7 staff) 

The price shall cover Supply of Man Power for restoration of 2x25kV OHE during Break down 
E during Break down. The 

Contractor is required to deploy one Supervisor, Three Technicians and Three Helpers who were 
Traction Overhead Equipment 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Power on hourly basis consisting of 

Note: The contractor should deploy additional gangs as per the requirement of DFCCIL for 

er than boom 



 

Signature of Tenderer 

 
The price shall cover the erection of masts or portal other than boom. The price shall be paid on 
each location basis. 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be subm
 

Sch. 1 Sl.No. 27 

There are 2 types of foundation in DF
foundation RCC type. The volume of RDSO type foundation is higher than circular type 
foundations which are reinforced. There will be liberty with the contractor to cast any type of 
foundation .The applicable volumes and drawings shall be provided in the drawing as part of 
CSD. In case the contractor opts for circular foundation the required steel for 
shall be supplied by the DFCCIL. 
The RDSO type foundation shall be cast in M
be cast in M-20 grade. The price shall cover the supply of the cement, sand, water, ballast, 
mixing, curing, arrangement of scroll, grouting and muffing the mast with required shuttering
per maintenance manual. 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.1 
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative. 
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.2 
 
The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings
correction slips if anyas per instruction of DFCCIL representative.
 
The Joint Report/Maintenance
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.3 
 
The Checking and maintenance against this item
Manual/Approved drawings
correction slips if anyas per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by E
representative which will be submitted by contractor to DFCCIL centralized office.

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

The price shall cover the erection of masts or portal other than boom. The price shall be paid on 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Schedule 1: Part C 

Casting of all types of foundation (The rate includes supply of 
the material- ballast, sand, cement, mixture & reinforcement 
etc.) 

There are 2 types of foundation in DFCCIL in which RDSO foundation PCC type and Circular 
foundation RCC type. The volume of RDSO type foundation is higher than circular type 
foundations which are reinforced. There will be liberty with the contractor to cast any type of 

ble volumes and drawings shall be provided in the drawing as part of 
CSD. In case the contractor opts for circular foundation the required steel for 
shall be supplied by the DFCCIL.  
The RDSO type foundation shall be cast in M-15 grade and the Circular type foundation shall 

20 grade. The price shall cover the supply of the cement, sand, water, ballast, 
mixing, curing, arrangement of scroll, grouting and muffing the mast with required shuttering

oint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Schedule 2: Part A 

Monthly Bay Maintenance of Traction Substations 

Checking and maintenance against this item shall be carried out in line with Maintenance 
drawings (As Build Drawings) /Specifications of DFCCILs with its latest 

correction slips if any as per instruction of DFCCIL representative.  

t Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Half yearly  Bay Maintenance of Traction Substations 

tenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings) /Specifications of DFCCILs with its latest 
correction slips if anyas per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Yearly  Bay Maintenance of Traction Substations 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings) /Specifications of DFCCILs with its latest 
correction slips if anyas per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.
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The price shall cover the erection of masts or portal other than boom. The price shall be paid on 

charge and Contractor’s 
itted by contractor to DFCCIL centralized office. 

The rate includes supply of 
ballast, sand, cement, mixture & reinforcement 

CCIL in which RDSO foundation PCC type and Circular 
foundation RCC type. The volume of RDSO type foundation is higher than circular type 
foundations which are reinforced. There will be liberty with the contractor to cast any type of 

ble volumes and drawings shall be provided in the drawing as part of 
CSD. In case the contractor opts for circular foundation the required steel for the reinforcement 

d the Circular type foundation shall 
20 grade. The price shall cover the supply of the cement, sand, water, ballast, 

mixing, curing, arrangement of scroll, grouting and muffing the mast with required shuttering as 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Monthly Bay Maintenance of Traction Substations  

Checking and maintenance against this item shall be carried out in line with Maintenance 
ecifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Half yearly  Bay Maintenance of Traction Substations  

tenance against this item shall be carried out in line with Maintenance 
/Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

early  Bay Maintenance of Traction Substations  

shall be carried out in line with Maintenance 
/Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 



 

Signature of Tenderer 

 
Sch. 2 Sl.No.4 

 
The Checking and maintenance against this item shall 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by Enginee
representative which will be submitted by contractor to DFCCIL centralized office.

 
Sch. 2 Sl.No.5 

 
The Checking and maintenance against this item s
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by En
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.6 

 
The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 
 

Sch. 2 Sl.No.7 

The Checking and mainten
Manual/Approved drawings
correction slips if any as per instr
 
The Joint Report/Maintenance sh
representative which will be submitted by contractor to DFCCIL centralized office.
 
 

Sch. 2 Sl.No.8 

 
The Checking and maintenance against this item shall be 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
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Half yearly 25 kV bay Isolator maintenance
Substations 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
drawings (As Build Drawings)/Specifications of DFCCILs with its latest 

correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Half yearly maintenance of Feeding post gantry TSS and 
associated equipments 
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings)//Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Quarterly Maintenance of 25 kV bay equipments other than 
isolators and maintenance of feeding post CB in TSS 
 

ng and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings)//Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Half yearly maintenance of Earthing station in TSS/SP/SSP
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Monthly panel maintenance in TSS/SP/SSP
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 
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kV bay Isolator maintenance in Traction 

be carried out in line with Maintenance 
of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Half yearly maintenance of Feeding post gantry TSS and 

hall be carried out in line with Maintenance 
/Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

V bay equipments other than 
of feeding post CB in TSS  

ng and maintenance against this item shall be carried out in line with Maintenance 
/Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Half yearly maintenance of Earthing station in TSS/SP/SSP 

ance against this item shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Monthly panel maintenance in TSS/SP/SSP 

carried out in line with Maintenance 
Specifications of DFCCILs with its latest 



 

Signature of Tenderer 

 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.9 

 
The Checking and maintenance against this item shall be carried out in l
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.10 

The Checking and maintenance against this item shall
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by Enginee
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.11 

 
The Checking and maintenance against this ite
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by 
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.12 

 
The Checking and maintenance against this item shall be carried out in line 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.13 
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The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Fortnightly battery & battery charger maintenance of TSS
 

The Checking and maintenance against this item shall be carried out in l
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Cont
representative which will be submitted by contractor to DFCCIL centralized office.

Quarterly maintenance of CB in  SP/SSP  As in DFCC CB is 
installed in place of interrupter/BM 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Fortnightly maintenance of battery & battery charger 
SP/SSP yard cleaning. 
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Half yearly gantry maintenance of SP/SSP
 

The Checking and maintenance against this item shall be carried out in line 
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contract
representative which will be submitted by contractor to DFCCIL centralized office.

Quarterly maintenance of AT (Auxilliary transformer) at 
TSS/SP/SSP and OHE at stations & open section
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charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Fortnightly battery & battery charger maintenance of TSS 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Quarterly maintenance of CB in  SP/SSP  As in DFCC CB is 

be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

e of battery & battery charger and 

m shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Half yearly gantry maintenance of SP/SSP 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

Quarterly maintenance of AT (Auxilliary transformer) at 
TSS/SP/SSP and OHE at stations & open section 



 

Signature of Tenderer 

The Checking and maintenance against this item
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by 
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.14 

 
The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.15 

 
The Checking and maintenance against this 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.16 

The Checking and maintenance against this item shall be carried out in l
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The Joint Report/Maintenance sheets to be signed by Engineer in
representative which will be submitted by contractor to DFCCIL centralized office.
 

Sch. 2 Sl.No.17 

 
The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 

Sch. 2 Sl.No.18 
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The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings (As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Schedule 2: Part B 

Maintenance of 25 kV dropout fuse of AT for TSS/SP/SSP 
and OHE at stations & open section 
 

king and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

t/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Breakdown attention of PSI equipment. 
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings (As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office.

Removal and re-erection of PSI equipment.
 

The Checking and maintenance against this item shall be carried out in l
Manual/Approved drawings (As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The Joint Report/Maintenance sheets to be signed by Engineer in-charge and Con
representative which will be submitted by contractor to DFCCIL centralized office.

Schedule 2: Part C 

Regular House Keeping of TSS. 
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
anual/Approved drawings (As Build Drawings)/Specifications of DFCCILs with its latest 

correction slips if any as per instruction of DFCCIL representative. 

Manning of TSS 
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shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

V dropout fuse of AT for TSS/SP/SSP 

king and maintenance against this item shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

 

item shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

erection of PSI equipment. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

charge and Contractor’s 
representative which will be submitted by contractor to DFCCIL centralized office. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Specifications of DFCCILs with its latest 



 

Signature of Tenderer 

The manpower shall be provided for proper up
for stacking of the material in the 
hours in a day. 

Sch. 2 Sl.No.19 

 
The Checking and maintenance against this item shall be 
Manual/Approved drawings
correction slips if any as per instruction of DFCCIL representative.
 
The original report will be submitted by contractor to DFCCIL c

Sch. 2 Sl.No.20 

 
The hiring of vehicle should be inclusive of all consumab
maintenance of vehicle (both preventive and breakdown)
working condition and will be available at depot 24 hrs a day. In case of any 
problem/maintenance/breakdown of the given vehi
provided. In case the contractor fails to provide vehicle on any day the penalty at th
times of per day shall be imposed. The cost of per day vehicle shall be calculated after 
dividing the quoted rate under this it
 

Sch. 2 Sl.No.21 

 
The price against above item shall be paid 
per vehicle and 250 km per month per vehicle on 
charge and verification of 
 

4.2 The detailed scope of work is as under :
 
4.2.1 2x25kV OHE installations maintenance schedule

 
1. Cantilever: (As per DFCC Maintenance Manual)

i. Check rail level and setting distance against markings on the masts and entries in the 
Register. Variation above 30mm in setting distance and 20mm in rail level should be 
notified  for correction. Variation
permitted if the Schedule of Dimensions areinfringed.

ii. Check all tightness of bolts, nuts and check nuts andpins.
iii. Check all galvanized pipes and fittings. Where galvanization is found to be chipped 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

The manpower shall be provided for proper up-keeping of the TSS. They shall be responsible 
for stacking of the material in the TSS and different kind of works by the staff provided 

 

Schedule 2: Part D 

Transformer oil Testing 
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 
Manual/Approved drawings(As Build Drawings)/Specifications of DFCCILs with its latest 
correction slips if any as per instruction of DFCCIL representative. 

The original report will be submitted by contractor to DFCCIL centralized office.
Schedule 3 

Hiring of 6Ton 02 no. Break Down vehicle for running 
km per month per each vehicle for transportation/ breakdown  
attending of OHE/POS activity 
 

of vehicle should be inclusive of all consumables required for running of vehicle, 
maintenance of vehicle (both preventive and breakdown). The Vehicle shall be under 
working condition and will be available at depot 24 hrs a day. In case of any 
problem/maintenance/breakdown of the given vehicle occur then alternate vehicle shall be 
provided. In case the contractor fails to provide vehicle on any day the penalty at th

per day shall be imposed. The cost of per day vehicle shall be calculated after 
dividing the quoted rate under this item by 30(days in a month). 

Extra running charges per km or part there of over initial running 
on 1500 km per month per vehicle. 
(Extra running 250 km per month per vehicle)

The price against above item shall be paid as per actual use of vehicle 
per month per vehicle on extra running in concern 

and verification of Engineer-in-charge. 

The detailed scope of work is as under :- 

V OHE installations maintenance schedule:-  

(As per DFCC Maintenance Manual) 

Check rail level and setting distance against markings on the masts and entries in the 
Register. Variation above 30mm in setting distance and 20mm in rail level should be 
notified  for correction. Variations, even within the above limits, should not be 
permitted if the Schedule of Dimensions areinfringed. 
Check all tightness of bolts, nuts and check nuts andpins. 
Check all galvanized pipes and fittings. Where galvanization is found to be chipped 
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hey shall be responsible 
works by the staff provided for 8 

carried out in line with Maintenance 
Specifications of DFCCILs with its latest 

entralized office. 

vehicle for running  1500 
km per month per each vehicle for transportation/ breakdown  

les required for running of vehicle, 
. The Vehicle shall be under 

working condition and will be available at depot 24 hrs a day. In case of any 
alternate vehicle shall be 

provided. In case the contractor fails to provide vehicle on any day the penalty at the rate of 2 
per day shall be imposed. The cost of per day vehicle shall be calculated after 

Extra running charges per km or part there of over initial running 

(Extra running 250 km per month per vehicle) 

vehicle for 1500 km per month 
in concern with Engineer-in-

Check rail level and setting distance against markings on the masts and entries in the 
Register. Variation above 30mm in setting distance and 20mm in rail level should be 

s, even within the above limits, should not be 

Check all galvanized pipes and fittings. Where galvanization is found to be chipped 



 

Signature of Tenderer 

off, the fitting of pipe should be replaced. Minor chippings may be repaired using 
'cold galvanizing paint'.

iv. Examine register arm and all hooks and fittings for cracks. Check for cracks on steady 
arm tubealso. 

v. Clean all insulators and carefully check as per approved d

vi. Check and adjust heights and staggers on the basis of setting distance and rail level 
marked. Close coordination with track works is required for keeping the permanent 
way at the correctlocation.

vii. Check carefully condition of contact and catenary wi
twists in contact wire and broken strands of catenary wire. Any stranded conductor 
(catenary wire, negative feeder wire, aerial earth wire etc.) should be spliced if more 
than 20 per cent of the strands arebroken.

viii. Check droppers and tighten bolts whereverrequired.
ix. Clean insulators and replace defective insulators as per approved maintenance plan.
x. Check staggers carefully on Tangent and Curvedlines.

xi. Check and ensure exact Encumbrance and steady clearance as persite.
xii. Check kinks and twist on contact wire andremoved.

xiii. Check all bolts, nuts, check nuts, pinsetc.
xiv. Checking of RRA clamps and contact wire at double cantilevers.
xv. Miscellaneous, if any.

 

2. Turn Outs & Crossovers:

a. With OHE Inspection Car runn
smoothly under the loop line

b. With OHE Inspection 
smoothly under the main line

c. Check stagger of both the OHEs at turn outs. (It shall not normall
300mm). 

d. Check that the main line OHE of overlap type turn out is about 50mm below that 
of the turnout

e. Checkup cross contact bar, if any, for displacement and

f. Check up for hit marks, if

g. Checkup rail level and setting of the ob

h. Check up for hard spots near rigid droppers, if

i. Miscellaneous, if any.

 

3. Isolators:  (As per DFCC Maintenance Manual)

a. Check number plates for cleanliness and

b. Check correctness of operation, alignment of contacts and arcing

c. Check earth continuity where

d. Lubricate moving parts and

e. Check interlocks where
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ting of pipe should be replaced. Minor chippings may be repaired using 
'cold galvanizing paint'. 
Examine register arm and all hooks and fittings for cracks. Check for cracks on steady 

Clean all insulators and carefully check as per approved drawing.

Check and adjust heights and staggers on the basis of setting distance and rail level 
marked. Close coordination with track works is required for keeping the permanent 
way at the correctlocation. 
Check carefully condition of contact and catenary wires, particularly for kinks and 
twists in contact wire and broken strands of catenary wire. Any stranded conductor 
(catenary wire, negative feeder wire, aerial earth wire etc.) should be spliced if more 
than 20 per cent of the strands arebroken. 

pers and tighten bolts whereverrequired. 
Clean insulators and replace defective insulators as per approved maintenance plan.
Check staggers carefully on Tangent and Curvedlines. 
Check and ensure exact Encumbrance and steady clearance as persite.

s and twist on contact wire andremoved. 
Check all bolts, nuts, check nuts, pinsetc. 

of RRA clamps and contact wire at double cantilevers.
Miscellaneous, if any. 

urn Outs & Crossovers: (As per DFCC Maintenance Manual) 

With OHE Inspection Car running on main line check up if pantograph glides 
smoothly under the loop line OHE. 

With OHE Inspection Car running on loop line check up if pantograph glides 
smoothly under the main line OHE. 

Check stagger of both the OHEs at turn outs. (It shall not normall

Check that the main line OHE of overlap type turn out is about 50mm below that 
of the turnout OHE. 

Checkup cross contact bar, if any, for displacement and distortion.

Check up for hit marks, if any. 

Checkup rail level and setting of the obligatory mast. 

Check up for hard spots near rigid droppers, if any. 

Miscellaneous, if any. 

(As per DFCC Maintenance Manual) 

Check number plates for cleanliness and security. 

Check correctness of operation, alignment of contacts and arcing

Check earth continuity where applicable. 

Lubricate moving parts and locks. 

Check interlocks where provided. 
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ting of pipe should be replaced. Minor chippings may be repaired using 

Examine register arm and all hooks and fittings for cracks. Check for cracks on steady 

rawing. 

Check and adjust heights and staggers on the basis of setting distance and rail level 
marked. Close coordination with track works is required for keeping the permanent 

res, particularly for kinks and 
twists in contact wire and broken strands of catenary wire. Any stranded conductor 
(catenary wire, negative feeder wire, aerial earth wire etc.) should be spliced if more 

Clean insulators and replace defective insulators as per approved maintenance plan. 

Check and ensure exact Encumbrance and steady clearance as persite. 

of RRA clamps and contact wire at double cantilevers. 

 

ing on main line check up if pantograph glides 

running on loop line check up if pantograph glides 

Check stagger of both the OHEs at turn outs. (It shall not normally exceed 

Check that the main line OHE of overlap type turn out is about 50mm below that 

distortion. 

Check correctness of operation, alignment of contacts and arcing horns. 



 

Signature of Tenderer 

f. Check that the distance between male and female contacts in open position as per 
drawing depending upon the type of

g. Miscellaneous, if a

4. SectionInsulators:(As per DFCC Maintenance Manual)

a.  Replace defective insulators as per maintenance manual.

b. Check runners for flash

c. Check for excessive contact wire wear near anchor

d. Check the level of the

e. Tighten PG clamps of droppers and

f. Miscellaneous, if any

 

5. Overlaps:(As per DFCC Maintenance Manual)

a) Check height and stagger of OHE in the overlap

b) Check whether the lifting of out

c) Check that parallel running of contact wires in the overlap for a minimum 2m in 
the panto sweep region.

d) Miscellaneous, if any.

6. ATDs:(As per DFCC Maintenance Manual)

Regulating Equipment:

a) Check 'X' and 'Y' dimensions in the case of pulley block type equip
prescribed values for the temperature at the time of checking. Make use of turn
buckles to adjust as

b) Check that the compensating plate is vertical. 

c) Lubricate pulleys and other moving

d) Check if 20rnm
upper and lower limits of movement of counter weight

e) Check condition of stainless steel wire rope for any signs of corrosion and 
breakage of strands.

f) Ensure the availability of correct length
provided. 

g) Miscellaneous, if any.

 

7. Insulators: (As per DFCC Maintenance Manual)

Checking the insulators at regular
drawings. 

8.                   Jumpers: (As per DFCC M

All kinds of Jumpers with broken strands should be invariably replaced as per 
maintenance manual and approved drawings. Broken strands are most likely at the point 
of entry into PG clamps, possibly due to sharp edges in the clamp. PG cla
have properly rounded off edges to prevent the cutting of strands. The clamps should be 
checked for signs of overheating and 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Check that the distance between male and female contacts in open position as per 
drawing depending upon the type of isolator. 

Miscellaneous, if any. 

(As per DFCC Maintenance Manual) 

Replace defective insulators as per maintenance manual. 

Check runners for flash-marks, hit marks and proper adjustment,

Check for excessive contact wire wear near anchor clamps,

Check the level of the assembly and adjust if necessary, 

Tighten PG clamps of droppers and stiffeners. 

Miscellaneous, if any 

(As per DFCC Maintenance Manual) 

Check height and stagger of OHE in the overlap section. 

Check whether the lifting of out-of-run OHE is correct. 

Check that parallel running of contact wires in the overlap for a minimum 2m in 
the panto sweep region. 

Miscellaneous, if any. 

(As per DFCC Maintenance Manual) 

Regulating Equipment: 

Check 'X' and 'Y' dimensions in the case of pulley block type equip
prescribed values for the temperature at the time of checking. Make use of turn
buckles to adjust as required. 

Check that the compensating plate is vertical. If not, adjust as

Lubricate pulleys and other moving parts. 

Check if 20rnm wide bands in black colour are painted on the mast to indicate 
upper and lower limits of movement of counter weight. 

Check condition of stainless steel wire rope for any signs of corrosion and 
strands. 

Ensure the availability of correct length sleeves, if not available same are to be

Miscellaneous, if any. 

(As per DFCC Maintenance Manual) 

Checking the insulators at regular intervals as per maintenance manual and approved 

(As per DFCC Maintenance Manual) 

Jumpers with broken strands should be invariably replaced as per 
maintenance manual and approved drawings. Broken strands are most likely at the point 
of entry into PG clamps, possibly due to sharp edges in the clamp. PG cla
have properly rounded off edges to prevent the cutting of strands. The clamps should be 

ed for signs of overheating and proper tightness. 
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Check that the distance between male and female contacts in open position as per 

adjustment, 

clamps, 

Check that parallel running of contact wires in the overlap for a minimum 2m in 

Check 'X' and 'Y' dimensions in the case of pulley block type equipment against 
prescribed values for the temperature at the time of checking. Make use of turn-

not, adjust as required. 

wide bands in black colour are painted on the mast to indicate 

Check condition of stainless steel wire rope for any signs of corrosion and 

sleeves, if not available same are to be 

intervals as per maintenance manual and approved 

Jumpers with broken strands should be invariably replaced as per 
maintenance manual and approved drawings. Broken strands are most likely at the point 
of entry into PG clamps, possibly due to sharp edges in the clamp. PG clamps should 
have properly rounded off edges to prevent the cutting of strands. The clamps should be 



 

Signature of Tenderer 

 

9. Slice: (As per DFCC Maintenance Manual)

The splice in OHE becomes necessary when a small length requi
result of excessive wear or restoration after breakdown as per maintenance manual.
The main points requiring attention during inspection of splice fittings are :
1. Careful examination for cracks or other casting defects or
2. In case of catenary splice fitting tightness of the right
3. Check to see if any slipping of the ends of two contact wires has taken place. When

viewed through the top window, there should be no gap between the two contact 
wire ends. 

4. Tightness of the stainless steel
Note :Contact wire splices should not be re

10. Leaningmast: (As per DFCC Maintenance Manual)

Masts which appear to be out
normal height of the conta
masts at this height would be measured by conventional method and If the mast is out
plumb, by more than 3cm upto 5cm, it should be kept under watch after making sure that 
there is enough earthwork all

During patrolling and inspection, make a particular check of the condition of earthwork 
around foundations of masts on embankments. If the earthwork has been or is likely to be 
eroded away, same shall be strengthened.

Note: To eliminate excess/abnormal leaning mast suitable foundation to be cast and new 
mast to beprovided. 

11. Foot patrolling: (As per DFCC Maintenance Manual)

I. The object of foot
(including feeder line) so tha
reported to the the maintenance gangs forattention.

II. The engaged staff on foot
telephone instrument and essential tools required for attending
e.g., spanners for tightening bondconnections.
 

III. The staff/labour on patrol duty should particularly look for the following:
(a) Damagedinsulators.
(b) Displaced fittings anddroppers.
(c) Excessive sagging or hogging of contactwire.
(d) Whether equa
(e) Free movement of auto

reference to upper and lower limits of movement marked on themast.
(f) Presence of protective screens, caution and warning boards and ant 

climbingdevices.
(g) Structural soundness 
(h) Bird-nests and pieces of stray wire likely to cause short circuits and branches of   

trees likely to infringe the OHE;
(i)   Defective bonds and earth connections;
(j)   Any obstructions including tree branches in

pantograph and trains;

(j)   Signs of heavy sparking when trainspass;
(k)   Isolators blades being fully in and for signs of sparking or overheating 

ofisolatoras also condition of locks;
(l)    General condition of switching stationsen

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

(As per DFCC Maintenance Manual) 

The splice in OHE becomes necessary when a small length requires replacement as a 
result of excessive wear or restoration after breakdown as per maintenance manual.
The main points requiring attention during inspection of splice fittings are :

Careful examination for cracks or other casting defects or abnormalities.
In case of catenary splice fitting tightness of the right-hand and left

to see if any slipping of the ends of two contact wires has taken place. When
through the top window, there should be no gap between the two contact 

the stainless steel studs. 
te :Contact wire splices should not be re-used. 

(As per DFCC Maintenance Manual) 

Masts which appear to be out-of-plumb should be checked with a plumb bob. Since the 
normal height of the contact wire is 5.80m above rail level, the extent of deflection of the 
masts at this height would be measured by conventional method and If the mast is out
plumb, by more than 3cm upto 5cm, it should be kept under watch after making sure that 

h earthwork all-round. 

During patrolling and inspection, make a particular check of the condition of earthwork 
around foundations of masts on embankments. If the earthwork has been or is likely to be 
eroded away, same shall be strengthened. 

ate excess/abnormal leaning mast suitable foundation to be cast and new 

(As per DFCC Maintenance Manual) 

foot-patrolling is to make visual inspection of every part of the OHE 
(including feeder line) so that any defects and abnormalities noticed are recorded and 
reported to the the maintenance gangs forattention. 

The engaged staff on foot-patrol should be equipped with signal flags, an emergency 
telephone instrument and essential tools required for attending
e.g., spanners for tightening bondconnections. 

The staff/labour on patrol duty should particularly look for the following:
Damagedinsulators. 
Displaced fittings anddroppers. 
Excessive sagging or hogging of contactwire. 
Whether equalizing plate istilted. 

Free movement of auto-tensioning device and position of with counterweight 
reference to upper and lower limits of movement marked on themast.
Presence of protective screens, caution and warning boards and ant 
climbingdevices. 

ral soundness of height gauges at level crossings. 
nests and pieces of stray wire likely to cause short circuits and branches of   

trees likely to infringe the OHE; 
Defective bonds and earth connections; 
Any obstructions including tree branches in the way of free movement of    

pantograph and trains; 

Signs of heavy sparking when trainspass; 
Isolators blades being fully in and for signs of sparking or overheating 

as also condition of locks; 
General condition of switching stationsen-route; 
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res replacement as a 
result of excessive wear or restoration after breakdown as per maintenance manual. 
The main points requiring attention during inspection of splice fittings are : 

abnormalities. 
hand and left-hand joint sockets. 

to see if any slipping of the ends of two contact wires has taken place. When 
through the top window, there should be no gap between the two contact 

plumb should be checked with a plumb bob. Since the 
ct wire is 5.80m above rail level, the extent of deflection of the 

masts at this height would be measured by conventional method and If the mast is out-of-
plumb, by more than 3cm upto 5cm, it should be kept under watch after making sure that 

During patrolling and inspection, make a particular check of the condition of earthwork 
around foundations of masts on embankments. If the earthwork has been or is likely to be 

ate excess/abnormal leaning mast suitable foundation to be cast and new 

patrolling is to make visual inspection of every part of the OHE 
t any defects and abnormalities noticed are recorded and 

patrol should be equipped with signal flags, an emergency 
telephone instrument and essential tools required for attending to defects on the spot 

The staff/labour on patrol duty should particularly look for the following: 

tensioning device and position of with counterweight 
reference to upper and lower limits of movement marked on themast. 
Presence of protective screens, caution and warning boards and ant 

nests and pieces of stray wire likely to cause short circuits and branches of   

the way of free movement of    

Isolators blades being fully in and for signs of sparking or overheating 
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(m) Tilting of masts especially on high banks and masts with sand
(n)    Numberplates.
(o)    Any other abnormal/unusualsituation.
(p)    Miscellaneous, if any.

12. Anti-Creep:(As per DFCC Maintenance Manual)

i. Check the tightness of suspension clamps bo

ii. Check the healthiness of double suspensionclamps.

iii. Ensure availability of every part.

iv. Miscellaneous, if any.

13. OHE Conductors by Tower car:

i. Ensure smooth passage ofpantograph.

ii. Recording of contact wire height and staggers

iii. Checking and tightening of all kinds of PG clampavailable. Contact & Catenary 
splices are to be provided ifrequired.

iv. Contact & Catenary splices are to be provided if required.

v. Checking of in span droppers and if found no

vi. Replacement of catenary and dropper clips ifrequired.

vii. Miscellaneous, if any.

 
14. Rail level and setting distance

During periodical checking rail level and setting distance should be found out again
the GPS Coordinates as per executed works and the same shall be rectified by the 
concerned party. 

15. Checking and Maintenance of Portal Booms:

Check all steel parts
after cleaning must be given two coats of Zinc chromate premier followed by 
Aluminium paint. 

 

4.2.2 Maintenance Schedule of  Power Supply Installations(PSI):

FORTNIGHTLYSCHEDULE:

a. Battery & Battery

 
Sl. 
No. 

Item 

1. Specific 
gravity 

2. Distilled 
water 

3. Temperature 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Tilting of masts especially on high banks and masts with sand
Numberplates. 
Any other abnormal/unusualsituation. 
Miscellaneous, if any. 

(As per DFCC Maintenance Manual) 

Check the tightness of suspension clamps bolts. 

Check the healthiness of double suspensionclamps. 

Ensure availability of every part. 

Miscellaneous, if any. 

OHE Conductors by Tower car: (As per DFCC Maintenance Manual)

Ensure smooth passage ofpantograph. 

Recording of contact wire height and staggers, and adjust to be done ifrequired.

Checking and tightening of all kinds of PG clampavailable. Contact & Catenary 
splices are to be provided ifrequired. 

Contact & Catenary splices are to be provided if required. 

Checking of in span droppers and if found no load taken are toreplaced.

eplacement of catenary and dropper clips ifrequired. 

Miscellaneous, if any. 

Rail level and setting distance: (As per DFCC Maintenance Manual)

During periodical checking rail level and setting distance should be found out again
the GPS Coordinates as per executed works and the same shall be rectified by the 

Checking and Maintenance of Portal Booms: (As per DFCC Maintenance Manual)

parts and remove rust, if any, from painted steel 
after cleaning must be given two coats of Zinc chromate premier followed by 

Maintenance Schedule of  Power Supply Installations(PSI):- 

FORTNIGHTLYSCHEDULE:- 

Battery & Battery Charger (As per DFCC Maintenance Manual)

Inspection And Work to be Carried Out

Check & record the specific gravity of each cell. At 
27ºC, 1210 in charged condition and 
1150 means discharged condition. 
 
Check the level of electrolyte of the cells. 
Top up to the maximum mark, if required. 
 
Check & record the temperature of each cell.
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Tilting of masts especially on high banks and masts with sand-corefoundations; 

(As per DFCC Maintenance Manual) 

, and adjust to be done ifrequired. 

Checking and tightening of all kinds of PG clampavailable. Contact & Catenary 

load taken are toreplaced. 

As per DFCC Maintenance Manual) 

During periodical checking rail level and setting distance should be found out against 
the GPS Coordinates as per executed works and the same shall be rectified by the 

(As per DFCC Maintenance Manual) 

 works. Rusted portions, 
after cleaning must be given two coats of Zinc chromate premier followed by 

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out Remarks 

Check & record the specific gravity of each cell. At  

 
 

 

Check & record the temperature of each cell.  
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4. Sulphation 
 Sulphation 

5. Condition 
Plate 

of 

6. Cell voltage 

7. Total voltage 

8. Vent plugs 

9. Sedimentation 
andany 
internal 
damage 

10. Intercell 
connections 

11. Battery 
charger 

12. Battery room 

13. Miscellaneous, if any.
 

 
 
MONTHLY SCHEDULE :-

i. General Works on TSS,SSP &SP

Sl. 
No. 

Item 

1. General 
cleanliness 

2. Vegetation 

3. Tree and 
branches 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Check & connectors required. clean and 
Sulphation on apply petroleum terminal jelly,

Check & clean physical condition such as cracks, 
distortions and accumulation of whitish deposit on 
+ve plates. Replace cell, if required. 

Check & record the voltage of each cell, it
should be in the range of 2.0V to 2.2V. 
 
Check & record the total voltage of battery, it
should not be less than 110 Volts. 
 
Check for clear passage of gases. If hole is
blocked, clean it. 
 
Check the cells for undue sedimentation and any 
internal damage. If observed, clean it. If damage 
can not be attended, replace the cell. 

Check   &   clean   with dry cloth. Replace
defective nuts, bolts & washers. 
 
Check smooth operation of all switches of bat
charger. Note the charging rate and 
AC & DC voltage. 
 
Clean the room and ensure proper ventilation.
 

Miscellaneous, if any. 

-  
General Works on TSS,SSP &SP(As per DFCC Maintenance Manual)

Inspection And Work to be Carried Out

Check surface of the roadway, proper 
drainage, rail access and pathways in the 
substation. Roadway and pathway should be 
firm and sufficiently elevated to prevent
water-logging and proper drainage. 
 
Check & clean vegetation near and around
equipment in yard. 
 
Check & trim tree branches likely to come in
the vicinity of live lines. 
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jelly, if any 
 

ean physical condition such as cracks, 
distortions and accumulation of whitish deposit on 

 

Check & record the voltage of each cell, it  

& record the total voltage of battery, it  

Check for clear passage of gases. If hole is  

Check the cells for undue sedimentation and any 
al damage. If observed, clean it. If damage 

 

Replace  

Check smooth operation of all switches of battery  

Clean the room and ensure proper ventilation.  

 

As per DFCC Maintenance Manual) 

spection And Work to be Carried Out Remarks 

Check surface of the roadway, proper 
drainage, rail access and pathways in the 
substation. Roadway and pathway should be 
firm and sufficiently elevated to prevent 

 

Check & clean vegetation near and around  

Check & trim tree branches likely to come in  



 

Signature of Tenderer 

4. Caution, danger 
board, shock 
treatment chart 
and 
other boards 

5. Fire 
extinguishers, 
fire buckets and 
first aid 
box 

6. Structure and 
plant 
foundations 

7. All indication 
lamps on control
panels 

8. State electricity 
board meter 
readings 

9. All jumpers 
&other 
connections 

10. Discharge 
rod 

11. Miscellaneous, if any.

 
ii. Power transformer (Scott Connected / V Connected)

Maintenance Manual)

Sl. 
No. 

Item 

1. Maximum 
temperature of 
transformer oil 
on dial 
indicator 

2. Maximum 
temperature of 
transformer 
winding on 
Dial indicator 

3. Oil level in 
conservator 
(MOLOG) 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Caution, danger 

 

Check & clean the boards for damages, 
availability and well secured, replace if any 
damage is observed. 

and 

Check for expiry of fire extinguisher and
aid box and refill with necessary medicines. 
Fill up/replace sand in fire buckets, if required.

Check for any sinking or cracking and go 
round the structural work for checking 
tightness of various bolts and nuts. 
 

indication 
control 

Check loose connections, fuse indication
Tighten the same and replace the fuse, if 
required. 

State electricity Check & record meter reading, MD, variation 
in voltage, frequency and power factor and 
important data parameters. 

ers Check visually for flash/spark marks on 
jumper, nuts & bolts. Tighten the respective 
bi-metallic clamp/connections. Replace, if
required. 
 
Check for cable strands broken and 
damages. 
If strands 20% broken, replace the cable.
 

Miscellaneous, if any. 

ransformer (Scott Connected / V Connected)(As per DFCC 
Maintenance Manual) 

Inspection And Work to be Carried Out

Check and compare it with the previous 
values. Abnormal change in the temperature 
should be further investigated and reset 
indicator. 

Check and compare it with the previous 
values. Abnormal change in the temperature 
should be further investigated and reset 
indicator 

Check as per transformer oil temperature 
indication. If low, top up with the filtered
oil. 
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k & clean the boards for damages, 
availability and well secured, replace if any 

 

and first 
aid box and refill with necessary medicines. 

/replace sand in fire buckets, if required. 

 

Check for any sinking or cracking and go  

onnections, fuse indication etc. 
Tighten the same and replace the fuse, if 

 

Check & record meter reading, MD, variation 
in voltage, frequency and power factor and 

 

Check visually for flash/spark marks on 
jumper, nuts & bolts. Tighten the respective 

metallic clamp/connections. Replace, if 

 

the cable. 

 

 

(As per DFCC 

Inspection And Work to be Carried Out Remarks 

compare it with the previous 
values. Abnormal change in the temperature 
should be further investigated and reset 

 

Check and compare it with the previous 
the temperature 

should be further investigated and reset 

 

Check as per transformer oil temperature 
indication. If low, top up with the filtered 
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4. Buchholz Relay 

5. Oil level in Oil 
Immigrated 
Paper(OIP) 
condenser 
bushing 

6. Tap changer 

7. Tank, radiators, 
conservator, 
Bushing, Oil 
level indicator, 
gauges 

8. Dehydrating 
breather 

9. Heater in 
marshalling 
box 

10. Sound 

11. All external 
connection 

12 NIFPS 

13. Miscellaneous, if any.

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

 Check for gas collection. In case gas 
collected, the DGA test of oil must be carried
out. 

Check for oil level with reference to the oil 
level indicator:- 
 In case of sealed bushing, if no oil./less 

than minimum level indication. Measure 
Tan-Delta & capacitance and compare
test values recorded earlier. 

 In case of oil filled bushing, if any leakage 
is observed, the same shall be attended

Check & record the position of tap changer
in standby and service transformer. 

Tank, radiators, Check & clean dirt deposits, leakage and 
crack. If crack/leakage is observed, 
replace/attend it. 

 Check breather for choking due to 
insect/dirt. If breather is choked, remove 
the dirt etc. 

 Check the intactness of gasket and
of silica gel. If gasket is damaged and 
silica gel is pink, replace the same with 
new gasket and dry silica gel or 
recondition the old silica gel. If silica
too wet, check the BDV of transformer

 Check oil level in oil cup. Fill up oil in cup, 
if required. 
 

Check for proper functioning. In case not 
working, the connection should be checked
and rectified. 
 
Check abnormal humming, observe and
arrest the humming sound. 
 
Check visually that all connections are normal 
without any discoloration due to local heating. 
In case of any sign of heating, clean and 
tighten the bolts and nuts. 
 
Visually Check for any abnormality. In the 
Nitrogen Injection Fire Protection System
(NIFPS). 
 

Miscellaneous, if any. 
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In case gas is 
carried 

DGA report 
must be 
examined for 
any 
abnormality. 

Check for oil level with reference to the oil 

f no oil./less 
than minimum level indication. Measure 

Delta & capacitance and compare the 

leakage 
attended. 

Max 
Allowable 
tan-Delta-
0.007 and 
capacitance 
is 110% of 
the factory 
set value 
respectively 
or as per 
OEM 
manuals. 

Check & record the position of tap changer  

deposits, leakage and 
crack. If crack/leakage is observed, 

 

Check breather for choking due to 
insect/dirt. If breather is choked, remove 

Check the intactness of gasket and color 
sket is damaged and 

silica gel is pink, replace the same with 
new gasket and dry silica gel or 

silica gel is 
too wet, check the BDV of transformer oil. 
Check oil level in oil cup. Fill up oil in cup, 

If BDV is less 
than 50 kV, 
filter the oil till 
it reaches 50 
kV. 

Check for proper functioning. In case not 
working, the connection should be checked 

 

Check abnormal humming, observe and Find out the 
reason 

Check visually that all connections are normal 
without any discoloration due to local heating. 
In case of any sign of heating, clean and 

 

abnormality. In the 
Nitrogen Injection Fire Protection System 
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iii. Auto Transformer ( 16.5
                    (As per DFCC Maintenance Manual)

Sl. 
No. 

Item 

1. Maximum 
temperature 
of 
transformer 
oil on dial 
indicator 

2. Maximum 
temperature 
of 
transformer 
winding on 
Dial indicator

3. Oil level in 
conservator 
(MOLOG) 

4. Buchholz 
Relay 

5. Oil level in 
Oil 
Immigrated 
Paper (OIP) 
condenser 
bushing 

6. Tank, 
radiators, 
conservator, 
Bushing, Oil 
level 
indicator, 
gauges 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Auto Transformer ( 16.5 MVA):- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out

 

Check and compare it with the previous 
values. Abnormal change in the temperature 
should be further investigated and reset 
indicator 

 
indicator 

Check and compare it with the previous 
values. Abnormal change in the temperature 
should be further investigated and reset 
indicator 

Check as per transformer oil temperature 
indication. If low, top up with the filtered oil

Check  for gas collection. In case gas is 
collected, the DGA test of oil must be 
carried 
out. 

(OIP) 

Check for oil level with reference to the oil 
level indicator:- 
 In case of sealed bushing, if no oil./less 

than minimum level indication. Measure 
Tan-Delta & capacitance and compare the 
test values recorded earlier. 

 In case of oil filled bushing, if any 
leakage is observed, the same shal
attended. 

Bushing, Oil 

Check & clean dirt deposits, leakage and 
crack. If crack/leakage is observed, 
replace/attend it. 
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Inspection And Work to be Carried Out Remarks 

Check and compare it with the previous 
values. Abnormal change in the temperature 
should be further investigated and reset 

 

and compare it with the previous 
values. Abnormal change in the temperature 
should be further investigated and reset 

 

Check as per transformer oil temperature 
indication. If low, top up with the filtered oil 

 

is DGA report 
must be 
examined for 
any 
abnormality. 

ce to the oil 

In case of sealed bushing, if no oil./less 
than minimum level indication. Measure 

Delta & capacitance and compare the 

In case of oil filled bushing, if any 
shall be 

Max.allowable 
tan-Delta-
0.007 and 
capacitance is 
110%  of the 
factory set 
value 
respectively or 
as per OEM 
manual. 

Check & clean dirt deposits, leakage and 
k/leakage is observed, 
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7. Dehydrating 
breather 

8. Heater in 
marshalling 
box 

9. Sound 

10. All external 
connection 

11 NIFPS 

12 Miscellaneous, if any.
 

 
 

iv. 132 KV Triple Pole SF
Manual) 

 
Sl. 
No. 

Item 

1. Surface of 
Porcelain pole 
insulator unit

2. Counter reading

3. Gas pressure 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

 Check breather for choking due to 
insect/dirt. If breather is choked, remove 
the dirt etc. 

 Check the intactness of gasket and 
of silica gel. If gasket is damaged and 
silica gel is pink, replace the same with 
new gasket and dry silica gel or 
recondition the old silica gel. If silica gel 
is too wet, check the BDV of transformer
oil. 

 Check oil level in the oil cup. Fill up oil 
in cup, if required. 
 

 Check for proper functioning. In case not
working, the connection should be checked 
and rectified. 
 
Check abnormal humming, observe and
arrest the humming sound. 
 

external Check visually that all connections are 
normal without any discoloration due to 
local heating. In case of any sign of heating, 
clean and tighten the bolts and nuts. 
 
 
Visually Check for any abnormality in 
Nitrogen Injection Fire Protection System
(NIFPS). 
 

Miscellaneous, if any. 

132 KV Triple Pole SF-6 CircuitBreaker:- ( As per DFCC Maintenance 

Inspection And Work to be Carried Out

pole 
unit 

Check for damages, flash mark, chipping 
of insulator. Replace, if required. Clean 
with dry cotton cloth for dirtiness. 

Counter reading Check operation of counter and record 
counter reading of Circuit Breaker: 
- Before maintenance 
- After maintenance 

 Check& record gas pressure With 
temperature 
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Check breather for choking due to 
insect/dirt. If breather is choked, remove 

 color 
of silica gel. If gasket is damaged and 

nk, replace the same with 
new gasket and dry silica gel or 
recondition the old silica gel. If silica gel 
is too wet, check the BDV of transformer 

Check oil level in the oil cup. Fill up oil 

If BDV is less 
than 50 kV, 
filter the oil till 
it reaches 50 
kV. 

Check for proper functioning. In case not 
working, the connection should be checked 

 

Check abnormal humming, observe and Find out the 
reason 

Check visually that all connections are 
normal without any discoloration due to 
local heating. In case of any sign of heating, 

 

n Fire Protection System 
 

 

( As per DFCC Maintenance 

Inspection And Work to be Carried Out Remarks 

r damages, flash mark, chipping 
insulator. Replace, if required. Clean 

 

Check operation of counter and record 
 

 

7.0Kg/cm sq 
at 20ºC temp 
or as per OEM 
manual. 
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4. Mechanism box

5. Heater, 
thermostat &lamp

 

6. Control circuit

7. Local/Remote 
switch 
operation 

8. Local and 
Remote switch

9. Position of  
indicator 

10. Shock observer

11. Limit switch &
auxiliary contact

12. Condenser 
tripping device, 
if provided 

13. Anti pumping
device for CB

14. Interlocking 

15. Miscellaneous, if any.
 

v. 25 kV Double Pole

(As per DFCC Maintenance Manual)

Sl. 
No. 

Item 

1. Surface of porcelain 
pole 
insulator unit 
 

2. Magnetic actuator 
operating 
mechanism and
Drivelink 
assembly, 
applicable 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Mechanism box Open the cover, check & clean mechanism 
box for condensation rain water, gasket of 
door, dust and hinges. Arrest the reason 
and attend it. 
 

lamp 
Check function of heater, thermostat
lamp. If any defect, attend it. 

Control circuit Record operating voltage, check c
circuit wiring and all connections should 
have proper lugs and ferule number in
terminal box. 

Local/Remote Check the operation of breaker on local 
and remote switch. Breaker should have 
open & 
close on selected position. 

Remote switch 
Check the function of local and remote
switch. 
Check the proper alignment of breaker
operation indicator with its position.

Shock observer Check the oil leakage from shock absorber.
Repair or replace, if necessary. 

Limit switch & 
contact 

Check & clean the function of auxiliary 
limit switch, auxiliary contact and 
connection for tightness. 

device, 
Check the function of CTD for proper 
operation. If defective, attend the same.

pumping 
device for CB 

Check the function of APD for proper
operation. If defective, attend the same.

 Check the proper interlocking with 
isolator. 

Miscellaneous, if any. 

25 kV Double Pole/Single Pole Vacuum CircuitBreaker:

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out

of porcelain Check for damages, flash mark, chipping of 
insulator. Replace, if required. Clean 
dry cotton cloth for dirtiness. 

actuator 

and 

 if 

Check presence of dust, looseness 
sand distortion in the operating mechanism. 
Clean the same with dry cloth tighten the 
bolts and investigate the problem in 
mechanism & rectify. 
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Open the cover, check & clean mechanism 
box for condensation rain water, gasket of 
door, dust and hinges. Arrest the reason 

Clean &apply 
weather 
sealant 
material as per 
OEM manual. 

thermostat & Working & 
setting of 
thermostat is  
25 – 300 C 

Record operating voltage, check control 
circuit wiring and all connections should 
have proper lugs and ferule number in 

 

Check the operation of breaker on local 
and remote switch. Breaker should have 

 

Check the function of local and remote  

Check the proper alignment of breaker 
operation indicator with its position. 

 

Check the oil leakage from shock absorber.  

Check & clean the function of auxiliary  

Check the function of CTD for proper 
ective, attend the same. 

 

Check the function of APD for proper 
operation. If defective, attend the same. 

 

 

 

Vacuum CircuitBreaker:- 

Inspection And Work to be Carried Out Remarks 

sh mark, chipping of 
 with 

 

 of bolt 
sand distortion in the operating mechanism. 
Clean the same with dry cloth tighten the 

tigate the problem in 

 



 

Signature of Tenderer 

3. Counter reading 

4. Mechanism box 

5. Heater, thermostat
& lamp 

6. Position of 
indicator 

7. Control circuit 

8. Tripping 
mechanism 

9. Shaft of pole 
assembly 

10. Auxiliary circuits

11. Local/Remote 
switch operation 

12. Connections 

13. Earth connections
&foundation bolts

14. Condenser tripping
device for CB, if 
provided. 

15. Anti pumping 
device for CB 

16. Interlocking 
17. Miscellaneous, if any.

vi. 132 KV TRIPLE POLE ISOLATOR
Manual) 
 

Sl. 
No. 

Item Inspection And Work to be Carried Out

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

 Check operation of counter and record
counter reading of CB: 
- Before maintenance 
- After maintenance 

Open the cover, check & clean mechanism 
box for condensation rain water, ga
door, dust and hinges. Arrest the reason and
attend it. 

Heater, thermostat Check function of heater, thermostat & 
lamp. 
If any defect, attend it. 

 

Check alignment and missing indicator

Record operating voltage, check control 
circuit wiring and all connections 
have proper lugs and ferule number in
terminal box. 
Check& correct operation of tripping
Mechanism. 
 

 

Check visibility of red band on shaft of the
pole assembly. 

Auxiliary circuits Check the connections & function of 
auxiliary control circuit. 

 
Check the operation of breaker on loca
remote switch. Breaker should have open &
close on selected position. 
Check loose/overheating connections. 
Tight, if found loose. 

Earth connections 
bolts 

Check & tight the earth connections & 
foundation bolts. 

Condenser tripping 
device for CB, if 

Check the function of CTD for proper 
operation. If defective, attend the same.

Check the function of APD for proper
operation. If defective, attend the same.
Check the proper interlocking with isolator.

Miscellaneous, if any. 
132 KV TRIPLE POLE ISOLATOR in TSS :-(As per DFCC Maintenance 

Inspection And Work to be Carried Out
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record  

Open the cover, check & clean mechanism 
box for condensation rain water, gasket of 
door, dust and hinges. Arrest the reason and 

Clean & 
apply 
weather 
sealant 
material as 
per 
OEM 
manual. 

Check function of heater, thermostat &  

alignment and missing indicator  

Record operating voltage, check control 
 should 

have proper lugs and ferule number in 

 

Check& correct operation of tripping  

Check visibility of red band on shaft of the  

Check the connections & function of  

Check the operation of breaker on local and 
remote switch. Breaker should have open & 

 

Check loose/overheating connections.  

Check & tight the earth connections &  

Check the function of CTD for proper 
operation. If defective, attend the same. 

 

Check the function of APD for proper 
operation. If defective, attend the same. 

 

Check the proper interlocking with isolator.  
 

(As per DFCC Maintenance 

Inspection And Work to be Carried Out Remarks 



 

Signature of Tenderer 

1. Isolator Check visually the conditions of t
insulator. If observe any abnormality, attend

2. Mechanism 
& earthing 

Check & clean mechanism, ensure proper 
operation, tightness of earthing connection
lubricate the moving parts.

3. Operation 
of Isolator 

Check
adjustment
operation.

4. Interlock Check
obstruction.

5. Earthing 
connections 

Check & tight earthing of the frame with its 
fittings.
of earthing hee

6. D C Motor Check the working of DC Motor
7. Miscellaneous, if any.

 
vii. 132 kV Triple Pole Motorized BusCoupler

(As per DFCC Maintenance Manual)

SN Item Inspection And Work to be Carried Out
1. Motorized 

Bus Coupler 
C
insulator. In case of any abnormality, attend it.

2. Mechanism Check
operation, tightness of earthing connection
lubricate the moving parts.

3. Operation of 
Bus Coupler 

Ch
adjustment
of blade and smooth hand operation.

4. Interlock Check working of interlock without obstruction.
5 D C Motor Check the working of DC Motor
5. Miscellaneous, if any.

 
 

viii. 25 kV DOUBLE POLE MOTORIZED 
(As per DFCC Maintenance Manual)

SN Item 
1. Main contacts 

2. Small parts 

3. Simultaneous 
operation of 
blades(double 
pole) 

4. Locking 
arrangement 

5. Arcing horn, 
ifprovided 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Check visually the conditions of the support 
insulator. If observe any abnormality, attend

Check & clean mechanism, ensure proper 
operation, tightness of earthing connection 
lubricate the moving parts. 
Check operation of isolator for correct 
adjustment of blade and smoothhand 
operation. 
Check working of interlock without 
obstruction. 
Check & tight earthing of the frame with its 
fittings. Check tightness and condition of 
of earthing heel, if provided. 
Check the working of DC Motor 

Miscellaneous, if any. 

132 kV Triple Pole Motorized BusCoupler in TSS :- 

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out
Check visually the conditions of the support
insulator. In case of any abnormality, attend it.
Check & clean mechanism, ensure proper 
operation, tightness of earthing connection 
lubricate the moving parts. 
Check operation of isolator for correct 
adjustment 
of blade and smooth hand operation. 
Check working of interlock without obstruction.
Check the working of DC Motor 

Miscellaneous, if any. 

V DOUBLE POLE MOTORIZED / MANUAL ISOLATOR:
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out
Check overheating and clean main contacts and
lightly wipe with petroleum jelly 
Check all nuts, bolts, split pins for good 
condition. Replace if rusted or defective. 
Check the simultaneous operation of blades for 
correct alignment. In case of any variation, adjust
it. 

Check the condition of locking arrangements to
the operating handle and provision of padlocks.
Check arcing horn for correct alignment &
working, if provided. 
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he support 
insulator. If observe any abnormality, attend it. 

 

 and 
 

  

  

Check & tight earthing of the frame with its 
 lead 

 

 
 

Inspection And Work to be Carried Out Remarks 
heck visually the conditions of the support 

insulator. In case of any abnormality, attend it. 
 

proper 
 and 

 

 

Check working of interlock without obstruction.  
 
 

ISOLATOR:- 

Inspection And Work to be Carried Out Remarks 
Check overheating and clean main contacts and  

 

Check the simultaneous operation of blades for 
correct alignment. In case of any variation, adjust 

 

g arrangements to 
the operating handle and provision of padlocks. 

 

Check arcing horn for correct alignment &  



 

Signature of Tenderer 

6. Earthing of 
operating 
handle 

7. D C Motor 
8.   Miscellaneous, if any.

ix. 132kV/25kVCurrentTransformer

Type- Single phase, oil filled natural air cooled

SN Item Inspection And Work to be Carried Out
1. Surface of 

porcelain pole 
insulator unit 

Check damages, flash mark, chipping of insulators. 
Replace, if required. Clean with dry cotton cloth for 
dirtiness.

2. Terminal 
connectors 

Check
Replace, if any sign of overheating/

3. Terminal 
bolts, Nuts 
&washers 

Check tightness of terminal bolts, nuts & washers.
Replace, if any sign of rusting/oxidation.

4. Oil level Check Oil level for leakage. Top up oil, if required
and arrest the leakage.

5. Earthing 
connections 

Ch
loose.

6. Arching horn, 
if provided 

Check flash mark on horn tips

 

x. 132 kV/120 kV & 42 kV/25 k
(As per DFCC Maintenance Manual)

SN Item 
1. Visual inspection 

of lightning 
arrestor 

2. Surface of 
porcelain pole 
insulator unit 

3. Lightning 
counter, if 
provided 

4. Miscellaneous, if any.
 

xi. BATTERY CHARGER:
(As per DFCC Maintenance Manual)
 

SN Item Inspection And Work to
1. Carry out following work in addition to fortnightly schedule
2. Charger Check & clean the charger outside and inside

with dry cloth
3. Voltmeter & 

Ammeter 
Check the proper function of voltmeter &
ammeter.

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Check earthing of operating handle with copper 
flexible wire. 

Check the working of DC Motor 
Miscellaneous, if any. 

 

V/25kVCurrentTransformer :-(As per DFCC Maintenance Manual)

Single phase, oil filled natural air cooled 

Inspection And Work to be Carried Out
Check damages, flash mark, chipping of insulators. 
Replace, if required. Clean with dry cotton cloth for 
dirtiness. 

Check overheated/rusted terminal connectors.
Replace, if any sign of overheating/rusted 
Check tightness of terminal bolts, nuts & washers.
Replace, if any sign of rusting/oxidation. 

Check Oil level for leakage. Top up oil, if required
and arrest the leakage. 
Check & tight the earth connections, if founds
loose. 
Check flash mark on horn tips 

/120 kV & 42 kV/25 kV Lightening Arrester:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out
Visual inspection Check sign of overheating. If observed, find 

out the reason and attend it. 

Check damages, flash mark, chipping of
insulators. Replace, if required. Clean with dry 
cotton cloth for dirtiness. 
Check & record the number of discharges of 
lightening counter, if meter is provided.

Miscellaneous, if any. 

BATTERY CHARGER:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out
Carry out following work in addition to fortnightly schedule

Check & clean the charger outside and inside
with dry cloth 
Check the proper function of voltmeter & 
ammeter. 
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Check earthing of operating handle with copper  

 
 

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out Remarks 
Check damages, flash mark, chipping of insulators. 
Replace, if required. Clean with dry cotton cloth for 

 

connectors. 
 

 

Check tightness of terminal bolts, nuts & washers.  

Check Oil level for leakage. Top up oil, if required  

founds  

 

Inspection And Work to be Carried Out Remarks 
Check sign of overheating. If observed, find  

Check damages, flash mark, chipping of 
insulators. Replace, if required. Clean with dry 

 

Check & record the number of discharges of 
lightening counter, if meter is provided. 

 

 

be Carried Out Remark 
Carry out following work in addition to fortnightly schedule 

Check & clean the charger outside and inside  

 



 

Signature of Tenderer 

4. Overheating Chec
charger. Find out the reason and attend it.

5. Miscellaneous, if any.

 
 

xii. CONTROL AND RELAY PANEL:
          (As per DFCC Maintenance Manual)

SN Item Inspection And Work to be Carried 
Out

1. Cleaning of 
panel 

Check and clean accumulated dust 
externally& internally with dry cloth

2. Indicating 
and 
recording 
instrument 

Check all indicating and recording 
instrument are working normally

3. Relay Check & clean outer terminals of relay for 
any

4. Cable 
connections 

Check & tighten all cable connections, if 
found

5. Terminal 
board 

Check & clean terminal board, cable 
damage and cable leads with dry cotton 
cloth and

6. Fuses Ch
overheat

7. Earthing 
connections 

Check & tight the earth connections. If 
founds

8. Doors Check doors & hinges for intactness
9. Holes in 

panel 
Check & plug the holes to avoid entry of
moisture and insects

10. Miscellaneous,

 
QUARTERLYSCHEDULE:

1. General Works on TSS, SSP &SP

SN Item 
1. Carry out following work in addition to monthly schedule
2. Bus bar, clamps 

&connectors 
bythermovision 
camera 

 

2. AuxiliaryTransformer

(As per DFCC Maintenance Manual)

Type-Double wound, single
transformer for outdoor

 
SN Item 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Check any sign of overheating inside the 
charger. Find out the reason and attend it. 

Miscellaneous, if any. 

CONTROL AND RELAY PANEL:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried 
Out 
Check and clean accumulated dust 
externally& internally with dry cloth 
Check all indicating and recording 
instrument are working normally 

Check & clean outer terminals of relay for 
any abnormality 
Check & tighten all cable connections, if 
found loose 
Check & clean terminal board, cable 
damage and cable leads with dry cotton 
cloth and attend the damage cable 
Check all fuses for proper rating & 
overheating, replace if necessary 
Check & tight the earth connections. If 
founds loose. 
Check doors & hinges for intactness 
Check & plug the holes to avoid entry of 
moisture and insects. 

Miscellaneous, if any. 

QUARTERLYSCHEDULE:- 
General Works on TSS, SSP &SP:-(As per DFCC Maintenance Manual)

Inspection And Work to be Carried Out
Carry out following work in addition to monthly schedule 

Check nut, bolt & washers for overheating. 
Replace, if necessary. 

AuxiliaryTransformer (10 KVA, 25 KVA, 50 KVA & 100 KVA

(As per DFCC Maintenance Manual) 

single phase, oil immersed natural air cooled 
r for outdoor installation 

Inspection And Work to be Carried Out
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Remarks 

 

 

Check & clean outer terminals of relay for  

 

 

 

 

 
 

 

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out Remark 

Check nut, bolt & washers for overheating.  

(10 KVA, 25 KVA, 50 KVA & 100 KVA:- 

 and step down 

Inspection And Work to be Carried Out Remarks 



 

Signature of Tenderer 

1. Visual 
inspection 
transformer 

 
of 

 

2. Cleaning 
transformer 

of  

3. Silica gel 

4. Connection 

5. Oil level 
conservator 

in  

6. AT enclosure 

7. Condition of 
pole mounted 
ICDP(MCCB) 
switch, control 
panel and its 
fuses 

8. Cautionboard 
Andanti- 
climbing device 

9. Earthing 
connections 

10. Arcing horn 
HV busing 

11. Drop out (DO) 
fuse 

12. Miscellaneous, if any.

 
 

3. 132 kV &25 kV PotentialTransformer
 

SN Item Inspection And Work to be Carried Out
1. Inspection of 

PT 
Check oil leakage, chip or insulator broken and 
any

2. Terminal Check  any 
if

3. Terminalbolts. 
Nuts &washers 

Check & replace terminal bolts, nuts & 
washers, if
found.

4. Oil level Check the oil level in PT & top up with new oil 
up to mark, if re

5. Fuse Check fuse and neutral link for proper rating 
and

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Check any sign of oil leakage, overheating. If 
observed, attend it. 

Clean the transformer, conservator, bushing 
and 
tank externally with clean cotton cloth. 
 Check the condition of silica gel. If color is 

pink reactivate/replace. 
 Check oil in the cup of breather. Top up 

the oil in cup, I required. 
Check, clean & tight all connections of HT and 
LT bushing terminals. 
Check & top up oil level in conservator with 
new filtered oil up to mark, if required. 
Check & clean AT enclosure for vegetation 
and other materials. 
Check condition of pole mounted ICDP 
(MCCB) switch, control panel and its fuses. 
Replace overheated lugs, fuses and tighten 
loose connections. 
Note: Use fuse wire 20 SWG for 34 Amp, 22 
SWG for 24 Amp 
Check caution board and anti-climbing device 
for availability and proper condition. 

Check & tight the earth connections, if found
loose. 
Check  flash  mark  on arcing horn. Attend, 
flashover marks observed & check the arcing
horn gap. 
Check the condition of DO fuse barrel and fuse 
element. Replace the breakage, over heated 
and non-standard fuse wire, if any. 

us, if any. 

25 kV PotentialTransformer:- 

Inspection And Work to be Carried Out
Check oil leakage, chip or insulator broken and 
any sign of overheating. If observed, attend it.
Check  any overheating of terminals. Replace,
if found overheated. 
Check & replace terminal bolts, nuts & 
washers, if any sign of rusting/oxidation is 
found. 
Check the oil level in PT & top up with new oil 
up to mark, if required & measure BDV of oil.

Check fuse and neutral link for proper rating 
and tightness. Replace the fuse, if necessary
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Check any sign of oil leakage, overheating. If  

ushing  

Check the condition of silica gel. If color is 

Check oil in the cup of breather. Top up 

 

tions of HT and  

Check & top up oil level in conservator with  

Check & clean AT enclosure for vegetation  

Check condition of pole mounted ICDP 
(MCCB) switch, control panel and its fuses. 
Replace overheated lugs, fuses and tighten 

Note: Use fuse wire 20 SWG for 34 Amp, 22 

 

climbing device  

found  

Attend, if 
flashover marks observed & check the arcing 

Attend 

Check the condition of DO fuse barrel and fuse 
element. Replace the breakage, over heated 

 

 

Inspection And Work to be Carried Out Remarks 
Check oil leakage, chip or insulator broken and 

sign of overheating. If observed, attend it. 
 

Replace,  

any sign of rusting/oxidation is 
 

Check the oil level in PT & top up with new oil 
quired & measure BDV of oil. 

BDV of oil 
More than 
40KV 

Check fuse and neutral link for proper rating 
tightness. Replace the fuse, if necessary 

 



 

Signature of Tenderer 

6. Earthing 
connections 

Check & tight the earth connections, if found 
loose.

7. Miscellaneous, if any.

 
4. 25 kVMotorizedIsolator 

(As per DFCC Maintenance Manual)

SN Item Inspection And Work to be Carried Out
1. Carry out following work in addition to monthly schedule
2. Doorgasket 

and hinges 
Check weather proof gasket an
condition. Replace/repair, if damaged.

3. Manual 
operation 

Check the operation manually in local and 
remote, keeping the control door open. Observe 
whether the mechanism and operating rod 
functions
smoothly without any rubbing or obstru

4. Electrical 
operation 

Check
remote, keeping the control door open. Observe 
whether the mechanism and operating rod
functions
obstruction.

5. Wiring 
connection 

Check & tigh
overheating or any defect.

6. Relays 
contactors 

and Check & clean healthiness of relays, contactors 
and

7. Heater Check working condition of heater, if defective,
attend it.

8. Grease 
lubrication 

and Chec
all moving parts.

9. Earthing 
connections 

Check & tight the earth connections, if found 
loose.

10. Locking 
arrangement 

Check working of
Smooth 
functioning.

11.   Miscellaneous, if any.

 
 

5. 132 kV/120 kV & 42 kV/25 kV Lightening Arrester:
(As per DFCC Maintenance Manual)
 

SN Item Inspection And Work to be Carried Out
1. Carry out following work in addition to monthly schedule
2. Earthing 

terminal&earthi
ngstrip 

Check & 
loose.

3. Guarding ring, 
if provided 

Check guarding ring, connections, tighten, if 
loose

 
 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Check & tight the earth connections, if found 
loose. 

f any. 

Isolator Type– Double Pole:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out 
Carry out following work in addition to monthly schedule 

Check weather proof gasket and hinges for good
condition. Replace/repair, if damaged. 
Check the operation manually in local and 
remote, keeping the control door open. Observe 
whether the mechanism and operating rod 
functions 
smoothly without any rubbing or obstruction.
Check the operation electrically in local
remote, keeping the control door open. Observe 
whether the mechanism and operating rod
functions smoothly without any rubbing or 
obstruction. 
Check & tight wiring connections for loose,
overheating or any defect. 
Check & clean healthiness of relays, contactors 
and its contacts. 
Check working condition of heater, if defective,
attend it. 
Check & clean and apply grease and lubricate in 
all moving parts. 

Check & tight the earth connections, if found 
loose. 
Check working of 
Smooth   
functioning. 

locking arrangement, 

any.   

132 kV/120 kV & 42 kV/25 kV Lightening Arrester:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out
Carry out following work in addition to monthly schedule 

Check & tight earthing terminal strip, tighten if 
loose. 

Check guarding ring, connections, tighten, if 
loose 
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Check & tight the earth connections, if found  

 

 Remarks 

d hinges for good  

Check the operation manually in local and 
remote, keeping the control door open. Observe 
whether the mechanism and operating rod 

ction. 

 

local and 
remote, keeping the control door open. Observe 
whether the mechanism and operating rod 

smoothly without any rubbing or 

 

t wiring connections for loose,  

Check & clean healthiness of relays, contactors  

Check working condition of heater, if defective,  

k & clean and apply grease and lubricate in  

Check & tight the earth connections, if found  

 for  

  

Inspection And Work to be Carried Out Remarks 

tight earthing terminal strip, tighten if  

Check guarding ring, connections, tighten, if  



 

Signature of Tenderer 

 
6. Battery Charger:

 
SN Item Inspection And Work to be Carried Out
1. Carry out following work in addition to monthly schedule
2. Terminal 

connection 
Check the terminal connection on the 
disconnecting
 of
rusted.

3. Earth 
terminals 

Check & tight the earth con
loose.

4. MCB Check visually for proper functioning and rating.
5. Three pin plug 

with socket 
Check & replace overheating or defective three 
pinplug/socket.

6. Termination 
ends of the 
cable 

Check & tight all termination ends of the
if loose.

7. Miscellaneous, if any.

 
7. AC/DC DistributionPanel:

                 (As per DFCC Maintenance Manual)

SN Item Inspection And Work to be Carried Out
1. Distribution 

panel 
Check & clean the panel outside and inside with 
dry

2. Voltmeter Check function of voltmeter
3. Earth 

terminals 
Check & tight earth termination points on both 
ends.
Attend, if any deficiency observed.

4. MCB Check visually for proper functioning and rating
5. Temperature 

at 
termination 
points 

M
points. If variation is more than 5 deg. With 
room temp, ensure the tightness.

6. LED Check & replace the defective LED with tested
LED.

7. Fuses Check all fuses for proper rating & overheating,
replace, i

8. Holes in 
panel 

Check & plug the holes to avoid entry of 
moisture
and insects

9. Miscellaneous, if any.

 
HALF YEARLYSCHEDULE:
 

a. General Works on TSS, SSP & SP
           (As per DFCC Maintenance Manual)

SN Item Inspection And Work to
1. Carry out following work in addition to monthly and quarterly schedule

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Charger:-(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out 
following work in addition to monthly schedule 

Check the terminal connection on the 
disconnecting link. Replace any overheating
of terminal connectors, if found overheated or
rusted. 
Check & tight the earth connections, if found 
loose. 
Check visually for proper functioning and rating.
Check & replace overheating or defective three 
pinplug/socket. 
Check & tight all termination ends of the cable, 
if loose. 

Miscellaneous, if any. 

DistributionPanel:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out 
Check & clean the panel outside and inside with 
dry cloth. 
Check function of voltmeter 
Check & tight earth termination points on both 
ends. 
Attend, if any deficiency observed. 
Check visually for proper functioning and rating
Measure & record the temperature at termination 
points. If variation is more than 5 deg. With 
room temp, ensure the tightness. 

Check & replace the defective LED with tested
LED. 
Check all fuses for proper rating & overheating,
replace, if necessary 
Check & plug the holes to avoid entry of 
moisture 
and insects 

Miscellaneous, if any. 

HALF YEARLYSCHEDULE:- 

General Works on TSS, SSP & SP :- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out 
Carry out following work in addition to monthly and quarterly schedule
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 Remarks 

overheating
connectors, if found overheated or 

 

nections, if found  

Check visually for proper functioning and rating.  
Check & replace overheating or defective three  

cable,  

 

 Remarks 
Check & clean the panel outside and inside with  

 
Check & tight earth termination points on both  

Check visually for proper functioning and rating  
easure & record the temperature at termination 

points. If variation is more than 5 deg. With 
 

Check & replace the defective LED with tested  

Check all fuses for proper rating & overheating,  

 

 

 Remarks 
Carry out following work in addition to monthly and quarterly schedule 



 

Signature of Tenderer 

2. Fencing Inspect all around switching station to observe
any abnormality. If seen, attend the same.

3. Door and 
bonding 
between metal 
fencing panels 
and earth 

Check hinges of all doors and bonding between 
metal fencing panels and earth, lubricant the 
hinges of all doors. If bonding deficient in metal 
fencing panels and earth, attend it.

4. Boards Check and ensure proper painting of all caution, 
danger b
diagram, key box and other boards, if faded.
Replace or repaint again by enamel paint

5. Fire 
extinguisher, 
buckets, first 
aid boxes 

Inspect expiry date of fire extinguisher, fill 
buckets with sand, Refill first aid
necessary medicine with valid date of expiry.

6. Oil sump, if 
available 

Check & clean oil sump for dirtiness

7. Miscellaneous, if any.

 
b. Traction Power Transforme

            (As per DFCC Maintenance Manual)

SN Item Inspec
1. 

Carry out following work in addition to monthly schedule
 

2. 
 
Test oil sample 
with oil test kit 

 
Test for BDV and acidity. Compare and take 
action.

3. Insulation 
resistance of 
Winding and 
polarization. 
Index (PI) with 
2.5kV 
or 5kV megger 
for HV-L 
HV-E LV-E. 

•

•

•

•

 
4. 

 
PRD/explosion 
vent 

 
Check & investigate for operation of 
PRD/explosion vent for any damage and 
presence of oil. Check connection and operation 
of PRD/explosion vent. Replace
damaged PRD with new PRD, if required.

5. Miscellaneous, if any.
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Inspect all around switching station to observe
any abnormality. If seen, attend the same. 
Check hinges of all doors and bonding between 
metal fencing panels and earth, lubricant the 
hinges of all doors. If bonding deficient in metal 
fencing panels and earth, attend it. 

Check and ensure proper painting of all caution, 
danger board, shock treatment board, schematic 
diagram, key box and other boards, if faded.
Replace or repaint again by enamel paint 
Inspect expiry date of fire extinguisher, fill 
buckets with sand, Refill first aid boxes with 
necessary medicine with valid date of expiry.

Check & clean oil sump for dirtiness 

Miscellaneous, if any. 

Traction Power Transformer (V Connected):- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out 

Carry out following work in addition to monthly schedule 
 
Test for BDV and acidity. Compare and take 
action. 
Insulation resistance is to be measured for 
10sec.,60sec.and600sec.forHV-LV, 
HV-E and LV-E. Calculate PI (Polarization 
index) 

• Insulation resistance values should be 
compared with the last recorded value. 

• Compare PI values with values at the time of 
commissioning/ last recorded. 

• PI Insulation/condition 
 < 1.0Dangerous 
 Poor 
 1.25Questionable 
 1.25 - 2.0Satisfactory 
 >2.0Good 

• If PI value is less than 1.1, oil should be 

filtered. In case the value does  not  improve 

even after filtrations, periodic 
overhauling should be under taken. 

 
Check & investigate for operation of 
PRD/explosion vent for any damage and 
presence of oil. Check connection and operation 
of PRD/explosion vent. Replace the 
damaged PRD with new PRD, if required. 

Miscellaneous, if any. 
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Inspect all around switching station to observe  

Check hinges of all doors and bonding between 
metal fencing panels and earth, lubricant the 
hinges of all doors. If bonding deficient in metal 

 

Check and ensure proper painting of all caution, 
oard, shock treatment board, schematic 

diagram, key box and other boards, if faded. 

 

Inspect expiry date of fire extinguisher, fill 
boxes with 

necessary medicine with valid date of expiry. 

 

 

 

 Remarks 

Test for BDV and acidity. Compare and take 
 

for 

E. Calculate PI (Polarization 

be 

pare PI values with values at the time of 

If PI value is less than 1.1, oil should be 

filtered. In case the value does  not  improve 

Ensure that 
transformer is 
disconnected. 
Ensure bushing 
are clean and free 
from 
moisture and 
temperature on 
which IR value is 
recorded. 
The OEM’s 
manual may also 
be referred. 

Check & investigate for operation of 
PRD/explosion vent for any damage and 
presence of oil. Check connection and operation 
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c. Auto Transformer (16.5 MVA):
            (As per DFCC Maintenance Manual)

SN Item 
1. 

Carry out following work in addition to monthly schedule
 

2. 
 
Test oil 
sample with 
oil test kit 

 

3. Insulation 
resistance of 
Winding and 
polarization. 
Index (PI) 
with 2.5kV 
Or 5kV 
megger for 
HV-L 
HV-E 
LV-E. 

 
4. 

 
PRD/explosion 
vent 

5. Miscellaneous, if any.

 
 

d. 25kVDoublePoleVacuumCircuitBreaker:
           (As per DFCC Maintenance Manual)

SN Item 

1. Carry out following work i
2. All the moving 

partof the 
mechanism 

3. All cir clip, split
clip and dowel 
pin 

4. Spring stroke 

5. Contact wear 
indication 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

(16.5 MVA):- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out

Carry out following work in addition to monthly schedule 
 
Test for BDV and acidity. Compare and tak
action as indicated in enclosed  
ANNEXURE-1 
Insulation resistance is to be measured for 
10sec.,60sec.and600sec.forHV-LV, 
HV-E and LV-E. Calculate PI (Polarization 
index) 
• Insulation resistance values should be 

compared with the last recorded value. 
• Compare PI values with values at the time 

of commissioning/ last recorded. 
• PI Insulation/condition 
 < 1.0Dangerous 
 Poor 
 1.25Questionable 
 1.25 - 2.0Satisfactory 
 >2.0Good 

• If PI value is less than 1.1, oil should be 
filtered. In case the value  does  not 

improve even after filtrations, periodic 
overhauling should be under taken. 

Check & investigate for operation of 
PRD/explosion vent for any damage and 
presence of oil. Check connection and 
operation of PRD/explosion vent. Replace the
damage PRD with new PRD, if required. 

Miscellaneous, if any. 

DoublePoleVacuumCircuitBreaker:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried 
Out 

Carry out following work in addition to monthly schedule 
All the moving Check, clean & lubricate the gear, 

bearing 
cum shaft rollers and latches 

split Check for availability and damages.
Replace, if any damages. 

Measure & record spring stroke contact
pressure. 
Check contact wear mark. If green 
indication is not visible under the bottle,
then contacts may be worn off. 
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Inspection And Work to be Carried Out Remarks 

Test for BDV and acidity. Compare and take 
 

for 

ate PI (Polarization 

be 

Compare PI values with values at the time 

If PI value is less than 1.1, oil should be 
filtered. In case the value  does  not 

Ensure that 
transformer is 
disconnected. 
Ensure busing are 
clean and freef rom 
moisture and 
temperature on 
which IR value is 
recorded 
The OEM’s manual 
may also be 
referred. 

Check & investigate for operation of 
PRD/explosion vent for any damage and 
presence of oil. Check connection and 

on vent. Replace the 

 

 

Inspection And Work to be Carried Remarks 

 
Lubricate as per 
annexure ‘VI’ 

damages.  

Measure & record spring stroke contact Minimum 4 mm 
and max 5 mm. 

the bottle, 
Change bottle or 
contact 
manufacturer/OE
M 
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6. Insulation 
Resistance of 
pole unit (when 
breaker in open 
position) 

7. Insulation 
Resistance of 
pole unit (when 
breaker in open 
position) 

8. Insulation 
Resistance of 
i. Motor 

ii. Closing coil 
iii. Tripping coil
iv. AC & DC 

wiring 

9. Motor, if 
applicable 

10. Top cover 

11. Wipe & travel 
measurement 

 
 

e. 132kVTriplePoleSF
            (As per DFCC Maintenance Manual)

SN Item 
1. Carry out following work in addition to monthly schedule
2. All the moving 

part of the 
mechanism 

3. Insulation 
Resistance of 
pole unit (when 
breaker in open 
position) 

4. Insulation 
Resistance 
of pole unit 
(when breaker in 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

pole unit (when 
breaker in open 

Check & record IR value of pole unit as 
per OEM: 
i. Top-Bottom 

ii. Top-Earth 
iii. Bottom-Earth 
Check with 2.5/5.0 KV megger. 

pole unit (when 
breaker in open 

Check & record continuity & IR value of 
pole unit as per OEM: 

i. Top-Bottom- for continuity 
ii. Top & Bottom-Earth 

Check with multimeter & 2.5/5 KV 
megger. 

 
coil 

Check & record IR value of: 
i. Motor 

ii. Closing coil 
iii. Tripping coil 
iv. AC wiring & DC wiring Check 

with 500 V megger 

Check carbon brushes & clean 
commutator. Replace carbon brushes, 
worn out. 
Check sealing of 
Moisture 
trapping. 

top cover for any

Measure & record the wipe & travel 
measurement as per OEM manual. 

VTriplePoleSF-6CircuitBreaker:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out
Carry out following work in addition to monthly schedule 

Check, clean & lubricate the gear, bearing 
cum shaft rollers and latches 

Check & record IR value of pole unit 
i. Top-Bottom 

ii. Top-Earth 
iii. Bottom-Earth 

Check with 2.5/5.0 KV megger. 
Check & record continuity & IR value of 
pole unit as per OEM: 
iii. Top-Bottom- for continuity 
iv. Top & Bottom-Earth 
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Check & record IR value of pole unit as More than5000 
MΩ 

Check & record continuity & IR value of 

KV 

IR More than 
5000 MΩ 

Check 

i. Motor- more 
than 2MΩ 

ii. Closing coil- 
More than 2 
MΩ 

iii. Tripping coil- 
More than 2 
MΩ 

iv. AC wiring 
&DC wiring 
more than 2 
MΩ 

clean 
 if 

 

any  

 

Inspection And Work to be Carried Out Remarks 

Check, clean & lubricate the gear, bearing Lubricate as per 
annexure  ‘III’ 

IR More than 1500 
MΩ 

IR More than 1500 
MΩ 
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open 
position) 

5. Insulation 
Resistance 
between control 
circuit to ground 

6. Closing/Trip 
coil 

7. Mechanism 
box 

8. Mainterminal 
connector 

9. Shock observer 

10. Charging time 
ofclosing 
spring 

11. Miscellaneous, if any.

 
Incase of any variation in
parameter may be referred

f. AuxiliaryTransformer
(As per DFCC Maintenance Manual)

TYPE-Doublewound,singlephase,oilimmersednaturalaircooledandstepdown 
transformer for outdoorinstallation

 
SN Item 

1. Carry out following work in addition to quarterly 
2. BDV oil 

3. Additional 
arching horn 
on fixed 9-
toninsulator 

4. Measure & record the Insulation Resistance between
(i) HV-Earth 
(ii) HV-LV 
(iii) LV-Earth 
5. Earth 

resistance 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Check with multimeter & 2.5/5.0 KV 
megger. 
Measure & record the Insulation 
Resistance between control circuits to 
ground by 500 V megger 

Check & record closing coil parameter: 
i. Voltage 
ii. Resistance 
iii. IR values 

Check with measuring instrument 
(megger & multimeter) 
Check penetration of rain water, rust and 
door hinges. Arrest the reason and 
rectify. 
Check overheated & rusted nuts, bolts, 
washers and bi-metallic strips. Replace, if
required. 
Check for oil leakage, if leakages attend 
it. 
Check and record charging time of 
closing 
spring 

Miscellaneous, if any. 

in measured value of above parameters, OEM’s
parameter may be referred to. 

ansformer 
(As per DFCC Maintenance Manual) 

Doublewound,singlephase,oilimmersednaturalaircooledandstepdown 
transformer for outdoorinstallation 

Inspection And Work to be Carried 
Out 

Carry out following work in addition to quarterly schedule
Take sample of oil from bottom of tank 
and check the BDV of oil with BDV 
tester. 
Check for any flash mark on arching 
horn and measure the gap of aching 
horns. 

Measure & record the Insulation Resistance between 
200 M ohm. Minimum (use 2.5 KV megger)
200 M ohm. Minimum (use 2.5 KV megger)
2 M ohm. Minimum (use 500 KV megger)
Check earth connections, measure & 
record 
the earth resistance by earth tester. 
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Measure & record the Insulation 
Resistance between control circuits to 

IR More than 2 MΩ 

i. Voltage 110V 
DC+/-10% 

ii. Resistance 32 
Ohm 

iii. IR value more 
than 2MΩ 

 Weather sealant as 
per annexure ‘V’ 

metallic strips. Replace, if 
 

 

15 sec. or as per 
OEM manual. 

 

OEM’s manual for above 

Doublewound,singlephase,oilimmersednaturalaircooledandstepdown 

Remarks 

schedule 
BDV more than 30 
kV (with 2.5 mm 
spindle gap) 

Maintain gap 165 
mm (min) & record. 

200 M ohm. Minimum (use 2.5 KV megger) 
200 M ohm. Minimum (use 2.5 KV megger) 

00 KV megger) 
Not more than  
10ohm. 
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6. LT cable 

7. Miscellaneous, if any.

h) 25 kV PotentialTransformer
(As per DFCC Maintenance Manual)

SN Item 

1. Carry out following work in addition to quarterly schedule
2. Measure Insulation Resistance between
(i) HV-Earth, if 

possible 
(ii) HV-LV 
(iii) LV-Earth 
3. Rod gap, if 

provided 
4. Miscellaneous, if any.

 
i) 132 &25 kV CurrentTransformer

(As per DFCC Maintenance Manual)

Type- Single phase, oil filled natural air cooled
 

SN Item 
1. Carry out following work in addition to monthly schedule
2. Earth link 
3. Measure Insulation Resistance between:
(i) HV-Earth 

HV-LV 

LV-Earth 

4. Fuses 

5. Arching
 hor
n, 
if provided 

6. Miscellaneous, if any.
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Check & replace damage, overheating of 
wires, lugs etc. of LT cable. Measure & 
record IR value of cable: 
i. Between AT to ICDP(MCCB)switch. 

ii. Between ICDP (MCCB) switch to 
control panel by 500 V megger. 

Miscellaneous, if any. 

25 kV PotentialTransformer 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried 
Out 

Carry out following work in addition to quarterly schedule
Measure Insulation Resistance between 

 200 M ohm. Minimum (use 2.5 KV megger)

200 M ohm. Minimum (use 2.5 KV megger)
2 M ohm. Minimum (use 500 KV megger)

 Check & record rod gap setting 

Miscellaneous, if any. 

25 kV CurrentTransformer 
(As per DFCC Maintenance Manual) 

Single phase, oil filled natural air cooled. 

Inspection And Work to be Carried Out
Carry out following work in addition to monthly schedule 

Check & tight earth link in secondary box.
Measure Insulation Resistance between: 

i. 2000MΩmin.for220/132kV(use2.5kVmegger)
ii. 200 MΩ min. for 25 kV (use 2.5 kV megger)
i. 2000 MΩ min. for 220/132 kV (use 2.5 kV
ii. 200 MΩ min. for 25 kV (use 2.5 kV megger)
i. 200MΩMin.for220/132kV(use2.5kVmegger)

ii. 2 MΩ min. for 25 kV (use 500 V megger)

Check fuse for proper rating & overheating,
replace, if necessary. 
Check arching horn for flash mark and 
measurethe gap of arching horns. 

Miscellaneous, if any. 
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Check & replace damage, overheating of 
wires, lugs etc. of LT cable. Measure & 

 

2 M ohm min. at 

300Temperature. 

 

Remarks 

Carry out following work in addition to quarterly schedule 

200 M ohm. Minimum (use 2.5 KV megger) 

200 M ohm. Minimum (use 2.5 KV megger) 
. Minimum (use 500 KV megger) 

 

 

ork to be Carried Out Remarks 
 

Check & tight earth link in secondary box.  

Ωmin.for220/132kV(use2.5kVmegger) 
megger) 

Ω min. for 220/132 kV (use 2.5 kV megger) 
megger) 

ΩMin.for220/132kV(use2.5kVmegger) 
megger) 

Check fuse for proper rating & overheating,  

 

 



 

Signature of Tenderer 

j) 132 kV Triple Pole Isolator:
                  (As per DFCC Maintenance Manual)
 

SN Item 
1. Carry out following work in addition to monthly schedule
2. Small parts 

3. Jaws 
4. Main contacts 

5. Articulated 
joints, sliding 
and bearing 
surface 

6. Interlock 

7. Arching horn, 
ifprovided 

8. HV 
connections 

9. Earthing 
operating 
handle 

of 

10. Miscellaneous, if any.

 
 

k) 25 KV Double Pole MotorizedIsolator
           (As per DFCC Maintenance Manual)

S
N 

Item 

1. Carry out following work in addition to quarterly schedule
2. Clearance of 

blades in open 
condition 

3. Electrical 
operation 

4. Alignment of 
isolator 

5. Blade  tips an 
contact fingers 

6. Earthing of 
operating 
handle 

7. Miscellaneous, if any.
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132 kV Triple Pole Isolator:- 
(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out
Carry out following work in addition to monthly schedule 

Check all nuts, bolts, split pins for good 
condition. Replace, if rusted or defective. 
Check the spring of jaws for proper gripping
Check overheating and clean main contacts 
and lightly wipe with petroleum jelly. 
Check & clean all articulated joints, sliding 
and bearing surface with kerosene oil and 
lubricate. 

Check i nterlock operation and lubricate all
moving parts. 

Check arching horn for flash mark and 
measure 
the gap of arching horns. 
Check & tight HV connections 
overheating/rusting. Replace, if required 
Check earthing of operating handle with 
copper flexible wire. 

Miscellaneous, if any. 

25 KV Double Pole MotorizedIsolator 
s per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out

Carry out following work in addition to quarterly schedule 
Clearance of 
blades in open 

Check, measure & record the distance between 
male and female contacts in fully open 
position. 

Check the isolator for smooth operation and
correct alignment of male and female contacts.
Check the correct alignment of isolator for its 
firm grip, while isolator is in closed condition.
Check blade tips for overheating and contact
fingers and apply petroleum jelly on the 
contact surface. 
Check earthing of operating handle with 
copper flexible wire. 

Miscellaneous, if any. 
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Inspection And Work to be Carried Out Remarks 
 

 
 

Check the spring of jaws for proper gripping  
Check overheating and clean main contacts  

s, sliding 
and bearing surface with kerosene oil and 

 

and lubricate all  

 

 for 
 

 

 

 

Inspection And Work to be Carried Out Remark 

 
Check, measure & record the distance between Minimum 

500mm 

Check the isolator for smooth operation and 
ontacts. 

 

Check the correct alignment of isolator for its 
r is in closed condition. 

 

Check blade tips for overheating and contact 
fingers and apply petroleum jelly on the 

 

Check earthing of operating handle with Intact 
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l) 120/42 kV Lightening

 
SN Item 
1. Carry out following work in addition to monthly & quarterly schedule
2. Leakage current, 

if monitor 
provided 

3. Miscellaneous, if any.

 
m) ControlandRelayPanel

 
SN Item 
1. Carry out following work in additio
2. Indicationand 

recording 
instrument 

3. Relay 
4. Door gasket 

& 
hinges 

5. All 
connections 

6. Miscellaneous, if any.
 

n) Condition Based Maintenance
AC TRD (Traction Sub

SN Item 
1. Cable 
 Termination of 
 cable isolators 

 ends 
 connection  
2. All joints, 
 commotions, 
 Jumpers PG 
 Clamps of 
 incoming  
 Switchyard  
 And outgoing  
 switch gear  
3. Transformers 
 bushing 
 connection 
  
4. Bus bar joints 
  
  
  
5. LA,CT,PT 
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120/42 kV LighteningArrester (As per DFCC Maintenance Manual)

Inspection And Work to be Carried Out
Carry out following work in addition to monthly & quarterly schedule

current, Measure & record of leakage current 

Miscellaneous, if any. 

Panel (As per DFCC Maintenance Manual)

Inspection And Work to be Carried Out
Carry out following work in addition to monthly schedule 

Check all indication and recording instrument 
for healthiness. Replace if defective. 

Check & clean outer terminals of relay 
Check & replace gasket for damages. Replace
with new, if necessary 

Check all connections. Tighten, if found 
loose. 

Miscellaneous, if any. 

Maintenance through Thermovision Camera
AC TRD (Traction Sub-Station) (As per DFCC Maintenance Manual)

Inspection And Work to be Carried Out
- Check thermal scanning by thermo vision
camera. 
- The temperature of hot spots is compared
with adjacent/nearby similar components. 

 
- Check thermal scanning by thermo vision
camera. 
- The temperature of hot spots is compared
with adjacent/nearby similar components. 

 
 
 
 
- Check thermal scanning by thermo vision
camera. 
- The temperature of hot spots is compared
with adjacent/nearby similar components. 
- Check thermal scanning by thermo vision
camera. 
- The temperature of hot spots is compared
with adjacent/nearby similar components. 
- Check thermal scanning by thermo vision
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(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out Remarks 
Carry out following work in addition to monthly & quarterly schedule 

Less than 500 
Micro Amps 

 

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out Remarks 
 

Check all indication and recording instrument  

 
. Replace  

 

 

Camera (Traction Substation) 
intenance Manual) 

Inspection And Work to be Carried Out Remarks 
Check thermal scanning by thermo vision  

The temperature of hot spots is compared 
 

Check thermal scanning by thermo vision 

The temperature of hot spots is compared 
 

Check thermal scanning by thermo vision 

The temperature of hot spots is compared 
 

sion 

The temperature of hot spots is compared 
 

Check thermal scanning by thermo vision 
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 connections 
 from bus bar 

 and PG 
clamps 

6. HV side
 bi- 

 polar isolators. 

 Single pole 
 isolator 

contact 
 and bas bar  
7. Power cable 
 terminations 
 And joints 
 Provided in 
 sub-stations  
8.     

o) Earthing &Bonding
 

SN Item 
1. Bonding & earth 

connection with 
structure 

2. Earth resistanceof 
electrical 
equipmentbody, 
fencingand 
Structure with 
electrode 

3. Shielding wire 

4. Earth resistance
each electrode after
disconnection 

5. Combined earth 
resistance 
TSS/SP/SSP with
rail 

6. Miscellaneous, if a

 
 

o. BatteryCharger (As per DFCC Maintenance Manual)
 

SN Item 
1. Carry out following work in addition to monthly & quarterly schedule
2. Cleaning 
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camera. 
- The temperature of hot spots is compared
with adjacent/nearby similar components. 

- Check thermal scanning by thermo vision

camera. 
- The temperature of hot spots is compared
with adjacent/nearby similar components. 

 
- Check thermal scanning by thermo vision
camera. 
- The temperature of hot spots is compared
with adjacent/nearby similar components. 

 
   Miscellaneous, if any. 

Earthing &Bonding (As per DFCC Maintenance Manual)

Inspection And Work to be Carried Out
Bonding & earth 
connection with 

Check physical soundness & tightness of 
bonding & earth connection with structure, 
Lightning arrestor and electrical equipment
inter panel connections. 

Earth resistanceof 

body, 

Measure & record the earth resistance of 
electrical equipment body, fencing, 
structures by earth tester. 

Check termination of shielding wire
condition and bonding with structures.

Earth resistance of 
after 

Measure & record the earth resistance of 
each electrode after disconnecting it from 
common earth system by earth tester.

earth 
 of 

with 

Measure & record the earth resistance of 
combined electrode without disconnecting 
it from common earth system by earth
tester. 

Miscellaneous, if any. 

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out
Carry out following work in addition to monthly & quarterly schedule

Check and clean battery charger from outside
and inside with soft wire brush. 
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The temperature of hot spots is compared 
 

Check thermal scanning by thermo vision 

The temperature of hot spots is compared 
 

Check thermal scanning by thermo vision 

The temperature of hot spots is compared 
 

 

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out Remarks 
Check physical soundness & tightness of 
bonding & earth connection with structure, 

equipment 

 

Measure & record the earth resistance of 
electrical equipment body, fencing, 

 

wire 
condition and bonding with structures. 

 

Measure & record the earth resistance of 
each electrode after disconnecting it from 

tester. 

 

Measure & record the earth resistance of 
combined electrode without disconnecting 
it from common earth system by earth 

For   
TSS<0.5 
ohm and SP 
and SSP 
<2.0 ohm 
 

Inspection And Work to be Carried Out Remarks 
Carry out following work in addition to monthly & quarterly schedule 

Check and clean battery charger from outside  
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3. i. Rectifier 
ii. Coarse, 
fine/ control 
switch, 
iii. Trickle/Boos
t changeover 
switch 

4. Miscellaneous, if a

 
Note: In case battery charger is of SMPS type, OEM’s manual may be referred to for 
the scheduled maintenance.

 
p. AC/DC DistributionPanel

 
SN Item 
1. Carry out following wo
2. Panel 

3. MCB, rotary 
switches 

4. Tightness 

5. Miscellaneous, if any.
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Check & tight connection of all terminal 
connectors and working: 
i. Rectifier, 
ii. Coarse/fine control switch 
iii. Trickle/Boost change over switch

Miscellaneous, if any. 

: In case battery charger is of SMPS type, OEM’s manual may be referred to for 
the scheduled maintenance. 

AC/DC DistributionPanel (As per DFCC Maintenance Manual)

Inspection And Work to be Carried Out
Carry out following work in addition to quarterly schedule

Check & clean the panel inside and outside 
by soft wire brush. 
Check & clean for smooth operation & 
working without obstruction 
Check & tight cable termination of MCBs,
rotary switch and bus bar 

Miscellaneous, if any. 
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Check & tight connection of all terminal 

switch 

 

 

: In case battery charger is of SMPS type, OEM’s manual may be referred to for 

(As per DFCC Maintenance Manual) 

Inspection And Work to be Carried Out Remarks 
rk in addition to quarterly schedule 

Check & clean the panel inside and outside  

 

MCBs,  
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5.0  TIME SCHEDULE  
 
5.1. TIME OF START AND COMPLETION
 
1. The completion period for said maintenance work 
 
2. The Contractor shall be expected to mobilize

as per instruction received from competent authority of DFCCIL to start the work.
 

3. If the Contractor fails to start the awarded work  within 15 days,  DFCCIL shall without 
prejudice to any other right or remedy,
and retention money along with Performance Guarantee of the Contractor.

 
6.0  Engineering Organization

The Tenderer shall have adequate Engineering Organization required for the execution of the  
tendered work. The Tenderer shall submit the documents with regard to list of total personnel 
available and proposed to be engaged for the subject work in the Performa.

 
(i) Minimum gangsize: 
    The Contractor should have minimum one gang consisting of the 

20 TKM of OHE& PSI. 

(a)  One Supervisor In-
details given in table under Para 6.1

(b) One Asst.Supervisor:
given in table under Para 6.1

(c)  Two Technicians/Fitters (Skilled):
experience as details given in table under Para 6.1

(d)  Three Helpers (Un
details given in table under Para 6.1

Note: In case the deployed Supervisor will take leave or leaving his head quarters, 
contractor in position to deploy another employee having equivalent educational & 
experienced as “Supervisor” for the work. At n
to work at site without contractor’s supervisor. The maintenance shall be 
supervised by M/s ASIPL’s Supervisor and his instructions shall be followed as per 
maintenance manual.

 
(ii) Required gang size: 

 
The contractor should proportionately increase the size of the gang (i.e. Technicians and 
Helpers) to 0.22 staff per TKM

 
(iii) Suitable reliever: 

Since OHE & PSI equipment 
arrange necessary relief to the personnel working as per the labour laws from time to time 
for which no additional payment will be made by the 
under the instruction of railway supervisor. If performance of any contractor’s staff is not
found upto the mark, he should be replaced by suitable reliever within a week. If the staff is 
not replaced should be treated as absent and penalty should be imposed as per special 
conditions of contract. 
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TIME OF START AND COMPLETION 

The completion period for said maintenance work is 12 (Twelve) months

The Contractor shall be expected to mobilize and commence supply of maintenance services 
s per instruction received from competent authority of DFCCIL to start the work.

If the Contractor fails to start the awarded work  within 15 days,  DFCCIL shall without 
prejudice to any other right or remedy, be at liberty to forfeit the full Earnest Money Deposit 
and retention money along with Performance Guarantee of the Contractor.

Organization 

The Tenderer shall have adequate Engineering Organization required for the execution of the  
dered work. The Tenderer shall submit the documents with regard to list of total personnel 

available and proposed to be engaged for the subject work in the Performa.

The Contractor should have minimum one gang consisting of the follo

-charge:He should have minimum qualification & experience
ails given in table under Para 6.1(a) below. 

sst.Supervisor:He should have minimum qualification & experience as det
n table under Para 6.1(a)below. 

Technicians/Fitters (Skilled):They should have minimum qualification & 
ails given in table under Para 6.1(a)below. 

Helpers (Un-Skilled):They should have minimum qualification & experience as 
ils given in table under Para 6.1(a) below. 

In case the deployed Supervisor will take leave or leaving his head quarters, 
contractor in position to deploy another employee having equivalent educational & 
experienced as “Supervisor” for the work. At no time the gang shall be permitted 
to work at site without contractor’s supervisor. The maintenance shall be 
supervised by M/s ASIPL’s Supervisor and his instructions shall be followed as per 
maintenance manual. 

proportionately increase the size of the gang (i.e. Technicians and 
staff per TKM where contract exceed 20 TKM of OHE

equipment maintenance work will be on all days the contractor should 
ecessary relief to the personnel working as per the labour laws from time to time 

for which no additional payment will be made by the DFCCIL. Each gang should work 
under the instruction of railway supervisor. If performance of any contractor’s staff is not
found upto the mark, he should be replaced by suitable reliever within a week. If the staff is 
not replaced should be treated as absent and penalty should be imposed as per special 
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) months. 

and commence supply of maintenance services 
s per instruction received from competent authority of DFCCIL to start the work. 

If the Contractor fails to start the awarded work  within 15 days,  DFCCIL shall without 
be at liberty to forfeit the full Earnest Money Deposit 

and retention money along with Performance Guarantee of the Contractor. 

The Tenderer shall have adequate Engineering Organization required for the execution of the  
dered work. The Tenderer shall submit the documents with regard to list of total personnel 

available and proposed to be engaged for the subject work in the Performa. 

following staff for up to 

He should have minimum qualification & experience as 

He should have minimum qualification & experience as details 

They should have minimum qualification & 

They should have minimum qualification & experience as 

In case the deployed Supervisor will take leave or leaving his head quarters, 
contractor in position to deploy another employee having equivalent educational & 

o time the gang shall be permitted 
to work at site without contractor’s supervisor. The maintenance shall be 
supervised by M/s ASIPL’s Supervisor and his instructions shall be followed as per 

proportionately increase the size of the gang (i.e. Technicians and 
of OHE & PSI. 

maintenance work will be on all days the contractor should 
ecessary relief to the personnel working as per the labour laws from time to time 

. Each gang should work 
under the instruction of railway supervisor. If performance of any contractor’s staff is not 
found upto the mark, he should be replaced by suitable reliever within a week. If the staff is 
not replaced should be treated as absent and penalty should be imposed as per special 



 

Signature of Tenderer 

(iv)   Provisions of Payments of Wages Act:
The contractor shall comply with the provisions of the payment of wages Act 1936 with its 
latest amendments if any and the rules made there under in respect of all employees directly 
or through petty contractors or sub
 

(v) Any dispute regarding labour deployment as per LABOUR ACT i.e. payment, weekly rest, 
extra work, leave, medical benefit, VDA or any other claim of deployed labour should be 
set right by the contractor. 

 
6.1) Qualification of the contractor’s Personnel for 2x25kV OHE 

Maintenance work 
 

(a) Contractor is required to deploy Supervisors, Technicians and Helpers round the 
clock, for all maintenance and restoration of 
trouble free opera
contractor shall ensure the required minimum educational qualifications & experience 
for his deployed Supervisors, Technicians and Helpers as tabulated below:

 

Staff Qualification: Following stipulation are made:
 

Supervisor staff: The supervisory staff posted by the contractor should at least be 
Diploma/Degree holder in electrical Engineering discipline 
supervisory level (SSE/JE of OHE/PSI/R
years. 

 
Technician: The technician posted by the contractor should at least be ITI holder 
have worked as OHE/PSI technician in Railway for a minimum period of 5 years.

 
Other staff: All other st
of OHE/PSI Depot Line should at least be High school pass.

Note: 
1.Photostat copies above educational qualification Certificates shall be attested by any Gazetted 
Rank officer in Central /State Governments.
 
2.The certificate of experience shall be countersigned by tender signing authority of the subject 
tender. 
 

 

(b) Training to the contractor’s personnel:
All the personnel desired to be deputed for this work including supervisors have to 
scrutinizing test conducted by 
Candidates found suitable shall be issued “competency certificate” 
or his authorized representative
will be given an Identity card and a competency certificate valid for a period of currency of 
contract which they have to keep with them while on duty and for their movements in the 
DFCCIL work spots. 
 

(c) Medical fitness certificates:

All the personnel whether 
experienced as per Para 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

ovisions of Payments of Wages Act: 
ctor shall comply with the provisions of the payment of wages Act 1936 with its 

latest amendments if any and the rules made there under in respect of all employees directly 
or through petty contractors or sub-contractors employed by him in the

dispute regarding labour deployment as per LABOUR ACT i.e. payment, weekly rest, 
extra work, leave, medical benefit, VDA or any other claim of deployed labour should be 
set right by the contractor. DFCCIL will not responsible for the same.

ion of the contractor’s Personnel for 2x25kV OHE & PSI 

Contractor is required to deploy Supervisors, Technicians and Helpers round the 
clock, for all maintenance and restoration of 2x25kV OHE 
trouble free operation of PSI equipment so that failure could be avoided
contractor shall ensure the required minimum educational qualifications & experience 
for his deployed Supervisors, Technicians and Helpers as tabulated below:

EDUCATIONAL QUALIFICATION
ollowing stipulation are made:- 

The supervisory staff posted by the contractor should at least be 
Diploma/Degree holder in electrical Engineering discipline OR should have worked at the 
supervisory level (SSE/JE of OHE/PSI/RC) as relevant in Railway for a minimum period of 5 

The technician posted by the contractor should at least be ITI holder 
have worked as OHE/PSI technician in Railway for a minimum period of 5 years.

All other staff deployed by the contractor for carrying out schedule maintenance 
of OHE/PSI Depot Line should at least be High school pass. 

1.Photostat copies above educational qualification Certificates shall be attested by any Gazetted 
/State Governments. 

2.The certificate of experience shall be countersigned by tender signing authority of the subject 

to the contractor’s personnel: 
All the personnel desired to be deputed for this work including supervisors have to 
scrutinizing test conducted by Dy.CPM/EL/DFCCIL or his authorized representative.
Candidates found suitable shall be issued “competency certificate” by 
or his authorized representative and they will be finally put on job. The sui
will be given an Identity card and a competency certificate valid for a period of currency of 
contract which they have to keep with them while on duty and for their movements in the 

certificates: 

personnel whether undergone training as per Para 6.1(b) above OR having 
experienced as per Para 6.1(a) above shall undergo a scrutinizing test conducted by 
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ctor shall comply with the provisions of the payment of wages Act 1936 with its 
latest amendments if any and the rules made there under in respect of all employees directly 

contractors employed by him in the works. 

dispute regarding labour deployment as per LABOUR ACT i.e. payment, weekly rest, 
extra work, leave, medical benefit, VDA or any other claim of deployed labour should be 

same. 

& PSI equipment 

Contractor is required to deploy Supervisors, Technicians and Helpers round the 
25kV OHE Breakdown works & 

so that failure could be avoided. The 
contractor shall ensure the required minimum educational qualifications & experience 
for his deployed Supervisors, Technicians and Helpers as tabulated below: 

QUALIFICATION 

The supervisory staff posted by the contractor should at least be 
should have worked at the 

C) as relevant in Railway for a minimum period of 5 

The technician posted by the contractor should at least be ITI holder OR should 
have worked as OHE/PSI technician in Railway for a minimum period of 5 years. 

aff deployed by the contractor for carrying out schedule maintenance 

1.Photostat copies above educational qualification Certificates shall be attested by any Gazetted 

2.The certificate of experience shall be countersigned by tender signing authority of the subject 

All the personnel desired to be deputed for this work including supervisors have to undergo a 
Dy.CPM/EL/DFCCIL or his authorized representative. 

by Dy.CPM/EL/DFCCIL 
and they will be finally put on job. The suitable candidates 

will be given an Identity card and a competency certificate valid for a period of currency of 
contract which they have to keep with them while on duty and for their movements in the 

(b) above OR having 
(a) above shall undergo a scrutinizing test conducted by 



 

Signature of Tenderer 

authorized representative of CGM/TDL of the respective section. Candidates found suitable 
shall be issued with competency certificate by respective authorized representative of 
CGM/TDL . 

 
All such selected staff of contractor shall medically fit for Railway’s working circumstances 
round the clock, for all maintenance and restoration of Breakdown. The co
personnel shall be healthy, physically fit, eye sight normal with spectacles, BP/Diabetes etc., 
disabling / debilitating diseases controllable by drugs, no contagious/ infectious diseases, 
generally good physique. 

 
Therefore, contractor’s person
fitness test “Category-A 3 for 
for Helper” of Indian Railway Medical manual conducted by the Railway Administration to 
ensure that the personnel medical fit to carry out the duties. The contractor shall get the 
operators to be deployed by him for the above medical checkup at his own cost.
 

d) Police verification: 
The contractor shall ensure police verification for all the staff deployed by him
subject work and to certify to the 
criminal record”. 
 

              e) Competency Certificate for 2x25kV Isolators ( SP/DP) with or without EarthingHeel
The contractor’s personnel who are found t
authorized representative of DFCCIL shall only be allowed to work.
& Technicians of the contractors shall attend to the nominated officer of DFCCIL to take the 
counseling & training to operate 2X25 kV Isolators ( SP/DP) with or without Earthing Heel. 
The competent staff shall be given a “Competency Certificate for 2X25kV Isolators” by the 
above nominated officer and it shall be carried by such staff while on duty on subject section.

       f) Commencement of O.H.E 
The contractor shall commence OHE 
days from obtain a letter from 
commencement of subject OHE 
completion period of contract (
 

g) Subletting of Contract:
therein or the part thereof to any other party or partner(s) without the consent of the 
 

h)Photo Identity Cards ,
 The deployed staff should be taken on duty after approval of 

identity cards of the staff deployed shall be issued by the contractor duly attested by the 
DFCCIL. The Contractor shall submit a list of suitable persons to be deployed for subject 
OHE Maintenance work. 

 The personnel who are found to be qualified and su
CGM/TDL of the respective division shall only be allowed to work. However, the contractor 
shall be solely responsible for the conduct 

 The contractor shall arrange Ide
the suitable persons whom they have to keep with them while on duty and for their 
movements in the DFCCIL
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authorized representative of CGM/TDL of the respective section. Candidates found suitable 
issued with competency certificate by respective authorized representative of 

All such selected staff of contractor shall medically fit for Railway’s working circumstances 
clock, for all maintenance and restoration of Breakdown. The co

personnel shall be healthy, physically fit, eye sight normal with spectacles, BP/Diabetes etc., 
disabling / debilitating diseases controllable by drugs, no contagious/ infectious diseases, 

 

Therefore, contractor’s personnel proposed to deploy will have to pass 
A 3 for Supervisor/Asst. Supervisor/ Technician and 

of Indian Railway Medical manual conducted by the Railway Administration to 
nnel medical fit to carry out the duties. The contractor shall get the 

operators to be deployed by him for the above medical checkup at his own cost.

The contractor shall ensure police verification for all the staff deployed by him
subject work and to certify to the DFCCIL administration that the 

Competency Certificate for 2x25kV Isolators ( SP/DP) with or without EarthingHeel
The contractor’s personnel who are found to be qualified and suitable in the scrutiny by 
authorized representative of DFCCIL shall only be allowed to work. All the Supervisory Staff 
& Technicians of the contractors shall attend to the nominated officer of DFCCIL to take the 

o operate 2X25 kV Isolators ( SP/DP) with or without Earthing Heel. 
The competent staff shall be given a “Competency Certificate for 2X25kV Isolators” by the 
above nominated officer and it shall be carried by such staff while on duty on subject section.

f O.H.E and P.S.I. equipment Maintenance Contract at
The contractor shall commence OHE and PSI equipment maintenance work at field within 60
days from obtain a letter from competent authority of DFCCIL duly stating actual date 
commencement of subject OHE and PSI equipment maintenance work and a

ion period of contract (Twelve months) will be reckoned. 

of Contract: The contractor shall not assign/sublet the contract in the interest 
the part thereof to any other party or partner(s) without the consent of the 

hoto Identity Cards ,Uniform & PPE equipments to the Contractor Staff Deployed:
The deployed staff should be taken on duty after approval of DFCCIL

the staff deployed shall be issued by the contractor duly attested by the 
. The Contractor shall submit a list of suitable persons to be deployed for subject 

 

The personnel who are found to be qualified and suitable in the scrutiny by representative of 
CGM/TDL of the respective division shall only be allowed to work. However, the contractor 
shall be solely responsible for the conduct of the personnel deputed by him for the
The contractor shall arrange Identity cards valid only for a period of currency of contract for 
the suitable persons whom they have to keep with them while on duty and for their 

DFCCIL work spots. 
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authorized representative of CGM/TDL of the respective section. Candidates found suitable 
issued with competency certificate by respective authorized representative of 

All such selected staff of contractor shall medically fit for Railway’s working circumstances 
clock, for all maintenance and restoration of Breakdown. The contractor’s 

personnel shall be healthy, physically fit, eye sight normal with spectacles, BP/Diabetes etc., 
disabling / debilitating diseases controllable by drugs, no contagious/ infectious diseases, 

nel proposed to deploy will have to pass requisite medical 
Supervisor/Asst. Supervisor/ Technician and Category-B 1 

of Indian Railway Medical manual conducted by the Railway Administration to 
nnel medical fit to carry out the duties. The contractor shall get the 

operators to be deployed by him for the above medical checkup at his own cost. 

The contractor shall ensure police verification for all the staff deployed by him against 
administration that the “staff is free from 

Competency Certificate for 2x25kV Isolators ( SP/DP) with or without EarthingHeel: 
o be qualified and suitable in the scrutiny by 

All the Supervisory Staff 
& Technicians of the contractors shall attend to the nominated officer of DFCCIL to take the 

o operate 2X25 kV Isolators ( SP/DP) with or without Earthing Heel. 
The competent staff shall be given a “Competency Certificate for 2X25kV Isolators” by the 
above nominated officer and it shall be carried by such staff while on duty on subject section. 

Maintenance Contract at field: 
maintenance work at field within 60 

DFCCIL duly stating actual date of 
maintenance work and accordingly the 

The contractor shall not assign/sublet the contract in the interest 
the part thereof to any other party or partner(s) without the consent of the DFCCIL. 

e Contractor Staff Deployed: 
DFCCIL and necessary photo 

the staff deployed shall be issued by the contractor duly attested by the 
. The Contractor shall submit a list of suitable persons to be deployed for subject 

itable in the scrutiny by representative of 
CGM/TDL of the respective division shall only be allowed to work. However, the contractor 

the personnel deputed by him for the work. 
ntity cards valid only for a period of currency of contract for 

the suitable persons whom they have to keep with them while on duty and for their 



 

Signature of Tenderer 

 The age of the contractor’s personnel deputed for duty should be more th
than 58 years as on date of commencement ofwork.

 
 UNIFORM: Orange colour dungaree / allover with Retro reflective bond of min 2” width to 

be provided. Contractor will ensure minimum 3 uniforms for staff so that the staff are always 
in their protective uniform at work. The uniform shall bear Logo & Name of the Contracting
Agency. 

  
The contractor’s staff shall not carry or display or exhibit any kind of advertisement on his 
person at DFCCIL/Railway premises.

 The contractor’s personnel sho
speaking/writing. 

 

 The contractor’s personnel should not carry any unauthorized/dangerous/explosives in the 
complex and should not consume alcohol/intoxicating drugs etc. during duty

 

 These staff should reside close to the contractor’s Depot for easy approach during 
emergencies. Residential addresses and phone numbers of specified staff should be made 
available with Traction Power Control and relevant OHE

 The DFCCIL reserves the right t
from duty without assigning any reason whatsoever. The decision of DFCCIL’s Engineer
charge will be final and binding on the

 Any changes in the list shall be done with prior approval
 

6.2 Safety during O.H.E & P.S.I. 
The contractor shall ensure the safety of all the staff provided for maintenance of 
OHE& PSI equipment maintenance
liable for their compensation, 
provided labour. 

(a) The contractor should maintain safety belts to his staff those authorised to work on 
the OHE, shockproof safety shoes, raincoats and helmets etc. to a
two red banner flags, two sets of hand flags should be maintained with eachgang
his own cost. 

(b) Communication facilities (cell phones) shall have for all the technicians 
andsupervisors by 24x7 hrs

(c) While working in normal maintenance
maintenance staff should be diverted to breakdown site immediately as per the 
direction of DFCCIL

 

(d) If any unusual occurrence/Breakdown taken place the contractor’s staff should reach 
the breakdown vehicle
after receipt of the information from purchaser’s representative and to report the 
purchaser’s representative. The time of receipt of information should be recorded 
before railway repr
gang supervisor and 
all such cases contractor should ensure full strength staff before leaving for the 
breakdown site. 

(e) Contractor shall provide for transportation of his staff by r
/AT fuse replacement/foreign body removal/any other activities specified by 
DFCCIL’s representative.

 

(f) Contractor shall be in position for arranging immediately attention o
noticed during various inspections for normal / emergency power

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

The age of the contractor’s personnel deputed for duty should be more th
than 58 years as on date of commencement ofwork. 

Orange colour dungaree / allover with Retro reflective bond of min 2” width to 
be provided. Contractor will ensure minimum 3 uniforms for staff so that the staff are always 

their protective uniform at work. The uniform shall bear Logo & Name of the Contracting

The contractor’s staff shall not carry or display or exhibit any kind of advertisement on his 
Railway premises. 

The contractor’s personnel should have knowledge of Local language  Hindi / English for 

The contractor’s personnel should not carry any unauthorized/dangerous/explosives in the 
complex and should not consume alcohol/intoxicating drugs etc. during duty

taff should reside close to the contractor’s Depot for easy approach during 
emergencies. Residential addresses and phone numbers of specified staff should be made 
available with Traction Power Control and relevant OHE depot. 
The DFCCIL reserves the right to ask the contractor to remove any contractor’s personnel 
from duty without assigning any reason whatsoever. The decision of DFCCIL’s Engineer
charge will be final and binding on the contractor. 
Any changes in the list shall be done with prior approval of Railway authority.

& P.S.I. Maintenance work atfield: 
The contractor shall ensure the safety of all the staff provided for maintenance of 

& PSI equipment maintenance. In case of any injury or accident the contractor is 
able for their compensation, DFCCIL will not take any responsibility to the contractor’s 

The contractor should maintain safety belts to his staff those authorised to work on 
the OHE, shockproof safety shoes, raincoats and helmets etc. to a
two red banner flags, two sets of hand flags should be maintained with eachgang

Communication facilities (cell phones) shall have for all the technicians 
by 24x7 hrs. 

While working in normal maintenance, if any breakdown occurs in the section, the 
maintenance staff should be diverted to breakdown site immediately as per the 

DFCCIL’s representative. 

If any unusual occurrence/Breakdown taken place the contractor’s staff should reach 
vehicle within 20 minutes in day time and 25 minutes at night 

after receipt of the information from purchaser’s representative and to report the 
purchaser’s representative. The time of receipt of information should be recorded 
before railway representative and the call book memo should be jointly signed by the 
gang supervisor and DFCCIL’s representative before leaving to the breakdown site. 
all such cases contractor should ensure full strength staff before leaving for the 

ctor shall provide for transportation of his staff by road/train for foot patrolling 
AT fuse replacement/foreign body removal/any other activities specified by 

representative. 

Contractor shall be in position for arranging immediately attention o
noticed during various inspections for normal / emergency power
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The age of the contractor’s personnel deputed for duty should be more than 18 years and less 

Orange colour dungaree / allover with Retro reflective bond of min 2” width to 
be provided. Contractor will ensure minimum 3 uniforms for staff so that the staff are always 

their protective uniform at work. The uniform shall bear Logo & Name of the Contracting 

The contractor’s staff shall not carry or display or exhibit any kind of advertisement on his 

uld have knowledge of Local language  Hindi / English for 

The contractor’s personnel should not carry any unauthorized/dangerous/explosives in the 
complex and should not consume alcohol/intoxicating drugs etc. during duty hours. 

taff should reside close to the contractor’s Depot for easy approach during 
emergencies. Residential addresses and phone numbers of specified staff should be made 

o ask the contractor to remove any contractor’s personnel 
from duty without assigning any reason whatsoever. The decision of DFCCIL’s Engineer- in-

authority. 

The contractor shall ensure the safety of all the staff provided for maintenance of 2x25kV 
. In case of any injury or accident the contractor is 

will not take any responsibility to the contractor’s 

The contractor should maintain safety belts to his staff those authorised to work on 
the OHE, shockproof safety shoes, raincoats and helmets etc. to all his site staff and 
two red banner flags, two sets of hand flags should be maintained with eachgang at 

Communication facilities (cell phones) shall have for all the technicians 

, if any breakdown occurs in the section, the 
maintenance staff should be diverted to breakdown site immediately as per the 

If any unusual occurrence/Breakdown taken place the contractor’s staff should reach 
5 minutes at night time 

after receipt of the information from purchaser’s representative and to report the 
purchaser’s representative. The time of receipt of information should be recorded 

esentative and the call book memo should be jointly signed by the 
representative before leaving to the breakdown site. In 

all such cases contractor should ensure full strength staff before leaving for the 

oad/train for foot patrolling 
AT fuse replacement/foreign body removal/any other activities specified by 

Contractor shall be in position for arranging immediately attention of the defects 
noticed during various inspections for normal / emergency power block. 



 

Signature of Tenderer 

 

(g) The arrangement for the stay of the contractor’s staff shall be made by the contractor 
at his own cost. 

 

(h) Safety precautions to be followed as per safety plan/ maintenance
 

(i) The contractor shall have to take all precautions to prevent possible electrical 
accidents due to proximity of adjacent live OHE always in live condition, unless 
otherwise a power block is granted on the adjacent line. The contractor shall also t
all precautions to protect his staff working on the line against traffic (running of 
trains) on the working lines/adjacentlines.

 

6.3 Progress Monitoring of Maintenance
Progress of One TKM of maintenance shall cover all the equipment uniformly. 
Completion of total TKM of a particular depot/section should ensure completion of 
maintenance of all the pertaining equipment.

6.4 Tools and plants management:
(a) Though the tools required for the maintenance shall be provided by the purchaser as 

part of IMD/IMSD
cater maintenance of OHE & PSI in New Bhaupur 

The proper upkeeping of tools and plants 
responsibility of the contractor and any da
wear & tear shall be
required other than the tools 
shall be arranged by the contractor at his

(b) Periodical load testing of tools, tackles, plants shall be carried out to ensure healthiness 
and safety of equipment duly maintaining testing record equipment wise. Meters like 
dynamometer, etc., shall be calibrated & maintained for periodical 
&plants. 

(c) Each Technician shall maintain and carry individual tool boxes having full set of 
required tools and shall not resort to exchanging of tools during powerblock.

6.5 Depot AtSite: 

i. The Purchaser has established Integrated maintenance dep
maintenance Sub depot (IMSD) at 
be well maintained by gangs in respective IMD/IMSD for carrying out the maintenance. 
Any theft or loss of tools shall be recovered from the Contrac

ii. The main depot will be located at take
sub-depots, the Purchaser shall offer open space reasonably level and workable and 
suitable for storage of materials free of charge, inside DFCCIL premises whic
convenient from the point of view of operation. The depot/s shall as far as possible be 
located such as to be accessible byroad.

iii. Electricity may be supplied at places where spare capacity is available for running of 
machinery and for lighting. Th
system, in consultation and with the approval of the Purchaser. The cost of providing 

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

The arrangement for the stay of the contractor’s staff shall be made by the contractor 

Safety precautions to be followed as per safety plan/ maintenance

The contractor shall have to take all precautions to prevent possible electrical 
accidents due to proximity of adjacent live OHE always in live condition, unless 
otherwise a power block is granted on the adjacent line. The contractor shall also t
all precautions to protect his staff working on the line against traffic (running of 
trains) on the working lines/adjacentlines. 

f Maintenance Schedule: 
Progress of One TKM of maintenance shall cover all the equipment uniformly. 

ompletion of total TKM of a particular depot/section should ensure completion of 
maintenance of all the pertaining equipment. 

management: 
ools required for the maintenance shall be provided by the purchaser as 
MSD but contractor should have minimum set of To

cater maintenance of OHE & PSI in New Bhaupur – New Khurja section

The proper upkeeping of tools and plants supplied to the contractor 
responsibility of the contractor and any damage to these equipments other than normal 
wear & tear shall be recovered from the contractor. Any additional tools and plants 
required other than the tools provided by the purchaser for maintenance of the OHE/PSI 
shall be arranged by the contractor at his own cost.  

Periodical load testing of tools, tackles, plants shall be carried out to ensure healthiness 
and safety of equipment duly maintaining testing record equipment wise. Meters like 
dynamometer, etc., shall be calibrated & maintained for periodical 

Each Technician shall maintain and carry individual tool boxes having full set of 
required tools and shall not resort to exchanging of tools during powerblock.

The Purchaser has established Integrated maintenance depot (IMD) and Integrated 
maintenance Sub depot (IMSD) at various stations and tools supplied by DFCCIL has to 
be well maintained by gangs in respective IMD/IMSD for carrying out the maintenance. 
Any theft or loss of tools shall be recovered from the Contractor. 

The main depot will be located at take-off station of the Siding/section. For the main and 
depots, the Purchaser shall offer open space reasonably level and workable and 

suitable for storage of materials free of charge, inside DFCCIL premises whic
convenient from the point of view of operation. The depot/s shall as far as possible be 
located such as to be accessible byroad. 

Electricity may be supplied at places where spare capacity is available for running of 
machinery and for lighting. The Contractor shall provide his own electrical distribution 
system, in consultation and with the approval of the Purchaser. The cost of providing 
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The arrangement for the stay of the contractor’s staff shall be made by the contractor 

Safety precautions to be followed as per safety plan/ maintenance manual. 

The contractor shall have to take all precautions to prevent possible electrical 
accidents due to proximity of adjacent live OHE always in live condition, unless 
otherwise a power block is granted on the adjacent line. The contractor shall also take 
all precautions to protect his staff working on the line against traffic (running of 

Progress of One TKM of maintenance shall cover all the equipment uniformly. 
ompletion of total TKM of a particular depot/section should ensure completion of 

ools required for the maintenance shall be provided by the purchaser as 
but contractor should have minimum set of Tools & equipment to 

New Khurja section.  

supplied to the contractor shall be 
mage to these equipments other than normal 

Any additional tools and plants 
for maintenance of the OHE/PSI 

Periodical load testing of tools, tackles, plants shall be carried out to ensure healthiness 
and safety of equipment duly maintaining testing record equipment wise. Meters like 
dynamometer, etc., shall be calibrated & maintained for periodical testing of tools 

Each Technician shall maintain and carry individual tool boxes having full set of 
required tools and shall not resort to exchanging of tools during powerblock. 

ot (IMD) and Integrated 
tools supplied by DFCCIL has to 

be well maintained by gangs in respective IMD/IMSD for carrying out the maintenance. 
 

/section. For the main and 
depots, the Purchaser shall offer open space reasonably level and workable and 

suitable for storage of materials free of charge, inside DFCCIL premises which will be 
convenient from the point of view of operation. The depot/s shall as far as possible be 

Electricity may be supplied at places where spare capacity is available for running of 
e Contractor shall provide his own electrical distribution 

system, in consultation and with the approval of the Purchaser. The cost of providing 



 

Signature of Tenderer 

connections and of energy consumed shall be paid by the Contractor to the Purchaser in 
accordance with relevant
Purchaser in regard to supply of Electricity shall be final and binding on theContractor.

iv. At places where piped water supply is available the Purchaser may supply water to the 
Contractor at convenient points for his office, workshops and stores if necessary in 
connection with the work. The Contractor shall arrange to lay his own pipe lines for 
distribution in consultation and with the approval of the Purchaser. The Contractor shall 
be charged for consumption of water at the prevailing rates. The decision 
Purchaser in regard to supply of water shall be final and binding on theContractor.

 

v. The contractor shall hand over the depot, sub
month from completion 
agreed to by thePurchaser.

vi. Security to Purchaser’s IMD/IMSD
the clock for the IMD/IMSD depot will be the responsibility of 

vii. The Tenderer should have all the construction Machinery and plants, vehicles etc. 
required for the execution of tendered work. The Contractor shall arrange at his own cost 
all M & P and facilities as necessary for erection and testing of the equipm
compliance with the Specification.

 

6.6 The Contractor shall provide the following at a suitable location in the depot for ready 
reference of all the working
1. The Contractor shall provide two number of approved brand of DCP Type fire 

extinguishers each of 4 litre capacity including mounting
2. Shock treatment chart (Laminated) in Tri

language of the area) Colour of letters and background shall be such that they are 
clearly readable by a layman. Stand
good quality as approved by the

3. Schematic diagram of the subject section on a board of 3 x 2 feet in size on white 
decolum plywood of 8 mm

4. One set of Standard Maintenance
5. Safety Precautions such as Pictographic safety rules and Charts of “Do’s & Don’ts” 

from Operating, C & W, P.Way and Running Staff point of
6. Safe working and work site in electrified territory and safety against electrocution 

from Tr.D installation.

6.7 Stores Management in Depot a

(a) The consumable material for the maintenance and replacement for the defective parts shall 
be provided by the purchaser. The material required for the maintenance shall be issued by 
authorized representative of CGM/TDL availab
issued to the contractor on demand as per the requirement of the maintenance in the section 
further the essential material issued to the contractor to attend 24x7 breakdowns shall lie 
with the contractor. The material 

(b) Maintenance of record for daily material transaction and entries in ledgers for the same 
should be carried out by the supervisory in
recouped periodically so as to ensure that the minimum quantity is always available. During 
periodic inspections by Railway officers, scrutiny of this inventory should be one of the 
important items in order that the required stores are always made
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connections and of energy consumed shall be paid by the Contractor to the Purchaser in 
accordance with relevant rules and prevailing rates of the DFCCIL. The decision of the 
Purchaser in regard to supply of Electricity shall be final and binding on theContractor.

At places where piped water supply is available the Purchaser may supply water to the 
venient points for his office, workshops and stores if necessary in 

connection with the work. The Contractor shall arrange to lay his own pipe lines for 
distribution in consultation and with the approval of the Purchaser. The Contractor shall 

r consumption of water at the prevailing rates. The decision 
Purchaser in regard to supply of water shall be final and binding on theContractor.

The contractor shall hand over the depot, sub-depot area complete within a period of one 
pletion of the work, cleaned of all Contractors’ stores unless otherwise 

agreed to by thePurchaser. 
ecurity to Purchaser’s IMD/IMSD: The requisite number of Security Guards round 

the clock for the IMD/IMSD depot will be the responsibility of purchaser/Emp

The Tenderer should have all the construction Machinery and plants, vehicles etc. 
the execution of tendered work. The Contractor shall arrange at his own cost 

all M & P and facilities as necessary for erection and testing of the equipm
compliance with the Specification. 

The Contractor shall provide the following at a suitable location in the depot for ready 
reference of all the working staff: 

The Contractor shall provide two number of approved brand of DCP Type fire 
s each of 4 litre capacity including mounting arrangements.

Shock treatment chart (Laminated) in Tri-lingual (English, Hindi & vernacular 
language of the area) Colour of letters and background shall be such that they are 
clearly readable by a layman. Standard first Aid box of GI 
good quality as approved by the purchaser. 
Schematic diagram of the subject section on a board of 3 x 2 feet in size on white 
decolum plywood of 8 mm thickness. 
One set of Standard Maintenance Instructions. 

fety Precautions such as Pictographic safety rules and Charts of “Do’s & Don’ts” 
from Operating, C & W, P.Way and Running Staff point of view.
Safe working and work site in electrified territory and safety against electrocution 
from Tr.D installation. 

es Management in Depot at Site 

The consumable material for the maintenance and replacement for the defective parts shall 
be provided by the purchaser. The material required for the maintenance shall be issued by 
authorized representative of CGM/TDL available at IMD/IMSD. The material shall be 
issued to the contractor on demand as per the requirement of the maintenance in the section 
further the essential material issued to the contractor to attend 24x7 breakdowns shall lie 
with the contractor. The material shall only be issued to authorized person of the contractor.

Maintenance of record for daily material transaction and entries in ledgers for the same 
should be carried out by the supervisory in-charge. Shortfall of consumed stores shall be 

cally so as to ensure that the minimum quantity is always available. During 
periodic inspections by Railway officers, scrutiny of this inventory should be one of the 
important items in order that the required stores are always made available.
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connections and of energy consumed shall be paid by the Contractor to the Purchaser in 
rules and prevailing rates of the DFCCIL. The decision of the 

Purchaser in regard to supply of Electricity shall be final and binding on theContractor. 

At places where piped water supply is available the Purchaser may supply water to the 
venient points for his office, workshops and stores if necessary in 

connection with the work. The Contractor shall arrange to lay his own pipe lines for 
distribution in consultation and with the approval of the Purchaser. The Contractor shall 

r consumption of water at the prevailing rates. The decision of the 
Purchaser in regard to supply of water shall be final and binding on theContractor. 

depot area complete within a period of one 
the work, cleaned of all Contractors’ stores unless otherwise 

: The requisite number of Security Guards round 
purchaser/Employer.  

The Tenderer should have all the construction Machinery and plants, vehicles etc. 
the execution of tendered work. The Contractor shall arrange at his own cost 

all M & P and facilities as necessary for erection and testing of the equipments in 

The Contractor shall provide the following at a suitable location in the depot for ready 

The Contractor shall provide two number of approved brand of DCP Type fire 
arrangements. 

lingual (English, Hindi & vernacular 
language of the area) Colour of letters and background shall be such that they are 

 Sheet with pad lock of 

Schematic diagram of the subject section on a board of 3 x 2 feet in size on white 

fety Precautions such as Pictographic safety rules and Charts of “Do’s & Don’ts” 
view. 

Safe working and work site in electrified territory and safety against electrocution 

The consumable material for the maintenance and replacement for the defective parts shall 
be provided by the purchaser. The material required for the maintenance shall be issued by 

le at IMD/IMSD. The material shall be 
issued to the contractor on demand as per the requirement of the maintenance in the section 
further the essential material issued to the contractor to attend 24x7 breakdowns shall lie 

shall only be issued to authorized person of the contractor. 

Maintenance of record for daily material transaction and entries in ledgers for the same 
charge. Shortfall of consumed stores shall be 

cally so as to ensure that the minimum quantity is always available. During 
periodic inspections by Railway officers, scrutiny of this inventory should be one of the 

available. 



 

Signature of Tenderer 

(c) OHE material/parts (spares) likely to be used during restoration of breakdown shall be 
systematically stocked in small bags as per the correct identification and for carrying to 
work spot. 

(d) Consumption of emergency OHE material/parts (spares) used during maintenance / 
breakdowns shall be recorded location wise in the format of work progress and should be 
jointly signed by contractor and 

(e) DFCCIL will recoup, the consumed material/parts (spares) duly placing issue 
challan/voucher to the contract supervisor who shall be responsible to ensure the minimum 
quantity emergency spares is always

(f) All released materials shall be properly accounted location wise and returned to 
return challan at the nominat

(g) List of spares to be maintained by the contractor at his depot is to be jointly finalized by the 
DFCCIL& contractor at the time of
depot for stacking of issued material in respectiv

(h) Transportation of the purchaser supply materials from the nominated stores 
to the working site and vice
specifically mentioned or not. DFCCIL will not give any transp
transportation of these materials to the working

The receipt of storage of materials at the main and sub
avoid transport of materials between the main and sub
maximum extent possible.

6.8 Guarantee Bond for Indemnification o
(a) The materials supplied as per requirement under “Scope of the work and Special 

conditions” shall be covered by the 
Materials of  sufficie
material supplied by DFCCIL to be submitted by the contractor before lifting the material 
from DFCCIL depots. 

 

(b) Reconciliation of Materials supplied by the Railway: 
purchaser and also released 
Installation shall be correctly accounted for and quantities reconciled on completion of the 
work by the contractor.

(c) On completion of work, all surplus materials suppli
ones found defective or that have become defective or broken on account of defective 
materials, the surplus DFCCIL supplied material to 
For the purpose of measurement of 2x25kV OHE
conductor will be taken from termination to termination and erection tolerance 
will be allowed. 

 

(d) Release of the Guarantee Bond f
“Materials Reconciliation Statement 
with approval of CGM/TDL of respective

 

6.9                                                                                                                                                                                                                                  Contractor Vehicles: 
The contractor shall maintain 6
LOA in good working condition along with driver round the clock for all ma
breakdown needs. Tools, plants, light weight ladder trolley and OHE 
down by DFCCIL shall be maintained in the vehicle. Condition of vehicle and its daily 
movement shall be maintained with TPC log sheet. One motor cycle 
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parts (spares) likely to be used during restoration of breakdown shall be 
systematically stocked in small bags as per the correct identification and for carrying to 

Consumption of emergency OHE material/parts (spares) used during maintenance / 
reakdowns shall be recorded location wise in the format of work progress and should be 

jointly signed by contractor and DFCCIL representative for proper accountable of

will recoup, the consumed material/parts (spares) duly placing issue 
hallan/voucher to the contract supervisor who shall be responsible to ensure the minimum 

quantity emergency spares is always available. 

All released materials shall be properly accounted location wise and returned to 
return challan at the nominated purchaser’s depot. 

List of spares to be maintained by the contractor at his depot is to be jointly finalized by the 
& contractor at the time of agreement. The contractor at his own cost maintain a 

depot for stacking of issued material in respective IMD/IMSD.  

Transportation of the purchaser supply materials from the nominated stores 
to the working site and vice-versa will be the responsibility of the contractor, whether 
specifically mentioned or not. DFCCIL will not give any transp
transportation of these materials to the working site. 

The receipt of storage of materials at the main and sub-depots shall be so planned as to 
avoid transport of materials between the main and sub-depot/s and vice versa to the 

extent possible. 

or Indemnification of DFCCILMaterials: 
The materials supplied as per requirement under “Scope of the work and Special 
conditions” shall be covered by the Guarantee Bond For Indemnification o

of  sufficient requisite amount on stamp paper of requisite value of the 
material supplied by DFCCIL to be submitted by the contractor before lifting the material 

 

Reconciliation of Materials supplied by the Railway: All the material supplied by th
released from the existing 2x25kV OHE installations 

shall be correctly accounted for and quantities reconciled on completion of the 
contractor. 

On completion of work, all surplus materials supplied by the purchaser together with the 
ones found defective or that have become defective or broken on account of defective 
materials, the surplus DFCCIL supplied material to be handed over to concerned 
For the purpose of measurement of 2x25kV OHE & PSI equipment
conductor will be taken from termination to termination and erection tolerance 

Release of the Guarantee Bond for Indemnification: After according approval to the 
“Materials Reconciliation Statement “Guarantee Bond for Indemnification will be released 
with approval of CGM/TDL of respective unit. 

 
The contractor shall maintain 6-ton capacity truck/lorry not older than 3 years from date of 

in good working condition along with driver round the clock for all ma
breakdown needs. Tools, plants, light weight ladder trolley and OHE 

shall be maintained in the vehicle. Condition of vehicle and its daily 
movement shall be maintained with TPC log sheet. One motor cycle 
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parts (spares) likely to be used during restoration of breakdown shall be 
systematically stocked in small bags as per the correct identification and for carrying to 

Consumption of emergency OHE material/parts (spares) used during maintenance / 
reakdowns shall be recorded location wise in the format of work progress and should be 

representative for proper accountable of inventory. 

will recoup, the consumed material/parts (spares) duly placing issue 
hallan/voucher to the contract supervisor who shall be responsible to ensure the minimum 

All released materials shall be properly accounted location wise and returned to DFCCIL by 

List of spares to be maintained by the contractor at his depot is to be jointly finalized by the 
agreement. The contractor at his own cost maintain a 

Transportation of the purchaser supply materials from the nominated stores of the purchaser 
versa will be the responsibility of the contractor, whether 

specifically mentioned or not. DFCCIL will not give any transportation expense for 

depots shall be so planned as to 
depot/s and vice versa to the 

The materials supplied as per requirement under “Scope of the work and Special 
antee Bond For Indemnification of  DFCCIL 

on stamp paper of requisite value of the 
material supplied by DFCCIL to be submitted by the contractor before lifting the material 

All the material supplied by the 
from the existing 2x25kV OHE installations & Power Supply 

shall be correctly accounted for and quantities reconciled on completion of the 

ed by the purchaser together with the 
ones found defective or that have become defective or broken on account of defective 

be handed over to concerned depot. 
SI equipment, the length of the 

conductor will be taken from termination to termination and erection tolerance of 0.5% 

After according approval to the 
Indemnification will be released 

not older than 3 years from date of 
in good working condition along with driver round the clock for all maintenance and 

breakdown needs. Tools, plants, light weight ladder trolley and OHE & PSI spares as laid 
shall be maintained in the vehicle. Condition of vehicle and its daily 

movement shall be maintained with TPC log sheet. One motor cycle should also provide 



 

Signature of Tenderer 

for quick mobility of staff 
less than 3 years old. 
 

All kinds of repairs/maintenance costs, charges of fuels, oil, lubricant, mobile phone 
charges, fee toward slicences
insurance premium etc. are responsibility of the contractor and shall be borne by the 
contractor all along the contract duration,
 

6.10 TTower Wagon: 
For carrying out maintenance and other works on Section Insu
Overlaps, attending spark locations, staggers, etc. 
DFCCIL to the extent of requirement.

 

6.11 POWER BLOCKS ANDPERMITS
Obtaining “Power Block, Permit
To-Work is returned shall be carried out by the 
representative’ only with its latest correction slips if any. Contractor Supervisor shall not 
permitted to do the above duties.

i. Availability of power block is dependent on
exigencies. Hence, contractor should be prepared to mobilize staff for maintenance any 
time during day / night time upon one hour advance intimation from DFCCIL to ensure 
there is no shortfall in availability & uti

 
ii. Power blocks are premium hours permitted by regulating trains. Hence, optimum 

utilization requires full deployment of manpower and multiple
 

iii. If work is to be carried out by contractor representative on or adjacent to any part
electrical equipment such work shall not commence until the person in
work is in possession of a written permit
an 'Authorized DFCCIL Person’.

 
iv. Such permits-to-work in the prescribed for

DFCCIL Person’ of the Electric Traction Branch not below the rank of anexecutive.
 

v. The permit-to-work shall first be taken from TPC by an 'Authorized DFCCIL Person’ n 
who shall ensure earthing the electrical equipme
work card to the person in
copy. A duplicate copy of every permit
possession of the 'Authorized DFCCIL Person’ w

 
vi. On completion of the work and when all men and materials have been withdrawn from 

the electric equipment and its vicinity, the person in
cancel his permit-to
issued it. The 'Authorized DFCCIL Person’ shall in turn issue a message to TPC to 
cancelpermit-to-work.

6.12 Knowledge of Rules a
1. It is very important for every contractor Supervisor who has occasion to ask for 

power block to know the c
of the OHE where shutdown is required. He should have with him the up to
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of staff to the breakdown locations. All the vehicles provided shall be 

All kinds of repairs/maintenance costs, charges of fuels, oil, lubricant, mobile phone 
slicences /registration taxes, challans, salary/overtime of the driver, 

insurance premium etc. are responsibility of the contractor and shall be borne by the 
contractor all along the contract duration, 

For carrying out maintenance and other works on Section Insulators, cross
spark locations, staggers, etc. Tower Wagon will be spared by 

to the extent of requirement. 

POWER BLOCKS ANDPERMITS-TO-WORK: 
Obtaining “Power Block, Permit-To-Work” and “Restoration of Supply” after

Work is returned shall be carried out by the 'Authorized DFCCIL 
only with its latest correction slips if any. Contractor Supervisor shall not 

ermitted to do the above duties. 

Availability of power block is dependent on traffic conditions and other operational 
exigencies. Hence, contractor should be prepared to mobilize staff for maintenance any 
time during day / night time upon one hour advance intimation from DFCCIL to ensure 
there is no shortfall in availability & utilization of powe rblock. 

Power blocks are premium hours permitted by regulating trains. Hence, optimum 
utilization requires full deployment of manpower and multiple gangs.

If work is to be carried out by contractor representative on or adjacent to any part
electrical equipment such work shall not commence until the person in
work is in possession of a written permit-to-work in the prescribed form issued to him by 
an 'Authorized DFCCIL Person’. 

work in the prescribed form shall only be issued by an 'Authorized 
the Electric Traction Branch not below the rank of anexecutive.

work shall first be taken from TPC by an 'Authorized DFCCIL Person’ n 
who shall ensure earthing the electrical equipment specified and hand over a permit
work card to the person in-charge of the work getting an acknowledgment on the other 
copy. A duplicate copy of every permit-to-work card shall be retained in the personal 
possession of the 'Authorized DFCCIL Person’ who issued it. 

On completion of the work and when all men and materials have been withdrawn from 
the electric equipment and its vicinity, the person in-charge of the working party shall 

to-work card and return it to the 'Authorized DFCCIL 
issued it. The 'Authorized DFCCIL Person’ shall in turn issue a message to TPC to 

work. 

f Rules and Sectioning: 
It is very important for every contractor Supervisor who has occasion to ask for 
power block to know the correct method of identifying and describing any section 
of the OHE where shutdown is required. He should have with him the up to
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All the vehicles provided shall be 

All kinds of repairs/maintenance costs, charges of fuels, oil, lubricant, mobile phone 
, salary/overtime of the driver, 

insurance premium etc. are responsibility of the contractor and shall be borne by the 

lators, cross-over/Turn-outs, 
Tower Wagon will be spared by 

Work” and “Restoration of Supply” after a Permit-
'Authorized DFCCIL Section 

only with its latest correction slips if any. Contractor Supervisor shall not 

traffic conditions and other operational 
exigencies. Hence, contractor should be prepared to mobilize staff for maintenance any 
time during day / night time upon one hour advance intimation from DFCCIL to ensure 

Power blocks are premium hours permitted by regulating trains. Hence, optimum 
gangs. 

If work is to be carried out by contractor representative on or adjacent to any part of the 
electrical equipment such work shall not commence until the person in-charge of the 

work in the prescribed form issued to him by 

m shall only be issued by an 'Authorized 
the Electric Traction Branch not below the rank of anexecutive. 

work shall first be taken from TPC by an 'Authorized DFCCIL Person’ n 
nt specified and hand over a permit-to-

charge of the work getting an acknowledgment on the other 
work card shall be retained in the personal 

On completion of the work and when all men and materials have been withdrawn from 
charge of the working party shall 

work card and return it to the 'Authorized DFCCIL Person’ who 
issued it. The 'Authorized DFCCIL Person’ shall in turn issue a message to TPC to 

It is very important for every contractor Supervisor who has occasion to ask for 
orrect method of identifying and describing any section 

of the OHE where shutdown is required. He should have with him the up to-date 



 

Signature of Tenderer 

Station Working  Rule Diagram for the section, showing all relevant particulars 
such as station names, position of all iso
and "down" tracks,  cross
elementary section

 
2. All contract staff shall be fully conversant with the "Rules & Safety Procedures” 

while working on TRD i
 
3. Competency certificates for working in 2x25kV electrified areas will be issued by 

DFCCIL as per the scope of
 
4. Safety precautions to be followed as per safety/maintenance manual.

 

6.13                      Maintenance of schedule
(a) The contractor shall maintain records of maintenance, inspections, special checks, 

other works, etc., in the standard format of registers, records, and schedule forms 
as per the guide lines of circulated time to time. Vital O
during maintenance shall be updated in the records, registers, forms for review of 
maintenance performance, remedial measures and further action plan to achieve 
high reliability.

(b) Each two copies of Drawings such as LOP, SED, Operatio
Manual and As build documents etc. of agreement work will be spared by DFCCIL 
at free cost. 

(c) List of maintenance registers and forms to be maintained 
procedure orders is

 

6.14 BREAKDOWNGANGS:
(a) Accidents and breakdowns involving traction installations and electric rolling

should normally be attended to by the nominated contract gangs themselves. 
however, essential that
experienced staff comp
IMD/IMSD.  In electrified suburban sections, however, 'breakdown gangs' of 
adequate strength may be located at selected points to deal promptly with OHE 
failures, particularly during the hours of 
The breakdown gang comprising supervisory staff, technicians, helpers, etc., shall 
be fully aware of different skills required to tackle OHE breakdowns of various 
nature. 

(b) Summoning Of Emergency Staff: 
as required, a register showing the residential addresses with phone numbers of 
specified staff of the contract gang those residing close to depots/railway stations, 
shall be maintained depot

 
(c) Importance of Expeditious Repairs: 

nature, should be attended to urgently as it generally interferes with traffic. Since 
electrified lines carry a high density of traffic, the effect on traffic will be quite 
severe if restoration is not arranged exped

 

(d) Detailed Assessment 
Supervisor / staff reaching the site of the breakdown should make a quick 
assessment of the extent of damage and the time required for restoration. He will
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Station Working  Rule Diagram for the section, showing all relevant particulars 
such as station names, position of all isolators, interrupters, circuit breakers, "up"  
and "down" tracks,  cross-  over section insulators, sectors, sub
elementary section numbers. 

All contract staff shall be fully conversant with the "Rules & Safety Procedures” 
while working on TRD installations as laid down in maintenance

Competency certificates for working in 2x25kV electrified areas will be issued by 
DFCCIL as per the scope of work. 

Safety precautions to be followed as per safety/maintenance manual.

of schedules registers, records andforms: 
The contractor shall maintain records of maintenance, inspections, special checks, 
other works, etc., in the standard format of registers, records, and schedule forms 
as per the guide lines of circulated time to time. Vital OHE parameters recorded 
during maintenance shall be updated in the records, registers, forms for review of 
maintenance performance, remedial measures and further action plan to achieve 
high reliability. 
Each two copies of Drawings such as LOP, SED, Operatio
Manual and As build documents etc. of agreement work will be spared by DFCCIL 

List of maintenance registers and forms to be maintained 
procedure orders issued by DFCCIL on time to time. 

BREAKDOWNGANGS: 
nts and breakdowns involving traction installations and electric rolling

should normally be attended to by the nominated contract gangs themselves. 
essential that the contractor shall maintain adequate number of 

experienced staff comprising Technician, Helpers and Supervisors, housed close to 
IMD/IMSD.  In electrified suburban sections, however, 'breakdown gangs' of 
adequate strength may be located at selected points to deal promptly with OHE 
failures, particularly during the hours of peak traffic. 
The breakdown gang comprising supervisory staff, technicians, helpers, etc., shall 
be fully aware of different skills required to tackle OHE breakdowns of various 

Summoning Of Emergency Staff: To enable the TPC to summon breakdown staf
as required, a register showing the residential addresses with phone numbers of 
specified staff of the contract gang those residing close to depots/railway stations, 
shall be maintained depot-wise/station-wise by TPC. 

f Expeditious Repairs: Every breakdown of OHE, even if minor in 
nature, should be attended to urgently as it generally interferes with traffic. Since 
electrified lines carry a high density of traffic, the effect on traffic will be quite 
severe if restoration is not arranged expeditiously. 

Detailed Assessment by The First Supervisor Reaching Site: 
Supervisor / staff reaching the site of the breakdown should make a quick 
assessment of the extent of damage and the time required for restoration. He will
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Station Working  Rule Diagram for the section, showing all relevant particulars 
lators, interrupters, circuit breakers, "up"  

over section insulators, sectors, sub-sectors and 

All contract staff shall be fully conversant with the "Rules & Safety Procedures” 
nstallations as laid down in maintenance manuals. 

Competency certificates for working in 2x25kV electrified areas will be issued by 

Safety precautions to be followed as per safety/maintenance manual. 

The contractor shall maintain records of maintenance, inspections, special checks, 
other works, etc., in the standard format of registers, records, and schedule forms 

HE parameters recorded 
during maintenance shall be updated in the records, registers, forms for review of 
maintenance performance, remedial measures and further action plan to achieve 

Each two copies of Drawings such as LOP, SED, Operation & Maintenance 
Manual and As build documents etc. of agreement work will be spared by DFCCIL 

List of maintenance registers and forms to be maintained along with Joint 

nts and breakdowns involving traction installations and electric rolling-stock 
should normally be attended to by the nominated contract gangs themselves. It is, 

the contractor shall maintain adequate number of 
rising Technician, Helpers and Supervisors, housed close to 

IMD/IMSD.  In electrified suburban sections, however, 'breakdown gangs' of 
adequate strength may be located at selected points to deal promptly with OHE 

The breakdown gang comprising supervisory staff, technicians, helpers, etc., shall 
be fully aware of different skills required to tackle OHE breakdowns of various 

To enable the TPC to summon breakdown staff 
as required, a register showing the residential addresses with phone numbers of 
specified staff of the contract gang those residing close to depots/railway stations, 

very breakdown of OHE, even if minor in 
nature, should be attended to urgently as it generally interferes with traffic. Since 
electrified lines carry a high density of traffic, the effect on traffic will be quite 

First Supervisor Reaching Site: The first 
Supervisor / staff reaching the site of the breakdown should make a quick 
assessment of the extent of damage and the time required for restoration. He will 
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ascertain from TPC t
site and if the circumstances warrant, ask for additional gangs and breakdown 
equipment to be sent to the site. On receipt of these details, TPC should arrange for 
additional gangs and equipment
meanwhile, isolation and repair works should be started at

6.15                  Power Block Working 
 

(i) DFCCIL will arrange only power block for the works related to power block 
depending on the traffi
of men and material before cancellation of power block. The contractor shall have to 
take full advantage of available power block by employing adequate staff for getting 
the maximum possible w
target date of completion, the contractor may have to work during night time under 
power block for which the contractor is not entitled for any additional payments.

 
(ii) The contractor shall take all pr

The contractor shall treat all other lines live except the line under Power block. He 
should ensure execution of work under the supervision of a competent person to carry 
out the work in electrified a
voltage and currents will be induced in the line under power block. To protect against 
these induced voltages and currents, earth discharge rods are to be provided. Care 
should be taken by the con
by his staff. He shall also ensure that none of the staff working under him shall 
work/reach beyond safe working

 

(iii) Under all conditions the contractor shall have to arrange protection of h
traffic. He shall have to also take all necessary precautions to guard against any 
possible obstructions to traffic during working by providing necessary staff while 
erection/dismantling of structures, coverage of excavated foundation pits
filled bags to keep free of stacked materials from obstructions to traffic

 
(iv) At the end of each power block work the contractor shall ensure removal of all men 

and material and no work inclusive of OHE should be left out in a state of obstru
to running of trains 
DFCCIL will remove such obstructions and the Contractor will be liable to pay cost of 
such removal. 

 
(v) If the contractor fails to execute and to work within the time

DFCCIL shall be at liberty to take action and recover penalty for availing additional 
power block in accordance with standard practice of the DFCCIL. The contractor shall 
in consultation with the 
work, 7 days in advance of the commencement of work.

 
 

7.0     Right to Alter the 

The Employer reserves the right 

7.1  The General conditions 
covered by this tender are the 
of the Engineering Department of the DFCCIL as amended from time to time up 
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ascertain from TPC the details of break-down gangs and equipment directed to the 
site and if the circumstances warrant, ask for additional gangs and breakdown 
equipment to be sent to the site. On receipt of these details, TPC should arrange for 
additional gangs and equipment to be sent to the site expeditiously. 
meanwhile, isolation and repair works should be started at site.

Block Working – Protection of MenWorking: 

DFCCIL will arrange only power block for the works related to power block 
depending on the traffic and other conditions. The contractor shall ensure the removal 
of men and material before cancellation of power block. The contractor shall have to 
take full advantage of available power block by employing adequate staff for getting 
the maximum possible work done during the available block period. For adhering to 
target date of completion, the contractor may have to work during night time under 
power block for which the contractor is not entitled for any additional payments.

The contractor shall take all precautions necessary to protect staff working under him. 
The contractor shall treat all other lines live except the line under Power block. He 
should ensure execution of work under the supervision of a competent person to carry 
out the work in electrified areas. Unless the adjacent lines are also under power block, 
voltage and currents will be induced in the line under power block. To protect against 
these induced voltages and currents, earth discharge rods are to be provided. Care 
should be taken by the contractor that these discharge rods are intact and not disturbed 
by his staff. He shall also ensure that none of the staff working under him shall 
work/reach beyond safe working limits 

Under all conditions the contractor shall have to arrange protection of h
traffic. He shall have to also take all necessary precautions to guard against any 
possible obstructions to traffic during working by providing necessary staff while 
erection/dismantling of structures, coverage of excavated foundation pits
filled bags to keep free of stacked materials from obstructions to traffic

At the end of each power block work the contractor shall ensure removal of all men 
and material and no work inclusive of OHE should be left out in a state of obstru
to running of trains and the OHE should be made fit for electric traffic, failing which 
DFCCIL will remove such obstructions and the Contractor will be liable to pay cost of 

If the contractor fails to execute and to work within the time of power block granted, 
shall be at liberty to take action and recover penalty for availing additional 

power block in accordance with standard practice of the DFCCIL. The contractor shall 
in consultation with the - DFCCIL submit a weekly power bloc
work, 7 days in advance of the commencement of work. 

the Scope of Work: 

reserves the right “to alter the scope of work”. 

The General conditions of Contract governing the performance of the works 
d by this tender are the “General conditions of Contract (July

of the Engineering Department of the DFCCIL as amended from time to time up 
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and equipment directed to the 
site and if the circumstances warrant, ask for additional gangs and breakdown 
equipment to be sent to the site. On receipt of these details, TPC should arrange for 

to be sent to the site expeditiously. In the 
site. 

DFCCIL will arrange only power block for the works related to power block 
c and other conditions. The contractor shall ensure the removal 

of men and material before cancellation of power block. The contractor shall have to 
take full advantage of available power block by employing adequate staff for getting 

available block period. For adhering to 
target date of completion, the contractor may have to work during night time under 
power block for which the contractor is not entitled for any additional payments. 

ecautions necessary to protect staff working under him. 
The contractor shall treat all other lines live except the line under Power block. He 
should ensure execution of work under the supervision of a competent person to carry 

reas. Unless the adjacent lines are also under power block, 
voltage and currents will be induced in the line under power block. To protect against 
these induced voltages and currents, earth discharge rods are to be provided. Care 

tractor that these discharge rods are intact and not disturbed 
by his staff. He shall also ensure that none of the staff working under him shall 

Under all conditions the contractor shall have to arrange protection of his staff against 
traffic. He shall have to also take all necessary precautions to guard against any 
possible obstructions to traffic during working by providing necessary staff while 
erection/dismantling of structures, coverage of excavated foundation pits with sand 
filled bags to keep free of stacked materials from obstructions to traffic etc., 

At the end of each power block work the contractor shall ensure removal of all men 
and material and no work inclusive of OHE should be left out in a state of obstruction 

the OHE should be made fit for electric traffic, failing which 
DFCCIL will remove such obstructions and the Contractor will be liable to pay cost of 

of power block granted, 
shall be at liberty to take action and recover penalty for availing additional 

power block in accordance with standard practice of the DFCCIL. The contractor shall 
DFCCIL submit a weekly power block programmed for 

Contract governing the performance of the works 
Contract (July-2014) or latest” 

of the Engineering Department of the DFCCIL as amended from time to time up 
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to date. A copy of the book
Contract (July-2014)”
division.  

 
7.2  If there is any conflict between 

contract”, the conditions laid down in 

  7.3 I     I nspection: 
Quality of schedule maintenance and other works carried out by the contractor are 
subject to periodical inspections by Purchaser’s Engineers of various levels as per the 
schedules laid down by DFCCIL. Any shortfall in the quality of work shall be subject 
to penalties/Recoveries as per prevailing
 

7.4   DEDUCTION OF
 

In terms of new section 194
1961, the  DFCCIL shall at the time of arranging payments to the contractor for 
carrying out any work (including supply of labour for carrying out any work) under the 
contract, be entitled to deduct income tax at source on income comprised in the sum of 
each payment. 
 

7.5  DEDUCTION OF TAX  ATSOURCE:
                 All statutory and govt. charges will be d

 7.6    Legal Charges: 
A fee of Rs. 200/
executed before or after the execution of the contract, will be recovered from the 
contractor for obtaining l

 
7.7  Completion of Work

The contractor shall commence the work as specified in Para 2.5 of
work and Special conditions” 
in tender details. 

 
   7.8 The DFCCIL attach utmost importance to the timely completion of the work on or 

before the date contracted for. In this connection, the attention of the contractor is 
specially invited to the clauses regarding 'Liquidated damages' and termination of 
contract owing to default of contractor provided for in General Conditions of Contract.

7.9 Guarantee: 

 
(i) The successful bidder should give a performance guarantee in the form of irrevocable 

bank guarantee amounting to 
after the letter of acceptance but before signing of the agreement and should be 
valid as specified in the General condition of
 

(ii) Since it is for manpower 
installation equipment 
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to date. A copy of the book-let incorporating the above “General Conditions of 
2014)” may be perused in the Office of CGM/TDL

If there is any conflict between “Special conditions” and “
the conditions laid down in “Special conditions” will be sustained.

uality of schedule maintenance and other works carried out by the contractor are 
subject to periodical inspections by Purchaser’s Engineers of various levels as per the 
schedules laid down by DFCCIL. Any shortfall in the quality of work shall be subject 

penalties/Recoveries as per prevailing conditions. 

F INCOME TAX ATSOURCE: 

In terms of new section 194-C inserted by the finance act 1972,in the income tax  
1961, the  DFCCIL shall at the time of arranging payments to the contractor for 

ying out any work (including supply of labour for carrying out any work) under the 
contract, be entitled to deduct income tax at source on income comprised in the sum of 

EDUCTION OF TAX  ATSOURCE: 
All statutory and govt. charges will be deducted at source in effect from time to time.

A fee of Rs. 200/- per legal document, like partnership deed or power of attorney 
executed before or after the execution of the contract, will be recovered from the 
contractor for obtaining legal Advice from Law Officer. 

of Work: 
The contractor shall commence the work as specified in Para 2.5 of
work and Special conditions” and shall complete the work in all respects as specified 

attach utmost importance to the timely completion of the work on or 
before the date contracted for. In this connection, the attention of the contractor is 
specially invited to the clauses regarding 'Liquidated damages' and termination of 

default of contractor provided for in General Conditions of Contract.

The successful bidder should give a performance guarantee in the form of irrevocable 
bank guarantee amounting to 5% of the contract value. This should be furnished 

letter of acceptance but before signing of the agreement and should be 
valid as specified in the General condition of Contract. 

for manpower of 2x25kV Overhead equipment
installation equipment maintenance, the contractor shall gu
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let incorporating the above “General Conditions of 
perused in the Office of CGM/TDL of respective 

and “General conditions of 
will be sustained. 

uality of schedule maintenance and other works carried out by the contractor are 
subject to periodical inspections by Purchaser’s Engineers of various levels as per the 
schedules laid down by DFCCIL. Any shortfall in the quality of work shall be subject 

C inserted by the finance act 1972,in the income tax  
1961, the  DFCCIL shall at the time of arranging payments to the contractor for 

ying out any work (including supply of labour for carrying out any work) under the 
contract, be entitled to deduct income tax at source on income comprised in the sum of 

educted at source in effect from time to time. 

per legal document, like partnership deed or power of attorney 
executed before or after the execution of the contract, will be recovered from the 

The contractor shall commence the work as specified in Para 2.5 of “Scope of the 
and shall complete the work in all respects as specified 

attach utmost importance to the timely completion of the work on or 
before the date contracted for. In this connection, the attention of the contractor is 
specially invited to the clauses regarding 'Liquidated damages' and termination of 

default of contractor provided for in General Conditions of Contract. 

The successful bidder should give a performance guarantee in the form of irrevocable 
of the contract value. This should be furnished 

letter of acceptance but before signing of the agreement and should be 

of 2x25kV Overhead equipment and Power supply 
maintenance, the contractor shall guarantee satisfactory 
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working of the installation of 2x25kV OHE 
upto the satisfaction of engineer in charge. This being maintenance contract 
warranty after completion perio
contractor shall keep available and attend to any defect and replace the 
equipment/components resulting from defective erection or defects in the equipment 
supplied by the contractor.

 
8.0PRICES AND PAYMENT TERMS 
 

8.1 The schedule of Items, rates and Quan
been priced by DFCCIL taking all aspects and conditions of work into proper 
consideration and the unit rates arrived 
tenderers are to quote their rates in figures a
ABOVE, BELOW or AT PAR of each Schedule i.e. Schedule 1
(PSI) and Schedule 3(Break Down Vehicle) separately.

 
 
9.0 PAYMENT TERMS 
 
9.1 The Contractor will have to maintain the log register in prescribed 

verified by DFCCIL site incharge. The billing will be done 
every month on production of bills by contractor. 
verification by DFCCIL representati
number, PAN No, Bank detail should be printed on Contractor’s Bill. 

 
9.2  Taxes and Duties
 

              Unless otherwise provided in the contract documents the contractor shall secure and 
pay for all permits, Government fees and Licenses necessary for the execution 
completion of the works. The contractor shall pay all duties including excise duty, 
sales tax, works contracts tax, local tax and other Government tax except service Tax/ 
GST. Any Violation in the legal provisions of taxes, duties, permit & fees, carri
by the contractor and detected subsequently shall be the sole responsibility of 
contractor and his legal heirs. 

              All the taxes & duties levied by the state & central Government & by the local bodies 
shall be fully borne by the contractor & shall not
account unless otherwise specified in the tender. The tender shall be inclusive of all 
Taxes, levies, octroi etc. Further DFCCIL shall not own any claim out of any increase 
in any of the prevailing statuary duties, taxes, levie
/ tendering contractor should bear the above facts in mind.

 
               9.3  Levy of services Tax/ GST
 

a. Services Tax/ GST, as 
proof of depositing the same to the con
tax provision in future by Govt. will be binding on the contractor and DFCCIL with 
immediate effect 

 
b. Service Tax registration certificate/ GST Registration number should be provided by 

the contractor to DFCCIL & 
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working of the installation of 2x25kV OHE and PSI equipment 
upto the satisfaction of engineer in charge. This being maintenance contract 
warranty after completion period not applicable. During the period of guarantee 
contractor shall keep available and attend to any defect and replace the 
equipment/components resulting from defective erection or defects in the equipment 
supplied by the contractor. 

PRICES AND PAYMENT TERMS  

The schedule of Items, rates and Quantities (BOQ) as given in Tender Document has 
been priced by DFCCIL taking all aspects and conditions of work into proper 
consideration and the unit rates arrived is given for information of the tenderers. 
tenderers are to quote their rates in figures as well as in 
ABOVE, BELOW or AT PAR of each Schedule i.e. Schedule 1
(PSI) and Schedule 3(Break Down Vehicle) separately. 

PAYMENT TERMS  

The Contractor will have to maintain the log register in prescribed 
verified by DFCCIL site incharge. The billing will be done 
every month on production of bills by contractor.  Payment will be made after 
verification by DFCCIL representative. Complete details regarding 

mber, PAN No, Bank detail should be printed on Contractor’s Bill. 

Taxes and Duties:-  

Unless otherwise provided in the contract documents the contractor shall secure and 
pay for all permits, Government fees and Licenses necessary for the execution 
completion of the works. The contractor shall pay all duties including excise duty, 
sales tax, works contracts tax, local tax and other Government tax except service Tax/ 
GST. Any Violation in the legal provisions of taxes, duties, permit & fees, carri
by the contractor and detected subsequently shall be the sole responsibility of 
contractor and his legal heirs.  
All the taxes & duties levied by the state & central Government & by the local bodies 
shall be fully borne by the contractor & shall not be reimbursed to him on any 
account unless otherwise specified in the tender. The tender shall be inclusive of all 
Taxes, levies, octroi etc. Further DFCCIL shall not own any claim out of any increase 
in any of the prevailing statuary duties, taxes, levies, octori etc. At the time of quoting 
/ tendering contractor should bear the above facts in mind. 

Levy of services Tax/ GST:- 

Services Tax/ GST, as admissible shall be paid extra as applicable on
proof of depositing the same to the concerned Govt Authority. Any modification in 
tax provision in future by Govt. will be binding on the contractor and DFCCIL with 
immediate effect  

Service Tax registration certificate/ GST Registration number should be provided by 
the contractor to DFCCIL & registration number must be mentioned in each invoice. 
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and PSI equipment maintained by him 
upto the satisfaction of engineer in charge. This being maintenance contract 

During the period of guarantee 
contractor shall keep available and attend to any defect and replace the 
equipment/components resulting from defective erection or defects in the equipment 

tities (BOQ) as given in Tender Document has 
been priced by DFCCIL taking all aspects and conditions of work into proper 

given for information of the tenderers. The 
 words as a percentage 

ABOVE, BELOW or AT PAR of each Schedule i.e. Schedule 1 (OHE), Schedule 2 

The Contractor will have to maintain the log register in prescribed format duly 
verified by DFCCIL site incharge. The billing will be done monthly at the end of 

Payment will be made after 
ve. Complete details regarding GST registration 

mber, PAN No, Bank detail should be printed on Contractor’s Bill.  

Unless otherwise provided in the contract documents the contractor shall secure and 
pay for all permits, Government fees and Licenses necessary for the execution and 
completion of the works. The contractor shall pay all duties including excise duty, 
sales tax, works contracts tax, local tax and other Government tax except service Tax/ 
GST. Any Violation in the legal provisions of taxes, duties, permit & fees, carried out 
by the contractor and detected subsequently shall be the sole responsibility of 

All the taxes & duties levied by the state & central Government & by the local bodies 
be reimbursed to him on any 

account unless otherwise specified in the tender. The tender shall be inclusive of all 
Taxes, levies, octroi etc. Further DFCCIL shall not own any claim out of any increase 

s, octori etc. At the time of quoting 

admissible shall be paid extra as applicable on submission of 
cerned Govt Authority. Any modification in 

tax provision in future by Govt. will be binding on the contractor and DFCCIL with 

Service Tax registration certificate/ GST Registration number should be provided by 
registration number must be mentioned in each invoice.  
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9.4MODE OF PAYMENT:
 

All payments to the Contractors shall be made through Electronic Clearing 
System(ECS)/NEFT/RTGS. 

 
           10.0 Vehicle Insurance & Statuary Requirements 
 

The vehicles used by contrac
risk to the Driver & all passengers also. The insurance shall protect the contractor & 
DFCCIL against all risk, claims for loss, injuries, disabilities, diseases and death of 
member of public includi
arising from the use of motor vehicle during operation respective of the ownership of 
such vehicles.  
 
Defence of Suit 
 

If any action in court is brought by third party against DFCCIL or Officer or age
DFCCIL for the failure or neglect on the part of the contractor to perform any acts, 
matters, covenants or things under the contract, of for any damage or injury caused by 
the alleged omission or negligence on the part of the contractor, his agents/ 
representative or his sub contractor , drivers or employees, the contractor/ agency shall 
in such cases be responsible & indemnify & keep DFCCIL & or his representative 
harmless from all losses, damages, expenses or decrees arising out of such action.
 

11.0VARIATION IN CONTRACTQUANTITIES:

The DFCCIL reserves the right to alter the designs and drawings. 
drawing or design or any other reasons, there be variations, either increase or decrease 
in quantities, payment will be made only for the
accepted rates. If there 
of completion suitably. Such circumstances shall in no way affect or vitiate the 
contract or alter the character thereof, or entitle 
compensation thereof except as provided for in thiscontract.
 
The quantities of each item of work furnished in the Schedule are approximate and are 
intended for the guidance of Tenderer/Contractor.

 
(I) Quantity variation for indiv

dealt as per prevailing SOP rules of DFCCIL on the date of tender opening date.
 

(II) In all matters of dispute the decision of the tender accepting authority shall be final and 
binding. 

 
 

12.0            PRICE VARIATIONCLAUSE
                No price variation will be 
 

13.0  RETENTION MONEY: 
Retention money for all contracts shall be recovered from on account/ final bills of the 
Contractor at 10% of gross value of each bill after adjusting EMD amount till
amount so recovered including EMD amount adds up to 5% of the contract value of the 
work etc. variation and extra work. 
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MODE OF PAYMENT: 

All payments to the Contractors shall be made through Electronic Clearing 
(ECS)/NEFT/RTGS.  

Vehicle Insurance & Statuary Requirements  

vehicles used by contractor must be fully & comprehensively insured covering the 
risk to the Driver & all passengers also. The insurance shall protect the contractor & 
DFCCIL against all risk, claims for loss, injuries, disabilities, diseases and death of 
member of public including DFCCIL persons and damage to the property of others 
arising from the use of motor vehicle during operation respective of the ownership of 

If any action in court is brought by third party against DFCCIL or Officer or age
DFCCIL for the failure or neglect on the part of the contractor to perform any acts, 
matters, covenants or things under the contract, of for any damage or injury caused by 
the alleged omission or negligence on the part of the contractor, his agents/ 
representative or his sub contractor , drivers or employees, the contractor/ agency shall 
in such cases be responsible & indemnify & keep DFCCIL & or his representative 
harmless from all losses, damages, expenses or decrees arising out of such action.

VARIATION IN CONTRACTQUANTITIES: 

The DFCCIL reserves the right to alter the designs and drawings. 
drawing or design or any other reasons, there be variations, either increase or decrease 
in quantities, payment will be made only for the actual quantities executed at the 

there be sufficient cause the DFCCIL may grant extension of the date 
of completion suitably. Such circumstances shall in no way affect or vitiate the 

alter the character thereof, or entitle the contractor to damages or 
compensation thereof except as provided for in thiscontract. 

The quantities of each item of work furnished in the Schedule are approximate and are 
intended for the guidance of Tenderer/Contractor. 

Quantity variation for individual item and overall quantity in excess of ± 25% will be 
dealt as per prevailing SOP rules of DFCCIL on the date of tender opening date.

In all matters of dispute the decision of the tender accepting authority shall be final and 

IATIONCLAUSE: 
No price variation will be applicable in this work. 

RETENTION MONEY:  
Retention money for all contracts shall be recovered from on account/ final bills of the 
Contractor at 10% of gross value of each bill after adjusting EMD amount till
amount so recovered including EMD amount adds up to 5% of the contract value of the 
work etc. variation and extra work.  
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All payments to the Contractors shall be made through Electronic Clearing 

must be fully & comprehensively insured covering the 
risk to the Driver & all passengers also. The insurance shall protect the contractor & 
DFCCIL against all risk, claims for loss, injuries, disabilities, diseases and death of 

ng DFCCIL persons and damage to the property of others 
arising from the use of motor vehicle during operation respective of the ownership of 

If any action in court is brought by third party against DFCCIL or Officer or agent of 
DFCCIL for the failure or neglect on the part of the contractor to perform any acts, 
matters, covenants or things under the contract, of for any damage or injury caused by 
the alleged omission or negligence on the part of the contractor, his agents/ 
representative or his sub contractor , drivers or employees, the contractor/ agency shall 
in such cases be responsible & indemnify & keep DFCCIL & or his representative 
harmless from all losses, damages, expenses or decrees arising out of such action. 

The DFCCIL reserves the right to alter the designs and drawings. If due to change of 
drawing or design or any other reasons, there be variations, either increase or decrease 

actual quantities executed at the 
sufficient cause the DFCCIL may grant extension of the date 

of completion suitably. Such circumstances shall in no way affect or vitiate the 
the contractor to damages or 

The quantities of each item of work furnished in the Schedule are approximate and are 

idual item and overall quantity in excess of ± 25% will be 
dealt as per prevailing SOP rules of DFCCIL on the date of tender opening date. 

In all matters of dispute the decision of the tender accepting authority shall be final and 

Retention money for all contracts shall be recovered from on account/ final bills of the 
Contractor at 10% of gross value of each bill after adjusting EMD amount till the 
amount so recovered including EMD amount adds up to 5% of the contract value of the 
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No interest shall be payable to the Contractor on the amount towards retention money. 
14.0 RELEASE OF RETENTION MONEY: 
 
1. The Retention Money shall be released to the Contractor after preparation of final bill 

and acceptance of the same by the Contractor after the physical completion of work 
based on the completion Certificate issued by the competent authority stating that the 
contractor has completed the work in all respect satisfactorily. 

2. If requested by the Contractor, 50% of the Retention money may be released on 
deduction of retention money reaching 5% of the contract value against submission of 
Bank Guarantee for an equivalent
from any scheduled Bank. This Bank Guarantee shall be kept valid till the period of 
three months beyond the expiry of Defect Liability Period. Fixed Deposit Receipt 
(FDR) from a scheduled bank endorsed i
the Contractor in lieu of the Bank Guarantee for release of 50% Retention Money. In 
case of the requirement, the Bank Guarantee/FDR shall be extended by the contractor, 
for the period as directed by the Engineer
 

15.0 PERFORMANCE BANK GAURENTEE :
 
a) The successful bidder shall have to submit a Performance Guarantee (PG) within 30 

(thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time 
for submission of PG beyond 
of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 15% (Fifteen) per annum shall be charged for 
the delay beyond 30 (thirty) days, i.e. fr
case the contractor fails to submit the requisite PG even after 60 (sixty) days from the 
date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other 
dues, if any payable against that c
participating in re-
of PBG and signing of contract agreement. 

 
b) The successful bidder shall submit a Performance Guarantee (PG) in th

Irrevocable Bank Guarantee or Fixed Deposit Receipt (FDR) (free from any 
encumbrance) endorsed/ pledged in favour of DFCCIL amounting to 5% of the 
contract value.  

 
c) The Performance Guarantee shall be submitted by the successful bidder after the l

of acceptance has been issued, but before signing of the agreement. This  PG  shall  be  
initially  valid  up to   

         In case, the time for completion of work gets extended, the contractor s
validity of Performance Guarantee extended to cover such extended time for 
completion of work plus 60 days.

 
d) The value of PG to be submitted by the Contractor will not change for variation up to 

25% (either increase or decrease). In case durin
contract increases by more than 25% of the original contract value, an additional 
Performance Guarantee amount to 5% (five percent) for the excess value over the 
original contract value should be deposited by the contrac

 
e) The Performance Guarantee (PG) shall be released after the physical completion of the 

work based on the „Completion Certificate
that the contractor has completed the work in all respects satisfactorily. 

 
f) Wherever the contract is rescinded, the security deposit shall be forfeited and the 
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No interest shall be payable to the Contractor on the amount towards retention money. 
RELEASE OF RETENTION MONEY:  

ention Money shall be released to the Contractor after preparation of final bill 
and acceptance of the same by the Contractor after the physical completion of work 
based on the completion Certificate issued by the competent authority stating that the 

actor has completed the work in all respect satisfactorily.  
If requested by the Contractor, 50% of the Retention money may be released on 
deduction of retention money reaching 5% of the contract value against submission of 
Bank Guarantee for an equivalent amount by the Contractor in the prescribed Performs 
from any scheduled Bank. This Bank Guarantee shall be kept valid till the period of 
three months beyond the expiry of Defect Liability Period. Fixed Deposit Receipt 
(FDR) from a scheduled bank endorsed in favour of the Employer can be submitted by 
the Contractor in lieu of the Bank Guarantee for release of 50% Retention Money. In 
case of the requirement, the Bank Guarantee/FDR shall be extended by the contractor, 
for the period as directed by the Engineer/Employer.  

PERFORMANCE BANK GAURENTEE : 

The successful bidder shall have to submit a Performance Guarantee (PG) within 30 
(thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time 
for submission of PG beyond 30 (thirty) days and up to 60 (sixty) days from the date 
of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 15% (Fifteen) per annum shall be charged for 
the delay beyond 30 (thirty) days, i.e. from 31st day after the date of issue of LOA. In 
case the contractor fails to submit the requisite PG even after 60 (sixty) days from the 
date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other 
dues, if any payable against that contract. The failed contractor shall be debarred from 

-tender for that work. First on A/C bill be released after submission 
of PBG and signing of contract agreement.  

The successful bidder shall submit a Performance Guarantee (PG) in th
Irrevocable Bank Guarantee or Fixed Deposit Receipt (FDR) (free from any 
encumbrance) endorsed/ pledged in favour of DFCCIL amounting to 5% of the 

The Performance Guarantee shall be submitted by the successful bidder after the l
of acceptance has been issued, but before signing of the agreement. This  PG  shall  be  

to the  stipulated  date  of completion plus 60 days beyond that.
case, the time for completion of work gets extended, the contractor s

validity of Performance Guarantee extended to cover such extended time for 
completion of work plus 60 days. 

The value of PG to be submitted by the Contractor will not change for variation up to 
25% (either increase or decrease). In case during the course of execution, value of 
contract increases by more than 25% of the original contract value, an additional 
Performance Guarantee amount to 5% (five percent) for the excess value over the 
original contract value should be deposited by the contractor.  

The Performance Guarantee (PG) shall be released after the physical completion of the 
work based on the „Completion Certificate‟ issued by the competent authority stating 
that the contractor has completed the work in all respects satisfactorily. 

herever the contract is rescinded, the security deposit shall be forfeited and the 
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No interest shall be payable to the Contractor on the amount towards retention money.  

ention Money shall be released to the Contractor after preparation of final bill 
and acceptance of the same by the Contractor after the physical completion of work 
based on the completion Certificate issued by the competent authority stating that the 

If requested by the Contractor, 50% of the Retention money may be released on 
deduction of retention money reaching 5% of the contract value against submission of 

amount by the Contractor in the prescribed Performs 
from any scheduled Bank. This Bank Guarantee shall be kept valid till the period of 
three months beyond the expiry of Defect Liability Period. Fixed Deposit Receipt 

n favour of the Employer can be submitted by 
the Contractor in lieu of the Bank Guarantee for release of 50% Retention Money. In 
case of the requirement, the Bank Guarantee/FDR shall be extended by the contractor, 

The successful bidder shall have to submit a Performance Guarantee (PG) within 30 
(thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time 

days and up to 60 (sixty) days from the date 
of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 15% (Fifteen) per annum shall be charged for 

om 31st day after the date of issue of LOA. In 
case the contractor fails to submit the requisite PG even after 60 (sixty) days from the 
date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other 

ontract. The failed contractor shall be debarred from 
tender for that work. First on A/C bill be released after submission 

The successful bidder shall submit a Performance Guarantee (PG) in the form of 
Irrevocable Bank Guarantee or Fixed Deposit Receipt (FDR) (free from any 
encumbrance) endorsed/ pledged in favour of DFCCIL amounting to 5% of the 

The Performance Guarantee shall be submitted by the successful bidder after the letter 
of acceptance has been issued, but before signing of the agreement. This  PG  shall  be  

the  stipulated  date  of completion plus 60 days beyond that. 
case, the time for completion of work gets extended, the contractor shall get the 

validity of Performance Guarantee extended to cover such extended time for 

The value of PG to be submitted by the Contractor will not change for variation up to 
g the course of execution, value of 

contract increases by more than 25% of the original contract value, an additional 
Performance Guarantee amount to 5% (five percent) for the excess value over the 

The Performance Guarantee (PG) shall be released after the physical completion of the 
‟ issued by the competent authority stating 

that the contractor has completed the work in all respects satisfactorily.  

herever the contract is rescinded, the security deposit shall be forfeited and the 
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Performance Guarantee shall be encashed and the balance work
independently without
shall be debarred   from   participating   in 

 
g) The  Engineer  shall  not  make  a  claim  under  the  Performance 

amounts to which  DFCCIL  is  entitled under the contract (not withstanding and /or 
without prejudice to any other provisions in the contract agreement) in the event of:

 
i) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of 
the Performance Guarantee. 

 
ii) Failure by the contractor to pay DFCCIL any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer. 

 
iii) The contract being determined or rescinded under provision of the GCC /SCC the 

Performance Guarantee shall be forfeited in full and shall be absolutely at the 
disposal of DFCCIL. 

 
 
16.0NON-PERFORMANCE OF THE CONTRACT CONDITIONS
16.1Penalties 

A) Recovery due to shortf
The staff should be available 24 hours X 7 days of the week. The contractor should ensure 
the availability of full strength gang every day. The deployed staff should give their 
attendance to the depot in
site without intimating the DFCCIL’s representatives. Failing to do so will be treated as 
absent. 

 

In case of absentee of staff to the provided gang, the contractor should ensure the su
replacement to make the full strength gang. If the contractor fails to provide the suitable 
replacement a penalty of 
skilled staff to deducted from contractor’s monthly bill.

B) Recovery Due To Poor Maintenance / Fail To Utili
every Hour of Power Block Utilized /Bursting of Power Block:
If breakdown occurs due to poor maintenance, fail to utilize power block, poor progress 
forevery hour of power block utilize
penalty of Rs.20,000/- on flat rate basis per occasion. For power block burst less than 
or more than hour, penalty shall be imposed on pro

 

The deficiency is not checked the equipment a
book OR not carried out the upto the satisfaction of maintenance manual/DFCCIL 
Delay in the scheduled maintenance of equipments for more than a month will also call for a 
penalty of Rs. 500 per day after g

 

In addition of above not attending the break down maintenance of the equipments with in 
twelve hours from information given by TPC/APM/Incharge to the contractor, a penalty of 
Rs. 50000/- per break down will be levied.

 

C) Recovery due to wrong operation ofequipment:

On duty contractor personnel shall follow the instructions of  DFCCIL Supervisor on duty 
for the maintenance of 2x25kV 
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Performance Guarantee shall be encashed and the balance work
without risk and cost of  the  failed  contractor.

arred   from   participating   in the   tender for executing

The  Engineer  shall  not  make  a  claim  under  the  Performance 
amounts to which  DFCCIL  is  entitled under the contract (not withstanding and /or 

ut prejudice to any other provisions in the contract agreement) in the event of:

Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of 

nce Guarantee.  

Failure by the contractor to pay DFCCIL any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer. 

ct being determined or rescinded under provision of the GCC /SCC the 
Performance Guarantee shall be forfeited in full and shall be absolutely at the 
disposal of DFCCIL.  

ANCE OF THE CONTRACT CONDITIONS 

due to shortfall in staff per Supervisor, Skilled / Un-skilledstaff:
The staff should be available 24 hours X 7 days of the week. The contractor should ensure 
the availability of full strength gang every day. The deployed staff should give their 

in-charge before leaving to work site. No staff should leave the work 
site without intimating the DFCCIL’s representatives. Failing to do so will be treated as 

In case of absentee of staff to the provided gang, the contractor should ensure the su
replacement to make the full strength gang. If the contractor fails to provide the suitable 
replacement a penalty of 1000/- per day of Supervisor and 500/- 

to deducted from contractor’s monthly bill. 

To Poor Maintenance / Fail To Utilize Power Block / Poor Progress f
every Hour of Power Block Utilized /Bursting of Power Block: 

due to poor maintenance, fail to utilize power block, poor progress 
very hour of power block utilized , bursting of power block and proved in joint findings a 

on flat rate basis per occasion. For power block burst less than 
or more than hour, penalty shall be imposed on pro-rata basis. 

The deficiency is not checked the equipment as per standard proforma enclosed 
book OR not carried out the upto the satisfaction of maintenance manual/DFCCIL 
Delay in the scheduled maintenance of equipments for more than a month will also call for a 
penalty of Rs. 500 per day after grace period of one month. 

In addition of above not attending the break down maintenance of the equipments with in 
twelve hours from information given by TPC/APM/Incharge to the contractor, a penalty of 

per break down will be levied. 

due to wrong operation ofequipment: 

On duty contractor personnel shall follow the instructions of  DFCCIL Supervisor on duty 
for the maintenance of 2x25kV OHE equipments. If the contractor personnel performs any 
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Performance Guarantee shall be encashed and the balance work shall be got done 
of  the  failed  contractor. The failed contractor 

for executing the balance work. 

The  Engineer  shall  not  make  a  claim  under  the  Performance Guarantee except for 
amounts to which  DFCCIL  is  entitled under the contract (not withstanding and /or 

ut prejudice to any other provisions in the contract agreement) in the event of: 

Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of 

Failure by the contractor to pay DFCCIL any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer.  

ct being determined or rescinded under provision of the GCC /SCC the 
Performance Guarantee shall be forfeited in full and shall be absolutely at the 

skilledstaff: 
The staff should be available 24 hours X 7 days of the week. The contractor should ensure 
the availability of full strength gang every day. The deployed staff should give their 

charge before leaving to work site. No staff should leave the work 
site without intimating the DFCCIL’s representatives. Failing to do so will be treated as 

In case of absentee of staff to the provided gang, the contractor should ensure the suitable 
replacement to make the full strength gang. If the contractor fails to provide the suitable 

 per day Skilled / Un- 

ze Power Block / Poor Progress for  

due to poor maintenance, fail to utilize power block, poor progress 
and proved in joint findings a 

on flat rate basis per occasion. For power block burst less than 

s per standard proforma enclosed with tender 
book OR not carried out the upto the satisfaction of maintenance manual/DFCCIL work. 
Delay in the scheduled maintenance of equipments for more than a month will also call for a 

In addition of above not attending the break down maintenance of the equipments with in 
twelve hours from information given by TPC/APM/Incharge to the contractor, a penalty of 

On duty contractor personnel shall follow the instructions of  DFCCIL Supervisor on duty 
equipments. If the contractor personnel performs any 
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wrong operation of equipment, a penalty of 
operational delay and no financial repercussion. 
repercussion, in that case,  penalty will in consonance with the loss as approved by tender 
accepting authority.  Also, if the train s
debarred from duties against subjectagreement in addition to levy of penalty.
The cost of the damages/loss, if any, caused due to the negligence/fault of the contractor’s 
personnel, to the DFCCIL property s
shall be made inclusive of all contingencies by the DFCCIL
 

D) Recovery due to contractor’s personnel is found without Identitycard:
If the contractor’s personnel is found without Identity card, found in un
having improper conduct, found not obeying the instructions of Engineer In
DFCCIL, a penalty of 
each such instance. If such deficiencies are found to be more than
ground for termination of the contract. Also the contractor’s personnel shall be dealt 
according to the DFCCIL rules in force from time to time.

E) Recovery Due To Non-Returning of 
Any T&P items supplied to th
“over and above” to the quantitie
conditions”, if supplied by DFCCIL in Break downs, the contractor should liable for safe 
return of the same. If th
will be recovered at twice the book rate or twi
incident for  integrity breach.
 

F) Recovery Due To fails to return un
The material issued to the deployed staff for maintenance/replacement of existing OHE on 
day to day basis before leaving to the work site as per programmed assigned by the depot in
charge, the unused materials and released materials should be han
charge at depot premises after completion of day’s work. 
such materials, the cost of such materials will be recovered at twice the book rate or 
twice the market rate enhanced 

G) Recovery Due To state of Intoxication
While working, contractor’s personnel should not smoke or consume any alcohol / liquor or 
be in a state of intoxication. In case if it is noticed any time that they are either smoking or 
under influence of intoxication, pena
imposed to the contractor and the particular contractor’s person shall not be allowed to 
duties further period of subject

The penalties as mentioned above may be imposed

 

17.0 FORCE MAJEURE CLAUSE

 
For the purposes of this Contract, "Force Majeure" means an event which is beyond the 
reasonable control of a Party, and which makes a Party's performance of its obligations under 
the Contract impossible or so impractical as to be con
circumstances. 
 
The failure of a Party to fulfill any of its obligations under the contract shall not be considered 
to be a breach of, or default under this Contract insofar as such inability arises from an event 
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wrong operation of equipment, a penalty of Rs.5,000/- per occasion, if there is no 
operational delay and no financial repercussion. However if there is any financial 
repercussion, in that case,  penalty will in consonance with the loss as approved by tender 
accepting authority.  Also, if the train services are affected particular operator shall be 
debarred from duties against subjectagreement in addition to levy of penalty.
The cost of the damages/loss, if any, caused due to the negligence/fault of the contractor’s 
personnel, to the DFCCIL property shall be recovered from the contractor. The recovery 
shall be made inclusive of all contingencies by the DFCCIL. 

Recovery due to contractor’s personnel is found without Identitycard:
If the contractor’s personnel is found without Identity card, found in un
having improper conduct, found not obeying the instructions of Engineer In
DFCCIL, a penalty of Rs. 500/- shall be levied and recovered from Contractor’s bill for 
each such instance. If such deficiencies are found to be more than 5 in a month, it may be a 
ground for termination of the contract. Also the contractor’s personnel shall be dealt 
according to the DFCCIL rules in force from time to time. 

Returning of T&P supplied byDFCCIL: 
Any T&P items supplied to the contractor for the maintenance of OHE & POS installations  
“over and above” to the quantities provided under “Scope of the work and Special 
conditions”, if supplied by DFCCIL in Break downs, the contractor should liable for safe 
return of the same. If the contractor fails to return such materials, the cost of such materials 
will be recovered at twice the book rate or twice the market rate enhanced by 
incident for  integrity breach. 

Recovery Due To fails to return unutilized DFCCIL supply materials:
The material issued to the deployed staff for maintenance/replacement of existing OHE on 
day to day basis before leaving to the work site as per programmed assigned by the depot in
charge, the unused materials and released materials should be handed over to the depot in
charge at depot premises after completion of day’s work. If the contractor fails to return 
such materials, the cost of such materials will be recovered at twice the book rate or 
twice the market rate enhanced plus Rs 5000/-. 

ry Due To state of Intoxication 
While working, contractor’s personnel should not smoke or consume any alcohol / liquor or 
be in a state of intoxication. In case if it is noticed any time that they are either smoking or 
under influence of intoxication, penalty of Rs. 10,000/- per occasion per incident 
imposed to the contractor and the particular contractor’s person shall not be allowed to 
duties further period of subject contract. 

The penalties as mentioned above may be imposed simultaneously.

ORCE MAJEURE CLAUSE: 

For the purposes of this Contract, "Force Majeure" means an event which is beyond the 
reasonable control of a Party, and which makes a Party's performance of its obligations under 
the Contract impossible or so impractical as to be considered impossible under the 

The failure of a Party to fulfill any of its obligations under the contract shall not be considered 
to be a breach of, or default under this Contract insofar as such inability arises from an event 
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per occasion, if there is no 
However if there is any financial 

repercussion, in that case,  penalty will in consonance with the loss as approved by tender 
ervices are affected particular operator shall be 

debarred from duties against subjectagreement in addition to levy of penalty. 
The cost of the damages/loss, if any, caused due to the negligence/fault of the contractor’s 

hall be recovered from the contractor. The recovery 

Recovery due to contractor’s personnel is found without Identitycard: 
If the contractor’s personnel is found without Identity card, found in untidy condition, 
having improper conduct, found not obeying the instructions of Engineer In-Charge of  

shall be levied and recovered from Contractor’s bill for 
5 in a month, it may be a 

ground for termination of the contract. Also the contractor’s personnel shall be dealt 

e contractor for the maintenance of OHE & POS installations  
“Scope of the work and Special 

conditions”, if supplied by DFCCIL in Break downs, the contractor should liable for safe 
e contractor fails to return such materials, the cost of such materials 

ce the market rate enhanced by 5000/-  per 

aterials: 
The material issued to the deployed staff for maintenance/replacement of existing OHE on 
day to day basis before leaving to the work site as per programmed assigned by the depot in-

ded over to the depot in-
If the contractor fails to return 

such materials, the cost of such materials will be recovered at twice the book rate or 

While working, contractor’s personnel should not smoke or consume any alcohol / liquor or 
be in a state of intoxication. In case if it is noticed any time that they are either smoking or 

per occasion per incident shall be 
imposed to the contractor and the particular contractor’s person shall not be allowed to 

simultaneously. 

For the purposes of this Contract, "Force Majeure" means an event which is beyond the 
reasonable control of a Party, and which makes a Party's performance of its obligations under 

sidered impossible under the 

The failure of a Party to fulfill any of its obligations under the contract shall not be considered 
to be a breach of, or default under this Contract insofar as such inability arises from an event 
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of Force Majeure, provided that the Party affected by such an event (a) hastaken all 
reasonable precautions, due care and reasonable alternative measures in order to carry out the 
terms and conditions of this Contract, and (b) has informed the other Party as soon as pos
about the occurrence of such an event.
  
18.SETTLEMENT OF DISPUTES 
 

      18.0  Matters finally determined by the DFCCIL  
 All disputes and differences of any kind whatsoever arising out of or in connection with the 
contract, whether during the progress of the work or after its completion and whether before 
or after the determination of the contract, shall be referred by the contractor to the CGM/TDL
/DFCCIL shall within 120 days 
notify decisions on all matters referred to by the contractor in writing provided that matter for 
which provision has been made in clauses or in any special clause of the conditions of t
contract shall be deemed as “excepted matters”
DFCCIL authority, thereon shall be final and binding on the contractor; provided
“excepted matters” shall stand specifically excluded from the purview of the arbitration 
clause  

 
       18.1Demand for Arbitration:

 
1. In the event of any dispute or difference between the parties hereto as to the construction 

or operation of this contract, or the respective rights and liabilities of the parties on any 
matter in question, dispute or difference on any account o
DFCCIL of any certificate to which the contractor may claim to be entitled to, or if the 
DFCCIL fails to make a decision within 120 days, then and in any such 
any of the “excepted matters”
after 120 days but within 180 days of his presenting his final claim on disputed matters 
shall demand in writing that the dispute or difference be referred to arbitration.

 
2. The demand for arbitration shall spe

the dispute or difference as also the amount of claim item wise. Only such dispute or 
difference, in respect of which the demand has been made, together with counter claims or 
set off, given by the DFCC
included in the reference. 

 
3. a) The arbitration proceedings shall be assumed to have

written and valid demand for arbitration is received by the DFCCIL. 
 

b) The claimant shall submit his claim stating the facts supporting the claims along with 
all the relevant documents and the relief or remedy sought against each claim within a 
period of 30 days from the date of appointment of the Arbitral Tribunal. 

 
c) The  DFCCIL  shall  submit  its  defence  statement  and  counter claim(s), if any, 

within a period of 60 days of receipt of copy of claims from Tribunal thereafter, unless 
otherwise extension has been granted by Tribunal.

 
d) The place of arbitration would be New Delhi 

 
4. No new claim shall be added during proceedings by either party. However, a party may 

amend or supplement the original claim or defence thereof during the course of 
arbitration proceedings subject to acceptance by Tribunal having due regard to the delay 
in making it.  
 

5. If the contractor(s) does/do not prefer his/their specific and final claims in writing, within 
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re, provided that the Party affected by such an event (a) hastaken all 
reasonable precautions, due care and reasonable alternative measures in order to carry out the 
terms and conditions of this Contract, and (b) has informed the other Party as soon as pos
about the occurrence of such an event. 

SETTLEMENT OF DISPUTES - DFCCIL ARBITRATION RULES

Matters finally determined by the DFCCIL  
All disputes and differences of any kind whatsoever arising out of or in connection with the 

ontract, whether during the progress of the work or after its completion and whether before 
or after the determination of the contract, shall be referred by the contractor to the CGM/TDL
DFCCIL shall within 120 days after receipt of the contractor’s repre

notify decisions on all matters referred to by the contractor in writing provided that matter for 
which provision has been made in clauses or in any special clause of the conditions of t
contract shall be deemed as “excepted matters” (matters not arbitrable) and decisions of the 
DFCCIL authority, thereon shall be final and binding on the contractor; provided

shall stand specifically excluded from the purview of the arbitration 

tration:-  

In the event of any dispute or difference between the parties hereto as to the construction 
or operation of this contract, or the respective rights and liabilities of the parties on any 
matter in question, dispute or difference on any account or as to the withholding by the 
DFCCIL of any certificate to which the contractor may claim to be entitled to, or if the 
DFCCIL fails to make a decision within 120 days, then and in any such 
any of the “excepted matters” referred to in clause18.0 of these conditions, the contractor, 
after 120 days but within 180 days of his presenting his final claim on disputed matters 
shall demand in writing that the dispute or difference be referred to arbitration.

The demand for arbitration shall specify the matters which are in question, or subject of 
the dispute or difference as also the amount of claim item wise. Only such dispute or 
difference, in respect of which the demand has been made, together with counter claims or 
set off, given by the DFCCIL, shall be referred to arbitration and other matters shall not be 
included in the reference.  

The arbitration proceedings shall be assumed to have commenced from 
written and valid demand for arbitration is received by the DFCCIL. 

mant shall submit his claim stating the facts supporting the claims along with 
all the relevant documents and the relief or remedy sought against each claim within a 
period of 30 days from the date of appointment of the Arbitral Tribunal. 

all  submit  its  defence  statement  and  counter claim(s), if any, 
within a period of 60 days of receipt of copy of claims from Tribunal thereafter, unless 
otherwise extension has been granted by Tribunal. 

The place of arbitration would be New Delhi  

o new claim shall be added during proceedings by either party. However, a party may 
amend or supplement the original claim or defence thereof during the course of 
arbitration proceedings subject to acceptance by Tribunal having due regard to the delay 

If the contractor(s) does/do not prefer his/their specific and final claims in writing, within 
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re, provided that the Party affected by such an event (a) hastaken all 
reasonable precautions, due care and reasonable alternative measures in order to carry out the 
terms and conditions of this Contract, and (b) has informed the other Party as soon as possible 

DFCCIL ARBITRATION RULES 

All disputes and differences of any kind whatsoever arising out of or in connection with the 
ontract, whether during the progress of the work or after its completion and whether before 

or after the determination of the contract, shall be referred by the contractor to the CGM/TDL 
s representation make and 

notify decisions on all matters referred to by the contractor in writing provided that matter for 
which provision has been made in clauses or in any special clause of the conditions of the 

matters not arbitrable) and decisions of the 
DFCCIL authority, thereon shall be final and binding on the contractor; provided further that 

shall stand specifically excluded from the purview of the arbitration 

In the event of any dispute or difference between the parties hereto as to the construction 
or operation of this contract, or the respective rights and liabilities of the parties on any 

r as to the withholding by the 
DFCCIL of any certificate to which the contractor may claim to be entitled to, or if the 
DFCCIL fails to make a decision within 120 days, then and in any such case, but except in 

lause18.0 of these conditions, the contractor, 
after 120 days but within 180 days of his presenting his final claim on disputed matters 
shall demand in writing that the dispute or difference be referred to arbitration. 

cify the matters which are in question, or subject of 
the dispute or difference as also the amount of claim item wise. Only such dispute or 
difference, in respect of which the demand has been made, together with counter claims or 

IL, shall be referred to arbitration and other matters shall not be 

commenced from the day, a 
written and valid demand for arbitration is received by the DFCCIL.  

mant shall submit his claim stating the facts supporting the claims along with 
all the relevant documents and the relief or remedy sought against each claim within a 
period of 30 days from the date of appointment of the Arbitral Tribunal.  

all  submit  its  defence  statement  and  counter claim(s), if any, 
within a period of 60 days of receipt of copy of claims from Tribunal thereafter, unless 

o new claim shall be added during proceedings by either party. However, a party may 
amend or supplement the original claim or defence thereof during the course of 
arbitration proceedings subject to acceptance by Tribunal having due regard to the delay 

If the contractor(s) does/do not prefer his/their specific and final claims in writing, within 
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a period of 90 days of receiving the intimation from the DFCCILs/DFCCIL that the final 
bill is ready for payment, he/they will be deemed to have waiv
the DFCCIL shall be discharged and released of all liabilities under the contract in respect 
of these claims. 

 
18.2 Obligation during Pendency of Arbitration: 
 
Work under the contract shall, unless otherwise directed by the Engin
arbitration proceedings, and no payment due or payable by the DFCCIL shall be withheld on 
account of such proceedings, provided, however, it shall be open for Arbitral Tribunal to 
consider and decide whether or not such work should
 
18.3 Appointment of arbitrator 

a. i). In cases where the total value of all claims in question added together
exceed Rs.25,00,000 (Rupees Twenty five lakhs only), the Arbitral tribunal shall 
consist of a sole arb
appointed within 60 days from the day when a written and valid demand for arbitrator 
is received by MD/DFCCIL .

 
ii).In cases not covered by the above clause, the Arbitral Tribunal shall
Panel of three officials, as the arbitrators. For this purpose, the DFCCIL will send a 
panel of more than
of Officer(s) empanelled to work as Arbitrator to the contractor within 60 days f
the day when a written and valid demand for arbitration is received by the 
MD/DFCCIL. Contractor will be asked to suggest to MD/DFCCIL at least 2 names out 
of the panel for appointment as contractor’
dispatch of the request by DFCCIL. The MD/DFCCIL shall appoint at least on
them as the contractor’
number of arbitrators either from the panel or from outside the panel, duly indicating 
the „presiding arbitrator
shall complete this exercise of appointing the Arbitral Tribunal within 30 days from 
the receipt of the names of contractor’
will be necessary to ensure that one of them is from the Accounts department. An 
officer of selection grade of accounts department shall be considered of equal status to 
the officers in SA grade of other department of DFCCIL for the purpose of 
appointment of arbitrator.

 
 

iii). If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are 
unable or unwilling to perform his functions as arbitrator for any reason whats
dies or in the opinion of the MD/DFCCIL fails to act without undue delay, the 
MD/DFCCIL shall appoint new arbitrator/arbitrators to act in his/their place in the same 
manner in which the earlier arbitrator/arbitrators had been appointed. Such re
constituted Tribunal may, at its discretion, proceed with the reference from the stage at 
which it was left by the previous arbitrator(s).

 
iv).The arbitral Tribunal shall have power to call for such evidence by wayof affidavits 
or otherwise as the arbitral
parties hereto to do or cause to be done all such things as may be necessary to enable 
the arbitral Tribunal to make the award without any delay. The arbitral Tribunal should 
record day-to-day p
basis of documents and written statements.
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a period of 90 days of receiving the intimation from the DFCCILs/DFCCIL that the final 
bill is ready for payment, he/they will be deemed to have waived his/their claim(s) and 
the DFCCIL shall be discharged and released of all liabilities under the contract in respect 

Obligation during Pendency of Arbitration:  

Work under the contract shall, unless otherwise directed by the Engineer, continue during the 
arbitration proceedings, and no payment due or payable by the DFCCIL shall be withheld on 
account of such proceedings, provided, however, it shall be open for Arbitral Tribunal to 
consider and decide whether or not such work should continue during arbitration proceedings.

Appointment of arbitrator  
In cases where the total value of all claims in question added together

exceed Rs.25,00,000 (Rupees Twenty five lakhs only), the Arbitral tribunal shall 
consist of a sole arbitrator nominated by the MD/DFCCIL The sole arbitrator shall be 
appointed within 60 days from the day when a written and valid demand for arbitrator 
is received by MD/DFCCIL . 

In cases not covered by the above clause, the Arbitral Tribunal shall
Panel of three officials, as the arbitrators. For this purpose, the DFCCIL will send a 
panel of more than 3 names of DFCCIL officers which may also include the name(s) 
of Officer(s) empanelled to work as Arbitrator to the contractor within 60 days f
the day when a written and valid demand for arbitration is received by the 
MD/DFCCIL. Contractor will be asked to suggest to MD/DFCCIL at least 2 names out 

l for appointment as contractor’s nominee within 30 days from the date of 
the request by DFCCIL. The MD/DFCCIL shall appoint at least on

them as the contractor’s nominee and will, also simultaneously appoint the balance 
number of arbitrators either from the panel or from outside the panel, duly indicating 

arbitrator‟ from amongst the 3 arbitrators so appointed. MD/DFCCIL 
shall complete this exercise of appointing the Arbitral Tribunal within 30 days from 

eipt of the names of contractor’s nominees. While nominating the arbitrators it 
y to ensure that one of them is from the Accounts department. An 

officer of selection grade of accounts department shall be considered of equal status to 
the officers in SA grade of other department of DFCCIL for the purpose of 
appointment of arbitrator. 

If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are 
unable or unwilling to perform his functions as arbitrator for any reason whats
dies or in the opinion of the MD/DFCCIL fails to act without undue delay, the 
MD/DFCCIL shall appoint new arbitrator/arbitrators to act in his/their place in the same 
manner in which the earlier arbitrator/arbitrators had been appointed. Such re
onstituted Tribunal may, at its discretion, proceed with the reference from the stage at 

which it was left by the previous arbitrator(s). 

The arbitral Tribunal shall have power to call for such evidence by wayof affidavits 
or otherwise as the arbitral Tribunal shall think proper, and it shall be the duty of the 
parties hereto to do or cause to be done all such things as may be necessary to enable 
the arbitral Tribunal to make the award without any delay. The arbitral Tribunal should 

day proceedings. The proceedings shall normally be conducted on the 
basis of documents and written statements. 
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a period of 90 days of receiving the intimation from the DFCCILs/DFCCIL that the final 
ed his/their claim(s) and 

the DFCCIL shall be discharged and released of all liabilities under the contract in respect 

eer, continue during the 
arbitration proceedings, and no payment due or payable by the DFCCIL shall be withheld on 
account of such proceedings, provided, however, it shall be open for Arbitral Tribunal to 

continue during arbitration proceedings. 

In cases where the total value of all claims in question added together does not 
exceed Rs.25,00,000 (Rupees Twenty five lakhs only), the Arbitral tribunal shall 

itrator nominated by the MD/DFCCIL The sole arbitrator shall be 
appointed within 60 days from the day when a written and valid demand for arbitrator 

In cases not covered by the above clause, the Arbitral Tribunal shall consist of a 
Panel of three officials, as the arbitrators. For this purpose, the DFCCIL will send a 

ch may also include the name(s) 
of Officer(s) empanelled to work as Arbitrator to the contractor within 60 days from 
the day when a written and valid demand for arbitration is received by the 
MD/DFCCIL. Contractor will be asked to suggest to MD/DFCCIL at least 2 names out 

s nominee within 30 days from the date of 
the request by DFCCIL. The MD/DFCCIL shall appoint at least one out of 

s nominee and will, also simultaneously appoint the balance 
number of arbitrators either from the panel or from outside the panel, duly indicating 

‟ from amongst the 3 arbitrators so appointed. MD/DFCCIL 
shall complete this exercise of appointing the Arbitral Tribunal within 30 days from 

s nominees. While nominating the arbitrators it 
y to ensure that one of them is from the Accounts department. An 

officer of selection grade of accounts department shall be considered of equal status to 
the officers in SA grade of other department of DFCCIL for the purpose of 

If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are 
unable or unwilling to perform his functions as arbitrator for any reason whatsoever or 
dies or in the opinion of the MD/DFCCIL fails to act without undue delay, the 
MD/DFCCIL shall appoint new arbitrator/arbitrators to act in his/their place in the same 
manner in which the earlier arbitrator/arbitrators had been appointed. Such re-
onstituted Tribunal may, at its discretion, proceed with the reference from the stage at 

The arbitral Tribunal shall have power to call for such evidence by wayof affidavits 
Tribunal shall think proper, and it shall be the duty of the 

parties hereto to do or cause to be done all such things as may be necessary to enable 
the arbitral Tribunal to make the award without any delay. The arbitral Tribunal should 

roceedings. The proceedings shall normally be conducted on the 



 

Signature of Tenderer 

 
v).While appointing arbitrator(s) under sub
be taken that he/they is/are not the one/those who had an o
matters to which the contract relates or who in the course of his/their duties as DFCCIL 
servant(s) expressed views on all or any of the matters under dispute or differences. The 
proceedings of the arbitral Tribunal or the award
not be invalid merely for the reason that one or more arbitrator had, in the course of his 
service, opportunity to deal with the matters to which the contract relates or who in the 
course of his/their duties expressed 

 
b. i)The arbitral award shall state item wise, the sum and reasons uponwhich it is based. 

The analysis and reasons shall be detailed enough so that the award could be inferred 
there from. 

ii) A party may apply fo
clerical errors or any other error of similar nature occurring in the award of a tribunal 
and interpretation of a specific point of award to tribunal within 60 days of receipt of 
the award. 

iii) A party may apply to tribunal within 60 days of receipt of award tomake an additional 
award as to claims presented in the arbitral proceedings but omitted from the arbitral 
award. 

 
18.4In case of the Tribunal, comprising of three Members, any ruling onaward s
by a majority of Members of Tribunal. In the absence of such a majority, the views of the 
Presiding Arbitrator shall prevail. 
 
18.5Where the arbitral award is for the payment of money, no interest shall be payable on 
whole or any part of the money for any period till the date on which the award is made. 
 
18.6The cost of arbitration shall be borne by the respective parties. The cost shall inter
include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from time to time and 
the fee shall be borne equally by both the parties. 
 
18.7Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules there under and any statutory modifications thereof shall apply to the arbitration 
proceedings under this clause. 

 
19.0 SAFETY PRECAUTIONS TO BE TAKEN AT WORK SITE:
 
The contractor shall not allow any road vehicle belonging to his or his Contractors etc. to ply in 
railway land next to the Railway line. If for execution of certain works, viz., earthwork and 
transportation of materials etc. road vehicles are necessary to be used in railway land next to 
the railway line the contractor shall apply to the Engineer
type and number of individual vehicles, names and license particu
duration and timings for such works/movement. The Engineer
representative will personally counsel, examine and certify the r
contractor’s flagmen and Supervisor and will give writ
vehicle drivers, contractor’
period and timing to the work. This permission will be subject to the following obligatory 
conditions.   

i) Road vehicles can ply a
distance as per site condition and instructed by Engineer from the center of the nearest 
track. For ply of road vehicles during night hours, adequate measures to be 
communicated in writing along
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While appointing arbitrator(s) under sub-clause (i), (ii) & (iii) above, duecare shall 
be taken that he/they is/are not the one/those who had an opportunity to deal with the 
matters to which the contract relates or who in the course of his/their duties as DFCCIL 
servant(s) expressed views on all or any of the matters under dispute or differences. The 
proceedings of the arbitral Tribunal or the award made by such Tribunal will, however, 
not be invalid merely for the reason that one or more arbitrator had, in the course of his 
service, opportunity to deal with the matters to which the contract relates or who in the 
course of his/their duties expressed views on all or any of the matters under dispute.

The arbitral award shall state item wise, the sum and reasons uponwhich it is based. 
The analysis and reasons shall be detailed enough so that the award could be inferred 

A party may apply for corrections of any computational errors, anytypographical or 
clerical errors or any other error of similar nature occurring in the award of a tribunal 
and interpretation of a specific point of award to tribunal within 60 days of receipt of 

arty may apply to tribunal within 60 days of receipt of award tomake an additional 
award as to claims presented in the arbitral proceedings but omitted from the arbitral 

In case of the Tribunal, comprising of three Members, any ruling onaward s
by a majority of Members of Tribunal. In the absence of such a majority, the views of the 
Presiding Arbitrator shall prevail.  

Where the arbitral award is for the payment of money, no interest shall be payable on 
money for any period till the date on which the award is made. 

The cost of arbitration shall be borne by the respective parties. The cost shall inter
include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from time to time and 

e fee shall be borne equally by both the parties.  

Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules there under and any statutory modifications thereof shall apply to the arbitration 

clause.  

19.0 SAFETY PRECAUTIONS TO BE TAKEN AT WORK SITE: 

The contractor shall not allow any road vehicle belonging to his or his Contractors etc. to ply in 
railway land next to the Railway line. If for execution of certain works, viz., earthwork and 
ransportation of materials etc. road vehicles are necessary to be used in railway land next to 

the railway line the contractor shall apply to the Engineer-in-charge for permission giving the 
type and number of individual vehicles, names and license particulars of the drivers location 
duration and timings for such works/movement. The Engineer-in-charge or his authorized 
representative will personally counsel, examine and certify the r

s flagmen and Supervisor and will give written permission giving names of road 
ntractor’s flagmen and supervisor, to be deployed on the work, location, 

period and timing to the work. This permission will be subject to the following obligatory 

Road vehicles can ply along the track after suitable cordoning of track with minimum 
distance as per site condition and instructed by Engineer from the center of the nearest 
track. For ply of road vehicles during night hours, adequate measures to be 
communicated in writing along with a site sketch to the contractor/contractor’
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clause (i), (ii) & (iii) above, duecare shall 
pportunity to deal with the 

matters to which the contract relates or who in the course of his/their duties as DFCCIL 
servant(s) expressed views on all or any of the matters under dispute or differences. The 

made by such Tribunal will, however, 
not be invalid merely for the reason that one or more arbitrator had, in the course of his 
service, opportunity to deal with the matters to which the contract relates or who in the 

views on all or any of the matters under dispute. 

The arbitral award shall state item wise, the sum and reasons uponwhich it is based. 
The analysis and reasons shall be detailed enough so that the award could be inferred 

r corrections of any computational errors, anytypographical or 
clerical errors or any other error of similar nature occurring in the award of a tribunal 
and interpretation of a specific point of award to tribunal within 60 days of receipt of 

arty may apply to tribunal within 60 days of receipt of award tomake an additional 
award as to claims presented in the arbitral proceedings but omitted from the arbitral 

In case of the Tribunal, comprising of three Members, any ruling onaward shall be made 
by a majority of Members of Tribunal. In the absence of such a majority, the views of the 

Where the arbitral award is for the payment of money, no interest shall be payable on 
money for any period till the date on which the award is made.  

The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 
include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from time to time and 

Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules there under and any statutory modifications thereof shall apply to the arbitration 

 

The contractor shall not allow any road vehicle belonging to his or his Contractors etc. to ply in 
railway land next to the Railway line. If for execution of certain works, viz., earthwork and 
ransportation of materials etc. road vehicles are necessary to be used in railway land next to 

charge for permission giving the 
lars of the drivers location 

charge or his authorized 
representative will personally counsel, examine and certify the road vehicle drivers, 

ten permission giving names of road 
s flagmen and supervisor, to be deployed on the work, location, 

period and timing to the work. This permission will be subject to the following obligatory 

long the track after suitable cordoning of track with minimum 
distance as per site condition and instructed by Engineer from the center of the nearest 
track. For ply of road vehicles during night hours, adequate measures to be 

ch to the contractor/contractor’s 
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representative and controlling engineers/supervisors in charge of the work including 
officers and the in-charge of the sections. 

 
ii) Nominated vehicles and drivers will be utilized for work in the presence o

flagmen and one supervisor certified for such work. The flagmen/supervisor as required 
shall be arranged by contractor and no separate payment shall be made for this. 

 
iii) The Contractor shall remain fully responsible for ensuring safety and in

accident, shall bear cost of all damages to this equipment and men and also damages to 
railway and its passengers. 

 
Engineer-in-charge may impose any other conditions necessary for a particular work or site.
 
20.0ORDER OF PRIORITY OF CONTRACT

 
The documents forming the Contract agreement are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents shall be in 
accordance with the following sequence: 

 
i) The Contract Agreemen

 
ii) Letter of Acceptance. 

 
iii) Form of bid  

 
iv) General Information 

 
v) Notice Inviting Tender ( with Annexes ) 

 
vi) Instructions  to Tenderers 

 
vii) Special Conditions of Contract 

 
viii) Annexures  

 
ix) Bill of Quantities (BOQ) 

 
x) General Conditions of Contract 

  
21.0 Jurisdiction of Courts 
 

In case of any disputes/differences between contractor & DFCCIL the jurisdiction 
shall be of Agra Courts only.

 
22.0 Implementation of Integrity Pact in DFCCIL :
 

As per office memorandum no F.No DPE/13(12)/11
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required Performa in their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an 
agreement between the prospective vendors / bidders and the DFCCIL, committing 
the persons/ officials on both sides not to resort to any corrupt practices in any aspect 
/ stage of the contract.

 
The pact has to be implemented through a panel of independent external monitor 
who will review independently and objectively 
both the parties. As these IEM
the CVO and are being processed separately.
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representative and controlling engineers/supervisors in charge of the work including 
charge of the sections.  

Nominated vehicles and drivers will be utilized for work in the presence o
flagmen and one supervisor certified for such work. The flagmen/supervisor as required 
shall be arranged by contractor and no separate payment shall be made for this. 

The Contractor shall remain fully responsible for ensuring safety and in
accident, shall bear cost of all damages to this equipment and men and also damages to 
railway and its passengers.  

charge may impose any other conditions necessary for a particular work or site.

ORDER OF PRIORITY OF CONTRACT DOCUMENTS:  

The documents forming the Contract agreement are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents shall be in 
accordance with the following sequence:  

The Contract Agreement.  

Letter of Acceptance.  

General Information  

Notice Inviting Tender ( with Annexes )  

Instructions  to Tenderers  

Special Conditions of Contract  

Bill of Quantities (BOQ)  

General Conditions of Contract  

f Courts  

In case of any disputes/differences between contractor & DFCCIL the jurisdiction 
shall be of Agra Courts only. 

Implementation of Integrity Pact in DFCCIL :-  

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
y of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 

required Performa in their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 

e a preliminary qualification for any bidder, essentially envisages an 
agreement between the prospective vendors / bidders and the DFCCIL, committing 
the persons/ officials on both sides not to resort to any corrupt practices in any aspect 

ontract. 

The pact has to be implemented through a panel of independent external monitor 
who will review independently and objectively the compliance of the obligations by 
both the parties. As these IEM‟s are to be appointed by the CVC in consultation with 
the CVO and are being processed separately. 
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representative and controlling engineers/supervisors in charge of the work including 

Nominated vehicles and drivers will be utilized for work in the presence of at least one 
flagmen and one supervisor certified for such work. The flagmen/supervisor as required 
shall be arranged by contractor and no separate payment shall be made for this.  

The Contractor shall remain fully responsible for ensuring safety and in case of any 
accident, shall bear cost of all damages to this equipment and men and also damages to 

charge may impose any other conditions necessary for a particular work or site. 

The documents forming the Contract agreement are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents shall be in 

In case of any disputes/differences between contractor & DFCCIL the jurisdiction 

Fin Dated 09.09.2011 issued by 
y of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 

required Performa in their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 

e a preliminary qualification for any bidder, essentially envisages an 
agreement between the prospective vendors / bidders and the DFCCIL, committing 
the persons/ officials on both sides not to resort to any corrupt practices in any aspect 

The pact has to be implemented through a panel of independent external monitor 
the compliance of the obligations by 

‟s are to be appointed by the CVC in consultation with 



 

Signature of Tenderer 

A copy of pre contract integrity pact is enclosed at annexure G for signature of 
bidder as acceptance, as and when Independent External monitor is appointed.

 
23.0 In case of any deviation in downloaded copy of the tender documents, the Master 

Copy kept in the office of Chief General Manager/TDL/ DFCCIL, will prevail and 
the interpretation of CGM/ 
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A copy of pre contract integrity pact is enclosed at annexure G for signature of 
s acceptance, as and when Independent External monitor is appointed.

In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/TDL/ DFCCIL, will prevail and 
the interpretation of CGM/ TDL will prevail.  
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A copy of pre contract integrity pact is enclosed at annexure G for signature of 
s acceptance, as and when Independent External monitor is appointed. 

In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/TDL/ DFCCIL, will prevail and 



DFCCIL/ TDL/BPU 

Signature of Tenderer 
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                                                            (ANNEXURES) 

 

 Page 94 



DFCCIL/ TDL/BPU 

Signature of Tenderer 

 
 

 
CERTIFICATION OF FAMILIARISATION

 
A. I/We hereby solemnly declare that I/We have visited the site of work and have 

familiarized myself/ourselves of the working conditions there in all res
particular, the following: 

 
a) Topography of the Area. 
b) Availability of manpower
c) Availability of tools and machinery.
d) The existing roads and access to the site of work. 
e) Climatic condition and law & order situation in project area. 

 
B. I/We have kept myself/ourselves fully informed of the provisions of this tender 

document comprising Instructions to the Tenderers, General Conditions of the
Contract, Special  Conditions,  special  terms  and  conditions  apart  from
information conveyed to me/
document. 

 
C. I/We have quoted my / our rates as “

per Schedule of Items Rates and Quantities (BOQ) 
account all the factors given abov
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ANNEXURE 

CERTIFICATION OF FAMILIARISATION 

I/We hereby solemnly declare that I/We have visited the site of work and have 
familiarized myself/ourselves of the working conditions there in all res
particular, the following:  

Topography of the Area.  
manpower.  
tools and machinery. 

The existing roads and access to the site of work.  
Climatic condition and law & order situation in project area.  

ave kept myself/ourselves fully informed of the provisions of this tender
document comprising Instructions to the Tenderers, General Conditions of the

Conditions,  special  terms  and  conditions  apart  from
information conveyed to me/us through various other provisions in this tender

have quoted my / our rates as “Percentage above / below / at par” 
per Schedule of Items Rates and Quantities (BOQ) in Offer Sheet
account all the factors given above. 

(Signature of Tenderer/s)
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ANNEXURE – A 

I/We hereby solemnly declare that I/We have visited the site of work and have 
familiarized myself/ourselves of the working conditions there in all respects and in 

ave kept myself/ourselves fully informed of the provisions of this tender 
document comprising Instructions to the Tenderers, General Conditions of the 

Conditions,  special  terms  and  conditions  apart  from 
us through various other provisions in this tender 

centage above / below / at par” of costs as 
Offer Sheet, taking into 

(Signature of Tenderer/s) 
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SUPPLEMENTARY AGREEMENT

 
Articles of Agreement made on this …………………………. in the year …………. and 
between DFCCIL acting through the 
and ……………………………………………….. of the second part.
 
Where the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement No. ……………………. dated ………. for the performance of 
……………………………. herein called the principal agreement.
 
And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on ………… “date last extended” and 
whereas the party hereto of the second part has executed the work to the entire satisfaction 
of the party hereto of the first part and whereas the party hereto of the first part already made 
payments to the party hereto of the second part diverse sums from time to time aggregating 
to Rs. …………….. including the final bill bearing voucher No. ……………… 
…………. (the receipt of which is hereby acknowledged by the party hereto of the second 
part) in full and final settlement of all his claim under the principal agreement.
 
Now it is hereby agreed by and between the parties in the consideration of sums a
by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement 
including / excluding security deposit, the party hereto of the seco
dues / claims against the party hereto of the first part under the said principal agreement.
 
It is further agreed by and between the parties that they party hereto of the second part has 
accepted the said sums mentioned above in fu
claims under the said principal agreement.
 
It is further agreed and understood by and between the party that in consideration of the 
payment already made under the agreement the said principle agreement shall 
discharged and rescinded all the terms and conditions including the arbitration clause.
 
It is further agreed and understood by and between the parties that the arbitration clause 
contained in the said principal agreement shall cease to have any ef
to be non existent for all purposes.
 
Signature of the Tenderer/s 
 
Witness of the signatures 

1. 
 
2. 
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ANNEXURE 

SUPPLEMENTARY AGREEMENT 

Articles of Agreement made on this …………………………. in the year …………. and 
between DFCCIL acting through the Chief General Manager hereinafter called as one party 

…………………….. of the second part. 

Where the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement No. ……………………. dated ………. for the performance of 
……………………………. herein called the principal agreement. 

whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on ………… “date last extended” and 
whereas the party hereto of the second part has executed the work to the entire satisfaction 
of the party hereto of the first part and whereas the party hereto of the first part already made 
payments to the party hereto of the second part diverse sums from time to time aggregating 

…………….. including the final bill bearing voucher No. ……………… 
…………. (the receipt of which is hereby acknowledged by the party hereto of the second 
part) in full and final settlement of all his claim under the principal agreement.

Now it is hereby agreed by and between the parties in the consideration of sums a
by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement 
including / excluding security deposit, the party hereto of the second part have no further 
dues / claims against the party hereto of the first part under the said principal agreement.

It is further agreed by and between the parties that they party hereto of the second part has 
accepted the said sums mentioned above in full and final satisfaction of all its dues and 
claims under the said principal agreement. 

It is further agreed and understood by and between the party that in consideration of the 
payment already made under the agreement the said principle agreement shall 
discharged and rescinded all the terms and conditions including the arbitration clause.

It is further agreed and understood by and between the parties that the arbitration clause 
contained in the said principal agreement shall cease to have any effect and / or shall seems 
to be non existent for all purposes. 

 For & on behalf of

 Witness …………………..
……………………………
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ANNEXURE – B 

Articles of Agreement made on this …………………………. in the year …………. and 
hereinafter called as one party 

Where the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement No. ……………………. dated ………. for the performance of 

whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on ………… “date last extended” and 
whereas the party hereto of the second part has executed the work to the entire satisfaction 
of the party hereto of the first part and whereas the party hereto of the first part already made 
payments to the party hereto of the second part diverse sums from time to time aggregating 

…………….. including the final bill bearing voucher No. ……………… dated 
…………. (the receipt of which is hereby acknowledged by the party hereto of the second 
part) in full and final settlement of all his claim under the principal agreement. 

Now it is hereby agreed by and between the parties in the consideration of sums already paid 
by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement 

nd part have no further 
dues / claims against the party hereto of the first part under the said principal agreement. 

It is further agreed by and between the parties that they party hereto of the second part has 
ll and final satisfaction of all its dues and 

It is further agreed and understood by and between the party that in consideration of the 
payment already made under the agreement the said principle agreement shall finally 
discharged and rescinded all the terms and conditions including the arbitration clause. 

It is further agreed and understood by and between the parties that the arbitration clause 
fect and / or shall seems 

For & on behalf of 

Witness ………………….. 
…………………………… 
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UNDERTAKING BY TENDERER

 
1. Being duly authorized to represent and a

having fully understood all the tender conditions and requirements for fulfilling 
eligibility criteria including residual / available bid capacity, the undersigned hereby 
declare that:  

 
i) The information / statements given in su

capability as per para 1.0 A. B and C of Annexure
document are true and correct in every detail. 

 
ii) This tender offer is made in the full understanding that: 
 

a) All information / documents submitted along w
tenderer/s will be subject to verification by DFCCIL or its any 
authorized representative who may conduct any inquiries or 
investigations to verify the statements, documents and information 
submitted in connection with the tender offer
from our bankers, clients regarding any financial & technical aspects; 

 
(b) In the event that the information/document submitted is found to be 

false or misleading, the tender shall be disqualified and the earnest 
money deposited sh

 
2. The client reserves the right to: 
 

(i) Reject or accept any application, cancel the tender and reject all applications. 
 

 
Signed 
 

 
Name 
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UNDERTAKING BY TENDERER 

Being duly authorized to represent and act on behalf of …………………. and 
having fully understood all the tender conditions and requirements for fulfilling 
eligibility criteria including residual / available bid capacity, the undersigned hereby 

The information / statements given in support of technical and financial 
capability as per para 1.0 A. B and C of Annexure-I of NIT of tender 
document are true and correct in every detail.  

This tender offer is made in the full understanding that:  

All information / documents submitted along with tender offers by 
tenderer/s will be subject to verification by DFCCIL or its any 
authorized representative who may conduct any inquiries or 
investigations to verify the statements, documents and information 
submitted in connection with the tender offer and to seek clarification 
from our bankers, clients regarding any financial & technical aspects; 

In the event that the information/document submitted is found to be 
false or misleading, the tender shall be disqualified and the earnest 
money deposited shall be forfeited.  

The client reserves the right to:  

Reject or accept any application, cancel the tender and reject all applications. 

_____________________

_____________________

_____________________
For & on behalf of Name of 
Firm/Company/JV
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ANNEXURE-C 

ct on behalf of …………………. and 
having fully understood all the tender conditions and requirements for fulfilling 
eligibility criteria including residual / available bid capacity, the undersigned hereby 

pport of technical and financial 
I of NIT of tender 

ith tender offers by 
tenderer/s will be subject to verification by DFCCIL or its any 
authorized representative who may conduct any inquiries or 
investigations to verify the statements, documents and information 

and to seek clarification 
from our bankers, clients regarding any financial & technical aspects;  

In the event that the information/document submitted is found to be 
false or misleading, the tender shall be disqualified and the earnest 

Reject or accept any application, cancel the tender and reject all applications.  

_____________________ 

_____________________ 

_____________________ 
For & on behalf of Name of 

mpany/JV 
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Signature of Tenderer 

 

 
(Guarantee –Bond offered by bank to DFCC in connection with the execution of 

GUARANTEE BOND FORMAT
(To be used by approved Schedule Banks)

 
1. In consideration of the Employer DFCCIL (herewith called “ The Emp

having agreed to exempt____________________(hereinafter called “ The said 
Contractos(s)”) from the demand, under the terms and conditions of an Agreement 
No……………. dated____________________made between  
______ and   
__________________for___________
The Said Agreement “) of 
contractor(s) of the terms and conditions contained in the said Agreement, on 
production of a Bank Guarantee for Rs._____________(Rupees
we ,   
_________________(indicate the name of the bank) (hereinafter referred to as “ The 
Bank”) at the request of contractor(s) do hereby undertake to pay to the Employer an 
amount not exceeding Rs._____________________________against any
damage caused to or suffered or would be caused to or suffered by the Employer by 
reason of any breach by the said contractor(s) of any of the terms and conditions 
contained in the said Agreement. 

 
2. We_________________________________________(indi

Bank) do hereby undertake to pay the amounts due and payable under this Guarantee 
without any demur merely on a demand from the DFCCIL stating that the amount 
claimed is due by way of loss or damages caused to or would be caused to or 
suffered by the DFCCIL by reason of any breach by the said Contractor(s)of any of 
the terms or conditions contained in the said Agreement or by reason of the 
Contractor(s) failure to perform the said Agreement. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under 
this Guarantee. However, our liability under this Guarantee shall be restricted to an 
amount not exceeding Rs. _____________________________________________. 

 
3. We undertake to pay to the Emplo

dispute or disputes raised by the Contractor(s)/ Supplier(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto our liability under this present 
is being absolute and unequivocal. 
be valid discharges of our liability for payment hereunder the 
Contractor(S)/Supplier(s) shall have no claim against us for making such payment. 

 
4. We ___________________(indicate the name of Bank) further agr

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it shall continue 
to be enforceable till all the dues of the Employer under or by virtue o
Agreement have been fully paid and its claims satisfied 
or discharged or till ___________________________the Employer/DFCCIL certify 
that terms and conditions of the said Agreement have been fully and properly carried 
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Bond offered by bank to DFCC in connection with the execution of 
Contracts) (SD) 

GUARANTEE BOND FORMAT 
(To be used by approved Schedule Banks) 

In consideration of the Employer DFCCIL (herewith called “ The Emp
having agreed to exempt____________________(hereinafter called “ The said 
Contractos(s)”) from the demand, under the terms and conditions of an Agreement 
No……………. dated____________________made between  

__________________for___________________________(hereinafter called the “ 
The Said Agreement “) of security deposit for the due fulfillment by the said 
contractor(s) of the terms and conditions contained in the said Agreement, on 
production of a Bank Guarantee for Rs._____________(Rupees__________only), 

_________________(indicate the name of the bank) (hereinafter referred to as “ The 
Bank”) at the request of contractor(s) do hereby undertake to pay to the Employer an 
amount not exceeding Rs._____________________________against any
damage caused to or suffered or would be caused to or suffered by the Employer by 
reason of any breach by the said contractor(s) of any of the terms and conditions 
contained in the said Agreement.  

We_________________________________________(indicate the name of the 
Bank) do hereby undertake to pay the amounts due and payable under this Guarantee 
without any demur merely on a demand from the DFCCIL stating that the amount 
claimed is due by way of loss or damages caused to or would be caused to or 
suffered by the DFCCIL by reason of any breach by the said Contractor(s)of any of 
the terms or conditions contained in the said Agreement or by reason of the 
Contractor(s) failure to perform the said Agreement. Any such demand made on the 

clusive as regards the amount due and payable by the Bank under 
this Guarantee. However, our liability under this Guarantee shall be restricted to an 
amount not exceeding Rs. _____________________________________________. 

We undertake to pay to the Employer any money so demanded not withstanding any 
dispute or disputes raised by the Contractor(s)/ Supplier(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto our liability under this present 
is being absolute and unequivocal. The payment so made by us under this Bond shall 
be valid discharges of our liability for payment hereunder the 
Contractor(S)/Supplier(s) shall have no claim against us for making such payment. 

We ___________________(indicate the name of Bank) further agr
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it shall continue 
to be enforceable till all the dues of the Employer under or by virtue o
Agreement have been fully paid and its claims satisfied  
or discharged or till ___________________________the Employer/DFCCIL certify 
that terms and conditions of the said Agreement have been fully and properly carried 
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ANNEXURE-D 

Bond offered by bank to DFCC in connection with the execution of 

In consideration of the Employer DFCCIL (herewith called “ The Employer”) 
having agreed to exempt____________________(hereinafter called “ The said 
Contractos(s)”) from the demand, under the terms and conditions of an Agreement 

________________(hereinafter called the “ 
for the due fulfillment by the said 

contractor(s) of the terms and conditions contained in the said Agreement, on 
__________only), 

_________________(indicate the name of the bank) (hereinafter referred to as “ The 
Bank”) at the request of contractor(s) do hereby undertake to pay to the Employer an 
amount not exceeding Rs._____________________________against any loss or 
damage caused to or suffered or would be caused to or suffered by the Employer by 
reason of any breach by the said contractor(s) of any of the terms and conditions 

cate the name of the 
Bank) do hereby undertake to pay the amounts due and payable under this Guarantee 
without any demur merely on a demand from the DFCCIL stating that the amount 
claimed is due by way of loss or damages caused to or would be caused to or 
suffered by the DFCCIL by reason of any breach by the said Contractor(s)of any of 
the terms or conditions contained in the said Agreement or by reason of the 
Contractor(s) failure to perform the said Agreement. Any such demand made on the 

clusive as regards the amount due and payable by the Bank under 
this Guarantee. However, our liability under this Guarantee shall be restricted to an 
amount not exceeding Rs. _____________________________________________.  

yer any money so demanded not withstanding any 
dispute or disputes raised by the Contractor(s)/ Supplier(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto our liability under this present 

The payment so made by us under this Bond shall 
be valid discharges of our liability for payment hereunder the 
Contractor(S)/Supplier(s) shall have no claim against us for making such payment.  

We ___________________(indicate the name of Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it shall continue 
to be enforceable till all the dues of the Employer under or by virtue of the said 

or discharged or till ___________________________the Employer/DFCCIL certify 
that terms and conditions of the said Agreement have been fully and properly carried 



DFCCIL/ TDL/BPU 

Signature of Tenderer 

out by the said Contractor
demand or claim under this Guarantee is made on us in writing on or before the 
_____________________________________, we shall be discharged from all 
liability under this Guarantee thereafter.

 
5. At any time during the period in which this guarantee is valid the Employer may 

request for its extension and the Bank will extend this guarantee under the same 
condition for the required time at the cost of the Contractor. 

 
6. We______________________________(indi

with the DFCC that the DFCC shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Agreement or to extent tim
Contractor(s) from time to time any of the powers exercisable by the DFCCIL 
against the said Contractor(s) and to forbear or enforce any of terms and conditions 
relating to the said Agreement and we shall not be relieved from o
reason of any such variation or extension being granted to the said Contractor(s) or 
for any forbearance, act or omission on the part of the DFCCIL or any indulgence by 
the DFCCIL to the said Contractor(s) or by any such matter or thing wha
which under the law relating to sureties for the said reservation would relieve us 
from the liability.  

 
7. This Guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s)/Supplier(s). 
 

8. We_________________
undertake not to revoke this Bank Guarantee during its currency except with the 
previous consent of the DFCCIL in writing. 

 
IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee 
on this day of……………….. being herewith duly authorized. 
Bank Seal Signature of Bank Authorize Official with Seal

 

 
Witness: 

1. Name:…………………………………………….. 
Designation:…………
Address:  

 
2. Name:……………………………………………. 

Designation:……………………………………. 
Address:………………………………………… 
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out by the said Contractor(s) and accordingly discharges the Guarantee. Unless a 
demand or claim under this Guarantee is made on us in writing on or before the 
_____________________________________, we shall be discharged from all 
liability under this Guarantee thereafter. 

time during the period in which this guarantee is valid the Employer may 
request for its extension and the Bank will extend this guarantee under the same 
condition for the required time at the cost of the Contractor.  

We______________________________(indicate the name of Bank) further agree 
with the DFCC that the DFCC shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Agreement or to extent time of performance by the said 
Contractor(s) from time to time any of the powers exercisable by the DFCCIL 
against the said Contractor(s) and to forbear or enforce any of terms and conditions 
relating to the said Agreement and we shall not be relieved from o
reason of any such variation or extension being granted to the said Contractor(s) or 
for any forbearance, act or omission on the part of the DFCCIL or any indulgence by 
the DFCCIL to the said Contractor(s) or by any such matter or thing wha
which under the law relating to sureties for the said reservation would relieve us 

This Guarantee will not be discharged due to the change in the constitution of the 
Bank or the contractor(s)/Supplier(s).  

We__________________________________, (indicate the name of Bank) lastly 
undertake not to revoke this Bank Guarantee during its currency except with the 
previous consent of the DFCCIL in writing.  

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee 
his day of……………….. being herewith duly authorized. 

Bank Seal Signature of Bank Authorize Official with Seal 

Name: -----------------------------------
Designation: -----------------------------
Address: 

Name:……………………………………………..  
Designation:………………………………………..  

Name:…………………………………………….  
Designation:…………………………………….  
Address:…………………………………………  
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(s) and accordingly discharges the Guarantee. Unless a 
demand or claim under this Guarantee is made on us in writing on or before the 
_____________________________________, we shall be discharged from all 

time during the period in which this guarantee is valid the Employer may 
request for its extension and the Bank will extend this guarantee under the same 

cate the name of Bank) further agree 
with the DFCC that the DFCC shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms 

e of performance by the said 
Contractor(s) from time to time any of the powers exercisable by the DFCCIL 
against the said Contractor(s) and to forbear or enforce any of terms and conditions 
relating to the said Agreement and we shall not be relieved from our liability by 
reason of any such variation or extension being granted to the said Contractor(s) or 
for any forbearance, act or omission on the part of the DFCCIL or any indulgence by 
the DFCCIL to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties for the said reservation would relieve us 

This Guarantee will not be discharged due to the change in the constitution of the 

_________________, (indicate the name of Bank) lastly 
undertake not to revoke this Bank Guarantee during its currency except with the 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee 

----------------------------------- 
----------------------------- 



DFCCIL/ TDL/BPU 

Signature of Tenderer 

 

Format of Bank Guarantee for Performance Security 
Bank Guarantee No. :……………………………
 
To, 
Dedicated Freight Corridor Corpo
Metro Station Building Complex 5
Pragati Maidan, New Delhi 
 
Reference: - Contract No. ------------------------
 
This deed of guarantee made this day of ___________ Between_______ ( 
Bank) having registered office at _____________ (hereinafter referred to as “Bank”) of the 
one part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called 
the “Client”) of the other part.
 
Whereas Dedicated Freight Corrid
no. _________________ for _______________ (hereinafter called “the Contract”) to 
______________ (Name of the Firm/ Consultant) having its registered office at 
_____________ (hereinafter called the Fi
 
AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client 
an irrevocable performance security guarantee bond for a total amount of Rs. 
______________(Rupees Amount in words).
 
Now, we the undersigned 9name of
sign and to incur obligations for and on behalf of the Bank hereby declare that the said Bank 
will guarantee the Employer the full amount of Rs. 
-----------(Rs. In words) as stated abov
 
After the Contractor has signed the aforesaid contract with the Employer, the Bank further 
agrees and promise to pay the amount due and payable under this guarantee without any 
demure merely on a demand from the Employer stating that the amount claimed
way of loss or damage cause to or would be caused or suffered by the Employer by reason 
of any breach by the said contractor of any of the terms or conditions contained in the said 
agreement or by reason of the contractor failure to perform the 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However our liability under this guarantee shall be restricted to 
an amount not exceeding Rs. ---------
 
We -----------(indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded not withstanding any dispute or dispute raised by the contractor in any 
suit or proceeding pending before any court or Tribunal relating to lia
present being absolute and unequivocal. 
The Payment so made by us (name of Bank) under this bond shall be a valid discharges of 
our liability for payment there under and the Contractor shall have no claim against us for 
making such payment. 
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Format of Bank Guarantee for Performance Security 
Bank Guarantee No. :…………………………… Dated :………………………

Dedicated Freight Corridor Corporation of India Limited 
Metro Station Building Complex 5th Floor, 

------------------------, Awarded on ------------------------------

This deed of guarantee made this day of ___________ Between_______ (Name of
Bank) having registered office at _____________ (hereinafter referred to as “Bank”) of the 
one part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called 
the “Client”) of the other part. 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract 
no. _________________ for _______________ (hereinafter called “the Contract”) to 
______________ (Name of the Firm/ Consultant) having its registered office at 
_____________ (hereinafter called the Firm/ Consultant). 

AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client 
an irrevocable performance security guarantee bond for a total amount of Rs.
______________(Rupees Amount in words). 

Now, we the undersigned 9name of the Bank official), of the Bank being fully authorized to 
sign and to incur obligations for and on behalf of the Bank hereby declare that the said Bank 
will guarantee the Employer the full amount of Rs.----------- 

(Rs. In words) as stated above. 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 
agrees and promise to pay the amount due and payable under this guarantee without any 
demure merely on a demand from the Employer stating that the amount claimed
way of loss or damage cause to or would be caused or suffered by the Employer by reason 
of any breach by the said contractor of any of the terms or conditions contained in the said 
agreement or by reason of the contractor failure to perform the said agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However our liability under this guarantee shall be restricted to 

--------- (in words) only. 

(indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded not withstanding any dispute or dispute raised by the contractor in any 
suit or proceeding pending before any court or Tribunal relating to lia
present being absolute and unequivocal. 
The Payment so made by us (name of Bank) under this bond shall be a valid discharges of 
our liability for payment there under and the Contractor shall have no claim against us for 
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ANNEXURE-E 

Dated :……………………… 

------------------------------ 

Name of 
Bank) having registered office at _____________ (hereinafter referred to as “Bank”) of the 
one part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called 

or Corporation of India Limited has awarded the contract 
no. _________________ for _______________ (hereinafter called “the Contract”) to 
______________ (Name of the Firm/ Consultant) having its registered office at 

AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client 
an irrevocable performance security guarantee bond for a total amount of Rs. 

the Bank official), of the Bank being fully authorized to 
sign and to incur obligations for and on behalf of the Bank hereby declare that the said Bank 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 
agrees and promise to pay the amount due and payable under this guarantee without any 
demure merely on a demand from the Employer stating that the amount claimed is due by 
way of loss or damage cause to or would be caused or suffered by the Employer by reason 
of any breach by the said contractor of any of the terms or conditions contained in the said 

said agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However our liability under this guarantee shall be restricted to 

(indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded not withstanding any dispute or dispute raised by the contractor in any 
suit or proceeding pending before any court or Tribunal relating to liability under this 

The Payment so made by us (name of Bank) under this bond shall be a valid discharges of 
our liability for payment there under and the Contractor shall have no claim against us for 



DFCCIL/ TDL/BPU 

Signature of Tenderer 

 
We--------------------(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue t
dues of the Employer under or by virtue of the said agreement have been fully paid and its 
claims satisfied or discharged by  
(Designation & address of contract signing authority) on behalf of Employer certify that t
terms and conditions of the said agreement have been fully and properly carried out by the 
said contractor and accordingly discharges this guarantee.
 
Not with standing anything to the contrary contained herein the liability of the bank under 
this guarantee will remain in force and effect until such time as this guarantee is discharged 
in writing by the Employer or until (date of validity/extended validity) whichever is earlier 
and no claim shall be valid under the guarantee unless notice in writing , th
the Employer within validity/extended validity period of guarantee from the date aforesaid.
 
Provided always that we …………………….(name of bank) un conditionally undertakes to 
renew this guarantee or to extend the period of guarantee from yea
of the period or the extended period of guarantee, as the case may be on being called upon to 
do so by the Employer. If the guarantee is not renewed or the period extended on demand, 
we ------ (name of bank) shall pay the Employ
without demur. 
 
We----------(indicate the name of Bank), to further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without effecting in any 
manner out of obligation hereunder to vary any of the terms and conditions of the said 
contract from time to time or to postpone for any time or from time to time any to power 
exercisable by the Employer against the said contractor and to forbear or enforce any of the 
terms and conditions of the said agreement and we shall not be relieved from our liabilities 
by reason of such variation, or extension being granted to the said contractor for any 
forbearance act or omission on the part of the Employer or any indulgence by the Em
to the said contractor or by any such matter or thing whatsoever which under the law 
relating to sureties for the said reservation would relieve us from the liability.
 
The Guarantee hereinbefore contained shall not be affected by any change in the 
constitution of Bank or of the Contractor.
 
The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used shall 
include their respective successors and assigns.
 
We----------- (name of the bank lastly undertake not to revoke this guarant
currency except with the previous consent of the Employer in writing. Notwithstanding 
anything to the contrary contained hereinbefore:
 

i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. 
----------- (in words).
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(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till at all the 
dues of the Employer under or by virtue of the said agreement have been fully paid and its 
claims satisfied or discharged by ------ 
(Designation & address of contract signing authority) on behalf of Employer certify that t
terms and conditions of the said agreement have been fully and properly carried out by the 
said contractor and accordingly discharges this guarantee. 

Not with standing anything to the contrary contained herein the liability of the bank under 
ntee will remain in force and effect until such time as this guarantee is discharged 

in writing by the Employer or until (date of validity/extended validity) whichever is earlier 
and no claim shall be valid under the guarantee unless notice in writing , th
the Employer within validity/extended validity period of guarantee from the date aforesaid.

Provided always that we …………………….(name of bank) un conditionally undertakes to 
renew this guarantee or to extend the period of guarantee from year to year before the expiry 
of the period or the extended period of guarantee, as the case may be on being called upon to 
do so by the Employer. If the guarantee is not renewed or the period extended on demand, 

(name of bank) shall pay the Employer the full amount of the guarantee on demand 

(indicate the name of Bank), to further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without effecting in any 

tion hereunder to vary any of the terms and conditions of the said 
contract from time to time or to postpone for any time or from time to time any to power 
exercisable by the Employer against the said contractor and to forbear or enforce any of the 

nd conditions of the said agreement and we shall not be relieved from our liabilities 
by reason of such variation, or extension being granted to the said contractor for any 
forbearance act or omission on the part of the Employer or any indulgence by the Em
to the said contractor or by any such matter or thing whatsoever which under the law 
relating to sureties for the said reservation would relieve us from the liability.

The Guarantee hereinbefore contained shall not be affected by any change in the 
constitution of Bank or of the Contractor. 

The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used shall 
include their respective successors and assigns. 

(name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. Notwithstanding 
anything to the contrary contained hereinbefore: 

Our liability under this Bank Guarantee shall not exceed and restricted to Rs. 
(in words).  
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(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 

o be enforceable till at all the 
dues of the Employer under or by virtue of the said agreement have been fully paid and its 

(Designation & address of contract signing authority) on behalf of Employer certify that the 
terms and conditions of the said agreement have been fully and properly carried out by the 

Not with standing anything to the contrary contained herein the liability of the bank under 
ntee will remain in force and effect until such time as this guarantee is discharged 

in writing by the Employer or until (date of validity/extended validity) whichever is earlier 
and no claim shall be valid under the guarantee unless notice in writing , thereof is given by 
the Employer within validity/extended validity period of guarantee from the date aforesaid. 

Provided always that we …………………….(name of bank) un conditionally undertakes to 
r to year before the expiry 

of the period or the extended period of guarantee, as the case may be on being called upon to 
do so by the Employer. If the guarantee is not renewed or the period extended on demand, 

er the full amount of the guarantee on demand 

(indicate the name of Bank), to further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without effecting in any 

tion hereunder to vary any of the terms and conditions of the said 
contract from time to time or to postpone for any time or from time to time any to power 
exercisable by the Employer against the said contractor and to forbear or enforce any of the 

nd conditions of the said agreement and we shall not be relieved from our liabilities 
by reason of such variation, or extension being granted to the said contractor for any 
forbearance act or omission on the part of the Employer or any indulgence by the Employer 
to the said contractor or by any such matter or thing whatsoever which under the law 
relating to sureties for the said reservation would relieve us from the liability. 

The Guarantee hereinbefore contained shall not be affected by any change in the 

The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used shall 

ee during its 
currency except with the previous consent of the Employer in writing. Notwithstanding 

Our liability under this Bank Guarantee shall not exceed and restricted to Rs. ----



DFCCIL/ TDL/BPU 

Signature of Tenderer 

 
ii) This Bank Guarantee shall be valid up to 

demand by Employer.
 

iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this 
Bank Guarantee only if Employer serve a written claim or demand on or befo
----------  

 
IN WITNESS WHEREOF we of the Bank have signed and stamped
this guarantee on this day of 
 
 

 
Bank Seal 

 

 
Witness: 
 

1. Name :…………………………………………….. Designation 
:………………………………………..  
Address :  

 
2. Name :……………………………………………. 

Designation:……………………………………. Address 
:………………………………………… 
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This Bank Guarantee shall be valid up to -----------, unless extended on
demand by Employer. 

The Bank is liable to pay the Guaranteed amount or any part thereof under this 
Bank Guarantee only if Employer serve a written claim or demand on or befo

IN WITNESS WHEREOF we of the Bank have signed and stamped
this guarantee on this day of ----------- being herewith duly authorized.

 Signature of Bank Authorize Official with Seal

Name :-----------------------------------
Designation:-----------------------------
Address : 

Name :…………………………………………….. Designation 
:………………………………………..  

Name :……………………………………………. 
Designation:……………………………………. Address 
:…………………………………………  
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, unless extended on 

The Bank is liable to pay the Guaranteed amount or any part thereof under this 
Bank Guarantee only if Employer serve a written claim or demand on or before-----

IN WITNESS WHEREOF we of the Bank have signed and stamped 
being herewith duly authorized. 

Signature of Bank Authorize Official with Seal 

----------------------------------- 
----------------------------- 



DFCCIL/ TDL/BPU 

Signature of Tenderer 

 

(To be executed on requisite value of stamp Papers)

 
THIS AGREEMENT made on ____________ day of ________ (Month/year) between, 
DFCCIL , ____________________________ (
Engineer”) of the one part and ______________________ 
(name and address of the Contractor) (hereinafter called “the Contractor”) of the other part. 
WHEREAS the Employer is desirous that certain works should be executed by the 
Contractor viz. Contract No.____________ ______
has accepted a Bid by the Contractor for the execution and completion of such works and 
the remedying of any defects therein. 
NOW THIS AGREEMENT WITNESSETH as follows: 
1.0 In this Agreement, words and expressions sha

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
2.0 The following documents shall be deemed to form and be read and construed as part of 

this Agreement: -  
i) The Contract Agreement. 
ii) Letter of Acceptance. 
iii) Form of bid  
iv) General Information 
v) Notice Inviting Tender ( with Annexes ) 
vi) Instructions  to Tenderers 
vii) Special Conditions of Contract 
viii) Annexures  
ix) Bill of Quantities (BOQ) 
x) General Conditions of Contract  

3.0 In consideration of the payments 
hereinafter mentioned, the Contractor hereby covenants with the Employer to  
execute and complete the works and remedy any defects therein in conformity in all 
respects with the provisions of the Contract. 

4.0 The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and the remedying of defects therein the Contract Price or 
such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and 
year first before written.  
(Name, Designation and address of the
authorized signatory)  
Signed  for  and  on  behalf  of  the
Contractor in the presence of:

 
Witness: 
1. 

 
2. 
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FORM OF AGREEMENT 
(To be executed on requisite value of stamp Papers)

AGREEMENT 
THIS AGREEMENT made on ____________ day of ________ (Month/year) between, 

____________________________ (address). (Hereinaftercalled “the Employer/ 
ne part and ______________________ 

(name and address of the Contractor) (hereinafter called “the Contractor”) of the other part.
WHEREAS the Employer is desirous that certain works should be executed by the 

Contract No.____________ _______ (hereinafter called “the works, and 
has accepted a Bid by the Contractor for the execution and completion of such works and 
the remedying of any defects therein. 
NOW THIS AGREEMENT WITNESSETH as follows: 
1.0 In this Agreement, words and expressions shall have the same meaning as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to.
2.0 The following documents shall be deemed to form and be read and construed as part of 

The Contract Agreement.  
r of Acceptance.  

General Information  
Notice Inviting Tender ( with Annexes )  
Instructions  to Tenderers  
Special Conditions of Contract  

Bill of Quantities (BOQ)  
General Conditions of Contract  

In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in all 
respects with the provisions of the Contract. 
The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and the remedying of defects therein the Contract Price or 
such other sum as may become payable under the provisions of the 

e times and in the manner prescribed by the Contract.
IN WITNESS whereof the parties hereto have caused this Agreement executed the day and 

(Name, Designation and address of the  (Name,  Designation  and  address  of
  the authorized signatory)   

Signed  for  and  on  behalf  of  the  Signed  for  and  on  behalf  of  the
Contractor in the presence of:   Employer in the presence of:

   
  Witness: 
  1. 
   
  2. 
  
Name and address of the witnesses to be indicate.
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ANNEXURE-F 

(To be executed on requisite value of stamp Papers) 

THIS AGREEMENT made on ____________ day of ________ (Month/year) between, 
(Hereinaftercalled “the Employer/ 

(name and address of the Contractor) (hereinafter called “the Contractor”) of the other part. 
WHEREAS the Employer is desirous that certain works should be executed by the 

(hereinafter called “the works, and 
has accepted a Bid by the Contractor for the execution and completion of such works and 

ll have the same meaning as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2.0 The following documents shall be deemed to form and be read and construed as part of 

to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to  
execute and complete the works and remedy any defects therein in conformity in all 

The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and the remedying of defects therein the Contract Price or 

 
e times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and 

(Name,  Designation  and  address  of  
  

Signed  for  and  on  behalf  of  the  
Employer in the presence of:  

 
 
 
 
 
 

me and address of the witnesses to be indicate. 



DFCCIL/ TDL/BPU 

Signature of Tenderer 

 
PRE CONTRACT INTEGRITY PACT

General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made
on-----------------------------
- day of the month of
hand, the DFCCIL acting through Shri  
officer, (hereinafter called the CLIENT, which expression shall mean and include, unless the 
context otherwise requires, his successors in offi
-------------- represented by Shri 
called the "BIDDER/SELLER" which expression shall mean and include, unless the context 
otherwise requires, his successors and permitted assigns) of the Second part.
 
WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name 
of the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is 
willing to Offer/has offered for stores o
 
WHEREAS the [A] is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant law in the 
matter and the CLIENT is a PSU performing its functions or behalf of the P
 
NOW, THEREFOR, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a v
 
Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name 
of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive 
price in conformity with the defined specifications by avoiding the hig
distortionary impact of corruption on public procurement, and
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure [B] by providing assurance to them that their competitors will also abstain from 
bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in 
any form, by its Officials by following transparent procedures.
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
 
Commitments of the CLIENT
 
1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or 

indirectly with the [B], will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material
immaterial benefit or any other advantage from the [A] either for themselves or for 
any person, organization or third party related to the [B], in exchange for an 
advantage in the bidding process, bid evaluation, contracting or implementation 
process related to the [B].
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PRE CONTRACT INTEGRITY PACT 

contract Agreement (hereinafter called the Integrity Pact) is made

day of the month of--------------------- 20xx, between, on one
hand, the DFCCIL acting through Shri ----------------------------- Designation of the
officer, (hereinafter called the CLIENT, which expression shall mean and include, unless the 
context otherwise requires, his successors in office and assigns) of the First Part and M/s

represented by Shri ----------------------Chief Executive Officer (hereinafter 
called the "BIDDER/SELLER" which expression shall mean and include, unless the context 

ssors and permitted assigns) of the Second part.

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name 
of the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is 
willing to Offer/has offered for stores or works. 

WHEREAS the [A] is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant law in the 
matter and the CLIENT is a PSU performing its functions or behalf of the P

To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to:- 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name 
of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive 
price in conformity with the defined specifications by avoiding the hig
distortionary impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure [B] by providing assurance to them that their competitors will also abstain from 
bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in 
any form, by its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

f the CLIENT 

The CLIENT undertakes that no official of the CLIENT, connected directly or 
indirectly with the [B], will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material
immaterial benefit or any other advantage from the [A] either for themselves or for 
any person, organization or third party related to the [B], in exchange for an 
advantage in the bidding process, bid evaluation, contracting or implementation 

elated to the [B]. 
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Annexure -G 

contract Agreement (hereinafter called the Integrity Pact) is made 

20xx, between, on one 
Designation of the 

officer, (hereinafter called the CLIENT, which expression shall mean and include, unless the 
ce and assigns) of the First Part and M/s-----

Chief Executive Officer (hereinafter 
called the "BIDDER/SELLER" which expression shall mean and include, unless the context 

ssors and permitted assigns) of the Second part. 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name 
of the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is 

WHEREAS the [A] is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant law in the 
matter and the CLIENT is a PSU performing its functions or behalf of the President of India. 

To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name 
of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive 
price in conformity with the defined specifications by avoiding the high cost and the 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure [B] by providing assurance to them that their competitors will also abstain from 
bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

The CLIENT undertakes that no official of the CLIENT, connected directly or 
indirectly with the [B], will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or 
immaterial benefit or any other advantage from the [A] either for themselves or for 
any person, organization or third party related to the [B], in exchange for an 
advantage in the bidding process, bid evaluation, contracting or implementation 
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Signature of Tenderer 

1.2 The CLIENT will, during the pre
provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular [A] in comparison to other BIDDERs. 

 
1.3 All the officials of the CLIENT will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

 
2. In case any such preceding misconduct on the part of such official(s) in reported by 

the [A] to the CLIENT with full, and verifiable facts and the same is prima facie 
found to be correct by the CLIENT, necessary disciplinary  
proceedings, or any other action as deem
be initiated by the CLIENT and such a person shall be debarred from further 
dealings related to the [B] process. In such a case while an enquiry is being 
conducted by the CLIENT the proceedings under the [B] would

 
Commitments of BIDDERS 
 
3. The [A] commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre
contract or post-contract stage) in order to sec
secure it and in particular committee itself to the following:

 
3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or  
other advantage, commission fees, brokerage or inducement to any official of 
the CLIENT, connected directly or indirectly with the bidding process, or to 
any person, organization or third party related to the (B] in exchange for any 
advantage in the biddin
[B]. 

 
3.2 The (A] further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any 
Material or immaterial benefit or other adv
brokerage or inducement to any official of the CLIENT or otherwise in 
procuring the Contract or forbearing to do or having done any act in relation 
to the obtaining or execution of the [B] or any other  
[B] with the Government for sh
disfavor to any person in relation to the [B] or any other [B] with the 
Government.  
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The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will 
provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 

ticular [A] in comparison to other BIDDERs.  

All the officials of the CLIENT will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach.  

such preceding misconduct on the part of such official(s) in reported by 
the [A] to the CLIENT with full, and verifiable facts and the same is prima facie 
found to be correct by the CLIENT, necessary disciplinary  
proceedings, or any other action as deemed fit, including criminal proceedings may 
be initiated by the CLIENT and such a person shall be debarred from further 
dealings related to the [B] process. In such a case while an enquiry is being 
conducted by the CLIENT the proceedings under the [B] would not be stalled.

 

The [A] commits itself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of its bid or during any pre

contract stage) in order to secure the [B] contract or in furtherance to 
secure it and in particular committee itself to the following:-  

The [A] will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission fees, brokerage or inducement to any official of 
the CLIENT, connected directly or indirectly with the bidding process, or to 
any person, organization or third party related to the (B] in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 

The (A] further undertakes that it has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any 
Material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the CLIENT or otherwise in 
procuring the Contract or forbearing to do or having done any act in relation 
to the obtaining or execution of the [B] or any other  

with the Government for showing or forbearing to show favour or 
disfavor to any person in relation to the [B] or any other [B] with the 
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contract stage, treat all BIDDERs alike, and will 
provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 

All the officials of the CLIENT will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any 

such preceding misconduct on the part of such official(s) in reported by 
the [A] to the CLIENT with full, and verifiable facts and the same is prima facie 

ed fit, including criminal proceedings may 
be initiated by the CLIENT and such a person shall be debarred from further 
dealings related to the [B] process. In such a case while an enquiry is being 

not be stalled. 

The [A] commits itself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of its bid or during any pre-

ure the [B] contract or in furtherance to 

The [A] will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or  
other advantage, commission fees, brokerage or inducement to any official of 
the CLIENT, connected directly or indirectly with the bidding process, or to 
any person, organization or third party related to the (B] in exchange for any 

g, evaluation, contracting and implementation of the 

The (A] further undertakes that it has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any 

antage, commission, fees, 
brokerage or inducement to any official of the CLIENT or otherwise in 
procuring the Contract or forbearing to do or having done any act in relation 

owing or forbearing to show favour or 
disfavor to any person in relation to the [B] or any other [B] with the 
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Signature of Tenderer 

 
3.3 * [A] shall disclose the name and address of agents and representatives and 

Indian [A] shall disclose their foreign principals o
 

3.4 * [A] shall disclose the payments to be made by them to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

 
3.5 The [A] further confirms and declares to the CLIENT that the [A] is the 

original manufacturer/integrat
entity of the defense stores and has not engaged any individual or firm or 
company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the CLIENT or any of its functionaries, whether of
unofficially to the award of the [B] to the [A] nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation. 

 
3.6 The [A] either while pr

before signing the [B] shall disclose any payments he has made, is committed 
to or intends to make to officials of the CLIENT or their family members, 
agents, brokers or any other intermediaries in co
details of services agreed upon for such payments. 

 
3.7 The [A] will not collude with other parties interested in the [B] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and i

 
3.8 The [A] will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 
 

3.9 The [A] shall not use improperly, for purposes of competition or personal 
gain, or pass on to others, any informa
of the business relationship, regarding plans, technical  
proposals and business details, including information contained in any 
electronic data carrier. The [A] also undertakes to exercise due and adequate 
care lest any such information is divulged.

 
3.10 The [A] commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 
 

3.11 The [A] shall not instigate or cause to instigate any third person to commit 
any of the actions mentioned above. 

 
3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the 

[A], either directly or Indirectly, is a relative of any of the officers of the 
CLIENT, or alternatively, if any relative of an officer of th
financial. Interest/stake in the 
the [A] at the time of filling of tender. 
The term „relative
companies act 1956.
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* [A] shall disclose the name and address of agents and representatives and 
Indian [A] shall disclose their foreign principals or associates. 

* [A] shall disclose the payments to be made by them to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

The [A] further confirms and declares to the CLIENT that the [A] is the 
original manufacturer/integrator/authorized government sponsored export 
entity of the defense stores and has not engaged any individual or firm or 
company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the CLIENT or any of its functionaries, whether of
unofficially to the award of the [B] to the [A] nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation. 

The [A] either while presenting the bid or during pre-contract negotiations or 
before signing the [B] shall disclose any payments he has made, is committed 
to or intends to make to officials of the CLIENT or their family members, 
agents, brokers or any other intermediaries in connection with the [B] and the 
details of services agreed upon for such payments.  

The [A] will not collude with other parties interested in the [B] to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the [B].  

The [A] will not accept any advantage in exchange for any corrupt practice, 
unfair means and illegal activities.  

The [A] shall not use improperly, for purposes of competition or personal 
gain, or pass on to others, any information provided by the CLIENT as part 
of the business relationship, regarding plans, technical  
proposals and business details, including information contained in any 
electronic data carrier. The [A] also undertakes to exercise due and adequate 

y such information is divulged. 

The [A] commits to refrain from giving any complaint directly or through 
any other manner without supporting it with full and verifiable facts. 

The [A] shall not instigate or cause to instigate any third person to commit 
any of the actions mentioned above.  

If the, [A] or any employee of the [A] or any person acting on behalf of the 
[A], either directly or Indirectly, is a relative of any of the officers of the 
CLIENT, or alternatively, if any relative of an officer of th
financial. Interest/stake in the Bidder’s firm, the same shall be disclosed by 
the [A] at the time of filling of tender.  
The term „relative‟ for this purpose would be as defined in section 6 of the 
companies act 1956. 
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* [A] shall disclose the name and address of agents and representatives and 
r associates.  

* [A] shall disclose the payments to be made by them to agents/brokers or 
any other intermediary, in connection with this bid/contract.  

The [A] further confirms and declares to the CLIENT that the [A] is the 
or/authorized government sponsored export 

entity of the defense stores and has not engaged any individual or firm or 
company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the CLIENT or any of its functionaries, whether officially or 
unofficially to the award of the [B] to the [A] nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation.  

contract negotiations or 
before signing the [B] shall disclose any payments he has made, is committed 
to or intends to make to officials of the CLIENT or their family members, 

nnection with the [B] and the 

The [A] will not collude with other parties interested in the [B] to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, 

The [A] will not accept any advantage in exchange for any corrupt practice, 

The [A] shall not use improperly, for purposes of competition or personal 
tion provided by the CLIENT as part 

proposals and business details, including information contained in any 
electronic data carrier. The [A] also undertakes to exercise due and adequate 

The [A] commits to refrain from giving any complaint directly or through 
any other manner without supporting it with full and verifiable facts.  

The [A] shall not instigate or cause to instigate any third person to commit 

If the, [A] or any employee of the [A] or any person acting on behalf of the 
[A], either directly or Indirectly, is a relative of any of the officers of the 
CLIENT, or alternatively, if any relative of an officer of the CLIENT has 

firm, the same shall be disclosed by 

‟ for this purpose would be as defined in section 6 of the 
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Signature of Tenderer 

 
3.13 The [A] shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee 
of the CLIENT. 

 
4. Previous Transaction 
 

4.1 The [A] declares that no previous transgression occurred in the last three 
years immediately before signing of this integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 
hereunder or with any public sector ente
department in India that could justify BIDDER

 
4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be 

disqualified from the ender process or the contact, if already awar
terminated for such reason. 

 
5. Earnest Money (Security Deposit) 

 
5.1 While submitting commercial bid, the [A] shall deposit an amount 

Rs.……………………………………………………………………………  
(to be specified in RFP) as Earnest Money/Security Deposit, with the 
CLIENT through any of the following instruments: 
i. Bank draft or a pay order in favor of ___________.  
ii. A confirmed guarantee by an Indian nationalized bank, promising 

payment of the guaranteed sum to the CLIENT on demand within 
three working days without any demur 
seeking any reasons whatsoever. The demand for payment by the 
CLIENT shall be treated as conclusive proof or payment. 

 
iii. Any other mode or through any other instrument (to be specified in 

the RFP).
binding for EMD.

 
5.2 The earnest money/Security deposit shall be valid up to a 

beyond contract completion date
satisfaction of both the BIDDER and the CLIENT, including war
whichever is later. 

 
5.3 In case of the successful [A] a clause would also be incorporated in the article 

pertaining to performance Guarantee in the [B] that the provisions of 
sanctions for violation shall be applicable for forfeiture of perform
in case of a decision by client to forfeit the same without assigning any 
reason for imposing sanction for violation of this pact. 

 

5.4 No interest shall be payable by CLIENT to the [A] on earnest 
Money/Security Deposit for the period of its currenc
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The [A] shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee 

NT.  

Previous Transaction  

The [A] declares that no previous transgression occurred in the last three 
years immediately before signing of this integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 

r with any public sector enterprise in India or any Government 
department in India that could justify BIDDER‟s from the tender process. 

The [A] agrees that if it makes incorrect statement on this subject, [A] can be 
disqualified from the ender process or the contact, if already awar
terminated for such reason.  

Earnest Money (Security Deposit)  

While submitting commercial bid, the [A] shall deposit an amount 
……………………………………………………………………………  

specified in RFP) as Earnest Money/Security Deposit, with the 
ugh any of the following instruments:-  

Bank draft or a pay order in favor of ___________.  

A confirmed guarantee by an Indian nationalized bank, promising 
payment of the guaranteed sum to the CLIENT on demand within 
three working days without any demur whatsoever and without 
seeking any reasons whatsoever. The demand for payment by the 
CLIENT shall be treated as conclusive proof or payment. 

Any other mode or through any other instrument (to be specified in 
the RFP). Latest financial instrument as per DFCCIL  list will be 
binding for EMD. 

The earnest money/Security deposit shall be valid up to a period of 
beyond contract completion dateor the contractual obligations to the complete 
satisfaction of both the BIDDER and the CLIENT, including war
whichever is later.  

In case of the successful [A] a clause would also be incorporated in the article 
pertaining to performance Guarantee in the [B] that the provisions of 
sanctions for violation shall be applicable for forfeiture of perform
in case of a decision by client to forfeit the same without assigning any 
reason for imposing sanction for violation of this pact.  

No interest shall be payable by CLIENT to the [A] on earnest 
Money/Security Deposit for the period of its currency.  
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The [A] shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee 

The [A] declares that no previous transgression occurred in the last three 
years immediately before signing of this integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 

rprise in India or any Government 
‟s from the tender process.  

The [A] agrees that if it makes incorrect statement on this subject, [A] can be 
disqualified from the ender process or the contact, if already awarded, can be 

While submitting commercial bid, the [A] shall deposit an amount 
……………………………………………………………………………  

specified in RFP) as Earnest Money/Security Deposit, with the 

 

A confirmed guarantee by an Indian nationalized bank, promising 
payment of the guaranteed sum to the CLIENT on demand within 

whatsoever and without 
seeking any reasons whatsoever. The demand for payment by the 
CLIENT shall be treated as conclusive proof or payment.  

Any other mode or through any other instrument (to be specified in 
FCCIL  list will be 

period of six months 
or the contractual obligations to the complete 

satisfaction of both the BIDDER and the CLIENT, including warranty period, 

In case of the successful [A] a clause would also be incorporated in the article 
pertaining to performance Guarantee in the [B] that the provisions of 
sanctions for violation shall be applicable for forfeiture of performance bond 
in case of a decision by client to forfeit the same without assigning any 

No interest shall be payable by CLIENT to the [A] on earnest 
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Signature of Tenderer 

6. Sanctions for Violations 
 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it 
or acting on its behalf (whether with or without the knowledge of the [A] 
shall entitle the CLIENT to take all or any one of the following actions,
wherever required :

 
(i) To immediately call off the pre

assigning any reason or giving any compensation to the [A]. 
However, the proceedings with the other BIDDER(s) would continue. 

 
(ii) The earnest money deposit (in pre

Deposit/performance Bond (after the [B] is signed) shall stand 
forfeited fully and the CLIENT shall not be required to assign any 
reason therefore. 

 
(iii) To immediately cancel the [B], if already signed, without giving any 

compensation 
 

(iv) To recover all sums already paid by the CLIENT, and in case of an 
Indian [A] with interest thereon at 2% higher that the prevailing prime 
lending rate of state bank of India, while in case of a [A] from the 
country other that India with inter
LIBOR. If any outstanding payment is due to 

 
[A] from the CLIENT in connection with any other [B], such 
outstanding payment could also be utilized to recover the aforesaid 
sum and interest. 

 
(v) To encash the advance bank guaran

furnished by the [A], in order to recover the payments, already made 
by CLIENT, along with interest. 

 
(vi) To cancel all or any other contracts with the [A]. The [A] shall be 

liable to pay compensation for any loss or damage to the
resulting from such cancellation/rescission and the client shall be 
entitled to deduct the amount so payable from the money(s) due to the 
[A].  

 
(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimu
be further extended at the discretion of the CLIENT. 
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Sanctions for Violations  

Any breach of the aforesaid provisions by the [A] or any one employed by it 
or acting on its behalf (whether with or without the knowledge of the [A] 
shall entitle the CLIENT to take all or any one of the following actions,
wherever required :-  

To immediately call off the pre-contract negotiations without 
assigning any reason or giving any compensation to the [A]. 
However, the proceedings with the other BIDDER(s) would continue. 

The earnest money deposit (in pre-contract stage) and/or security 
Deposit/performance Bond (after the [B] is signed) shall stand 
forfeited fully and the CLIENT shall not be required to assign any 
reason therefore.  

To immediately cancel the [B], if already signed, without giving any 
compensation to the [A].  

To recover all sums already paid by the CLIENT, and in case of an 
Indian [A] with interest thereon at 2% higher that the prevailing prime 
lending rate of state bank of India, while in case of a [A] from the 
country other that India with interest thereon at 2% higher than the 
LIBOR. If any outstanding payment is due to  

from the CLIENT in connection with any other [B], such 
outstanding payment could also be utilized to recover the aforesaid 
sum and interest.  

To encash the advance bank guarantee and performance bond, if 
furnished by the [A], in order to recover the payments, already made 
by CLIENT, along with interest.  

To cancel all or any other contracts with the [A]. The [A] shall be 
liable to pay compensation for any loss or damage to the
resulting from such cancellation/rescission and the client shall be 
entitled to deduct the amount so payable from the money(s) due to the 

To debar the [A] from participating in future bidding processes of the 
Government of India for a minimum period of five years, which may 
be further extended at the discretion of the CLIENT. 
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Any breach of the aforesaid provisions by the [A] or any one employed by it 
or acting on its behalf (whether with or without the knowledge of the [A] 
shall entitle the CLIENT to take all or any one of the following actions, 

contract negotiations without 
assigning any reason or giving any compensation to the [A]. 
However, the proceedings with the other BIDDER(s) would continue.  

stage) and/or security 
Deposit/performance Bond (after the [B] is signed) shall stand 
forfeited fully and the CLIENT shall not be required to assign any 

To immediately cancel the [B], if already signed, without giving any 

To recover all sums already paid by the CLIENT, and in case of an 
Indian [A] with interest thereon at 2% higher that the prevailing prime 
lending rate of state bank of India, while in case of a [A] from the 

est thereon at 2% higher than the 

from the CLIENT in connection with any other [B], such 
outstanding payment could also be utilized to recover the aforesaid 

tee and performance bond, if 
furnished by the [A], in order to recover the payments, already made 

To cancel all or any other contracts with the [A]. The [A] shall be 
liable to pay compensation for any loss or damage to the Client 
resulting from such cancellation/rescission and the client shall be 
entitled to deduct the amount so payable from the money(s) due to the 

To debar the [A] from participating in future bidding processes of the 
m period of five years, which may 

be further extended at the discretion of the CLIENT.  
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Signature of Tenderer 

 
(viii) To recover all sums paid in violation of this pact by [A]) to any 

middleman or agent or broker with a view a view to securing [B] the 
contract. 

 
(ix) In cases where irrev

respect of any [B] signed by the client with the [A], the shall not be 
opened. 

 
(x) Forfeiture of Performance Bond in case of a decision by the client to 

forfeit the same without assigning any reason for imposing
for violation of this pact. 

 
6.2 The client will entitled to take all or any of the actions mentioned at para 

6.1(i) to (x) of this pact also on the commission by the [A] or any one 
employed by it or acting on its behalf (whether with or without the
knowledge of the [A], of an offence as defined in chapter IX of the Indian 
penal code, 1860 or prevention of Corruption Act, 1988 or any other statute 
enacted for prevention of corruption. 

 
6.3 The decision of the CLIENT to the effect that a breach of the pr

this pact has been committed by the [A] shall be final and conclusive on the 
[A]. However, the [A] can approach the Independent Monitor(s) appointed 
for the purposes of this Pact. 

 
7. Fall Clause  

 
7.1 The [A] undertakes that it has not supplied/is n

product/systems or subsystems at a price lower than that offered in the 
present bid in respect of any other Ministry/Department of the Government 
of India or PSU and if it is found at any stage that similar product/system or 
sub systems way supplied by [A] to any other Ministry/Department of the 
Government of India or a PSU at a lower price, then that very price, with due 
allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded 
has already been concluded. 

 
8. Independent Monitors 

 
8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this pact in consultant with the central vigilance commission 
(Names and addre

 
8.2 the task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 
pact.  

 
8.3 The monitors shall not be subject to instructions by the re

parties and perform their functions neutrally and independently. 
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To recover all sums paid in violation of this pact by [A]) to any 
middleman or agent or broker with a view a view to securing [B] the 
contract.  

In cases where irrevocable letters of credit have been received in 
respect of any [B] signed by the client with the [A], the shall not be 
opened.  

Forfeiture of Performance Bond in case of a decision by the client to 
forfeit the same without assigning any reason for imposing
for violation of this pact.  

The client will entitled to take all or any of the actions mentioned at para 
6.1(i) to (x) of this pact also on the commission by the [A] or any one 
employed by it or acting on its behalf (whether with or without the
knowledge of the [A], of an offence as defined in chapter IX of the Indian 
penal code, 1860 or prevention of Corruption Act, 1988 or any other statute 
enacted for prevention of corruption.  

The decision of the CLIENT to the effect that a breach of the pr
this pact has been committed by the [A] shall be final and conclusive on the 
[A]. However, the [A] can approach the Independent Monitor(s) appointed 
for the purposes of this Pact.  

The [A] undertakes that it has not supplied/is not supplying similar 
product/systems or subsystems at a price lower than that offered in the 
present bid in respect of any other Ministry/Department of the Government 
of India or PSU and if it is found at any stage that similar product/system or 

s way supplied by [A] to any other Ministry/Department of the 
Government of India or a PSU at a lower price, then that very price, with due 
allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by the [A] to the CLIENT, if the [B] 
has already been concluded.  

Independent Monitors  

The CLIENT has appointed Independent Monitors (hereinafter referred to as 
Monitors) for this pact in consultant with the central vigilance commission 
(Names and addresses of the Monitors to be given)  

the task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 

The monitors shall not be subject to instructions by the representatives of the 
parties and perform their functions neutrally and independently. 
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To recover all sums paid in violation of this pact by [A]) to any 
middleman or agent or broker with a view a view to securing [B] the 

ocable letters of credit have been received in 
respect of any [B] signed by the client with the [A], the shall not be 

Forfeiture of Performance Bond in case of a decision by the client to 
forfeit the same without assigning any reason for imposing sanction 

The client will entitled to take all or any of the actions mentioned at para 
6.1(i) to (x) of this pact also on the commission by the [A] or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the [A], of an offence as defined in chapter IX of the Indian 
penal code, 1860 or prevention of Corruption Act, 1988 or any other statute 

The decision of the CLIENT to the effect that a breach of the provisions of 
this pact has been committed by the [A] shall be final and conclusive on the 
[A]. However, the [A] can approach the Independent Monitor(s) appointed 

ot supplying similar 
product/systems or subsystems at a price lower than that offered in the 
present bid in respect of any other Ministry/Department of the Government 
of India or PSU and if it is found at any stage that similar product/system or 

s way supplied by [A] to any other Ministry/Department of the 
Government of India or a PSU at a lower price, then that very price, with due 
allowance for elapsed time, will be applicable to the present case and the 

by the [A] to the CLIENT, if the [B] 

The CLIENT has appointed Independent Monitors (hereinafter referred to as 
Monitors) for this pact in consultant with the central vigilance commission 

the task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 

presentatives of the 
parties and perform their functions neutrally and independently.  
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Signature of Tenderer 

 
8.4 Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of 
meetings.  

 
8.5 As soon as the Monitor notices, or has reason to believe, a violation of this 

Pact, he will so inform the Authority designated by the CLIENT 
 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the CLIENT
provided by the BIDDER. The [A] will also grant the Monitor, upon his 
request and demonstration of a valid Interest, unrestricted and 
unconditional access to his project documentation. The same is applicable 
to Subcontractors. The Monitor s
the information and documents of the [A] with confidentiality. 

 
8.7 The client will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations between the parties. The 
parties will offer to the Monitor the option to participate in such meetings. 

 
8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 

weeks from the date of refere
CLIENT/BIDDER and, should the occasion arise, submit proposal for 
correcting problematic situations. 

 
9. Facilitation of Investigation 

 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the [A] and the [A] shall provide 
necessary information and documents in English and shall exte4nd all possible 
help for the purpose of such

 
10. Law and Place of Jurisdiction 
 

This pact is subject to Indian law. The place of performance and jurisdiction is the 
seat of the CLIENT.  

 
11. Other Legal Actions  
 

The actions stipulated in this integrity pact are without prejudice to any othe
action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings.

 
12. Validity  
 

12.1 The validity of this integrity pact shall be from date of its signing and 
extend upto 1
of both the CLIENT and the [A] including warranty period, whichever is 
later. In case [A] is unsuccessful, this integrity pact shall expire after six 
months from the date of the signing of the [B].

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of 

he Monitor notices, or has reason to believe, a violation of this 
Pact, he will so inform the Authority designated by the CLIENT 

The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the CLIENT
provided by the BIDDER. The [A] will also grant the Monitor, upon his 
request and demonstration of a valid Interest, unrestricted and 
unconditional access to his project documentation. The same is applicable 
to Subcontractors. The Monitor shall be und 'contractual obligation to treat 
the information and documents of the [A] with confidentiality. 

The client will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings 
ould have an impact on the contractual relations between the parties. The 

parties will offer to the Monitor the option to participate in such meetings. 

The monitor will submit a written report to the MD/DFCCIL within 8 to 10 
weeks from the date of reference or intimation to him by the 
CLIENT/BIDDER and, should the occasion arise, submit proposal for 
correcting problematic situations.  

Facilitation of Investigation  

In case of any allegation of violation of any provisions of this Pact or payment of 
ssion, the CLIENT or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the [A] and the [A] shall provide 
necessary information and documents in English and shall exte4nd all possible 
help for the purpose of such examination.  

Law and Place of Jurisdiction  

This pact is subject to Indian law. The place of performance and jurisdiction is the 

 

The actions stipulated in this integrity pact are without prejudice to any othe
action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings. 

The validity of this integrity pact shall be from date of its signing and 
1 years or the complete execution of the [B] to the satisfaction 

of both the CLIENT and the [A] including warranty period, whichever is 
later. In case [A] is unsuccessful, this integrity pact shall expire after six 
months from the date of the signing of the [B]. 
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Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of 

he Monitor notices, or has reason to believe, a violation of this 
Pact, he will so inform the Authority designated by the CLIENT  

The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the CLIENT including that 
provided by the BIDDER. The [A] will also grant the Monitor, upon his 
request and demonstration of a valid Interest, unrestricted and 
unconditional access to his project documentation. The same is applicable 

contractual obligation to treat 
the information and documents of the [A] with confidentiality.  

The client will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings 
ould have an impact on the contractual relations between the parties. The 

parties will offer to the Monitor the option to participate in such meetings.  

The monitor will submit a written report to the MD/DFCCIL within 8 to 10 
nce or intimation to him by the 

CLIENT/BIDDER and, should the occasion arise, submit proposal for 

In case of any allegation of violation of any provisions of this Pact or payment of 
ssion, the CLIENT or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the [A] and the [A] shall provide 
necessary information and documents in English and shall exte4nd all possible 

This pact is subject to Indian law. The place of performance and jurisdiction is the 

The actions stipulated in this integrity pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of the extant law in force 

The validity of this integrity pact shall be from date of its signing and 
lete execution of the [B] to the satisfaction 

of both the CLIENT and the [A] including warranty period, whichever is 
later. In case [A] is unsuccessful, this integrity pact shall expire after six 
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Signature of Tenderer 

 
12.2 Should one or several provisions of this pact turn out to be invalid; the 

remainder of this pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
13. The parties hereby sign this integrity pact at …………………..

………………….  
 
 
CLIENT 
Name of the officer 
OFFICER  
Designation 
Deptt./Ministry/PSU 
 

Witness  
1.  ………………………………………. 2. ……………………………………….

 
Note:  
[A]- To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider

case was may be  
[B]- To be replaced by contract/supply contract/consultancy contract/works contract as the 

case was may be. 
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or several provisions of this pact turn out to be invalid; the 
remainder of this pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions.  

The parties hereby sign this integrity pact at ………………….. on  

 BIDDER 
 CHIEF EXEUCTIVE

 witness 
1.  ………………………………………. 2. ……………………………………….

To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider

To be replaced by contract/supply contract/consultancy contract/works contract as the 

 

 Page 111 

or several provisions of this pact turn out to be invalid; the 
remainder of this pact shall remain valid. In this case, the parties will strive to 

 

CHIEF EXEUCTIVE 

1.  ………………………………………. 2. ………………………………………. 

To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the 

To be replaced by contract/supply contract/consultancy contract/works contract as the 
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Signature of Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(GENERAL CONDITIONS OF CONTRACT)

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3 

 

(GENERAL CONDITIONS OF CONTRACT)
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(GENERAL CONDITIONS OF CONTRACT) 
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Signature of Tenderer 

 
 

GENERAL CONDITIONS OF CONTRACT
 
 
 

The General Conditions of Contract July 2014 (Part
be followed with latest correction slips and amendments issued from Indian 
Railways. 

 
The General Conditions of Contract July 2014 (Part
along with latest correction slips and amendments, will form part of the 
tender/contract documents.

 
In case, there is an ambiguity in any definition, the decision of DFCCIL regarding 
the interpretation shall be final and binding.

 

 
Wherever there is conflict in any 
mentioned in tender documents. The condition mentioned in special condition of 
contract will prevail. However Engineer
shall be final and binding.
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GENERAL CONDITIONS OF CONTRACT 

General Conditions of Contract July 2014 (Part-II) of the Indian Railways shall 
be followed with latest correction slips and amendments issued from Indian 

The General Conditions of Contract July 2014 (Part-II) of the Indian Railways, 
latest correction slips and amendments, will form part of the 

tender/contract documents. 

In case, there is an ambiguity in any definition, the decision of DFCCIL regarding 
the interpretation shall be final and binding. 

Wherever there is conflict in any condition between GCC and special condition 
mentioned in tender documents. The condition mentioned in special condition of 
contract will prevail. However Engineer-in-charge‟s decision in this connection 
shall be final and binding. 
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II) of the Indian Railways shall 
be followed with latest correction slips and amendments issued from Indian 

II) of the Indian Railways, 
latest correction slips and amendments, will form part of the 

In case, there is an ambiguity in any definition, the decision of DFCCIL regarding 

condition between GCC and special condition 
mentioned in tender documents. The condition mentioned in special condition of 

‟s decision in this connection 
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Signature of Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FINANCIAL OFFER
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FINANCIAL OFFER 
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Signature of Tenderer

Maintenance of 2x25k
section of DFCCIL for a period of 

S.N
o 

1 Checking and Maintenance of Cantilever assembly

2 Checking and main

3 Checking & maintenance of all type of 25 KV OHE Jumpers 

4 Checking & maintenance of Overlaps (IOL) & (UIOL) 

5 Checking & Maintenance of Anti Creep arrange

6 
Checking & Maintenance of 25 KV Isolator (SP/DP) including earthing heel 
arrangement if any 

7 Checking & Maintenance of 25 KV OHE at Turnouts

8 Checking & Maintenance of 25 KV OHE on a c

9 Checking & Maintenance of Section Insulator Assembly

10 Checking & Maintenance of Auto tension Device (ATD)

11 
Checking & Maintenance of Aerial eath wire, Feeder wire & Feeder 
Termination / Fixed Anchor Termination

12 
Foot patrolling to be carried out along with schedule with one DFCCIL 
staff  

13 
Checking & maintenance of all type of bonds including cleaning of  muffs at 
OHE mast (Structure/longitud

Signature of Tenderer 

Maintenance of 2x25kV Over Head Equipment alongwith Power Supply Installation maintenance on New 
section of DFCCIL for a period of 12 (Twelve) months

Description of Work

Checking and Maintenance of Cantilever assembly

Checking and maintenance of 25 kV OHE conductors 

Checking & maintenance of all type of 25 KV OHE Jumpers 

Checking & maintenance of Overlaps (IOL) & (UIOL) 

Checking & Maintenance of Anti Creep arrange

Checking & Maintenance of 25 KV Isolator (SP/DP) including earthing heel 
arrangement if any  

Checking & Maintenance of 25 KV OHE at Turnouts

Checking & Maintenance of 25 KV OHE on a c

Checking & Maintenance of Section Insulator Assembly

Checking & Maintenance of Auto tension Device (ATD)

Checking & Maintenance of Aerial eath wire, Feeder wire & Feeder 
nation / Fixed Anchor Termination

Foot patrolling to be carried out along with schedule with one DFCCIL 

Checking & maintenance of all type of bonds including cleaning of  muffs at 
OHE mast (Structure/longitudinal/transverse bonds & earth electrode) 
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SCHEDULE OF RATES

Over Head Equipment alongwith Power Supply Installation maintenance on New 
12 (Twelve) months. 

Schedule 1: OHE Maintenance Activity 

Part A - Regular Maintenance Activity
Description of Work 

Checking and Maintenance of Cantilever assembly 

tenance of 25 kV OHE conductors  

Checking & maintenance of all type of 25 KV OHE Jumpers  

Checking & maintenance of Overlaps (IOL) & (UIOL)  

Checking & Maintenance of Anti Creep arrangement 

Checking & Maintenance of 25 KV Isolator (SP/DP) including earthing heel 

Checking & Maintenance of 25 KV OHE at Turnouts 

Checking & Maintenance of 25 KV OHE on a cross over 

Checking & Maintenance of Section Insulator Assembly 

Checking & Maintenance of Auto tension Device (ATD) 

Checking & Maintenance of Aerial eath wire, Feeder wire & Feeder 
nation / Fixed Anchor Termination 

Foot patrolling to be carried out along with schedule with one DFCCIL 

Checking & maintenance of all type of bonds including cleaning of  muffs at 
inal/transverse bonds & earth electrode)  
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SCHEDULE OF RATES 

Over Head Equipment alongwith Power Supply Installation maintenance on New 

Schedule 1: OHE Maintenance Activity  

Regular Maintenance Activity 
Unit Qty. 

Each 5129 

TKM 436 

Each 595 

Each 396 

Each 182 

Checking & Maintenance of 25 KV Isolator (SP/DP) including earthing heel 
Each 54 

Each 50 

Each 20 

Each 40 

Each 441 

Km 221 

TKM 436 

Checking & maintenance of all type of bonds including cleaning of  muffs at 
Each 6712 
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Over Head Equipment alongwith Power Supply Installation maintenance on New Bhaupur - New Khurja 

Rate (Rs) Total Amount (Rs.)

768 3939072 

4916 2143376 

449 267155 

1639 649044 

1229 223678 

1315 71010 

1261 63050 

2519 50380 

1261 50440 

2662 1173942 

10 2210 

147 64092 

30 201360 

115 

Total Amount (Rs.) 



 

Signature of Tenderer

14 
Removal of & Re erection of bonds of various type during track machine 
working  or Erection of missing/new bonds Paint etc. supplied by DFC)

15 Checking & Maintenance of a

16 Checking & maintenance of leaning of OHE mast till a new mast erected

17 Checking & Maintenance of PTFE type neutral section (Quartely)

18 
Checking and Maintenance 
free from bird nests

19 Trimming of tree branches

20 Erection of 25 KV over head equipment as per requirement 

21 Manning and houskeeping in the IMD/IM

  

S.N
o 

22 
Loading, unloading of DFCCIL supplied material to places d
Engineer incharge (i.e. From station to tower wagon, station to station etc.)

23 Erection  of Catenary wire splicing or Contact wire splicing.

24 Replacement / Re

25 
Breakdown attention by a gang for restoration of 25 KV OHE during 
accidents/ unusual occurance  for checking OHE parmeters
consisting of 7 staff)

Signature of Tenderer 

Removal of & Re erection of bonds of various type during track machine 
working  or Erection of missing/new bonds Paint etc. supplied by DFC)

Checking & Maintenance of all additional Insulators

Checking & maintenance of leaning of OHE mast till a new mast erected

Checking & Maintenance of PTFE type neutral section (Quartely)

Checking and Maintenance of Portal boom drop arms and fabricated Masts 
free from bird nests 

Trimming of tree branches 

Erection of 25 KV over head equipment as per requirement 

Manning and houskeeping in the IMD/IM

Part B 

Description of Work

Loading, unloading of DFCCIL supplied material to places d
Engineer incharge (i.e. From station to tower wagon, station to station etc.)

Erection  of Catenary wire splicing or Contact wire splicing.

Replacement / Re-erection of various types of ins

Breakdown attention by a gang for restoration of 25 KV OHE during 
accidents/ unusual occurance  for checking OHE parmeters
consisting of 7 staff) 
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Removal of & Re erection of bonds of various type during track machine 
working  or Erection of missing/new bonds Paint etc. supplied by DFC) 

ll additional Insulators 

Checking & maintenance of leaning of OHE mast till a new mast erected 

Checking & Maintenance of PTFE type neutral section (Quartely) 

of Portal boom drop arms and fabricated Masts 

Erection of 25 KV over head equipment as per requirement  

Manning and houskeeping in the IMD/IMSD 

Part B -Emergency & other maintenance activities

Description of Work 

Loading, unloading of DFCCIL supplied material to places directed by 
Engineer incharge (i.e. From station to tower wagon, station to station etc.)

Erection  of Catenary wire splicing or Contact wire splicing. 

erection of various types of insulators 

Breakdown attention by a gang for restoration of 25 KV OHE during 
accidents/ unusual occurance  for checking OHE parmeters- (one gang 
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Removal of & Re erection of bonds of various type during track machine 
Each 990 

Each 1000 

 Each 36 

Each 60 

of Portal boom drop arms and fabricated Masts 
Each 50 

Each 50 

per TKM 9 

Man     
 days 

1460 

Schedule 1 - Total Part A

Emergency & other maintenance activities 

Unit Qty.  

Engineer incharge (i.e. From station to tower wagon, station to station etc.) 
Each 

occasion 
36 

Each 20 

Each 50 

Hour 50 
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76 75240 

350 350000 

3505 126180 

5344 320640 

193 9650 

71 3567 

42535 382815 

661 965060 

Total Part A 11131961 

Rate (Rs) Total Amount (Rs.)

3970 142920 

3067 61340 

877 43850 

1554 77700 

116 

Total Amount (Rs.) 



 

Signature of Tenderer

26 Erection of traction masts & portal other than boom

  

S.N
o 

27 
Casting of all types of foundation ( The rate includes 
ballast, sand, cement, mixture & reinforcement etc.)

  

  

S.N
o 

Descript

1 Monthly Bay Maintenance of Traction Substations 

2 Half yearly  Bay Maintenance of Traction Substations 

3 Yearly  Bay Maintenance of Traction Substations

4 Half yearly 25 KV bay Isolator maintenance 

5 
Half yearly maintenance of Feeding post gantry TSS and associated 
equipments.

6 
Quarterly Maintenance of 25 KV bay equipments other than isolators and 
maintenance of feeding post CB in TSS.  

7 Half yearly maintenance of Earthing station in TTS/SP/SSP

8 Monthly panel maintenance in TSS/SP/SSP

Signature of Tenderer 

Erection of traction masts & portal other than boom

Description of Work

Casting of all types of foundation ( The rate includes 
ballast, sand, cement, mixture & reinforcement etc.)

Description of Work 

Monthly Bay Maintenance of Traction Substations 

Half yearly  Bay Maintenance of Traction Substations 

Yearly  Bay Maintenance of Traction Substations

Half yearly 25 KV bay Isolator maintenance 

Half yearly maintenance of Feeding post gantry TSS and associated 
equipments. 

Quarterly Maintenance of 25 KV bay equipments other than isolators and 
intenance of feeding post CB in TSS.  

Half yearly maintenance of Earthing station in TTS/SP/SSP

Monthly panel maintenance in TSS/SP/SSP
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Erection of traction masts & portal other than boom 

Part C - Foundation item

Description of Work 

Casting of all types of foundation ( The rate includes supply of the material
ballast, sand, cement, mixture & reinforcement etc.) 

Schedule 2: PSI Maintenance Activity 

Part A TSS & SP/SSP maintenance 

Monthly Bay Maintenance of Traction Substations  

Half yearly  Bay Maintenance of Traction Substations  

Yearly  Bay Maintenance of Traction Substations 

Half yearly 25 KV bay Isolator maintenance  

Half yearly maintenance of Feeding post gantry TSS and associated 

Quarterly Maintenance of 25 KV bay equipments other than isolators and 
intenance of feeding post CB in TSS.   

Half yearly maintenance of Earthing station in TTS/SP/SSP 

Monthly panel maintenance in TSS/SP/SSP 
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Nos 31 

Schedule 1 - Total Part B
Foundation item 

Unit Qty. 

supply of the material- CuM 75 

Schedule 1 - Total Part C

Schedule 1 - Grand Total

Schedule 2: PSI Maintenance Activity  

Part A TSS & SP/SSP maintenance  

Unit Qty. 

Each 96 

Each 16 

Each 8 

Each 6 

Each 6 

Quarterly Maintenance of 25 KV bay equipments other than isolators and 
Each 32 

Each 802 

Each 144 
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2898 89838 

Total Part B 415648 

Rate (Rs) Total Amount (Rs.)

7500 562500 

Total Part C 562500 

Grand Total 12110109 

Rate (Rs) Total Amount (Rs.)

5352 513792 

8234 131744 

10906 87248 

11879 71274 

15492 92952 

12623 403936 

143 114686 

2675 385200 

117 

Total Amount (Rs.) 

Total Amount (Rs.) 
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9 Fortnightly battery & battery charger maintenanc

10 Quarterly maintenance of CB in  SP/SSP.  

11 
Fortnighly maintenance of battery & battery charger  at  SP/SSP yard 
cleaning.

12 Half yearly gantry maintenance of SP/SSP

13 
Quarterly maintenance of AT (Auxilliary transformer) at TSS/SP/SSP and 
OHE at stations & open section

  

S.N
o 

14 
Maintenance of 25 KV dropout fuse AT TSS/SP/SSP and OHE at stations & 
open section

15 Breakdown attention of PSI equipment 

16 Removal  and re erection of PSI equipment

  

S.N
o 

17 Regular House Keeping of TSS

18 Manning of TSS

  

S.N
o 

19 Tranformer oil Testing

Signature of Tenderer 

Fortnightly battery & battery charger maintenanc

Quarterly maintenance of CB in  SP/SSP.  
Fortnighly maintenance of battery & battery charger  at  SP/SSP yard 
cleaning. 
Half yearly gantry maintenance of SP/SSP

Quarterly maintenance of AT (Auxilliary transformer) at TSS/SP/SSP and 
OHE at stations & open section 

Part B 

Description of Work

Maintenance of 25 KV dropout fuse AT TSS/SP/SSP and OHE at stations & 
open section 

Breakdown attention of PSI equipment  

Removal  and re erection of PSI equipment

Description of Work

Regular House Keeping of TSS 

Manning of TSS 

Part D 

Description of Work

Tranformer oil Testing 
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Fortnightly battery & battery charger maintenance of TSS 

Quarterly maintenance of CB in  SP/SSP.   
Fortnighly maintenance of battery & battery charger  at  SP/SSP yard 

Half yearly gantry maintenance of SP/SSP 

Quarterly maintenance of AT (Auxilliary transformer) at TSS/SP/SSP and 

Part B -Emergency & other maintenance activity

Description of Work 

Maintenance of 25 KV dropout fuse AT TSS/SP/SSP and OHE at stations & 

 

Removal  and re erection of PSI equipment 

Part C -TSS Manning & House keeping

Description of Work 

Part D - Transformer oil testing by Accedited agency

Description of Work Unit

Occasion

 KRJ/Elect/TRD/3 

 

Each 216 

Each 252 

Each 216 

Each 18 

Quarterly maintenance of AT (Auxilliary transformer) at TSS/SP/SSP and 
Each 716 

Schedule 2 -Total Part A

Emergency & other maintenance activity 

Unit Qty.  

Maintenance of 25 KV dropout fuse AT TSS/SP/SSP and OHE at stations & Nos 179 

Per hour 117 

Each 11 

Schedule  2 -Total Part B

TSS Manning & House keeping 

Unit Qty.  

Manday 720 

Manday 720 

Schedule  2 - Total Part C

Transformer oil testing by Accedited agency 

Unit Qty.  Rate (Rs)

Occasion 4 22177
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1711 369576 

3045 767340 

1229 265464 

10703 192654 

878 628648 

Total Part A 4024514 

Rate (Rs) Total Amount (Rs.)

963 172377 

575 67275 

5352 58872 

Total Part B 298524 

Rate (Rs) Total Amount (Rs.)

661 475920 

2890 2080800 

Total Part C 2556720 

Rate (Rs) Total Amount (Rs.)

22177 88708 
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Total Amount (Rs.) 

Total Amount (Rs.) 

Total Amount (Rs.) 



 

Signature of Tenderer

  

  

S.N
o 

20 
Hiring of 6T , 02 no. BD vehicle for running or 1500 km per 
month per each vehicle  for transportation/ brea
attending of OHE/POS  activity

21 
Extra running charges per km or part there of over initial 
running of 1500 km per month per vehicle. 
(Extra running 250 km per month per vehicle). 

  

Total estimated value is 
GST/ other statutory taxes as applicable shall be paid extra.

Note: Every month is taken as 30 d
 
 
Estimated Cost

Signature of Tenderer 

Description of Work

Hiring of 6T , 02 no. BD vehicle for running or 1500 km per 
month per each vehicle  for transportation/ brea
attending of OHE/POS  activity 

Extra running charges per km or part there of over initial 
running of 1500 km per month per vehicle. 
(Extra running 250 km per month per vehicle). 

Total estimated value is Rs.2,10,94,743.00 (Rs. Two Crore Ten Lakh Ninty Four Thousand Seven Hundred Forty Three only)
GST/ other statutory taxes as applicable shall be paid extra.

Note: Every month is taken as 30 days 

ost–Rs. 2,10,94,743.00 Only.

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3

 

Schedule 3: Breakdown Vehicles

Description of Work Unit

Hiring of 6T , 02 no. BD vehicle for running or 1500 km per 
month per each vehicle  for transportation/ breakdown  Month

Extra running charges per km or part there of over initial 
running of 1500 km per month per vehicle.  
(Extra running 250 km per month per vehicle).  

Km 

Total of Schedule 1 of OHE maintenance activity for 12 months

Total of Schedule 2 of PSI maintenance activity for 12 months

Total of Schedule 3 of Breakdown Vehicles for 12 months
Grand Total of Schedule 1,2 & 3 f

Rs.2,10,94,743.00 (Rs. Two Crore Ten Lakh Ninty Four Thousand Seven Hundred Forty Three only)
GST/ other statutory taxes as applicable shall be paid extra. 

nly. 

 KRJ/Elect/TRD/3 

 

Schedule  2 - Total Part D

Schedule  2 - Grand Total 

Schedule 3: Breakdown Vehicles 

Unit Qty.  Rate (Rs)

Month 24 74257

 6000 39

Schedule  3  - Grand 

Total of Schedule 1 of OHE maintenance activity for 12 months

Total of Schedule 2 of PSI maintenance activity for 12 months

Total of Schedule 3 of Breakdown Vehicles for 12 months
Grand Total of Schedule 1,2 & 3 for 12 months for OHE & PSI 

Rs.2,10,94,743.00 (Rs. Two Crore Ten Lakh Ninty Four Thousand Seven Hundred Forty Three only)

 
 
 
Signature of tenderer with seal
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Total Part D 88708 

Grand Total  6968466 

Rate (Rs) Total Amount (Rs.)

74257 1782168 

39 234000 

Grand Total 2016168 

Total of Schedule 1 of OHE maintenance activity for 12 months 12110109 

Total of Schedule 2 of PSI maintenance activity for 12 months 6968466 

Total of Schedule 3 of Breakdown Vehicles for 12 months 2016168 
or 12 months for OHE & PSI  21094743 

Rs.2,10,94,743.00 (Rs. Two Crore Ten Lakh Ninty Four Thousand Seven Hundred Forty Three only).  

Signature of tenderer with seal 
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Total Amount (Rs.) 



 

Signature of Tenderer

Description of Work
New Khurja section of DFCCIL for a period of 12 (Twelve) months
Column 

1 

S.N. 

1 Schedule 1: OHE Maintenanc
A Part A 
B Part B 
C Part C 
2 Schedule 2: PSI Maintenance Activity
A Part A 
B Part B 
C Part C 

D 
Part D 
Accredited

3 Schedule 3: Breakdown Vehicles

Note:  1. Offered rate s
           2. GST as applicable shall be paid 

Quoting of rates 
1. Tenderer should 
2. Tenderer must sign the following certificate. 

I/We offer and agree to execute the 

Signature of Tenderer 

Description of Work:- Maintenance of 2x25kV Over Head Equipment alongwith Power Supply Installation maintena
New Khurja section of DFCCIL for a period of 12 (Twelve) months

Column 2 

Description of Work

Schedule 1: OHE Maintenance Activity 
Part A - Regular Maintenance Activity
Part B -Emergency & other maintenance activities
Part C - Foundation item 
Schedule 2: PSI Maintenance Activity
Part A - TSS & SP/SSP maintenance 
Part B -Emergency & other maintenance activity
Part C -TSS Manning & House keeping

Part D - Transformer oil testing by (NABL certified) 
Accredited agency 

Schedule 3: Breakdown Vehicles

Note:  1. Offered rate shall be quoted in column 4
2. GST as applicable shall be paid at actual

Quoting of rates 

Tenderer should quote for each schedule 
Tenderer must sign the following certificate. 

I/We offer and agree to execute the above work at rate uploaded onl

DFCCIL/ TDL/BPU-KRJ/Elect/TRD/3

 

Offer sheet
Offer to be filled by tenderer(s) in below table

Maintenance of 2x25kV Over Head Equipment alongwith Power Supply Installation maintena
New Khurja section of DFCCIL for a period of 12 (Twelve) months. 

Column 3

Description of Work 
Estimated 

Rate

e Activity  
Regular Maintenance Activity 11131961

Emergency & other maintenance activities 415648
562500

Schedule 2: PSI Maintenance Activity 
TSS & SP/SSP maintenance  4024514

Emergency & other maintenance activity 298524
TSS Manning & House keeping 2556720

Transformer oil testing by (NABL certified) 
88708

Schedule 3: Breakdown Vehicles 2016168

column 4 above table in % below, above & at par
actual on production of challans by 

each schedule of items in above table. 
Tenderer must sign the following certificate.  

above work at rate uploaded online at www.tenderwizard.com/DFCCIL

 KRJ/Elect/TRD/3 

 

Offer sheet 
Offer to be filled by tenderer(s) in below table 

Maintenance of 2x25kV Over Head Equipment alongwith Power Supply Installation maintena

Column 3 

Estimated 
Rate 

Offered Rate In % Below, Above & At Par On 
Estimated 

11131961 
415648 
562500 

 
4024514 
298524 
2556720 

88708 

16168 

above table in % below, above & at par in numbers as well as in words.
on production of challans by contractor. 

www.tenderwizard.com/DFCCIL
 
 
Signature of tenderer with seal
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Maintenance of 2x25kV Over Head Equipment alongwith Power Supply Installation maintenance on New Bhaupur 

Column 4 

Offered Rate In % Below, Above & At Par On 
Estimated Rate 

  
  
  
  
  
  
  

  

  

in numbers as well as in words. 

www.tenderwizard.com/DFCCILthrough digital Signature. 

ture of tenderer with seal 

120 

nce on New Bhaupur - 

Offered Rate In % Below, Above & At Par On 

 


