Signature Not

VeW‘
Digit signed

VASU DEV
PARASHAR
Date: 20. .22
17:56:59/1S
Reason:S-CRIS

Location: New Delhi

Seldes e BRISK

Tender No.: All-EN-PWay-MIND-25-27

Name of Work: Associated works of Track Maintenance in IMD New Marwar Junction
under CGM Ajmer Unit of WDFC

TWO Packet
OPEN E-TENDER

TENDER DOCUMENT
(NOT TRANSFERABLE)
July-2025

Employer:
DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
UNDER MINISTRY OF RAILWAYS




Tender No.: All-EN-PWay-MJND-25-27

INDEX

PART DESCRIPTION PAGE NO.
PART - | Instructions to bidders for Online bidding & Check List 3-5
PART - I General Information / Data sheet 6-7
PART - llI General Instructions to Tenderers 8-40
PART - IV Special Conditions of Contract (General) 41-66
PART -V Special Conditions of Contract (Safety Precautions) 67-75
PART - VI Special Conditions of Contract (Technical) 76-85
PART - VII Tender Forms & Annexure 88-181

Note: - Information as required as per various Forms/Annexures to tender document should be
submitted by the tenderers without fail strictly as per formats. Offers submitted without

Mandatory documents shall be summarily rejected.

Page 2




Tender No.: All-EN-PWay-MJND-25-27

Instructions to Bidders
For
Online Bidding

Page 3



Tender No.: All-EN-PWay-MJND-25-27

PART-I
A. Instructions to bidders for online bidding

General: - Submission of Online Bids is mandatory for this Notice Inviting Tender. E - Tendering is new
methodology for conducting Public Procurement in a transparent and secured manner. Supplier/
Vendors will be the biggest beneficiaries of this new system of procurement. For conducting
electronic tendering, DFCCIL has decided to use the portal (ireps.gov.in), a Government of India
Undertaking. Benefits to Suppliers/ service providers are outlined on the home page of the portal.

Instructions: -

1. Bidding Methodology: Online Bid System

Broad outline of activities from Bidders perspective: -

Procure a Digital Signing Certificate (DSC)

Register on Electronic Tendering System (ETS)

Create Users and assign roles on ETS

View Notice Inviting Tender (NIT) on (ETS)

Download Official copy of Tender Documents from ETS.

h O a0 o PN

Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view response to queries
posted by DFCCIL through addenda.

Bid Submission on ETS: Prepare & arrange all documents/ papers for submission of bid online.
Attend Public Online Tender Opening Event (TOE) on ETS.

L. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post — TOE queries.

For participating in this tender online, the following instructions are to be read carefully. These

BRS

instructions are supplemented with more detailed guidelines on the relevant screens of the ETS.

3. Digital Certificate:
For integrity of data and its authenticity/ non repudiation of electronic records and to be compliant
with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC) also referred to as
Digital Signature Certificate (DSC) of class Il issued by a Certifying Authority (CA) licensed by
Controller of Certifying Authority (CCA) (refer http://www.cca.gov.in).

4. The Tender documents can be downloaded from the website: ireps.gov.in and to be submitted in
the e - format, before the schedule date & time of submission of the tender otherwise the Bid will
not be considered.

5. Physical copy of the tender documents would not be sold/accepted.

6. List of Contact persons for these tender details of DFCCIL

DFCCIL Contact- 1 Sh. Vivek Kala
Telephone/Mobile No. 9024464701

E-mail ID vivek.kala@dfcc.co.in
DFCCIL Contact- 2 Sh. Vasudev Parashar
Telephone/Mobile No. 8003094063

E-mail ID vparashar@dfcc.co.in
DFCCIL Contact- 3 Sh. Pawan Kumar Yadav
Telephone/Mobile No. 9024465964
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| E-mail ID pawanyadav@dfcc.co.in

7. Modification / Withdrawal of bids:

(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date & time. No
Bid shall be modified / withdrawn by the Applicant on or after the Bid Due Date & time.

(i1)  Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid Due
Date, unless the same has been expressly sought for by the Authority, shall be disregarded.

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal and upload /
resubmit digitally signed modified bid.

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal and can
withdraw its e-bid.

8. DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases, the
addendum(s)/corrigendum(s) shall be placed on ireps.gov.in and www.dfccil.gov.in. The tenderer
who has downloaded the tender documents from the website before issue of addendum(s)/
corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum (s) (if any)
is also downloaded by them. Such addendum(s) / corrigendum (s) (if any) shall also be submitted
duly stamped and signed along with the submission of tenders. Any tender submitted without
addendum(s) / corrigendum(s) (if any) shall be summarily rejected.

9.  Other instructions

a) It is recommended that the Tenderer/vendor should visit the portal (ireps.gov.in), peruse the
information provided under the relevant links and login to it and upload documents of bid.

b) DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone
the tender submission / opening date and to accept / reject any or all tenders without
assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall
be final and binding.
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PART - 1l
GENERAL INFORMATION/DATA SHEET

Tender Notice No. All-EN-PWay-MJND-25-27

Associated works of Track Maintenance of track in IMD New
Marwar Junction under CGM Ajmer Unit of WDFC

Name of the work

a) Tender Value X14,69,58,234.57 including 18 % GST
b) Completion Period 24 (Twenty-four) Months

c) Type of Bid Two Packet System

d) Earnest Money X 8,84,800.00

e) Last Date and Time of
Downloading of Tender

L . 15:00 Hrs. of 19.08.2025

from website ireps.gov.in

and www.dfccil.com

f) Last date and Time of online
submission of Tender on 15:00 Hrs. of 19.08.2025
website ireps.gov.in

g) Date and Time of Opening
15:30 Hrs. of 19.08.2025
of Tender

h) Validity of offer 60 days for Two Packet from the date of opening of tender.

NOTE:
1. Tenderer should bear the fact in mind while quoting the rates that GST will be paid by Contractor as per
prevailing rate as applicable. Documentary evidence of deposition of GST will be produced by contractor for

on account bill.

2. Information as required as per various Forms/Annexures to tender document should be submitted by the
tenderers without fail strictly as per formats. Offers submitted without Mandatory documents shall be
summarily rejected.
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PART-IlI
GENERAL INSTRUCTIONS

1.0 For the purpose of this tender in DFCCIL, stipulations and conditions as specified in Indian Railways
Standard General Conditions of Contract slips (will be referred as GCC- 2022 in the document) as
amended/corrected up to latest correction will be applicable, copies of which can be seen in the
office of CGM, DFCCIL, Ajmer.

1.1 DEFINITIONS AND INTERPRETATION

(A) Definition: -In these General conditions of Contract, the following terms shall have
the meaning assigned hereunder except where the context otherwise requires: -

a. “Railway” shall mean the President of the Republic of India or the Administrative Officers
of the DFCCIL or of the Successor DFCCIL authorized to deal with any matters which these
presents are concerned on his behalf.

b. “Engineer” and Employer’s Engineer shall mean the Dy. CPM of DFCCIL appointed by
DFCCIL.

C. “Engineer’s Representative” shall mean the JPM/APM/DPM/PM of DFCCIL in direct
charge of the work and shall include any Jr. Executive /Executive/Sr. Executive,
IPM/APM/DPM/PM of DFCCIL of Civil Engineering / Signal & Telecommunication
Engineering / Electrical Engineering Department appointed by the DFCCIL and shall mean
and include the Engineer’s Representative of the successor DFCCIL.

d. “Contractor” shall mean the person / Firm / Company whether incorporated or not who
entersinto the contract with the DFCCIL and shall include their executors, administrators,
and successors and permitted assigns.

e. “Contract” shall mean and include the Agreement of Work Order, the accepted schedule
of rates of the Schedule or Rates of DFCCIL modified by the tender percentage for items
of work quantified, or not quantified, General Conditions of Contract, Special Conditions
of Contracts, if any, Drawings, Specifications, Additional / Special Specifications, if any and
tender forms, if any, and all other documents included as part of contract.

f. “Works” shall mean the works to be executed in accordance with the contract.

g. “Specifications” shall mean the Specifications for materials and works referred /
mentioned in tender documents.

h. “Schedule of rates” shall mean the schedule of rates issued under the authority of the
CGM/GM-Co from time to time and shall as contained in CPWD-DSR-2021 & USSOR-2021
also include Rates specified in tender document.

i. “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed
to the contract and shall include any modifications of such drawings and further drawings
as may be issued by the Engineer from time to time.

j- “Constructional Plan” shall mean all appliances or things of whatsoever nature required
for the execution, completion or maintenance of the works or temporary works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.

k. “Temporary Works” shall mean all temporary works of every kind required for the
execution completion and/or maintenance of the works.

l. “Site” shall mean the lands and other places on, under, in or through which the works are
to be carried out and any other lands or places provided by the Railway for the purpose

Page 10




Tender No.: All-EN-PWay-MJND-25-27

of the contract.
m.  “Period of Maintenance” shall mean the defect liability period from the date of
completion of the works as certified by the Engineer.
(B) Singular and Plural: - Words importing the singular number shall also include the
plural and vice versa where the context requires.
(C) Headings & marginal headings: - The headings and marginal headings in these general
conditions are solely for the purpose of facilitating reference and shall not be deemed to be part
thereof or be taken into consideration in the interpretation or construction thereof or the contract.

1.2

Schedule of Rates, CPWD Rates Vol |, Il & USSOR as amended / corrected up to latest correction
slips, IR specifications/Guidelines updated with correction slips, relevant BIS codes updated with
correction slips. (Applicable for execution of Works based on CPWD Rates). Stipulations and
conditions as specified in USSOR & CPWD-Specifications-2021 Volume 1 & 2 in the document as
amended/corrected up to latest correction will be applicable, copies of which can be seen in the
office of CGM/GM/Co, DFCCIL, Ajmer.

13

All general and detailed drawings pertaining to this work which will be issued by the Engineer or
his representatives (from time to time) with all changes and modifications.

2.0

Drawings for the Work: The Drawing for the work can be seen in the office of CGM, DFCCIL, Ajmer,
at any time during the office hours. The drawings are only for the guidance of Tenderer(s). Detailed
working drawings (if required) based generally on the drawing mentioned above, will be given by
the Engineer or his representative from time to time.

As per Clause No. 2 of tender form 2" sheet Annex.l Part-l of GCC APRIL-2022, with up-to-date
correction slip

3.0

Tender Form: Tender Forms shall embodies the contents of the contract documents either directly
or by reference, e-Tender Forms shall be issued free of cost to all tenderers.
As per Clause No.3 of Part-1 of GCC APRIL-2022, with up-to-date correction slip

3.1

Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is
published on website or the date of publication in newspaper in case tender is not published on
website.

As per Clause No. 1.2 (n) of Part-l of GCC APRIL-2022, with up-to-date correction slip

3.2

The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule of Rates
of DFCCIL except where he/they are required to quote item rates and must tender for all the items
shown in the Schedule of approximate quantities attached. The quantities shown in the attached
Schedule are given as a guide and are approximate only and are subject to variation according to
the needs of the DFCCIL. The DFCCIL does not guarantee work under each item of the Schedule.
The tenderer(s) shall quote rates / rebates only at specified place in Tender Form supplied by
DFCCIL. Any revision of rates / rebates submitted (quoted) through a separate letter whether
enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the
document other than specified place shall be summarily ignored and will not be considered.

As per Clause No. 3 of tender form 2" sheet Annex. | Part-l of GCC APRIL-2022, with up-to-date
correction slip.

4.0

Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any
correction made by tenderer(s) in his/their entries must be attested by him / them.
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As per Clause No. 4 of tender form 2" sheet Annex. | Part-l1 of GCC APRIL-2022, with up-to-date
correction slip.

5.0

EARNEST MONEY

5.1

For the subject tender, the Earnest Money deposit shall be X 8,84,800.00 and shall be governed by
Para 5.1.1/5.1.2/5.1.3 below.

5.1.1

(a) The tenderer shall be required to deposit earnest money with the tender for the due
performance with the stipulation to keep the offer open till such date as specified in the tender,
under the conditions of tender.
Note:
(i) The earnest money shall be rounded off to the nearest Rs. 100. This earnest money shall be
applicable for all modes of tendering.
(i1)) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’
shall be exempted from payment of earnest money deposit detailed above.
(iii) Labor Cooperative Societies shall deposit only 50% of above earnest money deposit detailed
above.
(b) It shall be understood that the tender documents have been issued to the tenderer and the
tenderer is permitted to tender in consideration of stipulation on his part, that after submitting his
tender he will not rescind from his offer or modify the terms and conditions thereof in a manner
not acceptable to the Engineer. Should the tenderer fail to observe or comply with the said
stipulation, the aforesaid amount shall be liable to be forfeited to the DFCCIL.
(c) If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained
as part security for the due and faithful fulfilment of the contract in terms of Clause 16 of the
Standard General Conditions of Contract. The Earnest Money of other Tenderers shall, save as
herein before provided, be returned to them, but the DFCCIL shall not be responsible for any loss
or depreciation that may happen thereto while in their possession, nor be liable to pay interest
thereon.
As per Clause No. 5 — 1 (a) of Part-l of GCC APRIL-2022, with up-to-date correction slip.

5.1.2

The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank
Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents.
The Bank Guarantee bond shall be as per Annexure- Z and shall be valid for a period of 90 days
beyond the bid validity period.

As per Clause No. 5 — (2) of Part-1 of GCC APRIL-2022, with up-to-date correction slip

513

In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured:

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal
(IREPS) while applying to the tender.

ii.  The original Bank Guarantee should be delivered in person to the official nominated as
indicated in the tender document before closing date for submission of bids. (i.e.
excluding the last date of submission of bids)

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal
(IREPS) and/or non-submission of original Bank Guarantee within the specified period
shall lead to summary rejection of bid.

iv.  The Tender Security shall remain valid for a period of 90 days beyond the validity period
for the Tender.
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v.  The details of the BG, physically submitted should match with the details available in the
scanned copy and the data entered during bid submission time, failing which the bid will
be rejected.

vi.  The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope
shall clearly bear the identification “Bid for the ***** Project” and shall clearly indicate
the name and address of the Bidder. In addition, the Bid Due Date should be indicated
on the right-hand top corner of the envelope.

vii.  The envelope shall be addressed to the officer and address as mentioned in the tender
document.
viii. If the envelope is not sealed and marked as instructed above, the DFCCIL assumes no

responsibility for the misplacement or premature opening of the contents of the Bid
submitted and consequent losses, if any, suffered by the Bidder.
As per Clause No. 6 of Tender Form (second sheet) Annex.l of Part-1 of GCC APRIL-2022, with
up-to-date correction slip

Annexure —Z
(Bid Security)
Bank Guarantee Bond from any scheduled commercial bank of India
(On non-judicial stamp paper, which should be in the name of the Executing Bank).
Name of the Bank: ----------

CPM, DFCCIL/Ajmer,
Acting through ......... ,

........... DFCCIL,

Beneficiary: CPM DFCCIL AJMER

Date: .

Bank Guarantee Bond No.: Date: ---------

In consideration of the CPM, DFCCIL/Ajmer acting through General Manager/Co-ord, Ajmer
(Designation & address of Contract Signing Authority), Ajmer, DFCCIL, ................ , ... (hereinafter
called “The DFCCIL") having invited the bid for through Notice inviting tender (NIT)
No. , we have been informed that . . .. . [Insert name of the Bidder] ............

(hereinafter called "the Bidder") intends to submit its bid (hereinafter called "the Bid") .
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of
Bid Security], in the form of Bank Guarantee, according to conditions of Bid.

AND
WHEREAS, ............ [Insert Name of the Bank], with its Branch ............... [Insert Address] having its
Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through ..............

[Insert Name and Designation of the authorized persons of the Bank], have, at the request of the
Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the CPM
DFCCIL Ajmer:

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized
representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf
of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the
CPM DFCCIL Ajmer full amount in the sum of [Insert required Value of Bid Security] as above
stated.
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2. The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any amount
up to and including afore mentioned full amount without any demur, reservation, or recourse. Any
such demand made by the DFCCIL on the Bank shall be final, conclusive and binding, absolute and
unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal,
Arbitration or any Authority or any threatened litigation by the Bidder or Bank.

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by
DFCCIL without any reference to the Bidder and without the DFCCIL being required to show grounds
or give reasons for its demand of the amount so demanded.

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank
or in the constitution of the Bidder.

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to
any documents, which have been or may be made between the DFCCIL and the Bidder, will in any
way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any
requirement for notice of any such change, addition or modification made by DFCCIL at any time.
6. This guarantee will remain valid and effective from.............. [insert date of issue] till ........... [insert
date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any demand in
respect of this Guarantee should reach the Bank within the validity period of Bid Security.

7. The Bank Guarantee is unconditional and irrevocable.

8. The expressions Bank and DFCCIL herein before used shall include their respective successors
and assigns.

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the
previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform Rules for
Demand Guarantees, ICC Publication No.758.

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and
shall invariably send the advice of this Bank Guarantee to the following bank details —

IFSC CODE UBINO546836

IFSC TYPE BRANCH

BANK NAME UNION BANK OF INDIA
BRANCH NAME UBI MOTI BAGH

CITY NAME NEW DELHI-110066

11. The Guarantee shall be valid in addition to and without prejudice to any other security
Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall be deemed
as Principal Debtor of the DFCCIL.

Date ............

Place............. Bank’s Seal and authorized signature(s)
[Name in Block letters] .....cccoeveuenee....
[Designation with Code No.].......c.cceeueneenee
[P/Attorney] No.

Witness:

1 Signature, Name & Address & Seal Bank’s Seal

2 Signature, Name & address & Seal [P/Attorney]No.

Note: 1. All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted
from the final document.
2. This bank detail only use for submission of Bid Security in the form of Bank Guarantee.
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6.0

Rights of the DFCCIL to deal with Tender: The authority for the acceptance of the tender will rest
with the DFCCIL. It shall not be obligatory on the said authority to accept the lowest tender or any
other tender, and tenderer(s) shall neither demand any explanation for the cause of rejection of
his/ their tender nor the DFCCIL to assign reasons for declining to consider or reject any particular
tender or tenders.

As per Clause No. 7 of Tender Form (second sheet) Annex.l of Part-1 of GCC APRIL-2022, with up-
to-date correction slip

6.1

If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create
circumstances for the acceptance of his / their tender, the DFCCIL reserves the right to reject such
tender at any stage.

As per Clause No. 8 of Tender Form (second sheet) Annex. | of Part-l of GCC APRIL-2022, with up-
to-date correction slip

6.2

If the tenderer(s) expire(s) after the submission of his / their tender or after the acceptance of his
/ their offer, the DFCCIL shall deem such tender cancelled. If a partner of a firm expires after the
submission of their tender or after the acceptance of their tender, the DFCCIL shall deem such
tender as cancelled, unless the firm retains its character.

As per Clause No. 9 of Tender Form (second sheet) Annex. | of Part-l of GCC APRIL-2022 , with
up-to-date correction slip

7.0

SYSTEM OF TENDERING

7.1

Two Packets System of Tendering: With a view to assess the tenders technically without being
influenced by the financial bids, 'Two Packets System of tendering' shall be adopted for contract
valuing more than Rs. 10 crores or as advised by DFCCIL Board time to time by updated policy
guide lines. (Applicable in this Tender)

For Works and Service tenders of value more than Rs. 50 Cr., the Clause no. 26.0 of Electronic
Reverse Auction will be applicable. (Not Applicable in this Tender)

As per (a) Clause No. 7A of Part-1 of GCC APRIL-2022, with up-to-date correction slip

7.2

Single Packet Tender-: In case of tenders costing less than Rs. 10 Crore single packet tender system
will be followed and technical & financial offer of the tenderer/s shall be opened and evaluated at
the same time.

7.3

Tenderer should submit the offer with due diligence after going through the tender documents.

7.4

Pre-Bid Conference: Intenders having advertised value more than Rs 50 Crore or as mentioned in
the tender document, DFCCIL shall conduct Pre-Bid Conference(s) with the prospective bidders.
(Not Applicable in this Tender)

7.5

Make in India: - Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from
time to time, shall be followed for consideration of tenders.
As per Clause No. 7B of Part-1 of GCC APRIL-2022, with up-to-date correction slip

7.6

Permission to Bid for a bidder from a country which shares Land boundary with India:

Any bidder from the countries sharing a land border with India will be eligible to bid in any
procurement of works (including turnkey projects) only if the bidder is registered with the
Competent Authority. The Competent Authority for registration will be the Registration
Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT),
Government of India. For interpretation of this para, Department of Expenditure, Ministry of
Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred.
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7.7

Clarification of Bids: To assist in the examination, evaluation & comparison and prequalification
of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a clarification of its Bid. Any
clarification submitted by a Bidder that is not in response to a request by the DFCCIL shall not be
entertained or considered. The Railway request for clarification and the response of the bidder in
this regard shall be in writing.

8.0

Execution of Contract Document: The tenderer whose tender is accepted shall be required to
appear in person at the office of CGM/GM-Co, DFCCIL, Ajmer, as the case may be, or if tenderer is
a firm or corporation, a duly authorized representative shall appear and execute the contract
agreement within seven days of notice from DFCCIL that the Contract Agreement is ready. The
Contract Agreement shall be entered into by DFCCIL only after submission of valid Performance
Guarantee by the Contractor. Failure to do so shall constitute a breach of the agreement affected
by the acceptance of the tender. In such cases the DFCCIL may determine that such tenderer has
abandoned the contract and there upon his tender and acceptance thereof shall be treated as
cancelled and the DFCCIL shall be entitled to forfeit the full amount of the Earnest Money and
other dues payable to the Contractor under this contract. The failed Contractor shall be debarred
from participating in the re-tender for that work.

As per clause No. 8 of Part-l of GCC APRIL-2022, with up-to-date correction slip

8.1

In case, the particular work is charged to EBR (IF), then the Indian Railway Finance Corporation
(IRFC) shall also be the party in the contract agreement. After submission of valid performance
guarantee, the contract agreement shall be entered into between Indian Railways (IR), Indian
Railways Finance Corporation (IRFC) and the tenderer, whose tender is accepted. The Contract
Agreement shall be signed as per Annexure XXVIII of the STD. The format at Annexure IV of GCC
APRIL-2022 shall not be applicable for Contract Agreement of EBR (IF) funded contracts.

As per Railway Board’s letters no 2018/AC-11/1/57(pt.) dated 20.03.20 for EBR(IF) funded
contracts
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9.0

Documents to be Submitted Along with Tender

(i)The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm)
or on behalf of a Partnership Firm / HUF/Company / Joint Venture (JV) / Registered Society /
Registered Trust / LLP etc. The tenderer(s) shall enclose the attested copies of the constitution of
their concern, authorized signatory and copy of PAN Card along with their tender as per proforma
given in Annexure | (mandatory). Tender shall be submitted and signed by such persons as may be
legally competent to sign them on behalf of the firm, company, association, trust, or society, as the
case may be.

(ii)The various documents to be submitted by the tenderer are as per clause 14 (ii) of the GCC
APRIL-2022, the tenderer shall ensure submission of mandatory document as listed in para 16
below along with the offer.

(iii)If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a
Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the
tender shall be treated as having been submitted by the individual who has signed the tender.
(iv)After opening of the tender, any document pertaining to the constitution of Sole Proprietorship
Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF etc.
shall be neither asked nor considered, if not submitted. Further, no Suo moto cognizance of any
document available in public domain (i.e., on internet etc.) or in Railway/DFCCIL’s record/office
files etc. will be taken for consideration of the tender, if no such mention is available in tender
offer submitted.

(v) A tender from JV / Partnership firm etc. shall be considered only where permissible as per the
tender conditions.

(vi)The DFCCIL will not be bound by any change in the composition of the firm made subsequent
to the submission of tender. DFCCIL may, however, recognize such power of attorney and changes
after obtaining proper legal advice, the cost of which will be chargeable to the Contractor.

As per Clause No. 14 of Tender Form (second sheet) Annex. | of Part-l of GCC APRIL-2022, with
up-to-date correction slip

10.0

The tenderer whether sole proprietor/ HUF/ Company or a partnership firm / LLP / joint venture
(JV) / registered society / registered trust etc. if they want to act through agent or individual
partner(s), should submit along with the tender, a copy of power of attorney duly stamped and
authenticated by a Notary Public or by Magistrate in favour of the specific person whether he/they
be partner(s) of the firm or any other person specifically authorizing him/them to submit the
tender, sign the agreement, receive money, co-ordinate measurements through contractor’s
authorized engineer, witness measurements, sign measurement books, compromise, settle,
relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or any
disputes to arbitration. The above power of attorney shall be submitted even if such specific person
is authorized for above purposes through partnership deed / Memorandum of Understanding /
Article of Association or such other document, failing which tender is liable to be rejected.

As per Clause No. 15 of Tender Form (second sheet) Annex. | of Part-1 of GCC APRIL-2022, with
up-to-date correction slip

11.0

Employment/Partnership etc. of Retired Railway/DFCCIL Employees:
(a) Should a tenderer
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i) be a retired Engineer of the Gazetted rank or any other Gazetted officer working before his
retirement, whether in the executive or administrative capacity or whether holding a
pensionable post or not, in the Engineering or any other department of any of the
Railways/DFCCIL owned and administered by the President of India for the time being, OR ii)
being partnership firm / joint venture (JV) / registered society / registered trust etc. have as one
of its partners a retired Engineer of the Gazetted rank or any other Gazetted officer working
before his retirement, OR iii) being an incorporated company have any such retired Engineer of
the Gazetted rank or any other Gazetted officer working before his retirement as one of its
directors

AND
in case where such Engineer or officer had not retired from government service at least 1 year
prior to the date of submission of the tender

THEN
the tenderer will give full information as to the date of retirement of such Engineer or Gazetted
officer from the said service and as to whether permission for taking such contract, or if the
Contractor be a partnership firm or an incorporated company, to become a partner or director
as the case may be, has been obtained by the tenderer or the Engineer or officer, as the case
may be from the President of India or any officer, duly authorized by him in this behalf, shall be
clearly stated in writing at the time of submitting the tender.
b) In case, upon successful award of contract, should a tenderer depute for execution of the
works under or to deal matters related with this contract, any retired Engineer of gazette rank or
retired Gazetted officer working before his retirement in the Engineering or any other
department of any of the Railways/DFCCIL owned and administered by the President of India for
the time being, and now in his employment, then the tenderer will ensure that retired Engineer
or retired Gazetted officer had retired from government service at least 1 year prior to the date
of his employment with tenderer and in case he had retired from service within a year then he
possesses the requisite permission from the President of India or any officer, duly authorized by
him in this behalf, to get associated with the tenderer.
(c) Should a tenderer or Contractor being an individual on the list of approved Contractors, have
a relative(s) or in the case of proprietorship firm/ partnership firm/ company / joint venture (JV)
/ registered society / registered trust/ LLP/ HUF etc. one or more of his partner(s)/shareholder(s)
or member(s) of the family of partner(s)/shareholder(s) having share of more than 1% in the
tendering entity employed in Gazetted capacity in one or more of his shareholder(s) or a
relative(s) of the shareholder(s) employed in Gazetted capacity in the Engineering or any other
department of the Railways/DFCCIL, the authority inviting tenders shall be informed of the fact
at the time of submission of tender, failing which the tender may be disqualified/rejected or if
such fact subsequently comes to light, the contract may be rescinded in accordance with
provision in clause 62 of standard general conditions of contract.
Note: -If information as required as per 11 (a), (b), (c) above has not been furnished, contract is
liable to be dealt in accordance with provision of clause 62 of Standard General Condition of
Contract. As per Clause No. 16, of Tender Form (second sheet) Annex. | of GCC APRIL-2022, with
up-to-date correction slip.
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12.0

Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings
or any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify|
the authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the
same to all tenderers. It shall be understood that every endeavor has been made to avoid any error|
which can materially affect the basis of tender and successful tenderer shall take upon himself and
provide for the risk of any error which may subsequently be discovered and shall make no
subsequent claim on account thereof.

As per Clause No. 4 of Part-l of GCC APRIL-2022, with up-to-date correction slip

13.1(A)

(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be encountered during
the execution of the works are taken into account and that the rates he enters in the tender forms
are adequate and all-inclusive in accordance with the provisions of Clause-37 of the General
Conditions of Contract for the completion of works to the entire satisfaction of the Engineer. (As
per Clause No. 6 (a)(i) of G.C.C. 2022 Part-l with up-to-date correction slip)

(i1) Tenderers will examine the various provisions of the Central Goods and Services Tax Act, 2017
(CGST)/Integrated Goods and Services Tax Act, 2017 (IGST)/ Union Territory Goods and Services Tax
Act, 2017 (UTGST)/ respective State’s State Goods and Services Tax Act (SGST) also, as notified by
Central/State Govt. & as amended from time to time and applicable taxes before bidding.
Tenderer(s) will ensure that full benefit of Input Tax Credit (ITC) likely to be availed by them is duly
considered while quoting rates. (As per Clause No. 6 (a) (ii) of G.C.C. 2022 Part-l with up-to-date
correction slip)

(iii)The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall
submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to DFCCIL
immediately after the award of contract, without which no payment shall be released to the
contractor. The contractor shall be responsible for deposition of applicable GST to the concerned
authority. (As per Clause No. 6 (a) (iii)of G.C.C. 2022 Part-I with up-to-date correction slip)

(iv)In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act,
the DFCCIL shall deduct the applicable GST from his/their bills under reverse charge mechanism
(RCM) and deposit the same to the concerned authority.

As per Clause No. 6(a)(iv) of Part-1 of GCC APRIL-2022, with up-to-date correction slip.

13.1(B)

When work is tendered for by a firm or company, the tender shall be digitally signed by the individual
legally authorized to enter into commitments on their behalf.
As per Clause No. 6(b) of Part-1 of GGC APRIL-2022, with up-to-date correction slip

13.1(C)

In E-tender, all submissions of documents are to be uploaded on web-site. There may be last minute
hic-cups and delay in uploading the Documents and payment of Earnest Money etc.
Tenderers/Prospective bidders are advised to upload their offer well in time. DFCCIL will not be
responsible for any delay/non submission of offer due to any reason whatsoever.

13.1(D)

The DFCCIL will not be bound by any power of attorney granted by the tenderer or by changes in
the composition of the firm made subsequent to the execution of the contract. It may, however,
recognize such power of attorney and changes after obtaining proper legal advice, the cost of
which will be chargeable to the Contractor.

As per Clause No. 6 (c) of Part-1 of GCC APRIL-2022, with up-to-date correction slip.
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13.2

The tenderers shall submit a copy of certificate stating that all their statements/documents
submitted along with bid are true and factual. Standard format of the certificate to be submitted
by the bidder is enclosed as Annexure-Il (Mandatory). In addition to Annexure-lIl, in case of other
than Company/Proprietary firm, Annexure-ll (A) (Mandatory) shall also be submitted by each
member of a Partnership Firm / Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc. as the case may be. Non submission of the certificate by the bidder shall result
in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to
identify, state and submit the supporting documents duly self-attested by which they/he is
qualifying the Qualifying Criteria mentioned in the Tender Document.

As per Clause No. 6.1 of Part-l of GCC APRIL-2022, with up-to-date correction slip.

14

RIGHT OF DFCCIL TO DEAL WITH TENDERS

141

If, the DFCCIL decides to negotiate, in view to bring down the rates, the tenderer, who is called for
negotiation, shall furnish the following form of declaration before commencement of the
negotiation:

[/WE oo do declare that in the event of failure of the contemplated negotiations relating
to Tender No. .....ccecevevuennns dated.............. Opened on .............. my original tender shall remain open
for acceptance on its original terms and conditions up to the date specified in the tender or the date
extended by mutual agreement from time to time.

14.2

The tenderer/s are required to quote his/their rates as % (percentage) Above/Below /At Par in
figures on IREPS while submitting his/their offer.

15.0

ELIGIBLITY CRITERIA

15.1.1

Technical Eligibility Criteria: - (Applicable in this Tender)
The tenderer must have successfully or substantially* completed any of the following during last 07
(seven) years, ending last day of month previous to the one in which tender is invited:
Three similar works, each costing not less than the amount equal to 30% of advertised value of the
tender,

OR
Two similar works, each costing not less than the amount equal to 40% of advertised value of the
tender,

OR
One similar work, each costing not less than the amount equal to 60% of advertised value of the
tender.
Note: The similar nature of work is defined as “Any P.Way Works on mainline”
*To be read along with 15.8
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15.1.2

Technical Eligibility Criteria for JV (‘a’ or ‘b’ mentioned hereunder): For Works without
composite components: - The technical eligibility for the work as per para 15.1.1 above, shall be
satisfied by either the ‘JV in its own name & style’ or ‘Lead Manager of the JV’. Each other (non-
lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per para
15.1.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-
lead member of JV member must have satisfactorily completed or substantially completed during
the last 07 (seven) years, ending last day of month previous to the one in which tender is invited,
one similar single work for a minimum of 10% of advertised value of the tender.

(a) For works with composite components: - Not applicable in this Tender

Note for Clause 15.1.2: Value of a completed work done by a Member in an earlier JV shall be
reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying
his/her compliance to the above-mentioned technical eligibility criteria in the tender under
consideration.
As per Clause No. 17.0-17.14 and clause 17.15 of Tender Form (second Sheet) of Annex. | of Part-I
of GCC APRIL-2022, with up-to-date correction slip

152

Financial Eligibility Criteria: The tenderer must have minimum average annual contractual
turnover of V/N or ‘V’ whichever is less; where

V= Advertised value of the tender in crores of Rupees

N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total contractual

payments” in the previous three financial years, as per the audited balance sheet. However, in

case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet

of the fourth previous year shall be considered for calculating average annual contractual

turnover.

The tenderers shall submit requisite information as per Annexure-VIll (Mandatory), along with

copies of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from

Chartered Accountant duly supported by Audited Balance Sheet.

Note: Client certificate from other than Govt Organization should be duly supported by Form

16A/26AS generated through TRACES of Income Tax Department of India.

As per Clause No. 10.2 of Tender Form (second Sheet) of Annex. | of Part-l of GCC APRIL-2022,
with up-to-date correction slip.

15.2.1

Financial Eligibility for JV-

Criteria The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 15.2 above.
The “financial capacity” of the lead partner of JV shall not be less than 51% of the financial eligibility
criteria mentioned at para 15.2 above.

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s
“Financial capacity” to satisfy this requirement.

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the
extent of the concerned member’s share in that JV for the purpose of satisfying compliance of the
above-mentioned financial eligibility criteria in the tender under consideration.

As per Clause No. 17.15.2 of Tender Form (second Sheet) of Annex. | of Part-l of GCC APRIL-2022,
with up-to-date correction slip
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15.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as
Annexure-D. (Not Applicable in this Tender)
As per Clause No. 10.3 of Tender Form (second Sheet) of Annex.l of Part-l of GCC APRIL-2022, with
up-to-date correction slip.
15.3.1 Bid Capacity for JV- Not applicable in this Tender
The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 15.3 above.
The arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid
capacity” to satisfy this requirement.
As per Clause No. 17.15.3 of Tender Form (second Sheet) of Annex.l of Part-l of GCC APRIL-2022,
with up-to-date correction slip
15.4 No Technical and Financial credentials are required for tenders having value up to Rs 50 lakh.
15.5 Note to Para 15

(i) Certificate issued by Chartered Accountants based on the audited balance sheets will also be
accepted. (as per Annexure-VIIl)

The criteria for completed works shall be as under:-

(ii) Entire work has to be completed in all respects as per contract agreement. Part completed
work shall not be considered.

(iii) Completion certificate from following organizations shall only be considered: -

(a) The work(s) should have been directly awarded to the tenderer by Govt. Organization/ Semi
Govt. Organization/ Public Sector Undertaking / Autonomous bodies/ Municipal Bodies/Public
listed company having average annual turnover of Rs. 500 crore and above in last 3 financial years
excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of opening of tender

The credentials of a wholly owned subsidiary of a parent company will also be considered in
respect of works mentioned above if tender is submitted by the parent company.

(b) Completion certificate should be as per proforma given in Annexure- IV-A or IV-B or IVC, as
applicable or in the format containing all information required as per the Annexure- IV-A or IV-B
or IV-C.

(c) Work experience certificate issued by Public listed company shall be considered provided the
work experience certificate has been issued by a person authorized by the Public listed company
to issue such certificates. In case tenderer submits work experience certificate issued by public
listed company, the tenderer shall also submit along with work experience certificate the relevant
copy of work order, bill of quantities bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received an copy of final/last bill paid by
company in support of above work experience certificate.

Details of works physically completed should be submitted in the proforma as per ‘Annexure-III’.
(iv) The total value of similar nature of work completed during the qualifying period and not the
payments received within qualifying period alone, should be considered.

In case, the final bill of similar nature of work has not been passed and final measurements have
not been recorded, the paid amount including statutory deduction is to be considered. If final
measurements have been recorded and work has been completed with negative variation, then

also the paid amount including statutory deduction is to be considered.
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However, if final measurements have been recorded and work has been completed with positive
variation but variation has not been sanctioned, original agreement value or last sanctioned
agreement value whichever is lower should be considered for judging eligibility.

(v) The amount given at Sr. No. 11 in proforma vides Annexure-1V for the completion certificate
will be the value of completed work, if nomenclature of work as given in completion certificate
matches with similar nature work.

(vi) The amount mentioned at Sr. No. 12 in ‘Annexure-IV’ for the completion certificate shall be
the value of completed work if the nomenclature of completed work includes additional
components of work which are not matching with similar nature of works.

(vii) Certificate from private individuals for whom such works are executed shall not be
considered for eligibility.

(viii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the right to
reject such tenders summarily without assigning any reasons whatsoever.

(ix) The total value of similar nature of work completed during the qualifying period and not the
payments received within qualifying period alone, should be considered.

In case, the final bill of similar nature of work has not been passed and final measurements have
not been recorded, the paid amount including statutory deduction is to be considered. If final
measurements have been recorded and work has been completed with negative variation, then
also the paid amount including statutory deduction is to be considered.

However, if final measurements have been recorded and work has been completed with positive
variation but variation has not been sanctioned, original agreement value or last sanctioned
agreement value whichever is lower should be considered for judging eligibility.

(X) The amount given at Sr. No. 11 in proforma vide Annexure-IV for the completion certificate
will be the value of completed work, if nomenclature of work as given in completion certificate
matches with similar nature work.

(xi) The amount mentioned at Sr. No. 12 in ‘Annexure-IV’ for the completion certificate shall be
the value of completed work if the nomenclature of completed work includes additional
components of work which are not matching with similar nature of works.

(xii) Certificate from private individuals for whom such works are executed shall not be
considered for eligibility.

(xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the right to
reject such tenders summarily without assigning any reasons whatsoever.

As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. | of Part-l of GCC APRIL-2022,
with up-to-date correction slip

15.6

Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian
Rupee as under:

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates
published by the Reserve Bank of India for the relevant date. Where, relevant date shall be as on
the last day of month previous to the one in which tender is invited. In case of any other currency,
the same shall first be converted to US Dollars as on the last day of month previous to the one in
which tender is invited, and the amount so derived in US Dollars shall be converted into Rupees at
the aforesaid rate. The conversion rate of such currencies shall be the daily representative
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exchange rates published by the International Monetary Fund for the relevant date orimmediately
previous date for which rates have been published.

As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. | of Part-l of GCC APRIL-2022,
with up-to-date correction slip.

15.7 If a bidder has successfully completed a work as subcontractor and the work experience certificate
has been issued for such work to subcontractor by a Govt. organization or public listed company as
defined in Note for Item 10.| part-l of GCC, the same shall be considered for the purpose of fulfillment]
of credentials.

15.8 Explanation for clause 15 (clause 15.1 to 15.6) - Eligibility Criteria:

1) Substantially Completed Work means an ongoing work in which payment equal to or more
than 90% of the present contract value (excluding the payment made for adjustment of Price
variation (PVC), if any) has been made to the contractor in that ongoing contract and no
proceedings of termination of contract on Contractor’s default has been initiated. The
credential certificate in this regard should have been issued not prior to 60 days of date of
invitation of present tender.

2) In case a work is started prior to 07 (seven) years, ending last day of month previous to the
one in which tender is invited, but completed in last 07 (seven) years, ending last day of month
previous to the one in which tender is invited, the completed work shall be considered for
fulfillment of credentials.

3) If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for fulfillment
of credentials.

4) In case of completed work, the value of final bill (gross amount) including the PVC amount (if
paid) shall be considered as the completion cost of work. In case final bill is pending, only the
total gross amount already paid including the PVC amount (if paid) shall be considered as the
completion cost of work.

In case of substantially completed work, the total gross amount already paid including the PVC
amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially|
completed work.

5) If a bidder has successfully completed a work as subcontractor and the work experience
certificate has been issued for such work to the subcontractor by a Govt. Organization or public
listed company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet) of
GCC APRIL-2022, the same shall be considered for the purpose of fulfilment of credentials.

6) Incase a work is considered similar in nature for fulfillment of technical credentials, the overall
cost of that work including PVC amount if any shall be considered and no separate evaluation
for each component of that work shall be made to decide eligibility.

7) In case of newly formed partnership firm, the credentials of individual partners from previous
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s),
shall be considered only to the extent of their share in previous entity on the date of dissolution
/ split and their share in newly formed partnership firm. For example, a partner A had 30%
share in previous entity and his share in present partnership firm is 20%. In the present tender
under consideration, the credentials of partner A will be considered to the extent of
0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer shall
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submit along with his bid all the relevant documents which include copy of previous
partnership deed(s), dissolution deed(s) and proof of surrender of PAN No. (s) in case of
dissolution of partnership firm(s) etc.

8) In case of existing partnership firm, if any one or more partners quit the partnership firm, the
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s)
shall take away his credentials to the extent of his share on the date of quitting the partnership
firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively
and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this
partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along
with his bid all the relevant documents which include copy of previous partnership deed(s),
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership
firm(s) etc.

9) In case of existing partnership firm if any new partner(s) joins the firm without any
modification in the name and PAN/TAN no. of the firm, the credentials of partnership firm shall
get enhanced to the extent of credentials of newly added partner(s) on the same principles as
mentioned in item 6 above. For this purpose, the tenderer shall submit along with his bid all
the relevant documents which include copy of previous partnership deeds,
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm etc.

10) Any partner in a partnership firm cannot use or claim his credentials in any other firm without
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot
use credentials of partnership firm of A & B partners in any other partnership firm or propriety
firm without leaving partnership firm of A & B partners.

11)In case a partner in a partnership firm is replaced due to succession as per succession law, the
proportion of credentials of the previous partner will be passed on to the successor.

12) If percentage share among partners of a partnership firm is changed, but the partners remain
the same, the credentials of the firm before such modification in the share will continue to be
considered for the firm as it is without any change in their value. Further, in case a partner of
partnership firm retires without taking away any credentials from the firm, the credentials of
partnership firm shall remain the same as it is without any change in their value.

13) In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner
in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other
partnership firm “AX” earned after the date of becoming a partner of the firm AB shall not be
added in partnership firm AB.

14)In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar
to a partnership firm.

15) In case company A is merged with company B, then company B would get the credentials of
company A also.

16.0 THE LIST OF DOCUMENTS TO BE UPLOADED FOR THIS TENDER
(Note: - Information as required as per various Forms/Annexures to tender document should
be submitted by the tenderers without fail strictly as per formats. Offers submitted without
Mandatory documents shall be summarily rejected.)

16.1 Following documents are common for all types of firms i.e. Sole proprietorship, Partnership, Limited

Liability Partnership Firm, Registered Society/ Trust, Limited Company, or JV.
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(a)

Firm details as per proforma given in Annexure-lI (Mandatory).

(b)(i)

A Copy of the Certificate as per Performa given in Annexure-Il (Mandatory).

(b)(ii)

In addition to Annexure-ll, in case of other than Company/Proprietary firm, Annexure-ll (A)
(Mandatory) shall also be submitted by each member of a Partnership Firm / Joint Venture (JV) /
Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be. Non
submission of the certificate (s) by the bidder shall result in summarily rejection of his/their bid. It
shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting
documents duly self-attested by which they/he is qualifying the Qualifying Criteria mentioned in
the Tender Document. (Mandatory as applicable)

(c) (i)

List of similar nature of works physically completed in all respects during last 7 years, ending last
day of month previous to one in which tender is invited, shall be submitted as per Performa given
in Annexure-lll for works (i) directly awarded by Govt./Semi Govt./Public sector undertaking /
Autonomous bodies /Municipal bodies/ Railway Siding owners (ii)Concessionaire (to whom the
work is awarded by Indian Railways/ DFCCIL/CPWD /NHAI/ PWD/State Road Development
Corporation on PPP/DBFOT or any other mode) (iii) Public listed company having average annual
turnover of Rs. 500 crore and above in last 3 financial years excluding the current financial year,
listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5
years prior to the date of opening of tender. (Mandatory).

Note- Works under item (ii) are to be submitted only for tenders costing Rs.50.00 Cr. and above

(c) (ii)

Details of similar nature of works successfully during last seven years, ending last day of month
previous to the one in which tender is invited as per Performa given in Annexure-IlI.

(d)

Attested copy of Completion Certificate of works mentioned in para (c) above from the
Organizations with whom they worked as per proforma given in Annexure-IV-A or IV-B or IV-C
as applicable. (Mandatory)

(e)

Secondary Components - (Not Applicable in this Tender).

(f)

List of works on hand, existing commitments, and balance amount of ongoing works as per format
given in Annexure-V Duly verified by Chartered Accountant to evaluate bid capacity of the
tenderer (Mandatory for tender value more than Rs. 20 crores)

(8)

List of plants & Machinery available on hand (own) and proposed to be inducted (own and hired
to be given separately) for the subject work in Annexure-VI.

(h)

List of Personnel, Organization available on hand and proposed to be engaged for the subject work
in Annexure -VII.

(i)

Earnest money should be in proper form. Earnest Money by the tenderer only through net banking
or payment gateway in favour of CPM DFCCIL, Ajmer or as mentioned in the tender document.

(i)

Contractual Receipts for the last three years and current financial year with supporting documents
required as per Annex. VIIl (Mandatory).

(k)

Self-attested copy of Permanent Account Number (PAN) issued by Income Tax Department.
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(1

The tenderers are required to submit the test report of the stone ballast conforming to Railway
specifications as given in RDSO specification. (Applicable only for the tenders of supply of
ballast). The test report is required for this tender.

(m)

A statement showing construction works executed and payment received during the previous three
financial years and the current financial year (up-to-date of inviting tender), taking into account the
completed as well as work in progress as per Annexure-XIX on the letter head of Chartered
Accountant, to evaluate bid capacity of the tenderer (Mandatory for tender value more than Rs. 20
Crores)

(n)

The tenderers are required to submit the information and particulars regarding retired
Railway/DFCCIL Engineer(s)/Officer(s) of the Gazetted rank and regarding Relative(s) employed in
Gazetted capacity on DFCCIL as per proforma given in Annexure XXIll (Mandatory).

(0)

The tenderers are required to submit the copy of pre contract integrity pact, enclosed as form no
3 (Mandatory).

16.2

In addition to Para 16.1 above certain more documents are to be submitted by tenderers as per]
status of their firms and are Mandatory. These documents are listed below

16.2.1

FOR SOLE PROPRIETORSHIP FIRM

a) Affidavit as per proforma given of Annexure —IX (duly executed on stamp paper and notarized).

b) Special power of Attorney to be submitted by sole proprietor firm as per proforma given in
Annexure XIV (duly registered with the Registrar or notarized). (Not required if tender documents
are submitted by proprietor himself as per (a) above)

16.2.2

FOR HUF (HINDU UNDIVIDED FAMILY)

(a) Affidavit as per proforma given of Annexure -XXIX (duly executed on stamp paper and
notarized).

(b) Special power of Attorney to be submitted by the HUF as per proforma given in Annexure XXX
(duly registered with the Registrar or notarized). (Not required if tender documents are submitted
by Karta of the HUF, himself as per (a) above)

16.2.3

FOR PARTNERSHIP FIRM
a) A copy of Partnership Deed (Notarized or duly registered with the Registrar prior to date of tender

opening as per the Indian Partnership Act)

(b) Special Power of attorney to be submitted by Partnership firm in favour of the individual to sign
the tender on behalf of the firm and create liability against the firm as per proforma given in
Annexure-XIll (duly registered with the Registrar or notarized). (Required even if one or more
partners are authorized in Partnership deed itself to sign on behalf of the firm as given in (a)
above.

(c) Declaration by the newly formed partnership firm as per proforma given in Annexure-XXXI.
(mandatory if tenderer is newly formed partnership firm)

(d) Declaration by the existing partnership firm as per proforma given in Annexure-XXXII.

(mandatory if tenderer is an existing partnership firm)

(e) With respect to the declaration above, in case of Newly formed partnership firm has/ have as
one or more partner(s) from previous propriety firm(s) or dissolved previous partnership firm(s)
or LLP firm or split previous partnership firm(s) or LLP firm, Existing partnership firm (a) Joining
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of new one or more partner(s) in the existing partnership firm, (b) quitting of new one or more
partner(s) from the existing partnership firm —

Following additional documents are required to be furnished (Mandatory as applicable)

a) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure |

b) A copy of previous partnership Firm (Notarized or duly registered with the Registrar)

c) Affidavit as per proforma given of Annexure —IX for previous Propriety firm (duly executed on
stamp paper and notarized).

d) Copy of previous LLP agreement and certificate of incorporation.

e) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of
dissolution of previous partnership firm/ LLP firm)

f) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm,

g) LLP firm or propriety firm)

h) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s)
joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f), (g), (k) above.

As per Clause No. 14(ii)(c), 15, 18 & explanation to Clause 10.1 to 10.5 of Annex. | Part-l of GCC

APRIL-2022, with up-to-date correction slip)

16.2.4

FOR COMPANY REGISTERED UNDER COMPANIES ACT 2013

a) Copy of Memorandum of association/ Articles of Association of Company.

b) Copy of Certificate of Incorporation

(c) Copy of resolution passed by Board of Directors authorizing its Director/Employee to deal with
tender on behalf of company

(d) Special Power of Attorney/ Authorization issued by the Company (backed by the resolution of
Board of Directors) in favour of the individual to sign the tender, sign the MOU/ JV agreement
on behalf of the company and create liability against the Company, as per proforma given in
Annexure-XV (duly registered with the Registrar or notarized). (Required even if tender
documents are submitted by the authorized/ power of attorney holder himself as per (c) above)

(e) Declaration regarding constitution of the Company, for merging of another company, details
required for the entire period for last seven years as per proforma given in Annexure-XXXIII.
(mandatory)

(f) Following additional documents are required to be furnished (mandatory in case of merger with

another company)

(1) Details of company getting merged as per Annexure |

(2) Copy of Memorandum of Association/ Articles of Association of the Company getting merged

(3) Copy of certificate of incorporation of previous company getting Merged

(4) Resolution by the Board of Directors for the Merger of the company(s) with the tenderer

(5) Proof of surrender of previous PAN no

(6) Document for the technical, financial criteria, bid capacity as claimed w.r.t. such Company(s)

joining the new/Existing Company as per para 16.1 (c), (d), (f), (g), (k) above.

As per Clause No. 14 (ii)(e), 15 & explanation to Clause 10.1 to 10.5 of Annex. | Part-l of GCC APRIL-

2022, with up-to-date correction slip
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16.2.5 FOR LLP FIRM REGISTERED UNDER LLP ACT 2008

(a) A copy of LLP Agreement.

(b) A copy of certificate of Incorporation and

(c) A copy of resolution passed by partner of LLP firm for submitting tender by LLP firm and to deal
with tender on behalf of the firm as per proforma given in Annexure-XXI.

(d) Special Power of Attorney/ Authorization issued by LLP firm in favor of the individual to sign the
tender on behalf of the LLP firm and create liabilities against the LLP as per proforma given in
Annexure-XXV (duly registered with the Registrar or notarized). (Required even if tender
documents are submitted by the authorized/ power of attorney holder himself as per (c) above)
(e) Declaration by the newly formed LLP firm as per proforma given in Annexure-XXXI.

(mandatory if tenderer is newly formed partnership firm)

(e) Declaration by the existing LLP firm as per Performa given in Annexure-XXXIl.

(mandatory if tenderer is an existing partnership firm)(f) With respect to the declaration above,
in case of

(i) Newly formed LLP firm has/ have as one or more partner(s) from previous
propriety firm(s) or dissolved previous partnership firm(s) or LLP firm or split previous partnership
firm(s) or LLP firm, existing LLP firm (a)joining of new one or more partner(s)in the existing LLP
firm,
(ii) quitting of new one or more partner(s)from the existing LLP firm —
Following additional documents are required to be furnished (Mandatory as applicable)
(1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure |
(2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar)
(3) Affidavit as per proforma given of Annexure —IX for previous Propriety firm (duly executed on
stamp paper and notarized).
(4) Copy of previous LLP agreement and certificate of incorporation.
(5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of]
dissolution of previous partnership firm/ LLP firm)
(6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, LLP
firm or propriety firm)
(7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s)
joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f),(g ), (k) above.
As per Clause No. 14(f), 15 & explanation to Clause 10.1 to 10.5 of Annex. | Part-l of GCC APRIL-
2022, with up-to-date correction slip
16.2.6 FOR REGISTERED SOCIETY & REGISTERED TRUST

As per Clause No. 14(g), 15 Annex. | Part-l of GCC APRIL-2022, with up-to-date correction slip

(a) A copy of the certificate of registration.
(b)A copy of Memorandum of Association of Society/Trust Deed
(c) A copy of Rules & Regulations of the Society

(d)A copy of Special Power of Attorney/ Authorization in favor of the individual to sign the tender
and create liabilities against the Registered Society/ Trust as per proforma given in Annexure-XXII
(duly registered with the Registrar or notarized). (Required even if tender documents are submitted
by the authorized/ power of attorney holder himself as per (a), (b) above)
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16.2.7

FOR JV FIRM: -

Following documents are mandatorily to be submitted by constituents of the JV firm depending
upon their status

As per clause no. 14(d), 17.0 Annex. | Part-l, GCC APRIL-2022, with up-to-date correction slip

a) Memorandum of Understanding of JV as per pro forma given in Annex. X (duly executed on stamp|
paper and notarized).

16.2.7.1

DOCUMENTS MANDATORY FOR SOLE PROPRIETORSHIP FIRM PARTICIPATING AS MEMBER OF JV
(a) Affidavit as per proforma given of Annexure —IX (duly executed on stamp paper and notarized).

(b) Special Power of Attorney to be submitted by Sole Proprietor participating as member of JV firm
as per proforma given in Annexure-XlIl (duly registered with the Registrar or notarized) (Not
Required if MOU/JV agreement is signed by the sole Proprietor himself as per (a) above).

As per Clause No.15 Annex.l of Part-l GCC APRIL-2022, with up-to-date correction slip

16.2.7.2

DOCUMENTS MANDATORY FOR HUF (HINDU UNDIVIDED FAMILY) PARTICIPATING AS MEMBER
OF )V
(a) Affidavit as per proforma given of Annexure —XXIX (duly executed on stamp paper and

notarized).

(b) Special Power of Attorney to be submitted by HUF participating as member of JV firm as per
proforma given in Annexure-Xll (duly registered with the Registrar or notarized) (Not required if
MOU/JV agreement is signed by the Karta of HUF himself as per (a) above).

As per Clause No. 17.14.2, 15 Annex. | of Part-l GCC APRIL-2022, with up-to-date correction slip

16.2.7.3

DOCUMENTS MANDATORY FOR PARTNERSHIP FIRM PARTICIPATING AS MEMBER OF JV
(a)Copy of Partnership Deed (duly registered with the Registrar or notarized prior to date of tender

opening as per the Indian Partnership Act.).

(b) Copy of letter of consent of all the Partners or individual authorized by partnership firm to enter
into JV Agreement as per Performa given in Annex-XI (duly executed on stamp paper).

(c)Special Power of attorney to be submitted by Partnership firm in favor of the individual to sign
the tender, to sign the MOU/JV agreement on behalf of the Partnership Firm and to create liability
against the firm as per Performa given in Annexure-XVIIl (duly registered with the Registrar or
notarized). (Required even if MOU/JV agreement is signed by one or more partners authorized in
Partnership deed, letter of consent to sign on behalf of the firm is given in (a), (b) above)

As per Clause 17.14.1, 15 & 18.2 of Annex. | Part-l GCC APRIL-2022, with up-to-date correction
slip

16.2.7.4

DOCUMENTS MANDATORY FOR COMPANY PARTICIPATING AS MEMBER OF JV

a) A Copy of Memorandum of Association/ Articles of Association of Company.

b) A Copy of certificate of Incorporation

c) A Copy of resolutions passed by Board of Directors of the Company permitting the Company to
enter into a JV agreement, to be submitted as per Annexure-XVII.

d) Special Power of Attorney/ Authorization issued by the Company (backed by the Resolution of
Board of Directors) in favor of the individual to sign the tender, to sign the MOU/JV agreement on
behalf of the company and create liability against the Company, as per proforma given in Annexure-
XII (duly registered with the Registrar or notarized). (Required even if MOU/JV agreement is signed
by the authorized/ power of attorney holder himself as per (c) above)

As per Clause No. 17.14.3, 15 of Annex. | Part- GCC APRIL-2022, with up-to-date correction slip
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16.2.7.5

DOCUMENTS MANDATORY FOR LLP FIRM PARTICIPATING AS MEMBER OF JV

(a) A copy of LLP agreement.

(b) A copy of Certificate of incorporation of LLP
(c) A copy of Resolution passed by the partners of LLP firm permitting the firm to enter into a JV
agreement to be submitted as per Performa given in Annexure-XXIV

(d) Special Power of Attorney/ Authorization issued by LLP firm (backed by resolution of partners)
in favor of the individual to sign the tender, sign the MOU/ JV agreement on behalf of the LLP firm
and create liabilities against the LLP firm as per proforma given in Annexure XX (duly registered with
the Registrar or notarized).(Required even if MOU/JV agreement is signed by the authorized/ power
of attorney holder himself as per (c) above)

16.27.6

DOCUMENTS MANDATORY FOR REGISTERED SOCIETY AND TRUST PARTICIPATING AS A MEMBER
OF JV

(@) A copy of Deed of Formation
(b) A copy of certificate of Registration.

(c) A copy of Resolution passed by the executive members of Registered Society/Trust
permitting the registered society/Trust to enter into a JV agreement as per proforma given
in Annexure XXVI.

(d)  Special Power of Attorney/ Authorization issued by the registered society/ trust (backed by
resolution of partners) in favour of the individual to sign the tender, to sign the MOU/ IV
agreement and create liabilities against the Registered Society/ Trust as per proforma given
in Annexure-XXVII (duly registered with the Registrar or notarized). (Required even if tender
documents are submitted by the authorized/ power of attorney holder himself as per (c)
above)

(e) A copy of Rules & Regulations of the Society.

Note to Para 16

1. The tenderers shall submit a certificate stating that they are not liable to be disqualified and all
their statements/documents submitted along with bid are true and factual. Standard format of
the certificate to be submitted by the bidder is enclosed as Annexure-Il as mentioned in clause
No. 16.1(b). Non submission of a certificate by the bidder shall result in summarily rejection of
his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state and
submit the supporting documents duly self-attested by which they/he is qualifying the
Qualifying Criteria mentioned in the Tender Document.

2. It will not be obligatory on the part of Tender Committee to scrutinize beyond the submitted
document of tenderer as far as his qualification for the tender is concerned.

3. The DFCCIL reserves the right to verify all statements, information and documents submitted by
the bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make
available all such information, evidence and documents as may be necessary for such
verification.

4. Any such verification or lack of such verification by the DFCCIL shall not relieve the bidder of its
obligations or liabilities hereunder nor will it affect any rights of the DFCCIL there under.

4.1 In case of any wrong information submitted by tenderer, the contract shall be terminated,
Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of

contract forfeited and agency barred for doing business on entire DFCCIL for 5 (five) years.
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4.2 In case of any information submitted by tenderer is found to be false forged or incorrect after
the award of contract, the contract shall be terminated. Earnest Money Deposit (EMD),
Performance Guarantee and Security Deposit available with the DFCCIL shall be forfeited. In
addition, other dues of the contractor, if any, under this contract shall be forfeited and agency
shall be banned for doing business for a period of up to five years.

5. No post tender submission of documents shall be permitted in respect of tender. However, only
clarification can be called for by DFCCIL in respect of any part / document submitted by the
tenderer which shall be responded to by the tenderer within 10 working days of the date of issue
of such letter for clarifications, failing which the offer shall be dealt with as per available
documents.

6. The documents mentioned ‘mandatory’ in clause No. 16 above are required to be uploaded by
the contractor with tender document. If any of these documents is not uploaded along with
the tender, the offer shall be summarily rejected.

7. In addition to above Tenderer have to certify that neither | /We (name of the sole Proprietor
firm/ Partnership Firm/Limited Company/ LLP/Registered Society/Trust / JV firm) nor any of the
partner or partnership firm/ LLP /Member of Registered Society/ Trust / Constituent of JV firm
including partner of partnership firm in JV has/ have been black listed or debarred by DFCCIL
or any other Ministry /Department/ Public Sector Undertaking of the Government of India/ any
State from participation in tenders/contract on the date of opening of bids either in our
individual capacity or in any firm in which we are partners.

As per Clause No. 11(v),11(vi) Annexure 1 part | of GCC APRIL-2022, with up-to-date correction

slip

17.0

Participation of Partnership Firms in works tenders
The partnership firm shall be governed as per Clause No. 18.1 to 18.12 of Tender Form (second
Sheet) Annex. | Part-1 of GCC APRIL-2022, with up-to-date correction slip.

18.0

Participation of Joint Venture (JV) in Works Tender shall be governed as per Clause No. 17 of
Tender Form (second Sheet) Annex. | Part-l of GCC APRIL-2022, with up-to-date correction slip. :

19.

The tenderer shall submit the original copies of the documents as per Annexure Il, IX, X, XI, XII, X,
XIV, XV, XVII, XVIII, XX, XXI, XXII, XX, XXIV, XXV, XXVI and XXVII etc. as applicable for Sole
Proprietor/Partnership firm/LLP/Registered Society & Trust /Limited Company/JV Firms as and
when required by the DFCCIL for the verification. If the required documents are not submitted by
the tenderer or any discrepancy between the scanned uploaded documents and original
documents then the offer of the tenderer will be summary rejected and the action will be taken as
per the various provisions of Affidavit to be submitted by the tenderer as per Annexure-Il.

20.0

Security Deposit:

20.1

The Earnest Money deposited by the Contractor with his tender will be retained by the DFCCIL as
part of security for the due and faithful fulfillment of the contract by the Contractor. The Security
Deposit shall be 5% of the contract value. Security Deposit may be deposited by the Contractor
before release of first on account bill in cash or Term Deposit Receipt issued from Scheduled Bank,
or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered.
Provided also that in case of defaulting Contractor, the DFCCIL may retain any amount due for

payment to the Contractor on the pending "on account bills" so that the amounts so retained
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(including amount guaranteed through Performance Guarantee) may not exceed 10% of the total
value of the contract.

Further, in case of contracts having value equal to or more than Rs. 50 crore (Rs Fifty crore) the
Security Deposit may be deposited as Bank Guarantee Bond also, issued by a scheduled bank after
execution of contract documents, but before payment of 1°t on account bill. Provided further that
the validity of Bank Guarantee Bond shall be extended from time to time, depending upon
extension of contract granted in terms of Clause 17 of the Standard General Conditions of Contract.
Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank Guarantee
Bond in full amount, the Earnest Money deposited by the Contractor with his tender will be
returned by the DFCCIL.

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the
contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of
India, to be submitted by him, for an amount equal to or more than the already available Security
Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return
of the already available Security Deposit is permitted up to two times and in a contract of value
equal to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is
permitted up to three times.

As per Clause No. 16.(1) Part-1l of GCC APRIL-2022 , with up-to-date correction slip

20.2 Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to
the Contractor along with or after the following:
(a) Final Payment of the Contract as per clause 51.(1)and
(b) Execution of Final Supplementary Agreement or Certification by Engineer that DFCCIL has No
Claim on Contractor and
(¢) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50 (1), in
case applicable.
As per Clause No. 51.(1) and 16.2(i) Part-ll of GCC APRIL-2022, with up-to-date correction slip

20.3 Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1)
of GCC, the Security Deposit already with DFCCIL under the contract shall be forfeited. However, in
case the contract is rescinded in part or parts under clause 62 (1) of GCC, the Security Deposit shall
not be forfeited.
As per Clause No. 16.2(ii) Part-ll of GCC APRIL-2022, with up-to-date correction slip

21.0 No interest shall be payable upon the Earnest Money and Security Deposit or amounts payable to
the Contractor under the Contract, but Government Securities deposited in terms of Sub Clause
16.(4)(b) of GCC APRIL-2022 with up-to-date correction slip will be payable with interest accrued
thereon.
As per Clause No. 16.3, Part-ll of GCC APRIL-2022, with up-to-date correction slip

22.0 Performance Guarantee

The procedure for obtaining Performance Guarantee is outlined below:
(a)The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-
one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission

of PG beyond 21 (Twenty-one) days and up to 60 days from the date of issue of LOA may be given
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by the Authority who is competent to sign the contract agreement. However, a penal interest of
12% per annum shall be charged for the delay beyond 21 (Twenty-one) days, i.e., from 22" day
after the date of issue of LOA. Further, if the 60" day happens to be a declared holiday in the
concerned office of the DFCCIL, submission of PG can be accepted on the next working day. In all
other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of
issue of LOA, the contract is liable to be terminated. In case contract is terminated DFCCIL shall be
entitled to forfeit Earnest Money Deposit and other dues payable against that contract. In case a
tenderer has not submitted Earnest Money Deposit on the strength of their registration as a
Startup recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of
Commerce and Industry, DIPP shall be informed to this effect.
The failed Contractor shall be debarred from participating in re-tender for that work.
(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following
forms, amounting to 5% of the original contract value: -
(i) A deposit of Cash;
(i)  Irrevocable Bank Guarantee.
(iii) Insurance Surety Bond as per Annexure-XXXVII.
Note:
I. The provision of insurance Surety Bond shall be for all contracts having DOC within 36
months only.
2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or any other form
of Performance Guarantee prescribed in GCC for the balance amount shall be submitted by
agency, otherwise necessary action will be taken as per terms of Agreement.
(iv) Government Securities including State Loan Bonds at 5% below the market value;
(v) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of
Performance Guarantee should be accepted only from Scheduled Commercial Bank as listed
in 2" Schedule of Reserve Bank of India Act 1934
(vi) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks;
(vii) Deposit in the Post Office Saving Bank;
(viii) Deposit in the National Savings Certificates;
(ix) Twelve years National Defense Certificates;
(x) Ten years Defense Deposits;
(xi)  National Defense Bonds and
(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also,
FDR in favour of CPM, DFCCIL, Ajmer (free from any encumbrance) may be accepted.
(c)The Performance Guarantee shall be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall be
initially valid up to the stipulated date of completion plus 60 days beyond that. In case, the time for
completion of work gets extended, the Contractor shall get the validity of P.G. extended to cover
such extended time for completion of work plus 60 days.
(d) The value of PG to be submitted by the Contractor is based on original contract value and shall
not change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based

on 'Completion Certificate' issued by the competent authority stating that the Contractor has
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completed the work in all respects satisfactorily. (Completion certificate shall be governed as per
As per Clause No.48.(1) & 48.(2), Part-ll of GCC APRIL-2022, with up-to-date correction slip

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the
contract shall be encased.

(g) The Engineer shall not make claim under the Performance Guarantee except for amounts to
which the President of India is entitled under the contract (not withstanding and/or without
prejudice to any other provisions in the agreement) in the event of:

(i)Failure by the Contractor to extend the validity of the Performance Guarantee as described herein
above, in which event the Engineer may claim the full amount of the Performance Guarantee.
(ii)Failure by the Contractor to pay President of India any amount due, either as agreed by the
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of
the service of notice to this effect by Engineer.

(iii) The Contract being determined or rescinded under clause 62 of the GCC

As per Clause No.16.(4), Part-ll of GCC APRIL-2022, with up-to-date correction slip

23

MEASUREMENTS OF CONTRACTOR WORKS.

23.1

The tenderer whether sole proprietor, a company or a partnership firm / joint venture (JV) /
registered society /registered trust etc. if they want to act through agent or individual partner(s),
should submit along with the tender, a copy of power of attorney duly stamped and authenticated
by a Notary Public or by Magistrate in favor of the specific person whether he/they be partner(s) of
the firm or any other person specifically authorizing him/them to submit the tender, sign the
agreement, receive money, co-ordinate measurements through contractor’s authorized engineer,
witness measurements, sign measurement books, compromise, settle, relinquish any claim(s)
preferred by the firm and sign "No Claim Certificate" and refer all or any disputes to arbitration.

As per Clause No. 15 of Annexure | part 1 of GCC APRIL-2022, with up-to-date correction slip

23.2

Measurement of works by DFCCIL:

The contractor shall be paid for the works at the rates in the accepted Schedule or Rates and for
extra works at rates determined under Clause 39 of these Conditions on the measurements taken
by the Engineer or the Engineer’s representative in accordance with the rules prescribed for the
purpose by the DFCCIL. The quantities for items the unit of which in the accepted Schedule of Rates
is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being
dropped and half and above being taken as one, for items the unit of which in the accepted
Schedule of Rates is single, the quantities shall be calculated to two places of decimals. Such
measurements will be taken of the work in progress from time to time and at such intervals as in
the opinion of the Engineer shall be proper having regard to the progress of works. The date and
time on which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the
contractor who shall be present at the site and shall sign the results of the measurements (which
shall also be signed by the Engineer or the Engineer’s representative) recorded in the official
measurements book as an acknowledgement of his acceptance of the accuracy of the
measurements. Failing the contractor’s attendance, the work may be measured up in his absence
and such measurements shall notwithstanding such absence, be binding upon the contractor
whether or not he shall have signed the measurement books provided always that any objection
made by him to measurement shall be duly investigated and considered in the manner set out
below :
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a) It shall be open to the contractor to take specific objection to any recorded measurements or
Classification on any ground within seven days of the date of such measurements. Any re-
measurement taken by the Engineer or the Engineer’s representative in the presence of the
Contractor or in his absence after due notice has been given to him in consequence of objection
made by the Contractor shall be final and binding on the Contractor and no claim whatsoever
shall thereafter be entertained regarding the accuracy and classification of the measurements.

b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor
shall be liable to pay the actual expenses incurred in measurements.

(As per Clause No. 45 (i), Part-1l of GCC APRIL-2022, with up-to-date correction slip)

23.2.1

Measurement of Works by Contractor’s Authorized Representative (In case the contract provides
for the same):
(a) The contractor shall be paid for the works at the rates in the accepted Schedule of Rates and for
extra works at rates determined under Clause 39 part Il of GCC APRIL-2022, with up-to-date
correction slip on of these conditions on the measurements taken by the contractor’s authorized
engineer in accordance with the rules prescribed for the purpose by the DFCCIL. The quantities for
items the unit of which in the accepted schedule of Rates is 100 or 1000 shall be calculated to the
nearest whole number, any fraction below half being dropped and half and above being taken as
one; for items the unit of which in the accepted Schedule of Rates is single, the quantities shall be
calculated to two places of decimals. Such measurements will be taken of the work in progress from
time to time. The date and time on which ‘on account’ or ‘final’ measurements are to be made shall
be communicated to the Engineer.
The date and time of test checks shall be communicated to the contractor who shall be present at
the site and shall witness the test checks, failing the contractor’s attendance the test checks may
be conducted in his absence and such test checks shall not withstanding such absence be binding
upon contractor provided always that any objection made by contractor to test check shall be duly
investigated and considered in the manner set out below :
i) It shall be open to the contractor to take specific objection to test checks of any
Recorded measurement within 7 days of date of such test checks. Any re-test check done by the
concerned DFCCIL’s authority in the presence of the Contractor or in his absence after due notice
given to him in consequent of objection made by the contractor shall be final and binding on the
Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and
classification of the measurements.
ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor
shall be liable to pay the actual expenses incurred in measurements.
(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is
detected by the Engineer that agency has claimed any exaggerated measurement or has claimed
any false measurement for the works which have not been executed; amounting to variation of 5%
or more of claimed gross bill amount, action shall be taken as following:
(1) On first occasion of noticing exaggerated/false measurement, engineer shall recover
liguidated damages equal to 10% of claimed gross bill value.

(i1) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall recover
liguidated damages equal to 15% of claimed gross bill value. In addition the facility of
recording of measurements by contractor as well as release of provisional payment shall be
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withdrawn. Once withdrawn, measurements shall be done by DFCCIL as per clause 45(i) of
GCC APRIL-2022.
The detailed procedure for recording of measurements, provisional payment, test check, final
payment etc. shall be as per para 1316 A of the Indian Railway Code for Engineering Department.
As per Clause No. 45 (ii), Part-1l of GCC APRIL-2022, with up-to-date correction slip
Note:- ‘Contractor’s authorized engineer’ shall mean a graduate engineer or equivalent, having
more than 3 year experience in the relevant field of construction work involved in the contract,
duly approved by Executive/Sr. Executive/JPM/APM/DPM/PM/Dy.CPM /CPM/GM-Co/CGM.
As per Clause No. 1(1)(g), Part-ll of GCC APRIL-2022, with up-to-date correction slip
(Measurement of works by authorized representative) shall be applicable only for those contracts
where specifically mentioned in additional special conditions of contract.)

24

PAYMENT OF COTRACTUAL WORKS

241

“On-Account” Payments: The contractor shall be entitled to be paid from time to time by way of
“On-Account” payment only for such works as in the opinion of the Engineer he has executed in
terms of the contract. All payments due on the Engineer’s/Engineer’s Representative’s certificates
of measurements or Engineer’s certified “Contractor’s authorized engineer’s measurements” shall
be subject to any deductions which may be made under these presents and shall further be subject
to, unless otherwise required by Clause 16 of these Conditions, a retention of ten percent by way
of Security Deposits, until the amount of Security Deposit by way of retained earnest money and
such retentions shall amount to 6% of the total value of the contract provided always that the
Engineer may be any certificate make any correction or modification in any previous certificate
which shall have been issued by him and that the Engineer may withhold any certificate, if the
works or any part thereof are not being carried out to his satisfaction.

24.2

Rounding off Amounts: - The total amount due on each certificate shall be rounded off to the
nearest rupee, i.e. sum less than 50 paisa shall be omitted and sums of 50 paisa and more uptoX 1
will be reckoned as X 1.

24.3

On account Payments Not Prejudicial To Final Settlement

“On-Account” payments made to the Contractor shall be without prejudice to the final making up
of the accounts (except where measurements are specifically noted in the Measurement Book as
“Final Measurements” and as such have been signed by the

Contractor and Engineer’s/ Engineer’s Representative) and shall in no respect be considered or used
as evidence of any facts stated in or to be inferred from such accounts nor of any particular quantity
of work having been executed nor of the manner of its execution being satisfactory.

4.4

Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment shall
be made and the balance of account based on the Engineer or the

Engineer's representative's certified measurements or Engineer’s certified “contractor’s authorized
engineer’s measurements” of the total quantity of work executed by the Contractor up to the date
of completion and on the accepted schedule of rates and for extra works on rates determined under
Clause 39 of these Conditions shall be paid to the Contractor subject always to any deduction which
may be made under these presents and further subject to the Contractor having signed delivered to
the Engineer enclosing either a full account in detail of all claims he may have on the DFCCIL in
respect of the works or having delivered No Claim Certificate and the Engineer having after the

receipt of such account given a certificate in writing that such claims are not covered under excepted
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matter i.e. Clauses 7(j), 8, 18, 22(5), 39, 43(2), 45(a), 48(1), 48(2), 48(3), 55, 55-A(5), 57, 57A, 61(1),
61(2) and 62(1)(i) to xv (B) of Standard General Conditions of Contract or in any Clause(stated as
excepted matter) of the Special Conditions of the Contract, that the whole of the works to be done
under the provisions of the Contracts have been completed, that they have been inspected by him
since their completion and found to be in good and substantial order, that all properties, works and
things, removed, disturbed or injured in consequence of the works have been properly replaced and
made good and all expenses and demands incurred by or made upon the DFCCIL for or in the respect
of damage or loss by from or in consequence of the works, have been satisfied agreeably and in
conformity with the contract.

25.0 INSTRUCTIONS OF MODE OF PAYMENT IN WORKS TENDERS OR SERVICE TENDER THROUGH LETTER
OF CREDIT (LC)

25.1.1 For all the tenders having advertised cost of Rs. 10 lakh or above, the contractor shall have the option
to take payment from DFCCIL through a letter of credit (LC) arrangement.

25.1.2 This option of taking payment through LC arrangement has to be exercised in IREPS (Indian Railways
Electronic procurement System - the e-application on which tenders are called by DFCCIL) by the
tenderer at the time of bidding itself, and the tenderer shall affirm having read over and agreed to
the terms and conditions of the LC option.

25.1.3 The option so exercised, shall be an integral part of the bidder’s offer.

25.1.4 The above option of taking payment through LC arrangement, once exercised by tenderer at the

time of biding, shall be final and no change shall be permitted, thereafter, during execution of
contract.

In case tenderer opts for payment through LC following shall be the procedure to deal release of]
payment through LC:

(a) The LC shall be a sight LC,

(b) The contractor shall select his Advising/Negotiating bank for LC. The incidental cost towards issue
of LC and its operation thereof shall be borne by the contractor.

(c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on online requests
received from DFCCIL Accounts Units for tenders opened in financial year 202019. SBI branches
where the respective DFCCIL Accounts Office has its Account (local SBI branch) will be the issuance/
reimbursing branch for LC issued under this arrangement. The Bank shall remain same for this tender
till completion of contract. The incidental cost @ 0.15% per annum of LC value, towards issue of LC
and operation thereof shall be borne by the contractor and shall be recovered from his bills.

(d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor.
The LC shall be extended time to time as per the progress of the contract, on the

e) The LC terms and conditions shall inter-alia indemnify and save harmless the DFCCIL from and
against all losses, claims and demands of every nature and description brought or recovered against
the DFCCIL by reason of any act or omission of the contractor, his agents or employees, in relation
to the Letter of Credit (LC). All sums payable/borne by DFCCIL on this account shall be considered as
reasonable compensation and paid by contractor.

(f) The LC terms and conditions shall inter-alia provide that DFCCIL will issue a Document of
Authorization (format enclosed as Annexure-‘B’) after passing the bill for completed work, to enable

contractor to claim the authorized amount from their bank.
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(g) The acceptable, agreed upon document for payments to be released under the LC shall be the
Document of Authorization.

(h) The Document of Authorization shall be issued by DFCCIL Accounts Office against each bill passed
by DFCCIL.

(i) On issuance of Document of Authorization, a copy of Document of Authorization shall be

posted on IREPS for download by the contractor. A digitally signed copy of Document of
Authorization shall also be sent by DFCCIL Accounts Office to DFCCIL’s bank (Local SBI Branch).

(j) The contractor shall take print out of the Document of Authorization available on IREPS and
present his claim to his bank (advising Bank) for necessary payments as per LC terms and conditions.
The claim shall comprise of copy of Document of Authorization, Bill of Exchange and Bill.

(k) The payment against LC shall be subject to verification from DFCCIL’s Bank (Local SBI Branch).

() The contractor’s bank (advising bank) shall submit the documents to the DFCCIL’s Bank (Local SBI
Branch).

(m) The DFCCIL’s bank (issuing bank) shall, after verifying the claim so received with reference to the
digitally signed Document of Authorization received from DFCCIL

Accounts Office, release the payment to contractor’s bank (advising bank) for crediting the same to
contractor’s account.

(n) Any number of bills can be dealt within one LC, provided the sum total of payments to contractor
is within the amount for which LC has been opened.

(o) The LC shall be closed after the release of final payment including PVC amount, if any to the
contractor.

(p) The release of performance guarantee or security deposit shall be dealt directly by DFCCIL with
the contractor i.e., not through LC.

For opening of LC, executive department shall make a request letter to concerned Accounts
Department on a format, placed as Annexure-‘A’.

26.0 GUIDELINES FOR ELECTRONIC REVERSE AUCTION FOR WORKS, SERVICE CONTRACT

26.1 SERVICE CONTRACTS (For tenders valued more than Rs. 50 Cr. in each case): (Not Applicable in this
Tender)

(a) Selection criteria for tender cases of Works and Services proposed through Reverse Auction
(eRA) route:

(b) Following method of purchase through Reverse Auction shall be adopted for Works and Service
tenders valued more than Rs. 50 Cr. in each case.

(c) The process of procurement through Reverse Auction shall be followed only in case of tenders
where there are at least three technically eligible offers.

26.2 Financial Bids in single currency/parameter only shall be allowed.

(a) Procedure for award of contracts through Reverse Auction

(b) The procedure discussed herein shall be fully implemented through IREPS. Any reference to Reverse
Auction in these instructions shall imply e-RA.

(c) Conduct and reporting of Reverse Auction shall be as per Annexure-C.

26.2.1 The essential technical and commercial parameters will be specified in a transparent manner in the

tender document. No deviation to such essential Technical & Commercial conditions shall be

permitted to the tenderer(s) in the electronic bid form.
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(a) Technical Bid and Initial Price Offer:

(b) In case of Works and Services related tenders, e-RA shall be adopted only for those cases where
evaluation is on the basis of single parameter/currency.

(c) Bidder shall be simultaneously required to electronically submit a Technical & Commercial Bid and
Initial Price Offer. The offers found eligible for award of contract/meeting eligibility criteria shall be
categorized as Qualified for Award of Contract for the purpose of e-RA.

(d) Offers not complying with essential technical & commercial requirements of the tender shall
be declared as Ineligible for award of contract.

26.2.2 Initial Price Offer of only those bidders categorized as Qualified for Award of contract shall be opened
and tabulated by system separately.

(a) Financial Bid
Financial Bid shall comprise of Final Price Offer obtained through Reverse Auction. Following
conditions and procedure shall be followed in selection of bidders for conduct of Reverse Auction:

(b) Selection of vendors for Reverse Auction for award of Contract in Works and Services tenders:

Number of tenderers |Number of tenderers |[Remarks

Qualified for Award to be selected for

Of contract/ Bulk order Reverse Auction.

<3 NIL* The bids disallowed from participating in
the Reverse Auction shall be the highest

3106 3 bidder(s) in the tabulation of Initial Price
Offer. In case the highest bidders quote the

More than 6 50% of Vendors

same rate, the Initial Price Offer received
Qualified for  Bulk
Order/  award  of|removed first, on the principle of last in

contract (rounded off|fj et out, by IREPS system itself.
to next higher integer).

last, as per time log of IREPS, shall be

Note:- (i)* If the number of tenderers qualified for Award of Contract is less than 3 RA shall not be
done and tender may be decided on the basis of Initial Price Offer(s).

(ii) Make in India criteria: All bidders eligible for benefits under Public Procurement (Preference
to Make in India) Order — 2017, found Qualified for Award of Contract and are within the specified
range of price preference of lowest Initial Price Bid shall be permitted to participate in the Reverse
Auction, irrespective of their inter-se ranking on the basis of Initial Price Bid. Such bidders shall be
over and above the number of vendors selected for Reverse Auction, as per Para 24.2.2(a) above.
During Reverse Auction process, bidders shall not be allowed to bid a rate higher than the lowest
Initial Price Offer.
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SPECIAL CONDITIONS
OF CONTRACT
(GENERAL)
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PART-IV
SPECIAL CONDITIONS OF CONTRACT (GENERAL)

1.0 Scope of Work
These special conditions and the work schedule shall govern the works to be executed under this
contract in addition to and/or in part supersession of the General Conditions of Contract-2020 and
Standard Specifications as laid down in the CPWD Specifications 2019 Vol | & Il and Indian Railways
Unified Standard Specifications (Works and Material) -2010 / 2020 as amended/ updated by
correction Slips on or before the opening of tender.
Brief Scope of work is as under:
1.All structure in yard under IMD KVIJN.
2.All Civil works related to electrical assets such as TSS, SP, SSP.
3.All Civil works related to S&T assets such ALH, TH.
4.All Civil engineering Assets excluding track and Bridge structure in Block Section up to ROW.
5.All Civil Engineering Assets at CGM Office Ajmer Campus

2.0 Order of Precedence of Documents: In a tender/contract, in case of any difference, contradiction,
discrepancy, with regard to Conditions of tender/contract, Specifications, Drawings, Bill of
quantities etc., forming part of the tender/contract, the following shall be the order of precedence:
i. Letter of Award
ii. Schedule of Items, Rates & Quantities
iii. Special Conditions of Contract
iv. Technical Specifications as given in tender documents
v. Drawings
vi. Indian Railways Standard General Conditions of Contract
vii. CPWD Specifications-2019 as amended/ updated by correction Slips on or before the opening
of tender.
viii.IR Specifications/Guidelines
ix. Relevant B.I.S. Codes

3.0 Any special condition stated by the tenderer(s) in the covering letter submitted along with the
tender shall be deemed as part of contract to such extent only as have explicitly been accepted by
the DFCCIL.

4.0 USE OF DFCCIL LAND

41 Use of DFCCIL land required by the contractor(s) for constructing temporary offices, quarters,
hutments etc. for the staff and for storing materials etc. would be permitted to him/them free of
charge by DFCCIL, if available. The location of these offices, hutments, stores etc., will be subject to
the approval of the engineer or his authorized representative. The land will be restored to DFCCIL
by the contractor(s) in the same condition as when taken over or in vacant condition as desired by
the engineer, after completion of the work or at any earlier day, as specified by the Engineer. The
failure to do so will make the contractor(s) liable to pay the cost incurred by the DFCCIL for getting
possession of land.

4.2 The tenderer(s) shall also acquaint himself /themselves with the availability of land, working space
for his/their works etc. The DFCCIL will not acquire any land for the purpose of movement of
vehicles of the Contractor/s for executing the work by the contractor/s.
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5.0

USE OF PRIVATE LAND
The Contractor will have to make his/their own arrangements for use of private land, outside DFCCI|

limits for due fulfillment of contract or for borrow pits, approaches, etc., directly with the land
owners or local authority and to pay such rents if any as are payable as may be mutually agreed upon|
between them.

FIGURES, DIMENSIONS ETC.
Figures, dimensions and drawings shall supersede measurements by scale and drawing to larger

scale shall take precedence over those to a smaller scale. Special dimensions or directions in the
specification shall supersede all else.

PLEA OF CUSTOM
The plea of custom prevailing will not on any account be permitted as excuse for an infringement off

any of the conditions of the contract or specifications

8.0
8.1

SEIGNIORAGE CHARGES
The contractor/s shall comply with all the instructions issued by the Chief Inspector of Mines in

respect to the safety of the workmen and the working of quarries and maintain register in which
shall be recorded, such information/s for supply annually to Chief Inspector of Mines of the
Government of India, as required by him. Final payment will be released after producing the no
dues certificate from Mining department or any other concerned office of the area. The
contractor/s are required to produce necessary documentary proof regarding payment of royalty
to Mining Department of the stone ballast supplied, as and when demanded by the DFCCIL
administration. Final Bill shall be released only after production of “No Dues” certificate from the
Mines Department, by the contractor.

8.2

The rates quoted by the tenderer shall be inclusive of seigniorage charges on all items of work to be
executed under the contract, applicable as on the last date of submission of tender.

9.0

TAXES -The accepted rates should be deemed to include all taxes direct or indirect Including Income
Tax leviable under Central/State or Local Bodies Act or Rules, Octroies, Tolls, Royalties, Seigniorages,
Cess and similar imposts that may be prevailing from time to time in respect of land, structures and
all materials supplied in the Performance of this Contract.

10.0

The Building and Other Construction workers (Regulation of Employment and conditions of service)
Act, 1996 and the Building and Other Construction Workers Welfare Cess Act, 1996: The tenderers
for carrying out any construction work must get themselves Registered with the Registering Officer
under section 7 of the ”Building and other construction workers act, 1996” and rules made there to
by the concerned state Govt. and submit certificate of Registration issued from the Registering
Officer of the concerned State Govt. (Labour Department). The Cess shall be deducted from
contractor’s Bills as per provision of Act.

11.0

DEDUCTION OF INCOME TAX AT SOURCE
In terms of new section 194 inserted by the Finance Act 1972 in the Income Tax Act 1961, the DFCCIL
shall at all the time arranging payment to the contractor sub-contractor (in case of sub-contractor

only when the DFCCIL responsible for payment of the consideration to him under the contract) for
carryout any work (including supply of labour for carryout the work under the contract) be entitled
to deduct income tax at source or income comprised in the sum of such payments. The deduction
towards income tax to be made at source from the payments due to non-residents shall continue
to be governed by section 195 of the Income Tax Act, 1961.
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12.0

ROYALTIES AND PATENT RIGHTS
The contractor shall defray the cost of all royalties, fees and payment in respect of patents, patent

rights and licenses which may be payable to patentee, license or other person or corporation and
shall obtain all necessary licenses. In case of any breach (whether willfully or inadvertently) by the
contractor of this provision, the contractor shall indemnify the DFCCIL and its officers, servants,
representatives against all claims, proceedings, damages, cost, charges, acceptance, loss and
liability which they or any of them, may sustain, incur or be put to by reason or inconsequence of
directly or indirectly or any such breach and against payment of any royalties, damages or other
monies which the DFCCIL may have to make to any person or paid in total to patent rights in respect
of the users of any machine, instrument, process, articles, matters of thing constructed,
manufactured, supplied or delivered by the contractors to his order under this contract.

13.0

NOTICE TO PUBLIC BODIES
The Contractor(s) shall give to the municipality, police and other authorities all notices that may be
required by law and obtain all requisite licenses for temporary obstructions, enclosures and pay all

fees, taxes and charges, which may be leviable on account of his operations in executing the
contract. He should make good any damage to adjoining premises whether public or private and
supply and maintain any lights, etc., required at night.

14.0

DAMAGE BY ACCIDENTS, FLOODS OR TIDES
The contractor shall take all precautions against damage from accident, floods or tides. No

compensation shall be paid to the contractor for his plant or material lost or damaged by any cause
whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof
by any cause during the course of the work.

15.0

SERVICE ROADS

The Contractor/s will be permitted to make use of existing service roads, or service roads
constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s
either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for

any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at
his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will
be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be
entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/
their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL,
however, reserves the right to make use of such service roads as may be constructed by the
contractor/s without payment of any charges.

16.0

EMERGENCY WORKS
In the event of any accident or failure occurring in, on or about the work or arising out of or in

connection with the construction, completion or maintenance of the works, which in the opinion of
the Engineer requires immediate attention, the DFCCIL may bring its own workmen or other agency
to execute or partly execute the necessary work or carry out repairs if the Engineer considers that
the contractor/s is/are not in a position to do so in time and charge the cost thereof, which will be
determined by the CGM, DFCCIL, to the contractor.

17.0

MAINTENANCE PERIOD/DEFECT LIABILITY PERIOD: -

(@) The Contractor shall guarantee that all the works executed under this contract shall be free from
all defects and faults in material, workmanship and manufacture and shall be of acceptable
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standards for the contracted work and in full conformity with the technical specifications,
drawings and other contract stipulations, (Not Applicable)

(b) During the period of guarantee the Contractor shall keep available an experienced engineer /
man power to attend to any defective works / installations resulting from defective erection
and/or defect in the installation supplied by the Contractor. This engineer shall not attend to
rectification of defects which arise out of normal wear and tear and come within the purview of
routine maintenance work. The contractor shall bear the cost of modifications, additions or
substitutions that may be considered necessary due to faulty materials or workmanship for the
satisfactory working of the equipment. The final decision shall rest with the Engineer his
successor(s)/Nominee.

(© During the period of Guarantee the Contractor shall be liable for the replacement at site
of any parts which may be found defective in the executed work whether such parts /
structural elements of his own manufacture or those of his sub-contractor / supplier whether
arising from faulty materials, workmanship or negligence in any manner on the part of the
Contractor provided always that such defective parts as are not repairable at site are promptly
returned to the Contractor if so required by him at his (Contractor’s) own expenses. In
case of parts of executed work detected during guarantee period, contractor should replace all
such items irrespective of the fact whether all such items have failed or not. The Contractor shall
bear the cost of repairs carried out on his behalf by the Employer at site. In such a case, the
contractor shall be informed in advance of the works proposed to be carried out by the Employer.

() If it becomes necessary for the Contractor to replace or renew any defective portion of the
structural elements until the expiration of six month from the date of such replacement or
renewal or until the end of the above-mentioned period whichever is later. Such extension shall
not apply in case of defects of a minor nature, the decision of the Chief General Manager
or his successor/nominee being final in the matter. If any defect be not remedied within
a reasonable time during the aforesaid period the Employer may proceed to do work at
the Contractor’s risk and expense, but without prejudice to any other rights and remedies
which the Employer may have against the Contractor in respect of such defects or faults.

(©) The repaired or renewal parts structure shall be delivered / supplied and erected / executed
on site free of charge to the Employer.

(® Any materials, fittings, components or equipment / structure supplied under items for supplying
/ providing and fixing in schedule shall also be covered by the provisions of this paragraph. The
liability of the Contractor under the guarantee will be limited to re-supply of components /
structure installation and fittings.

18.0

INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S REPRESENTATIVE

18.1

The contractor shall at all times, execute the contract work only in the presence and under the
supervision of the Engineer's Representative or a DFCCIL employee specifically appointed on his
behalf. No work under the contract shall, therefore, be commenced by the contractor without the
express permission of the Engineer’s representative.
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18.2 The contractor shall always execute the work under this contract in strict compliance with the
instructions/directives by the Engineer's representative. Any act of non-compliance with the
instruction/directives issued by the Engineer's representative shall be considered as a default of the
contractor where after the DFCCIL shall be free to take further appropriate action as provided in
the contract for dealing with such defaults of the contractors. The decision of the Engineer-in-
charge whether there has been an act of noncompliance with the instruction/directives of the
Engineer's representative for the purpose of this clause shall be final and conclusive.

18.3 The instructions/directives by the Engineer's representative shall not, however, absolve the
contractor of his responsibility or reduce his responsibility in any manner whatsoever in regard to
maintaining at all times the safe working conditions at the work site.

18.4 Any instructions or approval given by the Engineer's representative to Contractor in connection
with the works shall bind the Contractor as though it had been given by the Engineer provided
always as follows:

(a) Failure of the Engineer's representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or material and to order
the removal or breaking up thereof.

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's
representative, he shall be entitled to refer the matter to the Engineer who shall there upon confirm
or vary such decision.

19.0 NON-COMPLIANCE WITH THE INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S REPRESENTATIVE

19.1 The contractor shall always comply with the instructions/directives issued by the Engineer's
representative from the time to time. In the event of any non-compliance with such
instructions/directives, apart from and in addition to other remedies available to the DFCCIL as
specified herein above the Engineer's representative may employ at the works DFCCIL's workmen
with necessary equipment as considered appropriate and adequate by him to provide the requisite
conditions for the safe and unhampered movement of DFCCIL traffic. The decision of the Engineer's
representatives in regard to the need of appropriateness and adequacy of the deployment of the
DFCCIL Workmen with necessary equipment shall be final and conclusive.

19.2 When the DFCCIL workmen with necessary equipment are deployed in the above manner, recovery
at the following rate shall be made from the contractor's dues under this contract or any other
money of the contractor available with the DFCCIL under this contract. The recovery for the total
DFCCIL Workmen Hours employed at the rate of Rs. 100/- (Rupees Hundred only) per Workmen-
Hour irrespective of the type and grade of the DFCCIL Employee actually employed. The aggregate
period of the Workman-Hours for the above recoveries shall be reckoned from the time the DFCCIL
Workmen are actually deployed at the work site till the work is completed to the satisfaction of the
Engineer's Representative whose decision in this regard shall be final and conclusive.

19.3 During the above-mentioned period of suspension of work, the contractor shall not in any manner
attempt to carry out any work at the work site. Any such attempt of the contractor shall be deemed
to be an unauthorized work on the work site. For such acts, the contractor shall then be liable for
further appropriate action under the relevant provisions of the Indian Railway Act.

20.0 WARRANTY: - The Contractor(s) shall warrant the materials supplied under this contract to be free
of any defects in material and workmanship under ordinary use and service.
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21.0

SHIFTING OF ELECTRICAL/TELEGRAPH WIRES

In some stretches, high-tension grid towers /electric telegraph/telephones wires or posts etc. are
to be shifted. It is expected that the electric lines/towers will be shifted in good time but in case,
there is any delay on this account suitable extension in date of completion will be considered and
given to the contractor for only the effected portion and no compensation whatsoever in this
respect or due to the delay thus caused will be payable and contractor has to adopt such methods
of execution of earthwork so as not to cause any damage to existing structure lines etc.

22.0

HANDING OVER OF SITE FOR WORK
The entire land required for this work is available. However, DFCCIL may not hand over the entire

land required for completion of this work for making bank/cutting or excavation to the contractor(s)
due to any unavoidable reasons. Land may be handed over in different stretches, which may not be
continuous. Contractor(s) will be required to carry out the work in available stretches. If some
stretch of land cannot be handed over to the contractor for borrowing earth or making bank/cutting
within the contract period then suitable extension will be granted only for the affected portion
without any payment of extra claim to the contractor.

23.0

Working during Night: The Contractor shall have to carry out dewatering round the clock if
required. But will not carry out any other work between sun-set and sun-rise without the previous
permission of the Engineer. However, if the Engineer is satisfied that the work is not likely to be
completed in time except by resorting to night work, he may order the same without confirming
any right on the Contractor for claiming any extra payment for the same. (Authority Clause No. 23
Part-ll of GCC APRIL-2022, with up-to-date correction slip)

24.0
24.1

MODE AND TERMS OF PAYMENT
All payments will normally be made only for finished works on the basis of mode and terms of

payments agreed upon and provided in the contract.

24.2

MANNER OF PAYMENT
Payment to the contractor will be made through Electronic Fund Transfer (EFT) for payment of

running and final bills. The tenderer (s) will also fill the Annexure-l indicating the bank account
number, name of bank and bank specific code number (MICR/IFSC) as enclosed. The conditions and
Annexure-l will be part of the tender document.

25.
25.1

ACCIDENT/NATURAL CALAMITIES
Vehicle and equipment of the contractor can be drafted by DFCCIL Administration in case of

accidents/natural calamities involving human lives.

25.2

For payment purpose, the item may be operated as New Non-Schedule (NS Item) as per existing
norms and powers delegated.

25.3

Contractor may submit list of vehicles and equipment available with him.

26.0

MOBILIZATION ADVANCE (For Contract Value Rs. 25 Crores and Above) (Not applicable in this
Tender)

26.1

Stage-l: -5% of Contract Value on signing of the contract agreement.

Stage-ll: - 5% on mobilization of site-establishment, setting up offices, bringing in
equipment and actual commencement of work.

The 1% stage of advance shall be payable immediately after signing of contract documents. The 2™
stage of advance shall be payable at the time of mobilization, after submission of a utilization

certificate by the contractor that the Stage 1 advance has been properly utilized in the contract.
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26.2

The advance shall carry an interest at the rate to be decided by Railway Board and communicated
at the beginning of every financial year, to be applicable for the tenders to be opened in that
financial year.

26.3

The Mobilization Advance Clause shall be restricted only for high value tenders of Rs. 25 crore and
above.

26.4

The Mobilization Advance except, those against machineries and equipment’s shall be payable
against an irrevocable Bank Guarantee (Bank Guarantee, FDRs, KVPs, NSCs) of at least 110% of the
value of sanctioned advance amount (covering principal plus interest). The bank guarantee shall
be from a Nationalized Bank in India of State Bank of India in a form acceptable to the Railways.

(a) For works costing less than Rs. 50.00 Crore
The mobilization shall be granted against irrevocable bank guarantee Which will be released only
after full Mobilization advance with interest will be recovered.

(b) For works costing Rs. 50.00 Crore & above.

Mobilization advance can be granted against several bank guarantees. Individual Bank Guarantee
can be refunded after the amount mentioned in the part B.G. has been recovered along with
interest. BG will not be accepted in more than 5 parts. However, amount of each BG shall not be
less than Rs. 1Cr.

26.5

Method of Recovery of Interest

Interest shall be recovered on the advance outstanding for the period commencing from the date
of payment of advance till date of particular on-account bill (through which recovery of principal is
effected) and adjusted fully against on-account bill along with pro-rata principal recovery. In the
event of any short-fall, the same shall be carried forward to the next on account bill and shall
attract interest.

The recovery shall commence when the value of contract executed reaches 15% of original
contract value and shall be completed when the value of work executed reaches 85% of the original
contract value. The installments on each “on account bill” will be on pro-rata basis;

The Rate of Interest Shall be RBI Bank Rate+5% (Five %) simple interest for the tenders to be
opened in the financial Year 2022-23 onwards. (As per Railway board’s letter No 2018/CE-I/CT/1
dated 10.03.2022)

26.6

Advances for accelerating progress of the work during course of execution of Contract-Thig
advance is to be decided on the merits of each case and shall be restricted to a maximum of 5% of

contract value. This is to be granted by the General Manager for contracts where the progress of|
the contract work has been as per milestones/targets laid down and no extension to date off
completion of the contract has been given on contractor’s account.

26.7

Advances in Exceptional Cases —

The power to grant advances in exceptional cases up to a maximum of Rs. 20 lacs in respect of
even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on the
merits of each case and circumstances in each situation, lies with Chief General manager/General
Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineering Department
dated 05.03.2019.

27.0

STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value Rs. 15.00 crores
& above): (Not applicable in this Tender)
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27.1

Stage payment for steel physically brought by the contractor to the site (even before its actual use
in work) can be made subjected to following conditions: -
(a) The material shall be strictly in accordance with the contract specifications.

(b) The material shall be delivered a site and properly stored under covered sheds in measurable
stacks.

(c) The quantities of materials shall be brought to the site only in such installments that would
facilitate smooth progress of work and consumed in reasonable time.

(d) Proper accountal in the material register to be maintained in the prescribed format at the site
for the receipt and use of the material.

(e) Ownership of such material shall be deemed to rest with the DFCCIL for which the contractor
should submit an indemnity bond in prescribed format.

(f) Before releasing the stage payment, the contractor shall insure the material at his own cost
in favour of DFCCIL against theft, damages, fire etc.

(g) Stage payment in all such cases shall not be more than 75% of the rate of steel awarded in
the contract. The balance payment shall be released only after the material is actually
consumed in the work.

(h) The price variation claim for steel would continue to be governed as per extant PV clause and
with reference to delivery at site.

28.0

BONUS FOR EARLY COMPLETION OF WORK: (Not applicable in this Tender) In case of open tenders
having value more than Rs. 20 crore and original period of completion 12 months or more, when
there is no reduction in original scope of work by more than 10%, and no extension granted on
either DFCCIL or Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30
days early completion of work. The period of less than 30 days shall be ignored while working out
bonus. The maximum bonus shall be limited to 5% of original contract value. The completion date
shall be reckoned as the date of issuance of completion certificate by Engineer.

As per Clause No. 17(c ) Part-ll of GCC APRIL-2022, with up-to-date correction slip

29.0

Contractor shall provide suitable manpower to Engineer in Charge or his representative at all times
during currency of the contract for assisting him in giving layout of work, carrying out quality checks,
taking measurements and other associated activities for effective supervision of work.

30.0

DEPLOYMENT OF QUALIFIED ENGINEERS AT WORK SITES BY THE
CONTRACTOR
(As per Clause No.26-A of G.C.C. April-2022 Part-ll with up-to-date correction slip)

30.1

The contractor shall also employ Qualified Graduate Engineer or Qualified Diploma Holder Engineer,
based on value of contract, as may be prescribed by the DFCCIL through separate instructions from
time to time.

30.2

In case the contractor fails to employ the Engineer, as aforesaid in Para 30.1, he shall be liable to pay
liquidated damages at the rates, as prescribed in the tender document penalty at the rates, as may
be prescribed by the DFCCIL (Para 30.4) through separate instructions from time to time for the
default period for the provisions, as contained in Para 30.1.

30.3

No. of qualified Engineers required to be deployed by the Contractor for various activities
contained in this works contract shall be as under: -
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(i) For tenders costing below Rs.50.00 Cr.
1) Graduate Engineer — Minimum 1 Nos.
2) Diploma Engineer — Minimum 1 Nos.
(ii)For tenders costing Rs.50.00 Cr. and above.
1) Graduate Engineer — Minimum 2 Nos.

2) Diploma Engineer — Minimum 2 Nos.

30.4

In case the contractor fails to employ the Qualified Engineer, as aforesaid in Para 30.1 above, he, in
terms of provisions of Clause 30.2 to the Conditions of Contract, shall be liable to pay an amount of
Rs. 40,000/- and Rs. 25,000/- for each month or part thereof for the default period for the provisions,
as contained in Para 30.3 above respectively.

31.0

PRICE VARIATION CLAUSE (As per Clause No. 46 A of GCC APRIL-2022 with up-to-date correction
slip. (Applicable for this tender)

311

For this contract, the PVC shall be paid as “ 9A” in this contract as mentioned in table 46A-6 (1)
for Civil Engineering Works of GCC April-2022 for calculation of price variation.

Price Variation Clause shall be applicable only for works contracts having advertised value above Rs.
2 Crores. Provided further that, in a contract where PVC is applicable, following shall be outside
the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the
purpose of price variation): Materials supplied free of cost by Railway to the contractors and any
extra NS items included in subsequent variations falling outside the purview of the Schedule of Items
of tender shall fall outside the purview of PVC. If, in any case, accepted offer includes some specific
payment to be made to consultant or some materials supplied by Railway free or at fixed rate, such
payments shall be excluded from the gross value of work for the purpose of payments/ recovery of
Price variation.

For calculation of price variation, cut-off date quarter for running bills/final bills will be as under:

@ In case of running bill, the date of measurement recorded in MB, shall be considered. If
measurement dates are more than one, then 1% date of measurement recorded in MB will be
considered.

®) In case of final bill, the date of completion or 1°* date of measurement recorded in MB,
whichever is earlier, will be considered.

31.2

Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior
to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall
commence from the month following the Base month. The Price Variation shall be based on the
average Price Index of the quarter under consideration.

313

Validity: Rates accepted by DFCCIL Administration shall hold good till completion of work and no
additional individual claim shall be admissible except:

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of
any tax/cess on Works Contract as per Clause 37 of GCC April-2022,

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder.

31.4

Components of various items in a contract on which variation in prices be admissible, shall be
steel, cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour,
plant & machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these
items shall be determined in the manner prescribed.
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315

No price variation shall be admissible for fixed components.

31.6

The percentages of various components in various type of works shall be as specified for all item
(s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table &
classifications given below: -

Classification
Fixed Component
Labour
Component
Steel Component
Cement
Component
Plant Machinery
& Spares
Fuel & Lubricants
Component
Other Materials
Detonators &
Explosive
Component

w
o
=
w
N
o
o

9A 15* 20 0 0

* |t shall not be considered for any price variation

31.8

The demands for escalation of cost shall be allowed on the basis of provisional indices as
mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally
published indices shall be made as and when they become available.

Special Note- 1.1t is clearly indicated that price variation implies both increase as well decrease
in input prices and therefore price variation during the currency of the contract may result in
extra payment or recovery as the case may be.

2. General Conditions of Contract shall be applicable in context of Price variation. However,
decision of Engineer shall be final & binding, in case of any conflict.

31.8A

Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in
this Clause shall be as under:

Sr.No. Classification Rates to be used for calculating SQ or SB

Reinforcement bars and Average of per tonne rates of 10mm dia TMT & 25mm dia
other rounds TMT; confirming 1S1786; Fe 500

All types and sizes of Average of per tonne rates of ‘Angle 75x75x6mm, Mild Steel
2 angles, channels and Plate 10mm thickness and Channel 150x75mm; confirming
joists 1S2062, E250 Gr “A”

All types and sizes of Average of per tonne rates of ‘MS Plates 10mm thickness
plates and 25mm thickness; confirming 1S2062, E250 Gr “A”

Any other section of steel

. Average of price for the 3 categories covered underSL 1, 2 &
4 not covered in the above

3 above

categories

31.9

(a) RBI has published Consumer Price Index for Industrial Workers, CPWI(IW), with the base year
2001 up to August 2020. After August 2020, CPW(IW) has been published by RBI with the base year
2016. The base year of Consumer Price Index for Industrial Workers i.e. CPI(IW) has been changed
from year 2001 to year 2016 with effect from September 2020. Further RBI has provided a linking
factor of 2.88 between the old series and the revised series.

(b)The Clause 46A of GCC deals with the price variation clause in contracts. Formulae used for the
calculation of the amount of variation in the price for labour components require consumer price
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index for industrial Workers — All India; published in RBI Bulletin.

(c) The issue has been examined. It has been decided by Board (MI, MF) to adopt above linking
factor of 2.88 for linking index of Base year 2001 and 2016. Example for applying linking factor is

as under :-
Lo Consumer Price Index for Industrial
Base Linking
Item Workers
Year Factor
July-2020 Aug.,2020 Sept., 2020
Consumer Price Index for 2001 - 336 338
Industrial Workers — 5016 588 118
CPI(IW) ' ) )
Sept 2020 CPI (IW) of Base year 2001 = Sept 2020 CPI(W) of Base Year 2016 x Linking Factori.e. 118
x 2.88 =339.84
(Authority: Rly Bd’s letter No. 2021/CE-I/EDCE(G)/Misc./3/Labour Index dated 06.09.2021)
31.10 Price Variation during Extended Period of Contract The price adjustment as worked out above,

i.e. either increase or decrease shall be applicable up to the stipulated date of completion of work
including the extended period of completion where such extension has been granted under
Clause 17-A of the Standard General Conditions of Contract. However, where extension of time
has been granted due to Contractor’s failure under Clause 17-B of the Standard General
Conditions of Contract, price adjustment shall be done as follows: a. In case the indices increase
above the indices applicable to the last month of original completion period or the extended
period under Clause 17-A, the price adjustment for the period of extension granted under Clause
17-B shall be limited to the amount payable as per the Indices applicable to the last month of the
original completion period or the extended period under Clause 17-A of the Standard General
Conditions of Contract; as the case may be. b. In case the indices fall below the indices applicable
to the last month of original/ extended period of completion under Clause 17-A, as the case may
be; then the lower indices shall be adopted for the price adjustment for the period of extension
under Clause 17-B of the Standard General Conditions of Contract.

As per Clause No. 46A.10 Part-ll of GCC APRIL-2022, with up-to-date correction slip

32.A Communications to be in Writing:

All notices, communications, reference and complaints made by the DFCCIL or the Engineer or the
Engineer's Representative or the Contractor inter-se concerning the works shall be in writing or e-
mail on registered e-mail IDs i.e. the e mail id provided for correspondence in the contract
agreement, otherwise email id registered with IREPS and no notice, communication, reference or
complaint not in writing or through e-mail, shall be recognized.

(As per Clause No. 4 Part-ll of GCC APRIL-2022, with up-to-date correction slip)

32.B Assignment or subletting of the contract:

(a) In case contractor intends to subcontract part of work, he shall submit a proposal in writing
seeking permission of CGM for the same. While submitting the proposal to DFCCIL, contractor shall
ensure the following :(As per Clause No. 7 Part-1l of GCC APRIL-2022, with up-to-date correction
slip)
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(i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract
value.

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed
for subcontract, costing not less than 35% value of work to be sub-letted, in last 5 years through a
works contract directly given to him by a Govt. Department; or by a Public listed company having
average annual turnover of Rs. 500 crore and above in last 3 financial years excluding the current
financial year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 5
years back from the date of submission of proposal by contractor to DFCCIL and work experience
certificate issued by a person authorized by the Public Listed Company to issue such certificates.

Note: For subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for
by the DFCCIL.

In case contractor submits subcontractor’s work experience certificate issued by public listed
company, the contractor shall also submit along with work experience certificate, the relevant copy
of work order, bill of quantities, bill wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy of final/last bill paid by company in
support of above work experience certificate. The details shall be furnished as per the annexure IV
A, IV-B, IV-C as applicable to the Engineer in charge.

(iii)There is no banning of business with the sub-contractor in force over IR/DFCCIL.

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by
Contractor with subcontractor. No subcontractor shall be permitted without a formal agreement
between Contractor and subcontractor. This agreement shall clearly define the scope of work to be
carried out by subcontractor and the terms of payment in clear & unambiguous manner.

(c)On receipt of approval from CGM, Contractor shall enter into a formal agreement legally
enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.
(d)The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date
of commencement of subcontractor’s work.

(e)Once having entered into above arrangement, Contractor shall discontinue such arrangement, if
he intends to do so at his own or on the instructions of DFCCIL, with prior intimation to CGM.
(f)The Contractor shall indemnify DFCCIL against any claim of subcontractor.

(g)The Contractor shall endeavor to resolve all matters and payments amicably and speedily with the
subcontractor.

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based
on documents, is satisfied that subcontracted work has been carried out by subcontractor, shall
issue work experience certificate to the subcontractor also for the portion of work subcontracted
and successfully completed by the sub-contractor.

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s
work is complete and contractor is entailed for the issuance of Work Experience Certificate.
However, in the same contract, when the Chief Engineer, based on documents, is satisfied that the
subcontractor has successfully carried out subletted work, without issuance of work experience
certificate to subcontractor at this stage, the Chief Engineer can, only once, consider the
successfully completed subletted work for the fulfilment of eligibility for further subletting of work
to the subcontractor in the same contract. When the contractor’s work is complete and contractor

is entitled for the issuance of work experience certificate, the subcontractor shall be issued one
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Work Experience Certificate for the total scope of work executed by the subcontractor in the
contract.

(i)The responsibility of successful completion of work by subcontractor shall lie with Contractor.
Subcontracting will in no way relieve the Contractor to execute the work as per terms of the
Contract.

(j)Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he
may instruct the Contractor to remove the subcontractor from the work and Contractor has to
comply with the above instructions with due promptness. Contractor shall intimate the actual date
of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account
shall be entertained by the DFCCIL and this shall be deemed as ‘excepted matter’ (matter not
arbitrable).

(k)The permitted subcontracting of work by the Contractor shall not establish any contractual
relationship between the sub-contractor and the DFCCIL and shall not relieve the Contractor of any
responsibility under the Contract.

33

Display Board: The Contractor shall be responsible for displaying the details of works i.e. name of
work, approximate cost, expected date of completion, name and address of the Contractor and
address of Engineer on a proper steel Board of size not less than 1m x 1m. As per Clause No. 34. (5)
Part-l1l of GGC-2022 with up-to-date correction slip

34.0

VARIATIONS & MODIFICATION IN EXTENT OF CONTRACT

34.1

Modification to Contract to be in Writing: In the event of any of the provisions of the contract]
required to be modified after the contract documents have been signed, the modifications shall be
made in writing and signed by the Railway and the Contractor and no work shall proceed under such
modifications until this has been done. Any verbal or written arrangement abandoning, modifying,
extending, reducing or supplementing the contract or any of the terms thereof shall be deemed
conditional and shall not be binding on the Railway unless and until the same is incorporated in a
formal instrument and signed by the Railway and the Contractor, and till then the Railway shall have
the right to repudiate such arrangements. As per Clause No. 41 Part-ll of GGC-2022 with up-to-date
correction slip

34.2.1

Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by order
in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design,
character position, site, quantities, dimensions or in the method of their execution or in the
combination and use of materials for the execution thereof or to order any additional work to be|
done or any works not to be done and the Contractor will not be entitled, to any compensation for|
any increase/reduction in the quantities of work but will be paid only for the actual amount of work|
done and for approved materials supplied against a specific order.

As per Clause No. 42(1) Part-1l of GGC-2022 with up-to-date correction slip

34.2.2

(i) Unless otherwise specified in the special conditions of the contract, the accepted variation in
quantity of each individual item of the contract would be up to 25% of the quantity originally
contracted, except in case of foundation work.

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled
to any claim or any compensation whatsoever up to the limit of 25% variation in quantity of individual
item of works.
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(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity
is considered unavoidable, then same shall be executed at following rates

(a) Quantities operated in excess of 125% but up to 140% of the agreement quantity of the concerned
item, shall be paid at 98% of the rate awarded for that item in that particular tender;

(b) Quantities operated in excess of 140% but up to 150% of the agreement quantity of the concerned
item shall be paid at 96% of the rate awarded for that item in that particular tender;

(c) Variation in quantities of individual items beyond 150% will be avoided and would be permitted
only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that
item in that particular tender.

(d) Variation to quantities of Minor Value Item:
The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for|
other items). A minor value item for this purpose is defined as an item whose original agreement
value is less than 1 % of the total original agreement value.

d.(i) Quantities operated up to and including 100% of the agreement quantity of the concerned minor|
value item, shall be paid at the

rate awarded for that item in that particular tender;
d.(ii) Quantities operated in excess of 100% but up to 200% of the agreement quantity of the
concerned minor value item, shall be paid at 98% of the rate awarded for that item in that particular
tender;

d.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and would
be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate
awarded for that item in that particular tender.

(iv) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earthwork and
variation in the quantities of individual classifications of soil shall not be subject to this limit.

(v) In case of foundation work, no variation limit shall apply and the work shall be carried out by the
contractor on agreed rates irrespective of any variation.

(vi) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would
apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in case
of Non-Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual items|
irrespective of the manner of quoting the rate (single percentage rate or individual item rate).
As per Clause No. 42(2) Part-1l of GGC-2022 with up-to-date correction slip

34.3

Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations o
additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the
contract; but shall be performed by the Contractor as provided therein and be subject to the same
conditions, stipulations and obligations as if they had been originally and expressively included and
provided for in the Specifications and Drawings and the amounts to be paid therefor shall be
calculated in accordance with the accepted Schedule of Rates. Any extra items/quantities of work|
falling outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the rates

determined under Clause-39 of these Conditions.
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34.4 Rates for Extra Items of Works: Any item of work carried out by the Contractor on the instructions

of the Engineer which is not included in the accepted Schedules of Rates shall be executed at the
rates set forth in the "CPWD-DSR or IR-USSOR" modified by the tender percentage, and for such
items not contained in the latter, at the rate agreed upon between the Engineer and the Contractor
before the execution of such items of work and the Contractors shall be bound to notify the
Engineer at least seven days before the necessity arises for the execution of such items of works
that the accepted Schedule of Rates does not include rate or rates for the extra work involved. The
rates payable for such items shall be decided at the meeting to be held between the Engineer and
Contractor, in as short a period as possible after the need for the special item has come to the
notice. In case the Contractor fails to attend the meeting after being notified to do so or in the
event of no settlement being arrived at, the DFCCIL shall be entitled to execute the extra works by
other means and the Contractor shall have no claim for loss or damage that may result from such
procedure. The assessment of rates for extra items shall be arrived at based on the prevailing rates
and by taking guidance from the following documents in order of priority:

(i) Analysis of Delhi Schedule of Rates issued by CPWD

(i1) Analysis of Unified Schedule of Rates of Indian Railways.

(ii1) Market Analysis

35.0 HANDLING VITIATION DURING VARIATION IN CONTRACT QUANTITIES

In partial modification of existing instructions, it has been decided that as a result of variations,
a contract shall be considered “vitiated” only when, the following percentage variation in
contract value between tenderers are noticed to have been exceeded.

Percentage difference bet. Present contractor

and new L1 as a result of variation. (Percentage

SN Value of contract shall be calculated with base as the revised

contract quantities multiplied by the rates of
the present contractor).

1 Small value contracts (Tender value 10
less than Rs. 50 lakh)

Other than small value contracts

2 (Tender Value equal to or more than 5
Rs. 50 lakh).
35.1 When the percentage difference between present Contractor and new L-1 is noticed as becoming

beyond the values specified above, the following action shall be taken.

35.1.1 The DFCCIL administration should immediately examine whether it is practicable to bring in a new
agency to carry out the extra quantity of work keeping in view the progress of the work in
accordance with the original contract and the nature and layout of the work. If it is found that there
will be no serious practical difficulty in meeting the additional quantity of work done by another
agency, then fresh tenders for the extra quantity maybe invited otherwise negotiating the rate with
the existing contractor for arriving at a reasonable rate for the additional quantities of work, may

be adopted.
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35.2

The above shall be regulated as under:

(a) The case shall be decided by the tender accepting authority (competent for the revised
quantity) and shall not be treated as a case of single tender. The provisions of Railway Board letter
No. 2007/CE. |/CT/18/Pt. XIl dated 31.12.2010 hereby gets superseded.

(b) These instructions will be similarly applicable to earning contracts with H-1, H-2 Substituted
for L-1, L-2 and so on.

(c) Executives while executing the work shall make all efforts to ensure that no Vitiation takes
place in normal circumstances. Vitiation should be exceptions rather than a routine affair. Efforts
should be made to invite bids on the basis of percentage above/below/at Par.

(d) Vitiation should always be computed with respect to the items, rates, quantities and conditions
as available at the time of Tender Opening and subsequent changes/ additions by way of new items

will not be counted for computing Vitiation.

36.0

EXTENSION OF TIME WITH LIQUIDATED DAMAGE (LD): FOR DELAY DUE TO CONTRACTOR

The time for the execution of the work or part of the works specified in the contract documents
shall be deemed to be the essence of the contract and the works must be completed not later than
the date(s) as specified in the contract. If the Contractor fails to complete the works within the time
as specified in the contract for the reasons other than the reasons specified in Clause 17 and 17-B,
of Part-ll of GCC APRIL-2022, with up-to-date correction slip the DFCCIL may, if satisfied that the
works can be completed by the Contractor within reasonable short time thereafter, allow the
Contractor for further extension of time as the Engineer may decide. On such extension the DFCCIL
will be entitled without prejudice to any other right and remedy available on that behalf, to recover
from the Contractor as agreed damages and not by way of penalty for each week or part of the
week, a sum calculated at the rate of Liquidated Damages as decided by Engineer, between 0.05%
to 0.30% of contract value of the works for each week or part of the week.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per|
contract agreement including any supplementary work order/contract agreement issued. Provided
also, that the total amount of liquidated damages under this condition shall not exceed 5% of the
contract value or of the total value of the item or groups of items of work for which a separate distinct

completion period is specified in the contract.

Provided further, that if the DFCCIL is not satisfied that the works can be completed by the
Contractor and in the event of failure on the part of the contractor to complete the work within
further extension of time allowed as aforesaid, the DFCCIL shall be entitled without prejudice to any
other right or remedy available in that behalf, to appropriate the contractor’s Security Deposit and
rescind the contract under Clause 62 of these Conditions, whether or not actual damage is caused
by such default.

NOTE:

In a contract, where extension(s) of time have been allowed once under clause 17B, further
request(s) for extension of time under clause 17A can also be considered under exceptional
circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated
damages, but the Liquidated damages already recovered during extension(s) of time granted
previously under clause 17B shall not be waived. However, Price variation during such extension(s)
shall be dealt as applicable for extension(s) of time under clause 17B.

As per Clause No. 17(B) Part-ll of GCC APRIL-2022 with up-to-date correction slip
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37.0

Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once in
every quarter commencing from the month following the month of issue of Letter of Acceptance,
an account giving full and detailed particulars of all claims for any additional expenses to which the
Contractor may consider himself entitled to and of all extra or additional works ordered by the
Engineer which he has executed during the preceding quarter and no claim for payment for such
work will be considered which has not been included in such particulars.

38.0

38.1

Settlement of disputes — Indian Railways Arbitration & Conciliation Rules
(As per Clause 63 & 64 and its Sub Clauses GCC APRIL-2022 with up-to-date correction slip).
Conciliation of Disputes:

1. This clause is applicable in the tender having advertised value less than or equal to Rs 50
Crore.

2. All disputes and differences of any kind whatsoever arising out of or in connection with the
contract, whether during the progress of the work or after its completion and whether
before or after the determination of the contract, shall be referred by the Contractor to the
"Chief General Manager" or " General Manager/Co-ord" through “Notice of Dispute”
provided that no such notice shall be served later than 30 days after the date of issue of
Completion Certificate by the Engineer. Chief General Manager or General Manager/Co-
ord shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, notify the
name of conciliator(s) to the Contractor.

3. The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent
and impartial manner within the terms of contract.

4. |If the parties reach agreement on a settlement of the dispute, they shall draw up and sign
a written settlement agreement duly signed by Engineer In-charge, Contractor and
conciliator(s). When the parties sign the settlement agreement, it shall be final and binding
on the parties.

5. The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial
proceedings in respect of a dispute that is the subject matter of the conciliation
proceedings.

6. The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and
Conciliation Act, 1996.

38.2

Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever
arising out of or in connection with the contract, whether during the progress of the work or after
its completion and whether before or after the determination of the contract, shall be referred by
the Contractor to the CGM/GM-Co-ord and the CGM/GM-Co-ord shall, within 120 days after receipt
of the Contractor’s representation, make and notify decisions on all matters referred to by the
Contractor in writing provided that matters for which provision has been made in Clauses 7(j), 8,
18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.110f
the Standard General Conditions of Contract or in any Clause (stated as excepted matter) of the
Special Conditions of the Contract, shall be deemed as ‘excepted matters’ (matters not
arbitrable)and GCC April 2022 decisions of the DFCCIL authority, thereon shall be final and binding
on the Contractor; provided further that ‘excepted matters’ shall stand specifically excluded from
the purview of the Dispute Adjudication Board (DAB) and Arbitration.
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38.3 DEMAND FOR ARBITRATION: (As per Part Il of GCC APRIL-2022, clause 64 of its Sub Clauses with
up-to-date correction slip)

39.0 All the Provisions as illustrated in clause 54 to 60 of GCC APRIL-2022, related to ‘Labour’ shall have
to be complied with, by the contractor.

40.0 Accepted Program of Work: The Contractor who has been awarded the work shall as soon as

possible but not later than 30 days after the date of receipt of the acceptance letter in respect of
contracts with initial completion period of two years or less or not later than 90 days for other
contracts have to submit the detailed program of work indicating the time schedule of various items
of works in the form of Bar Chart/PERT/CPM. He shall also submit the details of organization (in
terms of labour and supervisors), plant and machinery that he intends to utilize (from time to time)
for execution of the work within stipulated date of completion. The program of work amended as
necessary by discussions with the Engineer, shall be treated as the agreed program of the work for
the purpose of this contract and the Contractor shall endeavor to fulfill this program of work. The
progress of work will be watched accordingly and the liquidated damages will be with reference to
the overall completion date. Nothing stated herein shall preclude the Contractor in achieving earlier
completion of item or whole of the works than indicated in the program.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized
through Tenders having advertised value more than Rs.100 crores, the Contractor shall submit a
detailed time programme to the Engineer within 30 days after issue of LOA. The program shall
include the physical and Financial Progress vis-a-vis program and forecast cash flow adopting
Project Management Software such as Primavera/Sure Track/MS Project etc. The program must
identify the milestones, interface requirements and program reporting elements. The Contractor
shall supply, free of cost one set of authorized software to the Engineer and the soft copy of
structured program for the project. This shall be updated every month. The Contractor shall also
submit a revised

programme whenever the previous programme is inconsistent with actual progress. Each
programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing
of each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery to Site,
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the
sequence and timing of inspections and tests specified in the Contract, and a supporting report
which includes:

a general description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and details showing the Contractor’s reasonable estimate for
the number of each class of Contractor’s Personnel &Equipment, required on the Site for each
major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor
stating the extent to which it does not comply with the Contract, the Contractor shall proceed in
accordance with the programme, subject to his other obligations under the Contract. The Engineer
shall be entitled to rely upon the programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent
stated) to comply with the Contract or to be consistent with actual progress and the Contractor’s
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stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days
in accordance with this Sub-Clause.

As per Clause No. 19(3) Part-1l of GCC APRIL-2022 with up-to-date correction slip

41.0

Commencement of Works: The Contractor shall commence the works within 15 days after the
receipt by him of an order in writing to this effect from the Engineer and shall proceed with the
same with due expedition and without delay. The Contractor shall establish a quality control
mechanism before execution of the work,

(i) Contractor shall submit a QAP “Quality Assurance Plan” for the scope of work to be executed. The
QAP shall be submitted within 15 days of the issue of LOA and which shall be approved by the
Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities,
procedures, inspections, documentation and quality control mechanism including sampling and
testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting,
recording and interpretation of test results, approvals, check list for site activities, and proforma for|
testing and calibration in accordance with the Specifications and Standards etc.

(ii) Prior to the commencement of any construction activity, a method statement, proposed to be
adopted for executing the Work shall be submitted to Engineer in Charge. The method statement
shall include details of material acceptance, execution procedures, checks at various levels, quality|
parameters, equipment/ machineries, quality assurance, quality control measures, traffic
management, inspection checklist, documentation and remedial works etc.

As per Clause No. 19(2) Part-1l of GCC APRIL-2022 with up-to-date correction slip

42.0

Workmanship and Testing: The whole of the works and/or supply of materials specified and
provided in the contract or that may be necessary to be done in order to form and complete any
part thereof shall be executed in the best and most substantial workman like manner with materials
of the best and most approved quality of their respective kinds, agreeable to the particulars
contained in or implied by the specifications and as referred to in and represented by the drawings
or in such other additional particulars, instructions and drawings given during the carrying on of the
works and to the entire satisfaction of the Engineer according to the instructions and directions
which the Contractors may from time to time receive from the Engineer. The materials may be
subjected to tests by means of such machines, instruments and appliances as the Engineer may
direct and wholly at the expense of the Contractor

As per Clause No. 27(1) Part-1l of GCC APRIL-2022 with up-to-date correction slip

43.0

A. Improvement of Quality in Constructions works — Regarding submission of invoices of
materials, the provision of Clause 51 A of GCC is reproduced below: -

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required,
produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or
other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any
copy of or extract from any such document and also furnish information and returns verified in such
manner as may be required in any way relating to the execution of this contract or relevant for
verifying or ascertaining cost of execution of this contract (the decision of the Engineer on the
question of relevancy of any documents, information or return being final and binding in the
parties).The Contractor shall similarly produce vouchers etc., if required to prove to the Engineer,
that materials supplied by him, are in accordance with the specifications laid down in the contract.
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(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out
by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard
General Conditions of Contract), the Engineer shall have power to secure the books of such sub-
contract or any subsidiary or allied firm or company, through the Contractor, and such books shall
be open to his inspection.

(iii) The obligation imposed by Sub Clause (i) &(ii) above is without prejudice to the obligations of
the Contractor under any statue rules or orders binding on the Contractor.

(Authority: Rly Bd’s letter No.2021/CE-I/CT/SI/1 dated 04.03.2021)

(As per Clause No. 51-A of Part-ll GCC-2022, with up-to-date correction slip)

B. Post Payment Audit: It is an agreed term of contract that the DFCCIL reserves to itself the right
to carry out a post-payment audit and/ or technical examination of the works and the Final Bill
including all supporting vouchers, abstracts etc. and to make a claim on the Contractor for the
refund of any excess amount paid to him till the release of security deposit or settlement of claims,
whichever is later, if as a result of such examination any over-payment to him is discovered to have
been made in respect of any works done or alleged to have been done by him under the contract .

44

Restrictions on the Employment of Retired Engineers of Railway Services Within One Year of their
Retirement:

The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself engage
in or employ or associate a retired Government Engineer of Gazetted rank, who has not completed
one year from the date of retirement, in connection with this contract in any manner whatsoever
without obtaining prior permission of the President and if the Contractor is found to have
contravened this provision it will constitute a breach of contract and administration will be entitled
to terminate the contract and forfeit his Performance Guarantee as well as Security Deposit.

(As per Clause No. 59.(9) Part-1l GCC-2020, with up to date correction slip)

44.0

Infringement of patents:

The Contractor is forbidden to use any patents or registered drawings, process or pattern in
fulfilling his contract without the previous consent in writing of the owner of such patent, drawing
pattern or trade mark, except where these are specified by the Employer himself. Royalties where
payable for the use of such patented processes, registered drawings of patterns shall be borne
exclusively by the Contractor. The contractor shall advise the Employer of any proprietary right that
may exist on such processed drawings or patterns which he may use of his own accord.

In the case of patent taken out by the Contractor of the drawings or patterns registered by him, or
of those patents, drawings, or patents for which he holds a license, the signing of the Contract
automatically gives the Employer the right to repair by himself the purchased articles covered by
the patent or by any person or body chosen by him and to obtain from any sources he desires the
component parts required by him in carrying out the repair work. In the event of infringement of
any patent rights due to above action of the Employer, he shall be entitled to claim damages from
the contractor on the grounds of any loss of any nature which he may suffer e.g. in the case of
attachment because of counter feiting.

Indemnification by contractor:- In the event of any claim or demand being made or action
being brought against the Employer for infringement of later patent in respect of any equipment,
machine, plant, work or thing used or supplied by the Contractor under this contract or in respect
of any methods of using or working by the Employer of such equipment machine, plant work or
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thing, the contractor shall indemnify the employer and keep him indemnified and harmless against
all claims, costs, charges and expenses arising from or incurred by reason of such claim provided
that the Employer shall notify the contractor immediately any claim is made and that the
contractor shall be at liberty, if he so desires with the assistance of the Employer if required but
at the Contractor’s expense, to conduct all negotiations for the settlement of the same or any
litigation that may arise there from and provided that no such equipment, machine, plant work or
thing, shall be used by the Employer for any purpose or in any manner other than that for which
they have been supplied by the Contractor and specified under this contract.

45.0

Insurance (CAR Policy)-

Before commencing of works, it shall be obligatory for the contractor to obtain, at his own cost,
insurance cover (CAR policy) in the joint name of the contractor and employer from reputed
companies under the following requirements:

(A) Liability for death of or injury to any person/ employer's staff / animals or things or loss of or
damage to any property / things / the work of other contractor (other than the work) arising out
of the performance of the Contract.

(B) Construction Plant, Machinery and equipment brought to site by the Contractor.
(C) Any other insurance cover as may be required by the law of the land.

The contractor shall provide evidence to the employer / Engineer before commencement of work
at site that the insurances required under the contract have been effected and shall within 60
days of the commencement date, provide the insurance policies to the Employer/Engineer, the
contractor shall, whenever, called upon, produce to the engineer or his representative the
evidence of payment of premiums paid by him to ensure that the policies indeed continue to be
in force.

The Contractor shall also obtain any additional insurance cover as per the requirements of the
Contract.

The Employer/Engineer shall not be liable for or in respect of any damages or compensation
payable to any workman or other person in the employment of the Contractor or his sub-
contractor or petty contractor / other contractor working there.

The Contractor shall indemnify and keep indemnified the employer / Engineer against all such
damages and compensation for which the contractor is liable.

The Policies of the contractor shall remain in force throughout the period of execution of the
works and till the expiry of the defect liability period except for any specific insurance covers
necessary for shorter period.

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable to the
engineer in the insurance policies mentioned above, then in such cases, the engineer may effect
and keep in force any such insurance or further insurance on behalf of the Contactor. The
recovery shall be made at the rate of 1.5 times the premium/premiums paid by the engineer in
this regard from the payment due to the Contractor or from the contractor’s Performance
security. However, the Contractor shall not be absolved from his responsibility and /or liability in
this regard.
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46.0

Accident:-

(@) The contractor shall, in respect of all staff engaged by him or by his sub- contractor,

indemnify and keep the employer at all times indemnified and protected against all claims
made and liabilities incurred under Workman’s Compensation Act, the Factories Act and
the Payment of Wages Act, and rules made there under from time to time or under any
other labour and Industrial Legislation made from time to time.

(b) The contractor shall indemnify and keep the employer indemnified and harmless against

all actions, suits, claim demands, costs, charges or expenses arising in connection with any
death or injury sustained by any person or persons sustained due to the acts or omission
of the contractor, his sub-contractors, his agents or his staff during the executions of this
contract irrespective of whether such liability arises under the Workman’s Compensation
Act, or Fatal Accident Act or any other statute in force for the time being.

(© The contractor’ liability to meet third party claims of the type outlined above will be

applicable only in cases where accidents have been caused by workmanship, material,
execution or negligence on the part of the contractor.

(d) The contractor shall be responsible for all repairs and rectification of damages to

completed works or works under execution due to DFCCIL accidents, thefts, pilferage or any
other cause, without delay to minimize or to avoid traffic detentions, in a section until the
installation are provisionally handed over to the employer.

47.0

GST

GST as applicable from time to time on taxable value of each running account bill shall be paid
by Contractor. Tenderer should bear the fact in mind while quoting the rates that GST will be
paid by Contractor as per prevailing rate as applicable. Documentary evidence of deposition of
GST will be produced by contractor for on account bill.

48.0

PERMITS, FEES, TAXES &ROYALTIES

Unless otherwise provided in the contract documents, the contractor shall secure and pay for
all permits, Government fees and licenses necessary for the execution and completion of the
works. The contractor shall pay all taxes and duties.

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. Any violation,
in the legal provision of taxes, duties, permits and fees, carried out by the Contractor and
detected subsequently shall be sole responsibility of the Contractor and his legal heirs.

49.0

STATUTORY INCREASE IN DUTIES, TAXES ETC.

Tenderers will examine the various provisions of the central Goods and services Tax Act, 2017
(CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union Territory Goods and services tax
Act, 2017/(UTGST)/respective state’s state Goods and services tax Act (SGST) also, as notified by
central/state Govt & as amended from time to time and applicable taxes before bidding. Tenders
will ensure that full benefit of input Tax Credit (ITC) likely to be availed by them is duly considered
while quoting rates.

All the taxes and duties levied by the State and Central Govt. and by Local Bodies at the prevailing
rates applicable on the date of receipt of tender shall be fully borne by the Contractor and shall
not be reimbursed to him on any account. The tender shall be inclusive of all taxes levies as
mentioned in 1.7above.
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Further DFCCIL shall not honour any claim arising out of any increase in any of the prevailing
statutory duties, taxes, levies, octroi, etc. At the time of quoting/bidding contractor should bear
the above fact in mind.

The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall
submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to DFCCIL
immediately after the award of contract, without which no payment shall be released to the
contractor. The contractor shall be responsible for deposition of applicable GST to the concerned
authority.

(As per Advance correction slip vide letter No 2022/CE-I/CT/GCC-2022/POLICY dated
21.12.2023)

Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways along
with interest and penalties, if any imposed by the authorities, in case GST input tax credit of Indian
Railways is denied/rejected by the tax authorities due to reasons mentioned below but not
limited to:

Wrong/incorrect invoices issued by Contractor;

No-filing of GST returns;

Non-payment of GST collected from Indian Railways to the authorities;
Any other non-compliance done by Contractor:

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian
Railways from and against any and all losses, including loss on account of Input Tax Credit and all
losses incurred by the Indian Railways relating to or arising out of or in connection with any actual
or threatened claim, legal action, proceedings, prosecution or inquiry by or against the Indian
Railways arising out, directly or indirectly, of failure by the contractor to comply with the
provisions of GST and related laws, or based upon or arising from any failure by the Contractor.

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the
goods or services or both supplied by such contractor to Indian Railways shall be kept on hold in
case supplier makes any non-compliance of any of the GST law provisions including non-reporting
of invoices in GST returns. Such payment shall be released after proper verification of records and
availability of ITC to Indian Railways as per provisions of GST Law.

50.0 EXCISE DUTY OR ANY OTHERTAXES/DUTIES:
The contractor shall bear full taxes /duties levied by state government and / or Central
Government/ Local bodies from time to time. This would be entirely a matter between the
contractor and the State / Central Government/ Local bodies. No claim, what so ever, on this
account shall be entertained by DFCCIL.

51.0 ROAD TAX CHARGES:
Road Tax/Charges levied by Government for movement of vehicles of contractor, used in
transportation, shall be borne by the contractor and no re-imbursement on this account will be
made by the DFCCIL.
FOREIGN EXCHANGE REQUIREMENTS:

52.0

Any demand of foreign exchange for importing of equipment’s and materials shall not be accepted.
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ANTI PROFITEERING CLAUSE: -

The contractor should adhere to anti profiteering provisions as per section 171 of the CGST Act.

53.0 Where due to change in the rates GST/Change in law, the contractor gets any credits/benefits, the
same shall be passed on to DFCCIL by way of reduction in prices.
54.0 INTEGRITY PACT: - (Mandatory)

As per CVC letter No 015/VGT/091 Vide Circular No. 04/06/2023 Dated 14.06.2023 & reiterated
by GGM/CM vide letter No HQ/GGM-CM/Policy/2025, all PSU should enter into Integrity pact in
the required proforma in their procurement transaction/ Contracts with suitable changes specific
to the situation in which the pact is to be used. The pact, entering into which would be a
preliminary qualification for any bidder, essentially envisages an agreement between the
prospective vendors / bidders and the DFCCIL, committing the persons/ officials on both sides not
to resort to any corrupt practices in any aspect / stage of the contract. A copy of pre contract
integrity pact is enclosed as form no 3 for signature of bidder as acceptance, as and when
Independent External monitor is appointed.

55.0 TOOLS-

Tools required for this work will be arranged by the contractor.

a. All the tools and plants as required to execute the work will be arranged by contractor at his
cost and nothing extra shall be paid on this account.

b. The contractor will ensure reconditioning / repair of the tools and plants at his own cost to keep
them fit for use. He will repair the worn-out tools at his own cost and nothing extra will be paid
on this account.

c. The contractor should ensure that labour on work removes their tools clear of the track on the
approach of the train. After the day's work the contractor should secure tools in proper tool
boxes and in no case the labour be permitted to take tools to their homes. Tools should not be
allowed to fall in unwanted hands who can tamper with the Railway/DFCCIL track.

In the event of accident at the work site the departmental enquiry will be held and in case it is
established that derailment/accident has occurred on account of the contractor's negligence
or the negligence of his men, damages as mentioned in the clause of penalty will be recovered.

56.0 PENALTY -

(a) In the event of accident at the work site the departmental enquiry will be held and in case it

is established that derailment/accident has occurred on account of the contractor's

negligence or the negligence of his men, damages at the following rates will be recovered
from contractor: -

Accident involving use of accident Relief train = Rs.50000/-
Nominal accident not involving use of accident relief train Rs. 10000/-
(b) Penalty for an amount of Rs. 500/- to Rs.2000/- depending on the nature of unsatisfactory
service, will be deducted from the due amount in the following conditions:
e Any undisciplined behavior by the staff.
e Discourteous behavior towards any officer or staff of DFCCIL.
e Not wearing proper Safety PPE Kit.

e Not carrying out the duties listed in the scope of work in a satisfactory Manner.

e Damage or stealing of any asset or property of DFCCIL or officers and staff of DFCCIL
(c) Penalty for some of the breaches in services will be as follows: -
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S.N  [Type of breaches Amount of Penalty
Staff not in proper PPE Kit. Rs.50/- per staff per day
Staff turn up late Rs. 100/- per staff per Hour (After one-hour late staff

will not be allow to work)

Failure to provide replacement
in
3 time Rs.100/- per staff per day

57.0

WORKING HOURS OF PERSONS/ SUPERVISOR:-

Contractor shall provide the staff on all days of the months. The working hours of workman shall be
8 hrs in 24 hours or as specified in the schedule, However, timings may be advised without any
overall impact on the period of duty as per DFCCIL requirement.

58.0

DFCCIL not to Provide Quarters for Contractors: No quarters shall normally be provided by the
Railway for the accommodation of the Contractor or any of his staff employed on the work. In
exceptional cases where accommodation is provided to the Contractor at the Railway's discretion,
recoveries shall be made at such rates as may be fixed by the Railway for the full rent of the buildings|
and equipments therein as well as charges for electric current, water supply and conservancy.

59.0

In case the services of the Contractor are not found satisfactory, or there is a breach of any of the
terms & conditions of the contract and/or fails/neglects to carry out any instruction issued to it by
DFCCIL from time to time the same can be terminated by DFCCIL on giving of a notice of one month.
In case of unsatisfactory performance of the contract, a warning letter will be issued to the
Contractor. In case corrective action is not taken, DFCCIL shall have the right to terminate the
agreement without any further notice. Unsatisfactory service in this case would be frequent
absence or poor attendance of workman, inability to provide replacement, lackadaisical work in
maintaining cleanliness, indiscipline in the premises (which includes taking alcohol, using foul
language, getting involved in objectionable activities, etc.) or any other non-compliance of the
provisions of the Agreement.

The Contractor shall not terminate the services of hired staff unilaterally. In case any hired staff is
proposed to be replaced/ terminated by the Contractor, such action should be taken only with
approval of DFCCIL.

60.0

SITE OFFICE: -

The Contractor shall establish the camp office at site and keep on the works at all times efficient
and competent staff to give the necessary directions to his workmen and to see that they execute
their work in sound proper manner and shall employ only such supervisors, workmen & laborers
in or about the execution of any of these works as are careful and skilled in the various trades. The
Camp office shall be completely equipped for office working with provision of sufficient T&Ps,
Office Equipment, accessories including advance version of PCs, printer, Fax, mail, phone etc and
also with facilities like sitting, drinking water etc. The area of the office and facilities required must
be sufficient enough to ensure effective office working at site office itself without any difficulties
and issues. Suitable site on railway land, if conveniently available, may be allowed to the
contractor for setting up the site office, site laboratory, either free of charge or on such terms and
conditions that may be prescribed by DFCCIL.
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PART-V
SPECIAL CONDITIONS OF CONTRACT
(SAFETY PRECAUTIONS)

1.0

MEASURES TO BE ENSURED PRIOR TO START OF WORK

11

The contractor shall not start any work without the presence of DFCCIL supervisors at site.

1.2

The methodology in detail for execution of the work at site shall be approved by engineering in
charge of the organization executing the work and copies of the same shall be available with
contractor’s supervisor, DFCCIL supervisor of the section in whose jurisdiction the work falls.

13

Before permitting the execution of certain works like earthwork in formation, bridge work, supply of
ballast, transportation of rails, sleepers and other material, track linking, platform/any other civil
work close to the running track etc. for new/existing rail lines, gauge conversion, doubling, traffic
facility work, ROB/RUB, DFCCIL engineer-in-charge (APM/DPM/PM/Dy. CPM) of the section shall
ensure that he received the prior intimation/confirmation of the following aspects from
representative of contractor.

1.4

Name and address of the contract assigned to execute the work.

(M)

Name of the Contractor’s supervisor

(i)

Name of the supervisor/assistant engineer/assistant officer of the construction organization/other
organizations who are going to be site in charge/in charge of work site.

(iii)

List of the number(s) of individual vehicle(s)/ machineries, names and license particulars of the driver(s)
proposed to be used by contractor.

(iv)

Information regarding location, duration and timings during which the vehicles/machinery are planned
to be plied/worked.

v)

The supervisors and operators of the contractor proposed to be deployed at work site which is close to
the running track, shall be imparted training by the DFCCIL trainer at contractor own cost about the safety
measures to be adopted while working in the vicinity of running track. Further competency certificate to
the individual supervisors/operator shall be issued as in Annexure-A by a DFCCIL officer not below the
rank of Assistant level officer who is in charge of site. No supervisor/operator of the contractor shall work
or allowed to work in the vicinity of running track who is not possession of valid competent certificate.

(vi)

Survey of site by supervisor of contractor and DFCCIL to assess the precautions to be taken at site for
working of trains and materials required for protection.

(vii)

Written advice to sectional APM/DPM about the detailed planning of work including protection of track
and safety measures proposed to be adopted.

(viii)

A copy of the approved methodology (to be approved by engineer in charge) proposed to be adapted by
the contractor with a view to ensure safety of trains passengers and workers.

(ix)

Assurance that the methods and arrangements are actually available at site before start of the work and
the contractor’s supervisors and the workers have clearly understood the safety aspects and requirement
to be adapted/followed while executing the work.

)

An assurance register has been kept at site duly signed by both DFCCIL supervisor as well as by the
contractor supervisor as a token of their having understood the safety precautions to be observed at site.

(xi)

No work shall which is to be done near running track shall commence unless permitted by sectional
APM/DPM/PM/Dy.CPM
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(xii) | Supplementary site-specific instructions, wherever considered necessary shall be issued by the Engineer
in Charge

(xiii) | Standard Check list on Safety at Work Sites shall be used to ensure that all the requisite measures have
been taken before start of work.

2.0 PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO RUNNING TRACKS

(1) Normally, the road vehicles shall be run or machinery shall be worked so as not to come closer than6.0m
from center line of nearest running track.

(i1) The land strip adjacent to running tracks, where road vehicle is to ply or machinery is to work, shall be

demarcated by lime in advance in consultation with the DFCCIL’s Supervisor. Wooden pegs at interval
not exceeding 75mts shall be provided along the line marking as permanent marks. The road vehicles
shall ply or machinery shall work so as not to infringe the line of demarcation.

(iif) | If a road vehicle or machinery is to work closer to 6.0m due to site conditions or requirement of work,
following precautions shall be observed.

a. In no case the road vehicle shall run or machinery shall work at distance less than 3.5m from center line
of track.

b. Demarcation of land shall be done by bright colored ribbon/nylon cord suspended on 120 cm high
wooden/bamboo posts at distance of 3.5 m from center line of nearest running track.

C. Presence of an authorized DFCCIL’s representative shall be ensured before plying of vehicle or working
of machinery.

d. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of approaching train about road vehicles
plying or machineries working close to running tracks. The train drivers shall be advised to whistle freely
to warn about the approaching train. Whistle boards shall be provided wherever considered necessary.

e. Lookout men shall be posted along the track at a distance of 800m from such locations who will carry
red flag and whistles to warn the road vehicle/machinery users about the approaching trains. Lookout
man shall be deputed for Safety at Work Sites.

f On curves where visibility is poor, additional lookout men shall be posted.

If vehicle/machinery is to be worked closer to 3.5m from running track.
Under unavoidable conditions, if road vehicles are to ply or machinery is to work closer to 3.5m due to
site conditions or requirement of work, following precautions shall be observed:

a. Plying of vehicles or working of machinery closer to 3.5m of running track shall be done only under
protection of track. Traffic block shall be imposed wherever considered necessary. The site shall be
protected as per provisions of Para No. 806 & 807 of P-Way Manual as case may be.

b. Presence of a DFCCIL’s Supervisor shall be ensured at worksite.

C. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of approaching train about road vehicles

plying or machineries working close to running tracks. The train drivers shall be advised to whistle freely
to warn about the approaching train.

(v)

Precaution to be taken while reversing road vehicle alongside the track.

The location where vehicle will take a turn shall be demarcated duly approved by DFCCIL’s
representative. The road vehicle driver shall always face the DFCCIL track during the course of
turning/reversing his vehicle. Presence of an authorized DFCCIL representative shall be ensured at such
location.

(vi)

Road vehicle shall not be allowed to run along the track during night hours generally. In unavoidable
situations, however, vehicles shall be allowed to work during night hours only in the presence of an
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authorized DFCCIL’s representative and where adequate lighting arrangements are made and where
adequate precautions as mentioned earlier have been ensured.

(vii)

Road vehicles/machinery/plant etc. when stabled near running tracks shall be properly secured against
any possible roll off and always be manned even during off hours.

3.0

EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES
Any work close to or on running tracks shall be executed under the presence of a DFCCIL’s Supervisor

only.

@

Precaution to be taken to ensure safety of trains while execution of work close to the running line or
on running lines.

@

Contractor has deputed trained supervisors in required number at worksites duly certified by
APM/DPM/PM/Dy. CPM in charge of the works.

(b)

Drivers of vehicle/operators of the machines have been briefed about the safety and precautions to be
taken while moving / working close to traffic.

©

Contractor shall ply road vehicles/working of machinery only between sunset and sunrise. In case of
emergency where it is necessary to work during night hours sufficient lighting shall be ensured in the
complete work area for the safety of public and passengers. Also, additional staff shall be posted as
necessary for night working and taking safety precautions.

@

The contractor shall not change the approved vehicle/machinery and driver/operator for working at site.
Contractor shall not induct any new vehicle/machinery and driver/operator without prior written
approval of APM/DPM and the list of such changes with numbers of individual vehicle, name and license
particulars of the driver shall be given to APM/DPM/PM/Dy. CPM of the section.

©

Contractor shall ensure that road vehicle/machinery ply/work in a way so that these do not infringe the
line of demonstration.

®

Lookout men with required safety equipment shall be posted where necessary.

In unusual circumstances, where operator apprehends danger to track while working truck/machinery
near running track, following action shall be taken.

a)

The contractor/supervisor/vehicle operator immediately advice the situation to DFCCIL official/officials
of the organization executing the work and assist him/them in protecting the track.

b)

Protection shall be done as done for other emergencies

(h)

Individual vehicle/machinery shall not be left unattended at site of work. If it is unavoidable and becomes
necessary to stable the road vehicle/machinery at site near the running track, these shall be properly
secured against any possible roll off and always be manned even during non-working hours. In addition,
the road vehicle / machinery should be stabled parallel to track only so that incase of failure of any
securing arrangement, it may not roll towards the track.

All temporary arrangements required to be made during execution of work shall be made in such a
manner that moving dimensions do not infringe. Necessary checks shall be exercised by site in charge
from time to time.

1)

During the hours of night, lamps of temporary indicators which are not of reflective type should be lit at
sun-set and kept burning till sun rise, where trains run at night.

(ii)

Precaution to be taken to ensure safety of electrical/signal/ telephone cables while excavating near
tracks.
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@) Particular care shall be taken to mark the locations of buried electrical/signal/telephone cables on the
plans jointly with S & T/Electric supervisor and also at site so that these are not damaged during
excavation

() Copy of the cable plan should be given to the contractor’s authorized representative before handing over
the site to start the work.

(©) Due care shall be taken to ensure that any part of the equipment or machinery or temporary

arrangement does not come close to cables while working.

(i)

Precaution to be taken during execution of works requiring traffic blocks.

Any work, which infringes the moving dimensions or causes discontinuity in the track any activity making
the existing track unsafe for passage of trains etc. Shall be started only after the traffic block has been
imposed, DFCCIL servant in charge of the work is present at the worksite, engineering signals are
exhibited at specified distance and flagmen are posted with necessary equipment to man them etc

b)

Before closing the work, the track shall be left with the proper track geometry so that the trains run safely
and flagmen are kept in the night with safety and track protection equipment to patrol the stretch and
take action to protect the track, if so warranted and inform the DFCCIL supervisors.

After completion of work the released sleeper and fittings should be properly stacked away from the
track to be kept clear of moving dimensions.

d)

Block shall be removed only when all the temporary arrangement, machineries, tools, plants etc. have
been kept clear of moving dimensions.

(iv)

Precaution to be taken during execution of works during night. The work close to running line, generally,
shall be carried out only during day hours. At locations, however, where night working is unavoidable,
proper lighting arrangement should be made. The engineering indicator boards shall be lighted during
night hours as per the provisions of IRPWM. The staff deputed for night working should have taken
adequate rest before deploying them in night shift. We can specify duration of night shift from 20.00 hrs
to 04.00 hrs. All other safety precautions applicable for day time work should be strictly observed during
night working.

(v)

Precautions to be taken to ensure safety of workers while working close to running lines.

a) Any work close to or on running tracks shall be executed under the presence of a DFCCIL’s supervisor
only.

b) Precaution to be taken to ensure safety of trains while execution of work close to the running line or on
running lines.

(1)  Such works shall be planned and necessary drawings particularly with regard to infringement
to moving dimensions shall be finalized duly approved by competent authority before
execution of work. The work shall be executed only as per approved procedure and drawings.

(i)  All temporary arrangements required to be made during execution of work shall be made in
such a manner that moving dimension do not infringe.

(ii1)  Suitable speed restriction shall be imposed or Traffic block shall be ensured as required.

(iv) The site shall be protected as per provisions of Para No. 806 & 807 of P.Way Manual as case
may be.

(v)  Necessary equipment for safety of trains during emergency shall be kept ready at site.

c) A ‘first aid kit” shall always be kept ready at site.
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(vi)

Precaution shall be taken for safety of public or passengers, while executing works at locations, used
by passengers and public, The worksite shall be suitably demarcated to keep public and passengers away
from work area. Necessary signage boards such as “Work in progress. Inconvenience is regretted” etc.
shall be provided at appropriate locations to warn the public/ passengers. Adequate lighting
arrangement of worksite wherever required shall be done to ensure safety of public/passengers during
night.

(vii)

Precaution to be taken before stacking materials alongside the track to ensure that safety of trains is
not affected. The following precautions shall be taken before stacking the materials along the track for
stacking of ballast, rails, sleepers etc.

a) The sites for material stacking should be selected in advance in such a manner as to ensure that no part
of the material to be stacked is infringing the Standard Moving Dimensions. A plan of proposed stacking
locations be made and signed jointly by an authorized DFCCIL’s representative and contractor’s
representative.

b) The selected locations shall be marked by lime in advance.

) Presence of an authorized DFCCIL’s representative while unloading and stacking shall be ensured.

d) The material shall be stacked in such a height so as to not to infringe SOD in case of accidental roll off.

(viii)

Precaution for handling of departmental material trains Instructions for working of material trains are
contained in Chapter Xl of IRPWM which should be brought to the notice of the supervisors and other
staff working on the material trains. In addition to this, following precautions should be taken:

@

Issue of ‘fit to run’ certificate. As per Para 1207 before a material train is allowed to work, the complete
rake should be examined by the Carriage and Wagon staff and a ‘fit to run’ certificate issued to the Guard.

(b)

As per Para 1208 of IRPWM, a qualified Engineering official should be deputed on the train to ensure
working of the material train as the Guard is not qualified to carry out such duties like Supervising of
loading and unloading of materials.

©

As per Para 1204 of IRPWM, the material train should not be permitted to work during the period of poor
visibility due to fog, storm or any other cause except with the permission of the APM/DPM/PM/Dy. CPM.
Working of the material trains carrying labour should not be permitted between sunset and sunrise
except in an emergency.

@

While unloading rail panels by the side of the running track, placement of the panels, clear of the
maximum moving dimensions should be ensured.

©

Unloading of rail panels should be done by a team of trained staff under the active supervision of
competent Supervisor/Officer.

®

Before unloading of rail panels, site should be prepared by way of leveling/removing extra ballast, if any,
from the crib and shoulder with the objective to ensure requisite lateral and vertical clearances so as to
prevent slippage of rail panels due to vibration during the passage of trains.

Reasonably adequate block should be asked and provided for unloading of the material and the work
should be done preferably in day light to avoid shortcut in haste which may infringe the safety
requirements.

(ix)

SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA

@ No electrical work close to running track shall be carried out without permission of DFCCIL
representative.
(b) A minimum distance of 2m has to be maintained between live OHE wire and body part of worker or tools

or metallic supports etc.
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© No electric connection etc. can be tapped from OHE.

d Authorized OHE staff should invariably be present when the relaying work or any major work is carried
out.

© Power block is correctly taken and ‘permit to work’ is issued.

@® The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not disturbed and

@ If disconnected for the work, they are reconnected properly when the work is completed.

(h) The track level is not raised beyond the permissible limit during the work.

4.0 PROTECTION OF TRACK DURING EMERGENCY

] Action to be taken when a contractor’s supervisor or vehicle operator apprehends any unusual
circumstances likely to infringe the track and endanger safe running of trains. At any time if a
contractor’s supervisor or vehicle operator observes any unusual circumstances likely to infringe the
track and apprehend danger to safe running of track, he shall take immediate steps to advise a DFCCIL
official of such danger and assist him in protection of track.
The track shall be protected as under. One person shall immediately plant a red flag (red lamp during
night) at the spot and proceed with all haste in the direction of approaching train with a red flag in hand
(red lamp during night) and plant a detonator on rail at a distance of 600m from the place of obstruction
of BG track after which he shall further proceed for not less than 1200m from the place of obstruction
from BG track and plant three detonators at 10m apart on rails. After this he shall display the red flag
(red lamp during night) at a distance of 45m from the detonators.
Attempts shall also be made to send an advice to nearest DFCCIL station about the incident immediately.

(ii) Action to be taken if train is seen approaching to site of danger and there is no time to protect the
track as per guidelines mentioned above.
In such a case the detonators shall be planted on rails immediately at distance away from place of danger
as far as possible and attention of driver of approaching train shall be invited by whistling, waving the
red flag vigorously, gesticulating and shouting.

(iii) | Action to be taken if more than one track is obstructed.

a) In case of single line protection as above shall be done in both the directions from place of danger.

b) In case of double line or multiple lines, if other tracks are also obstructed, the protection as above shall
be done for other track also.
The protection shall be done in that direction and on that track first on which train is likely to arrive first.

c) The Contractor’s Supervisors, Operators and lookout men shall be properly explained about the direction
of trains on running tracks.

(iv) | Equipment required for protection of track.
Minimum compliment of protection equipment i.e. 10 detonators, 4 red hand flags, 4 red hand lamps, 4
banner flags and whistles etc. shall always be kept ready at worksites for use in case of emergency.
DFCCIL will arrange to provide detonators, whereas Contractor shall arrange other equipment at his own
cost.

v) Arrangement of lookout men and competency required for lookout man to warn labour about
approaching train.

a) Contractor will provide lookout men

b) The lookout men shall be properly trained in warning to staff at worksite about approaching train.
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c)

Only those lookout men shall be provided at site who have been issued with a competency certificate by
the DFCCIL’s Supervisor.

d)

In case, it is felt necessary to provide lookout men by DFCCIL, the charges for the same as fixed by DFCCIL
Administration shall be recovered from Contractor.

5.0

TRAINING TO SUPERVISORS AND OPERATORS OF CONTRACTOR

The Supervisors and Operators of the contractor proposed to be deployed at wok site, which is close
to the running track, shall be imparted mandatory training by the DFCCIL at site free of cost about
the safety measures to be adopted while working in the vicinity of running track. Engineer-in charge
of the work shall decide the scale, extent & adequacy of training. In case training is imparted at a
recognized DFCCIL training institute, the charges for the same, as decided by DFCCIL, shall be
recovered from contractor. A competency certificate to this effect to the individual Supervisor/
Operator shall be issued as given below by a DFCCIL Officer not below the rank of Project Manager.
No Supervisor/Operator of the Contractor shall work or allowed to work in the vicinity of running
track that is not in possession of valid competency certificate.

All the labour, materials, tools, plants etc. except detonators, required for ensuring safe running of
trains shall be provided by Contractor at his own cost. Wherever lookout men are provided by
DFCCIL, charges at the rate of Rs. 500/- per man day shall be recovered from Contractor.

6.0

SPECIAL CONDITIONS FOR WORKING OF ROAD CRANES

To ensure safe working of road cranes used in works in connection with provision of ROB/RUB/Subways,
following items shall invariable be ensured before putting the cranes to use:-

() No machine shall be selected to do any lifting on a specific job until its size and characteristics
are considered against the weights, dimensions and lift radii of the heaviest and largest loads.

(i1) The contractor shall ensure that a valid Certificate of Fitness is available before use of Road
Cranes.

(1i1) Contractors should utilize the services of any competent person as defined in Factories Act,
1948 and approved by Chief Inspector of Factories.

(iv) The laminated photocopies of fitness certificate issued by competent persons, the operators’
photo, manufacturer’s load chart and competency certificate shall always be either kept in the
operator cabin or pasted on the visible surface of the lifting appliances.

(v) All lifting appliances including all parts and gears thereof, whether fixed or movable shall be
thoroughly tested and examined by a competent person once at least in every six months or
after it has undergone any alterations or repairs liable to affect its strength or stability.

7.0

Contractor shall indemnify DFCCIL against any loss/damage to public property, travelling

public, DFCCIL or his own staff due to his (contractor’s) negligence. In case there is any mishap, a fact
finding inquiry will be conducted by DFCCIL. A show cause notice will be issued to the contractor, in case
he is prima-facie held responsible. Contractor’s reply to show cause notice will be considered by the
Engineer in Charge before taking final decision. In case contractor is found responsible for the mishap,
recovery from him will be affected for only tangible direct losses.

Competency Certificate

Certified that Shri Supervisor/Operator of M/s.
has been trained and examined in safety measures to be
followed while working in the vicinity of running DFCCIL track for the work
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supervising the work safely.

His knowledge has been found satisfactory and he is capable of

This certificate is valid only for the work mentioned in this certificate only.

Signature and designation of the officer
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OF CONTRACT
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PART-VI

SPECIAL CONDITIONS OF CONTRACT (TECHNICAL)

For the purpose of this tender in DFCCIL, stipulations and conditions as specified in Indian Railway standard
specification as amended/ corrected upto the latest correction will be applicable, copies of which can be seen in
the office of GM/Co. DFCCIL, Ajmer.

1. The execution of works in contract shall be governed by Indian Railway Code for Engineering Department,

Indian Railway Permanent way manual, Indian Railway Track machine manual, USFD Manual, DFCCIL’s
SSOD (upto latest amendments) and the standard specification of track material and works. In case of
contradictions, the clauses under track special conditions and specifications shall prevail.

2. The Contractor shall not start any work on the track under traffic condition without the presence of
DFCCIL’s representative at site. In case the contractor or his representative starts any work, it shall be
treated as unauthorised and illegal tampering with the track and shall be liable for action under the Indian
Railway Act.

3. In case any train is detained at approach of work site or at a station on account of its passage being
considered unsafe by DFCCIL supervisor due to bad workmanship of the contractor or the track parameter
being unsatisfactory for safe passage of trains, or due to the contractor leaving the work site unfinished
or due to work being delayed by the contractor; DFCCIL shall be entitled to recover detention charges
from contractor’s bill or security deposit or any other dues etc. At the rate of Rs 5000/- per hour or part
thereof for each train so detained. Detention of train as determined by DFCCIL shall be final and binding
upon the contractor.

4. Notwithstanding the provisions of clause 62 of GCC, the DFCCIL reserves the right to terminate the
contract with immediate effect if the contractor is found responsible for any breach of rule which affects
the safe running of trains without giving any notice to the contractor.

5. In case any accident occurs at the work site, the findings of enquiry committee set up the Railway/DFCCIL
to investigate the cause of accident shall be final and binding on the contractor. If contractor is held
responsible for the accident, the contractor is liable to be terminated forth with notwithstanding the
provisions of GCC

6. Irrespective of invoking provisions of clause 6 above mentioned or otherwise, penalty up to an upper limit
of 10% of the total cost of work may be imposed in case accident occurs due to contractor’s negligence as
decided by the DFCCIL, whose decision shall be final and binding on the contractor. The contractor is also
liable for prosecution if loss of life is involved.

7. Traffic blocks required to carry out certain track works will be arranged by the DFCCIL. Actual availability
of block vis-a vis those planned; the wastage of labour, if any, occurring on account of non-availability of
block would not be paid for. No claims of such account shall be considered.

8. The contractor shall proceed for the work in systematic manner so as to ensure that the stretch of track
under speed restrictions and its duration are the minimum. The decision of the engineer in this regard
shall be final and binding.

9. On deep screening sites the contractor may be required to handle additional ballast which might have
been put in during the intervening period. Nothing extra will be paid for handling the additional ballast in
all such cases.

10. The work shall be carried out that there is no infringement to DFCCIL'S Standard Schedule of Dimensions.

11. The DFCCIL shall arrange for protection of track(s) by their staff. In addition, the contractor may arrange
for lookout man to warn his workers. No compensation will be paid by DFCCIL in case of injury or death to
contractor's worker and the contractor indemnify the DFCCIL of any responsibility in this regard. The
contractor may obtain group insurance in respect of his work.

12. Site order books, progress register and material issue register shall be maintained at site and the entries
will be recorded on day-to-day basis in the registers and signed jointly by DFCCIL supervisors and by
contractor or his authorized representatives All details of stretches under various stage of work for
different stages of packing, imposition and removal of speed restriction, measurement of track
parameters, account of released material etc shall be recorded therein.
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13. For execution of works the contractor has to arrange his own tools, plants equipment's, unless otherwise
stated in the schedule. DFCCIL shall provide equipment which is specifically mentioned in the
description/specification of items in the schedule. In all other cases, hire charge as per extant rules for the
tools and plants and equipment supplied by the DFCCIL to the contractor will be recovered from the
bills/security deposit/or any other dues.

14. In case of loading, unloading from railway wagons all commercial formalities shall be observed. All
demurrage/wharfage charges occurring due to neglect of contractor will be recovered from his bills.

15. Provision of temporary speed restriction boards and their lighting etc shall be arranged by the DFCCIL.

16. Rail, sleeper, and permanent way fittings shall be handled carefully. So as to avoid any damage rendering
them unsuitable for use. (Concrete sleepers shall preferably be handled by mechanical equipment)

17. The age of manpower deployed by the agency shall not exceed 55 year at any time throughout the
contractual period, except up to 65 years in case when retired P-Way Personnel from Railways is engaged.
All recommended medical test as per decision of engineer shall be got done by contractor at his own cost
and results submitted to DFCCIL.

18. Contractor shall take all care to avoid any damage to electric overhead or underground cable, telephonic
wires, water pipe lines, sewerage system, etc. Any damage to the DFCCIL/ Railways property on account
of contractor’s negligence shall be made good at contractor’s cost.

19. It will be the responsibility of the contractor to bring the material in good & safe condition during
transportation of any item. Any damage to the DFCCIL/ Railway material shall be recovered as per extent
rules.

20. The supervisors, and staff deployed for track maintenance, lookout men and all patrolmen (Night cold
weather patrolling, Hot weather patrolling and Manson patrolling) shall be imparted special 6 days training
at the recognized by DFCCIL / DFCCIL training institute. The validity of this training will be one year only.
There after all these staff will be undergone for a refresher course of 3 days. No supervisors and any staff
without a valid training certificate will be deployed on track. Cost of training and refresher course for
contractor's staff will be chargeable from the contractor.

21. Contractor will submit 4 photos and police verification certificate, A-3 medical fitness certificate, Color
blindness certificate, adhar card and identity of all his staff to respective DPM/APM.

22. Respective DPM/APM will issue competency certificate / identity card, without which no contractor staff
will work on track. If any contractor's staff is found working without valid competency certificate / identity
card he will be treat as absent from duty and no payment will be given.

23. If cause of any accident is established due to negligence / not attending the scheduled duty of any
contractor staff, then entire loss to DFCCIL will be recovered from the contractor. Decision of DFCCIL will
be final and binding to contractor.

24. At many locations there may not be any access for road vehicles. For execution of any work all leads & lifts
are included in the rates itself for supply of equipment, manpower machinery, stacking of material etc.
Nothing will be paid extra for this purpose. Contractor may see this aspect in the entire section before the
bid.

25. In case of non-availability of gang / labor in case of emergencies (Accident / Major break down resulting
in blocking rail movement) within an hour penalty equivalent to 5 days will be imposed on every day of
delay.

MODUS OPERANDI FOR ENGAGEMENT:-

1. The Contractor shall provide the list of shortlisted eligible/ suitable candidates to DFCCIL, Screening of
candidate will be carried out by the Contractor with consent of DFCCIL representative (JPM/APM/DPM)
as per requirement of works as prescribed and only suitable candidates will be allowed for deployment.

2. The Contractor alone shall have the right to take disciplinary action against any person(s)
engaged/employed by them; while no right whatsoever shall vest in any such person(s) to raise any dispute
and/or claim whatsoever against the DFCCIL. The DFCCIL shall, under no circumstances be deemed or
treated as the employer in respect of any person(s) engaged/employed by the Contractor for any purpose
whatsoever nor would the DFCCIL be liable for any claim(s) whatsoever of any person(s) of the Contractor
and Contractor shall keep DFCCIL totally and completely indemnified against any such claim(s).
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3.

10.

The Contractor shall maintain all registers required under various Acts, which may be inspected by the
DFCCIL as well as the appropriate authorities at any time.

The attendance rolls for the personnel deployed by the Contractor at the premises of DFCCIL shall be
provided by the Contractor and it shall be monitored by the Contractor. These attendance rolls shall be
signed by the authorized representative of Contractor who shall get it verified by the designated officer of
DFCCIL.

The engagement of persons/ supervisor shall be purely on temporary basis. The Contractor shall at all
times make it absolutely clear to the persons/ supervisor hired through them in DFCCIL that such deputes
do not have any claim whatsoever for any regular employment in DFCCIL. Any persons/ supervisor
deputed in DFCCIL can be removed any time by giving notice to the Contractor and the staff in the
circumstances provided herein above. The Contractor will have to provide suitable replacement
acceptable to DFCCIL within 05 days’ time.

The Contractor would comply with the statutory requirements; rules and regulations applicable to
persons/ supervisor engaged to DFCCIL and shall obtain all necessary registrations, licenses, approvals and
sanctions under the laws applicable. The Contractor shall obtain appropriate license under the Contract
Labour (Regulation and Abolition) Act, 1970 and the Rules as amended up to date and shall comply with
all terms and conditions thereof strictly, and shall keep such license duly validated and/or renewed from
time to time throughout the currency of this Contract.

The Contractor shall provide adequate cover to the persons/ supervisor for death, disability, sickness etc.
DFCCIL shall not be liable to pay or bear any premium/ compensation at any stage in respect of Insurance
made by Contractor to cover the risk (death, disability, sickness) etc.

The persons/ supervisor shall at all-time maintain absolute integrity and devotion to duty and conduct
himself/herself in a manner conducive to the best interests, credits and prestige of DFCCIL.

In case the persons/ supervisor deployed by the Contractor is found to be suffering from any disease which
renders him unsuitable for the job he should be immediately replaced.

In case the persons/ supervisor deployed by the Contractor is found to be involved in any illegal activities,
he will be immediately replaced.
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GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS
RAILWAY BOARD)

ek W

No, 2003/ Teie/RUTENL PL1X New Delhi dated 24 ,.06.2013

General Managers,
All Indine Railways.

Teiecom Cirenlar No. 17/ 2013

e —

Sub: Procedurc for undertaking digging wark
Flectrical and Telecommunication Cable.

—— ——

in the vicimity of Signaling,

PO Ne. 1/5ig/2004 dated 16.12.2004 issued by DBoard on the subjec? matier was
reviewed in consultatior with Sigmal, Electrical, Civil Engincering and Works
Directorates of Board.

2z The same has aow been finalized and 2 copy of the Revised Joint Procedure
Order duly signed by ED/TD, EDCE/P, EDVSD, ED/W and EDEEM is attached for
compliance.
3. Pleasc acknowledpe reseipi.
DA: 11in 5 pages. N
? a0 -
(Rakesh Ranjso)
Director{ Telecon.

Copy to:-

iy €D/ D, EDCE/P, EDISD, EIY W and EDEED

i) CS1Es, All Indian Rajlways
in} CSTEs/Constraction, All Indian Railways
iv) ED/Tete, RSO, Lucknow
V) MIVRCLL, 143, institutional Arca, Sector 44,
Gurgaon — 122003.Haryana.
ole
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Annexure to Tefecommunication Circular No. TF f2013

JOINT PROCEDURE ORDER FOR UNDERTAKING DIGGING WORK
IN THE VICINITY OF UNDERGRGOUND SIGNALING, ELECTRICAL &
TELECOMMUNICATION CABYLES.

A A number  of Engincuring  works  in commection  with gauge
conversion/daubling/third fine are in progress on various Railways, which require
cxrensive digging work near the running track, in closa vicinity of the working
S&T cables carryving vital safety circuits as well as electrical sablas {ceding the
power supply to cebins, ASM reom. RRI Cabin, termediate Black Huts {IBH)
ete. Similarly, S& 1" organjsetion under open line or construction uni‘s under
CAGQ/C, are excculing vasious Signaling and Telecom warks requiring digging of

T =arthforlaying of cablesorcestngoffoundations forthe erceton-atstgual-posts— -
ete. Raillel is also exscwting the work of laying of guad cable ard OFC on
various Rajlways as a part of sunctioned works for exclusive use of Railways for
carrying voice and data ie. administzative and eoatrol comniunication, PRS, FQIS
etc. or shared by RailTel Corporation of lodia Ltd. On cerlain seotions digging is
also required for laving of electrical cable and casting of foundation for the
erection of OHE masts Sy Electricz] Deptt. Generally, these works arc cxoouted
by contracters employed by these organisations. :

B. lowevsr, wisile carrying out these works in tha vicirity of warking signaling,
telecommunication and electrical cables, at times, cable cuts tuke place cue to
JCB machincs working along the track or dwring ke digging work being done by
contraciors carrying out the Civil Enginsering works. Similarly, such cable cuts
are also resulting dee {0 works undertzken by S&T or Electricsl depariments,
Such cable faulls Teselts in the tailure of vital signal g and ‘felecommunicetion
circitls & electrical installations.

C. Henceforth, the fullowing joint procedure shall be followed by Engineering,
Blzctrica) end S&T (and RailTel organisetion, wherever such works are seing
dene by them} officers of the respective divisions znd by the construction
organisation, whilc carrving out zny digpring work rear to exisling signaling &
telecommunication and electrical cables, so that the instances of cabie cur doe Lo
exceution of warks, can be conteolled and minimized.

L. S&T department {and RailTel, where they have lgid the cebles) and Liisctrical
departemient shali provide a detailed cakie rovie plan showing cxact |ocatinn of
ceble at an interval of 200 m or wherever there is chenpe in alignment so thet the
same is located sasily by the Engineering official/conteactor. In addition, S&T
department and Electrical department shali also provide cable markers along the
alignment of the cable. These cable route plans shatl be made availuble to the
SrDENDEN or Dy.CE/C, as the casc mzy be, by Sr. DSTE/DSTE or
S7.DEE/DEE of the divisions or Dy. CSTIEC or Dy. CEE/C within §5 days in

|
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duplicate. Sr. DEN/DEN or Dy.CE/C will sead copics to their field unit ie.
AEN/SE/P. Way & Works.

2. Before taking up any di'gging activity on a particular work by any agercy, Sr.
DSTE/DSTE or $r.DEE/DEE of the section shall be e&pproached in writing by the
concerncd Engg. or S&T  or Electrical officer for permitting lo undertake the
work. SrDSTE/MDSTE or 51.DEEDEE, afler cnsuring thet the concemsd
executing agencics incleding the contractor have fully understood the S&T and
Elecirical cable route pian, shall permit the work in writing within 7 Gays of the
request by concetned department,

3 After getting the permission from S&T or Electrical department as the case may

be, the refevant portion of the cable route plan shzll be attached 1o the |etier
-- —through which permission is issued 1o th cconmactor by copcemed Engg, official

ior commencement of work and exswring that thz contractors have fully
understood the cable route plan erd precautions ta be taken to prevent demage (o
the widergrennd cables, The conractor shall be asked 1o study the cable plan and
follow it meticulously to ensare that the safety of tae cable is pot endangerad,
Such 4 provision, including any penalty for default, should form part of agreemerit
aiso. It is acvisabic that £ suitable pos: ot SE/Sig or SE/Tele or SE/Flectr cal{TRD
of Gy shall be created charpeablc o the estimates of doubling/garee conversior,
who can hclp Enge. agencies in the execution of the work, However basic
respons:bility will be of the departivent executing the work and the contractor.
Creation of pests i¢ not mandatory,

4 Tae SEP.Way or SE/Works shall Fass on the information to the cencemed
SE/Sig. or SEiTele or SE/ElectricaliTRD or G) abou the works bein g tuken up by
the coniractors in their sections at lsast 3 days in advance of the dav of the work.
In addition Engiavering control shail alse be informed by SEP Way or
SE/Works, wha i tum shall péss on he ‘nformation to the test room/network
operation center of RajlTel/TPC/Elecirical contral.

On receiving the above informatior, SLISig or SE/Tele or SEdlectrical(TRD or
G) shall visit the site on or befors the daic of teking up the work and issue
petraission (o the contraclor 1o commence ths work afler checking that adequare
precaulions have been taken to avoid the camage to the cables. The permission
shall be granted withia 3 days of submissicn of such ToCuests.

Ln

6. The name of the contravior, his consact telephore number, the nature of the work
shall be notified in the Engineering control as socn s the concerned Engineermg
officials issue the letter autharizing commencement of work 10 (he contractor,
Test room shall be given copies, Test roem shall colleet any fusther details from
the Engineering contro znd shall nass it on to S& T/R a1 Te) & Electncal officials
reguiardy. In case the supervisors of concerned Cepartiments do 1ot tum up on the
day as advised in terms of para 4 aud 5 above, the works of contractor should rot
be stopped on this account. :

t
<C';/ /f’ 2\7-_”\‘5 S "?'-:
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In case of works being taken up by the State Government, National Highway
Authority stc., the details of the permission givea re. the nature of work,
kilometer ete. be given to the Engineering contro! including the contact person’s
number so that the work can be done it a pianned manner. The permission leuer
shall indicate the contact numbers of Test roomsineiwork Operating Centre of
Rail Tel/'TPC/Elect. Control.

‘Where 1he nature of the work taken up by the Zngineering department is such that
the OFC or other S&T cables or Electrical czbles is to be shifted and relocated,
notice of ominimuz  one  week  shall bz given so that  Lhe
Division/RailTel/Construciion can plan the works p’fcperly for shifting. Such
shifting works shall in addition, for sseurity and jriegrity of {ne cables, be

sonenvised by S&T SWMEDWrbom@ lectrical supervisces.

113

11.

The concerned SE/P. Way/SEMWarks/SE/Sig/SES T'ele/ SE/Elzctrical{ TRD or G) or
RailTel supervisors supervising the work of the contractor shall ensuce that the
¢xisting emergency sockets are not damaged in view ot their imporiance in
oroviding cemmunication during accigent’ermnergency.

In casz of minor natwre of vorks whera shifting of cable is nct required, it order
to prevent damage to the cable, the Engineering contractor shall take out the S&T
or optical fibre cable or Eiectsical cable carefully from the trench and place it
propu']v alorgsice zt a safe location before starting the earthwock vnder the
supervisicn of SE/Stg. or SE-Teie or SE/Electrical{ TRD ¢r (5). The cable shall be
reburied soon after completior of excavation with proper care including
placement of the brick over the cabie under the supervision of 3&TF or Electrlca]
supervisors. However, the work will be charged to the conccmed engineering
works. The responsibility for ensuring availzbility of SE (Signal), SE (Elccrical}
as per para 4 and 5 above lies with the ruspective department. The contractor wilt
go ahiead with the shifting of cables as per the program decided and he will nct be
teeld eesponsible for any cabie cat

In a¥4 the sections where major project ace to be taken upfgoing on PailTel/S&T
depariment shall deploy their oficial ‘o take preventive/comective action at site al
work. As regards Electricat Departmeent, the officizl may bs deputed on need
basis. :

No new OFC or guad cable shall be laic close to the exisiing track. 1t shail be laid
close to the Raitway boundary on one side of the Railway track to the cxient
possibis to avoid any interference with the future works {doubling «tc.). 1t shall be
ersured in the new works of cable laving that the cable route is properly identificd
with elecironic or concrele markers. Wherever multiple cabies are lzid mn a wench,
RFID markers may be provided for easy identificatior: of the cable. Henceforth,
wherever cable laying is pianned, beforc uncdertaking the cable laymy work, the
cable route plan of the same shall be preparzd by the Dy .CSTEC or Dy.CEE/C

. . —— (\J_ﬁ)"':.-gw
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=4 szall be got approved from the concerned Sr. DSTE/DSTE or Sr. DEE/DEE
end also from the concemed Dy. CE/C for new lines and from the concemed
St.DEN for all other projects ncluding doubling GC ete., to avoid pussible
damage in future. Such approvz! shall be granied within 13 days of the
submissior of the request.

i3, The worxs of excavating the treach end laying of the cable should proceed in
quick suceession, leaving 2 minimum dime between ths two activities.

4. In case damage is caused to QFC/Quad cable -+ oarsrea” during execution of
the work, the contractar is Tiable to pay 2 peralty for caraging the cable. Penziy
shall not be levied ir. case of the following:-

k. Defailed wabie coute plan 2s ger clause C-1 not provided by concerned e

department or cable is riot protected as per taid down prosedures.

(i)  The alignment of the cable dces not teliy with the information provided to
the contracior.

(iiiy ~ The cable depth is found to %e less than 800 mm from normal ground
level.

{iv) No representalive of S&T depamtnent/RailTel was available at site
guerding the cables o the [ixed pre determined dale and time.

15, Penalty 10 ba imposcd for damzges to cabie shall be us pnder:-

| Cable danaged N ___TPenalty per location
Oa-y Quad cabic or Sigraling cable ¥ 1.0 Lakh :
Oaly OFC ¥ 1.25 Lakh B |
Beth OFC & Quad - < 1.5 Lakh

( Clecirical Cable . T 1,0 Lakh

Necessary debit in this regard shall be raised on the department undertaking the
work who shall in twn levy the penalty on the defaulting contractor. S&T
departient shall raise the debits in case of damage to OFC or Quad or Signaling
cahie and Electrical deparitnent shall raise the debizs in case of damage to Electrical
canle.

t6.  Railways will not lodge FIR with RPF in casss of works buing execuied by
authorized contractors of Railways who have been duly permiited to execule the
works In accordance with this JPO. Joiri note by the sapervisers of the concemed
departrient shall be prepured and the responsibility of the cable cu: should be
decided without involving RPF. The joint note cecidiog the tact whether the
contractor should be penalized snall be completzd in a day’s (ime from the
aceurtence of cable cut.

In all other cascs, when the cable is cut by an agency that was not permitted to
execute any work, FiR should he lodged with RPF,
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1% While giving permission for taking p the wosks, concemed departments may note
et earthwork by enginearing comractors will nomally be done by machineg
exeept m a few isolated ocations where the quantity of esrih work is very les.

I8 Raflways shall meke necessary correction in heir future contract 50 that this PO
¢an ais0 bu enforced contractually

1. In casc of damage to OFC, RaiiTel should be paid /6™ of the penalty recovares.
RailTet shalt raise denzands o the S&T depactmént in tis repard.

2. Al types of signafing & OHE bonds ie. it bond, cross bond and strectuce bond
shall be restored by the eontractor with a view 1o keep the rail voltage low to ensure
safety of personne),

e — e .

21 Abave joint ciroular shail be applicable for construction a5 well as open Trg
organisation of Engineering, $&1 & Elecirical

22 S&T cable and eleirical cable route plan should be prepared by the concemed
S&T and Electrical officers respectively and got approved gs stipulated in para C-
12 tefore undertaking the work, The completion cable route plan should be
[inalized block section by block section as soon &8 the work is complered,

23 Al cable Jaying warke shall be executed as per iaic down technical specifications,
stch as protection measurestorotective cover, compaction of refilled materia) eic,
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PART- VII
TENDER FORMS

FORM No. SUBJECT

Form No.1 Schedule of items

Form No.2 Standing indemnity bond for on account payment.
Form No.3 Format of Integrity pact

Form No.4 Anti-profiteering

&

ANNEXURES (I to XXXIV & A
to D)
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Schedule of Items

Form-1

S.No.

IRUSSOR-
NWR-
2021
Items

DESCRIPTION OF WORK

Unit

Rate
(NWR)

Qty

Amount

12060

Manufacturing and supply of blanketing material by wet mixing
of different types of naturally available suitable soil including
additional blending with naturally available or manufactured
material as required to achieve specified gradation, in designed
proportion in Pug mill or wet mix plant to have uniform gradation
as per RDSO Specification No. RDSO/2020/GE: IRS-0004 with latest
correction slips including all incidental transportation and stacking
at site in Stacks.
Note: Measurement shall be done in as per Stack
measurement.

CUM

540.36

22694.85

%1,22,63,389.15

52210

Providing cast in situ bridge number plaques as per Railway drawing
in cement concrete 1:2:4 mix using 20mm hard stone aggregate
embedded in 30mm notch in Bridge parapet coping duly engraving
the letter and figures and an arrow indicating the direction of flow
and finishing the top exposed surface with cement mortar 1:3,
painting letters and figures with two coats of black enamel paint on
two coats of white background with all labour, tools, cement, paint
etc. with all leads and lifts.

EACH

869.26

600

5,21,556.00

61020

Dismantling and removing rail of all section & length from track, laid
on any type & density of sleeper by removing fish plates, fastenings
& fish bolts and other materials including stacking all released
materials within an average distance of 500 metres as directed by
Engineer incharge.
Note:

1.Cutting of rails shall be paid separately.
2.Work to be done under traffic block.

61022

For Casual/Scattered Rail Renewal work

RM

38

1200

%45,600.00

63090

Lubrication of ERCs and its liner contact area by removal of ERCs and
Metal / GFN liners in rail panel, cleaning of rust / scale of ERC, Metal
/GFN liners & SGCl insert by using wire brush, scrapper / sand emery
paper etc supply and application of graphite grease, as prescribed by
Railway for under side of liners & corresponding area of rail foot &
SGCI insert with ERCs and re-fixing the same as per procedure
prescribed in latest edition of IRPWM with contractors grease and all
other tools & plants complete and as directed.
Note: Each ERCin this item shall constitute 1 ERC and its Liner Contact
area.

ERC

5.16

3000000

X1,54,80,000.00

63110

Lubrication of gauge face of rail on curves, cross overs, points &
crossings, turn-in curves and at locations as required with
contractor's grease graphite grade "0" IS 408 and as directed.

RM

4.65

67744

%3,15,009.60

Page | 88



Tender No.: All-EN-PWay-MJND-25-27

63120

Lubrication of Plate/Rail screws of Points and crossings, SEJs,Bridges,
Curves etc., with greases graphite, including removal of screws
carefully without damaging sleepers, cleaning with wire brush etc.,
both screws and dowel hole, applying grease graphite, refixing the
screw and sealing the top and sides of screw with grease graphite to
prevent ingress of moisture and corrosion with contractors labour,
tools, consumables under traffic condition all lead and lift complete.

63122

By using Contractor's Grease Graphite

EACH

38.35

168560

%64,64,276.00

Renewal of CMS Crossing of all rail sections with CMS crossing or with
WCMS crossing complete with fastenings including replacement of
worn-out rubber pads, liners and ERC, as required. All the released
materials shall be stacked at specified location in a countable manner
within the lead of 500m & all lift, clear of infringements, crossing of
track, if any complete, as directed. with contractor's vehicles,
consumables, stores, labour etc. complete, as directed by engineer
incharge.

Note: Rail cutting and drilling shall be paid separately under relevant
item

10

74021

1in 8% Turnout

Set

4076.13

%24,456.78

11

74022

1in 12 Turnout

Set

4464.56

12

%53,574.72

12

81020

Manual deep screening of Plain track/ turnouts as per procedure
prescribed in IRPWM, June 2020 or latest, on PSC sleepers of any
density and throwing away screened muck arising out of screening on
toe of bank or on cess, if low or on spoil banks above top of cutting
(including throwing and leveling, if required beyond minimum 5m
from the edge of cutting which are up to 3m deep or alternatively
carting it up to 50m for disposing it off beyond cutting or platforms)
as per
direction of Engineer in-charge, including cutting cess for effective
drainage on both sides, one round of kutcha packing with screened
ballast and further attending to track parameter to make track fit for
20 kmph speed complete in all respect.
Note : Payment shall be made for length along main line only for

13

81024

Depth of 300 mm below bottom of sleeper - For Plain Track :

TRM

623.04

600

%3,73,824.00

14

83030

Boxing and profiling of ballast as per procedure prescribed in latest
edition of IRPWM including cess dressing on both sides of track. The
work will include removing excess ballast from track and putting the
same in crib and shoulder by leading to a maximum of 50m including
crossing of track, deweeding on ballast section etc and as directed by
Engineer-In charge.

TRM

28.14

402000

X1,13,12,280.00

15

84040

Unloading of ballast from Railway's Hopper Wagons, quantity
distribution as per pre-defined site requirement, clearing
infringements/jammed ballast, distributing the unloaded ballast
uniformly over the track, profiling and boxing following all prescribed
safety norms.
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16

84041

Under Traffic Block Conditions:

CUM

56.2

30175.7

%16,95,874.34

17

92020

25mm gap 'in-situ’ welding during traffic block using Railway's
welding portion and finishing of weld to meet the prescribed
tolerances and pass all stipulated tests with all required labour,
materials,

consumables, tools, equipments etc. to complete the work in all
respect as per IR's "Manual for Fusion Welding of Rails by Alumino -
Thermic Process" with latest correction slips, including marking of
welded joint, painting weld collar with anticorrosive paint,
restoration of track near weld joint to original position and fixing of
joggled fish plate at new weld, to be removed after passing of weld in
USFD  test as  directed by  Engineer in charge.
Note:

1. Welding portion and related accessories as per Annexure - | shall
be supplied by Railways. All other items required shall be supplied by
the Contractor.
2. Welding shall be carried out only by trained welder having valid
competency certificate.
3. Hydraulic Weld trimmer shall be used for chipping and profile
Grinder for finishing.
4. Required nos. of Joggled fish plates shall be supplied by Railway at

18

92021

For 60 Kg Rail, Single shot crucible fitted with Automatic Tapping
Thimble , 3 pieces Mould (Zircon washed) and Compressed Air
Petrol/LPG pre heating technique

Each

2079.91

80

X1,66,392.80

19

102030

In-situ reconditioning of worn-out CMS (Cast Manganese Steel)
crossings of all types as per reconditioning manual and "Work
Procedure for In-Situ Reconditioning of CMS Crossing using Robotic
Welding Machine" of RDSO through approved agency, finishing &
grinding within permissible tolerance limit, as directed by engineer
incharge.

Note:

(1) One obtuse crossing shall be considered equivalent to two nos. of
crossing for payment.
(2) Reconditioned crossing shall have Guaranteed service life of
minimum 80 GMT. In case of pre-mature reconditioning, it shall be
done by the contractor free of cost.

EACH

27326.82

24

%6,55,843.68

20

104030

Repairs/Reconditioning of scabbed rails & wheel burns on tongue
rails/ running rails/stock rails etc in situ using Micro flow thermal
spray technology by using CP — 3032 powder as approved and as per
RDSO/ LKO and as per specifications with all Contractor’s material,
labour, tools, powder, equipment and consumable, with all lead and
liftcomplete and as per the instructions of the Engineer-in-charge at
site.

Note: Inventory of scabs/wheel burn area should be prepared duly
test checked at ADEN level before starting of the work.

sQCMm

23.06

17500

%4,03,550.00
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21

113010

Cess repair/widening work as per RDSO Specifications and guidelines
RDS0O/2020/GE: IRS-0004 or latest in running line with suitable soil to
the designed profile The work shall include uprooting and disposing
of all the vegetation, benching at every 30 Cm vertical height,
earthwork in benching portion and compaction using suitable slope
vibratory Rollers/Compactors etc. to achieve prescribed MDD.Note:1.
Payment of cess repairs shall be based on the quantities worked out
from the cross sectional calculations only and worked out from the
initial ground levels before doing benching and final levels as done for
new embankment. The earth work in benching portion shall not
bepaid extra as the same has been included in the rate.2. The earth
work shall be started only after Completing of the benching and
certified.3. The benching Work shall be done for a maximum height
of 1.50 m at any time based on the progress of earthwork starting
from toe of the embankment.

CuM

309.11

6750

R20,86,492.50

22

113020

Extra over item 113010 for earth-work for making cess on other side
of the track (when no approaches available along track or no road
vehicles to work at site) by dumping contractor's own earth, collected
along toe of bank of any height on to other side of track & side slope
of

the existing bank by head load, duly crossing of tracks with all
contractor's materials, labour, tools, plant including loading of earth
in baskets, lifting, leading to the non-cess side of bank including
crossing of tracks & dumping etc. and as directed by the Engineer in-
charge.

CuM

30.91

1620

%50,074.20

23

124030

Providing Caution Watchman at a location where caution order is
imposed and ensuring to be on continuous vigil and exhibit necessary
hand signals to the trains for their passage over caution spot.
Note:

1) Prescribed protection equipment shall be supplied by Railways and
the same shall be returned after work is over.
2) If Contractor fails to post watchman at any time during one day,
penalty at double the accepted rates will be levied and
3) The watchman nominated by the contractor will be screened for
suitability as per Railway norms.

24

124031

For one shift ( 12 Hrs)

EACH

1281.08

1000

X12,81,080.00

25

136020

Providing wooden blocks under weld joint duly transporting Railway’s
released wooden blocks with rail screw / dog spikes and doing
packing, as directed under traffic condition.
Note: Wooden blocks, rail screws/dog spikes will be supplied free at
SSE/P.Way depot.

EACH

170.89

780

%1,33,294.20

26

136080

Drilling holes of 16mm to 22mm dia. on all types of PSC sleepers and
fixing the dowels with adhesive of RDSO approved quality for fixing
check rails & guard rails, as directed by Engineer in-charge.

EACH

291.74

2100

%6,12,654.00
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27

136090

Cleaning of side drains along the track including disposing of muck
beyond Railway boundary as per instructions of Engineer in-charge to
keep drains clean and clear in cuttings etc.

RM

34.63

246000

X85,18,980.00

28

136100

Removing weeds & bushes in ballast section and cess up to 3.95m
from centre line of track in mid section & station yard, as specified by
Engineer in-charge including disposal of branches, bushes outside
cess/yard.

TRM

15.94

2064000

3,29,00,160.00

29

136110

Trimming of tree branches coming within 6m of centre line of track &
those obstructing views of Curves/LCs / Signal / Indicator at locations
in section & station yard, as specified by Engineer in-charge including
disposal of branches, bushes outside cess/yard.
Note: Girth of more than 20 cm will only be considered as tree
branch.

EACH

182.95

300

%54,885.00

30

137030

Anti-corrosive painting to weld collar for Thermit welded rail joints on
track or on cess for new welded joints to protect against normal
corrosion for any rail section with two coats of ready mixed
bituminous black paint of reputed make confirming to latest 1S:9862
on welded area up to 10cm on either side including on the underside
of rail foot by brush including surface preparation as per Railway's AT
Weld Manual including lettering / weld numbering with approved
enamel paint as directed
Note: Before painting, dust, loose rust and mill scale and dirt shall be
removed thoroughly by wire brushing. Scrubbing welded area with
water to make it free from slag and other water soluble compounds
to make it dry.

EACH

21.67

180

%3,900.60

31

137040

Anti-corrosive painting to weld collar for Thermit welded rail joints on
track for old painted joints in normal corrosive prone area for any rail
section with two coats of ready mixed bituminous black paint of
reputed make confirming to 1S:9862 latest version on welded area up
to 10cm on either side including on the underside of rail foot by brush
including surface preparation as per Railway's AT Weld Manual
including lettering / weld numbering with approved enamel paint as
directed

Note:

1.Before painting, dust, dirt and flaked paint from the welded joint
shall be removed thoroughly by scrapping with wire brush. Grease
and oil shall be removed by use of appropriate solvent confirming to
latest 1S:1745.
2.Use of detergent followed by water washing should also be done to
ensure removal of oil and grease apart from the greasing compound.
3.The paint should be procured along with the thinner recommended
by the manufacturer of the paint.
4.No other thinner like kerosene oil should be used.

EACH

24.17

1356

R32,774.52
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Marking, inscribing, painting, writing, bordering etc. on new / old iron

surface at various locations of Points & Crossings with details of

turnin/ turn-out reference station mark on rail web for one set, duly

preparing surface with contractor's wire brush and applying two
32 137070 coatsof yellow synthetic enamel paint of approved quality as

background and stenciling the details to suitable size, as described for

every curve reference station mark / switch / crossing details with

black enamel paint of approved quality complete, as directed :Note:

Stenciling of letters is only permitted. No hand written letters are

accepted
33 137072 1in 12 Turnout Set 1276.62 124 X1,58,300.88
34 137073 1in 8% Turnout Set 819.75 38 %31,150.50
35 137074 Derailing Switch Set 409.88 28 R11,476.64

Painting 2 coats to various P.Way Reference Post, Structures etc. with
36 137080 enamel paint of approved make with 2 coats of different colours

&letters, as directed by Engineer in-charge.
37 137081 Kilometre & Gradient post EACH 95.6 450 %43,020.00
38 137082 Hectometre Post EACH 109.04 3780 %4,12,171.20
39 137086 Curve Post EACH 101.1 282 %28,510.20
40 137089 Curve Board EACH 168.98 282 %47,652.36
41 137090 Curve details, SE, Versine, Station Nos. etc. per station. EACH 57.02 13000 X7,41,260.00

Painting 2 coats to Bridge Reference / Boards, Structures etc. along
42 137100 track with enamel paint of approved make with different colours

&letters, as directed by Engineer in-charge.
43 137101 Bridge Board EACH 168.98 108 R18,249.84
44 137102 Bridge Tablet EACH 48.31 482 X23,285.42
45 137103 Bridge Height Gauge EACH 2928.08 104 %3,04,520.32
46 137104 HFL, FSL & DL on Bridge Pier / Abutment EACH 729.67 1024 X7,47,182.08
47 137105 Miscellaneous General Boards, Jurisdiction Boards, Structures etc. EACH 129.15 45 %5,811.75
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49

155010

Carrying out pre-tamping, during tamping and post-tamping work
for tamping track with all types of rails, sleepers & sleeper density
by various Track Tamping machines, like CSM,DUO/3X Machines
which include :

(1) Re-adjustment of ballast, heaping-up of ballast, filling-up of
cavities in tamping zone by picking ballast from stacks / shoulders /
crib of adjoining track up to lead of 50 m to ensure effective
packing;

(2) Clearing of ballast on sleepers to make them visible to operator,
(3) Clearing of ballast over rail foot to facilitate holding of rail by
rollers of TTRM;

(4) Digging, screening and replenishment of ballast at mud pumping
/ rounded ballast in sleeper crib location;

(5) Tightening of loose fittings immediately before & after tamping;
(6) Replacement of broken / missing fittings supplied by Railway;
(7) Correcting displaced sleepers to position along with squaring;
(8) Re-setting of worked-out / fallen fittings;

(9) Removing and re-fixing joggled fish plates & wooden blocks,
wherever necessary;

(10) Manual consolidation of ballast in crib / shoulders;

(11) Removing and refixing of traction bonds during the block in
electrified sections

(12) Dressing of ballast

Note:

1. Tamping blocks are not identical & it may be given at any time
either during day or night.

2. Stages of payment a) 30% of the rate will be paid on completion
of pre tamping attention, b) Balance 70% of the rate will be paid on
completion of post tamping.3. Recovery at the rate of twice the
above applicable rate will be effected in case contractor fails to
carry out pre/during/post operation.4.Payment shall be made only
once in irrespective of numbers of

TTRM packing round and after restoration of normal speed and
restoration of complete ballast profile.

50

155011

For day time block working

TRM

20.3

422000

X85,66,600.00

51

155030

Removing and refixing of guard Rails over slab bridges during machine
packing with all contractor's men and materials duly removing
fittings, leading guard rails to bridge approaches, lifting, dragging,
positioning and crossing of track etc, and as directed by Engineer In
charge

TRM

112.28

19200

R21,55,776.00
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52

156010

Carrying out pre-tamping, during tamping and post-tamping works
for tamping of Turnouts of all types Under Traffic Block Conditions
which include :(1) Re-adjustment of ballast, heaping-up of ballast,
filling-up of cavities in tamping zone by picking ballast from stacks /
shoulders /crib of adjoining track up to lead of 50 m to ensure
effective packing;
(2) Clearing of ballast on sleepers to make them visible to operator;
(3)Clearing of ballast over rail foot to facilitate holding of rail by rollers
of UNIMAT; (4) Digging, screening and replenishment of ballast at
mud pumping / rounded ballast in sleeper crib location; (5) Tightening
of loose fittings including check rails immediately before & after
tamping;(6) Replacement of broken / missing fittings supplied by
Railway; (7) Correcting displaced sleepers to position along with
squaring; (8) Resetting worked-out / fallen fittings; (9) Removing and
re-fixing joggled fish plates & wooden blocks, OHE bonds & other
obstructions, wherever necessary ;(10) Removing and re-fixing
stretcher bar, as directed; (11) Adjustment in opening and housing of
switch for testing

53

156011

1in 8% Turnouts (Under Traffic Block Conditions)

SET

9996.74

44

%4,39,856.56

54

156012

1in 12 Turnouts (Under Traffic Block Conditions)

SET

11639.19

83

%9,66,052.77

55

156015

Derailing Switch (Under Traffic Block Conditions)

SET

3655.41

18

%65,797.38

56

157020

Carrying out ancillary works required for UTV working under line
block i.e., turning of rails/ Sleepers and keeping in position for fixing
of UTV clamps to rail, keeping rails/PSC Sleepers in position while
loading into BFR, removal of clamps on BFR for releasing loaded
rail/Sleepers, adjusting of rails/Sleepers on BFR etc. by providing
minimum of three men in a shift of 8 hours, with all contractor's tools,
all lead, lift, crossing of tracks etc., complete and as directed by the
engineer - in - charge.
Note: In case, contractor provides less no. of Labour, payment will be
deducted for each such person @ 2/3 rd of the accepted item rate

SHIFT

2456.32

240

5,89,516.80

57

161010

Quick cutting with abrasive rail cutter of all types of rail sections
including wear resistant, head hardened rails up to 110 UTS, with
contractors tools & plants, equipment, consumable with all lead & lift
etc. complete as directed by Engineer in-charge. Abrasive Rail Cutter
will be as per RDSO Specification No. TM/SM/1 (Rev. 01 of 2012) with
latest status of RDSO; Rail Cutting Wheel Abrasive Disc will be as per
RDSO Specification No.TM/SM/2 (Rev. 01 of 2020)

58

161011

60 Kg - 110/90 UTS - Outside Track

EACH

219.76

600

X1,31,856.00

59

161014

60 Kg - 110/90 UTS - On Running Line

EACH

280.99

600

X1,68,594.00

60

164010

Tamping of track for picking up slacks in concrete sleeper track by
Hand Held Off Track Tamper (Power Pack Version) with contractor's
tools & plants, equipment, consumable with all lead & lift
etc.complete, as directed by Engineer in-charge. Off-track tamper
(Power Pack Version) will be as per RDSO Specification
No.TM/SM/OTT/320, dated 28.01.2009.

EACH

80.54

15000

X12,08,100.00

61

171010

Loading of rails of any section and length up to 13 metres in Wagons
/ Truck / trailer including lead up to 50 metres and lift up to 5 metres.
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62

171014

In Wagon where mechanical handling is possible and traffic block is
not required or in Truck/trailer.

MT

124.5

120

X14,940.00

63

171020

Loading of tongue rail, stock rail, switch assembly and crossings of any
section and length, SEJ, Glued joint etc. with / without P.Way fittings
and fastenings, in Wagon / Truck / trailer including lead up to 250
metre and lift up to 5 metre.

64

171024

In Wagon where mechanical handling is possible and traffic block is
not required or in Truck/trailer

MT

123.98

120

R14,877.60

65

171030

Loading, leading and unloading of 52Kg / 60Kg rail up to 13 metre
length by Railway's Rail Dolly / Dip Lorry to the nominated location
under traffic with line protection in case road carriage is not possible
with different lead with a lift up to 5 metre during block period.

66

171031

For lead up to 500 metre

MT

410.32

60

R24,619.20

67

171032

For lead beyond 500 metre and up to 1 Km.

MT

529.6

60

%31,776.00

68

171033

Extra to Items no. 171032 for lead beyond 1 Km for every subsequent
Km or part thereof and up to 10 Km

MT

63.38

60

%3,802.80

69

194010

Manufacture of flared portion of Guard Rail by cutting and bending
to required shape & RDSO’s approved drawings.Note:(1) Rails shall
be supplied by Railways.(2) One set consists of two rails i.e. both left
and right

SET

4341.61

35

X1,51,956.35

70

195060

Clearing waterway of major & minor bridges by removing weeds /
shrubs / bushes, removing silt deposit, filling scours, if any up to 10
metre from centre of bridge on either side including disposing waste
and silt away from waterway.

Note: Rate is for a single line and per metre of bridge span.

METRE

228.69

11924

R27,26,899.56

73

202020

Manufacturing, fabricating and supplying retro-reflective Engineering
Indicator boards, made of 2mm thick aluminium sheet or 3mm thick
aluminium composite sheet, face to be fully covered with high
intensity encapsulated type heat activated retro-reflective sheeting
conforming

to type-IV of ASTM-D4956-01 in yellow & black or other colour
combination including subject matter, message, symbols, borders
etc. as approved by Engineer In-charge or as per IRPWM
guidelines,pasted on substrate by an adhesive backing which shall be
activated by applying heat and pressure conforming to class-2 of
ASTM-D-4956-01 and fixing the same with suitable sized aluminium
alloy rivets @ 20cm c/c to back-support frame of M.S. angle iron of
size 25mm x25mm
x 3mmprovided all along the edges of board with theft resistant
measures back side of board shall be with non-peelable weatherproof
paint, consisting of one coat of zinc chromate primer and two coats
of epoxy paint. Vertical post shall have black & white anti-corrosive
paint or powder coating complete, as directed.

74

202021

Caution Indicator Board of size 1400mmx400mm with back support
frame fixed to vertical post of MS angle of size 50mmx50mmx6mm of
3650 mm long

EACH

6988.14

18

%1,25,786.52

75

202022

Speed Indicator Board of equilateral triangular shape having each
side of 1000mm with back support frame fixed to vertical post of MS
angle of size 50mmx50mmx6mm of 3650 mm long

EACH

6008.27

22

%1,32,181.94

76

202023

Stop Indicator Board of size 1400mmx400mm with back support
frame fixed to vertical post of MS angle of size 50mmx50mmx6mm of
3650mm long

EACH

6988.14

24

X1,67,715.36
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77

202024

Termination Indicator Board of Circular shape having diameter of
1000mm with back support frame welded to vertical post of MS angle
of size 50mmx50mmx6mm of 3950 mm long

EACH

8543.06

18

X1,53,775.08

78

202030

Manufacturing, supplying and fixing Curve Indicator / Point Indicator
/SEJ Boards to be provided at various locations on formation, made
out of MS sheet 2mm thick of size 450mm x 300mm duly fixed with
MS frame of 25mm x 25mm x 3mm angle welded to 50mm x 50mm
x3mm MS angle, 1000mm long post split and bent 100mm at bottom
end with all lead & lift as per specification and including painting of
details with enamel paint, as directed by Engineer in-
charge(Earthwork & concreting will be paid separately)

EACH

1137.1

18

%20,467.80

79

211020

Erection or removal of temporary Engineering Indicator Board or any
other board at specified locations without causing infringement to
track etc. complete and as directed.

80

211021

For erection

EACH

272.4

90

R24,516.00

81

211022

For removal

EACH

223.3

90

%20,097.00

82

211200

Hiring of machinery for minor miscellaneous works for short duration
including operator/driver, fuel, lubricants and consumable. The
contractor shall arrange all statutory permits as required by rules and
regulations prevailing in the area of work. Payment shall be made for
actual working hours at site.

83

211201

JCB Backhoe Loaders 3DX Plus or similar with minimum 1.10 cum
bucket capacity

HOUR

864.02

5460

%47,17,549.20

84

211202

Hydra or similar tyre mounted Pick-n-Carry crane of 12T capacity for
misc. works of handling of material

HOUR

964.49

440

%4,24,375.60

85

211203

Tractor with Trolley for local transportation or other misc. works.

HOUR

167.24

26280

R43,95,067.20

86

211220

Supplying and filling 50 kg size empty cement polythene bags with
Rly.Ballast/moorum/earth/Sand/quarry dust etc. placing the filled
bags on the high banks /bridge approaches/nominated place etc.
dumping and spreading at the nominated locations to profile under
block period with all contractor's labour, tools, plants, loading,
unloading, filling, spreading including all lead/lift etc. complete and
as directed by the Engineer in charge at site including crossing of track
where necessary

EACH

14.45

217500

X31,42,875.00

87

211230

Supply, filling and stacking of sand bags layer by layer filled with
Railway Sand/railway quarry dust in Contractor's empty polythene
cement bags of 50 kg bags with all contractors labour, tools, plants,
lead, lift etc., including stitching the same with machine using
polythene thread complete as directed by Engineer-in charge at site.

EACH

13.24

16500

X2,18,460.00
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Loading of sand/quarry dust filled bags from Railway stacks in to
Railway Wagons with all contractor's empty polythene cement bag,
88 211240 tools & plants, machinery, labour, lead and lift, crossing of track EACH 12.13 120000 X14,55,600.00
wherever necessary etc., complete as directed by the Engineer In
charge.

89 Any other USSOR-2021 items (3%) %39,08,460.03

AS per LAR escalation of Rate (-7.7%)% | -%1,03,32,665.50

Deduction for Cost of excluding 12% GST
-%1,32,70,478.09

Addition for Cost of Including 18% GST | %1,99,05,717.14

Total of Schedule A | X13,04,93,034.57

SCHEDULE-B (NS ITEMS)

Cutting vetiver / weeds and bushes from track embankment by

contractor's disc cutter machine and disposed off the waste material
near or outside DFCCIL ROW (Far away from track)as per instruction
1 NS/N-1 of Engineer in charge with all lift, lead including crossing of track, if sam 7.5 2075000 *1,55,62,500.00
required including patrol,maintenance of machine & Disc etc

Supplying empty HDPE bag of 750mm x 350mm at specified
locations as desired by Engineer incharge/his representative
including cost of all lead, lift, labour, material, T&P, C&P, Taxes, GST
etc. The rate also includes cost for crossing of track nalla, ascents,
descents or any other obstructions to be met with as a complete
job.

2 NS/N-2 NOS 17.7 51000 %9,02,700.00

TOTAL OF SCHEDULE B (NS ITEMS) | <%1,64,65,200.00

TOTAL OF SCHEDULE ( A+B) | %14,69,58,234.57

Explanatory Notes for Schedule of items: -

(i)  All USSOR-NWR-2021 items contain item nos., if any discrepancy is found in
nomenclature, rates, units etc. USSOR-NWR-2021 will prevail.

(i)  Contractor should bear the fact in mind while quoting the rates that rates are
including all taxes (including GST). GST will be paid by Contractor as per prevailing
rate as applicable. Documentary evidence of deposition of GST will be produced by
contractor for on account bill.

(iii) The above quantity is approximate: -The DFCCIL reserves the right to increase /
decrease the same.

(iv) The contractor should adhere to Anti Profiteering Provisions as per section 171 of
the CGST Act. Where due to change in the rates of GST / Change in law, the
contractor gets any credits / benefits, the same shall be passed on to DFCCIL by way
of reduction in prices
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FORM No. 2
SAMPLE
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS
(On paper of requisite stamp value)
We, M/s hereby undertake that we hold at our stores
Depot/s at for and on behalf of the Managing Director/ DFCCIL acting
in the premises through the Chief General Manager/Co /

DFCCIL/Ajmer or his successor (hereinafter referred to as “The Employer”) all materials for which “On Account”
payments have been made to us against the Contract for ( -
) on the section

DFCCIL also referred to as Group/s___vide letter of Acceptance of Tender dated and material

handed over to us by the employer for the purpose of execution of the said contract, until such time the
materials are duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of the said materials against all risk till they
are duly delivered as erected equipment to the employer or as he may direct otherwise and shall indemnify
the employer against any loss /damage or deterioration whatsoever in respect of the said material while in our
possession and against disposal of surplus materials. The said materials shall at all times be open to inspection
by any officer authorized by the CGM, DFCCIL/Ajmer in charge of Dedicated Freight Corridor Corporation of India
Limited (Whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus material disposed off and refund
becomes due, the Employer shall be entitled to recover from us the 85% of supply portion of the Contract (as
applicable) and also compensation for such loss or damage if any long with the amount to be refunded without
prejudice to any other remedies available to him by deduction from any sum due or any sum which at any time
hereafter becomes due to us under the said or any other Contract.

Dated this day day of 200 For and on behalf of
M/s (Contractor) Signature of witness

Name of witness in Block letter. Address.
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Form no.3
PRE CONTRACT INTEGRITY PACT (Mandatory)
General
This pre-bid pre-contract Agreement (herein after called the Integrity Pact) is made on-----
————————————— day of the month of , between, on one hand, the DFCCIL
acting through Shri Designation of the officer, (hereinafter called the

CLIENT, which expression shall mean and include, unless the context otherwise requires,

his successors in office and assigns) of the First Part and M/s

represented by Shri Chief Executive Officer (hereinafter
called the "BIDDER/SELLER" which expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns) of the Second part.

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of
the Consultancy Service, Name of Works Contract, Name of Services) and the BIDDER is
willing to Offer/has offered for stores or works.

WHEREAS the BIDDER is a private company/ public company/ Government undertaking/
partnership/ registered export agency, constituted in accordance with the relevant law in
the matter and the CLIENT is a PSU performing its functions or behalf of the President of
India.

NOW, THEREFOR,

To avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/prejudiced dealings prior to, during and subsequent to the currency of
the contract to be entered into with a view to: -

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item,
Name of the Consultancy Service, Name of Works Contract, Name of Services) at a
competitive price in conformity with the defined specifications by avoiding the high cost
and the distortionary impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to
secure Contract by providing assurance to them that their competitors will also abstain
from bribing and other corrupt practices and the CLIENT will commit to prevent corruption,
in any form, by its Officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
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Commitments of the CLIENT

1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly
with the [B], will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or
immaterial benefit or any other advantage from the [A] either for themselves or for
any person, organization or third party related to the Contract, in exchange for an
advantage in the bidding process, bid evaluation, contracting or implementation
process related to the Contract.

1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide
to all BIDDERs the same information and will not provide any such information to any
particular BIDDER which could afford an advantage to that particular [A] in comparison
to other BIDDERSs.

1.3 All the officials of the CLIENT will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

2. In case any such preceding misconduct on the part of such official(s) in reported by the

[A] to the CLIENT with full, and verifiable facts and the same is prima facie found to
be correct by the CLIENT, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the CLIENT and such a
person shall be debarred from further dealings related to the [B] process. In  such a
case while an enquiry is being conducted by the CLIENT the proceedings under the [B]
would not be stalled.

Commitments of BIDDERS

3. The [A] commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-contract
or post- contract stage) in order to secure the Contract or in furtherance to secure it
and in particular committee itself to the following: -

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission fees, brokerage or inducement to any official of
the CLIENT, connected directly or indirectly with the bidding process, or to
any person, organization or third party related to the (B] in exchange for
any advantage in the bidding, evaluation, contracting and
implementation of the [B].
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3.2 The BIDDER [A] further undertakes that it has not given, offered or
promised to give, directly or indirectly any bribe, gift, consideration,
reward, favour, any Material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the CLIENT
or otherwise in procuring the Contract or forbearing to do or having done
any act in relation to the obtaining or execution of the Contract [B] or
any other Contract [B] with the Government for showing or forbearing
to show favour or disfavor to any person in relation to the Contract [B]
or any other Contract [B] with the Government.

33 *BIDDER shall disclose the name and address of agents and
representatives and Indian BIDDER shall disclose their foreign principles
or associates.

34 *BIDDER shall disclose the payments to be made by them to
agents/brokers or any other intermediary, in connection with this
bid/contract.

3.5 The BIDDER [A] further confirms and declares to the CLIENT that the
BIDDER [A] is the original manufacturer/ integrator/ authorized
government sponsored export entity of the defense stores and has not
engaged any individual or firm or company whether Indian or foreign to
intercede, facilitate or in any way to recommend to the CLIENT or any of
its functionaries, whether officially or unofficially to the award of the
Contract [B] to the BIDDER [A] nor has any amount been paid, promised or
intended to be paid to any such individual, firm or company in respect of
any such intercession, facilitation or recommendation.

3.6 The BIDDER either while presenting the bid or during pre-contract
negotiations or before signing the Contract shall disclose any payments
he has made, is committed to or intends to make to officials of the
CLIENT or their family members, agents, brokers or any other
intermediaries in connection with the Contract and the details of services
agreed upon for such payments.

3.7 The BIDDER will not collude with other parties interested in the Contract
to impair the transparency, fairness and progress of the bidding process,
bid evaluation, contracting and implementation of the Contract.

3.8 The BIDDER will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

39 The BIDDER shall not use improperly, for purposes of competition or
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3.10

3.11

3.12

3.13

personal gain, or pass on to others, any information provided by the
CLIENT as part of the business relationship, regarding plans, technical
proposals and business details, including information contained in any
electronic data carrier. The BIDDER also undertakes to exercise due and
adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable
facts.

The BIDDER shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.

If the, BIDDER or any employee of the BIDDER or any person acting on
behalf of the BIDDER, either directly or Indirectly, is a relative of any of the
officers of the CLIENT, or alternatively, if any relative of an officer of the
CLIENT has financial.

Interest/stake in the Bidder’s firm, the same shall be disclosed by the
BIDDER at the time of filling of tender.

The term ‘relative’ for this purpose would be as defined in section 6 of the
companies’ act 1956.

The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealing so transactions, directly or indirectly, with any
employee of the CLIENT.

4. Previous Transaction

4.1

4.2

The BIDDER declares that no previous transgression occurred in the last
three years immediately before signing of this integrity Pact, with any
other company in any country in respect of any corrupt practices
envisaged hereunder or with any public sector enterprise in India or any
Government department in India that could justify BIDDERs from the
tender process.

The BIDDER agrees that if it makes incorrect statement on this subject,
BIDDER can be disqualified from the ender process or the contact, if
already awarded, can be terminated for such reason.

5. Earnest Money (Security Deposit)

5.1

While submitting commercial bid, the BIDDER shall deposit an amount
(to be specified in RFP) as Earnest Money/Security Deposit, with the CLIENT

through any of the following instruments: -
Bank draft or a pay order in favour of
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ii. A confirmed guarantee by an Indian nationalized bank, promising
payment of the guaranteed sum to the CLIENT on demand within three
working days without any demur whatsoever and without seeking any
reasons whatsoever. The demand for payment by the CLIENT shall be
treated as conclusive proof or payment.

iii. Any other mode or through any other instrument (to be specified in the
RFP).

5.2 The earnest money/Security deposit shall be valid up to a period of five
years or the contractual obligations to the complete satisfaction of both the
BIDDER and the CLIENT, including warranty period, whichever is later.

5.3 Incase of the successful BIDDER a clause would also be incorporated in the
article pertaining to performance Guarantee in the Contract that the
provisions of sanctions for violation shall be applicable for forfeiture of
performance bond in case of a decision by client to forfeit the same without
assigning any reason for imposing sanction for violation of this pact.

5.4 No interest shall be payable by CLIENT to the BIDDER on earnest
Money/Security Deposit for the period of its currency.

6. Sanctions for Violations

6.1 Any breach of the aforesaid provisions by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the
knowledge of the BIDDER shall entitle the CLIENT to take all or any one
of the following actions, wherever required: -

(1) To immediately call off the pre-contract negotiations without assigning
any reason or giving any compensation to [A]. However, the proceedings
with the other BIDDER(s) would continue.

(i1) The earnest money deposit (in pre-contract stage) and/or security
Deposit/performance Bond (after the Contract is signed) shall stand
forfeited fully and the CLIENT shall not be required to assign any reason
therefore.

(ii1)  To immediately cancel the Contract, if already signed, without giving any
compensation to the[A].

(iv)  Torecover all sums already paid by the CLIENT, and in case of an Indian [A]
with interest thereon at 2% higher that the prevailing prime lending rate of
state bank of India, while in case of a BIDDER from the country other than
India with interest thereon at 2% higher than the LIBOR. If any outstanding
payment is due to BIDDER from the CLIENT in connection with any other
Contract, such outstanding payment could also be utilized to recover the
aforesaid sum and interest.

(v) To encash the advance bank guarantee and performance bond, if
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7.

8.

(vi)

(vii)

furnished by the [A], in order to recover the payments, already made
by CLIENT, along with interest.

To cancel all or any other contracts with the BIDDER. The BIDDER shall be
liable to pay compensation for any loss or damage to the Client resulting
from such cancellation/rescission and the client shall be entitled to
deduct the amount so payable from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of the
Government of India for a minimum period of five years, which may be
further extended at the discretion of the CLIENT.

(viii) To recover all sums paid in violation of this pact by BIDDER to any

(ix)

(x)

6.2

6.3

middleman or agent or broker with a view a view to securing Contract the
contract.

In cases where irrevocable letters of credit have been received in respect
of any Contract signed by the client with the BIDDER, they shall not be
opened.

Forfeiture of Performance Bond in case of a decision by the client to forfeit
the same without assigning any reason for imposing sanction for violation
of this pact.

The client will entitled to take all or any of the actions mentioned at
para 6.1(i) to (x) of this pact also on the commission by the BIDDER or any
one employed by it or acting on its behalf (whether with or without the
knowledge of the [A], of an offence as defined in chapter IX of the Indian
penal code, 1860 or prevention of Corruption Act, 1988 or any other
statute enacted for prevention of corruption.

The decision of the CLIENT to the effect that a breach of the provisions of
this pact has been committed by the BIDDER shall be final and conclusive
on the [A]. However, the BIDDER can approach the Independent
Monitor(s) appointed for the purposes of this Pact.

Fall Clause

7.1

The BIDDER [A] undertakes that it has not supplied/is not supplying similar
product/systems or subsystems at a price lower than that offered in the
present bid in respect of any other Ministry/Department of the
Government of India or PSU and if it is found at any stage that similar
product/system or sub systems was supplied by BIDDER to any other
Ministry/Department of the Government of India or a PSU at a lower price,
then that very price, with due allowance for elapsed time, will be applicable
to the present case and the difference in the cost would be refunded by the
BIDDER to the CLIENT, if the Contract has already be unconcluded.

Independent Monitors

8.1 The CLIENT has appointed Independent Monitors (hereinafter

Page | 105



Tender No.: All-EN-PWay-MJND-25-27

referred to as Monitors) for this pact in consultant with the central
vigilance commission, Names and addresses of the Monitors are as below.

Name and Address of the Monitors are:
ShriHare Krushna Dash, IAS (Retd.) Shri Muvvala Kondala Roa IFoS (Retd.

Address at HNo.829, Sector-8, Address at M.K. Roa, 201, Kalakunj-B
Gandhinagar-382007 (Gujrat) Cooperative society, Lane-6
Mob No. 9825048286 Dahanukar Colony, Kothrud,

Email: hkdash184@hotmail.com) Pune-411038 (Maharashtra)
Mb.N0.9422161512
(Email: mkraomuvvala@gmail.com)

8.2 The task of the Monitors shall be to review independently and
objectively whether and to what extent the parties comply with the
obligations under this pact.

8.3 The monitors shall not be subject to instructions by the representatives of
the parties and perform their functions neutrally and independently.

8.4 Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of
meetings.

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this
Pact, he will so inform the Authority designated by the CLIENT

8.6 The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the CLIENT including that
provided by the BIDOER. The BIDDER will also grant the Monitor, upon his
request and demonstration of a valid Interest, unrestricted and
unconditional access to his project documentation. The same is applicable
to Subcontractors. The Monitor shall be und 'contractual obligation to
treat the information and documents of the

[A] With confidentiality.

8.7 The client will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such
meetings could have an impact on the contractual relations between
the parties. The parties will offer to the Monitor the option to
participate in such meetings.

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10
weeks from the date of reference or intimation to him by the
CLIENT/BIDDER and, should the occasion arise, submit proposal for
correcting problematic situations.

9. Facilitation of Investigation
In case of any allegation of violation of any provisions of this Pact or payment of
commission, the CLIENT or its agencies shall be entitled to examine all the
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documents including the Books of Accounts of the BIDDER and the BIDDER shall
provide necessary information and documents in English and shall extend all
possible help for the purpose of such examination.
10. Law and Place of Jurisdiction
This pact is subject to Indian law. The place of performance and jurisdiction is the
seat of the CLIENT.
11. Other Legal Actions
The actions stipulated in this integrity pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the extant law in force
relating to any civil or criminal proceedings.
12. Validity
12.1 The validity of this integrity pact shall be from date of its signing and
extend up to 5 years or the complete execution of the Contract to the
satisfaction of both the CLIENT and the BIDDER including warranty period,
whichever is later. In case BIDDER is unsuccessful, this integrity pact shall
expire after six months from the date of the signing of the Contract.

12.2  Should one or several provisions of this pact turn out to be invalid; the
remainder of this pact shall remain valid. In this case, the parties will
strive to come to an agreement to their original intentions.

13. The parties here by sign this integrity pact at.........cccc....... (0] 5 TR

CLIENT BIDDER
Name of the Officer

Designation

Deptt./Ministry/PSU

Witness Witness
1 1.

Page | 107



Tender No.: All-EN-PWay-MJND-25-27

Form No. 4
ANTI-PROFITEERING DECLARATION
TO WHOMSOEVER IT MAY CONCERN
Lt , age......... ,years, Son/Daughter  of................... , resident of
......................................... Do solemnly affirm and state as under:
1) That | am the <Designation of the authorized signatory> of ................
And | am duly authorized to furnish this undertaking/declaration on behalf of
.............................. (Name of the company).

2) That e (Name of the company) has been awardedthework......................
(Name of  Work) vide Letter of Award number ................. Dated ................ by M/s
Dedicated Freight Corridor Corporation of India Limited.

3) That the Company is fully aware of the anti-profiteering provision under the Goods & Services Tax
("GST")Law(s),

4) That the Company ..........ccenee... Has passed the benefit of input tax credit available on
the. e, (good/services) having HSN................

supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting on account
of reduced tax liability and input tax credit because of enactment of GST Laws after introduction of
Goods and Service Tax w.e.f. 1% July, 2017. The details and amounts being passed on to DFCCIL are

Provided iN ANNEXUIE .....cccccuiieeeciieeeceitee e et e e eetee e e e eree e e e sbeeeeeebeeeeeeans Of this document and are as
per applicable GST Laws. These are true and correct to the best of my knowledge, information and
belief.

5) Further, it is to confirm also that in case ................. (name of the organization) will receive any further

benefit in future after 15t July, 2017 by way of availment of input tax credits which were not allowed
to be availed before1®July,2017or reduction in tax rates or in any other manner which results in
reduction of cost of the goods/services supplied to M/s Dedicated Freight Corridor Corporation of
India Limited, then Company will pass that benefit to M/s Dedicated Freight Corridor Corporation of
India Limited also.

6) That | declare that the foregoing is true and correct and the same is a legal obligation and failure to
fulfil it could result in penalties under the law.

7) | confirm that | am aware of the implication of the above undertaking and our liability on account of
incorrect/misleading declaration under the GST Laws.

Signature of the Authorized signatory/ person

Name and Designation of the Auth. Sign/person of the person

Name of the Organization and Seal

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public
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ANNEXURE-I
(Para 16.1(a) of General Instructions) & clause No. 14 (i), (ii) Part-I of
GCC APRIL-2022, with up-to-date correction slip
1. Full name of the firm
2. Registered Head Office Address
3. Branch Office in India (If any)
4, Constitution of firm (whether Sole
proprietorship  firm/Partnership  firm/
Limited Company/Joint Venture
(JV)/Registered Society/ Registered
Trust /LLP/HUF etc.)
5. Bank account details of the firm i.e.
Account No., name of bank and bank
specific code number (MICR &IFSC) to
facilitate electronic payment
6. Detail of PAN of the firm
7 E Mail ID
I/we declare that the ......... is not blacklisted or debarred by Railway/DFCCIL or any other

Ministry / Department of Govt. of India from participation in tender on the date of opening
of bids, either in individual capacity or as a member of the partnership firm or JV in which
HUF was / is a partner/member. I/ We are aware that concealment / wrong information
in regard to above shall make the contract liable for determination under Clause 62 of the
General Conditions of Contract.
Note: - 1. Please enclosed-
(1) Attested copy/copies of the
constitution of their firm
(i1) Copy of PAN CARD.
2. Tender document has to be signed by such persons as may be legally competent to sign on

behalf of the firm, company, association, HUF, LLP, trust or society as the case m

Date: Signature of Tenderer/s

With Seal
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ANNEXURE-II
(Para 16.1(b) of General Instructions) & clause No. 6.1 &11(iv) Part-1 of
GCC APRIL-2022, with up-to-date correction slip
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BYTENDERER ALONG WITH
THE TENDER DOCUMENTS

Lottt ettt (Name and designation) ** appointed as the attorney/
authorized signatory of the tenderer (including its constituents), M/s......
................................................. (hereinafter called the tenderer) for the purpose of the

Tender documents for the wWork of........coveveciinieninncccceeine As per the
tender NO....oocvvevveerevienen of (DFCCIL), do hereby solemnly affirm and state on the behalf
of the tenderer including its constituents as under:
1. I/we the tenderer (s), am/are signing this document after carefully reading the contents.
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the

pages in confirmation thereof.
3. I/we hereby declare that I/we have downloaded the tender documents from Indian
Railway Electronic procurement System website www.ireps.gov.in. |/we have verified

the content of the document from the website and there is no addition, no deletion or
no alteration to the content of the tender document. In case of any discrepancy noticed
at any stage i.e. evaluation of tenders, execution of work or final payment of the contract,
the master copy available with the DFCCIL Administration shall be final and binding upon
me/us.

4, I/we declare and certify that I/we have not made any misleading or false representation
in the forms, statements and attachments in proof of the qualification requirements.

5. I/we also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.

6. I/we declare that the information and documents submitted along with the tender by
me/us are correct and I/we are fully responsible for the correctness of the information
and documents submitted by us.

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any
other Ministry / Department of Govt. of India from participation in tender on the date of
submission of bids, either in individual capacity or as a HUF/ member of the partnership
firm/LLP/JV/Society/Trust.

8. I/we understand that if the contents of the certificate submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead
to forfeiture of the besides banning of business for a period of up to two years. Further,
I/we (insert name of the tenderer) ** and all my/our constituents

understand that my/our offer shall be summarily rejected.

9. I/we also understand that if the contents of the certificate submitted by us are found to
be false/forged or incorrect at any time after the award of the contract, it will lead to
termination of the contract, along with forfeiture of Bid Security/Security Deposit and
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Performance guarantee besides any other action provided in the contract including
banning of business for a period of up to two years.

10. I/We have read the clause regarding restriction on procurement from a bidder of a country
which shares a land border with India and certify that | am/We are not from such a country
or,
if from such a country, have been registered with the competent Authority. I/We hereby
certify that I/we fulfil all the requirements in this regard and am/are eligible to be
considered (evidence of valid registration by the competent authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER
Place:
Dated:
** The contents in Italics are only for guidance purpose. Details as appropriate are
to be filled in suitably by tenderer.

This certificate is to be given by each Bidder or each member of JV or each
member of Partners of Partnership firm / LLP etc.
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ANNEXURE-II (A)
Reference-Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/each member of
Partnership firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited
Liability Partnership (LLP) etc. as the case maybe)

[/We..ovvvvvrvennn (Name), attorney/authorized signatory of the.....cccoeennee. (constituent
firm/constituent partner) and member/partner of the.............. (tendering firm) hereby solemnly
affirm and state as under:

1. I/wecertify that.......... (constituent firm/constituent partner) is/are not blacklisted or debarred
by Railways or any other Ministry/Department of Govt. of India from participation in tender
on the date of submission of bids, either in individual capacity or as a HUF/ member of the
partnership firm/LLP/JV/Society/Trust.

2. 1/We have read the clause regarding restriction on procurement from a bidder of a country
which shares a land border with India and certify that | am/We are not from such a country or,
if from such a country, have been registered with the competent Authority. I/We hereby
certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered
(evidence of valid registration by the competent authority is enclosed),

SEAL AND SIGNATURE

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:

Dated:
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“ANNEXURE -llI”

(Para 16.0 (c) and Note to para 15 Note No.(iii) ( ¢ ) of General Instructions) & Clause No. 10.1(a)
and explanation to clause 10 -part | of GCC APRIL-2022

Details of works of similar nature physically completed in all respect as per contract agreement
during last seven years, ending last day of month previous to the one in which tender is invited.
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1.
2.
Date: Signature of Tenderer/s With Seal
Note: -

(i) Above detail should be given only for works which have been physically completed in all respects,
for the similar nature work defined in clause 15.5 above. Part completed work shall not be
considered.

(ii)  Certificate from Private individual for whom such works are executed shall not be considered for
eligibility of tenderers.
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(iii)

(iv)

)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

(xii)

The tenderers should attach self-attested copy of certificate issued by the organizations for whom
the work was carried out in the proforma as per Annexure-IV-A, IV-B, IV-C as applicable.

In column 4, type of organization is to be mentioned viz. Central/ State Governments /Public
Sector Undertaking/Public Funded Institutions/Municipal Bodies /DFCCIL Siding owners
/Concessionaire/ Public listed company.

In case of JV firm, these details are also required for all the members of the JV firm for one similar
single work for a minimum of 10 % of advertised value of the tender (for works without composite
components).

No technical and financial credentials are required for tenders having value up to Rs.50 lakhs.

In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in
which tender is invited, but completed in last 07 (seven) years, ending last day of month previous
to the one in which tender is invited, the completed work shall be considered for fulfillment of
credentials.

If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for fulfillment of
credentials.

If a part or a component of work is completed but the overall scope of contract is not completed,
this work shall not be considered for fulfillment of technical credentials even if the cost of part
completed work/component is more than required for fulfillment of credentials.

In case a work is considered similar in nature for fulfillment of technical credentials, the overall
cost of that work including PVC amount if any shall be considered and no separate evaluation for
each component of that work shall be made to decide eligibility.

For col no 7, the value of final bill including PVC amount-if paid, or otherwise in case final bill is
pending the contract cost in last approved variation statement plus PVC amount paid or
cumulative amount paid up to last on-account bill including PVC amount and statutory deductions
whichever is less, shall be considered as the completion cost of work.

In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the details of
successfully completed works of similar nature (that defined for the Secondary Component),
executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer
and remaining through subcontractor) during last five years, shall also be submitted in above
Performa.

Attested copy of Completion Certificate of works mentioned in para (c) above from (xiii) the
Organizations with whom they worked as per Performa given in Annexure-IVA or IV-B or IV-C
as applicable.
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ANNEXURE-IV(A)

(Para 16.1 (d) and Note to para 15 Note No.{(iii) (b) of General Instructions)
Clause No. 11(i), and explanation to clause 10 of part | of GCC APRIL-2022

COMPLETION CERTIFICATE
Name of Organization

Postal address, Phone No., Email ID, Fax No

Letter No. Date:-..........

1 Name of work

2 Contract Agreement (C/A) No. and date

3 Name of Firm with address

4 Nature of entity (Sole Prop./Partnership firm/company/Joint Venture
firm/Registered Society /registered Trust etc.)

5. (i) In case of Partnership firm/Jv/....... Name and % share of individual
partners/members.

(ii) In case of Sole Proprietorship, the name of sole proprietor

6. Original value of contract agreement.

7 Completion Cost of Work

7.1 in case final payments have been made- Contract Cost in last approved

variation statement plus PVC amount paid

7.2 in case final bill is pending -

(i) the contract cost in last approved variation statement plus PVC amount
paid

(i) cumulative amount paid up to last on-account bill including PVC amount

and statutory deductions

8. Date of award of contract

9. Has the work physically been completed in all respect as per contract | (Yes /No)
agreement?

10.(i) If yes, then actual date of physical completion.

(i) Whether extension to DOC given with penalty or without penalty

11 Total payment made in above contract till the date of inviting of present
tender along with financial year —wise break-up

12 In case of composite work: (See note (vii) below)
Payment made for relevant distinct component of the work, out of total
payment made under Sr. No. 7 above.
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12.1 In case final payments for the component have been made- Cost of
component in contract in last approved variation statement plus PVC
amount paid

12.2 In case final bill is pending -

(i) The Cost of component in contract in last approved variation statement

plus PVC amount paid

(ii) Cumulative amount paid for the component up to last on account bill
including PVC amount and statutory deductions

13 Performance of Contractor (Satisfactory/Unsatisfactory)

| hereby certify that above mentioned work has been physically completed in all respect as per contract
agreement. Performance of the contractor while executing the work had been satisfactory.

(Signature)
Date- Name and Designation of officer
Mobile No. of officer
Seal of officer

Note:-
(i) Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other action
including penal action (Annexure-I1).

(ii)  Copy of certificate duly self-attested shall be submitted along with tender document.

(iii) Payment made as indicated in above certificate (At Sr. No. 11/ Sr. No. 12) will be considered as
value of completed work for the purpose of eligibility under special technical criteria.

(iv) Above format is for guidance only. Any certificate containing information asked for shall be
considered.

v) In case of JV firm, these details are also required for all the members of the JV firm for one similar
single work for a minimum of 10 % of advertised value of the tender (for works without composite
components).

(vi)  Incase of JV firm, these details are also required for all the members of the JV firm for one similar
single work for a minimum of 10 % of cost of any component of work in separate sheet (for work
with composite components).

(vii) Only those works will be treated as composite works which consist of more than one distinct
component of work such as Civil Engg. Works, S&T work, Electrical work, OHE work etc. and there
is separate schedule for each such distinct components in the tender documents.

(viii) No technical and financial credentials are required for tenders having value up to Rs. 50 lakhs.

(ix)  Incase a work is started prior to 07 (seven) years, ending last day of month previous to the one in
which tender is invited, but completed in last 07 (seven) years, ending last day of month previous
to the one in which tender is invited, the completed work shall be considered for fulfillment of
credentials.
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(x) If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for fulfillment of
credentials.

(xi) If a part or a component of work is completed but the overall scope of contract is not completed,
this work shall not be considered for fulfillment of technical credentials even if the cost of part
completed work/component is more than required for fulfillment of credentials.

(xii) In case a work is considered similar in nature for fulfillment of technical credentials, the overall
cost of that work including PVC amount if any shall be considered and no separate evaluation for
each component of that work shall be made to decide eligibility.

(xiii) For col 7 & 12 -The value of final bill including PVC amount-if paid, or otherwise in case final
bill is pending the contract cost in last approved variation statement plus PVC amount paid or
cumulative amount paid up to last on-account bill including PVC amount and statutory
deductions whichever is less, shall be considered as the completion cost of work/ component.

(xiv) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested
copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully
by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five
years, shall also be submitted in above Performa.
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ANNEXURE-IV-(B)
(Para 16.1(d) and Note to para 15 Note No.(iii) (b) of General Instructions)
Clause No. 11. (i), and explanation to clause 10 of part | of GCC APRIL-2022

COMPLETION CERTIFICATE
(If the work is awarded by Concessionaire)
Name of Concessionaire
Address and Contract details i.e.
Phone No.FAX, e-mail.

Letter No. Date:-..........
1.1 Name of work /Project executed by the Concessionaire
1.2 Name and Address of Authority which awarded work to the
Concessionaire.
1.3 Name of work awarded by the Concessionaire to the firm.
2. Contract Agreement (C/A) No. and date

Name of Firm with address

4, Nature of entity (Sole Prop. /Partnership firm/company/Joint
Venture firm/Registered Society
/Registered Trust etc.)

5. (i) In case of Partnership firm/JV/....... Name and % share of individual
partners/members.
(ii) In case of Sole Proprietorship, the name of sole proprietor
6. Original value of contract agreement.
7 Completion Cost of Work
7.1 in case final payments have been made- Contract Cost in last

approved variation statement plus PVC amount paid

7.2 in case final bill is pending -

(i) the contract cost in last approved variation statement plus PVC
amount paid

(ii) cumulative amount paid up to last on-account bill including PVC

amount and statutory deductions

8. Date of award of contract
9. Has the work physically been completed in all respect as per contract| (Yes / No)
agreement?
10. (i) If yes, then actual date of physical completion.
(i) Whether extension to DOC given with penalty or without penalty
11. Total payment made in above contract till the date of opening of

present tender along with financial year —wise break-up
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12 In case of composite work: (See note (vii) below)
Payment made for relevant distinct component of the work, out of
total payment made under Sr. No. 7 above.

12.1 in case final payments for the component have been made- Cost of]
component in contract in last approved variation statement plus PVC
amount paid

12.2 in case final bill is pending -

(i) the Cost of component in contract in last approved variation

statement plus PVC amount paid

(ii) cumulative amount paid for the component up to last on account bill
including PVC amount and statutory deductions

13. Performance of Contractor (Satisfactory/Unsatisfactory)

| hereby certify that above mentioned work has been physically completed in all
respect as per contract agreement. Performance of the contractor while executing
the work had been satisfactory.

Signature & Name of Authorized Person of the Concessionaire with Seal and Mobile No. of Issuing Person.

Note: -

(i) Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other action
including penal action (Annexure-ll).

(ii) Copy of certificate duly self-attested shall be submitted along with tender document.

(iii) Payment made as indicated in above certificate (At Sr. No. 9/ Sr. No. 10) will be considered as
value of completed work for the purpose of eligibility under special technical criteria.

(iv)  Above format is for guidance only. Any certificate containing information asked for shall be
considered

v) A self-attested copy of LOA and concessionaire agreement executed between concessionaire &
Authority at Sr. No 1 above shall be submitted along with this completion certificate.

(vi) In case of JV firm, these details are also required for all the members of the JV firm for one
similar single work for a minimum of 10 % of advertised value of the tender (for works without
composite components).

(vii) In case of JV firm, these details are also required for all the members of the JV firm for one
similar single work for a minimum of 10 % of cost of any component of work in separate sheet
(for work with composite components).

(viii) Only those works will be treated as composite works which consist of more than one distinct
component such as Civil Engg. Works, S&T work, Electrical work, OHE work etc. and there is
separate schedule for each such distinct components in the tender documents
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(ixX)  No technical and financial credentials are required for tenders having value up to Rs. 50
lakhs

(x) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one
in which tender is invited, but completed in last 07 (seven) years, ending last day of month
previous to the one in which tender is invited, the completed work shall be considered for
fulfillment of credentials.

(xi) If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for fulfillment of
credentials.

(xii) If a part oracomponent of work is completed but the overall scope of contract is not completed,
this work shall not be considered for fulfillment of technical credentials even if the cost of part
completed work/component is more than required for fulfillment of credentials.

(xiii) In case a work is considered similar in nature for fulfillment of technical credentials, the overall
cost of that work including PVC amount if any shall be considered and no separate evaluation
for each component of that work shall be made to decide eligibility.

(xiv) For col 7 & 12 -The value of final bill including PVC amount-if paid, or otherwise, Incase final bill
is pending the contract cost in last approved variation statement plus PVC amount paid or
cumulative amount paid up to last on-account bill including PVC amount and statutory
deductions whichever is less, shall be considered as the completion cost of work/ component.

(Xv) Incase, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested
copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully
by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last
five years, shall also be submitted in above Performa.
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ANNEXURE-IV-(C)

(Para 16.1 (d) and Note to para 15 Note No.(iii) b of General Instructions)
Clause No. 11(i), and explanation to clause 10 of part | of GCC APRIL-2022

COMPLETION CERTIFICATE
(If the work is awarded by Public listed company)
Name of the public listed company
Address and Contract details i.e. Phone No. FAX, e-mail.

Letter No.Date:-..........

1.1 Name of work /Project

1.2 Name and Address of the public listed company

1.3 Number as incorporated/ registered in the National stock exchange or Bombay
stock exchange

1.4 Date of getting listed in NSE/BSE (document to be attached as per note (vi) below).

1.5 Average Annual turnover of the public listed company in last three financial
years excluding current financial year. (details to be attached as per proforma
in annexure VIl as per note (vii) below)

2. Contract Agreement (C/A) No. and date
Name of Firm with address

4, Nature of entity (Sole Prop. /Partnership firm/company/Joint
Venture firm/Registered Society /registered Trust etc.)

5. () | In case of Partnership firm/JVv/...... Name and % share of individual
partners/members.

(i) | In case of Sole Proprietorship, the name of sole proprietor

6. Original value of contract agreement.

7 Completion Cost of Work

7.1 in case final payments have been made- Contract Cost in last approved variation
statement plus PVC amount paid

7.2 in case final bill is pending -

(i) the contract cost in last approved variation statement plus PVC amount paid

(ii) cumulative amount paid up to last on-account bill including PVC amount and
statutory deductions

8. Date of award of contract

9. Has the work physically been completed in all respect as per contract agreement? | (Yes / No)

10. (i)| If yes, then actual date of physical completion.

(i) Whether extension to DOC given with penalty or without penalty

11. Total payment made in above contract till the date of opening of present tender
along with financial year —wise break-up
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12 In case of composite work: (See note (vii) below)
Payment made for relevant distinct component of the work, out of total payment
made under Sr. No. 7 above.

12.1 |in case final payments for the component have been made- Cost of
component in contract in last approved variation statement plus PVC amount
paid

12.2 | in case final bill is pending -

(i) the Cost of component in contract in last approved variation statement plus PVC
amount paid

(ii) cumulative amount paid for the component up to last on account bill including PVC
amount and statutory deductions

13 Performance of Contractor (Satisfactory/Unsatisfactory)

| hereby certify that above mentioned work has been physically completed in all respect as per contract

agreement. Performance of the contractor while executing the work had been satisfactory.

Date Signature & Name of Person Authorized
By the Public listed Company with Seal and
Mobile No. of Issuing Person.

Note: -

Following documents regarding the Public listed company are required to be
submitted along with the certificate (Mandatory)

1. Details of Average Annual turnover of the public listed company in last three financial years
excluding current financial year (should be 500 Cr and above) issued by Chartered Accountant.
These details need to be submitted as per the proforma of Annexure VIII.

2. The copy of the documents regarding listing in the National stock exchange or Bombay stock
exchange with details of status of listing as on date of opening of tender, duly self-attested.

3. The copy of the document of incorporation/ registration of the Public listed company (should
be at least 5 years prior to date of opening of tender), duly self-attested.

4. The copy of document regarding Person Authorized by the Public listed Company to issue
such certificate, duly self-attested.
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5. The relevant copy of work order, bill of quantities, bill wise details of payment received
duly certified by Chartered Accountant. TDS certificates for all payments received a copy of
final/last bill paid by the public listed company in support of above work experience certificate
duly self-attested.

(i) The certificate shall not be taken into consideration if any of the above conditions, prerequisites
is not fulfilled or required supporting mandatory documents are found deficient. Submission of
false certificates by tenderer shall lead to, forfeiture of EMD and other action including penal
action (Annexure-I).

(ii) Above format is for guidance only. Any certificate containing required information asked for
shall be considered

(iii)  In case of JV firm, these details are also required for all the members of the JV firm for one
similar single work for a minimum of 10 % of advertised value of the tender (for works without
composite components).

(iv)  In case of JV firm, these details are also required for all the members of the JV firm for one
similar single work for a minimum of 10 % of cost of any component of work in separate sheet
(for work with composite components).

v) Only those works will be treated as composite works which consist of more than one distinct
component such as Civil Engg, Works, S&T work, Electrical work, OHE work etc. and there is
separate schedule for each such distinct components in the tender document

(vi)  Incase awork is started prior to 07 (seven) years, ending last day of month previous to the one
in which tender is invited, but completed in last 07 (seven) years, ending last day of month
previous to the one in which tender is invited, the completed work shall be considered for
fulfillment of credentials.

(vii) If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for fulfillment of
credentials.

(viii) If a part or acomponent of work is completed but the overall scope of contract is not completed,
this work shall not be considered for fulfillment of technical credentials even if the cost of part
completed work/component is more than required for fulfillment of credentials.

(ix)  Incase a work is considered similar in nature for fulfillment of technical credentials, the overall
cost of that work including PVC amount if any shall be considered and no separate evaluation
for each component of that work shall be made to decide eligibility.

(x) For col 7 & 12 -The value of final bill including PVC amount-if paid, or otherwise in case final bill
is pending the contract cost in last approved variation statement plus PVC amount paid or
cumulative amount paid up to last on-account bill including PVC amount and statutory
deductions whichever is less, shall be considered as the completion cost of work/ component.
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(xi) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested
copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully
by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last

five years, shall also be submitted in above Performa.
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ANNEXURE-V

Para 16.1 (f) of General Instructions) (Clause No.10.3 and explanation to clause 10 of Part-l of
GCC APRIL-2022, with up to (date correction slip)

LIST OF AWARDED WORKS UNDER EXECUTIONAND/OR WORK AWARDED BUT NOT YET
STARTED TILL DATE OF OPENING OF TENDER

(Mandatory for tenders more than Rs. 20 Cr value wherein eligibility criteria include Bid Capacity
also, to evaluate Bid Capacity of tenderer)
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(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)
(5)-
(7)
Total
Date Signature of Chartered
Accountant
Signature of Tenderer/s with seal
NOTE:-

(a) This statement should be submitted duly verified by Chartered Accountant.

(b) Incase of no works in hand, a ‘NIL’ statement should be furnished duly verified by charted
Accountant.

(c) Incase of JV firm, the details of works with each member of JV is required to be submitted
duly verified by Chartered Accountant.

(d) In case, the tenderer/s failed to submit the above statement along with offer, their/his
offer shall be considered as incomplete and will be rejected summarily.
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(e) N for column 10 —~Number of years prescribed for completion of work for which bids has
been invited.

(f) ‘B’ is the value of existing commitments and balance amount of ongoing works with the
tenderer to be completed in next ‘N’ years.

(g) For N equal or more than column (9) , Value of ‘B’will be same as column (8)
(h) For contracts not having any defined part financial /physical completion stages
/milestones, and N < column (9) then the value of ‘B’ will be as per formula B=(8)*N/(9)

(1) Incase part financial / physical completion stages / milestone is defined in the contract’s
value of ‘B’ shall be calculated accordingly.

(]) No technical and financial credentials are required for tenders having value up to Rs. 50
lakhs
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(Para 16.1 (h) of General Instructions)
Clause No.11(iii) Annex.l of Part-l1 of GCC APRIL-2022, with up-to-date correction slip.

ANNEXURE-VI

LIST OF PLANTS & MACHINERY AVAILABLE ON HAND AND PROPOSED TO BE
INDUCTED (OWN AND HIRED TO BE GIVEN SEPARATELY) FOR SUBJECT WORK.

Sr. |Particulars of| No. off Kind | Capacity |Age & Owned | Proposed to be purchased

No. | Plants/Machinery| Unit and Conditions | by firm | pate of | Likely date
make placing of receipt

order

1 2 3 4 5 6 7 8 9

1

2

3

4

5

6

7

Note:

(a) Indicate clearly, whether (i) Owned by firm, or (ii) To be purchased by firm giving date of
placing order and likely date of receipt.

(b) Optimum Plants and Machineries required to be deployed during execution of work.

(1) Earthwork in formation of New Line / Doubling/ Gauge Conversion Project: Poclain, JCB,

Vibratory Roller, Grader, Dumpers, Tractors, Water tank etc.

(i1))  Concreting work for bridge work: Concrete pump, Transit mixer as per requirement,

Batching plant of suitable capacity, JCB, Needle vibrator 60/40mm etc.

Signature of Tenderer/s
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ANNEXURE-VII
(Para 16.1 (i) of General Instructions) Clause No.11 (iii) Annex.l of Part-1 of GCC APRIL-2022,
with up-to-date correction slip.
LIST OF PERSONNEL ORGANIZATION AVAILABLE ON HAND AND PROPOSED TO BE ENGAGED
FOR THE SUBJECT WORK.

Sr.  |Name & |Qualification Professional experience Remarks
No. |Designation

Signature of Tenderer/s
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NAME OF BIDDER/JV PARTNER:

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure | of ITT of GCC April-2022

Each Bidder or each member of a JV must submit this Annexure separately:

ANNEXURE-VIII

only)

Annual Contractual Turnover Data for the Previous 3/4 Years(Contractual Payment

Amount
Currency

Year

Exchange
Rate

Indian National Rupees Equivalent

Average Annual Contractual Turnover for last 3 years

average annual contractual turnover.

observations/notes in Auditor’s reports.

1. The average annual contractual turnover shall be calculated as an average of “total contractual payments”
in the previous three financial years. However, in case balance sheet of the previous year is yet to be
prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss
accounts for the relevant years in respect of the bidder or all members constituting the bidder.

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance
Sheet duly certified by the Chartered Accountant.

Certified that all figures and facts submitted in this form have been furnished after full consideration of all

Note: Client certificate from other than Govt Organization should be duly supported by Form 16A/26AS
generated through TRACES of Income Tax Department of India.

SEAL AND SIGNATURE OF THE BIDDER

(Signature of Chartered Accountant)
Name of CA:
Registration No:
(Seal)
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ANNEXURE-IX
(Para 16.2.1(a)& 16.2.7(a) of General Instructions&
Para 9.0 (ii) of General Instructions)

CERTIFICATE

(For sole proprietorship firm / Sole proprietorship firm participating as member of
V)

Lo eeeeeens (Indicate Name of Sole prop) S/0 ....ccccvvvevennee (Full address of Sole prop) Proprietor
of M/s....cccceoeeevvvereenuennn. (Indicate Name of Proprietary firm) situated at ............... (Full address of
Sole prop firm) do hereby solemnly affirm & declare as under:-

1. That I, who is submitting the tender on behalf of the SOLE PROPRIETOR is the Proprietor of the
firm working in the name & style of M/s........covviiceiees e

(Indicate Name — Proprietary firm) at ...............

Deponent
Signature and Seal
VERIFICATION
I, the above named deponent do hereby solemnly affirm & verify that the contents of my above
affidavit are true & correct. Nothing has been concealed and no part of it is false.
Deponent
Signature and Seal
Place:-
Date:-
Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in Force in that

State at the time when such AFFIDAVIT is being executed. Affidavit shall be affirmed before the
Notary Public.
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ANNEXURE-X
(Para 16.2.7 (a) of General Instructions)
Clause No. 17.6 of Annex.| Part-1 of GCC APRIL-2022, with up-to-date correction slip)

MEMORANDUM OF UNDERSTANDING FOR JV

(The Memorandum of Understanding shall be submitted in following format on the nonjudicial
stamp of Rs.500/- duly notarized by Notary Public)

NOW THIS Memorandum of Understanding is executed at ...................... (Name of Place) on this
date ....covereenne. (DD/MM/YY) between M/s ......ccuevvereeuneee.

(Name of first constituent and address) as the first party represented by Shri

.................................... and M/s......ccccceeveeevvrennnnn... (Name of 29 constituent and address)

Y 2T T As the second party and so on 3™, 4"&5™ subsequent parties. (The expression
and words of first and second and other shall mean and include their heir’s successors, assigns,
nominees, execution, administrators and legal representatives respectively).

WHEREAS all the parties are engaged mainly in the business of execution of Civil Engineering and
general contracts for various Government Departments and organizations.

AND WHEREAS the parties herein above mentioned are desirous of entering into a joint venture for
carrying out civil engineering and/or contract works in connection with Tender No.

..................... (Name of work).......cccceveeeeververerennne. “As mutually decided between members of Joint
Venture Agreement.

That we M/s....eceiececeeeriene. (JV firm) on behalf of all members of this joint venture
agreement agreed that M/s .......c.cooeeevecineeeerenenas will be “Lead Partner” of this

Joint Venture.

That under this MOU, the work will be done jointly by M/s ......cccoceviivrenrereneneee. The first party and
Y, the second and so on .................in the name and style of

..................................... (Name)(Joint venture firm).

That we JV firm M/s ..., on behalf of all the members of JV firm shall be legally
liable, severally and jointly responsible/ liable for the satisfactory/ successful execution/
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completion of the works including maintenance period in all respects and in accordance with terms
and conditions of the contract.

1. That we M/S IV firM...eveeeeeieene. On behalf of all the members of the JV firm to
which the contract is awarded, shall be jointly and severally liable to the Employer (DFCCIL) for
execution of the project in accordance with General and Special Conditions of the Contract. The
JV members shall also be liable jointly and severally for the loss, damages caused to the DFCCIL
during the course of execution of the contract or due to non-execution of the contract or part

thereof.

2. M/S oot (Name of Lead Firm ) of JV firm shall be the lead member of the JV firm who
shall have a majority .................% share of interest in the JV firm. The other
(One/Two) members shall have following share: - M/s .............. (Name of Second Firm) have .......
% and M/s .............. (Name of Third Firm if any) have ......... % share of interest in the JV Firm.

3. That this JV shall be valid during the entire currency of the contract including the period of

extension, if any, and the maintenance period after the work is completed.

4. That we all the Joint  Venture members authorize

.............................................. one of the members on behalf of the JV firm to deal with the tender,
sign the agreement or enter into contract in respect of the said tender, to receive payment, to
witness joint measurement of work done, to sign measurement books and similar such action in
respect of the said tender/contract. All notices/ correspondence with respect to the contract
would be sent to this authorized member..........ccccocevecverreiennes (Address) of the

JV firm. In case the offer is submitted by the person other than those who is appointed as above
and there is difference between the name of the person authorized as above and the person who
digitally submitted the offer then our offer shall be deemed to be summarily rejected.

5. That no member of the JV shall have the right to assign or transfer the interest right or Liability
in the contract without the written consent of the other members and that of the employer
(DFCCIL) in respect of the said tender/contract.

6. That we all the members of the JV certify that we have not been black listed or debarred by DFCCIL
or any other Ministry/Department /PSU (Public Sector Undertaking) of the Govt. of India/ State
Govt. from participation in tenders/contract in the past either in our individual capacity or as a
member of the JV firm or partnership firm in which they were members/partners.. I/ We are
aware that concealment / wrong information in regard to above shall make the contract liable for
determination under Clause 62 of the General Conditions of Contract.

7. That this Joint Venture MOU shall in all respect be governed by and interpreted in
accordance with Indian Laws.
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Now the parties have joined hands to form this MOU on this date ....................... (DD/MM/YY)
with reference to and in confirmation of their discussions and understanding brought on record on
date e, (DD /MM /YY).

In witness thereof all/both the above named parties have set their respective hands on this
MOU on the day, month and year first above mentioned, in the presence of the following
witnesses:-

1. First party (authorized signatory)

2. Second party (authorized signatory)

3. Third party (if any) (authorized signatory)

With Seal of parties

Witnesses with name & full address:-

NOTE: - Should MOU be in more than one separate page, each page shall be Signed by the authorized
signatory.
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Annexure-XI
(Para 16.2.7.3(b) of General Instructions)
Clause No. 17.14.1 of Annex. | Part-1 GCC APRIL-2022)

“LETTER OF CONSENT”
(To be submitted by Partnership Firm participating as member of JV)

We the following partners of M/s......ccoevevveeieveineerennnan, (Indicate name of firm)

(1) e e (2) et

(B) e e (4) e s

(5)eereerierieeeeere et () TS having its office at hereby give our
consent on behalf of M/Sueerreeererennen (Indicate name of firm) in favour of
M e (Indicate name of Partner), whose specimen signature are appended
below, for entering into Joint Venture Agreement with
M/t (Indicate name of other firm’s)................. having office at
.................................. in connection with T. No.....................Name of work ............... to sign & execute
the MOU, JV agreement and all other required documents pertaining to above said tender on behalf
of firm.

We have read the contents of this letter of consent & accept the same and we hereby agree
to and ratify all acts, deeds & things of them or any documents executed by the said partner in
the scope of this letter of consent on behalf of firm.

This letter of consent is made at ................ (o] o IRSURS

Name & Signature of Partner/s

Seal of the Firm

Note:- The stamp duty of Rs. 500/- or shall be governed by the provision of the Law relating to stamp in force
in that State at the time.
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Annexure-XIl
(Para 16.2.7.1 of General Instructions) & clause No. 17.14.2, 17.14.3 © and
cl.15 ofAnnex | Part-l of GCC APRIL-2022, with up-to-date correction slip

SPECIAL POWER OF ATTORNEY

(To be submitted by Private/Limited Companies, Sole Proprietor or HUF participating as

member of JV) BE IT KNOWN to all that I ................. (Indicate name of Director/Sole
Prop.)........ at the Company/Proprietary firm/HUF (Indicate Name of Company / Sole
Proprietary firm/ HUF)

.......... having its office at ................ do hereby for and on behalf of the said
Company/Proprietary firm/HUF appoint Sh................. S/o Shri ............ age..... (Indicate Name of

Nominee with full address) of the Company/Prop. Firm/HUF as our Attorney, whose specimen
signature are appended below to execute the MOU/ JV Agreement & all other required
documents with M/s ................ (Indicate Name of other Co. /Prop. firm).............. Situated at
............... in connection with the following tender invited by DFCCIL:-

We/ | have read the content of this Special Power of Attorney & accept the same, and we/ |
hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully
done or caused to be done by our said Attorney.

In witness where of I................ (Indicate name of Director/ Sole Prop/ Karta.) Of
M/Sueiirerieeinanns (Indicate name of Co. / Prop. Firm/HUF) the above-named Director /
Proprietor has executed this Power of Attorney.

For M/S...ocovvevvneennne.
(Sign. of Shri....cccecveueurenes ) (Sign& Seal ................ )
Date:-............. Place...

The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State
at the time when such Power of Attorney is being executed. The Power of Attorney shall duly
registered with registrar or notarized.

(For private/ limited company as member of JV- the annexure Xll is required even if MOU/IV
agreement is signed by the authorized/ Power of attorney holder himself as per the Copy of
Resolution)

(For sole proprietor firm/HUF as member of JV- Not required if MOU/JV agreement is signed by
the proprietor of the sole proprietor firm/ karta of HUF himself)
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Annexure-XIlI
(Para 16.2.3 (b) of General Instructions) & clause No. 14 (a)(ii), 15 Annex | Part-l of GCC
APRIL-2022, with up-to-date correction slip
SPECIAL POWER OF ATTORNEY
(For Partnership Firms only)

BE IT KNOWN to all that we (1) .. 7 IR
(3)eeeereerereeeeerene (4) e () IO all  the partners of the
firmeee having its registered office at .......cccvevevvie v do hereby, for and on
behalf of the said firm appoint Shri.........cccccvevrveennee. (Name& designation) Special Attorney of
the said firm and authorize the said Shri......ccccccoevvvvineennne. (name), whose specimen signature
are appended below, to do all or any of the following acts deeds and/or things on behalf of
the said firm and to represent the firm in respect for the tender No.........cccccvevrrenenenee. (Name
OFf WOTK) oot invited by DFCCIL.

1. To appear before office of DFCCIL related to the process of tendering for the above
said tender.

2. To procure/download the tender documents for the above said tender.
3. To digitally sign the above said tender document and for uploading the offer on
www.ireps.gov.infor the said Tender. In case the offer is submitted by the person other than

those who is appointed as above and there is difference between the name of the person
authorized as above and the person who digitally submitted the offer then our offer shall be
deemed to be summarily rejected.

To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.

v e

To sign the agreement and other relevant documents & receive payment on behalf of firm,
6. To co-ordinate measurement through contractor’'s authorized engineer, witness
measurement, sign measurement books on behalf of firm.

7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate
and refer all or any disputes to arbitration.

We/ | have read the content of this Special Power of Attorney & accept the same and
We/| hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things
lawfully done or caused to be done by our said Attorney.

Executants Partner

(Signature of Sfi....ccccecveerevenenee. ) (Name & signature)
DATE ......... Lo
2
B
Place :- Lo
Seal of Firm Seal of Firm

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force
in that State at the time when such Power of Attorney is being executed. The Power of
Attorney shall duly register with registrar or notarized.
(Required even if one or more Partners are authorized in the Partnership Firm to sign on behalf of the
Firm)
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Annexure-XIV
(Para 16.2.1 (b) of General Instructions) & clause No. 15 Annex | Part-I of
GCC APRIL-2022, with up-to-date correction slip
SPECIAL POWER OF ATTORNEY

(For Sole Proprietor Firm only) BE IT KNOWN

to all that | Sole Proprietor of the firm .....cccccceeennene having its registered office at
.......................................... do hereby, for and on behalf of the said firm appoint
Shfiececiieeee e, (Name& designation with full address) Special Attorney of the
said firm and authorize the said Shri.....cccooeinininennenn. (name) whose specimen

signature are appended below, to do all or any of the following acts deeds and/or
things on behalf of the said firm and to represent the firm in respect for the tender

1o T (Name of WOrk).....cueeeeeveeeceeeeceeeeeereeee invited by
DFCCIL.

1. To appear before office of DFCCIL related to the process of tendering for the above
said tender.

2. To procure/download the tender documents for the above said tender.

To digitally sign the above said tender document and for uploading the offer on
www.ireps.gov.infor the said Tender.

4. To attend meetings and submit clarifications including negotiations, if any, called by
DFCCIL.

5. To sign the agreement and other relevant documents & receive payment on behalf of
firm,

6. To co-ordinate measurement through contractor’s authorized engineer, witness
measurement, sign measurement books on behalf of firm.

7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim
certificate and refer all or any disputes to Arbitration Tribunal.
| have read the content of this Special Power of Attorney & accept the same
and | hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds &
things lawfully done or caused to be done by our said Attorney.

(Signature with name of Power attorney Holder) (Name & signature of sole proprietor)
Dated .........
Place ......... (Seal of Firm)

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp
in force in that State at the time when such Power of Attorney is being executed. The
Power of Attorney shall duly register with registrar or notarized.

(Not required if tender is uploaded by Proprietor himself)
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Annexure-XV
(Para 16.2.1 (b) of General Instructions) & clause No. 15 Annex | Part-l of GCC APRIL-2022, with
up-to-date correction slip
SPECIAL POWER OF ATTORNEY
(For Private/Limited companies only)

BE IT KNOWN To all that (Name of firm) ... having its registered office at
.......................................... do hereby, for and on behalf of the firm appoint Shri.......cc.cccoevvvirennsae
(Name& designation) Special Attorney of the said firm and authorize the said
K o o PO (name) whose specimen signatures are appended below, to do all or any
of the following acts deeds and/or things on behalf of the said firm and to represent the firm
in respect for the tender NO......ccceeveevvrcereninen. (Name of WOrk) ..cceeevreieieeeeee e
invited by DFCCIL.

1. To appear before office of DFCCIL related to the process of tendering for the above said
tender.

2. To download the tender documents for the above said tender.

3. To digitally sign the above said tender document and for uploading the offer on
www.ireps.gov.infor the said Tender.

4. To attend meetings and submit clarifications including negotiations, if any, called by
DFCCIL.

5. To sign the agreement and other relevant documents & receive payment on behalf of
Company.

6. To co-ordinate measurement through contractor authorized engineer, witness
measurement, sign measurement books on behalf of Company.

7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim
certificate and refer all or any disputes to arbitration.

We have read the content of this Special Power of Attorney & accept the same and we hereby
agree to ratify & confirm & do hereby ratify & confirm all acts, deeds &things lawfully done or
caused to be done by our said Attorney.

(Signature of Shri................... )

Authorized signatory of the firm

Place ......... Seal of Firm

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force
in that State at the time when such Power of Attorney is being executed. The Power of
Attorney shall duly registered with registrar or notarized.

Required even if tender documents are submitted by the authorized/ power of attorney holder
himself as per resolution passed by Board of Directors
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ANNEXURE-XVI
MODEL FORM OF BANK GUARANTEE BOND FOR PG

To
CPM

DFCCIL, Ajmer

1. In consideration of the President of India acting through (indicate designation of
concerned.

2. CPM (hereinafter called “the Government”) having agreed to exempt —(Name & address)-
———————————— (hereinafter called “the said Contractor(s)” from the demand, under the terms and

conditions of an Agreement dated -------- made between and for
(hereinafter called “the said Agreement”), of Performance Guarantee for the due fulfillment
by the said Contractor(s) of the terms and conditions contained in the said Agreement, on

production of a bank Guarantee for Rs.------- (Rupees------------=----- only) we,
- (hereinafter referred to as “the Bank” at the request of ------------ (contractor(s) do hereby
undertake to pay to the Government an amount not exceeding Rs. -------- -- against any loss or

damage caused to or suffered or would be caused to or suffered by the Government by reason
of any breach by the said Contractor(s) of any of the terms or conditions contained in the said
Agreement.

3. We (indicate the name of the bank) i.e.
.............................................. (name, address and branch code) do hereby undertake to pay the

amounts due and payable under this guarantee without any demur, merely on a demand from
the Government stating that the amount claimed is due by way of loss or damage caused to or
would be caused to or suffered by the Government by reason of breach by the said contractor(s)
of any of the terms of conditions contained in the said Agreement or by reason of the
contractor(s) failure to perform the said Agreement. Any such demand made on the bank shall
be conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. -
4. We under-take to pay to the Government any money so demanded notwithstanding any
dispute or disputes raised by the contractor(s)/supplier (s) in any suite or proceeding pending
before any court or Tribunal relating thereto our liability under this present being absolute
and unequivocal. The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor(s)/supplier(s) shall have no claim against
us for making such payment.

5. We e (Indicate the name of bank) i.e. .....ccoeeeerererereneiceee e
(name, address and branch code) further agreed with the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance/of
the said Agreement and that it shall continue to be enforceable till all the dues of the
Government under or by virtue of the said Agreement have been fully paid and its claims
satisfied or discharged or till --------- (office/Department) Ministry of ------------ certifies that the
terms and conditions of the said Agreement have been fully and properly carried out by the
said Contractor(s) and accordingly discharges this guarantee. Unless a demand or claim under
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this guarantee is made on in writing on or before the ------------ we shall be discharged from all
liability under this guarantee thereafter.

6. Weeeeeeeeeeteeeeee e (Indicate the name of bank) i.e. ....cccceveeireccevecrrece e,
(name, address and branch) further agree with the government that the Government shall
have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to
extend time of performance by the said contractor(s) from time to time or to post opens for
any time or from time to time any of the powers exercisable by the Government against the
said, Contractor(s) and to further or enforce any of the terms and conditions relating to the
said agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said Contractor(s) or for any forbearance, act or commission
on the part of the Government or any indulgence by the Government to the said Contractor(s)
or any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have effect of so relieving us.

7.  This guarantee will not be discharged due to the change in the constitution of the bank
or the contractor(s)/Supplier(s).

8. We (indicate  the name of bank) i.e.

.............................................. (Name, address and branch code) lastly undertake not to revoke
this guarantee during its currency except with the previous consent of the Government in

writing.

Dated the----------- day of -------—-- 2020

For (indicate the name of bank)
1o et (Name, address and branch code)
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ANNEXURE-XVII

(Para 16.2.7.4 (c) of General Instructions &Clause No. 17.14.3 (a) of Annex.l Part-l of GCC APRIL-

2022, with up-to-date correction slip)

SPECIMEN BOARD’S RESOLUTION OF A PRIVATE/LIMITED COMPANY FORENTERING INTO JV
WITH OTHER ENTITIES

Extract from the minutes of meeting of Board of Directors of the company held on ..................

(Date) at the office of the company situated at ........ccceeeveveecece e (Address of
the company).
* % %k ok % % %
RESOLVED THAT oottt sevenaenes (Name of the company) have decided to
participate for the said tender for the Work of ... (Name
of the work) in joint venture with M/s........ccooeevrveeerevenennen. (Name of the other Firm/Firms or

company/companies with addresses) in name and style of the JV firm.....ccccocoveveiececnne.
(Name of the Joint Venture firm).

FURTHER RESOLVED THAT Shri ... cccceeveieiriereeene. (Name and designation of authorized person
of the company) is hereby authorized to execute & sign all necessary documents for submission
of tender documents, JV Agreement and any documents in connection with present tender on
behalf of company etc. For the above mentioned work on behalf of the company.

Signed by Managing Director/ Director/ Company Secretary Of the Company
Note:-

1. Stipulations in the above specimen Board’s Resolution are for
guidance only. Companies can incorporate other stipulation /stipulations
relevant with the tender and formation of JV, if required.

2. The above Annexure should be executed on the Letter Head of the
company.
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Annexure-XVIII
Clause No. 16.2.7.3(c) of General Instructions &Clause No. 17.14.1 (c ) and 15 of Annex.l Par
GCC APRIL-2022, with up-to-date correction slip

SPECIAL POWER OF ATTORNEY
(For Partnership Firms participating as a member of JV only)

We the following partners of M/s......cccccoeevevecerececveeennen. (Indicate name of firm)

(1) eee e 2t

B e et Aottt

D e e b e Bttt e having its office at
................................ hereby give our consent on behalf of M/s....... .............(Indicate name of
firm) in favour of Mr.....cccovieeieceeee, (Indicate name of Partner), whose specimen
signature are appended below, for entering into Joint Venture Agreement with
M/Sriteerieeereeeeesree s (Indicate name of other firm’s)................. having office at
.................................. in connection with T. No....................Name of work ............... to sign &
execute the MOU, JV agreement and all other required documents pertaining to above said
tender.

We have read the content of this Special Power of Attorney & accept the same and we hereby
agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done
or caused to be done by our said Attorney.

Executants Partner

(Signature of Sfi....cccoeeureuenenene ) (Name & signature)
DATE ......... i
2
Place ........ K T
Lo,
Seal of Firm Seal of Firm

Note:- The stamp duty shall be governed by the provision of the Law relating to
stamp in force in that State at the time when such Power of Attorney is being
executed. The Power of Attorney shall duly registered with registrar or notarized.
Required even if MOU/JV agreement is signed by one or more partners authorized
in the Partnership Firm as per the Partnership deed, letter of consent.
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ANNEXURE-XIX
Clause No. 16.1(g) of General Instructions & Clause No. 10.3 Annex.l Part-1 of GCC APRIL-
2022, with up-to-date correction slip

(ON THE LETTER HEAD OF CHARTERED ACCOUNTANT)
(Mandatory and applicable for tenders valuing more than Rs 20 Cr to calculate Bid Capacity
of tenderer- For value of A)
To
CPM
DFCCIL, Ajmer.

Sub: -Construction works executed and payment received

It is to certify that construction works executed and payment received through
construction works of M/s (Name of firm) ............... during the previous three
financial years and the current financial year (up-to-date of inviting tender), as
extracted from, Balance sheet/ certificate issued by the employer/ client, Form
16, Form 26AS etc. are as under: -

Sr. Financial year Work executed And Payment received
No. through construction works

1. Current year (Say A)

2. A-1

3. A-2

4, A-3

Yours sincerely,

Date: ... (Name & Sign. Of Authorized Signatory)
Seal of firm
Registration No:-
E-Mail: -

Note:

(@) In case of JV firm details of construction works executed by each member of JV is required
to be submitted.

(b) In case, the tenderer/s failed to submit the above statement (for tenders valuing more than
20 Cr) along with offer, their/his offer shall be considered as incomplete and will be rejected
summarily.
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Annexure —XX

Clause No. 16.2.7.5(d) of General Instructions &Clause No. 14(f)(iii) and 15 of Annex.-I Part-I of
GCC APRIL-2022, with up-to-date correction slip
SPECIAL POWER-OF-ATTORNEY
(For LLP Firm incorporated under LLP Act)

KNOW  ALL MEN BY THESE PRESENTS: WHEREAS M/S
...................................................... (Name of LLP & LLPIN number) is a LLP Firm registered

under the LLP Act, 2008, and having its

registered Office Al (hereinafter called the 'LLP'). AND
WHEREAS by its resolution No.................... passed in the meeting held on.................... of the
Partners of the LLP ..., (LLP name) have decided to participate in the tender
No. invited by DFCCIL for

“ ”

the  work namely
ettt e e (name and designation) the authorized representative of M/S
.................................................................................... (name of LLP) duly authorized in this behalf by

aforesaid resolution do hereby irrevocably constitute, nominate, appoint and authorize Mr./Ms.

(designation) (address) & Mr./
Ms./Mr./Ms. (designation) (address) who is/are
presently holding the above mentioned position in the LLP as our true and lawful attorney

(hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise all or any of the

following powers forand on  behalf of MI/S ettt et e eb bt bbbt e een

(name of LLP & LLPIN number) in respect of the aforesaid tender Invited by the DFCCIL :

1. To appear before office of DFCCIL related to the process of tendering for the above said tender.

2. To download the tender documents for the above said tender.

3. To digitally sign the above said tender document and for uploading the offer on
www.ireps.gov.infor the said Tender.

4. To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.

9]

To sign the agreement and other relevant documents & receive payment on behalf of firm.
6. To co-ordinate measurement through contractor authorized engineer, witness measurement,
sigh measurement books on behalf of firm.

7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate
and refer all or any disputes to arbitration
The LLP agrees and undertakes that in the event of any change in the constitution of the LLP,
the rights and obligations of the LLP shall continue to be in full force without any effect thereof.
The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining
previous written consent of DFCCIL.
AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or
either of them under the authority of this power shall be construed as acts, deeds and things
done by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the
said Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers
hereby given.
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IN WITNESS WHEREOF this deed has been signed and sealed by WITNESSES:

Signature Name: Signatures of authorized representative & Seal Address of LLP authorized
representative

Name of (Executants):
Designation:

Signature Name:
Address:

Specimen Signatures of Attorney Holder(s) in token of acceptance:

(1) NamMe oo Signature.......cccceenne.

(2NamMe) oo Signature..................

Executed and signed before me on this............ day of
................... At ceeveeeeeeieree e (place)

(Seal and signature of Notary Public)

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force
in that State at the time when such Power of Attorney is being executed. The Power of Attorney
shall duly registered with registrar or notarized. Required even if tender documents are
submitted by the authorized/ power of attorney holder himself as per resolution passed by
Partners of the LLP.
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Annexure -XXI
Clause No. 16.2.5(c) of General Instructions &Clause No. 14(f)(iii) Annex.| Part-1 of GCC APRIL
2022, with up-to-date correction slip
Partner’s Resolution of LLP Firm incorporated under LLP Act for submitting Tender by LLP firm
(To be printed on Firm’s letter head)
EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS

OF (LLP Name) having LLPIN of 20........

(Hereinafter referred to as LLP) HELD ON (Date) AT (Address)
Whereas the Board has been described about NIT

No. issued by DFCCIL for the work

name” "

Partners discussed the matter and after discussion following resolution was passed:

RESOLVED THAT the LLP (LLP name) shall participate in the above tender Resolved further
that the LLP/Partners authorize(s), Mr./ Ms. & Mr./ Ms.
(name and designation) of the LLP, to jointly or severally sign and

submit all the necessary papers, letters, forms, quotes, bids etc., negotiate, discuss, agree to make
any amendments, alterations or modifications thereto and to make representations, submit
papers, affidavits and to do any other act and complete requisite formalities on behalf of the LLP
in connection with completion of aforesaid tender work and to enter into liability against the LLP.

Resolved further that LLP/Partners authorize(s) Mr./Ms. (Name and
Designation) of the LLP to execute Power of Attorney in terms of this resolution in favour of
Mr./Ms. & Mr./Ms. the person(s)

above named.
The acts done and documents executed by such above named authorized person(s) shall
be binding on the LLP.

For the Organization,

(Seal of LLP & Signature of authorized person)

Name of authorized person:

Designation:
Place:
Dated:
Executed and Signed before me on this............ day of
At s (place)
(Seal and signature of Notary Public)
Note:-
1. Stipulations in the above specimen Resolution are for guidance only. LLP firm can

incorporate other stipulation /stipulations relevant with the tender and formation of
JV, if required.

2. The above Annexure should be executed on the Letter Head of LLP firm.
Required even if tender documents are submitted by the authorized/ power of
attorney holder himself as per resolution passed by Partners of LLP firm.
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Annexure =XXII
Clause No. 16.2.6(c) of General Instructions & Clause No. 14(e)(iii) and 15 of Annex.l Part-l of GCC
APRIL-2022 ,with up-to-date correction slip
SPECIAL POWER-OF-ATTORNEY
(For Registered Society & Registered Trust)

KNOW ALL MEN BY  THESE PRESENTS: WHEREAS M/S.....coinieeiereeeereenens (Name
of Registered Society / Registered Trust) is a Registered Society / Registered Trust registered
under the ................ Act (Name of the act vide which  registered),
and having its registered office at......ccceueen..n. (hereinafter called the ' Registered
Society / Registered Trust ').AND WHEREAS by its resolution No.........cceon.... passed in the
meeting held on..................... of the Executive Member of the Registered Society / Registered
Trust the Registered Society / Registered Trust ......................... (Registered Society / Registered
Trust name) have decided to participate in the tender

No. invited by DFCCIL for the work namely

“« ”

Lo e e (name and designation) the authorized representative of M/S
..................... (name of Registered Society / Registered Trust) duly authorized in this behalf by
aforesaid resolution do hereby irrevocably constitute, nominate, appoint and authorize
Mr./Ms.

(designation) (address) & Mr./
Ms./Mr./Ms. __ (designation) (address) who
is/are presently holding the above mentioned position in the Registered Society / Registered

Trust as our true and lawful attorney (hereinafter referred to as “Attorney”) of the Registered
Society / Registered Trust to jointly or severally exercise all or any of the following powers for
and on behalf of M/S ...t e (name of Registered Society /
Registered Trust) in respect of the aforesaid tender Invited by DFCCIL :

1. To appear before office of DFCCIL related to the process of tendering for the above said
tender.

2. To download the tender documents for the above said tender.

3. To digitally sign the above said tender document and for uploading the offer on
www.ireps.gov.infor the said Tender.

4. To attend meetings and submit clarifications including negotiations, if any, called by
DFCCIL.

5. Tosign the agreement and all other required documents & receive payment.

6. To co-ordinate measurement through contractor authorized engineer, witness
measurement, sign measurement books on behalf of Registered Trust/Society.

7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim
certificate and refer all or any disputes to arbitration

The Registered Society / Registered Trust agrees and undertakes that in the event of any
change in the constitution of the Registered Society / Registered Trust, the rights and
obligations of the Registered Society / Registered Trust shall continue to be in full force
without any effect thereof.
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The Registered Society / Registered Trust undertakes that it shall not cancel or amend this
power of Attorney without obtaining previous written consent of DFCCIL. AND the Registered
Society / Registered Trust hereby agrees that all acts, deeds or things lawfully done by the
said Attorneys or either of them under the authority of this power shall be construed as acts,
deeds and things done by the Registered Society / Registered Trust and the Registered
Society / Registered Trust hereby undertakes to confirm and ratify all and whatsoever the said
Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers
hereby given.

IN WITNESS WHEREOF this deed has been signed and sealed
K] o o PO (name and designation), on this............... day of...ccvvevennne 20 ,in
presence of:
WITNESSES:
Signature Name: Signatures of authorized representative
Address: & Seal of Registered Society /
Registered Trust

Name of authorized

(Executants):
Designation:
Signature
Name:
Address:

Specimen Signatures of Attorney Holder(s) in token of acceptance:

(1)NAME o Signature........ceuee...

(2NAME) e Signature..................

Executed and Signed before me on this............ day of
................... At .o (place).

(Seal and signature of Notary
Public)

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in
force in that State at the time when such Power of Attorney is being executed. The Power of
Attorney shall duly registered with registrar or notarized. (Required even if tender documents
are submitted by the authorized/ power of attorney holder himself)
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Annexure-XXIll

Clause No. 16.1(n) of General Instructions Information and particulars in terms of Para 11(a)
and11(b) of General Instructions and Clause No. 16 of Annexure-| Part-l of GCC APRIL-2022, with
up-to-date correction slip.

(i) Information and particulars regarding employed retired Railway/DFCCIL Engineer (s)/ Officer(s)
of the Gazetted rank.

Sr. No. |Name of retired gazette Officer/ EngineerDate of |Details ofpermission
with Designation Retirement obtained (wherever
applicable)
1.
2.
3.

(ii)Information and particulars regarding retired Railway/DFCCIL Engineer (s)/ Officer(s) of the

Gazetted rank being one of the partners in the partnership Firm/ Joint venture/registered Society/

registered firm/ LLP etc

Sr.No. |[Name of retired gazette Officer/|Date of Retirement |Details of permission
Engineer with Designation obtained applicable) (wherever
1.
2.
3.
(iii)Information and particulars regarding retired Railway/DFCCIL Engineer (s)/ Officer(s)
of the Gazetted rank being director in the company
Sr. No. |Name of retired gazette Officer/ |Date of Retirement Details of permission
Engineer with Designation obtained applicable)  (wherever
1.
2.
3.

Note:- 1. Details as per the above format shall be furnished by the tenderer. The format should

not be left blank. In case of there being no such retired Gazetted Railway/DFCCIL Officer/

Engineer, Nil to be furnished in the format.

2

In case details are not submitted in terms of Para 11(a) by the tenderer, their offer shall

be summarily rejected.

3

Also submit the document of permission from the President of India or any officer, duly

authorized by him in this behalf, in case (i) where such Engineer or officer had not retired from

government service at least 1 year prior to the date of submission of the tender (ii) where such

Engineer or officer is a partner or director as the case, in partnership firm or an incorporated

company,.
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(iv)information and particulars in terms of Para 11(b) of General instructions regarding
Relative(s) employed in gazette capacity on Railway/DFCCIL

Sr. No. | Name of the relative who is employed in gazette capacity on Railway/DFCCIL| Relation
with Designation

Note :- 1. Details as per the above format shall be furnished by the tenderer. The format should
not be left blank. In case of there being no such relative, Nil to be furnished in the format.

2. In case details are not submitted in terms of Para 11(b) of General Instructions by the
tenderer, their offer shall be summarily rejected.

Signature of the tenderer.................
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Annexure-XXIV

Clause No. 16.2.7.5(c) of General Instructions Partner’s Resolution of LLP Firm for
entering into Joint Venture (To be printed on LLP Firm’s letter head)

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS

OF (LLP  Name) having LLP IN of 20.......... ) (hereinafter referred to
as LLP) HELD ON (Date) AT (Address) Whereas the

Partners have been described about NIT No. issued by
DFCCIL for the work namely

“

”. Partners discussed

the matter and after discussion following resolution was passed:

RESOLVED THAT the LLP........... (LLP name) shall participate in the above tender in Joint Venture
and for the purpose the LLP shall enter into and execute joint venture agreement, with
M/S & M/S (name of other

constituent(s) of joint venture).

Resolved further that the LLP/Partners authorize(s), Mr./ Ms. & Mr./
Ms. (name and designation) of the LLP, to jointly or severally, sign

joint venture agreement, and to sign such other documents and to do any other act and
complete requisite formalities on behalf of the LLP in connection with completion of aforesaid
tender work and to enter into liability against the LLP.

Resolved further that LLP/Partners authorize(s) Mr./Ms. (name and
designation) of the LLP to execute Power of Attorney in terms of this resolution in favour
of Mr./Ms. Mr./Ms. the person(s) above named.

The acts done and documents executed by such above named authorized person(s) shall be
binding on the LLP.

For the Organization,

(Seal of LLP & Signature of authorized person)

Name of authorized person:

Designation:
Place:

Dated:

Executed and Signed before me on this............ day of e, PN S (place).

(Seal and signature of Notary Public)

Page 151



Tender No.: All-EN-PWay-MJND-25-27

Annexure : XXV

Clause No. 16.2.5(d) of General Instructions

POWER-OF-ATTORNEY BY A LLP Firm (incorporated under LLP Act) for entering into JOINT
VENTURE AGREEMENT.

(to be executed non judicial stamp paper of appropriate value as per law of state
concerned Non Judicial stamp paper should be purchased in the name of the
LLP)

KNOW ALL MEN  BY THESE PRESENTS: WHEREAS M/S
.................................................................................... (name of LLP & LLPIN number) is a
LLP registered under the LLP Act, 2008, and having its registered office at.....................

(Hereinafter called the 'LLP'). AND WHEREAS by its resolution No.........c...c....... passed in
the meeting held on.......... of the Partners of
the LLP, the
[ (LLP name) has decided to participate in the tender
No. issued by DFCCIL for the work namely
“ " in Joint Venture and for the
purpose the LLP shall enter into and execute joint  venture
agreement with M/S &
M/S (name of other constituent(s) of joint venture) AND
THAT M/S (name of the lead member of joint venture) shall

act as the lead member of above mentioned joint venture.

Lot e (name and designation) the authorized representative of  M/S
........................... (name of LLP) duly authorized in this behalf by aforesaid resolution do hereby

irrevocably constitute, nominate, appoint  and authorize Mr./ Ms.
(designation) (address) & Mr.,/ Ms. Mr/ Ms.
(designation) (address) who is/are

presently holding the above mentioned position in the LLP as our true and lawful attorney
(hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise all or any of the
following powers for and on behalf of IM/S ...t e et e ber et
(Name of LLP & LLPIN number) in connection with aforesaid bid:

1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been
approved by the LLP, on behalf of the LLP with above named constituents for participating in
the aforesaid bid of the DFCCIL on behalf of the LLP.

2. Tosign and submit all the necessary papers, letters, forms, quotes, bids etc.

3. To do any other act and complete requisite formalities on behalf of the LLP in connection
with completion of aforesaid tender work and to enter into liability against the LLP.

4. And generally, to do all such acts, deeds or things as may be necessary or proper for the
purposes mentioned above.
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The LLP agrees and undertakes that in the event of any change in the constitution of the LLP,
the rights and obligations of the LLP shall continue to be in full force without any effect thereof.

The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining
previous written consent of DFCCIL.

AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or
either of them under the authority of this power shall be construed as acts, deeds and things
done by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the
said Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers

hereby given.

IN WITNESS WHEREOF this deed has been signed and sealed
by
Y o o PO (name and designation), on this..................... day of....cceveenne 20 ,

in presence of:

WITNESSES:

Signature Signatures of authorized

Name: representative & Seal of LLP:

Address:
Name of authorized representative:
Designation:

Signature

Name:

Address:

Specimen Signatures of Attorney Holder in token of acceptance:

(1)INAME ..o Signature.......cccceeeevenee
(2)NAME o Signature.......cceueeeene..
Executed and Signed before me on this............ day of ...... At.......(place).

(Seal and signature of Notary Public)

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force
in that State at the time when such Power of Attorney is being executed. The Power of Attorney
shall duly registered with registrar or notarized. Required even if tender documents are
submitted by the authorized/ power of attorney holder of the LLP firm himself
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ANNEXURE-XXVI

(Para 16.2.7.6 (c) of General Instructions)
SPECIMEN RESOLUTION OF EXECUTIVE COMMITTEE OF REGISTERED SOCIETY/TRUST (To be
printed on registered society/ trust’s letter head)
FOR ENTERING INTO JV WITH OTHER ENTITIES

Extract from the minutes of meeting of Executive Committee of Registered Society/Trust held

on
.................. (Date) at the office of the Registered Society/Trust situated at
............................................................ (Address of the Registered Society/Trust).
%k %k %k ok ok %k k
RESOLVED THAT ..o e (Name of the Registered Society/Trust) have

decided to participate for  the said tender for  the work of
......................................................................... (Name of the work) in joint venture with
M/S et (Name of the other Firm/Firms or company/companies/ Registered
Society/Trust with addresses) in name and style of the JV firm......ccccocooevevvniecennnne (Name of
the Joint Venture firm).

FURTHER RESOLVED THAT Shri ... .......ccceeueueueneee.... (Name and designation of authorized person
of the Registered Society/Trust) is hereby authorized to execute & sign all necessary
documents for submission of tender documents, JV Agreement and any documents in
connection with present tender on behalf of Registered Society/Trust etc. For the above
mentioned work on behalf of the Registered Society/Trust.

Name and Signed by authorized

Executants/s of Registered Society/Trust

Note:-

1. Stipulations in the above specimen Resolution are for guidance only. Registered
Society/Trust can incorporate other stipulation /stipulations relevant with the tender
and formation of JV, if required.

2. The above Annexure should be executed on the Letter Head of Registered
Society/Trust.
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Annexure-XXVII

(Para 16.2.7.6 (c) of General Instructions)

SPECIAL POWER OF ATTORNEY

(To be submitted by Registered Society/Trust participating as member of JV) BE

IT KNOWN to all that I ................ (Indicate name of authorized signature of the Registered
Society/Trust)........ at the Registered Society/Trust (Indicate Name of Registered
Society/Trust) .......... having its office at ........cccceeveueeee. do hereby for and on behalf of the said
Registered Society/Trust appoint Sh................5/o Shri ............ age..... ... (Indicate Name of

Nominee with full address) of the Registered Society/Trust as our Attorney, whose specimen
signature are appended below to execute the MOU/ JV Agreement & all other required

documents with M/s .............. (Indicate Name of other Co. /Prop. firm/ Registered
Society/Trust).............. Situated at ............... in connection with the following tender invited by
DFCCIL:-

“T.NO e, Name of WOIK e "

We/ | have read the content of this Special Power of Attorney & accept the same, and
we/ | hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things
lawfully done or caused to be done by our said Attorney.

In witness where of I................ (Indicate name of Authorized signatory of the Registered
Society/Trust) Of .........cccou..... (Indicate name of Registered Society/Trust) the above named
Authorized signatory has executed this Power of Attorney.

o] S (Name of Executants/s of Registered Society/Trust)
(Name, address and Sign. of Power of Attorney holder Shri..................... )
(Sign& Seal ................)
Place...
Date:-.............

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp
in force in that State at the time when such Power of Attorney is being executed. The
Power of Attorney shall duly registered with registrar or notarized.

Required even if tender documents are submitted by the authorized/ power of
attorney holder of Registered Society/ firm himself
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ANNEXURE- XXVIII

DFCCIL CONTRACT AGREEMENT OF WORKS
(charged to EBR(IF) CONTRACT
AGREEMENT NO. DATED

ARTICLE OF AGREEMENT made on this day in the year Two Thousand and
....... between the President of India, acting through the (DFCCIL) Administration
having its office at Ajmer hereinafter called the ‘DFCCIL” of the first and part and ----------------

———————— Name of Contractor hereinafter called the ‘Contractor’ of the second
part and Indian Railway Finance Corporation Limited hereinafter called the ‘IRFC’ of the third
part having its office at with GSTIN ---------------- (GSTIN of billing
unit, IRFC).

First part, second part and third part collectively hereinafter called the ‘Parties’.

WHEREAS the contractor has agreed with the DFCCIL for performance of the works-------------
-- set forth in the schedule hereto annexed upon the Standard General Condition of Contract
corrected up to latest correction slips and the Specifications of the DFCCIL
corrected up to latest correction slips and the Specifications of the ----------------- DFCCIL,

corrected up to latest correction slips and the Special Condition and Specifications, if any, and
in conformity with the Drawings here-into annexed AND WHEREAS the performance of the
said works is an act in which the public are interested.

NOW THIS INDENTURE WITNESSETH that in consideration to payments to be made by
the DFCCIL, the Contractor will duly perform the said works in the said schedule set forth and
shall execute the same with great promptness, care and accuracy in a workman like manner
to the satisfaction of the DFCCIL and will complete the same in accordance with the said
specifications and said drawings and said conditions of contracts on or before the ---------------
day of -------------- 20--- and will maintain the said work for a period of -------------- calendar
months from the certified date of their completion and will observe, fulfill and keep all the
conditions there is mentioned (which shall be deemed and taken to be part of this contract as
if the same have been fully set forth herein) AND the DFCCIL both hereby agree that if the
Contractor shall duly perform the said works in the manner aforesaid and observe and keep
the said terms and conditions, the DFCCIL will pay or cause to be paid to the contractor for the
said works on the final completion thereof the amount due in respect thereof at the rates
specified in the Schedule hereto annexed.

It is agreed by and between the parties that DFCCIL shall continue to be held responsible
for all obligations, risk and liabilities, whatsoever, arising out of or in connection with the
Contract Agreement and this Novation Agreement, whether during the progress of the work
or after its completion.

It is further agreed and understood by and between the parties that IRFC shall be the
owner of assets, if any, arising out of execution of works as defined in the Contract Agreement,
except the land whose ownership shall continue with DFCCIL. Accordingly, the invoices shall
be issued by capturing GSTIN of contractor (as the supplier) and GSTIN of IRFC (as the bill-to
party). Also, the contractor shall submit the invoice, issued in the name of IRFC, to DFCCIL for
processing payment by DFCCIL to Contractor subject to applicable TDS under the Income Tax,
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GST or any other applicable laws. It is further agreed by and between the parties that IRFC

shall be responsible to comply with Income Tax and GST laws in relation to filling of returns.
All the communication in relation to the Contract Agreement would only be between Party hereto
of first part and second part.

For and on behalf of the President of India
Witness of the Signature

1.

2.
Address :
Signature of Contractor
Name of Authorized Signatory
Witnesses of the Signature

For and on behalf of the

Indian Railway Finance Corporation
Witness of the Signature

1.
2.
Address:
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ANNEXURE-XXIX

(Para 16.2.2 (a) of General Instructions) clause 14(ii) (b)of the GCC APRIL-2022)
CERTIFICATE

(For HUF (Hindu Undivided Family / for JV having HUF as member)

Lo, (Indicate Name of Karta) S/0 ...ieennene. (Full address of HUF) Karta of
M/Suererierereerennn (Indicate Name of HUF) situated at ............... (Full address of HUF) do hereby

solemnly affirm & declare as under:-

1. That |, who is submitting the tender on behalf of the HUF is in the position of Karta of the HUF,

working in the name & style of .......cccocvvvvvvennes (Indicate Name — HUF) at ...............

2. That, L. (Indicate Name of Karta) has the authority, power and consent given by other
members to act on behalf of .............................(name of HUF)

Deponent

Signature and Seal

VERIFICATION

I, the above named deponent do hereby solemnly affirm & verify that the contents of my above
affidavit are true & correct. Nothing has been concealed and no part of it is false.

Deponent
Signature and Seal
Place:-

Date:-

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in Force in
that State at the time when such AFFIDAVIT is being executed. Affidavit shall be affirmed

before the Notary Public.
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Annexure XXX
(Para 16.2..2 (b) of General Instructions)(Clause14 (ii) (b) and clause 15 of the GCC APRIL 2022)
SPECIAL POWER OF ATTORNEY
(For HUF (Hindu Undivided Family)

BE IT KNOWN to all that we (1) oo 2
(3)eereeeereereeeeereene ) T () IO all  the members of the
HUF....ccooirereee having its registered office at ........cccveveveeie e vececcecens do hereby, for and on
behalf of the said firm appoint Shri........ccccvvevveveennne. (Name& designation)

Special Attorney of the said HUF and authorize the said Shri........cccccccvvvvviennnne. (name), whose

specimen signature are appended below, to do all or any of the following acts deeds and/or
things on behalf of the said firm and to represent the firm in respect for the tender
1o PO (Name of WOrK).....coeeeeeeiereeeeceeree e invited by DFCCIL.

1.To appear before office of DFCCIL related to the process of tendering for the above said
tender.

2.To procure/download the tender documents for the above said tender.

3.To digitally sign the above said tender document and for uploading the offer on
www.ireps.gov.infor the said Tender. In case the offer is submitted by the person other than

those who is appointed as above and there is difference between the name of the person
authorized as above and the person who digitally submitted the offer then our offer shall be
deemed to be summarily rejected.

4.To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.

5.To sign the agreement and other relevant documents & receive payment on behalf of firm.

6.To co-ordinate measurement through contractor’s authorized engineer, witness
measurement, sign measurement books on behalf of firm.

7.To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate
and refer all or any disputes to arbitration.

We/ | have read the content of this Special Power of Attorney & accept the same and We/I
hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully
done or caused to be done by our said Attorney.
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Members of the HUF (Signature of Sfi....cccceeveeveruenenne ) (Name & signature)
DATE ......... i U
2,
Place ........ K
Lo,
Seal of Firm Seal of Firm

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in
force in that State at the time when such Power of Attorney is being executed. The Power
of Attorney shall duly registered with registrar or notarized.

(Not required if tender documents are uploaded by Karta himself).
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Annexure XXXI
((Para 16.2.3 (c) of General Instructions) Explanation for clause 10 — eligibility criteria, of the GCC
APRIL-2022)
DECLARATION BY NEWLY FORMED PARTNERSHIP FIRM/ LLP Firm
(Mandatory if tenderer is Newly Formed Partnership Firm/ LLP Firm)
N S/0 Shlicueieicececeeee et , the authorized signatory of partnership
FIrm/ LLP Firm M/S et e do hereby solemnly affirm and declare as
under :

1. That, we are the newly formed partnership firm/ LLP Firm in the name and style of M/s
................. Registered with registrar of firm vide Registration No.....................dated...............

2. Inthis newly formed Partnership Firm/ LLP Firm, We are ........ccececevevevevereveevevennen No.

of

partners. The details of the previous proprietary firm or previous dissolved partnership firm/

LLP Firm or previous splitted partnership firm (s) / LLP Firm wherein any of the partners of the

present firm was a proprietor / Partner and proposed to use credentials obtained in such

previous propriety firm (s)/Partnership firm(s) / LLP Firm is as under :-

S.N. | Name of person in | Details of Share in Share in Remarks
the newly formed | Previous newly formed previous
partnership firm proprietary/ partnership partnership
Partnership firm firm/ LLP
Firm/ LLP Firm Firm

3. That, following relevant documents are Annexed with bid —

(1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure |

(2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar) (3)
Affidavit as per proforma given of Annexure —IX for previous Propriety firm (duly executed on
stamp paper and notarized).

(4) Copy of previous LLP agreement and certificate of incorporation.

(5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case
of dissolution of previous partnership firm/ LLP firm)

(6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, LLP
firm or propriety firm)

(7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s)
joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f),(g ), (k) above.
Declaration by the Tenderer:-

We/ | have read the content of this declaration & respective conditions of the
GCC regarding assessment of the eligibility of our partnership firm/ LLP firm and have/
has enclosed all the required mandatory documents accordingly. We/I hereby declare
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that the information given above are true. If any of the above information is found to
be wrong at any time, my tender will liable to be rejected.
Name and Signature of Tenderer along with Seal

Notes-

1. Incase of newly formed partnership firm, the credentials of individual partners from
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous
partnership firm(s), shall be considered only to the extent of their share in previous
entity on the date of dissolution / split and their share in newly formed partnership
firm. For example, a partner A had 30% share in previous entity and his share in
present partnership firm is 20%. In the present tender under consideration, the
credentials of partner A will be considered to the extent of 0.3*0.2*value of the work
done in the previous entity. For this purpose, the tenderer shall submit along with
his bid all the relevant documents which include copy of previous partnership
deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of
dissolution of partnership firm(s) etc.

2. Any partner in a partnership firm cannot use or claim his credentials in any other
firm without leaving the partnership firm i.e., In a partnership firm of A&B partners,
A or B partner cannot use credentials of partnership firm of A&B partners in any
other partnership firm or propriety firm without leaving partnership firm of A&B
partners.

3. Incasea partnerina partnership firm is replaced due to succession as per succession
law, the proportion of credentials of the previous partner will be passed on to the
successor.

4. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm
“P” or partner in some other partnership firm “AX”, credentials of A in propriety firm
“P” or in other partnership firm “AX” earned after the date of becoming a partner of
the firm AB shall not be added in partnership firm AB.

5. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above
lines similar to a partnership firm.
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Annexure XXXII
(Para 16.2.3 (d) of General Instructions)
(Explanation for clause 10 — eligibility criteria, of the GCC APRIL-2022)

DECLARATION BY AN EXISTING PARTNERSHIP FIRM/ LLP FIRM
(Mandatory if tenderer is an Existing Partnership Firm/ LLP Firm)

(Fill the relevant para (1.1, 1.2 & 1.3) and strike off the para which is not relevant

under Partnership Firm)

1.0 [ S/0 SR ot , the authorized signatory of
Partnership Firm/ LLP Firm M/S ....cccooveieeveiveees coevervveereienene. do hereby solemnly
affirm and declare as under :

1.1 That, we are an existing Partnership Firm/ LLP Firm in the name and style of
M/ Seiiiiieeieeeeeeeeeeseens , SINCe e (MM/YY), having
GST Registration No........ccceevuveeeenenne , PAN/TAN No...................... There has been no change

in the Partner(s) of our firm during last 07 (seven) years ending last day of the month
previous to the one in which tender is invited.
OR

1.2 That, we are an existing Partnership Firm/ LLP Firm in the name and style of

M/ Sttt , SINCe.evviviieeireieirenne. (MM/YY), having GST Registration
NO..ovetereeceeerieree e , PAN/TAN No. ....................... Following of our partner(s) has/have

quit the Partnership firm/ LLP Firm during last 07 (seven) years ending last day of the

month previous to the one in which tender is invited, with details as under :

S.No. Name of quitting |Share of Partner(s) who|Date of (MM/YY) quitting
Partner(s) has/have quitted.

AND / OR

1.3 That, we are an existing Partnership Firm/ LLP Firm in the name and style of
MY/t , SINCe et (MM/YY), having  GST
Registration NO......ccccooeeeriveceennen. , PAN/TAN No......cccue... Following partner(s)

has/have joined our Partnership Firm/ LLP Firm during last 07 (seven) years ending last
day of the month previous to the one in which tender is invited, with details as under

S.No. Name of Joining Partner(s) Share of joining Partner(s)

In the present firm In the previous firm from where
he/they  has/have quit and
joined the present firm
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1.4 In case of Para 1.2 and 1.3, following documents as applicable are required to
be submitted along with bid:-
(1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I.
(2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar)
(3) Affidavit as per proforma given of Annexure —IX for previous Propriety firm (duly
executed on stamp paper and notarized).

(4) Copy of previous LLP agreement and certificate of incorporation.
(5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement
(in case of dissolution of previous partnership firm/ LLP firm)

(6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership
firm, LLP firm or propriety firm)
(7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such
partner(s) joining the new/ existing partnership firm, as per paral6.1 (c), (d), (f),(g ),
(k) above.
Declaration by the Tenderer :-

We/ | have read the content of this declaration & respective conditions of the GCC
regarding assessment of the eligibility of our partnership firm/ LLP firm and have/ has
enclosed all the required mandatory documents accordingly. We/I hereby declare
that the information given above are true. If any of the above information is found to
be wrong at any time, my tender will liable to be rejected.

Name and Signature of Tenderer

Along with seal.

1. In case of existing partnership firm, if any one or more partners quit the
partnership firm, the credentials of remaining partnership firm shall be re-
worked out i.e., the quitting partner(s) shall take away his credentials to the
extent of his share on the date of quitting the partnership firm (e.g. in a
partnership firm of partners A, B & C having share 30%, 30% & 40%
respectively and credentials of Rs 10 crore; in case partner C quits the firm,
the credentials of this partnership firm shall remain as Rs 6 crore). For this
purpose, the tenderer shall submit along with his bid all the relevant
documents which include copy of previous partnership deed(s), dissolution
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm(s) etc.

2. In case of existing partnership firm if any other partner(s) joins the firm, the
credentials of partnership firm shall get enhanced to the extent of credentials
of newly added partner(s) on the same principles as mentioned in item 6
above. For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deeds,
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dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of
dissolution of partnership firm etc.

3. Any partner in a partnership firm cannot use or claim his credentials in any
other firm without leaving the partnership firm i.e., In a partnership firm of
A&B partners, A or B partner cannot use credentials of partnership firm of A&B
partners in any other partnership firm or propriety firm without leaving
partnership firm of A&B partners.

4. In case a partner in a partnership firm is replaced due to succession as per
succession law, the proportion of credentials of the previous partner will be
passed on to the successor.

5. If the percentage share among partners of a partnership firm is changed, but
the partners remain the same, the credentials of the firm before such
modification in the share will continue to be considered for the firm as it is
without any change in their value. Further, in case a partner of partnership
firm retires without taking away any credentials from the firm, the credentials
of partnership firm shall remain the same as it is without any change in their
value.

6. In a partnership firm “AB” of A&B partners, in case A also works as propriety
firm “P” or partner in some other partnership firm “AX”, credentials of A in
propriety firm “P” or in other partnership firm “AX” earned after the date of
becoming a partner of the firm AB shall not be added in partnership firm AB.

7. In case a tenderer is LLP, the credentials of tenderer shall be worked out on
above lines similar to a partnership firm.
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of

Annexure XXXIII

(Para 16.2.4 (e) of General Instructions)
(Explanation for clause 10 — eligibility criteria, of the GCC APRIL-
2022)
DECLARATION REGARDING CONSTITUTION OF EXISTING/ NEW COMPANY
(Mandatory if tenderer is an Existing / New Company)
(Fill the relevant para (1.1, 1.2 & 1.3) and strike off the para which is not relevant
under Partnership Firm)

O RS S/0 SAIi v , the authorized signatory of the
Company M/s .....vvveeeiees cvvcerecenenenene. d0 hereby solemnly affirm and declare as
under :

1.1 That, we are an  existing Company working in the name and
of MRegistration No......c.cccceevveennene. , PAN/TAN NoO....coovverernreene. There has been no
change in the constitution of our Company during last 07 (seven) years ending last day

of the month previous to the one in which tender is invited.

OR

1.2 That, we are an existing Company working in the name and

Registration NO.......cccceevevevecienenn. ,PAN/TAN No......................... Following Company (ies)
merged in the Company during last 07 (seven) years ending last day of the month
previous to the one in which tender is invited, with details as under:

style

style

Partner(s) has/have quitted.

S.No. Name of quitting |Share of Partner(s) who| Date of (MM/YY) quitting

1.3 In case of Para 1.2, following documents as applicable are required to be submitted along

with bid:-

(1) Details of company getting merged as per annexure |
(2) Copy of Memorandum of Association/ Articles of Association of the Company
getting merged
(3) Copy of certificate of incorporation of previous company getting Merged.
(4) Resolution by the Board of Directors for the Merger of the company(s) with the
tenderer
(5) Proof of surrender of previous PAN no
(6) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such
Company(s) joining the new/ existing Company, as per para 16.1 (c ), (d), (f), (g ), (k)
above.
Declaration by the Tenderer :-

We/ | have read the content of this declaration & respective conditions of the GCC
regarding assessment of the eligibility of our partnership firm/ LLP firm and have/ has
enclosed all the required mandatory documents accordingly. We/I hereby declare
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that the information given above are true. If any of the above information is found to
be wrong at any time, my tender will liable to be rejected.

Name and Signature of Tenderer
Along with seal.
Notes- In case company A is merged with company B, then company B would get the
credentials of company A also.

Page 167



Tender No.: All-EN-PWay-MJND-25-27

Annexure XXXIV
Clause 10.1 (b) (iii) of part | and clause 7 of part Il of the GCC APRIL-2022)
DFCCIL CONTRACT AGREEMENT OF SECONDARY COMPONENT OF THE WORKS CONTRACT

AGREEMENT NO. DATED

ARTICLE OF AGREEMENT made on this day in the year Two Thousand and .......
between the .....oeeeenns (the tenderer), having its office at

submitting offer for the tender NO..eoveeeneenreeanen for the Work....oveeev e,
hereinafter called the ‘Main Contractor” of the first and part and Name of Sub
Contractor hereinafter called the ‘Sub Contractor’ of the second part having its
office at with GSTIN ------------—--

First part, second part collectively hereinafter called the ‘Parties’.

WHEREAS the contractor has agreed with the DFCCIL for performance of the works-------- ---------
set forth in for the component e detailed in schedule
..................... for the total cost of Rs.................0f the tender schedule of the tender
NO..eevverrrerrerrenne The Standard General Condition of Contract corrected up to latest correction slips

and the Specifications of the DFCCIL corrected up to latest correction slips
and the Specifications of the -------------—--- DFCCIL, corrected up to latest correction slips and the
Special Condition and Specifications, if any, and in conformity with the Drawings here-into
annexed and whereas the performance of the said works is an act in which the public are
interested.

NOW THIS INDENTURE WITNESSETH that in consideration to payments to be made by
the DFCCIL, the Contractor will duly perform the said works in the said schedule set forth and
shall execute the same with great promptness, care and accuracy in a workman like manner
to the satisfaction of the DFCCIL and will complete the same in accordance with the said
specifications and said drawings and said conditions of contracts on or before the ---------------
day of -------------- 20--- and will maintain the said work for a period of -------------- calendar
months from the certified date of their completion and will observe, fulfill and keep all the
conditions there is mentioned (which shall be deemed and taken to be part of this contract as
if the same have been fully set forth herein) AND the DFCCIL both hereby agree that if the
Contractor shall duly perform the said works in the manner aforesaid and observe and keep
the said terms and conditions, the DFCCIL will pay or cause to be paid to the contractor for the
said works on the final completion thereof the amount due in respect thereof at the rates
specified in the Schedule hereto annexed.

All the communication in relation to the Contract Agreement would only be between
Party hereto of first part and second part. No claim of Contractor, whatsoever on this account
shall be entertained by the DFCCIL and this shall be deemed as ‘excepted matter’ (matter not
arbitrable).The permitted subcontracting of work by the Contractor shall not establish any
contractual relationship between the sub-contractor and the DFCCIL and shall not relieve the
Contractor of any responsibility under the Contract. The Contractor shall indemnify DFCCIL
against any claim of subcontractor. The Contractor shall endeavor to resolve all matters and
payments amicably and speedily with the subcontractor
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On receipt of approval from CPM/CGM, Contractor shall enter into a formal
agreement legally enforceable in Court of Law with subcontractor and submit a copy of the
same to the Engineer.

In addition to issuance of work experience certificate to Contractor, the Engineer,
when, based on documents, is satisfied that subcontracted work has been carried out by
subcontractor, shall issue work experience certificate to the subcontractor also for the portion
of work subcontracted and successfully completed by the sub-contractor

The responsibility of successful completion of work by subcontractor shall lie with
Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per
terms of the Contract Further, in case Engineer is of the view that subcontractor’s
performance is not satisfactory, he may instruct the Contractor to remove the subcontractor
from the work and Contractor has to comply with the above instructions with due promptness.
Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. Once
having entered into above arrangement, Contractor shall discontinue such arrangement, if he
intends to do so at his own or on the instructions of DFCCIL, with prior intimation to CPM/CGM.

For and on behalf of the Contractor
Name of Authorized
Signatory
Witness of the Signature

Address:

Signature of Sub Contractor
Name of Authorized Signatory
Witnesses of the Signature

(Seal and signature of Notary Public)
Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in
that State at the time when such Agreement is being executed. The Power of Attorney shall duly
registered with registrar or notarized.
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Tender Form (First Sheet), Annexure-|, Part | of GCC shall be read as under:

Annexure XXXV
RAILWAY
TENDER FORM (First Sheet)
Tender No.
Name of Work
To
The President of India
Acting through the........cccoeviviceccicece Railway
/WE et have read the various conditions to tender attached hereto and agree to

abide by the said conditions. |/We also agree to keep this offer open for acceptance for a period of ...............
days from the date fixed for closing of the tender and in default thereof,

I/We wilt be liable for forfeiture of my/our "Bid Security". I/We offer to do the work for...............
Railway, at the rates quoted in the attached bill(s) of quantities and hereby bind

Myself /ourselves to complete the work in all respects within..........ccccveveveeeveineerenns date of issue of letter of
acceptance of the tender.

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with all
correction slips up to-date and to carry out the work according to the Special Conditions of Contract and
Specifications of materials and works as laid down by Railway in the annexed Special Conditions/Specifications,
Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the present contract.

3. A Bid Security of t has already been deposited online/ submitted as Bank Guarantee bond. Full value of the
Bid Security shall stand forfeited without prejudice to any other right or remedies in case my/our Tender is
accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document.

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the Railway
that such documents are ready; and

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect.

4. (a) I/We am/ue a Startup firm registered by.................... Department of industrial Policy and Promotion (DIPP)
and my registration number is valid UP tO....cccooieiniiiiciece e, (Copy enclosed) and hence
exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is .................. with .. ......and hence required
to deposit only 50% of Bid Security.
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6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the
letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)
Date

Address of the Tenderer(s)
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Annexure XXXVI
Reference Para 62.(l)
Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on registered

IREPS Email
PROFORMA OF TERMINATION NOTICE
............................. RAILWAY
(Without Prejudice)
No.
To Dated
VI Sttt ettt s s sre s
Dear Sir,

Contract Agreement No.

In connection with
Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no.,
Dated......cccevveeveeece e but you have taken no action to commence the work/show adequate
progress of the work.

Since the period of 48 hours' notice has already expired the above conduct stands rescinded in
terms of Clause 62 of the Standard General Conditions of Contract and the balance work under this
contract will be carried out independently without your participation. Your participation as well as
participation of every member/partner in any manner as an individual or a partnership firm/JV is hereby
debarred from participation in the tender for executing the balance work and your Security Deposit shall
be forfeited, and Performance Guarantee shall also be encashed.

The Final measurements of work executed by you against the said contract will be taken/started
ON.eeeieeerireanes At hrs. at site. The measurement will be continued till all the
measurement are taken. You are advised to be present at site on the above-mentioned date
and time to witness the measurements, otherwise measurements will be taken ex-parte and thereafter,
variation (addendum & corrigendum) & final bill of work executed till date of termination based on ex-
parte final measurements shall also be processed ex-parte.

Your faithfully
For and on behalf of the President of India
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Annexure XXXVII
Reference Para 16.(4)
Insurance Surety Bond for Performance Security

Name of the issuer of surety bond:
President of India,

Acting
through........ ,

Reference Para 16.(4)

Surety Bond No: Issue Date:.
Amount of
Bond: Expiry Date

WHEREAS, h consideration of the President of India acting through (Designation & address of contract
signing authority),......... Railway,....... (hereinafter called "The Railway") having accepted the bid of M/S
XXXXX hereinafter called the contractor, for the work of XXXXXXX,' under invitation for bids No
XXXXXXXX, Dated XXXXX, Vide Letter of Acceptance No

AND
WHEREAS, the contractor is required to furnish Performance Security for the sum of XXXX(Rupees .XXX
Only), in the form of Surety Bond, being a condition precedent to the signing of the contract
agreement.
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SB No: Date

WHEREAS, we, ---------------- (Name of insurance company) hereinafter called the Surety, acting through

[Designation(s) of the authorized person of the Surety], have, at the request of

the M/s. .xxxx contractor, agreed to give Bond for performance security/ additional performance

security as hereinafter contained:

1. KNOW ALL MEN by these present that I/We, the undersigned insert name(s) of authorized
representatives of the Surety], being fully authorized to sign and incur obligations for and on
behalf of the Surety, confirm that the Surety, hereby, unconditionally and irrevocably Bond to pay
the Railway the full amount in the sum of XXXX (Rupees. XXXX Only) as above stated.

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any amount
up to and including aforementioned full amount without any demur, reservation or recourse. Any
such demand made by the Railway on the Surety shall be final, conclusive and binding, absolute
and unequivocal notwithstanding any disputes raised/pending before any Court tribunal,
arbitration or any authority or any threatened litigation by the Bidder or Bank.

3. On payment of any amount less than aforementioned full amount, as per demand of the Railway,
the Bond shall remain valid for the balance amount i.e. the aforementioned full amount less the
payment made to the Railway.

4. The Surety shall pay the amount as demanded immediately on presentation of the demand by
Railway without any reference to the contractor and without the Railway being required to show
grounds or give reasons for its demand or the amount demanded.

5. The Surety Bond shall be unconditional and irrevocable.

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety

or in the constitution of the Contractor.

7. The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement
or to any documents, which have been or may be made between the Railway and the Contractor,
will in any way release us from the liability under this Bond; and the Surety, hereby, waives any
requirement for notice of any such change, addition or modification to the Surety.

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue].The Bond
and our obligations under it will expire on )A(X)( (Expiry Date). All demands for payment under the
Bond must be received by us on or before that date.

9. The Surety agrees that the Railways right to demand payment of aforementioned full amount in one
instance or demand payments in parts totaling up to the aforementioned full amount in several
instances wilt be valid until either the aforementioned full amount is paid to the Railway or the Bond
is released by Railway before the Expiry date.

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the expiry
of this Bond will continue until the amount demanded has been paid in full.

11. The expressions Surety and Railway hereinbefore used shall include their respective successors,
administrators and assigns.
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12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous
consent in writing of the Railway. This Bond is subject to the Uniform Rules for Demand Bonds, ICC
Publication No. 758.

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to
whether the Bidder is in default of due and faithful fulfilment and compliance with the terms and
conditions contained in the Bidding Documents including, inter alia, the failure of the Bidder to keep
its Bid open during the Bid validity period set forth in the said Documents, and the decision of the
Authority that the Bidder is in default as aforesaid shall be final and binding on us, notwithstanding
any differences between the Authority and the Bidder or any dispute pending before any Court,
tribunal, arbitrator or any other authority.

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the
contractor in favour of the Railway available with the Railway. The Surety, under this Bond, shall be
deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

a. Our liability under this Surety Bond shall not exceed, XXXX (Rupees XXXXX Only).

b. This Surety Bond shall be valid up to XXXX (being the date of expiry);

c. Unless the bank is served a written claim or demand on or before XXXX [date of expiry] all rights under
this Bond shall be forfeited and the Surety shalt be relieved and discharged from all liabilities under this
Bond irrespective of whether or not the original Surety bond is returned to the Surety.

Dated the day of 2024
15. The Insurance Surety Bond shall be verified by sending mail to [customer.care@sbigeneral. in].

Place Bank's Seal and authorized signature(s)
[Name in Block letters]
[Designation with Code No.]
[P/Attorney] No.

Witness

1

2
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Annexure-‘A’
(Clause No. 24.2 of General Instructions to Tenderers) Request letter from Executive branch to
Accounts Office for opening of LC Office of DFCCIL

The Dy. CPM/Finance

Ajmer

Sub: - Opening of LC

Ref: -Supply Order / Contract Agreement No.

%k k k%

It is requested to open a sight LC against the above referred order/Agreement in favour of

The details of beneficiary are as under:

) Name of Contractor/Supplier

ii) Vendor code

iii) Address

iv) Tender No.

V) Contract Agreement No.

vi) Description of Goods/Service

vii) Value of Contract viii) Stages of payment

xi) Expected payment within 6 months (LC Amount)

xii) Beneficiary bank details;

a. Bank name
b Address

C. Account No.
d IFSC Code

It is certified that the supplier/contractor has exercised the option of taking payment due
against the tender, through LC arrangement in IREPS portal at the time of bidding itself and the
option has been flagged in the IREPS. This has the approval of ..................... xiii)  Validity/period
for which LC is to be opened.

(Signature)
Name......ccceet e,

Designation...........
(Official Seal)
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Annexure-‘B’
(Clause No. 24.1.5(f) of General Instructions to Tenderer) LCDA No. (18 DIGIT IPAS GENERATED NO.)

Dated: -----

DOCUMENT OF AUTHORIZATION

Reference: (i) Works Contract/ Supply Contract No................ dated...........

(ii) Inland Letter of Credit No.................. Dated

This document is issued against contract No............... (FROM IREPS) ......coveveune. DATED.......cceeue. FOR

WORK OF ....oovviiiieeceeee e, (DESCRIPTION OF WORK FROM IREPS)...............
The beneficiary of the aforementioned Letter of Credit M/s................ (NAME AND VENDOR
CODE)..cceverrene (Vendor Code........ as per IREPS........) Is entitled to receive payment aggregating
INR ....... SSS ... (FROM ABSTRACT OF BILL PASSED)... Out of total LC amount of INR ......... (FROM
MASTER TABLE OF LC OPENED) ......ccceoeuueee. Against the first/second* commercial Invoice No.
(FROM IPAS) ........... Dated......... FROM IPAS......... for INR (FROM IPAS) ......... raised against the above

contract from State Bank of India........ (Branch FROM LC MASTER TABLE) ..... On the strength of this
Certificate.
The details of payment already made to the beneficiary under this Letter of Credit are as follows:

S. Invoice Invoice Invoice LCDA LCDA Amount
No date Amount No. date paid
(INR) (INR)
Total Paid
THIS PAYMENT: ............ sass....... LC balance after this payment: .......ccceovvennnen.

(Signature of authorized DFCCIL authority)
Name
Designation
Official Seal
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10.

(a)
(b)

(c)

Annexure-C
Procedure for Conduct and Reporting of R.A.
The tendering authority shall solicit bids through an invitation to the electronic Reverse Auction to
be published or communicated in accordance with the provisions similar to e-procurement.

Depending upon the nature of item/work/service and complexity of case on hand, following shall be

indicated in the tender for e-RA itself.

Initial e-RA period: This shall be the initial time interval for e-RA, e-RA Shall be open for this duration.

Auto extension period: In case any offer is received in the time period equal to auto extension period

before close of initial e-RA period, the e-RA shall be extended for time equal to auto extension period

from the time of last bid. There shall be no upper limit on number of auto extensions. When no offer
is received in the last auto extension period, e-RA shall close.

Minimum decrement in percentage of value of the last successful bid.

Date and time for start of e-RA shall be communicated to qualified tenderers by the convener after
evaluation of the Technical Bids.

After submission of Initial Price Bid, tenderers will not be allowed to revise the taxes and other levies.

During auction period, identities of the participating tenderers will be kept hidden.

Minimum admissible bid value will be last bid value minus minimum decrement as specified by the
tendering authority before starting of reverse auction. Starting point for reverse auction shall be the
lowest initial Price Bid of the Tenderer eligible for award of contract.

After close of the RA, tabulation of last (minimum) bids received from all the tenderers will be
generated and made visible to Railways and participating tenderers.

Railway users can also view the bidding history in chronological order.

Bidders not be allowed to withdraw their last offer.

L-1 will be defined as the lowest bid obtained after the closure of R.A. session for Goods Works and
Services tenders.

(Authority: No. 2017/Trans/01/Policy/Pt-S Dated 28.03.2018)
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ANNEXURE -D
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure | of ITT of GCC April
2022
TENDERER’S CREDENTIALS (BID CAPACITY)
For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes
bid capacity also, the tenderer will be qualified only if its available bid capacity is equal to or
more than the total bid value of the present tender. The available bid capacity shall be calculated
as under:
Available Bid Capacity = [A x N x 2] — 0.33xNxB
Where,
A = Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up-to-date of inviting tender), taking
into account the completed as well as works in progress.
N=Number of years prescribed for completion of work for which bids has been invited.

B=Existing commitments and balance amount of ongoing works with the tenderer as per the
prescribed proforma of Railway for statement of all works in progress and also the works which
are awarded to tenderer but yet not started up to the date of inviting of tender.

Note:

(a) The Tenderer(s) shall furnish the details of -

(1) Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up-to-date of inviting tender)
for calculating A, and

(i1) Existing commitments and balance amount of ongoing works with tenderer as per the
prescribed proforma of Railway for statement of all works in progress and also the works
which are awarded to tenderer but yet not started up to the date of inviting of tender for
calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(b)  Incase if a bidder is JV, the tenderer(s) must furnish the details of

(1) Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up-to-date of inviting tender)
by each member of JV for calculating A, and

(i1) Existing commitments and balance amount of ongoing works with each member of JV
either in individual capacity or as a member of other JV as per the prescribed proforma of
Railway for statement of all works in progress and also the works which are awarded to
each member of JV either in individual capacity or as a member of other JV but yet not
started up to the date of inviting of tender for calculating B. In case of no works in hand, a
‘NIL" statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(c)  Value of a completed work/work in progress/work awarded but yet not started for a
Member in an earlier JV shall be reckoned only to the extent of the concerned member's
share in that JV for the purpose of satisfying his/her compliance to the above-mentioned
bid capacity in the tender under consideration.
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(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV's
“bid capacity”.

() Incase, the tenderer/s failed to submit the above statement along with offer, their/his offer
shall be considered as incomplete and will be rejected summarily.

(f)  The available bid capacity of tenderer shall be assessed based on the details submitted by
the tenderer. In case, the available bid capacity is lesser than estimated cost of work put to
tender, his offer shall not be considered even if he has been found eligible in other eligibility
criteria/tender requirement.
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END OF DOCUMENT
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