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Tender No. CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR 

AREAS/DFC COMPLEX/SEC-145/NOIDA/2025/4 

For 

Name of Work: Maintenance of buildings and outdoor areas including miscellaneous work in DFC 

Complex at Sec-145 Noida. 

 

E-TENDER DOCUMENT 

TECHNICAL BID 

(PACKET-A) 

  

 

 

 

 
 

Employer: 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

(A GOVERNMENT OF INDIA ENTERPRISE) 

Under 

MINISTRY OF RAILWAYS 

 

NOIDA OFFICE: - 

Chief General Manager/Noida/DFCCIL 

DFC Complex, Sector-145, Noida- 201306 
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PART-I 
 

CHAPTER-I 

CHECK LIST 
 

Check List of items/documents pertaining to Bid to be uploaded by the bidder in E-

Tender portal on or before the last Date & Time of Bid Submission 

Item No. Items  

Technical Bid (Packet-A) 

1 

Bid Security of  Rs. 4,25,700/- (Rupees Four Lakh Twenty Five Thousand Seven 

Hundred Only) to be paid online through payment gateway provided at 

www.ireps.gov.in in the account of Dedicated Freight Corridor Corporation of 

India Ltd., New Delhi  OR scanned copy of the Bank Gurantee Bond shall be 

uploaded by the Tenderer online as attachment on E-Procurement Portal i.e., 

IREPS while applying the tender.  
 

The original Bank Guarantee should be delivered in person to the official  

nominated as indicated in the tender document before closing date for 

submission of bids (i.e. excluding the last date of submission of bids). 
 

Note: 

(i) Any firm recognized by Department of Industrial Policy and Promotion 

(DIPP) as ‘Startups’ shall be exempted from payment of Bid Security. 

 

(ii) Labor Corporate Societies shall deposit only 50% of above  Bid Security. 

2 

Cost of Bid Document of Rs. 5,900/- (Rs. 5000/-+GST @ 18%) (Rs. Five Thousand and 

Nine Hundred only) (Non-Refundable) to be paid online through payment gateway 

provided at www.ireps.gov.in in the account of Dedicated Freight Corridor 

Corporation of India Ltd., New Delhi.  
 

Note: “No exemption is admisibile for cost of bid document and shall not be 

claimed by bidder on the E-Procurement Portal i.e., IREPS ”. 

3 

A declaration from the person having PoA (Power of Attorney) on the Letter Head 

of the Applicant/Bidder that they agree and abide by the bid documents and 

amendments thereof (if any) and would execute the work accordingly.  (Form No. 

1A) 

4 Format for Certificate to be Submitted / Uploaded by Tenderer Alongwith the 

Tender Documents (Form No. 1B) 

5 
If applicable, Format for Certificate to be given by attorney/authorized 

signatory/each member of Partnership firm/Joint venture (JV) / Hindu undivided 

Family (HUF)/Limited Liability Partnership (LLP) etc. (Form No. 1C) 

6 If applicable, Format for Bid Security in the form of Bank Guarantee Bond from 

any Schedule Commercial Bank of India (Form No. 1D) 

7 
Power of Attorney of the person authorized for signing/submitting the Tender 

(Form No. 22). 

8 
Documents in support of their formation as Properitory Firm/ Partneship Firm/ 

Company/ Joint Venture/LLP/Registered Soceity/ Registered Trust/ HUF as per 
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IMPORTANT NOTES: 

i. Document mentioned at S.No. 1 to 16 above of the Check list [Technical Bid 

(Packet-A)] should be scanned and uploaded as attachment at E-Tender portal 

(www.ireps.gov.in). The detailed instructions of E-tendering can be read through 

website www.ireps.gov.in (Learning Centre link provided on the home page).    
 

ii. Similarly, the document mentioned at S.No. 17 & 18 of the Check list [Technical 

Bid (Packet-A)] should first be downloaded from E-Tender Portal (in PDF Format) 

and thereafter upload them to E-Tender Portal, through digital signature. 
 

iii. For Document No. 19 of the Check list [Financial Bid (Packet-B)], Financial Bid to 

be filled and submitted on www.ireps.gov.in by following the steps available at E-Tender 

IREPS Portal.  

Check List of items/documents pertaining to Bid to be uploaded by the bidder in E-

Tender portal on or before the last Date & Time of Bid Submission 

the requirement defined in Para 1.3.16 of Part-I, Chapter-III of tender documents 

and Additional documents required in case of participation of Joint Venture and 

Partnership Firm as per the requirement defined in Para- 1.3.19 & 1.3.20 of Part-

I, Chapter-III (Preamble and General Instructions to Tenderers) of Tender 

Document. 

9 

Pre-contract Integrity Pact duly signed by the bidder (Form No.19). The bidders 

are required to download the Integrity Pact as uploaded on the tender document 

& sign the same put rubber stamp seal and upload the signed copy on E-Tendering 

website. 

10 

Submission of Tenderer's Credentials in accordance with Technical Eligibility 

Criteria defined in Para-1.3.14.1 (Preamble & General Instructions to Tenderer) 

of Part-I, Chapter-III of Tender Document in prescribed forms. (Form 

No.2A/2AA) 

11 

Submission of Tenderer's Credentials in accordance with Financial Eligibility 

Criteria defined in Para-1.3.14.2 (Preamble & General Instructions to Tenderer) 

of Part-I, Chapter-III of Tender Document in prescribed forms. (Form No.2B) 

12 Applicant’s Party Information Form (Form No.2D) 

13 Valid GST Registration, EPF Registration and PAN No. details 

14 No Deviation Certificate (Form No. 23). 

15 
The entire Tender document should first be downloaded & then, upload the same 

through digital signature by the Authorized signatory of the bidder. 

16 

All pages of all the Corrigendum/Addendum/Clarification (if any) should first 

be downloaded then, upload the same through digital signature by the 

Authorized signatory of the bidder. 

Financial Bid (Packet-B) 

17 
Financial Bid to be filled and submitted on www.ireps.gov.in by following the 

steps available at E-Tender IREPS Portal. 
 

Note: All the uploaded documents should be in readable, printable & legible form. 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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PART – I 
 

Chapter II 
 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

(A GOVERNMENT OF INDIA ENTERPRISE) 
  

Tender No: CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 
 

    

NOTICE INVITING E-TENDER 

National Competitive Bidding 
 

 

Name of Work: Maintenance of buildings and outdoor areas including miscellaneous work in DFC Complex 

at Sec-145, Noida. 

1.2.1  Chief General Manager/Noida, Dedicated Freight Corridor Corporation of India Limited, DFC Complex, 

Sector-145, Noida-201306, U.P, India, invites Open E-Tenders in Single Stage Two Packet System on prescribed 

forms from Firms/Companies/Joint Ventures etc., meeting requisite experience and financial capacity for 

execution of the following work: 

 

Tender No. CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & 

OUTDOOR AREAS/DFC COMPLEX/SEC-145/NOIDA/2025/4  

Name of Work Maintenance of buildings and outdoor areas including miscellaneous work in 

DFC Complex at Sec-145, Noida. 

Employer/Client/Owner Dedicated Freight Corridor Corporation of India Ltd. 

(DFCCIL), A Govt. of India (Ministry of Railways) Enterprises 

through Chief General Manager/Noida, DFCCIL Complex, Sector-145, 

Noida-201306, U.P. 

Type of Tender Open E-Tender (Single stage two packet system) 

Type of Contract Works Contract 

Total Estimated Cost Rs. 5,51,38,430/- (Rs. 4,67,27,483/- + GST @ 18%) 

Period of Contract 24 Months 

Defect liability period 12 Months from the date of issue of completion certificate of the work by 

DFCCIL  

Bid Security Bid Security 4,25,700/- (Rupees Four Lakh Twenty Five 

Thousand Seven Hundred Only) to be paid online through 

payment gateway provided at www.ireps.gov.in in the account of 

Dedicated Freight Corridor Corporation of India Ltd., New Delhi.  
 

 

OR submitted as Bank Guarantee bond from a scheduled commercial bank 

of India or as mentioned in tender document. 

Note: 

(i) Any firm recognized by Department of Industrial Policy and 

Promotion (DIPP) as ‘Startups’ shall be exempted from payment of 

Bid Security deailed above. 

(ii) Labor Corporate Societies shall deposit only 50% of above  Bid 
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Security detailed above. 

Cost of Tender Document 

(Non-Refundable) 

Rs. 5,900/- (Rs. 5,000/-+GST @ 18%) (Rs. Five Thousand Nine Hundred 

only) to be paid online through payment gateway provided at 

www.ireps.gov.in in the account of Dedicated Freight Corridor 

Corporation of India Ltd., New Delhi. 
 

Note: “No exemption is admisibile for cost of bid document and shall not 

be claimed by bidder on the E-Tender portal”.  

Validity of Offer 120 days 

Retention Money/ Security 

Deposit 

5% of Contract value (as per Clause No. 16 (1) of GCC) 

Performance Bank Guarantee Performance Guarantee (PG) has to be submitted within 21(Twenty-One) 

days from the date of issue of Letter of Acceptance (LOA), amounting to 

5% of the contract value (as per Clause No. 16 (4) of GCC).  

E-Tendering website www.ireps.gov.in 

For any help, please refer “Learning centre under E-Tender: Works, 1. 

“Instructions to Contractors” containing the detailed guidelines for E-

Tendering available on www.ireps.gov.in and on Helpdesk of IREPS: 011-

23761525.  

Date & Time Schedule 

Date of uploading of 

NIT/Tender Document 

(Online) on IREPS Portal 

On 12.08.2025 

Date of tender document 

download/Sale (Online) from 

IREPS Portal 

From 11:00 Hrs of 13.08.2025 

Issue of Corrigendum, if any On or before fifteen days from date of submission of Tender (on 

www.ireps.gov.in 

Date & Time of Submission of 

Tender 

On or before 03.09.2025 and time upto 15:00 hrs 

Last date & time of submission 

of Bid Security & tender 

document cost  

On or before 03.09.2025 and time upto 15:00 hrs to be paid online through 

payment gateway provided at www.ireps.gov.in  

 

Date & Time of Opening of 

Technical Bid (Online) 
On date 03.09.2025 and time upto 15:30 hrs 

Date & Time of opening 

of Financial Bid (online) 

To be communicated later to only those bidders who are found 

technically qualified after closure of Technical Evaluation. 

Representative/Contact 

Personof DFCCIL/Noida Unit 

Shri Vikas Pratap Singh 

Junior Project Manager/Civil 

Dedicated Freight Corridor Corporation of India Ltd. (Noida Unit) 
DFC Complex, Sector-145, Noida-201306, U.P 
Mobile No: 9454766231 

Telephone: 0120-3680888 

E-MAIL ID:vikassingh@dfcc.co.in 

Address for opening of Tender Chief General Manager Office 

Dedicated Freight Corridor Corporation of India Ltd. (Noida Unit) 
DFC Complex, Sector-145, Noida-201306, U.P 
Telephone: 0120-3680888 

 

http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
http://www.ireps.gov.in/
mailto:vikassingh@dfcc.co.in
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1.2.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and competence as well 

as for financial and organizational resources as specified in the Tender Document. 

1.2.3 Tender document can be viewed & obtained/downloaded from www.ireps.gov.in w.e.f. 11:00 Hrs of 

13.08.2025. The tender document shall have to be purchased in the name of Firms/Company/Joint 

Venture etc., and can be downloaded from website www.ireps.gov.in. In case tenderer(s) do/does not 

deposit the cost of tender document (non-refundable) along with the submission of the tender, their 

tender shall not be opened. Tenderer are advised not to make any correction/addition/alteration in the 

downloaded tender documents. If any such correction/addition/alteration in downloaded tender 

documents are made such tenders shall be not be considered.    

 

1.2.4  DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases the 

addendum(s) / corrigendum(s) shall be issued and placed on www.ireps.gov.in. The tenderers who 

have purchased or downloaded the tender documents from the website before issue of 

addendum(s)/corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum 

(s) (if any) is also downloaded by them. Such addendum(s)/corrigendum (s) (if any) shall also be 

submitted/uploaded duly stamped and signed along with the submission of tender.  

 

1.2.5  The tender documents shall be submitted in online mode only through website www.ireps.gov.in in 

two packets only viz Packet-A containing TECHNICAL BID and Packet B containing FINANACIAL 

BID.  

 

 Bidder shall submit the Bid Security & Tender document cost on or before schedule date & time of 

submission of bid. 

Financial Bid (as specified in “Financial Bid” in Tender Document) to be filled and submitted 

on E-Procurement portal www.ireps.gov.in by following the steps available at IREPS Portal.   

 

It is mandatory for all Tenderers to have Class-III Digital Signature (or as specified in IREPS Portal) 

Certified from any of the Licensed Certifying Agencies (‘CA’) to participate in E-Tendering of 

DFCCIL, (Tenderer can see the list of Licensed CAs from the link www.cca.gov.in in the name of the 

person who will submit the Online tender and is authorized to do so. 

 
a. To participate in the E-Tender, it is mandatory for the bidders to get themselves registered with the 

IREPS (www.ireps.gov.in) and to have user ID & password. www.ireps.gov.in is the only website for 

submission of tender.  

 

Tender shall be submitted through Online mode only at www.ireps.gov.in. Tender submitted by any 

other mode will not be accepted. All the required documents (legible) as mentioned in Check List 

have to be uploaded along with the offer on www.ireps.gov.in. 

   

b. Tenders shall be opened at the address given below on scheduled date & time in the presence of the 

tenderers or their authorized representatives intending to attend the opening.  

 

  Address of Office of the Chief General Manager/ Noida (for opening of tenders): - 

  Chief General Manager/Noida, DFCCIL Complex, Sector-145, Noida-201306, U.P.  

   

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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 All the Bids received shall be opened on the date and time mentioned above in the tender notice. Bid 

of the bidders shall be opened through process of e-tendering. The sequence of opening shall be: 

i) Bid Security. 

ii) Technical offer. 

iii) Financial offer (at a later stage after scrutiny & finalization of acceptable Technical Bid) 

  

 Tender shall be submitted as per “General Instructions to Tenderers” forming part of the complete 

tender documents. 

 

c. Any tender received without Bid Security and Cost of tender documents in the form as specified in 

the tender documents shall not be considered and shall be summarily rejected. 

 

d. DFCCIL reserves right to cancel the tender before submission/opening of tender, postpone the tender 

submission / opening date and to accept / reject any or all tenders without assigning any reason thereof.  

DFCCIL's assessment of suitability as per eligibility criteria shall be final and binding. 

 

e. Tenderers may note that they are liable to be disqualified at any time during tendering process in case, any 

of the information furnished by them is not found to be true. Bid Security of such tenderers shall be forfeited 

& the decision of DFCCIL in this regard shall be final and binding. 

 

f. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents submitted by 

them in technical bid. Financial bids of only those bidders would be opened, whose technical offers are 

found acceptable. In the event of any document being found false (at a later stage), the provisional 

qualification shall stand withdrawn, and the next lower bidder shall automatically come to the position of 

such disqualified bidder. Also, action against such disqualified tenderer shall be taken as per the provisions 

of the Tender. 

 

g. Information as required as per various Forms of tender document should be submitted by the tenderers 

without fail strictly as per formats. 

 

h. The validity of offer shall be 120 days from the date of opening of the tender. 

 

i. Transfer of the tender document purchased by intending tenderer to another tenderer is not admissible. 

Tenderer can submit tenders only on the documents purchased /downloaded from website: 

www.ireps.gov.in by them. 

 

j. Tenderers must read all instructions regarding E-Tendering process as mentioned in “Learning centre under 

E-Tender: Works”, 1. “Instructions to Contractors” available on www.ireps.gov.in.  

 

k. Tenderers are advised to regularly visit the E-Tender Portal (www.ireps.gov.in) for information regarding 

tender document, corrigendum, addendum (if any) etc.  

 

l. Joint Ventures participation shall not be applicable for this work. 

 

m. The rates quoted by the contract or are deemed to be inclusive of site clearance, setting out work, profile, 

setting layout on ground, establishment of reference benchmark(s), installing various signage, taking 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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spotlevels, survey with total station, construction of all safety and protection devices, compulsory use of 

helmet and safety shoes, and other appropriate safety gadgets by workers, imparting continuous training for 

all the workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers 

housings in sufficient numbers working during monsoon or odd season, working beyond normal hours, 

working at all depths, height, lead, lift, levels and location etc. and any other unforeseen but essential 

incidental works required to complete this work. Nothing extra shall be payable on this account and no 

extension of time for completion of work shall be granted on these accounts. 

 

n. In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value is 

inclusive of all taxes, duties and levies except  GST. The % (above/below/at par) rates quoted by the 

tenderer shall apply on the basic value.  The  GST as legally leviable and payable by the Bidder under 

the provisions of applicable law/act shall be paid extra by DFCCIL. 

 

Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their input 

materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit (ITC) likely 

to be availed by them is duly considered while quoting their rates. 

 

If any cost implication to DFCCIL is occurred on GST account because of Contractor’s default in filing 

of GST returns such as no GST number, wrong GST number, mismatch of GST number etc., the same 

shall be recovered from the Contractor’s bill or any other pending/future bill.  

o. Price Variation Clause (PVC) shall be applicable for this work.  

p. Advances to Contractor- Advances to contractor shall not be applicable for this work. 

 

 

Chief General Manager/Noida 

For & on behalf of DFCCIL  
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PART-I  
 

Chapter- III 
 

PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 

1.3.1 Introduction 
 

(i) General 
 

 Ministry of Railways (MoR) established the Dedicated Freight Corridor Corporation of India Limited 

(DFCCIL), a Schedule “A” Public Sector Undertaking wholly owned by Ministry of Railways, Govt. 

of India to undertake planning & development, mobilization of financial resources, construction, 

maintenance and operation of the Dedicated Freight Corridor project. DFCCIL was incorporated as a 

company under the Companies Act 1956 on 30th October 2006.  
 

 This company is now actively engaged in the implementation of Computerized Multi Modal High Axle 

Load Dedicated Freight Corridor Project between Delhi-Mumbai under the Western DFC Corridor and 

Ludhiana-Delhi-Kolkata under the Eastern DFC Corridor. 
 

 The DFC project will also restore the Indian Railway’s competitive strength in the freight 

transportation market and emerge as the major low carbon and energy efficient transport system in 

the country. It will drive the establishment of industrial corridors and logistic parks along its alignment 

and play a crucial role in supporting India’s growing economy. 

 

(ii) “DFCCIL Integrated office cum Residential complex Project ” 
 

Concept 
 

For construction, operations and maintenance of Dedicated Freight Corridor Project, DFCCIL 

management desired to build his own “DFCCIL Integrated office cum Residential complex” in 

phased manner. The complex desires to be very vibrant and dynamic which should be self-contained 

and self- sustaining, with state of art physical, social and economic infrastructure. This complex would 

be developed on Green Building Concept and will be eco-friendly, energy efficient, modern and 

integrated with its inspiring existing landscapes. 
 

“DFCCIL Integrated Office Cum Residential Complex” is a Pre-Certified GRIHA 5 Star Rating 

Complex situated at Noida-Greater Noida Expressway in Sector-145, Noida. The DFC complex 

comprises of Corporate office buildings, Heavy Haul Training Insititue, Club, Rest Houses and 

Residential Buildings as per the Master Plan approved by Noida Authority. 
 

(iii) Project Background & Overview: 
 

1. DFCCIL is in possession of free hold land admeasuring 16.8491 hectares (approx. 40 Acres) at 

Noida-Greater Noida Expressway in village Jhatta, Noida. The Master plan showing exact 

location, adjacent features and boundaries of the land etc is provided below. DFCCIL is fully 

entitled to develop the said land. The land is almost flat and located in village Jhatta, G.B. Nagar 
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(U.P).  
 

2. On the western & southern side, the site is bounded by Noida-Greater Noida Expressway & 

Noida-Gr. Noida Metro Line and on the eastern site it is bounded by Hindon river, its bund & 

forest area. The DFCCIL site lies between two functional Metro Stations Sec145 & Sec-146 

Noida of Noida-Greater Noida metro line. 

 

3. The plot enjoys excellent linkages with other parts of Noida & Greater Noida and is 

approachable by Noida-Greater Noida Expressway and is approx. 16 km from Mahamaya 

Flyover in Noida. 
 

        Project Master Layout Plan: 

                  

 
Scope of Work of this Tender: 

 

Maintenance of buildings and outdoor areas including miscellaneous work in DFC Complex at 

Sec-145 Noida. 

The brief scope of work is given below:- 

Repair & Maintenance of walls, ceilings, and flooring (tiles, granite, marble, etc.), Crack filling and 

plastering, Waterproofing of roofs/terraces, Repair and maintenance of doors, windows, partitions, and 

false ceilings, Installation and repair of wooden/metal fittings and fixtures, Interior and exterior painting 

of walls, ceilings, doors, windows, etc, Polishing and varnishing of woodwork, painting of MS structure 

steel, Plumbing repairs including taps, pipelines, washbasins, urinals, WCs, etc, Clearing of drains, 

RWH, manholes, and sewage lines, maintenance of glass doors, panels, partitions, and windows, 

Replacement of cracked or broken glass panes (toughened, laminated, frosted, etc.), Servicing or 

replacement of patch fittings, floor springs, handles, locks, and hinges, Sealant replacement, leak 
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detection, and joint sealing, Reporting and replacement of broken or unsafe panels (via certified 

personnel), maintenance & fixing of paver block along with pathway,  Construction of Road, making of 

drains and fixing of cover, Granite flooring & cladding, Horticulture and Landscape Maintenance 

(Regular grass cutting, watering, trimming, Lawn dressing and fertilization, Seasonal planting and 

replacement of dead plants, Cleaning of pathways, Decorative planting and upkeep of landscape 

features, Operation and minor maintenance of installed irrigation system, Maintenance of shrubs, trees, 

hedges, and flower beds, Ensuring adequate water supply, and drainage in horticulture areas) & 

Maintenance of Outdoor sports areas such as Cricket Ground, Basketball cum Laun Tennis Court, 

Vollyball Court, Maintenance of Indoor Sports Complex such as Badminton Courts, Table Tennis Area 

and other sports areas in all respect along with other ancilliary and miscellaneous works required for 

maintenance and further improvement in DFC Complex. 

1.3.2 General Instructions (for only E-Tendering system):  
 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a new 

methodology for conducting Public Procurement in a transparent and secured manner. 

Suppliers/Vendors will be the biggest beneficiaries of this new system of procurement. An E-Tendering 

portal of Dedicated Freight Corridor Corporation of India (DFCCIL) introduced for the process of E-

Tendering which can be accessed on http://www.ireps.gov.in. (refer in the BID DOCUMENTS) 
 

Words in capital and not defined in this document shall have the same meaning as in “BID 

DOCUMENT”. 
 

A) ACCESSING/OBTAINING/PURCHASING PROCESS OF TENDER DOCUMENT: 

(i) It is mandatory for all the Tenderers to have class-III digital signature or as specified by 

IREPS (in the name of person who will sign the Bid and will submit the online tender and 

is authorized to do so) certified from any of the licensed certifying agency (“CA”) to 

participate in E-Tendering of DFCCIL [Tenderers can see the list of licensed CAs from 

the link www.cca.gov.in].  

(ii) To participate in the E-Tender, it is mandatory for the Tenderers to get themselves 

registered with the IREPS (www.ireps.gov.in) and to have user ID & password. 

(iii)  www.ireps.gov.in is the only website for submission of online tender. The detailed 

instructions of E-Tendering can be read through website www.ireps.gov.in on “Learnig 

centre under E-Tender: Works , 1. Instructions to Contractors” containing the detailed 

guidelines for E-Tendering. 

(iv) Tender shall be submitted through online mode only at  www.ireps.gov.in. Tender 

submitted by any other mode will not be accepted. 

(v) All the required documents (legible) as mentioned in Check list have to be uploaded along 

with the offer on www.ireps.gov.in,. 

(vi) The Addendum/Corrigendum, if any; shall be hosted on the website www.ireps.gov.in 

only. 

(vii) The supporting documents for Eligibility Criteria are essentially required to be uploaded 

on the website www.ireps.gov.in as bid shall be accepted through Online mode only. 

http://www.tenderwizard/DFCCIL
http://www.cca.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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(viii) Tenderers are required to give Un-Conditional offers. A Conditional Offer is liable to be 

rejected. DFCCIL reserves the right to modify, expand, restrict, cancel, reject and re-float 

tender without assigning any reasons whatsoever. 

(ix) The Tenderers shall closely peruse all the clauses, instructions, terms and conditions, 

scope of work, specification etc. as indicated in the Tender Document before quoting the 

rates. If the contractor have any doubt about the meaning of any portion of the Tender 

Document or find discrepancies/omissions in the tender document issued or required 

clarification, he shall at once contact the authority inviting the tender for clarification at 

least twenty days before the due date of submission of the tender. 

(x) Bid document shall be accompanied by all the documents required to be submitted as 

specified in the Tender Document along with all Addendums and Corrigendum. 

(xi) All Bids shall be submitted in accordance with the instructions contained in the Tender 

Document (Bid Document). Non-Compliance of any of the instructions contained in the 

Tender Document is liable in Bid being rejected. 

(xii) After award of contract ot the Successful Contractor, if it is observed that there is any 

discrepancy or ambiguity about any terms and conditions mentioned in the Tender 

Document, the interpretation of same given by DFCCIL shall be considered as final and 

binding. 

(xiii) Order of precedence of Documents: In tender/contract, in case of any difference, 

contradiction, discrepancy, with regard to conditions of tender/contract, specifications, 

drawings, bill of quantities etc., forming part of the tender/contract, the following shall be 

the order of precedence: 

1. Letter of Award 

2. Bill(s) of Quantities. 

3. Special Conditions of Contract. 

4. Technical Specifications as given in tender documents. 

5. Drawings, if any. 

6. Indian Railways Standard General Conditions of Contract updated with correction 

slips issued up to date of inviting tender or as otherwise specified in the tender 

documents. 

7. CPWD Specifications 2021 Vol I & II updated with correction slips issued up to date 

and DSR (Horticulture) 2020 of inviting tender or as otherwise specified in the tender 

documents, if applicable in the contract. 

8. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents 

For example, if any item is found common in Special Conditions of contract and General 

Conditions of Contract then the provision given in Special Conditions of Contract will 

prevail over General Conditions of Contract for the same item. 

(xiv) Contractor must fill up all the schedules and furnish all the required information on e-

mode as per the instructions given in various sections of the Tender Document. 

(xv) Submission of a tender by a tenderer implies that he had read all the tender document 

including amendments/corrigendum if any, visited the site and made himself aware of the 
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scope of the work to be done, local conditions and other factors having any bearing on the 

execution of the work. 

(xvi) DFCCIL reserves all rights to reject any tender including of those tenders who fail to 

comply with the instructions without assigning any reason whatsoever and does not bind 

itself to accept the lowest or any specific tender. The decision of DFCCIL in this regard 

shall be final and binding. Any failure on the part of the tenderer to observe the prescribed 

procedure and any attempt to canvass for the work will prejudice the tenderer’s bid. 

(xvii) Tenderers may note that they are liable to be disqualified at any time during tendering 

process in case any of the information furnished by them is not found to be true. Earnest 

earnest of such tenderer shall be forfeited. The decision of the DFCCIL in this regard shall 

be final and binding. 

(xviii) Evaluation of tenders will be made on the basis of fulfilment of Eligibility Criteria 

mentioned in the Bid Document. However, DFCCIL reserves the right ot seek any 

clarification from the contractor. 

 

B) PREPARATION & SUBMISSION OF TENDER: 
 

i. For Document mentioned at S.No.1 of the checklist above, the E-Receipt of 

IREPS payment transaction for Bid Security or scanned copy of the Bank 

Gurantee Bond shall be uploaded by the Tenderer online as attachment on E-

Procurement Portal i.e., IREPS while applying the tender. 
 

The original Bank Guarantee should be delivered in person to the official 

nominated as indicated in the tender document within 5 working days before 

closing date for submission of bids. 
 

ii. For Document mentioned at S.No.2 of the checklist above, the E-Receipt of 

IREPS payment transaction for Cost of Bid Document shall be uploaded by the 

Tenderer as attachement online on E-Procurement Portal i.e., IREPS while 

applying the tender. 
 

iii. Document mentioned at S.No. 3 to 14 above of the Check list [Technical Bid 

(Packet-A)] should be scanned and uploaded as attachment at E-Procurement 

Portal i.e., IREPS (www.ireps.gov.in). The detailed instructions of E-tendering 

can be read through website www.ireps.gov.in (Centre link provided on the 

home page). 
 

iv. Similarly, the document mentioned at S.No. 15 & 16 of the Check list 

[Technical Bid (Packet-A)] should first be downloaded from E-Procurement 

Portal i.e., IREPS (in PDF Format) and thereafter upload them to E-Tender 

IREPS Portal, through digital signature. 

v. For Document No. 17 of the Check list [Financial Bid (Packet-B)], Financial 

Bid to be filled and submitted on E-Procurement Portal i.e., IREPS 

(www.ireps.gov.in) by following the steps available at IREPS Portal.   

 

C) Modification/ Substitution/ Withdrawal of bids: 

 

(i)  Once bid is submitted, the tenderer will not be allowed to withdraw the offer. 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
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(ii)  The tenderer can however modify their bid till closing time of tender. In case of revising 

the bid, the revised bid will supersede earlier bids and the latest bid will be considered for 

evaluation. 

D)  OPENING AND EVALUATION OF BIDS:  
 

(i) Opening of Bids will be done through online process at www.ireps.gov.in. 
 

(ii) E-Tender shall be opened Online at the address given below at the time and date as specified 

in Part-1 (Notice Inviting Tender) in the presence of Tenderers of their authorized 

representatives, if they choose to attend the Online Tender Opening. 
 

Address: Online Opening of Tender 

Dedicated Freight Corridor Corporation of India Ltd./Noida Unit, DFC Complex, 

Sector-145, Noida-201306, U.P. 
 

(iii) For participating in the tender, the authorized signatory holding Power of Attorney shall be 

the Digital Signatory.  

(iv) The Authority shall Open Bid Documents received in electronic from online on the date 

and time as specified in the NIT. 
 

(v) The Authority will subsequently examine and evaluate the Technical Bids in accordance 

with the provisions set out in the BID DOCUMENTS.  
 

(vi) The Financial Bids will be opened only of the pre-qualified Bidders (only after Technical 

evaluation) & the date of opening of Financial Bids will be notified later on. 
 

DISCLAIMER 
 

The Bidder must read all the instructions in the BID DOCUMENTS and ensure to complete the tender 

submission process in time as www.ireps.gov.in will stop accepting any online tender after tender closing due 

date and time as specified in the NIT. 

 

The agency may visit the site on any working day to assess the site conditions and scope of work before 

submitting their offer.  
 

1.3.3 About the Tender     
 

 (i) Estimated Cost of the work: The estimated cost of the tendered work is approximately Rs. 5,51,38,430/- 

(Rs. 4,67,27,483/- + GST @ 18% (Rupees Five Crore Fifty One Lakh Thirty Eight Thousand Four 

Hundred Thirty Only).  
 

(ii) The tenderer(s) shall be governed by General Conditions of Contract (GCC), Preamble and General 

Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). Wherever, there is a conflict 

in any condition between GCC and Special Conditions of Contract mentioned in the tender documents, 

the condition mentioned in Special Conditions of Contract will prevail.  However, Engineer's decision in 

this connection shall be final and binding. 
 

Part-I, Chapter-IV and V of the tender document contains General Conditions of Contract and Special 

Conditions of Contract specific to this work and shall be applicable in the contract. 
 

1.3.4 Form of Tender (Two Packet System of Tendering) 
 

With the view to access the tenders technically without being influenced by the financial bids, “Two 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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packet  system of tendering” shall be adopted. The Tender bid shall have to be submitted in Two Packet 

System (through IREPS i.e. www.ireps.gov.in)  
 

"Packet-A” 
 

Eligibility/Qualifiying Element of the tender bid along with other requisite documents as mentioned in 

Techinical bid (Packet-A) of Check List, Part-I Chapter-I of the Tender Document. 
 

"Packet-B” 
 

Price Element of tender bid with percentage above/below/at par on the Schedule of Prices duly filled in 

as mentioned in Financial bid (Packet-B) of Check List, Part-I Chapter-I of the Tender Document. 
 

The technical bid (Packet-A) shall be opened on the date of tender opening and the detailed scrutiny 

of Technical bid shall be carried out. The “Financial Bid” (Packet-B) shall be opened only of those 

tenderers who qualify in “Technical Bid”.  

 

1.3.5 Provision of make in India policy 2017 issued by Govt. of India, as amended time to time, shall be followed 

for consideration of tenders.  

 

 

1.3.6     Tender Document 
  

This tender documentconsists of following four parts: 
 

PART/CHAPTERS DESCRIPTION 

PART – I  

Chapter I Check list of documents to be uploaded/submitted in the E-Tender 

Chapter II Notice Inviting E-Tender 

Chapter III Preamble and General Instructionps to Tenderers 

Chapter IV General Conditions of Contract 

Chapter V Special Conditions of Contract 

PART – II Technical Specifications 

PART – III  

Chapter I Milestones and Time Schedule 

Chapter II Tender Forms 

 

1.3.7  TENDER FORM  

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender / 

Contract: 

(a) Tender Forms  

(b) Special Conditions/Specifications (enclosed) 

(c) Bill of quantities (enclosed) 

http://www.ireps.gov.in/
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(d) Standard General Conditions of Contract (GCC)-April-2022 inclusive of Latest Crrection Slip No. III 

(Dated 26.04.2023) of Indian Railways and Standard Specifications (Works and Materials) of CPWD-

2021 (Vol.I & II) and DSR (Horticulture) 2020 as amended/corrected upto to latest correction slips.  

(e)  CPWD Schedule of Rates DSR-2021 & DSR(H) 2020 (after excluding GST component) as amended / 

corrected upto latest correction slips are to be followed for any extra item if introduced during the 

execution of works.  

(f) All Designs & Drawings (to be submitted by the contractor) pertaining to this work with all changes and 

modifications required. 

2.   The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule of Rates of Tender 

and must tender for all the items shown in the bill of quantities attached. The quantities shown in the 

attached bill(s) of quantities are given as a guide and are approximate only and are subject to variation 

according to the needs of the DFCCIL. The DFCCIL does not guarantee work under each item of the 

bill(s) of quantities. The tenderer(s) shall quote rates / rebates only at specified place in tender in online 

financial Bid. Any revision of rates / rebates submitted (quoted) through a separate letter whether enclosed 

with the bid (Tender Form) or submitted separately or mentioned elsewhere in the document other than 

specified place shall be summarily ignored and will not be considered. 

3. Tenders containing erasures and / or alterations of tender documents are liable to be rejected.  Any 

correction made by tender(s) in his/their entries must be attested by him / them. 

4. The works are required to be completed within a period of 24 months from the date of issue of acceptance 

letter. 
 

1.3.7(A) Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or 

any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority 

inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. It 

shall be understood that every endeavour has been made to avoid any error which can materially affect the 

basis of tender and successful tenderer shall take upon himself and provide for the risk of any error which 

may subsequently be discovered and shall make no subsequent claim on account thereof. 
 

1.3.8     Sale & Submission of Tender Document: 

1.3.8.1 Cost of Tender document: -  
 

Tender document is available on www.ireps.gov.in and the same can be downloaded and used as tender 

documents for submitting the offer. The cost of tender document as prescribed in the NIT shall be deposited 

online through payment gateway of www.ireps.gov.in by the tenderer.  

1.3.8.2 Bid Security: -  
 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due performance with 

the stipulation to keep the offer open till such date as specified in the tender, under the conditions of 

tender. The Bid Security shall be as under:  

 

Value of the Work Bid Security 

For works estimated to cost up to ₹ 1 crore 2% of the estimated cost of the work 

For works estimated to cost more than 

₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of the 

estimated cost of work beyond ₹ 1 crore subject to a 

maximum of ₹ 1 crore 

      Note:  
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(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be 

applicable for all modes of tendering. 
 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ 

shall be exempted from payment of Bid Security detailed above. 
 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above.  
 

(b)  It shall be understood that the tender documents have been issued to the tenderer and the tenderer 

is permitted to tender in consideration of stipulation on his part, that after submitting his tender he 

will not resile from his offer or modify the terms and conditions thereof in a manner not acceptable 

to the Engineer. Should the tenderer fail to observe or comply with the said stipulation, the 

aforesaid amount shall be liable to be forfeited to the DFCCIL. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para 1(a) above will be retained as 

part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the 

Standard General Conditions of Contract. The Bid Security of other Tenderers shall, save as herein 

before provided, be returned to them, but the DFCCIL shall not be responsible for any loss or 

depreciation that may happen thereto while in their possession, nor be liable to pay interest 

thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank 

Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents. The 

Bank Guarantee bond shall be as per “Form No. 1D” and shall be valid for a period of 90 days beyond 

the bid validity period. 

(3)     In case, submission of Bid Security in the form of Bank Guarantee, following shall be 

ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while 

applying to the tender. 

 

ii. The original Bank Guarantee should be delivered in person to the official  nominated as indicated in the 

tender document before closing date for submission of bids (i.e. excluding the last date of submission of 

bids). 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) 

and/or non submission of original Bank Guarantee within the specified period shall lead to 

summary rejection of bid.  
 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for the 

Tender. 
 

v. The details of the BG, physically submitted should match with the details available in the scanned 

copy and the data entered during bid submission time, failing which the bid will be rejected 
 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall 

clearly bear the identification “Bid for the Name of Project” and shall clearly indicate the name 

and address of the Bidder. In addition, the Bid Due Date should be indicated on the right hand top 

corner of the envelope. 
 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender document. 
 

viii. If the envelope is not sealed and marked as instructed above, the Railway/DFCCIL assumes 

no responsibility for the misplacement or premature opening of the contents of the Bid 
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submitted and consequent losses, if any, suffered by the  

Bidder. 
 

4.    (a)  Subject to exemptions provided under para 1.3.8.2 above, the tender must be accompanied by a Bid   

Security as mentioned in tender documents, failing which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 120 days  from the date of closing of 

the Tender. It is understood that the tender documents have been issued to the Tenderer(s) and the 

Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their part that after 

submitting his / their tender subject to the period being extended further, if required by mutual agreement 

from time to time, he will not resile from his offer or modify the terms and conditions thereof in a manner 

not acceptable to DFCCIL. Should the tenderer fail to observe or comply with the foregoing stipulation, 

the amount deposited as Bid Security for the due performance of the above stipulation, shall be forfeited 

to the DFCCIL.  

1.3.8.3 Clause applicable for tender documents downloaded from Internet 
 

Tenderer/s are free to download tender documents at their own cost, for the purpose of perusal as well as 

for using the same as tender document for submitting their offer. Master copy of the tender document 

will be available in the office of Chief General Manager/ Noida Unit. 
 

After award of the work, an agreement will be drawn up. The agreement shall be prepared based on the 

master copy available in the office of Chief General Manager, Dedicated Freight Corridor Corporation of 

India Limited, DFC Complex, Sector-145, Noida-201306, U.P, India and not based on the tender documents 

submitted by the Tenderer. In case of any discrepancy between the tender documents downloaded from the 

internet and the master copy, later shall prevail and will be binding on the Tenderers. No claim on this 

account shall been entertained. 
 

1.3.8.4 Complete tender documents must be submitted online duly completed in all respect on www.ireps.gov.in 

upto 15.00 Hrs on 03.09.2025. The “Packet-A (TECHNICAL BID)” will be opened at 15:30 Hrs on 

03.09.2025 and read out in the presence of such tenderer(s) as is/are present. In case the intended date for 

opening of tenders is declared a holiday, the tenders will be opened on the next working day at the same 

time. Any modified date and time for submission of tenders shall be uploaded on www.ireps.gov.in.The 

detail procedure of tender opening will be as per para- 1.3.9 below. 
 

1.3.8.5 The rates should be quoted in figures as well as in words. If there is variation between rates quoted in figures 

and in words, the rate quoted in ‘words’ shall be taken as correct. If more than one or improper rates are 

tendered for the same item, the tender is liable to be rejected. 
 

1.3.8.6 Tender document along with all Corrigendum(s)/Addendum(s) is to be digitally signed by the tenderers or 

such person/s on his/their behalf who is/are legally authorized to sign for him/them. 
 

1.3.8.7 Tenders containing erasures and/or alteration of the tender documents are liable to be rejected. Any 

correction made by Tenderer(s) in his/their entries must be attested by him/them.  
 

1.3.8.8 Care in Submission of Tenders– 

(a)  (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection 

of the site and locality of the works, that all conditions liable to be encountered during the execution 

of the works are taken into account with that the rates he enters in the tender forms are adequate and 

all-inclusive to accord with the provisions in Clause 37 of the Standard General Conditions of 

Contract for the completion of works to the entire satisfaction of the Engineer/DFCCIL. 
 

http://www.ireps.gov.in/
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(ii) Tenderers will examine the various provisions of the Central Goods and Services Tax Act, 

2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory Goods and 

Services Tax Act, 2017(UTGST)/respective state’s State Goods and Services Tax Act (SGST) also, 

as notified by Central/State Govt & as amended from time to time and applicable taxes before 

bidding. Tenders will ensure that full benefit of Input Tax (ITC) likely to be availed by them is duly 

considered while quoting rates. 

(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall 

submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to 

Railway/DFCCIL immediately after the award of contract, without which no payment shall be 

released to the contractor. The contractor shall be responsible for deposition of applicable GST to the 

concerned authority. 

(iv) In case, the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, 

the railway/DFCCIL shall deduct the applicable GST from his/their bills under reverse charge 

mechanism (RCM) and deposit the same to the concerned authority. 

(v) Contractor shall be liable to pay/refund the amount collected as GST to the DFCCIL along with 

interest and penalties, if any imposed by the authorities, in case GST input tax credit of Indian 

Railways/DFCCIL is denied/rejected by the tax authorities due to reasons mentioned below but not 

limited to: 

Wrong/incorrect invoices issued by Contractor; 

No-filing of GST returns; 

Non-payment of GST collected from DFCCIL to the authorities; 

Any other non-compliance done by Contractor; 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the DFCCIL from and 

against any and all losses, including loss on account of Input Tax Credit and all losses incurred by the 

DFCCIL relating to or arising out of or in connection with any actual or threatened claim, legal action, 

proceedings, prosecution or inquiry by or against the DFCCIL  arising out, directly or indirectly, of failure 

by the contractor to comply with the provisions of GST and related laws, or based upon or arising from 

any failure by the Contractor. 

Retention Money: Any payment liable to be paid by DFCCIL to contractor against the goods or services 

or both supplied by such contractor to DFCCIL shall be kept on hold in case supplier makes any non-

compliance of any of the GST law provisions including non-reporting of invoices in GST returns. Such 

payment shall be released after proper verification of records and availability of ITC to DFCCIL as per 

provisions of GST Law. 

(b) When work is tendered for by a firm or company the tender shall be signed by the individual legally 

authorized to enter into commitments on their behalf. 

(c) The Railway/DFCCIL will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the contract. It may 

however, recongnize such power of attorney and changes after obtaining proper legal advice, the cost 

of which will be chargeable to the contractor.  

(d) The tenderers shall submit a copy of certificate stating that all their statements/documents submitted 

alongwith bid are true and factual. Standard format of certificate to be submitted by the bidder is 

enclosed as “Form-1B”. In addition to “Form-1B”, in case of other than Company/Proprietary firm. 

“Form-1C” shall also be submitted by the each member of a Partnership Firm / Joint Venture (JV) / 

Hindu Undivided Family (HUH) / Limited Liability Partnership (LLP) etc, as the case may be. Non 
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submission of above certificate(s) by the bidder shall result in summarily rejection of his/their bid. 

It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting 

documents duly self attested/digitally signed by which they/he is qualifying the Qualifying Criteria 

mentioned in the Tender Document. 

1.3.9  Right of DFCCIL to Deal with Tenders 

The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works or to invite 

open or limited tenders and when tenders are called to accept a tender in whole or in part or reject 

any tender or all tenders without assigning reasons for any such action. In case if tender is accepted 

in part by DFCCIL administration, Letter of Acceptance shall be issued as counter offer to the 

Tenderer, which shall be subject to acceptance by the Tenderer. 

The authority for the acceptance of the tender will rest with the DFCCIL.  It shall not be obligatory 

on the said authority to accept the lowest tender or any other tender, and tenderer(s) shall neither 

demand any explanation for the cause of rejection of his/ their tender nor the DFCCIL to assign 

reasons for declining to consider or reject any particular tender or tenders. 

If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create 

circumstances for the acceptance of his / their tender, the DFCCIL reserves the right to reject such 

tender at any stage.   

If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance 

of its tender, the DFCCIL shall deem such tender as cancelled/contract as terminated under clause 61 

of the Standard General Conditions of Contract, unless the firm retains its character as per partnership 

agreement. If a sole proprietor expires after the submission of tender or after the acceptance of tender, 

the DFCCIL shall deem such tender as cancelled / contract as terminated under clause 61 of the 

Standard General Conditions of Contract. 
 

1.3.10 Permission to Bid for a bidder from a country which shares Land boundary with India:  
 

Any bidder from the countries sharing a land border with India will be eligible to bid in any 

procurement of works (including turnkey projects) only if the bidder is registered with the Competent 

Authority. The Competent Authority for registration will be the Registration Committee constituted 

by the Department for Promotion of Industry and Internal Trade (DPIIT), Government of India. For 

interpretation of this para, Department of Expenditure, Ministry of Finance, Government of India 

letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 
 

 

 1.3.11  Clarification of Bids: - 
 

To assist in the examination, evaluation & comparison and pre-qualification of the Tender, the 

DFCCIL may, at its discretion, ask any Bidder for a clarification of its Bid.  Any clarification 

submitted by a Bidder that is not in response to a request by the DFCCIL shall not be entertained or 

considered. The DFCCIL request for clarification and the response of the bidder in this regard shall 

be in writing.  
  

However, if a Bidder does not provide clarification of its bid by the date and time communicated in 

the DFCCIL request for clarification, the bid shall be evaluated as per the documents submitted along 

with the bid. 
 

1.3.12 Execution of Contract Agreement: - 
 

The Tenderer whose tender is accepted shall be required to appear in person at the office of Chief 

General Manager, Dedicated Freight Corridor Corporation of India Limited, Sector-145, 

Noida-201306, as the case may be, or if tenderer is a firm or corporation, a duly authorized 

representative shall appear and execute the contract agreement within 07 days of notice from 

DFCCIL that the contract agreement is ready. The Contract Agreement shall be entered into by 

DFCCIL only after submission of valid Performance Guarantee by the Contractor. Failure to do so 
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shall constitute a breach of the agreement affected by the acceptance of the tender. In such cases, 

the DFCCIL may determine that such tenderer has abandoned the contract and there upon his tender 

and acceptance thereof shall be treated as cancelled and the DFCCIL shall be entitled to forefeit the 

full amount of the earnest money and other dues payable to the Contractor under this contract. The 

failed Contractor shall be debarred from participating in the re-tender for that work. 
 

1.3.13 Form of Contract Document:  Every contract shall be complete in respect of the document it shall 

so constitute.  Not less than 2 copies of the contract document shall be signed by the competent 

authority and the Contractor and one copy given to the Contractor (there would be no need of signing 

two copies if agreement is signed digitally). 

(a) Not Applicable. 

(b) For contracts for specific works, the contract document required to be executed by the tenderer 

whose tender is accepted shall be an agreement as per specimen form “Form-5”. 
 

1.3.14 Eligibility Criteria 
 

1.3.14.1 Technical Eligibility Criteria 

 The name of the work to be executed and its Estimated Cost is as below: 

S. 

No. 

Name of Work Advertised value of Tender [Incl. of GST @ 

18%]  

1. Maintenance of buildings and outdoor areas 

including miscellaneous work in DFC 

Complex at Sec-145 Noida 

Rs. 5,51,38,430/- (Rs. 4,67,27,483/- + GST @ 

18%) (Rupees Five Crore Fifty One Lakh 

Thirty Eight Thousands Four Hundred 

Thirty Only) 
 

 

(a) The tenderer must have successfully completed or substantially completed any one of the following 

category of work(s) during last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited:  

 
 

 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of 

tender,  or  
 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of 

tender,  or  
 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of 

tender.  
 

The definition of “Similar Work” for the above stated work is as below: 

“Similar work shall mean “Any Civil Engineering Work” 

 

Note for Item 1.3.14.1: 

Work experience certificate from private individual shall not be considered. However, in 

addition to work experience certificates issued by any Govt. Organisation, work experience 

certificate issued by Public listed company having average annual turnover of Rs 500 crore 

and above in last 3 financial years excluding the current financial year, listed on National Stock 

Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date 

of closing of tender, shall also be considered provided the work experience certificate has been 

issued by a person authorized by the Public listed company to issue such certificates. 
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(b) In case tenderer submits work experience certificate issued by public listed company, the 

tenderer shall also submit along with work experience certificate, the relevant copy of work 

order, bill of quantities, bill wise details of payment received duly certified by Chartered 

Accountant, TDS certificates for all payments received and copy of final/last bill paid by 

company in support of above work experience certificate. 
 
 

1. It shall be the responsibility of the tenderer to submit proper credential certificate(s) from the 

client stating clearly the value of work and other requisite details etc. as defined in Para 1.3.14.1 

(a) above. 

 

2. Value of complete work done by a member in an earlier JV Firm shall be reckoned only to the 

extent of the concerned member’s share in that JV firm for the purpose of satisfying his or her 

compliance to the above-mentioned technical eligibility criteria in the tender under 

consideration. 

 

3. In case the tenderer (s) is a partnership firm, the work experience shall be in the name of 

partnership firm only. 

 

4. For judging the Technical eligibility works which had been executed for the government/ semi-

government organization/PSU/Public listed company (as mentioned in the Note of para 

1.3.14.1 above) will only be considered. 

 
1.3.14.2    Financial Eligibility Criteria 

 

  The tenderer must have minimum average annual contractual turnover of V/N or ‘V’ whichever is less; where 

             V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the 

previous three financial years, as per the audited balance sheet. However, in case balance sheet of the previous 

year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for 

calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per “Form-2B” (UDIN certificate from Chartered Accountant), 

along with copies of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 

Chartered Accountant duly supported by Audited Balance Sheet. 

 

Note: 
 

   1. Contractual payments received by a Member in an earlier JV firm shall be reckoned only to extent to 

the concerned member’s share in that JV Firm for the purpose of satisfying compliance of the above-

mentioned financial eligibility criteria in tender under considerations. 
 

2.  In case the tenderer/s is a partnership firm, the turnover etc shall be in the name of partnership firm only. 
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1.3.14.3    Bid Capacity- Not Applicable 

 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the 

Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous date for 

which rates have been published. Where, relevant date shall be as on the last day of month previous to the one in 

which tender is invited. In case of any other currency, the same shall first be converted to US Dollars as on the last 

day of month previous to the one in which tender is invited, and the amount so derived in US Dollars shall be 

converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the daily representative 

exchange rates published by the International Monetary Fund for the relevant date or immediately previous date 

for which rates have been published. 

[Explanation for clause 1.3.14  - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of the 

present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has been 

made to the contractor in that ongoing contract and no proceedings of termination of contract on Contractor’s 

default has been initiated. The credential certificate in this regard should have been issued not prior to 60 

days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which 

tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited, the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 

organization but final bill is pending, such work shall be considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 

considered as the completion cost of work. In case final bill is pending, only the total gross amount already 

paid including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount (if 

paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has been 

issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note 

for Item 1.3.14 of the Tender above, the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost including 

the PVC amount (if paid) of that completed work or substantially completed work, shall be considered and no 

separate evaluation for each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) 

or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the 

extent of their share in previous entity on the date of dissolution / split and their share in newly formed 

partnership firm. For example, a partner A had 30% share in previous entity and his share in present 

partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be 

considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer 

shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 

remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials 

to the extent of his share on the date of quitting the partnership firm(e.g. in a  partnership firm of partners A, 

B & C  having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits 
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the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer 

shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name 

and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials 

of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer 

shall submit along with his bid all the relevant documents which include copy of previous partnership deeds, 

dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 

partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of 

partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership 

firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of 

credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, 

the credentials of the firm before such modification in the share will continue to be considered for the firm as 

it is without any change in their value. Further, in case a partner of partnership firm retires without taking 

away any credentials from the firm, the credentials of partnership firm shall remain the same as it is without 

any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some 

other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” earned 

after the date of becoming a partner of the  firm AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 

partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials of company A also. 
 

1.3.14.4  Tenderer Credentials: 
 

The tenderer shall submit documents testifying tenderer’s previous experience and financial status should 

be produced in support of their technical and financial eligibility, which are acceptable to DFCCIL, 

alongwith the tender: 

 

(a)  For Technical eligibility criteria, the details will be submitted in “Form No. 2A/2AA” along with 

supporting documents such as Certificates and testimonials regarding contracting experience for the 

type of job for which tender is invited with list of works carried out in the past. 

 

(b) For Financial eligibility criteria, the details will be submitted in “Form No. 2B” alongwith supporting 

documents such as Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual 

payments received in the past. 

 

(c) The list of personnel/organization on hand and proposed to be engaged for the tendered work. Similarly 

list of Plant & Machinery available on hand and proposed to be inducted and hired for the tendered 

work. 

 

(d) Bid Capacity (Form No. 2C ) – Not Applicable 

 

(f)  Applicant’s Party Information Form “Form No. 2D” 

 

(g)  A copy of certificate stating that they are not liable to be disqualified and all their statements/documents 
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submitted along with bid are true and factual. Standard format of the certificate to be submitted by the 

bidder in Form No. 1B. In addition to Form No. 1B, in case of other than Company/Proprietary firm, 

Form No. 1C shall also be submitted by the each membr of a Partnership Firm / Joint Venture 

(JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) etc. as the case may be. Non 

submission of a copy of certificate by the bidder shall result in summarily rejection of his/their bid. It 

shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents 

duly self attested / digitally signed by which they/he are/is qualifying the Qualifying Criteria mentioned 

in the Tender Document. 
 

(h) The tenderer shall submit the completion certificates/certified completion certificates from the 

client(s) or Photostat of original certificates of client. These certificates should indicate the details of 

works carried out and successful commissioning of similar type of work executed by the tenderer. 

Completion certificate from Govt. organisation/Semi Govt. organizations/PSUs/Public Listed 

Company (as mentioned in Note for Item 1.3.14.1) will only be accepted. The certificate from Private 

individual/Private Company for whom such works are executed shall not be accepted. In case, the 

work is executed for Public Listed Company as mentioned above, copy of work order, bill of Quantity, 

Billwise details of payment received duly certified by Chareted Accountant, TDS certificates for all 

payments received and copy of final/last bill paid by Company in support of above work experience 

certificate shall be submitted. 
 

(i)  Tenderer shall submit a statement of contractual payments received during last three financial years and 

current financial year on the prescribed Performa as per “Form No. 2B” duly certified by Chartered 

Accountant in the form of UDIN Certificate. The above certificate shall based on the form16-A 

issued by the employer i.e. the certificate of deduction of tax at source as per Income Tax Act, 1961 

and Form-26AS issued by Income Tax Department. The photocopies of Form 16-A/Form-26AS shall 

be enclosed or a certificate from auditor or audited balance sheet certified by Chartered Accountant 

clearly indicating the contractual amount received. DFCCIL may invite the Tenderer for offline/online 

verification of Form-16A & Form-26AS. 
 

(j) The DFCCIL reserves the right to verify all statements, information and documents submitted by the 

bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make available all 

such information, evidence and documents as may be necessary for such verification. Any such 

verification or lack of such verification, by the DFCCIL shall not relieve the bidder of its obligations 

or liabilities hereunder nor will it affect any rights of the DFCCIL thereunder.  
 

(k) (a)   In case of any information submitted by tenderer is found to be false forged or incorrect at any time 

during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides 

banning of business for a period of upto Two years. 
   

(b) In case of any information submitted by tenderer is found to be false forged or incorrect after the 

award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and 

Security Deposit available with the DFCCIL shall be forfeited. In addition, other dues of the 

contractor, if any, under this contract shall be forfeited and agency shall be banned for doing business 

for a period of upto Two years. 

 

1.3.14.5   Non-compliance with any of the conditions set forth therein above is liable to result in the tender being 

rejected. 
 

(i) The tenderer shall be considered disqualified/in-eligible if: 
 

(a) The Tenderer or any of its partners and/or subcontractors included in the tender has been banned 

for business with Ministry of Railways/DFCCIL along with any of its attached and subordinate 

offices through an order issued by Ministry of Railways as per list available on Web site 

(http://www.indianrailways.gov.in/railwayboard) of Railway Board pertaining to banning of 

http://www.indianrailways.gov.in/railwayboard
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Business, with the banning being valid as on the date of submission of the Tender. 
 

(b) The Tenderer or any of its partners has suffered bankruptcy/insolvency or it is in the process of 

winding-up or there is a case of insolvency pending before any Court on the deadline of 

submission of application. 
 

 

1.3.15  Execution of Contract Documents: 
 

 The successful Tenderer(s) shall be required to execute an agreement with the DFCCIL for carrying out the work 

according to Standard General Conditions of Contract, Special Conditions/Specifications annexed to the tender 

and Standard Specifications (Works and Materials) of CPWD/DFCCIL as amended/corrected upto latest correction 

slips, mentioned in tender form. 

 

1.3.16   Documents to be submitted alongwith Tender: 
 

(i)  The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on 

behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / 

Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose 

the attested copies of the constitution of their concern, and copy of PAN Card along with their tender.  

Tender Documents in such cases are to be signed by such persons as may be legally competent to sign 

them on behalf of the firm, company, association, trust or society, as the case may be. 

(ii) Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  
 
 

(i) All other documents in terms of explanatory notes in Clause 1.3.14.  

 

(b) HUF:  
 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on 

behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 

authority, power and consent given by other members to act on behalf of HUF. 
 

(ii) All other documents in terms of explanatory notes in Clause 1.3.14. 
 

(c) Partnership Firm:  
 

(i) All documents as mentioned in Clause 1.3.20 of the Part-I, Chapter-III of the Tender Document.  

 

(d) Joint Venture (JV):  As per para 1.3.19. 

 

(e) Company registered under Companies Act 2013:  
 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of 

Board of Directors) in favour of the individual to sign the tender on behalf of the company and 

create liability against the company. 

(iv) All other documents in terms of explanatory notes in clause 1.3.14. 

 

(f) LLP (Limited Liability Partnership):  
 

(i) A copy of LLP Agreement 
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(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign 

the tender on behalf of the LLP and create liability against the LLP.  

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by DFCCIL 

/Railways or any other Ministry / Department of the Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP 

or JV in which they were / are partners/members. Concealment / wrong information in regard to 

above shall make the contract liable for determination under Clause 62 of the Standard General 

Conditions of Contract. 

(v) All other documents in terms of explanatory notes in clause 1.3.14. 

 

(g) Registered Society & Registered Trust:  

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of explanatory notes in clause 1.3.14. 

 

 (iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole Proprietorship 

firm/ Partnership firm/ Joint Venture/ Registered Company etc., then the tender shall be treated as having 

been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / 

Partnership Firm/ Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither 

asked nor considered, if submitted. Further, no suo moto cognizance of any document available in public 

domain (i.e., on internet etc.) or in Railway’s/DFCCIL’s record/office files etc. will be taken for consideration 

of the tender, if no such mention is available in tender offer submitted. 

 

(v)  A tender from JV firm etc. shall be considered only where permissible as per the tender conditions. 
 

(vi)  The DFCCIL will not be bound by any change of power of attorney or in the composition of the firm made 

subsequent to the submission of tender. DFCCIL / Railway may, however, recognize such power of attorney 

and changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

 

1.3.17 The tenderer whether sole proprietor / a company or a partnership firm/joint venture / registered 

society/registered trust/HUF / LLP etc if they want to act through agent or individual partner(s), should submit 

along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person, 

specifically authorizing him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract 

up to the stage of signing the agreement except in case where such specific person is authorized for above purposes 

through  a provision made in the partnership deed / Memorandum of Understanding / Article of Association /Board 

resolution, failing which tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of the 

specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award of 

work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of 

agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 

Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power 
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of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 are not 

required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

1.3.18 Employment/Partnership etc. of Retired Railway Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, 

whether in the executive or administrative capacity or whether holding a pensionable post or not, in the 

Engineering or any other department of any of the railways/DFCCIL owned and administered by the 

President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 

partners/Members a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 

gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to the 

date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from 

the said service and as to whether permission for taking such contract, or if the Contractor be a partnership 

firm or an incorporated company, to become a partner or director as the case may be,  has been obtained 

by the tenderer or the Engineer or officer, as the case may be from the President of India or any officer, 

duly authorized by him in this behalf, shall be clearly stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to 

deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer 

working before his retirement in the Engineering or any other department of any of the railways/DFCCIL 

owned and administered by the President of India for the time being, and now in his employment, then the 

tenderer will ensure that retired Engineer or retired gazetted officer had retired from government service at 

least 1 year prior to the date of his employment with tenderer and in case he had retired from service within 

a year then he possesses  the requisite permission from the President of India or any officer, duly authorized 

by him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of partnership 

firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of his 

partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more than 

1% in the tendering entity employed in gazetted capacity in the Engineering or any other department of the 

railway/DFCCIL, then the tenderer at the time of submission of tender, will inform the authority inviting 

tenders the details of such persons.  

Note: - If information as required as per 1.3.18 (a), (b), (c) above has not been furnished, contract is liable to be 

dealt in accordance with provision of clause 62 of Standard General Condition of contract. 

1.3.19   JOINT VENTURE (JV) IN WORKS TENDERS 
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 Participation of Joint Venture (JV) is not applicable for this work. 

1.3.19.15.3   Bid Capacity 

  Crieteria of  Bid Capacity is not applicable for this work. 

1.3.20  Participation of Partnership Firms in works tenders: 

1.3.20.1   The Partnership Firms participating in the tender should be legally valid under the provisions of the 

Indian Partnership Act. 

1.3.20.2  The partnership firm should have been in existence or should have been formed prior to submission of 

tender. Partnership firm should have either been registered with the Registrar or the partnership deed should have 

been notarized prior to date of tender opening as per the Indian Partnership Act, prior to submission of tender. 

1.3.20.3  Separate identity / name should be given to the partnership firm.  The partnership firm should have PAN 

/ TAN number in its own name and PAN / TAN number in the name of any of the constituent partners shall not 

be considered.  The valid constituents of the firm shall be called partners. 

1.3.20.4  Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be 

modified / altered / terminated during the validity of the tender as well as the currency of the contract except when 

modification becomes inevitable due to succession laws etc., in which case prior permission should be taken from 

Railway/DFCCIL and in any case the minimum eligibility criteria should not get vitiated.  The re-constitution of 

firm in such cases should be followed by a notary certified Supplementary Deed.  The approval for change of 

constitution of the firm, in any case, shall be at the sole discretion of the Railways/DFCCIL and the tenderer shall 

have no claims what-so-ever.  Any change in the constitution of Partnership firm after submission of tender shall 

be with the consent of all partners and with the signatures of all partners as that in the Partnership Deed.  Failure 

to observe this requirement shall render the offer invalid and full Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the award of the contract, the 

offer shall be rejected and Bid Security of the tenderer will be forfeited.  If any new partner joins the firm after 

submission of tender but prior to award of contract, his / her credentials shall not qualify for consideration towards 

eligibility criteria either individually or in proportion to his share in the previous firm.  In case the tenderer fails to 

inform Railway/DFCCIL beforehand about any such changes / modification in the constitution which is inevitable 

due to succession laws etc. and the contract is awarded to such firm, then it will be considered a breach of the 

contract conditions liable for determination of the contract under Clause 62 of the Standard General Conditions of 

Contract. 

1.3.20.5  A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner 

of any other firm in the same tender. 

1.3.20.6  The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be 

submitted by partnership firm. The Bid Security submitted in the name of any individual partner or in the name of 

authorized partner (s) shall not be considered. 

1.3.20.7  On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance 

Guarantee, guarantee for various Advances to the Contractor shall be submitted only in the name of the partnership 

firm and no splitting of guarantees among the partners shall be acceptable. 

 



 

CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

P a g e  | 35 

 

1.3.20.8  On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in 

the name of the firm only and not in the name of any individual partner. 

 

1.3.20.9  In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall 

be furnished by all the partners through a notarized affidavit, before signing of contract agreement.  
 

(a) Joint and several liabilities: 
 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally liable to 

the Railway/DFCCIL for execution of the contract in accordance with General and Special Conditions of the 

Contract. The partners shall also be liable jointly and severally for the loss, damages caused to the 

Railway/DFCCIL during the course of execution of the contract or due to non-execution of the contract or part 

thereof.   
 

(b) Duration of the partnership deed and partnership firm agreement: 

The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated during the 

currency of contract and the maintenance period after the work is completed as contemplated in the conditions of 

the contract.  Any change carried out by partners in the constitution of the firm without permission of 

Railway/DFCCIL, shall constitute a breach of the contract, liable for determination of the contract under Clause 

62 of the Standard General Conditions of Contract. 
 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in 

accordance with the Indian laws. 
 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract 

without the written consent of the other partner/s and that of the Railway/DFCCIL. 

 

1.3.20.10  The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  The 

following documents shall be submitted by the partnership firm, with the tender: 
 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the work, 

sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 

Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation in tenders 

/ contracts as on the date of opening of bids, either in their individual capacity or in any firm/LLP in 

which they were / are partners/members.  Concealment / wrong information in regard to above shall 

make the bid ineligible or the contract liable for determination under Clause 62 of the Standard General 

Conditions of Contract. 
 

 

1.3.20.11    Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the eligibility 

criteria laid down in para 1.3.14 above.  

1.3.21  Period of Completion 
  

 The entire work is required to be completed in all respects within 24 months (Twenty Four Months) from 
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the date of issue of the acceptance letter. Time is the essence of contract. The contract or shall be required 

to maintain steady and regular progress to the satisfaction of the Engineer/DFCCIL to ensure that the work 

will be completed in all respects within the stipulated time. 
 

1.3.22 If the Tenderer/s deliberately gives any wrong information about credentials / documents in his/their tenders 

and thereby create(s) circumstances for acceptance of his/their tender, DFCCIL reserves the right to reject 

such tender at any stage, besides, shall suspend business with such tenderer. The Bid Security of such 

tenderers shall also be forfeited. 
 

1.3.23 Quantum of work and materials: 
 

 The indicative schedule of quantities of various items of works is included in Form Nos –3 & 4 of the 

tender document. 
 

1.3.24 Employer not bound to accept any tender: 
 

 The Employer shall not be bound to accept the lowest or any tenderor to assign any reason for non-

acceptance or rejection of a tender. The employer reserves the right to accept any tender in respect of the 

whole or any portion of the work specified in the tender papers or to reduce the work or to accept any tender 

for less than the tendered quantities without assigning any reason whatsoever.  
 

1.3.25 Schedule of Prices 
 

 The Schedule as given in the Tender Document list out the Schedule of Prices of various items. Based on 

these, the total tender value has also been worked out. 
 

1.3.26 Performance Guarantee: Refer clause no. 16(4) of GCC-2022. 
 

1.3.27 The tenderer shall furnish information for making payment through ECS/NEFT/RTGS (Tender Form No. 

8 placed at Part III, Chapter-II of the tender document). 
 

1.3.28 Negotiation:  
 

 Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called for negotiations 

should furnish the following form of declaration before commencement of negotiations:  

 "I................................................................. do declare that in the event of failure of contemplated 

negotiations relating to Tender No............................................... dated ............................my original tender 

shall remain open for acceptance on its original terms and conditions,". 
 

1.3.29 Site Inspection: 
 

 Tenderers are requested to inspect the site and carry out careful examination to satisfy them as to the 

nature of work involved and facilities available at the site. They should note carefully all the existing 

structures and those under construction through other agencies. They should also study the suitability of 

utilizing the different equipments and the machinery that they intend to use for the execution of the work. 

The tenderers should also select suitable sites for the purpose of locating their store yard, laboratory, staff 

quarters etc. 

 1.3.30 No form C & D shall be issued to the contractor for this work. 
 

1.3.31  The rates quoted by the contractor are deemed to be inclusive of site clearance, setting outwork, profile, 

setting lay out on ground, establishment of reference benchmark(s), installing various signage, taking spot 

levels, survey with total station, construction of all safety and protection devices, compulsory use of helmet 

and safety shoes, and other appropriate safety gadgets by workers, imparting continuous training for all the 

workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers housings 

in sufficient numbers working during monsoon or odd season, working beyond normal hours, working at all 
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depths, height, lead, lift, levels and location etc. and any other unforeseen but essential incidental works 

required to complete this work. Nothing extra shall be payable on this account and no extension of time for 

completion of work shall be granted on these accounts. 
 

In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value is inclusive 

of all taxes, duties and levies except  GST. The % (above/below/at par) rates quoted by the tenderer shall 

apply on the basic value.  The  GST as legally leviable and payable by the Bidder under the provisions of 

applicable law/act shall be paid extra by DFCCIL. 
 

Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their input 

materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit (ITC) likely to 

be availed by them is duly considered while quoting their rates. 
 

If any cost implication to DFCCIL is occurred on GST account because of Contractor’s default in filing of 

GST returns such as no GST number, wrong GST number, mismatch of GST number etc., the same shall 

be recovered from the Contractor’s bill or any other pending/future bill.  
 

1.3.32 Price Variation Clause (PVC) shall be applicable for this work. 

1.3.33 Advances to Contractor- 

No Advances to contractor shall be applicable for this work.  
 

 

1.3.34 Contract value: 

 The contract value shall be inclusive of GST and all taxes and duties including ESIC, PF, Conditions of 

Contract contribution & all other statutory taxes and levies (if any) applicable to the Contractors/Workers 

etc (as applicable).  
  

1.3.35 Taxes, Duties etc.:  

(i) GSTIN of DFCCIL will be provided to the contractor along with the letter of acceptance (LOA). 
 

(ii)  Payment to the contractor will be subjected to TDS as per rules inforce from time to time. The tax deduction 

at source (TDS) shall be done as per the provisions of Income Tax Act & GST, as amended from time to 

time and a certificate to this effect shall be provided to the contractor by the DFCCIL. 
 

(iii) Contractor shall submit GST compliant tax invoice containing (GSTIN of DFCCIL) and all the particulars 

as stipulated under invoice rules of GST law. Payment shall be made to the contractor only after submission 

of GST compliant Tax Invoice.  
 

(iv) Increase /decrease in rate of existing GST or cess on GST for Works Contract shall be dealt as per para 37 

of GCC (Part-1, Chapter-IV of Tender document). 
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PART - I  

 

CHAPTER IV 
 

GENERAL CONDITIONS OF CONTRACT 

 

DEFINITIONS AND INTERPRETATION 

 

1. (1) Definition: - In these General conditions of Contract, the following terms shall have the meaningassigned 

hereunder except where the context otherwise requires: - 

 

(a) “DFCCIL” shall mean Dedicated Freight Corridor Corporation of India Ltd, a Govt. of India Enterprise 

(under Ministry of Railways) and a company incorporated under the provisions of the Companies Act, 

1956 having it’s registered office at 5th Floor, Supreme Court Metro Station Complex, New Delhi-110001 

represented through its Managing Director or CGM/GM (hereinafter referred to as “DFCCIL”) which 

expression shall, unless repugnant to the context, be deemed to include it’s successors and assigns.  

 

(b) “MD/DFCCIL” shall mean the officer - in-charge of the General Superintendence and Control of the 

DFCCIL (MD) and shall mean and include their successors, of the successor of DFCCIL (hereinafter 

referred to as “MD/DFCCIL”). 

 

(c) “CGM” shall mean the officer - in-charge of the CGM Unit of DFCCIL and shall also include GM(Co) of 

DFCCIL. 

 

(d) “Engineer” shal l  mean Dy. CPM/DFCCIL or any other superior official of DFCCIL or PMC appointed 

by DFCCIL.  

 

(e) “Engineer’s Representative” shall mean the P M / D y . P M / APM /JPM/ Sr. Executive/Executive  in 

direct charge of the work and shall include appointed by the DFCCIL and shall mean and include the 

Engineer’s Representative of the successor DFCCIL. 
 

(f) “Contractor” shall mean the Person / Firm /LLP/ Trust/Co-operative Society or Company whether 

incorporated or not who enters into the contract with the DFCCIL and shall include their executors, 

administrators, and successors and permitted assigns. 

 

(g) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of Quantities or 

Chapter(s) of Standard Schedule of Rates (SSOR) of CPWD modified by the tender percentage for items 

of works quantified, or not quantified, the Standard General Conditions of Contract, the Special Conditions 

of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if any and Tender Forms, 

if any. 
 

(h) “Works” shall mean the works to be executed in accordance with the contract. 

 

(i) "Specifications" shall mean the Standard Specifications for Materials & Works of DFCCIL as specified 

by DFCCIL under the authority of the CGM or as amplified, added to or superseded by Special 

Specifications, if any. 

 

(j) “Standard Schedule of rates” shall mean the Schedule of rates adopted by DFCCIL which includes:  

“Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director General/ 

Central Public Works Department, Government of India, New Delhi, as adopted and modified by the 

Railway/DFCCIL under the authority of the Chief Engineer from time to time, updated with correction 
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slips issued up to date of inviting tender or as otherwise specified in the tender documents. 

 

(k) “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed to the contract 

and shall include any modifications of such drawings and further drawings as may be issued by the 

Engineer from time to time. 

 

(l) “Constructional Plant” shall mean all appliances or things of whatsoever   nature required for 

the execution, completion or maintenance of the works or temporary works (as hereinafter defined) but 

does not include materials or other things intended to form or forming part of the permanent work. 

 

(m) “Temporary Works” shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works. 

 

(n) “Site” shall mean the lands and other places on, under, in or through which the works are to be carried 

out and any other lands or places provided by the DFCCIL for the purpose of the contract. 

 

(o) “Period of Maintenance” shall mean the specified period of maintenance from the date of completion 

of the works, as certified by the Engineer/DFCCIL. 

 

(p) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having experience 

in the relevant field of construction work involved in the contract, duly approved by Engineer. 

 

(q) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is 

published on website or the date of publication in newspaper in case tender is not published on 

website. 

 

(r) Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with 

respective quantities and rates, accepted by the DFCCIL. 

 

1. (2) Singular and Plural: - Words importing the singular number shall also include the plural and vice versa where 

the context requires. 

 

1.(3) Headings & marginal headings: -The headings and marginal headings in these Standard General 

Conditions are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be 

taken into consideration in the interpretation or construction thereof or the contract. 

 

GENERAL OBLIGATION 

 

2. (1) Execution Co-relation and intent of contract Documents: -The contract documents shall be signed in 

triplicate by the DFCCIL and the Contractor. The contract documents are complementary, and what is 

called for by any-one shall be as binding as if called for by all, the intention of the documents is to include 

all labour and materials, equipments and transportation necessary for the proper execution of work. 

Materials or work not covered by or properly inferable from any heading or class of the specifications shall 

not be supplied by the DFCCIL to the contractors unless distinctly specified in the contract documents. 

Materials or works described in words which so applied have a well-known technical or trade meaning 

shall be held to refer to such recognized standards. 

 

2.(2)   If a work is transferred from one CGM unit to another CGM or vice versa while contract is in subsistence, 

the contract shall be binding on the Contractor and the Successor CGM unit in the same manner & take 
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effect all respects as if the Contractor and the Successor CGM unit were parties there to from the inception 

and the corresponding officer or the Competent Authority in the Successor CGM unit will exercise the same 

powers and enjoy the same authority as conferred to the Predecessor CGM unit under the original 

contract/agreement entered into. 

 

2.(3)   If for administrative or other reasons, the contract is transferred to the Successor CGM unit of DFCCIL, the 

contract shall notwithstanding any things contained herein contrary there to, be binding on the Contractor 

and the Succcessor CGM unit of DFCCIL in the same manner and take effect in all respects as if the 

Contractor and the Successor CGM unit of DFCCIL had been parties thereto from the date of this contract. 

 

3.(1)  Law governing the contract: -The contract shall be governed by the law for the time being in force in 

the Republic of India. 
 

3.(2)   Compliance to regulations and bye-laws:-The contractor shall conform to the provision of any statute 

relating to the works and regulations and bye-laws of any local authority and of any water and lighting 

companies or undertakings, with whose system the work is proposed to be connected and shall before 

making any variation from the drawings or the specifications that may be necessitated by so confirming 

give to the Engineer notice specifying the variation proposed to be made and the reasons for making the 

variation and shall not carry out such variation until he has received instructions from the Engineer in 

respect thereof. The contractor shall be bound to give all notices required by statute, regulations or bye-

laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 
 

3.(3)  Environmental and Forest clearances: 

The DFCCIL represents and warrants that the environmental and forest clearances pertaining to the work 

commensurate with the progress of work/agreed programme, will be obtained by Engineer. In the event of 

any delay in securing respective clearances leading to delay in execution of work, the Contractor shall be 

entitled to Extension of Time for the period of such delay in accordance with the provisions of Clause-

17A(ii). 
 

4.  Communications to be in writing: - All notices, communications, reference and complaints made by the 

DFCCIL or the Engineer or the Engineer’s representative or the contractor inter-se concerning the work 

shall be in writing or e-mail on registered e-mail ID’s i.e. the e mail id provided for correspondence in the 

contract agreement, otherwise email id registered with IREPS and no notice, communication, reference or 

complaint not in writing or through e-mail, shall be recognized. 
 

5.  Service of Notices on Contractors:-The contractor shall furnish to the Engineer the name designation 

and address of his authorized agent and all complaints, notices, communications and references shall be 

deemed to have been duly given to the contractor if delivered to the contractor or his authorized agent or 

left at or posted to the address so given and shall be deemed to have been so given in the case of posting 

on day on which they would have reached such address in the ordinary course of post/E-mail or on the day 

on which they were so delivered or left. In the case of contract by partners, any change in the constitution 

of the firm shall be forthwith notified by the contractor to the Engineer. 
 

6. Occupation and use of land: - No land belonging to or in the possession of the DFCCIL shall be 

occupied by the Contractor without the permission of the DFCCIL. The Contractor shall not use, or 

allow to be used; the site for any purposes other than that of executing the works. Whenever non-

railway bodies/persons are permitted to use DFCCIL premises with competent authority’s approval, 

conservancy charges as applicable from time to time may be levied. 
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7.    Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any part 

thereof or allow any person to become interested therein in any manner whatsoever without the special 

permission in writing of the Chief Engineer, save as provided below. Any breach of this condition shall entitle 

the Railway/DFCCIL to rescind the contract under Clause 62 of these Conditions and also render the 

Contractor liable for payment to the Railway/DFCCIL in respect of any loss or damage arising or ensuing 

from such cancellation: provided always that execution of the details of the work by petty Contractor under 

the direct and personal supervision of the Contractor or his agent shall not be deemed to be sub-letting under 

this clause. 

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking 

permission of Chief Engineer for the same. While submitting the proposal to railway/DFCCIL, Contractor 

shall ensure the following:  

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract  

      value.  

 

  (ii) The subcontractor shall have successfully completed at least one work similar to work proposed for 

subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway/DFCCIL, 

costing not less than 35% value of work to be subletted, through a works contract. For fulfilment of 

above, Work Experience Certificate issued by a Govt. Department/Organisation shall be considered. 

Further, Work Experience Certificate issued by a Public listed company shall be considered provided 

the company is having average annual turnover of Rs 500 crore and above in last 3 financial years 

excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 

registered at least 5 years back from the date of submission of proposal by Contractor to 

Railway/DFCCIL and work experience certificate issued by a person authorised by the Public Listed 

Company to issue such certificates.  
 

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by 

the Railway/DFCCIL. 
 

In case contractor submits subcontractor’s work experience certificate issued by public listed company, 

the contractor shall also submit along with work experience certificate, the relevant copy of work order, 

bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 

certificates for all payments received and copy of final/last bill paid by company in support of above work 

experience certificate 
 

(iii) There is no banning of business with the sub-contractor in force over IR.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor with 

subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and 

subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor 

and the terms of payment in clear & unambiguous manner.  

(c)  On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally 

enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer. 

(d)  The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 

commencement of subcontractor’s work.  

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends 

to do so at his own or on the instructions of Railway/DFCCIL, with prior intimation to Chief Engineer.  

(f) The Contractor shall indemnify railway/DFCCIL against any claim of subcontractor.  

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve all 

issues amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected in 

any manner whatsoever 
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(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on 

documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work 

experience certificate to the subcontractor also for the portion of work subcontracted and successfully 

completed by the sub-contractor.  

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s work 

is complete and contractor is entailed for the issuance of Work Experience Certificate. However, in the 

same contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has 

successfully carried out subletted work, without issuance of work experience certificate to subcontractor 

at this stage, the Chief Engineer can, only once, consider the successfully completed subletted work for 

the fulfilment of eligibility for further subletting of work to the subcontractor in the same contract. When 

the contractor’s work is complete and contractor is entitled for the issuance of work experience certificate, 

the subcontractor shall be issued one Work Experience Certificate for the total scope of work executed by 

the subcontractor in the contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. 

Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract.  

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may 

instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with the 

above instructions with due promptness. Contractor shall intimate the actual date of discontinuation of 

subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by the 

Railway/DFCCIL and this shall be deemed as ‘excepted matter’ (matter not arbitrable).  

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship 

between the sub-contractor and the Railway/DFCCIL and shall not relieve the Contractor of any 

responsibility under the Contract. 

8.  Assistance by the DFCCIL for the Stores to be obtained by the Contractor: - Owing to difficulty in 

obtaining certain materials (including Tools & Plant) in the market, the DFCCIL may have agreed without 

any liability therefore to endeavour to obtain or assist the contractor in obtaining t h e  required quantities 

of such materials as may be specified in the tender. In the event of delay or failure in obtaining  the 

required  quantities  of the aforesaid material the contractor shall not be deemed absolved of his own 

responsibility and shall keep in touch with day to day positions regarding their availability and 

accordingly adjust progress of works including employment of labour and the DFCCIL shall not in any 

way be liable for the supply  of materials or for the non-supply thereof  for any reasons  whatsoever  nor  

for any lossor damage  arising  in consequence of such delay or non-supply. 

 

9.   Not Applicable 

 

10.  Not Applicable 

  

11. Not Applicable 

 

12. Representation on Works:- The contractor shall, when he is not personally present on the site of the works 

place and keep a responsible agent at the works during working hours who shall on receiving reasonable 

notice, present himself to the Engineer and orders given by the Engineer or the Engineer’s representative 

to the agent shall be deemed to have the same force as if they had been given to the Contractor. Before 

absenting himself, the contractor shall furnish the name and address of his agent for the purpose of this 

clause and failure on the part of the Contractor to comply with this provision at any time will entitle the 

DFCCIL to rescind the contract under clause 62 of these conditions. 

 

 13. Relics  and  Treasures:-  All  gold,  silver,  oil, other  minerals  of  any description, all precious stones, 
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coins, treasures relics antiquities and other similar things which shall be found in or upon the site shall be 

the property of the DFCCIL and the Contractor shall duly preserve the same to the satisfaction of the 

DFCCIL and shall from time to time deliver the same to such person or persons as the DFCCIL may appoint 

to receive the same. 

 

 14. Excavated material:-The contractor shall not sell or otherwise dispose of or remove except for the 

purpose of this contract, the sand, stones, clay, ballast, earth, trees, rock or other substances or materials 

which may be obtained from any excavation made for the purpose of the works or any building  or produced 

upon the site at the time of delivery of the possession thereof but all the substances, materials, buildings 

and produce shall be the property of the DFCCIL provided that the contractor may, with the permission of 

the Engineer, use the same for the purpose of the works either free of cost or  pay the cost of the same at 

such rates as may be determined by the Engineer. 

 

15.    Indemnity by Contractors: The Contractor shall indemnify and save harmless the DFCCIL from and 

against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every nature 

and description brought or recovered against the DFCCIL by reason of any act or omission of the 

contractor, his agents or employees, in the execution of the works or in his guarding of the same. All sums 

payable by way of compensation under any of these conditons shall be considered as reasonable 

compensation to be applied to the actual loss or damage sustained, and whether or not any damage shall 

have been sustained.  

 

16.(1)    Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security submitted by 

the Contractor with his tender will be retained/encashed by the DFCCIL as part of security for the due and 

faithful fulfillment of the contract by the Contractor.  Provided further that, if Contractor submits the Cash 

or Term Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee 

Bond from a Scheduled commercial bank of India, either towards the Full Security Depositor the Part 

Security Deposit equal to or more than Bid Security, the DFCCIL shall return the Bid Security, to the 

Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued 

from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled 

commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security 

Deposit is recovered.  Provided also that in case of defaulting Contractor, the DFCCIL may retain any 

amount due for payment to the Contractor on the pending "on account bills" so that the amounts so retained 

(including amount guaranteed through Performance Guarantee) may not exceed 10% of the total value of 

the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 

stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending upon 

extension of contract granted in terms of Clause 17A and 17B of the Standard General Conditions of 

Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 

Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor, 

in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted 

by him, for an amount equal to or more than the already available Security Deposit, provided however that, 

in a contract of value less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is 
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permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such refund / return 

of the already available Security Deposit is permitted up to three times.. 

16.(2)(i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above shall be returned to 

the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51. (1) and 

(b) Execution of Final Supplementary Agreement or Certification by EngineerL that DFCCIL has No 

Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50. (1), in case 

applicable.  

 

16.(2)(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of these 

conditions, the Security Deposit already with railways/DFCCIL under the contract shall be forfeited. 

However, in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, the Security 

Deposit shall not be forfeited. 

16.(3)   No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the Contractor 

under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of this clause will 

be payable with interest accrued thereon. 

16.(4)   Performance Guarantee 

 The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-one) days 

from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 

(Twenty-one) days and upto 60 days from the date of issue of LOA may be given by the Authority who is 

competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged 

for the delay beyond 21(Twenty-one) days, i.e. from 22nd day after the date of issue of LOA. Further, if 

the 60th day happens to be a declared holiday in the concerned office of the DFCCIL, submission of PG 

can be accepted on the next working day.  

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue 

of LOA, the contract is liable to be terminated. In case contract is terminated DFCCIL shall be entitled to 

forfeit Bid Security and other dues payable to the contractor against that particular contract, subject to 

maximum of PG amount. In case a tenderer has not submitted Bid Security on the strength of their 

registration as a Startup recognized by Department of Industrial Policy and Promotion (DIPP) under 

Ministry of Commerce and Industry, DIPP shall be informed to this effect.  

  The failed Contractor shall be de barred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following forms, 

amounting to 5% of the Original Contract value.  

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Insurance Surety Bond as per Form No-29 

Note: 

l. The provision of Insurance Surety Bond shall be for all contracts having DOC within 36 months only. 



 

CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

P a g e  | 46 

 

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or any other form of 

Performance Guarantee prescribed in GCC for the balance amount shall be submitted by agency, 

otherwise necessary action will be taken as per terms of Agreement. 

(iv) Government Securities including State Loan Bonds at 5% below the market value; 

(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of 

India; 

(vii) Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x) Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR 

in favour of FA&CAO (free from any encumbrance) may be accepted. 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance 

(LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid upto 

the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets 

extended, the Contractor shall get the validity of P.G. extended to cover such extended time for completion 

of work plus 60 days. 

 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change 

due to subsequent variation(s) in the original contract value. 
 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 

'Completion Certificate' issued by the competent authority stating that the Contractor has completed the 

work in all respects satisfactorily.  
 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be 

encashed.  
 

(g) The Engineer/DFCCIL shall not make a claim under the Performance Guarantee except for amounts to 

which the President of India/DFCCIL is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of: 
 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein 

above, in which event the Engineer/DFCCIL may claim the full amount of the Performance 

Guarantee. 
 

(ii) Failure by the Contractor to pay President of India/DFCCIL any amount due, either as agreed by the 

Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of 

the service of notice to this effect by Engineer/DFCCIL. 
 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

 

         17. Force Majeure Clause:- If at any time, during the continuance of this contract, the performance in whole 

or in part by either party of any obligation under this contract shall be prevented or delayed by reason of 

any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 

explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) provided, 

notice of the happening of any such event is given by either party to the other within 30 days from the date 

of occurrence thereof, neither party shall by reason of such event, be entitled to terminate this contract nor 

shall either party have any claim for damages against the other in respect of such non-performance or delay 
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in performance, and works under the contract shall be resumed as soon as practicable after such event has 

come to an end or ceased to exist, and the decision of the Engineer as to whether the works have been so 

resumed or not shall be final and conclusive, PROVIDED FURTHER that if the performance in whole or 

in part of any obligation under this contract is prevented or delayed by reason of any such event for a period 

exceeding 120 days, either party may at its option terminate the contract by giving notice to the other party. 

  

17-A  Extension of time in Contracts:- Subject to any requirement in the contract as to completion of any portion 

or portions of the works before completion of the whole, the Contractor shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed under conditions 

of this contract) by the date entered in the contract or extended date in terms of the following clauses: 

(i) Extension due to modification:- If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted 

date of completion may be granted as shall appear to the Engineer to be reasonable in the 

circumstances, provided moreover that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause thereof shall arise and in 

any case not less than one month before the expiry of the date fixed for completion of the works.  
 

(ii) Extension for Delay not due to DFCCIL or Contractor: If in the opinion of the Engineer, the 

progress of work has any time been delayed by any act or neglect of DFCCIL’s employees or by other 

contractor employed by the DFCCIL under Sub-Clause (4) of Clause 20 of these Conditions or in 

executing the work not forming part of the contract but on which Contractor's performance necessarily 

depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring 

owners or public authority arising otherwise through the Contractor's own default etc. or by the delay 

authorized by the Engineer pending arbitration or in consequences of the Contractor not having 

received in due time necessary instructions from the DFCCIL for which he shall have specially applied 

in writing to the Engineer or his authorized representative then upon happening of any such event 

causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 

15 days of such happening, but shall nevertheless make constantly his best endeavours to bring down 

or make good the delay and shall do all that may be reasonably required of him to the satisfaction of 

the Engineer to proceed with the works. The Contractor may also indicate the period for which the 

work is likely to be delayed and shall be bound to ask for necessary extension of time. The Engineer 

on receipt of such request from the Contractor shall consider the same and shall grant such extension 

of time as in his opinion is reasonable having regard to the nature and period of delay and the type and 

quantum of work affected thereby. No other compensation shall be payable for works so carried 

forward to the extended period of time; the same rates, terms and conditions of contract being 

applicable as if such extended period of time was originally provided in the original contract itself. 
 

(iii) Extension for Delay due to DFCCIL: In the event of any failure or delay by the DFCCIL to hand 

over the Contractor possession of the lands necessary for the execution of the works or to give the 

necessary notice to commence the works or to provide the necessary drawings or instructions or any 

other delay caused by the DFCCIL due to any other cause whatsoever, then such failure or delay shall 

in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages 

or compensation therefor, but in any such case, the DFCCIL may grant such extension or extensions of 

the completion date as may be considered reasonable.  

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek extension 

of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon 

as the cause thereof shall arise and, in any case, not less than 15 days before the expiry of the date fixed 

for completion of the works. The Engineer shall consider the same and shall grant and communicate such 

extension of time as in his opinion is reasonable having regard to the nature and period of delay and the 

type and quantum of work affected thereby.  No other compensation shall be payable for works so carried 
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forward to the extended period of time; the same rates, terms and conditions of contract being applicable, 

as if such extended period of time was originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before the 

expiry of the date fixed for completion of the works, shall make him ineligible for extension under these 

sub clauses, subject to final decision of Engineer. 

17-B    Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the 

execution of the work or part of the works specified in the contract documents shall be deemed to be the 

essence of the contract and the works must be completed not later than the date(s) as specified in the 

contract. If the Contractor fails to complete the works within the time as specified in the contract for the 

reasons other than the reasons specified in Clause 17 and 17A, the Railway/DFCCIL may, if satisfied that 

the works can be completed by the Contractor within reasonable short time thereafter, allow the Contractor 

for further extension of time (Proforma at Form No-14) as the Engineer may decide. On such extension 

the Railway/DFCCIL will be entitled without prejudice to any other right and remedy available on that 

behalf, to recover from the Contractor as agreed damages and not by way of penalty for each week or part 

of the week, a sum calculated at the rate of Liquidated Damages as decided by Engineer, between 

0.05% to 0.30% of contract value of the works for each week or part of the week. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued. Provided also, 

that the total amount of liquidated damages under this condition shall not exceed 5% of the contract value 

or of the total value of the item or groups of items of work for which a separate distinct completion period 

is specified in the contract. 

          Provided further, that if the Railway/DFCCIL is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work within further 

extension of time allowed as aforesaid, the Railway/DFCCIL shall be entitled without prejudice to any 

other right or remedy available in that behalf, to appropriate the contractor’s Security Deposit and rescind 

the contract under Clause 62 of these Conditions, whether or not actual damage is caused by such default. 

NOTE:  

 In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for 

extension of time under clause 17A can also be considered under exceptional circumstances. Such 

extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated 

damages already recovered during extension(s) of time granted previously under clause 17B shall not be 

waived. However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of 

time under clause 17B. 
 

17-C  Bonus for Early Completion of Work: In open tenders having advertised value more than Rs.50 crore 

and original period of completion 12 months or more, when there is no reduction in original scope of work 

by more than 10%, and no extension granted on either railway/DFCCIL or Contractor’s account, 

Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. The period of 

less than 30 days shall be ignored while working out bonus. The maximum bonus shall be limited to 5% 

of original contract value. The completion date shall be reckoned as the date of issuance of completion 

certificate by Engineer 

18.(1)   Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or offered by or on behalf 

to the contractor or his partner, agent or servant or, anyone on his behalf, to any officer or employee of the 

DFCCIL, or to any person on his behalf in relation to obtaining or execution of this or any other contract 

with the DFCCIL shall, in addition to any criminal liability which he may incur, subject contractor to the 
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rescission of the contract and all other contracts with the DFCCIL and to the payment of any loss or 

damage resulting from such decision and the DFCCIL shall be entitled to deduct the amounts so payable 

from the Contractor(s)/bills/security deposite or any other dues of contractor with Government of 

India/DFCCIL. 
 

18.(2) The contractor shall not lend or borrow from or have or enter into any monitory dealings and 

transactions either directly or indirectly with any employee of the DFCCIL and if he shall do so, the 

DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with the DFCCIL. Any 

question or dispute as to the commission or any such offence or compensation payable to the DFCCIL 

under this clause shall be settled by the Chief General Manager/Noida of the DFCCIL, in such a manner 

as he shall consider fit and sufficient and his decision shall be final and conclusive. In the event of 

rescission of the contract under this clause, the contractor will not be paid any compensation whatsoever 

except payments for the work done up to the date of rescission. 

 

EXECUTION OF WORKS 
 

19.(1) Contractor’s understanding:- It is understood and agreed that the contractor has, by careful examination, 

satisfied himself as to the nature and location of the work, the conformation of the ground, the character, 

quality and quantity of the materials to be encountered, the character of equipment and facilities needed 

preliminary to and during the progress of the works, the general and local conditions, the labour conditions 

prevailing therein and all other matters which can in any way affect the works under the contract. 

  19.(2)  Commencement of works: -The contractor shall commence the works within 15 days after the receipt by 

him of an order in writing to this effect from the Engineer and shall proceed with the same with due 

expedition and without delay. 
 

19.(3)   Accepted Programme of work:- The contractor who has been awarded the work shall as soon as possible 

but not later than 30 days after the date  of  receipt  of  the  acceptance  letter  in  respect  of  contracts 

with initial completion period of two years or less or not later than 90 days for other contracts have to 

submit the detailed programme of work indicating the time schedule of various items of works in the form 

of Bar Chart/CPM. He shall also submit the details of organization (in terms of labour and supervisors) 

plant and machinery, that he intends to utilize (from time to time) for execution of the work within stipulated 

date of completion. The programme of work amended as necessary by discussions with the Engineer, shall 

be treated as the agreed programme of the work for the purpose of this contract and the contractor shall 

endeavour to fulfil this programme of work. The progress of work will be watched accordingly and the 

liquidated damages will be with reference to the overall completion date. Nothing stated herein shall 

preclude the contractor in achieving earlier completion of item or whole of the works than indicated in the 

programme. 

  

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized through 

Tenders having advertised value more than Rs.100 crores, the Contractor shall submit a detailed time 

programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and 

Financial Progress vis-à-vis program and forecast cash flow adopting Project Management Software such as 

Primavera/Sure Track/MS Project etc.  The program must identify the milestones, interface requirements 

and program reporting elements.  The Contractor shall supply, free of cost one set of authorized software to 

the Engineer and the soft copy of structured program for the project.  This shall be updated every month. The 

Contractor shall also submit a revised programme whenever the previous programme is inconsistent with 

actual progress. Each programme shall include: 
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The order in which the Contractor intends to carry out the Works, including the anticipated timing of each 

stage, Contractor’s Documents, procurement, manufacture of Plant, delivery to Site, construction, erection 

and testing, each of these stages for work by each Subcontractor, if any, the sequence and timing of inspections 

and tests specified in the Contract, and a supporting report which includes: 

a general description of the methods which the Contractor intends to adopt, and of the major stages, in the 

execution of the Works, and  

details showing the Contractor’s reasonable estimate for the number of each class of Contractor’s 

Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 

programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon 

the programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to 

comply with the Contract or to be consistent with actual progress and the Contractor’s stated intentions, the 

Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-

Clause. 

 

19.(4)    Setting out of works: - The contractor shall be responsible for the correct setting out of all works in 

relation to original points, lines and levels of reference at his cost. The contractor shall execute the work 

true to alignment, grade, levels and dimensions as shown in the drawing and as directed by the Engineer’s 

representative and shall check these at frequent intervals. The contractor shall provide all facilities like 

labour and instruments and shall co-operate with the Engineer’s representative to check all alignment, 

grades, levels and dimensions. If, at any time, during the progress of the works any error shall appear or 

arise in any part of the work, the contractor, on being required so to do by the Engineer’s representative 

shall, at his own cost rectify such errors, to the satisfaction of the Engineer’s representative.  
 

   Such checking shall not absolve the contractor of his own responsibility of maintaining accuracy in the 

work.  The contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other things 

used in setting out the work. 
 

20.(1)  Compliance to Engineer’s  instructions:- The Engineer shall direct the sequence in which the several 

parts of the works shall be executed and the Contractor shall execute without delay all orders given by the 

Engineer from time to time; but the Contractor shall not be relieved thereby from responsibility for the due 

performance of the works in all respects. 
 

20.(2)  Alterations to be authorized: - No alterations in or additions to or omissions or abandonment of any 

part of the works shall be deemed authorised, except under written instructions from the Engineer. 
 

20.(3)  Extra works: - Should works over and above those included in the contract require to be executed at the 

site, the contractor shall have no right to be entrusted with the execution of such works which may be 

carried out by another contractor or contractors or by other means at the option of the DFCCIL. 
 

20.(4)  Separate contracts in connection with works: - The DFCCIL shall have the right to let other contracts 

in connection with the works. The contractor shall afford other contractors’ reasonable opportunity for the 

storage of their materials and the execution of their works and shall properly connect and coordinate 
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his work with theirs. If any part of the contractor’s work depends for proper execution or result upon the 

work of another contractor(s), the contractor shall inspect and promptly report to the Engineer any defects 

in such works that render it unsuitable for such proper execution and results. The contractor’s failure so-to 

inspect and report shall constitute an acceptance of the other contractor’s work as fit and proper for 

the reception of his work, except as to defects which may develop in the other contractor’s work after the 

execution of his work. 
 

 

21.   Instruction of Engineer’s Representative: - Any instructions or approval given by the 

Engineer’s/DFCCIL’s representative to contractor in connection with the works shall bind the contractor 

as though it had been given by the Engineer provided always as follows. 
 

(a) Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice, the 

power of the Engineer thereafter to disapprove such work or material and to order the removal or 

breaking up thereof. 
 

(c) If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative, he 

shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such decision. 

 

22.(1)    Adherence to specifications and drawings: - The site and the detailed drawings shall be made available 

to the contractor commensurate with the accepted programme of work submitted under clause 19(3). The 

whole of the works shall be executed in perfect conformity with the specifications and drawings of the 

contract. If Contractor performs any works in a manner contrary to the specifications or drawings or any of 

them and without such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and 

shall be responsible for all loss to the DFCCIL. 
 

22.(2)  Drawings and specifications of the works: - The contractor shall keep one copy of drawings and 

specifications at the site, in good order, and such contract documents as may be necessary available to the 

Engineer or the Engineer’s representative. 
 

22.(3)  Ownership of drawings and specifications: - All drawings and specifications and copies thereof furnished 

by the DFCCIL to the Contractor are deemed to be the property of the DFCCIL. They shall not be used on 

other works and with the exception of the signed contract set, shall be returned by the contractor to the 

DFCCIL on completion of the work or termination of the contract. 
 

22.(4)    Compliance with Contractor’s requests for details: - The Engineer shall furnish with reasonable 

promptness, after receipt by him of the contractor’s request for the same, additional instructions by means 

of drawings or otherwise, necessary for the proper execution of the works or any part thereof. All 

such drawing and instructions shall be consistent with the contract Documents and reasonably inferable 

there from. 
 

22.(5)  Meaning and intent of specification and drawings:- If any ambiguity arises  as  to  the meaning  

and  intent of  any portion  of  the  specifications  and drawings  or as to execution  or quality of  any 

work or material, or as to  the measurements of the works the decision of the Engineer thereon shall be 

final subject  to  the  appeal (within  7  days  of  such  decision  being  intimated  to  the contractor) to the 

CGM who shall have the power to correct any errors, omissions, or discrepancies in aforementioned items 

and whose decision in the matter in dispute or doubt shall be final and conclusive. 
 

23. Working during night: - The contractor shall not carry out any work between sun-set and sun-rise without 

the previous permission of the Engineer. However, if the Engineer is satisfied that the work is not likely to 

be completed in time except by resorting to night work, he may order the same without confirming any right 

on the Contractor for claiming any extra payment for the same. 
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24. Damage to  DFCCIL property or private life and property:-The contractor shall be responsible for all 

risk to the work and for trespass and shall make good at his own expense all loss or damage whether to 

the works themselves or to any other property of the DFCCIL or the lives, persons or property of others 

from whatsoever cause in connection with the works until they are taken over by the DFCCIL and this 

although all reasonable and proper precautions may have been taken by the contractor. In case the 

DFCCIL shall be called upon to make good any costs, loss or damages, or to pay an compensation, 

including that payable under the provisions of the Workmen’s Compensation Act or any statutory 

amendments thereof to any person or persons sustaining damages as aforesaid by reason of any act, or 

any negligence or omissions on the part of the contractor the amount of any costs or charges including costs 

and charges in connection with legal proceedings, which the Railway / DFCCIL may incur in reference 

thereto, shall be charged to the contractor. The DFCCIL  shall have the power and right to pay or to defend 

or compromise any claim of threatened legal proceedings or in anticipation of legal proceedings being 

instituted consequent on the action or default of the contractor, to take such steps as may be considered 

necessary or desirable to ward off or mitigate the effect of such proceedings, charging to contractor, as 

aforesaid any sum or sums of money which may be paid and any expenses whether for reinstatement or 

otherwise which may be incurred and the propriety of any such payment, defence or compromise, and the 

incurring of any such expenses shall not be called in question by the contractor. 

 

25. Sheds, Stores houses and Yards:-The contractor shall at his own expense provide himself with sheds, 

stores houses and yards in such situations and in such numbers as in the opinion of the Engineer is requisite 

for carrying on the works and the contractor shall keep at each such sheds, stores houses and yard a 

sufficient quantity of materials and plant in stock as not to delay the carrying out of the works with 

due expedition and the Engineer and the Engineer’s representative shall have free access to the said sheds, 

store houses and yards at any time for the purpose of inspecting the stock of materials or plant so kept in 

hand, and any materials or plan which the Engineer may object to shall not be brought upon or used in the 

works, but shall be forthwith removed from the sheds, store houses or yards by the contractor. The 

contractor shall at his own expenses provide and maintain suitable mortar mills, soaking vats or any other 

equipments necessary for the execution of the works. 

 

26.  Provision of efficient and competent Staff at work sites by the Contractor: - 
 

26.1  The contractor shall place and keep on the works at all times efficient and competent staff to give 

the necessary directions to his workmen and to see that they execute their work in sound and proper manner 

and shall employ only such supervisors, workmen and labourers in or about the execution of any of these 

works as are careful and skilled in the various trades. 
 

26.2   The contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, 

workman or labourer who shall be objected to by the Engineer and if and whenever required by the 

Engineer, he shall submit a correct return showing the names of all staff and workmen employed by him. 

26.3   In the event of the Engineer being of the opinion that the contractor is not employing on the works a 

sufficient number of staff and workmen as is necessary for the proper completion of the works within the 

time prescribed, the contractor shall forthwith on receiving intimation to this effect deploy the additional 

number of staff and labour specified by the Engineer within seven days of being so required and failure on 

the part of the contractor to comply with such instructions will entitle the DFCCIL to res-cind the contract 

under clause 62 of these conditions. 
 

26A.    Deployment of Qualified Engineers at Work Sites by the Contractor: - 
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26A.1  The contractor shall also employ Qualified Graduate Engineer(s)or equivalent, or Qualified Diploma 

Engineer(s), as per the requirement of the works. 

  

26A.2  In case qualified Engineer as per clause 26.A.1 is/are absent from site for more than a week period in a month 

when work is in progress of relevant decipline, then deduction on account of non providing qualified Engg. 

will be done on pro-rata basis for whole absentee period. 

26A.3  Not Applicable 
 

27.(1)   Workmanship and testing:- The whole of the works and / or supply of materials specified and provided 

in the contract or that may be necessary to be done in order to form and complete any part thereof shall be 

executed in the best and most substantial workman like manner with materials of the best and most 

approved quality of their respective kinds, agreeable to the particulars contained in or implied by the 

specifications and as referred to in and represented by the drawings or in such other additional particulars, 

instructions and drawings given during the carrying on of the works and to the entire satisfaction of the 

Engineer according to the instructions and directions which the contractors may from time to time receive 

from the Engineer. The materials may be subjected to tests by means of such machines, instruments and 

appliances as the Engineer may direct and wholly at the expense of the contractor. 
 

27.(2) Removal of improper work and materials: - The Engineer or the Engineer’s Representative shall be 

entitled to order from time to time: 
 

(a) The removal from the site within the time specified in the order of any materials which in his opinion 

are not in accordance with the specifications or drawings. 
 

(b) The substitution of proper and suitable materials, and 
 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account 

payments therefore, of any work which in respect of materials or workmanship; is not in his opinion 

in accordance with the specifications and in case of default on the part of the contractor in carrying 

out such order the DFCCIL shall be entitled to rescind the contract under clause 62 of these 

conditions. 
 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of 

Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, 

Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement 

these provisions at worksites, for which no extra payment will be payable. 
 

28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for the purpose of inspection 

or otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and things of every 

kind required for the purpose and the Engineer and the Engineer’s Representative shall at all times have 

free access to every part of the works and to all places at which materials for the works are stored or being 

prepared. 
 

29. Examination of work before covering up:- The contractor shall give 7 days’ notice to the Engineer 

or the Engineer’s representative whenever any work or materials are intended to be covered up in the 

earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in order that the work 

may  be  inspected  or that  correct  dimensions  may  be  taken  before  being  so covered, placed beyond 

the reach of measurement in default whereof, the same shall at the option of the Engineer or the Engineer’s 
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representative be uncovered and measured at the contractor’s expense or no allowance shall be made for 

such work or materials. 

 

 

30. Temporary Works: - All temporary works necessary for the proper execution of the works shall be 

provided and maintained by the contractor and subject to the consent of the Engineer shall be removed by 

him at his expenses when they are no longer required and in such manner as the Engineer shall direct. In 

the event of failure on the part of the contractor to remove the temporary works, the Engineer will cause 

them to be removed and cost as increased by supervision and other incidental charges shall be recovered 

from the contractor. If temporary huts are provided by the contractor on the Railway/DFCCIL land for 

labour engaged by him for the execution of works, the contractor shall arrange for handing over vacant 

possession of the said land after the work is completed; if the contractor’s labour refuse to vacate, and have 

to be evicted by the Railway/DFCCIL necessary expenses incurred by the Railway/DFCCIL in connection 

therewith shall be borne by the contractor. 
 

31.(1)  Contractor to supply water for works: - Unless otherwise provided in the contract, the contractor shall 

be responsible for the arrangements to obtain supply of water necessary for the works. 
 

31.(2) Not Applicable 

31.(3) Not Applicable 

31.(4)(a) Contractor to arrange supply of Electric power for works: - Unless otherwise provided in the contract, 

the contractor shall be responsible for arrangements to obtain supply of electric power for the works. 
 

31.(4)(b) Not Applicable 
 

32.    Property in materials and plant: - The materials and plant brought by the Contractor upon the site or on 

the land occupied by the Contractor in connection with the works and intended to be used for the execution 

thereof shall immediately, they are brought upon the site of the said land, be deemed to be the property of 

the DFCCIL. Such of them as during the progress of the works are rejected by the Engineer under Clause 

25 of these conditions or are declared by him not to be needed for the execution of the works or such as on 

the grant of the certificate of completion remain unused shall immediately on such rejection, 

declaration or grant cease to be deemed the property of the  DFCCIL and the Contractor may then (but not 

before) remove them from the site or the said land. This clause shall not in any way diminish the liability 

of the Contractor nor shall the DFCCIL be in any way answerable for any loss or damage which may 

happen to or in respect of any such materials or plant either by the same being lost, stolen, injured or 

destroyed by fire, tempest or otherwise. 
 

33. (1)  Not Applicable 
 

33.(2)  Not Applicable 
 

34.(1)   Precaution during progress of works:-  During the execution of works, unless otherwise specified, the 

Contractor shall at his own cost provide the materials for and execute all shoring, timbering and strutting 

works as is necessary for the stability and safety of all structures, excavations and works and shall 

ensure that no damage, injury or loss is caused or likely to be caused to any person or property. 
 

34.(2)  Roads and Water courses: - Existing roads or water courses shall not be blocked, cut through, altered, 

diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All 



 

CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

P a g e  | 55 

 

compensations claimed for any unauthorized closure, cutting through, alterations, diversion or obstruction 

to such roads or water courses by the Contractor or his agent or his staff shall be recoverable from the 

Contractor’s bill/security deposite or any other dues of contractor with the Government of India or 

DFCCIL. 
 

34.(3)   Provision of access to premises:- During progress of work in any street or thoroughfare, the Contractor 

shall make adequate provision for the passage of traffic, for securing safe access to all premises approached 

from such street or thoroughfare and for any drainage, water supply or means of lighting which may be  

interrupted by reasons of the  execution  of the works and shall react and maintain at his own cost 

barriers, lights and other safeguards as prescribed by the Engineer, for the regulation of the traffic, and 

provide watchmen necessary to prevent accidents. The works shall in such cases be executed night and 

day if, so ordered by the Engineer and with such vigour so that the traffic way be impeded for as short 

a time as possible. 
 

34.(4)  Safety of Public: - The Contractor shall be responsible to take all precautions to ensure the safety of 

the public whether on public or DFCCIL property and shall post such look out men as may i n  the opinion 

of the Engineer, be required to comply with regulations apertaining to the work. Contractor shall ensure 

placement of barricading/partitions at the place of work to ensure safety of habitants of adjacent area, failing 

which Engineer may advise stoppage of work as per his discretion. 

 

34.(5) Display Board: - The contractor shall be responsible for displaying the details of works i.e. name of work, 

approximate cost, expected date of completion, name and address of the Contractor and address of Engineer 

on a proper steel Board of size not less than 1m x 1m. 

 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor without the 

permission of the Engineer and then also only in the manner and to the extent to which such permission is 

given. Where explosives are required for the works, they shall be stored in a special magazine to be provided 

by and at the cost of the Contractor in accordance with the Explosive Rules. The Contractor shall obtain the 

necessary license for the storage and the use of explosives. All operations in which or for which explosives 

are employed shall be at the sole risk and responsibility of the Contractor and the Contractor shall indemnify 

the DFCCIL in respect thereof. 

36.(1) Suspension  of  works:- The  Contractor  shall  on  the  order  of  the Engineer, suspend the progress of 

the works or any part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during  such  suspension  properly  protect  and  secure  the  work  so  far  as  is necessary 

in the opinion of the Engineer.  If such suspension is: - 
 

(a)   Provided for in the contract, or 
 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions or by 

some default on the part of the Contractor, and/or 

 

(c)   Necessary for the safety of the works or any part there of. 
 

(d)    Necessary for the safety of adjoining public or other property or safety of the public or workmen or 

those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration of any 

damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to high level 
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of pollution in the city of worksite 
 

36.(2)   The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works, but in the event of any suspension ordered by the Engineer for reasons other than 

aforementioned and when each such period of suspensions exceeds 14 days, the contractor shall be entitled 

to such extension of time for completion of the work as the Engineers may consider proper having regard 

to the period or periods of such suspensions and to such compensations as the Engineer may consider 

reasonable in respect of salaries or wages paid by the Contractor to his employees during the periods of 

such suspension. 
 

36.(3)   Suspension lasting more than 3 months:- If the progress of the works or any part thereof is suspended 

on the order of the Engineer for more than three months at a time, the Contractor may serve a written notice 

on the Engineer requiring permission within 15 days from the receipt thereof to proceed with the works or 

that part thereof in regard to which progress is suspended and if such permission is not granted within that 

time the Contractor by further written notice so served may, but is not bound to, elect to treat the 

suspension where it affects part only of the works as an omission of such part or where it affects the whole 

of the works, as an abandonment of the contract by the DFCCIL. 
 

37.   Rates for items of works:-   The rates, entered in the accepted Bill(s) of Quantities of the Contract  are  

intended  to  provide  for  works  duly  and  properly completed in accordance with the general and special 

(if any) conditions of the contract and the specifications and drawings together with such enlargements, 

extensions, diminutions, reductions, alterations or additions as may be ordered in terms of Clause 42 of 

these conditions and without prejudice to the generality thereof and shall be deemed to include and cover 

superintendence and labour, supply, including full freight of materials, stores, patterns, profiles, moulds, 

fittings, centring, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools 

and all apparatus and plant required on the works, except such tools, plant or materials as may be specified 

in the contract to be supplied to the Contractor by the DFCCIL, the erection, maintenance and removal of 

all temporary works and,  buildings,  all  watching, lighting, bailing, pumping and draining, all prevention 

of or compensation for trespass, all barriers and arrangements for the safety of the public or of employees 

during the execution of works, all sanitary and medical arrangements for labour camps as may be prescribed 

by the DFCCIL, the setting of all work and of the construction, repair and upkeep of all centre lines, bench 

marks and level pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners for 

surface damage or taxes and impositions payable to local authorities in respect of land, structures and all 

material supplied for the work or other duties of expenses for which the Contractor may become liable or 

may be put to under any provision of law for the purpose of or in connection with the   execution  of  the   

contract,   and   all  such   other  incidental  charges   or contingencies as may have been specially provided 

for in the specifications. 
 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess on 

Works Contract is imposed by Statute after the date of opening of tender but within the original date of 

completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly pays 

such taxes/cess, the Contractor shall be reimbursed the amount so paid. 
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Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on Works 

Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount 

shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India or DFCCIL.  

38. Deleted 
 

39.(1)   Rates for extra items of works:-  

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the 

instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the 

Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of Rates 

(SSOR)" modified by the tender percentage as accepted in the contract for that chapter of Standard Schedule 

of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the Engineer and 

the Contractor before the execution of such items of work as per sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 

Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to notify 

the Engineer at least seven days before the necessity arises for the execution of such items of works that the 

accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. The rates payable 

for such items shall be decided at the meeting to be held between the Engineer and Contractor, in as short a 

period as possible after the need for the special item has come to the notice. In case the Contractor fails to 

attend the meeting after being notified to do so or in the event of no settlement being arrived at, the 

Railway/DFCCIL shall be entitled to execute the extra works by other means and the Contractor shall have 

no claim for loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, 

machinery & materials and by taking guidance from the following documents in order of priority:  

i. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

ii. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

iii. Market Analysis 
 

39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before the 

rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case the 

Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him 

prior to the date of determination of rates as aforesaid according to the rates as shall be fixed by the Engineer. 

However, if the Contractor is not satisfied with the decision of the Engineer in this respect, he may appeal 

to the CGM within 30 days of getting the decision of the Engineer, supported by analysis of the rates 

claimed. The CGM’s decision after hearing both the parties in the matter would be final and binding on the 

Contractor and the DFCCIL. 

 

40. (1) Handing over of works: - The Contractor shall be bound to hand over the works executed under the 

contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. The Engineer shall 

determine the date on which the work is considered to have been completed, in support of which his 

certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall determine 

from time to time, the date on which any particular section of the work shall have been completed, and the 

contractor shall be bound to observe any such determination of the Engineer. 
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40.(2)   Clearance of site on completion: - On completion of works, the Contractor shall clear away and remove 

from the site all constructional plant, surplus materials, rubbish and temporary works of every kind and 

leave the whole of the site and works clean and in a workman like condition to the satisfaction of the 

Engineer. No final payment in settlement of the accounts for the works shall be paid, held to be due or 

shall be made to the, Contractor till, in addition to any other  condition  necessary  for  final  payment,  site  

clearance  shall  have  been affected by him, and such clearance may be made by the Engineer at the expense 

of the Contractor in the event of his failure to comply with this provision within 7 days after receiving 

notice to that effect. Should it become necessary for the Engineer/DFCCIL to have the site cleared at the 

expenses of the Contractor, the DFCCIL shall not be held liable for any loss or damage to such of the 

Contractor’s property as may be on the site and due to such removal there from which removal may be 

effected by means of public sales of such materials and property or in such a way as deemed fit and 

convenient to the Engineer. 
 

40A:   Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case the 

contractor fails to complete the final part(s) of the work and the value of such part(s) of the work is limited to 

5% of the original contract value, the Engineer may allow/decide for offloading of such part(s) of works, 

either after the Contractor’s request in writing to do so or after serving a 14 (Fourteen) days suo-moto notice 

(as per Form No-27), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful completion 

of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 

Railway/DFCCIL work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would not be 

substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution of such 

offloaded work through other agency(ies) (as per Form No-28). The extra expenditure so incurred in 

execution of the offloaded work, shall be recovered from subsequent Bill(s) or any other dues of the 

Contractor, but not exceeding the value of Performance Guarantee available in the contract. There shall be no 

other repercussion of such offloading on execution of the balance contract. The Contractor shall have no claim 

on account of above mentioned offloading of works.  

 

VARIATIONS IN EXTENT OF CONTRACT 
 

41. Modification to contract to be in writing: - In the event of any of the provisions of the contract 

required to be modified after the contract documents have been signed, the modifications shall be made in 

writing and signed by the DFCCIL and the Contractor and no work shall proceed under such modifications 

until t h i s  has  been done. Any  verbal  or  written  arrangement  abandoning, modifying, extending, 

reducing or supplementing the contract or any of the terms thereof shall be deemed conditional and 

shall not be binding on the DFCCIL unless and until the same is incorporated in a formal instrument 

and signed by the DFCCIL and  the  Contractor, and  till  then  the  DFCCIL shall  have  the  right  to 

repudiate such arrangements. 

42.(1)  Powers of modification to contract:- The Engineer on behalf of the DFCCIL shall be entitled by 

order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their 

design, character position, site, quantities, dimensions or in the method of their execution or in the 

combination and use of materials for the execution thereof or to order any additional work to be done or 
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any works not to be done and the contractor will not be entitled, to any compensation for any 

increase/reduction in the quantities of work but will be paid only for the actual amount of work done and 

for approved materials supplied  against a specific order.   
 

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity 

of each individual item of the contract would be upto 25% of the quantity originally contracted, except 

in case of foundation work (in which no variation limit shall apply). However, the rates for the 

increased quantities shall be as per sub- para (iii) below. 
  

(ii) The contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any 

claim or any compensation whatsoever up to the limit of 25% variation in quantity of individual item 

of works. 
 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is 

considered unavoidable, then same shall be excuted at following rates: 
  

  (a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 

concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender; 
 

(b) Quantities operated in exess of 140% but upto 150% of the agreement quantity of the concerned 

item shall be paid 96% of the rate awarded for that item in that particular tender; 
 

(c) Variation in quantity of individual items beyond 150% will be avoided and would be permitted 

only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for 

that item in that particular tender. 
 

 (d)  Variation to quantities for Minor value item:  
 

   The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed 

for other items). A minor value item for this purpose is defined as an item whose original 

agreement value is less than 1% of the total original agreement value. 
 

(i)  Quantities operated upto and including 100% of the agreement quantity of the concerned 

minor value item, shall be paid at the rate awarded for that item in that particular tender; 
 

(ii)  Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item in that 

particular tender; 
 

(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and 

would be permitted only in exceptional unavoidable circumstances and shall be paid at 

96% of the rate awarded for that item in that particular tender. 
 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of earthwork 

items and variation in the quantities of individual classifications of soil shall not be subject to this 

limit. 
 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would 

apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in 

case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual 

items irrespective of the manner of quoting the rate (single percentage rate or individual item rate). 

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, alterations or additions 

referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but shall 
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be performed by the Contractor as provided therein and be subject to the same conditions, stipulations and 

obligations as if they had been originally and expressively included and provided for in the Specifications 

and Drawings and the amounts to be paid therefor shall be calculated in accordance with the accepted Bill(s) 

of Quantities. Any extra item(s)/quantities of work falling outside the purview of the provisions of Sub-

Clause (2) above shall be paid for at the rates determined under Clause-39 of these Conditions. 

 

CLAIMS 

 

43.(1)   Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer/DFCCIL once 

in every quarter commencing from the month following the month of issue of Letter of Acceptance, an 

account giving full and detailed particulars of all claims for any additional expenses to which the 

Contractor may consider himself entitled to and of all extra or additional works ordered by the Engineer 

which he has executed during the preceding month quarter and no claim for payment for such work will 

be considered which has not been included in such particulars. 

 

43.(2) Signing of “No Claim” Certificate:-  The Contractor shall not be entitled to make any claim whatsoever 

against the DFCCIL under or by virtue of or arising out of this contract, nor shall the DFCCIL entertain or 

consider any such claim,  if  made  by  the  Contractor,  after  he  shall  have  signed  a  “No  Claim” 

Certificate in favour of the DFCCIL in such form as shall be required by the DFCCIL after the works 

are finally measured up.  The contractor shall be debarred from disputing the correctness of the items 

covered by “No Claim” Certificate or demanding a clearance to arbitration in respect thereof. 

 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted Bill(s) of 

Quantities with items of works quantified are the estimated quantities of the works and they shall not be 

taken as the actual and correct quantities of the work to be executed by the Contractor in fulfillment of his 

obligations under the contract. 
 

45.(i) Measurement of Works by Railway/DFCCIL: The Contractor shall be paid for the works at the rates in 

the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these 

Conditions on the measurements taken by the Engineer or the Engineer's representative in accordance with 

the rules prescribed for the purpose by the Railway/DFCCIL. The quantities for items the unit of which in 

the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction 

below half being dropped and half and above being taken as one; for items the unit of which in the accepted 

Bill(s) of Quantities is single, the quantities shall be calculated to two places of decimals. Such 

measurements will be taken of the work in progress from time to time and at such intervals as in the opinion 

of the Engineer shall be proper having regard to the progress of works. The date and time on which ‘on 

account’ or ‘final’ measurements are to be made shall be communicated to the Contractor who shall be 

present at the site and shall sign the results of the measurements (which shall also be signed by the Engineer 

or the Engineer's representative) recorded in the official measurements book as an acknowledgement of his 

acceptance of the accuracy of the measurements. Failing the Contractor's attendance, the work may be 

measured up in his absence and such measurements shall, notwithstanding such absence, be binding upon 

the Contractor whether or not he shall have signed the measurement books provided always that any 

objection made by him to measurement shall be duly investigated and considered in the manner set out 

below- 
 

(a)  It shall be open to the Contractor to take specific objection to any recorded measurements or 
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Classification on any ground within seven days of the date of such measurements.  Any   re-

measurement taken by the Engineer or the Engineer’s representative in the presence of the Contractor 

or in his absence after due notice has been given to him in consequence of objection made by the 

Contractor shall be final and binding on the Contractor and no claim whatsoever shall thereafter be 

entertained regarding the accuracy and classification of the measurements. 
 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 

shall be liable to pay the actual expenses incurred in measurements. 
 

45. (ii) Measurement of works by Contractor’s Authorized Representative (In case the Contract provides 

for the same) 

 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for 

extra works at rates determined under Clause 39 of these Conditions on the measurements taken by 

the Contractor’s authorized Engineer in accordance with the rules prescribed for the purpose by the 

Railway/DFCCIL. The quantities for items the unit of which in the accepted Bill(s) of Quantities is 

100 or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped 

and half and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities 

is single, the quantities shall be calculated to two places of decimals. Such measurements will be 

taken of the work in progress from time to time. The date and time on which ‘on account’ or ‘final’ 

measurements are to be made shall be communicated to the Engineer.  

 

Date and time of test checks shall be communicated to the Contractor, who shall be present at the 

site and shall witness the test checks, failing Contractor’s adherence, the test check may be conducted 

in his absence and such test checks shall not, withstanding such absence be binding upon Contractor 

provided always that any objections made by Contractor to test check shall be duly investigated and 

considered in the manner set out below: 

(i) It shall be open to Contractor to take specific objections to test check of any recorded 

measurements within 7 days of date of such test checks. Any re-test check done by the 

concerned DFCCIL’s Authority in the presence of the Contractor or in his absence after due 

notice, given to him in consequent of objections made by the Contractor shall be final and 

binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding 

the accuracy and classification of the measurements.  
 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect, the Contractor 

shall be liable to pay the actual expenses incurred in measurements.  
 

(b) Incorrect measurement/action to be taken: If in case during test check or otherwise, it is detected 

by the Engineer that Agency has claimed any exaggerated measurement or as claimed any false 

measurement for the work which have not been executed; amounting to variation of 5% or more of 

claimed gross bill amount, action shall be taken as following: 
 

(i) On first occasion of noticing, exaggerated/false measurement, Engineer shall impose a penalty 

of 10% of claimed gross bill value.  
 

(ii) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall impose 

penalty of 15% of claimed gross bill value. In addition, the facility of recording of measurement 

by Contractor as well as release of provisional payment shall be withdrawn. Once withdrawn, 

measurement shall be done by DFCCIL as per Clause-45(i) above. 
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46. (1) “On-Account” Payments: - The Contractor shall be entitled to be paid from time to time by way of “One-

Account” payment only for such works as in the opinion of the Engineer he has executed in terms of the 

contract.  All payments due on the  Engineer’s representative’s certificates of measurements or Engineer’s 

Certified “Contractor’s Authorized Engineer’s measurements”  shall be subject to any deductions which 

may be made under these  presents  and  shall  further  be  subject  to,  unless  otherwise  required  by 

Clause 16 of these conditions, a  retention of  six  percent by way of  security deposits, until the 

amount of security deposit by way of retained earnest money and such retentions shall amount to 5% 

of the total value of the contract provided always that the Engineer may by any certificate make any 

correction or modification in any previous  certificate which shall have been issued by him and that the 

Engineer may withhold any certificate if the works or any part thereof are not being carried out to his 

satisfaction.  

 

46.(2) Rounding off amounts: - The total amount due on each certificate shall be rounded off to the nearest rupee 

i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto Re. 1/- will be reckoned as 

Re. 1/-. 

 

46.(3) On  Account  Payments  not  prejudicial  to  final  settlement:-  “On- Account” payments made to the 

‘Contractor shall be without prejudice to the final making up of the accounts (except where measurements 

are specifically noted in the Measurement Book as “Final Measurements” and as such have been signed by 

the Contractor Engineer’s/Engineer’s Representative) and shall in no respect be considered or used as 

evidence of any facts stated in or to be inferred from such accounts nor of any particular quantity of work 

having been executed nor of the manner of its execution being satisfactory.  
 

46.(4) Advances to Contractor- 

Not Applicable 
 

46.(5) Manner of payment: - Unless otherwise specified payments to the Contractor will be transferred 

electronically to his bank account. 
 

46A. Price Variation Clause (PVC):  

 

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 

advertised value above Rs. 2 Crores. Provided further that, in a contract where PVC is applicable, 

following shall be outside the purview of price adjustments (i.e. shall be excluded from the gross value of 

the work for the purpose of price variation) : 

Materials supplied by Railway to the Contractors, either free or at fixed rate; 

a) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) 

of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 

applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of 

such extra item(s). 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to 

closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence 

from the month following the Base month. The Price Variation shall be based on the average Price Index of 

the quarter under consideration. 
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46A.3 Validity: 

Rates accepted by Railway/DFCCIL Administration shall hold good till completion of work and no additional 

individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 

any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 
 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be steel, 

cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant & machinery, 

fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall be determined in the 

manner prescribed. 

46A.5No price variation shall be admissible for fixed components. 

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/ 

Bill(s) of Quantities in tender document and the same shall be fixed as per table & classifications given below: 

S

N 

Classification 

Components 

1
A

, 
2
 &

 3
A

 

4
A

 

5
A

 

6
A

 

7
 

8
A

 

9
A

 

1
B

, 
3
B

, 
4
B

, 
5
B

, 
6
B

 8
B

 &
 9

B
 

1
C

, 
3
C

, 
4
C

, 
5
C

, 
6
C

, 
8
C

 &
 9

C
 

3
D

, 
4
D

, 
5
D

, 
6
D

, 
8
D

 &
 9

D
 

3
E

, 
4
E

, 
5
E

, 
6
E

, 
8
E

 &
 9

E
 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour Lc 20 25 30 20 50 20 20     0   0 10 25 

3 Steel Sc 0 0   0 0 0 0 0 85 0 50 0 

4 Cement Cc 0 0 15  0 0 0 0 0  85 0 0 

5 Plant 

Machinery 

& Spares 

PMc  30 15 5 20  15 20 30 0 0 10 30 

6 Fuel & 

Lubricants 
Fc 25 15  5 15  15 20 15  0  0 10 20 

7 Other 

materials 
Mc 10 15  30 30  5 25 20 0 0 5 10 

8 Detonators 

& 

Explosive 

Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

* It shall not be considered for any price variation. 
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The classification mentioned in the table above represents following type of item(s) in the work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 

Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 

Steel  

7 Permanent Way linking   

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  
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8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel   

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  

 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) shall 

be worked out by the following formulae: 

(i) L = (W or WS or WC or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

 LB x 100 

L = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

LB x100 

(ii) M = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

MB x100 

(iii) F = (W or WS or WC or WSF or WF or WSFL or WFL) x (FQ – FB) x FC 

FB x 100 

F = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x FC 

FB x 100 

(iv) E = (W or WS or WC or WSF or WF or WSFL or WFL) x (EQ – EB) x EC 

EB x100 

E = (W) x (EQ – EB) x 

EC EB x100 

(v) PM = (W or WS or WC or WSF or WF or WSFL or WFL) x(PMQ-PMB) x PMC 

PMB x 100 

PM  = (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x PMC 

PMB x 100 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

SB x 100 

(vii) C = (W or WC ) x (CQ – CB) x CC 

CB x 100 

(II) For Railway Electrification Works: 

(viii) T  = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85 

(x) N = [(PT - PO) / PO] x 85 
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(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er = [(LQ - LB) / LB] x 85 

 

Where, 

L Amount of price variation in Labour 

M Amount of price variation in 

Materials F Amount of price variation 

in Fuel 

E Amount of price variation in Explosives 

PM Amount of price variation in Plant, Machinery and 

Spares S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting 

(Bill(s) of Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) 

of Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous 

Items (Bill(s) of Quantities for non-ferrous items) 

I Percentage variation payable on the gross value of bill of Insulator 

(Bill(s) of Quantities for Insulator items) 

G Percentage variation payable on the gross value of bill of General Works (Bill(s) 

of Quantities for General items) 

Er Percentage variation payable on the gross value of erection (Bill(s) of Quantities 

for Erection Item) 

LC % of Labour Component in the 

item(s) MC % of Material Component in 

the item(s) FC % of Fuel 

Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the 

item(s) SC % of Steel Supply item Component in the item(s) 

CC    % of Cement Supply item Component in the item(s) 
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W   Gross value of work done by Contractor as per on-account bill(s) excluding the 

Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL 

or/and WFL and cost of materials supplied by Railway either free or at fixed rate, 

 

WS   Gross value of work done by Contractor for item(s) of supply of steel. 

WC  Gross value of work done by Contractor for item(s) of supply of cement and /or 

supply of grout material. 

WSF  Gross value of work done by Contractor for item(s) of Fabrication & Erection of 

Structures including supply of Steel. 

WF  Gross value of work done by Contractor for Fabrication & Erection of Structures 

excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 

Erection / Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 

Erection / Launching of Girders excluding supply of Steel. 

LB  Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the base period 

LQ  Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the average price index of the 3 months of the quarter under 

consideration 

MB   Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 

the base period 

MQ   Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 

the average price index of the 3 months of the quarter under consideration 

FB  The average of official prices of Diesel available on the official website of 

‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 

Gas for Delhi, Kolkata, Mumbai &Chennai, for the base period 

FQ  The average of official prices of Diesel available on the official website of 

‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 

Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 months of the quarter 

under consideration 

EB    Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ 

of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of 

Economic Adviser, Govt. of India, Ministry of Commerce & Industry, 

Department of Industrial Policy & Promotion (DIPP), for the base period. 
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EQ    Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ 

of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of 

Economic Adviser, Govt. of India, Govt. of India, Ministry of Commerce & 

Industry, Department of Industrial Policy & Promotion (DIPP), for the average 

price index of 3 months of the quarter under consideration. 

PMB   Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– 

published in RBI (Reserve Bank of India) Bulletin, for the base period. 

PMQ   Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– 

published in RBI (Reserve Bank of India) Bulletin, for the average price index 

of 3 months of the quarter under consideration. 

SB   The average rate provided by the Joint Plant Committee for the relevant category 

of steel item as mentioned in Clause 46A.9; for the base period. 

SQ   The average rate provided by the Joint Plant Committee for the relevant category 

of steel item as mentioned in Clause 46A.9; for the 3 months of the quarter under 

consideration. 

CB  Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the base period 

CQ   No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published 

in RBI Bulletin for the average price index of the 3 months of the quarter under 

consideration 

RT   IEEMA price index for Steel Blooms (size 150mmx150mm) for the month 

which is two months prior to date of inspection of material. 

RO  IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which 

is one month prior to date of opening of tender. 

PT   IEEMA price index for Copper wire rods for the month which is two months prior 

to date of inspection of material. 

PO   IEEMA price index for Copper wire rods for the month which is one month 

prior to date of opening of tender. 

ZT  IEEMA price index for Zinc for the month which is two months prior to date of 

inspection of material 

ZO  IEEMA price index for Zinc for the month which is one month prior to date of 

opening of tender 

IT   RBI wholesale price index for the sub-group “Insulators” for the month which is 

two months prior to date of inspection of material 
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IO   RBI wholesale price index for the sub-group “Insulators” for the month which 

is one month prior to date of opening of tender 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as 

mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally published 

indices shall be made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as 

mentioned in this Clause shall be as under:  

 
SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 
rounds 

Average of per tonne rates of 10mm dia TMT & 
25mm dia TMT; confirming IS1786; Fe 500 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, 

Mild Steel Plate 10mm thickness and Channel 

150x75mm; 
confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm 

thickness and 25mm thickness; confirming IS2062, 
E250 Gr “A” 

4. Any   other section of steel not covered 
in the above categories 

Average of price for the 3 categories covered under 
SL 1, 2 & 3 in this table. 

 
(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) 

in different Zonal Railways shall be as under : 
 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, 

South Eastern, Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central & South Western 

 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the 

stipulated date of completion of work including the extended period of completion where such 

extension has been granted under Clause 17A of the Standard General Conditions of Contract. 

However, where extension of time has been granted due to Contractor’s failure under Clause 17B of 

the Standard General Conditions of Contract, price adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 

completion period or the extended period under Clause 17A, the price adjustment for the period 
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of extension granted under Clause 17B shall be limited to the amount payable as per the Indices 

applicable to the last month of the original completion period or the extended period under 

Clause 17A of the Standard General Conditions of Contract; as the case may be. 

In case the indices fall below the indices applicable to the last month of original/ extended period of 

completion under Clause 17A, as the case may be; then the lower indices shall be adopted for the 

price adjustment for the period of extension under Clause 17B of the Standard General Conditions of 

Contract. 

47.0 Maintenance  of  works :-  The  Contractor  shall  at  all  times  during  the progress and continuance of 

the works and also for the period of maintenance specified in the Tender Form after the date of issue of 

the certificate of completion by the Engineer or any other earlier date subsequent to the completion of the 

works that may be fixed by the Engineer be responsible for and effectively maintain and uphold in good 

substantial, sound and perfect condition all and every part of the works and shall make good from time 

to time and at all times as often as the Engineer shall require, any damage or defect that may during the 

above period arise in or be discovered or be in any way connected with the works, provided  that  such  

damage  or  defect  is  not  directly  caused  by  errors  in  the contract  documents,  act  of  providence  or  

insurrection  or  civil  riot,  and  the contractor shall be liable for and shall pay and make good to the 

DFCCIL or other persons legally entitled thereto whenever required by the Engineer so to do, all losses, 

damages, costs and expenses they or any of them may incur or be put or be liable to by reasons or in 

consequence of the operations of the Contractor or of his failure in any respect. 
 

48.(1)  Certificate of completion of works:- As soon as in the opinion of the Engineer, the works has been 

completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer shall 

issue a certificate of completion duly indicating the date of completion in respect of the work and the 

period of maintenance of the work shall commence from the date of completion mentioned in such 

certificate. The certificate, inter alia, should mention that the work has been completed in all respects and 

that all the contractual obligations have been fulfilled by the Contractor and that there is no due from the 

Contractor to DFCCIL against the contract concerned. 
 

The Engineer may also issue such a certificate indicating date of completion with respect to any part 

of the work (before the completion of the whole of work), which has been both completed to the 

satisfaction of the Engineer and occupied or used by the DFCCIL. When any such certificate is given in 

respect of part of a work, such part shall be considered as completed and the period of maintenance of 

such part shall commence from the date of completion mentioned in the completion certificate issued 

for that part of the work. 
 

48.(2)  Contractor not absolved by completion Certificate:- The Certificate of completion in respect of the 

works referred to in sub-clause (1) of this clause shall not absolve the Contractor from his liability to make 

good any defects imperfections, shrinkages or faults which may appear during the period of maintenance 

specified in the tender arising in the opinion of the Engineer from materials or workmanship not in 

accordance with the drawings or specifications or instruction of the Engineer, which defects, 

imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be amended and 

made good by the Contractor at his own cost: and in case of default on the part of Contractor the Engineer 

may employ labour and materials or appoint another Contractor to amend  and make good such 

defects, imperfections, shrinkages and faults and all expenses consequent thereon and incidental thereto 
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shall be borne by the Contractor and shall be  recoverable from  any moneys  due  to him  under  the 

contract. 
 

 

 

 

48.(3)  Final Supplementary Agreement: After the work is completed or otherwise concluded by the parties 

with mutual consent, and taken over by the DFCCIL as per terms and conditions of the contract agreement, 

and there is unequivocal no claim on either side under the Contract other than as mentioned in item 4 of 

Form no. 20, the parties shall execute the Final Supplementary Agreement as per Form No. 20. 
 

49. Approval only by maintenance Certificate: - No certificate other than maintenance certificate referred 

to in Clause 50 of the conditions shall be deemed to constitute approval of any work or other matter in 

respect of which it is issued or shall be taken as an admission of the due performance of the contract or 

any part thereof.  
 

50.(1)  Maintenance Certificate: - The Contract shall not be considered as completed until a Maintenance 

Certificate if applicable shall have been signed by the Engineer stating that the works have been 

completed and maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer 

upon the expiration of the Period of maintenance or as soon thereafter as any works ordered during such 

period pursuant to sub clause (2) Clause 48 of these conditions shall have been completed to the 

satisfaction of the Engineer and full effect shall be given to this Clause notwithstanding the taking 

possession of or using the works or any part thereof by the DFCCIL. 
 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is 

competent to sign the contract. If this Competent Authority is of the rank lower than Dy.CPM Grade, then 

a Dy.CPM Grade Officer (concerned with the work) should issue the Certificate. The Certificate, inter 

alia, should mention that the work has been completed in all respects and that all the contractual 

obligations have been fulfilled by the Contractor and that there is no due from the Contractor to DFCCIL 

against the contract concerned. 

50.(2)   Cessation of DFCCIL Liability: - The DFCCIL shall not be liable to the Contractor for any matter 

arising out of or in connection with the contract of the execution of the works unless the contractor has 

made a claim in writing in respect thereof before the issue of the Maintenance Certificate under this clause. 

 

50.(3)  Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate the Contractor and 

(subject to sub-clause 2 of this clause) the DFCCIL shall remain liable for the fulfilment of any obligation 

incurred under the provision of the contract prior to the issue of the Maintenance Certificate which remains 

unperformed at the time such certificate is issued and for the purposes of determining the nature and extent 

of any such obligations the contract shall be deemed to remain in force between the parties thereto. 

 

51.(1) Final Payment:- On the Engineer's certificate of completion in respect of the works, adjustment shall be 

made and the balance of account based on the Engineer or the Engineer's representative's certified 

measurements or Engineer’s certified “contractor’s authorized engineer’s measurements” of the total 

quantity of work executed by the Contractor upto the date of completion and on the rates accepted in Bill(s) 

of Quantities and for extra works on rates determined under Clause 39 of these Conditions shall be paid to 

the Contractor subject always to any deduction which may be made under these presents and further subject 
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to the Contractor having signed delivered to the Engineer enclosing either a full account in detail of all 

claims he may have on the Railway/DFCCIL in respect of the works or having delivered No Claim 

Certificate and the Engineer having after the receipt of such account given a certificate in writing that such 

claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 

55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the Standard General Conditions of 

Contract or in any Clause (stated as excepted matter)  of the Special Conditions of the Contract, that the 

whole of the works to be done under the provisions of the Contracts have been completed, that they have 

been inspected by him since their completion and found to be in good and substantial order, that all 

properties, works and things, removed, disturbed or injured in consequence of the works have been 

properly replaced and made good and all expenses and demands incurred by or made upon the 

Railway/DFCCIL for or in the respect of damage or loss by from or in consequence of the works, have 

been satisfied agreeably and in conformity with the contract.  

51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself the right to carry 

out a post-payment audit and or technical examination of the works and the final bill including all 

supporting vouchers, abstracts etc. and to make a claim on the contractor for the refund any excess amount 

paid to him till the release of Security Deposite of settlement of claims, which ever is later, if as a result 

of such examination any over-payment to him is discovered to have made in respect of any works done or 

alleged to have been done by him under the contract. 
 

51-A. Production of vouchers etc. by the Contractor: -  
 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever required, produce 

or cause to be produced for examination by the Engineer any quotation, invoice, cost or other 

account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of 

or extract from any such document and also furnish information and returns verified in such 

manner as may be required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the engineer on the 

question of relevancy of any documents, information or return being final and binding in the 

parties).The contractor shall similarly produce vouchers; etc., if required to prove to the Engineer, 

that materials supplied by him, are in accordance with the specifications laid down in the contract. 
 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a 

sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General 

Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract 

or any subsidiary or allied firm or company, through the contractor, and such books shall be open to 

his inspection. 
 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations of 

the contractor under any statute rules or orders binding on the contractor. 
 

52.0 Withholding and lien in respect of sums claimed:- Whenever any claim or claims for payment of a 

sum of money arises out of or under the contract against the contractor, the DFCCIL shall be entitled 

to withhold and also have a lien to retain such sum or sums in whole or in part from the security, if any, 

deposited by the contractor and for the purpose aforesaid, the DFCCIL shall be entitled to withhold the 

said cash security deposit or the security if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the security being 
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insufficient to cover the claimed amount or amounts or if no security has been taken from the contractor, 

the DFCCIL shall be entitled to withhold and have a lien to the extent of the such claimed amount or 

amounts referred to supra, from any sum or sums found payable or which at any time thereafter may 

become payable to the contractor under the same contract or any other contract with this or any other 

DFCCIL or any Department of the Central Government pending finalization or adjudication of any such 

claim. 

  

 It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien 

referred to above, by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim 

arising out of or under the contract is determined by the arbitrator (if the contract governed by the 

arbitration clause) or by the competent court as the case may be and that the contractor will have no claim 

for interest or damages whatsoever on any account in respect of such withholding or retention under the 

lien referred to supra and duly notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, the DFCCIL shall be entitled to  withhold  

and  also  have  a  lien  to  retain  towards  such  claimed  amount  or amounts in whole or in part from 

any sum found payable to any partner/limited company, as the case may be whether in his individual 

capacity or otherwise. 
 

52-A.   Lien in respect of claims in Other Contracts: -   
 

( i )  Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the DFCCIL, against any 

claim of this or any other DFCCIL or any other Department of the Central Government in respect of 

a payment of a sum of money arising out of or under  any  other  contract  made  by  the  contractor 

with  this  or  any  other Department of the Central Government. 

 

(ii)  However, recovery of claims of DFCCIL in regard to terminated contracts may be made from the 

Final Bills, Security Deposits and Performance Guarantees of other contract or contracts, executed 

by the contractor. The Performance Guarantees submitted by the Contractor against other contracts, 

if required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-account bill’ 

may be withheld, if required, for recovery of DFCCIL dues against the terminated contract. 
 

(iii)  It is an agreed term of the contract that the sum of money so withheld or retained under this clause 

by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim arising out 

of or under any other contract is either mutually settled or determined by arbitration, if the other 

contract is governed by arbitration clause or by the competent court as the case may be and 

contractor shall have no claim for interest or damages whatsoever on this account or on any other 

ground in respect of any sum of money withheld or retained under this clause and duly 

notified as such to the contractor. 
 

53.0 Signature on Receipts for Amounts:- Every receipt for money which may become payable or for any 

security which may become transferable to the Contractors under these presents, shall, if signed in the 

partnership name by anyone of the partners of a Contractor’s firm be a good and sufficient discharge to 

the DFCCIL in respect of the moneys or security purported to be acknowledged thereby and in the event 

of death of any of the Contractor, partners during the pendency of  the contract  it  is  hereby expressly 
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agreed that  every receipt  by anyone of the surviving Contractor partners shall if so signed as aforesaid 

be good a sufficient discharge as aforesaid provided that nothing in this clause contained shall be deemed 

to prejudice or effect any claim which the DFCCIL may hereafter have against the legal representative 

of any contractor partner so dying for or in respect to any breach of any of the conditions of the contract, 

provided also that nothing in this clause contained shall be deemed to prejudice or effect the respective 

rights or obligations of the Contractor partners and of the legal representatives of any deceased Contractor 

partners interse. 

 

LABOUR 
 

54.0 Wages to Labour: - The Contractor shall be responsible to ensure compliance with the provision of the 

Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made there under in 

respect of any employees directly or through petty contractors or subcontractors employed by him for the 

purpose of carrying out this contract. 

 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly 

or partly under the direct orders and control of the DFCCIL whether in connection with any work 

being executed by the Contractor or otherwise for the purpose of the DFCCIL such labour shall, for the 

purpose of this clause, still be deemed to be persons employed by the Contractor. 

 

 If any moneys shall, as a result of any claim or application made under the said Act be directed to be 

paid by the DFCCIL, such money shall be deemed to be moneys payable to the DFCCIL by the 

Contractor and on failure by the Contractor to repay the DFCCIL any moneys paid by it as aforesaid 

within seven days after the same shall have been demanded, the DFCCIL shall be entitled to recover the 

same from Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India or DFCCIL. 

   

54-A. Apprentices Act: - The Contractor shall be responsible to ensure compliance with the provisions of the 

Apprentices Act, 1961 and the Rules and Orders issued there under from time to time in respect of 

apprentices directly or through petty contractors or sub-contractors employed by him for the purpose of 

carrying out the Contract. 

 

 If the contractor directly or through petty contractors or sub-contractors fails to do so, his failure will be 

a breach of the contract and the DFCCIL may, in its discretion, rescind the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation of the provisions of the 

Act. 

 

55. Provisions of payments of Wages Act: - The Contractor shall comply with the provisions of the Payment 

of Wages Act, 1936 and the rules made there under in respect of all employees employed by him either 

directly or through petty Contractors or sub-contractors in the works. If in compliance with the terms of 

the contract, the Contractor directly or through petty Contractors or sub-contractors shall supply any labour 

to be used wholly or partly under the direct orders and control of the Engineer whether in connection with 

the works to be executed hereunder or otherwise for the purpose of the Engineer, such labour shall 

nevertheless be deemed to comprise persons employed by the Contractor and any moneys which may be 
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ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the 

Contractor and the Engineer may on failure of the Contractor to repay such money to the DFCCIL deduct 

the same from any moneys due to the Contractor in terms of the contract. The DFCCIL shall be entitled to 

recover the same from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India or DFCCIL all moneys paid or payable by the DFCCIL by way of compensation of 

aforesaid or for costs of expenses in connection with any claim thereto and the decision of the Engineer 

upon any question arising out of the effect or force of this Clause shall be final and binding upon the 

Contractor.   

 55-A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 
 

 55-A. (1) The contractor shall comply with the provision of the contract labour (Regulation and Abolition) Act, 

1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time 

to time, wherever applicable and shall also indemnify the DFCCIL from and against any claims under 

the aforesaid Act and the Rules. 
 

55-A. (2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to time 

before the commencement of the work and continue to have a valid licence until the completion of the 

work. Any failure to fulfil the requirement shall attract the penal provision of the Act. 
 

55-A. (3) The Contractor shall pay to the labour employed by him directly or through subcontractors the wages 

as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall 

notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour 

indirectly engaged on the works including any engaged by subcontractors in connection with the said 

work, as if the labour had been immediately employed by him. 
 

55-A. (4) In respect of all labour directly or indirectly employed in the work for performance of the contractor’s 

part of the contract, the Contractor shall comply with or cause to be complied with the provisions of the 

aforesaid Act and Rules wherever applicable. 
 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the DFCCIL is obliged 

to pay any amount of wages to a workman employed by the Contractor or his sub-contractor in execution 

of the work or to incur any expenditure on account of the contingent, liability of the DFCCIL due to the 

Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the rules, the DFCCIL 

will recover from the Contractor, the amount of wages so paid or the amount of expenditure so incurred 

and without prejudice to the rights of the DFCCIL under the Section 20, Sub-Section (2) and Section 2, 

Sub-Section (4) of the aforesaid Act, the DFCCIL shall be at liberty to recover such amount or part 

thereof from Contractor’s bills/Security Deposit or any other dues of Contractor with the DFCCIL. The 

DFCCIL shall not be bound to contest any claim made against it under Sub-Section (1) of Section 20 

and Sub-Section (4) of Section 21 of the aforesaid Act except on the written request of the Contractor 

and upon his giving to the DFCCIL full security for all costs for which the DFCCIL might become liable 

in contesting such claim. The decision of the CGM regarding the amount actually recoverable from the 

Contractor as stated above shall be final and binding on the Contractor. 

 

 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

 

P a g e  | 76 

 

55-B.  Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 
 

 The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 

Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit 

Linked Insurance Scheme, 1976; as modified from time to time through enactment of “Employees 

Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify 

the DFCCIL from and against any claims under the aforesaid Act and the Rules.  
 

55-C.(i) Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms of 

clause 54, 55, 55A and 55B of Indian Railways General Condition of Contract. In order to ensure the 

same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and 

upload requisite details of labour and their payment in this portal. These details shall be available in 

public domain. The Registration/ updation of Portal shall be done as under: 

  

(a) Contractor shall apply for one-time registration of his company/firm etc. in the Shramikkalyan 

portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve 

the contractor’s registration in the portal within 7 days of receipt of such request.  
 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour.  
 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 

(LoA) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for 

approval of concerned Engineer. Engineer shall update (if required) and approve the details of LoA 

filled by contractor within 7 days of receipt of such request.  
 

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 

engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 

portal on monthly basis.  
 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 

details of engaged contractual labour & payments made thereof after each wage period.  
 

(ii) While processing payment of any ‘On Account bill’ or ‘Final Bill’ or release of ‘Advances’ or 

‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the Engineer or 

Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 

connection with this contract and payments made to them during the wage period in Railway’s 

Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.”  

 

55-D   Provisions of “The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare 

Cess Act, 1996”:  
  

The tenderers, for carrying out any construction work, shall get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 

rules made thereto by the concerned State Govt., and submit certificate of Registration issued from the 
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Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 

contractor’s bills as per provisions of the Act.   

56.0 Reporting of Accidents: - The Contractor shall be responsible for the safety of all employees directly 

or through petty contractors or sub- contractor employed by him on the works and shall report serious 

accidents to any of them however and wherever occurring on the works to the Engineer or the Engineers 

Representative and shall make every arrangement to render all possible assistance. 
 

57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue of the provisions of 

section 12 sub-section (1) of the Workmen’s Compensation Act 1923, DFCCIL is obliged to pay 

compensation to a workman directly or through petty contractor or subcontractor employed by the 

Contractor in executing the work, DFCCIL will recover from the Contractor the amount of the 

compensation  so  paid,  and,  without  prejudice  to  the  rights  of  DFCCIL  under Section 12 Sub-section 

(2) of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof from 

contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India. 

DFCCIL shall not be bound to contest any claim made against it under Section 12 Sub-section (1) of the 

said Act except on the written request of the Contractor and upon his giving to DFCCIL full security 

for all costs for which DFCCIL might become liable in consequence of contesting such claim. 

 

57-A.   Provision of Mines Act:- The contractor shall observe and perform all the provisions of the Mines Act, 

1952 or any statutory modifications or re-enactment thereof for the time being in force and any rules and 

regulations made there under in respect of all the persons directly or through the petty contractors or sub-

contractors employed by him under this contract and shall indemnify the DFCCIL from and against any 

claims under the Mines Act, or the rules and regulations framed there under, by or on behalf of any persons 

employed by him or otherwise. 
 

58 Railway/DFCCIL not to provide quarters for Contractors: - No quarters shall normally be provided 

by the DFCCIL for the accommodation of the contractor or any of his staff employed on the work. In 

exceptional cases where accommodation is provided to the Contractor at the DFCCIL discretion, recoveries 

shall be made at such rates as may be fixed by the DFCCIL for the full rent of the buildings and equipments 

therein as well as charges for electric current, water supply and conservancy. 
 

59.(1)  Labour Camps: - The contractor shall at his own expense make adequate arrangements for the housing, 

supply of drinking water and provision of latrines and urinals for his staff and workmen, directly or 

through the petty contractors or sub-contractors and for temporary crèche (Bal-mandir) where 50 or more 

women are employed at a time. Suitable sites on DFCCIL land, if available, may be allotted to 

the contractor for the erection of labour camps, either free of charge or on such terms and conditions that 

may be prescribed by the DFCCIL. All camp sites shall be maintained in clean and sanitary conditions 

by the contractor at his own cost. 
 

59.(2)  Compliance to rules for employment of labour:- The contractor(s) shall conform to all laws, by-laws 

rules and regulations for the time being in force pertaining to the employment of local or imported labour 

and shall take all necessary precautions to ensure and preserve the health and safety of all staff employed 

directly or through petty contractors or sub-contractors on the works. 
 

59.(3)  Preservation of peace: - The contractor shall take requisite precautions and use his best endeavours 
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to  

 (i)  Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly or 

through the petty contractors or sub-contractors on the works and for the preservation of peace and 

protection of the inhabitants and  
 

 (ii)  Security of property in the neighbourhood of the works. In the event of the DFCCIL requiring the 

maintenance of a special Police Force at or in the vicinity of the site during the tenure of works, the 

expenses thereof shall be borne by the contractor and if paid by the DFCCIL shall be recoverable from the 

contractor. 

59.(4) Sanitary Arrangements: - The contractor shall obey all sanitary rules and carry out all sanitary measures 

that may from time to time be prescribed by the Local Medical Authority and permit inspection of all 

sanitary arrangements at all times by the Engineer, the Engineer’s Representative or the Medical staff of 

the Local Medical Authority.  

 

59.(5)  Outbreak of infectious disease: - The contractor shall remove from his camp such labour and their 

families as refuse protective inoculation and vaccination when called upon to do so by the Engineer or 

the Engineer’s representative on the advice of the Local Medical Authority. Should cholera, plague or 

other infectious disease break out, the contractor shall burn the huts, beddings, clothes and other 

belongings of or used by the infected parties and promptly erect new huts on health sites as required by 

the Engineer, failing which within the time specified in the Engineer’s requisition, the work may be done 

by the DFCCIL and the cost therefore recovered from the contractor. 

 

59.(6) Not Applicable 

 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site as may be 

prescribed by the Engineer on the advice of the L o c a l Medical Authority in relation to the 

strength of the Contractor’s resident staff and workmen. 
 

59.(8) Use  of  intoxicants:  -  The  sale  of  ardent  spirits  or  other  intoxicating beverages upon the work 

or in any of the buildings, encampments or tenements owned, occupied by or within the control of the 

contractor or any of his employees shall be forbidden and the Contractor shall exercise his influence and 

authority to the utmost extent to secure strict compliance with this condition. 
 

59.(9)  Restrictions On The Employment Of Retired Engineers Of Railway/DFCCIL Services Within one 

Year Of Their Retirement: The Contractor shall not, if he is a retired Government Engineer of 

Gazetted rank, himself engage in or employ or associate a retired Government Engineer of Gazetted 

rank, who has not completed one year from the date of retirement, in connection with this contract in 

any manner whatsoever without obtaining prior permission of the President and if the Contractor is 

found to have contravened this provision it will constitute a breach of contract and administration will 

be entitled to terminate the contract and forfeit his Performance Guarantee as well as Security Deposit. 

 

60.(1)   Non-employment of labours below the age of 15: - The Contractor shall not employ children below 

the age of 15 as labourers directly or through petty contractors or subcontractors for the execution of 

work. 
 

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor shall not employ a person 
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above 15 and below 19 years of age for the purpose of execution of work under the contract unless a 

medical certificate of fitness in the prescribed form (Proforma at Form No. 15) granted to him by a 

certifying surgeon certifying that he is fit to work as an adult, is obtained and kept in the custody of the 

contractor or a person nominated by him in this behalf and the person carries with him, while at work; a 

token giving a reference to such certificate. It is further agreed that the responsibility for having the 

adolescent examined medically at the time of appointment or periodically till he attains the age of 19 

years shall devolve entirely on the contractor and all the expenses to be incurred on this account 

shall be borne by him and no fee shall be charged from the adolescent or his parent for such medical 

examination. 

60.(3) Period of validity of medical fitness certificate: - A certificate of fitness granted or renewed for the 

above said purposes shall be valid only for a period of one year at a time. The certifying surgeon shall 

revoke a certificate granted or renewed if in his opinion the holder of it is, no longer fit for work in the 

capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or revoke a 

certificate, he shall, if so, required by the person concerned, state his reasons in writing for doing so. 

 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf by the Ministry of 

labour is of the opinion that any person employed in connection with the execution of any work under 

this contract in the age group 15 to 19 years is without a certificate of fitness or is having a certificate 

of fitness but no longer fit to work in the capacity stated in the certificate, he may serve on the Contractor, 

or on the person nominated by him in the regard, a notice requiring that such persons shall be 

examined by a certifying surgeon and such person shall not if the concerned official so directs, be 

employed or permitted to do any work under this contract unless he has been medically examined and 

certified that he is fit to work in the capacity stated in the certificate. 
 

  EXPLANATIONS: - 
 

(1) Only qualified medical practitioners can be appointed as “Certifying Surgeons” and the term “Qualified 

Medical Practitioners” means a person holding a qualification granted by an authority specified in the 

Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical 

Council Act, 1933 (XXVII) of 1933. 

 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 

 

 

DETERMINATION OF CONTRACT 

 

61.(1)  Right of DFCCIL of   determine  the  contract:- The  DFCCIL   shall  be entitled  to  determine  and  

terminate  the  contract  at  any  time  should,  in  the DFCCIL’s opinion, the cessation of work becomes 

necessary owing to paucity of funds or from any other cause whatever, in which case the value of 

approved materials at site and of work done to date by the Contractor will be paid for in full at the rate 

specified in the contract. Notice in writing from the DFCCIL of such determination and the reasons 

therefore shall be conclusive evidence thereof. 
 

61. (2) Payment on determination of contract: - Should the contract be determined under sub clause (1) of 

this clause and the Contractor claims payment for expenditure incurred by him in the expectation of 

completing the whole of the work, the DFCCIL shall admit and consider such claims as are deemed 
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reasonable and are supported by vouchers to the satisfaction of the Engineer. The DFCCIL’s decision 

on the necessity and propriety of such expenditure shall be final and conclusive. 

 

61.(3) The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work in full 

but which he did not derive in consequence of determination of contract. 
 

62.(1) Determination of contract owing to default of contractor: - If  the  Contractor should: - 
 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement with of assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 
 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 

purposes of amalgamation or reconstruction), or 
 

(iv) Have an execution levied on his goods or property on the works, or 
 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

conditions, or  
 

(vi) Abandon the contract, or 
 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 

contract, or 
 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or 
 

(ix) Fail to execute the contract documents in terms of Clause 1.3.7 of the Preamble and Instructions to 

Bidder in Part-I, Chapter-III of Tender Document. 
 

(x) Fails to submit the documents pertaining to identity of JV and PAN in terms of Clause 1.3.17.11 of 

Tender Form available in the Regulations for Tenders and Contracts. 

 (xi)  Fail to remove materials from the site or to pull down and replace work after receiving from the 

Engineer notice to the effect that the said materials or works have been condemned or rejected 

under Clause 25 and 27 of these Conditions, or 

(xii)  Fail to take steps to employ competent or additional staff and labour as required under Clause 26 

of the Conditions, or 
 

(xiii) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the work 

or any part thereof as required under clause 28 of the conditions, or 
 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his 

partner, agent or servant to any officer or employee of the DFCCIL or to any person on his or on 

their behalf in relation to the execution of this or any other contract with this DFCCIL. 
 

(xv)  Fail to adhere to the provisions specified in “Preamble & Instructions to Tenderers”, Part-I, 

Chapter-III of Tender Document or Provision of above Clause 59(9). 
 

(xvi)  Submits copy of fake documents/certifications in support of credentials, submitted by the tenderer 
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 Then and in any of the said Clause, the Engineer on behalf of the DFCCIL may serve the Contractor 

with a notice (Proforma at Form no. 16) in writing to that effect and if the Contractor does not within 

seven days after the delivery to him of such notice proceed to make good his default in so far as the same 

is capable of being made good and carry on the work or comply with such directions as aforesaid of the 

entire satisfaction of the Engineer, the DFCCIL  shall be entitled after giving 48 hours’ notice (Proforma 

at Form no. 17 or 17A, as the case may be) in writing under the hand of the Engineer to rescind the 

contract as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours’ 

notice, a final termination notice (Proforma at Form no. 16 or 18A, as the case may be) should be 

issued. 

  Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at 

Form no. 16, 17A and 18A), only in cases where progress of work is more than or equal to 80% of 

the original scope of work.  

 
 

62.(2)   Right of DFCCIL after, rescission of contract owing to default of contractor:  
 

  In the event of any or several of the courses, referred to in sub-clause (1) of the clause, being adopted. 
 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any commitments or made any advances 

on account of or with a view to the execution of the works or the performance of the contract and 

Contractor shall not be entitled to recover or be paid any sum for any work thereto for actually 

performed under the contract unless and until the Engineer shall have certified the performance of 

such work and the value payable in respect thereof and the Contractor shall only be entitled to be paid 

the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with DFCCIL under 

the contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the 

contract shall be encashed. The balance work shall be got done independently without risk & cost of 

the failed Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the balance work 

in his/her individual capacity or as a partner of any other JV /partnership firm. 

  Further the authorized representative of failed Contractor cannot be accepted as authorized  

representative in new contract. 

(c)  In the contract rescinded in part or parts, 

(i)  The full Performance Guarantee for the contract shall be recovered. No additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated 

contract. The contract value of part terminated contract stands reduced to the balance value of 

work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

conditions. 
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(iii)   The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv)   The balance work shall be got done independently without risk & cost of the failed Contractor. 

The failed Contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a 

firm shall be debarred from participating in the tender for the balance work in his/her individual 

capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

(d)   The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, 

tools, implements, machinery and buildings on the works or on the property on which these are being 

or ought to have been executed, and to retain and employ the same in the further execution of the 

works or any part thereof until the completion of the works without the Contractor being entitled to 

any compensation for the use and employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine 

ex-parte or by or after reference to the parties or after such investigation or enquiries as he may 

consider fit to make or institute and shall certify what amount (if any) had at the time of rescission of 

the contract been reasonably earned by or would reasonably accrue to the Contractor in respect of the 

work then actually done by him under the contract and what was the value of any unused, or partially 

used materials, any constructional plant and any temporary works upon the site. The legitimate amount 

due to the Contractor after making necessary deductions and certified by the Engineer should be 

released expeditiously.   

SETTLEMENT OF DISPUTES  
 

63.0 Conciliation of disputes:  

(i)  This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore.  

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the contract, 

whether during the progress of the work or after its completion and whether before or after the 

determination of the contract, shall be referred by the Contractor to the CGM)" through “Notice of 

Dispute” provided that no such notice shall be served later than 30 days after the date of issue of 

Completion Certificate by the Engineer. MD/DFCCIL shall, within 30 days after receipt of the 

Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the Contractor.  

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and 

impartial manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 

settlement agreement duly signed by DFCCIL, Contractor and conciliator(s). When the parties sign 

the settlement agreement, it shall be final and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings 

in respect of a dispute that is the subject matter of the conciliation proceedings. 
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(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and 

Conciliation Act, 1996. 

63.1   Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or after its 

completion and whether before or after the determination of the contract, shall be referred by the 

Contractor to the GM and the GM shall, within 120 days after receipt of the Contractor’s 

representation, make and notify decisions on all matters referred to by the Contractor in writing 

provided that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 

43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard General 

Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions of the 

Contract, shall be deemed as ‘excepted matters’ (matters not arbitrable)and decisions of the DFCCIL 

authority, thereon shall be final and binding on the Contractor; provided further that ‘excepted matters’ 

shall stand specifically excluded from the purview of the Dispute Adjudication Board (DAB) and 

Arbitration. 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having advertised value 

more than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway/DFCCIL Officers, retired not below senior 

administrative grade (SAG) or corresponding DFCCIL grades. The DAB shall be formed within 90 days of 

signing of Contract Agreement. For this purpose, a panel of DAB members shall be maintained in the 

MD/DFCCIL office. The complete panel, which shall not be less than five members, shall be sent by CGM to 

the Contractor to nominate one member of the DAB from the panel as Contractor’s nominee within two weeks 

of receipt of the panel. On receipt of Contractor’s nominee, the CGM shall nominate one member from the same 

panel as Railway/DFCCIL nominee for the DAB. Both above nominees shall jointly select presiding member 

of the DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the 

Railway/DFCCIL, Contractor and the respective DAB members. The terms of the remuneration of each member 

shall be as fixed by Ministry of Railways from time to time. Each party shall be responsible for paying one-half 

of this remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to 

perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the CGM fails to 

act without undue delay, the parties shall terminate the mandate of such DAB member and thereupon new DAB 

member shall be appointed in the same manner, as the outgoing DAB member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both Parties, but not by 

the Railway/DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the Parties, the 

appointment of the DAB (including each member) shall expire upon expiry of this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate to the 

Railway/DFCCIL and the Contractor: 
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“I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. Further, I have no any past or present relationship with or interest in any 

of the parties whether financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 

90 days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving at the decision. 

The DAB shall decide the issue within terms and conditions of the contract. This time limit shall be extendable 

subject to the Parties mutual agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by the 

decision of DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 

adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly referred to 

Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the 

right to specifically bring it to the notice of the DAB such conduct, through a statement filed with necessary 

documents in proof of such misconduct and the DAB, after taking NOTICE of such conduct initiate the 

replacement of the member concerned, in the same manner the member to be replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of one 

party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of DAB, 

the decision shall be considered as final and parties would be barred for referring the same to Arbitral Tribunal 

for adjudication.  

63.2.12 The obligation of the Railway/DFCCIL and the Contactor shall not be altered by reasons of issue being 

or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in 

consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of such 

disputes or differences unless an attempt has first been made by the parties to settle such disputes or differences 

through DAB and Arbitral Tribunal. 

 

64. (1)  Demand for Arbitration: -  
 

64. (1)(i)  In the event of any dispute or difference between the parties hereto as to the construction or operation of 

this contract, or the respective rights and liabilities of the parties on any matter in question, dispute or 

difference on any account or as to the withholding by the DFCCIL of any certificate to which the 

Contractor may claim to be entitled to, or if the DFCCIL fails to make a decision within 120 days, then 

and in any such case, but except in any of the “excepted matters” referred to in Clause 63.1 of these 
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Conditions, the Contractor, after 120 days but within 180 days of his presenting his final claim on 

disputed matters shall demand in writing that the dispute or difference be referred to arbitration. 

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the construction 

or operation of this contract, or the respective rights and liabilities of the parties on any matter in 

question, dispute or difference on any account or as to the withholding by the DFCCIL of any 

certificate to which the Contractor may claim to be entitled to, or if the DFCCIL fails to make a 

decision within 120 days, then and in any such case, but except in any of the "excepted matters" 

referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days but within 180 days of 

his presenting his final claim on disputed matters shalt demand in writing that the dispute or difference 

be referred to arbitration. 

64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or automatically 

included in procurement contacts/tenders, especially in large contracts. 

64.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to disputes with 

a value less than Rs. 10 crore. This figure is with reference to the value of the dispute (not the value of 

the contract, which may be much higher). 

64.(l)(i)(d): Inclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 crore, 

should be based on careful application of mind and recording of reasons and with the approval of an 

officer not below the rank of Senior Administrative Grade (SAG) or corresponding DFCCIL scale or the 

Accepting Authority of the tender whichever is higher. 

64.(1) (ii)(a) The demand for arbitration shall specify the matters which are in question, or subject of the dispute or 

difference as also the amount of claim item-wise. Only such dispute or difference, in respect of which the 

demand has been made, together with counter claims or set off, given by the DFCCIL, shall be referred 

to arbitration and other matters shall not be included in the reference. 

64.(1)(ii)(b) The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and Conciliation 

(Amendment) Act 2015, if they agree for such waiver in writing, after dispute having arisen between 

them, in the format given under (Form No. 25) of these conditions.   

64.(1)(iii)(a) The Arbitration proceedings shall be assumed to have commenced from the day, a written and valid 

demand for arbitration is received by the DFCCIL.  

64.(1)(iii)(b)  The claimant shall submit his claim stating the facts supporting the claims alongwith all the relevant 

documents and the relief or remedy sought against each claim within a period of 30 days from the date 

of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c)   The DFCCIL shall submit its defence statement and counter claim(s), if any, within a period of 60 days of 

receipt of copy of claims from Tribunal, unless otherwise extension has been granted by Tribunal. 

64.(1)(iii)(d)   Place of Arbitration: The place of arbitration would be within the geographical limits of the CGM Unit 

where the cause of action arose or the Headquarters of the DFCCIL or any other place with the written 

consent of both the parties. 
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64.(1)(iv)  No new claim shall be added during proceedings by either party. However, a party may amend or 

supplement the original claim or defence thereof during the course of arbitration proceedings subject to 

acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v)  If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period of 90 

days of receiving the intimation from the DFCCIL that the final bill is ready for payment, he/they will be 

deemed to have waived his/their claim(s) and the DFCCIL shall be discharged and released of all 

liabilities under the contract in respect of these claims. 

64.(2)  Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise directed 

by the Engineer, continue during the arbitration proceedings, and no payment due or payable by the 

Railway/DFCCIL shall be withheld on account of such proceedings, provided, however, it shall be open 

for Arbitral Tribunal to consider and decide whether or not such work should continue during arbitration 

proceedings. 

64.(3)   Appointment of Arbitrator: 

 

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. MD/DFCCIL will appoint 

two arbitrators, one railway/DFCCIL nominee and other from among the contractor's nominee. 

Contractor can recommend his nominee either from approved panel of DFCCIL/Railways or from 

approved panel of Indian Council of Arbitration (ICA) within 30 days from the date of dispatch of 

approval of written and valid acceptance of demand for arbitration by the MD/DFCCIL. 

64.(3)(a)(i): If contractor wants to choose his nominee from DFCCIL/Railway panel, the DFCCIL will 

send a panel of at least four (4) names of retired DFCCIL/Railway Officers empaneled to work as 

Arbitrator within 30 days from the day when a written and valid demand for arbitration is received by 

the MD/DFCCIL. Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel 

for appointment as Contractor's nominee within 30 days from the date of dispatch of the request by 

DFCCIL. MD/DFCCIL shall appoint at least one out of them as the Contractor's nominee within 30 

days from the receipt of the names of Contractor's nominees. The railway panel shall be provided free 

of cost to the contractor. 

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel, 

Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as Contactor's 

nominee within 30 days from the date of dispatch of the request by MD/DFCCIL. The MD/DFCCIL 

shall appoint at least one out of them as the Contactor's nominee within 30 days from the receipt of the 

names of Contractor's nominees. Nomination and appointment of arbitrators from ICA panel shall be 

as per the ICA Rules for Domestic Commercial Arbitration and amended from time to time. 

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:- 

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage: 

https ://icaindia.co.in/pdf/Engineers.pdf. 

ii. A formal request for nomination shall be submitted to ICA, accompanied by:- 

 a. A brief Statement of Claim outlining the nature and quantum of the disputes. 
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b. A copy of the relevant contract and any supporting documents. 

c. A copy of the notice intimating the other party of the initiation of arbitration proceedings, with 

proof of delivery (if any). 

iii. Ad-hoc appointment fees for the nomination and appointments of arbitrators shall be as per the 

ICA Rules for Domestic Commercial Arbitration and revised from time to time and shall be 

submitted along with the request. 

Clause 64.(3)(b): Two selected arbitrators are free to select presiding arbihator (3d arbitrator) 

within thirty (30) days from the date of their appointment. The presiding arbitrator may be selected 

from approved panel of DFCCIL/Railways or approved panel of Indian Council of Arbitration (as 

per mutual agreement), whiqh will be approved by MD/DFCCIL. MD/DFCCIL shall complete this 

exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names of all the 

three arbitrators. 

64.(3)(C)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the opinion 

of the MD/DFCCIL fails to act without undue delay, the MD/DFCCIL shall appoint new 

arbitrator/arbitrators to act in his/their place in the same manner in which the earlier 

arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its discretion, 

proceed with the reference from the stage at which it was left by the previous arbitrator (s). 

 
 

64.3(c)(ii):    (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or otherwise 

as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do or cause 

to be done all such things as may be necessary to enable the Arbitral Tribunal to make the award 

without any delay. The proceedings shall normally be conducted on the basis of documents and 

written statements. 

 (b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass 

its orders over any plea submitted/objections raised by any party, if any, regarding appointment of 

Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with 

the dispute (s) submitted to arbitration, applicability of time ‘limitation’ to any dispute, any violation 

of agreed procedure regarding conduct of the arbitral proceedings or plea for interim measures of 

protection and record its orders in day to day proceedings.  A copy of the proceedings duly signed by 

all the members of tribunal should be provided to both the parties. 

Clause 64.(3)(c)(iii): (i) Qualification of DFCCIL/Railway Empanelled Arbitrator (s): 

 (a) Retired DFCCIL/Railway Offrcers not below SA Grade level or equivalent DFCCIL 

 officers, one year after his date of retirement. 

 (b) Age of arbitrator at the time of appointment shall be below 70 years. 
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 (c) Persons not involved in any current vigilance/CBl cases or against whom disciplinary or 

 prosecution proceedings are not in process. 

 (d) Persons who had not been imposed a major penalty or two or more minor penalties or 

 against whom administrative action has not been taken three times or more or 

 (e) Persons who have not been imposed one minor Penalty and against whom two 

 administrative actions have not been taken as a result of vigilance/CBl action while in service 

 on DFCCIL/Railways. 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 

he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a), 64.(3)(a)(i),64.(3)(a)(ii) & 64.(3)(b) 

above, due care shall be taken that he/they is/are not the one/those who had an opportunity to deal 

with the matters to which the contract relates or who in the course of his/their duties as 

DFCCIL/Railway servant(s) expressed views on all or any of the matters under dispute or 

differences. A certification to this effect as per Form No-26 shall be taken from Arbitrators also. 

The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, not be 

invalid merely for the reason that one or more arbitrator had, in the course of his service, opportunity 

to deal with the matters to which the contract relates or who in the course of his/their duties 

expressed views on all or any of the matters under dispute. 

64.(3)(d)(i):  The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis 

and reasons shall be detailed enough so that the award could be inferred therefrom. 

64.(3)(d)(ii):  A party may apply for corrections of any computational errors, any typographical or clerical errors 

or any other error of similar nature occurring in the award of a Tribunal and interpretation of a 

specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii):  A party may apply to Tribunal within 60 days of receipt of award to make an additional award as to 

claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the  absence of 

such a majority, the views of the Presiding Arbitrator shall prevail. 

64.(5):   Where the arbitral award is for the payment of money, no interest shall be payable on whole or any 

part of the money for any period till the date on which the award is made. 

64.(6): The cost of arbitration shall be borne by the respective parties. If all the three arbitrators are 

selected from the DFCCIL/Railway Panel, the fee of the arbitrators shall be determined as per the 

rates fixed/revised by DFCCIL/Railway Board from time to time and the fee shall be borne equally 

by both the parties, provided parties sign an agreement in the format given at Form No-25 to these 

conditions after/ while referring these disputes to Arbitration. However, if any of the three 

arbitrators is selected from the Panel of lndian Council of Arbitration (ICA), the fee of the arbitrators 

shall be determined as per the rates fixed/revised by the Indian Council of Arbitration from time to 

time and the fee shall be borne equally by both the parties, provided parties sign an agreement in 
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the format given at Form No-25 to these conditions after/ while referring these disputes to 

Arbitration. 

64.(6):   The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include fee of 

the arbitrator(s), as per the rates fixed by DFCCIL from time to time and the fee shall be borne equally 

by both the parties, provided parties sign an agreement in the format given at “Form No. 25” to these 

conditions after/ while referring these disputes to Arbitration.  Further, the fee payable to the 

arbitrator(s) would be governed by the instructions issued on the subject by DFCCIL from time to 

time irrespective of the fact whether the arbitrator(s) is/are appointed by the DFCCIL or by the court 

of law unless specifically directed by Hon’ble court otherwise on the matter. 

64.(7)  Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules 

thereunder and relevant para of General Conditions of Contract (GCC) and any statutory modifications 

thereof shall apply to the appointment of arbitrators and arbitration proceedings under this Clause. 

64.(8)  In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending 

adjudication by Court of Law, shall be made by party to other party. In case payment is to be made by 

Railway/DFCCIL to Contractor, the terms & conditions as incorporated in the Ministry of Railways 

letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, 

shall be followed. In case Contractor has to pay to the Railway/DFCCIL, then 75% of the award 

amount shall be deducted by the Railway/DFCCIL from the Contractor’s bills, Performance 

Guarantee/ Security Deposit or any other dues of Contractor with the Government of India.   
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PART-I  

CHAPTER-V 

SPECIAL CONDITIONS OF CONTRACT  

SPECIAL CONDITIONS (SECTION-1) 

Note:  The Special Conditions of contract (SCC) should be read in conjunction with the General 

Conditions of Contract (GCC).  However, if there is any provision in the GCC, which is at variance 

with the provisions in SCC, the provisions in the Special Conditions of Contract (SCC) shall take 

precedence. 

 

1.1 (A) As per the provisions of Make in India policy 2017 local component should be min. 50% of the 

Contract value in totality. Contractor shall provide a undertaking of the same along with the 

supporting documents.  

(B)    The amended provisions for public procurement circulated by Ministry of Finance (MoF) – Dept 

of Expenditure – Public procurement Division OM No. F No. 6/18/2019 – PPD dated 23-07-

2020 would be applicable in this tender also. The copy of the same is enclosed herewith for ready 

reference.  

(C) If any issues not covered in this document, then relevant CPWD guidelines will be followed. 
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1.2 Technical Staff: 
 

The contractor shall deploy the requisite technical staff with charter of duties / responsibilities of each 

one related to execution of the work after issue of Letter of Acceptance (as given below) as per the site 

requirement and progress of work as decided by DFCCIL. The decision of DFCCIL in this regard would 

be final and binding. 

 

1.3 Maintenance Period  
 

1.3.1 Maintenance period shall be taken as 12 (Twelve) months from the date of completion of the work 

as a whole, wherein all the defects shall be rectified by the contractor at his own cost.  
 

1.3.2 All other defects notified to the contractor during the maintenance period shall be rectified to 

the entire satisfaction of Engineer/DFCCIL or item replaced as soon as possible but not beyond 

one month failing which, Engineer/DFCCIL shall get it done at his cost plus 25% + GST extra 

as supervision and establishment charges. The decision of Engineer/DFCCIL regarding a 

defect being of serious nature or otherwise shall be final and binding. 

2.2 Other Conditions 

 

a. The execution of items shall be carried out in accordance to relevant CPWD specifications 

(amended upto date of receipt of tenders). For the items which are not covered under 

CPWD specifications, the Technical Specifications provided in the Tender document / B.I.S. 

Specifications shall have to be followed. The decision of Engineer/DFCCIL shall be final in 

this regard. 
 

b. Wherever any reference is made to any Indian Standard, it shall be taken as reference to the 

latest edition with all amendments / revision issued thereto upto the date of receipt of tenders. 
 

c. Unless otherwise specified, the agreement rates for all items of work of the Schedule of 

Quantities are for all heights, depths, leads and lifts involved in the execution of work. 
 

d. The contractor shall make his own arrangement of water required for the work. 

e. The contractor shall make his own arrangements for obtaining electric connection for 

carrying out any activity and make necessary payment to the department concerned. In the 

absence of electric connection or failure of power supply, the contractor shall make his own 

arrangements of generators etc.. 
 

f. Other agencies working at site will also simultaneously execute the work. The contractor 

shall offer necessary cooperation to other agencies wherever required. 
 

g. On account of security consideration, there could be some restrictions on the working 

hours, movement of vehicles for transportation of materials, etc. The contractor shall be 

bound to follow all such restrictions and adjust the programmes for execution of works 
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accordingly. 
 

h. The work shall be carried out in a manner complying in all respects with the requirements of 

any prevalent statutory laws enacted either by Central Govt. as well as State Govt./Authority. 
 

i. Any malba / building rubbish generated is to be removed from the site within 24 hours and to 

be stacked at a pre-designated place. The malba / building rubbish so stacked shall be disposed 

off as soon as one truck load is accumulated (approx 5 cum) from such designated place. 
 

j. This malba / building rubbish has to be disposed off to the dumping ground as approved by 

the Engineer in consultation with DFCCIL. The rates quoted by the contractor are inclusive 

of all operations, labour, leads and lifts from site of work to the dumping ground. 
 

k. Engineer/Supervisor shall carry mobile telephone (s) to enable the Engineer- in-Charge to 

have easy and quick communication. Nothing extra shall be paid to the contractor on this 

account and his quoted rates for various items under this contract will be inclusive of this 

obligation. 
 

l. The replaced materials used shall have same or richer specifications to the original materials 

and compatible to the work. 
 

m. The staff employed by the contractor should be well behaved and any complaint of 

misbehaviour shall be taken very seriously and such staff will have to be removed by the 

contractor immediately from the site. 
 

n. The dismantled materials shall be taken away and disposed off by the contractor at his 

cost. Nothing extra shall be paid / recovered on account of this. 
 

o. The contractor shall make all safety arrangements required for the labour engaged by him at 

his cost. All consequences due to negligence on behalf of security / safety or otherwise shall 

be on the contractor. The department shall not be responsible for any mishap, injury, accident 

or death of the contractor’s staff. No claim in this regard shall be entertained / accepted 

by the department. 
 

p. Contractor shall be fully responsible for any damages caused to government property or 

allottee’s property by him or his labour in carrying out the work and shall be rectified by the 

contractor at his own cost. 
 

q. Chases, holes, etc. shall be done using power operated tools. 

 

 

  1.4   Handing Over Schedule: 

 

  1.4.1  On completion of all items of work as per contract, the Agency shall hand over the works to 

DFCCIL. The handing over of the completed works in all respect to DFCCIL (officially in writing) 

shall be the responsibility of the Agency. The defect liability period will commence from the date 

of handing/taking over to the DFCCIL. The process of handing over shall be as under:  
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 One month in advance of the stipulated date of completion, joint inspection shall be carried out with 

Agency and Engineer’s/DFCCIL representatives and all the defects, deficiencies shall be noted and 

a time bound programme to be made for rectifying/making good all the defects and deficiencies. 

After removing all defects, deficiencies at its own cost upto the satisifaction of Engineer/DFCCIL, 

the agency shall handover the building premises to DFCCIL.  

 

The Agency shall remove at his own cost all surplus materials, debris, material waste, labour 

hutments before handing over to Engineer/DFCCIL. If it is felt that the Agency is not responding to 

rectify the defects urgently and the Engineer/DFCCIL is suffering in using the assets created due to 

default of the contract, Engineer/DFCCIL shall be entitled to get the defects rectified at the risk and 

cost of the Agency at any time after expiry of 24 hours notice issued to the Agency. 

 

 1.4.2   Approved Makes/Brands: 

 

1.5.1 The brands/makes of the items would be executed as per the “List of Approved Makes” provided 

in the Tender Document. However, colour coding, shade or design shall be the discretion of the 

DFCCIL.  

1.5.2 In case of non-availability of the brand/make specified in the approved list, the agency shall be 

allowed to use alternate equivalent brands of the material subject to approval of the same from 

DFCCIL. 

1.5.4 The agency has to produce Manufacturer Test Certificates (MTC), Warranty Certificates/Invoices 

for material/equipment supplied for certification and approval. 

1.5.5 Submittals and samples must be approved from DFCCIL before supply. 
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PART-I  
 

CHAPTER-V 
 

SPECIAL CONDITIONS OF CONTRACT  

SPECIAL CONDITIONS (SECTION-2) 

Note:  The Special Conditions of contract (SCC) should be read in conjunction with the General 

Conditions of Contract (GCC).  However, if there is any provision in the GCC, which is at variance 

with the provisions in SCC, the provisions in the Special Conditions of Contract (SCC) shall take 

precedence. 

2.1 TEMPORARY WORKERS’ HOUSING: 

2.1.1 The bidder himself shall construct clean hygienic and well-ventilated labour housing with 

adequate water supply, electrical, sanitation facilities, etc as per “Model Rules for the 

Protection of Health and Sanitary Arrangement for the Workers Employed by the Contractors” 

of General Conditions of Contract, or applicable Labour Regulations. 
 

2.1.2 The contractor has to arrange for the labour passes for entry and exit of labourers at the work 

site. 
 

2.1.3 Adequate number of temporary housing units shall be constructed within two months of the 

date of start of work to the satisfaction of Engineer.  
 

2.1.4 Toilet blocks having WC, wash basin and bathing area @ one set for approximately 15 

labours with arrangement for sewage disposal through ready to install adequate capacity septic 

tank units shall be made available along with the labour huts. 
 

2.1.5 These housing units can be inspected by Engineer/DFCCIL and contractor will be allowed to 

take up main work only after satisfactory completion of these units. 
  

2.1.6 No extra payment shall be made by DFCCIL for construction of such temporary labour housing. 

 

2.2 Tool and Plants 

 

The required T&P shall be brought to site well in advance so as to ensure the progress of the 

work as per the Contract Schedule. 

 

2.3 Technical Staff: 
 

The contractor shall submit the list of engineers / technical staff with charter of duties / responsibilities 

of each one related to execution of the work after issue of Letter of Acceptance (as given below) and 
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deploy the same at work site according to the requirement and progress of work as decided by DFCCIL. 

The decision of DFCCIL in this regard would be final and binding. 

 

 

 

 

 

 

 
 

2.4 Defects Liability Period (DLP) 
 

2.4.1 Defects liability period shall be taken as 12 (Twelve) months from the date of completion of the 

work for building as a whole, wherein, all the defects shall be rectified by the contractor at his own 

cost.  
 

2.4.2 If the contractor or his working people or servants shall break, deface, injure or destroy any part 

of building in which they may be working, or any building, road, road kerb, fence, enclosure, 

water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the work or any part is being executed, or 

if any damage shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage or other faults appear in the work within twelve months (six months in the case 

of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of 

its completion shall have been given by the Engineer in- Charge as aforesaid arising out of defect 

or improper materials or workmanship the contractor shall upon receipt of a notice in writing on 

that behalf make the same good at his own expense or in default the Engineer-in-Charge cause 

the same to be made good by other workmen and deduct the expense from any sums that may be 

due or at any time thereafter may become due to the contractor, or from his security deposit or 

the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor 

shall not be refunded before the expiry of twelve months (six months in the case of work costing 

Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever is later. Provided 

that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the security 

deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the security 

deposit will be refundable after six months and the remaining half after  twelve months of the 

issue of the said certificate of completion or till the final bill has been prepared and passed 

whichever is later. 

2.4.3 Defects of serious nature causing inconvenience such as leakage, reverse floor slopes 

affecting the drainage (ponding of water), warping and opening of joints in doors and 

window shutters, etc, shall be undertaken by the contractor immediately on receipt of the 

complaint but not exceeding one week time, failing which, the defects will be got removed at 

his risk and cost plus 25% + GST extra  as supervision and establishment charges. 

2.4.4     All other defects notified to the contractor during the DLP shall be rectified to the entire 
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satisfaction of DFCCIL or item replaced as soon as possible but not beyond one month failing 

which, Engineer shall get it done at his cost plus 25% + GST extra as supervision and 

establishment charges. The decision of DFCCIL regarding a defect being of serious nature 

or otherwise shall be final and binding. 

2.4.5 Contractor shall undertake the comprehensive maintenance/Defect laibility for 12 (Twelve) 

months after the certified date of completion of the m a i n t e n a n c e  w o r k  o r services 

provided in the building and shall include all labour material, T&P etc., required to attend 

any complaint lodged by the DFCCIL. The contractor shall make all the arrangement for 

receiving and recording the complaints through a maintenance cell & land for construction of 

site office and storage of material shall be provided by DFCCIL in the campus.  

2.4.6 For specialized works such as water proofing etc, the maintenance period shall be for a minimum 

period of 10 years, in which: 

a. The contractor shall be fully responsible for and shall guarantee proper performance of the 

entire waterproofing system for a period of 10 (Ten) years from the final completion of works. 

For this, a specific 10 years written guarantee (to be furnished in a non-judicial stamp paper of 

value not less than Rs.100/-) in the prescribed proforma (Form No.24) shall be submitted for the 

performance of the system before final payment and shall not in any way limit any other rights 

the Employer may have under the contract. All water-proofing work shall be carried out through 

specialized agency as per method of working approved by the Engineer. However, the 

contractors shall be solely responsible for waterproofing treatment until the expiry of the above 

guarantee period. 

b. In addition, 10% (ten percent) of the cost of these items of water proofing under this sub head 

shall be retained as guarantee to watch the performance of the work executed. However, if the 

performance of the waterproofing works is found satisfactory, then, half of this amount 

(withheld) would be released after five years from the date of completion of the work & the 

remaining withheld amount, shall be released after completion of ten years from the date of 

completion of work (if the performance of the waterproofing work is found satisfactory). 

However, if any defect is noticed during the guarantee period, it would need to be rectified by 

the contractor within seven days of issuing of notice by the Engineer / DFCCIL and, if not 

attended to, the same shall be got done through other agency at the risk and cost of the contractor 

and recovery shall be effected from the amount retained towards guarantee. In any case, the 

contractor and the specialized agency, during the guarantee period, shall inspect and examine 

the treatment once in every year and make good any defect observed and confirm the same in 

writing to DFCCIL. 

2.5 Other Conditions 

 

a) The execution of items shall be carried out in accordance to relevant CPWD specifications 

(amended upto date of receipt of tenders). For the items which are not covered under 
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CPWD specifications, the Technical Specifications provided in the Tender document / B.I.S. 

Specifications shall have to be followed. The decision of Engineer shall be final in this 

regard. 

b) Wherever any reference is made to any Indian Standard, it shall be taken as reference to 

the latest edition with all amendments / revision issued thereto upto the date of receipt of 

tenders. 

c) Unless otherwise specified, the agreement rates for all items of work of the Schedule of 

Quantities are for all heights, depths, leads and lifts involved in the execution of work. 

d) The contractor shall make his own arrangement of water required for the work. 

e) The contractor shall make his own arrangements for obtaining electric connection for 

carrying out any activity and make necessary payment to the department concerned. In 

the absence of electric connection or failure of power supply, the contractor shall make his 

own arrangements of generators etc. 

f) Other agencies working at site will also simultaneously execute the work. The contractor 

shall offer necessary cooperation to other agencies wherever required. 

g) On account of security consideration, there could be some restrictions on the working 

hours, movement of vehicles for transportation of materials, etc. The contractor shall be 

bound to follow all such restrictions and adjust the programmes for execution of works 

accordingly. 

h) The work shall be carried out in a manner complying in all respects with the requirements 

of any prevalent statutory laws enacted either by Central Govt. as well as State 

Govt./Authority. 

i) Any malba / building rubbish generated is to be removed from the site within 24 hours and 

to be stacked at a pre-designated place. The malba / building rubbish so stacked shall be 

disposed off as soon as one truck load is accumulated (approx 5 cum) from such designated 

place. 

j)  This malba / building rubbish has to be disposed off to the dumping ground as approved 

by the Engineer in consultation with DFCCIL. The rates quoted by the contractor are 

inclusive of all operations, labour, leads and lifts from site of work to the dumping 

ground. 

k) Maintenance Engineer/Supervisor shall carry mobile telephone (s) to enable the Engineer- 

in-Charge to have easy and quick communication. Nothing extra shall be paid to the 

contractor on this account and his quoted rates for various items under this contract will 

be inclusive of this obligation. 

l) The replaced materials used shall have same or richer specifications to the original 

materials and compatible to the work. 

m) The dismantled materials shall be taken away and disposed off by the contractor at his 

cost. Nothing extra shall be paid / recovered on account of this. 

n) The staff employed by the contractor should be well behaved and any complaint of 

misbehaviour shall be taken very seriously and such staff will have to be removed by 

the contractor immediately from the site. 

o) The contractor shall make all safety arrangements required for the labour engaged by him 

at his cost. All consequences due to negligence on behalf of security / safety or otherwise 
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shall be on the contractor. The department shall not be responsible for any mishap, injury, 

accident or death of the contractor’s staff. No claim in this regard shall be entertained / 

accepted by the department. 

p)  Contractor shall be fully responsible for any damages caused to government property or 

allottee’s property by him or his labour in carrying out the work and shall be rectified by 

the contractor at his own cost. 

q) Chases, holes, etc. shall be done using power operated tools. 

 
 

2.6 Safety measures 

 

2.6.1 The issue of construction & maintenance safety and standards has gained utmost importance in 

recent times. This subject is to be dealt with, in an overall manner with an approach to 

developing and establishment a safety culture at work sites. Broadly, its components are: 

a Creating an awareness 

b Education 

c Training 

d Implementation 

e Enforcement measures 

 

All workers of contractor and associate agencies, invariably and at all the times, must follow all 

safety norms, adopt safe construction practices and use all required safety gadgets in their 

working, throughout the project duration.  

 

2.6.2 The contractor shall be primarily responsible for developing safety programs, training, 

implementation and propagating safety culture.  

 

2.6.3 The contractor shall issue Photo Identity Cards with unique numbers containing salient 

information of workers. Further the contractor shall establish a Time Office at the entry to 

demarcate area of site.  

 
 

2.7 Insurance:  

 Before commencing of works, it shall be obligatory for the Contractor to obtain, at his own cost, 

insurance cover in the joint name of the Contractor and Employer (DFCCIL) from reputed 

companies for the following requirements: 

a) Contractor’s All Risk (CAR) Policy. 

 

b) Liability for death of or injury to any person or loss of or damage to any property (other than 

the work) arising out the performance of the contract. 

c) Construction Plant, Machinery and Equipment brought to site by the Contractor. 
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d) Workmen Compensation Policy 

e) Any other insurance cover as may be required by the law of the land. 

f) The Contractor, if required, will engage a suitable Engineer to liaise with Insurer Company 

in the interest of realization of insurance claims at no cost to Employer. 

g) Contractor/Insurance Company shall have to indemnify DFCCIL for all losses. Claims if any 

given by insurance company to be given directly to DFCCIL. Decision of DFCCIL will be 

binding on Contractor to distribute claim in part or full. 

 All insurance covers referred to in the Contract shall be affected with an Indian Insurance 

Company incorporated and registered in India. 

2.8 SECURITY 
 

2.8.1 The movement of the construction vehicles and the labours shall be restricted to the designated 

routes which will be decided by the DFCCIL.  
 

2.8.2 All the vehicles carrying the material to the work site shall be subject to check and entries to be 

made at the gates. No material shall be taken out without proper gate pass.  
 

2.8.3 Any labour engaged by the contractor shall be in possession of photo ID card failing which they 

are liable to be disengaged from the work and shall not be allowed to enter into the construction 

site. 

 

2.8.4 In case of any nuisance caused by activates attributed to contractors’ staff, workmen and 

movement of vehicle, and reported to DFCCIL, a suitable action will be taken by the DFCCIL.  
 

2.8.5 The movement of the labour shall be restricted to the barricaded work site area only. 

 

 

2.9 WATER SUPPLY 

 

Contractor shall be responsible for the arrangement to obtain supply of water necessary for the works 

at his own cost.  

2.10 ELECTRIC SUPPLY 

Contractor shall be responsible for the arrangement to obtain supply of electric power necessary for 

the works at his own cost.  

2.11 COMPLIANCE TO ENVIRONMENTAL LAWS 

The contractor shall comply the directives of Hon’ble National Green Tribunal dated 04.12.2014 

& 10.04.2015 and EIA Guidance Manual issued in February 2010 and Construction & Demolition 

Waste Management Rules, 2016. The compliance of the contractor shall not be limited to the 

following: 

1. The contractor shall not store/dump construction material or debris on metalled road. 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 115 

 

2. The contractor shall get prior approval from DFCCIL for the area where the construction 

material or debris can be stored beyond the metalled road. This area shall not cause any 

obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be ensured 

by the contractor that no accidents occur on account of such permissible storage. 
 

3. The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other similar 

material to ensure that no construction material dust fly outside the plot area. 
 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes/or are carrying construction material like cement, sand and other allied 

material are fully covered. The contractor shall take every necessary precaution that the 

vehicle is properly cleaned and dust free to ensure that enroute their destination, the dust, 

sand or any other particles are not released in air/contaminate air. 
 

5. The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction debris 

to prevent inhalation of dust particles. 
 

6. The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris 

relatable to dust emission. 
 

7. The contractor shall ensure that C&D waste is transported to the approved C&D waste site 

of local authority only as per Construction & Demolition Waste Management Rules, 2016 

and due record shall be maintained by the contractor. 
 

8. The contractor shall compulsorily use jet in grinding and stone cutting. 

9. The contractor shall comply all the preventive and protective environmental steps as stated 

in the MoEF Guidelines, 2010. 
 

10. The contractor shall carry out On-Road-Inspection for black smoke generating machinery. 

The contractor shall use cleaner fuel. 
 

11. The contractor shall ensure that the DG sets comply emission norms notified by MoEF. 

12. The contractor shall use vehicles having pollution under control certificate. The emissions 

can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed 

bumps shall be used to ensure speed reduction. In cases where speed reduction cannot 

effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 
 

13. The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage. 

 

2.12 Nothing extra shall be paid on the account of above Special Conditions as stated above in 

Section-2 of Part-I, Chapter-V. 
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2.13 Tenderer is advised to visit the site before submitting their bid to access the actual working 

conditions and quote rate accordingly. Nothing extra shall be payable on this account.  

 

2.14 The Contractor shall furnish for approval, with reasonable promptness, samples of all materials 

and workmanship. The DFCCIL shall check and confirm in consultation with Architect / 

Consultants, approval of such samples with reasonable promptness only to confirm with the 

design concept of the Works and for compliance with the information given in the contract 

documents. The work shall be in accordance with approved samples. The procedure for 

submission and approval of samples shall be as follows; - 

 

a)  All material samples in duplicate shall be delivered to the DFCCIL office at the Contractor’s 

cost. Samples shall be properly labeled with. 

• Name of Project 

• Name of Contractor 

• Name Product 

• Name of Manufacturer 

• Reference No of Schedule of Quantities (BOQ) 

• Date of Submission 

• Date of fabrication / casting – if applicable 
 

b)  Samples shall be accompanied with technical specification / manufacturer’s catalogue 

c)  In case the Contractor intends to keep an approved sample in his possession he shall submit 

one additional samples for the Architect/Engineer approval. 

d)  Samples shall be furnished well in advance to give the Architect/Engineer reasonable time for 

their consideration. 

2.15 SETTING OUT THE WORKS 

The Contractor shall arrange necessary instruments, equipments and personnel and shall establish 

lines and elevations at the site as required for completion of the Works as per architectural 

drawings. The proposed layout showing all grid lines and exterior wall locations and setting-out 

points, lines etc. shall be got checked from the Engineer. 

All setting-out points / levels shall be protected during construction by the Contractor and he shall 

also be responsible for any intermediate setting-out points / levels required for the work. 

 

2.16 SUBMITTALS 

2.16.1 SAMPLES 

The Contractor shall submit to Engineer samples of all materials for approval and no work 

shall commence before such samples are duly approved by Engineer. The cost of the samples 

shall be borne by the Contractor.  
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2.16.2 SHOP/WORKING/INSTALLATION DRAWINGS 

Contractor’s shall submit full scale fabrication and /or installation and/or assembly drawings 

for each type of works and for all parts of the work in sufficient detail to enable the Engineer 

to verify conformity with the intent of Contract. Drawing shall identify materials and show 

the details and dimensions of all component parts including plan and elevation, cross section 

and details.Documents showing conformance with specified sound rating.Design analysis and 

calculation include design calculations for review of design loads and member profile.Design 

parameter adopted and their sources. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART-I  

CHAPTER-V 
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SPECIAL CONDITIONS OF CONTRACT  

ADDITIONAL SPECIAL CONDITIONS (SECTION-3) 

3.  GENERAL 

a. Where there is any conflict between the various documents in the contract, the following order of 

priority shall be followed i.e. a document appearing earlier shall override the document appearing 

subsequently. However, the decision of Engineer/DFCCIL would be final & binding in this 

regard. 
 

 Order of Priority of Documents: 

a. Letter of Award 

b. Bill(s) of Quantities. 

c. Special Conditions of Contract. 

d. Technical Specifications as given in tender documents. 

e. Drawings, if any. 

f. Indian Railways Standard General Conditions of Contract updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents. 

g. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents, if applicable in the 

contract. 

h. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or 

as otherwise specified in the tender documents 
 

 

Note: Unless otherwise specified, CPWD Specifications with corrections slips till the last date of 

tender submission shall be followed in general.  

 

b. The Contractor shall make all necessary arrangements for protecting from rains, fog or 

likewise extreme weather conditions, the work already executed and for carrying out the 

further work, during monsoon including providing and fixing temporary shelters, protections etc. 

Nothing extra shall be payable on this account. Also, no claims for hindrance shall be 

entertained on this account. 

 

c. In case of flooding of site on account of rain or any other cause and any consequent 

damage, whatsoever, no claim financially or otherwise shall be entertained not withstanding any 

other provisions elsewhere in the contract agreement. Also, the Contractor shall make good, at 

his own cost, the damages caused, if any. Further, no claims for hindrance shall be entertained on 

this account. 

 

 

 

 

 

d. Emergency Work: 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 119 

 

 

 In the event of any action or failure occurring in on or about the work or arising out of or in 

connection with the construction, completion or maintenance of the work which in the 

Engineer/DFCCIL opinion requires immediate attention, Engineer/DFCCIL may by its own 

workmen or other agency execute or partly execute the necessary work or carry out repairs if the 

Engineer/DFCCIL considers that the contractor is not in a position to do in time and to charge 

the cost thereof to the contractor as determined by the Engineer/DFCCIL. 

e. Protection & Care of Works: 
 

a.  The works are to be protected as asked by the Engineer/DFCCIL. Protection is required for 

all hazardous works and during installation, testing & commissioning of work. The cost of 

safety measures & other gadgets etc. shall be deemed to be included in the quoted rates and 

nothing extra shall be paid for the same. 

 

b. Care of the Structure: 

(i) Care shall be taken by the contractor during execution of the work to avoid damage to the 

structure. 

(ii) They shall also be responsible for repairing all such damages and restoring the same to the 

original finish at their cost. 

 (iii) They shall also remove all unwanted and waste materials arising out of the execution of work 

from the site from time to time. 

f. TOOLS AND PLANTS 
 

(i) The bidder should arrange construction equipments required for the proper and timely 

execution of the work. Nothing extra shall be paid on this account. 
 

(ii) No tools and plants including any special T&P etc. shall be supplied by the Department and 

the contractor shall have to make his own arrangements at his own cost. No claim 

of hindrance  (or any other claim) shall be entertained on this account. 

 

g. ROYALTY 
 

(i) Royalty at the prevalent rates shall be paid by the contractor if required by State Govt. or 

Local Authority Nothing extra shall be payable on this account. 

 

h. PRESERVATION AND CONSERVATION MEASURES 
 

(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage 

by the contractor, at his own expense, for which nothing is payable. The contractor shall not 

store materials or otherwise occupy any part of the site in a manner likely to hinder the 

operation of such services. 
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(ii) All fossils, coins, articles of value of antiquity, structures and other remains or things 

of geological or archaeological interest discovered on project location during 

excavation/construction shall be the property of the Government, and shall be dealt with as 

per provisions of the relevant legislation. The contractor will take reasonable precaution to 

prevent his workmen or any other persons from removing and damaging any such article or 

thing. He will, immediately upon discovery thereof and before removal acquaint the 

Engineer/DFCCIL of such discovery and carry out the official instructions of 

Engineer/DFCCIL for dealing with the same, till then, all work shall be carried out in a way 

so as not to disturb/ damage such article or thing. 

 

i. RESPONSIBILITY 
 

(i) The Contractor shall keep himself fully informed of all relevant acts and laws of the Central 

& State Governments, orders, decrees of statutory bodies, tribunals having any jurisdiction 

or authority, which in any manner may affect those engaged or employed and anything 

related to carrying out the work. All the rules & regulations and bye-laws laid down 

by District Collector /Noida Authority and any other statutory bodies shall be adhered to, 

by the contractor, during the execution of work. The Contractor shall also adhere to all 

traffic restrictions notified by the local authorities. The water charges (for municipal water 

connection as well as tanker water) shall be borne by the contractor. Also, if the contractor 

obtains water connection for the drinking purposes from the municipal authorities or any 

other statutory body, the consequent sewerage charges shall be borne by the contractor. 

All statutory taxes, levies, charges (including water and sewerage charges, charges for 

temporary service connections and / or any other charges) payable to such authorities for 

carrying out the work, shall be borne by the Contractor. The Contractor shall arrange to 

give all notices as required by any statutory / regulatory authority and shall pay to such 

authority all the fees that is required to be paid for the execution of work. He shall protect 

and indemnify the DFCCIL and its officials & employees against any claim and /or 

liability arising out of violations of any such laws, ordinances, orders, decrees, by himself 

or by his employees or his authorized representatives. Nothing extra shall be payable on 

these accounts. 

 

(ii) The contractor shall assume all liability, financial or otherwise in connection with this 

contract and shall protect and indemnify DFCCIL from any and all damages and claims 

that may arise on any account.  
 

The Contractor shall indemnify against all claims in respect of patent rights, royalties, 

design, trademarks of name or other protected rights, damages to adjacent buildings, roads 

or members of public, in course of execution of work or any other reasons whatsoever, 

and shall himself defend all actions arising from such claims and shall indemnify the 

DFCCIL in all respect from such actions, costs and expenses.  Nothing extra shall be 

payable on this account. 
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(iii) The contractor shall keep himself fully informed of all acts and laws of the Central 

Government and Government of U.P., all local bye laws, ordinances, rules and regulations 

and all orders and decree of bodies or, tribunals having any jurisdiction or authority which 

in any manner affect those engaged or employed on the work or which in any way affect 

the conduct of the works. Contractor shall at all times, observe and comply with all such 

laws, ordinances, rules, regulations, orders and decrees, and shall give all notices and pay 

out of his own money any fees or charges to which he may be liable. He shall 

protect and indemnify the DFCCIL and its officers and employees against any claim or 

liability arising out of violations of any such law, ordinances, legislations, order or decree, 

whether by himself or by his employees & authorized representatives. 
 

(iv) Specialized Agencies 
 

1. The tenderer must associate with himself, agencies of the appropriate eligibility to tender for 

each of specialized nature of items / work. Such works shall be got executed only through 

associated agencies specialized in these fields.  
 

2. It shall be the responsibility of main contractor to sort out any dispute / litigation with the 

Specialized Agencies without any time & cost overrun to the DFCCIL. The main contractor 

shall be solely responsible for settling any dispute / litigation arising out of his agreement 

with the Specialized Agencies. The contractor shall ensure that the work shall not suffer 

on account of litigation/ dispute between him and the specialized agencies / sub- contractor(s). 

No claim of hindrance in the work shall be entertained from the Contractor on this account. 

No extension of time shall be granted and no claim what so ever, of any kind, shall be 

entertained from the Contractor on account of delay attributable to the selection/rejection 

of the Specialized Agencies. 
 

(v)    RATES 
 

The rates quoted by the contractor are deemed to be inclusive of site clearance, setting out 

work, profile, setting lay out on ground, establishment of reference bench mark(s), installing 

various signage, taking spot levels, survey with total station, construction of all safety and 

protection devices, compulsory use of helmet and safety shoes, and other appropriate 

safety gadgets by workers, imparting continuous training for all the workers, barriers, 

preparatory works, construction of clean, hygienic and well ventilated workers housings in 

sufficient numbers working during monsoon or odd season, working beyond normal hours, 

working at all depths, height, lead, lift, levels and location etc. and any other unforeseen but 

essential incidental works required to complete this work. Nothing extra shall be payable on 

this account and no extension of time for completion of work shall be granted on these 

accounts. 

 
 

(vi) No foreign exchange shall be made available by the DFCCIL for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be 

carried out during execution of the work. No delay and no claim of any kind shall be 

entertained from the Contractor, on account of variation in the foreign exchange rate. 
 

(vii) All ancillary and incidental facilities required for execution of work like labour camp, stores, 

fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be 

made for working at the basement level, temporary structure for plants and machineries, 
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water storage tanks, installation and consumption charges of temporary electricity, 

telephone, water etc. required for execution of the work, liaison and pursuing for obtaining 

various No Objection Certificates, completion certificates from local bodies etc., protection 

works, testing facilities / laboratory at site of work, facilities for all field tests and for taking 

samples etc. during execution or any other activity which is necessary (for execution of work 

and as directed by Engineer), shall be deemed to be included in rates quoted by the 

Contractor, for various items in the schedule of quantities. Nothing extra shall be 

payable on these accounts. Before start of the work, the Contractor shall submit to the 

Engineer, a site construction/maintenance plan, specifying areas for construction/maintenance, 

site office, positioning of machinery, material yard, cement and other storage, steel 

fabrication yard, site laboratory, water tank, etc. DFCCIL shall provide rent free piece of 

land/storage space for materials for construction/maintenance of these facilities at site for the 

duration of this work. 
 

(viii) For completing the work in time, the contractor might be required to work in two or more 

shifts (including night shifts). No claim whatsoever shall be entertained on this account, not 

with-standing the fact that the contractor may have to pay extra amounts for any reason, to 

the labourers and other staff engaged directly or indirectly on the work according to the 

provisions of the labour and other statutory bodies regulations and the agreement entered 

upon by the contractor with them. 
 

(ix) All material shall only be brought at site as per program finalized with the 

Engineer/DFCCIL. Any pre-delivery of the material not required for immediate consumption 

shall not be accepted and thus not paid for. 
 

j. SAFETY PRACTICES 
 

(i) WARNING / CAUTION BOARDS: All temporary warning / caution boards / glow 

signage display such as "Construction/Maintenance Work in Progress, "Keep Away", “No 

Parking”, Diversions & protective Barricades etc. shall be provided and displayed during 

day time by the Contractor, wherever required and as directed by the Engineer. These 

glow signages and red lights shall be suitably illuminated during night also. The 

Contractor shall be solely responsible for damage and accident caused, if any, due to 

negligence on his part. Also, he shall ensure that no hindrance, as far as possible, is caused 

to general traffic during execution of the work. This signage shall be dismantled & taken 

away by the Contractor after the completion of work, only after approval of the Engineer. 

Nothing extra shall be payable on this account. 
 

 

(ii) Necessary protective and safety equipment shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the contractor at his 

own cost and to be used at site. 
 

(iii) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity 

at site. Only limited quantity of P.O.L may be allowed to be stored at site subject 

to the compliance of all rules/instructions issued by the relevant authorities and as per 

the direction of Engineer in this regard. Also, all precautions and safety measures shall 
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be taken by the contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the Contractor. 
 

 

k. QUALITY ASSURANCE 
 

(i) The contractor shall submit, a detailed and complete method statement for the execution, 

testing and Quality Assurance, of such items of works, as directed by the 

Engineer/DFCCIL. All the materials to be used in the work, to give the finished work 

complete in all respects, shall comply with the requirements of the specifications and 

shall pass all the tests required as per specifications as applicable or such specifications 

/ standards as directed by the Engineer/DFCCIL. However, keeping the Quality 

Assurance in mind, the Contractor shall submit, on request from the Engineer/ DFCCIL, his 

own Quality Assurance procedures for basic materials and such items, to be followed 

during the execution of the work, for approval of the Engineer/ DFCCIL. 

 

(ii) All materials and fittings brought by the contractor to the site for use shall conform to 

the samples approved by the Engineer/DFCCIL  which shall be preserved till the 

completion of the work. If a particular brand of material is specified in the item of 

work in Schedule of Quantity, the same shall be used after getting the same approved 

from Engineer/DFCCIL. Wherever brand/quality of material is not specified in the item 

of work, the contractor shall submit the samples as per suggested list of brand names 

given in the tender document/SCC for approval of Engineer/DFCCIL. For all other items, 

materials and fittings of ISI Marked shall be used with the approval of Engineer.  
 

(iii) Wherever ISI Marked material / fittings are not available, the contractor shall submit 

samples of materials / fittings manufactured by firms of repute conforming to relevant 

specifications or IS codes and use the same only after getting the approval of Engineer. 

 

(iv) The contractor shall procure and provide all the materials from the manufacturers / suppliers 

as per the list attached with the tender documents/SCC, as per the item description of the 

work. The equivalent brand for any item shall be permitted to be used in the work, only 

after approval of Engineer/Employer. No claim, whatsoever, of any kind shall be 

entertained from the contractor on this account and Nothing extra shall be payable on 

this account. 

 

(v) All materials whether obtained from Govt. stores or otherwise shall be got checked by 

the Engineer/DFCCIL or his authorized supervisory staff on receipt of the same at site 

before use. 

 

(vi) The tests, as necessary, shall be conducted in the laboratory approved by the 

Engineer/DFCCIL. The samples shall be taken for carrying out all or any of the tests 

stipulated in the specifications and as directed by the Engineer/DFCCIL or his authorized 

representative. 

 

(vii) All the registers of tests carried out at Construction Site or in outside laboratories and 

all material at site (MAS) registers including cement register shall be maintained by the 

contractor. All the entries in the registers will be made by the designated Engineering 

Staff of the contractor and same should be regularly reviewed by Engineer/Employer. 
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Contractor shall be responsible for safe custody of all the test registers. 

 

(viii) The contractor shall at his own risk and cost make all arrangements and shall provide 

all such facilities including material and labour, the Engineer/DFCCIL may require for 

collecting, preparing, forwarding the required number of samples for testing as per 

the frequency of test stipulated in the contract specifications or as considered necessary by 

the Engineer/DFCCIL, at such time and to such places, as directed by the 

Engineer/DFCCIL. Nothing extra shall be payable for the above. 

 

(ix) The contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case he or his authorized representative is not 

present or does not associate him, the result of such tests and consequences thereon shall 

be binding on the contractor. The contractor or his authorized representative shall remain in 

contact with the Engineer or his authorized representative associated for all such operations. 

No claim of payment or claim of any other kind, whatsoever, shall be entertained from the 

contractor. 
 

(x) All the testing charges shall be borne by the contractor. 
 

(xi) The contractor shall depute Site Engineer & skilled workers as required for the work. He 

shall submit organization chart along with details of Engineers and supervisory staff. It shall 

be ensured that all decision-making powers shall be available to the representatives of 

the contractor at site itself to avoid any likely delays on this account. The contractor 

shall also furnish list of persons for specialized works to be executed for various items 

of work. The contractor shall identify and deploy key persons having qualifications and 

experience in the similar and other major works, as per the field of their expertise. If 

during the course of execution of work, the Engineer is of the opinion that the deployed 

staff is not sufficient or not well experienced; the Contractor shall deploy more staff or 

better- experienced staff at site to complete the work with quality and in stipulated time 

limit. 
 

(xii) The contractor shall maintain all the work in good condition till the completion of entire 

work. The contractor shall be responsible for and shall make good, all damages and 

repairs, rendered necessary due to fire, rain, traffic, floods or any other causes. The 

Engineer shall not be responsible for any claims for injuries to person/workmen or for 

structural damage to property happening from any neglect, default, want of proper care 

or misconduct on the part of the contractor or of any other of his representatives, 

in his employment during the execution of the work. The compensation, if any, shall 

be paid directly to the Department / authority / persons concerned, by the Contractor 

at his own cost. 
 

(xiii) The contractor shall arrange electricity at his own cost for testing of the various 

electrical installations as directed by Engineer/DFCCIL and for the consumption by the 

contractor for executing the work. Also, all the water required for testing various electrical 

installations, fire pumps, wet riser / fire-fighting equipment, fire sprinklers etc. and also 

testing water supply, sanitary and drainage lines, water proofing of underground sump, 

overhead tanks, water proofing treatment etc. shall be arranged by the contractor at his 

own cost. Nothing extra shall be payable on this account. 

 

l. SUBMISSION AND DOCUMENTATION 
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(i) The contractor shall display all permissions, licenses, registration certificates, bar charts, 

other statements etc. under various labour laws and other regulations applicable to 

the works, at his site office. 
 

(ii) The contractor will submit computerized measurement sheet for the work carried out by 

him for making payment. 
 

(iii) To avoid delay, contractor should submit all samples well in advance so as to give timely 

orders for procurement. 
 

m. CLEANLINESS OF SITE 
 

(i) The contractor shall not stack the material / malba etc. on the land or road of the local 

development authority or on the land owned by the others, as the case may be. So, the muck, 

rubbish etc. shall be removed periodically as directed by the Engineer, from the site of 

work to the approved dumping grounds as per the local byelaws and regulations of 

the concerned authorities and all necessary permissions in this regard from the local bodies 

shall be obtained by the contractor. Nothing extra shall be payable on this account.  

 

In case, the contractor is found stacking the building material / malba as stated above, 

the contractor shall be liable to pay the stacking charges / penalty as may be levied by the 

local body or any other authority and also to face penal action as per the rules, 

regulations and bye-laws of such body or authority. The Engineer shall be at liberty 

to recover, such sums due but not paid to the concerned authorities on the above counts, 

from any sums due to the contractor including amount of the Security Deposit and 

performance guarantee in respect of this contract agreement. 

 

(ii) The contractor shall take instructions from the Engineer regarding collection and stacking 

of materials at any place. No excavated earth or building rubbish shall be stacked on areas 

where other buildings, roads, services and compound walls are to be constructed. 

 

(iii) The site of work shall be always kept clean so that there is no obstraction to road 

traffic/users.Nothing extra shall be payable on this account. 

 
n. INSPECTION OF WORK 

 

(i) In addition to the provisions of relevant clauses of the contract, the work shall also be open 

to inspection by the Chief General Manager, and other senior officers of DFCCIL in 

addition of the Architect, Engineer and his authorized representative. The contractor shall 

at times during the usual working hours and at all times at which reasonable notices 

of the intention of the Architect/ Engineer/DFCCIL or other officers as stated above to 

visit the works shall have been given to the contractor, either himself be present to receive 

the orders and instructions or have a responsible representative duly accredited in writing, 

to be present for that purpose. 

 

o. SETTING OUT 

 

(i) The contractor shall carry out survey of the work area, at his own cost, setting out the 

layout of in consultation with the Engineer & proceed further. Any discrepancy 

between the architectural drawings and actual layout at site shall be brought to the 
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notice of the Engineer. It shall be responsibility of the contractor to ensure correct 

setting out of alignment. Nothing extra shall be payable on this account. 

 

(ii) The contractor shall establish, maintain and assume responsibility for grades, lines, 

levels and benchmarks. He shall report any errors or inconsistencies regarding grades, 

lines, levels, dimensions etc. to the Engineer before commencing work. Commencement 

of work shall be regarded as the Contractor’s acceptance of such grades, lines, levels, 

and dimensions and no claim shall be entertained at a later date for any errors found. 
 

 

 

(iii) If at any time, any error appears due to grades, lines, levels and benchmarks during the 

progress of the work, the contractor shall, at his own expense rectify such error, if so 

required, to the satisfaction of the Engineer. Nothing extra shall be payable on this 

account. 

 

(iv) Though the site levels are indicated in the drawings the contractor shall ascertain and 

confirm the site levels with respect to benchmark from the concerned authorities. The 

contractor shall protect and maintain temporary/permanent benchmarks at the site of 

work throughout the execution of work. These benchmarks shall be got checked by the 

Engineer or his authorized representatives. The work at different stages shall be checked 

with reference to bench marks maintained for the said purpose. Nothing extra shall 

be payable on this account. 
 

(v) The approval by the Engineer/DFCCIL, of the setting out by the contractor, shall not 

relieve the contractor of any of his responsibilities and obligation to rectify the errors/ 

defects, if any, which may be found at any stage during the progress of the work or 

after the completion of the work. 

 

(vi) The contractor shall be entirely and exclusively responsible for the horizontal, vertical 

and other alignments, the level and correctness of every part of the work and shall 

rectify effectively any errors or imperfections therein. Such rectifications shall be carried 

out by the contractor at his own cost to the entire satisfaction of the Engineer. 

 

p. JURISDICTION OF COURT 
 

  Courts at Delhi/Noida alone shall have the jurisdiction to decide any dispute arising out of or 

in respect of this contract. 

 

q. ALL HEIGHTS, LIFTS, LEADS AND DEPTHS 
 

Unless otherwise provided in the Schedule of quantities or in CPWD Specifications or in 

tender document, the rates tendered by the contractor shall be all inclusive (except GST) and 

shall apply to all heights, lifts, leads and depths of the building and nothing extra shall be 

payable to him on this account. 

 

r. PREVENTION OF NUISANCE AND POLUTION CONTROL 

 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupiers of adjacent properties and to the public in general and to 
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prevent any damage to such properties from pollutants like smoke, dust, noise. The contractor 

shall use such methodology and equipment so as to cause minimum environmental pollution 

of any kind during and minimum hindrance to road users and to occupants of the adjacent 

properties or other services running adjacent/near vicinity. The contractor shall make good at 

his cost and to the satisfaction of the Engineer/DFCCIL, any damage to roads, paths, cross 

drainage works or public or private property whatsoever caused due to the execution of the 

work or by traffic brought thereon by the contractor. All waste or superfluous materials shall 

be carried away by the contractor, without any reservation, entirely to the satisfaction of the 

Engineer/DFCCIL. 

 

 

 

  



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 128 

 

 

 

 

 

 

 

 

 

 

 

 

PART – II 

 

TECHNICAL SPECIFICATIONS 
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GENERAL TECHNICAL SPECIFICATION 

 

 

All CPWD-DSR works shall be executed as per latest CPWD specifications-2019 (as amended up to date) 

and relevant BIS Codes (amended up to date) and other relevant codes as per directions of Engineer. 

 

Works for which CPWD specifications or other relevant code are not available, execution of work shall be 

carried out in accordance with Technical specifications as given in the tender document. Further, if any 

specification(s) is not available in technical specification as provided in the tender document, standard 

practices and/or Manufacturer’s catalogue are to be referred in consultation with Engineer and decision of 

Engineer is final in this regard. 

LIST OF APPROVED MAKES 
 

 

INTERIOR FITOUT WORKS  

SL.No.  Description of Material   Approved Make /Manufacturers   

1 Reinforcement Steel (TMT)  TATA / SAIL / RINL / JINDAL/TISCO  

2 Cement OPC Cement PPC  Ultratech / Ambuja / J K / ACC 

3 White Cement  JK / Birla /ACC 

4 Structural steel-MS Plates  TATA / SAIL / JINDAL / RINL 

5 Structural steel-Tubular 

sections/RHS/SHS/CHS  

TATA/SAIL / JINDAL / RINL / APL-

APOLLO /Prakash Surya 

6 Stainless steel SAIL / JINDAL / TATA  

7 Ply/Board/Veneer Duro /Century/ Green Ply 

8 Aluminium Section Jindal / Hindalco / Indalco 

9 MDF Duro /Century/ Green Ply 

10 Flush doors  Duro / Century /Green Ply 

11 Laminate Merino / Greenlam / Formica 

12 Glass/Toughened Glass Asahi / Saint Gobain / Pilkington 

13 Mirror Asahi / Saint Gobain / Pilkington 

14 Fire rated glass Asahi / Saint Gobain /  Glaverbal 

15 Hardware for glass Patch Fittings Dorma / Assa abloy / Blum/ Stronel 

16 Hardware fitting for Flush doors Dorma / Assa abloy / Blum /Stronel  

17 Canopy / skylight Patch fittings / spider 

fittings  

Dorma / Assa abloy / Blum/Ozone 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 130 

 

18 Wooden / Metal  Fire rated doors  Navair International Pvt. Limited / Shakti 

Horman / Kutty / ASES Security 

19 Fire door hardware Becker FS/ Dorma/ Hettich 

 

20 Water proofing  Dr Fixit/Pidilite/Ceco/Impermo 

21 Vitrified Tiles  (Double Charge) HR Johnson / Orient Bell /  Kajaria / Nitco  

22 Ceramic glazed tiles HR Johnson / Orient Bell /  Kajaria / Nitco  

23 Carpet Tiles Milliken / Standard / Sumione/ Shaw 

24 Plastic emulsion Paint/Texture paint  Oikos, Asian paints, Acro paint, Berger, 

Johnson and Nicholson 

25 Fire Rated Paint Hilti / Promat / Navair International/ Viper 

26 Gypsum board/ Moisture resistance board 

for False ceiling  

Saint Gobian Gyproc / USG Boral / Anutone 

27 Mineral Fiber Ceiling Armstrong/ Daiken/ Hunter 

Douglas/Anutone 

28 GI Grid Ceiling Armstrong/ Trac/ Hunter Douglas/ Anutone 

29 Baffle ceiling   Armstrong / Hunter Douglas/ Anutone 

30 Kitchen Equipment  Kaapi Solutions / Simple Kitchen / Relief 

31 JAP Partitions JEB/ Dorma 

32 Roller Blinds  Vista / Livin / HunterDouglas / Rosselle 

33 Silicon Sealant  Dow corning / Sikka / Wacker / McCoy  

34 Wall Paper Eden / Marshall / Elemento 

35 Lacquered Glass  Saint Gobain/Asahi India/Modi/ Guardian  

36 Automatic Sliding Doors Dorma / Autoingress/Stronel/Geze 

37 Signages Egromax/ Rosselle/ ASES 

38 Frosted film 3M / Avery   

39 Fiber Glass Insulation  UP Twiga / Rockwool  

 

PLUMBING WORK 

LIST OF APPROVED MAKE 

SL.No.  Description of Material   Approved Make /Manufacturers   

1 Vitreous China Sanitaryware (1st 

class quality) 

Hindware / Cera / Parryware/ Jaquar 

2 C.P fittings Hindware / Cera / Parryware/Jaquar 
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3 C.P Bottle Trap Hindware / Cera / Parryware/Jaquar 

4 Stainless Steel Sink Cera/ Neelkanth / Jayna/ Jaquar 

5 Bath Room C.P accessories Hindware / Cera / Parryware/Jaquar 

6 Health Faucet (With S/S) Hindware / Cera / Parryware/Jaquar 

7 G.I. pipes (Up to 150 mm dia) Jindal / APL Apollo / TATA/Prakash Surya 

8 UPVC pipes & Fittings Rallison / Aashirwad / SFMC/Astral/Supreme/ 

APL Apollo 

9 CPVC pipes & Fittings Rallison / Aashirwad / SFMC/Astral/Supreme/ 

APL Apollo 

10 P TRAP McALPINE / Cera/ Aashirwad 

11 G.I.Fittings (Malleable) UNIK / DRP / TATA/ Aashirwad 

12 Ball valve Deepak / LP / Zoloto/OSWAL/ Kirloskar 

13 Butterfly Valve Deepak / LP / Zoloto/OSWAL/ Kirloskar 

14 Hand Drier  Hindware/Cera/Dolphy 

15 Pumps Kirloskar/ABB/Grundfos/Crompton/Texmo/ 

OSWAL 

16 HDPE/ MDPE pipe WL Plastics/ Noble/ Apollo 

 

 

Notes:  

1  The brands/makes of the items would be executed as per the “List of Approved Makes” provided 

in the Tender Document.  

2 In case of non-availability of the brand/make specified in the approved list, the agency shall 

be allowed to use alternate equivalent brands of the material subject to approval of the same 

from Engineer/DFCCIL and decision of Engineer/DFCCIL in this regard shall be final and 

binding.     

3  The agency has to submit requisite catalogues and samples of the material to DFCCIL before 

approval and ensure that the supply would only be taken by agency after the materials are duly 

approved by DFCCIL. 

4 The agency has to produce Manufacturer Test Certificates (MTC), Warranty Certificates/Invoices 

for material/equipment supplied for certification and approval. 

5 Submittals and samples before supply must be approved from Engineer /DFCCIL. 
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PART-III 

CHAPTER-I 

 

MILESTONES AND TIME 

SCHEDULE 
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PART-III 

 

CHAPTER - I 

 

MILESTONES AND TIME SCHEDULE 

 

1.1.1 Time Schedule: 

 

1.1.1.1 Time of start and completion: 

 

 The time allowed for execution of the works is 24 months (Twenty Four Months) from the 

date of issue of letter of acceptance from DFCCIL. 

 

 If the contractor commits defaults in commencing execution of the works as afore stated, 

DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully 

the Earnest Money Deposit and performance guarantee of the contractor. 

 

1.1.1.2 Progress of works: 

 

 The contractor shall submit a programme of work for the maintenance/construction work in 

the form of a Bar Chart of all the activities in consistence with milestone target envisaged 

below. In case this bar chart requires to be modified, the DFCCIL and the contractor shall 

agree upon a time and progress chart. The chart shall be prepared in direct relation to the 

time stated as 24 months for the completion of the works as the milestone targets specified 

below of these special conditions. It shall indicate the forecast of the dates of commencement 

and completion of various activities of the work and may be amended as necessary by 

agreements between the DFCCIL and the contractor within the limitation of 24 months as 

overall completion period. 
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TENDER FORMS 

 

FORM No.                  SUBJECT 

Form No. 1A  Offer Letter 
 

Form No. 1B  Format for Certificate to Be Submitted / Uploaded by Tenderer Alongwith The 

Tender Documents 

Form No. 1C Format for Certificate to be given by attorney/authorized signatory/each member 

of Partnership firm/Joint venture (JV) / Hindu undivided Family (HUF)/Limited 

Liability Partnership (LLP) etc.) 

Form No. 1D Format for Bid Security in the form of Bank Guarantee Bond from any Schedule 

Commercial Bank of India. 

Form No. 2A/2AA  Technical Eligibility Criteria Details 

Form No. 2B  Financial Eligibility Criteria Details 

Form No. 2C  Not Applicable 

Form No. 2D Applicant's Party Information Form 

Form No. 3  Summary of Prices 

Form No. 4  Schedule of Prices and Total Prices 

Form No. 5  Format of Contract Agreement 

Form No. 6  Format of Bank Guarantee for performance security 

Form No. 7  Standing indemnity bond for On Account payment  

Form No. 7A  Indemnity Bond   

Form No. 8  ECS / NEFT / RTGS Mandate form  

Form No. 9  Not Applicable 

Form No.10  Not Applicable 

Form No.11  Not Applicable 

Form No.12 Not Applicable 
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Form No.13  Not Applicable 

Form No. 14    Proforma for Time Extension 

Form No. 15    Certificate of Fitness 

Form No. 16    Proforma of 7 days Notice for works as a Whole/In Parts  

Form No. 17   Proforma of 48 Hours Notice for Whole Work 

Form No. 17A Proforma of 48 Hours Notice for Part of the Work   

Form No. 18    Proforma of Termination Notice 

Form No. 18A Proforma of Termination Notice for Part of Work       

Form No. 19    Pre-Contract Integrity Pact 

Form No. 20   Final Supplementary Agreement 

Form No. 21    Format of Bank Guarantee for Security Deposit  

Form No. 22    Format for Power of Attorney for Authorized representative 

Form No. 23    No deviation Certificate 

 

  Form No.24 Guarantee bond to be executed by the contractor for removal of defects 

after completion in respect of façade access/glass cleaning system 

Form No. 25 Agreement Towards Waiver Under Section 12(5) and Section 31A (5) of  

     Arbitration and conciliation Amendment Act 

 

Form No.26 Certification by Arbitrator appointed under Clause 63 & 64 of Indian Railways   

  General Conditions of Contract    

 

Form No.27 Proforma of 14 days notice for offloading of part of contract    

 

Form No.28 Notice for Part of Contract Work offloaded. 

 

Form No.29 Insurance Surety Bond for Performance Security. 
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FORM No. 1A 

OFFER LETTER  

Tender No: CGM/DFCCIL/NOIDA UNIT/MAINTENANCE/BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/….. 

Name of Work: Maintenance of buildings and outdoor areas including miscellaneous work in DFC 

Complex at Sec-145 Noida. 

To, 

The Chief General Manager/Noida, 
DFCCIL  
 

We, the undersigned, declare that: 

1. I/We ____________________ have read the various conditions to tender attached hereto and agree to 

abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period of 

________ days from the date fixed for closing of the tender and in default thereof, I/We will be liable for 

forfeiture of my/our “Bid Security”. I/We offer to do the work for _______ DFCCIL, at the rates quoted in 

the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in all respects 

within ____________ months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, 

with all correction slips up-to-date and to carry out the work according to the Special Conditions of Contract 

and Specifications of materials and works as laid down by DFCCIL in the annexed Special 

Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the 

present contract. 

3. A Bid Securityof ₹ ___________ has already been deposited online/ submitted as Bank Guarantee 

bond. Full value of the Bid Security shall stand forfeited without prejudice to any other right or remedies 

in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 

Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy 

and Promotion (DIPP) and my registration number is ……………. valid upto …………………. (Copy 

enclosed) and hence exempted from submission of Bid Security. 
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5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 

…………………..and hence required to deposit only 50% of Bid Security.  

 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between us and 

indicated in the letter of acceptance of my/our offer for this work. 

 

Signature of Witnesses: 

 

________________________ 

(1)  ___________________ 

 

Signature of Tenderer(s) 

 

(2)  ___________________ Date ________________ 

 

 Address of the Tenderer(s) 

 

_____________________________ 
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        FORM No. 1B 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 

TENDERER ALONGWITH THE TENDER DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 

100/- The stamp paper has to be in the name of the tenderer) 

Tender No: CGM/DFCCIL/NOIDA UNIT/MAINTENANCE/BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/….. 

Name of Work: Maintenance of buildings and outdoor areas including miscellaneous work in DFC Complex 

at Sec-145 Noida. 

I……………………………… (Name and designation)** appointed as the 

attorney/authorized signatory of the tenderer, 

 

M/s_____________________________ (hereinafter called the tenderer) for the purpose of 

the Tender documents for the work of 

____________________________________________ as per the tender 

No.____________ of ________(DFCCIL)**, do hereby solemnly affirm and state on the 

behalf of the tenderer including its constituents as under: 

 

1. I/we the tenderer (s) am/are signing this document after carefully reading the 

contents. 

 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all 

the pages in confirmation thereof. 

 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 

Railway website www.ireps.gov.in . I/we have verified the content of the document 

from the website and there is no addition, no deletion or no alteration to the content 

of the tender document.  In case of any discrepancy noticed at any stage i.e. evaluation 

of tenders, execution of work or final payment of the contract, the master copy 

available with the DFCCIL/Railway Administration shall be final and binding upon 

me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the qualification 

requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding 

upon me/us. 

http://www.ireps.gov.in/
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6. I/We declare that the information and documents submitted along with the 

tender by me/us are correct and I/we are fully responsible for the correctness of 

the information and documents, submitted by us. 

 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways/DFCCIL or any 

other Ministry / Department of Govt. of India from participation in tender on the date of submission 

of bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false at 

any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and 

may also lead to any other action provided in the contract including banning of business for a period 

of upto two year. Further, I/we (insert name of the tenderer)** _________________ and all my/our 

constituents understand that my/our offer shall be summarily rejected. 

 

9. I/we also understand that if the contents of the certificate submitted by us are found to be false/forged 

at any time after the award of the contract, it will lead to termination of the contract, along with 

forfeiture of Bid Security/ Security Deposit and Performance guarantee and may also lead to any 

other action provided in the contract including banning of business for a period of upto two year. 

 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which 

shares a land border with India and certify that I am/We are not from such a country or, if from such 

a country have been registered with the competent Authority. I/We hereby certify that I/we fulfil all 

the requirements in this regard and am/are eligible to be considered (evidence of valid registration 

by the competent authority is enclosed). 

 

 

 

  SEAL AND SIGNATURE 

  OF THE TENDERER 

Place: 

Dated: 

 

** The contents in italics are only for guidance purpose. Details as appropriate are to be 

filled in suitably by tenderer. 
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 FORM No. 1C 

 

 

(This certificate is to be given by attorney/authorized signatory/each member of Partnership 

firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.) 

 
I/We.................................(Name), attorney/authorized signatory of the ------------------------- (constituent 

firm/constituent partner) and member/partner of the …………................ (tenderering firm) hereby solemnly 

affirm and state as under: 

 

1. I/we certify that …………………………….. (constituent firrn/constituent partner) is/are not btacklisted or 

debarred by DFCCIL/Railways or any other Ministry / Department of Govt. of India from participation in tender 

on the date of submission of bids, either in individual capacity or as a HUF/member of the partnership 

firm/LLP/JV/Society/Trust. 

 
2. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land 

border with India and certify that I am/we are not from such a country or, if from such a country, have been 

registered with the competent Authority. I/we hereby certify that I/we fulfil all the requirements in this regard 

and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed), 

 

 

 SEAL AND SIGNATURE 

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 

Place: 

Dated: 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 141 

 

Form No. 1D 

(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

……….. Railway/DFCCIL,  

Beneficiary: ………………………………………………. Railway/DFCCIL 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 

In consideration of the President of India acting through Dy. Chief Project Manager (hereinafter 

called “DFCCIL”) having invited the bid for Maintenance of buildings and outdoor areas 

including miscellaneous work in DFC Complex at Sec-145 Noida, Noida through Notice 

inviting tender (NIT) No. CGM/DFCCIL/NOIDA UNIT/MAINTENANCE/BUILDINGS & 

OUTDOOR AREAS/DFC COMPLEX/SEC-145/NOIDA/2025/……, We have been informed 

that . . . . . [Insert name of the Bidder]............ (hereinafter called "the Bidder") 

intends to submit its bid  (hereinafter called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value 

of Bid Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having 

its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through 

..............[Insert Name and Designation of the authorised persons of the Bank], have, at the 

request of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour 

of the Railway/DFCCIL: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur obligations 

for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably 

guarantee to pay to the Railway/DFCCIL full amount in the sum of [Insert required Value of 

Bid Security] as above stated. 
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2. The Bank undertakes to immediately pay on presentation of demand by the Railway any 

amount up to and including aforementioned full amount without any demur, reservation or 

recourse. Any such demand made by the Railway/DFCCIL on the Bank shall be final, 

conclusive and binding, absolute and unequivocal on the Bank notwithstanding any disputes 

raised/ pending before any Court, Tribunal, Arbitration or any Authority or any threatened 

litigation by the Bidder or Bank. 
  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Railway/DFCCIL without any reference to the Bidder and without the Railway/DFCCIL being 

required to show grounds or give reasons for its demand of the amount so demanded. 
 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank 

or in the constitution of the Bidder. 
 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or 

to any documents, which have been or may be made between the Railway/DFCCIL and the 

Bidder, will in any way absolve the Bank from the liability under this guarantee; and the Bank, 

hereby, waives any requirement for notice of any such change, addition or modification made 

by Railway/DFCCIL at any time. 
 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of Bid].  

Any demand in respect of this Guarantee should reach the Bank within the validity period of 

Bid Security. 
 

7. The Bank Guarantee is unconditional and irrevocable. 
 

8. The expressions Bank and Railway/DFCCIL herein before used shall include their respective 

successors and assigns. 
 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Railway/DFCCIL. This guarantee is subject to the Uniform 

Rules for Demand Guarantees, ICC Publication No.758. 
 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) 

and shall invariably send the advice of this Bank Guarantee to the following bank details – 
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11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway/DFCCIL. The Bank, under this Guarantee, 

shall be deemed as Principal Debtor of the Railway/DFCCIL. 

Date …………     ……………………………………… 

  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 

       [Designation with Code 

No.]……………..…… 

       [P/Attorney] No.   

Witness: 

1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s Seal 

  

     [P/Attorney] No. 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 

from the final document.  

IFSC CODE UBIN0578002 

IFSC TYPE BRANCH 

BANK NAME UNION BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME GAUTAMBUDDHA NAGAR 

ADDRESS SECTOR-143, NOIDA BRANCH, 

GAUTAMBUDDHA NAGAR-201309 

DISTRICT GAUTAMBUDDHA NAGAR 

STATE UTTAR PRADESH 

BG ENABLED YES 
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FORM No. 2 

    TENDERER'S CREDENTIALS 

 

S. No Description 

1 For Technical experience/competence, provide details of similar completed work(s) during 

the last Seven (07) years, ending last day of month previous to the one in which tender is invited 

in the proforma given in “Form-2A/2AA”. The bidder shall attach Certified completion 

certificates issued by the client in this regard. 

2 For Financial capacity  and organizational resources, provide details  of contractual 

payments received in the last three financial years and the current financial year upto the 

date of inviting of tender as per audited balance sheet duly certified by Chartered 

Accountant/UDIN Certificate from Chartered Accountant duly supported by Audited Balance 

Sheet/Form 16A/26AS etc. in the proforma given in “Form-2B”. The bidder shall attach 

necessary documents in support of the above duly certified by Chartered Accountant. 

3

. 

For Bid capacity – Not Applicable. 

4 Tenderers should fill the general information about their firm including constitution of the firm 

in “Form-2D”. Attach certified copies of legal and other documents in support thereof.  
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FORM No. 2A 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 

 

Details of the similar works completed for Govt./Semi-Govt./PSU(as per Para 1.3.14.1 of 

Preamble and General Instructions to Tenderers) 

 

LOA/ Contract Agreement No. and date 

Similar Contract No. 

 

Description of Work 

Contract Identification 

 

Contract Amount as per LOA 

 

Award date 

 

Final Executed Amount as per Completion 

Certificate. 

 

Date of completion as per LOA  

Actual Date of Completion 

Completion date 

 

Whether the work was executed by Firm as 

single entity or as a Joint Venture or as a 

consortium. 

 

 

 

 

 

 

 

 

 

 

Percentage share of firm, if the work was 

executed as Joint Venture/Consortium 

 

 

 

Client Details:  

Name of Firm and Contact 

Person:  

Address: 

Mobile, Telephone, fax number: 

E-mail: 

 

Note: 1. If the tenderer has completed more than one work, the form shall be numbered as Form - 2A (i), Form 

2A (ii) and Form 2A (iii) and so on. 

2. The bidder shall attach Certified Completion Certificate for the works issued by the client with Form 

2A above. 

3. Copy of Work Experience/Completion Certificate, LOA, work order, bill of quantitites etc.  and copy 

of final/last bill paid by client shall be enclosed to verify the information given in above Form. 

4. In case of JV, the bidder shall attach Certified completion certificates for each member of JV issued 

by the client as per Para 1.3.19.15.1 of Part-I Chapter-III of the Tender Document. 

  Signature of the 

Tenderer with Seal 
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FORM No. 2AA 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 
 

Details of the similar works completed for Public Listed Company (as per Para 1.3.14.1 of 

Preamble and General Instructions to Tenderers) 

 

LOA/ Contract Agreement No. and date 

 

 

Description of Work  

Contract Amount as per LOA 

 

Award date 

 

Final Executed Amount as per Completion Certificate.  

Date of completion as per LOA  

Actual Date of Completion  

Is average annual turnover of the Client Firm is Rs.500 Crore 

and above in last 3 financial years excluding the current financial 

year? (Enclose supporting documents) 

 

Is the Client Firm listed on BSE/NSE or any other Stock 

exchange in India or abroad or is the client subsidary of such 

company? (Enclose supporting documents) 

 

 

 

 

 

 

 

 

Is the Client Firm incorpotated/ registered at least 5 years prior 

to the date of opening of tender? (Enclose supporting 

documents) 

  

 

Client Details:  

Name of Firm and Contact Person:  

Address: 

Mobile, Telephone, fax number: 

E-mail: 

 

Note: 1. If the tenderer has completed more than one work, the form shall be numbered as Form - 2AA (i),  

Form 2AA (ii) and Form 2AA (iii) and so on. 

2. The bidder shall attach Certified Completion Certificate for the works issued by the client with Form 

2AA above 

3. Copy of Work Experience/Completion Certificate, LOA, work order, bill of quantitites, bill wise 

details of payment received duly certified by Chartered Accountant, TDS certificates for all 

payments received and copy of final/last bill paid by company to be enclosed to verify the 

information given in above Form. 

4. In case of JV, the bidder shall attach Certified completion certificates for each   member of JV 

issued by the client as per Para 1.3.19.15.1 of Part-I Chapter-III of the Tender Document. 

  Signature of the 

    Tenderer with Seal 
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FORM No. 2B 

FINANCIAL ELIGIBILITY CRITERIA DETAILS 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange  

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

1. The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years. However, in case balance sheet of the previous year is 

yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for 

calculating average annual contractual turnover. 

 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss 

accounts for the relevant years in respect of the bidder or all members constituting the bidder.  

 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance 

Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of all 

observations/notes in Auditor’s reports._____________________ 

Sign and Seal of the Chartered Accountant/Auditors       

ICAI Registration No.               

UDIN No. of the certificate issued as above. 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 148 

 

FORM No. 2C 

 

BID CAPACITY – NOT APPLICABLE 
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   FORM No. -2D 

 

APPLICANT'S PARTY INFORMATION FORM 

 

S. No. Item Detail 

1 Name of firm.   

2 Constitution of firm (Company/Partnership 
Firm/Proprietorship firm/LLP/HUF/JV etc. 

)  

 

  

3 Name of Authorized Representative of the firm 
submitting the tender: 

 

4 Year of Establishment of the firm.  

5 Registered Address: - 
 

 

6 
Telephone Number & Mobile of the Authorized 
representative of the firm  

 

7 E-mail address of the authorized representative    

8 Telefax Number  

9 PAN No:  

10 Goods & Service Tax Registration No:  

11 PF / EPF Registration No:  

12 ESI Registration No.  

 

Note: 1. Attach supporting documents as mentioned in para 1.3.16 of Part-I, Chapter-III of Tender Document 

for Item no. 2. 

1. Attach latest valid documentary evidence for Item no. 9 to 12. 

 

 

 

  

 Signature of the 

 Tenderer with Seal 
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FORM No. 3 
 

 

 

 

 

 

 

SUMMARY OF PRICES 
 

Name of work: - Maintenance of buildings and outdoor areas including miscellaneous work in DFC 

Complex at Sec-145, Noida. 

  Schedule Description Amount 

A Schedule A Civil and Interior Items   

(I) Sub Head-I 
Scheduled/DSR Items (As per DSR 2021 

after omitting GST) 
32083304.86 

(II) Sub Head-II Non-Schedule Items  7001969.11 

B Schedule B Landscaping and Horticulture Work 7642209.46 

    Total (Schdule-A+Schedule-B) 46727483.43 

    GST@18% 8410947.018 

   Total Value of work (Incl. of GST @18%) 55138430.45 

 

Notes: 
 

 

1) This proforma is just for information and perusal. However, the rates are to be filled in Online 

mode in Financial Bid “Packet-B” at E-Procurement Portal of IREPS. 
  

2) The quantities shown in above Bill of quantities are approximate and are as a guide to give the 

tenderer(s) an idea of quantum of work involved. The DFCCIL reserves the right to increase/ 

decrease and/or delete or include any of the items / quantities given above and no extra rate will 

be allowed on this account 

3) Schedule DSR Items: The cost of Schedule items given above are as per CPWD DSR 2021 & 

DSR(Horticulture) 2020 without GST. The rates of items for CPWD DSR 2021 & 

DSR(Horticulture) 2020 (as mentioned in BOQ) have been worked out after deducting GST 

component. 
 

4) Non-Schedule Items:  The cost of Non-Schedule items given above (other than CPWD DSR 

items) are as per Last Accepted Rates. 
 

5) All efforts have been made to make the document/BOQ complete in all respect for successful 

commissioning of the works, however, if any minor item has not been specifically mentioned or 

being omitted, the same shall be executed without any extra cost by the agency, so as to ensure 

successful and satisfactory commissioning of the item / work. In this regard, decision of 

Engineer/DFCCIL shall be final & binding. 

mailto:GST@18%25
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(Schedule of Prices and Total Prices) 
 

 Name of Work: Maintenance of buildings and outdoor areas including 

miscellaneous work in DFC Complex at Sec-145 Noida 
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FORM No. 4 

 

 

Bill Of Quantities 

Name of Work - Maintenance of buildings and outdoor areas including miscellaneous 

work in DFC Complex at Sec-145, Noida 
 

Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin

g GST 

Amount 

excluding 

GST 

    Schedule-A (Civil & Interior items)         

    Sub head-I : DSR/Scheduled Extra Items         

  (DSR 2021)           

1 D.S.R. 2.6 

Earth   work   in   excavation   by   mechanical means  

(Hydraulic  excavator)/ manual  means over areas 

(exceeding 30 cm in depth, 1.5 m in width as well as 

10 sqm on plan) including getting  out  and  disposal  

of  excavated  earth lead  upto  50   m  and   lift  upto  

1.5  m,  as directed by Engineer-in-charge. 

        

  2.6.1 All kinds of soil CUM 1000.00 183.44 183437.50 

2 D.S.R. 2.8 

Earth work in excavation by mechanical means 

(Hydraulic excavator) / manual means in foundation 

trenches or drains (not exceeding 1.5 m in width or 10 

sqm on plan), including dressing of sides and ramming 

of bottoms, lift upto 1.5 m, including getting out the 

excavated soil and disposal of surplus excavated soil 

as directed, within a lead of 50 m. all kinds of soil. 

        

  2.8.1 All kinds of soil CUM 1000.00 256.12 256116.07 

3 D.S.R.2.10 

Excavating trenches of required width for pipes, 

cables, etc including excavation for sockets, and 

dressing of sides, ramming of bottoms, depth upto 1.5 

m including getting out the excavated soil, and then 

returning the soil as required, in layers not exceeding 

20 cm in depth, including consolidating each 

deposited layer by ramming, watering, etc. and 

disposing of surplus excavated soil as directed, within 

a lead of 50 m : 

        

    All Kind of Soil         

i D.S.R.2.10.1.1 Pipes, cables etc. not exceeding 80  mm dia. Metre 150.00 228.17 34225.45 

ii D.S.R.2.10.1.2 
Pipes, cables etc. exceeding 80  mm dia. but not 

exceeding 300 mm dia. 
Metre 150.00 372.63 55895.09 

iii D.S.R.2.10.1.3 
Pipes, cables etc. exceeding 300  mm dia. but not 

exceeding 600 mm dia. 
Metre 100.00 581.74 58174.11 

4 D.S.R.2.11 
Extra   for   excavating   trenches   for   pipes, cables, 

etc. in all kind of soil exceeding 1.5 m in  depth  but  Metre 100.00 113.39 11339.29 
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Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin

g GST 

Amount 

excluding 

GST 

not  exceeding  3  m.  (Rate  is over corresponding 

basic item for depth upto 1.5 metre). 

5 2.25 

Filling      available      excavated      earth (excluding 

rock) in trenches, plinth, sides of    foundations    etc.    

in    layers    not exceeding  20cm  in  depth,  

consolidating each  deposited  layer  by  ramming  and 

watering,  lead  up  to  50  m  and  lift  upto 

1.5 m. 

CUM 2000.00 226.74 453482.14 

6 D.S.R. 2.31 

Clearing jungle including uprooting of rank 

vegetation, grass,brush wood,trees and saplings of 

girth up to 30 cm measured at a height of 1 m above 

ground level and removal of rubbish up to a distance 

of 50 m outside the periphery of the area cleared. 

Sqm 3000.00 12.95 38839.29 

7 D.S.R.  4.1 

Providing and laying in position  cement concrete of 

specified grade excluding the cost  of centering and 

shuttering -All work up to plinth level : 

        

 i 4.1.5 

1:3:6 (1 Cement : 3 coarse sand (zone-III) derived 

from natural sources : 6 graded stone aggregate 20 mm 

nominal size derived from natural sources) 

CUM 20.00 6101.25 122025.00 

ii D.S.R.  4.1.8 
1:4:8 (1 cement : 4 coarse sand :8 graded stone 

aggregate 40mm nominal size) 
CUM 25.00 5648.26 141206.47 

8 D.S.R. 5.9 
Centring  and  shuttering  including  strutting, 

propping etc. and removal of form for  : 
        

i D.S.R. 5.9.1 
Foundations,  footings  bases  of  columns  etc. for 

mass concrete. 
SQM 200.00 274.96 54991.07 

ii D.S.R. 5.9.2 
Walls (any thickness) including attached 

pilasters,butteresses, plinth and string courses etc. 
SQM 50.00 597.81 29890.63 

iii D.S.R. 5.9.3 
Suspended floors, roofs, Staircases, balconies & 

access platform. SQM 50.00 684.42 34220.98 

iv D.S.R. 5.9.5 
Lintels, beams, plinth beams, girders, bressumers & 

cantilevers. 
SQM 50.00 543.17 27158.48 

v D.S.R. 5.9.6 
Column, pillars, piers, walls, abutments posts & struts 

SQM 50.00 718.08 35904.02 

9 5.22 

Steel   reinforcement   for   R.C.C.   work including 

straightening, cutting, bending, 

placing   in   position   and   binding   all complete 

above plinth level. 

        

  5.22.6 
Thermo-Mechanically   Treated   bars   of grade Fe-

500D or more. 
Kg 13500.00 80.04 1080602.68 

10 DSR.5.30 
Add for plaster drip course/ groove in plastered 

surface or moulding to R.C.C. projections. 
Rmt 50.00 57.77 2888.39 

11 D.S.R 5.33 

Providing and laying in position ready mixed or site 

batched design mix cement concrete for reinforced 

cement concrete work; using coarse aggregate and fine 

aggregate derived from natural sources, Portland 

Pozzolana / Ordinary Portland /Portland Slag cement, 

admixtures in recommended proportions as per IS: 

9103 to accelerate / retard setting of concrete, to 

improve durability and workability without impairing 

strength; including pumping of concrete to site of 
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Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin

g GST 

Amount 

excluding 

GST 

laying, curing, carriage for all leads; but excluding the 

cost of centering, shuttering, finishing and 

reinforcement as per direction of the engineer-in-

charge; for the following grades of concrete.        Note: 

Extra cement up to 10% of the minimum specified 

cement content in design mix shall be payable 

separately. In case the cement content in design mix is 

more than 110% of the specified minimum cement 

content, the contractor shall have discretion to either 

re-design the mix or bear the cost of extra cement. 

I D.S.R 5.33.1 All works upto plinth level         

i D.S.R 5.33.1.1 
Concrete of M25 grade with minimum cement content 

of 330 kg /cum CUM 46.05 7753.39 357022.32 

ii D.S.R 5.33.1.2 
Concrete of M30 grade with minimum cement content 

of 350 kg /cum 
CUM 48.72 7879.78 383899.55 

II D.S.R 5.33.2 All works above plinth level upto floor V level         

i D.S.R 5.33.2.1 
Concrete of M25 grade with minimum cement content 

of 330 kg /cum 
CUM 48.90 9201.96 450006.70 

ii D.S.R 5.33.2.2 
Concrete of M30 grade with minimum cement content 

of 350 kg /cum 
CUM 48.78 9355.13 456325.89 

12 D.S.R. 6.1 

Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in foundation 

and plinth in: 

        

  D.S.R. 6.1.2 Cement mortar 1:6 (1cement: 6 coarse sand) Cum 50.00 5944.87 297243.30 

13 D.S.R. 6.4 

Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V level in 

all shapes and sizes in 

        

  D.S.R. 6.4.2 Cement mortar 1:6 (1cement: 6 coarse sand) Cum 50.00 7400.31 370015.63 

14 D.S.R. 6.13 

Half brick masonry with common burnt clay 

F.P.S.(non modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V level 

        

  D.S.R. 6.13.2 
Cement mortar 1:4 (1 cement: 4 coarse sand) 

SQM 250.00 908.97 227243.30 

15 D.S.R. 6.15 

Extra for providing and placing in position 2 nos, 6mm 

dia M.S. bars at every third course of half brick 

masonry (with F.P.S. bricks). 
SQM 500.00 77.19 38593.75 

16 6.38 

Providing and laying autoclaved aerated cement 

blocks masonry with 100 mm thick AAC blocks in 

super structure above plinth level up to floor V level 

in cement mortar 1:4 (1 cement : 4 coarse sand ). The 

rate includes providing and placing in position 2 Nos 

6 mm dia M.S. bars at every third course of masonry 

work. 

SQM 50.00 7938.21 396910.71 

17 6.47 

Providing and laying autoclaved aerated cement 

blocks masonry with 150mm/230mm/300 mm thick 

AAC blocks in super structure above plinth level up to 

floor V level with RCC band at sill level and lintel 

level with approved block laying polymer modified 

adhesive mortar all complete as per direction of 

Cum 25.00 6244.78 156119.42 
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Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin

g GST 

Amount 

excluding 

GST 

Engineer-in-Charge. (The payment of RCC band and 

reinforcement shall be made for seperately). 

18 8.1 

Marble work gang saw cut (polished and machine cut) 

of thickness 18 mm for wall lining (veneer work), 

backing filled with a grout of average 12 mm thick in 

cement mortar 1:3 (1 cement : 3 coarse sand), 

including pointing with white cement mortar 1:2 (1 

white cement : 2 marble dust) with an admixture of 

pigment to match the marble shade (To be secured to 

the backing by means of cramps, which shall be paid 

for separately). 

        

 8.1.1 
Raj Nagar Plain white marble/ Udaipur green marble/ 

Zebra black marble. 
        

i 8.1.1.1 Area of slab upto 0.50 sqm SQM 25.00 4310.18 107754.46 

ii 8.1.1.2 Area of slab over 0.50 sqm SQM 25.00 4462.59 111564.73 

19  D.S.R. 8.2 

Providing and fixing 18 mm thick gang saw cut, mirror 

polished, premoulded and prepolished, machine cut 

for kitchen platforms, vanity counters, window sills, 

facias and similar locations of required size, approved 

shade, colour and texture laid over 20 mm thick base 

cement mortar 1:4 (1 cement : 4 coarse sand), joints 

treated with white cement, mixed with matching 

pigment, epoxy touch ups, including rubbing, curing, 

moulding and polishing to edges to give high gloss 

finish etc. complete at all levels 

        

  D.S.R. 8.2.2 
Granite stone slab colour black, Cherry/Ruby red 

        

i  D.S.R. 8.2.2.1 
Area of slab upto 0.50 sqm 

SQM 10.00 4177.99 41779.91 

ii  D.S.R. 8.2.2.2 
Area of slab Above 0.50 sqm 

SQM 200.00 3951.21 790241.07 

20 D.S.R. 8.6 

Mirror polishing on marble work/Granite work/stone 

work where ever required to give high gloss finish 

complete. 

SQM 50.00 372.86 18642.86 

21 8.11 

Providing and fixing machine cut, mirror/ eggshell 

polished , Marble stone work for wall lining (veneer 

work) including dado, skirting, risers of steps etc., in 

required design and pattern wherever required, stones 

of different finished surface texture, on 12 mm 

(average) thick cement mortar 1:3 (1 cement : 3 coarse 

sand) laid and jointed with white cement slurry @ 3.3 

kg/sqm including pointing with white cement slurry 

admixed 

with pigment of matching shade, including rubbing, 

curing, polishing etc. all complete as per Architectural 

drawings, and as directed by the Engineer-in-Charge. 
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Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin

g GST 

Amount 

excluding 

GST 

  8.11.1 
18 mm thick Italian Marble stone slab,Perlato, Rosso 

verona, Fire Red or Dark Emperadore etc SQM 25.00 8284.78 207119.42 

22 8.31 

Providing and fixing Ist quality ceramic glazed wall 

tiles conforming to 

IS: 15622 (thickness to be specified by the 

manufacturer), of approved make, in all colours, 

shades except burgundy, bottle green, black of any 

size as approved by Engineer-in-Charge, in skirting, 

risers of steps and dados, over 12 mm thick bed of 

cement mortar 1:3 (1 cement : 3 coarse sand) and 

jointing with grey cement slurry @ 3.3kg per sqm, 

including pointing in white cement mixed with 

pigment of matching shade complete. 

SQM 25.00 949.51 23737.72 

23 D.S.R. 9.1 

Providing wood work in frames of doors, windows, 

clerestory windows and other frames, wrought framed 

and fixed in position with hold fast lugs or with dash 

fasteners of required dia & length (hold fast lugs or 

dash fastener shall be paid for separately). 

        

  D.S.R. 9.1.1 
Second class teak wood (Ghana Teak) 

Cum 0.50 
117479.4

2 
58739.71 

24 D.S.R. 9.12 

Extra for providing frosted glass panes 4 mm thick 

instead of ordinary float glass panes 4 mm thick in 

doors, windows and clerestory window shutters. (Area 

of opening for glass panes excluding portion inside 

rebate shall be measured). 

SQM 50.00 132.59 6629.46 

25 D.S.R. 9.21 

Providing and fixing ISI marked flush door shutters 

conforming to IS:2202 (Part -I) non-decorative type, 

core of block board construction with frame of 1st 

class hard wood and well matched commercial 3ply 

veneering with vertical grains or cross bands and face 

veneers on both faces of shutters: 

        

  D.S.R. 9.21.1 
35mm thick including ISI marked stainless steel butt 

hinges with necessary screws. 
Sqm 25.00 1799.78 44994.42 

26 9.40 

Providing and fixing wooden moulded beading to door 

and window frames with iron screws, plugs and 

priming coat on unexposed surface etc. complete : 

        

 9.40.1 2nd class teak wood         

i 9.40.1.1 
50x12 mm 

meter 50.00 171.03 8551.34 

ii 9.40.1.2 
50 x 20 mm 

meter 50.00 213.57 10678.57 

27 9.105 

Providing and fixing partition upto ceiling height 

consisting of G.I. frame and required board, including 

providing and fixing of frame work made of special 

section power pressed/ roll form G.I. sheet with zinc 

coating of 120 gms/sqm(both side inclusive), 

consisting of floor and ceiling channel 50mm wide 

having equal flanges of 32 mm and 0.50 mm thick, 

fixed to the floor and ceiling at the spacing of 610 mm 

centre to centre with dash fastener of 12.5 mm dia 

meter 50 mm length or suitable anchor fastener or 
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Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin
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metal screws with nylon plugs and the studs 48 mm 

wide having one flange of 34 mm and other flange 36 

mm and 0.50 mm thick fixed vertically within flanges 

of floor and ceiling channel and placed at a spacing of 

610 mm centre to centre by 6 mm dia bolts and nuts, 

including fixing of studs along both ends of partition 

fixed flush to wall with suitable anchor fastener or 

metal screws with nylon plugs at spacing of 450 mm 

centre to centre, and fixing of boards to both side of 

frame work by 25 mm long dry wall screws on studs, 

floor and ceiling channels at the spacing of 300 mm 

centre to centre. The boards are to be fixed to the frame 

work with joints staggered to avoid through cracks, 

M.S. fixing channel of 99 mm width (0.9 mm thick 

having two flanges of 9.5 

mm each) to be provided at the horizontal joints of two 

boards, fixed to the studs using metal to metal flat head 

screws, including jointing and finishing to a flush 

finish with recommended jointing compound, jointing 

tape, angle beads at corners (25 mm x 25 mm x 0.5 

mm), joint finisher and two coats of primer suitable for 

board as per manufacture's specification and direction 

of engineer in charge all complete. 

  9.105.1 

75 mm overall thickness partition with 12.5 mm thick 

double skin fire rated Glass Reinforced Gypsum 

(GRG) plaster board conforming to IS: 2095: part 3 

(Board with BIS certification marks) 

Sqm 50.00 1605.04 80252.23 

28 DSR 9.127 

Providing & Fixing decorative high pressure 

laminated sheet of plain/wood grain in gloss 

/matt/suede finish with high density protective surface 

layer and reverse side of adhesive bonding quality 

conforming to IS: 2046 Type S, including cost of 

adhesive of approved quality. 

        

  DSR 9.127.2 
1.0 mm thick 

Sqm 50.00 682.14 34107.14 

29 D.S.R. 10.25 

Steel work welded  in  built up sections/ framed  work    

including  cutting, hoisting,  fixing,  in  position  and  

applying  a priming coat of approved steel primer  

using structural steel etc. as required at all levels. 

        

i 10.25.1 

In stringers, treads, landings etc. of staircases, 

including use of chequered plate wherever required, 

all complete 

Kg 1500.00 91.29 136941.96 

ii 10.25.2 
In gratings, frames, guard bar ladders railings, 

brackets, gates & similar works. Kg 2000.00 127.05 254107.14 

30  D.S.R. 10.27 

Providing and fixing carbon steel galvanised ( 

minimum coating 5 micron) dash fastener of 10 mm 

dia double threaded 6.8 grade (yield strength 480 

N/mm2), counter sunk head, comprising of 10 m dia 

polyamide PA 6 grade sleeve, including drilling of 

hole in frame , concrete/ masonry, etc. as per direction 

of Engineer-in-charge 
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 D.S.R. 

10.27.5 

10 x 160 mm 
Nos 50.00 171.38 8569.20 

31 10.28 

Providing and fixing stainless steel ( Grade 304) 

railing made of Hollow tubes, channels, plates etc., 

including welding, grinding, buffing, polishing and 

making curvature (wherever required) and fitting the 

same with necessary stainless steel nuts and bolts 

complete, i/c fixing the railing with necessary 

accessories & stainless steel dash fasteners , stainless 

steel bolts etc., of required size, on the top of the floor 

or the side of waist slab with suitable arrangement as 

per approval of Engineer-incharge, (for payment 

purpose only weight of stainless steel members shall 

be considered excluding fixing accessories such as 

nuts, bolts, fasteners etc.). 

kg 750.00 546.65 409988.84 

32 D.S.R. 11.26 

25mm thick. Kota stone slab flooring over 20mm  

(average) thick base laid over and jointed with  grey 

cement slurry mixed with pigment to match the shade 

of the slab including rubbing   and polishing complete 

with base of cement mortar 1:4 (1 cement :4 coarse 

sand) 

SQM 100.00 1523.75 152375.00 

33 D.S.R. 11.27 

Kota stone slabs 25mm thick in risers of steps  skirting 

dado and pillars laid 12mm (average) thick cement 

mortar 1:3 (1 cement: 3 coarse sand) and jointed with 

grey cement slurry mixed with pigment to match the 

shade  of  the slabs, including rubbing and polishing 

complete. 

SQM 50.00 1820.13 91006.70 

34 D.S.R. 11.37A 

Providing and fixing 1st quality ceramic glazed floor 

tiles conforming to IS : 15622 (thickness to be 

specified by the manufacturer ) of approved make in 

all colours, shades except burgundy, bottle green, 

black of any size as approved by Engineer-in-Charge 

in skirting, risers of steps and dados over 12 mm thick 

bed of cement Mortar 1:3 (1 cement: 3 coarse sand) 

and jointing with grey cement slurry @ 3.3kg per sqm 

including pointing in white cement mixed with 

pigment of matching shade complete. 

SQM 99.69 837.95 83535.71 

35 D.S.R. 11.37 

Providing  and  laying  ceramic  glazed  floor tiles 

300x300 mm (thickness to be specified by the 

manufacturer) of 1st quality conforming to IS :13755 

of approved make in colours such as white, Ivory, 

Grey, Fume Red  Brown laid  on 20mm thick cement 

mortar 1:4 (1 cement :   4 coarse sand) including 

pointing the joints  with white cement and matching 

pigment etc., complete. 

SQM 50.00 835.36 41767.86 

36 D.S.R. 11.41 

Providing and laying Vitrified tiles in floor with 

different sizes (thickness to be specified by the 

manufacturer),with water absorption less than 0.08% 

and conforming to IS:15622 ,of approved brand & 

manufacturer in all colours and shade,laid with cement 

based high polymer modified quick set tile adhesive  

        



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 159 

 

Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin

g GST 

Amount 

excluding 

GST 

(water based) conforming to IS:15477,in average 6 

mm thickness, including grouting of joints 

  D.S.R. 11.41.2 
Size of tiles 600 x 600 mm 

SQM 100.00 1264.87 126486.61 

37 D.S.R. 11.51 

Providing  and  laying  machine  cut,  mirror polished, 

Italian Marble stone flooring laid in required   pattern   

in   linear   portion   of   the building all completeas per 

architectural drawings,  with  18  mm  thick  stone  slab  

laid over  20mm  (average)  thick  base  of  cement 

mortar 1:4 (1 cement : 4 coarsesand) laid and jointed 

with white cement slurry @   4.4 kg/sqm, including 

pointing with white cement slurry   admixed   with   

pigment   to   match themarble  shade  including  

rubbing,  curing and  polishing  etc.  all   completeas  

specified and as directed by the Engineer-in-Charge. 

        

38 D.S.R. 11.51.1 
18mm thick Italian Marble stone slab, Perlato, Rosso 

Fire Red or Dark Emperadore etc.  Verona SQM 25.00 5442.41 136060.27 

39 11.56 

Providing and laying Polished Granite stone flooring 

in required design and patterns, in linear as well as 

curvilinear portions of the building all complete as per 

the architectural drawings with 18 mm thick stone slab 

over 20 mm (average) thick base of cement mortar 1:4 

(1 cement : 4 coarse sand) laid and jointed with cement 

slurry and pointing with whitecement slurry admixed 

with pigment of matching shade including rubbing, 

curing and polishing etc. all complete as specified and 

as directed by the Engineer-in-Charge. 

        

    
11.56.1 Polished Granite stone slab colour of Black, 

Cherry/Ruby Red or equivalent SQM 300.00 3490.00 1047000.00 

40 D.S.R. 12.21 

Providing gola 75x75 mm in cement concrete 1:2:4 (1 

cement: 2 coarse sand: 4 stone agg. 10 mm and down 

gauge) including finishing with  cement  mortar  1:3  

(1 cement:3  fine sand) as per standard design: 

        

  D.S.R. 12.21.1 
In 75 x 75 mm deep chase 

Rmt 50.00 232.32 11616.07 

41 12.41 

Providing and fixing on wall face unplasticised  Rigid 

PVC rain water pipes conforming to IS : 13592 Type 

A, including jointing  with  seal  ring  conforming to 

IS:5382, leaving 10mm gap for thermal expansion 

        

    (i) Single socketed pipes.         

  12.41.2 110 mm diameter Meter 100.00 285.49 28549.11 

42 12.42 

Providing and fixing on wall face unplasticised-PVC 

moulded fittings/ accessories for unplasticised Rigid 

PVC rain water pipes conforming to IS: 13592 Type 

A, including jointing with seal ring conforming to IS: 

5382, leaving 10 mm gap for thermal expansion. 
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I 12.42.4  Single tee without door         

i 12.42.4.1 
75x75x75 mm 

Each 5.00 110.89 554.46 

II 12.42.5 Bend 87.5°         

i 12.42.5.1 
75 mm Shoe 

Each 10.00 81.96 819.64 

III 12.42.6 Shoe (Plain)         

i 12.42.6.2 
110 mm Shoe 

Each 10.00 103.53 1035.27 

43 12.43 

Providing and fixing unplasticised -PVC pipe clips of 

approved design to unplasticised - PVC rain water 

pipes by means of 50x50x50 mm hard wood plugs, 

screwed with M.S. screws of required length, 

including cutting brick work and fixing in cement 

mortar 1:4 (1 cement: 4 coarse sand) and making good 

the wall etc. complete. 

        

i 12.43.1 75 mm Each 10.00 277.54 2775.45 

ii 12.43.2 110 mm Each 30.00 276.34 8290.18 

44 12.44 

Providing and fixing to the inlet mouth of rain water 

pipe cast iron grating 15 cm diametre and weighing not 

less than 440 grams 
Each 10.00 42.77 427.68 

45 12.45 

Providing and fixing false ceiling at all height 

including providing and fixing of frame work made 

of special sections, power pressed from M.S. sheets 

and galvanized with zinc coating of 120 gms/sqm 

(both side inclusive) as per IS : 277 and consisting of 

angle cleats of size 25 mm wide x 1.6 mm thick with 

flanges of 27 mm and 37mm, at 1200 mm centre to 

centre, one flange fixed to the ceiling with dash 

fastener 12.5 mm dia x 50mm long with 6mm dia 

bolts, other flange of cleat fixed to the angle hangers 

of 25x10x0.50 mm of required length with nuts & 

bolts of required size and other end of angle hanger 

fixed with intermediate G.I. channels 45x15x0.9 mm 

running at the spacing of 1200 mm centre to centre, 

to which the ceiling section 0.5 mm thick bottom 

wedge of 80 mm with tapered flanges of 26 mm each 

having lips of 10.5 mm, at 450 mm centre to centre, 

shall be fixed in a direction perpendicular to G.I. 

intermediate channel with connecting clips made out 

of 2.64 mm dia x 230 mm long G.I. wire at every 

junction, including fixing perimeter channels 0.5 mm 

thick 27 mm high having flanges of 20 mm and 30 

mm long, the perimeter of ceiling fixed to 

wall/partition with the help of rawl plugs at 450 mm 

centre, with 25mm long dry wall screws @ 230 mm 

interval, including fixing of gypsum board to ceiling 

section and perimeter channel with the help of dry 

wall screws of size 3.5 x 25 mm at 230 mm c/c, 

including jointing and finishing to a flush finish of 
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tapered and square edges of the board with 

recommended jointing compound , jointing tapes , 

finishing with jointing compound in 3 layers covering 

upto 150 mm on both sides of joint and two coats of 

primer suitable for board, all as per manufacturer's 

specification and also including the cost of making 

openings for light fittings, grills, diffusers, cutouts 

made with frame of perimeter channels suitably 

fixed, all complete as per drawings, specification and 

direction of the Engineer in Charge but excluding the 

cost of painting with : 

  12.45.1 

12.5 mm thick tapered edge gypsum plain board 

conforming to IS: 2095- (Part I) :2011 (Board with 

BIS certification marks) 

Sqm 100.00 1023.17 102316.96 

46 12.52 

Providing and fixing tiled false ceiling of specified 

materials of size 595x595 mm in true horizontal 

level, suspended on inter locking metal grid of hot 

dipped galvanized steel sections ( galvanized @ 120 

grams/ sqm, both side inclusive) consisting of main 

"T" runner with suitably spaced joints to get required 

length and of size 24x38 mm made from 0.30 mm 

thick (minimum) sheet, spaced at 1200 mm center to 

center and cross "T" of size 24x25 mm made of 

0.30mm thick (minimum) sheet, 1200 mm long 

spaced between main "T" at 600 mm center to center 

to form a grid of 1200x600 mm and secondary cross 

"T" of length 600 mm and size 24x25 mm made of 

0.30 mm thick (minimum) sheet to be interlocked at 

middle of the 1200x600 mm panel to form grids of 

600x600 mm and wall angle of size 24x24x0.3 mm 

and laying false ceiling tiles of approved texture in 

the grid including, required cutting/making, opening 

for services like diffusers, grills, light fittings, 

fixtures, smoke detectors etc. Main "T" runners to be 

suspended from ceiling using GI slotted cleats of size 

27 x 37 x 25 x1.6 mm fixed to ceiling with 12.5 mm 

dia and 50 mm long dash fasteners, 4 mm GI 

adjustable rods with galvanised butterfly level clips 

of size 85 x 30 x 0.8 mm spaced at 1200 mm center 

to center along main T, bottom exposed width of 24 

mm of all T-sections shall be pre-painted with 

polyester paint, all complete for all heights as per 

specifications, drawings and as directed by Engineer-

in-charge. 
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  12.52.3 

12.5 mm thick square edge PVC Laminated Gypsum 

Tile of size 595x595 mm, made of Gypsum 

plasterboard, manufactured from natural gypsum as 

per IS 2095 part I and laminated with white 0.16mm 

thick fire retardant PVC film on the face side and 

12micron metalized polyester on the back side with 

all edges sealed with the face side PVC film which 

goes around and wraps the edges and is bonded to the 

edges and the back side metalized polyester film so 

as to make the tile a completely sealed unit. 

Sqm 100.00 1740.13 174013.39 

47 26.27 

Providing and fixing mineral fibre false ceiling tiles 

at all heights of size 595X595mm of approved 

texture, design and pattern. The tiles should have 

Humidity Resistance (RH) of 99%, Light Reflectance 

? 85%, Thermal Conductivity k = 0.052 - 0.057 w/m 

K, Fire Performance as per (BS 476 pt - 6 &7)in true 

horizontal level suspended on interlocking T-Grid of 

hot dipped all round galvanized iron section of 0.33 

mm thick (galvanized @120 gsm) comprising of 

main T runners of 15x32 mm of length 3000 mm, 

cross T of size 15x32mm of length 1200 mm and 

secondary intermediate cross T of size 15x32 mm of 

length 600 mm to form grid module of size 600x600 

mm suspended from ceiling using galvanized mild 

steel item (galvanised@80gsm) 50 mm long 8mm 

outer diameter M-6 dash fasteners, 6 mm diameter 

fully threaded hanger rod up to 1000 mm length and 

L-shape level adjuster of size 85x25x2 mm, spaced at 

1200 mm centre to centre along main ‘T’. The system 

should rest on periphery walls /partitions with the 

help of GI perimeter wall angle of size24x24X3000 

mm made of 0.40 mm thick sheet, to be fixed to the 

wall with help of plastic rawl plug at 450 mm centre 

to centre & 40 mm long dry wall S.S. screws. The 

exposed bottom portion of all T-sections used in false 

ceiling support system shall be pre-painted with 

polyester baked paint, for all heights. The 

work shall be carried out as per specifications, 

drawings and as per directions of the engineer-in-

charge. 

        

  26.27.2 
With 20 mm thick beveled tegular mineral fibre false 

ceiling tile (NRC 0.7) Sqm 150.00 2109.02 316352.68 

48 D.S.R. 13.4.2 12 mm cement plaster of mix:         

    

Providing and applying smooth internal plaster with 

Cement Mortar 1:6 (1 cement : 6 coarse sand) 12 mm 

thick on brick masonry surface /AAC block masonry 

surface and concrete surface, so as to match the 

existing line and level of surrounding plaster, inclusive 

of scaffolding, raking out joints, roughening exposed 

concrete, bond coat of cement slurry on the interface, 

SQM 100.00 262.81 26281.25 
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curing and finishing at all levels/height complete as 

per side incharge. 

49 D.S.R. 13.5.2 
15  mm  cement  plaster  on  the  rough  side  of single 

or half brick wall of mix.         

    

Providing and applying smooth internal plaster with 

Cement Mortar 1:6 (1 cement : 6 coarse sand) 15 mm 

thick on brick masonry surface /AAC block masonry 

surface and concrete surface, so as to match the 

existing line and level of surrounding plaster, inclusive 

of scaffolding, raking out joints, roughening exposed 

concrete, bond coat of cement slurry on the interface 

,curing and finishing at all levels/height complete as 

per side incharge. 

SQM 100.00 302.77 30276.79 

50 D.S.R. 13.18 

Providing Neat cement punning to a thickness of about 

1.5mm, finished smooth with steel trowel including 

preparation of surfce, scaffolding,  curing etc., at all 

levels/heights and locations complete as specified and 

as directed. 

SQM 150.00 60.54 9080.36 

51 13.45 
Finishing   walls   with   textured   exterior paint of 

required shade : 
        

  13.45.1 

New work (Two or more coats applied @ 3.28   ltr/10   

sqm)   over   and   including priming  coat  of  

exterior  primer  applied @ 2.20 kg/10 sqm. 

Sqm 500.00 218.75 109375.00 

52 D.S.R. 13.46 
Finishing walls with Acrylic Smooth exterior paint of 

required shade,          

  D.S.R. 13.46.1 

New work (Two or more coat applied @1.67 

ltr/10sqm over and including priming coat of exterior 

primer applied @ 2.20 kg/10 sqm) 
SQM 500.00 148.97 74486.61 

53 13.62 

Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an 

even shade : 

        

  13.62.1 

Two or more coats on new work over an under coat of 

suitable shade with ordinary paint of approved brand 

and manufacture 

SQM 50.00 170.89 8544.64 

54  D.S.R. 13.80 

Providing and applying white cement based putty of 

average thickness 1 mm, of approved brand and 

manufacturer, over the plastered wall surface to 

prepare the surface even and smooth complete. 

SQM 500.00 110.58 55290.18 

55 13.82 

Wall   painting   with   acrylic   emulsion paint,   

having   VOC   (Volatile   Organic Compound)  

content  less  than  50  grams/ litre, of approved brand 

and manufacture, including    applying    additional     

coats 

        

  13.82.2 Two coats Sqm 500.00 103.62 51808.04 

56  D.S.R. 13.68 
French spirit polishing : 
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 D.S.R. 

13.68.1 

Two or more coats on new works including a coat of 

wood filler 
SQM 20.00 328.84 6576.79 

57  D.S.R. 13.106 

Painting (one or more coats) with black Japan paint of 

approved brand and manufacture to give an even 

shade. 

SQM 20.00 70.18 1403.57 

58 13.88 

Removing white or colour wash by scrapping and sand 

papering and preparing the surface smooth including 

necessary repairs to scratches etc. complete 

Sqm 100.00 14.60 1459.82 

59 13.99 

Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an 

even shade : 

        

  13.99.1 One or more coats on old work Sqm 1000.00 77.28 77276.79 

60 13.1 
Painting with aluminium paint of approved brand and 

manufacture to give an even shade:         

61 13.100.1 
One or more coats on old work 

Sqm 200.00 70.89 14178.57 

62 13.111 
Finishing walls with Acrylic Smooth exterior paint of 

required shade :         

  13.111.1 
Old work (Two or more coat applied @ 1.67 ltr/ 10 

sqm) on existing cement paint surface 
Sqm 500.00 99.64 49821.43 

63 13.110 
Finishing walls with textured exterior paint of required 

shade : 
        

  13.110.1 
Old work (Two or more coats on existing cement paint 

surface applied @ 3.28 ltr/10 sqm. 
Sqm 4000.00 170.89 683571.43 

64 14.1 

Repairs to plaster of thickness 12 mm to 20 mm in 

patches of area 2.5 sq.meters and under, including 

cutting the patch in proper shape, raking out joints and 

preparing and plastering the surface of the walls 

complete, including disposal of rubbish to the 

dumping ground, all complete as per direction of 

Engineer-in-Charge. 

        

i 14.1.1  With cement mortar 1:4 (1 cement : 4 fine sand) sqm 100.00 412.77 41276.79 

ii 14.1.2  With cement mortar 1:4 (1cement: 4 coarse sand) sqm 100.00 426.79 42678.57 

65 14.2 

Fixing chowkhats in existing opening including 

embedding chowkhats in floors or walls cutting 

masonry for holdfasts, embedding hold fasts in cement 

concrete blocks of size 15 x 10 x 10 cm with cement 

concrete 1:3:6 (1 cement : 3 coarse sand : 6 graded 

stone aggregate 20 mm nominal size), painting two 

coats of approved wood preservative to sides of 

chowkhats and making good the damages to walls and 

floors as required complete, including disposal of 

rubbish to the dumping ground, all complete as per 

direction of Engineer-in-Charge 

        

i 14.2.1  Door chowkhats each 10.00 1344.02 13440.18 

ii 14.2.2  Window chowkhats each 10.00 846.47 8464.73 

iii 14.2.3  Clerestory window chowkhats each 10.00 636.47 6364.73 
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66 14.3 

Fixing chowkhat in existing opening in brick/ RCC 

wall with dash fasteners/ Chemical fasteners of 

appropriate size (3 nos on each vertical member of 

door chowkhat and 2 nos on each vertical member of 

window chowkhats), including Cost of dash 

fasteners/ chemical fastener 

each 5.00 169.87 849.33 

67 14.4 

Making the opening in brick masonry including 

dismantling in floor or walls by cutting masonry and 

making good the damages to walls, flooring and 

jambs complete, to match existing surface including 

disposal of mulba/ rubbish to the nearest municipal 

dumping ground, all complete as per direction of 

Engineer-in-Charge 

        

  14.4.1 For door/ window/ clerestory window sqm 15 934.78 14021.65 

68 14.6 
Renewing glass panes, with wooden fillets wherever 

necessary: 
        

i 14.6.1 

Float glass panes of nominal thickness 4 mm (weight 

not less 

than 10kg/sqm 

sqm 20 1206.38 24127.68 

ii 14.6.2 

Float glass panes of nominal thickness 5 mm (weight 

not less 

than 12.5kg/sqm) 

sqm 20 1477.05 29541.07 

69 14.8 
Supplying and fixing new wooden fillets wherever 

necessary: 
        

i 14.8.1 2nd class teak wood fillets metre 10 58.97 589.73 

ii 14.8.2 Hollock wood fillets     52.99   

70 14.21 

Renewing bottom rail and/or top runner of collapsible 

gate including making good all damages and 

applying priming coat of zinc chromate yellow 

primer of approved brand and manufacturer. 

kg 10 219.78 2197.77 

71 14.26 
Providing and fixing 25 mm thick shutters for cup 

board etc. : 
        

i 14.26.1 Panelled or panelled & glazed shutters :         

ii 14.26.1.2 
1st class teak wood including nickel plated bright 

finished M.S. piano hinges with necessary screws 
sqm 1 3553.26 3553.26 

72 14.27 

Providing and fixing plain jaffri door and window 

shutters including bright or/and black enamelled M.S. 

butt hinges with necessary screws 35x10 mm laths 

placed 35 mm apart (frames to be paid separately), 

including fixing 50x12 mm beading complete with  

        

  14.27.1 Second class teak wood sqm 10 3710.49 37104.91 

73 14.28 

Providing and fixing brass curtain rods of wall 

thickness 1.25 mm with two brass brackets fixed with 

brass screws and wooden plugs etc. wherever 

necessary complete. 

        

i 14.28.1 20 mm diameter. metre 25 263.57 6589.29 

ii 14.28.2 25 mm diameter. metre 25 323.30 8082.59 
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74 14.34 

Providing and fixing 150 mm bright finished floor 

brass door stopper with rubber cushion, necessary 

brass screws etc. to suit shutter thickness complete 

each 50 208.13 10406.25 

75 14.72 

Providing and fixing double scaffolding system (cup 

lock type) on the exterior side, up to seven story 

height made with 40 mm dia M.S. tube 1.5 m centre 

to centre, horizontal & vertical tubes joining with cup 

& lock system with M.S. tubes, M.S. tube challies, 

M.S. clamps and M.S. staircase system in the 

scaffolding for working platform etc. and maintaining 

it in a serviceable condition for the required duration 

as approved and removing it there after. The 

scaffolding system shall be stiffened with bracings, 

runners, connection with the building etc wherever 

required for inspection of work at required locations 

with essential safety features for the workmen etc. 

complete as per directions and approval of Engineer-

in-charge. The elevational area of the scaffolding 

shall be measured for payment purpose. The payment 

will be made once irrespective of duration of 

scaffolding 

Note: - This item to be used for maintenance work 

judicially, necessary 

deduction for scaffolding in the existing item to be 

done 

sqm 500 254.46 127232.14 

76 14.75 

Repair to plaster of thickness 12 mm to 20 mm in 

patches of area 2.5 sqm and under, including cutting 

the patch in proper shape, raking out joints and 

preparing plastering the wall surface with white 

cement based polymer modified self curing mortar, 

Including disposal of rubbish, all complete as per the 

direction of Engineer-In-Charge 

sqm 50 482.46 24122.77 

 77 14.75A 

Cleaning of terrace/loft water storage tank (inside 

surface area) upto 2000 litre capacity at all heights 

with coconut brushes, duster etc., removal of silt, 

rubbish from the tank and cleaning the tank with 

fresh water disinfecting with bleaching powder @ 

0.5gm per litre capacity of tank including marking 

the date of cleaning on the side of tank body with the 

help of stencil and paint and disposing of malba all 

complete as per direction of Engineer- in-Charge. 

(The old date already written on tank should be 

removed with paint remover or black paint and if date 

is not written with the stencil or old date is not 

removed deduction will be made @ Rs. 0.10 per litre) 

(if during cleaning any GI fittings or ball cock is 

damaged that is to be repaired by contractor at his 

own cost and nothing extra will be paid on this 

account) 

litre 20000.00 0.36 7142.86 

78 14.76 

Cleaning and desilting of gully trap chamber, 

including removal of rubbish mixed with earth etc. each 25.00 79.87 1996.65 
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and disposal of same, all as per the direction of 

Engineer-in-charge. 

79 14.77 

Cleaning of chocked sewer line by diesel running 

vehicle mounting hydraulic operated high pressure 

suction cum jetting sewer cleaning machine fitted 

with pump having 4000 litres suction capacity and 

6000 litres water jetting tank capacity including 

skilled operator, supervising engineer etc. for 

cleaning and partial desilting of manholes and 

dechocking of sewer lines. Dechocking and flushing 

of sewer line from one manhole to another by high 

pressure jetting system of 2200 PSI for sewer line 

from 150 mm dia upto 300 mm 

metre 2000.00 255.27 510535.71 

80 14.78 

Cleaning of under ground sump, Over Head R.C.C. 

Tank ( independent staging) including disposal of slit 

and rubbish, all as per direction of Engineer-in-

Charge. The cleaning shall consist  following 

operations:- 

(i) Tank shall be emptied of water by pumping & 

bottom shall be cleaned of 

silt and other  deposits. 

(ii) Entire surface area of the sump shall then 

scrubbed thoroughly with 

wire brush etc. and pressure washed with water. 

(iii) Chlorination of RCC internal surface by liquid 

chlorine. 

(iv) The treated surface shall be dried using air jetting 

and all loose particles 

shall be removal from the surface. 

(v) Finally the surface shall be treated with ultraviolet 

radiation etc. as per 

direction of Engineer-in-Charge 

sqm 500.00 63.66 31830.36 

81 14.81 

Cutting holes of required size in brick masonry wall 

for fixing of exhaust fan including providing and 

fixing 300 mm dia PVC pipe conforming BIS-12818 

and making good the same etc. complete as per 

direction of Engineer-in-charge 

each  10.00 217.05 2170.54 

82 14.83 

Hacking of CC flooring including cleaning for surface 

etc. complete as per direction of the Engineer-in-

Charge 

sqm 50.00 2.54 127.23 

83 14.84 

Dismantling 15 to 40 mm dia G.I. pipe including 

stacking of dismantled pipes (within 50 metres lead) 

as per direction of Engineer-in-Charge 

(a) Internal Work- Exposed on wall 

metre 100.00 2.54 254.46 

84 14.85 

Taking out existing wooden door shutter, repair by 

cutting, painting etc. and refixing of repaired door 

shutters to existing door frames, including 

replacement of hinges with screws, etc. as required, all 

complete as per the direction of the Engineer-in-

charge 

each 50.00 291.03 14551.34 
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85 

14.90 

 

  

Providing and laying APP (Atactic Polypropylene 

Polymer) modified prefabricated five layer, 3 mm 

thick water proofing membrane, black finished 

reinforced with glass fibre matt consisting of a coat of 

bitumen primer for bitumen membrane @ 0.40 

litre/sqm by the same membrane manufactured of 

density at 25°C, 0.87 - 0.89 kg/litre and viscocity 70 - 

160 cps. Over the primer coat the layer of membrane 

shall be laid using butane torch and sealing all joints 

etc., and preparing the surface complete. The vital 

physical and chemical parameters of the membrane 

shall be as under 

: Joint strength in longitudinal and transverse direction 

at 23°C as 350/300 N/5 cm. Tear strength in 

longitudinal and transverse direction as 60/80N 

Softening point of membrane not less than 150°C. 

Cold flexibility shall be upto -2°C when tested in 

accordance with ASTM, D - 5147. The laying of 

membrane shall be got done through the authorised 

applicator of the manufacturer of membrane 

        

  14.90.1 3 mm thick sqm 100.00 476.88 47687.50 

86 14.92 

Extra for covering top of membrane with Geotextile, 

120 gsm non woven, 100% polyester of thickness 1 

to 1.25 mm bonded to the membrane with 

intermittent touch by heating the membrane by 

Butane Torch as per manufactures recommendation. 

sqm 100.00 92.41 9241.07 

87 D.S.R. 15.3 

Demolishing R.C.C. work manually by mechanical 

means including stacking of steel bars  and  disposal 

of unserviceable material within 50  metres lead as per 

direction of Engineer-in-charge. 

Cum 20.00 2614.38 52287.50 

88 D.S.R. 15.7 

Demolishing brick work manually/ by mechanical 

means including stacking of serviceable material and 

disposal of unserviceable material within 50 mtr lead 

as per direction of Engineer-in-charge. 

        

  D.S.R. 15.7.4 
In Cement Mortar 

Cum 35.00 1516.47 53076.56 

89 DSR 15.60 

Disposal of building rubbish / malba / similar 

unserviceable, dismantled or waste materials by 

mechanical means, including loading, transporting, 

unloading to approved municipal dumping ground or 

as approved by Engineer-in-charge, beyond 50 m 

initial lead, for all leads including all lifts involved. 

Cum 500.00 195.85 97924.11 

90 15.23 

Dismantling tile work in floors and roofs laid in 

cement mortar including stacking material within 50 

metres lead. 

        

  15.23.1 
For thickness of tiles 10 mm to 25 mm 

SQM 100.00 54.02 5401.79 
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91 D.S.R. 16.68 

Providing and laying 60mm thick factory made 

cement concrete interlocking paver block of M-30 

grade made by block making machine with strong 

vibratory compaction and of approved size and 

design/shape laid in required color and pattern over 

and including 50mm thick compacted bed of coarse 

sand all complete as per specification, and including 

filling the joint with fine sand approved sample and 

drawing or as directed by Engineer in charge. 

SQM 500.00 849.11 424553.57 

92 DSR 16.69 

Providing and laying at or near ground level factory 

made kerb stone of M-25 grade cement  concrete in 

position to the required line, level and curvature, 

jointed with cement mortar 1:3   (1cement: 3coarse 

sand), including making joints with or without 

grooves(thickness of  joints except at sharp curve shall 

not to more than 5mm),including making drainage 

opening wherever required complete etc. as per 

direction of Engineer-in- charge (length of  finished 

kerb edging shall be measured for  payment). (Precast 

C.C. kerb stone shall be approved by Engineer-in-

charge). 

Cum 20.00 7690.67 153813.39 

93 16.93 

Providing and placing in position 100 mm thick 

factory made machine batched & machine mixed 

Precast RCC Rectangular Covers on drains of footpath 

of various sizes, of M-25 grade cement concrete for 

RCC work, including cost of centering, shuttering, 

reinforcement of 8 mm dia TMT bars of Fe 500 grade 

@ maximum 100mm c/c on both ways , neat cement 

punning on finished surface, properly encased on all 

edges with 1.6 mm thick , 100 mm wide MS sheet duly 

painted over priming coat , reinforcement to be welded 

at edges with MS sheet and providing 2 Nos. 12 mm 

dia bar for hooks etc i/c cost of cartage, all leads & lift, 

handling at site etc. all complete as per direction of 

Engineer-in-Charge. 

SQM 100.00 2336.74 233674.11 

94 DSR 16.78 

Construction of granular sub-base by providing close 

graded Material conforming to specifications,  

mixing in a mechanical mix plant at OMC, carriage of 

mixed material by tippers to work site, for all leads  

& lifts, spreading in uniform layers of specified 

thickness with motor grader on prepared surface and  

compacting with vibratory power roller to achieve the 

desired density, complete as per specifications  

and directions of Engineer-in-Charge. 

        

  DSR 16.78.2 
With material conforming to Grade-II (size range 53 

mm to 0.075 mm ) having CBR Value-25 CUM 937.50 2478.26 2323367.75 

95 DSR 16.42 

Cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 

graded stone aggregate 40 mm nominal size) in 

pavements, laid to required slope and camber in panels 

as required including consolidation finishing and 

tamping complete. 

CUM 562.50 6606.43 3716116.07 
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96 DSR 16.43 

Providing and laying design mix cement concrete of 

M-30 grade, in roads/ taxi tracks/ runways, using 

cement content as per design mix, using coarse sand 

and graded stone aggregate of 40 mm nominal size in 

appropriate proportions as per approved & specified 

design criteria, providing dowel bars with sleeve/ tie 

bars wherever required, laying at site, spreading and 

compacting mechanically by using needle and surface 

vibrators, levelling to required slope/ camber, 

finishing with required texture, including steel form 

work with sturdy M.S. channel sections, curing, 

making provision for contraction/ expansion, 

construction & longitudinal joints (10 mm wide x 50 

mm deep) by groove cutting machine, providing and 

filling joints with approved joint filler and sealants, 

complete all as per direction of Engineer-in-charge 

(Item of joint fillers, sealants, dowel bars with sleeve/ 

tie bars to be paid separately). Note:- Cement content 

considered in M-30 is @ 340 kg/cum. Excess/less 

cement used as per design mix is payable/ recoverable 

separately. 

        

  16.43.2 

Cement concrete manufactured in automatic batching 

plant (RMC plant) i/c transportation to site in transit 

mixer 

cum 562.50 8934.51 5025661.27 

97 DSR 16.1 

Preparation and consolidation of sub grade with power 

road roller of 8 to 12 tonne capacity after excavating 

earth to an average of 22.5 cm depth, dressing to 

camber and consolidating with road roller including 

making good the undulations etc. and re-rolling the 

sub grade and disposal of surplus earthwith lead upto 

50 metres 

SQM. 3750.00 161.16 604352.68 

98 17.78 

Providing and fixing white vitreous china extended 

wall mounting water closet of size 780x370x690 mm 

of approved shape including providing & fixing white 

vitreous china cistern with dual flush fitting, of 

flushing capacity 3 litre/6 litre (adjustable to 4 litre/ 8 

litres), including seat cover, and cistern fittings, nuts, 

bolts and gasket etc complete 

Each 7.00 11639.78 81478.44 

99 17.80 

Providing  and  fixing  white  vitreous  china battery 

based infrared sensor operated urinal of approx. size 

610 x 390 x 370mm having pre & post flushing  with  

water  (250ml  & 500ml consumption), having water 

inlet from back side, including fixing to wall with 

suitable  brackets all as per manufacturers 

specification  and  direction  of  Engineer-in- charge. 

Each 10.00 6253.97 62539.73 

100 D.S.R. 17.22A 

Providing  and  fixing  CP  Brass  32mm  size Bottle 

Trap of approved quality & make and as per the 

direction of Engineerin- charge. 

Each 20.00 791.29 15825.89 

101 D.S.R. 17.35 
Providing and fixing soil, waste and vent pipes: 

        

  D.S.R. 17.35.1 
100 mm dia 
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102 
D.S.R. 

17.35.1.3 

Hubless centrifugally cast (spun) iron pipes epoxy 

Coated inside & outside IS:15905 Rmt 25.00 947.54 23688.62 

103 D.S.R. 17.37 

Providing and fixing M.S. holder-bat clamps of 

approved design to Sand Cast iron/cast iron (spun) 

pipe embedded in and including cement concrete 

blocks 10x10x10 cm of 1:2:4 mix (1 cement : 2 coarse 

sand : 4 graded stone aggregate 20 mm nominal size), 

including cost of cutting holes and making good the 

walls etc. 

        

  D.S.R. 17.37.1 
For 100 mm dia pipe 

Nos 10.00 275.40 2754.02 

104 D.S.R. 17.38 

Providing and fixing bend of required degree with 

access door, insertion rubber washer 3 mm thick, bolts 

and nuts complete 

        

  D.S.R. 17.38.1 
100 mm dia 

        

  
D.S.R. 

17.38.1.3 

Hubless centrifugally cast (spun) iron pipes epoxy 

Coated inside & outside IS:15905 Nos 10.00 491.79 4917.86 

105 D.S.R. 17.39 
Providing and fixing plain bend of required degree. 

        

  D.S.R. 17.39.1 
100 mm dia 

        

  
D.S.R. 

17.39.1.3 

Hubless centrifugally cast (spun) iron pipes epoxy 

Coated inside & outside IS:15905 Each 10.00 308.97 3089.73 

106 D.S.R. 17.44 
Providing and fixing single equal plain junction of 

required degree: 
        

 D.S.R. 17.44.1 
100x100x100 mm 

        

 D.S.R. 

17.44.1.3 

Hubless centrifugally cast (spun) iron pipes epoxy 

Coated inside & outside IS:15905 Each 10.00 512.05 5120.54 

107 17.56 Providing and fixing terminal guard:         

  17.56.1 100 mm         

 17.56.1.3 
Hubless  centrifugally  cast  (spun)  iron  pipes epoxy 

Coated inside & outside IS:15905 
Each 10.00 356.79 3567.86 

108 D.S.R. 17.57A 
Providing and fixing shielded coupling for Hubless 

centrifugally cast-iron pipe 
        

 D.S.R. 

17.57A.1 

100 mm 
        

 D.S.R. 

17.57A.1.1 

SS 304 grade coupling with EPDM rubber gasket 
Each 50.00 362.77 18138.39 

109 D.S.R. 17.60 

Providing and fixing trap of self cleansing design with 

screwed down or hinged grating with or without vent 

arm complete, including cost of cutting and making 

good the walls and floors: 

        

 D.S.R. 17.60.1 100 mm inlet and 100 mm outlet         

 
D.S.R. 

17.60.1.3 

Hubless centrifugally cast (spun) iron pipes epoxy 

Coated inside & outside IS:15905 
Each 10.00 679.33 6793.30 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 172 

 

Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin

g GST 

Amount 

excluding 

GST 

110 D.S.R. 17.32 

Providing and fixing mirror of superior glass (of 

approved quality) and of required shape and size with 

plastic moulded frame of approved make and shade 

with 6 mm thick hard board backing : 

        

  D.S.R. 17.32.4 Rectangular shape 1500x450 mm Each 20.00 1622.50 32450.00 

111 D.S.R. 18.7 

Providing and fixing Chlorinated Polyvinyl Chloride 

(CPVC) pipes, having thermal stability for hot & cold-

water supply, including all CPVC plain & brass 

threaded fittings, including fixing the pipe with clamps 

at 1.00 m spacing. This includes jointing of pipes & 

fittings with one step CPVC solvent cement and 

testing of joints complete as per direction of Engineer 

in Charge. 

        

    Internal work - Exposed on wall         

i DSR.18.7.2 
20mm Nominal Bore 

Rmt 50.00 290.27 14513.39 

ii DSR.18.7.3 
25mm Nominal Bore 

Rmt 150.00 364.78 54716.52 

iii DSR.18.7.4 
32mm Nominal Bore 

Rmt 150.00 447.28 67091.52 

iv D.S.R. 18.7.5 
40 mm nominal bore 

Rmt 100.00 602.10 60209.82 

v D.S.R. 18.7.6 
50 mm nominal bore 

Rmt 150.00 827.68 124151.79 

112 D.S.R. 18.8 

Providing and fixing Chlorinated Polyvinyl Chloride 

(CPVC) pipes, having thermal stability for hot & cold-

water supply, including all CPVC plain & brass 

threaded fittings, i/c fixing the pipe with clamps at 

1.00 m spacing. This includes jointing of pipes & 

fittings with one step CPVC solvent cement and the 

cost of cutting chases and making good the same 

including testing of joints complete as per direction of 

Engineer in Charge. Concealed work, including 

cutting chases and making good the walls etc. 

        

i D.S.R. 18.8.2 
20 mm nominal bore 

Rmt 20.00 458.71 9174.11 

ii D.S.R. 18.8.3 
25 mm nominal bore 

Rmt 20.00 558.97 11179.46 

iii D.S.R. 18.8.4 
32 mm nominal bore 

Rmt 50.00 636.38 31819.20 

113 D.S.R. 18.10 

Providing  and   fixing  G.I.   pipes   complete with G.I. 

fittings and clamps, i/c cutting and making good the 

walls etc. 

        

    Internal work - Exposed on wall         

i D.S.R. 18.10.2 
20mm dia nominal bore 

Rmt 20.00 333.35 6666.96 

ii D.S.R. 18.10.3 
25mm dia nominal bore 

Rmt 20.00 438.57 8771.43 

iii D.S.R. 18.10.4 
32 mm dia nominal bore 

Rmt 20.00 503.21 10064.29 
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iv D.S.R. 18.10.5 
40mm dia nominal bore 

Rmt 20.00 647.46 12949.11 

v D.S.R. 18.10.6 
50 mm dia nominal bore 

Rmt 20.00 797.50 15950.00 

114 18.17 
Providing  and  fixing  gun  metal  gate  valve with C.I. 

wheel of approved quality (screwed end): 
        

i 18.17.1A 
20 mm nominal bore 

Each 10.00 412.28 4122.77 

ii 18.17.1 25mm dia nominal bore Each 15.00 475.31 7129.69 

iii 18.17.2 32mm dia nominal bore Each 20.00 526.70 10533.93 

iv 18.17.3 40mm dia nominal bore Each 25.00 631.52 15787.95 

v 18.17.4 50mm dia nominal bore Each 10.00 784.15 7841.52 

vi 18.17.5 65mm dia nominal bore Each 5.00 1330.98 6654.91 

vii 18.17.6 80mm dia nominal bore Each 5.00 1988.93 9944.64 

115 18.53 

Providing  and  fixing  C.P.  brass  angle  valve for    

basin mixer and geyser points of approved quality 

conforming to IS:8931 

        

  18.53.1 15mm nominal bore Each 15.00 446.74 6701.12 

116 19.4 

Providing and fixing square-mouth S.W. gully trap 

class SP-1 complete with C.I. grating brick masonry 

chamber with water tight C.I. cover with frame of 300 

x300 mm size (inside) the weight of cover to be not 

less than 4.50 kg and frame to be not less than 2.70 kg 

as per standard design: 

        

 19.4.1 100x100 mm size P type         

 19.4.1.1 
With common burnt clay F.P.S. (non modular) bricks 

of class designation 7.5 
Each 10.00 2190.67 21906.70 

117 D.S.R.19.6 

Providing and laying non-pressure NP2 class (light 

duty) R.C.C.pipes with collars jointed with  stiff 

mixture of cement mortar in the proportion  of  1:2  (1 

cement: 2 fine  sand) including testing of joints etc. 

complete: 

        

i D.S.R.19.6.2 
150 mm dia. R.C.C. pipe 

Metre 20.00 440.27 8805.36 

ii D.S.R.19.6.3 
250 mm dia. R.C.C. pipe 

Metre 30.00 724.24 21727.23 

iii D.S.R.19.6.4 
300 mm dia. R.C.C. pipe 

Metre 200.00 805.40 161080.36 

iv D.S.R.19.6.5 
450 mm dia. R.C.C. pipe 

Metre 200.00 1322.81 264562.50 

v D.S.R.19.6.6 
500 mm dia. R.C.C. pipe 

Metre 200.00 1558.21 311642.86 

 vi 19.6.8  700 mm dia. R.C.C. pipe Metre 200.00 2347.63 469526.79 

118 19.7 

Constructing brick masonry manhole in cement mortar 

1:4 ( 1 cement : 4 coarse sand ) with R.C.C. top slab 

with 1:2:4 mix (1 cement : 2 coarse sand : 4 graded 

stone aggregate 20 mm nominal size), foundation 

concrete 1:4:8 mix (1 cement : 4 coarse sand : 8 graded 

stone aggregate 40 mm nominal size), inside 

plastering 12 mm thick with cement mortar 1:3 (1 
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cement : 3 coarse sand) finished with floating coat of 

neat cement and making channels in cement concrete 

1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size) finished with a 

floating coat of neat cement complete as per standard 

design 

 19.7.1 

Inside size  90x80cm and 45cm deep including C.I.  

cover with frame(light duty) 455x610mm internal    

dimensions, total weight of cover and frame to be not 

less than 38 kg (weight of cover 23 kg and weight of 

frame 15 kg) : 

        

  19.7.1.1 
With common  burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 
Each 10.00 10434.91 104349.11 

119 19.8 Extra for depth for manholes:         

 19.8.1 Size 90x80 cm         

 19.8.1.1 
With    common    burnt    clay    F.P.S.    (non 

modular) bricks of class designation 7.5 
Metre 10.00 7256.65 72566.52 

120 D.S.R.19.9 

Constructing brick masonry circular type manhole 

0.91 m internal dia at bottom and 0.56m dia at top in 

cement mortar 1:4 (1 cement : 4 coarse sand), inside 

cement plaster 12 mm thick with cement mortar 1:3 (1 

cement : 3 coarse sand) finished with a floating coat of 

neat cement, foundation concrete 1:3:6 mix (1 cement 

: 3 coarse sand : 6 graded stone aggregate 40 mm 

nominal size), and making necessary channel in 

cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 

graded stone aggregate 20 mm nominal size) finished 

with a floating coat of neat cement, all complete as per 

standard design : 

        

  19.9.1 

0.91 m deep with S.F.R.C. cover and frame (heavy 

duty, HD-20 grade designation) 560 mm internal 

diameter conforming to I.S. 12592, total weight of 

cover and frame to be not less than 182 kg., fixed in 

cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 

graded stone aggregate 20 mm nominal size) including 

centering, shuttering all complete. (Excavation, foot 

rests and 12mm thick cement plaster at the external 

surface shall be paid for separately) : 

        

 19.9.1.1 
With common burnt clay F.P.S. (non modular) bricks 

of class designation 7.5 Each 10.00 10612.90 106129.02 

121 D.S.R.19.11 

Constructing brick masonry circular manhole 1.22 m 

internal dia at bottom and 0.56 m dia at top in cement 

mortar 1:4 (1 cement :4 coarse sand) inside cement 

plaster 12 mm thick with cement mortar 1:3 (1 cement 

: 3 coarse sand) finished with a floating coat of neat 

cement foundation concrete 1:3:6 (1 cement : 3 coarse 

sand : 6 graded stone aggregate 40 mm nominal size) 

and making necessary channel in cement concrete 

1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size) finished with a 
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floating coat of neat cement, all complete as per 

standard design : 

 19.11.1 

1.68 m deep with SFRC Cover and frame (heavy duty 

HD- 20 grade designation) 560 mm internal diameter 

conforming to I.S. 12592, total weight of cover and 

frame to be not less than 182 kg. fixed in cement 

concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded 

stone aggregate 20 mm nominal size) including 

centering, shuttering all complete. (Excavation, foot 

rests and 12 mm thick cement plaster at the external 

surface shall be paid for separately) : 

        

 19.11.1.1 
With common burnt clay F.P.S. (non modular) bricks 

of class designation 7.5 
Each 10.00 20492.81 204928.13 

122 19.13 

Constructing brick masonry circular manhole 1.52 m 

internal dia at bottom and 0.56 m dia at top in cement 

mortar 1:4 (1 cement : 4 coarse sand) inside cement 

plaster 12 mm thick with cement mortar 1:3 (1 cement 

: 3 coarse sand) finished with a floating coat of neat 

cement, foundation concrete 1:3:6 (1 cement : 3 coarse 

sand : 6 graded stone aggregate 40 mm nominal size) 

and making necessary channel in cement concrete 

1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size) finished with a 

floating coat of neat cement, all complete as per 

standard design : 

        

 D.S.R.19.13.1 

2.30m deep with SFRC Cover and frame (heavy duty 

HD- 20 grade designation) 560 mm internal diameter 

conforming to I.S. 12592, total weight of cover and 

frame to be not less than 182 kg. fixed in cement 

concrete 1:2:4 (1 cement: 2 coarse sand: 4 graded 

stone aggregate 20 mm nominal size) including 

centering, shuttering all complete. (Excavation, foot 

rests and 12 mm thick cement plaster at the external 

surface shall be paid for separately): 

        

 
D.S.R.19.13.1.

1 

With common burnt clay F.P.S. (non modular) bricks 

of class designation 7.5 
Nos 5.00 43922.32 219611.61 

 123 D.S.R. 19.19 

Providing and fixing in position pre-cast R.C.C. 

manhole cover and frame of required shape and 

approved quality 

        

 19.19.3 H D - 20         

  19.19.3.1 Circular shape 560 mm internal diameter Each 25.00 1334.11 33352.68 
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124 D.S.R. 21.1 

Providing and fixing aluminium work for doors, 

windows, ventilators and partitions with extruded built 

up standard tubular sections/appropriate Z sections 

and other sections of approved make conforming to IS: 

733 and IS: 1285, fixing with dash fasteners of 

required dia and size, including necessary filling up 

the gaps at junctions, i.e. at top, bottom and sides with 

required EPDM rubber/neoprene gasket etc. 

Aluminium sections shall be smooth, rust free, 

straight, mitred and jointed mechanically wherever 

required including cleat angle, Aluminium snap 

beading for glazing / paneling, C.P. brass/ stainless 

steel screws, all complete as per architectural drawings 

and the directions of Engineer-in-charge. (Glazing, 

paneling and dash fasteners to be paid for separately): 

        

  D.S.R. 21.1.1 For fixed portion         

  
D.S.R. 

21.1.1.2 

Powder coated aluminium (minimum thickness of  

powder coating 50 micron) kg 50.00 416.34 20816.96 

125 21.4 

Providing and fixing double action hydraulic floor 

spring of approved brand and manufacture conforming 

to IS : 6315, having brand logo embossed on the body 

/ plate with double spring mechanism and door weight 

upto 125 kg., for doors, including cost of cutting 

floors, embedding in floors as required and making 

good the same matching to the existing floor finishing 

and cover plates with brass pivot and single piece M.S. 

sheet outer box with slide plate etc. complete as per 

the direction of Engineer-in-charge. 

        

 21.4.2 With brass cover plate minimum 1.25 mm thickness Nos. 50 2329.82 116491.07 

126 DSR 21.8 

Filling the gap in between aluminium frame &  

adjacent RCC/Brick/Stone work by providing weather 

silicon sealant over backer rod of  approved quality as 

per architectural drawings and direction of Engineer-

in-charge complete. 

        

  DSR 21.8.1 Upto 5mm depth and 5 mm width RMT 500 76.12 38058.04 

127 DSR 21.18 

Providing and fixing 12 mm thick frameless 

toughened glass door shutter of approved brand and 

manufacture, including providing and fixing top & 

bottom pivot & spring type fixing arrangement and 

making necessary holes etc. for fixing required door 

fittings, all complete as per direction of Engineer-in- 

charge (Door handle, lock and stopper etc.to be paid 

separately). 

SQM 20 4054.20 81083.93 

128 D.S.R. 21.3 

Providing and fixing glazing in aluminium door, 

window, ventilator shutters and partitions etc. with 

EPDM rubber / neoprene gasket etc. complete as per 

the architectural drawings and the directions of 

Engineer-in-charge . (Cost of aluminium snap beading 

shall be paid in basic item): 

        

i D.S.R. 21.3.1 
With float glass panes of 4.0 mm thickness 

SQM 25.00 910.54 22763.39 
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ii DSR 21.3.3 
With float glass panes of 8 mm thickness (weight not 

less than 20 kg/sqm) SQM 25.00 1335.85 33396.21 

129 DSR.22.7 

Providing and laying integral cement based water 

proofing treatment including preparation of surface as 

required for treatment of roofs, balconies, terraces etc 

consisting of following operations: 

(a) Applying a slurry coat of neat cement using 2.75 

kg/sqm of cement admixed with water proofing 

compound conforming to IS. 2645 and approved by 

Engineer-in-charge over the RCC slab including 

adjoining walls upto 300 mm height including 

cleaningthe surface before treatment. 

(b) Laying brick bats with mortar using broken 

bricks/brick bats 25 mm to 115 mm size with 50% of 

cement mortar 1:5 (1 cement : 5coarse sand) admixed 

with water proofing compound conforming to IS : 

2645 and approved by Engineer-in-charge over 20 mm 

thicklayer of cement mortar of mix 1:5 (1 cement :5 

coarse sand) admixed with water proofing compound 

conforming to IS : 2645 and approved by Engineer-in-

charge to required slope and treating similarly 

theadjoining walls upto 300 mm height including 

rounding of junctions of walls and slabs. 

        

    

(c) After two days of proper curing applying a second 

coat of cement slurry using 2.75 kg/ sqm of cement 

admixed with water proofing compound conforming 

to IS : 2645 and approved by Engineerin-charge. 

(d) Finishing the surface with 20 mm thick jointless 

cement mortar of mix 1:4 (1 cement :4 coarse sand) 

admixed with water proofing compound conforming 

to IS : 2645 and approved by Engineerin- charge 

including laying glass fibre cloth of approved quality 

in top layer of plaster and finally finishing the surface 

with trowel with neat cement slurry and making 

pattern of 300x300 mm square 3 mm deep. 

(e) The whole terrace so finished shall be flooded with 

water for a minimum period of two weeks for curing 

and for final test. All above operations to be done in 

order and as directed and specified by the Engineer-in-

Charge : 

        

  DSR.22.7.1 
With average thickness of 120 mm and minimum 

thickness at khurra as 65 mm. Sqm 500.00 1359.78 679888.39 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 178 

 

Sl. 

No. 

BOQ Item 

No. 
Description  Unit Qty 

Rate 

excludin

g GST 

Amount 

excluding 

GST 

130 25.3 

Providing, assembling and supplying vision glass 

panels (IGUs) comprising of hermetically-sealed 6-

12- 6 mm insulated glass (double glazed) vision panel 

units of size and shape as required and specified, 

comprising of an outer heat strengthened float glass 

6mm thick, of approved colour and shade with 

reflective soft coating on surface # 2 of approved 

colour and shade, an inner Heat strengthned clear float 

glass 6mm thick, spacer tube 12mm wide, dessicants, 

including primary seal and secondary seal (structural 

silicone sealant) etc. all complete for the required 

performances, as per the Architectural drawings, as 

per the approved shop drawings, as specified and as 

directed by the Engineer-in-Charge. The IGUs shall be 

assembled in the factory/ workshop of the glass 

processor. (Payment for fixing of IGU Panels in the 

curtain glazing is included in cost of item No.25.2) 

 For payment, only the actual area of glass on face # 1 

of the glass panels (excluding the areas of the grooves 

and weather silicone sealant) provided and fixed in 

position, shall be measured in sqm. 

        

  (i) 

Coloured tinted float glass 6mm thick substrate with 

reflective soft coating on face # 2, + 12mm Airgap + 

6mm Heat Strengthened clear Glass of approved make 

having properties as visible Light transmittance (VLT) 

of 25 to 35 %, Light reflection internal 10 to 15%, light 

reflection external 10 to 20 %, shading coefficient 

(0.25- 0.28) and U value of 3.0 to 3.3 W/m2 degree K 

etc. The properties of performance glass shall be 

decided by technical sanctioning authority as per the 

site requirement. 

Sqm 50.00 3015.63 150781.25 

133 D.S.R.  25.6 

Providing and supplying Spandrel Glass Panels 

comprising of 6 mm thick heat strengthened 

monolithic float glass of approved colour and shade 

with reflective soft coating on surface # 2 of approved 

colour and shade so as to match the colour and shade 

of the IGUs in the vision panels etc. ,all complete for 

the required performances as specified, as per the 

Architectural drawings, as per the approved shop 

drawings, as specified, and as directed by the 

Engineer- in- Charge.“For payment, only the actual 

area of glass on face # 1 of the glass panels (but 

excluding the area of grooves and weather silicone 

sealant) provided and fixed in position, shall be 

measured in sqm. (Payment for fixing of Spandrel 

Glass Panels in the curtain glazing is included in cost 

of relevent Item*). (i) Coloured tinted float glass 6mm 

thick substrate with reflective soft coating on face # 2, 

having properties as visible Light transmittance (VLT) 

of 25 to 35 %, Light reflection internal 10 to 15%, light 

reflection external 10 to 20%, shading coefficient 

(0.25- 0.28) and U value of 3.0 to 3.3 W/m2 K etc. The 

Sqm 20.00 1976.34 39526.79 
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properties of performance glass shall be decided by 

technical sanctioning authority as per the site 

requirement. 

134 26.39 

Providing and inserting 12mm dia galvanised steel 

injection nipple in honey comb area and along crack 

line including drilling of holes of required 

diametre(20mm to 30mm) up to depth from 30mm to 

80mm at required spacing and making the hole & 

crack dust free by blowing compressed air,sealing the 

distance between injection nipple with adhesive 

chemical of approved make and allow it to cure 

complete as per direction of Engineer-In-Charge. 

Each 250.00 180.98 45245.54 

135 26.78 

Providing & Applying weather proof sealant on outer 

joints of approved 

make confirming to IS & directed by Engineer-in-

charge. 

MET

ER 
1000.00 136.16 136160.71 

  26.78.1 Sealant 25mmx10mm at joints         

136 DSR 0020 Hydraulic Excavator (3D) with driver and fuel Day 50 8130.5 406525 

137 DSR 0039 Tractor with trolley Day 50 1393.80 69690.00 

138 DSR 0127 Driver for (Road roller, concrete mixer, Trucks etc.) Day 50 910.62 45530.80 

139 
DSR 2021 

0111 
Carpenter each 730 910.62 664749.68 

 140 
DSR 2021 

0116 
Fitter (grade 1) each 730 910.62 664749.68 

141 DSR 0124 Mason (brick layer) 1st class each 730 910.62 664749.68 

    DSR Wet Riser (DSR 2019)         

142 

DSR Wet 

Riser 14 

Providing, installation, testing and commissioning of 

non-return valve of following sizes confirming to IS: 

5312 complete with rubber gasket, GI bolts, 

nuts,washers etc.as required : 

        

  14.70 150mm dia eac 2.00 15693.75 31387.50 

143 

DSR Wet 

Riser 8 

Providing, laying, testing & commissioning of 'B' 

class heavy duty G.I. pipe conforming to IS 1239 

including welding, fittings like elbows, tees, flanges, 

tapers, nuts, bolts, gaskets etc. and fixing the pipe on 

the wall/ceiling with suitable clamp /support frame 

and painting with two or 
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more coats of synthetic enamel paint of required shade 

complete as required : 

  
DSR Wet 

Riser 8.8 

150 mm 
rmt. 25.00 2025.89 50647.32 

144 

DSR Wet 

Riser 11 

Supplying, fixing, testing and commissioning of 

butterfly valve of PN 1.6 rating with bronze/gunmetal 

seat duly ISI marked complete with nuts, bolts, 

washers, gaskets conforming to IS 13095 of following 

sizes as required : 

        

  
DSR Wet 

Riser 11.6 

150 mm dia 
each 2.00 7766.96 15533.93 

    Schedule A (Sub head-I)       32083304.86 

  

    

        

 

    

        

   

 

Schedule A (Sub head-II) Non Schedule Items 

  

        

145 NS 1 

Providing and fixing Rebar with super bond resin  and  

hardener of FIS SB or Hilti or approved equivalent 

make.   The Chemical should have working life of 50 

years. Drilling  Hole with suitable drill bit to the 

specified depth through a  rotary hammer, cleaning 

with brush and jet of clean air, filling resin and 

hardener using a static mixer to ensure proper mixing 

of the chemical. Use of Piston plugs and extension 

hose for longer embedment depths to ensure proper 

injection of the chemical  without air  bubble  and then 

fixing the rebar. Conducting occasional site 

inspection, executing work by trained personnel  and  

occasional supervision from the Manufacturer’s  

representative in India. The Installation and setting   

instructions should be strictly followed as per the 

Manufacturers recommendation. 

        

 i 8 mm dia Nos 25.00 120.79 3019.80 
 ii 10 mm dia Nos 25.00 176.15 4403.87 

  iii 12 mm dia Nos 25.00 221.45 5536.29 

  iv 16 mm dia Nos 25.00 377.47 9436.86 

146 NS 2 
Providing and fixing Electonic Door Lock for wooden 

flush door shutters in guest Rooms of Hostel Block. Nos 25.00 13078.07 326951.76 
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147 NS 3 

Providing and fixing aluminium sliding door work 

using three tracks of aluminium section with 

aluminium wire mesh shutter as per drawing.The 

aluminum section will be anodized/powder coating 

with approved finish. 

        

    Oute frame top 116x25x2.5 mm         

    
Oute frame bottom 116x25x2.5 mm 

        

    Shutter interlock 50x36x2.5 mm         

    Middle lock 50x25x2.5 mm         

    Top & bottom 64x25x2.5 mm         

    
Aluminum section shall be powder coated as per 

approved shade minimum 55-60 micron 
        

    

The  aluminium  sliding  door  work  shall  be anchored 

RCC beams/columns using EPDM gasket,  fastners,  

sliding  lock,  joint  screw  & necessary hardware 

complete with all reqpect as per direction engineer & 

incharge. Cost to include  transportation  charge  upto  

site.  The cost to including all hardware comparising 

to door, window handles, lock, tower bolt, door 

stopper etc. complete in all respect. 

        

    
Glass:6 mm thick toughened glass as per approved 

make 
Sqm 25.00 5878.53 146963.37 

148 NS 4 

Providing and fixing 6'' SS door handle to be fixed 

with SS screw compete for wooden laminated flush 

door shutter 

Nos 15.00 455.97 6839.58 

              

149 NS 5 

Providing   and   fixing   of   sink   mixer   with swivel  

spout  including  cutting  and  making good the wall 

complete. 

Each 10.00 2309.30 23093.04 

150 NS 6 

Providing and fixing of CP brass shower set 

comprising of CP brass Concealed Body for Single  

Lever  Diverter  40mm  Cartridge  with Button 

Assembly, Cartridge Sleeve (Button On  Top)  But  

without  Exposed  Parts  with Exposed   Parts   Kit,   

spout,   shower   arm, shower  rose  complete  including  

cutting  and making good the wall etc. 

Each 25.00 5710.77 142769.21 

151 NS 7 

Providing  &  Fixing  300mm  long  SS  grab bars  

fixed  to  wall  with  rawl  plugs  and  CP brass 

screws complete. 

Each 20.00 3311.71 66234.17 

152 NS 8 
Providing  and  fixing  bronze  Cleanout  plug for 

cleaning. 
        

    For 110 OD Pipe Nos 10.00 847.22 8472.20 

153 NS 9 

Providing and fixing G.I. Pipes complete (IS:1239 

Medium class) with all G.I. Fittings (bends, tees, 

reducers, plugs, union, flange etc) and clamps as 

required at site and jointing with loctite tape or hold 

tite including painting with two coats of synthetic 

enamel paint of approved shade , make & quality, 

chase cutting and making good the walls, floors etc. 
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wherever required (Cold,Hot pipe in Terrace & Hot 

water supply pipe in Shaft) 

  i 65mm dia nominal bore Metre 10 543.56 5435.63 

  ii 80mm dia nominal bore Metre 10 680.29 6802.93 

              

154 NS 10 

Providing and laying factory made chamfered edge 

Cement Concrete Grass Pavers In foot path, park & 

lawns driveway or light & traffic parking etc. of 

required strength, thickness & size/shape,  Factory 

made, laid in required pattern over 50mm thick 

compacted bed of Fine sand, compacting and proper 

embedding/ laying of inter locking Grass Pavers into 

the sand bedding, filling the joints with sand and 

cutting of paver blocks as per required size and pattern, 

finishing and sweeping extra sand, all complete as per 

manufacturer's specifications & direction of Engineer-

in-Charge. 

700mm thick Concrete paver block of M30 concrete 

as per approved design & pattern 

sqm 50 1207.87 60393.54 

155 NS 11 
Providing and fixing 6 mm thick toughened glass in 

windows fixed portion 
sqm 25 1813.95 45348.84 

156 NS 12 

Providing and fixing (uPVC) pipes for cold water 

supply/ Irrigation including all uPVC plain & brass 

threaded fittings This includes jointing of pipes & 

fittings with one step uPVC solvent cement, trenching, 

refilling & testing of joints complete as per direction 

of Engineer in Charge.                                                                                                                              

        

  i 25 mm nominal Bore Pipes Metre 25 356.895 8922.38 

  ii 32 mm nominal Bore Pipes Metre 50 454.704 22735.19 

  iii 40 mm nominal Bore Pipes Metre 25 525.218 13130.44 

  iv 50 mm nominal Bore Pipes Metre 25 662.465 16561.63 

  v 65mm nominal Bore Pipes Metre 100 976.595 97659.45 

  vi 80 mm nominal Bore Pipes Metre 50 1263.94 63197.20 

  vii 100 mm nominal Bore Pipes Metre 100 1755.06 175505.82 

157 NS 13 
Supplying, laying and fixing of standard chicken wire 

mess  
sqm 100 26.86 2686.24 

158 NS 14 Core cutting of reinforcment slab         

  (i) 100mm dia each 10 419.42 4194.16 

  (ii) 150mm dia each 10 545.24 5452.41 

159 NS 15 

Providing and Fixing of Stainless Steel Waste 

Coupling in Wash Basin including all the necessary 

fittings, tool & tackles and labour in all respect …                

Nos 50 434.82 21741.24 

160 NS 16 
Providing and Fixing of White Vitreous China Wash 

basin with SS Single Lever Mixer (Jaquar Catalogue 
Nos 10 6951.14 69511.40 
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No. CNS-WHT-905  ) including all the necessary 

fittings, tool & tackles and labour in all respect 

161 NS 17 

Providing and Fixing S.S. Health Foucet (Jaquar Make 

Cat. No.ALD-CHR-563  ) including all the necessary 

fittings, tool & tackles and labour in all respect        

Nos 50 853.79 42689.38 

162 NS 18 

Providing and Fixing S.S. Towel Rail 600mm Long 

(Jaquar Make Cat.NO.CAN-CHR-1111SM)  

including all the necessary fittings, tool & tackles and 

labour in all respect                       

Nos 20 1212.99 24259.80 

163 NS 19 

Providing and Fixing S.S. Soap Dish (Jaquar Make 

Cat. NO.CAN-CHR-1131N)      including all 

accesarories complete as required.  

Nos 50 466.44 23321.78 

164 NS 20 

Providing and Fixing S.S.Tower Bolt 300mm Long 

Barrel Type  including all the necessary fittings, tool 

& tackles and labour in all respect. 

Nos 50 373.80 18689.87 

165 NS 21 

Providing and Fixing S.S. Hanging Type Door Stopper 

including all the necessary fittings, tool & tackles and 

labour in all respect.    

Nos 50 191.01 9550.68 

166 NS 22 

Providing and Fixing S.S. Door Lock With Knob 

(Godrej Make M/L NEH 15 )   including all the 

necessary fittings, tool & tackles and labour in all 

respect    

Nos 25 1994.83 49870.80 

167 NS 23 
Providing and Fixing S.S. Door Buffer complete with 

screws etc.complete       
Nos 50 139.05 6952.50 

168 NS 24 

Providing and Fixing CP Round Floor Jali 5"  

including all the necessary fittings, tool & tackles and 

labour in all respect         

Nos 25 92.11 2302.82 

169 NS 25 

Providing and Fixing CP Vertical Square Jali 4"x4" 

including all the necessary fittings, tool & tackles and 

labour in all respect    

Nos 25 146.38 3659.59 

170 NS 26 

Providing and Fixing 100x500mm Rectangular jali 

including all the necessary fittings, tool & tackles and 

labour in all respect           

Nos 20 3586.04 71720.75 

171 NS 27 

Providing and Fixing S.S. Toilet paper Holder  with 

Necessary Screws and fixing arrangement including 

all the necessary fittings, tool and tackles and labour 

in all respect (Jaquar Catalogue No. 1151N  )        

Nos 50 530.71 26535.38 

172 NS 28 

Providing and Fixing S.S. Glass Door Lock including 

all the necessary fittings, tool & tackles and labour in 

all respect 

Nos 10 2547.31 25473.14 

173 NS 29 

Providing and Fixing of S.S Glass Door Handle 

450mm Long including all the necessary fittings, tool 

& tackles and labour in all respect.                                                                                                                                       

Sqm 10 1825.53 18255.31 

174 NS 30 

Providing and fixing 8 mm thick toughened glass in 

windows fixed portion including all the necessary 

fittings, tool and tackles and labour in all respect 

Sqm 20 2355.76 47115.29 

175 NS 31 

Providing and fixing 10 mm thick toughened glass in 

windows fixed portion including all the necessary 

fittings, tool and tackles and labour in all respect 

Sqm 20 2754.51 55090.17 

176 NS 32 

Providing and fixing 12 mm thick toughened glass in 

windows fixed portion including all the necessary 

fittings, tool and tackles and labour in all respect 

Sqm 20 3033.63 60672.56 
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177 NS 33 

Providing and fixing 6 mm thick toughened glass in 

windows fixed portion including all the necessary 

fittings, tool and tackles and labour in all respect 

Sqm 20 1813.95 36279.07 

178 NS 34 

Supply & fixing of 12mm thick toughened Glass 

Urinal Partition size of 900mm*400mm including all 

the necessary S.S. fiting fittings, tool and tackles and 

labour in all respect. 

Nos. 5 5279.51 26397.56 

179 NS 35 

Providing and Fixing 10mm thick Multiwall clear 

polycarbonate Sheet (Excluding of MS Frame Work) 

including all the necessary fittings, tool and tackles 

and labour in all respect 

sqm. 50 2650.38 132518.77 

180 NS 36 

Providing and fixing of overhead door closer in the fire 

door of Dorma make including all the necessary 

fittings, tool and tackles and labour in all respect 

Nos. 10 7256.53 72565.25 

181 NS 37 

Providing and fixing SS Soap Dispenser (Jaquar Make 

Cat. NO.CAN-CHR-1135N)  including all the 

necessary fittings, tool and tackles and labour in all 

respect    

Nos. 20 1026.72 20534.49 

182 NS 38 

Providing   and   fixing   Carpet   flooring using   Carpet   

Tile   of   approved   make, shade  and  pattern  and  of  

the  following specification:   High   Cut   –   Low   

Loop Carpet   tile,   Premium   Solution   Dyed Nylon  

with  Anti  Stain  Treatment,  1/10 gauge,  minimum  

Pile  height  should  be 8.0mm  Cut  and  3.5mm  Loop  

or  with acceptable    tolerance,    total    minimum 

thickness   9.0mm,   Tile   size   should   be minimum  

500mm  x  500mm,  Secondary Back   Commercial   

100%   Re-cyclable. Wear    Warranty–    product    

should    be warranted   for10   Year   Warranty   with 

minimum weight loss of pile and colour. All   yarns   

used   are   Solution   dyed   to minimize  use  of  water  

and  exclude  any 

effluent production. 

SQM. 50 3275.90 163795.05 

183 NS 39 

Providing   and   fixing   roller   blinds   of approved    

shade    conformning    to    the following Technical 

Specifications: Roller blind fabric should be made up 

of 35%     Fiberglass,     65%     Vinyl     on Fiberglass,  

it  should  have  specific  low emissivity  treatment  and  

Lead  free  with Greenguard  Gold  certification.  

Fabric should     cut     UV     rays     with     97% 

approximately        and        antimicrobial properties as 

per ASTM E 2180, ASTM G21 & G22, AATCC30 

Part 3, ASTM D 

3273.  One control unit is to  be supplied for an area 

od 2.4sqm of blinds/ 
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Roller    Upper    Tube:    Made    of    high strength 

extruded aluminium alloy, finish powder   coated   

with   min   60   micron coating,  Size  of  40  mm  

outer  dia  and wall  thickness  of  min.  1.2mm,  

Bottom Tube:  Made  of  high  strength  extruded 

aluminium  alloy,  finish  powder  coated with  min  60  

micron  coating,  Size  of  20 mm  height  and  wall  

thickness  of  min. 1.2mm,   Special   feature.   Control   

Unit: Made  of  high  strength  reinforced  Nylon grade 

6, consisting of outside sleeve and centre shaft, sleeve 

shall provide bearing surface of roller tube and rotate 

freely on centre shaft, providing smooth quiet and long     

wearing     operations.     Brackets: Fixing  brackets  is  

made  of  mild  steel with  zinc  coating,  made  of  

thickness  of min.  0.7mm.  Ball  Chain:  Made  of  

2mm thickness  polyester  cord  with  moulded 

4.5mm round plastic balls. 

SQM. 25 1046.52 26162.99 

184 NS 40 

Providing & fixing Vertical Linear Baffle Ceiling 

made out of Aluminum Extrusion in   Aluminum   

alloy   grade   6063.   The baffle    blade    shall    be    

in    size    of 100x25x3600mm    in    powder    coated 

Black  finish.  The  baffle  blade  shall  be suspended 

using Slotted U-profile at on- center      spacing      in      

multiples      of 25mm.Longer   lengths  of  Baffle  to  

be connected by Baffle Joiner and the ends to be fixed 

with End caps. 

Installation of U-Grid: 

The  U  profile  to  be  suspended  at  every 1200mm  

on-centre  using  6mm  threaded rod  from  the  

structural  soffit  using  U- profile   hanger.   U-profile   

splice   to   be used to join more than one U profiles of 

length  3.75M.  1st  U-Grid  Channel  must be   no   

more   than   400mm   from   the perimeter 

Installation of Baffles: 

Locate  the  slot  for  Baffle  Hangers  in  U Profile    

section    at    1200mm    centres. Hangers  are  inserted  

into  the  slot,  then 

rotated  90°  and  fixed  into  position  by 

SQM. 25 7545.54 188638.60 
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185 NS 41 

ACOUSTIC          FABRIC          WALL PANELLING 

SPECIFICATION: Supply 

& fixing of 25mm thick hard compressed fiberglass  

core  panels  made  out  of  high density   glass   wool   

120   Kg/cu.m   and available in size of 600 x 600mm 

or 600 x  1200mm  with  chemically  hardened  at 

edgeds     and     wrapped    through     fire retardant  

fabric  or  perforated  Vinyl  as approved   by   

Engineer-In-Charge.   The panels  shall  be  held  with  

provided  solid surface through special z shape 

mounting clip,  Impeller  clip  with  adhesive.  The 

panel shall provide NRC >0.80 and fibre rating  of  

Cl;ass  "A"  as  per  ASTM  E-84 Tunnel test. The work 

shall be carried out as   per   approved   drawing   at   

site   and technical     specification     provided     by 

manufacturer     and     installed     through 

Company/authorised channel partner. Installation:  4  

nos.  wall  Impellers  shall be  fixed  to  the  wall  

surface  using  self- tapping       screws.       Silicon        

based construction adhesive to be dabbed on to 

projecting    elements    (Spikes)    of    the impellers.  

Wall  panels  are  to  be  pierced through   the   spikes   

of   the   Impellers ensuring the line & level of the 

panels are maintained. Installation to be carried out 

by  trained  installation  team  as  per  the 

SQM. 25 4684.46 117111.62 

186 NS 42 

PLYWOOD                 PARTITIONING- 

Plywood    partition      using  12mm  fire BWR  With 

1 mm laminate ply  fixed on both sides on Wooden 

Batten   Frame of 50mm   x  50mm   x     as   per   

approved sample    and    architectural        drawings 

placing       the       same    600mm       c/c Aluminium    

frame  to  be  fixed  to  floor 

and RCC Ceiling using fastners. 

SQM. 25 4293.86 107346.56 

187 NS 43 

VENEER  CLADDING-  Providing  and Fixing 

Natural Teak Veneer, cladded on to     existing     

partitioning.     Complete Cladding   to   be   finished   

with   white colored  duco  paint  as  approved  by  

the architect  and  finally  sprayed  with  one 

or   more   coats   of  Polyurathane  Clear Coat (Semi 

Gloss). 

SQM. 25 2935.05 73376.13 

188 NS 44 

Providing    &    fixing    wooden    ceiling finished   

in   1mm   thick   lamirote   over 12mm   thick   bwp   

ply   with   hardwood frame.    the    item    rate    

includes    the suspension   system,   fire   retardant   

and termite treatment on hard wood frame. all cutting               

for               lights/smoke detectors/sprinklers  etc.  to  

be  included. The   quote   rate   shall   be   inclusive   

of suspenders  at  all  heights, cove  /  vertical drops  

upto  300mm  high  for  horizontal and vertical 

surfaces etc. complete in all respect  for  all  lead  &  

lift,  all  levels  & height, all floors. 

Base rate of lamirote 40/- Rs/Sft. 

SQM. 20.00 3168.64 63372.84 
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189 NS 45 

Providing    and    fixing    6    mm    thick lacquered  

glass  paneling  fixed  to  12mm thick  BWP  ply  

with  3M  structural  tape cost   to   include   all   

necessary   ROils, screw,   fire   retardant   and   

preservative paint as per design,  10 mm thick 

beading finished  with  Duco  paint,  etc.  complete 

in all respect for all lead & lift, all levels & height, all 

floors 

SQM. 25.00 4192.13 104803.27 

190 NS 46 

Providing  and  fixing  Frosted  film  '3M' make or 

equivalent make ( contractor has to  provide  15  

years  MCS  warranty)  on glass  surfaces  in  

approved     design  & pattern as per manufactures 

specification all complete. The item rates includes for 

all lead & lift, all levels & height, for all 

floors . Note only film surface area shall be measured 

and paid 

SQM. 50.00 985.96 49297.89 

191 NS 47 

Providing    &    Fixing    powder    coated 

Aluminium     Louvers     made     out     of 

Aluminium Flats of minimum size 25mm x 1.8mm 

fixed at 30mm c/c spacing at an angle  of  60  degrees  

from  the  horizontal plumb.  The  louvers  are  to  be  

fixed  on RCC   &   other   openings   in   sfafts   for 

plumbing,  electrical  and  other  services and   should   

be   suitable   for   ease   in maintenance with 

provisions of access at appropriate levels as per the 

instructions of  the  EIC/Client/Architect.  The  

section of  aluminium  must  conform  to  relevant IS 

codes and approved by the Engineer in Charge/      

Client/      Architect      before installation 

kg 50.00 613.49 30674.72 

192 NS 48 

Executive           table           cum 

workstationWorktop:     1800  - 

750  /  1200  x  600  /  2500  x  450 

mm.     Made  with  19  mm  thick Pte  Casted  

Veneer  Boards      of approved shade with PVC 

edging as     per         drawing.         Table supported    

on    metallic    gable end   of  approved     finish     

and laminated                         modesty 

panel.Workstation   consist       of extendedlaminated   

top   on   rear &   side   credanza supported   on 

metallic  stand  as  per  design  & screening    panel  

1500    x    600 mm      with      accessories      rail 

Drawer  Pedastal  :  2 drawers  & 

1  filing  drawer  made  of  19  m thick  Pre  casted 

veneer board of approved  shade.      All  exposed 

edges finished with  PVC  edging of    approved    

shade.    Drawers slides      on   telescopic      sliding 

channels.Single     key     locking arrangement.  

Drawer     unit     to have   Nylon   coaster   wheel   & 

stainless  steel handle 

nos. 4.00 57051.90 228207.59 
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193 NS 49 

Canteen   tables   made   in   poly cast    Table    top    

made19    mm thk commercial board & finished with   

of 12 mm thick   corian top with        waterfall        

egges    of approved   shade.  Table   support on  

stainless  steel  pipe  stand  and sheet  as  per  design  

of  approved finish. Size 900x 900 x750 

nos. 4.00 18588.62 74354.48 

194 NS 50 

SEAT/BACK ASSEMBLY: The seat and back are 

made up of 12 mm           Moulded           HDPL 

Polyurethane  foam  with  DMAO PVC lipping all 

around. The back foam is designed with contoured 

lumbar support for extra comfort. SEAT   SIZE:   45   

cm.   (W)   X 44.0cm. (D) 

2)   POLYURETHANE   FOAM: The     

polyurethane     foam     is moulded  with  density  =  

44  +/2 kg/m  and  Hardness  =  20  +/2  on Hampden     

machine     at     25% compression. 

3)                                TUBULAR 

UNDERSTRUCTURE     :     The 

under  structure  is  made  of  M.S. tube  Squre  

section  .2.55cm.  (1”) x 12BG thk. and Epoxy 

coated. 

nos. 16.00 5948.40 95174.32 

195 NS 51 

Providing and fixing Carbon-di-oxide fire 

extinguishers consisting of welded M.S cylindrical 

body, squeeze lever discharge valve fitted with 

internal discharge tube, 30cms   long high pressure 

discharge hose, discharge  nozzle, suspension 

bracket, confirming to IS  : 15683 finished externally 

with red  enamel  paint and  fixed to  wall with 

brackets with rawl plug/dash fasteners complete with 

internal charge. Capacity 4.5 kg. ISI Marked.( 

Contractor should submit test certificate form 

manufacturer along with serial number of every 

extinguishers supplied.)  

nos. 10.00 6600.63 66006.27 

196 NS 52 

Providing and fixing Powder type (ABC Type - ISI 

marked) fire extinguishers consisting of welded  M.S. 

cylindrical  body squeeze lever discharge  valve 30 

cm long high pressure discharge    hose, discharge 

nozzle suspension bracket ISI marked finished 

externally with red enamel paint and fixed to wall 

with brackets complete with internal charger. 

        

    Capacity   5 kg.(IS:15683) nos. 30.00 1766.00 52980.05 

197 NS 53 

Providing & fixing S.S. Rob Hook including all the 

necessary fittings, tool & tackles and labour in all 

respect. 

Nos. 25 626.30 15657.55 

198 NS 54 

Providing & fixing Glass Shelf including all the 

necessary fittings, tool & tackles and labour in all 

respect. 

Nos. 5 2016.45 10082.26 

199 NS 55 

Providing & fixing Shower Curtain including all the 

necessary fittings, tool & tackles and labour in all 

respect. 

Nos. 25 687.01 17175.25 

200 NS 56 Supply & placing of standard size pillow Nos. 25 533.03 13325.63 
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201 NS 57 

Supplying and fixing of 3 mm thick SS Plate 300 

x300mm including all the necessary fittings, tool & 

tackles and labour in all respect 

Nos. 5 1599.08 7995.38 

202 NS 58 

Supplying and fixing of 3mm thick SS Plate 350 

x350mm including all the necessary fittings, tool & 

tackles and labour in all respect  

Nos. 5 1753.06 8765.30 

203 NS 59 

Providing and laying at site 12mm thick  wooden 

laminated floor having an inbuilt wear resistance, 

impact resistance The planks shall be placed on an 

under lay of foam and  0.2mm thick alkali resistant 

polyethylene sheet. All as per manufacturer 

specification. The wooden flooring shall be of AC-5 

grade. Laminate should be high pressure laminate over 

MDF. The planks sizes shall be as per manufacturers 

specifications. 

Sqm 25 3630.00 90749.95 

204 NS 60 

Supply and placing of utility Storage 

900X450X920mm made of 18 mm laminated MDF 

including all the fittings, necessary tool & tackles and 

labour in all respect. Laminate should be high 

pressure laminate over MDF. 

each 5 8378.13 41890.67 

205 NS 61 

Providing and placing Modular computer lab Linear 

Workstations of Size: 900(W) x  500 (D)  x 1200 (H) 

having modular partition with soft board. The 

workstation will have Keyboard Tray, CPU stand and 

lacquered glass divider partition.  

Nos. 5 15003.26 75016.29 

206 NS 62 

Supply and fixing of overhead S.S. Shower with 

shower arm including all the fittings, necessary tool 

& tackles and labour in all respect. 

Nos. 15 1714.36 25715.44 

207 NS 63 

Supply and fixing S.S. Diverter including all the 

fittings, necessary tool & tackles and labour in all 

respect. 

Nos. 25 3897.70 97442.38 

208 NS 64 

Supply and fixing of S.S. Bath Spout including all the 

fittings, necessary tool & tackles and labour in all 

respect. 

Nos. 25 1713.17 42829.20 

209 NS 65 

 Supply and Fixing of self glow Signage with ACP 

sheet including all the fittings, necessary tool & 

tackles and labour in all respect 

Sq 

Inch 
1000 5.98 5984.30 

210 NS 66 

Supply and Fixing of 2 mm thick S.S. plat Signage 

including all the fittings, necessary tool & tackles and 

labour in all respect. 

Sq 

Inch 
1000 9.57 9568.70 

211 NS 67 

Supply and instalation of Submersible pump 10HP 

with copper cable 6 mm, Starter and safty pipe of 

cable, testing and commissioning. 

set 2 72118.59 144237.19 

212 NS 68 

Excavating, supplying and filling of local earth 

(including royalty) by mechanical transport upto any 

lead including ramming and watering of the earth in 

layers not exceeding 20 cm in trenches, plinth, sides of 

foundation etc. complete. 

cum 6450 436.71 2816777.68 

    Schedule A (Sub head-II)       7001969.11 

    Schedule-B (Horticulture work)         
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 DSR (H) 

2020 
Rate as per DSR (H) - 2020 (Exclusive of GST)         

213  D.S.R (H)-2.4 

Supplying and stacking at site dump manure from 

approved source, including carriage upto 5 km 

complete (manure measured in stacks will be reduced 

by 8% for payment) : 

        

  2.4.3 Screened through sieve of I.S. designation 4.75 mm Cum 50 319.90 15995.00 

214 2.7 Fine dressing of the ground. Sqm 1500 3.70 5550.00 

215 2.8 

Spreading of sludge, dump manure and/or good earth 

in required thickness 

as per direction of officer-in-charge (cost of sludge, 

dump manure and/ or 

good earth to be paid separately). 

Cum 50 52.35 2617.50 

216 2.13 

Preparation of beds for hedging and shrubbery by 

excavating 60 cm deep 

and trenching the excavated base to a further depth of 

30 cm, refilling the 

excavated earth after breaking clods and mixing with 

sludge or manure in 

the ratio of 8:1 (8 parts of stacked volume of earth after 

reduction by 20% 

: one part of stacked volume of sludge or manure after 

reduction by 8%), 

flooding with water, filling with earth if necessary, 

watering and finally fine dressing,leveling etc. 

including stacking and disposal of materials 

declaredunserviceable and surplus earth by spreading 

and leveling as directed,within a lead of 50 m, lift up 

to 1.5 m complete (cost of sludge, manure or extra 

earth to be paid for separately) 

Cum 250 222.85 55712.50 

217 2.14 

Digging holes in ordinary soil and refilling the same 

with the excavated 

earth mixed with manure or sludge in the ratio of 2:1 

by volume (2 parts of 

stacked volume of earth after reduction by 20% : 1 part 

of stacked volume 

of manure after reduction by 8%) flooding with water, 

dressing including 

removal of rubbish and surplus earth, if any, with all 

leads and lifts (cost of 

manure, sludge or extra good earth if needed to be paid 

for separately) 

        

(i) 2.14.3  Holes 60 cm dia, and 60 cm deep Each 125 43.75 5468.75 

(ii) 2.14.4  Holes 45 cm dia, and 45 cm deep. Each 500 18.70 9350.00 

              

218 2.28 

Preparation of mounds of various size and shape by 

available excavated / 

supplied earth in layers not exceeding 20 cm in depth, 

breaking clods, 

watering of each layer, dressing etc., lead upto 50 

Cum 500 456.35 228175.00 
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meter and lift upto 1.5 m 

complete as per direction of Officer-in-charge. 

219 2.33 

Providing and laying Neelgiri/Mexican grass turf with 

earth 50mm to 60mm thickness of existing ground 

prepared with proper level and ramming with tools 

wooden (Dhurmos) and than rolling the surface with 

light roller make the surface smoothen and light 

waterning with sprinkler and maintenance for 30 days 

or more till the grass establish properly, as per 

direction of officer-in-charge. 

Per 

Sqm 
250 214.40 53600.00 

220 2.34 

Providing & laying Selection no. 1 grass turf with 

earth 50mm to 60mm 

thickness of existing ground prepared with proper 

level and ramming with 

required tools wooden and than rolling the surface 

with light roller make the 

surface smoothen and light watering the same 

maintenance for 30 days or 

more till the grass establish properly,as per direction 

of officer in charge 

Per 

Sqm 
1500 87.50 131250.00 

221 2.40 

Complete maintenance of the entire garden features 

having as per yard 

stick in the garden area i.e. lawn trees, shrubs, herbs, 

edge, flower beds, 

foliages, creepers etc. including hoeing,weeding, 

pruning, replacement of 

plants, gap filling, watering, mowing of lawn, grass 

cutting by lawn mover 

and brush cutter, removal of garden waste, applying 

insecticide, pesticide 

& fertilizers(whenever required) top dressing of lawn 

with good earth and 

manure and maintenance of other garden related works 

as directed by 

office-in-charge (Cost of Good Earth, Manure, 

Fertilizer, Insecticide, 

Pesticide will be provided by the Department & lawn 

mover and brush 

cutter with fuel and other T & P material/articles shall 

be provided by the 

contractor.) and as per direction of officer in charge 

        

i 2.40.1 
Prestigious works / Rajpath/C Hexagon Per 

Sqm/(1Mali for 1.00Acre) 

per 

sqm./

per 

mont

h 

283200 4.80 1359360.00 

ii 2.40.2 
Permanent office accommodation.(1Mali for 

1.25Acre) 

per 

sqm./

per 

360000 3.85 1386000.00 
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mont

h 

222 2.42 

Complete maintenance of trees (Out side garden 

features), jobs like making 

of basin at regular interval i/c watering, weeding, 

pruning & application of 

fertilizer etc, (excluding the cost of material which 

shall be supplied by the 

department and other T & P material/articles shall be 

provided by the 

contractor) and as per direction of officer in charge. 

        

  2.42.1  
Trees for 250 no/(up to 4 & up to 3 year Slow & Fast 

growing group) 

per 

plant 

per 

mont

h 

2000 76.00 152000.00 

223 2.43 

Complete maintenance of shrubs (Out side garden 

features), jobs like making 

of basin at regular interval i/c watering, weeding, 

pruning & application of 

fertilizer etc, (excluding the cost of material which 

shall be supplied by  

the department) and as per direction of officer in 

charge. 

per 

plant 

per 

mont

h 

1000 38.00 38000.00 

224 2.53 

Providing and wartering of irrigation water through 

water tanker of Horticulture 

features i.e. lawn, tree, shrubs, hedge/edge, ground 

cover etc. at the site 

of work. Water tanker having 5000 lit. capacity with 

one labour for watering 

i/c cost of water, filling of tanker, wartering at site with 

all leads and lifts as 

per direction of officer-in-charge. 

Per 

Trip 
50 932.95 46647.50 

225 2.57 

Plantation of Trees, Shrubs, and Hedge at site i/c 

watering and removal of 

unserveiceable material’s as per direction of officer in 

charge (excluding 

cast of plant & water) 

        

I 2.57.1  Trees Plant  Each 1000 7.30 7300.00 

Ii 2.57.2  Shrubs Plant Each 250 3.65 912.50 

Iii 2.57.3  Hedge Plant /Ground cover  Each 5000 2.45 12250.00 

226 2.29 

Providing Circular Cement Concrete pots of specified 

size, cast with cement 

concrete of nominal mix 1:2:4 (1 cement: 2 coarse 

sand: 4 graded stone 

aggregate 6 mm nominal size), reinforced with 7 Nos 

( 3 nos horizontal & 

4 nos vertical “ U “ shape) M.S. wires of 3.5 mm dia 

as per design, including 

required form work, finishing with cement punning on 

exposed surface, 
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curing for specified period and stacking in required 

rows & height, all 

complete as per direction of Officer-in-charge. 

i 2.29.1 

Top inside dia 35 cm, outer bottom dia 25 cm, total 

height 35 cm 

with wall thickness of 25.4 mm  

Each 50 225.05 11252.50 

ii 2.29.2 

Top inside dia 30 cm, outer bottom dia 20 cm, total 

height 

30 cm with wall thickness of 25.4 mm 

Each 50 184.10 9205.00 

227 2.58 

Providing and fixing of Tuflex Garden fencing 

Hexagonal net/or equivalent of green colour having 

contents ( Weight grams/sqm. 510 (+/- 8%)) in width 

of 60 cm. with bamboo of 90 cm. length. The 

bamboo should be painted with green colour paint of 

approved brand and manufacture (two or more coats) 

and fixed 30 cm. below ground level and 60 cm. 

above ground level at a distance of 1.50 mtrs. The net 

and bamboo should be binded with 2 mm. G.I. Wire 

at three places properly as per direction of Engineer-

in-charge. 

sqm. 100 204.00 20400.00 

    Foliange shade Loving Plant         

228 3.4 

Aglaonema dove variety having ht. 30 cm to 45 cm 

with 8 to 10 leaves, well developed, fresh and healthy 

in 25 cm size of Earthen pot / Plastic pot 

Each 20 77.81 1556.25 

229 3.8 

Aglaonema Silver Queen having ht. 30 cm to 45 cm. 

with 12 to 15 leaves, multi suckers, well developed, 

fresh and healthy in 25 cm size of Earthen pot / Plastic 

pot. 

Each 20 144.60 2891.96 

2230 3.14 

Araucaria cookie having ht. 75 cm to 90 cm, straight, 

well developed, fresh and healthy with lush green 

leaves from bottom to top in 25 cm size of Earthen pot 

/ Plastic pot. 

Each 20 192.19 3843.75 

231 3.18 

Areca Palm having ht. 90 cm to 1.20 m with 4 to 5 

suckers, well developed, fresh and healthy with lush 

green foliage in 25 cm size of Earthen pot / Plastic pot. 

Each 50 140.94 7046.88 

232 3.47 

Providing and displaying of Dracaena Song of India 

variegated having ht. 30 cm to 45 cm, well developed, 

fresh & healthy foliage with bright leaves in 20 cm size 

of Earthen pot/Plastic pot & as per direction of the 

officer-in-charge. 

Each 20 40.27 805.36 

233 3.49 

Dracaena Marginata having ht. 30 cm to 45 cm with 

colorful leaves, fresh and healthy in 20 cm size of 

Earthen pot / Plastic pot. 

Each 20 42.10 841.96 
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234 3.50 

Dracaena Mahatma having ht. 30 cm to 45 cm, well 

developed, fresh and healthy foliage in 20 cm size of 

Earthen pot / Plastic pot. 

Each 20 40.27 805.36 

235 3.56 

Livistona Palm having ht. 30 cm to 45 cm, well 

developed with 5 to 6 leaves, fresh & healthy foliage 

in 25 cm size of Earthen pot / Plastic pot 

Each 20 76.88 1537.50 

236 3.74 

Phoenix Palm having ht. 75 cm to 90 cm with 10 to 15 

or more leaves, well developed, fresh and healthy in 

25 cm size of Earthen pot / Plastic pot. 

Each 20 192.19 3843.75 

237 3.76 

Rhapis Palm having ht. 75 cm to 90 cm with 12 to 15 

equal suckers, well developed, full of fresh & healthy 

leaves from bottom to top in 25 cm size Earthen pot / 

Plastic pot. 

Each 50 288.30 14415.18 

    Seasonal plant         

238 4.11 

Providing and Displaying Calendula double variety 

well developed with fresh 

& healthy foliage in full bloom in 20 cm Earthen 

Pot/Plastic Pot and as per 

direction of the officer-in-charge 

Each 50 48.53 2426.34 

239 4.14 

Providing and Displaying Chrysanthemum single 

named variety in different 

colour well developed, having 45 to 60 cm ht., 

minimum 150 and above half 

bloom flowers well stacked with bamboo stick having 

three layer tiding by 

thread fresh and healthy foliage in 30 cm Earthen Pot 

and as per direction 

of the officer-in-charge. 

Each 50 134.55 6727.68 

240 4.17 

Providing and Displaying Cineraria long 45 to 60 cm 

ht., 8 to 10 branch 

with full bloom specimen plant with green painted 

stacking in 30 cm Earthen 

Pot/Plastic Pot and as per direction of the officer-in-

charge. 

Each 50 115.40 5770.09 

241 4.22 

Providing and Displaying Cyclamen hybrid variety 

fresh & healthy in full 

bloom well developed in 25 cm Earthen Pot/Plastic 

Pot and as per direction 

of the officer-in-charge 

Each 50 192.19 9609.38 

242 4.24 

Providing and Displaying Dahlia double kenya variety 

in different colour 

well developed with 3 to 4 flowers in half bloom, good 

foliage stacked with 

Green painted Bamboo sticks, 45 to 60 cm height in 

25 cm Earthen Pot/ 

Plastic Pot and as per direction of the officer-in-charge 

Each 50 76.88 3843.75 

243 4.37 

Providing and Displaying Marigold jaffri 

orange/yellow/Russet colour well 

developed with fresh & healthy foliage with 40 to 50 

flowers in bloom 

specimen plant 60 to 75 cm ht in 25 cm Earthen 

Each 50 134.55 6727.68 
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Pot/Plastic Pot and as 

per direction of the officer-in-charge 

244 4.50 

Providing and Displaying Petunia hybrid different 

variety in different colour 

well developed with fresh and healthy foliage in full 

bloom in 25 cm Earthen 

Pot/Plastic Pot as per direction of the officer-in-charge 

Each 50 57.68 2883.93 

245 4.54 

Providing and Displaying Poinsettia Dwarf variety 

different colour well 

developed 23 to 30 cm ht., 3 to 4 branch full bloom 

with fresh & healthy 

foliage in 15 cm Earthen Pot/Plastic Pot and as per 

direction of the 

officer-in-charge. 

Each 50 163.84 8191.96 

246 4.61 

Providing and Displaying Salvia ht. 45 to 60 cm multi 

branches stacking 

with bamboo stick specimen type with full bloom well 

developed in 30 cm 

Earthen Pot/Plastic Pot and as per direction of the 

officer-in-charge. 

Each 50 115.31 5765.63 

247 4.69 

Providing and Displaying Tulip Dutch hybrid variety 

(3 in one) in each pot in 

full bloom fresh & bright in different colour well 

developed in 25 cm Earthen 

Pot/Plastic Pot and as per direction of the officer-in-

charge 

Each 50 163.84 8191.96 

    Ornamental Plants         

248 5.11 

Bismarckia Palm 115 to 180 cm ht. plant, well 

developed 12 and above good color fresh and healthy 

leaves in 40 cm Cement Pot 

Each 10 1729.69 17296.88 

249 5.30 

Foxtail palm well developed with fresh & healthy 

foliage of ht. plant 210 to 240 cm in big 40 cm Cement 

Pot 

Each 25 1057.05 26426.34 

250 5.31 
Furcaira variegated well developed with fresh & 

healthy foliage 8 to 10 leaves in 30 cm Earthen Pot 
Each 25 201.34 5033.48 

251 5.33 

 Golden Bottle brush Topiary well developed with 

fresh & healthy foliage 5 to 6 big ball 115 to 180 cm 

ht in 40 cm Cement Pot 

Each 50 869.42 43470.98 

252 5.41 

Providing and Displaying Topiary of Casuarina fresh 

& healthy having 5 to 6 specific shape and size ball 

well developed 195 to 210 cm ht. in 40 cm Cement Pot 

as per direction of the officer-in-charge. 

Each 25 960.94 24023.44 

    Ground Covers plants         

253 6.1 

Alpinia Variegated (three in one) having ht. 30 cm and 

above, with fresh and healthy variegated foliage in 25 

cm size of Earthen Pot / Plastic Pot. 

Each 100 108.26 10825.89 

254 6.2 

Alternanthera species of height 15 cm to 20 cm, full of 

branches and foliage in 15 cm size of Earthen Pot / 

Plastic Pot. 

Each 500 17.86 8928.57 

255 6.11 
Dianella variegated, with 3 to 4 variegated leaves in 20 

cm size of Earthen Pot / Plastic Pot. 
Each 500 26.79 13392.86 
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256 6.25 

Syngonium (Butterfly) variegated with 2-3 suckers 

healthy foliage in Earthen Pot/Plastic Pot of size 20 

cm.. 

Each 500 26.79 13392.86 

257 6.31 

Providing and stacking of Wedelia trilobata,full of 

leaves in 15 cm size of Earthen Pot/Plastic Pot & as 

per direction of the officer-in-charge. 

Each 500 17.86 8928.57 

258 6.7 

Providing and stacking of Clerodendrum inerme 

having ht. 20 cm to 30 cm 

multi branched in 15 cm size of Earthen Pot/Plastic Pot 

& as per direction 

of the officer-in-charge. 

Each 3000 17.86 53571.43 

    Tree plants         

259 7.7 

Providing and stacking of Bauhinia blakeana 

(Kachnar) of height 120-150 cm. in big poly bags of 

size 25 cm as per direction of the officer-in-charge 

Each 25 71.43 1785.71 

260 7.12 

Providing and stacking of Bottle palm of ht. 270-300 

cm bottom girth 40-50 cm well developed in big 

HDPE bags as per direction of the officer-in-charge.ge 

Each 20 491.07 9821.43 

261 7.21 
Chorisia speciosa height 150-165 cm. in big poly bag 

size 25 cm 
Each 10 71.43 714.29 

262 7.24 
Delonix regia (Gulmohar) height 150-165 cm. in big 

poly bag size 25 cm 
Each 10 53.57 535.71 

263 7.27 

Ficus benjamina (green) height 150-165 cm., bushy 

with healthy branches and lush green foliage in big 

size HDPE bag 

Each 200 160.71 32142.86 

264 7.48 
Jacaranda mimosifolia height 150-165 cm. in big poly 

bag size 25 cm 
Each 20 53.57 1071.43 

265 7.50 
Lagerstroemia flosreginae height 150-165 cm.in big 

poly bag size 25 cm 
Each 50 107.14 5357.14 

266 7.59 

Providing and stacking of Mimusops elengi (Maulsri) 

of height 180-195 cm., well developed with thick stem 

in big in big size HDPE bag as per direction of the 

officer-in-charge. 

Each 25 111.61 2790.18 

267 7.60 
Nauclea cadamba (Kadam) height 150-165 cm. in big 

poly bag size 25 cm 
Each 200 58.04 11607.14 

268 7.71 
Plumeria alba dwarf height 90-105 cm. with 3-4 

branches and thick stem in big size HDPE bag 
Each 100 669.64 66964.29 

269 7.72 

Providing and stacking of Plumeria rubra of height 

120-150 cm. with 3-4 branches and thick stem in big 

size HDPE bags as per direction of the officer-in-

charge 

Each 100 357.14 35714.29 

270 7.77 

Providing and stacking of Polyalthia pendula (Ashok 

Pendula) of height 180-195 cm. in gunny bag of size 

30 cm as per direction of the officer-in-charge. 

Each 200 89.29 17857.14 

271 7.78 

Providing and stacking of Pterospermum acerifolium 

(Kanak Champa) of 

height 150-165 cm. in big poly bags of size 25 cm as 

per direction of the 

officer-in-charge. 

Each 50 58.04 2901.79 

272 7.83 
Providing and stacking of Eugenia jambolana (Jamun) 

of height 150-165 
Each 20 66.96 1339.29 
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cm. in big poly bags of size 25 cm as per direction of 

the officer-in-charge. 

273 7.90 

Washingtonia filifea palm stem ht. 120-135 cm with 

8-10 healthy leaves lush green leaves well developed 

in big size HDPE Bag 

Each 10 580.36 5803.57 

    Shrubs         

274 8.22 
Ficus blackii (F.vivion) of height 45-60 cm. with 6-8 

branches healthy foliage in earthen pot of size 25 cm 
Each 250 98.21 24553.57 

275 8.27 
Ficus panda of height 60-90 cm, with 8-10 branches, 

and healthy foliage, bushy in big size HDPE bag  
Each 250 160.71 40178.57 

276 8.32 
Hamelia patens of height 60-75 cm. with 6-8 branches 

in poly bag of size 25 cm 
Each 1000 44.64 44642.86 

277 8.50 
Nerium oleander (kaner) of height 60-75 cm. with 5-6 

branches in poly bag of size 25 cm 
Each 500 35.71 17857.14 

278 8.59 

Tabernaemontana coronaria (Chandni single) of 

height 75-90 cm. with 5-6 branches in bag of size 25 

cm 

Each 500 40.18 20089.29 

    Creeper Plant         

279 9.3 

Providing and stacking of Bignonia venusta (Golden 

shower) of height 30 

cm to 45 cm. in 20 cm size of Earthen pots / Plastic 

pots & as per direction 

of the officer-in-charge. 

Each 100 35.71 3571.43 

280 9.4 

Providing and stacking of Bougainvillea (Variety 

Butiana, Lady Mary Baring, 

Mahara,Mohan,Scarlet Queen, Variegated, Glabra 

Formosa, Peruviana 

Odissi, Paratha, Subhra,Thimma, Spectabilis L.N 

Birla, Refulgens) of height 

30 cm. to 45 cm. with 2-3 branches in 20 cm size of 

Earthen pots / Plastic 

pots & as per direction of the officer-in-charge. 

Each 100 35.71 3571.43 

281 9.8 

Providing and stacking of Jasmine grandiflorum 

(chameli) of height 30 cm 

to 45 cm. in 20 cm size of Earthen pots / Plastic pots 

& as per direction of 

the officer-in-charge. 

Each 50 26.79 1339.29 

282 9.13 

Providing and stacking of Tecoma grandiflora of 

height 30 cm to 45 cm. in 

20 cm size of Earthen pots / Plastic pots & as per 

direction of the 

officer-in-charge. 

Each 25 35.71 892.86 

   
ANNUAL FLOWER SEEDLINGS/CUTTING 

(Sub Head-10.0) 
        

283 10.1 

Providing and stacking of winter seasonal 

seedling/cutting at site of work well developed and 

healthy free from disease in per tray and each tray 

having 100 Nos plants as per direction of the officer-

in-charge. 
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i 10.1.5 Calendula double 
Per 

Tray 
1 500.00 500.00 

ii 10.1.13 Cosmos hybrid 
Per 

Tray 
1 700.00 700.00 

iii 10.1.14 Dahlia double 
Per 

Tray 
1 525.00 525.00 

iv 10.1.15 Daisy hybrid 
Per 

Tray 
1 400.00 400.00 

v 101.16 Dianthus hybrid 
Per 

Tray 
1 500.00 500.00 

vi 10.1.20 Marigold French Hybrid dwarf 
Per 

Tray 
1 420.00 420.00 

vii 10.1.25 Petunia hybrid 
Per 

Tray 
1 600.00 600.00 

viii 10.1.28 Salvia 
Per 

Tray 
1 420.00 420.00 

284 10.2 

Providing and stacking of summer & rainy seasonal 

seedling at site of 

work well developed and healthy free from disease in 

per tray and each 

tray having 100 Nos plants as per direction of the 

officer-in-charge 

        

i 10.2.3 Cosmos hybrid 
Per 

Tray 
1 600.00 600.00 

ii 10.2.5 Gomphrena 
Per 

Tray 
1 500.00 500.00 

iii 10.2.6 Kochia 
Per 

Tray 
1 420.00 420.00 

iv 10.2.7 Portulaca hybrid 
Per 

Tray 
1 420.00 420.00 

v 10.2.8 Sunflower Dwarf 
Per 

Tray 
1 500.00 500.00 

285 

0140 (Basic 

Rate of 

Labour() 

Mali  each 2190 807.24 1767861.08 

286 

0115 (Basic 

Rate of 

Labour() 

Coolie each 2190 749.17 1640676.83 

  Total (Schedule-B)    76,42,209.46 

  

 

Explanatory Notes for BOQ: 

1) This proforma is just for information and perusal. However, the rates are to be filled in Online mode in 

Financial Bid “Packet-B” at E-Procurement Portal of IREPS. 
  

2) The quantities shown in above Bill of quantities are approximate and are as a guide to give the tenderer(s) 

an idea of quantum of work involved. The DFCCIL reserves the right to increase/ decrease and/or delete 

or include any of the items / quantities given above and no extra rate will be allowed on this account 
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3) Schedule DSR Items: The cost of Schedule items given above are as per CPWD DSR 2021 & 

DSR(Horticulture) 2020 without GST. The rates of items for CPWD DSR 2021 & DSR(Horticulture) 

2020 (as mentioned in BOQ) have been worked out after deducting GST component. 
 

4) Non-Schedule Items:  The cost of Non-Schedule items given above (other than CPWD DSR items) 

are as per Last Accepted Rates. 
 

5) All efforts have been made to make the document/BOQ complete in all respect for successful 

commissioning of the works, however, if any minor item has not been specifically mentioned or 

being omitted, the same shall be executed without any extra cost by the agency, so as to ensure 

successful and satisfactory commissioning of the item / work. In this regard, decision of 

Engineer/DFCCIL shall be final & binding. 

6) All Scheduled DSR items contain item nos. and, if any discrepancy is found in nomenclature, then 

scheduled nomenclature of CPWD DSR 2021 & DSR (H) 2020 will prevail. 

7) The Quantity mentioned in the above Schedules is tentative and DFCCIL reserves the right to 

increase / decrease and/or delete or include any of the quantities given above as per site conditions 
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FORM No. 5 

SAMPLE 

A G R E E M E N T 

CONTRACT AGREEMENT  

 

(To be executed on non-judicial stamp paper of appropriate value) 

THIS AGREEMENT (“Agreement”) is made at Noida on the ___ day of    BETWEEN 

Dedicated Freight Corridor Corporation of India Limited (a Govt. of India Enterprise under Ministry of 

Railways) and a company incorporated under the provisions of the Companies Act, 1956 having it’s registered 

office at 5th Floor, Supereme Court Metro Station Complex, New Delhi, India – 110001, represented through 

it’s Chief General Manager (hereinafter 200onditio to as “DFCCIL” which expression shall, unless repugnant 

to the context, be deemed to include its successors and assigns and  called ‘the Employer’) as one part and 

_______________________________________________ a company / corporation / JV incorporated  under  

the  laws  of  ------------having  its principal place of business at ----------------------------------- (hereinafter 

called “the Contractor”) as other part. 

WHEREAS the Contractor has agreed with the DFCCIL for performance of the works 

_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard General 

Conditions of Contract, updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents and the Specifications of _____________ updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents and the applicable 

Standard Schedule of Rates (SSOR) of ___________ updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents and the Special Conditions and Special Specifications, 

if any and in conformity with the drawings here-into annexed AND WHEREAS the performance of the said 

works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by the 

DFCCIL, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth and shall 

execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the 

Railway/DFCCIL and will complete the same in accordance with the said specifications and said drawings and 

said conditions of contract on or before the ______ day of ___________ 20___ and will maintain the said 

works for a period of ________Calendar months from the certified date of their completion and will observe, 

200ondit and keep all the conditions therein mentioned (which shall be deemed and taken to be part of this 

contract, as if the same have been fully set forth herein), AND the DFCCIL, both hereby agree that if the 

Contractor shall duly perform the said works in the manner aforesaid and observe and keep the said terms and 

conditions, the DFCCIL will pay or cause to be paid to the Contractor for the said works on the final completion 

thereof the amount due in respect thereof at the rates specified in the Bill(s) of Quantities hereto annexed. 

For and on behalf of the Contractor For and on behalf of the Employer 

Signature of the authorized official Signature of the authorized official 

Name of the official Name of the official 

Stamp/seal of the Contractor Stamp/Seal of the Employer 
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SIGNED, SEALED AND DELIVERED 

 

By the said By the said 

  Name 

  Name 

 

on behalf of the Contractor in the on behalf of the Employer in the presence of:

 presence of: 

Witness   

Name   

Address     

Witness   

Name   

Address     

 

Enclosures: - 

1. Annexure ‘A’ - Tender Papers No. 

2. Annexure ‘B’ – Letter of Acceptance of Tender No.  Dated   

along with Summary of Prices 

2. Other enclosures –  
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FORM No. 6 

Format of Bank Guarantee for Performance Security 

(To be executed on non-judicial stamp paper of appropriate value) 

 

Bank Guarantee no……………………………..    Dated……….… 

 

To, 

Chief Project Manager, 

Dedicated Freight Corridor Corporation of India Ltd/Noida Unit 

Sector-145, Noida-201306, U.P  

Reference:-Contract No……………………., awarded on ………………. 

This deed of Guarantee made this day of_____________between _________________(name 

of Bank) having registered office at __________________ and branch office at 

________________________ (hereinafter referred to as “Bank”) of the one part and 

Dedicated Freight Corridor Corporation of India Limited (hereinafter called the Employer) of 

the other Part. 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the Contract 

no……………… for construction of ………………………(hereinafter called “the 

Contract”) to M/s……………………..its registered office at 

………………………..(hereinafter called “the Contractor”). 

Whereas the contractor is bound by the said Contract to submit to the Employer an irrevocable 

performance security guarantee bond for a total amount of Rs……….. (Rs. In Words) only. 

Now, we the undersigned (Name of Bank officials), of the bank being fully authorized to sign 

and to incur obligations for and on behalf of the Bank hereby declare that the said Bank will 

guarantee the Employer the full amount of Rs………………. (Rs. In Words) as stated above. 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 

agree and promise to pay the amount due and payable under this guarantee without any demure 

merely on a demand from the Employer stating that the amount claimed is due by way of loss 

or damage cause to or would be caused or suffered by the employer by reason of any breach 

by the said contractor of any of the terms or conditions contained in the said agreement or by 

reason of the contractor failure to perform the said agreement. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 
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guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs…………….. (Rs. in Words) only. 

We………….. (indicate the name of Bank), further undertake to pay to the Employer any 

money so demanded notwithstanding any dispute or dispute raised by the contractor in any 

suit or proceeding pending before any court or Tribunal relating to liability under this present 

being absolute and unequivocal. 

The payment so made by us (name of Bank) under this bond shall be a valid discharge of our 

liability for payment there under and the Contractor shall have no claim against us for making 

such payment. 

We…………….. (indicate the name of Bank), to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues 

of the Employer under or by virtue of the said agreement have been full paid and its claims 

satisfied or discharged by ……………… (Designation & Address of Contract signing 

authority) on behalf of Employer certify that the terms and conditions of the said agreement 

have been fully and properly carried out by the said contractor and accordingly discharges this 

guarantee. 

Notwithstanding anything to the contrary contained herein the liability of the bank under this 

guarantee will remain in force and effect until such time as this guarantee is discharged in 

writing by the employer or until (date of validity/extended validity) whichever is earlier and 

no claim shall be valid under the guarantee unless notice in writing thereof is given by the 

Employer within validity/extended validity period of guarantee from the date aforesaid. 

Provided always that we ……………….. (Name of Bank) unconditionally undertakes to 

renew this guarantee or to extend the period of guarantee from year to year before the expiry 

of the period or the extended period of guarantee, as the case may be on being called upon to 

3o so by the Employer. If the guarantee is not renewed or the period extended on demand, we 

……………. (Name of Bank) shall pay the Employer the full amount of the guarantee on 

demand without demur. 

We…………… (indicate the name of Bank), to further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said contract 

from time to time or to postpone for any time or from time to time any to power exercisable 

by the Employer against the said contractor and to forbear or enforce any of the terms and 

conditions of the said agreement and we shall not be relieved from our liabilities by reason of 

such variation, or extension being granted to the said contractor for any bearance act or 

omission on the part of the Employer or any indulgence by the Employer to the said contractor 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 204 

 

or by any such matter or thing whatsoever which under the law relating to sureties for the said 

reservation would relieve us from the liability. 

The Guarantee hereinbefore contained shall not be affected by any change in the constitution 

of Bank or of the Contractor. 

The expressions “the Employer”, “the Bank” and “the Contractor” hereinbefore used shall 

include their respective successors and assigns. 

We…………….. (Name of the bank) lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinbefore: 

i) Our liability under this Bank Guarantee shall not exceed and restricted to 

Rs………………(Rs. in words). 

ii) This Bank Guarantee shall be valid up to …..., unless extended on demand by Employer. 

iii) The Bank is liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only if Employer serve a written claim or demand on or before…………… 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 

day of ………… being herewith duly authorized. 

 

Bank seal 

Signature of Bank Authorize Official with seal 

Name………………… 

Designation: 

Address: 

 

Witness: 

1. Name: ……………………….. 

Designation: 

Address: 
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2. Name: ……………………….. 

Designation: 

Address: 
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FORM No. 7 

SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

(To be executed on non-judicial stamp paper of appropriate value) 

We, M/s       hereby undertake that we hold at our stores  Depot/s  at  

   for  and  on  behalf  of  the  Managing  Director/ DFCCIL  acting in the

 premises through the Chief Project Manager / DFCCIL/Noida or his successor 

(hereinafter referred to as “The Employer”) all materials for which “On Account” payments have been made 

to us against  the Contract for (         )  on  the  section   

  DFCCIL also referred to as Group/s      vide letter of Acceptance of Tender 

________dated _______ and  material  handed  over  to  us  by  the employer for the purpose of execution 

of the said contract, until such time the materials are duly erected or otherwise handed over to him. 

We shall be entirely responsible for the safe custody and protection of the said materials against all risk 

till they are duly delivered as erected equipment to the employer or as he may direct otherwise and shall 

indemnify the employer against any loss/damage or deterioration whatsoever in respect of the said material 

while in our possession and against disposal of surplus materials.  The said materials shall at all times be 

open to inspection by any officer authorized by the Chief Project Manager /DFCCIL/Noida in charge of 

Dedicated Freight Corridor Corporation of India Limited (Whose address will be intimated in due course). 

Should any loss,  damage or deterioration  of  materials occur or surplus material disposed off and refund 

becomes due, the Employer shall be entitled to recover from us the 85% of supply portion (as applicable) 

and also compensation for such loss or damage if any long with the amount to be refunded without prejudice 

to any other remedies available to him by deduction from any sum due or any sum which at any time hereafter 

becomes due to us under the said or any other Contract. 

Dated this day ___ of ___  

for and on behalf of 

M/s   (Contractor) 

Signature of witness 

Name of witness in Block letter. 

Address. 
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FORM No. 7A 

 

INDEMNITY BOND 

(To be executed on non-judicial stamp paper of appropriate value) 

This deed of Indemnity Bond is made at NOIDA, on this     day of   , we,     ……………………through 

its Authorized Signatory  (hereinafter called ‘Contractor) AND M/s DFCCIL, Sector-145, Noida, 

District Gautam Budh Nagar, U.P., (Hereinafter called ‘Client’). 

We,    indemnify and save harmless the Railway/DFCCIL from and against all actions, suit proceedings losses, 

costs, damages, charges, claims and demands of every nature and description brought or recovered against the 

Railways/DFCCIL by reason of any act or omission of------------------------(Contractor), his agents or 

employees, in the execution of the works or in his guarding of the same. All sums payable by way of 

compensation under any of these 207onditions shall be considered as reasonable compensation to be applied to 

the actual loss or damage sustained, and whether or not any damage shall have been sustained. 

IN WITNESS WHEREOF the Contractor has executed this Bond of Indemnity at Noida, on 

this……………………. Of ……….. 

 

For and Behalf of 

Signature of Witness-1 

Name of Witness-1 

(in Block Letter) 

Address-1 

 

Authorized Signatory        for and Behalf of 

Signature of Witness-1 

Name of Witness-1 

(in Block Letter) 

Address-1 

 

Authorized Signatory 
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FORM No. 8 

ECS / NEFT / RTGS  

MANDATE FORM 

Date :- 

 

To, 

Chief General Manager/Noida 

DFCCIL, New Delhi.  

Sub : ECS / NEFT / RTGS payments 

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using RBI’s NEFT / 

RTGS scheme, our payments may be made through the above scheme to our under noted account. 

 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque book  

Type of Account (S. B. / Current / Cash credit)  

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch appearing on the 

MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom details with 

regard to the status of bill submitted to Accounts Office i.e 

Co6 & Co7 & Cheque Purchase Orders particulars can be 

intimated through SMS 

 

Tenderer’s E – mail ID  

 

Confirmed by Bank signature of tenderer With stamp and address 

Enclose a copy of crossed cheque. 



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 209 

 

 

FORM No. 9 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 

JOINT VENTURE PARTICIPATION 

BETWEEN 

(To be executed on non-judicial stamp paper of appropriate value) 

M/s ……………….. having its registered office at ………………… (hereinafter referred to as 

…………………) acting as the Lead Partner of the first part, 

and 

M/s ………………………….having its registered office at ……………. (hereinafter referred to as 

`……………….’) in the capacity of a Joint Partner of the other part.  

and 

M/s ………………………….having its registered office at ……………. (hereinafter referred to as 

`……………….’) in the capacity of a Joint Partner of the other part. 

The expressions of …………….. and ………….. shall wherever the context admits, mean and include 

their respective legal representatives, successors-in-interest and assigns and shall collectively be referred 

to as “the Parties” and individually as “the Party” 

WHEREAS: 

Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as “Client”] 

has invited  bids for … “[Insert name of work] …………………...” 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1.  The following documents shall be deemed to form and be read and construed as an integral part 

of this MOU. 

(i)  Notice for Bid, and  

(ii)  Bidding document 

(iii)  Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of India 

Limited 

(iv)  The bid submitted on our behalf jointly by the Lead Partner. 

2.  The ‘Parties’ have studied the documents and have agreed to participate in submitting a `bid’ jointly. 

3.  M/s ………shall be the lead member of the JV for all intents and purpose and shall represent the 

Joint Venture in its dealing with the Client. For the purpose of submission of bid proposals, the 
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parties agree to nominate …….. as the leader duly authorized to sign and submit all documents 

and subsequent clarifications, if any, to the Client. However M/s ……… shall not submit any such 

proposals, clarifications or commitments before securing the written clearance of the other partner 

which shall be expeditiously given by M/s……..…….to M/s…………. 

4.  The `Parties’ have resolved that the distribution of responsibilities and their proportionate share in the 

Joint Venture is as under: 

(a) Lead Partner; 

(i) ………  

(ii) ……….  

(iii) ….. 

(b) Joint Venture Partner 

(i) ………  

(ii) ……….  

(iii) ….. 

[Similar details to be given for each partner] 

5.  JOINT AND SEVERAL RESPONSIBILITY 

 The Parties undertake that they shall be jointly and severally liable to the Client in the discharge of all 

the obligations and liabilities as per the contract with the Client and for the performance of contract 

awarded to their JV. 

6.  ASSIGNMENT AND THIRD PARTIES 

 The parties shall co-operate throughout the entire period of this MOU on the basis of exclusivity and 

neither of the Parties shall make arrangement or enter into agreement either directly or indirectly with 

any other party or group of parties on matters relating to the Project except with prior written consent 

of the other party. 

7.  EXECUTIVE AUTHORITY 

 The said Joint Venture through its authorized representative shall receive instructions, payments from 

the Client. The management structure for the project shall  be  prepared by mutual  consultations to  

enable  completion  of  project  to quality requirements within permitted cost and time. 

8.  BID SECURITIES 

 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the Client 

on behalf of the joint venture which shall be legally binding on all the members of the Joint Venture. 
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9.  BID SUBMISSION 

 Each Party shall bear its own cost and expenses for preparation and submission of the bid and all 

costs until conclusion of a contract with the Client for the Project. Common expenses shall be shared 

by all the parties in the ratio of their actual participation. 

 

10. INDEMNITY 

 Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the Joint 

Venture. 

11. For the execution of the respective portions of works, the parties shall make their own arrangements to 

bring the required finance, plants and equipment, materials, manpower and other resources. 

12.  DOCUMENTS & CONFIDENTIALITY 

 Each Party shall maintain in confidence and not use for any purpose related to the Project all 

commercial and technical information received or generated in the course of preparation and 

submission of the bid. 

13.  ARBITRATION 

 Any dispute, controversy or claim arising out of or relating to this agreement shall be settled in the 

first instance amicably between the parties. If an amicable settlement cannot be reached as above, it 

will be settled by arbitration in accordance with the Indian Arbitration and Conciliation Act 1996 or 

any amendments thereof. The venue of the arbitration shall be Delhi. 

14.  VALIDITY 

 This Agreement shall remain in force till the occurrence of the earliest to occur of the following, unless 

by mutual consent, the Parties agree in writing to extend the validity for a further period. 

a. The bid submitted by the Joint Venture is declared unsuccessful, or 

b. Cancellation/ shelving of the Project by the client for any reasons prior to award of work 

c. Execution of detailed JV agreement by the parties, setting out detailed terms after 

award of work by the Client. 

15. This MOU is drawn in …. number of copies with equal legal strength and status. One copy is held 

by M/s ………… and the other by M/s…………. & …….M/s ………. and a copy submitted 

with the proposal. 

16. This MOU shall be construed under the laws of India. 

17. NOTICES 

Notices shall be given in writing by fax confirmed by registered mail or commercial courier to the 
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following fax numbers and addresses: 

Lead Partner Other Partner(s) 

…………………………. ………………… 

(Name & Address) (Name & Address) 

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year first before 

written. 

M/s…………………………….. M/s………………………. 

…….…………………………… ………………………….. 

(Seal) (Seal) 

 

Witness 

1…………………..(Name & Address) 

2………………….. (Name & Address) 

 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 10 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 

Stamp Act and to be registered with appropriate authority under Registration Act. 

    

The JV agreement shall be structured generally as per contents list given below: 

A.  CONDITIONS AND TERMS OF JV AGREEMENT 

1.  Definitions and Interpretation 

2.  Joint Venture – Include Equity of members, transferability of shareholding of equity of a partner 

leaving during the subsistence of the contract. 

3.  Proposal Submission 

4.  Performance – To indicate scope of responsibility of each member 

5.  Language and Law 

6.  Exclusively 

7.  Executive Authority 

8.  Documents 

9.  Personnel 

10. Assignment and Third Parties 

11. Severability 

12. Member in Default 

13. Duration of the Agreement 

14 Liability and sharing of risks 

15. Insurance 

16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 

17. Financial Administration and Accounting 

18. Guarantees and Bonds 

19. Arbitration 

20. Notices 

21. Sole Agreement and Variation 

B. SCHEDULES 

1.  Project and Agreement Particulars 

2.  Financial Administration Services 

3.  Allocation of the obligations 

4.  Financial Policy and Remuneration 

 

***** 
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FORM No. 11 

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT VENTURE 

(JV) 

(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant Stamp Act 

and to be registered with appropriate authority under Registration Act.) 

No….      Dated 

 

From: 

…………………….. 

……………….. 

 

To, 

The Chief General Manager/Noida Unit, 

Dedicated Freight Corridor Corporation of India Limited 

Sector-145, Noida-201306, U.P. 

Gentlemen, 

Re: Maintenance of buildings and outdoor areas including miscellaneous work in DFC Complex at Sec-145 

Noida. 

Ref: Your notice for Invitation for Tender No. CGM/DFCCIL/NOIDA UNIT/MAINTENANCE/BUILDINGS & 

OUTDOOR AREAS/DFC COMPLEX/SEC-145/NOIDA/2025/….. 

 .  

We wish to confirm that our company/firm has formed a Joint Venture with(i)……………. & ii) 

………………. for the purposes associated with IFB referred to above. 

   (Members who are not the lead partner of the JV should add the following paragraph) *. 

2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes of submission 

of Bid for ………. and authorise to incur liabilities and receive instructions for and on behalf of 

any and all the partners or constituents of the Joint Venture.’ 

OR 

   (Member(s) being the lead member of the group should add the following paragraph) * 

2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the Joint 

Venture: 

3. In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) ……… 

(names of other members of our JV) and severally liable to the Dedicated Freight Corridor 
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Corporation of India Limited, its successors and assigns for all obligations, duties and 

responsibilities arising from or imposed by the contract subsequently entered into between 

Dedicated Freight Corridor Corporation of India Limited  and our JV. 

4.   *I/We, further agree that entire execution of the contract shall be carried out exclusively 

through the lead partner. 

 

Yours faithfully, 

(Signature) 

(Name of Signatory) …………………. 

(Capacity of Signatory) ………………… 

Company Seal * Delete as applicable 

 

Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 12 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF JOINT 

VENTURE (JV) PARTNERS 

POWER OF ATTORNEY* 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant 

stamp Act. The stamp paper to be in the name of the company who is issuing the power of Attorney) 

Know all men by these presents, we …  do hereby constitute, appoint and authorise Mr/Ms. …. who is 

presently employed with us and holding the position of ……as our attorney, to do in our name and on our 

behalf, all such acts, deeds and things necessary in connection with or incidental to our bid for the work 

of…….… Including signing and submission of all documents and providing information / responses to 

Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, dealing with 

Dedicated Freight Corridor Corporation of India Limited in all matters in connection with our bid for the 

said project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 

Dated this the ……… day of ………….. 

(Signature of authorised Signatory) 

Signature of Lead Partner Signature of JV Partner(s) 

 

……………………………………… ………………………. 

(Signature and Name in Block letters of Signatory) 

Seal of Company 

Witness 

Witness 1: Name:        Witness 2: Name: 

Address: Occupation:       Address: Occupation: 

 

*Notes: 

 i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 13 

FORMAT FOR POWER OF ATTORNEY TO LEAD 

PARTNER OF JOINT VENTURE (JV) 
 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant 

stamp Act. The stamp paper to be in the name of the company who is issuing the power of 

Attorney) 

 

POWER OF ATTORNEY* 

 
 

Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the work of 

“Maintenance of buildings and outdoor areas including miscellaneous work in DFC Complex at Sec-145 Noida.” 

 

Whereas, the members of the Joint Venture comprising of M/s. …, M /s. …, M /s. ……, and M/s. …. are 

interested in submission of bid for the work of “Maintenance of buildings and outdoor areas including 

miscellaneous work in DFC Complex at Sec-145 Noida., Noida.” in accordance with the terms and conditions 

contained in the bidding documents. 

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead Partner, 

with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts, deeds and things 

as may be necessary in connection with the Joint Venture's bid for the project, as may be necessary in 

connection the Joint Venture's bid for the project. 

 

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

 

We, M/s. ………………, hereby designate M/s. ………………………………,  being one of the partners of 

the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all or any of 

the acts, deeds or things necessary or incidental to the Joint Venture's bid for the contract, including 

submission of bid, participating in conferences, responding to queries, submission of information/ documents 

and generally to represent the Joint Venture in all its dealings with the Railway / DFCCIL or any other 

Government Agency or any person, in connection with the Bid/contract for the said work until culmination 

of the process of  bidding  till  the  contract  agreement  if  successful,  is  entered  into  with  the Dedicated 

Freight Corridor Corporation of India Limited and thereafter till the expiry of the 

contract agreement. 

 

*To be executed by all the members of the JV except the lead member. The mode of execution of the Power of 

Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the 

charter documents of the executant(s) and when it is so required the same should be under common seal 

affixed in accordance with the required procedure. 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said attorney, pursuant 
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to this power of attorney and that all acts deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us/ Joint Venture. 

Dated this the ………… Day of ………...  

……………………. 

(Signature) 

……………………………………… 

(Name in Block letters of Executants) 

Seal of Company 

 

Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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FORM No. 14  

Referece Para 17(b) 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 
 

No. _______________________   Dated: ____________ 

 

Sub: (i) __________________________________________________(name of work).  

(ii)  Acceptance letter no. __________________________________________ 

(iii) Understanding/Agreement no. ___________________________________  

Ref:  _______________________________________(Quote specific application of Contractor for  

  extension to the date received)________________________________ 

Dear Sir,  

1. The stipulated date for completion of the work mentioned above is _______________.From the 

progress made so far and the present rate of progress, it is unlikely that the work will be completed 

by the above date (or ‘However, the work was not completed on this date’).  
 

2. Expecting that you may be able to complete the work, if some more time is given, the competent 

authority, although not bound to do so, hereby extends the time for completion 

from_________________ to ___________________.  

 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the work 

after the expiry of _______________________(give here the stipulated date for completion 

with/without any penalty fixed earlier)will be recovered from you as mentioned in Clause, 17-B of 

the Standard General Conditions of Contract for the extended period, notwithstanding the grant of 

this extension. You may proceed with the work accordingly.  

4. The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you.  

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the 

conditions stated above.  

6. Please note that in the event of your declining to accept the extension on the above said conditions 

or in the event of your failure after accepting or acting upto this extension to complete the work by 

______________ (here mention the extended date), further action will be taken in terms of Clause 

62 of the Standard General Conditions of Contract.  

Yours faithfully 

For and on behalf of the Employer 

Name of the Official:- 

Stamp/Seal of the Employer 

  



CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 220 

 

FORM No. 15 

Referece Para 60(2) 

 

CERTIFICATE OF FITNESS 

 

1.   (a) Serial Number ______________  

 (b)   Date _______________   

2.   Name of person examined ________________________  

3.   Father’s Name: son/daughter of _______________________ 

Residing at ________________________________________________________ 

4.    Sex    ___________ 

5.   Residence:  

__________________________________________________________________________________

__  

6.  Physical fitness _______________________  

7.  Identification marks ___________________ 

8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) ___________ who is desirous of being employed in a 

factory or on a work requiring manual labour and that his/her age as nearly as can be ascertained from 

my examination, is _______ years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an 

adult/child.  

 

9.  Reasons for: 

  (a) refusal to grant certificate, or  __________________________ 

 (b) revoking the Certificate     ________________________  

 

Signature or Left Hand  

Thumb Impression of the person Examined  

 

Signature of Certifying Surgeon  

Note: In case of physical disability, the exact details of the cause of the physical disability should be clearly 

stated. 
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FORM No. 16  

Referece Para 62(1) 

Registered Acknowledgement Due  

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/IN PARTS 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________  

_____________________________ 

Dear Sir,  

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in various 

letters of even no. ________________, dated __________; you have failed to start work/show adequate 

progress and/or submit detailed programme for completing the work.  

2.  Your attention is invited to this office/Chief Engineer’s office letter no. ___________ ________, dated 

__________in reference to your representation, dated ____________.  

3.    As you have failed to abide by the instructions issued to commence the work/to show adequate progress 

of work you are hereby given 7 days’ notice in accordance with Clause 62 of Standard General 

Conditions of Contract to commence works / to make good the progress, failing which further action as 

provided in Clause 62 of the Standard General Conditions of Contract viz. to terminate your Contract 

and complete the balance work without your participation will be taken.  

Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the Employer 

Name of the Official:- 

  Stamp/Seal of the Employer   
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FORM No. 17  

Reference Para 62(1) 

Registered Acknowledgement Due  

 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

_______________DFCCIL 

 

(Without Prejudice) 

To 

M/s _____________________________  

_____________________________ 

Dear Sir,  

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to you under 

this office letter of even no., dated ____________; but you have taken no action to commence the 

work/show adequate progress of the work.  

2.  You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions of Contract 

to commence works / to make good the progress of works, failing which and on expiry of this period 

your above contract will stand rescinded and the work under this contract will be carried out 

independently without your participation and your Security Deposit shall be forfeited and Performance 

Guarantee shall also be encashed and consequences which may please be noted.  

Kindly acknowledge receipt. 

 

Yours faithfully 

 

and on behalf of the Employer 

Name of the Official: - 

Stamp/Seal of the Employer   
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FORM No. 17 A 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK…………….  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

DFCCIL 

(Without Prejudice) 

To  

M/s________________  

      _____________________  

Dear Sir,  

      Contract Agreement No.___________________________  

In connection with____________________________________________________________________  

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to you under 

this office letter of even no., dated; but you have taken no action to commence the work/show adequate 

progress of the part of work…………………. (details of part to be mentioned).  

2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions of Contract 

to commence works / to make good the progress of works, failing which and on expiry of this period your 

above part of work………………… (Details of part to be mentioned) in contract will be rescinded and the 

work will be carried out independently without your participation.  

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be required for 

balance of work being executed through the part terminated contract.  

4. The contract value of part terminated contract shall stands reduced to______________  

Kindly acknowledge receipt.  

 

Yours faithfully  

For and on behalf of the Employer  

Name of the Official: -  

Stamp/Seal of the Employer  
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FORM No. 18  

Reference Para 62.(1) 

Registered Acknowledgement Due/Standard Correspondence through email on registered IREPS Email  

PROFORMA OF TERMINATION NOTICE 

 

DFCCIL 

(Without Prejudice) 

No. ________________________________   Dated ____________ 

 

To 

M/s _____________________________  

_____________________________ 

Dear Sir,  

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 

_______________; but you have taken no action to commence the work/show adequate progress of 

the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands rescinded 

in terms of Clause 62 of the Standard General Conditions of Contract and the balance work under 

this contract will be carried out independently without your participation. Your participation as well 

as participation of every member/partner in any manner as an individual or a partnership firm/JV is 

hereby debarred from participation in the tender for executing the balance work and your Security 

Deposit shall be forfeited and Performance Guarantee shall also be encashed. 

The Final measurements of work executed by you against the said contract will be taken/started on 

at hrs. at site. The measurement will be continued till all the measurement are taken. You are advised 

to be present at site on the above-mentioned date and time to witness the measurements, otherwise 

measurements will be taken ex-parte and thereafter, variation (addendum & corrigendum) & final 

bill of work executed till date of termination based on ex-parte final measurements shall also be 

processed ex-parte.  

Yours faithfully  

 

For and on behalf of the Employer  

Name of the Official: -  

Stamp/Seal of the Employer 
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FORM No. 18A  

Reference Para 62(1) 

Registered Acknowledgement Due  

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

DFCCIL 

(Without Prejudice) 

No.____________         Dated________  

To 

M/s ________________________  

 _______________________________  

Dear Sir,  

Contract Agreement No._________________________  

In connection with_________________________________  

1. Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no., dated_____________; 

but you have taken no action to commence the work/show adequate progress of the part of 

work…………………. (details of part to be mentioned).  

2. Your above part of work in contract …………………. (details of part to be mentioned) stands rescinded in 

terms of Clause 62 of Standard General Conditions of Contract and the same will be carried out independently 

without your participation. Your participation as well as participation of every member/partner in any manner 

as an individual or a partnership firm/JV is hereby debarred from participation in the tender for executing the 

balance work  

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be required for 

balance of work being executed through the part terminated contract.  

4. The contract value of part terminated contract stands reduced to ………………………………….. Kindly 

acknowledge receipt.  

Yours faithfully  

For and on behalf of the Employer  

Name of the Official: -  

Stamp/Seal of the Employer 
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FORM No. 19 

PRE-CONTRACT INTIGRITY PACT 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant 

stamp Act. The stamp paper to be in the name of the company who is issuing the power of Attorney) 

GENERAL: 

This pre-bid contract Agreement (hereinafter called the Integrity Pact) is made on 

______________ day of the month of____________ 2020, between, on one hand, the 

DFCCIL acting through Shri _________________ Designation of the officer, (hereinafter 

called the CLIENT, which expression shall mean and include, unless the context otherwise 

requires, his successors in office and assigns) of the First Part and M/s ________________ 

represented by Shri ________________ Chief Executive Officer (herein after called the 

“BIDDER/SELLER” which expression shall mean and include, unless the context otherwise 

requires, his successors and permitted assigns) of the Second Part. 

WHEREAS, the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 

the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing 

to offer/has offered for stores or works. 

WHEREAS, the [A] is a private company/public company/Government 

undertaking/partnership/registered export agency, constituted in accordance with the relevant 

law in the matter and the CLIENT is a PSU performing its functions on behalf of the President 

of India. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to: - 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name 

of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price 

in conformity with the defined specifications by avoiding the high cost and the distortionary 

impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 

secure [B] by providing assurance to them that their competitors will also abstain from bribing 

and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, 

by its officials by following transparent procedures. 

The parties hereto hereby agree to enter into this integrity pact and agree as follows: 

 Commitments of the CLIENT: 

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or 

indirectly with the [B], will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 
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material or immaterial benefit or any other advantage from the [A] either for 

themselves or  for any person, organization or third party related to the [B], in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the [B]. 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and 

will provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular [A] in comparison to other BIDDERs. 

1.2 All the officials of the CLIENT will report to the appropriate Government office 

any attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

2.0 In case any such preceding misconduct on the part of such officials(s) in reported by 

the [A] to the CLIENT with full and verifiable facts and the same is prima facie found 

to be correct by the CLIENT, necessary disciplinary proceedings, or any other action 

as deemed fit, including criminal proceedings may be initiated by the CLIENT and 

such a person shall be debarred from further dealings related to the [B] process. In such 

a case while an enquiry is being conducted by the CLIENT the proceedings under the 

[B] would not be stalled. 

3.0    Commitments of BIDDERS: 

The [A] commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract 

or post-contract stage in order to secure the [B] contract or in furtherance to secure it 

and in particular committee itself to the following: - 

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

CLIENT, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the [B] in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the [B]. 

3.2 The [A] further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the CLIENT or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to the obtaining or execution 

of the [B] or any other [B] with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the [B] or any other [B] with 

the Government. 

3.3*  [A] shall disclose the name and address of agents and representatives and Indian 

[A] shall disclose their foreign principals or associates. 
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3.4*  [A] shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of the 

defence stores and has not engaged any individual or firm or company whether 

Indian or foreign to intercede, facilitate or in any way to recommend to the 

CLIENT or any of its functionaries, whether officially or unofficially to the award 

of the [B] to the [A] nor has any amount been paid, promised or intended to be 

paid to any such individual, firm or company in respect of any such intercession, 

facilitation or recommendation: 

3.6 The [A] either while presenting the bid or during pre-contract negotiations or 

before signing the [B] shall disclose any payments he has made, is committed to 

or intends to make to officials of the CLIENT or their family members, agents, 

brokers or any other intermediaries in connection with the [B] and the details of 

services agreed upon for such payments. 

3.7 The [A] will not collude with other parties interested in the [B] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the [B]. 

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information provided by the CLIENT as part of the 

business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The [A] also 

undertakes to exercise due and adequate care lest any such information is 

divulged. 

3.10  The [A] commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

3.12 If the [A] or any employee of the [A] or any person acting on behalf of the [A], 

either directly or indirectly, is a relative of any of the officers of the CLIENT, or 

alternatively, if any relative of an officer of the CLIENT has financial 

interest/stake in the BIDDER’s firm, the same shall be disclosed by the [A] at the 

time of filling of tender. 

 The term ‘relative’ for this purpose would be as defined in Section 6 of the 

Companies Act 1956. 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the CLIENT. 
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3.14 The person signing IP shall not approach the courts while representing the       

matter to IEMs and he/she will await their decision in the manner.  

Previous Transaction: 

4.1 The [A] declares that no previous transgression occurred in the last three years 

immediately before signing of this integrity pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could 

justify BIDDER’S exclusion from the tender process. 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

5.0    Securities/Gurantees: 

5.1 The Bid Security (also called Earnest Money), Security Deposit (also called 

Rentention Money) and Performance Guarantee (also called PBG) shall be as per 

the provisions of Bid Document: 

6.0 Sanctions for violations: 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A] shall entitle 

the CLIENT to take all or any one of the following actions, wherever required: - 

(i) To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the [A]. However, the proceedings with 

the other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 

Deposit/performance  Bond (after the [B] is signed) shall stand forfeited 

fully and the CLIENT shall not be required to assign any reason therefore. 

(iii)  To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher than the prevailing Prime Lending 

Rate of State Bank of India, while in case of a [A] from the country other 

than India with interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to the [A] from the CLIENT in connection with 

any other [B], such outstanding payment could also be utilized to recover 

the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond/warranty 

bond, if furnished by the [A], in order to recover the payments, already made 

by the CLIENT, along with interest. 
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(vi) To cancel all or any other Contracts with the [A]. The [A] shall be liable to 

pay compensation for any loss or damage to the CLIENT resulting from 

such cancellation/rescission and the CLIENT shall be entitled to deduct the 

amount so payable from the money(s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be 

further extended at the discretion of the CLIENT. 

(viii) To recover all sums paid in violation of this Pact by [A] to any middleman 

or agent or broker with a view to securing [B] the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect 

of any [B] signed by the CLIENT with the [A], the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the CLIENT to 

forfeit the same without assigning any reason for imposing sanction for 

violation of this pact. 

6.2 The CLIENT will entitled to take all or any of the actions mentioned at para 6.1(i) 

to (x) of this pact also on the Commission by the [A] or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the [A], of an 

offence as defined in Chapter IX of the Indian Penal Code, 1860 or Prevention of 

Corruption Act, 1988 or any other stature enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this 

Pact has been committed by the [A] shall be final and conclusive on the [A]. 

However, the [A] can approach the independent monitor(s) appointed for the 

purposes of this pact. 

7.0 Fall Clause: 

7.1 The [A] undertakes that it has not supplied / is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present 

bid in respect of any other Ministry/Department of the Government of India or 

PSU and if it is found at any stage that similar product/systems or sub systems 

was supplied by the [A] to any other Ministry/Department of the  Government 

of India or a PSU at a lower price, then that vary price, with due allowance for 

elapsed time, will be applicable to the present case and the difference in the cost 

would be refunded by the [A] to the CLIENT, if the [B] has already been 

concluded. 

8.0 Independent Monitors: 

8.1 The CLIENT has appointed independent Monitors (hereinafter referred to as 

Monitors) for this Pact in Consultant with the Central Vigilance Commission 

(The details of Independent External Monitors (IEMs) in DFCCIL is 

provided in the Annexure-I).  
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8.2 The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 

pact. 

8.3 The Monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 

he will so inform the Authority designated by the CLIENT. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 

restriction to all project documentation of the CLIENT including that provided 

by the BIDDER. The [A] will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to Subcontractors. The Monitor 

shall be under contractual obligation to treat the information and documents of 

the [A] with confidentiality. 

8.7 The CLIENT will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings could 

have an impact on the contractual relations between the parties. The parties will 

offer to the Monitor the option to participate in such meetings. 

10.8 The Monitor will submit a written report to the MD/DFCCIL within 8 to 10 

weeks from the date of reference or intimation to him by the CLIENT/BIDDER 

and, should the occasion arise, submit proposals for correcting problematic 

situations. 

9.0 Facilitation of Investigation: 

 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the CLIENT or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the [A] and the [A] shall provide necessary 

information and documents in English and shall extend all possible help for the purpose 

of such examination. 

10.0 Law and Place of Jurisdiction: 

i.  This pact is subject to Indian Law. The Place of performance and jurisdiction is 

the seat of the DFCCIL. 

11.0 Other Legal Actions: 

 The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

12.0 Validity: 
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12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 

years or the complete execution of the [B] to the satisfaction of both the CLIENT and 

the [A] including warranty period, whichever is later. In case [A] is unsuccessful, this 

Integrity Pact shall expire after six months from the date of the signing of the [B]. 

12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact shall remain valid. In this case, the parties will strive to come to an agreement 

to their original intentions. 

12.3 The parties hereby sign this Integrity Pact at_______________on ____________. 

CLIENT: 

Name of the Officer 

Designation 

Deptt./Ministry/PSU 

BIDDER: 

CHIEF EXECUTIVE OFFICER 

Witness: 

1.___________________ 

2.__________________ 

Witness: 

1.___________________ 

2.___________________ 

 

Note:  

[A] To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service Provider as the 

case was may be. 

[B] To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as the 

case was may be. 
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Annexure-I 

 

Independent External Monitors of DFCCIL 

 

1. Shri. V. Kannan, Ex- CMD, Vijaya Bank,  

Address: TA-1, Krishna Regency, Third 

Floor , Tata Silk Farm, K R Road 

Basavanagudi, Bangalore-4 

Mobile No. 08105305555 

(email: Kannan.venkata@gmail.com) 

 

2. Ms. Rashmi Verma, IAS 

(Retd.) Address D-87 

Ground Floor, 

Panchsheel Enclave, 

New Delhi-110017 

Mobile No. 9810735544 

(email: verma.rashmi@rediffmail.com) 

mailto:Kannan.venkata@gmail.com
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FORM No. 20 

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day_____ in the year ________between DFCCIL, acting 

through the__________ DFCCIL Administration having his office at ___________ 

herein after called the DFCCIL of the one part and ________of the second part.  

2. Whereas the party hereto of the second part executed an agreement with the party hereto 

of the first part being agreement Number________ dated__________ for the 

performance___________ herein after called the ‘Principal Agreement’.  

3. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on_____ date last extended and whereas 

the party hereto of the second part has executed the work to the entire satisfaction of the 

party hereto of the first part.  

4. And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹ _____ including the 

Final Bill bearing voucher No._______ dated ________ of value _________________ 

duly adjusted as per price variation clause, if applicable (the receipt of which is hereby 

acknowledged by the party hereto of the second part in full and final settlement of all his 

/its claims under the principal agreement.  

And whereas the party hereto of the second part have received sum of ₹_______ through 

the Final Bill bearing voucher No_______ dated________ duly adjusted as per price 

variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the 

party thereto of the second part) from the party hereto of the first part in full and final 

settlement of all his/its disputed claims under principal agreement.  

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid by the party hereto of the first part to the party hereto of the second part against all 

outstanding dues and claims for all works done under the aforesaid principal agreement 

excluding the security deposit, the party hereto of the second part have no further dues of 

claims against the party hereto of the first part under the said Principal Agreement. It is 

further agreed by and between the parties that the party hereto of the second part has 

accepted the said sums mentioned above in full and final satisfaction of all its dues and 

claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final 

Payment)  

Or  

And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹_____ through 

various On Account Bills (the receipt of which is hereby acknowledged by the party 

hereto of the second part).  
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And whereas the party hereto of the second part have received sum of ₹ ___________  

through various On Account Bills (the receipt of which is hereby acknowledged by the 

party thereto of the second part) from the party hereto of the first part and party hereto of 

the second part have accepted final measurements recorded on Page No….. to Page No…. 

of Measurement Book No……….and corresponding Final Bill duly adjusted as per price 

variation clause (PVC), if applicable, for full and final settlement of all his/its disputed 

claims under principal agreement.  

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid through various On Account Bills and sums to be paid through Final Bill duly 

adjusted as per price variation clause (PVC), if applicable, based on accepted final 

measurements including the security deposit by the party hereto of the first part to the 

party hereto of the second part against all outstanding dues and claims for all works done 

under the aforesaid principal agreement, the party hereto of the second part have no 

further dues of claims against the party hereto of the first part under the said Principal 

Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final 

Payment)  

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be 

deemed to be non-existent for all purposes.  

 

Signature of the Contractor/s     for and on behalf of the DFCCIL  

Witnesses  

_____________________ 

ADDRESS: ____________ 
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Form No.- 21 

Format of Bank Guarantee for Security Deposit 

(To be executed on non-judicial stamp paper of appropriate value) 

Bank Guarantee no……………………………..    Dated……….… 

 

To, 

Chief Project Manager, 

Dedicated Freight Corridor Corporation of India Ltd/Noida Unit 

Sector-145, Noida-201306, U.P 

Reference:-Contract No……………………., awarded on ………………. 

This deed of Guarantee made this day of_____________between _________________(name 

of Bank) having registered office at __________________ and branch office at 

________________________ (hereinafter referred to as “Bank”) of the one part and 

Dedicated Freight Corridor Corporation of India Limited (hereinafter called the Employer) of 

the other Part. 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the Contract 

no……………… for construction of ………………………(hereinafter called “the 

Contract”) to M/s……………………..its registered office at 

………………………..(hereinafter called “the Contractor”). 

Whereas the contractor is bound by the said Contract to submit to the Employer an irrevocable 

performance security guarantee bond for a total amount of Rs……….. (Rs. In Words) only. 

Now, we the undersigned (Name of Bank officials), of the bank being fully authorized to sign 

and to incur obligations for and on behalf of the Bank hereby declare that the said Bank will 

guarantee the Employer the full amount of Rs………………. (Rs. In Words) as stated above. 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 

agree and promise to pay the amount due and payable under this guarantee without any 

demure merely on a demand from the Employer stating that the amount claimed is due by 

way of loss or damage cause to or would be caused or suffered by the employer by reason of 

any breach by the said contractor of any of the terms or conditions contained in the said 

agreement or by reason of the contractor failure to perform the said agreement. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee shall be restricted to 

an amount not exceeding Rs…………….. (Rs. in Words) only. 

We………….. (indicate the name of Bank), further undertake to pay to the Employer any 

money so demanded notwithstanding any dispute or dispute raised by the contractor in any 

suit or proceeding pending before any court or Tribunal relating to liability under this present 

being absolute and unequivocal. 
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The payment so made by us (name of Bank) under this bond shall be a valid discharge of our 

liability for payment there under and the Contractor shall have no claim against us for making 

such payment. 

We…………….. (indicate the name of Bank), to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues 

of the Employer under or by virtue of the said agreement have been full paid and its claims 

satisfied or discharged by ……………… (Designation & Address of Contract signing 

authority) on behalf of Employer certify that the terms and conditions of the said agreement 

have been fully and properly carried out by the said contractor and accordingly discharges 

this guarantee. 

Notwithstanding anything to the contrary contained herein the liability of the bank under this 

guarantee will remain in force and effect until such time as this guarantee is discharged in 

writing by the employer or until (date of validity/extended validity) whichever is earlier and 

no claim shall be valid under the guarantee unless notice in writing thereof is given by the 

Employer within validity/extended validity period of guarantee from the date aforesaid. 

Provided always that we ……………….. (Name of Bank) unconditionally undertakes to 

renew this guarantee or to extend the period of guarantee from year to year before the expiry 

of the period or the extended period of guarantee, as the case may be on being called upon to 

3o so by the Employer. If the guarantee is not renewed or the period extended on demand, we 

……………. (Name of Bank) shall pay the Employer the full amount of the guarantee on 

demand without demur. 

We…………… (indicate the name of Bank), to further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said contract 

from time to time or to postpone for any time or from time to time any to power exercisable 

by the Employer against the said contractor and to forbear or enforce any of the terms and 

conditions of the said agreement and we shall not be relieved from our liabilities by reason of 

such variation, or extension being granted to the said contractor for any bearance act or 

omission on the part of the Employer or any indulgence by the Employer to the said contractor 

or by any such matter or thing whatsoever which under the law relating to sureties for the said 

reservation would relieve us from the liability. 

The Guarantee hereinbefore contained shall not be affected by any change in the constitution 

of Bank or of the Contractor. 

The expressions “the Employer”, “the Bank” and “the Contractor” hereinbefore used shall 

include their respective successors and assigns. 

We…………….. (Name of the bank) lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinbefore: 

iv) Our liability under this Bank Guarantee shall not exceed and restricted to 
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Rs………………(Rs. in words). 

v) This Bank Guarantee shall be valid up to …..., unless extended on demand by Employer. 

vi) The Bank is liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only if Employer serve a written claim or demand on or before…………… 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 

day of ………… being herewith duly authorized. 

 

 

Bank seal 

Signature of Bank Authorize Official with seal 

Name………………… 

Designation: 

Address: 

 

Witness: 

3. Name: ……………………….. 

Designation: 

Address: 

 

4. Name: ……………………….. 

Designation: 

Address: 
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Form No. 22 

Format for Power of Attorney for Authorized representative 

(To be executed on non-judicial stamp paper of appropriate value) 

Know all men by these presents, We, [name of organization and address of the registered 

office] do hereby constitute, nominate, appoint and authorize Mr/Ms [name], son /daughter/ 

wife of [name], and presently residing at [address], who is presently employed 

with/retained by us and holding the position of [designation] as our true and lawful attorney 

(herein after referred to as the “Authorized Representative”), with power to sub-delegate 

to any person, to do in our name and on our behalf, all such acts, deeds and things as are 

necessary or required in connection with or incidental to submission of our Bid for [name 

of assignment], to be developed by Dedicated Freight Corridor Corporation of India Ltd. 

(the “Authority”) including but not limited to signing and submission of all 

applications/bids, proposals and other documents and writings, participating in pre-bid and 

other conferences and providing information/responses to the Authority, representing us in 

all matters before the Authority, signing and execution of all contracts and undertakings 

consequent to acceptance of our bid and generally dealing with the Authority in all matters 

in connection with or relating to or arising out of our Bid for the said Project and/or upon 

award thereof to us until the entering into of the Contract with the Authority. 

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 

caused to be done by our said Authorized Representative pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our 

said Authorized Representative in exercise of the powers hereby conferred shall and shall 

always be deemed to have been done by us. 

IN WITNESS WHEREOF WE, [name of organization], THE ABOVE-NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS [date in 

words] DAY OF [month] [year in ‘yyyy’ format]. 

 

For [name and registered address of organization] [Signature] 

[Name] 

[Designation] 

 

Witnesses: 

1. [Signature, name and address of witness] 

 

2. [Signature, name and address of witness] 
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Accepted 

[Signature] 

[Name] 

[Designation] [Address] 

 

Notes: 

1. The mode of execution of the Power of Attorney should be in accordance with 

the procedure, if any, laid down by the applicable law and the charter documents 

of the executants(s) and when it is so required, the same should be under seal 

affixed in accordance with the required procedure. 

2. Wherever required, the Bidder should submit for verification the extract of the 

charter documents and other documents such as a resolution/power of attorney 

in favour of the person executing this Power of Attorney for the delegation of 

power hereunder on behalf of the Bidder. 
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Form No. 23 

NO DEVIATION CERTIFICATE 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------- 

To, 

(Write Name & Address of Officer of DFCCIL inviting the Tender) 

Dear Sir, 

Sub : No Deviation Certificate. 

Ref: 1) NIT/Tender Specification No: …………………………, 

 2) All other pertinent issues till date 

We hereby confirm that we have not changed/ modified/materially altered any of the tender documents 

as downloaded from the website/ issued by DFCCIL and in case of such observance at any stage, it 

shall be treated as null and void. 

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken 

any deviation from the Tender conditions together with other references applicable for the above 

referred NIT/Tender Specification. 

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified compliance 

to Tender Conditions, Integrity Pact etc. 

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid 

references. 

Thanking you, 

Yours faithfully, 

 

(Signature, date & seal of authorized 

representative of the bidder) 
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Form No.24 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 

                  FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

(To be executed on non-judicial stamp paper of the 

appropriate value in accordance with relevant stamp Act.) 

 

  The agreement made this.................... day of ................. (Two Thousand _ 

only) 

.............. between ....................................S/o .............................................(hereinafter called the 

GUARANTOR of the one part) and the DFCCIL (hereinafter called the Employer of the other part) 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract) 

dated ...................... and made between the GUARANTOR OF THE ONE PART AND the DFCCIL of the 

other part whereby the contractor inter alia undertook the ----------------------------------------------- of 

building and surrounding in the said contract recited completely guaranteed for …….years. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work 

will remain in working condition, for 02 (Two) years from the date of completion of work. 

NOW THE GUARANTOR hereby guarantees that work executed by him will render the 

functioning of the complete building and the minimum life of such ………work Name……………. shall be 

……… years to be reckoned from the date of completion of work. 

The decision of the Engineer/DFCCIL with regard to nature and cause of defect shall be final 

and binding on Guarantor. 

During this period of guarantee, the guarantor shall make good all defects and in case of any 

defect being found render the --------------------------------------------- of the building to the satisfaction of the 

Engineer/DFCCIL calling upon him to rectify the defects failing which the work shall be got done by the 

Department by some other contractor at the Guarantor’s cost and risk. The decision of the 

Engineer/DFCCIL as to the cost payable by the Guarantor shall be final and binding. 

That if the guarantor fails to execute the --------------------------------------- and or commits breach 

there under, then the guarantor will indemnify the principal and his successor against all loss, damage, 

cost expense or otherwise which may be incurred by him by reason of any default on the part of the 

GUARANTOR in performance and observance of this supplementary agreement. As to the amount of 

loss and/or damage and / or cost incurred by the DFCCIL, the decision of the Engineer/DFCCIL will be 

final and binding on both the parties. 

 

IN   WITNESS   WHEREOF   these   presents   have   been executed   by   the   obligator.......................and 

.....................................  by ..............................  for and on behalf of the DFCCIL on the day, month and year 

first above written. 

 



 

CGM/DFCCIL/NOIDA UNIT/MAINTENANCE OF BUILDINGS & OUTDOOR AREAS/DFC 

COMPLEX/SEC-145/NOIDA/2025/4 

 

P a g e  | 243 

 

 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: -  

1................................................. 

  

2.  ........................................... 

 

  SIGNED FOR AND BEHALF OF DFCCIL BY ................................... in 

the presence of: - 

 

1.............................................. 

  

2........................................... 
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Form No. 25 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5)  

of Arbitration and Conciliation (Amendment) Act 

 Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 I/we.............. (Name of agency/Contractor) with reference to agreement no................... raise 

disputes as to the construction and operation of this contract, or the respective rights and liabilities, 

withholding of certificate and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise disputes 

as to the construction and operation of this contract, or the respective rights and liabilities, withholding 

of certificate and demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 

___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive off the 

applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment 

Act. We further agree that the cost of arbitration will be shared by the parties as per Clause 64(6) of 

the Standard General Conditions of Contract. 

Signature of Claimant_________________ Signature of Respondent_____________________ 

  

*Strike out whichever not applicable. 
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Form No.26 

Reference Para 64.(3)  

 

Certification by Arbitrators appointed under Clause 63 & 64  

of General Conditions of Contract 

1. Name: 

 

2. Contact Details: 
 

3. Prior experience (Including Experience with Arbitrations): 
[ 

4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways/DFCCIL w.e.f. _____ and empanelled as Railway 

Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. 
 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality in terms of The Arbitration and Conciliation Act-1996. 
 

Or 

I have past or present relationship with or interest in any of the parties whether financial, business, 

professional or other kind, which is likely to give rise to justifiable doubts as to my independence or 

impartiality in terms of The Arbitration and Conciliation Act-1996. The details of such relationship or 

interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient time 

to the arbitration and in particular to finish the entire arbitration within twelve months. 
 

Or 
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There are Circumstances which are likely to affect my ability to devote sufficient time to the arbitration 

and in particular to finish the entire arbitration within twelve months. The list of such circumstances is as 

under:  
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Form No.27 

 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK ___________ DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office through 

various letters of even no. ________________, dated __________; you have failed to show adequate progress 

of work so as to complete the contract within the original / extended date of completion of contract and part(s) 

of contract work are yet to be started/ still lagging behind the agreed program of work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ ________, 

dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show adequate 

progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard General 

Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, to be mentioned) 

and commence / to make good the progress for part(s) of works detailed above, failing which action as provided 

in Clause 40A of the Standard General Conditions of Contract shall be commenced after expiry of 14 days’ 

notice period viz. to offload few/ all part(s) of work mentioned above to any of the existing or new contractor 

without your participation and at your Risk & Cost, not exceeding the value of Performance Guarantee of this 

contract, which may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 
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Form-28 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED___________ DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract was given to 

you under this office letter of even no., dated ____________; but you have taken no/inadequate action to 

deploy adequate resources to commence the part(s) of work/show adequate progress of the part(s) of work, 

mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of work/show adequate 

progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A of the Standard 

General Conditions of Contract, few part(s) of the work under the contract have been offloaded and being 

executed by other mode(s) at the cost detailed below: 

Or,  

1. Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A of the Standard 

General Conditions of Contract to offload part(s) of works at your risk & cost. The details of part(s) of the 

work under the contract which have been offloaded and being executed by other mode(s) at the cost detailed 

below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  alongwith approximate 

cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as per clause 45 (A) 

or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
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4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is 

determined as Rs. ___________, over& above the cost of execution under this contract (including the PVC 

amount payable as per contract, as on the date of issue of this notice). This additional cost shall be recovered 

from your next on account bill(s) or any other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to offloading of above part(s) 

of work. 

Kindly acknowledge receipt. 

Yours faithfully 
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Form No-29 

Reference Para 16.(4) 

 

Insurance Surety Bond for Performance Security 

 

Name of the issuer of surety bond: 

 

President of India, 

Acting 

through........., 

………………………. 

Railway/DFCCIL. 

 

Date: ……………. 

…………………….. 

 

Surety Bond No: …………………………………………………………..   Issue Date: 

…………………….. 

Amount of Bond: ………………………………………………………….   Expiry 

Date: …………………... 

 

WHEREAS, In consideration of the President of India acting through (Designation & address of contract 

signing authority), …………. DFCCIL, …………………., (hereinafter called "The DFCCIL") having 

authority) accepted the bid of M/S XXXXX hereinafter called the contractor, for the work of XXX" under 

invitation for bids No XXXX Dated XXXXX, Vide Letter of Acceptance No…………………………. 

 

AND 

 

WHEREAS, the contractor is required to furnish Performance Security for the sum of 2. XXXX (Rupees 

XXXX Only), in the form of Surety Bond, being a condition precedent to the signing of the contract agreement. 

 

SB No:           Date: 

 

WHEREAS, we, ______________, (Name of insurance company) hereinafter called the Surety, acting through 

[Designation(s) of the authorised person of the Surety), have, at the request of the M/s. XXXX contractor, 

agreed to give Bond for performance security/ additional performance security as hereinafter contained: 

 

1.  KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of authorized 

representatives of the Surety), being fully authorized to sign and incur obligations for and on behalf of 

the Surety, confirm that the Surety, hereby, unconditionally and irrevocably Bond to pay the 

Railway/DFCCIL the full amount in the sum of XXXX (Rupees XXXX Only) as above stated. 

 

2.  The Surety undertakes to immediately pay on presentation of demand by the Railway/DFCCIL any 

amount up to and including aforementioned full amount without any demur, reservation or recourse. 

Any such demand made by the Railway/DFCCIL on the Surety shall be final, conclusive and binding, 

absolute and unequivocal notwithstanding any disputes raised/pending before any Court, tribunal, 

arbitration or any authority or any threatened litigation by the Bidder or Bank. 
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3.  On payment of any amount less than aforementioned full amount, as per demand of the 

Railway/DFCCIL, the Bond shall remain valid for the balance amount i.e. the aforementioned full 

amount less the payment made to the Railway/DFCCIL. 

 

4.  The Surety shall pay the amount as demanded immediately on presentation of the demand by 

Railway/DFCCIL without any reference to the contractor and without the Railway being required to 

show grounds or give reasons for its demand or the amount demanded. 

 

5.  The Surety Bond shall be unconditional and irrevocable. 

 

6.  The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or in the 

constitution of the Contractor. 

 

7.  The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement or to 

any documents, which have been or may be made between the Railway/DFCCIL and the Contractor, 

will in any way release us from the liability under this Bond; and the Surety, hereby, waives any 

requirement for notice of any such change, addition or modification to the Surety. 

 

8.  This Bond is valid and effective from the date of its issue, which is [insert date of issue). The Bond and 

our obligations under it will expire on XXXX (Expiry Date). All demands for payment under the Bond 

must be received by us on or before that date. 

 

9.  The Surety agrees that the Railways/DFCCIL right to demand payment of aforementioned full amount 

in one instance or demand payments in parts totalling up to the aforementioned full amount in several 

instances will be valid until either the aforementioned full amount is paid to the Railway or the Bond is 

released by Railway/DFCCIL before the Expiry date. 

 

10.  The Surety agrees that its obligation to pay any amount demanded by the Railway/DFCCIL before the 

expiry of this Bond will continue until the amount demanded has been paid in full. 

 

11. The expressions Surety and Railway/DFCCIL hereinbefore used shall include their respective 

successors, administrators and assigns. 

 

12.  The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous 

consent in writing of the Railway/DFCCIL. This Bond is subject to the Uniform Rules for Demand 

Bonds, ICC Publication No. 758. 

 

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether 

the Bidder is in default of due and faithful fulfilment and compliance with the terms and conditions 

contained in the Bidding Documents including, inter alia, the failure of the Bidder to keep its Bid open 

during the Bid validity period set forth in the said Documents, and the decision of the Authority that the 

Bidder is in default as aforesaid shall be final and binding on us, notwithstanding any differences 

between the Authority and the Bidder or any dispute pending before any Court, tribunal, arbitrator or 

any other authority. 
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14.  The Bond shall be in addition to and without prejudice to any other security Bond (s) of the contractor 

in favour of the Railway/DFCCIL available with the Railway/DFCCIL. The Surety, under this Bond, 

shall be deemed as Principal Debtor of the Railway/DFCCIL. 

 

Notwithstanding anything to the contrary contained in these presents, 

 

a.  Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXXX Only). 

 

b.  This Surety Bond shall be valid up to XXXX (being the date of expiry); 

 

c.  Unless the bank is served a written claim or demand on or before XXXX [date of expiry) all rights under 

this Bond shall be forfeited and the Surety shall be relieved and discharged from all liabilities under this 

Bond irrespective of whether or not the original Surety bond is returned to the Surety. 

 

Dated the day of 2024 

 

15. The Insurance Surety Bond shall be verified by sending mail [customer.care@sbigeneral.in]. to 

 

Place..      Bank's Seal and authorized signature(s) 

 

[Name in Block letters] ……………………… 

[Designation with Code No.]. …………… 

 

[P/Attorney] No. 

 

Witness 

 

1 

 

2. 

 

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bood and shall be deleted 

from the final document.] 
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****END of Tender Document**** 
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