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TOP SHEET
Tender No. DFC-DDU-EL-AMC-TW-T009 Date.......c........ 2024
Name of work: Comprehensive Maintenance for 01 No. DETC and 01 No. DHTC

type 08-wheeler Tower wagon for 02 years.

Estimated Cost of work: Rs 76,01,008.00 (Seventy-Six Lakh One Thousand Eight Rupees only)

Bid Security Deposit: Rs 1,52,100.00 (One Lakh Fifty-Two Thousand Twenty Rupees only)

Any firm recognized by Department of Industrial Policy and
Promotion (DIPP) as ‘Startups’ shall be exempted from payment
of earnest money deposit

Labour Cooperative Societies shall deposit only 50% of above
earnest money deposit detailed above.

Completion Period: Total 24 (Twenty Four) Months from the date of issue of letter of
acceptance.
Date of Opening: 29.07.2024 at 15:30hrs

For and on behalf of

CGM/DDU
DFCCIL Office
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DFCCIL
TENDER FORM

Tender NoO. .....occevveein..

Name of Work ........coooiiiiii .

Chief General Manager,

Dedicated Freight Corridor Corporation of India Limited,
Manas Nagar Railway Colony, Near RPF Post,

Pt. Deen Dayal Upadhyay Nagar,

Chandauli, Uttar Pradesh-232101

L W have read the
various conditions of tender attached hereto and agree to abide by the said conditions. | / We
also agree to keep this tender open for your acceptance for a period of 60 days from the date
fixed for opening the same. | /We offer to do the work for “Comprehensive Maintenance for 01
No. DETC and 01 No. DHTC type 08-wheeler Tower wagon for 02 years” at the rates quoted in
attached schedule and here by bind myself/ourselves to complete the workin all respects within
24 (Twenty-Four) months from the date of issue of letter of acceptance of the tender.

2. |/ We also hereby agree to abide by the all the DFCCIL/Indian Railway Standard General
Conditions of Contract, with all correction slip up to date and to carry out the work according
to the Special Conditions of Contract and Specifications of materials and works as laid down
by DFCCIL/Railway in the annexed Special Conditions/Specifications, Schedule of Rates with
all correction slip up-to-date for the present contract.

3. A Bid Security of % has already been deposited online/ submitted as Bank
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any
other right or remedies in case my/our Tender is accepted and if:

(@ I/We do not submit the Performance Guarantee within the time specified in the Tender
document;

(b) 1/We do not execute the contract documents within seven days after receipt of notice issued
by the Railway that such documents are ready; and

(c) 1/We do not commence the work within fifteen days after receipt of orders to that effect.

4. (a) I/We am/are a Startup firm registered Dy ........cccccoeveiiirerernnnnn. Department of Industrial Policy
and Promotion (DIPP) and my registration number is ................ validupto ...........cooeeni.
(Copy enclosed) and hence exempted from submission of Bid Security.
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We are a Labour Cooperative Society and our Registration No. is
........................... and hence required to deposit only 50% of Bid Security.

Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a

binding contract between us subject to modifications, as may be mutually agreed to between
us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Witnesses:

1)

Signature of Tenderer(s)

(2) Date

Address of the Tenderer(s)
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Dedicated Freight Corridor Corporation of India Limited
(A Government of India Undertaking)
MINISTRY OF DFCCIL
Tender No. DFC-DDU-EL-AMC-TW-TO009 Date................. 2024

M/s

NOTICE INVITING E- TENDER

1 Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near RPF Post, Pt. Deen Dayal
Upadhyay Nagar, Chandauli, Uttar Pradesh-232101, invites open E - Tenders in single packet system on
prescribed forms from firms/companies meeting qualifying requirements and having requisite experience and
financial capacity for the following works: -

Tender No. DFC-DDU-EL-AMC-TW-T009

Name of Work Comprehensive Maintenance for 01 No. DETC and 01 No. DHTC type
08-wheeler Tower wagon for 02 years

Estimated Cost of work | Rs. 76,01,008.00 (Seventy-Six Lakhs One Thousand Eight Rupeesonly)

Period of Contract Total 24 (Twenty-Four) Months

Earnest Money Deposit/

Bid Security Rs 1,52,100.00 (One Lakh Fifty-Two Thousand Twenty Rupees only)

Any firm recognized by Department of Industrial Policy and
Promotion (DIPP) as ‘Startups’ shall be exempted from payment
of earnest money deposit

Labour Cooperative Societies shall deposit only 50% of above
earnest money deposit detailed above.

Tender Document Cost | NIL

Date of Sale (Online) From the Date.15.07.2024

Issue of Corrigendum, if | On or before Date.15.07.2024 (on www.ireps.gov.in)
any

Date and Time of On or before Date. 29.07.2024 and time 15:00hrs
submission of tender

Date and Time of Date.29.07.2024 and time 15:30hrs
opening of tender

Page 6 of 90



M DFC-DDU-EL-AMC-TW-T009

2 ELIGIBILITY CRITERIA

Eligibility of the applicants shall be assessed based on the “Eligibility Criteria”,
“Essential alifvin riteria” and “Other alifvin riteria” as given in Noti

Inviting E-Tender.

The Tender document can be downloaded from IREPS website www.ireps.gov.in and
DFCCIL’s website www.dfccil.com.Tenderers are advised not to make any corrections,
additions or alterations in the downloaded tender documents. In case, any corrections,
additions or alterations in the downloaded tender documents are made, such tender shall
summarily reject.

3. DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case,
the addendum(s)/corrigendum(s) shall be issued and placed on IREPS website. The
tenderers who have downloaded the tender documents from website must visit the website
and ensure that such addendum(s)/corrigendum(s) (if any) is also downloaded bythem.
Such addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped and
signed, along with the submission of the tenders.

4, The tender documents shall be submitted in online mode through website
www.ireps.gov.in in single bids only. Single offer viz. containing technical offer and
financial offer along with necessary documents like scanned copy of TDC to be uploaded.
Detailed credentials as per the requirement of eligibility criteria in “Technical offer” as
well as “Financial offer” to be submitted through IREPS portal. Bids are required to be
submitted only by online mode and uploaded on the e-tendering web site using Digital
Signature for signing the documents.

5. Tenders shall be opened at the address given below at 15:30 hours on the same day in the
presence of the tenderer(s) or their authorized representatives intending to attend the
opening.

Address of Office of the Chief General Manager/ DDU (for Opening of E- tenders):

Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near RPF
Post, Pt. Deen Dayal Upadhyay Nagar, Chandauli, Uttar Pradesh-232101.

All the Bids received shall be opened on the date and time mentioned above in the tender
notice, through process of e-tendering. The sequence of opening shall be:

i) Bid Security Deposit
ii) Technical offer.
iii) Financial offer.

6.  Tender shall be submitted as per “Instructions to Tenderers” as followed on IREPS portal.

7. Bid Security:
(@ Subject to exemptions provided for Bid Security, the tender must be accompanied by a Bid

Security as mentioned in tender documents, failing which the tender shall be summarily
rejected.

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two
packet system of tendering 90days) from the date of closing of the Tender. It is understood
that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are
permitted to tender in consideration of the stipulation on his / their part that after submitting
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his / their tender subject to the period being extended further, if required by mutual

agreement from time to time, he will not resile from his offer or modify the terms and

conditions thereof in a manner not acceptable to DFCCIL. Should the tenderer fail to observe

or comply with the foregoing stipulation, the amount deposited or Bank guarantee bond

submitted as Bid Security for the due performance of the above stipulation, shall be forfeited

to the Railway.

(c) If his tender is accepted,

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment
gateway will be retained as part security for the due and faithful fulfillment of the contract
in terms of Clause 16 of the Standard General Conditions of Contract 2022.

(iiythe Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will
be encashed as part security for the due and faithful fulfillment of the contract in terms of
Clause 16 of the Standard General Conditions of Contract 2022.

The Bid Security of other Tenderers shall, save as herein before provided, be returned to
them, but the Railway shall not be responsible for any loss or depreciation to the Bid
Security that may happen thereto while in their possession, nor be liable to pay interest
thereon.

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either
the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the
Railway shall return the Bid Security so retained as per sub para(c) above, to the Contractor.

8.  Any tender received without Bid Security Declaration in the form as specified in tender
documents shall not be considered and shall be summarily rejected.

9.  DFCCIL reserves the right to cancel the tenders before submission/opening of tenders,
postpone the tender submission/opening date and to accept / reject any or all tenders without
assigning any reasons thereof. DFCCIL’s assessment of suitability as per eligibility criteria
shall be final and binding.

10. Tenderers may note that they are liable to be disqualified at any time during tendering process
in case any of the information furnished by them is not found to be true. The decision of
DFCCIL in this regard shall be final and binding.

11. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents
submitted by them and open financial bid(s), subject to their final verification.In the event
of any document being found false, the provisional qualification shall stand withdrawn, and
the next lower bidder shall automatically come to the position of such disqualified bidder.
Action against such disqualified tenderers shall be taken as per above Clause No. 10 of Notice
Inviting Tender.

12.  The validity of the offer shall be 60 days.

13. The transfer of tender documents purchased by one intending tenderer to another tenderer is
not admissible. Tenderer can submit tenders only on the documents purchased/downloaded
from website mentioned above.

We look forward for your active participation.

For and on behalf of

Chief General Manager
DFCCIL/DDU
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1.0ELIGIBILTY CRITERIA
The tenderer shall satisfy the following eligibility criteria to qualify for this tender:

| ial Oualifvi o
hnical Eligibility Criteria:

The tenderer must have successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited:

(i) Three similar works each costing not less than the amount equal to 30% of

advertised value of the tender, or

(i)  Two similar works each costing not less than the amount equal to 40% of
advertised value of the tender, or

(iii) One similar work costing not less than the amount equal to 60% of advertised
value of the tender.

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and
in the case of major bridges — substructure, superstructure etc.), tenderer must have successfully
completed or substantially completed any one of the following categories of work(s) during last
07 (seven) years, ending last day of month previous to the one in which tender is invited:

(i)  Three similar works each costing not less than the amount equal to 30% of advertised

value of each component of tender, or

(i) Two similar works each costing not less than the amount equal to 40% of advertised
value of each component of tender, or

(iii) One similar work each costing not less than the amount equal to 60% of advertised
value of each component of tender.

Note for b(1): Separate completed works of minimum required values shall also be considered
for fulfillment of technical eligibility criteria for different components.

(b)(2) In such cases, what constitutes a component in a composite work shall be clearly pre-
defined with estimated tender cost of it, as part of the tender documents without any ambiguity.
(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in

tender documents for evaluation of technical eligibility, shall be considered. The scope of work
covered in other remaining components shall be either executed by tenderer himself if he has
work experience as mentioned in clause 7 of the Standard General Conditions of Contractor
through subcontractor fulfilling the requirements as per clause 7 of the Standard General
Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with
prior approval of Chief Engineer in writing.

However, if required in tender documents by way of Special Conditions, a formal agreement duly
notarised, legally enforceable in the court of law, shall be executed by the main contractor with
the subcontractor for the component(s) of work proposed to be executed by the subcontractor(s),
and shall be submitted along with the offer for considering subletting of that scope of work
towards fulfilment of technical eligibility. Such subcontractor must fulfill technical eligibility

criteria as follows:
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The subcontractor shall have successfully completed at least one work similar to work
proposed for subcontract, costing not less than 35% value of work to be subletted, in last 5 years,
ending last day of month previous to the one in which tender is invited through a works contract.

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of
subcontractor shall be asked for by the Railway.

In case after award of contract or during execution of work it becomes necessary for
contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling the
requirements as per clause 7 of the Standard General Conditions of Contract, with prior approval
of Chief Engineer in writing.

Note for Item A:

Work experience certificate from private individual shall not be considered. However, in addition
to work experience certificates issued by any Govt. Organization, work experience certificate
issued by Public listed company having average annual turnover of Rs 500 crore and above in
last 3 financial years excluding the current financial year, listed on National Stock Exchange or
Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate has been issued by a
person authorized by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the tenderer
shall also submit along with work experience certificate, the relevant copy of work order, bill of
guantities, bill wise details of payment received duly certified by Chartered Accountant, TDS
certificates for all payments received and copy of final/last bill paid by company in support of
above work experience certificate.

B. Einancial Eligibility Criteria:

The tenderer must have minimum average annual contractual turnover of V/N or V
whichever is less; where

V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years, as per the audited balance sheet. However, in
case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet
of the fourth previous year shall be considered for calculating average annual contractual
turnover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

C. Electrical License — For participating in tender for an electrical nature of work, the
contractor shall have to possess valid Electrical License of appropriate voltage issued by any
State Government under clause 45 of compilation of rule of Indian Electricity rules 1956 or as
amended from time to time. Electrifications of 11 KV and above electrical contractor license
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is essential. The license can be possessed with one of the partners or in his own name if sole
proprietor. Firm should submit a self-attested copy of the electrical contractor license along
with the offer.

1. System of verification of Tenderer’s credentials: -
Railway board letter no. 2017/Trans/01/Policy dated 08.02.2018, accordingly following
changes have been approved by Railway board.

For the works tenders, it has been decided to adopt the affidavit-based system of credential
verification. The tenderer shall submit along with the tender document, documents in support
of his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each
page of the copy of documents/certificates in support of credentials, submitted by the tenderer,
shall be self-attested/digitally signed by the tenderer or authorized representative of the
tendering firm. Self-attestation shall include signature, stamp and date (on each page). Only
those documents which are declared explicitly by the tenderer as “documents supporting the
claim of qualifying the laid down eligibility criteria”, will be considered for evaluating
his/their tender. The system shall be applicable once it is made operational in IREPS. This
system is already being followed by some of Railway/DFCCIL PSUs.

1. In all works tender documents, followings para may be added in the section describing the
qualification and eligibility criteria.

“The tenderers shall submit a notarized affidavit on a non-judicial stamp stating that they are
not liable to be disqualified and all their statements/documents submitted along with bid are
true and factual. Standard format of the affidavit to be submitted by the bidder is enclosed as
Annexure-V. Non submission of an affidavit by the bidder shall result in summary rejection
of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state and
submit the supporting documents duly self-attested by which they/he is qualifying the
Qualifying Criteria mentioned in the tender document. It will not be obligatory on the part of
Tender Committee to scrutinize beyond the submitted document of tenderer as far as his
gualification for the tender is concerned”.

With the submission of the affidavit as mentioned above, the practice of verification of
tenderer(s) documents by the Railway/DFCCIL may be dispensed with.

a) The Railway/DFCCIL reserves the right to verify all statements, information and
documents submitted by the bidder in his tender offer, and the bidder shall when so be required
by the Railway/DFCCIL, make available such information, evidence and documents as may
be necessary for such verification. Any verification or lack of such verification, by the
Railway/DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will
it affect any right of the Railway/DFCCIL thereafter.

b) In case any wrong information submitted by the tenderer, the contract shall be terminated,
Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of
contract forfeited and agency barred for doing business on entire Indian Railway/DFCCILs
for 5 (five) years.

c) With such a system of self-certification of credentials, tender finalization should also be
speed up. It has accordingly been decided that the tender validity period should be
reducedto 45 days for single packet and 60 days for two packet system of tendering (in place
of the present limits of 90 days and 120 days) for tenderers having affidavit-based
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2. The tenderers shall provide satisfactory documentary evidences acceptable to
Railway/DFCCIL along with the tender to show that:

2.1 They have an established technically competent and adequate staff’s organization to
ensure that the services required under this tender can do satisfactorily.

2.2 They have sufficient equipment’s; plants and machinery to meet the obligations under the
contract and to complete the work contract all within the stipulated time schedule and accepted
by him.

3 The tenderer should submit the details of similar works done in the past.

4 The tenderer should submit the attested copies of the certificates obtained from the agencies
wherever the works have completed successfully. These certificates should indicate the details
of installation and successful commissioning of the similar type of equipment’s executed by
the tenderer.

5 The tenderer will submit, along with offer list of work in hand indicating description of
work, contract value, approximate value of balance work yet to be done and date of award of
work.

6 They have adequate financial resources to meet the obligations under the contract. They
have also required to submit the report from recognized bank of financial institutions.

*kkkikk
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PART — |

CHAPTER I

Instructions to Tenderer and Conditions of Tendering
1.1.1 General (for on line tendering system)

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is
a new methodology for conducting Public Procurement in a transparent and secured
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of
procurement. For conducting electronic tendering, DFCCIL, Delhi has decided to use
the portal (https://www.ireps.gov.in)ofa Government of India. Benefits to
Suppliers/service providers are outlined on the Home-page of the portal.

1.1.2 Instructions

a. Online E-Bidding Methodology:
Online E- Bid System — Financial bids and technical bids shall be submitted by
the bidder at the same time in single Packet

b. Broad outline of activities from Bidders perspective:
i Procure a Digital Signing Certificate (DSC)

ii.  Register on Electronic Tendering System (ETS)

iii. Create Users and assign roles on ETS

iv.  View Notice Inviting Tender (NIT) on ETS

v.  Download Official Copy of Tender Documents from ETS

vi.  Clarification to Tender Documents on ETS — Query to DFCCIL
(Optional) - view response to queries posted by DFCCIL, through
addenda.

vii. Bid-Submission on ETS: Prepare and arrange all document/paper
for submission of bid online and tender fees and EMD deposit on
offline.

viii. Attend Public Online Tender Opening Event (TOE) on ETS

iX. Post-TOE Clarification on ETS (Optional)-Respond to DFCCILLs Post-
TOE queries

X. Attend Public Online Tender Opening Event (TOE) on ETS

For participating in this tender online, the following instructions are to be read
carefully. These instructions are supplemented with more detailed guidelines on
the relevant screens of the ETS.

Note 1: It is advised that all the documents to be submitted are kept scanned and
converted to PDF format in a separate folder on your computer before starting
online submission. Fin. offer tab brings up the Financial Offer Page

Page 13 of 90



7T DFC-DDU-EL-AMC-TW-T009

stz e wfan

where the bidder can submit his rates against the schedule items included in
the tender.

Note 2: While uploading the documents, it should be ensured that the file name should
be the name of the document itself.

C. Digital Certificates

For integrity of data and its authenticity/non-repudiation of electronic records
and to be compliant with IT Act 2000, it is necessary for each user to have a Digital
Certificate (DC), also referred to as Digital Signature Certificate (DSC),of Class-
Il issued by a Certifying Authority (CA) licensed by Controller of Certifying
Authorities (CCA) [refer http://www.cca.gov.in].

d. Registration

The Tender document can Dbe downloaded from the website
www.ireps.gov.inandto be submitted in the e-format. Cost of the Tender
Document has to be submitted to DFCCIL online through IREPS portal before the
scheduled date and time of submission of the tender and Bid security declaration
has to be submitted otherwise the Bid will not be considered. Amendments, if any,
to the tender document will be notified in the above websiteas and when such
amendments are notified. It is the responsibility of the bidders who have
downloaded the tender document from the website to keep themselves abreast of
such amendments before submitting the tender document.

Intending bidders are requested to register themselves with www.ireps.gov.in for
obtaining user-id, Digital Signature etc. by paying Vendor registration fee and
processing fee for participating in the above-mentioned tender.

e.  DFCCIL, has decided to use process of e-tendering for inviting this tender and
thus the physical copy of the tender would not be sold.

1.1.3 General (for tender)
1131 Name of the Work: “ Comprehensive Maintenance for 01 No. DETC and 01
No. DHTC type 08-wheeler Tower wagon for 02 years”.

1132 “A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm, or
Company can participate in the tender and the bidder must forward attested
copies of the constitution of its firm such as partnership deed, Memorandum and
Avrticles of Association, etc. along with original Power of Attorney of authorized

signatory”.

1.1.3.3  The work is proposed to be executed under the following relationship.

A) Emplover: DFCCIL address - CGM/DDU, DFCCIL, Manas Nagar Railway
Colony, Near RPF Post, Pt. Deen Dayal Upadhyay Nagar, Chandauli, Uttar Pradesh-
232101.

B) Contractor: The successful tenderer to whom the work is awarded shall
become the contractor for the execution of this work.
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1.1.3.4 Throughout these bidding documents, the terms “bid” and “tender” and their
derivatives (“bidder”/“tenderer”), “bid/tendered”, “bidding”/“tendering”, etc.) are
synonymous. Day means calendar day. Singular also means plural.

1.1.3.5 Scope of Work -
Comprehensive Maintenance for 01 No. DETC and 01 No. DHTC type 08-wheeler
Tower wagon for 02 years

The scope given above is only indicative. The detailed scope has been described in
the tender documents.

1.1.3.6 Estimated cost of the work: Rs. 76,01,008.00 (Rupees Seventy-Six Lakh One
Thousand Eight only) excluding GST.

1.1.3.7 Tenderer(s) may carefully note that they are liable to be disqualified at any time during
tendering process in case any of the information furnished by them is not found to be
true. The decision of Employer in this respect shall be final and binding.

1.1.3.8 A bidder shall submit only one bid in the capacity of an Individual or Sole Proprietor,
Partnership firm or Company. Violation of this condition is liable to disqualify the
tenders in which such bidder has participated.

1.1.4 Cost of Bidding

1.1.4.1 The bidder shall bear all costs associated with the preparation and submission of the
bid and the Employer will in no case be responsible or liable for these costs regardless
of the conduct or the outcome of the bidding process.

B. The Bidding Documents

1.1.5 Content of bidding documents submitted through online mode only

1.1.5.1 The bidding documents include the following:
1. Notice Inviting Tender
Instructions to tenderer(s)
Tender Form
Special Conditions of Contract
General Terms and Conditions of Contract
Financial bid and Bill of Quantities

SurwWN

1.1.5.2 The bidder is expected to examine all instructions, terms, conditions, forms,
specifications and other information in the bidding documents. Failure to furnish
all information required by the bidding documents or submission of a bid not
substantially responsive to the bidding documents in every respect will be at the
bidder’s risk and may result in rejection of his bid.
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1.1.6  Understanding and Amendment of Tender Documents

1.1.6.1 The bidder must obtain for itself on its own responsibility and its own cost all the
information including risks, contingencies and other circumstances in execution of
the work. It shall also carefully read and understand all its obligations and liabilities
given in tender documents.

1.1.6.2 The bidder is advised to visit and examine the site where the work is to be
executed and its surroundings or other areas as deemed fit by the bidder and obtain for
itself on its own responsibility all information that may be necessary for preparing the
bid and execution of the contract. The cost of visiting the site and collecting relevant
data shall be at the bidder’s own expenses. It is a condition of the tender that the
tenderer is deemed to have visited the site and satisfied himself with all the conditions
prevailing including any difficulties for executing the work.

1.1.6.3 At any time prior to the deadline for submission of bids, Employer may for any reason
whether at its own initiative or in response to any request by any prospective bidder
amend the bidding documents by issuing Corrigendum, which shall be part of the
Tender documents.

1.1.6.4 Employer may at its discretion extend the deadline for submission of the bids at any
time before the time of submission of the bids.

C.  Preparation of the Bids
1.1.7 Lanqguage of Bid

1.1.7.1 The bid prepared by the bidder and all documents related to the bid shall be written
in English.

1.1.8 Signing of All Bid papers and Completing Bill of Quantities

1.1.8.1 All the pages of the tender documents and credentials submitted by tenderer shall be
digitally signed by the tenderer or his representative holding the Power of Attorney.

1.1.8.2 The tenderer must fill and submit the prices as per instructions given in schedule of
rates. He shall not make any addition or alteration in the tender documents. The
requisite details should be filled in by the tenderer wherever required in the
documents. Incomplete tender or tender not submitted as per instructions is liable to
be rejected. If a tenderer does not quote a price/rate as per instructions, his tender
shall be summarily rejected.

1.1.8.3 The tenderer must ensure that tender documents shall be submitted on line through
class 3 Digital Signature only. To participate in the E-Bid submission, it is mandatory
for the bidders to have user ID and password in www.ireps.gov.inthrough IREPS
portal.

1.1.9 Deviations

The tenderer should clearly read and understand all the terms and conditions,
specifications, etc. mentioned in the original tender documents. If the tenderer has
any observations, the same may be indicated in his forwarding letter along with the
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tender. Tenderers are advised not to make any corrections, additions or alterations in
the in his own entries the same shall be initialed and stamped by him. If this condition
is not complied with, tender is liable to be rejected.

1.1.10  Bid Security Deposit (Tender Security):

a) The tender must be accompanied by Bid Security of Rs. 2,32,300.00 (Rs. Two Lakh Thirty
Two Thousand Three Hundred Only) in favor of “DFCCIL” payable as mentioned in IREPS
portal.

b) The Bid Security shall remain deposited with the DFCCIL for the period of validity of the
offer prescribed in this tender i.e. 60 days from the date of opening of tender. If the validity
of the offer is extended, the validity of Bid Security should also be extended failing which
the offer after the expiry of the aforesaid period may not be considered by the DFCCIL.

c) Only online payment will be applicable.

d) It shall be understood that the tender documents have been sold/issued to the tenderer and
the tenderer is permitted to tender in consideration of stipulation on his part, that after
submitting his tender he will not resile from his offer or modify the terms and conditions,
thereof in a manner not acceptable to the Employer. Should the tenderer fail to observe or
comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the
DFCCIL.

e) The Bid Security of the unsuccessful tenderer(s) will be returned to the unsuccessful
tenderer(s) within a reasonable time but the DFCCIL shall not be responsible for any lossor
depreciation that may happen for the due performance of the stipulation to keep the offer
open for the period specified in the tender documents or to the Bid Security while in their
possession nor be liable to pay interest thereon.

NOTE: No interest shall be paid by DFCCIL on Bid Security amount.

1.1.11 Period of validity of the tender:

1.1.11.1 The tender shall remain valid for the period 45 days after the date of the opening of
the tender. If the Tenderer gives validity period less than that fixed/prescribed by
Employer, the tender shall be liable to be rejected.

1.1.11.2 Notwithstanding the above clause, Employer may solicit the tenderer’s consent to an
extension of the validity period of the tender. The request and the response shall be
made in writing.

Submission of Bids

1.1.12 Deadline for submission of tender

1.1.12.1 The tender documents shall be submitted in online mode through website
www.ireps.gov.in in single bids only. Single offer viz. containing technical offer and
financial offer along with necessary documents like scanned copy of EMD and
scanned copy of TDC to be uploaded. Detailed credentials as per the requirement
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of eligibility criteria in “Technical offer” as well as in “Financial offer” are to be
uploaded. Bids are required to be submitted only by online mode through e-
tendering web site (IREPS portal) using Digital Signature class 3 for signing the
documents.

1.1.12.2 A tender received without on-line to Employer is liable to be rejected.
1.1.12.3 Tender document fees received after opening of the tender shall be rejected.

1.1.13 Withdrawal of tender

No tender can be withdrawn after submission and during tender validity period.

1.1.13.1 Submission of a tender by a tenderer implies that he had read all the tender documents
including amendments if any, visited the site and has made himself aware of the
scope and specifications of the work to be done, local conditions and other factors
having any bearing on the execution of the work.

1.1.14 Submission of tender/bid:-

1.1.14.1 The tenders shall be submitted on or before the due date and time with all the
relevant documents as mentioned -

a) Forwarding letter of the tenderer.

b) Documents to be submitted as per required documents
C) Scanned copy of tender document fees.

d) The Bill of Quantities with prices quoted as mentioned.

1.1.14.2 Tender document fees shall be deposited in DFCCIL account and proof of transition
along with transaction ID to be scanned and uploaded along with Tender document.

1.1.15 Bid opening and Evaluation

1.1.15.1 Opening of the Tender: - Tenders will be opened on line at the address mentioned
in “Notice Inviting Tender” in presence of tenderer(s) or authorized representatives
of tenderer(s) who wish to attend the opening of tenders.

The sequence of opening shall be:
i)  Bid Security Deposit
i)  Technical offer.
iii)  Financial offer.
1.1.15.2 Tenderer(s) or their authorized representatives who are present shall sign register
in evidence of their attendance.

1.1.15.3 Tenderer’s name, presence or absence of Earnest Money Deposit (EMD)/Bid
Security Declaration, total cost of work quoted or any other details as Employer may
consider appropriate will be announced and recorded at the time of bidopening.
1.1.16 Clarification of the tenders

1.1.16.1 To assist the examination, evaluation and comparison of the tenders, Employer may
at his discretion ask the tenderers for any clarifications as considered essential. All
such correspondence shall be in writing and no change in price or substance of the
tender shall be sought or permitted. The above clarification for submission of the
details shall form part of the tender and shall be binding on tenderer.

1.1.17 Preliminary examination of bids
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1.1.17.1 The Employer shall examine the bids to determine whether they are complete,
whether any computational errors have been made, whether the documents have
been properly signed and whether the bids are generally in order.

1.1.17.2 Arithmetical errors shall be rectified on the following basis if found. If there is a
discrepancy between the unit price and the total price, which is obtained by
multiplying the unit price and quantity, or between subtotals and the total price, the
unit or subtotal price shall prevail, and the total price shall be corrected. If there is a
discrepancy between words and figures, the rate in words shall prevail.

1.1.17.3 Prior to the detailed evaluation, Employer shall determine whether each bid is of
acceptable quality, is generally complete and is substantially responsive to the
bidding documents. For purposes of this determination, a substantially responsive
bid is one that conforms to all the terms, conditions and specifications of the bidding
documents without material deviations, objections, conditionality or reservation. A
material deviation, objections, conditionality or reservation is one:

i) That affects in any substantial way the scope, quality or performance of the
contract.

i) That limits in any substantial way, inconsistent with the bidding documents,
the Employers™ rights or the successful Bidder’s obligations under the
contracts; or

iii) Whose rectification would unfairly affect the competitive position of other
Bidders who are presenting substantially responsive bids.

1.1.17.4 If a bid is not substantially responsive, it shall be rejected by the Employer.

1.1.17.5 In case of tenders containing any conditions or deviations or reservations about
contents of tender document, Employer may ask for withdrawal of such
conditions/deviations/reservations. If the tenderer does not withdraw such
conditions/deviations/ reservations, the tender shall be treated as non-responsive.
Employer’s decision regarding responsiveness or non-responsiveness of a tender
shall be final and binding.

1.1.18 Evaluation and comparison of tenders

1.1.18.1 In case of open tenders, bids, which are determined as substantially responsive, shall
be evaluated based on criteria as given in “Eligibility Criteria”. The tenderer must
submit all necessary authentic data with necessary supporting certificates of the
various items of evaluation criteria failing which his tender is liable to be rejected.

1.1.18.2 The Employer reserves the right to negotiate the offer submitted by the tenderer to
withdraw certain conditions or to bring down the rates to a reasonable level. The
tenderer must note that during negotiations of rates of items of BOQ can only be
reduced and not increased by the tenderer. In case the tenderer introduces any new
condition or increases rates of any item of BOQ, his negotiated offer is liable to be
rejected and the original offer shall remain valid and binding on him.

1.1.19 Canvassing

No tenderer is permitted to canvass to Employer on any matter relating to this tender.
Any tenderer found doing so may be disqualified and his bid may be rejected.

1.1.20 Right to accept any tender or reject all tenders

Employer reserves the right to accept, split, divide, negotiate, cancel or reject any
tender or to annul and reject all tenders at any time prior to the award of the contract
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without incurring any liability to the affected tenderers or any obligation to inform

affected tenderer, the grounds of such action.
1.1.21 If the tenderer, as individual or as a partner of partnership firm, expires after the
submission of his tender but before award of work, the Employer shall deem such

tender as invalid.

1.1.22 Award of Contract

1.1.22.1 Employer shall notify the successful tenderer in writing by a Registered Letter
/Courier /Speed Post/email or per bearer that his tender has been accepted.

1.1.22.2 Letter of Acceptance after it is signed by the Contractor in token of his acceptance
shall constitute a legal and binding contract between Employer and the contractor

till such time the contract agreement is signed.

1.1.23 Help desk for E-Tendering

1.1.23.1 For any difficulty in downloading and submission of tender document visit at website
www.ireps.gov.in.Users can send their queries to the Help desk through E-Mail. E- Mail
ID of Help Desk is mentioned on the Help desk page (helpdesk.eps@cris.org.in). The
reply to the query will be sent to the E-Mail 1D of the user.

1.1.23.2 Bidder manual and system requirement is available on web site www.ireps.gov.in for
Necessary help.

**kkkk*k
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PART-I
CHAPTER -1l

SPECIAL CONDITIONS OF CONTRACT

121 INTRODUCTION

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the
administrative control of Government of India (Ministry of DFCCILs) for construction,
maintenance and operation of the Dedicated Rail Freight Corridors. At present the company
is undertaking construction of Eastern and Western corridors and has its corporate office at
New Delhi and Field Units at various cities associated with CGM unit.

CGM/DDU unit have jurisdiction from DDU to Chirailapathu/Sonnagar with its CGM/ DDU
unit at DDU.

1.2.2 Definitions

1.2.2.1 In the Conditions of Contract, the following terms shall have the meanings
assigned here under except where the context otherwise requires:

i) “Railway/DFCCIL” shall mean the President of the Republic of India or the
Administrative Officers of the DFCCIL/Railway/DFCCIL or of the successor.
DFCCIL authorized or any other officer of DFCCIL authorized to deal with any
matters which these presents are concerned on his behalf.

ii) “CHIEF GENERAL MANAGER?” shall mean the officer in administrative in- charge
of the project in charge of APL-1 section (DDUN —-SBEN/CPBN) and shall mean and
include their successors, of the successor DFCCIL.

iii) “General Manager/DEPUTY CHIEF PROJECT MANAGER” shall mean the
officer in charge of lot wise or department /S&T/Electrical/Finance wise
(Engineering department) of the DFCCIL include their successors of and shall mean
and the successor DFCCIL.

iv) PROJECT MANAGER/ DEPUTY PROJECT MANAGER/ASSISTANT PROJECT
MANAGER shall mean the officer department wise (Engineering /S&T/ Electrical/
Finance Department) of the DFCCIL and shall mean and include their successors of
the success of DFCCIL.

v) "TENDER or BID" means the offer (Technical and/or Financial) made by individual,
firm, Company, corporation, or Consortium for the execution of the works.

vi) “TENDERER” shall mean the person/ the firm or company whether incorporated
or not who tenders for the work with a view to execute the works on contract with
DFCCIL and shall include their personal representatives, successors and permitted
assigns.

vii) “WORKS” shall mean the works contemplated in scope and schedules set forth in the
tender forms and required to be executed according to terms and condition mentioned.
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viii) "Bill of Quantities (B.0.Q.)"/ “Schedule of Rates” means list of items of work, their
quantities and rates as accepted and forming part of contract agreement.

ix) "EMPLOYER" means the Dedicated Freight Corridor Corporation of India Limited,
A Govt. of India Undertaking (DFCCIL in abbreviation) acting through its Managing
Director or any other authorized officer and shall include their legal successors in
title and permitted assignees.

Xi) “CONTRACT?” shall mean and include the Agreement or Letter of Acceptance, the
accepted Bill of Quantities and Rates, the General Conditions of Contract, Special
Conditions of Contract, Appendix to Tender, Tender Form, and Instructions to the
Tenders and other Tender Documents.

Xii)  “CONTRACTOR” shall mean the person or firm, company, corporation, whether
incorporated or not who enters into the contract with DFCCIL and shall include legal
representatives of such individual or persons comprising such firm or company or
successors of such firm or company as the case may be such individual, or firm or
company.

xiii)  "ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager of
DFCCIL/ DDU (Employer), or any other officer authorized by the Employer to act
on his behalf and for the purpose of operating the contract. “Engineers
Representative” shall mean officer authorized by DFCCIL in direct charge of works.

Xv)  “ACCEPTING AUTHORITY” shall mean the Chief General Manager/DDU of
DFCCIL or any other officer authorized for dealing with the works for the purpose
of this tender/Contract.

XVi) Definitions mentioned in these tender documents elsewhere will be followed. In Case
there is an ambiguity in any definition, the decision of CHIEF GENERAL
MANAGER /DDU / DFCCIL regarding the interpretation shall be final and binding.

xvii)  Purchaser shall mean DFCCIL.

1.2.3 ENERAIL DESCRIPTION OF SITE AREA. CLIMATI NDITION
ANDSYSTEM PARTICULAR

1.2.3.1 The tenderer(s) are requested to visit the area of work and ascertain himself/themselves
with the proposed works / services, surroundings and prevailing law and order conditions.

1.2.3.2 The location of work is located in the state of Uttar Pradesh.

1.2.3.3 SCOPE OF WORK: -
Comprehensive Maintenance for 01 No. DETC and 01 No. DHTC type 08-wheeler
Tower wagon for 02 years.

1.2.4.1 The brief scope of work covers “Comprehensive Maintenance for 01 No. DETC
and 01 No. DHTC type 08-wheeler Tower wagon for 02 years ™.
Tenderers shall note that the proposed contract is a works contract for “Maintenance for
1 Nos. DETC and 1 Nos. DHTC type 8-wheeler Tower car Transmission, Engines, Axle
drive, Lifting & Swiveling Platform, Alternator, Generator & Control system
including Complete
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Electrical circuits for 2 years”. Before submitting offer, Tenderers are requested to go
through the schedule of rates & quantities & scope of work and General Conditions for
Works as made applicable for this contract duly assessing the work involved. The
Maintenance for 1 No. DETC & 1 No. DHTC type 8-wheeler Tower Car are to be as per
explanatory notes (scope of work) for the schedule items.

1.2.4.2 Place of work- In the jurisdiction of DFCCIL, DDU to Chirailapathu/Sonnagar section under
CGM DDU. The work shall be executed under supervision of authorized representative of
CGM/DDU, GM/EL/DDU or PM/EL/DDU. If required by DFCCIL any other station/Site
may be included under Schedule of work and no additional charges shall be given for this.

1.2.4.3 Quantities in schedule annexed to Contract- The quantities set out in the accepted schedule
of rates with item of work quantified are the estimated quantities of the works and they shall
not be taken as the actual and correct quantities of the works to be executed by the Contractor
in fulfillment of his obligations under the contract. The actual/final quantity shall be executed
as per approved design and drawing which is to be prepared by contractor if required. All the
design calculations, if any, shall be done by contractor before execution of work. The
contractor shall be responsible for any wastage of material due to mistake in design
calculations.

1.2.4.4 New item of work — If during execution of the work, the contractor is called upon to carry out
any new item of work not included in schedule of prices, the contractor shall execute such
work at such prices as may be mutually agreed with the purchaser before commencement.

If required by DFCCIL, the contractor have to execute some portion of work as per/under
the tender schedule at new location (at the same rate/ Price) over Uttar Pradesh.

125 LOCAL CONDITIONS:

1.25.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions
and factors which would have any effect on the performance of the contract and cost of the
stores. The DFCCILs shall not entertain any request for clarifications from the tenderer
regarding such local conditions. No request for the change of price, or time schedule of
completion of work on account of any local condition or factor shall be entertained after
the offer is accepted.

1.25.2  The intending tenderer will be deemed to have satisfied himself by actual inspection of the
site and locality of the works, that all conditions liable to be encountered during the
execution of the works are taken into account and that the rates he enters in the tender
papers are adequate and all inclusive, for the completion of works to the entire satisfaction
of the DFCCILs.

1.25.3 In the event of the intending tenderer desiring to have a field survey before furnishing his
tender, he may apply to DFCCILs for permission in this regard. The DFCCILs will give
such permission in writing but all the expenses in this regard will be borne by the tenderers.

1254  The intending tenderer is advised to study the tender papers carefully, any submission of
a bid by the tenderers shall be deemed to have been done after a careful study and
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examination of these documents with full understanding of the implication thereof. These conditions
and specifications shall be deemed to have been accepted unless otherwise, specifically commented
upon by the Tenderer in his offer. Failure to adhere to anyone of these instructions may render his
offer liable to be ignored without any references.

126 INTEGRATION WITH EXISTING WORKS:
1.2.6.1 The tenderer should keep in mind, visit the location of works, take due note and give proper
consideration of integrating the new works (sometimes on replacement account) with the
existing system.
127 ELECTRIC SUPPLY:
The contractor shall make his own arrangements for electricity required by him for the purpose
of execution of the contract. However, the DFCCIL shall arrange the required power supply
for testing and commissioning of the works completed by the contractor.
128 SCHEME OF WORK AND PROGRESS REPORT:
1.2.8.1 The Contractor shall within fifteen (15) days of the date of award of the contract submit a
BAR/PERT CHART and scheme for the execution. The contractor shall indicate in the form
of notes of the assumptions and the basis adopted for the preparation of this BAR/PERT
CHART.
1.2.8.2 The contractor shall submit a monthly progress report detailing the actual progress made in
all activities as compared to the above BAR/PERT CHART. The monthly progress report
shall indicate the reasons for the variations if any between the schedule quantities and actual
progress, the action proposed and corrective measures required wherever necessary.
129 INDIRECT TAXATION
In the event of any new indirect taxation being imposed after the date of opening of tender and
of being of such a nature that the contractor has to bear additional cost of material
directly on account of such additional taxation the purchaser shall reimburse the contractor for
such additional costs on receiving satisfactory proof that such taxation was legally leviable and
that the contractor has actually incurred the additional costs.
1.2.10 EORCE MAJEURE:
If at any time, during the continuance of this contract, the performance in whole or in part by
either party of any obligation under this contract shall be prevented or delayed by reason of
any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage
by fire, explosions, epidemics/pandemic, strikes, lockouts or acts of God (hereinafter, referred
to events) provided, notice of the happening of any such event is given by either party to the
other within 30 days from the date of occurrence thereof, neither party shall by reason of such
event, be entitled to terminate this contract nor shall either party have any claim for damages
against the other in respect of such non-performance of delay in performance, and works
under the contract shall be resumed as soon as practicable after such event has come to an
end or ceased to exist, and the decision of the Engineer as to whether the works have been so
resumed or not shall be final and conclusive, PROVIDED FURTHER that if the performance
in whole or in part of any obligation under this contract is prevented or delayed by reason of
any such event for a period exceeding 120 days, either party may at its option terminate the
contract by giving notice to the other party.
1.2.11 AGREEMENT:

The successful tenderer shall within 14 (fourteen) days after having been called upon by
notice to do so be bound to execute an agreement based on accepted rates and lodge the
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same with purchaser together with the conditions of contract, specification and schedule of
prices referred to therein duly completed.

1.2.12 A)EXPENSES OF CONTRACTOR DRAWINGS ETC..
Any calculation, designs, drawings, schedules information, progress charts etc required by
the purchaser’s Engineers in connection with the contract, shall be furnished by the
contractor at his own expenses.
B) CONTRACTOR’S DRAWINGS:
If required, before execution of the work the contractor shall submit to the purchaser for
approval, three copies of all required drawings, work schedule programme which are
necessary to ensure correct/ satisfactory performance as detailed in tender papers.

1.2.13 SUB CONTRACTORS
The contractor shall not sublet any part of the work under this contract for the purpose of this.
However contractor may enter into contract with supplier for supply of the material for the
purpose of this work. However such suppliers should be approved sources of RDSO for
materials for which RDSO approved sources are available.

1.2.14 DEFAULT AND DELAY

1.2.14.1 The contractor shall execute the work with due diligence and expedition keeping to the
approved time schedule. Should he refuse or neglect to comply with any reasonable orders
given to him in writing by the Engineer’s representative in connection with the work or
contrivance the provision of the contract or the progress of work lags persistently behind the
time schedule due to his neglect, the purchaser shall be at liberty to give seven (7) days’
notice in writing to the contractor requiring him to make good the neglect or contravention
complained and should the contractor fail to comply with requisition made in the notice
within seven days from the receipt thereof, it shall be lawful for the purchaser to take the
work wholly or in part, out of the contractor’s hands without any further reference and get
the work or any part thereof as the case may be completed by other agencies at expense of
the contractor without prejudice to any other right or remedy of the purchaser.

1.2.14.2 LOSS SUSTAINED DUE TO DEFAULT AND DELAY:

In the event of any loss to the purchaser on account of execution and/or completion of the
work or any parts thereof by agencies other than the contractor, the contractor shall be liable
to reimburse the loss to the purchaser without prejudice to any other right and remedies of
the purchaser, and as the case may be met at the option, of the purchaser, from out of all or
any of the following sources viz.

i) Any amount due and payable to the purchaser on any account whatsoever.

i) The contractor’s security deposit with the purchaser so far as available and

iii) Any other assets whatsoever belonging to contractor.

1.2.15 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY:

a) All designs and drawings submitted by the contractor shall be based on thorough study
and shall be such that the contractor is satisfied about their suitability. The purchaser’s
approval will be Dbased on these considerations. Notwithstanding approval
communicated by the purchaser, during the progress of the contract for designs and
drawings, proto type samples of material after inspection of materials after erection and
adjustments to installations the ultimate responsibility for correct designs and execution
of work shall rest with the contractor.
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b) The contractor shall be responsible for and bear and pay the costs for any alteration of
works arising from any discrepancy’s errors or omissions in the design and drawings
supplied by him, whether such designs and drawings have been approved by the
purchaser or not.

1.2.16 Provision of Efficient and Competent Staff at Work Sites by the Contractor:

1.2.16.1 The Contractor shall place and keep on the works at all times efficient and competent
staff to give the necessary directions to his workmen and to see that they execute their work
in sound and proper manner and shall employ only such supervisors, workmen and
labourers in or about the execution of any of these works as are careful and skilled in the
various trades.

1.2.16.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor,
supervisor, workman or laborer who shall be objected to by the Engineer and if and whenever
required by the Engineer, he shall submit a correct return showing the names of all staff and
workmen employed by him.

1.2.16.3 In the event of the Engineer being of the opinion that the Contractor is not employing
on the works a sufficient number of staff and workmen as is necessary for proper
completion of the works within the time prescribed, the Contractor shall forthwith on
receiving intimation to this effect deploy the additional number of staff and labour as
specified by the Engineer within seven days of being so required and failure on the part of the

Contractor to comply with such instructions will entitle the Railway/DFCCIL to rescind the

contract under Clause 62 of these conditions.

1.2.17 Deployment of Qualified Engineers at Work Sites by the Contractor:

1.2.17.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified
Diploma Engineer(s).

1.2.17.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 1.2.17.1, he shall be
liable to pay liquidated damages at the rates, as prescribed in the tender documents.

1218 WORKS BY OTHER AGENCIES:

Any other works undertaken at the same time by the purchaser or the DFCCIL direct or

through some other agency at the same site where the contractor is carrying out his

work will not entitle the contractor to prefer any claim, regarding any delays or hindrance
he may have to face on this account. The contractor shall comply with any instructions
which may be given to him by the purchaser in order to permit simultaneous execution
of his own works and of those undertaken by other contractors or the DFCCIL without
being entitled on this account to any extra charge.

1.2.19 ACCESS TO WORK SITE:

a) The purchaser shall afford access to the site for the purpose of this contract to the
contractor at all reasonable times. In the execution of the work, no person other
than the contractor or his only appointed representatives or approved sub-contractor
and bona-fide workman shall have access to site. Access to the site of work at all
times shall be allowed by contractor to officials or approved representative of the
purchaser or to DFCCIL staff for purpose of maintenance.

b) The purchaser or his authorized representative shall have the right to refuse
admission to the work site to any. Person employed by the contractor to whom the
purchaser or his engineer may consider undesirable.
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c) The engineer or his representative shall be at liberty to object to the presence of any
representative or other person employed by the contractor in or about the works on
the ground of misconduct, incompetence or negligence, the contractor on receipt of
notices of such objection in writing, shall forthwith remove the person so objected to
and provide in his place another competent person and shall not allow such person
to enter the site of work subsequently. The purchaser will not be able to pay any cost
or damage on this account.

1220 PENALTY FORDELAY IN COMPLETION:

a) If the contractor fails to execute and complete the work within time specified in the
agreement or within the period of extension granted except in so far that the delay
is on the purchaser’s account; the contractor shall accept reduction in the total amount
payable to him by the purchaser at the rate of %% (half percent) per weekof the
contract value for the actual delay occurred and until the work shall have been
completed under the contract and such reduction shall be accepted by the purchaser
in full satisfaction of the contractor’s liability arising from delay only. The Engineer
shall at his sole discretion, specify a time limit within which the unfinished portion
of the work shall be completed. In the event of failure of the contractor, the purchaser
shall be at liberty to take action in accordance with provision in General Conditions
of Contract July 2014(Part-11) of Indian Railway, along with latest correction slips
and amendments.

b) Extension of time- If aforesaid shall have arisen from any cause which the purchaser
may admit as being a responsible ground for extension of time thepurchaser shall
allow such additional time as he may in his absolute discretion consider to be
reasonably justified by the circumstances of the case.

c) The contractor in the presence of the purchaser or his representative shall carry out
tests as required under the specification as soon as possible after commissioning. The
contractor at his own expense shall carry out any other additional test that the
purchaser may prescribe for testing the satisfactory operation of the plants.
Necessary electrical power required in C/W the test will be supplied free of any
charges by the purchaser. The contractor shall submit six copies of the results to the
purchaser for acceptance. The contractor shall also submit 3 copies of the
manufacturer’s test certificates for equipment’s such as motor, cable etc

d) Should the result of the test not be satisfactory, an extension of one month will be
granted to the contractor to make good the defects and or any deficiencies pointed
out by the purchaser a fresh test will then be carried out after the contractor has
attended to the defects and deficiencies. If these do not yield satisfactory results,
the purchaser may proceed at the contractor’s expense, by all means as deemed
expedient to have installation made satisfactory until they comply with the
specification, approved drawings and designs.

e) Insuch a case or in a case of delay in completion of the work under this contract
within the time limit, the purchaser reserves the right to get the work completed by
contractor as per provisions of contract. The purchaser will give to the contractor
for this purpose 7 days previous notice. The contractor shall then take at his own
expense all necessary steps to complete the works in accordance with the provision
of the contract. In case it becomes impossible to proceed with the above mentioned
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taking over tests, for reason other than for which the contractor is responsible, the
“Provisional Acceptance Certificate” shall be issued at or within a mutually agreed
reasonable period not exceeding 6 months after completion of the work.

f) Imposition of token penalty for delay in the completion of work- Competent
authority while granting extension to the currency of contract under clause 17 (B)
of GCC may also consider levy of token penalty as deemed fit based on the merit
of the case.

1221  EINAL ACCEPTANCE:

a) The final acceptance of the entire plant shall take effect from the date of expiration
of the period of guarantee provided the installations provisionally accepted are still
in perfect working order.

b) If on the other hand the installations are not in the perfect working order at the end
of the guarantee period the purchaser may either extend the period of guarantee until
necessary works are carried out by the contractor, or carry out these works or have
them carried out on behalf of the contractor and at his expense. A certificate of final
acceptance shall then be issued by the purchaser, which will terminate the contract.

1222 MATERIAL - All materials, components and fittings etc. to be supplied by the contractor
shall be procured from reputed suppliers/ vendors/manufactures. Inspection of material
to be done by RITES or authorized representative of CGM/DDU in OEM premises before
dispatch. For low value item “onsite inspection” will be done by authorized
representative of CGM/DDU. Firm will provide necessary document for the inspection.

1223  Safety Gear- During execution of the work, contractors shall ensure that all safety
precautions are taken by their men to protect themselves and site to prevent any untoward
incident. DFCCIL reserve the right to stop the work in the absence of proper safety gear
and no claim shall be entertained in this regard; decision of the Engineer-in- charge will
be final and binding upon the contractor. The cost of all the safety gear is deemed to have
been included in the rates quoted and nothing extra is payable underthis contract.

1.2.24 TIME SCHEDULE: -
1.2.24.1 The entire work is required to be completed in all respects within 24 (Twenty-Four)

months from the date of issue of acceptance letter/telegram. Time is the essence of
contract. The contractor will be required to maintain steady and regular progress to the
satisfaction of the engineer to ensure that the work will be completed in all respects within
the stipulated time failing which action may be taken by the DFCCIL Administration in
terms of General Conditions of Contract July 2014(Part-11) of Indian Railway, along with
latest correction slips and amendments.

1.2.24.2 The Contractor shall be expected to initiate work immediately after receipt of “Letter of
Acceptance”.

1.2.25 RATES: -
1.2.25.1 The rates quoted and accepted by DFCCIL shall be firm and final during the currency of
contract.

1.2.25.2 All statutory taxes and liabilities levied/may be levied in future by the Central and State
Government or any other governing authority/agency from time to time shall be borne by
the contractor and the rate shall be inclusive of all such liabilities’ is excluding for this
tender.

1.2.25.3 The Work Provider will, for the purpose, aforesaid continuously monitor the Works being
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rendered by it to ensure that these are up to the standards required by DFCCIL.

1.2.25.4 The Work Provider shall indemnify and keep DFCCIL indemnified and harmless from and
against all disputes, claims, fines, penalties, litigations criminal as well as civil that may
be initiated against the DFCCIL on account of and/or arising out of the failure of theWork
Provider to adhere to any statutory requirement, or to follow such rules regulations,
guidelines or procedures as may be required under any statute or directive.

1226 QUANTITY VARIATION:

(i) Rates quoted in the schedule of items shall be valid for a variation of the quantity up
to maximum of (+) 25% for each item. In case of variation in quantities beyond

+25%, the rates for the additional quantities beyond *25% variation shall be
negotiated/decided on mutually acceptable terms, provided the rate so arrived does not
exceed the originally accepted rate as per agreement.

(if) Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity of each individual item of the contract would be upto 25% of the
guantity originally contracted, except in case of foundation work. The Contractor shall
be bound to carry out the work at the agreed rates and shall not be entitled to any claim or
any compensation whatsoever upto the limit of 25% variation in quantity of individual
item of works.
(iii)In case of earthwork, the variation limit of 25% shall apply to the gross quantity
of earth work and variation in the quantities of individual classifications of soil shall not
be subject to this limit.
(iv) In case of foundation work, no variation limit shall apply and the work shall be
carried out by the contractor on agreed rates irrespective of any variation.
(i) Individual NS items in contracts shall be operated with variation of plus or minus
25% and payment would be made as per the agreement rate. For this, no finance
concurrence would be required.
(iv) In case an increase in quantity of an individual item by more than 25% of the
agreement quantity is considered unavoidable, the same shall be got executed by floating
a fresh tender. If floating a fresh tender for operating that item is considered not
practicable, quantity of that item may be operated in excess of 125% of the agreement
guantity subject to the following conditions:
(@) Operation of an item by more than 125% of the agreement quantity needs the approval
of an officer of the rank not less than S.A. Grade;
(i) Quantities operated in excess of 125% but upto 140% of the agreement quantity
of the concerned item, shall be paid at 98% of the rate awarded for that item in that
particular tender;
(ii) Quantities operated in excess of 140% but upto 150% of the agreement quantity
of the concerned item shall be paid at 96% of the rate awarded for that item in that
particular tender;
(iii) Variation in quantities of individual items beyond 150% will be prohibited and
would be permitted only in exceptional unavoidable circumstances with the
concurrence of associate finance and shall be paid at 96% of the rate awarded for
that item in that particular tender.
(b) The variation in quantities as per the above formula will apply only to the Individual
items of the contract and not on the overall contract value.
(c) Execution of quantities beyond 150% of the overall agreement value should not be
permitted and, if found necessary, should be only through fresh tenders or by
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negotiating with existing contractor, with prior personal concurrence of Finance/DFCCIL and
approval of General Manager.
(v). In cases where decrease is involved during execution of contract:

(a) The contract signing authority can decrease the items upto 25% of individual item
without finance concurrence.

(b) For decrease beyond 25% for individual items or 25% of contract agreement value,
the approval of an officer not less than rank of S.A. Grade may be taken, after obtaining
'‘No Claim Certificate' from the contractor and with finance concurrence, giving detailed
reasons for each such decrease in the quantities.

(c) It should be certified that the work proposed to be reduced will not be required in the
same work.

(vi). The limit for varying quantities for minor value items shall be 100% (as against 25%
prescribed for other items). A minor value item for this purpose is defined as an item
whose original agreement value is less than 1 % of the total original agreement value.
(vii). No such quantity variation limit shall apply for foundation items.

(viii). As far as SOR items are concerned, the limit of 25% would apply to the value of
SOR schedule as a whole and not on individual SOR items. However, in case of NS items,
the limit of 25% would apply on the individual items irrespective of the mannerof
guoting the rate (single percentage rate or individual item rate).

(ix). For the tenders accepted at Zonal Railways level, variations in the quantities will be
approved by the authority in whose powers revised value of the agreement lies.

(x). For tenders accepted by General Manager, variations upto 125% of the original
agreement value may be accepted by General Manager.

(xi). For tenders accepted by Board Members and Railway Ministers, variations upto
110% of the original agreement value may be accepted by General Manager.

(xii). The aspect of vitiation of tender with respect to variation in quantities should be
checked and avoided. In case of vitiation of the tender (both for increase as well as
decrease of value of contract agreement), sanction of the competent authority as per single
tender should be obtained.

1.2.27 TERMINATION OF CONTRACT: -
In case the work of the contractor is not found satisfactory, or there is a breach of any
of the terms and conditions of the contract and/or fails/neglects to carry out any
instruction issued to it by DFCCIL from time to time the same can be terminated by
DFCCIL on giving of the notice as stipulated in GCC.

1228 IMPLEMENTATION OF INTEGRITY PACT IN DFECCIL .-

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the
required Performa in their procurement transaction/ Contracts with suitable changes
specific to the situation in which the pact is to be used. The pact, entering into which
would be a preliminary qualification for any bidder, essentially envisages an agreement
between the prospective vendors / bidders and the DFCCIL, committing the persons/
officials on both sides not to resort to any corrupt practices in any aspect

/ stage of the contract.

The pact has to be implemented through a panel of independent external monitor who
will review independently and objectively the compliance of the obligations by both
the parties. As these IEM’s are to be appointed by the CVC in consultation with the
CVO and are being processed separately.

A copy of pre contract integrity pact is enclosed at Annexure 1X for signature of bidder
as acceptance, as and when Independent External monitor is appointed.
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1.2.29 ORDER OF PRIORITY OF CONTRACT DOCUMENTS: -

The documents forming the Contract are to be taken as mutually explanatory of
one another. For the purposes of interpretation, the priority of the documents shall
be in accordance with the following sequence:

i)  The Contract Agreement.

i)  Letter of Acceptance.

iii) Tender Form

iv)  General Information

v)  Notice Inviting Tender (with Annexes )
vi) Instructions to Tenderers

vii) Special Conditions of Contract

viii) Annexures

ix)  Bill of Quantities (BOQ)/Schedule of Rate
X)  General Terms and Conditions of Contract

1.2.30 RISDICTION OF RTS: -
In case of any disputes/differences between contractor and DFCCIL the jurisdiction
shall be of Chandaulil
Courts only.

1231 In case of any deviation in downloaded copy of the tender documents, the Master

Copy kept in the office of Chief General Manager/DDU/ DFCCIL, will prevail and
the interpretation of CGM/ DDU will prevail.

1.2.32 RISK PURCHASE: - During execution of this Tender, if any delay is observed due
to reasons attributable to tenderer other than force majeure conditions which may
cause delay in completion of the work, DFCCIL shall be at liberty to cancel the
contract, totally or partially, at any point of time without assigning any reason,
whatsoever, and take alternative measures at your risk and cost.

1.2.33 Penalties for Safety Lapses: - Any violation in adhering to the terms and conditions
stipulated in I.R GCC July-2022 would also attract to penalties payable by you as
per IR GCC July-2022 Provisions.

1.2.34 RETENTION MONEY:
Retention money for all contracts shall be recovered from on account/ final bills of

the Contractor at 6% of gross value of each bill after adjusting EMD amount till the
amount so recovered including EMD amount adds up to 5% of the contract value of
the work etc. variation and extra work. No interest shall be payable to the Contractor
on the amount towards retention money.

1.2.35 RELEASE OF RETENTION MONEY:

1.2.35.1 The Retention Money shall be returned to the contractor after the expiry of the Defect
Liability/Guarantee/Maintenance Period after passing the final bill based on the No
Claim Certificate with the approval of Competent Authority. The competent authority
shall normally be the authority who is competent to sign the Contract Before
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releasing theRetention Money/ Security Deposit, an unconditional and unequivocal
‘No Claim Certificate’ from the contractor concerned should be obtained.
1.2.35.2 If requested by the Contractor, 50% of the Retention money may be released on

deduction of retention money reaching 5% of the contract value against submission of
Bank Guarantee for an equivalent amount by the Contractor in the prescribed Performs
from any scheduled Bank. This Bank Guarantee shall be kept valid till the period of
three months beyond the expiry of Defect Liability Period. Fixed Deposit Receipt
(FDR) from a scheduled bank endorsed in favor of the Employer can be submitted by
the Contractor in lieu of the Bank Guarantee for release of 50% Retention Money. In
case of the requirement, the Bank Guarantee/FDR shall be extended by the contractor,
for the period as directed by the Engineer/Employer.

1236 PERFORMANCE BANK GAURENTEE

The procedure for obtaining Performance Guarantee is outlined below:

(@) The successful bidder shall have to submit a Performance Guarantee (PG) within
30 (Thirty) days from the date of issue of Letter of Acceptance (LOA). Extension
of time for submission of PG beyond 30 (Thirty) days and up to 60 days from the
date of issue of LOA may be given by the Authority who is competent to sign the
contract agreement. However, a penal interest of 15% per annum shall be charged
for the delay beyond 30 (Thirty) days, i.e. from 31% day after the date of issue of
LOA. In case, the Contractor fails to submit the requisite PG even after 60 days
from the date of issue of LOA, the contract shall be terminated duly forfeiting
Earnest Money Deposit and other dues, if any payable against that contract. The
failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 5% of the contract value:

(i) A deposit of Cash;

(i)  lrrevocable Bank Guarantee;

(ilf)  Government Securities including State Loan Bonds at 5% below the market

value;

(iv) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These
forms of Performance Guarantee could be either of the State Bank of India or
of any of the Nationalized Banks;

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled
Banks;

(vi) Deposit in the Post Office Saving Bank;

(vii) Deposit in the National Savings Certificates;

(viii) Twelve years National Defence Certificates;

(ix) Ten years Defence Deposits;

(x)  National Defence Bonds and

(xi) Unit Trust Certificates at 5% below market value or at the face value whichever
is less. Also, FDR in favor of CGM/DDU/DFCCIL (free from any
encumbrance) may be accepted.

(c) The Performance Guarantee shall be submitted by the successful bidder after the
Letter of Acceptance (LOA) has been issued, but before signing of the contract
agreement. This P.G. shall be initially valid upto the stipulated date of completion
plus 60 days beyond that. In case, the time for completion of work gets extended,
the Contractor shall get the validity of P.G. extended to cover such extended time
for completion of work plus 60 days.
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(d) The value of PG to be submitted by the Contractor will not change for variation
upto 25% (either increase or decrease). In case during the course of execution,
value of the contract increases by more than 25% of the original contract value, an additional
Performance Guarantee amounting to 3% (three percent) for the excess value over the
original contract value shall be deposited by the Contractor. On the other hand, if the value
of contract decreases by more than 25% of the original contract value, Performance
Guarantee amounting to 3% (three percent) of the decrease in the contract value shall be
returned to the Contractor. The PG amount in excess of required PG for decreased contract
value, available with Railway/DFCCILs, shall be returned to Contractor as per his request
duly safeguarding the interest of Railway/DFCCILs

(e) The Performance Guarantee (PG) shall be released after physical completion of the
work based on 'Completion Certificate' issued by the competent authority stating
that the Contractor has completed the work in all respects satisfactorily. The
Security Deposit shall, however, be released only after expiry of the maintenance
period and after passing the final bill based on 'No Claim Certificate' from the
contractor.

(f) Whenever the contract is rescinded, the Security Deposit shall be forfeited and the
Performance Guarantee shall be enchased. The balance work shall be got done
independently without risk & cost of the failed contractor. The failed contractor
shall be debarred from participating in the tender for executing the balance work.
If the failed contractor is a JV or a Partnership firm, then every member/partner of
such a firm shall be debarred from participating in the tender for the balance work
in his/her individual capacity or as a partner of any other JV /partnership firm.

(9) The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the DFCCIL is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the contract agreement) in the
event of:

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of
the Performance Guarantee.

(ii) Failure by the Contractor to pay DFCCIL any amount due, either as agreed by
the Contractor or determined under any of the Clauses/Conditions of the
Agreement, within 30 days of the service of natice to this effect by Engineer.

(iii) The Contract being determined or rescinded under provision of the GCC, the
Performance Guarantee shall be forfeited in full and shall be absolutely at the
disposal of the DFCCIL.

(h) Performance Bank Guarantee may also be verified from SFMS system.

1.2.37 INSURANCE:

The contractor shall take out and keep in force a policy or policies of insurance against
all liabilities of the contractor or the purchaser at common law or under any status in
respect of accidents to person who shall be employed by the contractor in or about the
site of the contractor’s office for the purpose of carrying out the works on the site. The
contractor shall also take out and keep in force a policy or policies of insurance against
all recognized risks to their offices and depots. Such insurance shall in all respects be to
the approval of the purchaser and if he so requires in his name.

1.2.38 DEEECT LIABILITY PERIOD:
This work being a repair and maintenance contract, defect liability period is not
applicable for this contract.

*khkkkk
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PART -1
CHAPTER -111

PRICES AND PAYMENT

1.3.1 SCOPE

This Chapter deals with prices to be paid for various items of work or for supplies and other
amounts payable in accordance with accepted schedules of prices and rates and terms and
conditions of payment mentioned herein. This is a works contract. The total prices for the
completed items of work are the actual prices payable to the Contractor as per the terms and
condition of the Contract.

1.3.2 SCHEDULE OF PRICES

(A) PRICES

(i) The rates given in Schedule of Prices are approximate and based on previous accepted rates
or as per minimum wages act. The tenderers are required to quote a single percentage below/at
par/above against the Schedule rate.

(if) The prices shall include insurance premia under the emergency risks, all taxes, duties and
levies etc.

(iii) The tenderer has to quote only a uniform single percentage above / at par / below on
Scheduled Rates.

(B) QUANTITIES: The approximate estimated quantities of various works are included.

(C) EXPLANATORY NOTES

Explanatory notes for various items of work included in Schedule, are given in Part-1,Chapter-
V.

1.3.3 NON-SCHEDULE & ADDITIONAL SUPPLIES:

1.3.3.1 NON-SCHEDULE ITEMS:

i) If during the execution of the work, the contractor is called upon to carry out any new item
of work not included in Schedules, the contractor shall execute such works at such price as may
be mutually agreed with the Purchaser before commencement after obtaining the competent
authority’s approval and sanction. The rates will be based on the Rly’s LOA/rate analysis as
per the current market / prevalent rates of such or similar items available with the DFCCIL in
that or nearby areas.

ii) Provided that if the Contractor commence work or incurs any expenditure in regard thereto
before the rates are determined and agreed upon as lastly hereon-to-fore mentioned, then and
in such a case the Contractor shall only entitled to be paid in respect of the work carried out
or expenditure incurred by him prior to the date of determination of the rates as aforesaid
according to the rates as shall be by the Purchaser. However, if the contractor is not satisfied
with the decision of the Purchaser in this respect, he may appeal to Chief General Manager
within 30 days of getting the decision of the Purchaser, supported by analysis of the rates
claimed. The Chief General Manager's decision after hearing both the parties in the matter
would be final and binding on the contractor and the Railway.

1.3.3.2 PRICE OF ADDITIONAL SUPPLIES:

The additional supplies of individual scheduled items, if necessary, will be taken over from the
contractor at the rate of the bid received.

1.3.4 PAYMENTS AND RECOVERIES:

a) No advance payment shall be made to the contractor. However, on account payment will be
made against receipt of materials at site and also progressive payments will be made for each
item of work during the erection stage.

b) Subject to any deductions or recoveries which the purchaser be entitled to make under the
Contract, the contractor shall unless otherwise agreed to been titled to get the following
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payments subject to conditions stipulated in subsequent paragraphs.

i) Progress payments for supply and erection

iii) Payments for additional supplies

iv) Payment for provisional acceptance

v) Payment for surplus materials taken over

Payment for T&P and Maintenance Spares.

vi)Final settlement.

1.3.5 INVOICING PROCEDURE:

(@) The contractor shall submit his invoicing procedure for approval by the purchaser’s

representative within two months from the date of receipt of letter of acceptance of tender.

Separate invoices shall be submitted for different type of payments mentioned above. All

invoices shall be submitted with original supporting documents or certified true copies of

supporting documents wherever these are acceptable to the purchaser’s engineer. Wherecopies
of original documents are required in support of several invoices, true certified copies of the
original documents may be forwarded to the purchaser’s engineer with his consent.

(b) Invoices shall be submitted only on the basis of agreed principles and prices, quantities and

measurement of works completed shall be approved by the purchaser’s engineer prior to the

submission of invoices. For this purpose, the Schedule of quantities and measurements
submitted by the contractor for approval of the purchaser’s engineer may be only up to the
extent of work.

(c) All invoices /Bills shall be accompanied by the following

1. Supplier Challans

2. Commissioning certificate granted by the concern Engineer In charge’s authorized

representative

3. Certificate of receipt of material duly accepted by the concern Engineer In charge’s authorized

representative

1.3.6 TERMS OF PAYMENT

A. Payment

1. Payments for the work shall be made in accordance with scheduled rates & quantities and
measured in relevant units, except were provided for otherwise.

2. Progress payments made to the contractor shall be without prejudice to the final making up
of the accounts and shall in no respect be considered or used as evidence of any facts stated
in or to be inferred from such accounts or not of any particular quantity of work having been
executed.

3. Payment to the contractor shall be made as under:

a) On account payment will be made to the contractor on monthly basis as per actual nos. of
inspections/checks carried out in particular month after issue of certificate for the same from
consignee depot/shed that the work has been completed satisfactory. The contractor will
submit the joint inspection certificate counter signed by the officer with bill for payment.

b) 90% payment of the contract price on successful completion of Scheduled
maintenance/Monthly visits/Breakdown attended for work of maintenance of DETC &
DHTC type 8 W T/car and due certification of installation and testing of all material by
DFCCIL’s representative.

c) Balance 10% payments shall be released after successful completion of work and
certification by DFCCIL’s representative.

1.3.7 Payment for additional supplies:
The contractor shall receive payment for additional supplies and maintenance work in
accordance with conditions stipulated in Para 1.3.3.1.
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1.3.8 Final settlement: On Successful completion of guarantee period and issue of certificate
of final acceptance of entire installations, the security deposit will be refunded /returned to the
contractor after adjustment of any dues payable by the contractor to the purchaser.

1.3.9 TAXES:

(a) The Contractor and all personnel employed by him shall pay such taxes like income tax as
are payable under statutory laws of India and the Purchaser will not accept any liability for the
same.

(b) Deduction of income tax at source as per provision of finance act and income tax act in
force may be made from the Contractor/sub-Contractor and the amount so deducted may be
credited to the Central Government.

(c) Tenderers will examine the various provisions of the Central Goods and Services Tax Act
2017 (CGST) goods and Services Tax Act, 2017 (IGST)/ Union territory Goods and services
Tax Act, 2017 (UTGST)/ respective state’s State Goods and Services Tax Act (SGST)also as
notified by Central/State Govt & as amended from time to time and applicable taxes before
bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed
by them is duly considered while quoting rates.

(d) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST
Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST
Act to railway immediately after the award of

contract, without which no payment shall be released to the contractor. The contractor shall be
responsible for deposition of applicable GST to the concerned authority.

(&) In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST Act, the railway shall deduct the applicable GST from his/their
bills under reverse charge mechanism (RCM) and deposit the same to the

concerned authority.

1.3.10 RELEASE OF PERFORMANCE GUARANTEE:

The Performance Guarantee (PG) shall be released after physical completion of the work
based on 'Completion Certificate' issued by the competent authority stating that the Contractor
has completed the work in all respects satisfactorily.

1.3.11 RELEASE OF SECURITY DEPOSIT:

Security Deposit shall be returned to the Contractor after the following:

(a) Final Payment of the Contract as per relevant GCC clause and

(b) Signature of Final Supplementary Agreement or Certification by Engineer that DFCCIL
has No Claim on Contractor and

(c) Issue of Maintenance Certificate on expiry of the maintenance period as per relevant GCC
clause.

Forfeiture of Security Deposit:

Whenever the contract is rescinded as a whole under relevant GCC clause, the Security Deposit
already with Railways/DFCCIL under the contract shall be forfeited. However, in case the
contract is rescinded in part or parts under relevant GCC clause, the SecurityDeposit shall not
be forfeited.

No interest shall be payable upon the Earnest Money and Security Deposit or amounts payable
to the Contractor under the Contract, but Government Securities deposited, will be payable with
interest accrued thereon as per relevant GCC —Clause.

1.3.12 RATES FOR ITEMS OF WORKS:

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended to provide
for works duly and properly completed in accordance with the General and Special (if any)
Conditions of the Contract and the Specifications and drawings together with such
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered
in terms of Clause 42 of these conditions and without prejudice to the generality thereof and
shall be deemed to include and cover superintendence and labour, supply, including full freight
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of materials, stores, patterns, profiles, moulds, fittings, centering’s, scaffolding, shoring props,
timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant
required on the works, except such tools, plant or materials as may be specified in the contract
to be supplied to the Contractor by the Railway, the erection, maintenance and removal of all
temporary works and buildings, all watching, lighting, bailing, pumping and draining, all
prevention of or compensation for trespass, all barriers and arrangements for the safety of the
public or of employees during the execution of works, all sanitary and medical arrangements
for labour camps as may be prescribed by the Railway/DFCCIL, the setting of all work and of
the construction, repair and upkeep of all center lines, bench marks and level pegs thereon, site
clearance, all fees duties, royalties, rent and compensation to owners for surface damage or
taxes and impositions payable to local authorities in respect of land, structures and all material
supplied for the work or other duties of or expenses for which the Contractor may become liable
or may be put to under any provision of law for the purpose of or in connection with the
execution of the contract and all such other incidental charges or contingencies as may have
been specially provided for in the Specifications.

However, if rates of existing GST or cess on GST for Works Contract is increased or any new
tax /cess on Works Contract is imposed by Statute after the date of opening of tender but within
the original date of completion/date of completion extended under relevant GCC clause and
the Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the
amount so paid.

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess
on Works Contract is decreased / removed by Statute after the date of opening of tender, the
reduction in tax amount shall be recovered from Contractor’s bills/Security Deposit or any
other dues of Contractor with the Government of India.

PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance with provisions
of GCC July 2022 with latest amendments & correction slips.

As per Railway Board’s letter no. 2017/Trans/01/Policy dated 08/02/2018, Since, the Cost of
advertisement value of this tender is less than Rs 5 crore, so PVC will not be applicable.

1.3.13 Maintenance of Works: The Contractor shall at all times during the progress and
continuance of the works and also for the period of maintenance specified in the Tender Form
after the date of issue of the certificate of completion by the Engineer or any other earlier date
subsequent to the completion of the works that may be fixed by the Engineer, be responsible
for and effectively maintain and uphold in good substantial, sound and perfect condition all and
every part of the works and shall make good from time to time and at all times as often asthe
Engineer shall require, any damage or defect that may during the above period arise in or be
discovered or be in any way connected with the works, provided that such damage or defect is
not directly caused by errors in the contract documents, act of providence orinsurrection or civil
riot, and the Contractor shall be liable for and shall pay and make good tothe Railway/DFCCIL
or other persons legally entitled thereto whenever required by the Engineer so to do, all losses,
damages, costs and expenses they or any of them may incur orbe put or be liable to by reasons
or in consequence of the operations of the Contractor or of his failure in any respect.

1.3.14.1 Certificate of Completion of Works: As soon as in the opinion of the Engineer, the
work has been completed and has satisfactorily passed any final test or tests that may be
prescribed, the Engineer shall issue a certificate of completion duly indicating the date of
completion in respect of the work and the period of maintenance of the work shall commence
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from the date of completion mentioned in such certificate. The certificate, inter alia, should
mention that the work has been completed in all respects and that all the contractual obligations have
been fulfilled by the Contractor and that there is no due from the Contractor to Railways/DFCCIL
against the contract concerned.

The Engineer may also issue such a certificate indicating date of completion with respect to
any part of the work (before the completion of the whole of work), which has been both
completed to the satisfaction of the Engineer and occupied or used by the Railway. When any
such certificate is given in respect of part of a work, such part shall be considered as completed
and the period of maintenance of such part shall commence from the date of completion
mentioned in the completion certificate issued for that part of the work.

1.3.14.2 Contractor not Absolved by Completion Certificate: The Certificate of
Completion in respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve
the Contractor from his liability to make good any defects imperfections, shrinkages or faults
which may appear during the period of maintenance specified in the tender arising in the opinion
of the Engineer from materials or workmanship not in accordance with the drawings or
specifications or instruction of the Engineer, which defects, imperfections, shrinkages or faults
shall upon the direction in writing of the Engineer be amended and made good by the Contractor
at his own cost; and in case of default on the part of Contractor, the Engineer may employ
labour and materials or appoint another Contractor to amend and make good such defects,
imperfections, shrinkages and faults and all expenses consequent thereon and incidental thereto
shall be borne by the Contractor and shall be recoverable from any moneys due to him under
the contract.

1.3.14.3 Final Supplementary Agreement: After the work is completed and taken over by the
Railway/DFCCIL as per terms and conditions of the contract agreement or otherwise concluded
by the parties with mutual consent and full and final payment is made by the Railway to the
Contractor for work done, and there is unequivocal no claim on either side under the contract,
the parties shall execute the final supplementary agreement annexed as Annexure 1V,

1.3.15 Approval only by Maintenance Certificate: No certificate other than maintenance
certificate referred to in relevant Clause of GCC of the Conditions shall be deemed to constitute
approval of any work or other matter in respect of which it is issued or shall be taken as an
admission of the due performance of the contract or any part thereof.

1.3.15.1 Maintenance Certificate: The Contract shall not be considered as completed until a
Maintenance Certificate shall have been signed by the Engineer stating that the works have
been completed and maintained to his satisfaction. The Maintenance Certificate shall be given
by the Engineer upon the expiration of the period of maintenance or as soon thereafter as any
works ordered during such period is completed.

The Competent Authority to issue above Maintenance Certificate shall normally be the
authority who is competent to sign the contract. If this Competent Authority is of the rank lower
than JA Grade, then a JA Grade Officer (concerned with the work) should issue the certificate.
The certificate, inter alia, should mention that the work has been completed in all respects and
that all the contractual obligations have been fulfilled by the Contractor and that there is no due
from the Contractor to Railways/DFCCIL against the contract concerned.

1.3.15.2 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be
liable to the Contractor for any matter arising out of or in connection with the contract for
execution of the works unless the Contractor has made a claim in writing in respect thereof
before the issue of the Maintenance Certificate under this clause.
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1.3.15.3 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate
the Contractor and the Railway/DFCCIL shall remain liable for the fulfillment of any obligation
incurred under the provision of the contract prior to the issue of the Maintenance Certificate
which remains unperformed at the time such certificate is issued and for the purposes of
determining the nature and extent of any such obligations, the contract shall be deemed to
remain in force between the parties thereto.

1.3.16.1 Final Payment: On the Engineer's certificate of completion in respect of the works,
adjustment shall be made and the balance of account based on the Engineer or the Engineer's
representative's certified measurements or Engineer’s certified “contractor’s authorized
engineer’s measurements” of the total quantity of work executed by the Contractor upto the
date of completion and on the accepted schedule of rates and for extra works on rates
determined shall be paid to the Contractor subject always to any deduction which may be made
under these presents and further subject to the Contractor having signed delivered to the
Engineer enclosing either a full account in detail of all claims he may have on the
Railway/DFCCIL in respect of the works or having delivered No Claim Certificate. and the
Engineer having after the receipt of such account given a certificate in writing that the whole
of the works to be done under the provisions of the Contracts have been completed, that they
have been inspected by him since their completion and found to be in good and substantial
order, that all properties, works and things, removed, disturbed or injured in consequence of
the works have been properly replaced and made good and all expenses and demands incurred
by or made upon the Railway/DFCCIL for or in the respect of damage or loss by from or in
consequence of the works, have been satisfied agreeably and in conformity with the contract.

1.3.16.2 Post Payment Audit: It is an agreed term of contract that the Railway reserves to
itself the right to carry out a post-payment audit and/ or technical examination of the works and
the final bill including all supporting vouchers, abstracts etc. and to make a claim on the
Contractor for the refund of any excess amount paid to him till the release of security deposit
or settlement of claims, whichever is later, if as a result of such examination any over- payment
to him is discovered to have been made in respect of any works done or alleged to have been
done by him under the contract.

1.3.17 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR:
(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required,

produce or cause to be produced for examination by the Engineer any quotation, invoice, cost
or other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or
any copy of or extract from any such document and also furnish information and returns verified
in such manner as may be required in any way relating to the execution of this contract or
relevant for verifying or ascertaining cost of execution of this contract (the decision of the
Engineer on the question of relevancy of any documents, information or return being final and
binding in the parties). The Contractor shall similarly produce vouchers etc, if required to prove
to the Engineer, that materials supplied by him, are in accordance with the specifications laid
down in the contract.

(i) If any portion of the work in a contract of value more than one crore of rupees be carried
out by a sub-contractor or any subsidiary or allied firm or company, the Engineer shall have
power to secure the books of such sub-contract or any subsidiary or allied firm or company,
through the Contractor, and such books shall be open to his inspection.
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(iiiy  The obligations imposed by Sub Clause (i) & (ii) above are without prejudice to the
obligations of the Contractor under any statute rules or orders binding on the Contractor.

1.3.18 LABOUR:

1.3.18.1 Wages to Labour: The Contractor shall be responsible to ensure compliance with the
provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the
Rules made there under in respect of any employees directly or through petty Contractors or
sub-contractors employed by him for the purpose of carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used
wholly or partly under the direct orders and control of the Railways whether in connection with
any work being executed by the Contractor or otherwise for the purpose of the Railway such
labour shall, for the purpose of this Clause, still be deemed to be persons employed by the
Contractor.

If any moneys shall, as a result of any claim or application made under the said Act be directed
to be paid by the Railway, such money shall be deemed to be moneys payable to the Railway
by the Contractor and on failure by the Contractor to repay the Railway any moneys paid by it
as aforesaid within seven days after the same shall have been demanded, the Railways shall be
entitled to recover the same from Contractor’s bills/Security Deposit or any other dues of
Contractor with the Government of India.

1.3.18.2 Apprentices Act: The Contractor shall be responsible to ensure compliance with the
provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from time
to time in respect of apprentices directly or through petty Contractors or sub-contractors
employed by him for the purpose of carrying out the Contract.

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his
failure will be a breach of the contract and the Railway may, in its discretion, rescind the
contract. The Contractor shall also be liable for any pecuniary liability arising on account of
any violation of the provisions of the Act.

1.3.18.3 Provisions of Payments of Wages Act: The Contractor shall comply with the
provisions of the Payment of Wages Act, 1936 and the rules made there under in respect of
all employees employed by him either directly or through petty Contractors or sub- contractors
in the works. If in compliance with the terms of the contract, the Contractor directly or through
petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under
the direct orders and control of the Engineer whether in connection with the works to be
executed hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless
be deemed to comprise persons employed by the Contractor and any moneys which may be
ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer on
behalf of the Contractor and the Engineer may on failure of the Contractor to repay such money
to the Railways deduct the same from any moneys due to the Contractor in terms of the contract.
The Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit or
any other dues of Contractor with the Government of India all moneys paid or payable by the
Railway by way of compensation of aforesaid or for costs of expenses in connection with any
claim thereto and the decision of the Engineer upon any question arising out of the effect or
force of this Clause shall be final and binding upon the Contractor.
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(1) Provisions of Contract Labour (Regulation and Abolition) Act, 1970: The Contractor
shall comply with the provision of the contract labour (Regulation and Abolition) Act,
1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as
modified from time to time, wherever applicable and shall also indemnify the Railway
from and against any claims under the aforesaid Act and the Rules.

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time
to time before the commencement of the work and continue to have a valid license until the
completion of the work. Any failure to fulfill the requirement shall attract the penal
provision of the Act.

(3) The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provision of the aforesaid Act and the Rules wherever
applicable. The Contractor shall notwithstanding the provisions of the contract to the
contrary, cause to be paid the wages to labour, indirectly engaged on the works including
any engaged by sub-contractors in connection with the said work, as if the labour had been
immediately employed by him.

(4) In respect of all labour directly or indirectly employed in the work for performance of the
Contractor's part of the contract, the Contractor shall comply with or cause to be complied
with the provisions of the aforesaid Act and Rules wherever applicable.

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the
Railway is obliged to pay any amount of wages to a workman employed by the Contractor
or his sub-contractor in execution of the work or to incur any expenditure on account of the
contingent, liability of the Railway due to the Contractor's failure to fulfill his statutory
obligations under the aforesaid Act or the rules, the Railway will recover from the
Contractor, the amount of wages so paid or the amount of expenditure so incurred and
without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and
Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover
such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of
Contractor with the Government of India. The Railway shall not be bound to contest any
claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section
21 of the aforesaid Act except on the written request of the Contractor and upon his giving
to the Railway full security for all costs for which the Railway might become liablein
contesting such claim. The decision of the Chief Electrical Engineer regarding the amount
actually recoverable from the Contractor as stated above shall be final and binding on the
Contractor.

1.3.18.4 Provisions of Employees Provident Fund and Miscellaneous Provisions Act,1952:
The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident
Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7& 8 of
Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through
enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever
applicable and shall also indemnify the Railway from and against any claims under the aforesaid
Act and the Rules.

1.3.18.5 Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages
act in terms Indian Railways General Condition of Contract. In order to ensure the same, an
application has been developed and hosted on website
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc.
and upload requisite details of labour and their payment in this portal. These details shall be
available in public domain. The Registration/ updating of Portal shall be done as under:
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(@) Contractor shall apply for one time registration of his company/firm etc. in the
Shramikkalyan portal with requisite details subsequent to issue of Letter of
Acceptance. Engineer shall approve the contractor’s registration in the portal within 7
days of receipt of such request.

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.)
for subsequent use of portal for all LOAs issued in his favour.

(c) The contractor once registered on the portal, shall provide details of his Letter of
Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days of
issue of any LoA for approval of concerned engineer. Engineer shall update (if required)
and approve the details of LoA filled by contractor within 7 days of receipt of such
request.

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract
labours engaged in the contract and ensure updating of each wage payment to them on
shramikkalyan portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all
salient details of engaged contractual labour& payments made thereof after each wage
period.

(f)  While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of
‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a
certificate to the Engineer or Engineer’s representatives that “I have uploaded thecorrect
details of contract labours engaged in connection with this contract and payments made
to them during the wage period in Railway’s Shramikkalyan portal at
‘www.shramikkalyan.indianrailways.gov.in’ till_Month,_Year.”

1.3.18.6 Provisions of “The Building and Other Construction Workers (Regulation of
Employment and Conditions of Service) Act, 1996” and “The Building and Other
Construction Workers’ Welfare Cess Act, 1996”:

The tenderers, for carrying out any construction work, shall get themselves registered with the
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996
and rules made thereto by the concerned State Govt., and submit certificate of Registration
issued from the Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall
be deducted from contractor’s bills as per provisions of the Act.

1.3.18.7 Reporting of Accidents: The Contractor shall be responsible for the safety of all
employees directly or through petty Contractors or sub-contractor employed by him on the
works and shall report serious accidents to any of them however and wherever occurring on the
works to the Engineer or the Engineers Representative and shall make every arrangement
trender all possible assistance.

1.3.18.8 Provision of Workmen’s Compensation Act: In every case in which by virtue of the
provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway
is obliged to pay compensation to a workman directly or through petty Contractor or sub-
contractor employed by the Contractor in executing the work, Railway will recover from the
Contractor the amount of the compensation so paid, and, without prejudice to the rights of
Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover
such amount or any part thereof from Contractor’s bills/Security Deposit or any other dues of
Contractor with the Government of India. Railway shall not be bound to contest any claim made
against it under Section 12 Sub-Section (1) of the said Act except on the written request of the
Contractor and upon his giving to Railway full security for all costs for which Railway might
become liable in consequence of contesting such claim.
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1.3.18.9 Provision of Mines Act: The Contractor shall observe and perform all the
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for
the time being in force and any rules and regulations made thereunder in respect of all the
persons directly or through the petty Contractors or sub-contractors employed by him under this contract
and shall indemnify the Railway from and against any claims under the Mines Act, or the rules and
regulations framed thereunder, by or on behalf of any persons employed by him or otherwise.

1.3.19 DETERMINATION OF CONTRACT:

1.3.19.1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL shall
be entitled to determine and terminate the contract at any time, should in the Railway's opinion,
the cessation of work becomes necessary owing to paucity of funds or from any other cause
whatever, in which case the value of approved materials at site and of work done to date by the
Contractor will be paid for in full at the rate specified in the contract. Notice in writing from
the Railway of such determination and the reasons therefore shall be conclusive evidence
thereof.

1.3.19.2 Payment on Determination of Contract: Should the contract be determined under
sub clause (1) of this clause and the Contractor claims payment for expenditure incurred by him
in the expectation of completing the whole of the work, the Railways/DFCCIL shall admit and
consider such claims as are deemed reasonable and are supported by vouchers to the
satisfaction of the Engineer. The Railway's/DFCCIL’s decision on the necessity and propriety
of such expenditure shall be final and conclusive.

1.3.19.3 The Contractor shall have no claim to any payment of compensation or otherwise,

howsoever on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not derive in consequence of determination of
contract.

1.3.19.4 Determination of Contract owing to Default of Contractor:

If the Contractor should:

(i) Becomes bankrupt or insolvent, or

(if) Make an arrangement for assignment in favour of his creditors, or agree to carry out the
contract under a Committee of Inspection of his creditors, or

(ii)  Being a Company or Corporation, go into liquidation (other than a voluntary
liquidation for the purposes of amalgamation or reconstruction), or

(iv) Have an execution levied on his goods or property on the works, or

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these
Conditions, or

(vi)  Abandon the contract, or

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the
contract, or

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated
period, or

(ix) Fail to execute the contract documents.

(x) Fails to submit the documents pertaining to identity of JV and PAN. Form available in
the Regulations for Tenders and Contracts.

(xi) Fail to remove materials from the site or to pull down and replace work after receiving
from the Engineer notice to the effect that the said materials or works have been condemned
or rejected.

(xii) Fail to take steps to employ competent or additional staff and labour as required.
(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for
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inspecting the works or any part thereof as required.

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through
his partner, agent or servant to any officer or employee of the Railway/DFCCIL or to any person
on his or on their behalf in relation to the execution of this or any other contract with this Railway.

(xv)(A) At any time after the tender relating to the contract, has been signed and submitted by
the Contractor, being a partnership firm admit as one of its partners or employee under itor
being an incorporated company elect or nominate or allow to act as one of its directors or
employee under it in any capacity whatsoever any retired Engineer of the gazette rank or any
other retired gazette officer working before his retirement, whether in the executive or
administrative capacity, or whether holding any pensionable post or not, in the
Railways/DFCCIL for the time being owned and administered by the President of India before
the expiry of one year from the date of retirement from the said service of such Engineer or
Officer unless such Engineer or Officer has obtained permission from the President of India or
any officer duly authorized by him in this behalf to become a partner ora director or to take
employment under the contract as the case may be, or

(xv)(B) Fail to give at the time of submitting the said tender:

(a) The correct information as to the date of retirement of such retired Engineer or retired
officer from the said service, or as to whether any such retired Engineer or retired officer was
under the employment of the Contractor at the time of submitting the said tender, or

(b) The correct information as to such Engineers or officers obtaining permission to take
employment under the Contractor, or

(c) Being a partnership firm, the correct information as to, whether any of its partners was
such a retired Engineer or a retired officer, or

(d) Being in incorporated company, correct information as to whether any of its directors was
such a retired Engineer or a retired officer, or

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time of
submitting the said tender the fact of his being such a retired Engineer or a retired officer or
make at the time of submitting the said tender a wrong statement in relation to his obtaining
permission to take the contract or if the Contractor be a partnership firm or an incorporated
company to be a partner or director of such firm or company as the case may be or to seek
employment under the Contractor.

(F) Submits copy of fake documents / certificates in support of credentials, submitted by the
tenderer

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL may serve
the Contractor with a notice in writing to that effect and if the Contractor does not within seven
days after the delivery to him of such notice proceed to make good his default inso far as the
same is capable of being made good and carry on the work or comply with such directions as
aforesaid of the entire satisfaction of the Engineer, the Railway shall be entitled after giving 48
hours’ notice in writing under the hand of the Engineer to rescind the contract as a whole or in
part or parts (as may be specified in such notice) and after expiry of 48 hours’ notice, a final
termination notice should be issued.

Note: Engineer at his discretion may resort to the part termination of contract with notices
, only in cases where progress of work is more than or equal to 80% of the original scope of
work.

1.3.19.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of
Contractor: In the event of any or several of the courses, referred to in Sub-Clause (1) of this
Clause, being adopted:
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(a) The Contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any commitments or
made any advances on account of or with a view to the execution of the works or the performance of
the contract and Contractor shall not be entitled to recover or be paid any sum for any work thereto
for actually performed under the contract unless and until the Engineer shall have certified the
performance of such work and the value payable in respect thereof and the Contractor shall only be
entitled to be paid the value so certified.

(b) In the contract which has been rescinded as a whole, the Security Deposit already with
railways under the contract shall be enchased/ forfeited and the Performance Guarantee already
submitted for the contract shall be enchased. The balance work shall be got done independently
without risk & cost of the failed Contractor. The failed Contractor shall be debarred from
participating in the tender for executing the balance work. If the failed Contractor is a JV or a
Partnership firm, then every member/partner of such a firm shall be debarred from participating
in the tender for the balance work in his/her individual capacity or as a partner of any other JV
[partnership firm.

Further the authorized representative of failed Contractor cannot be accepted as authorized
representative in new contract.

(c) In the contract rescinded in part or parts,

(i) The full Performance Guarantee for the contract shall be recovered. No additional
Performance Guarantee shall be required for balance of work being executed through the part
terminated contract. The contract value of part terminated contract stands reduced to the balance
value of work under the contract.

(if) The Security Deposit of part terminated contract shall be dealt as per relevant clause of
GCC.

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract.
(iv) The balance work shall be got done independently without risk & cost of the failed
Contractor. The failed Contractor shall be debarred from participating in the tender for
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every
member/partner of such a firm shall be debarred from participating in the tender for the balance
work in his/her individual capacity or as a partner of any other JV /partnership firm.

(v) Further the authorized representative of failed Contractor will not be accepted as
authorized representative in new contract.

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any
materials, tools, implements, machinery and buildings on the works or on the property on which
these are being or ought to have been executed, and to retain and employ the same in the further
execution of the works or any part thereof until the completion of the works without the
Contractor being entitled to any compensation for the use and employment thereof or for wear
and tear or destruction thereof.

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and
determine ex-parte or by or after reference to the parties or after such investigation or enquiries
as he may consider fit to make or institute and shall certify what amount (if any)had at the
time of rescission of the contract been reasonably earned by or would reasonably accrue to the
Contractor in respect of the work then actually done by him under the contract and what was
the value of any unused, or partially used materials, any constructional plant and any temporary
works upon the site. The legitimate amount due to the Contractor after making necessary
deductions and certified by the Engineer should be released expeditiously.

*kkkkk
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PART -1
CHAPTER- IV
SCOPE OF WORK & EXPLANATORY NOTES

1.4.1 Scope of Work:

The scope of work covers “Maintenance for 1 No. DETC & 1 No. of DHTC type 8 wheeler Tower car
Cummins Engines, Transmission, Axle drive, Lifting & Swiveling Platform, Alternator, Generator &
Control system including Complete Electrical circuits etc. for 2 years”.

The requisite/required materials for work will be arranged by the contractor. The details of which are
given in explanatory notes to the schedules and special conditions. The work to be taken up in the DDU
Unit as per the explanatory notes for price schedules.

Note: DFCCIL is empowered to change the place /depot if any required.

1.4.2.1 Schedule 1
The scope of works includes the “Maintenance for 1 No. DETC & 1 No. of DHTC type 8-wheeler Tower

car Cummins Engines, Transmission, Axle drive, Lifting & Swiveling Platform, Alternator, Generator &
Control system including Complete Electrical circuits etc. for 2 years”.

Maintenance of 1 No. DETC & 1 DHTC type 8-wheeler Tower car Cummins Engine at DDU unit
of DFCCIL which include the following-

a. Maintenance for Cummins Engine Model no. NTA/855R/ T/Car No. as per schedule & explanatory
note, consisting of “D” check and “B” & “C” check and breakdown maintenance including supply,
erection testing & commission of various equipment on Tower Car.

1) “D” check and “B” & “C” checks.
2) Supply of all consumable’s items, maintenance items, Lube Oil & coolant additives
3) Attending all the breakdowns call.
4) Repairing of sub-assemblies
b. Other associated works as per schedule & explanatory note.

1.4.2.2 Schedule 2

a. “Maintenance for 1 No. DETC & 1 No. of DHTC type 8-wheeler Tower car Cummins Engines,
Transmission, Axle drive, Lifting & Swiveling Platform, Alternator, Generator & Control system including
Complete Electrical circuits etc. for 2 years”.

b. Service charges for DETC Type Tower wagon all-inclusive and comprehensive as per schedule &
explanatory note.

c. Emergency Incidental breakdown repair to sub-assemblies & component if required (optional) to
be carried out to tower wagon components during breakdown as per schedule & explanatory note.

d. Comprehensive maintenance charge for DG set of lifting platforms inclusive all minor repair, filter
with maintenance of hydraulic lifting platform power pack tank, pump including all spares and oil
required for maintenance.

e. Other associated works as per schedule & explanatory note.
1.4.3 Explanatory Notes:
Notwithstanding anything to the contrary in this section, the contractor will supply the entire

requirement of the equipment components and fittings for the work.
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Schedule 1

S no 1,2&3: - Maintenance of Cummins make Diesel Engines (NT855R) consisting of “B” &”
C” check and breakdown maintenance including supply, erection testing & commission of
various equipment on Tower Car.

1) “B” & “C” checks.

2) Supply of all consumable’s items maintenance item Lube Oil & coolant additives

3) Attending all the breakdowns call.

4) Repairing of sub-assemblies

Scope of “B” checks During Maintenance of Tower Car.
B checks at every 300 hours of operation of an Engine or Six month whichever is earlier.

e Check Engine log Book

¢ Record the reading of hour meter & speedometer

¢ Drain water & sediments from fuel filter through drain cock

¢ Change Engine Qil

e Check oil pressure

e Check for fuel, oil, Water & exhaust leaks, if any.

¢ Change lubrication oil full flow filter element by new one.

¢ Check Engine radiator coolant level. It required fill radiator/ surge tank with coolant.

e Remove, clean & inspect dry type air cleaner element, Remove & clean dustpan, inspect
element for holes & tears Check gasket & “O” rings for damages.

e Check airline connector for leakage.

¢ Clean/change compressor breather element and fill with clean oil up to the mark, if
required.

¢ Drain air receiver tank & main fuel tank breather.

o Check coolant inhibitor & add requisite quantity of coolant concentration, if required

e Change fuel filter element, washer & “O” ring clean shell of Fuel filter.

e Check all air cleaner connection for cracks- chafing etc. Tighten all air intake
connections.

e Check throttles linkage.

e Following item must be replaced during every “B” Check/ B Check kit consist of Lube
Oil filter, Lube Oil filter, lube Oil Filter O ring, Fuel filter, Fuel filter “O ring, By pass
filter, By pass filter O ring, Diesel filter, Inhibitor corrosion and strip test and renewal of
all Engine & lube oil as required as per OEM manual.

Scope of “C” Checks during Maintenance of Tower Car
“C” check at every 1500 hours of operation of an Engine or Six months whichever is

earlier
e Repeat all maintenance activities of “B” checks
e Check Thermostat operation
e Clean the fuel tank from inside.
e Tighten turbocharger mounting nuts to the specified torque
e Check & tighten all electrical connections.
e Check turbocharger for oil leakage
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e Tighten all mounting nuts & bolts of the engine

e Check engine blow if required.

e Clean radiator from outside blowing air through the radiator core in opposite direction
to the normal flow of air compressed air will be provided by the Railways)

e Check shaft of air compressor & its clearance.

e Clean Intel connection screens. Adjust injectors & vales.

e Change gasket of rocker cover.

e Following item must be replaced during every “C” Check.
C Check kit consist of Lube Oil Filter, Lube Oil Filter O ring, Fuel filter, Fuel Filter “O
ring, By pass filter, By pass filter O ring, Diesel filter, Inhibitor corrosion and Air Cleaner
Inner & Outer, Gasket Lever Covers, Strip test, Crank case Breather Gasket Screen filter
and renewal of all Engine & lube Oil as required as per OEM manual.

Note: The list of all maintenance activities given above is not exhaustive, if any activities
left will be followed as per maintenance manual available/issued by DFCCIL will be
carried out by contractor without any extra charges/cost as per direction of supervisorin
charge.

S. No 4: - The item covers the “D” check at every 6000 HOURS of operation of an Engine or
two years whichever is earlier —
1) The annual maintenance contract of each Engine covers one visit for “D” check and

break down visit as and when required during the contract period.

2) The “D” check should be carried out as per OEM manufacturer standard guideline.
All the material, consumables as well as spare parts required for the “D” check is to
supplied by the contractor.

3) The spares and materials required for rectification work during breakdown visit, if
supplied/replaced by the contractor during “D” check visit are to be supplied by the
contractor without any additional cost.

4) The tender has to plan in advance under intimation to Railway for carrying out the
maintenance work on particular Tower Wagon may be kept ready for such maintenance
work.

5) D check maintenance at every 6000 hours of operation or once in 2 years whichever
is earlier will have to be carried out. It is also a Mandatory Maintenance check/Schedule
which will have to be ensure better fuel economy, enhanced reliability and trouble-free
operation of Engines.

6) Scope covers Cummins Diesel Engines of Tower Car as mentioned in schedule of rates.

7) Under this, the tender should carry out schedule/preventive maintenance, repairs work
along with supply of parts and Engine Lube oil & coolant additives.

8) Activities to be done in D check:

a) Repeat all maintenance steps of check “B” and “C”.

b) Check & tighten exhaust & inlet manifold nuts & cap screws.
¢) Check & tighten all mounting nuts, bolts & vibration dampers.
d) Clean Turbo charger diffuser & impeller and check end float.
e) Check Turbocharger bearing clearances.

f) Check crank shaft end float.
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g) Clean injector inlet screen & magnet.
h) Check safety control systems.
i) Replace coolant.

9) Following items must be replaced and sub-assemblies including supply under AMC
scope for “D” checks “B” checks kit consist of Lube Oil filter, Lube Oil filter O ring,
Fuel filter, Fuel Filter “O” ring, By pass filter, By pass Filter O ring, Diesel Filter,
Inhibitor corrosion and strip test and renewal of all Engine & lube oil as required as per
OEM manual.

a) Renewal/replacement of Engine Lube Oil
b) Air cleaner Element (Inner/Outer)

c) Crankcase Breather Gasket

d) Screen Filter

e) Repair of Water pump
f) Repair of Air compressor

g) Repair of charger

h) Repair of Injectors

i) Repair of Fuel Pumps

J) Repair of Cylinder Heads

k) Replacement of Thermostat with seal and gasket
1) Vibration Damper inspection/checking

m) Repair of Accessory drive

n) Replacement of all Belt

S. No 5: - The item covers Flushing of cooling System with the radish wash & recharging of colling
system with premix coolant- (all engine models) as per satisfaction of DFCCIL.

Schedule 2
Item 1 — Service visit for maintenance and other scheduled visits
1. Monthly visit Charges for tower car checkup including B&C check of engine, traction

alternator, traction motors, lifting platform check, & DG set, coach charging alternator,
turbo charger preventive maintenance.

2. Maintenance of Electro pneumatic control system for shift mechanism, solenoids,
valves, cylinders and solenoids etc., contactors, surge suppressors, control equipment’s,
shunt coil, reversal.

3. Comprehensive maintenance of electrical wiring system of engine control with control
panel accessories repairs, including relays and contactors of all tower wagon electrical
system, and panels.

4. Servicing cum C Maintenance for self-starter & Alternator.

5. Servicing & C Maintenance for Air Compressor (Tri Cylinder) CAE 1000/ as
applicable.

a. Material Required During Maintenance.
1. B check kit comprising of fuel filters/oil filters and coolant 5 liter required during

preventive maintenance.
2. Air Cleaner Element inner & Outer set (Yearly)
3. Replacement of V Belt set (yearly) for 110 VDC, Compressor, Engine etc.
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b. Consumables

Engine Oil 15-W 40 (120 Lit) per service / as applicable
Hardware & Misc. as required /as found
The float stock for items like PT pump, Injectors, water pump, self-starter, alternator,
turbo charger etc. shall be kept ready so that if repairs are required in case of failures
the tower car shall not be out of order for long period and shall be restored within
minimum time.

4. Any repairs major or minor shall be covered under the scope of work for transmissions
system.

5. The work includes 6 visits (one monthly visit) apart from unlimited breakdown calls
required.

6. Transportation of any parts if required during repairs shall be covered under
maintenance of tower car.

Item 2 — Supply of Electrical and pneumatic spares (DETC) -Spares as per document to be
stocked for maintenance of Tower Wagon, 8-wheeler.

Item 3 Supply of Electrical and pneumatic spares (DHTC) -Spares as per document to be
stocked for maintenance of Tower Wagon, 8-wheeler.

Item No 6 to 15 - Maintenance Charges of T/Car NTA 855R

1. Per trip charges for tower car checkup including B&C check of engine, traction
alternator, traction motors, lifting platform check, & DG set, coach charging alternator,
turbo charger preventive maintenance.

2. Maintenance of Electro pneumatic control system for shift mechanism, solenoids,
valves, cylinders and solenoids etc., contactors, surge suppressors, control equipment’s,
shunt coil, reversal.

3. Comprehensive maintenance of electrical wiring system of engine control with control
panel accessories repairs, including relays and contactors of all tower wagon electrical
system, and panels.

4. Servicing cum C Maintenance for self-starter & Alternator.

5. Servicing & C Maintenance for Air Compressor (Tri Cylinder) CAE 1000/ as
applicable.

a. Material Required During Maintenance.
1. B check kit comprising of fuel filters/oil filters and coolant 5 liter required during

preventive maintenance.
2. Air Cleaner Element inner & Outer set (Yearly)

3. Replacement of V Belt set (yearly) for 110 VDC, Compressor, Engine etc.
Item16 — Comprehensive maintenance charge for DG set of lifting platforms inclusive all minor
repair, filter with maintenance of hydraulic lifting platform power pack tank, pump including
all spares and oil required for maintenance.

*khkhkkk
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PART -1
CHAPTER-V
ADDITIONAL CONDITION OF CONTRACT

1.5.1 ADDITIONAL TERMS AND CONDITIONS:

The work will be done under the supervision of the DFCCIL or in knowledge of site in-charge.

2. The preventive maintenance schedules are to be carried out by the contractor as mentioned in the
schedule of work.

3. The work should be executed with excellent workmanship to the satisfaction of the site in-charge.
Who should at site work.

4. The contractor will ensure 100% reliability of all associated equipment’s of the engine &
accessories to ensure correct operations of different accessories. Failure of any of the parts of above
engine & other equipment, the replacement will do by the contractor free of cost.

5. In the event of any reduction in the quantity to be executed for any reasons what so ever the
contractor shall not be entitled to any compensation but shall be paid only for the actual amount
of work done.

6. There shall be noted by the contractor that the work involves working in close proximity to the
existing Electrified track. The contractor shall ensure that no damage injury or loss is caused or
likely to be caused to any person or property.

7. The rates quoted shall be inclusive of all cost rated lifting & involved in crossing of track and also
shall cover risk to track, Life and property during execution of work. The contractor shall adopt all
precautionary measures to safe guard Rly property while execution of work.

8. All materials to be supplied by the Contractor have to be duly inspected by site in charge or his
authorized representative. No payment will be made unless the inspection certificate has been
submitted along with Supplier's original challans.

9. One Nominated Contractor staff should be available at the time of schedule maintenance & shall
ready to move to required Depot. He should be available on Holiday also for meeting any
emergency due to for seen emergency.

10. The contractor will furnish their office address & resident of the staff along with telephone & mobile
numbers so that they may be contacted at any point time especially for attending breakdowns. Cost
of the communication 'facilities provided to the service engineer shall be borne by the contractor.

11. Time will be the essence of the contract. In case of any fault or shut down of Engine or any other
sub-assemblies, top priority is to be given for immediate rectification. DFCCIL will call the
engineer deputed in any case of mal functioning or breakdown of the equipment.

a) For carrying out Preventive Maintenance (‘B’, ‘C’ & ‘D’ checks), DFCCIL will inform to the
firm in advance regarding the location of the tower wagon. After receiving the call, preventive
maintenance should be done within 07 days, failing which penalty of Rs.1000/- per day per engine
will be imposed.

b) In case of breakdown of engine accessories, the firm will depute their service engineer within 24
hours, after receiving information by phone call/email, letter etc., otherwise a penalty of Rs.
1000/- per day per engine will be imposed and deducted from the bills. Part of a day will be
counted as full day.

c) LD will be imposed of contract per week or per month depending upon the severity of slackness
in service by the contractor.

d) However, the total penalty and LD put together shall be subjected to the GCC conditions.

=
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NOTE: GM/EL/DDU or PM/EL/DDU will have full power to waive off the penalty depending on
the case and justified reason behind the delay in rectification.

12. Every failure should be thoroughly investigated for its cause by the service engineer of the tender
and DFCCIL representative, the penalty will be imposed only when the cause of Failure is due to
bad maintenance practice /inadequate maintenance by the tenderer.

13. No tools, equipment’s, spares and man power will be provided by the DFCCIL side for the proposed
maintenance. Also, at no point of time non- availability of spares for system down time will be
acceptable to DFCCIL & penalty will be imposed as mentioned above

14. DFCCIL will extend all assistance by way of supplying inventories if available with them for
expeditious restoration of faults. All efforts shall be made by contractor to replenish DFCCIL
inventory at the earliest.

15. No DFCCIL transport or any sort of travel facilities will be provided by DFCCIL for meeting any
requirement of maintenance contract.

16. Transportation of all materials have to be carried by the Contractor with his ow arrangements at his
cost and DFCCIL will neither provide any assistance toward transportation of materials nor any
cost towards transportation of materials in connection with execution of work.

17. It shall be the responsibility of the tenderer to ensure deposition of the service tax with the concerned
authority & submit a proof there of to DFCCIL.

18. No interest will be paid for delay due to DFCCIL's system of payment for any type of transaction of
payment of bills.

19. DFCCIL will not provide any man power for Annual maintenance contract

20. Tenderer should have carried maintenance of Cummins engine through authorized dealer of

Cummins Diesel Sales & Service (India) Limited.

21. Similarly, all other item /sub-assemblies like D.G. Sets & AMF panel, Transmission, Axle drive,
Lifting & Swiveling Platform, Alternator, Generator & Control system including Complete
Electrical circuits should carried out repairing / maintenance by using OEM spares only.

22. All material required for maintenance should be procured from the authorized Cummins authorized
dealer and invoice shall be produce in this respect genuine of the material. Similarly, all spares of
Engine, all sub-assemblies will be procured through OEM authorized dealer.

23. No Advance will be paid for the work.

24. Advance program shall be given to In-charge / supervisor 2 days before for any work to be done in
Tower car.

1.5.2 Additional Condition with respect to Supply of Material:

1. Materials/Equipment/Items/Parts as mentioned in Schedule of Quantities and Rates and/or
additional stores required/supplied during maintenance of Tower Cars should be of OEM or its
Authorized Dealer. In this regard necessary documentary proof (evidence) such as Invoice/Challan
issued by OEM or its Authorized Dealer should be submitted to the respective depot inchrage of the
Electrical department whose Tower Car is carried out for maintenance.

2. Concerned depot incharge should verify the documentary proof (evidence) such as Invoice/Challan
and is issued by OEM or its authorized dealer.

3. Documentary proof (evidence) such as Invoice/Challan should also be sent to divisional office at the
time of submission of Records of Measurement of the work.

15.3 The following special conditions supplement to the Regulations for Tenders and contracts,
conditions of tender and general conditions of contract and should be considered as part of the
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contract papers where the provision in the special conditions are at variance with general
conditions/other documents mentioned above, the special conditions shall prevail upon. All the terms and
conditions stipulated under Special Conditions are binding upon the contractor. In all matters of dispute, the
decisions of GM/EL/DDU or PM/EL/DDU shall be final.

1.5.4 The detailed Scope of work for maintenance of Tower car activities in this contract are given in the
explanatory notes of schedules

1.5.5 Contractor's staff for maintenance of Tower car assets/system as specified in the explanatory note,
under this maintenance contract, contractor shall place his competent staff as per the requirement.
However, the number of hours for each labour should not exceed the stipulated maximum number
of man-hours in a fortnight as per the hours of employment regulations stipulated in minimum
wages Act/Labour laws in force. The suitable candidates will be given an Identity card and a
competency certificate valid for a period of two years i.e., currency of contract which they have to
keep with them while on duty and for their movements in the DFCCIL Railway work spot. In case
of unforeseen/unauthorized absence of the Contractor’s staff from duty, immediate alternate
arrangement of staff is required to be made by the contractor without causing any inconvenience
to the DFCCIL Railway since these activities are safety oriented and linked to the operations of
train services. The DFCCIL’s Engineer-in-charge reserves the right to ask the contractor to remove
any staff from duty without assigning any reason whatsoever. The decision of DFCCIL’s Engineer-
in-charge will be final and binding on the contractor. Since maintenance staff is to work on all
days/as and when required basis, relievers for weekly off will have to be arranged separately by
contractor for which no additional payment shall be made. However, the contractor should arrange
necessary relief to the staff working as per the labour laws from time to time for which no additional
payment will be made by the DFCCIL Railway.

1.5.6 Response and Restoration:

1.5.6.1 For reporting:
A. For carrying out Preventive Maintenance (‘B’, ‘C’ & ‘D’ checks). DFCCIL will inform

tenderer/ contractor Dealership in close proximity to the Tower car location at-least three days
in advance regarding the location of the Tower car, so that Service Engineer can be deputed as
per requirement/ schedule.

B. However, in case of breakdown of Engine accessories, the Service Engineer should be deputed
within 24 hours, after receiving information by Phone Call/Email, letter etc., whichever is closer
to Tower car location. The tenderer will have to be co-ordinate and ensure the response from
the dealership is given on priority.

C. While giving service calls, Maximum available information with respect to the problems will
be provided by DFCCIL’s representative to the tenderer to enable him to make arrangement
with necessary Tools, drawing & spares to attend & rectify the problem.

D. Breakdowns due to minor cases should be rectified and the Tower car restored to normal
operation within 48 hours of reporting, including supply of spares, wherever required (at the
site). Minor repairs means leakage, replacement of hoses, belts, gauzes and minor adjustments
etc.
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GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract 2022 of the Indian Railway/DFCCILs shall be

followed with its latest correction slips and amendments issued from Indian
Railway/DFCCILs.

The General Conditions of Contract 2022 of the Indian Railway/DFCCILs, along with

its latest correction slips and amendments, will form part of the tender/contract
documents.

In case, there is an ambiguity in any definition, the decision of DFCCIL regarding
the interpretation shall be final and binding.

Wherever there is conflict in any condition between GCC and special condition
mentioned in tender documents. The condition mentioned in special condition of

contract will prevail. However, DFCCIL decision in this connection shall be final and
binding.

*kkkhkk
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ANNEXURE-I

Performa for Experience Certificate. {on the letter head of the issuing department}

MIS oo has executed the following work to this department and has completed
the work successfully. The details are as under:

1. Name of work:

2. Agreement/contract number:

3. Date of start of work:

4. Date of completion of work:

5. Total value of work during the contract period (if completed):

6. In case of on-going work, please indicate the annual payment for
a) F.Y. 2023-24

b) F.Y. 2022 -23
c) F.Y.2021 -22

(Name and Signature of the officer with seal of the department and phone no.)
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ANNEXURE-II

Performa for Affidavit. {on the letterhead of the bidder}

I Proprietor/Director/Partner of the firm M/s.____do hereby solemnly affirm that
the firm M/s.___ has never been black listed/debarred by any organization/office and there
has not been any work cancelled against them for poor performance in the last three years
reckoned from the date of invitation of Tender.

Signature of
Proprietor/Director/Partner
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CERTIFICATION OF FAMILIARISATION
A. I/We hereby solemnly declare that 1/We have visited the site of work and have familiarized
myself/ourselves of the working conditions there in all respects and in particular, the following:

a) Topography of the Area.
b) Climatic condition and law and order situation in project area.

B. I/'We have kept myself/ourselves fully informed of the provisions of this tender document
comprising Instructions to the Tenderers, General Conditions of the Contract, Special

Conditions, special terms and conditions apart from information conveyed to me/us through
various other provisions in this tender document.

C. [I/We have quoted my / our rates as “Percentage above / below / at par” of costs as per Schedule
of items Rates in Offer Sheet, taking into account all the factors given above.

(Signature of Tenderer/s)
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ANNEXURE — 1V
SUPPLEMENTARY AGREEMENT

Acrticles of Agreement made on this ............................. in the year ................... and
between DFCCIL acting through the Chief General Manager hereinafter called as one party
AN s of the second part.

Where the party hereto of the second part executed an agreement with the party hereto of the
first part being agreement No. ..............coeeeeenn. dated ......ccovnene for the
performance of .........ccccoovieviiiccc i, herein called the principal agreement.

And whereas it was agreed by and between the parties hereto that the works would be
completed by the party hereto of the second part on.................... “date last extended” and
whereas the party hereto of the second part has executed the work to the entire satisfaction of
the party hereto of the first part and whereas the party hereto of the first part already made
payments to the party hereto of the second part diverse sums from time to time aggregating to
RS, v, including the final bill bearing voucher No................ dated.............
(the receipt of which is hereby acknowledged by the party hereto of the second part) in full
and final settlement of all his claim under the principal agreement.

Now it is hereby agreed by and between the parties in the consideration of sums already paid
by the party hereto of the first part to the party hereto of the second part against all outstanding
dues and claims for all works done under the aforesaid principal agreement including /
excluding security deposit, the party hereto of the second part have no further dues

/ claims against the party hereto of the first part under the said principal agreement.

It is further agreed by and between the parties that they party hereto of the second part has
accepted the said sums mentioned above in full and final satisfaction of all its dues and claims
under the said principal agreement.

It is further agreed and understood by and between the party that in consideration of the
payment already made under the agreement the said principle agreement shall finally
discharged and rescinded all the terms and conditions including the arbitration clause.

It is further agreed and understood by and between the parties that the arbitration clause
contained in the said principal agreement shall cease to have any effect and / or shall seems to
be nonexistent for all purposes.

Signature of the Tenderer/s For and on behalf of
Witness of the signatures Witness ...........oeenn
L
2.

Page 59 of 90



7T DFC-DDU-EL-AMC-TW-T009

stz e wfan

ANNEXURE-V
AFFIDAVIT

FORMAT FORAFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER

DOCUMENTS
(To be executed in presence of public notary on non-judicial stamp paper of the value of Rs. 100/-. The

stamp paper has to be in the name of the tenderer) **

I ineeccnnaneeeeeene. (Name and designation) ** appointed as the attorney/authorized signatory of the

tenderer (including its coNStituents), M/S.........cccovreinineinineceee e (Hereinafter called the tenderer) for
the purpose of the Tender documents for the workof ............................ as per the E- Tender No.: ------
Date ---------- of (DFCCIL), do hereby solemnly affirm and state on the behalf of the tenderer including its

constituents as under:
1) I/we the tenderer (s), am/are signing this document after carefully reading the contents.

2) 1/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in
confirmation thereof.

3) l/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . lI/we have verified the content of the document from the website and there is no
addition, no deletion or no alteration to the content of the tender document. In case of any
discrepancy noticed at any stage i.e., evaluation of tenders, execution of work or final payment
of the contract, the master copy available with the DFCCIL shall be final and binding upon
me/us.

4) l/we declare and certify that 1/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5) I/ We also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding uponme/us.

6) 1/We declare that the information and documents submitted along with the tender by me/us
are correct and l/we are fully responsible for the correctness of the information and
documents, submitted by us.

7) 1/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to
be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to
forfeiture of the tender EMD besides banning of business for five years on entire IR. Further, 1/we
(insert name of the tenderer) **. ... . ... ..., and all my/our constituents
understand that my/our offer shall be summarily rejected.

8) Il/we also understand that if the certificates submitted by us are found to be false/forged or incorrect
at any time after the award of the contract, it will lead to termination of the contract, along with
forfeiture of EMD/SD and Performance guarantee besides any other action provided in the
contract including banning of business for five years on entire IR.

DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER
VERIFICATION
I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/our
above affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER
Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in
suitably by tenderer. Attestation before Magistrate/Notary Public .
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ANNEXURE-VI

(Guarantee —Bond offered by bank to DFCC in connection with the execution of Contracts)
(SD)
GUARANTEE BOND FORMAT
(To be used by approved Schedule Banks)

1. In consideration of the Employer DFCCIL (herewith called “The Employer”) having

agreed to exempt (hereinafter  called “The  said
Contractor(s)”’) from the demand, under the terms and conditions of an Agreement
NO..ooverrrieieins dated made between
and
for (hereinafter called the“The

Said Agreement”) of security deposit for the due fulfillment by the said contractor(s)
of the terms and conditions contained in the said Agreement, on production of a Bank
Guarantee for

Rs. (Rupees only), we,

(Indicate the name of the bank) (hereinafter referred to as “The
Bank”) at the request of contractor(s) do hereby undertake to pay to

the Employer an amount not exceeding Rs. against
any loss or damage caused to or suffered or would be caused to or suffered by the
Employer by reason of any breach by the said contractor(s) of any of the terms and
conditions contained in the said Agreement.

2. We (indicate the name of the Bank)
do hereby undertake to pay the amounts due and payable under this Guarantee without
any demur merely on a demand from the DFCCIL stating that the amount claimed is
due by way of loss or damages caused to or would be caused to or suffered by the
DFCCIL by reason of any breach by the said Contractor(s)of any of the terms or
conditions contained in the said Agreement or by reason of the Contractor(s) failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive
as regards the amount due and payable by the Bank under this Guarantee. However, our
liability under this Guarantee shall be restricted to an amount not exceeding Rs.

3. We undertake to pay to the Employer any money so demanded not withstanding any
dispute or disputes raised by the Contractor(s)/ Supplier(s) in any suit or proceeding
pending before any Court or Tribunal relating thereto our liability under this present is
being absolute and unequivocal. The payment so made by us under this Bond shall be
valid discharges of our liability for payment hereunder the Contractor(S)/Supplier(s)
shall have no claim against us for making such payment.

4. We (indicate the name of Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and that it shall continue to
be enforceable till all the dues of the Employer under or by virtue of the said Agreement
have been fully paid and its claims satisfied or discharged or till the
Employer/DFCCIL certify that terms and conditions of the said Agreement have been fully and
properly carried out by the said Contractor(s) and accordingly discharges the Guarantee. Unless
a demand or claim under this Guarantee is made on us in writing on or before the, we
shall be discharged from all liability under this Guarantee thereafter.
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5. At any time during the period in which this guarantee is valid the Employer may request
for its extension and the Bank will extend this guarantee under the same condition for
the required time at the cost of the Contractor.

6. We (indicate the name of Bank) further agree with
the DFCC that the DFCC shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Agreement or to extent time of performance by the said
Contractor(s) from time to time any of the powers exercisable by the DFCCIL against
the said Contractor(s) and to forbear or enforce any of terms and conditions relating to
the said Agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted to the said Contractor(s) or for any forbearance,
act or omission on the part of the DFCCIL or any indulgence by the DFCCIL to the
said Contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties for the said reservation would relieve us from the liability.

7. This Guarantee will not be discharged due to the change in the constitution of the Bank
or the contractor(s) /Supplier (s).

8. We , (indicate the name of Bank) lastly
undertake not to revoke this Bank Guarantee during its currency except with the
previous consent of the DFCCIL in writing.

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this
day of.....coevviviiien, being herewith duly authorized.
Bank Seal Signature of Bank Authorize Official with Seal
Name:
Designation:_____
Address:
Witness:

1o NAME: .ot
Designation:........o.vvriiiiiiiei e
Address:

2. NAME. ...
Designation...........ovevvieiiiiiiiiiiiiniennennn,
Address......oovviviiii
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Annexure -VIB

Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years
(Contractual Payment only)

Amount Exchange Indian National
Year Currency Rate Rupees
Equivalent

Average Annual Contractual Turnover for last 3 years

1. The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years. However, in case balance sheet of the previous year is
yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered
for calculating average annual contractual turnover.

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and
loss accounts for the relevant years in respect of the bidder or all members constituting the bidder.

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance
Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full consideration of
all observations/notes in Auditor’s reports.

(Signature of Chartered Accountant)
Name of CA:
Registration No:

(Seal)
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Format of Bank Guarantee for Performance Security

Bank Guarantee NO. :.....cooveiviiiiiiian . Dated :.....oovviiii

To,

Dedicated Freight Corridor Corporation of India Limited, Metro Station Building Complex
5 Floor, Pragati Maidan, New Delhi

Acting through Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near
RPF Post, Pt. Deen Dayal Upadhyay Nagar, Chandauli, Uttar Pradesh-232101

Reference: - Contract No.______ . yAwardedon
This deed of guarantee made this day of Between (Name of Bank)
having registered office at (hereinafter referred to as “Bank™) of the one

part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the
“Client”) of the other part.

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract
no. for (hereinafter called “the Contract”) to

(Name of the Firm/ Consultant) having its registered officeat
(hereinafter called the Firm/ Consultant).

AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client
an irrevocable performance security guarantee bond for a total amount of Rs.
(Rupees Amount in words).

Now, we the undersigned (name of the Bank official), of the Bank being fully authorized to
sign and to incur obligations for and on behalf of the Bank hereby declare that the said Bank
will guarantee the Employer the full amount of Rs (Rs. In words) as stated
above.

After the Contractor has signed the aforesaid contract with the Employer, the Bank further
agrees and promise to pay the amount due and payable under this guarantee without any demure
merely on a demand from the Employer stating that the amount claimed is due byway of
loss or damage cause to or would be caused or suffered by the Employer by reason of any
breach by the said contractor of any of the terms or conditions contained in the said agreement
or by reason of the contractor failure to perform the said agreement. Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However our liability under this guarantee shall be restricted to anamount not
exceeding Rs (in words) only.

We ----------- (indicate the name of Bank), further undertake to pay to the Employer any money
so demanded not withstanding any dispute or dispute raised by the contractor in any suit or
proceeding pending before any court or Tribunal relating to liability under this present being
absolute and unequivocal.

The Payment so made by us (name of Bank) under this bond shall be a valid discharge of
our liability for payment there under and the Contractor shall have no claim against us for
making such payment.
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We (indicate the name of bank), to further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till at all the dues
of the Employer under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged by ------

(Designation and address of contract signing authority) on behalf of Employer certify that the
terms and conditions of the said agreement have been fully and properly carried out by the said
contractor and accordingly discharges this guarantee.

Not with standing anything to the contrary contained herein the liability of the bank under
this guarantee will remain in force and effect until such time as this guarantee is discharged
in writing by the Employer or until (date of validity/extended validity) whichever is earlier and
no claim shall be valid under the guarantee unless notice in writing, thereof is given by the
Employer within validity/extended validity period of guarantee from the date aforesaid.

Provided always that we ......................... (name of bank) un conditionally
undertakes to renew this guarantee or to extend the period of guarantee from year to year
before the expiry of the period or the extended period of guarantee, as the case may be on
being called upon to do so by the Employer. If the guarantee is not renewed or the period
extended on demand, we-------- (name of bank) shall pay the Employer the full amount of the
guarantee on demand without demur.

We---------- (indicate the name of Bank), to further agree with the Employer that the Employer
shall have the fullest liberty without our consent and without effecting in any manner out of
obligation hereunder to vary any of the terms and conditions of the said contract from time to
time or to postpone for any time or from time to time any to power exercisable by the Employer
against the said contractor and to forbear or enforce any of the terms and conditions of the said
agreement and we shall not be relieved from our liabilities by reason of such variation, or
extension being granted to the said contractor for any forbearance act or omission on the part
of the Employer or any indulgence by the Employer to the said contractor or by any such matter
or thing whatsoever which under the law relating to sureties for the said reservation would
relieve us from the liability.

The Guarantee hereinbefore contained shall not be affected by any change in the constitution
of Bank or of the Contractor.

The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used shall
include their respective successors and assigns.

We -------mm-- (name of the bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Employer in writing. Notwithstanding
anything to the contrary contained hereinbefore:

i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. ---
- s (in words).
i) This Bank Guarantee shall be valid up to ------------ , unless extended on

demand by Employer.

iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this
Bank Guarantee only if Employer serve a written claim or demand on or before---
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IN WITNESS WHEREOF we of the Bank have signed and stamped this

guarantee on this day of ------------- being herewith duly authorized.
Bank Seal Signature of Bank Authorize Official with Seal
Name &
Designation:
Address :
Witness:
LoName @
Designation @ .........cociiiiiiiii
AAresS ©
2. NAME ... e
Designation :...........ccoiiiiiiiii
AAress ..o
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ANNEXURE-VIII
FORM OF AGREEMENT
(To be executed on requisite value of stamp Papers)
AGREEMENT
THIS AGREEMENT made on day of (Month/year) between,
DFCCIL, (address). (Hereinafter called “the Employer”) of
the one part and (name and address of the Contractor) (hereinafter

called “the Contractor™) of the other part.

WHEREAS the Employer is desirous that certain works should be executed by the Contractor
viz. Contract No. (Hereinafter called “the works, and has accepted a
Bid by the Contractor for the execution and completion of such works and the remedying of any
defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1.0 In this Agreement, words and expressions shall have the same meaning as respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2.0  The following documents shall be deemed to form and be read and construed as part of
this Agreement: -

i)  The Contract Agreement.

ii) Letter of Acceptance.

iii) Tender Form

iv) General Information

v) Notice Inviting Tender (with Annexes )

vi) Instructions to Tenderers

vii) Special Conditions of Contract

viii) Annexures

ix) Bill of Quantities (BOQ)/Schedule of Rates
X)  General Terms and Conditions of Contract

3.0 In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete
the works and remedy any defects therein in conformity in all respects with the provisions
of the Contract.

4.0 The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the works and the remedying of defects therein the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in
the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year
first before written.

(Name, Designation and address of the (Name, Designation and address of
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authorized signatory)
Signed for and on behalf of the
Contractor in the presence of:

Witness:
1.

2.

DFC-DDU-EL-AMC-TW-T009

the authorized signatory)
Signed for and on behalf of the
Employer in the presence of:

Witness:
1.

2.
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ANNEXURE -VIII
PRE-CONTRACT INTEGRITY PACT
General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on------ ---------
--------------- day of the month of 20xx, between, on one hand, the DFCCIL acting
through Shri Designation of the officer, (hereinafter

called the CLIENT, which expression shall mean and include, unless the context otherwise requires,
his successors in office and assigns) of the First Part and M/s-----------

-------- represented by Shri Chief Executive Officer (hereinafter called the
"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise
requires, his successors and permitted assigns) of the Second part.

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to Offer/has
offered for stores or works.

WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/
registered export agency, constituted in accordance with the relevant law in the matter and the
CLIENT is a PSU performing its functions or behalf of the President of India.

NOW, THEREFOR,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be
entered into with a view to: -

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the
Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure
[B] by providing assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials
by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the CLIENT

1.1  The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with
the [B], will demand, take a promise for or accept, directly or through intermediaries, any
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other
advantage from the [A] either for themselves or for any person, organization or third party
related to the [B], in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to the [B].

1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERSs alike, and will provide to
all BIDDERs the same information and will not provide any such information to any
particular BIDDER which could afford an advantage to that particular [A] in comparison to
other BIDDERs.
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1.3 All the officials of the CLIENT will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

2. In case any such preceding misconduct on the part of such official(s) in reported by the [A]
to the CLIENT with full, and verifiable facts and the same is prima facie found to be
correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed
fit, including criminal proceedings may be initiated by the CLIENT and such a person shall
be debarred from further dealings related to the [B] process. In such a case while an
enquiry is being conducted by the CLIENT the proceedings under the [B] would not be

stalled.
Commitments of BIDDERS
3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair

means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage) in order to secure the [B] contract or in furtherance to secure it and in
particular committee itself to the following: -

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission fees, brokerage or inducement to any official of the
CLIENT, connected directly or indirectly with the bidding process, or to any person,
organization or third party related to the (B] in exchange for any advantage in the
bidding, evaluation, contracting and implementation of the [B].

3.2 The (A] further undertakes that it has not given, offered or promised to give, directly
or indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial
benefit or other advantage, commission, fees, brokerage or in document to any
official of the CLIENT or otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of the [B] or any other
[B] with the Government for showing or forbearing to show favour or disfavor to any
person in relation to the [B] or any other [B] with the Government.

3.3 *[A] shall disclose the name and address of agents and representatives and Indian
[A] shall disclose their foreign principals or associates.

3.4  *[A] shall disclose the payments to be made by them to agents/brokers or any other
intermediary, in connection with this bid/contract.

3.5  The [A] further confirms and declares to the CLIENT that the [A] is the original
manufacturer/integrator/authorized government sponsored export entity of the
defense stores and has not engaged any individual or firm or company whether Indian
or foreign to intercede, facilitate or in any way to recommend to the CLIENT or any
of its functionaries, whether officially or unofficially to the award of the [B] to the
[A] nor has any amount been paid, promised or intended to be paid to any such
individual, firm or company in respect of any such intercession, facilitation or
recommendation.

3.6 The [A] either while presenting the bid or during pre-contract negotiations or before
signing the [B] shall disclose any payments he has made, is committed to or intends
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4.1

4.2

to make to officials of the CLIENT or their family members, agents, brokers or any
other intermediaries in connection with the [B] and the details of services agreed upon
for such payments.

3.7  The [A] will not collude with other parties interested in the [B] to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting
and implementation of the [B].

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

3.9  The [A] shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the CLIENT as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The [A] also undertakes to
exercise due and adequate care lest any such information is divulged.

3.10 The [A] commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

3.11 The [A] shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], either
directly or indirectly, is a relative of any of the officers of the CLIENT, or
alternatively, if any relative of an officer of the CLIENT has financial. Interest/stake
in the Bidder’s firm, the same shall be disclosed by the [A] at the time of filling of
tender.

The term ,,relative™ for this purpose would be as defined in section 6 of the
companies act 1956.

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the CLIENT.

Previous Transaction

The [A] declares that no previous transgression occurred in the last three years immediately
before signing of this integrity Pact, with any other company in any country in respect
of any corrupt practices envisage hereunder or with any public sector enterprise in India or
any Government department in India that could justify BIDDER s from the tender process.

The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified
from the ender process or the contact, if already awarded, can be terminated for such reason.

Earnest Mon ritv D i

5.1 While submitting commercial bid, the [A] shall deposit an amount__ (to be specified in
RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the following
instruments: -

[A] Bank draft or a pay order in favor of :

[B] A confirmed guarantee by an Indian nationalized bank, promising payment of
the guaranteed sum to the CLIENT on demand within three working days
without any demur whatsoever and without seeking any reasons whatsoever.
The demand for payment by the CLIENT shall be treated as conclusive proof
or payment.
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[C]  Any other mode or through any other instrument (to be specified in the RFP).

5.2 The earnest money/Security deposit shall be valid up to a period of five years or the
contractual obligations to the complete satisfaction of both the BIDDER and the
CLIENT, including warranty period, whichever is later.

5.3 In case of the successful [A] a clause would also be incorporated in the article
pertaining to performance Guarantee in the [B] that the provisions of sanctions for
violation shall be applicable for forfeiture of performance bond in case of a decision
by client to forfeit the same without assigning any reason for imposing sanction for
violation of this pact.

5.4  No interest shall be payable by CLIENT to the [A] on earnest Money/Security Deposit
for the period of its currency.

ions for Violati

6.1  Any breach of the aforesaid provisions by the [A] or any one employed by it or
acting on its behalf (whether with or without the knowledge of the [A] shall entitle
the CLIENT to take all or any one of the following actions, wherever required: -

(i) To immediately call off the pre-contract negotiations without assigning any
reason or giving any compensation to the [A]. However, the proceedings with
the other BIDDER(s) would continue.

(i) The earnest money deposit (in pre-contract stage) and/or security
Deposit/performance Bond (after the [B] is signed) shall stand forfeited
fully and the CLIENT shall not be required to assign any reason therefore.

(iii)  To immediately cancel the [B], if already signed, without giving any
compensation to the [A].

(iv)  To recover all sums already paid by the CLIENT, and in case of an Indian

(v) with interest thereon at 2% higher that the prevailing prime lending rate of
state bank of India, while in case of a [A] from the country other than India
with interest thereon at 2% higher than the LIBOR. If any outstanding
payment is due to [A] from the CLIENT in connection with any other [B],
such outstanding payment could also be utilized to recover the aforesaid sum
and interest.

(vi)  To encase the advance bank guarantee and performance bond, if furnished by
the [A], in order to recover the payments, already made by CLIENT, along
with interest.

(vii)  To cancel all or any other contracts with the [A]. The [A] shall be liable to
pay compensation for any loss or damage to the Client resulting from such
cancellation/rescission and the client shall be entitled to deduct the amount so
payable from the money(s) due to the [A].

(viii) To debar the [A] from participating in future bidding processes of the
Government of India for a minimum period of five years, which may be
further extended at the discretion of the CLIENT.
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6.2

6.3
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(ix)  To recover all sums paid in violation of this pact by [A]) to any middleman
or agent or broker with a view a view to securing [B] the contract.

(x) In cases where irrevocable letters of credit have been received in respect of
any [B] signed by the client with the [A], they shall not be opened.

(xi)  Forfeiture of Performance Bond in case of a decision by the client to forfeit
the same without assigning any reason for imposing sanction for violation of
this pact.

The client will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x)
ofthis pact also on the commission by the [A] or any one employed by it or acting on its
behalf (whether with or without the knowledge of the [A], of an offence as defined in
chapter 1X of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any
other statute enacted for prevention of corruption.

The decision of the CLIENT to the effect that a breach of the provisions of this pact has
been committed by the [A] shall be final and conclusive on the [A]. However, the [A]
can approach the Independent Monitor(s) appointed for the purposes of this Pact.

7. Eall Clause

8.

7.1

The [A] undertakes that it has not supplied/is not supplying similar product/systems
or subsystems at a price lower than that offered in the present bid in respect of any
other Ministry/Department of the Government of India or PSU and if it is found at
any stage that similar product/system or sub systems way supplied by [A] to any
other Ministry/Department of the Government of India or a PSU at a lower price, then
that very price, with due allowance for elapsed time, will be applicable to the present
case and the difference in the cost would be refunded by the [A] to the CLIENT, if
the [B] has already been concluded

Independent Monitors

8.1

8.2

8.3

8.4

8.5

8.6

The CLIENT has appointed Independent Monitors (hereinafter referred to as
Monitors) for this pact in consultant with the central vigilance commission (Names
and addresses of the Monitors to be given)

The task of the Monitors shall be to review independently and objectively, whether
and to what extent the parties comply with the obligations under this pact.

The monitors shall not be subject to instructions by the representatives of the parties
and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents
relating to the project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact,
he will so inform the Authority designated by the CLIENT.

The BIDDER(s) accepts that the Monitor has the right to access without restriction
to all Project documentation of the CLIENT including that provided by the BIDDER.
The [A] will also grant the Monitor, upon his request and demonstration of a valid
Interest, unrestricted and unconditional access to his project documentation. The
same is applicable to Subcontractors. The Monitor shall be und contractual
obligation to treat the information and documents of the [A] with confidentiality.
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8.7  The client will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the parties. The parties will offer to the Monitor
the option to participate in such meetings.

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks
from the date of reference or intimation to him by the CLIENT/BIDDER and, should
the occasion arise, submit proposal for correcting problematic situations.

9. Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the CLIENT or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the [A] and the [A] shall provide necessary information
and documents in English and shall extednd all possible help for the purpose of such
examination.

10. Law and Pl f Jurisdiction

This pact is subject to Indian law. The place of performance and jurisdiction is the seat of
the CLIENT.

11.  OQther Legal Actions

The actions stipulated in this integrity pact are without prejudice to any other legal action
that may follow in accordance with the provisions of the extant law in force relating to any
civil or criminal proceedings.

12.  Validity

12.1 The validity of this integrity pact shall be from date of its signing and extend upto 5
years or the complete execution of the [B] to the satisfaction of both the CLIENT and
the [A] including warranty period, whichever is later. In case [A] is unsuccessful, this
integrity pact shall expire after six months from the date of the signing of the [B].

12.2  Should one or several provisions of this pact turn out to be invalid; the remainder of
this pact shall remain valid. In this case, the parties will strive to come to an agreement
to their original intentions.

13. The parties hereby sign this integrity pactat ........................ 0]
CLIENT BIDDER

Name of the officer CHIEF EXEUCTIVE OFFICER
Designation

Deptt./Ministry/PSU

Witness
Note:

| [A]_ To be replaced by
: BIDDER/Seller/Consultant/Consultancy
firm/Service provider as the case was may be
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[B]- To be replaced by contract/supply Witness
contract/consultancy contract/works
contract as the case was may be. 2
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SCHEDULE OF RATE

Name of Work: Comprehensive Maintenance for 01 No. DETC and 01 No. DHTC type 08-wheeler Tower
wagon for 02 years.
Schedule -1: Maintenance for 01 Nos. DETC and 01 No. DHTC type 8-wheeler Tower
car Cummins Engine at DDU unit — DFCCIL.

S.No

Description

Repair and
maintenance
services of NT 855R-
B Check (Annexure-
1) for 1st Year

Repair and
maintenance
services of NT855R-
B Check (Annexure-
1) for 2nd Year
Repair and
maintenance
services of NT 855R-
C Check
(Annexure-IIl)
Repair and
maintenance
services of NT 855R-
D Check (Annexure-
V)

Flushing of cooling
System  with the
radish wash &
recharging of colling
system with premix
coolant-(all  engine
models)

Unit

Per Tower
Wagon

Per Tower
Wagon

Per Tower
Wagon

Per Engine

Numbers

Total cost of Schedule-1in (Rs.)

Unit rate of item

72604.78

76235.02

112555.20

748508.48

51894.90

Amount (Rs)

435628.68

457410.11

225110.40

2994033.92

207579.60

4319762.71
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Schedule - 2: Maintenance Activities for 1 No. DETC & 1 DHTC type 8-wheeler Tower Wagon
Cummins Engine at DDU unit — DFCCIL.

SI.No

ltem-

ltem-

(Part-

10

11
12
13

14

15

Description

Service visit for
maintenance and other
scheduled visits for all
other components of
equipment other than
main diesel engine.

Supply of electrical and
pneumatic spares
(DETC) Payment will be
made as per actual
consumption.

Part No.
T166710

T071832

T071831

T071829

T071833

T071830
T897691
T327021

T00109
T02881

T875311
T302-2121
T865519

T875360

TO0278

Qty

Details of one set are as follows: -

Part Description
TACHOMETER
GAUGE, PRESSURE

GAUGE,
TEMPERATURE

GAUGE,
TEMPERATURE

SENSOR,
PRESSURE

SENSOR,
TEMPERATURE

SWITCH PRESSURE

SWITCH
TEMPERATURE

GAUGE, PRESSURE

AMMETER
LIGHT, INDICATOR

METER HOUR
SWITCH MAGNETIC

PICK UP MAGNETIC

SWITCH TOGGLE

Unit

Per trip

Set

Qty/Engine
2

1

Unit rate
of item

17366

360077.60

Unit rate
(Rs)
16172.125

2488.12

2411.59

2411.59

2226.99

1432.315
6460.33
5906.215

594.41
299.2

335.29
955.82
470.88

3554.15

163.731

Amount (Rs)

138928

720155.22

Amount (Rs)
32344.25

2488.12

2411.59

2411.59

2226.99

2864.63
6460.33
11812.43

594.41
299.2

335.29
955.82
470.88

3554.15

1637.31
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16

17

18

19

20

21

22
23
24

25

26

27

28

Item

2
(Part-
B)

SN
1

T04395

T04975

T13273

Part No.

7500090650

990022001

6335082050

6760020150

511060750

6361120950

6361120850

DFC-DDU-EL-AMC-TW-T009

SWITCH PUSH
BUTTON

SWITCH KEY
HARNESS WIRING

INDICATING LAMP

AUXULARY
CONTACTOR

SOLENOID
OPERATED VALVE

PRESS SWITCH OIL

SET

PRESS SWITCH
MCB 16 AMP
PUSH BUTTON

SELECTOR SWITCH

3 POLE

SELECTOR SWITCH

1 POLE

DIRECTION

SELECTOR SWITCH

10

2

324.92

354.15

4776.88

765.5072

5145.05

6044.105

5344.025

5804.02
1927.191

769.596

963.605

663.775

520.4

Total of Item 2 (Part A)in Rs =

Part description

ADAPTOR

COMP GAUGE
100MM

HOSE 1 2/12”
BSP(F)

HOSE %" X % BSP
FEMALE

HOSE %" X % FSP
FEMALE

HOSE ASSLY

HOSE ASSLY
FLANGED

Compulsory spares to be stock for pneumatic system

Qty/
Engine

4

1

Unit Rate
(Rs)
397.1925

2618.35
4548.485
4081.7763

1750.8363
2290.065

4636.825

324.92

354.15

9553.76

19137.68

51450.5

12088.21

10688.05

5804.02
19271.91

3847.98

1927.21

1327.55

1040.8

207683.40

Amount (Rs)

1588.77

2618.35
36387.88
32654.21

14006.69
18320.52

9273.65

Page 79 of 90



10
11

12

SI.No

Iltem-

SN.

10
11

12

13

14

6361220950

9991842550
9993091500
9993099450

6775340950

Total of Item 2 (Part B) in Rs) =

Description

Supply of Electrical and
Pneumatic spares (DHTC)
(Payment will be made as

per actual
consumption)

Part No.
T166710

T071832
T071831

T071829
T071833
T071830
T897691
T327021

T00109
T02881

T875311
T302-2121

T865519

T875360

DFC-DDU-EL-AMC-TW-T009

GAUGE PRESSURE

WARSHER
SEALING

VALVE GLOBE
DRAIN COCK

PRESS SWITCH

1

68

2

5003.33

76.462794
1899.8183
1253.7975

5463.455

Grand total (Rs) Item 2 (Part A+B) =

Qty

Unit

set

Unit rate
of item

207683.40

Details of one set are as follows: -

Part Description
TACHOMETER

GAUGE,
PRESSURE

GAUGE,
TEMPERATURE

GAUGE,
TEMPERATURE

SENSOR,
PRESSURE

SENSOR,
TEMPERATURE

SWITCH
PRESSURE

SWITCH
TEMPERATURE

GAUGE,
PRESSURE

AMMETER
LIGHT, INDICATOR

METER HOUR
SWITCH MAGNETIC

PICK UP
MAGNETIC

Qty/En
gine

2

1

Unit rate
(Rs)

16172.125

2488.12

2411.59

2411.59
2226.99
1432.315
6460.33
5906.215

594.41
299.2

335.29
955.82

470.88

3554.15

5003.33

5199.47
11398.91
5015.19

10926.91

152393.88
360077.60

Amount

415366.80

Amount (Rs)
32344.25

2488.12
2411.59

2411.59
2226.99
2864.63
6460.33
11812.43

594.41
299.2

335.29
955.82

470.88

3554.15
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15

16

17

18

19

20

21

22
23
24

25

26

27

28

SI.No

Item-

SN.

SWITCH TOGGLE
TO0278

SWITCH PUSH
BUTTON

SWITCH KEY
HARNESS WIRING

T04395
T04975

T13273
INDICATING LAMP

AUXULARY
) CONTACTOR

SOLENOID
- OPERATED VALVE

PRESS SWITCH OIL
. SET
- PRESS SWITCH
MCB 16 AMP

PUSH BUTTON

SELECTOR
- SWITCH 3 POLE

SELECTOR
. SWITCH 1 POLE

DIRECTION
- SELECTOR
SWITCH

Description Qty

Supply of Hydraulic
Hoses (DETC, DHTC)
(Payment will be done 2
as per actual
consumption)

10

25

10

2

10

Unit

Set

DFC-DDU-EL-AMC-TW-T009

163.73

324.92
354.15

4776.88
765.51

5145.05

6044.11

5344.02
5804.02
1927.19

769.60

963.61

663.76

520.40

Total(Rs) =

Unit rate
of item

121908.26

Details of one set are as follows: -

Part No. Part description
TSS-001050 HOSE FLEXIBLE
TSS-002010 HOSE FLEXIBLE
TSS-003015 HOSE FLEXIBLE
TSS-004016 HOSE FLEXIBLE
TSS-005020 HOSE FLEXIBLE
TSS-006000 HOSE FLEXIBLE

Qty/

Engine

3

4

Unit Rate
(Rs)

4856.43

5113.81

6315.97

2651.73

2013.88
7613.43

1637.31

324.92
354.15

9553.76
19137.68

51450.5

12088.21

10688.05
5804.02
19271.91

3847.98

1927.21

1327.55

1040.8

207683.40

Amount

243816.52

Amount (Rs)
14569.28
20455.23

12631.93

7955.18

6041.64
15226.85
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SI.No

ltem-

SN.

10

SN.

TSS-007890
TSS-006020

TSS-009020

Description

Supply of electrical

and pneumatic Hoses

(DHTC)

(Payment will be made

as per actual
consumption)

Part No.
7500090650

6335082050
6760020150

5110060750
6361120950

6361120850

9991842550

6335090750
5030013250

5030013000

Item

RDSO spec-
9508(rev-3)

Drg No.-SK-80029

DFC-DDU-EL-AMC-TW-T009

HOSE FLEXIBLE
HOSE FLEXIBLE

HOSE FLEXIBLE

Qty

2 7120.41
2 4243.34
4 5575.31
Totalin (Rs.) =
Unit Uni'F rate
of item
Set 80269.17

Details of one set are as follows: -

Part desc

ADAPTOR

HOSE 11/12”
BSP(F)

HOSE 3/4” X ¥ BSP
FEMALE

HOSE 3/4” X % BSP
FEMALE

HOSE ASSLY

HOSE ASSLY
FLANGED

WASHER SEALING

HOSE
STRAINER
FILTER

Item

Qty.

Descriptio

n

K type high 20

friction

brake block

Qty/En

gine
4

4

uom

Each

Unit rate
(Rs)

359.58

4466.57
4008.23

1719.31
2248.86

4553.32

75.09

5211.01
948.21

3476.29

Total (Rs.) =

Unit Price

525

(Rs)

14240.82
8486.67

22301.25
121908.26

Amount

160538.34

Amount (Rs)
1438.27

17866.29
16033.07

6877.22
8995.3

9106.64

5105.84
10422.03
948.21

3476.29
80269.17

Pneumatic and Elect. Spares to be stock for 8 wheeler DETC/DHTC Tower Wagon
ltem-6 (payment will be made as per actual consumption)

Amount (Rs)

10500
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RDSO SK 98066 K type high 20 Each 525
friction
brake block
Total in Rs =
SlI.No Description Qty Unit Unit rate of
item
Servicing & repairing of air cooler, 40023.00
ltem-7 line contractor/ reversal 2 Numbers
pneumatic cylinders (DETC)
Minor maintenance and detailed
inspection of electro-
pneumatic control system  for
ltem-8 shift  mechanism,  solenoids, 2 Numbers  33452.00

cylinder and control equipment.
(Excluding material) (DHTC)

Minor maintenance and detail
inspection of  relays and

ltem-9 contractors of all tower wagon.
(Excluding speedometer recorder)
(DETC, DHTC)

4 Numbers 33452.00

ltem-10 S€rvicing & minor maintenance of

Hydraulic transmission (DHTC) 4 Numbers| — 19983.00

| 1 Servicing &minor maintenance of
tem-11 Axle Drive and Gear Box. (DHTC) 4 Numbers ~ 19983.00

Servicing &repairing of Propeller
ltem-12 Shaft. (DHTC) 4 Numbers ~ 19983.00

Servicing & repairing of Hydraulic
system including cleaning of
hydraulic tank, servicing of
hydraulic oil cooler and fan drive
Item-13 moros, limit switch, hydraulic tank

oil low level indicator. (DETC, 4 Numbers 53365.00
DHTC)
Repairing & Rewinding of main

Item- 14alternator if required. (optional) 1 Numbers|  466920.00
(DETC)

Item-15 Repairing & Rewinding of auxiliary
alternator if required. (optional) 4
(DHTC, DETC)

Numbers 26683.00

10500

21000
Amount (Rs)

80046.00

66904.00

133808.00

79932.00

79932.00

79932.00

213460.00

466920.00

106732.00
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Comprehensive maintenance
charge for DG set of lifting
platftorms inclusive all minor

ltem-16 repair, filter with maintenance of
hydraulic lifting platform power
pack tank, limiting switch with its
motor, pump.

Eight Rupees only)

Job

45629.00

Total cost of Schedule-2
Total cost in Rs. (Schedule 1+Schedule 2)
Total estimated cost= Rs.76,01,008/-Rates are excluding GST. (Seventy-Six Lakh One Thousand

273774.00

3281244.88
7601008.00

Annexure-|

Estimate of Repair and Maintenance services of Engine (NT 855R ) - B Check (1% Year)

SN. Item Item Description

3879488 Kit super byp. Filter

1 Element
2 3238493 Kit, fuel filter and Ring
3 3238204 Element, Lub Oil Filter
4 3816986 Inhibitor, corrosion 5 liters
5 506655 Valvoline premium blue

7800 plus 1/55 Liters

6 | Transportation Delivery Charges
7 Service Service charge
(Rs.) =

Note: - Above Rates are Excluding GST.

Qty.

2

Uom

Each

Each

Each

Each

Each

Each
Each

Unit Price
(Rs.)
1201.49

820.45
581.07

1364.06

21835.32

9000.00
12000.00
Total

Amount
(Rs)
2402.98

1640.90
1162.14

2728.12

43670.64

9000.00
12000.00
72,604.78
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Annexure-ll

Estimate of Repair and Maintenance services of Engine ( NT 855R) - B Check (2" Year)

SN.

1

()]

Item

3879488

3238493
3238204

3816986
506655

Transportation
Service

Item Description

Kit super byp. Filter Element
Kit, fuel filter and Ring

Element, Lub Oil Filter

Inhibitor, corrosion 5 liters

Valvoline premium blue 7800
plus 1/55 Liters

Delivery Charges
Service charge

Note: - Above Rates are Excluding GST.

Qty.

2

uom

Each

Each
Each

Each

Each

Each
Each

Unit Price
(Rs.)

1261.57
861.47

610.12
1432.26

22927.09

9450.00
12600.00
Tota

Amount (Rs)

2523.13
1722.95

1220.25
2864.53

45854.17

9450.00
12600.00
76235.02

Annexure-lll

Estimate of Repair and Maintenance services of Engine ( NT 855R) - C Check

SN. Item
1 3238493
2 3238204
3 3879488
4 A062U578
5 A062U580
6 3167217
7 3067459
8 P&F
9 506655
10 505441
11 | Transportation
12 Service
Total (Rs.) =

Item Description

KIT, FUEL FILTER AND RING

ELEMENT LUB OIL FILTER

KIT, SUPER BYP. FILTER ELEM

ELEMENT, AIR FILTER

ELEMENT , AIR FILTER
INHIBITOR, CORROSION 5
LITERS

GASKET, ROCKER LEVER
COVER

PACKAGING AND
FORWARDING CHARGES
VALVOLINE PREMIUM BLUE
7800 PLUS 1/55LTR
VALVOLINE PREMIUM BLUE
7800 PLUS 1/20LTR
DELIVERY CHARGES
Service Charge

Note: - Above Rates are Excluding GST.

Qty.

2

uom

Each

Each
Each

Each

Each
Each

Each

Each

Each

Each

Each
Each

Unit Price
(Rs)
865.57

613.03
1267.57

5393.30

1468.90
2263.66

2760.32
806.12
23052.48
8338.14

2500.00
12000.00

Total
Amount
1731.14

1226.06
2535.14

10786.60

2937.80
4527.32

16561.92
806.12
46104.96
8338.14
5000.00

12000.00
112555.20
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10

11

12

13

14

15

16

17

18

19

20

21

22

23
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Annexure-IV

Estimate of Repair and Maintenance services of Engine (NT 855R) - D Check

Item

R0O3103982

RO3279661

168306

S212

3028293

147389

203131

3046420

3046430

147100

KITBM68356

3015665

3028372

212613

212668

3034243

3033740

3062676

214950

3264349

3071160

3002385

2884924

Item Description

RECONDITIONED CYL HEAD

RECONDITIONED INJECTOR,
TOP-STOP

SCREW SLOTTED SET
NUT, REGULAR HEXAGON

CROSS HEAD VALVE

SCREW CROSS HEAD
ADJUSTING

NUT, HEAVY HEXAGON
ROD, PUSH

ROD, PUSH

CONNECTION FUEL
CROSSOVER

GASKET GOVERNOR SET
SHAFT, TACHOMETER DRIVE
MAIN DRIVE ASSEMBLY

HUB JAW COUPLING

KEY, SQUARE

PUMP, GEAR FUEL

VALVE, CHECK

SEAL OIL

BEARING , CONNECTING ROD
PUMP, WATER AND IDLER
HOSE,PLAIN

GASKET WATER PUMP

GASKET, FLANGE

Qty

3

UoM

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Unit
Price

24280.30

16208.21

562.25

13.26

1415.95

132.00

41.76

1452.78

2364.03

838.50

2760.73

1478.33

5992.48

492.99

37.83

32075.54

622.25

640.05

879.44

30514.40

2153.29

54.95

149.71

Total
Amount

72840.90
97249.28
3373.52
79.53
5663.81
528.00
167.02
8716.69
7092.10
1676.99
2760.73
1478.33
5992.48
492.99
37.83
32075.54
622.25
640.05
10553.27
30514.40
2153.29
54.95

149.71
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24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

43463A
5413187
212161
70624
3024960
201048
201049
3235704
3414585
208128
135675
3250634
140332
3030514
3030768
3030772
3030778
3030790
125741
125742
140314
3175623
3634307
2870393
2870411
AK6040SS

AK8065SS

DFC-DDU-EL-AMC-TW-T009

SEAL, ORING 1
BELT, V RIBBED 1
SEAL, O RING 2
SEAL, O RING 4
GASKET, CONNECTION 1
GASKET, CONNECTION 2
GASKET, CONNECTION 1
HOSE,PLAIN 1
HOSE, FLEXIBLE 1
GASKET, THERMOSTAT

HOUSING 1
THERMOSTAT 1
HOSE,PLAIN 1
CLAMP, T BOLT 2
HOSE, ELBOW 1
HOSE, HUMP 1
HOSE, ELBOW 3
HOSE, ELBOW 1
HOSE, HUMP 1
CLAMP, T BOLT 7
CLAMP, T BOLT 1
CLAMP, T BOLT 6
CLAMP, T BOLT 1
HOSE, FLEXIBLE 1
HOSE, FLEXIBLE 1
HOSE, FLEXIBLE 1
HOSE, FLEXIBLE 1
HOSE, FLEXIBLE 1

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

69.18

2467.88

51.77

38.61

21.66

22.15

19.24

334.17

2464.30

29.54

1762.45

6943.83

173.11

1739.43

793.61

3282.47

7080.41

616.23

223.74

245.33

201.33

199.03

6774.75

1636.46

2062.29

1534.24

2328.21

69.18
2467.88
103.53
154.44
21.66
44.29
19.24
334.17
2464.30
29.54
1762.45
6943.83
346.21
1739.43
793.61
9847.40
7080.41
616.23
1566.18
245.33
1208.00
199.03
6774.75
1636.46
2062.29
1534.24

2328.21
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51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

T
AK8100SS
AK10009SS
AK10035SS
AK10080SS
AK1604060SS
4105447
4055107
3231787
129859
3874152
3874153
3240088
2897691
3056356
3231408
3875580
4071835
4071834
504867
4071831
4071832
3254503
3099083
3225660
3872813
503473

2865519

DFC-DDU-EL-AMC-TW-T009

HOSE, FLEXIBLE

HOSE, FLEXIBLE

HOSE, FLEXIBLE

HOSE, FLEXIBLE

HOSE, FLEXIBLE

PICKUP, MAGNETIC
PUMP, FUEL TRANSFER
SEPARATOR,FUEL WATER
ELBOW, MALE UNION
VALVE CHECK

VALVE CHECK

CHECK VALVE FUEL FILTER

SWITCH PRESSURE
HARNESS, WIRING
TACHOMETER
TACHOMETER
SENSOR, PRESSURE
SENSOR, PRESSURE
BELT, V

GAUGE, PRESSURE
GAUGE, PRESSURE
GAUGE, SIGHT
GASKET OIL PAN

CAP, DUST

INDICATOR, RESTRICTION
CABLE, FLEXIBLE DRIVE

SWITCH, MAGNETIC

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

3068.51

1178.28

2041.02

3004.46

2996.26

8602.84

3068.51

1178.28

2041.02

3004.46

2996.26

8602.84

35008.14 | 35008.14

5488.44

490.86

891.81

854.99

1086.67

9260.32

1713.01

28560.22

5488.44

981.71

891.81

854.99

1086.67

9260.32

3426.02

28560.22

37558.06 | 37558.06

4421.95

3643.41

693.22

3711.96

3329.33

2799.27

5075.58

143.73

340.56

260.35

669.34

4421.95
7286.82
693.22
7423.92
6658.65
2799.27
5075.58
143.73
340.56
260.35

669.34
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78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

94

95

96

97

98

3875311
502881
504395
504975
500278

4024918

3880524

3545647

3007713

3801468

3238204

3238493

3879488

3238358

AX1013359

3167218

506655
JTPL-PT-T1

JTPL-PT-P1

JTPL-PT-
AX1001808
PT-
TRANSPORTATION

DFC-DDU-EL-AMC-TW-T009

LIGHT , INDICATOR
AMMETER

SWITCH PUSH BUTTON
SWITCH KEY

SWITCH TOGGLE

SET, UPPER ENGINE GASKET
KIT REPAIR,2CYL AIR COMPR
KIT TURBO REPAIR HC5A
SEAL O RING

SET, LOWER ENGINE GASKET
ELEMENT, LUB OIL FILTER

KIT, FUEL FILTER AND RING

KIT, SUPER BYP. FILTER
ELEMENT

KIT, AIR CLEANER ELEMENT

RADIWASH 3 LITERS

INHIBITOR CORROSION 10
LITERS
VALVOLINE PREMIUM BLUE
7800 PLUS 1/55 LTR
TURBO CHARGER REPAIRING
CHARGE
P T PUMP REPAIRING
CHARGE

SERVICE CHARGE

TRANSPORTATION CHARGE

TOTAL(Rs.) =

Note:- Above Rates are excluding GST.

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

459.46 459.46
434.63 434.63
453.79 453.79
513.21 513.21
240.79 240.79
21180.67 | 21180.67
12027.76 | 12027.76
11796.62 | 11796.62
56.91 56.91
18039.52 | 18039.52
527.18 527.18
743.40 743.40
1089.14 1089.14
6191.45 6191.45
2468.94 9875.76
4157.58 4157.58
18948.60 @ 18948.60
4950.00 4950.00
5335.00 5335.00
99000.00 | 99000.00
15400.00 | 15400.00

748508.56
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7T DFC-DDU-EL-AMC-TW-T009

stz e wfan

OFFER SHEET

Offer to be filled up by Tenderer(s) in below table

S.N. Scope of work Estimated Below/
cost (Rs.) Above/
At par
Col.-1 | Col.-2 Col. -3 Col.-4
1 Comprehensive

Maintenance for 01 [7601008.00
No. DETC and 01 No.

DHTC type 08-

wheeler Tower

wagon for 02 years.

Quoting of rates

The above price is excluding of GST.

Tenderer is not allowed to quote for individual section(s).

% quoted
by bidder

Col.-5

% quoted
by bidder
in words

Col. -6

Total
cost

Col.-7

1
2
3. Tenderer should offer rate in above table in % below, above and at par in figures as well asin words.
4

. Tenderer must sign the following certificate.

I/We offer and agree to execute the above work at rate uploaded online at

www.ireps.gov.in through digital Signature.

Signature of tenderer with seal

End of Document

*khkkkk
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