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MsMhdsVsM ÝsV dksjhMksj dkWiksZjs’ku vkWQ bf.M;k fy- 
Hkkjr ljdkj ¼jsy ea=ky;½ dk miØe 

Dedicated Freight Corridor Corporation of India Ltd. 
A Govt. of India (Ministry of Railways) Enterprise 

 
    NOTICE INVITING TENDER (NIT)  
 

 

Chief General Manager / Mumbai /South for and on behalf of DFCCIL invites e-tenders on 
Single packet system on prescribed forms from firms/Companies having requisite experience 
and financial capacity for execution of the following work: - 

 

S. 
N 

E-Tender No. MUM/S/EL/239/CR/DAPOLI SSP-R1 
 

1 Name of Work Shifting/Construction of New SSP at Dapoli due to 
infringement with proposed DFCCIL track 
alignment at IR Ch: 73/12-73/16 and DFCC CH: 
18+265. 

2 Estimated Cost of Work Rs.3,78,39,721/- (Rupees Three Crore Seventy-Eight 
Lakh Thirty-Nine Thousand Seven Hundred Twenty-
One only) Including GST 

3 Completion Period  Total 12 (Twelve) Months 

4 Bid Security Rs. 3,39,200/- (Rupees Three Lakh Thirty-Nine 
Thousand Two Hundred Only). (To be paid online 
through payment gateway provided at 
www.ireps.gov.in). 

5 Cost of Tender Document  Rs. 11,800/- (including GST) 

6 Availability of Bid documents  From 06.08.2024 on www.ireps.gov.in 

7 Download bid documents up 
to 

15:00 Hrs. of 20.08.2024 on www.ireps.gov.in 

8 Last date & time of online 
receipt of bid 

15:00 Hrs. of 20.08.2024 on www.ireps.gov.in 

9 Date and time of Online 
opening of bid 

15.30 Hrs. of 20.08.2024 on www.ireps.gov.in 

10 Validity of offer 60 Days from the date of opening of tender. 

11 Security Deposit 5% of Contract value 

12 Performance Bank Guarantee Performance Guarantee (PG) have to be submitted 
within 21 (twenty-one) days from the date of issue of 
Letter of Acceptance (LOA), amounting to Five percent 
(5 %) of the contract value in the form as given in 
clause 16.4 of GCC. 

13 Defect Liability Period 06 Months 
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14 Address of  
Communication 

Office of the Chief General Manager/Mumbai/South, 
Dedicated Freight Corridor Corporation of India Ltd., 7th 
Floor, New Administrative Building, Central Railway, 
D.N. Road, CSMT, Mumbai-400 001.   
Tel: 022-22634185, Fax:022-22634184, 
Website: https://dfccil.com  

15 Help Desk for E-Tendering For any clarification, help and registration for E-
Tendering & matter relating to Digital Signature, 
contact at Help desk of www.ireps.gov.in  and phone 
No.-011-23761525. 

16 Availability of Tender 
Documents 
 
 
 
 
  

The Tender documents can be downloaded from 
www.ireps.gov.in Tenderer who wishes to view free 
Notification and Tender Documents can visit 
www.ireps.gov.in DFCCIL may issue Addendum 
(s)/Corrigendum (s) to the Tender document, if any, 
which shall be issued at least 15 days in advance of date 
of opening of tender and placed on the website 
www.ireps.gov.in only. 

Note-1. Tender documents should be downloaded from the website address www.ireps.gov.in. 
Payment of Tender Document fee in respect of e-tendering, should accept through net 
banking or payment gateway only. The Bid Security shall be deposited either in cash 
through e-payment gateway or submitted as Bank Guarantee bond from a scheduled 
commercial bank of India or as mentioned in tender documents. Any tender received 
without Bid Security or cost of tender documents in the form as specified in the tender 
documents shall not be considered and shall be summarily rejected. 

2. Eligibility shall be assessed on applicants, fulfilling the technical capability and 
competence as well as for financial and organizational resources as specified in clause no. 
10 of part III of Preamble & General Instruction to tenders.   

3. The Offer shall be valid for 60 days from the date of opening of the tender, and extended 
further if required from time to time. The Contractor cannot withdraw their offer within 
the period of validity/extended validity The Bid Security of such tenderers shall be 
forfeited. 

4. Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will 
be posted on the E Tendering website www.ireps.gov.in. Tenderers are advised to 
complete all submission related work well before Time and Date for Submission of Tender 
Online. Any request for modification in the time/date of submission of tender due to 
tenderer’s failure to submit his offer, will not be accepted. No request for extension of the 
Tender Due Date shall be considered.  

5. The tender documents shall be submitted in online mode only through website 
www.ireps.gov.in. Detailed credential as per the requirement of eligibility criteria and all 
Schedule are to be submitted in online mode. 

6. No tender document will be available offline. Downloading tender documents online and 
submission of tender online is mandatory for this tender.  
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7. Any further addendum/Corrigendum for this tender will be posted in DFCCIL tendering 
portal website https://www.ireps.gov.in only. Interested bidders are advised to check 
website regularly for any Addendum/ Corrigendum. 

8. DFCCIL reserves right to cancel the tender before submission / opening of tender, 
postpone the tender submission / opening date and to accept / reject any or all tenders 
without assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility 
criteria shall be final and binding. 

9. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the 
documents submitted by them, subject to their final verification. In the event of any 
document being found false, the provisional qualification shall stand withdrawn, and the 
next lower bidder shall automatically come to the position of such disqualified bidder. 
Action against such disqualified tenderers shall be taken as per above Clause No. 8 of 
Notice Inviting Tender. 

10. Information required as per various Forms to tender document should be submitted by the 
tenderers without fail strictly as per formats. 

 
 

 
Chief General Manager 

       DFCCIL, Mumbai/South 
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Instructions to Bidders For Online Bidding & Check List 
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A. Instructions to bidders for online bidding 

General: -Submission of Online Bids is mandatory for this Notice Inviting Tender. E- Tendering 
is new methodology for conducting Public Procurement in a transparent and secured manner. 
Supplier/ Vendors will be the biggest beneficiaries of this new system of procurement. For 
conducting electronic tendering, DFCCIL has decided to use the portal (www.ireps.gov.in), a 
Government of India Undertaking. Benefits to Suppliers/ service providers are outlined on the 
Home page of the portal. 
E-tendering site- https://www.ireps.gov.in / its link at https://dfccil.com (Help desk of IREPS:  
011 -23761525).  The tenderer/bidders must have Class-III Digital Signature Certificate & must 
be register on IREPS portal.  Only registered tenderer/bidders can participate on e-Tendering.  
All relevant documents must be uploaded at the time of participating in e-Tendering.   
Instructions: - 

1. Bidding Methodology: Online Bid System 
2. Broad outline of activities from Bidders perspective: - 

a. Procure a Digital Signing Certificate (DSC) 
b. Register on Electronic Tendering System (ETS) 
c. Create Users and assign roles on ETS 
d. View Notice Inviting Tender (NIT) on (ETS) 
e. Download Official copy of Tender Documents from ETS. 
f. Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view 

response to queries posted by DFCCIL through addenda. 
g. Bid Submission on ETS: Prepare & arrange all documents/ papers for submission 

of bid online. 
h. Attend Public Online Tender Opening Event (TOE) on ETS. 
i. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post – TOE queries. 

For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on 
the relevant screens of the ETS. 

3. Digital Certificate: 
For integrity of data and its authenticity/ non repudiation of electronic records and 
to be compliant with IT Act 2000, it is necessary for each user to have a Digital 
Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class III 
issued by a Certifying Authority (CA) licensed by Controller of Certifying 
Authority (CCA) (refer http://www.cca.gov.in). 

4. The Tender documents can be downloaded from the website:  ireps.gov.in and to 
be submitted in the e - format, before the schedule date & time of submission of 
the tender otherwise the Bid will not be considered.  

5. Physical copy of the tender documents would not be sold /accepted. 
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6. List of Contact persons for this tender details of DFCCIL 
DFCCIL Contact- 1 Sh. Hari Gopal Tiwari 
Telephone/Mobile No. 9004443332 
E-mail ID hgtiwari@dfcc.co.in 

 
DFCCIL Contact- 2 Sh. Babji Prattipati 
Telephone/Mobile No. 9004443303 
E-mail ID bprattipati@dfcc.co.in 

 
 
 
 
 

      Name DFCCIL 
      Bank account number 317301010036304 
      IFSC code UBIN0531731 
      Bank Name Union Bank of India 
      Bank Branch Home Street, Fort, Mumbai-400 001. 

7.  Modification / Withdrawal of bids: 
(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due 

Date & time. No Bid shall be modified / withdrawn by the Applicant on or after the 
Bid Due Date & time. 

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent 
to the Bid Due Date, unless the same has been expressly sought for by the Authority, 
shall be disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal 
and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal 
and can withdraw its e-bid. 

8. DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such 
cases the addendum(s)/corrigendum(s) shall be placed on ireps.gov.in and 
https://dfccil.com. The tenderer who have downloaded the tender documents from the 
website before issue of addendum(s)/ corrigendum(s) must visit the website and ensure 
that such addendum(s) / corrigendum (s) (if any) is also downloaded by them. Such 
addendum(s) / corrigendum (s) (if any) shall also be submitted duly stamped and 
signed along with the submission of tenders. Any tender submitted without 
addendum(s) / corrigendum(s) (if any) shall be summarily rejected. 

9. Other instructions 
a) It is recommended that the Tenderer/vendor should visit the portal 

(www.ireps.gov.in), peruse the information provided under the relevant links and 
login to it and upload documents of bid. 

b) DFCCIL reserves right to cancel the tender before submission / opening of tender, 
postpone the tender submission / opening date and to accept / reject any or all tenders 
without assigning any reason thereof. DFCCIL's assessment of suitability as per 
eligibility criteria shall be final and binding. 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 10 
 

 
 

B. Check list for Mandatory Documents: - 
 

CHECK LIST 
CHECK LIST OF ITEMS TO BE COMPLIED BY TENDERER(S)S BEFORE SUBMITTING THEIR 
TENDERS. THE TENDERER(S) SHALL ENSURE THAT THE FOLLOWING ARE COMPLIED 
BEFORE SUBMITTING THE TENDER DOCUMENT:- 
S. 
N 

Clause in tender 
document 

Documents Done 
or Not 

1. Para 1.8 of Part III 
page no.  13 & 163 

Tender form (Annexure no.  I)  

2. Para 2.14 of Part-III 
page no.16 & 166 

Format for certificate to be submitted / uploaded by 
tenderer along with the tender documents (Annexure no V) 

 

3. Para 5 of Part-III 
page no.21 & 170 

Bid security in accordance with Para 5 with Part –III of 
Preamble and General Instructions to Tenderers. (Bid 
security) bank guarantee bond from any scheduled 
commercial bank of India. (Annexure –VIA) 

 

4. Para 10.2 of Part III 
Page no. 25 & page 
no. 172 

Annual contractual turnover data for the previous 3/4 years 
(Annexure-VIB) 

 

5. Para 10.1 of Part III 
page no.  23 & 208 

Technical eligibility criteria details (Form no-2A)  

6. page no. 210 Applicant's party information form (Form no-2C)  
7. page no. 211 ECS/ NEFT / RTGS mandate form (Form no-3)  
8. page no. 213 Pre contract integrity pact (Form no-5)  
9 page no. 219 Anti-profiteering declaration to whomsoever it may 

concern (Form no-6) 
 

10. Para- 4 Part-III page 
no. 20 

Certificate for provision for medium & small enterprises 
(MSE) (If applicable) 

 

11. Para-14 of Part-III 
page no. 29 

The tenderer shall clearly specify whether the tender is 
submitted on his own (Proprietary Firm) or on behalf of a 
Partnership Firm / Company / Joint Venture (JV) / 
Registered Society / Registered Trust / Hindu Undivided 
Family (HUF) / Limited Liability Partnership (LLP) etc. 

 

12. Para 11 of part III 
page no. 28 

Relevant documents as per para 11 of part III of Preamble 
and General Instructions to Tenderers. 

 

13. Para 10.1 (d) of Part-
III page no. 25 

Electrical Contractor License.  

14. Page No. 4 Scanned copy of proof of money deposited against Bid 
Security & Tender Document Cost. 

 

15. - GST Registration Certificate  
16. All the Annexures & Forms properly filled up and relevant documents attached and 

indicated in Forms, (If applicable).  
 

17 Rates to be quoted on rate sheet online only  
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PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 
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PART-III 
PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 
1.0 Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 

administrative control of Government of India (Ministry of Railways) for construction, 
maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 
is undertaking construction of Eastern & Western corridors and has its corporate office at 
New Delhi and Field Units at various cities.  

 

 Ministry of Railways (MOR), Government of India has planned to construct Dedicated 
Freight Corridor (DFC) covering about 3338 route Kilometres on Eastern and Western 
Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni and Western 
Corridor is planned from Jawaharlal Nehru Port, Mumbai to Rewari /Tughlakabad /Dadri 
near Delhi. There will be a linkage between two corridors at Dadri. 
 

1.1 Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839 Km long from Dankuni  to Ludhiana via 
Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - Mughalsarai - Allahabad - Kanpur - 
Tundla - Aligarh - Khurja - Bulandshahr – Meerut – Saharanpur – Ambala - Ludhiana. 
 
Western DFC Route will be approximately 1520 Km long from Dadri to JNPT via Rewari – 
Iqbalgarh - Vadodara- JNPT. 
 
Proposed alignment of DFC has been generally kept parallel to existing Indian Railway 
line except provision of detours at some stations where the existing yards /cities are 
congested. Level Crossings (LC’s) are generally unsafe locations and also a congestion 
points for road/rail users. These LCs are operational bottlenecks for Railways /DFCCIL in 
terms of loss in punctuality and reduction in line capacity. Construction of ROB(s)/ RUB(s) 
is financially and operationally beneficial apart from the fact that it improves the safety of 
Rail/Road users. 
 

1.2 Scope of Work 
 On beha l f  o f  President o f  In d i a , Chie f  General Manager/Mumbai/South, Dedicated 

Freight Corridor Corporation of India Ltd., 7th Floor, New Administrative Building, Central 
Railway, D.N. Road, CSMT, Mumbai-400 001, India herein after referred to as 'DFCCIL’ 
is inviting e-tenders from Firms/ Companies/Joint Ventures having requisite experience 
and financial capacity for execution of the following work: 

 

             “Shifting/Construction of New SSP at Dapoli due to infringement with proposed  
              DFCCIL track alignment at IR Ch: 73/12-73/16 and DFCC CH: 18+265." 

 
1.3 The tenderer shall be governed by La t es t  General Conditions of Contract (GCC), 

Preamble and General Instructions to Tenderers (ITT) and Special Conditions of Contract 
(SCC). Wherever, there is a  conflict in any condition between GCC and Special 
Conditions of Contract mentioned in the tender documents, the condition mentioned in 
Special Conditions of Contract will prevail.  However, Employer/Engineer's decision in this 
connection shall be final and binding. Tender document contains General Conditions of 
Contract and Special Conditions of Contract specific to this work and shall be applicable in 
the contract. 
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1.4 Location- Works are to be executed in Maharashtra under the jurisdiction of Chief General 

Manager/DFCCIL/Mumbai/South Unit. However, DFCCIL reserves right to change the 
site of work anywhere in adjacent / adjoining area of the work, the contractor shall be 
bound to execute the work without any extra cost. 

1.5 Drawings for the Work: The Drawing for the work can be seen in the office of the Chief 
General Manager/DFCCIL/Mumbai/South at any time in working hours during working days. 
The drawings are only for the guidance of Tenderer(s). Detailed working drawings (if 
required) based generally on the drawing mentioned above, will be given by the 
Employer/Engineer or his representative from time to time. 

(As per Clause No. 2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 
date correction slip.) 
 

1.6 Quantum of work and materials: The indicative schedule of quantities of various items of 
works is included in form no 1of tender Annexures & Forms of the tender documents. 

1.7 Schedule of Prices form no 1of tender Annexures & Forms of BID DOCUMENTS lists out 
the Schedule of Prices for various items. Based on these, the total tender value has also been 
worked out. 

1.8 Instructions to Tenderers and Conditions of Tender: The following documents form part 
of Tender / Contract: 

(a) Tender Forms – First Sheet  

(b) Special Conditions (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and 
Materials) of Indian DFCCIL/Railways as amended/corrected upto latest correction 
slips, copies of which can be seen in the office of Chief General Manager/ 
DFCCIL/Mumbai/South or obtained from the office of the Chief General Manager/ 
DFCCIL/Mumbai/South on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected up to latest correction 
slips, copies of which can be seen in the office of Chief General Manager/ 
DFCCIL/Mumbai/South or obtained from the office of the Chief General Manager/ 
DFCCIL/Mumbai/South on payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 
Employer/ Engineer or his representatives (from time to time) with all changes and 
modifications. 

(As per Clause No. 1 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 
date correction slip.) 

 
1.9 Cost of Tender documents downloaded from internet 

 

 For submitting the tender, the Tender documents and Amendment(s), if any, is/are available 
on www.ireps.gov.in and the same can be downloaded and used as tender documents for 
submitting the offer. The cost of the tender document is indicated in NIT. The cost of the 
tender document shall be deposited through e-payment mode at www.ireps.gov.in only. In 
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case, the cost of the tender document as detailed above is not deposited, tender will be 
summarily rejected.     

1.10 Complete tender documents must be submitted online duly completed in all respect upto the 
scheduled date and time mentioned in the Notice Inviting E-Tender. In case the intended 
date for opening of tenders is declared a holiday, the tenders will be opened on the next 
working day at the same time. Any modified date and time for submission of tenders shall 
be uploaded on DFCCIL website https://dfccil.com and www.ireps.gov.in.  

 

2.1 Form of Tender - The Tender documents shall be in Single packets viz: - “containing All 
tender papers & Schedule of Prices. Detailed credentials as per the requirement of eligibility 
criteria and all tender papers including Summary of Prices and Schedule of Prices are to be 
submitted in "BID”. 

 
2.2 Tender Bid - The Tender Bid shall be submitted through online only on website 

www.ireps.gov.in as Eligibility/Qualifying element of the Tender Bid along with other 
documents mentioned in tender document. 

2.3 Single Packet Tender-: In case of tenders costing less than Rs. 10 Crore single packet tender 
system will be followed and technical & financial offer of the tenderer/s shall be opened and 
evaluated at the same time. 

2.4 Two Packets System of Tendering (Not Applicable for this tender): With a view to 
assess the tenders technically without being influenced by the financial bids, 'Two Packets 
System of tendering' shall be adopted wherein tender documents provide for the same. 
(As per Clause No. 7A of Part-I of GCC APRIL-2022, with up to date correction slip) 
 

2.5 Pre Bid Conference (Not Applicable for this tender): Intenders having advertised value 
more than Rs 50 Crore or as mentioned in the tender document, DFCCIL/Railways shall 
conduct Pre Bid Conference(s) with the prospective bidders. 
(As per Clause No. 7B of Part-I of GCC APRIL-2022, with up to date correction slip) 

 

2.6 Permission to Bid for a bidder from a country which shares Land boundary with India: 
Any bidder from the countries sharing a land border with India will be eligible to bid in any 
procurement of works (including turnkey projects) only if the bidder is registered with the 
Competent Authority. The Competent Authority for registration will be the Registration 
Committee constituted by the Department for Promotion of Industry and Internal Trade 
(DPIIT), Government of India. For interpretation of this para, Department of Expenditure, 
Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall 
be referred. 
(As per Clause No. 7D of Part-I of GCC APRIL-2022, with up to date correction slip) 

 

2.7 Tenders containing erasures and / or alterations of tender documents are liable to be rejected.  
Any correction made by tender(s) in his/their entries must be attested by him / them. 

(As per Clause No. 4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up-to-
date correction slip.) 
 

2.8 All communication between the Employer and the tenderer shall be in writing. For the 
purposes of seeking clarification, the Employer's address is: Chief General Manager 
/Mumbai/South, Dedicated Freight Corridor Corporation of India Limited, 7th Floor, 
New Administrative Building, D.N. Road, CSMT, Mumbai-400001, India, Tel: 022-
22634185, Fax:022-22634184. 

             Electronic mail address: hgtiwari.dfcc.co.in 

2.9 Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the 
drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 15 
 

at once notify the authority inviting tenders. The tender inviting authority may, if deemed 
necessary, clarify the same to all tenderers. It shall be understood that every endeavor has 
been made to avoid any error which can materially affect the basis of tender and successful 
tenderer shall take upon himself and provide for the risk of any error which may 
subsequently be discovered and shall make no subsequent claim on account thereof. 

(As per Clause No. 4 of Part-I of GCC APRIL-2022, with up to date correction slip) 
 
2.10 Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to reject 

such tenders summarily without assigning any reasons whatsoever. In case tenderer/s still 
decides to have conditional offer, all such conditions are required to be listed separately and 
shall be supplemented by the details of exact financial implications, if applicable. DFCCIL 
will not take cognizance of any other conditions / variations from the tender stipulations 
mentioned at any other place in the tender documents. 

 
2.11 The bidder shall submit only one bid in the capacity of an individual or sole proprietor, 

partnership firm or company. Violation of this condition is liable to disqualify the tender in 
which bidder has participated and Bid Security of all such tenderers shall stand forfeited. 

2.12 Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of 
submission and during tender validity period. 

 

2.13 Care in Submission of Tenders: 
(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the 
rates he enters in the tender forms are adequate and all-inclusive to accord with the 
provisions in Clause-37 of the Standard General Conditions of Contract for the 
completion of works to the entire satisfaction of the Engineer. 

 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services 
Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union 
Territory Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods 
and Services Tax Act (SGST) also, as notified by Central/State Govt.& as amended 
from time to time and applicable taxes before bidding. Tenderers will ensure that full 
benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered 
while quoting rates. 

 

(a)(iii) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 
required under CGST/IGST/UTGST/SGST Act to DFCCIL/Railways immediately 
after the award of contract, without which no payment shall be released to the 
Contractor. The Contractor shall be responsible for deposition of applicable GST to 
the concerned authority. 

(a) (iv) In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/ SGST Act, the DFCCIL/Railways shall deduct the applicable 
GST from his/their bills under reverse charge mechanism (RCM) and deposit the 
same to the concerned authority. 

(a) (v)Contractor shall be liable to pay/refund the amount collected as GST to 
DFCCIL/Railways along with interest and penalties, if any imposed by the 
authorities, in case GST input tax credit of DFCCIL/Railways is denied /rejected by 
the tax authorities due to reasons mentioned below but not limit to: 

              Wrong/incorrect invoices issued by Contractor; 
              No-filing of GST returns; 
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              Non-payment of GST collected from DFCCIL/Railways to the authories; 
              Any other non-compliance done by Contractor; 
General Indemnity: Contractor hereby agrees to indemnify and hold harmless the 

DFCCIL/Railways from and against any and all losses, including loss on account of 
Input Tax Credit and all losses incurred by the DFCCIL/Railways relating to or 
arising out of or in connection with any actual or threatened claim, legal action, 
proceedings, prosecution or inquiry by or against the DFCCIL/Railways arising out, 
directly or indirectly, of failure by the contractor to comply with the provisions of 
GST and related laws, or based upon or arising from any failure by the Contractor. 

 

Retention Money: Any payment liable to be paid by DFCCIL/Railways to contractor against 
the goods orb services or both supplied by such contractor to DFCCIL/Railways 
shall be kept on hold in case supplier makes any non-compliance of any of the GST 
law provisions including non-reporting of invoices in GST returns. Such payment 
shall be released after proper verification of records and availability of ITC to 
DFCCIL/Railways as per provisions of GST law.  

 

(b)  When work is tendered for by a firm or company, the tender shall be signed by the 
individual legally authorized to enter into commitments on their behalf. 

(c)  The DFCCIL/Railways \ will not be bound by any power of attorney granted by the 
tenderer or by changes in the composition of the firm made subsequent to the 
execution of the contract. It may, however, recognize such power of attorney and 
changes after obtaining proper legal advice, the cost of which will be chargeable to 
the Contractor. 

 
 (As per Clause No. 6 of Part-I of GCC APRIL-2022 , with up to date correction slip) 
2.14 The tenderers shall submit a copy of certificate stating that all their 
statements/documents submitted along with bid are true and factual. Standard format of 
certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to 
Annexure-V, in case of other than Company /Proprietary firm, Annexure-V(A) shall also be 
submitted by the each member of a Partnership firm /Joint Venture (JV)/Hindu Undivided 
Family (HUF)/Limited Liability Partnership (LLP) etc.as the case may be. Non submission 
of above certificate (s) by the bidder shall result in summarily rejection of his/their bid. It 
shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting 
documents duly self attested /digitally signed by which they/he is qualifying the Qualifying 
Croteria mentioned in the Tender Document. 

 
 
 

(As per Clause No. 6.1 of Part-I of GCC APRIL-2022, with up to date correction slip) 
 

2.15 Right of DFCCIL/Railways to Deal with Tenders: The DFCCIL/Railways reserves the 
right of not to invite tenders for any of DFCCIL/Railways work or works or to invite open or 
limited tenders and when tenders are called to accept a tender in whole or in part or reject any 
tender or all tenders without assigning reasons for any such action. In case if tender is 
accepted in part by DFCCIL/Railways administration, Letter of Acceptance shall be issued as 
counter offer to the Tenderer, which shall be subject to acceptance by the Tenderer. 
(As per Clause No. 7 of Part-I of GCC APRIL-2022, with up-to-date correction slip) 

 

3.0 Opening of Tender: 
 

(a)  Tender will be opened at the scheduled date and time mentioned in the Notice Inviting E-
Tender. 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 17 
 

(b)   After the opening of tender documents of all the tenderers, these bids shall be scrutinized 
and analyzed. If found necessary by the Employer, the tenderers shall be asked to furnish 
clarifications and the Employer may also hold discussions with the tenderers after giving 
due notice. The names of the tenderers whose bid are considered complete and meet 
eligibility criteria shall be short listed. 

(c)  The Bid Security of non-qualifying tenderers will be returned back within a reasonable 
period. 

3.1 Preliminary examination of bids 
a)  The DFCCIL shall examine the bids to determine whether they are complete, whether 

any computational errors have been made, whether the documents have been properly 
signed and whether the bids are generally in order. 

b)  Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the total price, the 
unit or subtotal price shall prevail, and the total price shall be corrected.  

c)  The rates should be quoted in figures as well as in words. If there is variation between 
rates quoted in figures and in words, the rate quoted in shall be taken as correct. If 
more than one or improper rates are tendered for the same item, the tender is liable to 
be rejected.  

d)  Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the bidding 
documents. For purposes of this determination, a substantially responsive bid is one 
that conforms to all the terms, conditions and specifications of the bidding documents 
without material deviations, objections, conditionality or reservation. A material 
deviation, objections, conditionality or reservation is one: 

3.2 Evaluation and comparison of tenders In case of open tenders, bids, which are determined as 
substantially responsive, shall be evaluated based on criteria as given in Eligibility Criteria” 
and as given in Notice inviting E - Tender. The tenderer must submit all necessary authentic 
data with necessary supporting certificates of the various items of evaluation criteria failing 
which his tender is liable to be rejected. 

3.3 Clarification of Bids: To assist in the examination, evaluation & comparison and pre-
qualification of the Tender, the DFCCIL/Railways may, at its discretion, ask any Bidder for a 
clarification of its Bid.  Any clarification submitted by a Bidder that is not in response to a 
request by the DFCCIL/Railways shall not be entertained or considered. The 
DFCCIL/Railways request for clarification and the response of the bidder in this regard shall 
be in writing. 
However, if a Bidder does not provide clarification of its bid by the date and time 
communicated in the DFCCIL/Railways request for clarification, the bid shall be evaluated as 
per the documents submitted along with the bid. 

(As per Clause No. 7E of Part-I of GCC APRIL-2022 , with up to date correction slip) 
 
3.4 Validity of Tender: - Tenderer shall keep his offer open for a minimum period of 60 days 

from the date of opening of the tender or as mentioned in the Tender Notice. 
 

 

3.5 Tenderer’s Address 
 

The tenderer should state in the tender his postal address legibly and clearly. Any 
communication sent in time, to the tenderer by post at his said address shall be deemed to 
have reached the tenderer duly and in time. Important documents should be sent by 
registered post. 
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3.6 Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or 
works or to invite open or limited tenders and when tenders are called to accept a 
tender in whole or in part or t o  reject any tender or all tenders without assigning 
reasons for any such action. 

(b)  The authority for the acceptance of the tender will rest with the DFCCIL. It shall not 
be obligatory on the said authority to accept the lowest tender or any other tender and 
no tenderer(s) shall demand any explanation for the cause of rejection of his/their 
tender nor the DFCCIL undertake to assign reasons for declining to consider or reject 
any particular tender or tenders. 

3.7 The entire work is required to be completed in all respects within 12 months from the date 
of issue of the acceptance letter. Time is the essence of contract. The contractor shall be 
required to maintain steady and regular progress to the satisfaction of the Engineer to 
ensure that the work will be completed in all respects within the stipulated time. 

 

3.8 If the Tenderer/s deliberately gives any wrong information about credentials/documents in 
his/ their tenders and thereby create(s) circumstances for acceptance of his/their tender, 
DFCCIL reserves the right to reject such tender at any stage, besides, shall suspend 
business with such tenderer. The Bid Security of such tenderers shall also be forfeited. 

 

 3.9 Employer not bound to accept any tender: The employer shall not be bound to accept the 
lowest or any tender or to assign any reason for non-acceptance or rejection of a tender. The 
employer reserves the right to accept any tender in respect of the whole or any portion of 
the work specified in the tender papers or to reduce the work or to accept any tender for less 
than the tendered quantities without assigning any reason whatsoever.  

 

3.10 Negotiation: Should DFCCIL decide to negotiate with a view to bring down the rates, the 
tenderer called for negotiations should furnish the following form of declaration before 
commencement of negotiations? "I. ........................................................................... do 
declare that in the event of failure of contemplated negotiations relating to Tender 
No............................................... dated ..................................... my original tender shall 
remain open for acceptance on its original terms and conditions". 

 

3.11 Site Inspection: Tenderers are requested to inspect the site and carry out careful 
examination to satisfy them as to the nature of work involved and facilities available at the 
site. They should note carefully all the existing structures and those under construction 
through other agencies. They should also study the suitability of utilizing the different 
equipment and the machinery that they intend to use for the execution of the work. The 
tenderers should also select suitable sites for the purpose of locating their store yard, 
laboratory, staff quarters etc., and satisfy themselves with regard to the feasibility of 
transporting the girders, etc. from the yard to the final site of placement etc. 

 

3.12   Canvassing 
 

No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any 
tenderer found doing so may be disqualified and his bid may be rejected. 

 

3.13 Award of Contract  
1.  DFCCIL shall notify the successful tenderer in writing by a Registered 

Letter/Courier/Speed Post or through bearer that his tender has been accepted.  
2. Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall 

constitute a legal and binding contract between DFCCIL and the contractor till such time 
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the contract agreement is signed. 
3.14 Security Deposit on Acceptance of Tender: 
 

The security deposit / rate of recovery / mode of recovery on acceptance of tender shall 
be as per the Para 16(1) to 16(3) Of General Conditions of Contract (GCC). 

 
3.15 Execution of Contract Document: The Tenderer whose tender is accepted shall be 

required to appear in person at the office of Chief General Manager/Mumbai/South, 
Dedicated Freight Corridor Corporation of India Ltd., 7th Floor, New Administrative 
Building, Central Railway, D.N. Road, CSMT, Mumbai-400 001 , as the case may be, or 
if tenderer is a firm or corporation, a duly authorized representative shall appear (there 
would be no need for appear in person if agreement is signed digitally) and execute the 
contract agreement within seven days of notice from DFCCIL/Railways   that the Contract 
Agreement is ready.  Failure to do so shall constitute a breach of the agreement affected by 
the acceptance of the tender. The Contract Agreement shall be entered into by 
DFCCIL/Railways    only after submission of valid Performance Guarantee by the 
Contractor. In such cases the DFCCIL/Railways may determine that such tenderer has 
abandoned the contract and there upon his tender and acceptance thereof shall be treated as 
cancelled and the DFCCIL/Railways shall be entitled to forfeit the full amount of the Bid 
Security and other dues payable to the Contractor under this contract. The failed Contractor 
shall be debarred from participating in the re-tender for that work. 
(As per Clause No. 8 of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 
3.16 Form of Contract Document:  Every contract shall be complete in respect of the 

document it shall so constitute.  Not less than 2 copies of the contract document shall be 
signed by the competent authority and the Contractor and one copy given to the Contractor 
(there would be no need of signing two copies if agreement is signed digitally) 

 
(a)  For contracts for specific works, the contract document required to be executed by the 

tenderer whose tender is accepted shall be an agreement as per specimen form 
Annexure- IV.  

 
(As per Clause No. 9 & 9B of Part-I of GCC APRIL-2022 , with up to date correction slip) 
 

3.17 Understanding and Amendments of Tender Documents:  
1. The bidder must own all responsibilities and bear all cost for obtaining all the 

information including risks, contingencies & other circumstances in execution of the 
work. It shall also carefully read and understand all its obligations & liabilities given in 
tender documents. 

2. The bidder is advised to visit and examine the site where the work is to be executed and 
its surroundings or other areas as deemed fit by the bidder and should obtain at his own 
cost all information that may be necessary for preparing the bid and execution of the 
contract. The cost It is a condition of the tender that the tenderer is deemed to have 
visited the site and satisfied himself with all the conditions prevailing including any 
difficulties for executing the work.  

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason 
whether at its own initiative or in response to any request by any prospective bidder 
amend the bidding documents by issuing Amendment, which shall be part of the Tender 
documents. 

4.  DFCCIL may at its discretion extend the deadline for submission of the bids at any time 
before the time of submission of the bids. 
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4.0 Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as 

amended from time to time, shall be followed for consideration of tenders. 
(As per Clause No. 7C of Part-I of GCC APRIL-2022 , with up to date correction slip) 
 

4.1 Provision for medium & small enterprises (MSE): As mandated by Railway Board Letter No. 
2010/RS (G)/363/1 dated 05.07.2012 (RBS No. 4/2012), in compliance to public 
procurement policy, following provisions are included for Medium & Small Enterprises 
(MSE) in the tender document:  

1.  Tender sets shall be provided free of cost to MSEs registered with the listed agencies 
for the item tendered.  

2.  MSEs registered with the listed agencies for the item tendered will be exempted from 
payment of Bid Security.  

3.  (I) MSEs who are interested in availing themselves of these benefits will enclose 
with their offer the proof of their being MSE registered with any of the agencies 
mentioned in the notification of Ministry of MSME indicated below: 
 (i) District industries Centers  
(ii)  Khadi and Village Industries Commission  
(iii)  Khadi and Village Industries Board  
(iv)  Coir Board  
(v)  National Small Industries Corporation  
(vi)  Directorate of Handicraft and Handloom 
(vii) Any other body specified by Ministry of MSME.  
 

(II) The MSEs must also indicate the terminal validity date of their registration.  
Falling (I) & (II) above, such offers will not be liable for consideration of benefits 
detailed in MSE notification of Government of India dated 23.03.2012.  

4.  Definition of MSEs owned by SC/ST is as give below:  
(i)  In case of proprietary MSE, proprietors (s) shall be SC/ST.  
(ii) In case of partnership MSE, the SC/ST partners shall be holding at least 51% 

shares in the unit.  
(iii)  In case of Private Limited Companies at least 51% share shall be held by 

SC/ST promoters.  
5.  All bidders registered under Micro, Small and Medium Enterprises (MSMEs) shall 

have to satisfy the eligibility criteria at par with other bidders. There shall not be any 
relaxation in eligibility criteria/tender process or other tender requirements and L-1 
price. 

6.  The above facilities shall not be applicable for the items for which they are not 
registered.  

7.  The tenderer (s) shall submit copy of current and valid MSMEs registration certificate 
inclusive of all the pages showing the category of entrepreneur whether the registered 
firm is owned by General or SC/ST entrepreneurs, monetary limit of their registration 
for the items tendered to avail the benefits under the Policy. The MSMEs shall also 
submit a copy “Entrepreneur’s Memorandum (Part-II)” of the concerned district 
centre where the unit is established. 

8.  Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small and Medium 
Enterprises (MSMEs) bidders are required to declare UAM Number on CPPP / 
https://www.ireps.gov.in failing which such bidders will not be able to enjoy the 
benefits as per Public Procurement Policy for tenders invited electronically through 
CPPP / https://www.ireps.gov.in. 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 21 
 

5. Bid Security: 
 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the 
tender, under the conditions of tender. The Bid Security shall be as under:  

 
Value of the Work Bid Security 

For works estimated to cost up 
to 1 crore 

2% of the estimated cost of the work 

For works estimated to cost 
more than 1 crore 

2 lakh plus ½% (half percent) of the excess of the 
estimated cost of work beyond 1 crore subject to 
a maximum of 1 crore 

Note:  
(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be 

applicable for all modes of tendering. 
(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of Bid Security detailed above. 
(iii)Labour Cooperative Societies shall submit only 50% of above Bid Security detailed 

above.  
(b)  It shall be understood that the tender documents have been issued to the tenderer and the 

tenderer is permitted to tender in consideration of stipulation on his part, that after 
submitting his tender he will not resile from his offer or modify the terms and conditions 
thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 
comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to 
the DFCCIL/Railways. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above will be 
retained as part security for the due and faithful fulfillment of the contract in terms of 
Clause 16 of the Standard General Conditions of Contract. The Bid Security of other 
Tenderers shall, save as herein before provided, be returned to them, but the 
DFCCIL/Railways shall not be responsible for any loss or depreciation that may happen 
thereto while in their possession, nor be liable to pay interest thereon. 

 
(2)  The Bid Security shall be deposited either in cash through e-payment gateway or 

submitted as Bank Guarantee bond from a scheduled commercial bank of India or as 
mentioned in tender documents. The Bank Guarantee bond shall be as per Annexure-
VIA and shall be valid for a period of 90 days beyond the bid validity period. 

 
(3) In case, submission of Bid Security in the form of Bank Guarantee, following 

shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 
(IREPS) while applying to the tender. 

 

ii. The original Bank Guarantee should be delivered in person to the official nominated 
as indicated in the tender document before closing date for submission of bids. 
(i.e.,excluding the last date of submission of bids) 
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iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering 
portal (IREPS) and/or non-submission of original Bank Guarantee within the 
specified period shall lead to summary rejection of bid.  

 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity 
period for the Tender. 

 

v. The details of the BG, physically submitted should match with the details available in 
the scanned copy and the data entered during bid submission time, failing which the 
bid will be rejected 

 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 
envelope shall clearly bear the identification “Bid for the ***** Project” and shall 
clearly indicate the name and address of the Bidder. In addition, the Bid Due Date 
should be indicated on the right hand top corner of the envelope. 

 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender 
document. 

 

viii. If the envelope is not sealed and marked as instructed above, the Authority  
assumes no responsibility for the misplacement or premature opening of the  
contents of the Bid submitted and consequent losses, if any, suffered by the  
Bidder.  
(As per Clause No. 5 of Part-I of GCC APRIL-2022, with up to date correction slip) 

6. (a) Subject to exemptions provided under para 5(1) (a) of Part-III (ITT) of this document, 
the tender must be accompanied by a Bid Security as mentioned in tender documents, 
failing which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of 
two packet system of tendering 90 days) from the date of closing of the Tender. It is 
understood that the tender documents have been issued to the Tenderer(s) and the 
Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their 
part that after submitting his / their tender subject to the period being extended further, if 
required by mutual agreement from time to time, he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to Railway/DFCCIL. 
Should the tenderer fail to observe or comply with the foregoing stipulation, the amount 
deposited or Bank guarantee bond submitted as Bid Security for the due performance of 
the above stipulation, shall be forfeited to the DFCCIL.  

(c)  If his tender is accepted, 
(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 

gateway will be retained as part security for the due and faithful fulfillment of the contract 
in terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will 
be encashed as part security for the due and faithful fulfillment of the contract in terms of 
Clause 16 of the Standard General Conditions of Contract. 

 

(iii)The Bid Security of other Tenderers shall, save as herein before provided, be returned to 
them, but the DFCCIL shall not be responsible for any loss or depreciation to the Bid 
Security that may happen thereto while in their possession, nor be liable to pay interest 
thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either 
the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, 
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the DFCCIL shall return the Bid Security so retained as per sub para(c) above, to the 
Contractor. 
(As per Clause No. 6 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 
to date correction slip.)   

7.  Rights of the DFCCIL to deal with Tender: The authority for the acceptance of the 
tender will rest with the DFCCIL.  It shall not be obligatory on the said authority to 
accept the lowest tender or any other tender, and tenderer(s) shall neither demand any 
explanation for the cause of rejection of his/ their tender nor the DFCCIL to assign 
reasons for declining to consider or reject any particular tender or tenders.   

(As per Clause No. 7 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 
to date correction slip.) 

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or 
creates / create circumstances for the acceptance of his / their tender, the DFCCIL 
reserves the right to reject such tender at any stage.  

(As per Clause No. 8 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 
to date correction slip.)                                                                             

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the 
acceptance of its tender, the DFCCIL shall deem such tender as cancelled/contract as 
terminated under clause 61 of the Standard General Conditions of Contract, unless the 
firm retains its character as per partnership agreement. If a sole proprietor expires after 
the submission of tender or after the acceptance of tender, the DFCCIL shall deem such 
tender as cancelled / contract as terminated under clause 61 of the Standard General 
Conditions of Contract. 

(As per Clause No. 9 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 
to date correction slip.) 

 

     10. Eligibility Criteria:  

           10.1   Technical Eligibility Criteria: 

    (a) The tenderer must have successfully completed or substantially completed any one of the 
following categories of work(s) during last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised 
value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised 
value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 
tender. 

   b) (i)  In case of tenders for composite works (e.g. works involving more than one distinct  
            component, such as Civil Engineering works, S&T works, Electrical works, OHE  
            works etc. and in the case of major bridges – substructure, superstructure etc.),  
            tenderer must have successfully completed any of the following during last 07  
            (seven) years, ending last day of month previous to the one in which tender is  
             invited: 

 (ii)  Three similar works each costing not less than the amount equal to 30%advertised 
value of each component of tender, or 
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  (iii)  Two similar works each costing not less than the amount equal to 40% of 
advertised value of each component of tender, or 

   (iv) One similar work each costing not less than the amount equal to 60% of 
advertised value of each component of tender. 

 
               Note for b(i): Separate completed works of minimum required values for each  
               component shall also be considered for fulfillment of technical eligibility criteria.  
 

               (b)(ii)In such cases, what constitutes a component in a composite work shall be  
               clearly pre-defined with estimated tender cost of it, as part of the tender  
                documents without any ambiguity. 
 

           (b) (iii) To evaluate the technical eligibility of tenderer, only components of work 
as stipulated in tender documents for evaluation of technical eligibility, shall be 
considered.  The scope of work covered in other remaining components shall be 
either executed by tenderer himself if he has work experience as mentioned in 
clause 7 (a) (ii) of Part-II of GCC or through subcontractor fulfilling the 
requirements as per clause 7 of Part-II of GCC or jointly i.e., partly himself and 
remaining through subcontractor, with prior approval of Chief Engineer in 
writing.  

 

          However, if required in tender documents by way of Special Conditions, a formal 
agreement duly notarised, legally enforceable in the court of law, shall be 
executed by the main contractor with the subcontractor for the component(s) of 
work proposed to be executed by the subcontractor(s), and shall be submitted 
along with the offer for considering subletting of that scope of work towards 
fulfilment of technical eligibility.  

 

     In case after award of contract or during execution of work it becomes necessary  
     for contractor to change subcontractor, the same shall be done with  
     subcontractor(s) fulfilling the requirements as per clause 7 of Part-II of GCC,  
     with prior approval of Chief Engineer/Chief General Manager in writing.  
  

               Note for Item 10.1:  
 

Work experience certificate from private individual shall not be considered. 
However, in addition to work experience certificates issued by any Govt. 
Organisation, work experience certificate issued by Public listed company 
having average annual turnover of Rs 500 crore and above in last 3 financial 
years excluding the current financial year, listed on National Stock Exchange or 
Bombay Stock Exchange,  incorporated/registered at least 5 years prior to the 
date of opening of tender, shall also be considered provided the work experience 
certificate has been issued by a person authorized by the Public listed company 
to issue such certificates. 
 

In case tenderer submits work experience certificate issued by public listed 
company, the tenderer shall also submit along with work experience certificate, 
the relevant copy of work order, bill of quantities, bill wise details of payment 
received duly certified by Chartered Accountant, TDS certificates for all 
payments received and copy of final/last bill paid by company in support of 
above work experience certificate. 
(As per Clause No. 10 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
up to date correction slip.) 
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    (c)Definition of Similar nature of work:-" Design, Supply, Erection, Testing and       

 Commissioning of SSP/SP works in Indian Railways/Railway PSUs.”  

For Technical Eligibility Criteria, Tenderer should submit completion certificate 
issued by the concerned executive. 
 

          Similar work:  
a) Execution of any work of 25KV AC Traction sub-station for Railways, 

                         OR 
b) 25 KV Switching posts for Railways, 

                                                   OR 
c) Execution of any HT Sub-station/Switch yard of voltage equal to or more 

than the voltage involved  in the proposed tender work. 
 

Note- 
Work executed with Central/State Govt./Semi-Govt. Organisations/Authorities, PSUs,  
Govt.  of India undertakings  shall only be considered to qualify above eligibility. 
Certificates from the private Individuals/Organizations shall not be considered. 

The tenderer (s) must be an established, experienced and reputed construction 
firm and have regularly undertaken works of the similar type tendered for and 
have adequate technical knowledge and practical experience in field. 
 

          (d) ELECTRICAL CONTRACTOR LICENSE— 
a. The Contractor should have valid A-Class Electrical license to be submitted along 
with tender failing which tender would be consider ineligible (i.e. not eligible). 

b. The work shall be carried out by the contractor, having valid Electrical Contractor`s  
License  for  carrying  out  installation  work  under  the  direct  supervision of the 
persons holding valid certificates of competency issued by the State Government. 

c. The successful tenderer shall furnish the names and particulars of the certificate of 
competency of supervisor and workmen to be engaged for carrying out this work. 

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 
subcontractor shall be asked for by the DFCCIL. 

 

In case after award of contract or during execution of work it becomes necessary for 
contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling 
the requirements as per clause 7 of the Standard General Conditions of Contract, with 
prior approval of Chief Engineer in writing.  

 

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 
contractual turnover of V/N or ‘V’ whichever is less; where 

V= Advertised value of the tender in crores of Rupees 
N= Number of years prescribed for completion of work for which bids have been 

invited. 
The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years, as per the audited balance sheet. 
However, in case balance sheet of the previous year is yet to be prepared/ audited, the audited 
balance sheet of the fourth previous year shall be considered for calculating average annual 
contractual turnover. 
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The tenderers shall submit Certificates to this effect which may be an attested 
Certificate from the concerned department / clientor Audited Balance Sheet duly 
certified by the Chartered Accountant/Certificate from Chartered Accountant duly 
supported by Audited Balance Sheet. Client certificate from other than Govt 
Organization should be duly supported byForm 16A/26AS generated through 
TRACES of Income Tax Department of India. 

 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies 
of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 
Chartered Accountant duly supported by Audited Balance Sheet.  
 

(As per Clause No. 10.2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
up to date correction slip.) 

 

10.3  Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula 
detailed as Annexure-VI.  (Not applicable For this Tender) 

(As per Clause No. 10.3 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
up to date correction slip.) 

10.4 No Technical and Financial credentials are required for tenders having advertised value 
up to Rs 50 lakh. 

(As per Clause No. 10.4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
up to date correction slip.) 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., 
Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 
relevant date or immediately previous date for which rates have been published. Where, 
relevant date shall be as on the last day of month previous to the one in which tender is 
invited. In case of any other currency, the same shall first be converted to US Dollars as 
on the last day of month previous to the one in which tender is invited, and the amount so 
derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 
rate of such currencies shall be the daily representative exchange rates published by the 
International Monetary Fund for the relevant date or immediately previous date for which 
rates have been published.   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 
- Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or 
more than 90% of the present contract value (excluding the payment made for adjustment 
of Price variation (PVC), if any) has been made to the contractor in that ongoing contract 
and no proceedings of termination of contract on Contractor’s default has been initiated. 
The credential certificate in this regard should have been issued not prior to 60 days of 
date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, but completed in last 07 (seven) years, ending last day 
of month previous to the one in which tender is invited, the completed work shall be 
considered for fulfillment of credentials. 
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3. If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for 
fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC 
amount (if paid) shall be considered as the completion cost of work. In case final bill is 
pending, only the total gross amount already paid including the PVC amount (if paid) 
shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including 
the PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost 
of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 
certificate has been issued for such work to the subcontractor by a Govt. Organization or 
public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form 
(above)), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 
overall cost including the PVC amount (if paid) of that completed work or substantially 
completed work, shall be considered and no separate evaluation for each component of 
that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous entity 
on the date of dissolution / split and their share in newly formed partnership firm. For 
example, a partner A had 30% share in previous entity and his share in present 
partnership firm is 20%. In the present tender under consideration, the credentials of 
partner A will be considered to the extent of 0.3*0.2*value of the work done in the 
previous entity. For this purpose, the tenderer shall submit along with his bid all the 
relevant documents which include copy of previous partnership deed(s), dissolution 
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 
etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, 
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 
partner(s) shall take away his credentials to the extent of his share on the date of quitting 
the partnership firm(e.g. in a  partnership firm of partners A, B & C  having share 30%, 
30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 
the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 
case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 
modification in the name and PAN/TAN no. of the firm, the credentials of partnership 
firm shall get enhanced to the extent of credentials of newly added partner(s) on the same 
principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 
with his bid all the relevant documents which include copy of previous partnership deeds, 
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm etc. 
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10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 
partner cannot use credentials of partnership firm of A&B partners in any other 
partnership firm or propriety firm without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession 
law, the proportion of credentials of the previous partner will be passed on to the 
successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners 
remain the same, the credentials of the firm before such modification in the share will 
continue to be considered for the firm as it is without any change in their value. Further, 
in case a partner of partnership firm retires without taking away any credentials from the 
firm, the credentials of partnership firm shall remain the same as it is without any change 
in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 
or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 
in other partnership firm “AX” earned after the date of becoming a partner of the  firm 
AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 
similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials 
of company A also.] 

(As per Clause No. 10.5 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 
to date correction slip.) 
 

11. Tenderer Credentials:  
Documents testifying tenderer previous experience and financial status should be produced 
along with the tender.  
Tenderer(s) who is/are not borne on the approved list of the Contractors of DFCCIL/Railway 
shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which 
tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual 
payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered 
work. Similarly list of Plant & Machinery available on hand and proposed to be inducted and 
hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard format of the 
certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to Annexure 
V, in case of other than Company/Proprietary Firm, Annexure-V (A) shall also be submitted 
by the each member of a Partnership Firm /Joint Ventur (JV)/Hindu Undivided Family 
(HUF)/Limited Liability Partnership (LLP) etc. as the case may be. Non submission of a copy 
of certificate(s) by the bidder shall result in summarily rejection of his/their bid. It shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the supporting 
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documents duly self-attested / digitally signed by which they/he are/is qualifying the 
Qualifying Criteria mentioned in the Tender Document.  

(v) The DFCCIL reserves the right to verify all statements, information and documents submitted 
by the bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make 
available all such information, evidence and documents as may be necessary for such 
verification. Any such verification or lack of such verification, by the DFCCIL shall not 
relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the 
DFCCIL there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect 
at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender 
Bid Security besides banning of business for a period of upto two years.  

(b)  In case of any information submitted by tenderer is found to be false, forged or incorrect after 
the award of contract, the contract shall be terminated. Bid Security, Performance Guarantee 
and Security Deposit available with the DFCCIL shall be forfeited. In addition, other dues of 
the contractor, if any, under this contract shall be forfeited and agency shall be banned for 
doing business for a period of up to Two years.  
(As per Clause No. 11 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 
date correction slip.) 

12.   Non-compliance with any of the conditions set forth therein above is liable to result in the 
tender being rejected. 

(As per Clause No. 12 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 
date correction slip.) 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute 
an agreement with the President of India acting through the Chief General 
Manager/DFCCIL/Mumbai/S for carrying out the work according to the Standard General 
Conditions of Contract, Special Conditions / Specifications annexed to the tender and 
Standard Specifications (Works and Materials) of DFCCIL as amended/corrected upto latest 
correction slips, mentioned in tender form (First Sheet). 

(As per Clause No. 13 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 
date correction slip.) 
 

14.  Documents to be Submitted Along with Tender 
The following documents are  required to be uploaded along with tender. 
 

1) List of personnel, Organisation available on hand and proposed to be 
engaged for the subject work. 

2) List of Plant & Machinery, available on hand (own) and proposed to be 
inducted (own & hired to be given separately) for the subject work. 

3) List of works completed , in the qualifying period giving description of 
work, organisation for whom executed, approximate value of contract at 
the time of award , date of award & date of scheduled completion of work, 
date of actual start, actual completion and final value of contract should 
also be given. 

4) List of  works on hand indicating description of work, contract value, 
approximate value of balanced work yet to be done & date of award. 
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Note :     1)   In case of item (c) & (d) above, supportive documents/ certificates from the  
organisation with whom they worked/ are working should be  enclosed. 

      2)  Certificates from the private individuals for whom such works are 
executed/being executed will not be accepted. 

 The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 
Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society 
/ Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) 
etc. The tenderer(s) shall enclose the attested copies of the constitution of their concern, and 
copy of PAN Card along with their tender.  Tender Documents in such cases are to be signed 
by such persons as may be legally competent to sign them on behalf of the firm, company, 
association, trust or society, as the case may be.    

Following Documents shall be submitted by the tenderer. 
 

a.) Sole Proprietorship Firm:  
(i) All documents in terms of Para 10 of part III above. 

 

b.) HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender 

on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 
the authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the part III above. 
 

c.) Partnership Firm: 
(i) All documents as mentioned in para18 of the part III. 

 

d.) Joint Venture (JV): All documents as mentioned in para 17 of the part III. 
 

e.) Company registered under Companies Act 2013: 
 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution 

of Board of Directors) in favour of the individual to sign the tender on behalf of the company 
and create liability against the company. 

(iv) All other documents in terms Para 10 of the part III above. 
f.) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to 

sign the tender on behalf of the LLP and create liability against the LLP. 
(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

DFCCIL/Railways  or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP or JV in which they were / are partners/members. 
Concealment / wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the part III. 
 

g.) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
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(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 
create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 10 of the part III above. 

 
(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a 

Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then 
the tender shall be treated as having been submitted by the individual who has signed the 
tender. 

 

(iv) After opening of the tender, any document pertaining to the constitution of Sole               
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 
Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo 
moto cognizance of any document available in public domain (i.e., on internet etc.) or in 
DFCCIL’s record/office files etc. will be taken for consideration of the tender, if no such 
mention is available in tender offer submitted. 

(v) A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi) The DFCCIL will not be bound by any change of power of attorney or in the composition of 
the firm made subsequent to the submission of tender. DFCCIL may, however, recognize 
such power of attorney and changes after obtaining proper legal advice, the cost of which will 
be chargeable to the Contractor. 

 (As per Clause No. 14 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 
date correction slip.) 

15. The tenderer whether sole proprietor / a company or a partnership firm / (registered 
society/registered trust / HUF / LLP etc.  if they want to act through agent or individual 
partner(s), should submit along with the tender, a copy of power of attorney duly stamped 
and authenticated by a Notary Public or by Magistrate in favour of the specific person 
whether he/they be partner(s) of the firm or any other person, specifically authorizing 
him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract 
up to the stage of signing the agreement except in case where such specific person is 
authorized for above purposes through  a provision made in the partnership deed / 
Memorandum of Understanding / Article of Association /Board resolution, failing which 
tender shall be summarily rejected.  
A separate power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any 
other person, shall be submitted after award of work, specifically authorizing him/them to 
deal with all other contractual activities subsequent to signing of agreement, if required.  
Note:  A Power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from countries 
that have signed the Hague Legislation Convention 1961 are not required to be legalized by 
the Indian Embassy if it carries a conforming Appostille certificate. 

 (As per Clause No. 15 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 
date correction slip.) 

 

16. Employment/Partnership etc. of Retired DFCCIL Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his 
retirement, whether in the executive or administrative capacity or whether holding a 
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pensionable post or not, in the Engineering or any other department of any of the 
DFCCIL/Railways  owned and administered by the President of India for the time being, OR 

ii)  being partnership firm / joint venture (JV) / registered society / registered trust etc have as 
one of its partners/members a retired Engineer of the gazetted rank or any other gazetted 
officer working before his retirement, OR 

iii)  being an incorporated company have any such retired Engineer of the gazetted rank or any 
other gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 1 year 
prior to the date of submission of the tender 

                                                                     THEN 

the tenderer will give full information as to the date of retirement of such Engineer or 
gazetted officer from the said service and as to whether permission for taking such contract, 
or if the Contractor be a partnership firm or an incorporated company, to become a partner or 
director as the case may be,  has been obtained by the tenderer or the Engineer or officer, as 
the case may be from the President of India or any officer, duly authorized by him in this 
behalf, shall be clearly stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the 
works under or to deal matters related with this contract, any retired Engineer of gazette rank 
or retired gazetted officer working before his retirement in the Engineering or any other 
department of any of the DFCCIL/Railways  owned and administered by the President of 
India for the time being, and now in his employment, then the tenderer will ensure that retired 
Engineer or retired gazetted officer had retired from government service at least 1 year prior 
to the date of his employment with tenderer and in case he had retired from service within a 
year then he possesses  the requisite permission from the President of India or any officer, 
duly authorized by him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the 
case of partnership firm/ company / joint venture (JV) / registered society / registered trust 
etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of 
partner(s)/shareholder(s) having share of more than 1%in the tendering entity employed in 
gazetted capacity in the Engineering or any other department of the DFCCIL, then the 
tenderer at the time of submission of tender, will inform the authority inviting tenders the 
details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable 
to be dealt in accordance with provision of clause 62 of the Standard General Condition of 
contract. 

(As per Clause No. 16 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, 
with up to date correction slip.) 
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JOINT VENTURE (JV) IN WORKS TENDERS 
(Not applicable for this tender) 

17.0 Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for 
works tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves only one 
department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if 
the work involves more than one Department. One of the members of the JV shall be its Lead 
Member who shall have a majority (at least 51%) share of interest in the JV. The other 
members shall have a share of not less than 20% each in case of JV with upto three members 
and not less than 10% each in case of JV with more than three members. In case of JV with 
foreign member(s), the Lead Member has to be an Indian firm/company with a minimum 
share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a 
member of another JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV and not in the 
name of any constituent member. The tender form can however be submitted by JV or any of 
its constituent member or any person authorized by JV through Power of Attorney to submit 
tender. 

17.5   Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per 
MOU irrespective of their share in the JV if the JV has not been constituted legally till the 
date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a 
stamp paper, shall be submitted by the JV alongwith the tender. The complete details of the 
members of the JV, their share and responsibility in the JV etc. particularly with reference to 
financial, technical and other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated 
during the validity of the tender. In case the tenderer fails to observe/comply with this 
stipulation, the full Bid Security shall be liable to be forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. The 
constitution of the JV shall not normally be allowed to be modified after submission of the 
bid by the JV, except when modification becomes inevitable due to succession laws etc., 
provided further that there is no change in qualification of minimum eligibility criteria by JV 
after change of composition. However, the Lead Member shall continue to be the Lead 
Member of the JV. Failure to observe this requirement would render the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed 
to be altered during the currency of contract except when modification become inevitable due 
to succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to 
observe this stipulation shall be deemed to be breach of contract with all consequential penal 
action as per contract conditions. 
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17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as 
per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for 
Mobilization Advance, Machinery Advance etc. shall be accepted only in the name of the JV 
and no splitting of guarantees amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, 
with the same shareholding pattern as was declared in the MOU/JV Agreement submitted 
alongwith the tender, shall be got registered before the Registrar of the Companies under 'The 
Companies Act -2013' (in case JV entity is to be registered as Company) or before the 
Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is to 
be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be 
registered as LLP).  A separate PAN shall be obtained for this entity.  The documents 
pertaining to this entity including its PAN shall be furnished to the DFCCIL/Railways before 
signing the contract agreement for the work. In case the tenderer fails to observe/comply with 
this stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case 
contract is terminated DFCCIL shall be entitled to forfeit the full amount of the Bid Security 
and other dues payable to the Contractor under this contract. The entity so registered, in the 
registered documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall 
be jointly and severally liable to the DFCCIL for execution of the project in accordance with 
General and Special Conditions of Contract. The members of the entity shall also be liable 
jointly and severally for the loss, damages caused to the DFCCIL/Railways during the course 
of execution of the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 
including the period of extension, if any and the maintenance period after the work is 
completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted 
in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member 
on behalf of the Joint Venture to deal with the Contract, sign the agreement or enter into 
contract in respect of the said tender, to receive payment, to witness joint measurement of 
work done, to sign measurement books and similar such action in respect of the said 
tender/contract. All notices/correspondences with respect to the contract would be sent only 
to this authorized member of the JV. 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other members and that of the 
DFCCIL in respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV along with the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following 
documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 
the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter 
into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the 
MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 
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(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by DFCCIL/Railways  or any other Ministry / Department of the Govt. of India 
from participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members.  Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall 
be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 
Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf 
of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 
authority, power and consent given by other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be 
submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into 
a JV agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company  

(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV 
Agreement on behalf of the company and create liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be 
submitted:  

(i) A copy of LLP Agreement  
(ii) A copy of Certificate of Incorporation of LLP 
(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign 
the MOU/ JV agreement on behalf of the LLP and create liability against the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
DFCCIL/Railways  or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP or JV in which they were / are partners/members.  
Any Concealment / wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the Standard General Conditions of Contract. 

17.14.5  In case one or more members of the JV is/are Society/s or Trust/s, the following documents 
shall be submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and 

create liability against the Society/Trust.  
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17.14.6 All other documents in terms of Para 10 Part III above. 

17.14.7 A power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is 
being issued. However, the Power the Power of Attorney provided by Bidders from countries that 
have signed the Hague Legislation Convention 1961 are not required to be legalized by the Indian 
Embassy if it carries a conforming Appostille certificate.  

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV 
shall be adjudged based on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the 
‘JV in its own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for 
the work as per para 10.1 above, shall have technical capacity of minimum 10% of the cost of 
work i.e., each non-lead member of JV member must have satisfactorily completed or 
substantially completed during the last 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, one similar single work for a minimum of 10% of 
advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be 
satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical 
eligibility for other component(s) of work as per para 10.1 above, shall be satisfied by either 
the ‘JV in its own name & style’ or ‘any member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for 
any component of the work as per para 10.1 above, shall have technical capacity of minimum 
10%of the cost of any component of work mentioned in technical eligibility criteria. i.e., each 
other (non-lead) member of must have satisfactorily completed or substantially completed 
during the last 07 (seven) years, ending last day of month previous to the one in which tender 
is invited, one similar single work for a minimum of 10% of cost of any component of work 
mentioned in technical eligibility criteria.  

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall be the component of work having highest 
value. In cases where value of two or more component of work is same, any one work can be 
classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent 
of the concerned member's share in that JV for the purpose of satisfying his/her compliance 
to the above mentioned technical eligibility criteria in the tender under consideration. 

17.15.2 Financial Eligibility Criteria 

 The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. 
The “financial capacity” of the lead member of JV shall not be less than 51% of the financial 
eligibility criteria mentioned at para 10.2 above.  

 The arithmetic sum of individual “financial capacity” of all the members shall be taken as 
JV’s “financial capacity” to satisfy this requirement. 
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 Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to 
the extent of the concerned member’s share in that JV for the purpose of satisfying 
compliance of the above-mentioned financial eligibility criteria in the tender under 
consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 
above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as 
JV’s “Bid capacity” to satisfy this requirement. 

(As per Clause No. 17.0 to 17.15.3 of tender form 2nd sheet Annex. I Part-I of GCC 
APRIL-2022, with up to date correction slip.) 

18.0   Participation of Partnership Firms in works tenders: 
18.1 The Partnership Firms participating in the tender should be legally valid under the provisions 

of the Indian Partnership Act. 
18.2 The partnership firm should have been in existence or should have been formed prior to 

submission of tender. Partnership firm should have either been registered with the Registrar 
or the partnership deed should have been notarized as per the Indian Partnership Act, prior to 
submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership firm should 
have PAN / TAN number in its own name and PAN / TAN number in the name of any of the 
constituent partners shall not be considered.  The valid constituents of the firm shall be called 
partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed 
to be modified / altered / terminated during the validity of the tender as well as the currency 
of the contract except when modification becomes inevitable due to succession laws etc., in 
which case prior permission should be taken from DFCCIL and in any case the minimum 
eligibility criteria should not get vitiated.  The re-constitution of firm in such cases should be 
followed by a notary certified Supplementary Deed.  The approval for change of constitution 
of the firm, in any case, shall be at the sole discretion of the DFCCIL/Railways and the 
tenderer shall have no claims what-so-ever.  Any change in the constitution of Partnership 
firm after submission of tender shall be with the consent of all partners and with the 
signatures of all partners as that in the Partnership Deed.  Failure to observe this requirement 
shall render the offer invalid and full Bid Security shall be forfeited.   
If any Partner/s withdraws from the firm after submission of the tender and before the award 
of the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited.  If 
any new partner joins the firm after submission of tender but prior to award of contract, his / 
her credentials shall not qualify for consideration towards eligibility criteria either 
individually or in proportion to his share in the previous firm.  In case the tenderer fails to 
inform DFCCIL beforehand about any such changes / modification in the constitution which 
is inevitable due to succession laws etc. and the contract is awarded to such firm, then it will 
be considered a breach of the contract conditions liable for determination of the contract 
under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or 
as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security 
shall be submitted by partnership firm. The Bid Security submitted in the name of any 
individual partner or in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 
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only in the name of the partnership firm and no splitting of guarantees among the partners 
shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 
executed in the name of the firm only and not in the name of any individual partner. 

18.9  In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following  shall be 
furnished by all the partners through a notarized affidavit, before signing of contract 
agreement.  

 

(a) Joint and several liabilities: 
The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly 
and severally liable to the DFCCIL for execution of the contract in accordance with General 
and Special Conditions of the Contract. The partners shall also be liable jointly and severally 
for the loss, damages caused to the DFCCIL during the course of execution of the contract or 
due to non-execution of the contract or part thereof.   
 
 

(b) Duration of the partnership deed and partnership firm agreement: 
The partnership deed/partnership firm agreement shall normally not be modified/altered/ 
terminated during the currency of contract and the maintenance period after the work is 
completed as contemplated in the conditions of the contract.  Any change carried out by 
partners in the constitution of the firm without permission of DFCCIL, shall constitute a 
breach of the contract, liable for determination of the contract under Clause 62 of the 
Standard General Conditions of Contract. 
 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other partner/s and that of the DFCCIL. 

 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  
The following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 
the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for 
the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by DFCCIL/Railways  or any other Ministry / Department of the Govt. of India 
from participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members.  Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 above. 
 

18.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 
fulfillment of the eligibility criteria laid down in Para 10 above. 

(As per Clause No. 17.0 to 18.11 of tender form 2nd sheet Annex. I Part-I of GCC 
APRIL-2022, with up to date correction slip.) 

19.0 Advances to Contractor – (Not applicable for this Tender) 

If specifically provided in Tender Documents of tender having advertised value more than Rs 
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50 Crores, DFCCIL shall make payment, as an Interest bearing advances, as per Contractor’s 
request. These advances shall carry a simple interest ________ as indicated in the Tender 
documents. The payment and recovery of such advances shall be made as per manners 
prescribed in Clause 46.4 of the Standard General Conditions of Contract.  

 
(Signature)      

 (Designation) 
Signature of Tenderer(s)   _________                                                                              
DFCCIL  
Date _____________                                                            Date _____________    

 

(As per Clause No. 19 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, 
with up to date correction slip.) 
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Part IV 
 

STANDARD GENERAL CONDITIONS OF CONTRACT 
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STANDARD GENERAL CONDITIONS OF CONTRACT 

 
1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms shall 

have the meaning assigned hereunder except where the context otherwise requires: 
 
(a)  "Railway" shall mean the President of the Republic of India or the Administrative Officers of 

the DFCCIL/Railways or of the Successor DFCCIL/Railways authorized to deal with any 
matters which these presents are concerned on his behalf. 

 
(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and 

Control of the DFCCIL/Railways and shall also include Addl. General Manager, the General 
Manager (Construction) and shall mean and include their successors, of the successor 
DFCCIL/Railways. 

 
(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

DFCCIL/Railways and shall also include Chief Engineer (Construction), Chief Signal & 
Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 
Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical 
Engineer and shall also include GGM/GM of DFCCIL. 

 
(d)  “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the 

Railway and shall also mean any officer nominated by Managing Director / DFCCIL and 
shall mean and include their successors of the successor DFCCIL/Railways. 

. 
(e) “Engineer” and Employer’s Engineer shall  mean the Chief General Manager of DFCCIL 

/ Representative appointed by DFCCIL. 
 
(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 

Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / Dy .CPM / 
Add. CPM of DFCCIL in direct charge of the work and shall include any Sr. Sec. / Sec / Jr. 
Engineer / Executive / Sr. Executive, APM/PM / Dy.CPM of DFCCIL of Civil 
Engineering / Signal & Telecommunication Engineering / Electrical Engineering Department 
appointed by the DFCCIL/Railways and shall mean and include the Engineer’s 
Representative of the successor DFCCIL/Railways. 

 
(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company 

whether incorporated or not who enters into the contract with the DFCCIL/Railways and 
shall include their executors, administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of 
Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the DFCCIL/Railways 
modified by the tender percentage for items of works quantified, or not quantified, the 
Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the 
Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 
DFCCIL/Railways  as specified by DFCCIL under the authority of the Chief Engineer or as 
amplified, added to or superseded by Special Specifications, if any. 
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(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the   

Railway/DFCCIL, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer from time 
to time, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 
Director General/ Central Public Works Department, Government of India, New Delhi, as 
adopted and modified by the DFCCIL under the authority of the Chief Engineer from time to 
time, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the 
contract and shall include any modifications of such drawings and further drawings as may be 
issued by the Engineer from time to time. 

(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature required for 
the execution, completion or maintenance of the works or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or forming part of the 
permanent work. 

(n)"Temporary Works" shall mean all temporary works of every kind required for the execution 
completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the works are to 
be carried out and any other lands or places provided by the Railway/DFCCIL for the 
purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of 
completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having 
more than 3 years experience in the relevant field of construction work involved in the 
contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if 
tender is published on website or the date of publication in newspaper in case tender is not 
published on website.  

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 
with respective quantities and rates, accepted by the DFCCIL. 

1. (2) Singular and Plural: Words importing the singular number shall also include the plural 
and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these Standard 
General Conditions are solely for the purpose of facilitating reference and shall not be 
deemed to be part thereof or be taken into consideration in the interpretation or construction 
thereof the contract. 
 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract documents shall 
be signed in triplicate by the DFCCIL/Railways and the Contractor. The contract documents 
are complementary and what is called for by anyone shall be as binding as if called for by all, 
the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for proper execution of work. Materials or works not covered by or 
properly inferable from any heading or class of the specifications shall not be supplied by the 
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DFCCIL to the Contractors unless distinctly specified in the contract documents. Materials or 
works described in words which so applied have a well-known technical or trade meaning, 
shall be held to refer to such recognized standards. 

2.(2) If a work is transferred from the jurisdiction of one DFCCIL/Railways to another 
DFCCIL/Railways  or to a Project authority or vice versa while contract is in subsistence, the 
contract shall be binding on the Contractor and the Successor DFCCIL/Railways/Project in 
the same manner & take effect in all respects as if the Contractor and the Successor 
DFCCIL/Project were parties thereto from the inception and the corresponding officer or the 
Competent Authority in the Successor Railway/DFCCIL/Project will exercise the same 
powers and enjoy the same authority as conferred to the Predecessor 
Railway/DFCCIL/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor 
DFCCIL/Railways , the contract shall, notwithstanding any things contained herein contrary 
there to, be binding on the Contractor and the Successor DFCCIL/Railways in the same 
manner and take effect in all respects as if the Contractor and the Successor 
DFCCIL/Railways had been parties thereto from the date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time being 
in force in the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision 
of any statute relating to the works and regulations and bye-laws of any local authority and of 
any water and lighting companies or undertakings, with whose system the work is proposed 
to be connected and shall before making any variation from the drawings or the specifications 
that may be necessitated by so confirming give to the Engineer notice specifying the variation 
proposed to be made and the reason for making the variation and shall not carry out such 
variation until he has received instructions from the Engineer in respect thereof. The 
Contractor shall be bound to give all notices required by statute, regulations or bye-laws as 
aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

3.(3)  Environmental and Forest clearances: 

The DFCCIL/Railways represents and warrants that the environmental and forest clearances 
pertaining to the work commensurate with the progress of work/agreed programme, will be 
obtained by Engineer. In the event of any delay in securing respective clearances leading to 
delay in execution of work, the Contractor shall be entitled to Extension of Time for the 
period of such delay in accordance with the provisions of Clause-17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and complaints 
made by the DFCCIL or the Engineer or the Engineer's Representative or the Contractor 
inter-se concerning the works shall be in writing or e-mail on registered e-mail IDs i.e. the e 
mail id provided for correspondence in the contract agreement, otherwise email id registered 
with IREPS and no notice, communication, reference or complaint not in writing or through 
e-mail, shall be recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name, 
designation and address of his authorized agent and all complaints, notices, communications 
and references shall be deemed to have been duly given to the Contractor, if delivered to the 
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Contractor or his authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they would have 
reached such address in the ordinary course of post/ e-mail or on the day on which they were 
so delivered or left. In the case of contract by partners, any change in the constitution of the 
firm shall be forthwith notified by the Contractor to the Engineer.  

6.   Occupation and Use of Land: No land belonging to or in the possession of the 
DFCCIL/Railways shall be occupied by the Contractor without the permission of the 
DFCCIL/Railways. The Contractor shall not use, or allow to be used the site for any purposes 
other than that of executing the works. Whenever non-Railway bodies/DFCCIL/persons are 
permitted to use DFCCIL/Railway premises with competent authority’s approval, 
conservancy charges as applicable from time to time may be levied. 

7.   Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 
contract or any part thereof or allow any person to become interested therein in any manner 
whatsoever without the special permission in writing of the Chief Engineer, save as provided 
below. Any breach of this condition shall entitle the DFCCIL/Railways to rescind the 
contract under Clause 62 of these Conditions and also render the Contractor liable for 
payment to the DFCCIL/Railways in respect of any loss or damage arising or ensuing from 
such cancellation; provided always that execution of the details of the work by petty 
Contractor under the direct and personal supervision of the Contractor or his agent shall not 
be deemed to be sub-letting under this clause.  
In case Contractor intends to subcontract part of work, he shall submit a proposal in writing   
seeking permission of Chief Engineer for the same. While submitting the proposal to 
Railway/DFCCIL, Contractor shall ensure the following: 

(a) (i)Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total 
contract value.  
(ii)The subcontractor shall have successfully completed at least one work similar to work 
proposed for subcontract in last 5 years, ending date of submission of proposal by Contractor 
to Railway/DFCCIL, costing not less than 35% value of work to be subletted, through a 
works contract. For fulfilment of above, Work Experience Certificate issued by a Govt. 
Department/Organization shall be considered. Further, Work Experience Certificate issued by 
a Public listed company shall be considered provided the company is having average annual 
turnover of Rs 500 crore and above in last 3 financial years excluding the current financial 
year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 
5 years back from the date of submission of proposal by Contractor to Railway/DFCCIL and 
work experience certificate issued by a person authorized by the Public Listed Company to 
issue such certificates.  
Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be 
asked for by the Railway/DFCCIL. 

 

In case contractor submits subcontractor’s work experience certificate issued by public listed 
company, the contractor shall also submit along with work experience certificate, the relevant 
copy of work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last bill 
paid by company in support of above work experience certificate. 
 
(iii) There is no banning of business with the sub-contractor in force over IR.  

 
(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by 

Contractor with subcontractor. No subcontractor shall be permitted without a formal 
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agreement between Contractor and subcontractor. This agreement shall clearly define the 
scope of work to be carried out by subcontractor and the terms of payment in clear & 
unambiguous manner. 

 

(c) On receipt of approval from Chief General Manager, Contractor shall enter into a formal 
agreement legally enforceable in Court of Law with subcontractor and submit a copy of the 
same to the Engineer. 

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended 
date of commencement of subcontractor’s work. 

 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, 
if he intends to do so at his own or on the instructions of Railway/DFCCIL, with prior 
intimation to Chief General Manager. 

 
(f) The Contractor shall indemnify Railway/DFCCIL against any claim of subcontractor. 

 
(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour 

to resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of 
work is not affected in any manner whatsoever. 

 
(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, 

based on documents, is satisfied that subcontracted work has been carried out by 
subcontractor, shall issue work experience certificate to the subcontractor also for the portion 
of work subcontracted and successfully completed by the sub-contractor.  
Note: Work Experience Certificate to the subcontractor shall be issued only when the 
contractor’s work is complete and contractor is entitled for the issuance of Work Experience 
Certificate. However, in the same contract, when the Chief Engineer, based on documents, is 
satisfied that the subcontractor has successfully carried out subletted work; without issuance 
of work experience certificate to subcontractor at this stage, the Chief Engineer can, only 
once, consider the successfully completed subletted work for the fulfilment of eligibility for 
further subletting of work to the subcontractor in the same contract. When the contractor’s 
work is complete and contractor is entitled for the issuance of work experience certificate, 
the subcontractor shall be issued one Work Experience Certificate for the total scope of work 
executed by the subcontractor in the contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with 
Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per 
terms of the Contract. 

 

(j) Further, in case Employer/Engineer is of the view that subcontractor’s performance is not 
satisfactory, he may instruct the Contractor to remove the subcontractor from the work and 
Contractor has to comply with the above instructions with due promptness. Contractor shall 
intimate the actual date of discontinuation of subcontract to Engineer. No claim of Contractor 
whatsoever on this account shall be entertained by the DFCCIL/Railways and this shall be 
deemed as ‘excepted matter’ (matter not arbitrable). 

 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual 
relationship between the sub-contractor and the DFCCIL/Railways and shall not relieve the 
Contractor of any responsibility under the Contract. 

 
\ 
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8. Assistance by DFCCIL for the Stores to be obtained by the Contractor: Owing to 
difficulty in obtaining certain materials (including Tools & Plant) in the market, the DFCCIL 
may have agreed without any liability therefore to endeavour to obtain or assist the 
Contractor in obtaining the required quantities of such materials as may be specified in the 
Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 
material, the Contractor shall not be deemed absolved of his own responsibility and shall 
keep in touch with the day to day position regarding their availability and accordingly adjust 
progress of works including employment of labour and the DFCCIL shall not in any way be 
liable for the supply of materials or for the non-supply thereof for any reasons whatsoever nor 
for any loss or damage arising in consequence of such delay or non-supply.  

9. Railway Passes: No free Railway passes shall be issued by the Railway to the Contractor or 
any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the DFCCIL/Railways for 
the conveyance of Contractor's materials, tools and plant by train which may be required for 
use in the works and the Contractor shall pay full freight charges at public tariff rates 
therefor. 

11. Use of Ballast Trains: The Railway/DFCCIL may agree to allow the Contractor use of the 
ballast or material trains under such conditions as shall be specially prescribed, provided that 
the Contractor shall pay for the use thereof charges calculated at public tariff rates on the 
marked carrying capacity of each vehicle subject to specified minimum charge per day or part 
of day and provided further that the Contractor shall indemnify the Railway/DFCCIL against 
any claims or damages arising out of the use or misuse thereof and against any liabilities 
under the Workmen's Compensation Act, 1923 or any statutory amendments thereto. 

12.  Representation on Works: The Contractor shall, when he is not personally present on the 
site of the works place, keep a responsible agent at the works during working hours who shall 
on receiving reasonable notice, present himself to the Engineer and orders given by the 
Engineer or the Engineer's representative to the agent shall be deemed to have the same force 
as if they had been given to the Contractor. Before absenting himself, the Contractor shall 
furnish the name and address of his agent for the purpose of this clause and failure on the part 
of the Contractor to comply with this provision at any time will entitle the DFCCIL/Railways 
to rescind the contract under Clause 62 of these Conditions. 

13.  Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious 
stones, coins, treasures relics antiquities and other similar things which shall be found in or 
upon the site shall be the property of the DFCCIL/Railways and the Contractor shall duly 
preserve the same to the satisfaction of the DFCCIL/Railways and shall from time to time 
deliver the same to such person or persons as the DFCCIL/Railways may appoint to receive 
the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except 
for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock or other 
substances or materials which may be obtained from any excavation made for the purpose of 
the works or any building or produced upon the site at the time of delivery of the possession 
thereof but all the substances, materials, buildings and produce shall be the property of the 
DFCCIL/Railways provided that the Contractor may, with the permission of the Engineer, 
use the same for the purpose of the works either free of cost or pay the cost of the same at 
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such rates as may be determined by the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save harmless the 
DFCCIL/Railways from and against all actions, suit, proceedings, losses, costs, damages, 
charges, claims and demands of every nature and description brought or recovered against the 
DFCCIL/Railways  by reason of any act or omission of the Contractor, his agents or 
employees, in the execution of the works or in his guarding of the same. All sums payable by 
way of compensation under any of these conditions shall be considered as reasonable 
compensation to be applied to the actual loss or damage sustained, and whether or not any 
damage shall have been sustained.  

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security 
submitted by the Contractor with his tender will be retained /encashed by the 
DFCCIL/Railways  as part of security for the due and faithful fulfillment of the contract by 
the Contractor.  Provided further that, if Contractor submits the Cash or Term Deposit 
Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee 
Bond from a Scheduled commercial bank of India, either towards the Full Security Depositor 
the Part Security Deposit equal to or more than Bid Security, the DFCCIL shall return the Bid 
Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit 
Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee 
bond issued from Scheduled commercial bank of India, or may be recovered at the rate of 
6% of the bill amount till the full Security Deposit is recovered.  Provided also that in case of 
defaulting Contractor, the DFCCIL may retain any amount due for payment to the Contractor 
on the pending "on account bills" so that the amounts so retained (including amount 
guaranteed through Performance Guarantee) may not exceed 10% of the total value of the 
contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up 
to the stipulated date of Maintenance/ work completion period plus 60 days and shall be 
extended from time to time, depending upon extension of contract granted in terms of Clause 
17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running 
bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be 
refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from 
scheduled commercial bank of India, to be submitted by him, for an amount equal to or more 
than the already available Security Deposit, provided however that, in a contract of value 
less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is 
permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such 
refund / return of the already available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above shall be   
returned to the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that 

DFCCIL has No Claim on Contractor  and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 

50.(1), in case applicable. 
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16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 

clause 62 (1) of these conditions, the Security Deposit already with DFCCIL/Railways  
under the contract shall be forfeited. However, in case the contract is rescinded in part or 
parts under clause 62 (1) of these conditions, the Security Deposit shall not be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable 
to the Contractor under the Contract, but Government Securities deposited in terms of Sub-
Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

 
16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty 
one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of 
LOA may be given by the Authority who is competent to sign the contract agreement. 
However, a penal interest of 12% per annum shall be charged for the delay beyond 
21(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday 
happens to be a declared holiday in the concerned office of the DFCCIL, submission of PG 
can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from 
the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 
DFCCIL shall be entitled to forfeit Bid Security and other dues payable to the contractor 
against that particular contract, subject to maximum of PG amount. In case a tenderer has not 
submitted Bid Security on the strength of their registration as a Startup recognized by 
Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and 
Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 
forms, amounting to 5% of the original contract value: - 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Government Securities including State Loan Bonds at 5% below the market value; 

(iv) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 
Bank of India; 

(vi)  Deposit in the Post Office Saving Bank; 

(vii) Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix) Ten years Defence Deposits; 

(x) National Defence Bonds and 

(xi)  Unit Trust Certificates at 5% below market value or at the face value whichever is less. 
Also, FDR in favour of DFCCIL (free from any encumbrance) may be accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the Letter of 
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Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. 
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In 
case, the time for completion of work gets extended, the Contractor shall get the validity of 
P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and 
shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 
contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to 
which the President of India is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 

(i)       Failure by the Contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the Performance 
Guarantee. 

(ii)      Failure by the Contractor to pay President of India any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 
days of the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of these conditions. 

17.  Force Majeure Clause: If at any time, during the continuance of this contract, the 
performance in whole or in part by either party of any obligation under this contract shall be 
prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 
sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts 
or acts of God (hereinafter, referred to events) provided, notice of the happening of any such 
event is given by either party to the other within 30 days from the date of occurrence thereof, 
neither party shall by reason of such event, be entitled to terminate this contract nor shall 
either party have any claim for damages against the other in respect of such non-performance 
or delay in performance, and works under the contract shall be resumed as soon as practicable 
after such event has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligation under this contract is 
prevented or delayed by reason of any such event for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party. 

17A Extension of Time in Contracts: Subject to any requirement in the contract as to completion 
of any portion or portions of the works before completion of the whole, the Contractor shall 
fully and finally complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date entered in the 
contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the 
opinion of the Engineer have materially increased the magnitude of the work, then such 
extension of the contracted date of completion may be granted as shall appear to the Engineer 
to be reasonable in the circumstances, provided moreover that the Contractor shall be 
responsible for requesting such extension of the date as may be considered necessary as soon 
as the cause thereof shall arise.  

(ii) Extension for Delay not due to DFCCIL/Railways or Contractor: If in the opinion of the 
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Engineer, the progress of work has any time been delayed by any act or neglect of 
Railway/DFCCIL's employees or by other Contractor employed by the DFCCIL under Sub-
Clause (4) of Clause 20 of these Conditions or in executing the work not forming part of the 
contract but on which Contractor's performance necessarily depends or by reason of 
proceeding taken or threatened by or dispute with adjoining or to neighbouring owners or 
public authority arising otherwise through the Contractor's own default etc. or by the delay 
authorized by the Engineer pending arbitration or in consequences of the Contractor not 
having received in due time necessary instructions from the DFCCIL for which he shall have 
specially applied in writing to the Engineer or his authorized representative then upon 
happening of any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer within 15 days of such happening, but shall nevertheless 
make constantly his best endeavours to bring down or make good the delay and shall do all 
that may be reasonably required of him to the satisfaction of the Engineer to proceed with the 
works. The Contractor may also indicate the period for which the work is likely to be delayed 
and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to DFCCIL/Railways: In the event of any failure or delay by the 
DFCCIL to hand over the Contractor possession of the lands necessary for the execution of 
the works or to give the necessary notice to commence the works or to provide the necessary 
drawings or instructions or any other delay caused by the DFCCIL due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter the 
character thereof or entitle the Contractor to damages or compensation therefor, but in any 
such case, the DFCCIL may grant such extension or extensions of the completion date as may 
be considered reasonable. 
The Contractor shall indicate the period for which the work is likely to be delayed and shall 
seek extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ 
and 17A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 
days before the expiry of the date fixed for completion of the works. The Engineer shall 
consider the same and shall grant and communicate such extension of time as in his opinion 
is reasonable having regard to the nature and period of delay and the type and quantum of 
work affected thereby.  No other compensation shall be payable for works so carried forward 
to the extended period of time; the same rates, terms and conditions of contract being 
applicable, as if such extended period of time was originally provided in the original contract 
itself. 
The non-submission of request for extension or submission of request within less than 15 
days before the expiry of the date fixed for completion of the works, shall make him 
ineligible for extension under these sub clauses, subject to final decision of Engineer. 
(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated-
14.07.2022) 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time 
for the execution of the work or part of the works specified in the contract documents shall be 
deemed to be the essence of the contract and the works must be completed not later than the 
date(s) as specified in the contract. If the Contractor fails to complete the works within the 
time as specified in the contract for the reasons other than the reasons specified in Clause 17 
and 17A, the DFCCIL may, if satisfied that the works can be completed by the Contractor 
within reasonable short time thereafter, allow the Contractor for further extension of time 
(Proforma at Annexure-VII) as the Engineer may decide. On such extension the DFCCIL will 
be entitled without prejudice to any other right and remedy available on that behalf, to 
recover from the Contractor as agreed damages and not by way of penalty for each week or 
part of the week, a sum calculated at the rate of Liquidated Damages as decided by Engineer, 
between 0.05% to 0.30% of contract value of the works for each week or part of the week.  
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For the purpose of this Clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order/contract agreement 
issued. Provided also, that the total amount of liquidated damages under this condition shall 
not exceed 5% of the contract value or of the total value of the item or groups of items of 
work for which a separate distinct completion period is specified in the contract. 

Provided further, that if the DFCCIL is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work 
within further extension of time allowed as aforesaid, the DFCCIL shall be entitled without 
prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s 
Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not 
actual damage is caused by such default. 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, further 
request(s) for extension of time under clause 17A can also be considered under exceptional 
circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated 
damages, but the Liquidated damages already recovered during extension(s) of time granted 
previously under clause 17B shall not be waived. However, Price variation during such 
extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 
Dated-14.07.2022) 

17C  Bonus for Early Completion of Work: In open tenders having advertised value more than 
Rs.50 crore and original period of completion 12 months or more, when there is no reduction 
in original scope of work by more than 10%, and no extension granted on either DFCCIL or 
Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 
completion of work. The period of less than 30 days shall be ignored while working out 
bonus. The maximum bonus shall be limited to 5% of original contract value. The completion 
date shall be reckoned as the date of issuance of completion certificate by Engineer. 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or offered 
by or on behalf of the Contractor or his partner or agent or servant or anyone on his behalf, to 
any officer or employee of the DFCCIL or to any person on his behalf in relation to obtaining 
or execution of this or any other contract with the DFCCIL shall, in addition to any criminal 
liability which he may incur, subject Contractor to the rescission of the contract and all other 
contracts with the DFCCIL and to the payment of any loss or damage resulting from such 
decision and the DFCCIL shall be entitled to deduct the amounts so payable from the 
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 
India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 
transactions either directly or indirectly with any employee of the DFCCIL and if he shall do 
so, the DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with 
the DFCCIL. Any question or dispute as to the commission of any such offence or 
compensation payable to the DFCCIL under this Clause shall be settled by the General 
Manager of the DFCCIL, in such a manner as he shall consider fit & sufficient and his 
decision shall be final & conclusive. In the event of rescission of the contract under this 
Clause, the Contractor will not be paid any compensation whatsoever except payments for the 
work done upto the date of rescission. 
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EXECUTION OF WORKS 
19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of 
the ground, the character, quality and quantity of the materials to be encountered, the 
character of equipment and facilities needed preliminary to and during the progress of the 
works, the general and local conditions, the labour conditions prevailing therein and all other 
matters which can in any way affect the works under the contract.  

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 days after 
the receipt by him of an order in writing to this effect from the Employer/Engineer and shall 
proceed with the same with due expedition and without delay 

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work shall as 
soon as possible but not later than 30 days after the date of receipt of the acceptance letter in 
respect of contracts with initial completion period of two years or less or not later than 90 
days for other contracts have to submit the detailed programme of work indicating the time 
schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also 
submit the details of organisation (in terms of labour and supervisors), plant and machinery 
that he intends to utilize (from time to time) for execution of the work within stipulated date 
of completion. The programme of work amended as necessary by discussions with the 
Employer/Engineer, shall be treated as the agreed programme of the work for the purpose of 
this contract and the Contractor shall endeavor to fulfill this programme of work. The 
progress of work will be watched accordingly and the liquidated damages will be with 
reference to the overall completion date. Nothing stated herein shall preclude the Contractor 
in achieving earlier completion of item or whole of the works than indicated in the 
programme. 

 

In Contracts for works of New Line/Gauge Conversion/Doubling/DFCCIL Electrification, 
finalized through Tenders having advertised value more than Rs.100 crores, the Contractor 
shall submit a detailed time programme to the Employer/Engineer within 30 days after issue 
of LOA. The program shall include the physical and Financial Progress vis-à-vis program and 
forecast cash flow adopting Project Management Software such as Primavera/Sure 
Track/MS Project etc.  The program must identify the milestones, interface requirements 
and program reporting elements.  The Contractor shall supply, free of cost one set of 
authorized software to the Employer/Engineer and the soft copy of structured program for the 
project.  This shall be updated every month. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress. Each 
programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated 
timing of each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery 
to Site, construction, erection and testing, each of these stages for work by each 
Subcontractor, if any, the sequence and timing of inspections and tests specified in the 
Contract, and a supporting report which includes:  

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor’s reasonable estimate for the number of each class of 
Contractor’s Personnel &Equipment, required on the Site for each major stage. 
 

Unless the Employer/Engineer, within 21 days after receiving a programme, gives notice to 
the Contractor stating the extent to which it does not comply with the Contract, the 
Contractor shall proceed in accordance with the programme, subject to his other obligations 
under the Contract. The Employer//Engineer shall be entitled to rely upon the programme 
when planning their activities. 
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If, at any time, the Employer/Engineer gives notice to the Contractor that a programme fails 
(to the extent stated) to comply with the Contract or to be consistent with actual progress and 
the Contractor’s stated intentions, the Contractor shall submit a revised programme to the 
Engineer within 15 days in accordance with this Sub-Clause. 
(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 
Dated-14.07.2022) 

 
19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out of all 

works in relation to original points, lines and levels of reference at his cost. The Contractor 
shall execute the work true to alignment, grade, levels and dimensions as shown in the 
drawing and as directed by the Employer/Engineer's representative and check these at 
frequent intervals. The Contractor shall provide all facilities like labour and instruments and 
shall co-operate with the Employer/Engineer's representative for checking of all alignment, 
grades, levels and dimensions. If, at any time, during the progress of the works any error 
appear or arise in any part of the work, the Contractor, on being required so to do by the 
Employer/Engineer's representative shall, at his own cost rectify such errors, to the 
satisfaction of the Employer/Engineer's representative.  

Such checking shall not absolve the Contractor of his own responsibility of maintaining 
accuracy in the work. The Contractor shall carefully protect and preserve all bench marks, 
sight rails, pegs and other things used in setting out the work. 
 

20.(1)  Compliance to Employer/Engineer’s Instructions: The Employer/Engineer shall direct the 
sequence in which the several parts of the works shall be executed and the Contractor shall 
execute without delay all orders given by the Employer/Engineer from time to time; but the 
Contractor shall not be relieved thereby from responsibility for the due performance of the 
works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 
abandonment of any part of the works shall be deemed authorised, except under written 
instructions from the Engineer.  

20.(3)  Extra Works: Should works over and above those included in the contract require to be 
executed at the site, the Contractor shall have no right to be entrusted with the execution of 
such works which may be carried out by another Contractor or Contractors or by other means 
at the option of the DFCCIL. 

20.(4)  Separate Contracts in Connection with Works: The DFCCIL shall have the right to let 
other contracts in connection with the works. The Contractor shall afford other Contractors 
reasonable opportunity for the storage of their materials and the execution of their works and 
shall properly connect and coordinate his work with theirs. If any part of the Contractor’s 
work depends upon proper execution or result upon the work of another Contractor(s), the 
Contractor shall inspect and promptly report to the Employer/Engineer any defects in such 
works that render it unsuitable for such proper execution and results. The Contractor's failure 
so-to inspect and report shall constitute an acceptance of the other Contractor's work as fit 
and proper for the reception of his work, except as to defects which may develop in the other 
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Contractor's work after the execution of his work. 

21.  Instruction of Employer/Engineer's Representative: Any instructions or approval given by 
the Employer/Engineer's representative to Contractor in connection with the works shall bind 
the Contractor as though it had been given by the Employer/Engineer provided always as 
follows: 

(a)  Failure of the Employer/Engineer's representative to disapprove any work or materials shall 
not prejudice the power of the Employer/Engineer thereafter to disapprove such work or 
material and to order the removal or breaking up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Employer/Engineer's 
representative, he shall be entitled to refer the matter to the Employer/Engineer who shall 
there upon confirm or vary such decision. 

22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings shall be 
made available to the contractor commensurate with the accepted programme of work 
submitted under clause 19(3). The whole of the works shall be executed in perfect conformity 
with the specifications and drawings of the contract. If Contractor performs any works in a 
manner contrary to the specifications or drawings or any of them and without such reference 
to the Engineer, he shall bear all the costs arising or ensuing therefrom and shall be 
responsible for all loss to the DFCCIL. 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of 
Drawings and Specifications at the site, in good order, and such contract documents as may 
be necessary, available to the Employer or the Employer/Engineer's Representative. 

 22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and copies 
thereof furnished by the DFCCIL to the Contractor are deemed to be the property of the 
DFCCIL. They shall not be used on other works and with the exception of the signed contract 
set, shall be returned by the Contractor to the DFCCIL on completion of the work or 
termination of the Contract. 

 22.(4)  Compliance with Contractor's Request for Details: The Employer/Engineer shall furnish 
with reasonable promptness, after receipt by him of the Contractor's request, additional 
instructions by means of drawings or otherwise, necessary for the proper execution of the 
works or any part thereof. All such drawings and instructions shall be consistent with the 
Contract Documents and reasonably inferable there from. 

22.(5)   Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to the 
meaning and intent of any portion of the Specifications and Drawings or as to execution or 
quality of any work or material, or as to the measurements of the works the decision of the 
Employer/Engineer thereon shall be final subject to the appeal (within 7 days of such 
decision being intimated to the Contractor) to the Chief General Manager who shall have the 
power to correct any errors, omissions, or discrepancies in aforementioned items and whose 
decision in the matter in dispute or doubt shall be final and conclusive. 
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23.  Working during Night: The Contractor shall not carry out any work between sun-set and 
sun-rise without the previous permission of the Employer/Engineer. However, if the 
Employer/Engineer is satisfied that the work is not likely to be completed in time except by 
resorting to night work, he may order the same without confirming any right on the 
Contractor for claiming any extra payment for the same. 

24.  Damage to DFCCIL Property or Private Life and Property: The Contractor shall be 
responsible for all risk to the work and for trespass and shall make good at his own expense 
all loss or damage whether to the works themselves or to any other property of the DFCCIL 
or the lives, persons or property of others from whatsoever cause in connection with the 
works until they are taken over by the DFCCIL, although all reasonable and proper 
precautions may have been taken by the Contractor. In case the DFCCIL shall be called upon 
to make good any costs, loss or damages, or to pay any compensation, including that payable 
under the provisions of the Workmen's Compensation Act or any statutory amendments 
thereof to any person or persons sustaining damages as aforesaid by reason of any act, or any 
negligence or omissions on the part of the Contractor; the amount of any costs or charges 
including costs and charges in connection with legal proceedings, which the DFCCIL may 
incur in reference thereto, shall be charged to the Contractor. The DFCCIL shall have the 
power and right to pay or to defend or compromise any claim of threatened legal proceedings 
or in anticipation of legal proceedings being instituted consequent on the action or default of 
the Contractor, to take such steps as may be considered necessary or desirable to ward off or 
mitigate the effect of such proceedings, charging to Contractor, as aforesaid; any sum or sums 
of money which may be paid and any expenses whether for reinstatement or otherwise which 
may be incurred and the propriety of any such payment, defence or compromise, and the 
incurring of any such expenses shall not be called in question by the Contractor. 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself 
with sheds, storehouses and yards in such situations and in such numbers as in the opinion of 
the Engineer is requisite for carrying on the works and the Contractor shall keep at each such 
sheds, storehouses and yards a sufficient quantity of materials and plant in stock as not to 
delay the carrying out of the works with due expedition and the Engineer and the Engineer's 
representative shall have free access to the said sheds, store houses and yards at any time for 
the purpose of inspecting the stock of materials or plant so kept in hand, and any materials or 
plant which the Engineer may object to shall not be brought upon or used in the works, but 
shall be forthwith removed from the sheds, storehouses or yards by the Contractor. The 
Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking vats 
or any other equipments necessary for the execution of the works.  

 
26.      Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to 
give the necessary directions to his workmen and to see that they execute their work in sound 
& proper manner and shall employ only such supervisors, workmen & labourers in or about 
the execution of any of these works as are careful and skilled in the various trades.  
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26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 
supervisor, workman or labourer who shall be objected to by the Employer/Engineer and if 
and whenever required by the Employer/Engineer, he shall submit a correct return showing 
the names of all staff and workmen employed by him.  

26.3 In the event of the Employer/Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is necessary for proper 
completion of the works within the time prescribed, the Contractor shall forthwith on 
receiving intimation to this effect deploy the additional number of staff and labour as 
specified by the Employer/Engineer within seven days  of being so required and failure on 
the part of the Contractor to comply with such instructions will entitle the DFCCIL to rescind 
the contract under Clause 62 of these conditions. 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 
Diploma Engineer(s), as prescribed in the tender documents.  

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be 
liable to pay liquidated damages at the rates, as prescribed in the tender documents.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities 
contained in the works contract shall be specified in the tender documents as ‘Special 
Condition of Contract’. 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials specified 
and provided in the contract or that may be necessary to be done in order to form and 
complete any part thereof shall be executed in the best and most substantial workman like 
manner with materials of the best and most approved quality of their respective kinds, 
agreeable to the particulars contained in or implied by the specifications and as referred to in 
and represented by the drawings or in such other additional particulars, instructions and 
drawings given during the carrying on of the works and to the entire satisfaction of the 
Employer/Engineer according to the instructions and directions which the Contractors may 
from time to time receive from the Employer/Engineer. The materials may be subjected to 
tests by means of such machines, instruments and appliances as the Employer/Engineer may 
direct and wholly at the expense of the Contractor. 

27.(2) Removal of Improper Work and Materials: The Employer/Engineer or the 
Employer/Engineer's Representative shall be entitled to order from time to time: 

(a)  The removal from the site, within the time specified in the order, of any materials which in 
his opinion are not in accordance with the specifications or drawings. 
(b)  The substitution of proper and suitable materials, and 

(c)  the removal and proper re-execution, notwithstanding any previous tests thereof or on 
account payments therefor, of any work which in respect of materials or workmanship is not 
in his opinion in accordance with the specifications and in case of default on the part of the 
Contractor in carrying out such order, the DFCCIL shall be entitled to rescind the contract 
under Clause 62 of these conditions. 
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(d)  The provision of Construction and Demolition Waste Management Rule 2016 issued by 
Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in the 
Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. 
Contractor shall implement these provisions at worksites, for which no extra payment will be 
payable. 

28.  Facilities for Inspection: The Contractor shall afford the Employer/Engineer and the 
Employer/Engineer's Representative every facility for entering in and upon every portion of 
the work at all hours for the purpose of inspection or otherwise and shall provide all labour, 
materials, planks, ladders, pumps, appliances and things of every kind required for the 
purpose and the Employer/Engineer and the Employer/Engineer's Representative shall at all 
times have free access to every part of the works and to all places at which materials for the 
works are stored or being prepared. 

 
29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the 

Employer/Engineer or the Employer/Engineer's Representative whenever any work or 
materials are intended to be covered up in the earth, in bodies or walls or otherwise to be 
placed beyond the reach of measurements in order that the work may be inspected or that 
correct dimensions may be taken before being so covered, placed beyond the reach of 
measurement in default whereof, the same shall at the option of the Employer/Engineer or the 
Employer/Engineer's Representative be uncovered and measured at the Contractor's expense 
or no allowance shall be made for such work or materials. 

30.  Temporary Works: All temporary works necessary for the proper execution of the works 
shall be provided and maintained by the Contractor and subject to the consent of the 
Employer/Engineer shall be removed by him at his expenses when they are no longer 
required and in such manner as the Employer/Engineer shall direct. In the event of failure on 
the part of the Contractor to remove the temporary works, the Employer/Engineer will cause 
them to be removed and cost as increased by supervision and other incidental charges shall be 
recovered from the Contractor. If temporary huts are provided by the Contractor on the 
DFCCIL land for labour engaged by him for the execution of works, the Contractor shall 
arrange for handing over vacant possession of the said land after the work is completed; if the 
Contractor's labour refuse to vacate, and have to be evicted by the DFCCIL, necessary 
expenses incurred by the DFCCIL in connection therewith shall be borne by the Contractor. 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the 
Contractor shall be responsible for the arrangements to obtain supply of water necessary for 
the works. 

31.(2)  Water Supply from DFCCIL/Railways System: The DFCCIL/Railways may supply to the 
Contractor  part or whole of the quantity of the water required for the execution of works 
from the Railway/DFCCIL's existing water supply system at or near the site of works on 
specified terms and conditions and at such charges as shall be determined by the 
DFCCIL/Railways and payable by the Contractor, provided that the Contractor shall arrange, 
at his own expense, to effect the connections and lay additional pipelines and accessories on 
the site and that the Contractor shall not be entitled to any compensation for interruption of 
failure of the water supply. 

31.(3)  Water Supply by DFCCIL/Railways Transport: In the event of the DFCCIL/Railways 
arranging supply of water to the Contractor at or near the site of works by travelling water 
tanks or other means, the freight and other charges incurred thereby, including demurrage 
charges that may be levied, shall be paid by the Contractor in addition to the charges referred 
to in Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to any 
compensation for interruption or failure of the water supply. 
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31.(4)   (a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 
provided in the contract, the Contractor shall be responsible for arrangements to obtain 
supply of Electric Power for the works. 
(b) Electric Supply from the DFCCIL/Railways System:  The DFCCIL/Railways may 
supply to the Contractor part or whole of the electric power wherever available and possible, 
required for execution of works from the DFCCIL's existing electric supply systems at or 
near the site of works on specified terms and conditions and such charges as shall be 
determined by the DFCCIL/Railways and payable by the Contractor provided the cost of 
arranging necessary connections to the Railway/DFCCIL's Electric Supply systems and 
laying of underground/overhead conductor, circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the Contractor shall not be 
entitled to any compensation for interruption or failure of the Electric supply system. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor upon 
the site or on the land occupied by the Contractor in connection with the works and intended 
to be used for the execution thereof shall immediately be deemed to be the property of the 
DFCCIL/Railways. Such of them as during the progress of the works are rejected by the 
Engineer under Clause 25 of these conditions or are declared by him not to be needed for the 
execution of the works or such as on the grant of the certificate of completion remain unused 
shall immediately on such rejection, declaration or grant cease to be deemed the property of 
the DFCCIL/Railways and the Contractor may then (but not before) remove them from the 
site or the said land. This clause shall not in any way diminish the liability of the Contractor 
nor shall the DFCCIL/Railways be in any way answerable for any loss or damage which may 
happen to or in respect of any such materials or plant either by the same being lost, stolen, 
injured or destroyed by fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by DFCCIL/Railways: The Contractor shall take all 
reasonable care of all tools, plant and materials or other property whether of a like description 
or not belonging to the DFCCIL/Railways and committed to his charge for the purpose of the 
works and shall be responsible for all damage or loss caused by him, his agents, permitted 
sub-contractor, or his workmen or others while they are in his charge. The Contractors shall 
sign accountable receipts for tools, plants and materials made over to him by the Engineer 
and on completion of the works shall hand over the unused balance of the same to the 
Engineer in good order and repair, fair wear and tear excepted, and shall be responsible for 
any failure to account for the same or any damage done thereto. 

33.(2) Hire of DFCCIL's Plant: The DFCCIL may hire to the Contractor such plant as concrete 
mixers, compressors and portable engines for use during execution of the works on such 
terms as may be specified in the special conditions or in a separate agreement for Hire of 
Plant. 

34.(1)  Precaution During Progress of Works: During the execution of works, unless otherwise 
specified, the Contractor shall at his own cost provide the materials for and execute all 
shoring, timbering and strutting works as is necessary for the stability and safety of all 
structures, excavations and works and shall ensure that no damage, injury or loss is caused or 
likely to be caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked cut 
through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Employer/Engineer. All compensations claimed for any unauthorized 
closure, cutting through, alteration, diversion or obstruction to such roads or water courses by 
the Contractor or his agent or his staff shall be recoverable from the Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.  
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34.(3)  Provision of Access to Premises: During progress of work in any street or thoroughfare, the 
Contractor shall make adequate provision for the passage of traffic, for securing safe access 
to all premises approached from such street or thoroughfare and for any drainage, water 
supply or means of lighting which may be interrupted by reasons of the execution of the 
works and shall react and maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Employer/Engineer, for the regulation of the traffic, and provide watchmen 
necessary to prevent accidents. The works shall in such cases be executed night and day, if so 
ordered by the Engineer and with such vigour so that the traffic way be impeded for as short a 
time as possible. 

 
34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public whether on public or DFCCIL/Railways property and shall post such look 
out men as may, in the opinion of the Employer/Engineer, be required to comply with 
regulations appertaining to the work. Contractor shall ensure placement of barricading / 
partitions at the place of work to ensure safety of habitants of adjacent area, failing which 
Engineer may advise stoppage of work as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. 
name of work, approximate cost, expected date of completion, name and address of the 
Contractor and address of Engineer on a proper steel Board of size not less than    1m x 1m. 

35.      Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor 
without the permission of the Employer/Engineer and then also only in the manner and to the 
extent to which such permission is given. Where explosives are required for the works, they 
shall be stored in a special magazine to be provided by and at the cost of the Contractor in 
accordance with the Explosive Rules. The Contractor shall obtain the necessary license for 
the storage and the use of explosives.  All operations in which or for which explosives are 
employed shall be at the sole risk and responsibility of the Contractor and the Contractor 
shall indemnify the DFCCIL/Railways in respect thereof. 

 
36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions or by 
some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public or 
workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and 
restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to 
high level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 
period of suspension of the works, but in the event of any suspension ordered by the Engineer 
for reasons other than aforementioned and when each such period of suspension exceeds 14 
days, the Contractor shall be entitled to such extension of time for completion of the works as 
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the Engineer may consider proper having regard to the period or periods of such suspensions 
and to such compensations as the Engineer may consider reasonable in respect of salaries or 
wages paid by the Contractor to his employees during the periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part thereof 
is suspended on the order of the Engineer for more than three months at a time, the 
Contractor may serve a written notice on the Engineer requiring permission within 15 days 
from the receipt thereof to proceed with the works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the Contractor by 
further written notice so served may, but is not bound to, elect to treat the suspension where it 
affects part only of the works as an omission of such part or where it affects the whole of the 
works, as an abandonment of the contract by the DFCCIL. 

37.  Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to 
provide for works duly and properly completed in accordance with the General and Special 
(if any) Conditions of the Contract and the Specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 
in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 
shall be deemed to include and cover superintendence and labour, supply, including full 
freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 
props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and 
plant required on the works, except such tools, plant or materials as may be specified in the 
contract to be supplied to the Contractor by the DFCCIL, the erection, maintenance and 
removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 
draining, all prevention of or compensation for trespass, all barriers and arrangements for the 
safety of the public or of employees during the execution of works, all sanitary and medical 
arrangements for labour camps as may be prescribed by the DFCCIL, the setting of all work 
and of the construction, repair and upkeep of all center lines, bench marks and level pegs 
thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface 
damage or taxes and impositions payable to local authorities in respect of land, structures and 
all material supplied for the work or other duties or expenses for which the Contractor may 
become liable or may be put to under any provision of law for the purpose of or in connection 
with the execution of the contract and all such other incidental charges or contingencies as 
may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new 
tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 
within the original date of completion/date of completion extended under clause 17 & 17A 
and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be 
reimbursed the amount so paid. 
 Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 
tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 
tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the 
scale in force for the time being on the DFCCIL and incurred by the Contractor failing to 
load or unload any goods or materials within the time allowed by the DFCCIL for loading as 
also wharfage charges, of materials not removed in time, as also charges due on 
consignments booked by or to him shall be paid by the Contractor, failing which such charges 
shall be debited to the Contractor's account in the hands of the DFCCIL and shall be deducted 
from any sums which may become due to him in terms of the contracts. 
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39.(1) Rates for Extra Item(s) of Works:   

(a)  Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor 
on the instructions of the Employer/Engineer which is not included in the accepted Bill(s) of 
Quantities but figures in the Standard Schedule of Rates (SSOR), shall be executed at the 
rates set forth in the "Standard Schedule of Rates (SSOR)" modified by the tender percentage 
as accepted in the contract for that chapter of Standard Schedule of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between 
the Employer/Engineer and the Contractor before the execution of such items of work as per 
sub clause (b). 

(b)  Other Items: For any item of work to be carried out by the Contractor but not included in the 
accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor 
shall be bound to notify the Employer/Engineer at least seven days before the necessity arises 
for the execution of such items of works that the accepted Bill(s) of Quantities does not 
include rate or rates for such extra work involved. The rates payable for such items shall be 
decided at the meeting to be held between the Employer/Engineer and Contractor, in as short 
a period as possible after the need for the special item has come to the notice. In case the 
Contractor fails to attend the meeting after being notified to do so or in the event of no 
settlement being arrived at, the Railway shall be entitled to execute the extra works by other 
means and the Contractor shall have no claim for loss or damage that may result from such 
procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market 
rates of labour, machinery & materials and by taking guidance from the following documents 
in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated-
14.07.2022) 

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto 
before the rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in 
such a case the Contractor shall only be entitled to be paid in respect of the work carried out 
or expenditure incurred by him prior to the date of determination of the rates as aforesaid 
according to the rates as shall be fixed by the Employer/Engineer. However, if the Contractor 
is not satisfied with the decision of the Employer/Engineer in this respect, he may appeal to 
the Chief General Manager within 30 days of getting the decision of the Employer/Engineer, 
supported by analysis of the rates claimed. The Chief General Manager decision after hearing 
both the parties in the matter would be final and binding on the Contractor and the DFCCIL. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed 
under the contract to the DFCCIL complete in all respects to the satisfaction of the 
Employer/Engineer. The Employer/Engineer shall determine the date on which the work is 
considered to have been completed, in support of which his certificate shall be regarded as 
sufficient evidence for all purposes. The Employer/Engineer shall determine from time to 
time, the date on which any particular section of the work shall have been completed, and the 
Contractor shall be bound to observe any such determination of the Employer/Engineer. 
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40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall clear 

away and remove from the site all constructional plant, surplus materials, rubbish and 
temporary works of every kind and leave the whole of the site and works clean and in a 
workman like condition to the satisfaction of the Employer/Engineer. No final payment in 
settlement of the accounts for the works shall be paid, held to be due or shall be made to the, 
Contractor till, in addition to any other condition necessary for final payment, site clearance 
shall have been affected by him, and such clearance may be made by the Employer/Engineer 
at the expense of the Contractor in the event of his failure to comply with this provision 
within 7 days after receiving notice to that effect. Should it become necessary for the 
Employer/Engineer to have the site cleared at the expenses of the Contractor, the DFCCIL 
shall not be held liable for any loss or damage to such of the Contractor's property as may be 
on the site and due to such removal there from which removal may be affected by means of 
public sales of such materials and property or in such a way as deemed fit and convenient to 
the Employer/Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in 
case the contractor fails to complete the final part(s) of the work and the value of such part(s) 
of the work is limited to 5% of the original contract value, the Employer/Engineer may 
allow/decide for offloading of such part(s) of works, either after the Contractor’s request in 
writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- 
VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful 
completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 
DFCCIL/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would not be 
substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Employer/Engineer of the mode and 
cost of execution of such offloaded work through other agency(ies) (as per annexure- VIIB). 
The extra expenditure so incurred in execution of the offloaded work, shall be recovered from 
subsequent Bill(s) or any other dues of the Contractor, but not exceeding the value of 
Performance Guarantee available in the contract. There shall be no other repercussion of such 
offloading on execution of the balance contract. The Contractor shall have no claim on 
account of above mentioned offloading of works.  

VARIATIONS IN EXTENT OF CONTRACT 
 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the 
contract required to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the DFCCIL and the Contractor and no 
work shall proceed under such modifications until this has been done. Any verbal or written 
arrangement abandoning, modifying, extending, reducing or supplementing the contract or 
any of the terms thereof shall be deemed conditional and shall not be binding on the DFCCIL 
unless and until the same is incorporated in a formal instrument and signed by the DFCCIL 
and the Contractor, and till then the DFCCIL shall have the right to repudiate such 
arrangements. 
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42.(1) Powers of Modification to Contract: The Engineer on behalf of the DFCCIL/Railways shall 
be entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 
alterations in their design, character position, site, quantities, dimensions or in the method of 
their execution or in the combination and use of materials for the execution thereof or to 
order any additional work to be done or any works not to be done and the Contractor will not 
be entitled, to any compensation for any increase/reduction in the quantities of work but will 
be paid only for the actual amount of work done and for approved materials supplied against 
a specific order. 

   42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted variation in 
quantity of each individual item of the contract would be upto 25% of the quantity originally 
contracted, except in case of foundation work (in which no variation limit shall apply). 
However, the rates for the increased quantities shall be as per sub- para (iii) below. 

   (ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 
quantity of individual item of works. 

  (iii)  In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, then same shall be executed at following rates 

1. Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 

2. Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular tender; 

3. Variation in quantities of individual items beyond 150% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 
awarded for that item in that particular tender.  

d. Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item whose 
original agreement value is less than 1 % of the total original contract value.  

         d.(i) Quantities operated upto and including 100% of the agreement quantity of the concerned 
minor value item, shall be paid at the rate awarded for that item in that particular tender; 

         d.(ii)Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 
concerned minor value item, shall be paid at 98% of the rate awarded for that item in that 
particular tender; 

4.(iii)Variation in quantities of individual minor value item beyond 200% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be paid at 
96% of the rate awarded for that item in that particular tender. 

(iv)  In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 
earthwork items and variation in the quantities of individual classifications of soil shall not be 
subject to this limit.  

(v)  As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% 
would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. 
However, in case of Non-Standard Schedule of Rates (SSOR) items, the limit of 25% would 
apply on the individual items irrespective of the manner of quoting the rate (single percentage 
rate or individual item rate). 

 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or 
additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of 
the contract; but shall be performed by the Contractor as provided therein and be subject to 
the same conditions, stipulations and obligations as if they had been originally and 
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expressively included and provided for in the Specifications and Drawings and the amounts 
to be paid therefor shall be calculated in accordance with the accepted Bill(s) of Quantities. 
Any extra item(s)/quantities of work falling outside the purview of the provisions of Sub-
Clause (2) above shall be paid for at the rates determined under Clause-39 of these 
Conditions. 

CLAIMS 
 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer 
once in every quarter commencing from the month following the month of issue of Letter of 
Acceptance, an account giving full and detailed particulars of all claims for any additional 
expenses to which the Contractor may consider himself entitled to and of all extra or 
additional works ordered by the Engineer which he has executed during the preceding quarter 
and no claim for payment for such work will be considered which has not been included in 
such particulars. 

43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any claim 
whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall 
the DFCCIL entertain or consider any such claim, if made by the Contractor, after he shall 
have signed a "No Claim" Certificate in favour of the DFCCIL in such form as shall be 
required by the DFCCIL after the works are finally measured up. The Contactor shall be 
debarred from disputing the correctness of the items covered by "No Claim" Certificate or 
demanding a clearance to arbitration in respect thereof. 

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted 
Bill(s) of Quantities with items of works quantified are the estimated quantities of the works 
and they shall not be taken as the actual and correct quantities of the work to be executed by 
the Contractor in fulfillment of his obligations under the contract. 

45(i). Measurement of Works by DFCCIL: The Contractor shall be paid for the works at the rates 
in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 
of these Conditions on the measurements taken by the Engineer or the Engineer's 
representative in accordance with the rules prescribed for the purpose by the DFCCIL. The 
quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall 
be calculated to the nearest whole number, any fraction below half being dropped and half 
and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities 
is single, the quantities shall be calculated to two places of decimals. Such measurements will 
be taken of the work in progress from time to time and at such intervals as in the opinion of 
the Engineer shall be proper having regard to the progress of works. The date and time on 
which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the 
Contractor who shall be present at the site and shall sign the results of the measurements 
(which shall also be signed by the Engineer or the Engineer's representative) recorded in the 
official measurements book as an acknowledgement of his acceptance of the accuracy of the 
measurements. Failing the Contractor's attendance, the work may be measured up in his 
absence and such measurements shall, notwithstanding such absence, be binding upon the 
Contractor whether or not he shall have signed the measurement books provided always that 
any objection made by him to measurement shall be duly investigated and considered in the 
manner set out below: 

(a)  It shall be open to the Contractor to take specific objection to any recorded measurements or 
Classification on any ground within seven days of the date of such measurements. Any re-
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measurement taken by the Engineer or the Engineer's representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequence of 
objection made by the Contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and Classification of the 
measurements. 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the   contract 
provides for the same): 

(a)   The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 
Quantities    and for extra works at rates determined under Clause 39 of these Conditions on 
the measurements taken by the Contractor’s authorized Engineer in accordance with the rules 
prescribed for the purpose by the DFCCIL. The quantities for items the unit of which in the 
accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, 
any fraction below half being dropped and half and above being taken as one; for items the 
unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated 
to two places of decimals. Such measurements will be taken of the work in progress from 
time to time. The date and time on which ‘on account’ or ‘final’ measurements are to be 
made shall be communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be 
present at the site and shall witness the test checks, failing the Contractor’s attendance the test 
checks may be conducted in his absence and such test checks shall not withstanding such 
absence be binding upon Contractor provided always that any objection made by Contractor 
to test check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 
measurement within 7 days of date of such test checks. Any re-test check done by the 
concerned DFCCIL’s authority in the presence of the Contractor or in his absence after due 
notice given to him in consequent of objection made by the Contractor shall be final and 
binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding 
the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 

 
(b)  Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 

detected by the Engineer that agency has claimed any exaggerated measurement or has 
claimed any false measurement for the works which have not been executed; amounting to 
variation of 5% or more of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 
liquidated damages equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall recover 
liquidated damages equal to 15% of claimed gross bill value. In addition, the facility of 
recording of measurements by Contractor as well as release of provisional payment shall be 
withdrawn. Once withdrawn, measurements shall be done by DFCCIL as per clause 45(i) 
above. 
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46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to time by 
way of "On-Account" payment only for such works as in the opinion of the Engineer he has 
executed in terms of the contract. All payments due on the Engineer’s/Engineer's 
Representative's certificates of measurements or Engineer’s certified “Contractor’s authorized 
Engineer’s measurements”  shall be subject to any deductions which may be made under 
these presents and shall further be subject to, unless otherwise required by Clause 16 of these 
Conditions, a retention of six percent by way of Security Deposits, until the amount of 
Security Deposit by way of such retentions shall amount to 5% of the total value of the 
contract provided always that the Engineer may by any certificate make any correction or 
modification in any previous certificate which shall have been issued by him and that the 
Engineer may withhold any certificate, if the works or any part thereof are not being carried 
out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off to the 
nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more 
upto₹1 will be reckoned as ₹ 1. 

46.(3)  On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 
made to the Contractor shall be without prejudice to the final making up of the accounts 
(except where measurements are specifically noted in the Measurement Book as "Final 
Measurements" and as such have been signed by the Contractor and Engineer/Engineer's 
Representative) and shall in no respect be considered or used as evidence of any facts stated 
in or to be inferred from such accounts nor of any particular quantity of work having been 
executed nor of the manner of its execution being satisfactory. 

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 
Documents, DFCCIL shall make payment(s) of Interest bearing advances, on the request of 
contractor. The payment and recovery of such Advances shall be made as under: 

 (a): Mobilisation Advance – (Not applicable for this tender) 

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 
equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of 
an utilization certificate by the contractor that the Stage 1 advance has been properly 
utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) 
from a scheduled commercial bank of India of at least 110% of the value of the sanctioned 
advance amount (covering principal plus interest). 

 (b): Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new 
Machinery & Equipment, involving substantial outlay, brought to site and essentially 
required for the work. This advance shall not exceed 75% of the purchase price of such 
Equipment and shall be payable when Equipment is hypothecated to the President of India by 
a suitable bond or alternatively covered by an irrevocable Bank Guarantee from a scheduled 
commercial bank of India for full cost of the Plant & Equipment in a form acceptable to 
Railways/DFCCIL. The Plant & Equipment shall be insured for the full value and for the 
entire period, they are required for the work.  This Plant & Equipment shall not be removed 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 67 
 

from the site of work without prior written permission of the Engineer. No advance should be 
given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following conditions  

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall        
commence when the value of contract executed reaches 15% of original contract value and 
shall be completed when the value of work executed reaches 85% of the original contract 
value. The installments on each "on account bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from the 
date of payment of advance till date of particular on-account bill (through which recovery of 
principal is effected) and adjusted fully against on-account bill along with pro-rata principal 
recovery. In the event of any short-fall, the same shall be carried forward to the next on-
account bill and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for the      
purpose for which they are paid. Under no circumstances, shall the advances be diverted for 
other purposes. Any such diversion shall be construed as a breach of the Contract and the 
Contractor shall be asked to return the advance at once and pay interest at 15% per annum 
till the advance is recovered back from him. The Contractor shall return the advance and 
pay the interest in one go without demur. The Contractor, if required by the Engineer shall 
provide the details of utilization of Mobilization advance. 

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of 
contract and DFCCIL shall be entitled to terminate the contract and forfeit his Performance 
Guarantee as well as Security Deposit. 

(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short closed 
under any other condition(s) of the contract, without making full recovery of advances and 
accrued interest thereon, by the DFCCIL, such balance of advances and accrued interest 
thereon shall immediately become due and payable by the Contractor to the DFCCIL. The 
same shall be recovered from any due of Contractor with the Government of India. 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be 
transferred electronically to his bank account.  

 
 46A. Price Variation Clause (PVC):  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 
advertised value above Rs. 2 Crores and having completion period above 12 months. 
Provided further that, in a contract where PVC is applicable, following shall be outside the 
purview of price adjustments (i.e. shall be excluded from the gross value of the work for the 
purpose of price variation) : 

a) Materials supplied by DFCCIL to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) 
of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 
applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of 
such extra item(s). 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated-
14.07.2022) 
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46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month 

prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of 
PVC shall commence from the month following the Base month. The Price Variation shall 
be based on the average Price Index of the quarter under consideration. 

46A.3 Validity: 
Rates accepted by DFCCIL Administration shall hold good till completion of work and no 
additional individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 
any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 
 
46A.4 Components of various items in a contract on which variation in prices be admissible, shall 

be          steel, cement, ferrous material, non-ferrous material, insulators, zinc and other 
materials, labour, plant & machinery, fuel, explosives, detonators etc. Adjustment for 
variation in prices of these items shall be determined in the manner prescribed.  

46A.5 No price variation shall be admissible for fixed components.  
46A.6 The percentages of various components in various type of works shall be as specified for all     

item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table & 
classifications given below: 

 
 

(II) For DFCCIL Electrification Works:  

(viii) T = [0.4136x(CQ– CB) / CB] x 85 
(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85 
(x) N = [(PT - PO) / PO] x 85 
(xi) I = [(IT – IO) / IO] x 85 
(xii) G = [(MQ - MB) / MB] x 85 
(xiii) Er = [(LQ - LB) / LB] x 85 
Where, 
L : Amount of price variation in Labour 
M:    Amount of price variation in Materials 
F:  Amount of price variation in Fuel 
E :Amount of price variation in Explosives 
PM: Amount of price variation in Plant, Machinery and Spares 
S: Amount of price variation in Steel Supply Item 
C :Amount of price variation in Cement Supply Item 
T :Percentage variation payable on the gross value of bill of Concreting (Bill(s) of Quantities 
for concrete items) 
R :Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 
Quantities for ferrous items) 
N :Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of 
Quantities for non-ferrous items) 
I :Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities for 
Insulator items) 
G :Percentage variation payable on the gross value of bill of General Works (Bill(s) of 
Quantities for General items) 
Er :Percentage variation payable on the gross value of erection (Bill(s) of Quantities for 
Erection Item) 
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LC % of Labour Component in the item(s) 
MC % of Material Component in the item(s) 
FC % of Fuel Component in the item(s) 
EC % of Explosive Component in the item(s) 
PMC % of Plant, Machinery and Spares Component in the item(s) 
SC % of Steel Supply item Component in the item(s) 
CC % of Cement Supply item Component in the item(s) 
W Gross value of work done by Contractor as per on-account bill(s) excluding the 
Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL 

or/and WFL and cost of materials supplied by Railway either free or at fixed rate, WS Gross 
value of work done by Contractor for item(s) of supply of steel. 
WC Gross value of work done by Contractor for item(s) of supply of cement and /or supply of 
grout material. 
WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of 
Structures including supply of Steel. 
WF Gross value of work done by Contractor for Fabrication & Erection of Structures 
excluding supply of Steel. 
WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection 
/ Launching of Girders including supply of Steel. 
WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / 
Launching of Girders excluding supply of Steel. 
LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 
the base period 
LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 
the average price index of the 3 months of the quarter under consideration 
MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base 
period 
MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the 
average price index of the 3 months of the quarter under consideration 
FB The average of official prices of Diesel available on the official website of ‘Petroleum 
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, 
Mumbai &Chennai, for the base period 
FQ The average of official prices of Diesel available on the official website of ‘Petroleum 
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, 
Mumbai &Chennai, for the 3 months of the quarter under consideration 
EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 
(g). Manufacture of other chemical products under (J) MANUFACTURE OF 
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 
Adviser, Govt. of India, Ministry of Commerce & Industry, Department of 
Industrial Policy & Promotion (DIPP), for the base period. 
EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 
(g). Manufacture of other chemical products under (J) MANUFACTURE OF 
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 
Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, 
Department of Industrial Policy & Promotion (DIPP), for the average price index 
of 3 months of the quarter under consideration. 
PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 
for ‘Manufacture of machinery for mining, quarrying and construction’– published 
in RBI (Reserve Bank of India) Bulletin, for the base period. 
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PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 
for ‘Manufacture of machinery for mining, quarrying and construction’– published 
in RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of the 
quarter under consideration. 
SB The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the base period. 
SQ The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 
CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in 
RBI Bulletin for the base period 
CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 
Bulletin for the average price index of the 3 months of the quarter under consideration 
RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two 
months prior to date of inspection of material. 
RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one 
month prior to date of opening of tender. 
PT IEEMA price index for Copper wire rods for the month which is two months prior to date 
of inspection of material. 
PO IEEMA price index for Copper wire rods for the month which is one month prior to date 
of opening of tender. 
ZT IEEMA price index for Zinc for the month which is two months prior to date of inspection 
of material 
ZO IEEMA price index for Zinc for the month which is one month prior to date of opening of 
tender 
IT RBI wholesale price index for the sub-group “Insulators” for the month which is two 
months prior to date of inspection of material 
IO RBI wholesale price index for the sub-group “Insulators” for the month which is one 
month prior to date of opening of tender. 

46A.10 Price Variation during Extended Period of Contract 
 

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable 
upto the stipulated date of completion of work including the extended period of completion 
where such extension has been granted under Clause 17A of the Standard General Conditions 
of Contract. However, where extension of time has been granted due to Contractor’s failure 
under Clause 17B of the Standard General Conditions of Contract, price adjustment shall be 
done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 
completion period or the extended period under Clause 17A, the price adjustment for the 
period of extension granted under Clause 17B shall be limited to the amount payable as per 
the Indices applicable to the last month of the original completion period or the extended 
period under Clause 17A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended 
period of completion under Clause 17A, as the case may be; then the lower indices shall be 
adopted for the price adjustment for the period of extension under Clause 17B of the 
Standard General Conditions of Contract. 

 

47.  Maintenance of Works: The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender Form 
after the date of issue of the certificate of completion by the Engineer or any other earlier date 
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subsequent to the completion of the works that may be fixed by the Engineer, be responsible 
for and effectively maintain and uphold in good substantial, sound and perfect condition all 
and every part of the works and shall make good from time to time and at all times as often as 
the Engineer shall require, any damage or defect that may during the above period arise in or 
be discovered or be in any way connected with the works, provided that such damage or 
defect is not directly caused by errors in the contract documents, act of providence or 
insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 
the DFCCIL or other persons legally entitled thereto whenever required by the Engineer so to 
do, all losses, damages, costs and expenses they or any of them may incur or be put or be 
liable to by reasons or in consequence of the operations of the Contractor or of his failure in 
any respect. 

 
48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work 

has been completed and has satisfactorily passed any final test or tests that may be prescribed, 
the Engineer shall issue a certificate of completion duly indicating the date of completion in 
respect of the work and the period of maintenance of the work shall commence from the date 
of completion mentioned in such certificate. The certificate, inter alia, should mention that 
the work has been completed in all respects and that all the contractual obligations have been 
fulfilled by the Contractor and that there is no due from the Contractor to DFCCIL/Railways 
against the contract concerned.   

                      The Engineer may also issue such a certificate indicating date of completion with respect to 
any part of the work (before the completion of the whole of work), which has been both 
completed to the satisfaction of the Engineer and occupied or used by the Railways 
/DFCCIL. When any such certificate is given in respect of part of a work, such part shall be 
considered as completed and the period of maintenance of such part shall commence from the 
date of completion mentioned in the completion certificate issued for that part of the work.  

 
48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in 

respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the 
Contractor from his liability to make good any defects imperfections, shrinkages or faults 
which may appear during the period of maintenance specified in the tender arising in the 
opinion of the Engineer from materials or workmanship not in accordance with the drawings 
or specifications or instruction of the Engineer, which defects, imperfections, shrinkages or 
faults shall upon the direction in writing of the Engineer be amended and made good by the 
Contractor at his own cost; and in case of default on the part of Contractor, the Engineer may 
employ labour and materials or appoint another Contractor to amend and make good such 
defects, imperfections, shrinkages and faults and all expenses consequent thereon and 
incidental thereto shall be borne by the Contractor and shall be recoverable from any moneys 
due to him under the contract.  

48(3)  Final Supplementary Agreement: After the work is completed or otherwise concluded by 
the parties with mutual consent, and taken over by the DFCCIL as per terms and conditions 
of the contract agreement, and there is unequivocal no claim on either side under the Contract 
other than as mentioned in item 4 of Annexure XIV, the parties shall execute the Final 
Supplementary Agreement as per Annexure XIV. 

 
49.  Approval only by Maintenance Certificate: No certificate other than Maintenance 

Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to 
constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as an admission of the due performance of the contract or any part thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 72 
 

Maintenance Certificate, if applicable, shall have been signed by the Engineer stating that the 
works have been completed and maintained to his satisfaction. The Maintenance Certificate 
shall be given by the Engineer upon the expiration of the period of maintenance or as soon 
thereafter as any works ordered during such period pursuant to Sub Clause (2) to Clause 48 of 
these Conditions shall have been completed to the satisfaction of the Engineer, and full effect 
shall be given to this Clause notwithstanding the taking possession of or using the works or 
any part thereof by the DFCCIL. 
 The Competent Authority to issue above Maintenance Certificate shall normally be the 
authority who is competent to sign the contract. If this Competent Authority is of the rank 
lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 
Certificate. The Certificate, inter alia, should mention that the work has been completed in all 
respects and that all the contractual obligations have been fulfilled by the Contractor and that 
there is no due from the Contractor to DFCCIL/Railways  against the contract concerned 

50.(2) Cessation of DFCCIL’s Liability: The DFCCIL shall not be liable to the Contractor for any 
matter arising out of or in connection with the contract for execution of the works unless the 
Contractor has made a claim in writing in respect thereof before the issue of the Maintenance 
Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 
Contractor and (subject to Sub-Clause (2) of this Clause) the DFCCIL shall remain liable for 
the fulfillment of any obligation incurred under the provision of the contract prior to the issue 
of the Maintenance Certificate which remains unperformed at the time such Certificate is 
issued and for the purposes of determining the nature and extent of any such obligations, the 
contract shall be deemed to remain in force between the parties thereto. 

51.(1) Final Payment: On the DFCCIL/Engineer's certificate of completion of the total quantity of work 
executed by the Contractor upto the date of completion and on the accepted schedule of rates and 
for extra works on rates determined shall be paid to the Contractor subject always to any deduction 
which may be made under these presents and further subject to the Contractor having signed 
delivered to DFCCIL/ Engineer enclosing either a full account in detail of all claims he may 
have on the Railway/DFCCIL in respect  of the works or having delivered No Claim Certificate. 
and the DFCCIL/Engineer having after the receipt of such account given a certificate in writing 
that the whole of the works to be done under the provisions of the Contracts have been completed, 
that they have been inspected by him since their completion and found to be in good and substantial 
order, that all properties, works and things, removed, disturbed or injured in consequence of the 
works have been properly replaced and made good and all expenses and demands incurred by 
or made upon the Railway/DFCCIL for or in the respect of damage or loss by from or in 
consequence of the works, have been satisfied agreeably and in conformity with the contract. 

51.(2)  Post Payment Audit: It is an agreed term of contract that the DFCCIL reserves to itself the 
right to carry out a post-payment audit and/ or technical examination of the  works and the 
Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the 
Contractor for the refund of any excess amount paid to him till the release of security deposit 
or settlement of claims, whichever is later, if as a result of such examination any over-
payment to him is discovered to have been made in respect of any works done or alleged to 
have been done by him under the contract. 

51-A.   Production of Vouchers etc. by the Contractor: 
(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 

produce or cause to be produced for examination by the Engineer any quotation, invoice, cost 
or other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or 
any copy of or extract from any such document and also furnish information and returns 
verified in such manner as may be required in any way relating to the execution of this 
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contract or relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the Employer/Engineer on the question of relevancy of any documents, 
information or return being final and binding in the parties). The Contractor shall similarly 
produce vouchers etc., if required to prove to the Employer/Engineer, that materials supplied 
by him, are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out 
by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the 
Standard General Conditions of Contract), the Employer/Engineer shall have power to secure 
the books of such sub-contract or any subsidiary or allied firm or company, through the 
Contractor, and such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 
obligations of the Contractor under any statute rules or orders binding on the Contractor. 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims for 
payment of a sum of money arises out of or under the contract against the Contractor, the 
DFCCIL shall be entitled to withhold and also have a lien to retain such sum or sums in 
whole or in part from the security, if any, deposited by the Contractor and for the purpose 
aforesaid, the DFCCIL shall be entitled to withhold the said cash Security Deposit or the 
Security if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being insufficient 
to cover the claimed amount or amounts or if no security has been taken from the Contractor, 
the DFCCIL shall be entitled to withhold and have a lien to the extent of the such claimed 
amount or amounts referred to supra, from any sum or sums found payable or which at any 
time thereafter may become payable to the Contractor under the same contract or any other 
contract with this or any other DFCCIL or any Department of the Central Government 
pending finalization or adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above, by the DFCCIL will be kept withheld or retained as such by 
the DFCCIL/Railways  till the claim arising out of or under the contract is determined by the 
arbitrator (if the contract governed by the Arbitration Clause) or by the competent court as 
the case may be and that the Contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or retention under the lien referred 
to supra and duly notified as such to the Contractor. For the purpose of this clause, where the 
Contractor is a partnership firm or a company, the DFCCIL shall be entitled to withhold and 
also have a lien to retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner / company, as the case may be whether in his 
individual capacity or otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 
(i) Any sum of money due and payable to the Contractor (including the Security Deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 
DFCCIL, against any claim of this or any other DFCCIL or any other Department of the 
Central Government in respect of payment of a sum of money arising out of or under any 
other contract made by the Contractor with this or any other Department of the Central 
Government. 

(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made from 
the Final Bill, Security Deposits and Performance Guarantees of other contract or contracts, 
executed by the Contractor. The Performance Guarantees submitted by the Contractor against 
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other contracts, if required, may be withheld and encashed. In addition, 10% of each 
subsequent ‘on-account bill’ may be withheld, if required, for recovery of DFCCIL’s dues 
against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this 
Clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim 
arising out of or under any other contract is either mutually settled or determined by 
arbitration, if the other contract is governed by Arbitration Clause or by the competent court 
as the case may be and Contractor shall have no claim for interest or damages whatsoever on 
this account or on any other ground in respect of any sum of money withheld or retained 
under this Clause and duly notified as such to the Contractor. 

53.  Signature on Receipts for Amounts: Every receipt for money which may become payable 
or for any security which may become transferable to the Contractors under these presents, 
shall, if signed in the partnership name by anyone of the partners of a Contractor's firm be a 
good and sufficient discharge to the DFCCIL in respect of the moneys or security purported 
to be acknowledged thereby and in the event of death of any of the Contractor, partners 
during the pendency of the contract, it is hereby expressly agreed that every receipt by 
anyone of the surviving Contractor partners shall if so signed as aforesaid be good and 
sufficient discharge as aforesaid provided that nothing in this Clause contained shall be 
deemed to prejudice or effect any claim which the DFCCIL may hereafter have against the 
legal representative of any Contractor partner so dying for or in respect to any breach of any 
of the conditions of the contract, provided also that nothing in this clause contained shall be 
deemed to prejudice or effect the respective rights or obligations of the Contractor partners 
and of the legal representatives of any deceased Contractor partners interse. 

LABOUR 
54.  Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 
Rules made thereunder in respect of any employees directly or through petty Contractors or 
sub-contractors employed by him for the purpose of carrying out this contract. 
 If, in compliance with the terms of the contract, the Contractor supplied any labour to be 
used    wholly or partly under the direct orders and control of the DFCCIL/Railways  whether 
in connection with any work being executed by the Contractor or otherwise for the purpose of 
the DFCCIL such labour shall, for the purpose of this Clause, still be deemed to be persons 
employed by the Contractor. 
If any moneys shall, as a result of any claim or application made under the said Act be 
directed to be paid by the DFCCIL, such money shall be deemed to be moneys payable to the 
DFCCIL by the Contractor and on failure by the Contractor to repay the DFCCIL any 
moneys paid by it as aforesaid within seven days after the same shall have been demanded, 
the DFCCIL/Railways  shall be entitled to recover the same from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India.  

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 
provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
time to time in respect of apprentices directly or through petty Contractors or sub-contractors 
employed by him for the purpose of carrying out the Contract. 
If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 
failure will be a breach of the contract and the DFCCIL may, in its discretion, rescind the 
contract. The Contractor shall also be liable for any pecuniary liability arising on account of 
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any violation of the provisions of the Act. 
55.  Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of 

the Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees 
employed by him either directly or through petty Contractors or sub-contractors in the works. 
If in compliance with the terms of the contract, the Contractor directly or through petty 
Contractors or sub-contractors shall supply any labour to be used wholly or partly under the 
direct orders and control of the Engineer whether in connection with the works to be executed 
hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be 
deemed to comprise persons employed by the Contractor and any moneys which may be 
ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer on 
behalf of the Contractor and the Engineer may on failure of the Contractor to repay such 
money to the DFCCIL/Railways  deduct the same from any moneys due to the Contractor in 
terms of the contract. The DFCCIL shall be entitled to recover the same from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India all 
moneys paid or payable by the DFCCIL by way of compensation of aforesaid or for costs of 
expenses in connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this Clause shall be final and binding upon the 
Contractor.   

55-A.  Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
55-A.(1)The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 
as modified from time to time, wherever applicable and shall also indemnify the DFCCIL 
from and against any claims under the aforesaid Act and the Rules. 

55-A.(2)The Contractor shall obtain a valid license under the aforesaid Act as modified from time to 
time before the commencement of the work and continue to have a valid license until the 
completion of the work. Any failure to fulfill the requirement shall attract the penal provision 
of the Act.  

55-A.(3)The Contractor shall pay to the labour employed by him directly or through sub-contractors 
the wages as per provision of the aforesaid Act and the Rules wherever applicable. The 
Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 
paid the wages to labour, indirectly engaged on the works including any engaged by sub-
contractors in connection with the said work, as if the labour had been immediately employed 
by him. 

55-A.(4)In respect of all labour directly or indirectly employed in the work for performance of the 
Contractor's part of the contract, the Contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5)In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 
DFCCIL is obliged to pay any amount of wages to a workman employed by the Contractor or 
his sub-contractor in execution of the work or to incur any expenditure on account of the 
contingent, liability of the DFCCIL due to the Contractor's failure to fulfill his statutory 
obligations under the aforesaid Act or the rules, the DFCCIL will recover from the 
Contractor, the amount of wages so paid or the amount of expenditure so incurred and 
without prejudice to the rights of the DFCCIL under the Section 20, Sub-Section (2) and 
Section 2, Sub-Section (4) of the aforesaid Act, the DFCCIL shall be at liberty to recover 
such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India. The DFCCIL shall not be bound to contest any 
claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 
of the aforesaid Act except on the written request of the Contractor and upon his giving to the 
DFCCIL full security for all costs for which the DFCCIL might become liable in contesting 
such claim. The decision of the Chief Engineer regarding the amount actually recoverable 
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from the Contractor as stated above shall be final and binding on the Contractor. 
55-B.  Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 

Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident 
Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of 
Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through 
enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever 
applicable and shall also indemnify the DFCCIL from and against any claims under the 
aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 
55, 55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the 
same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailwayss.gov.in’. Contractor shall register his firm/company etc. 
and upload requisite details of labour and their payment in this portal. These details shall be 
available in public domain. The registration/ updationin Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall 
approve the contractor’s registration in the portal within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 
(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA 
for approval of concerned Engineer. Engineer shall update (if required) and approve the 
details of LoA filled by contractor within 7 days of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 
portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour & payments made thereof after each wage 
period.  

 
(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ 

or ‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the 
Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 
labours engaged in connection with this contract and payments made to them during the wage 
period in DFCCIL’s Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till 
____Month, ____Year.” 
 

55-D.Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996” and “The Building and Other 
Construction Workers’ Welfare Cess Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves registered with 
the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 
1996 and Rules made thereto by the concerned State Govt., and submit Certificate of 
Registration issued by Registering Officer of the concerned State Govt. (Labour Dept.). The 
Cess shall be deducted from contractor’s bills as per provisions of the Act.  
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56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all employees 

directly or through petty Contractors or sub-contractor employed by him on the works and 
shall report serious accidents to any of them however and wherever occurring on the works to 
the Engineer or the Engineers Representative and shall make every arrangement to render all 
possible assistance. 

57.  Provision of Workmen’s Compensation Act: In every case in which by virtue of the 
provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 
Railways /DFCCIL is obliged to pay compensation to a workman directly or through petty 
Contractor or sub-contractor employed by the Contractor in executing the work, Railways 
/DFCCIL will recover from the Contractor the amount of the compensation so paid, and, 
without prejudice to the rights of DFCCIL under Section 12 Sub-section (2) of the said Act, 
Railways shall be at liberty to recover such amount or any part thereof from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.  
Railways shall not be bound to contest any claim made against it under Section 12 Sub-
Section (1) of the said Act except on the written request of the Contractor and upon his giving 
to Railways full security for all costs for which DFCCIL/Railways might become liable in 
consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of the 
Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time being in 
force and any rules and regulations made thereunder in respect of all the persons directly or 
through the petty Contractors or sub-contractors employed by him under this contract and 
shall indemnify the DFCCIL from and against any claims under the Mines Act, or the rules 
and regulations framed thereunder, by or on behalf of any persons employed by him or 
otherwise.  

 
58.  DFCCIL not to Provide Quarters for Contractors: No quarters shall normally be provided 

by the DFCCIL for the accommodation of the Contractor or any of his staff employed on the 
work. In exceptional cases where accommodation is provided to the Contractor at the 
DFCCIL's discretion, recoveries shall be made at such rates as may be fixed by the DFCCIL 
for the full rent of the buildings and equipments therein as well as charges for electric current, 
water supply and conservancy. 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate arrangements 
for the housing, supply of drinking water and provision of latrines and urinals for his staff 
and workmen, directly or through the petty Contractors or sub-contractors and for temporary 
creche (Bal-Mandir) where 50 or more women are employed at a time. Suitable sites on 
DFCCIL land, if available, may be allotted to the Contractor for the erection of labour camps, 
either free of charge or on such terms and conditions that may be prescribed by the DFCCIL. 
All camp sites shall be maintained in clean and sanitary conditions by the Contractor at his 
own cost.  

 
59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all 

laws, bye-laws rules and regulations for the time being in force pertaining to the employment 
of local or imported labour and shall take all necessary precautions to ensure and preserve the 
health and safety of all staff employed directly or through petty contractors or sub-contractors 
on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best 
endeavors to 

 (i) Prevent any riotous or unlawful behavior by or amongst his workmen and other employed 
directly or through the petty Contractors or sub-contractors on the works and for the 
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preservation of peace and protection of the inhabitants and  
(ii) Security of property in the neighborhood of the works. In the event of the DFCCIL      

requiring the maintenance of a Special Police Force at or in the vicinity of the site during the 
tenure of works, the expenses thereof shall be borne by the Contractor and if paid by the 
DFCCIL shall be recoverable from the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 
sanitary measures that may from time to time be prescribed by the DFCCIL Medical 
Authority and permit inspection of all sanitary arrangements at all times by the Engineer, the 
Engineer's Representative or the Medical Staff of the DFCCIL. Should the Contractor fail to 
make the adequate sanitary arrangements, these will be provided by the DFCCIL and the cost 
thereof recovered from the Contractor. 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour 
and their families as refuse protective inoculation and vaccination when called upon to do so 
by the Employer/Engineer or the Engineer's Representative on the advice of the 
DFCCIL/Railways Medical Authority. Should cholera, plague, or other infectious disease 
break out, the Contractor shall burn the huts, beddings, clothes and other belongings of or 
used by the infected parties and promptly erect new huts on healthy sites as required by the 
Employer/Engineer, failing which within the time specified in the Employer/Engineer's 
requisition, the work may be done by the DFCCIL/Railways and the cost thereof recovered 
from the Contractor.  

 
59.(6)  Treatment of Contractor's Staff in Railways Hospitals: The Contractor and his staff, other 

than labourers and their families requiring medical aid from the Railways hospital and 
dispensaries will be treated as private patients and charged accordingly. The Contractors' 
labourers and their Families will be granted free treatment in Railways hospitals and 
dispensaries where no other hospitals or dispensaries are available provided the Contractor 
pays the cost of medicines, dressing and diet money according to the normal scale and 
additional charges for special examinations such as pathological and bacteriological 
examination, X-Ray, etc. and for surgical operation. 

59. (7)  Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may 
be prescribed by the Employer/Engineer on the advice of the Railways Medical Authority in 
relation to the strength of the Contractor's resident staff and workmen.  

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work 
or in any of the buildings, encampments or tenements owned, occupied by or within the 
control of the Contractor or any of his employees shall be forbidden and the Contractor shall 
exercise his influence and authority to the utmost extent to secure strict compliance with this 
condition. 

59.(9)  Restrictions on the Employment of Retired Engineers of DFCCIL/Railways  Services 
Within One Year of their Retirement: The Contractor shall not, if he is a retired 
Government Engineer of Gazetted rank, himself engage in or employ or associate a retired 
Government Engineer of Gazetted rank, who has not completed one year from the date of 
retirement, in connection with this contract in any manner whatsoever without obtaining prior 
permission of the President and if the Contractor is found to have contravened this provision 
it will constitute a breach of contract and administration will be entitled to terminate the 
contract and forfeit his Performance Guarantee as well as Security Deposit.  

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not employ 
children below the age of 15 as labourers directly or through petty Contractors or sub-
contractors for the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ 
a person above 15 and below 19 years of age for the purpose of execution of work under the 
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contract unless a medical certificate of fitness in the prescribed form (Proforma at Annexure-
VIII) granted to him by a certifying surgeon certifying that he is fit to work as an adult, is 
obtained and kept in the custody of the Contractor or a person nominated by him in this 
behalf and the person carries with him, while at work; a token giving a reference to such 
certificate. It is further agreed that the responsibility for having the adolescent examined 
medically at the time of appointment or periodically till he attains the age of 19 years shall 
devolve entirely on the Contractor and all the expenses to be incurred on this account shall be 
borne by him and no fee shall be charged from the adolescent or his parent for such medical 
examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 
renewed for the above said purposes shall be valid only for a period of one year at a time. The 
certifying surgeon shall revoke a certificate granted or renewed if in his opinion the holder of 
it, is no longer fit for work in the capacity stated therein. Where a certifying surgeon refuses 
to grant or renew a certificate or revoke a certificate, he shall, if so required by the person 
concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the 
Ministry of Labour is of the opinion that any person employed in connection with the 
execution of any work under this contract in the age group 15 to 19 years is without a 
certificate of fitness or is having a certificate of fitness but no longer fit to work in the 
capacity stated in the certificate, he may serve on the Contractor, or on the person nominated 
by him in this regard, a notice requiring that such persons shall be examined by a certifying 
surgeon and such person shall not if the concerned official so directs, be employed or 
permitted to do any work under this contract unless he has been medically examined and 
certified that he is fit to work in the capacity stated in the certificate.  

EXPLANATIONS: 
(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term 

"Qualified Medical Practitioners" means a person holding a qualification granted by an 
authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or 
in the Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation. 

DETERMINATION OF CONTRACT 
61.(1)  Right of DFCCIL to Determine the Contract: The DFCCIL shall be entitled to determine 

and terminate the contract at any time should, in the DFCCIL's opinion, the cessation of work 
becomes necessary owing to paucity of funds or from any other cause whatever, in which 
case the value of approved materials at site and of work done to date by the Contractor will 
be paid for in full at the rate specified in the contract. Notice in writing from the DFCCIL of 
such determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under sub 
clause (1) of this clause and the Contractor claims payment for expenditure incurred by him 
in the expectation of completing the whole of the work, the DFCCIL/Railways  shall admit 
and consider such claims as are deemed reasonable and are supported by vouchers to the 
satisfaction of the Engineer. The DFCCIL's decision on the necessity and propriety of such 
expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, howsoever 
on account of any profit or advantage which he might have derived from the execution of the 
work in full but which he did not derive in consequence of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor:  
If the Contractor should: 
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(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 
contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for 
the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 
Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Employer/Engineer, or contravene any provision 
of the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, 
or  

(ix)  Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers. 

(x)  Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of 
Part III available in the Tender document. 

(xi)  Fail to remove materials from the site or to pull down and replace work after receiving from 
the Employer/Engineer notice to the effect that the said materials or works have been 
condemned or rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 
26 of these Conditions, or 

(xiii) Fail to afford the Employer/Engineer or Engineer's representative proper facilities for 
inspecting the works or any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his 
partner, agent or servant to any officer or employee of the DFCCIL or to any person on his or 
on their behalf in relation to the execution of this or any other contract with this DFCCIL. 

(xv) Fail to adhere to the provisions of Para 16 of Part III of Tender Document of the Instructions 
to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi) Submits copy of fake documents / certificates in support of credentials, submitted by the 
tenderer 

Then and in any of the said Clause, the Employer/Engineer on behalf of the DFCCIL may 
serve the Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if 
the Contractor does not within seven days after the delivery to him of such notice proceed to 
make good his default in so far as the same is capable of being made good and carry on the 
work or comply with such directions as aforesaid of the entire satisfaction of the 
Employer/Engineer, the DFCCIL shall be entitled after giving 48 hours’ notice (Proforma at 
Annexure-X or XII, as the case may be) in writing under the hand of the Employer / Engineer 
to rescind the contract as a whole or in part or parts (as may be specified in such notice) and 
after expiry of 48 hours’ notice, a final termination notice (Proforma at Annexure-XI or XIII, 
as the case may be) should be issued. 
 Note: Engineer at his discretion may resort to the part termination of contract with notices 
(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is more than 
or equal to 80% of the original scope of work.  

62.(2) Right of DFCCIL after Rescission of Contract owing to Default of Contractor: In the 
event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being 
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adopted: 
 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or made 
any advances on account of or with a view to the execution of the works or the performance 
of the contract and Contractor shall not be entitled to recover or be paid any sum for any 
work thereto for actually performed under the contract unless and until the 
Employer/Engineer shall have certified the performance of such work and the value payable 
in respect thereof and the Contractor shall only be entitled to be paid the value so certified. 

(b)  In the contract which has been rescinded as a whole, the Security Deposit already with 
DFCCIL/Railways under the contract shall be encashed/ forfeited and the Performance 
Guarantee already submitted for the contract shall be encashed. The balance work shall be got 
done independently without risk & cost of the failed Contractor. The failed Contractor shall 
be debarred from participating in the tender for executing the balance work. If the failed 
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her individual capacity 
or as a partner of any other JV /partnership firm. 
Further the authorized representative of failed Contractor cannot be accepted as authorized 
representative in new contract. 
(c)  In the contract rescinded in part or parts, 

(i)  The full Performance Guarantee available for the contract shall be recovered. No additional   
Performance Guarantee shall be required for balance of work being executed through the part 
terminated contract. The contract value of part terminated contract stands reduced to the 
balance value of work under the contract. 

(ii)       The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 
Conditions. 

(iii)  The defaulting Contractor shall not be issued any completion certificate for the contract. 
(iv)  The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other JV /partnership firm.  

(v)  Further the authorized representative of failed Contractor will not be accepted as authorized 
representative in new contract. 

(d)   The Employer/Engineer or the Engineer's Representative shall be entitled to take possession 
of any materials, tools, implements, machinery and buildings on the works or on the property 
on which these are being or ought to have been executed, and to retain and employ the same 
in the further execution of the works or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

(e)     The Employer/Engineer shall as soon as may be practicable after removal of the Contractor fix 
and determine ex-parte or by or after reference to the parties or after such investigation or 
enquiries as he may consider fit to make or institute and shall certify what amount (if any) 
had at the time of rescission of the contract been reasonably earned by or would reasonably 
accrue to the Contractor in respect of the work then actually done by him under the contract 
and what was the value of any unused, or partially used materials, any constructional plant 
and any temporary works upon the site. The legitimate amount due to the Contractor after 
making necessary deductions and certified by the Employer/Engineer should be released 
expeditiously. 
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SETTLEMENT OF DISPUTES –DFCCIL ARBITRATION AND CONCILIATION RULES 
63.   Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 
Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the 
contract, whether during the progress of the work or after its completion and whether before 
or after the determination of the contract, shall be referred by the Contractor to the "Chief 
General  Manager" or "Divisional DFCCIL Manager" through “Notice of Dispute” 
provided that no such notice shall be served later than 30 days after the date of issue of 
Completion Certificate by the Employer/Engineer. Chief General Manager or Divisional 
DFCCIL Manager shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, 
notify the name of conciliator(s) to the Contractor.   

(iii)The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent 
and impartial manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a 
written settlement agreement duly signed by Engineer In-charge, Contractor and 
conciliator(s). When the parties sign the settlement agreement, it shall be final and binding on 
the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 
proceedings in respect of a dispute that is the subject matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and 
Conciliation Act, 1996. 

63.1 Matters Finally Determined by the DFCCIL: All disputes and differences of any kind 
whatsoever arising out of or in connection with the contract, whether during the progress of 
the work or after its completion and whether before or after the determination of the contract, 
shall be referred by the Contractor to the GM and the GM shall, within 120 days  after receipt 
of the Contractor’s representation, make and notify decisions on all matters referred to by the 
Contractor in writing provided that matters for which provision has been made in Clauses 
7(j), 8, 18, 22(5), 39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 
63(iv) and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as 
excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted 
matters’ (matters not arbitrable)and decisions of the DFCCIL authority, thereon shall be final 
and binding on the Contractor; provided further that ‘excepted matters’ shall stand 
specifically excluded from the purview of the Dispute Adjudication Board (DAB) and 
Arbitration. 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having 
advertised value more than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  
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The DAB shall consist of a panel of three Retired DFCCIL Officers, retired not below senior 
administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract 
Agreement. For this purpose, a panel of DAB members shall be maintained in the Chief 
General Manager’s office. The complete panel, which shall not be less than five members, 
shall be sent by Chief General Manager to the Contractor to nominate one member of the 
DAB from the panel as Contractor’s nominee within two weeks of receipt of the panel. On 
receipt of Contractor’s nominee, the Chief General Manager shall nominate one member 
from the same panel as DFCCIL nominee for the DAB. Both above nominees shall jointly 
select presiding member of the DAB from the same panel. 

63.2.2  The appointment of DAB shall be effectuated by way of a tri-partite agreement among the 
DFCCIL, Contractor and the respective DAB members. The terms of the remuneration of 
each member shall be as fixed by Ministry of DFCCIL/Railways  from time to time. Each 
party shall be responsible for paying one-half of this remuneration. 

63.2.3  If one or more of the members appointed refuses to act as DAB member, or is unable or 
unwilling to perform his functions as DAB member for any reason whatsoever or dies or in 
the opinion of the Chief General Manager fails to act without undue delay, the parties shall 
terminate the mandate of such DAB member and thereupon new DAB member shall be 
appointed in the same manner, as the outgoing DAB member had been appointed. 

63.2.4  The appointment of any member may be terminated by mutual agreement of both Parties, but 
not by the DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the 
Parties, the appointment of the DAB (including each member) shall expire upon expiry of 
this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate to 
the DFCCIL and the Contractor: 

“I have no any past or present relationship in relation to the subject matter in dispute, 
whether financial, business, professional or other kind. Further, I have no any past or present 
relationship with or interest in any of the parties whether financial, business, professional or 
other kind, which is likely to give rise to justifiable doubts as to my independence or 
impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 
decision within 90 days of a Dispute referred to it by any of the Parties, duly recording the 
reasons before arriving at the decision. The DAB shall decide the issue within terms and 
conditions of the contract. This time limit shall be extendable subject to the Parties mutual 
agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not satisfied 
by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal for 
arbitration proceedings.  
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63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB 
for adjudication. However, in case DAB is not formed due to any reason, the disputes can be 
directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties shall 
have the right to specifically bring it to the notice of the DAB such conduct, through a 
statement filed with necessary documents in proof of such misconduct and the DAB, after 
taking NOTICE of such conduct initiate the replacement of the member concerned, in the 
same manner the member to be replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the 
request of one party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision 
of DAB, the decision shall be considered as final and parties would be barred for referring the 
same to Arbitral Tribunal for adjudication.  

63.2.12 The obligation of the DFCCIL and the Contactor shall not be altered by reasons of issue 
being or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by 
DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement 
of such disputes or differences unless an attempt has first been made by the parties to settle 
such disputes or differences through DAB and Arbitral Tribunal. 

64.(1) : Demand for Arbitration: 
64.(1)(i): In the event of any dispute or difference between the parties hereto as to the construction or 

operation of  this contract, or the respective rights and liabilities of the parties on any matter 
in question, dispute or difference on any account or as to the withholding by the DFCCIL of 
any certificate to which the Contractor may claim to be entitled to, or if the DFCCIL fails to 
make a decision within 120 days, then and in any such case, but except in any of the 
“excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 
days but within 180 days of his presenting his final claim on disputed matters shall demand in 
writing that the dispute or difference be referred to arbitration. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of 
the dispute or difference as also the amount of claim item-wise. Only such dispute or 
difference, in respect of which the demand has been made, together with counter claims or set 
off, given by the DFCCIL, shall be referred to arbitration and other matters shall not be 
included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 
Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute 
having arisen between them, in the format given under Annexure XV of these conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a 
written and valid demand for arbitration is received by the DFCCIL.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims along with 
all the relevant documents and the relief or remedy sought against each claim within a period 
of 30 days from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The DFCCIL shall submit its defence statement and counter claim(s), if any, within a 
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period of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension has 
been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of 
the Division of the DFCCIL where the cause of action arose or the Headquarters of the 
concerned DFCCIL or any other place with the written consent of both the parties.  

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may 
amend or supplement the original claim or defense thereof during the course of arbitration 
proceedings subject to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a 
period of 90 days of receiving the intimation from the DFCCIL/Railways that the final bill is 
ready for payment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL 
shall be discharged and released of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise 
directed by the Engineer, continue during the arbitration proceedings, and no payment due or 
payable by the DFCCIL shall be withheld on account of such proceedings, provided, however, 
it shall be open for Arbitral Tribunal to consider and decide whether or not such work should 
continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator:  
64.(3)(a) :  Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and 
  Conciliation Act has been waived off: 
64.(3)(a)(i):  In cases where the total value of all claims in question added together does not exceed  

1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator 
who shall be a Gazetted Officer of DFCCIL not below Junior Administrative Grade, 
nominated by the Chief General Manager. The sole arbitrator shall be appointed within 60 
days from the day when a written and valid demand for arbitration is received by General 
Manager. 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a 
panel of three Gazetted DFCCIL Officers not below Junior Administrative Grade or 2 
DFCCIL Gazetted Officers not below Junior Administrative Grade and a retired DFCCIL 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. 
For this purpose, the DFCCIL will send a panel of at least four (4) names of Gazetted 
DFCCIL Officers of one or more departments of the DFCCIL which may also include the 
name(s) of retired DFCCIL Officer(s) empanelled to work as DFCCIL Arbitrator to the 
Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the General Manager.  

 Contractor will be asked to suggest to Chief General Manager at least 2 names out of the 
panel for appointment as Contractor’s nominee within 30 days from the date of dispatch of 
the request by DFCCIL. The Chief General Manager shall appoint at least one out of them as 
the Contractor’s nominee and will, also simultaneously appoint the balance number of 
arbitrators either from the panel or from outside the panel, duly indicating the ‘presiding 
arbitrator’ from amongst the 3 arbitrators so appointed. Chief General Manager shall 
complete this exercise of appointing the Arbitral Tribunal within 30 days from the receipt of 
the names of Contractor’s nominees. While nominating the arbitrators, it will be necessary to 
ensure that one of them is from the Accounts Department. An officer of Selection Grade of 
the Accounts Department shall be considered of equal status to the officers in Senior 
Administrative Grade of other departments of the DFCCIL for the purpose of appointment of 
arbitrator. 

64.3.(a).iii: The serving DFCCIL officer working in arbitral tribunal in the ongoing arbitration cases 
as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 
tribunal even after his retirement. 
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64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and 
Conciliation Act has not been waived off: 
(i) In cases where the total value of all claims in question added together does not exceed 
₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired DFCCIL 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrator. 
For this purpose, the DFCCIL will send a panel of at least four (4) names of retired DFCCIL 
Officer(s) empanelled to work as DFCCIL Arbitrator duly indicating their retirement dates to 
the Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the General Manager.  
Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 
appointment as arbitrator within 30 days from the date of dispatch of the request by DFCCIL. 
The Chief General Manager shall appoint at least one out of them as the arbitrator within 30 
days from the receipt of the names of Contractor’s nominees. 

(ii)  In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- 
(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired DFCCIL 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. 
For this purpose, the DFCCIL will send a panel of at least four (4) names of retired DFCCIL 
Officer(s) empanelled to work as DFCCIL Arbitrator duly indicating their retirement date to 
the Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the General Manager.  
Contractor will be asked to suggest to Chief General Manager at least 2 names out of the panel 
for appointment as Contractor’s nominee within 30 days from the date of dispatch of the 
request by DFCCIL. The Chief General Manager shall appoint at least one out of them as the 
Contractor’s nominee and will, also simultaneously appoint the balance number of arbitrators 
either from the panel or from outside the panel, duly indicating the ‘Presiding Arbitrator’ from 
amongst the 3 arbitrators so appointed. Chief General Manager shall complete this exercise of 
appointing the Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s 
nominees. While nominating the arbitrators, it will be necessary to ensure that one of them has 
served in the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 
unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 
opinion of the Chief General Manager fails to act without undue delay, the Chief General 
Manager shall appoint new arbitrator/arbitrators to act in his/their place in the same manner 
in which the earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal 
may, at its discretion, proceed with the reference from the stage at which it was left by the 
previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 
affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of 
the parties hereto to do or cause to be done all such things as may be necessary to enable the 
Arbitral Tribunal to make the award without any delay. The proceedings shall normally be 
conducted on the basis of documents and written statements.   

(b)  Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and 
pass its orders over any plea submitted/objections raised by any party, if any, regarding 
appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of 
the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time 
‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of the arbitral 
proceedings or plea for interim measures of protection and record its orders in day to day 
proceedings.  A copy of the proceedings duly signed by all the members of tribunal should be 
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provided to both the parties.  
64.3(c)(iii): (i) Qualification of Arbitrator (s): 

(a)  Serving Gazetted DFCCIL Officers of not below JA Grade level. 

(b)  Retired DFCCIL Officers not below SA Grade level, one year after his date of retirement. 

(c)  Age of arbitrator at the time of appointment shall be below 70 years.  

(ii)  An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 
he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 
64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 
opportunity to deal with the matters to which the contract relates or who in the course of 
his/their duties as DFCCIL servant(s) expressed views on all or any of the matters under 
dispute or differences. A certification to this effect as per annexure- XVI shall be taken from 
Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such Tribunal 
will, however, not be invalid merely for the reason that one or more arbitrator had, in the 
course of his service, opportunity to deal with the matters to which the contract relates or who 
in the course of his/their duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. 
The analysis and reasons shall be detailed enough so that the award could be inferred 
therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or 
clerical errors or any other error of similar nature occurring in the award of a Tribunal and 
interpretation of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 
additional award as to claims presented in the arbitral proceedings but omitted from the 
arbitral award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made by 
a majority of members of Tribunal. In the absence of such a majority, the views of the 
Presiding Arbitrator shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 
whole or any part of the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 
include fee of the arbitrator(s), as per the rates fixed by DFCCIL Board from time to time and 
the fee shall be borne equally by both the parties, provided parties sign an agreement in the 
format given at Annexure XV to these conditions after/ while referring these disputes to 
Arbitration.  Further, the fee payable to the arbitrator(s) would be governed by the instructions 
issued on the subject by DFCCIL Board from time to time irrespective of the fact whether the 
arbitrator(s) is/are appointed by the DFCCIL Administration or by the court of law unless 
specifically directed by Hon’ble court otherwise on the matter. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules thereunder and relevant para of the Standard General Conditions of Contract and any 
statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 
proceedings under this Clause. 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award 
amount, pending adjudication by Court of Law, shall be made by party to other party. In case 
payment is to be made by DFCCIL to Contractor, the terms & conditions as incorporated in 
the Ministry of railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th 
Mar,2017 as amended from time to time, shall be followed. In case Contractor has to pay to 
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the DFCCIL, then 75% of the award amount shall be deducted by the DFCCIL from the 
Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 
with the Government of India.   

***** 

 

 

 

 

  

 

 

 

 

Chapter V 
 

SPECIAL CONDITIONS OF CONTRACT 
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1.1 INTRODUCTION 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking 
under the administrative control of Government of India (Ministry of DFCCILs) 
for construction, maintenance and operation of the Dedicated Rail Freight 
Corridors. At present the company is undertaking construction of Eastern and 
Western corridors and has its corporate office at New Delhi and Field Units at 
various cities associated with CGM unit. 
 
CGM/Mumbai/S unit have jurisdiction from JNPT to Vaitarna in 
Maharashtra. 
 

1.2 GENERAL  
1.2.1 This Tender shall be governed by Preamble and General instructions to tenderers, 

General condition of Contract, Special conditions of contract, Technical 
Specifications, Additional Technical specifications (if any), Drawings, Forms, 
Annexures, etc.  

1.2.2 If there are varying or conflicting provisions in the documents forming part of the 
contract, Engineer shall be deciding authority with regard to the intentions of the 
provision and decision of Engineer will be final and binding on   the contractor.  

1.2.3 Scheme of work: - Within a period of 15 days beginning from the date of issue of 
Letter of Acceptance of Tender, the Contractor shall submit the detailed time 
schedule for execution of work and various documents enumerated in tender papers 
to the employer 
 

1.3 GENERAL DESCRIPTION OF SITE AREA, CLIMATIC CONDITIONS 
AND SYSTEM PARTICULARS 

  1.3.1 The tenderer(s) are requested to visit the area of work and ascertain himself 
/themselves with the proposed works / services, surroundings and prevailing law 
and order conditions. 

1.3.2 The location of work is located in the state of Maharashtra. 

1.4 SCOPE OF WORK:-  

             Shifting of Dapoli SSP due to infringement with proposed DFCCIL track   
             alignment at IR Ch: 73/12-73/16 and DFCC CH: 18+265. 

1.4.1   The brief scope of work covers Shifting/Constructing of New SSP at  Dapoli due 
to infringement of existing SSP to proposed DFCCIL track alignment at IR 
Ch: 73/12-73/16 and DFCC CH: 18+265. 

 
1.4.2   Place of work- In the jurisdiction of DFCCIL, Mumbai/S- Section under 

CGM/Mumbai/South, there are 03 nos. of stations namely New JNPT, New Nilje 
& New Kharbao. The work shall be executed under supervision of authorized 
representative of CGM/MUM/S or GM/GGM/EL/MUM/S. If required by DFCCIL 
any other station/Site may be included under Schedule of work and no additional 
charges shall be given for this. 
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1.4.3   Quantities in schedule annexed to Contract- The quantities set out in the accepted 
schedule of rates with item of work quantified are the estimated quantities of the 
works and they shall not be taken as the actual and correct quantities of the works 
to be executed by the Contractor in fulfillment of his obligations under the 
contract. The actual/final quantity shall be executed as per approved design and 
drawing which is to be prepared by contractor if required. All the design 
calculations, if any, shall be done by contractor before execution of work. The 
contractor shall be responsible for any wastage of material due to mistake in design 
calculations. 

1.5 New item of work – If during execution of the work, the contractor is called upon 
to carry out any new item of work not included in schedule of prices, the contractor 
shall execute such work at such prices as may be mutually agreed with the 
purchaser before commencement.  However, DFCCIL reserves right to change the 
site of work anywhere in adjacent / adjoining area of the work in the jurisdiction 
and the contractor shall be bound to execute the work without any extra cost. 

1.6   LOCAL CONDITIONS: 
1.6.1  It will be imperative on each tenderer to fully acquaint himself with all the local 

conditions and factors which would have any effect on the performance of the 
contract and cost of the stores. The DFCCILs shall not entertain any request for 
clarifications from the tenderer regarding such local conditions. No request for the 
change of price, or time schedule of completion of work on account of any local 
condition or factor shall be entertained after the offer is accepted. 

1.6.2 The intending tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the 
rates he enters in the tender papers are adequate and all inclusive, for the 
completion of works to the entire satisfaction of the DFCCILs. 

1.6.3 In the event of the intending tenderer desiring to have a field survey before 
furnishing his tender/quotations, he may apply to DFCCILs for permission in this 
regard. The DFCCILs will give such permission in writing but all the expenses in 
this regard will be borne by the tenderers. 

1.6.4 The intending tenderer is advised to study the tender papers carefully, any 
submission of a bid by the tenderers shall be deemed to have been done after a 
careful study and examination of these documents with full understanding of the 
implication thereof. These conditions and specifications shall be deemed to have 
been accepted unless otherwise, specifically commented upon by the Tenderer in 
his offer. Failure to adhere to anyone of these instructions may render his offer 
liable to be ignored without any references. 

1.7 RIGHT TO ALTER THE SCOPE OF WORK: 
DFCCIL reserves the right to alter the scope of work‖ as mentioned in item No. 1 
of the Scope of the work and Special conditions‖ as well to drop portion of the 
work within the time of tendering and awarding the contract. Contractor shall be 
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prepared to carry out the work at any other specified locations depending up on the 
requirement, as directed by Railway officials at site. 
 

1.8 INTEGRATION WITH EXISTING WORKS: 
The tenderer should keep in mind, visit the location of works, take due note and 
give proper consideration of integrating the new works (sometimes on replacement 
account) with the existing system. 

1.9 ELECTRIC SUPPLY: The contractor shall make his own arrangements for 
electricity required by him for the purpose of execution of the contract. However, 
the DFCCIL shall arrange the required power supply for testing and 
commissioning of the works completed by the contractor 
 

1.10 SCHEME OF WORK AND PROGRESS REPORT: 
1.10.1.1 The Contractor shall within fifteen (15) days of the date of award of the contract 

submit a BAR/PERT CHART and scheme for the execution. The contractor shall 
indicate in the form of notes of the assumptions and the basis adopted for the 
preparation of this BAR/PERT CHART. 

1.10.1.2 The contractor shall submit a monthly progress report detailing the actual 
progress made in all activities as compared to the above BAR/PERT CHART. The 
monthly progress report shall indicate the reasons for the variations if any between 
the schedule quantities and actual progress, the action proposed and corrective 
measures required wherever necessary. 

 
1.11 INDIRECT TAXATION 

          In the event of any new indirect taxation being imposed after the date of opening 
of tender and of being of such a nature that the contractor has to bear additional 
cost of material directly on account of such additional taxation the purchaser shall 
reimburse the contractor for such additional costs on receiving satisfactory proof 
that such taxation was legally leviable and that the contractor has actually incurred 
the additional costs. 

1.12 FORCE MAJEURE: 
           If at any time, during the continuance of this contract, the performance in whole or 

in part by either party of any obligation under this contract shall be prevented or 
delayed by reason of any war, hostility, acts of public enemy, civil commotion, 
sabotage, serious loss or damage by fire, explosions, epidemics/pandemic, strikes, 
lockouts or acts of God (hereinafter, referred to events) provided, notice of the 
happening of any such event is given by either party to the other within 30 days 
from the date of occurrence thereof, neither party shall by reason of such event, be 
entitled to terminate this contract nor shall either party have any claim for damages 
against the other in respect of such non-performance of delay in performance, and 
works under the contract shall be resumed as soon as practicable after such event 
has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, 
PROVIDED FURTHER that if the performance in whole or in part of any 
obligation under this contract is prevented or delayed by reason of any such event 
for a period exceeding 120 days, either party may at its option terminate the 
contract by giving notice to the other party. 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 92 
 

 
1.13 AGREEMENT: The successful tenderer shall within 14 (fourteen) days after 

having been called upon by notice to do so be bound to execute an agreement 
based on accepted rates and lodge the same with purchaser together with the 
conditions of contract, specification and schedule of prices referred to therein duly 
completed 

1.14  Inspection: 
 Quality of work carried out by the contractor is subject to periodical inspections by 

DFCCIL/ Railway Engineers of various levels as per the schedules laid down by 
DFCCIL. Any shortfall in the quality of work shall be subject to penalties / 
Recoveries as per prevailing conditions 
 

1.15 SUPPLY OF MATERIAL: 
1.15.1 All the material shall be as per recommended RDSO specifications/DFCCIL 

Specification. 
1.15.2 Contractor will submit the delivery Challan form in the office of GGM/EL/MUM/S 

or his authorized representative Engineer officer indicating supplied quantity of 
material duly certified by APM/ Dy. PM for their respective jurisdiction. Further, 
they will also verify & certify that material supplied is as per recommended RDSO 
specification. 

1.15.3 Prior approval to be obtained from GGM/EL/MUM/S for any deviation from above 
conditions 
 

1.16 Transportation of material:  
 The transportation & handling charges to bring the supplied material will be borne 
by the Contractor. Hence, cost of material is given in the schedule of prices and 
quantity is inclusive of transportation, loading and unloading charges. 
 

1.17  QUALITY ASSURANCE PROGRAMME IN SUPPLY AND ERECTION: 
1.17.1 All materials used in the work shall be of best quality and of class most suited for 

purpose specified and procured from sources approved by Research, Design and 
Standard Organization (RDSO) / Central Organization for Railway Electrification 
(CORE)/DFCCIL. It is essential that the manufacturer from whom supply is 
arranged should have long experience of design and manufacture of equipments, 
components, materials and fittings. Requisite facilities for testing prototypes 
supplied against this contract should be available with manufacturer. In case of 
those equipments, components or fittings for which requisite facilities for testing of 
prototypes are not available with manufacturer, manufacturer shall arrange to carry 
out prototype tests on his own cost in a testing laboratory approved by the 
Purchaser. Only tested quality steel shall be used. The Contractor shall ensure that 
the Purchaser's prescribed Quality Assurance Standards are rigidly followed in 
manufacture and erection / installation of all materials / components and fittings / 
equipments required for the work. 
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1.17.2 QUALITY OF MATERIALS AND ERECTION:  All erection work carried out 
shall also be of best quality acceptable to the Purchaser. All equipment, materials, 
fittings and component will be subject to Quality Control Programme of 
manufacturer, being a part of Quality Assurance Programme of Contractor. 
Materials may also be inspected by Purchaser or his representative either at 
manufacturer works or at Contractor ‘s depot. Purchaser or his representative shall 
have right to be present during all stages of manufacture and shall be accorded free 
of charge all reasonable accorded facilities for inspection and testing as well as 
examine stage inspection report of manufacturer in addition to quality audit which 
Contractor may institute as a part of his programme so as to satisfy himself that 
materials are in accordance with specifications, approved drawings and designs and 
purchaser's prescribed Quality Assurance Standards. 

1.17.3 ERECTION: 
1.17.4 All erection work will also be subjected to Quality Assurance Programme 

including inspection by Purchaser or his representative to ensure that work is done 
in accordance with specifications and approved drawings and designs and 
purchaser's prescribed Quality assurance standards. 

1.17.5 EXPENSES OF PURCHASER' REPRESENTATIVE: 
All expenses of Purchaser's representative shall be borne by Purchaser whether 
inspected material is finally utilized in work or not. 
Decision of GM/GGM/EL or his successor shall be final in respect of acceptability 
or otherwise of any material, fittings, component or equipment required for the 
work. 

1.17.6 QUALITY ASSURANCE PROGRAMME: 
For proper control of quality and to ensure that materials, equipment and fittings 
are manufactured according to specification and erection in according to approved 
instructions, drawings, specifications, Contractor shall adopt a suitable quality 
assurance programme to ensure quality at all necessary points, whether at 
manufacturer's works, or in his depot or at work site as well as during erection. 
Such quality assurance programme shall also meet requirement of purchaser‘s 
prescribed Quality Assurance Standards. This programme of the Contractor shall 
generally cover the following: 
 

a. Organization to manage and implement Quality Assurance Programme. 
 

b. Documentation control system: 
i. Basic control system. 

ii. Adopted at manufacturer's work 
iii. Adopted at Contractor‘s Depot and worksite. 

 

c. Procedure adopted for: 
i. Source Inspection. 

ii. Incoming raw material inspection. 
iii. Verification of material purchased. 
iv. Fabrication Controls. 
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v. Site erection controls. 
 

d. Inspection and Test Procedure for: 
i. Manufacture and quality control procedure. 

ii. Field activity. 
 

e. System of handling and storage. 
 

f. System of quality audit. 
 

g. System of maintenance of records. 
 

h. For purpose of obtaining On Account Payment, Contractor shall submit along with 
invoice, documents indicated in prescribed Quality Assurance Standards which 
should inter-alia cover following as may be applicable in each case. 

i. Material test reports on raw materials used. 
ii. Inspection Plan with reports of the inspection plan checkpoints. 

iii. Routine tester port. 
iv. Factory test results as required under specification. 
v. Quality audit report including test check report of Purchaser's representative, if 

any. 
 

1.18 CORRECTNESS OF WORK AND MATERIALS: 
1.18.1 Contractor shall be solely responsible for correctness of positions, levels and 

dimensions of works according to approved drawings, notwithstanding that he may 
have been assisted by Purchaser or his men in setting out same. 

1.18.2  If any dimension figured upon drawings differs from that obtained by scaling 
drawings figured dimensions should be normally taken as correct, unless it is a 
prima facie mistake. But all such cases shall be brought to notice of Purchaser's 
Engineers and discrepancy set right before execution. 
 

1.19 A) EXPENSES OF CONTRACTOR DRAWINGS ETC.: 
Any calculation, designs, drawings, schedules information, progress charts etc. 
required by the purchaser’s Engineers in connection with the contract, shall be 
furnished by the contractor at his own expenses. 
 
B) CONTRACTOR’S DRAWINGS: 
If required, before execution of the work the contractor shall submit to the 
purchaser for approval, three copies of all required drawings, work schedule 
program which are necessary to ensure correct/ satisfactory performance as 
detailed in tender papers. 
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1.20 SUB CONTRACTORS 
The contractor shall not sublet any part of the work under this contract for the 
purpose of this. However, contractor may enter into contract with supplier for 
supply of the material for the purpose of this work. However, such suppliers should 
be approved sources of RDSO for materials for which RDSO approved sources are 
available. 

1.21 DEFAULT AND DELAY 
1.21.1 The contractor shall execute the work with due diligence and expedition keeping 

to the approved time schedule.  Should he refuse or neglect to comply with any 
reasonable orders given to him in writing by the Employer/Engineer’s 
representative in connection with  the work or contrivance the provision of the 
contract or the progress of work lags persistently behind the time schedule due to 
his neglect, the purchaser shall be at liberty to give seven (7) days’ notice in 
writing to the contractor requiring him to make good the neglect or contravention 
complained and should the contractor fail to comply with requisition made in the 
notice within seven days from the receipt thereof, it shall be lawful for the 
purchaser to take the work wholly or in part, out of the contractor’s hands without 
any further reference and get the work or any part thereof as the case may be 
completed by other agencies at expense of the contractor without prejudice to any 
other right or remedy of the purchaser. 

1.22 LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 

In the event of any loss to the purchaser on account of execution and/or completion 
of the work or any parts thereof by agencies other than the contractor, the 
contractor shall be liable to reimburse the loss to the purchaser without prejudice to 
any other right and remedies of the purchaser, and as the case may be met at the 
option, of the purchaser, from out of all or any of the following sources viz. 
i) Any amount due and payable to the purchaser on any account whatsoever. 
ii) The contractor’s security deposit with the purchaser so far as available and  
iii) Any other assets whatsoever belonging to contractor. 

1.23 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY: 

All designs and drawings submitted by the contractor shall be based on thorough 
study and shall be such that the contractor is satisfied about their suitability. The 
purchaser’s approval will be based on these considerations. Notwithstanding 
approval communicated by the purchaser, during the progress of the contract for 
designs and drawings, proto type samples of material after inspection of materials    
 

a) After erection and adjustments to installations the ultimate responsibility for 
correct designs and execution of work shall rest with the contractor. 

b) The contractor shall be responsible for and bear and pay the costs for any alteration 
of works arising from any discrepancies errors or omissions in the design and 
drawings supplied by him, whether such designs and drawings have been approved 
by the purchaser or not. 
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 1.24              ADDITIONS AND ALTERATIONS TO ERECTED EQUIPMENTS: 

Employer may require ADDITIONAL INSTALLATIONS OR MODIFICATIONS 
OR REPLACEMENTS as per new designs as evolved or decided during currency 
of contract to be carried out on works he deems necessary, either during execution 
or after a part or whole of installations coming with purview of contract has been 
put into commercial service. Further it may be necessary and expedient to energize 
overhead equipment which has been completed and finally adjusted in portions in 
yard/s. This will necessitate erection of new equipment in vicinity or joining 
energized equipment. In case prices for such additional works or modifications are 
not covered by schedule of price and are such that either party considers additional 
prices for such works justified, such additional works or modification shall be 
carried out by contractor. Any additional prices for such work Items would be 
mutually settled between purchaser and contractor, based on proper rate analysis 
and with reference to current prevalent market rates or rates available with Railway 
Construction Administration in that or nearby area/s. In case additional 
installations or modifications or replacements are required to be carried out under 
this para, Purchaser shall grant a reasonable extension of time, should it be 
necessary. 

1.25 Provision of Efficient and Competent Staff at Work Sites by the Contractor: 
1.25.1   The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labourers in or about the execution of any of these 
works as are careful and skilled in the various trades.  

1.25.2  The Contractor shall at once remove from the works any agents, permitted sub-
contractor, supervisor, workman or labourer who shall be objected to by the 
Employer/Engineer and if and whenever required by the Employer/Engineer, he 
shall submit a correct return showing the names of all staff and workmen employed 
by him.  
1.25.3 In the event of the Employer/Engineer being of the opinion that the 
Contractor is not employing on the works a sufficient number of staff and 
workmen as is necessary for proper completion of the works within the time 
prescribed, the Contractor shall forthwith on receiving intimation to this effect 
deploy the additional number of staff and labour as specified by the 
Employer/Engineer within seven days  of being so required and failure on the part 
of the Contractor to comply with such instructions will entitle the 
Railway/DFCCIL to rescind the contract under  these conditions. 

1.26 Deployment of Qualified Engineers at Work Sites by the Contractor: 

1.26.1  The Contractor shall also employ qualified Graduate Engineer(s) or 
equivalent, or qualified Diploma Engineer(s). 
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1.26.2 In case the Contractor fails to employ the Engineer as mentioned in tender 
document, he shall be liable to pay liquidated damages at the rates, as 
prescribed in the tender documents.  

1.27  WORKS BY OTHER AGENCIES: 

Any other works undertaken at the same time by the purchaser or the 
DFCCIL direct or through some other agency at the same site where the 
contractor is carrying out his work will not entitle the contractor to prefer any 
claim, regarding any delays or hindrance he may have to face on this account. 
The contractor shall comply with any instructions which may be given to him 
by the purchaser in order to permit simultaneous execution of his own works 
and of those undertaken by other contractors or the DFCCIL without being 
entitled on this account to any extra charge. 

1.28  ACCESS TO WORK SITE: 

a) The purchaser shall afford access to the site for the purpose of this contract to the 
contractor at all reasonable times. In the execution of the work, no person other than 
the contractor or his only appointed representatives or approved sub-contractor and 
bona-fide workman shall have access to site. Access to the site of work at all times 
shall be allowed by contractor to officials or approved representative of the 
purchaser or to DFCCIL staff for purpose of maintenance. 

b) The purchaser or his authorized representative shall have the right to refuse 
admission to the work site to any Person employed by the contractor to whom the 
purchaser or his engineer may consider undesirable. 

c) The engineer or his representative shall be at liberty to object to the presence of any 
representative or other person employed by the contractor in or about the works on 
the ground of misconduct, incompetence or negligence, the contractor on receipt of 
notices of such objection in writing, shall forthwith remove the person so objected 
to and provide in his place another competent person and shall not allow such 
person to enter the site of work subsequently. The purchaser will not be able to pay 
any cost or damage on this account. 

1.29 INFRINGEMENT OF PATENTS: 

1.29.1.1 Contractor is forbidden to use any patents or registered drawings, process or 
patterns in fulfilling his contract without previous consent in writing of owner of 
such patent, drawing, pattern or trade mark, except where these are specified by 
Purchaser himself. Royalties where payable for use of such patented processes, 
registered drawings or patterns shall be borne exclusively by Contractor. 
Contractor shall advise Purchaser of any proprietary rights that may exist on such 
processes, drawings or patterns which he may use of his own accord. 

1.29.1.2 In case of patents taken out by Contractor of drawings or patterns registered by 
him, or of those patents, drawings, or patterns for which he holds a license, signing 
of Contract automatically gives Purchaser right to repair by himself the purchased 
articles covered by patent or by any person or body chosen by him and to obtain 
from any sources he desires component parts required by him in carrying out repair 
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work. In event of infringement of any patent rights due to above action of 
Purchaser, he shall be entitled to claim damages from contractor on the grounds of 
any loss of any nature which he may suffer e.g. in case of attachment because of 
counterfeiting. 

1.30 INDEMNIFICATION BY CONTRACTOR: 
In event of any claim or demand being made or action being brought against 
Purchaser for infringement of later patent in respect of any equipment, machine, 
plant, work or thing used or supplied by Contractor under this contract or in respect 
of any methods of using or working by Purchaser of such equipment, machine, 
plant work or thing, contractor shall indemnify purchaser and keep him 
indemnified and harmless against all claims, costs, charges and expenses arising 
from or incurred by reason of such claim provided that Purchaser shall notify 
contractor immediately any claim is made and that contractor shall be at liberty, if 
he so desires with the assistance of Purchaser if required but at Contractor's 
expense, to conduct all negotiations for settlement of same or any litigations that 
may arise there from and PROVIDED THAT no such equipment, machine, plant 
work or thing, shall be used by Purchaser for any purpose or in any manner other 
than that for which they have been supplied by Contractor and specified under this 
contract. 
 

1.31 INSURANCE: 

1.31.1 Before commencing of works, it shall be obligatory for the contractor to 
obtain, at his own cost, insurance cover (CAR policy) in the joint name of the 
contractor and employer from reputed companies under the following 
requirements: 

1.31.2 Liability for death of or injury to any person/ employer's staff / animals or 
things or loss of or damage to any property / things / the work of other contractor 
(other than the work) arising out of the performance of the Contract. 

1.31.3 Construction Plant, Machinery and equipment brought to site by the 
Contractor. 

1.31.4 (c) Any other insurance cover as may be required by the law of the land. 

1.31.5 The contractor shall provide evidence to the employer / Engineer before 
commencement of work at site that the insurances required under the contract 
have been affected and shall within 60 days of the commencement date, provide 
the insurance policies to the Employer/Engineer, the contractor shall, whenever, 
called upon, produce to the engineer or his representative the evidence of payment 
of premiums paid by him to ensure that the policies indeed continue to be in force. 

1.31.6 The Contractor shall also obtain any additional insurance cover as per the 
requirements of the Contract. 

1.31.7 The Employer/Engineer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment of the 
Contractor or his sub-contractor or petty contractor / other contractor working 
there. The Contractor shall indemnify and keep indemnified the Employer / 
Engineer against all such damages and compensation for which the contractor is 
liable. 
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1.31.8 The Policies of the contractor shall remain in force throughout the period of 
execution of the works and till the expiry of the defect liability period except for 
any specific insurance covers necessary for shorter period. 

1.31.9 If the Contractor fails to effect or keep in force or provide adequate cover as 
acceptable to the engineer in the insurance policies mentioned above, then in such 
cases, the engineer may effect and keep in force any such insurance or further 
insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 
times the premium/premiums paid by the engineer in this regard from the payment 
due to the Contractor or from the contractor’s Performance security. However, the 
Contractor shall not be absolved from his responsibility and /or liability in this 
regard. 

 

 

1.32 PENALTY FOR DELAY IN COMPLETION: 
a)  If the contractor fails to execute and complete the work within time specified in the 

agreement or within the period of extension granted except in so far that the delay is on 
the purchaser’s account; the contractor shall accept reduction in the total amount 
payable to him by the purchaser between 0.05% to 0.30% of contract value of the 
works for each week or part of the weekly. The Employer/Engineer shall at his sole 
discretion, specify a time limit within which the unfinished portion of the work shall be 
completed. In the event of failure of the contractor, the purchaser shall be at liberty to 
take action in accordance with provision in General Conditions of Contract of Indian 
Railway, along with latest correction slips and amendments. 

b) Extension of time- If aforesaid shall have arisen from any cause which the 
purchaser may admit as being a responsible ground for extension of time the 
purchaser shall allow such additional time as he may in his absolute discretion 
consider to be reasonably justified by the circumstances of the case. 

c) The contractor in the presence of the purchaser or his representative shall carry out 
tests as required under the specification as soon as possible after commissioning. 
The contractor at his own expense shall carry out any other additional test that the 
purchaser may prescribe for testing the satisfactory operation of the plants. 
Necessary electrical power required in C/W the test will be supplied free of any 
charges by the purchaser. The contractor shall submit six copies of the results to the 
purchaser for acceptance. The contractor shall also submit 6 copies of the 
manufacturer’s test certificates for equipments such as motor, cable etc. 

d) Should the result of the test not be satisfactory, an extension of one month will  be  
granted  to  the  contractor  to  make  good  the defects and or any deficiencies 
pointed out by the purchaser a fresh test will then be carried out after the contractor 
has attended to the defects and deficiencies. If these do not yield satisfactory results, 
the purchaser may proceed at the contractor’s expense, by all means as deemed 
expedient to have installation made satisfactory until they comply with the 
specification, approved drawings and designs. 
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e) In such a case or in a case of delay in completion of the work under this contract 
within the time limit, the purchaser reserves the right to get the work completed by 
contractor as per provisions of contract. The purchaser will give to the contractor 
for this purpose 7 days previous notice. The contractor shall then take at his own 
expense all necessary steps to complete the works in accordance with the provision 
of the contract. In case it becomes impossible to proceed with the above mentioned 
taking over tests, for reason other than for which the contractor is responsible, the 
“Provisional Acceptance Certificate” shall be issued at or within a mutually agreed 
reasonable period not exceeding 6 months after completion of the work. 

f) Imposition of token penalty for delay in the completion of work- Competent 
authority while granting extension to the currency of contract under GCC may also 
consider levy of token penalty as deemed fit based on the merit of the case. 

1.33  DEFECTIVE EQUIPMENTS TO BE CHANGED: 
Notwithstanding issue of Provisional Acceptance Certificate and partial or full use 
of any equipment, if completed equipment or any portion thereof before it is finally 
taken over at the end of the guarantee period be found to be or to have become 
defective in course of usage by the Railway due to faulty material, design or 
workmanship, or otherwise fails to fulfill the requirement of the Contract and/or its 
purpose, Purchaser shall normally give Contractor prompt notice setting forth 
particulars of each defects or failure and Contractor shall forthwith make the defects 
good or modify or replace the equipment, as may be directed by Purchaser's 
Engineer, at his own cost in all respects to make it comply satisfactorily with said 
requirements. Should the Contractor fail to do within a reasonable time service of 
the said notice upon him or should time not permit of service of such notice, the 
Purchaser may repair or reject and replace the whole or part of such defective 
equipment as the case may be, at cost of the Contractor. Contractor's full liability 
under this clause shall be satisfied by payment to Purchaser of extra total cost, if 
any, of such replacement delivered and erected as provided for in original Contract, 
such extra cost being the ascertained difference between the price paid by Purchaser 
under provisions above mentioned for such replacement and Contractor's price for 
the plant so replaced, plus the sum, if any, paid by Purchaser to the Contractor in 
respect of such defective equipment. Should Purchaser not so replace rejected 
equipment within a reasonable time, the Contractor's liability under this clause shall 
be satisfied by the repayment by Contractor of all moneys paid by the Purchaser to 
him in respect of such rejected equipment. Rejected / defective materials shall be 
returned to Contractor to extent possible. 

1.34  TRAFFIC BLOCKS: 
a). Purchaser will make arrangements to obtain traffic blocks (hereinafter 
referred to as blocks) necessary for running and operation of work train/light ladder 
trolleys / track Lorries for works to be carried out along or adjacent to track. 
Contractor shall, however, carry out maximum amount of work possible without 
blocks. Works such as grouting of traction masts, muffing and erection of brackets 
shall invariably be done without blocks. Installation of droppers and adjustment of 
traction overhead equipment may also be permitted to be carried out with light 
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ladder trolleys protected by banner flags in accordance with General and Subsidiary 
Rules of DFCCIL. Contractor shall arrange a minimum of two mobile phones with 
internet and WhatsApp function in working condition with SIM CARD in working 
condition to improve communication with DFCCIL Authorities at site / control / 
CGM offices at Mumbai. It should be with respective divisional / control office to 
carry out maximum amount of work possible without blocks. Mobile sets shall be 
returned to contractor after completion of work. 
b). WORKING IN NIGHT HOURS: 
Blocks will normally be granted during day light hours, if however, it becomes 
absolutely necessary, blocks may be granted during night also. Contractor shall 
confirm that he will equip himself to carry out all construction during night blocks 
efficiently by suitable special lighting equipments without any extra cost if required 
to do so. The blocks granted will ordinarily be for one track at a time. 
c). Block period shall be counted from time track is placed at Contractor's 
disposal at work-spot till it is cleared by the Contractor. 
d). Blocks will be subject to normal operating conditions and rules of the 
Railway. All formalities of exchanging private number etc. with traffic control will 
be carried out by Purchaser's staff and for this purpose Purchaser will depute a 
representative for each erection gang, who will be responsible for imposing traffic 
blocks and also removing same after men, material and equipment have been 
cleared by the Contractor from running tracks and same declared safe for traffic by 
Purchaser's representative in case of works involving safety of running tracks. 
e). Blocks required for carrying out works necessitated by thefts, pilferage, 
accidents or such other incidents, shall be granted by Purchaser over and above 
normal requirements of block. 

1.35 FINAL ACCEPTANCE: 
a) The final acceptance of the entire plant shall take effect from the date of 
expiration of the period of guarantee provided the installations provisionally 
accepted are still in perfect working order. 
b)  If on the other hand the installations are not in the perfect working order at 
the end of the guarantee period the purchaser may either extend the period of 
guarantee until necessary works are carried out by the contractor, or carry out these 
works or have them carried out on behalf of the contractor and at his expense. A 
certificate of final acceptance shall then be issued by the purchaser, which will 
terminate the contract. 

1.36 MATERIAL- All materials, components and fittings etc. to be supplied by the 
contractor shall be procured from reputed suppliers/ vendors/manufactures. 
Inspection of material to be done by RITES or authorized representative of 
GM/EL/MUM/S in OEM premises before dispatch. For low value item “onsite 
inspection” will be done by authorized representative of GM/GGM/EL/MUM/S. 
Firm will provide necessary document for the inspection. 
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1.37  TIME SCHEDULE: - 
  The entire work is required to be completed in all respects within 06 (Six) 
months from the date of issue of acceptance letter/telegram. Time is the essence of 
contract. The contractor will be required to maintain steady and regular progress to 
the satisfaction of the engineer to ensure that the work will be completed in all 
respects within the stipulated time failing which action may be taken by the 
DFCCIL Administration in terms of General Conditions of Contract July of Indian 
Railway, along with latest correction slips and amendments. The Contractor shall be 
expected to initiate work immediately after receipt of “Letter of Acceptance”. 

1.38     RATES: - 
a.       The rates quoted and accepted by DFCCIL shall be firm and final during the 

currency of contract. 
b.       All statutory taxes and liabilities levied/may be levied in future by the Central and 

State Government or any other governing authority/agency from time to time shall 
be borne by the contractor and the rate shall be inclusive of all such liabilities. 

c. GST is inclusive for this tender. 
d. The Work Provider will, for the purpose, aforesaid continuously monitor the Works 

being rendered by it to ensure that these are up to the standards required by 
DFCCIL. 

e. The Work Provider shall indemnify and keep DFCCIL indemnified and harmless 
from and against all disputes, claims, fines, penalties, litigations criminal as well as 
civil that may be initiated against the DFCCIL on account of and/or arising out of 
the failure of the Work Provider to adhere to any statutory requirement, or to follow 
such rules regulations, guidelines or procedures as may be required under any 
statute or directive. 

1.39  TERMINATION OF CONTRACT: - 
In case the work of the contractor is not found satisfactory, or there is a breach of 
any of the terms and conditions of the contract and/or fails/neglects to carry out any 
instruction issued to it by DFCCIL from time to time the same can be terminated by 
DFCCIL on giving of the notice as stipulated in GCC.  

1.40 ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 
i) The documents forming the Contract are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of the documents shall 
be in accordance with the following sequence: 

ii)               The Contract Agreement. 

iii) Letter of Acceptance. 
 

iv) Tender Form 
 

v) General Information 
 

vi) Notice Inviting Tender (with Annexes) 
 
vii) Instructions to Tenderers 

 
viii) Special Conditions of Contract 
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ix) Annexures 

 
x) Bill of Quantities (BOQ)/Schedule of Rate 

 
xi) General Terms and Conditions of Contract 

 
 

1.41 JURISDICTION OF COURTS:- 
In case of any disputes/differences between contractor and DFCCIL the 
jurisdiction shall be of  Mumbai Courts only. 
 
In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/MUM/S/ DFCCIL, will prevail 
and the interpretation of CGM/ MUM/S will prevail. 
 

1.42 RISK PURCHASE:-During execution of this Tender, if any delay is observed 
due to reasons attributable to tenderer other than force majeure conditions which 
may cause delay in completion of the work, DFCCIL shall be at liberty to cancel 
the contract, totally or partially, at any point of time without assigning any reason, 
whatsoever, and take alternative measures at your risk and cost. 

1.43 Penalties for Safety Lapses:-Any violation in adhering to the terms and 
conditions stipulated in I.R GCC would also attract to penalties payable by you as 
per IR GCC Provisions. 
 

1.44 Guarantee / Defect Liability Period:- 
(a) The Contractor shall guarantee that all the works executed under this contract shall 

be free from all defects and faults in material, workmanship and manufacture and 
shall be of acceptable standards for the contracted work and in full conformity with 
the technical specifications, drawings and other contract stipulations, for a period 
of 6 months from the date of taking over by the Employer 

(b) During  the  period  of  guarantee  the  Contractor  shall  keep  available  an 
experienced engineer / man power  to attend to any defective works / installations 
resulting from defective erection and/or defect  in the installation supplied by the 
Contractor. This engineer shall not attend to rectification of defects which arise out 
of normal wear and tear and come within the purview of routine maintenance 
work. The contractor shall bear the cost of modifications, additions or substitutions 
that may be considered necessary due to faulty materials or workmanship for the 
satisfactory working of the equipment. The final decision shall rest with the 
Engineer his successor(s)/Nominee. 

(c) During  the  period  of  Guarantee  the  Contractor  shall  be  liable  for  the 
replacement at site of any parts which may be found defective in  the executed 
work whether such parts / structural elements of his own manufacture or those of 
his  sub-contractor / supplier whether arising from  faulty materials, workmanship 
or negligence in any  manner on the part of the Contractor provided always that 
such defective parts as are not repairable at site are promptly  returned   to  the   
Contractor  if  so  required by him at   his (Contractor’s)  own  expenses. In case of 
parts of executed work detected during guarantee period, contractor should replace 
all such items irrespective of the fact whether all such items have failed or not. The 
Contractor shall bear the cost of repairs carried out on his behalf by the Employer 
at site. In such a case, the contractor shall be informed in advance of the works 
proposed to be carried out by the Employer. 
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(d) If it becomes necessary for the Contractor to replace or renew any defective 
portion of the structural elements until the expiration of six month from the date of 
such replacement or renewal or until the end of the above-mentioned period 
whichever is later.  

 Such extension shall not apply in case of defects of a minor nature, the decision of 
the Chief General Manager or his successor/nominee being final in the matter. If 
any defect be not remedied within a reasonable time during the aforesaid period the 
Employer may proceed to do work at the Contractor’s risk and expense, but 
without prejudice to any other rights and remedies which the Employer may have 
against the Contractor in respect of such defects or faults. 

(e) The repaired or renewal parts structure shall be delivered / supplied and erected / 
executed on site free of charge to the employer. 
(f) Any materials, fittings, components or equipment/structure supplied under items 
for supplying / providing and fixing in schedule shall also be covered by the 
provisions of this paragraph.  The liability of the Contractor under the guarantee 
will be limited to re-supply of components / structure installation and fittings. The 
period of defect liability for the works shall be 06 (Six) Months starting from the 
date of completion of the work or as certified by the DFCCIL. 

 
1.45 Performance Guarantee:- 

(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 
60 days (or as specified in the Contract) after expiry of Defects Liability Period. 
(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably 
in the format given in the bidding document. 
(iii) The performance Guarantee shall be released 21 days after issue of 
performance certificate. 
 

1.46 GST  
Contractor should bear the fact in mind while quoting the rates that GST is 
inclusive in schedule of rates i.e. GST will not be paid extra. 
 

1.47 PERMITS, FEES, TAXES & ROYALTIES  
Unless otherwise provided in the contract documents, the contractor shall secure 
and pay for all permits, Government fees and licenses necessary for the execution 
and completion of the works. The contractor shall pay all taxes and duties except 
GST tax. GST will be paid by DFCCIL as per prevailing rate.  
The DFCCIL authorities will not take any responsibility of refund of such 
taxes/fees. Any violation, in the legal provision of taxes, duties, permits and fees, 
carried out by the Contractor and detected subsequently shall be sole responsibility 
of the Contractor and his legal heirs. 

1.48 STATUTORY INCREASE IN DUTIES, TAXES ETC  
1.48.1 Tenderers will examine the various provisions of the central Goods and services 

Tax Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union 
Territory Goods and services tax Act, 2017/(UTGST)/respective state’s state 
Goods and services tax Act (SGST) also, as notified by central/state Govt & as 
amended from time to time and applicable taxes before bidding. Tenders will 
ensure that full benefit of input Tax Credit (ITC) likely to be availed by them is 
duly considered while quoting rates.  
1.48.2 All the taxes and duties levied by the State and Central Govt. and by Local 
Bodies at the prevailing rates applicable on the date of receipt of tender shall be 
fully borne by the Contractor and shall not be reimbursed to him on any account. 
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1.48.3 Further DFCCIL shall not honour any claim arising out of any increase in 
any of the prevailing statutory duties, taxes, levies, octroi, etc except GST. At the 
time of quoting/bidding contractor should bear the above fact in mind. The 
successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 
required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the 
award of contract, without which no payment shall be released to the contractor. 
The contractor shall be responsible for deposition of applicable GST to the 
concerned authority 

1.49 EXCISE DUTY OR ANY OTHER TAXES/DUTIES:  
The contractor shall bear full taxes /duties other than GST duties levied by state 
government and / or Central Government/ Local bodies from time to time. This 
would be entirely a matter between the contractor and the State / Central 
Government/ Local bodies. No claim, what so ever, on this account shall be 
entertained by DFCCIL.  

1.50 ROAD TAX CHARGES:  
Road Tax/Charges levied by Government for movement of vehicles of contractor, 
used in transportation, shall be borne by the contractor and no re-imbursement on 
this account will be made by the DFCCIL.  

1.51  FOREIGN EXCHANGE REQUIREMENTS:  
1.52 Any demand of foreign exchange for importing of equipment’s and materials 

shall not be accepted.  
1.53 ANTI PROFITEERING CLAUSE.  
1.54 The contractor should adhere to anti profiteering provisions as per section 171 

of the CGST Act. Where due to change in the rates GST/Change in law, the 
contractor gets any credits/benefits, the same shall be passed on to DFCCIL by 
way of reduction in prices. 

1.55 INTEGRITY PACT:- 
As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued 
by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in 
the required proforma in their procurement transaction/ Contracts with suitable 
changes specific to the situation in which the pact is to be used. The pact, entering 
into which would be a preliminary qualification for any bidder, essentially 
envisages an agreement between the prospective vendors / bidders and the 
DFCCIL, committing the persons/ officials on both sides not to resort to any 
corrupt practices in any aspect / stage of the contract. 
A copy of pre contract integrity pact is enclosed as form no. 20 for signature of 
bidder as acceptance, as and when Independent External monitor is appointed. 

1.56 ELECTRICAL CONTRACTOR LICENSE: 
Contractor must have valid Class- ‘A’, Electrical Contractor License issued from 
appropriate government authority to execute mentioned works. 
 

1.57 Accident:- 
(a) The contractor shall, in respect of all staff engaged by him or by his sub-
contractor, indemnify and keep the employer at all times indemnified and protected 
against all claims made and liabilities incurred under Workman’s Compensation 
Act, the Factories Act and the Payment of Wages Act, and rules made there under 
from time to time or under any other labour and Industrial Legislation made from 
time to time.  
(b) The  contractor shall indemnify and  keep  the  employer  indemnified  and 
harmless against all actions, suits, claim demands, costs, charges or expenses 
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arising in connection with  any death or injury sustained by any person or persons  
sustained due to the acts or omission of the contractor, his sub-contractors, his 
agents or his staff during the executions of this contract irrespective of whether 
such liability arises under the Workman’s Compensation Act, or Fatal Accident 
Act or any other statute in force for the time being.  
(c) The contractor’ liability to meet third party claims of the type outlined above 
will be applicable only in cases where accidents have been caused by 
workmanship, material, execution or negligence on the part of the contractor and 
further the liability of the contractor will be limited to Rs.5 lakh for any one 
accident. 
(d) The contractor shall be responsible for all repairs and rectification of damages 
to completed works or works under execution due to DFCCIL accidents, thefts, 
pilferage or any other cause, without delay to minimize or to avoid traffic 
detentions, in a section until the installation are provisionally handed over to the 
employer. 
In the event of any accident or failure occurring in or about the work or arising out 
for or in connection with the construction completion or maintenance of the work 
which in the opinion of the engineer required immediate attention, the Railway 
may be with its own workmen or other agency execute or partly execute the 
necessary work or carry out repairs if the engineer considers that the contractors is 
not in a position to do so in time and charge the cost thereof, as to be determined 
by the GM/GGM/EL/MUM/S to the contractor.  
 

1.58 SAFETY GEAR- During execution of the work, contractors shall ensure that all 
safety precautions are taken by their men to protect themselves and site to prevent 
any untoward incident. DFCCIL reserve the right to stop the work in the absence 
of proper safety gear and no claim shall be entertained in this regard; decision of 
the Engineer-in-charge will be final and binding upon the contractor. The cost of 
all the safety gear is deemed to have been included in the rates quoted and nothing 
extra is payable under this contract 
 

Safety Measures: - 

(a) The contractor shall take all precautionary measures in order to ensure the 
protection of his own personnel moving about or working on the railway premises, 
but shall then conform to the rules and regulations of the  Railway  if and when, in 
the course of the work there is likely to be any danger to persons in the 
employment of the contractor due to running traffic while working  in  the 
Railway siding  and  premises,  the  contractor  shall provide flagman or look out 
men for protection of such persons.  The employer shall remain indemnified by 
the contractor in the event of any accident occurring in the normal course of work, 
arising out of the failure of contractor or his men to exercise reasonable precaution 
at all places of work. 

(b) Blasting of rocks for foundation work shall be done only after due notice is 
given to the employer and time/s and date /s for blasting operations agreed to by 
the employer. Blasting, if required to be done in the vicinity of the track, shall 
no t  be undertaken until the Employer’s flagmen on duty t ake  necessary step to 
protect trains and the track is adequately protected by the contractor against 
damage by blasted rock. The contractor shall follow detailed instructions which 
will be issued to him regarding blasting operations in the vicinity of tracks. 
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(c) The contractor shall abide by all Railway regulations in force for the time 
being and ensure that the same are followed by his representatives, Agents or sub -
contractors or workmen.  He shall give due notice to his employees and workers 
about provision of this para. 

(d)   The works must be carried out most carefully without any infringement of 
the Indian Railway Act or the General and Subsidiary Rules in force on the 
Railway, in such a way that they do not hinder Railway operation or affect the 
proper functioning of or damage any DFCCIL equipment, structure or rolling 
stock except as agreed to by the employer, provided that all damage and 
disfiguration caused by the contractor at his own cost failing which cost of such 
repairs shall be recovered from the contractor. 

(e) If safety of track or track drainage etc. is affected as a consequence of 
works undertaken by the contractor, the contractor shall take immediate steps to 
restore normal conditions. In case of delay, the employer shall, after giving 
due notice to the contractor in writing, take necessary steps and recover the costs 
from the contractor. 

A. SAFETY  PRECAUTIONS 

MEASURES TO BE ENSURED PRIOR TO START OF WORK 

The contractor shall not start any work without the presence of DFCCIL 
supervisors at site. 

   
The methodology in detail for execution of the work at site shall be approved by 
engineering in charge of the organization executing the work and copies of the 
same shall be available with contractor’s supervisor, DFCCIL supervisor of the 
section in whose jurisdiction the work falls.     

 
Before permitting the execution of any OHE/PSI works, DFCCIL engineer-in-
charge (APM/DPM/PM/Dy. CPM) of the section shall ensure that he received the 
prior intimation/confirmation of the following aspects from representative of 
contractor. 

 
Name and address of the contract assigned to execute the work. 

(i) Name of the Contractor’s supervisor   
(ii) Name of the supervisor/assistant engineer/assistant officer of the 

construction organization/other organizations who are going to be site in 
charge/in charge of work site. 

(iii) List of the number(s) of individual vehicle(s)/ machineries, names and 
license particulars of the driver(s) proposed to be used by contractor.    

(iv) Information regarding location, duration and timings during which the 
vehicles/machinery are planned to be plied/worked.    

(v) The supervisors and operators of the contractor proposed to be deployed at 
work site which is close to the running track, shall be imparted training by 
the DFCCIL trainer at contractor own cost about the safety measures to be 
adopted while working in the  vicinity of running track. Further 
competency certificate to the individual supervisors/operator shall be 
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issued as in Annexure-A by a DFCCIL officer not below the rank of 
Assistant level officer who is in charge of site. No supervisor/operator of 
the contractor shall work or allowed to work in the vicinity of running 
track who is not possession of valid competent certificate.    

(vi) Survey of site by supervisor of contractor and DFCCIL to assess the 
precautions to be taken at site for working of trains and materials required 
for protection.    

(vii) Written advice to sectional APM/DPM about the detailed planning of work 
including protection of track and safety measures proposed to be adopted.  

(viii) A copy of the approved methodology (to be approved by engineer in 
charge) proposed to be adapted by the contractor with a view to ensure 
safety of trains passengers and workers. 

(ix) Assurance that the methods and arrangements are actually available at site 
before start of the work and the contractors supervisors and the workers 
have clearly understood the safety aspects and requirement to be 
adapted/followed while executing the work.  

(x) An assurance register has been kept at site duly signed by both DFCCIL 
supervisor as well as by the contractor supervisor as a token of their having 
understood the safety precautions to be observed at site.   

(xi) No work shall which is to be done near running track shall commence 
unless permitted by sectional APM/DPM/PM/Dy.CPM 

(xii) Supplementary site specific instructions, wherever considered necessary 
shall be issued by the Engineer in Charge   

(xiii) Standard Check list on Safety at Work Sites shall be used to ensure that all 
the requisite measures have been taken before start of work. 
 

PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES 
CLOSE TO RUNNING TRACKS   

(i) Normally, the road vehicles shall be run or machinery shall be worked so 
as not to come closer than 6.0m from center line of nearest running track.  

(ii) The land strip adjacent to running tracks, where road vehicle is to ply or 
machinery is to work, shall be demarcated by lime in advance in 
consultation with the DFCCIL’s Supervisor.  Wooden pegs at interval not 
exceeding 75mts shall be provided along the line marking as permanent 
marks.  The road vehicles shall ply or machinery shall work so as not to 
infringe the line of demarcation. 

(iii) If a road vehicle or machinery is to work closer to 6.0m due to site 
conditions or requirement of work, following precautions shall be 
observed.   

a. In no case the road vehicle shall run or machinery shall work at distance 
less than 3.5m from center line of track.    

b. Demarcation of land shall be done by bright colored ribbon/nylon cord 
suspended on 120 cm high wooden/bamboo posts at distance of 3.5 m 
from center line of nearest running track. 

c. Presence of an authorized DFCCIL’s representative shall be ensured 
before plying of vehicle or working of machinery.   

d. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working 
close to running tracks.  The train drivers shall be advised to whistle 
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freely to warn about the approaching train.  Whistle boards shall be 
provided wherever considered necessary.   

e. Lookout men shall be posted along the track at a distance of 800m from 
such locations who will carry red flag and whistles to warn the road 
vehicle/machinery users about the approaching trains. Lookout man shall 
be deputed for Safety at Work Sites.    

f. On curves where visibility is poor, additional lookout men shall be 
posted.   

(iv) If vehicle/machinery is to be worked closer to 3.5m from running 
track. 
Under unavoidable conditions, if road vehicles is to ply or machinery is to 
work closer to 3.5m due to site conditions or requirement of work, 
following precautions shall be observed:   

a. Plying of vehicles or working of machinery closer to 3.5m of running 
track shall be done only under protection of track.  Traffic block shall be 
imposed wherever considered necessary.  The site shall be protected as 
per provisions of Para No. 806 & 807 of P-Way Manual as case may be.   

b. Presence of a DFCCIL’s Supervisor shall be ensured at worksite.   

c. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working 
close to running tracks.  The train drivers shall be advised to whistle 
freely to warn about the approaching train.     

(v) Precaution to be taken while reversing road vehicle alongside the 
track.  
The location where vehicle will take a turn shall be demarcated duly 
approved by DFCCIL’s representative.  The road vehicle driver shall 
always face the DFCCIL track during the course of turning/reversing his 
vehicle.  Presence of an authorized DFCCIL representative shall be 
ensured at such location.  

(vi) Road vehicle shall not be allowed to run along the track during night hours 
generally.  In unavoidable situations, however, vehicles shall be allowed to 
work during night hours only in the presence of an authorized DFCCIL’s 
representative and where adequate lighting arrangements are made and 
where adequate precautions as mentioned earlier have been ensured.   

(vii)  Road vehicles/machinery/plant etc. when stabled near running tracks shall 
be properly secured against any possible roll off and always be manned 
even during off hours.   
 

EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES   
Any work close to or on running tracks shall be executed under the presence of a 
DFCCIL’s Supervisor only. 

(i) Precaution to be taken to ensure safety of trains while execution of 
work close to the running line or on running lines.  

(a) Contractor has deputed trained supervisors in required number at worksites 
duly certified by APM/DPM/PM/Dy. CPM in charge of the works.   

(b) Drivers of vehicle/operators of the machines have been briefed about the 
safety and precautions to be taken while moving / working close to traffic.   

(c) Contractor shall ply road vehicles/working of machinery only between 
sunrise and sunset. In case of emergency where it is necessary to work 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 110 
 

during night hours sufficient lighting shall be ensured in the complete 
work area for the safety of public and passengers. Also additional staff 
shall be posted as necessary for night working and taking safety 
precautions. 

(d) The contractor shall not change the approved vehicle/machinery and 
driver/operator for working at site. Contractor shall not induct any new 
vehicle/machinery and driver/operator without prior written approval of 
APM/DPM and the list of such changes with numbers of individual 
vehicle, name and license particulars of the driver shall be given to 
APM/DPM/PM/Dy. CPM of the section.   

(e) Contractor shall ensure that road vehicle/machinery ply/work in a way so 
that these do not infringe the line of demonstration.    

(f) Lookout men with required safety equipment shall be posted where 
necessary.    

(g) In unusual circumstances, where operator apprehends danger to track while 
working truck/machinery near running track, following action shall be 
taken.    

a) The contractor/supervisor/vehicle operator immediately advice the 
situation to DFCCIL official/officials of the organization executing the 
work and assist him/them in protecting the track.   

b) Protection shall be done as done for other emergencies   
(h) Individual vehicle/machinery shall not be left unattended at site of work. If 

it is unavoidable and becomes necessary to stable the road 
vehicle/machinery at site near the running track, these shall be properly 
secured against any possible roll off and always be manned even during 
non-working hours. In addition the road vehicle / machinery should be 
stabled parallel to track only so that incase of failure of any securing 
arrangement, it may not roll towards the track.    

(i) All temporary arrangements required to be made during execution of work 
shall be made in such a manner that moving dimensions do not infringe. 
Necessary checks shall be exercised by site in charge from time to time.    

(j) During the hours of night, lamps of temporary indicators which are not of 
reflective type should be lit at sun-set and kept burning till sun rise, where 
trains run at night.      

(ii) Precaution to be taken to ensure safety of electrical/signal/ telephone 
cables while excavating near tracks.  

(a) Particular care shall be taken to mark the locations of buried 
electrical/signal/telephone cables on the plans jointly with S & T/Electric 
supervisor and also at site so that these are not damaged during excavation 

(b) Copy of the cable plan should be given to the contractor’s authorized 
representative before handing over the site to start the work.   

(c) Due care shall be taken to ensure that any part of the equipment or 
machinery or temporary arrangement does not come close to cables while 
working.  

(iii) Precaution to be taken during execution of works requiring traffic 
blocks.   

a) Any work, which infringes the moving dimensions or causes discontinuity in 
the track any activity making the existing track unsafe for passage of trains 
etc. Shall be started only after the traffic block has been imposed, DFCCIL 
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servant in charge of the work is present at the worksite, engineering signals 
are exhibited at specified distance and flagmen are posted with necessary 
equipment to man them etc 

b) Before closing the work, the track shall be left with the proper track geometry 
so that the trains run safely and flagmen are kept in the night with safety and 
track protection equipment to patrol the stretch and take action to protect the 
track, if so warranted and inform the DFCCIL supervisors.   

c) After completion of work the released sleeper and fittings should be properly 
stacked away from the track to be kept clear of moving dimensions.   

d) Block shall be removed only when all the temporary arrangement, 
machineries, tools, plants etc. have been kept clear of moving dimensions.   
 

(iv) Precaution to be taken during execution of works during night. The work 
close to running line, generally, shall be carried out only during day hours.  At 
locations, however, where night working is unavoidable, proper lighting 
arrangement should be made.  The engineering indicator boards shall be 
lighted during night hours as per the provisions of IRPWM. The staff deputed 
for night working should have taken adequate rest before deploying them in 
night shift. We can specify duration of night shift from 20.00 hrs to 04.00 hrs. 
All other safety precautions applicable for day time work should be strictly 
observed during night working.   
 

(v) Precautions to be taken to ensure safety of workers while working close to 
running lines. 

a) Any work close to or on running tracks shall be executed under the presence 
of a DFCCIL’s supervisor only.    

b) Precaution to be taken to ensure safety of trains while execution of work close 
to the running line or on running lines.    

(i) Such works shall be planned and necessary drawings particularly with regard 
to infringement to moving dimensions shall be finalized duly approved by 
competent authority before execution of work. The work shall be executed 
only as per approved procedure and drawings.    

(ii) All temporary arrangements required to be made during execution of work 
shall be made in such a manner that moving dimension do not infringe.  

(iii) Suitable speed restriction shall be imposed or Traffic block shall be ensured as 
required.   

(iv) The site shall be protected as per provisions of Para No. 806 & 807 of P.Way 
Manual as case may be.    

(v) Necessary equipment for safety of trains during emergency shall be kept ready 
at site.    

c) A ‘first aid kit’ shall always be kept ready at site.   
 

(vi) Precaution shall be taken for safety of public or passengers, while 
executing works at locations, used by passengers and public,. The worksite 
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shall be suitably demarcated to keep public and passengers away from work 
area.  Necessary signage boards such as “Work in progress. Inconvenience is 
regretted” etc. shall be provided at appropriate locations to warn the public/ 
passengers.  Adequate lighting arrangement of worksite wherever required 
shall be done to ensure safety of public/passengers during night.   
 

(vii) Precaution to be taken before stacking materials alongside the track to 
ensure that safety of trains is not affected. The following precautions shall 
be taken before stacking the materials along the track for stacking of ballast, 
rails, sleepers etc.   

a) The sites for material stacking should be selected in advance in such a manner 
as to ensure that no part of the material to be stacked is infringing the Standard 
Moving Dimensions.  A plan of proposed stacking locations be made and 
signed jointly by an authorized DFCCIL’s representative and contractor’s 
representative.   

b) The selected locations shall be marked by lime in advance.   
c) Presence of an authorized DFCCIL’s representative while unloading and 

stacking shall be ensured.   
d) The material shall be stacked in such a height so as to not to infringe SOD in 

case of accidental roll off.   
 

 
(viii) SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE 

AREA 
(a) No electrical work close to running track shall be carried out without 

permission of DFCCIL representative.    
(b) A minimum distance of 2m has to be maintained between live OHE wire and 

body part of worker or tools or metallic supports etc.   
(c) No electric connection etc. can be tapped from OHE.    
(d) Authorized OHE staff should invariably be present when the relaying work or 

any major work is carried out.    
(e) Power block is correctly taken and ‘permit to work’ is issued.   
(f) The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not 

disturbed and   
(g) If disconnected for the work, they are reconnected properly when the work is 

completed.    
(h) The track level is not raised beyond the permissible limit during the work. 

 PROTECTION OF TRACK DURING EMERGENCY  

(i) Action to be taken when a contractor’s supervisor or vehicle operator 
apprehends any unusual circumstances likely to infringe the track and 
endanger safe running of trains. At any time if a contractor’s supervisor or 
vehicle operator observes any unusual circumstances likely to infringe the 
track and apprehend danger to safe running of track, he shall take immediate 
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steps to advise a DFCCIL official of such danger and assist him in protection 
of track.   
The track shall be protected as under.  One person shall immediately plant a 
red flag (red lamp during night) at the spot and proceed with all haste in the 
direction of approaching train with a red flag in hand (red lamp during night) 
and plant a detonator on rail at a distance of 600 m from the place of 
obstruction of BG track after which he shall further proceed for not less than 
1200 m from the place of obstruction from BG track and plant three 
detonators at 10m apart on rails.  After this he shall display the red flag (red 
lamp during night) at a distance of 45m from the detonators.   
Attempts shall also be made to send an advice to nearest DFCCIL station 
about the incident immediately.  

(ii) Action to be taken if train is seen approaching to site of danger and there 
is no time to protect the track as per guidelines mentioned above. 
In such a case the detonators shall be planted on rails immediately at distance 
away from place of danger as far as possible and attention of driver of 
approaching train shall be invited by whistling, waving the red flag 
vigorously, gesticulating and shouting.   

(iii) Action to be taken if more than one track is obstructed. 
a) In case of single line protection as above shall be done in both the directions 

from place of danger.   
b) In case of double line or multiple lines, if other tracks are also obstructed, the 

protection as above shall be done for other track also.   
The protection shall be done in that direction and on that track first on which 
train is likely to arrive first.   

c) The Contractor’s Supervisors, Operators and lookout men shall be properly 
explained about the direction of trains on running tracks.   

(iv) Equipment required for protection of track. 
Minimum compliment of protection equipment i.e. 10 detonators, 4 red 
hand flags, 4 red hand lamps, 4 banner flags and whistles etc. shall always 
be kept ready at worksites for use in case of emergency.  DFCCIL will 
arrange to provide detonators, whereas Contractor shall arrange other 
equipment at his own cost.  

(v) Arrangement of lookout men and competency required for lookout 
man to warn labour about approaching train. 

a) Contractor will provide lookout men 
b) The lookout men shall be properly trained in warning to staff at worksite 

about approaching train.   
c) Only those lookout men shall be provided at site who have been issued 

with a competency certificate by the DFCCIL’s Supervisor.   

d) In case, it is felt necessary to provide lookout men by DFCCIL, the charges 
for the same as fixed by DFCCIL Administration shall be recovered from 
Contractor.    
 

TRAINING TO SUPERVISORS AND OPERATORS OF CONTRACTOR 

The Supervisors and Operators of the contractor proposed to be deployed at work 
site, which is close to the running track, shall be imparted mandatory training by 
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the DFCCIL at site free of cost about the safety measures to be adopted while 
working in the vicinity of running track.  Engineer-in charge of the work shall 
decide the scale, extent & adequacy of training.  In case training is imparted at a 
recognized DFCCIL training institute, the charges for the same, as decided by 
DFCCIL, shall be recovered from contractor.  A competency certificate to this 
effect to the individual Supervisor/ Operator shall be issued as given below by a 
DFCCIL Officer not below the rank of Project Manager.  No Supervisor/Operator 
of the Contractor shall work or allowed to work in the vicinity of running track 
that is not in possession of valid competency certificate. 
All the labour, materials, tools, plants etc. except detonators, required for 
ensuring safe running of trains shall be provided by Contractor at his own cost. 
Wherever lookout men are provided by DFCCIL, charges at the rate of Rs. 500/- 
per man day shall be recovered from Contractor.  
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SPECIAL CONDITIONS FOR WORKING OF ROAD CRANES 
To ensure safe working of road cranes used in works in connection with provision 
of  ROB/RUB/Subways, following items shall invariable be ensured before putting 
the cranes to use:-    

(i) No machine shall be selected to do any lifting on a specific job until its size and 
characteristics are considered against the weights, dimensions and lift radii of the 
heaviest and largest loads.    

(ii) The contractor shall ensure that a valid Certificate of Fitness is available before 
use of Road Cranes. 

(iii) Contractors should utilize the services of any competent person as defined in 
Factories Act, 1948 and approved by Chief Inspector of Factories.  

(iv) The laminated photocopies of fitness certificate issued by competent persons, the 
operators’ photo, manufacturer’s load chart and competency certificate shall 
always be either kept in the operator cabin or pasted on the visible surface of the 
lifting appliances. 

(v) All lifting appliances including all parts and gears thereof, whether fixed or 
movable shall be thoroughly tested and examined by a competent person once at 
least in every six months or after it has undergone any alterations or repairs liable 
to affect its strength or stability. 
 

Contractor shall indemnify DFCCIL against any loss/damage to public property, travelling 
public, DFCCIL or his own staff due to his (contractor’s) negligence. In case there is any 
mishap, a factfinding inquiry will be conducted by DFCCIL. A show cause notice will be 
issued to the contractor, in case he is prima-facie held responsible. Contractor’s reply to 
show cause notice will be considered by the Engineer in Charge before taking final 
decision. In case contractor is found responsible for the mishap, recovery from him will be 
affected for only tangible direct losses.   
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Annexure-A 
Competency Certificate 

Certified that Shri ____________________________________ 
Supervisor/Operator of M/s. __________________________________ has been 
trained and examined in safety measures to be followed while working in the 
vicinity of running DFCCIL track for the work  
____________________________.  His knowledge has been found satisfactory 
and he is capable of supervising the work safely.   
 

This certificate is valid only for the work mentioned in this certificate only. 
 
    

   Signature and designation of the officer  
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PART – VI 
 

PRICES AND PAYMENT 
  

1.1 SCOPE: 
This chapter deals with prices to be paid to the contractor for completion of 
various items of work. The contractor shall be paid for completed works in 
accordance with accepted schedule of prices and rates, as stipulated in the tender 
document. 
 

1.2  SCHEDULE OF PRICES: 
 

(a) UNIT PRICES FOR MATERIALS: 
The unit prices of materials as given in Schedule of quantities shall be 
inclusive of all charges including transport, loading/unloading handling all 
insurance premium, banker’s charges, all Taxes, Duties and levies (including 
Octroi etc.) applicable on works contracts etc. 

(b) FOR ERECTION: 
The unit prices given in Schedule of quantities shall include cost of 
erection, testing, commissioning and cover all cost of administration of the 
contract, insurance premium, bankers’ charges for guarantees, cost of storage, 
loading, unloading and handling of materials, and for any road transport which 
the Contractor may use for carriage of materials between his depot and depot/s 
and site of work etc. Unit prices quoted shall be FIRM.  
 

1.3 QUANTITIES: 
The approximate estimated quantities of various items of works are included in 
Schedule of quantities and rates. However, quantities can be increased/ decreased 
as stipulated in Special Conditions of Contract. 
 

1.4 NEW ITEMS OF WORK: 
If during the execution of the work, the Contractor is called upon to carry out any 
new item of work not included in Schedules, the Contractor shall execute such 
works at such prices as may be mutually agreed in writing with the Purchaser. 
 

1.5 DEDUCTION OF TAXES FROM CONTRACTOR’S BILLS: 
Wherever the law makes it statutory for the purchaser to deduct any amount 
towards Sales Tax/Income tax on works contract, the same will be deducted 
and deposited with the concerned authority. 

The tenderer for carrying out any construction work in Rajasthan and Haryana 
must get themselves registered from the Registering Office the Building and 
other Construction Workers Act, and rules made thereto by the Rajasthan & 
Haryana Government and submit certificate of Registration issued from the 
Registering Officer of the Rajasthan and Haryana Government (Labor 
Department). For enactment of this Act, the tenderer shall be required to pay 
cess @1% of cost of construction work to be deducted from each bill. Cost of 
material shall be outside the purview of cess, when supplied under a separate 
schedule item. 
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1.6 SUBMISSION OF BILLS: 

 On award of contract, a procedure order for submission of bills for payment 
shall be jointly drawn by finance and the purchaser. The contractor will be 
required to submit the bills as per the joint procedure order. 

1.7 PAYMENT: 

80% of the item price (material cost) shall be paid on receipt of material in 
DFCCIL/Railway custody after inspection.  If for any item of work, price of 
material and erection is not separately available, 80% of the cost of item of work 
will be considered as material cost. 

Further payment of material and erection cost to cover 90% of the cost of item of 
work shall be made on successful testing and commissioning of the installation. 

1.8 Final Payment – Balance 10% payment shall be released on issue of   completion 
certificate by the Purchasers Engineer. 

1.9 RELEASE OF PERFORMANCE GUARANTEE: 
The Performance Guarantee (PG) shall be released after physical completion of 
the work based on 'Completion Certificate' issued by the competent authority 
stating that the Contractor has completed the work in all respects satisfactorily. 
 

1.10  RELEASE OF SECURITY DEPOSIT: 
 Security Deposit shall be returned to the Contractor after the following: 

(a)  Final Payment of the Contract as per relevant GCC clause and 
(b)  Signature of Final Supplementary Agreement or Certification by Engineer that 

DFCCIL has No Claim on Contractor and 
(c) Issue of Maintenance Certificate on expiry of the maintenance period as per 

relevant GCC clause. 
 
Forfeiture of Security Deposit: 
Whenever the contract is rescinded as a whole under relevant GCC clause,  the 
Security Deposit already with Railways/DFCCIL under the contract shall be 
forfeited. However, in case the contract is rescinded in part or parts under relevant 
GCC clause, the Security Deposit shall not be forfeited. 
 
No interest shall be payable upon the Bid Securi and Security Deposit or amounts 
payable to the Contractor under the Contract, but Government Securities 
deposited, will be payable with interest accrued thereon as per relevant GCC –
Clause. 

1.11 RATES FOR ITEMS OF WORKS: 

(i) The rates, entered in the accepted Schedule of Rates of the Contract are 
intended to provide for works duly and properly completed in accordance with the 
General and Special (if any) Conditions of the Contract and the Specifications and 
drawings together with such enlargements, extensions, diminutions, reductions, 
alterations or additions as may be ordered in terms of Clause 42 of these 
conditions and without prejudice to the generality thereof and shall be deemed to 
include and cover superintendence and labour, supply, including full freight of 
materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, 
shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and 
all apparatus and plant required on the works, except such tools, plant or 
materials as may be specified in the contract to be supplied to the Contractor by 
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the Railway, the erection, maintenance and removal of all temporary works and 
buildings, all watching, lighting, bailing, pumping and draining, all prevention 
of or compensation for trespass, all barriers and arrangements for the safety of 
the public or of employees during the execution of works, all sanitary and medical 
arrangements for labour camps as may be prescribed by the Railway/DFCCIL, 
the setting of all work and of the construction, repair and upkeep of all centre 
lines, bench marks and level pegs thereon, site clearance, all fees duties, 
royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all 
material supplied for the work or other duties of or expenses for which the 
Contractor may become liable or may be put to under any provision of law for the 
purpose of or in connection with the execution of the contract and all such other 
incidental charges or contingencies as may have been specially provided for in 
the Specifications. 

(ii)  However, if rates of existing GST or cess on GST for Works Contract is 
increased or any new tax cess on Works Contract is imposed by Statute after the 
date of opening of tender but within the original date of completion/date of 
completion extended under relevant GCC clause and the Contractor thereupon 
properly pays such taxes/cess, the Contractor shall be reimbursed the amount so 
paid. 
(iii) Further, if rates of existing GST or cess on GST for Works Contract is 
decreased or any tax/cess on Works Contract is decreased / removed by Statute 
after the date of opening of tender, the reduction in tax amount shall be 
recovered from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India. 

1.12 PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance 
with provisions of GCC 2022 with latest amendments & correction slips. 

1.13 Maintenance of Works: The Contractor shall at all times during the progress 
and continuance of the works and also for the period of maintenance specified in 
the Tender Form after the date of issue of the certificate of completion by the 
Employer/Engineer or any other earlier date subsequent to the completion of the 
works that may be fixed by the Employer / Engineer, be responsible for and 
effectively maintain and uphold in good substantial, sound and perfect condition 
all and every part of the works and shall make good from time to time and at all 
times as often as the Engineer shall require, any damage or defect that may during 
the above period arise in or be discovered or be in any way connected with the 
works, provided that such damage or defect is not directly caused by errors in the 
contract documents, act of providence or insurrection or civil riot, and the 
Contractor shall be liable for and shall pay and make good to the 
Railway/DFCCIL or other persons legally entitled thereto whenever required by 
the Engineer so to do, all losses, damages, costs and expenses they or any of 
them may incur or be put or be liable to by reasons or in consequence of the 
operations of the Contractor or of his failure in any respect. 
 

1.14 Certificate of Completion of Works: As soon as in the opinion of the 
Employer/Engineer, the work has been completed and has satisfactorily 
passed any final test or tests that may be prescribed, the Employer/Engineer 
shall issue a certificate of completion duly indicating the date of completion in 
respect of the work and the period of maintenance of the work shall commence 
from the date of completion mentioned in such certificate. The certificate, inter 
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alia, should mention that the work has been completed in all respects and that 
all the contractual obligations have been fulfilled by the Contractor and that 
there is no due from the Contractor to Railways/DFCCIL against the contract 
concerned. 
The Employer /Engineer may also issue such a certificate indicating date of 
completion with respect to any part of the work (before the completion of the 
whole of work), which has been both completed to the satisfaction of the 
Engineer and occupied or used by the Railway. When any such certificate is given 
in respect of part of a work, such part shall be considered as completed and the 
period of maintenance of such part shall commence from the date of completion 
mentioned in the completion certificate issued for that part of the work. 
 

1.15 Contractor not Absolved by Completion Certificate: The Certificate of 
Completion in respect of the works referred to in Sub-Clause (1) of this Clause 
shall not absolve the Contractor from his liability to make good any defects 
imperfections, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Employer/Engineer 
from materials or workmanship not in accordance with the drawings or 
specifications or instruction of the Employer/Engineer, which defects, 
imperfections, shrinkages or faults shall upon the direction in writing of the 
Employer/Engineer be amended and made good by the Contractor at his own 
cost; and in case of default on the part of Contractor, the Employer/Engineer may 
employ labour and materials or appoint another Contractor to amend and make 
good such defects, imperfections, shrinkages and faults and all expenses 
consequent thereon and incidental thereto shall be borne by the Contractor and 
shall be recoverable from any moneys due to him under the contract. 

1.16 Final Supplementary Agreement: After the work is completed and taken 
over by the Railway/DFCCIL as per terms and conditions of the contract 
agreement or otherwise concluded by the parties with mutual consent and full and 
final payment is made by the Railway/DFCCIL to the Contractor for work done, 
and there is unequivocal no claim on either side under the contract, the parties 
shall execute the final supplementary agreement  

1.17  Approval only by Maintenance Certificate: No certificate other than 
maintenance certificate referred to in relevant Clause of GCC of the Conditions 
shall be deemed to constitute approval of any work or other matter in respect 
of which it is issued or shall be taken as an admission of the due performance 
of the contract or any part thereof. 

1.18 Maintenance Certificate: The Contract shall not be considered as 
completed until a Maintenance Certificate shall have been signed by the 
Employer/Engineer stating that the works have been completed and maintained 
to his satisfaction. The Maintenance Certificate shall be given by the 
Employer/Engineer upon the expiration of the period of maintenance or as 
soon thereafter as any works ordered during such period. 
The Competent Authority to issue above Maintenance Certificate shall normally 
be the authority who is competent to sign the contract. If this Competent 
Authority is of the rank lower than JA Grade, then a JA Grade Officer 
(concerned with the work) should issue the certificate. The certificate, inter alia, 
should mention that the work has been completed in all respects and that all the 
contractual obligations have been fulfilled by the Contractor and that there is no 
due from the Contractor to Railways/DFCCIL against the contract concerned. 
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1.19 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not 

be liable to the Contractor for any matter arising out of or in connection with the 
contract for execution of the works unless the Contractor has made a claim in 
writing in respect thereof before the issue of the Maintenance Certificate under 
this clause. 

1.20 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance 
Certificate the Contractor and the Railway/DFCCIL shall remain liable for the 
fulfillment of any obligation incurred under the provision of the contract prior 
to the issue of the Maintenance Certificate which remains unperformed at the 
time such certificate is issued and for the purposes of determining the nature 
and extent of any such obligations, the contract shall be deemed to remain in 
force between the parties thereto. 

 

1.21 Final Payment: On the Employer/Engineer's certificate of completion in respect 
of the works, adjustment shall be made and the balance of account based on 
the Employer/Engineer or the Employer/Engineer's representative's certified 
measurements or Employer/Engineer’s certified “contractor’s authorized 
Employer/engineer’s measurements” of the total quantity of work executed by 
the Contractor upto the date of completion and on the accepted schedule of rates 
and for extra works on rates determined shall be paid to the Contractor subject 
always to any deduction which may be made under these presents and further 
subject to the Contractor having signed delivered to the Employer/ Engineer 
enclosing either a full account in detail of all claims he may have on the 
Railway/DFCCIL in respect  of the works or having delivered No Claim 
Certificate. and the Employer/ Engineer having after the receipt of such account 
given a certificate in writing that the whole of the works to be done under the 
provisions of the Contracts have been completed, that they have been inspected 
by him since their completion and found to be in good and substantial order, that 
all properties, works and things, removed, disturbed or injured in consequence 
of the works have been properly replaced and made good and all expenses 
and demands incurred by or made upon the Railway/DFCCIL for or in the 
respect of damage or loss by from or in consequence of the works, have been 
satisfied agreeably and in conformity with the contract. 

 
1.22 Post Payment Audit: It is an agreed term of contract that the Railway 

reserves to itself the right to carry out a post-payment audit and/ or technical 
examination of the works and the final bill including all supporting vouchers, 
abstracts etc. and to make a claim on the Contractor for the refund of any excess 
amount paid to him till the release of security deposit or settlement of claims, 
whichever is later, if as a result of such examination any over-payment to him is 
discovered to have been made in respect of any works done or alleged to have 
been done by him under the contract. 

 
1.23 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR: 

(i) For a contract of more than one crore of rupees, the Contractor shall, 
whenever required, produce or cause to be produced for examination by the 
Engineer any quotation, invoice, cost or other account, book of accounts, 
voucher, receipt, letter, memorandum, paper of writing or any copy of or 
extract from any such document and also furnish information and returns verified 
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in such manner as may be required in any way relating to the execution of 
this contract or relevant for verifying or ascertaining cost of execution of this 
contract (the decision of the E m p l o y e r / Engineer on the question of 
relevancy of any documents, information or return being final and binding in 
the parties). The Contractor shall similarly produce vouchers etc, if required to 
prove to the Employer/Engineer, that materials supplied by him, are in 
accordance with the specifications laid down in the contract. 
 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 
carried out by a sub-contractor or any subsidiary or allied firm or company , the 
Engineer shall have power to secure the books of such sub-contract or any 
subsidiary or allied firm or company, through the Contractor, and such books 
shall be open to his inspection. 

 
(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to 

the obligations of the Contractor under any statute rules or orders binding on the 
Contractor. 

1.24 LABOUR: 
1.24.1 Wages to Labour: The Contractor shall be responsible to ensure 

compliance with the provision of the Minimum Wages Act, 1948 (hereinafter 
referred to as the “said Act”) and the Rules made there under in respect of any 
employees directly or through petty Contractors or sub- contractors employed by 
him for the purpose of carrying out this contract. 
 
If, in compliance with the terms of the contract, the Contractor supplied any 
labour to be used wholly or partly under the direct orders and control of the 
Railways whether in connection with any work being executed by the Contractor 
or otherwise for the purpose of the Railway such labour shall, for the purpose of 
this Clause, still be deemed to be persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said 
Act be directed to be paid by the Railway, such money shall be deemed to be 
moneys payable to the Railway by the Contractor and on failure by the Contractor 
to repay the Railway any moneys paid by it as aforesaid within seven days after 
the same shall have been demanded, the Railways shall be entitled to recover 
the same from Contractor’s bills/Security Deposit or any other dues of Contractor 
with the Government of India. 
 

1.24.2 Apprentices Act: The Contractor shall be responsible to ensure 
compliance with the provisions of the Apprentices Act, 1961 and the Rules and 
Orders issued thereunder from time to time in respect of apprentices directly or 
through petty Contractors or sub-contractors employed by him for the purpose of 
carrying out the Contract. 
If the Contractor directly or through petty Contractors or sub-contractors fails to 
do so, his failure will be a breach of the contract and the Railway may, in its 
discretion, rescind the contract. The Contractor shall also be liable for any 
pecuniary liability arising on account of any violation of the provisions of the 
Act. 
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1.24.3 Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under 
in respect of all employees employed by him either directly or through petty 
Contractors or sub-contractors in the works. If in compliance with the terms of 
the contract, the Contractor directly or through petty Contractors or sub-
contractors shall supply any labour to be used wholly or partly under the 
direct orders and control of the Engineer whether in connection with the works to 
be executed hereunder or otherwise for the purpose of the Engineer, such 
labour shall nevertheless be deemed to comprise persons employed by the 
Contractor and any moneys which may be ordered to be paid by the Engineer shall 
be deemed to be moneys payable by the Engineer on behalf of the Contractor and 
the Engineer may on failure of the Contractor to repay such money to the 
Railways deduct the same from any moneys due to the Contractor in terms of the 
contract. The Railway shall be entitled to recover the same from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of 
India all moneys paid or payable by the Railway by way of compensation of 
aforesaid or for costs of expenses in connection with any claim thereto and 
the decision of the Engineer upon any question arising out of the effect or 
force of this Clause shall be final and binding upon the Contractor. 
 

1.24.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
(1) The Contractor shall comply with the provision of the contract labour 

(Regulation and Abolition) Act, 1970 and the Contract labour (Regulation and 
Abolition) Central Rules 1971 as modified from time to time, wherever 
applicable and shall also indemnify the Railway from and against any claims 
under the aforesaid Act and the Rules. 
 

(2) The Contractor shall obtain a valid license under the aforesaid Act as 
modified from time to time before the commencement of the work and continue 
to have a valid license until the completion of the work. Any failure to fulfill the 
requirement shall attract the penal provision of the Act. 
 

(3) The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to 
the contrary, cause to be paid the wages to labour, indirectly engaged on the 
works including any engaged by sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 
 

(4) In respect of all labour directly or indirectly employed in the work for 
performance of the Contractor's part of the contract, the Contractor shall comply 
with or cause to be complied with the provisions of the aforesaid Act and Rules 
wherever applicable. 
 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or 
the rules, the Railway is obliged to pay any amount of wages to a workman 
employed by the Contractor or his sub-contractor in execution of the work or to 
incur any expenditure on account of the contingent, liability of the Railway due 
to the Contractor's failure to fulfill his statutory obligations under the aforesaid 
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Act or the rules, the Railway will recover from the Contractor, the amount of 
wages so paid or the amount of expenditure so incurred and without prejudice 
to the rights of the Railway under the Section 20, Sub-Section (2) and Section 
2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to 
recover such amount or part thereof from Contractor’s bills/Security Deposit or 
any other dues of Contractor with the Government of India. The Railway shall 
not be bound to contest any claim made against it under Sub-Section (1) of 
Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the 
written request of the Contractor and upon his giving to the Railway full 
security for all costs for which the Railway might become liable in contesting 
such claim. The decision of the Chief Electrical Engineer regarding the amount 
actually recoverable from the Contractor as stated above shall be final and binding 
on the Contractor. 
 

1.25 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 
1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the 
Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension 
Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 
1976; as modified from time to time through enactment of “Employees Provident 
Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also 
indemnify the Railway from and against any claims under the aforesaid Act and 
the Rules. 
 

1.25.1 Contractor is to abide by the provisions of Payment of Wages act & Minimum 
Wages act in terms Indian Railways General Condition of Contract. In order to 
ensure the same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 
firm/company etc. and upload requisite details of labour and their payment in this 
portal. These details shall be available in public domain. The Registration/ 
updation of Portal shall be done as under: 
 

(a) Contractor shall apply for one time registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration in the portal 
within 7 days of receipt of such request. 
 

(b) Contractor once approved by any Engineer, can create password with login ID 
(PAN No.) for subsequent use of portal for all LOAs issued in his favour. 
 

(c) The contractor once registered on the portal, shall provide details of his Letter of 
Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 
days of issue of any LoA for approval of concerned engineer. Employer/Engineer 
shall update (if required) and approve the details of LoA filled by contractor 
within 7 days of receipt of such request. 
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(d) After approval of LOA by Employer/Engineer, contractor shall fill the salient 

details of contract labours engaged in the contract and ensure updating of each 
wage payment to them on shramikkalyan portal on monthly basis. 
 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 
all salient details of engaged contractual labour & payments made thereof after 
each wage period. 
 

(f)     While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 
‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall 
submit a certificate to the Employer/Engineer or Engineer’s representatives that 
“I have uploaded the correct details of contract labours engaged in connection 
with this contract and payments made to them during the wage period in 
Railway’s Shramikkalyan portal at  ‘www.shramikkalyan.indianrailways.gov.in’    
till  Month, Year.”   
 

1.25.1.1 Provisions of “The Building and Other Construction Workers 
(Regulation of Employment and Conditions of Service) Act, 1996” and “The 
Building and  Other Construction Workers’ Welfare Cess Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves 
registered with the Registering Officer under Section-7 of the Building and Other 
Construction Workers Act, 1996 and rules made thereto by the concerned State 
Govt., and submit certificate of Registration issued from the Registering Officer 
of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act. 
 

1.26 Reporting of Accidents: The Contractor shall be responsible for the safety of 
all employees directly or through petty Contractors or sub-contractor employed 
by him on the works and shall report serious accidents to any of them however 
and wherever occurring on the works to the Employer/Engineer or the 
Engineers Representative and shall make every arrangements to render all 
possible assistance. 

 
1.27 Provision of Workmen’s Compensation Act: In every case in which by 

virtue of the provisions of Section 12 Sub-Section (1) of the Workmen's 
Compensation Act 1923, Railway is obliged to pay compensation to a 
workman directly or through petty Contractor or sub-contractor employed by 
the Contractor in executing the work, Railway will recover from the Contractor 
the amount of the compensation so paid, and, without prejudice to the rights of 
Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at 
liberty to recover such amount or any part thereof from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of 
India. Railway shall not be bound to contest any claim made against it under 
Section 12 Sub-Section (1) of the said Act except on the written request of the 
Contractor and upon his giving to Railway full security for all costs for which 
Railway might become liable in consequence of contesting such claim. 
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1.28 Provision of Mines Act: The Contractor shall observe and perform all the 
provisions of the Mines Act, 1952 or any statutory modifications or re-
enactment thereof for the time being in force and any rules and regulations 
made thereunder in respect of all the persons directly or through the petty 
Contractors or sub-contractors employed by him under this contract and shall 
indemnify the Railway from and against any claims under the Mines Act, or the 
rules and regulations framed thereunder, by or on behalf of any persons 
employed by him or otherwise. 

1.29  DETERMINATION OF CONTRACT: 
 

1.29.1 Right of Railway/DFCCIL to Determine the Contract: The 
Railway/DFCCIL shall be entitled to determine and terminate the contract at 
any time, should in the Railway's opinion, the cessation of work becomes 
necessary owing to paucity of funds or from any other cause whatever, in which 
case the value of approved materials at site and of work done to date by the 
Contractor will be paid for in full at the rate specified in the contract. Notice in 
writing from the Railway of such determination and the reasons therefore shall be 
conclusive evidence thereof. 
 

1.29.2 Payment on Determination of Contract: Should the contract be determined 
under sub clause (1) of this clause and the Contractor claims payment for 
expenditure incurred by him in the expectation of completing the whole of the 
work, the Railways/DFCCIL shall admit and consider such claims as are 
deemed reasonable and are supported by vouchers to the satisfaction of the 
Employer/Engineer. The Railway's/DFCCIL’s decision on the necessity and 
propriety of such expenditure shall be final and conclusive. 
 

1.29.3 The Contractor shall have no claim to any payment of compensation or 
otherwise, howsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in 
consequence of determination of contract. 

1.29.4 Determination of Contract owing to Default of Contractor: If the Contractor 
should: 
 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to  carry out 
the contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of 
these Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Employer/Engineer, or contravene 
any provision of the contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 
period, or 
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(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN. Form 
available in the Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after 
receiving from the Employer/Engineer notice to the effect that the said materials 
or works have been condemned or rejected. 

(xii)   Fail to take steps to employ competent or additional staff and labour as required. 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for 
inspecting the works or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the 
Railway/DFCCIL or to any person on his or on their behalf in relation to the 
execution of this or any other contract with this Railway. 

(xv)(A) At any time after the tender relating to the contract, has been signed and 
submitted by the Contractor, being a partnership firm admit as one of its partners 
or employee under it or being an incorporated company elect or nominate or 
allow to act as one of its directors or employee under it in any capacity 
whatsoever any retired Engineer of the Gazetted rank or any other retired 
Gazetted officer working before  his retirement, whether in the executive or  
administrative capacity, or 

whether holding any pensionable post or not, in the Railways/DFCCIL for the 
time being owned and administered by the President of India before the expiry of 
one year from the date of retirement from the said service of such Engineer or 
Officer unless such Engineer or Officer has obtained permission from the 
President of India or any officer duly authorized by him in this behalf to 
become a partner or a director or to take employment under the contract as the case 
may be, or 

(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or 
retired officer from the said service, or as to whether any such retired Engineer 
or retired officer was under the employment of the Contractor at the time of 
submitting the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to 
take employment under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its 
partners was such a retired Engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its 
directors was such a retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the 
time of submitting the said tender the fact of his being such a retired Engineer or a 
retired officer or make at the time of submitting the said tender a wrong 
statement in relation to his obtaining permission to take the contract or if the 
Contractor be a partnership firm or an incorporated company to be a partner or 
director of such firm or company as the case may be or to seek employment 
under the Contractor. 
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(f) Submits copy of fake documents / certificates in support of credentials, 
submitted by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the 
Railway/DFCCIL may serve the Contractor with a notice in writing to that effect 
and if the Contractor does not within seven days after the delivery to him of 
such notice proceed to make good his default in so far as the same is capable of 
being made good and carry on the work or comply with such directions as 
aforesaid of the entire satisfaction of the Engineer, the Railway shall be entitled 
after giving 48 hours’ notice in writing under the hand of the Engineer to rescind 
the contract as a whole or in part or parts (as may be specified in such notice) and 
after expiry of 48 hours’ notice, a final termination notice should be issued. 
 
Note: Engineer at his discretion may resort to the part termination of contract 
with notices, only in cases where progress of work is more than or equal to 80% 
of the original scope of work. 

1.29.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default 
of Contractor: In the event of any or several of the courses, referred to in 
Sub-Clause (1) of this Clause, being adopted: 
 

(a) The Contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered into 
any commitments or made any advances on account of or with a view to the 
execution of the works or the performance of the contract and Contractor shall 
not be entitled to recover or be paid any sum for any work thereto for actually 
performed under the contract unless and until the Employer/Engineer shall have 
certified the performance of such work and the value payable in respect thereof 
and the Contractor shall only be entitled to be paid the value so certified. 
 

(b) In the contract which has been rescinded as a whole, the Security Deposit already 
with railways under the contract shall be encashed/ forfeited and the Performance 
Guarantee already submitted for the contract shall be encashed. The balance 
work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contractor shall be debarred from participating in the 
tender for executing the balance work. If the failed Contractor is a JV or a 
Partnership firm, then every member/partner of such a firm shall be debarred 
from participating in the tender for the balance work in his/her individual 
capacity or as a partner of any other JV /partnership firm. 
Further the authorized representative of failed Contractor cannot be accepted as 
authorized representative in new contract. 
 

(c) In the contract rescinded in part or parts, 
(i) The full Performance Guarantee for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed 
through the part terminated contract. The contract value of part terminated 
contract stands reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per relevant 
clause of GCC. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the 
contract. 
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(iv) The balance work shall be got done independently without risk & cost of the 
failed Contractor. The failed Contractor shall be debarred from participating in 
the tender for executing the balance work. If the failed Contractor is a JV or a 
Partnership firm, then every member/partner of such a firm shall be debarred 
from participating in the tender for the balance work in his/her individual 
capacity or as a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted 
as authorized representative in new contract. 
 

(d) The Employer/Engineer or the Engineer's Representative shall be entitled to 
take possession of any materials, tools, implements, machinery and buildings 
on the works or on the property on which these are being or ought to have 
been executed, and to retain and employ the same in the further execution of the 
works or any part thereof until the completion of the works without the Contractor 
being entitled to any compensation for the use and employment thereof or for 
wear and tear or destruction thereof. 
 

(e) The Engineer shall as soon as may be practicable after removal of the 
Contractor fix and determine ex-parte or by or after reference to the parties or 
after such investigation or enquiries as he may consider fit to make or institute 
and shall certify what amount (if any) had at the time of rescission of the 
contract been reasonably earned by or would reasonably accrue to the Contractor 
in respect of the work then actually done by him under the contract and what was 
the value of any unused, or partially used materials, any constructional plant and 
any temporary works upon the site. The legitimate amount due to the Contractor 
after making necessary deductions and certified by the Engineer should be 
released expeditiously. 
 

 
****** 
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PART – VII 
 
 

EXPLANATORY NOTES OF SCHEDULE PRICES 
 

SECTION-I: GENERAL 
 
 

1. Supply, Erection, Testing and Commissioning of SSP/SP will be done as per RDSO 
instruction. 

 
2. The work is utmost important and it should be completed within DOC. 

 
3. All the tools & equipment such as drilling machine etc. required during execution of 

the work shall   be arranged by the contractor. 
 

4. All the safety precautions for men and material working within Railway premises 
should be taken by the contractor. The contractor shall be responsible in all respect, 
if any of their workmen meets with an accident due to non- observation of the safety 
precautions. Tenderer shall indemnify Railway against any or all claims which may 
arise because of any reason under any circumstances / incident / accident. 
 

5. The contractor shall store / stock the required quantity of the material in the TRD 
depots required for depot jurisdiction and at work site and shall be used only after 
inspection and approval by the authorized representative of GM/GGM/EL/MUMS. 

 
6. The contractor shall carry out the work daily on Railway working days by their 

skilled labour as per rule. 
 

7. The work shall be planned by the contractor in consultation with consignee of work 
Concern APM/Dy. PM/Elect for their respective jurisdiction to avoid any 
interruption to normal power supply and train movements. 
 

8. The Railway shall not be responsible for any loss or damage to contractor material / 
equipment, tools and plants etc. from any cause what so ever. 
 

9. The works shall be carried out to the full satisfaction of authorized representative 
GM/GGM/EL/MUM/S. 
 

10. To and fro transportation, loading and unloading of T&Ps and material from the 
firm‘s works place to Railway site shall be arranged by the contractor. 
 

11. The rates quoted by the tenderers and accepted by the DFCCIL Railway 
administration shall hold good till completion of the work and no additional 
individual claims will be admissible on account of the fluctuation in market rates, 
increase in taxes / levies / GST / toll taxes etc. 

 
12. DFCCIL ay reserves the right to reject all or any tender without assigning any 
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reason thereof or relax or change any of the conditions/ specifications stipulated in 
the tender. 
 

13. The contractor shall intimate inspection program of the work in advance. The 
equipments / instruments required for checking at site or in office place shall be 
arranged by the contractor. 

 
14. The basic quantities of components and materials required to make up for selected 

items, are indicated for guidance only. There may be minor variation to suit erection 
but no adjustment in prices of schedule shall be made on that account. In estimating 
the prices for various items of work provision for loss and wastage in transit and 
erection should be provided for over and above the basic quantities of work, 
indicated herein, except where otherwise specified for materials supplied by the 
purchaser. 
 

15. In the explanatory notes given in this chapter, the term “small parts steel work” is 
meant to cover fabricated steel work made from rolled steel sections, complete with 
bolts, nuts and washers work to any structural member. The term “attachment” 
where ever used is intended to cover castings, forgings, machined or welded 
components or fittings, which are attached directly to a structural member, or 
mounted on small parts steel work and shall include bolts and nuts for fasting the 
attachment to the structure member or small parts steelwork. 
 

16. In the explanatory notes given in this chapter, the term “bimetallic connection” is 
meant to cover any connection between a copper conductor and aluminum 
conductor. The clamps used for such connection shall be made of a suitable 
aluminum alloy and the copper/aluminum conductor shall be wrapped with a 
bimetallic (aluminum-copper) strip to prevent direct contact between aluminum and 
copper. 
 

17.  RECONCILIATION OF MATERIAL SUPPLIED BY THE PURCHASER: 
     a. The following procedure shall be adopted for the final reconciliation of the various 

equipment’s, materials fittings and conductors supplied by the purchaser. 
 
     b. All the materials supplied by the purchaser shall be correctly accounted for and 

quantities reconciled on completion of the work by the contractor. On completion of 
work, all surplus materials supplied by the purchaser together with the ones found 
defective or that have become defective or broken on account of defective or 
materials and/or workmanship shall be returned to him by the contractor. 

 
    c. The contactor will supply all wires and conductors including bridle wire, dropper 

wire, jumper wire and aluminum spider required for the work based on unit 
quantities, inclusive of erection allowances together with the length of finished 
wires and conductors for new items of work and the length of wires and conductors 
out of quantity as calculated above. 
 
NOTE: If there are any shortage during final reconciliation, their cost will be 
recovered by the purchaser from the contractor at the book rate or the last purchase 
rate or the prevailing market rates whichever is higher plus 5% of account of initial 
freight 2% on account of incidental charges together with supervision charges at 
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12.1/2% of the total cost inclusive of material freight and incidental charges. Freight 
between the purchaser‘s source of supply and the contractor‘s depot or residing shall 
be the contractor‘s account. 
 

18. RELEASED MATERIAL: 
The contractor shall return to DFCCIL railway all the released materials from the 
existing system at the first available opportunity but not later than a week at the 
respective TRD Depot in concerned Area. If the contractor fails to return the 
released material in specified time, the cost of released material will be recovered 
from the progress bill before releasing any payment. 
 
 

 
****** 
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PART – VII 
 

SECTION-II-Particulars 
 
Explanatory notes for various items of work in shifting/constructing new SSP works are 
mentioned below. This shall be read in conjunction with latest standards/Guidelines 
/Rules/Instructions/ Codes/ Technical specification issued by DFCCIL/RDSO/ Railway 
Board/ CORE/Zonal Railway/RVNL/Other statuary body like BIS, Electricity act 2003, 
CEA rules/regulations/safety measures, CERC rules, National Grid Code etc. 

 
 1. Scope of work and general description 
 
The work involved is Dapoli SSP shifting Estimate due to infringement with 
proposed DFCCIL track alignment at IR Ch: 73/12-73/16 and DFCC CH: 18+265.in 
PNVL-Jasai section. 
 
Electrical Works in Connection with Dapoli SSP Shifting:- 
 
PART-A: 

ITEM No.1: Designs and drawings for SSP with Hardware & 
Software: 

 
The price shall cover on an average basis for One Sub-Sectioning & 
Paralleling  Post  (SSP),  survey,  investigation  of soil bearing pressure 
and soil resistivity, preparation of cross section drawings, preparation 
of general  arrangement  drawings,  detailed  layout  of  equipments, 
bus bar connections and insulator arrangement, layout of cable  
trenches  in outdoor and inside the control room, layout of earthing 
system and earth connections, layout of earth screen  wire, design  of  
supporting  structures  for  SSP 25 kV equipments, detailed drawings  
for  steel  work  and  structural support, suitable steel / concrete, 
pedestals, plinths and foundations  for equipments and structural 
supports and drawings / designs for equipments, components, fittings, 
name  plates  and  materials.  The  price  shall include  supply of 
requisite  number of copies of all drawings, including completion 
drawings   to the  purchaser  in  the  form of RTF, blue  prints in six 
copies of each of the drawing and also in the  form of hardware & 
software along with 1 set of “Branded HW & SW with preloaded 
Operating System, HP/Dell/Lenova all in one with corei-3, 1 TB hard 
disk, 4 GB RAM or similar configuration, Operating System: Microsoft 
windows 10 or latest, Printer HP Laserjet ProMFP M226 dw or similar 
model in Canon/Brother” for the scrutiny of LOPs, SEDs, CSDs, ESPs 
etc. 

 
The prices shall include the detailed design and drawings of SSP, 
and for Cross Feeders, jumpers from Equipment to Cross Feeder & 
cross feeder to OHE (Catenary & Contact), including Testing and 
Commissioning. 
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All supporting frame work for Pedestals of OCB, PT, CT, Isolator, LA, 
Insulator etc. shall be on foundation bolt type where ever applicable 
except for gantries for 25 kV Switch yard and cross Gantry where 
pit foundation may be adopted. 

ITEM No. 1 (C)(ii) : Cable trench covers: 
The price shall cover digging and casting of cable trench and covers in 
reinforced concrete. The cable trench edge and covers will be cast in 
an angle iron frame of angle size 40x40x5 mm. The price shall include 
the supply of steel for reinforcement angle iron for trench and cover 
fabrication of angle iron frame etc. The price shall include positioning and 
dressing up of the trench covers, if required. The price shall include the 
cost of steel, cement & water also.  Steel, Cement & water will not 
supplied by Rlys. 

ITEM No. 2 (d)(i): Brick Work 

Brick work for control room, Toilet and other works: 
The price shall cover excavation and construction of reinforced 
columns and rock piece/brick work laid in cement mortar 1:3 mix for 
retaining wall. The price shall include supply of steel for reinforcement 
and other materials. The price shall also include bending/binding and 
laid of reinforcement, shorting, shuttering and scaffolding 
arrangement, required for the construction of retaining wall and its 
curing. The price shall also include dismantling of all connected 
temporary arrangements, back filling required and removal of spoil. 
The price shall also include the cost of required earth filling with rock 
piece, round etc. and ramming properly. 

 

ITEM No. 2 (d)(ii) : Brick Work 

Plastering of brick work.: 
The price shall cover supply and handling of all materials, scaffolding 
arrangement, raking out joints, curing and finishing of plaster (12mm 
thickness with cement mortar 1: 4 mix) on the retaining wall. The 
price shall also include dismantling of all connected temporary 
arrangements and removal of spoil. The Rlys. Shall not supply steel, 
cement and water. 

 
Notes for item 2(d)(i) & 2(d)(ii) 
The prices under item 2(d)(i) & 2(d)(ii) shall be same for any shape or 
size of reinforced cement concrete blocks, cable trenches & brick 
wall. In calculating the individual volume reinforced concrete 
fraction of a cubic metre beyond the third decimal shall be rounded 
off to the nearest third decimal. 
For purpose of computation of volume of concrete under item 2(d)(i) 
& 2(d)(ii), the volume of steelwork embedded in the foundation block 
or muff shall be ignored. 
Cost of all concrete will be paid for only under item 2(d)(i) & 2(d)(ii). 
The volume of each muff will be included in the volume of concrete for 
the respective foundation for purposes of computation of volume of 
concrete. 
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The price shall include cost of embedding drainpipes, conduits for cable 
or earthing flats where necessary. 
In respect of concrete for cable trenches the price shall not include 
the cost of cable supports and trays, which shall be supplied and 
erected by the Contractor and shall be paid together under item 
NS-25. 
Dowel bars in special foundations and nominal reinforcement in 
black cotton soil foundations will be necessary.  Such nominally 
reinforced foundations in black cotton soil will be payable under item 2  
8) The steel for nominal reinforcement and dowel bars will be 
supplied by the Contractor and the concrete mixture in such a case 
shall be as for normal foundations 1:3:6 Diesel engine driven 
concrete mixing machine must be used for preparation of concrete 
mixture. 
9)The foundations for the Auxiliary transformer shall be included in the 
quantity of concrete as per site condition. 

ITEM No. 4 : Supply, Transportation, erection, testing and 
commissioning of 25 kV Single pole Vacuum Circuit Breaker 
capacity 1600 Amps. with accessories: 
The price shall cover supply, transportation, loading, unloading, 
erection, testing and commissioning of 25 kV Single pole Vacuum 
Circuit  Breaker, 1600 amps, complete with operating mechanism, 
all fittings and accessories including terminal connectors as per 
latest RDSO specification. The price shall cover grouting the 
supporting frame and mechanism box on foundation block and 
mounting of other accessories in their respective places. It shall also 
cover testing and commissioning of the circuit breaker. The price 
shall also cover the supply and erection of an enameled number 
plate. The Contractor shall make his own arrangement for power 
supply required for testing purpose. All necessary tools, equipment’s, 
instruments required for carrying out necessary checks , tests and 
commissioning shall be arranged by the Contractor. 

 

ITEM No. 5: Supply, erection, testing and commissioning of 
25 kV,1500/750/5A Two Core current transformer (PS class) 
with accessories: 

 
The price shall cover supply, erection, testing, & commissioning of a 
25 kV PS class Current Transformer as per latest RDSO’s 
Specification & RDSO’s Protection Scheme complete with all fittings 
and accessories including terminal connectors. It shall include 
mounting of the transformer in position and supply and erection of 
an enameled number plate. Bus bar connectors provided with 
jumper connections shall be paid under relevant item. 

 

ITEM No. 6: Supply, erection, testing and 
commissioning of 25 kV potential transformer Type -II 
with accessories: 
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The price shall cover supply & erection and connecting up of a 25 kV 
Potential Transformer as per latest RDSO’s specification and RDSO’s 
Protection scheme complete with all fittings and accessories 
including terminal connectors. It shall also include mounting of the 
transformer in position and supply and erection of the enameled 
number plate& commissioning. Bus bar connectors provided with 
jumper connections shall be paid under relevant item. 

 

ITEM No. 7: Supply, erection, testing and commissioning of 
25KV double pole isolator 1600A with accessories: 

 
The price shall cover the supply, and erection, alignment and 
connecting up 25 kV Double Pole Isolator complete with mounting 
base, operating rod, operating mechanism and all accessories 
required for its smooth and trouble free operation & commissioning. 
The price includes solid core Post Insulator etc., shall also cover 
supply and erection of an enamelled number plate& commissioning 
pad lock for each Isolator including on –off position switches on the 
operating device necessary to indicate the status in control room 
and terminal connectors. Bus bar connector provided for making 
connection to Isolator terminal pad shall be paid under relevant 
item. 

 

ITEM No. 8: Supply , Erection, Testing and 
commissioning of Extra for interlocking  between isolator & 
Circuit breaker: 

 
The price shall cover Supply , Erection, testing & commissioning of 
an Interlocking Mechanism on an Isolator  as per latest RDSO 
specification and RDSO drawing to permit working of an Isolator and 
Circuit Breaker in a desired sequence. The price shall be extra 
individually for each Isolator and Circuit Breaker ‘set’ .The 
interlocking shall be such that the isolators can be operated only 
when the respective stream of circuit breaker is OFF. Isolators can 
be operated only on NO LOAD condition. 

 

ITEM No. 9: Supply, erection, testing and commissioning of 
42 kV class 25 KV system metal oxide, station type Lightning 
Arrestors 10 KA (TR Protection) with accessories: 

 
The price shall cover supply & erection of a Lightning Arrestor 
suitable for 25 KV AC Traction system as per latest RDSO 
specification and RDSO drawing complete with all fittings and 
accessories including terminal connector , insulating pad and surge 
monitor. It shall also include mounting and connecting up of the 
Lightning Arrestor in position, terminal connectors, etc. The price 
shall also cover the supply erection of an enameled number plate. 
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ITEM No. 10: Supply, erection, testing and 
commissioning of 25 KV pedestal Insulator: 

 
The price shall cover the supply and erection of a 25 kV solid  core  
post insulator as per latest RDSO specification and RDSO drawing 
to support aluminium bus bars & commissioning. It shall include 
supply of fixing bolts, nuts, lock nuts, washers and studs etc all 
galvanised. It shall also cover-erection of all components required for 
the assembly including post insulator. Bus bar clamps. Jumper 
clamps for clamping the bus bars/jumpers shall be paid under 
relevant item. 

 

ITEM No. 13 : Supply, erection, testing & commissioning of 
110 V DC supply distribution board suitable for SP & SSP: 

 
The price shall cover supply , erection, testing and commissioning of 
a 110V DC distribution board in the control room. The board should 
have sufficient distribution points to cater for all equipment’s in 
Control & Relay Room & also for all equipment’s in the SSP/ SP 
Yard. The price shall include the grouting of the frame work of the 
distribution board in position and necessary connections and 
commissioning. The board shall be as per latest RDSO specification 
or The distribution board shall be got approved by the purchaser 
before supply. 

 

ITEM No. 14 : Supply, erection, testing & commissioning of 
240 V AC supply distribution board suitable for SP & SSP: 

 
The price shall cover supply and erection of a 240V AC distribution 
board in the Control Room. It shall include the grouting of the 
framework of the distribution board in position or mounting it on 
the wall, necessary connections and commissioning. The board shall 
have sufficient distribution points to cater for the equipment’s in 
Control & Relay Room & also for all equipment’s in the SSP Yard. It 
shall consists of minimum 50A DP SFUs 1 nos , 25A DP FUSE 4 
Nos,   16 A DP SFUs 4Nos with proper Cable terminations/ pot head   
glands ETC. It should have necessary Volt & Ameter reading 
arrangement. The Distribution Board shall got approved from the 
purchaser before procurement. 

 

ITEM No. 15: Supply, erection, testing and commissioning of 
Tubular aluminium busbar 50 x 39 mm dia.: 

 
The price shall cover supply and erection per metre length of 50 / 
39-mm. dia. Aluminum tube to serve as bus bar or equipment-to-
equipment bus bar connection in the SSP, wherever required. The 
price shall include bending, shaping and connecting/clamping of the 
Aluminum tube to the equipment terminals/bus bar supports as 
required. 
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Item No. 16 (a) Supply, erection, testing and commissioning of 
150 sq.mm Cu. Catenary wire for cross feeder on top gantry 
or running as feeder line: 

                   
The price shall cover supply and installation of 150 sq.mm copper 
catenary as feeder line or cross feeder across yard or across  OHE 
according to site conditions. The copper wire will be as per 25 KV 
A.C. standard RDSO specification. 

 

ITEM No. 16 (b): Supply, erection, testing and commissioning 
of 160 Sq.mm Copper Jumper Wire from Cross Feeder to 
OHE: 

 
The price shall cover for Supply, erection, testing and commissioning of 
160 Sq.mm       Copper Jumper Wire from Cross Feeder to OHE. 

 

ITEM No. 16(C)(i) to 16(C)(xiv): Supply & erection of 
Busbar Junction and other Connectors: 

 
The contractor will be paid cost of different Connectors, Clamps used in 
Bus-Bar or the other jumpering purposes in accordance to the items 
enlisted from 16(C)(i) to 16(C)(xiv). However the number of connectors 
has to be got approved by the purchaser before installing. 

ITEM No. 17(i) - Supply erection testing & 
commissioning of 9 tonne Insulator at anchor post of 
cross feeder and along track feeder along with 
accessories: 

 
The price shall cover supply, erection, testing and commissioning of 9 
tonne insulators per latest RDSO specification at anchor post of cross 
feeder along with its accessories i.e. turn buckle, double strap, single 
clevis and fixing arrangements end  clamps  for zebra conductors/Cu 
conductor between bipolar gantry and outgoing feeder gantry. 

 

ITEM No. 17(ii) - Supply erection testing 
commissioning of 9 Tonne insulator at suspension point 
of cross feeder and along track feeder 150 sq.mm along 
with accessories. 

 
The price shall cover supply, erection, testing and commissioning of 9 
tonne insulators per latest RDSO specification at suspension point of 
cross feeder and along track feeder 150 sq.mm along with accessories 
and fixing arrangements end clamps for zebra conductors/Cu 
conductor between bipolar gantry and outgoing feeder gantry. 

 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 139 
 

ITEM No. 17(ii)-1 Supply, erection, testing 
&commissioning of 25 KV, 9 tonne insulators with turn 
buckle double strap single clevis and fixing/termination 
arrangement ending clamp for Zebra/copper 
conductor. 

 
The price shall cover supply, erection, testing and commissioning of 9 
tonne insulators at anchor post of cross feeder along with its 
accessories i.e. turn buckle, double strap, single clevis and fixing 
arrangements end clamps for zebra conductors/Cu conductor between 
bipolar gantry and outgoing feeder gantry. 

 

ITEM No. 17(iii) - Supply, erection testing and 
commissioning of 110 V 200/120 AH LMLA batteries 
along with battery charger at SP/SSPs: 

 
The price shall cover supply and erection of a 110V, 200/120Ah Low 
Maintenance Lead Acid battery complete with stand along with 
battery charger and accessories per latest RDSO specification and 
RDSO drawing and a tool board & commissioning. The price for 
erection shall include installation, connection, charging and 
commissioning of the battery. The price shall cover supply and 
erection, connecting up and commissioning of battery charger for 
charging 110V, 200/120 AH low maintenance lead Acid Battery. The 
price for erection shall include grouting of the charger in position or 
mounting it on the wall and connecting it to 240V single phase A.C. 
supply or as per requirement. 

 

ITEM No. 18 – Supply, erection testing & commissioning of 
Earthing system SP/SSP: 

 
ITEM No. 18(a) –Earth Electrodes: 

 
The price shall cover cost of maintenance free earth using copper 
coated steel rods, compression couplers as per RDSO specification 
no. RDSO/PE/SPEC/PS/0109- 2008(REV'0') with approved earth 
enhancing compound and exothermic welding and connection by 25 
mm x 6 mm copper strip to DB, MDB, earthing pit and cover the 
concreting of broken ground. 

ITEM No. 18 (b) - Earth lead 75 X 8 mm MS strip Laid in the 
ground: 
The price shall cover supply and installation per metre length of 75x 
8 mm mild steel strip, buried at a depth of 60cm below ground level.  
The price shall also cover connections of the steel strips to the earth 
electrodes to constitute the main earth ring and to the earthed 
terminals of the 110KV/25kV Transformers etc. as required.  
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ITEM No. 18 (c) - Earth lead 75 X 8 mm MS strip Laid 
exposed: 
The price shall cover supply and installation per metre length of 75 
x8 mm mild steel strip, laid exposed. The price shall also cover 
connections of the steel strips to the main earth ring and to the steel 
structures and metallic frame work/terminals of various 
equipments, as required.  

 

ITEM No. 18 (d) - Earth lead 50 X 6 mm MS strip Laid in the 
ground: 

 

The price shall cover supply and installation per metre length of 50x 
6 mm mild steel strip, buried at a depth od 60cm below ground 
level.  The price shall also cover connections of the steel strips to the 
earth electrodes to constitute the main earth ring and to the earthed 
terminals of the 110KV/25kV Transformers etc. as required.  

 

ITEM No. 18 (e) - Earth lead 50 X 6 mm MS strip Laid 
exposed: 
The price shall cover supply and installation per metre length of 50x 
6 mm mild steel strip, painted all round with two coats of painting to 
colour grass green shade – 218 of IS : 5 passing through cable 
trench or exposed above ground level.  The price shall also cover 
connections of the steel flats  to the main earth ring and to the steel 
structures and metallic frame work/terminals of various outdoor 
equipments as required.  

 
Note:-For item 18 (b), (c), (d) and (e) 
The price for item 18 (b), (c), (d) and (e) shall cover cost of 
installation of a buried rail pieces of approx. length 13m rail pieces 
at a depth of 1 m to form part of earthing grid. The buried rail shall 
also be connected by means of two separate and distinct 
connections made with 75x8 mm MS flat to the traction rail or the 
impedance bond provided in front of TSS for earthing. The 
purchaser shall supply the rail piece free of cost. 

 

ITEM No. 18 (f) - 8 SWG G.I. wire for earthing: 
The price shall cover supply, shaping and erection of 8 SWG G.I. 
wire per metre used for earthing of control panels, L.T. AC and DC 
Distribution Boards, battery chargers, etc. at sub-station control 
rooms.  The requirements of earthing the fencing upright shall also 
be included and paid for under this item.  

ITEM No. 18 (g) - 32mm dia MS rod for earth mat: 
The price shall cover supply and installation per metre length of 
bare mild steel rod of dia. 32mm to be buried at a depth of 60cm  
below the ground levels to form the earthing grid & connected to 
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earth electrodes.  The price shall also cover jointing of the M.S rods 
to form earthing grid and connection to M.S. flats for system 
earthing.  
Note:       For purpose of payments for items 18 (b), (c), (d) and (e) fraction of a metre in the   total 
length of earth lead Of each type used at a sub-station shall be rounded off to the nearest metre 
(0.5m and below being ignored). 

ITEM No. 19(i) - Supply & spreading of good quality ballast of 
25 mm size in SSP yard: 
The price shall be per cu.m. rate and shall cover supply and 
spreading of uniformly graded ballast of size 20/25 mm, in the 
outdoor switch yard after completing all the works and leveling the 
switch yard area, but before commissioning of the SP/SSP. The 
ballast shall be of good quality and free from any dust and dirt. Prior 
approval of ballast shall be taken from the Purchaser for the ballast 
samples. The ballast shall be spread out uniformly to a depth of 10 
cm. over the area indicated by the Purchaser's Engineer. 

 

ITEM No. 19(ii) - Supply, fabrication, galvanisation and 
erection of steel chequered plate for trench covers inside control 
room: 
The price shall cover supply, fabrication and erection to suitably 
cover the cable trenches inside the control room of MS chequered 
plate of appropriate size as guided by the site engineer of Railways. 

 

ITEM No. 20 - Design, supply, erection, testing and 
commissioning of Control Panel & Relay panel suitable for 
SP/SSP for 2 track section (4 Nos. 25KV Feeder CB & 1 No. 
25kV bus coupler or as per site requirement) as per Rly spec. 
No.TI/SPC /PSI/PROTECT/4050 or latest: 

 
The price shall include Supply, erection, testing and commissioning 
of Control & Relay panel suitable for SSP for 2 track section (4 Nos. 
25KV Feeder CB & 1 No. 25kV bus coupler or as per site 
requirement) as per Rly spec. No.TI/SPC /PSI/PROTECT/4050 or 
latest. The cost also includes provision of rubber mat of 10mm thick, 
1Mtr wide in front and back of the panel for full panel length. 

 
Note for Sch Item 20 :- The tenderer shall give the maintenance 
support of the relays, C and R Panel supplied by them for a period of 
5 (Five) years from the date of commissioning of the panel. He will 
supply maintenance Manuals trouble shooting guide lines and 
assistance to the purchaser as and when required during the 
maintenance period to attend the failures in the shortest time by 
making trained men available. 
All necessary test shall be carried out to the entire satisfaction of 
RDSO and PURCHASER. 

ITEM No. 21 - Supply, Transportation & Installation of Cables 
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(Fire retardant): 

ITEM No. 21(a)- For C.B controls & indication circuits 7 x 2.5 
Sq.mm Cu.: 
The price shall cover Supply, transportation to site & unloading, 
installation of a PVC 1100V grade 7 core 2.5 sqmm. (Copper 
conductor) cable as per latest RDSO specification from each circuit 
breaker to the Control and Relay Board. 

 

ITEM No. 21(b) - For C.T 2 x 4 Sq.mm Cu.: 
The price shall cover Supply, transportation to site & unloading 
installation of PVC 1100V grade 2 core 4 sq.mm (copper conductor) 
cable as per latest RDSO specification from each current 
transformer to the control and relay board, from 110V DC 
distribution board to the control and Relay Board and from 240V 
AC LT distribution board to Battery Chargers. 

ITEM No. 21(c) - For PT 2 x 2.5 Sq.mm Cu.: 
The price shall cover Supply, transportation to site & unloading, 
installation of PVC 1100V grade 2 core 2.5 sq mm (Copper conductor) 
cable from each potential transformer to the control and Relay panel 
Board, and from 240V AC LT distribution board to control and relay 
board.   

ITEM No. 21(d) - For 240 V Heater 2 x 4 Sq.mm Cu.: 
The price shall cover loading from Railways stores, transportation to 
site & unloading, installation per metre length of PVC 1100V-grade 
PVC insulated heavy duty 2 Core 4 sq mm copper conductor cable 
as per latest RDSO specification for space heater provided in control 
cabinets of various equipment’s and control panel. 

ITEM No. 22 - Supply and erection of Galvanized fencing 
upright: 
The price shall cover supply and erection of fabricated galvanized 
fencing uprights. The price shall be on the basis of black weight of 
the steel section of the approved drawing with no deduction for holes 
and skew cuts or no increase for weld materials. The cost of 
foundation of uprights will be paid under item 2. Provision of the 
earth connections connecting each upright with the main earth bus 
as per approved drawing shall be paid under relevant item. 

ITEM No. 23 - Supply, Erection of Galvanized fencing panels: 
The price shall include supply and erection of galvanised fencing 
panels as per approved drawing. The prices shall not include supply 
and erection of fencing uprights, anti-climbing devices but shall 
include the cost of galvanised fasteners and the price shall be for a 
metre length of the panels, measured in the plan view of the 
approved drawings. 

ITEM No. 24 - Supply, Erection of Galvanized fencing anti-
climbing device: 
The price shall cover supply and erection of an anti-climbing device 
consisting of steel galvanised fixtures and galvanised barbed wire 
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mounted on the fencing panels as per approved drawings. The price 
shall be per metre length of the panel. 

Note- The prices for item 23 to 24 shall also include supply of 
all necessary galvanised steel bolts, nuts, lock nuts and 
washers etc. required for assembly and fixing of the steel work 
ITEM No. 25 - Supply & Erection of G.S. Gates 1.5 M (L) x 
3.5 M(H): 
The price shall cover supply and erection of galvanised steel gates 
including locking device to Drg.CORE/ALD/PS/01 Mod 'C'. The 
gates will be of galvanised steel. The price shall be per metre length 
of the gate as measured on the plan view of the appropriate 
approved drawings. The price shall also include providing two bond 
connections made of multi-stranded flexible steel equivalent to 6 
SWG in the form of helical spring for the purpose of continuity of 
earthing between the gate and the adjacent fencing uprights as per 
the appropriate approved drawings. Both fixing ends shall be 
provided with an 'eye' and properly crimped. 

 
 

ITEM No. 26 - Supply & installation of firefighting 
equipments as per Annexure-I: 
The Prices shall include supply and provision of Fire Fighting 
Equipments given in Annexure – I. These items shall be of reputed 
make and shall be supplied on approval by the purchaser and 
installed at site.  

ITEM No. 27 - Supply & Installation of Name Plates & 
Indicating boards as per Annexure -II: 
The price shall include manufacture and supply of different types of 
name &  other indication Boards as  enlisted in annexure II.  

 

ITEM No. 28 - Supply of tools & Plants Annexure-III: 
The contractor shall supply the items from reputed manufacturers as 
listed in the Annexure III. However, the source and brand supply has to 
be got approved by the purchaser before purchase & supply. 

ITEM No. 29 - Supply of Office Equipments Annexure -IV: 
The Contractor shall supply the furniture items of reputed make 
acceptable to the purchaser as mentioned in Annexure IV. 

ITEM No. 30 - First Aid Equipments in box & Stretcher- 
Annexure -V: 
The Contractor shall supply and fix the First aid Box with padlock and 
stretcher with wooden box & wall fixture at suitable location in SP & 
SSP (as shown in Annexure V. 

ITEM No. 31 - Stand-by and Maintenance Spares as per 
Annexure VI: 
The contractor shall supply these items of the same make and type of 
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items already provided and utilized at SP & SSP. These items shall be 
suitably packed in cases for storage. 

ITEM No. 32 - Internal wiring of the control room and yard 
lighting as per Railway's drawing Annexure VII: 
The contractor has to carry out the wiring as per the sub schedule 
given in Annexure –VII. 
 
Part-B 
 

NS-1: Supply & Erection, testing and commissioning of 25kV/240V 
Auxiliary supply transformers 25 kVA capacity oil type with all 
accessories. 
The price shall cover Supply, Transportation, Erection, oil filtration, 
testing and commissioning of 25kV/240V, 25 KVA Auxiliary 
Transformer with all accessories as per the RDSO’s specification No. 
ETI/PSI/15(8/2003) or latest, and erection of the same complete with 
terminal connectors on a mast or gantry. The price shall be applicable 
for transformers mounted on steel pedestals at switching stations 
also. The price shall also cover supply and erection of a retro reflective 
type number plate as per Rly’s latest approved design & drawing. The 
price shall also cover oil filtration and pre- commissioning tests as 
approved by the railways. The contractor shall make his own 
arrangement for oil filtration equipment’s, as well as power supply 
required for the same. All necessary tools, equipment’s, instruments 
required for carrying out oil filtration/ checks/tests and 
commissioning shall be arranged by the contractor. The AT should 
have split type horn gap instead of adjustable horn gap as mentioned 
in the RDSO’s latest specification No. ETI/PSI/15 (08/2003) or latest. 
 

NS-02 Supply and erection of 25 KV, 1600 amps, single pole 
Isolators without earth contact assembly. 

 
The prices shall cover supply and erection of dual voltage single pole 
isolator switches 1600 Amps. Capacity conforming to specification no. 
ETI/OHE/16(1/94) or latest & Drg. No. PI/Drg/PSI/25-3150 
Amp/ISOL/TE/30574/00 or latest of approved make,  complete  with 
arcing horns, operating rods, earth shunts ,operating rod guides, 
mounting base including cost of supply of 25 KV Solid Core Post and 
Operating rod insulator. 
The price shall also cover supply and erection of an enameled 
number plate of approved design & painting of isolator No.  & provision 
of pad lock on each isolator including ON – OFF position switches on 
the operating devices necessary to indicate the status in control room 
and terminal connectors. The price shall not include supply and 
erection of small parts steel work complete with bolts and nuts etc. for 
support of isolators and for support of operating rods on gantries/ 
masts, and insulator to support jumper and jumper connectors. 

NS-03: Supply and erection of disconnector assembly for 
42KV lightning arrestor: 
i)The price shall include supply, erection, testing and commissioning of 
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disconnector assembly to the lightning arrestors as per RDSO 
maintenance instruction No. TI/MI/0048 or latest. 
ii) The price shall also include Cutting, welding, drilling etc. and 
providing of hard wares such as nut/bolt/washers etc.  
iii) Contractor shall arrange men/ materials / testing equipment 
required for the work at his own cost. 
iv) Testing and commissioning of the disconnector assembly erected by 
the contractor shall be done in the presence of Railway representative 
and to their satisfaction. 
 

NS-04: Breaking of foundation up to 200mm below track 
formation: 
The price shall cover for breaking of cement concrete foundations upto 200mm 
below track formation for dismantling of steel structures or otherwise and 
clearing the site as per the instruction of consignee. 

NS-05: Dismantling of complete redundant SSP & Gantry as 
per Annexure-VIII: 
 
The price shall cover for Dismantling of complete redundant SSP & Gantry as per 
Annexure-VIII. All dismantled materials shall be transported to designated place 
as per the instructions of Railway representative.  
 

NS-06: Concrete of foundation and plinth in other than hard 
and rocky soil: 
The price shall include all work mentioned in item 2 (a) &(b) in all classes of soil, 
including black cotton and loose soils, except hard soil & rock for concrete/ 
masonry/drains/walls. The price shall include the cost of cement also. The Rlys 
shall not supply cement. The water used for concreting; curing shall be potable. 

NS-07: Supply, fabrication, galvanization and erection of steel 
gantry, portal and supporting Structure.: 

And 
NS-08: Supply and Erection of SPS: 

 
The price shall cover supply, fabrication, galvanization and erection 
of steel gantries/portals, OHE masts, supporting structures and 
small parts steelwork required in the SSP. The price shall include 
alignment setting and grouting of steel work and supply of all 
necessary galvanized steel bolts, nuts, lock-nuts, washers etc. 
wherever required as per approved designs and drawings and 
assembly of the fabricated steel work at site to the extent necessary. 
The calculated weight to be considered for payment under this item 
shall be included in relevant drawings at the time of submitting 
designs for approval of Purchaser. 
 
Notes for Item NS-07, 08: 
1.The Contractor will supply all galvanized gantries/portals, OHE 
masts and supporting steel structures and small parts steelwork. 
The term "Small parts steel work" is meant to cover fabricated and 
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galvanized steel work made from rolled steel sections OF LESS THAN 
3 METERS such as cross beams, base plates, backing angles, knee 
brackets etc. including galvanized bolts, nuts, lock-nuts and 
washers etc. for fastening the small parts steel work to any 
structural member. 
 
2.For purposes of payment, the weight of fabricated galvanized 
steelwork shall be calculated according to the weight of black steel 
given in section books for the lengths of various members, as shown in 
approved drawings. There will be no addition for increased weight due 
to galvanizing or painting or reduction for holes or skew cuts. An 
addition of 1% will, however, be made to the calculated weight to cover 
weight of bolts, nuts, lock nuts and welded materials.  The weights of 
holding-down bolts, calculated on the basis of standard weight tables 
shall be separately included in the payable weight of steel under this 
item. 
 
3.The steel-supporting frame of equipment supplied along with the 
equipment’s will not be reckoned for purposes of payment under this 
item unless specifically indicated. None of the other items of the 
work shall include the cost of supply and erection of small parts 
steelwork, which will invariably be paid for under item NS-25 as 
applicable. 

NS-09 : Supply and erection of danger board 
The price shall cover supply & erection of Danger board as per RDSO drg No 
ETI/OHE/SK/104.  

NS-10 Transportation of 13 mtrs long rail and laying below 750 
mm to 1000 mm deep in earth as per site condition ( Rail will be 
supplied by Railways) 

 
The price shall cover shifting of rail upto 13 mtrs. Length by arranging labour, 
lorry etc. from available site to  site  of work. The rail shall be placed 750mm to 
1000 mm below deep trench in earth. The rail will be made available by Rlys.   
from area within 10 Km. from the work site. 
 
 
 
 
 
 
Note: 1. All the released materials shall be handed over by the contractor to 
DFCCIL/Railway at DFCCIL/Railways nominated store depot. 

 
2. The inspection of materials shall be done by purchaser’s representative i.e 
RITES/Consignee as decided by the Railway authority. 
 
 3.  All the materials should be procured for RDSO/CORE approved sources 
only. 
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             Part-VIII 
TECHNICAL SPECIFICATIONS 

 

 

 

 

CHAPTER – I 
 
Patr A) FOUNDATIONS 
 
Scope 
 
This chapter deals with the design of foundations for structural steel work, concrete 
pedestal for equipment’s, and cable trenches required at the various sub-stations. It 
also deals with the specifications for concrete. 
 
1.Design of Foundations 
 
 
a)  Soil pressure 

 
The contractor shall determine the type, bearing pressure and resistivity of soil at 
the locations of the sub-stations and shall prepare designs for the foundations 
suitable for each location to suit the bearing pressure of the soil in consultation with 
the Purchaser. 
 
b) Gantry Structures. 

 
Foundations for the gantry structures/portals shall be of the pure gravity type, the 
base of which shall rest on consolidated soil. 
 
c) Equipment. 

 
Pedestals for power transformers shall be made of mass concrete with base resting 
on consolidated soil. Foundations for Circuit Breakers supported on steel structures 
and for other items of equipment such as isolators, instrument transformers, busbar 
support insulators etc. shall be of the pure gravity type, the base of which shall rest 
on consolidated soil, and shall be left with core holes into which the legs of the 
supporting structures shall be suitably fixed by grouting. 

 
d) Cable trenches. 

 
The reinforced concrete cable trench shall rest on original ground if the depth of 
unconsolidated soil is less than 0.5m. If the depth of the unconsolidated soil is more 
than 0.5m the cable trench shall be supported at suitable intervals on concrete 
pillars. Cable trench details are shown in a drawing included in Annexure-3. 

 
e) Fencing posts. 

 
Foundations for fencing posts shall rest on consolidated soil if the depth of 
unconsolidated soil is less than 1.5m below the datum level and shall be rectangular 
parallel-piped shape. If the depth of the unconsolidated soil is more than 1.5m the 
foundation block shall rest on reinforced concrete piles cast-in-situ or reinforced 
concrete foundation may be adopted as desired by the Purchaser. 
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2.Bearing Pressure 
 Subject to 1 (a) above, the following pressures may generally be expected for different kinds 

of soil. This information is given for general guidance only. 
i) Murrum soil               :    22,000 kg/sq.m. 
ii) Average good soil      :   11,000 kg/sq.m. 
iii) Poor soil                     :   8,000 kg/sq.m. 
iv) Bad soil                      :   5,500 kg/sq.m. 
v) Black cotton soil –  

 Black cotton soil – Only pure gravity foundation shall be adopted. In case of dry black cotton 
soil, the soil shall be subjected to a bearing pressure as close as possible but not exceeding 
16,500 kg/sq.m the depth of the foundation block being not less than 3.0m. In the case of soil 
which remains saturated for most part of the year, the soil should be subjected to a bearing 
pressure not exceeding 8,200 kg/sq.m but as close as possible to this figure. 
In case of hard rock, the rock shall be blasted to such an extent that the structure can be 
embedded in it with concrete and suitably grouted. Alternatively, the structure can be 
anchored to suitably designed anchor bolts for which holes of suitable depth needed for the 
anchor bolts shall be drilled and anchor bolts grouted with special high strength grouting 
material of an approved quality. 

3.Concrete 

Concrete for foundation shall be nominal mix of grade M20 obtained by mixing cement, 
coarse aggregate, fine aggregate & water in accordance with proportions given vide table 3 
of IS 456:1978 reproduced below. For grouting, muffing embedding of structures in 
foundations and for cable trenches at switches stations, nominal mix concrete M20 obtained 
by mixing materials sin proportion as indicated in table-3 of IS:456.2000 or latest shall be 
used volume batching may be adopted vide clause 9.2.2 of IS:456. 2000 or latest reproduced 
below. 

IS : 456-1978 :-Proportions for nominal mix concrete 

(Clause 8.3, 8.3.1 and 8.3.2) 

Grade of 
Concrete 

Total quantity of dry 
aggregate by mass per 50 kg. 
of cement, to be taken as the 
sum of the individual masses 
of fine and coarse aggregate 
Max. 

Proportion of fine 
aggregate of coarse 
aggregate (by mass). 

Quantity of 
water per 50 
kg. of cement 
Max. 

M.5 
M 7.5 
M.10 
M 15 
M 20 

800 Kg. 
625 Kg. 
480 Kg. 
350 Kg. 
250 Kg. 

Generally, 1:2 
but subject to 
of 1:1.5 and a 
lower limit 
of 1:2.5 

60 Liters. 
45 Liters. 
34 Liters. 
32 Liters. 
30 Liters. 

 

 
 Note: 

The proportions of the fine to coarse aggregates should be adjusted from upper limit to 
lower limit progressively as the grading of the fine aggregates becomes finer and the 
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maximum size of coarse aggregate becomes larger. Graded coarse aggregate shall be used. 

Example: 

For an average grading of fine aggregate Specification for coarse and fine aggregates from 
natural sources for concrete (Second revision) that is zone II of Table 4 of IS:383 – 1970, the 
proportions shall be 1:1:5, 1:2 and 1:2:5 for maximum size of aggregate 10 mm., 20 mm. and 
40 mm respectively. 

In case uniformity in the materials used for concrete making has been established over a 
period of time, the proportioning may be done by volume batching, provided periodic checks 
are made on mass/volume relationship of the materials. Where weight-batching is not 
practicable, the quantities of fine and coarse aggregate (not cement) may be determined by 
volume. If the fine aggregate is moist and volume batching is adopted, allowance shall be 
made for bulking in accordance with IS:2386 (Part-III) – 1963* 

* Methods of test for aggregates for concrete: 

Part III Specific gravity, density, voids absorption & bulking. 

In judging the acceptability of the materials, quality of concrete and the method of works, the 
Purchaser will generally observe the provisions of the "Indian Standard Code of Practice for 
plain and reinforced concrete, IS: 456-1978. The crushing strength of concrete shall not be less 
than the limits given below: - 
Crushing strength of 15 cm. cubes by works test. 
 

Concrete At 7 days age At 28 days age. 
M.10 
 

70 Kg/cm 2 
 

100 Kg.cm2 
 

M.15 100 Kg/cm2 150 Kg.cm2 
 

Note: a)Test specimen of works test shall be taken at the site of work from mixture of concrete 
ready for pouring in to the foundation hole. All  tests  shall  be  carried  out  in  accordance  
with  IS:  516-1959  or  its  latest  version  at  govt.  recognized  institutions/labs.  In case,the 
contractor is having his own testing facilities, the testing shall be done in the presence of Rly’s 
authorized representative. The sample of concrete from which test specimens are made shall 
be representative of the entire batch. 

b) Age is reckoned from the day of casting. 
Size and grading of aggregate 
The aggregates shall conform to "Indian Standard Specifications" for coarse and fine aggregate 
IS : 383 – 1970. The graded coarse aggregate 40 mm. nominal size (Table-2 of IS : 383 – 
1970) shall be used for foundation. Coarse aggregate meant for grouting, embedding and 
muffing of posts should be of nominal size of 20 mm. graded. The fine aggregate shall be 
graded from 10 mm. downwards. 
 
4) Cement 
The cement to be used in the construction of R.C.C. structures should be of ordinary Portland 
cement to IS : 269 – 1976. 
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Part B) STRUCTURES AND STEEL WORK 
Scope 
This chapter deals with the design of all structural steel work including gantry structures, 
supporting structures and small parts steel work including chairs, brackets and other fabricated 
steel-work for mounting various equipment’s, busbars, cables etc. at Traction sub-stations. 
1)General 
The steel structures may be of riveted, bolted or welded construction as convenient for 
installation. The thickness of smallest steel section used shall not be less than 6 mm. (or ¼"). 
Legs of gantry structures/portals and supporting steel work and uprights or busbar supports 
shall generally be embedded in concrete foundation blocks and for equipment and in special 
cases secured by means of holding down bolts. 
2)Bearing pressure 
a)Steel Structures 

All the steel structures like gantries/portals, other supporting members, small part steel work 
etc. shall be galvanized after fabrication with a minimum value of average mass of zinc 
coating being not less than 1000g/M2 as per latest RDSO specification. All designs for steel 
work shall be submitted for approval of the Purchaser. Generally, all designs unless otherwise 
provided shall comply with latest ISS / RDSO specifications. For purpose of design, all 
possible loads that may occur in the worst possible combination. 
For calculation of wind load on structures, conductors and equipment, the basic wind pressure 
shall be taken as 112.5 Kg/sq.m. shall be considered. 
 

b) For purposes of design of gantries, the tension in 100 kV & 220 kV incoming/outgoing lines 
shall be taken as 200 Kg. and 350 Kg. respectively at minimum temperature (without wind) in 
each conductor and 150 Kg. at minimum temperature (without wind) in the earth wire. The 
tension in the 100 kV & 200/25 kV sub-stations shall not exceed 200 Kg. & 350 Kg. 
respectively at 4 degree C (without wind). 
 

c) Uprights and fencing posts. 
Uprights carrying equipment such as potential transformers, current transformers, lightning 
arrestors, busbar support insulators, shall be made from standard metric steel sections viz. 
channels, angles or small joints, either single or fabricated 
 

d) Notwithstanding the provisions contained in I.S. and other regulations referred to in Para  
(b) above regarding permissible deflection, the following should apply. 
The deflection at the top of the mast or structure shall be limited to one eightieth (1/80) of its 
height above foundation. 
The torsional rotation of the mast due to permanent loads shall not exceed 0.1 radian 
3)Steel 
Steel conforming to IS : 226 – 1975 shall be used for all fabricated steel work. Steel should be 
to designation ST : 42-S. 
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                                              PART - VIII 
CHAPTER – II 
 
EQUIPMENT, COMPONENTS AND MATERIALS 
 

1.1 General: This chapter deals with the details and specifications of the equipment, 
components and materials to be used for traction overhead equipment, switching 
stations, booster transformer stations and LT supply transformer stations... In general, 
based on the specifications issued by various bodies, such as Indian Standards 
Institution, British Standards Institution etc, specifications have been issued by the 
CORE. 
 

1.2  Compliance of standard Specification 
 
Tenderers offer equipment in accordance with the appropriate International/National 
standard specifications of the country of manufacture. But such offers will be treated as 
deviations and should be quoted clearly English rendering of the text and illustrations 
of the national standard specifications and explanatory notes on the specific deviation 
from IEC, British or Indian Standards in question, shall also be submitted in Form. In 
case of doubt, the Purchaser shall decide the clause and specification applicable and the 
contents of the specification and standard mentioned above shall guide such   
decisions. 
 

1.3 Quality Assurance: The provision of Part I for quality assurance will apply, 
including facilities to be provided by the manufacturer. I 

1.4 Inspection and Test: These comprised inspection and tests conducted at the 
manufacturer's factory for   ensuring quality of manufactured items as part of the 
Quality Assurance Programme. 

1.4.1 All works connected with this contract shall be done in accordance with the standard 
established methods of inspections and shall comply with relevant Indian Electricity 
Rules, ISI code, RDSO /CORE Specification and Standards. 

1.4.2 Normally the inspection of all the equipment, materials, fittings and components will 
be carried out by DFCCIL/ Authorized agency at the manufacturer’s premises. In 
case of extreme emergency /exceptional circumstances, material may be inspected by 
authorized representative of DFCCIL at the manufacturer’s premises before dispatch 
and no materials shall be dispatched from the manufacturer’s premises until these are 
inspected and/or approved. Any unreasonable delay in inspection will be reasonable 
ground for extension of time for completion of the work. 

1.4.3 All erection work will be subjected to inspection by the authorized representative of 
DFCCIL to ensure that the work is done in accordance with the specification and 
approved drawing. The decision of the authorized representative of DFCCIL shall be 
final in respect of acceptability or otherwise of any material, fitting, component or 
equipment required for the work. 

1.4.4 The works which shall be rejected by the inspecting officer of the DFCCIL, the 
contractor shall replace such rejected equipment/assemblies of the work forthwith but 
in any event not later than a period of one week from the date of rejection. The 
contractor shall bear all the cost of such replacement including freight etc but without 
being entitled to any extra time on this account. 
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1.5 Test Certificates: Three copies of the test certificates of successful prototype tests 
carried out at the manufacturer's Factory on all equipment shall be furnished to the 
Purchaser within a month after completion of the prototype test. Three copies of the 
routine test carried out of each equipment shall also be furnished, after the equipment 
is passed by the Purchaser's representative for inspection. 
 
 

1.6 INSPECTION: 
1.6.1  The works shall be accepted after inspection by the DFCCIL particularly for the 

following aspects. 
i.) Setting out of Electrical equipment. 
ii.) Approval of quality of works. 

iii.) Erection, testing & commissioning as per the approved drawings and the Indian 
Standard codes of practice. 

iv.) Safety works to conform to Indian Electricity Rules. These aspects shall be checked 
during periodical inspections. Any defects, deficiencies noticed in the works will be 
recorded in the site order book so that the contractor acts upon it without loss of time. 

1.6.2 The cost of the inspection will be on DFCCIL accounts subjects to any other 
provisions contained hereunder or elsewhere in contract. One week’s notice must be 
given by the contractor to the Inspecting Officer to take up the inspection. 

1.6.3 The contractor shall provide without any extra cost to the DFCCIL all materials, 
equipment, machine, plant, tools and labour etc. of every kind of which the DFCCIL 
inspecting officer may consider necessary for any test and examination to be made at 
site or elsewhere. 

1.6.4 All the equipment and material shall be of best quality and will be tested/inspected 
by the Employer/Engineer or Engineer’s representative at site of work and approved 
before they are installed/used in the works covered in the contract. If the contractor 
uses any equipment’s materials without the prior approval of DFCCIL these are liable 
to be rejected. 

1.6.5 The decision of the Inspecting Officer with regard to the acceptance or rejection of 
the equipment/work will be final and binding on the contractor 

1.7 Bulk manufacture: Bulk manufacture may be undertaken only after specifications 
approved of the Purchaser or his representative has been obtained indicating that tests 
on the proto types are satisfactory. Where prototype has already been approved in 
connection with manufacturer may proceed after exemption from proto type tests is 
received from the purchaser in writing. 

1.8 Interchangeability: All equipments, components and fittings shall be 
interchangeable and supplies shall be in accordance with the purchaser’s design 
unless otherwise specifically approved by him. Components such as fuses, indication 
lamps etc should be replaceable with substitutes available indigenously as far as 
possible. Important components and fittings and their drawings have been listed in 
Schedule. 

  

1.9 Technical specification: Following specifications (latest revision) will govern the 
supply and testing of important materials, components and equipments: 
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NOTE: 

1) Above specifications can be purchased from RDSO/office of CAO/CORE/ALD on 
payment of their cost. 
 

 2) For structural steel (standard quantity) please refer IS: 2062 – 1992.3)  
 
 3)        Any amendment in specification and drawings subsequent to LOA, if required to be  
            Carried out shall need approval of DFCCIL duly considering the financial implication of  
            the same either in upward or downward direction.     
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                                                          PART - IX 
                                               

LIST OF STANDARD AND TYPICAL DRAWINGS 
This Annexure contains reference to standard, typical and particular drawings referred to 
in various paragraphs of the specification and specifications issued by the Purchaser. 
All reference of drawings and specifications in these Annexes shall be taken to be the 
latest version of such drawings as issued by the Purchaser. 
 
S.N
o 

Title of Drawings Drawing No. 

1 Typical layout of 132/27 Kv Traction Sub-station (Type-I) 
 

ETI/PSI/021-II 

2 Typical layout of 132/27 kV Traction Sub-station. (Type-II) ETI/PSI/022-1 (Mod.B). 
 

3 Typical layout of Control Room at Traction Sub-station. ETI/PSI/023-B (Mod.C). 
 

4 Typical layout of Remote-Control cubicle at a switching station. ETI/PSI/0010 (Mod.E). 
 

5 Control Room For Traction Sub-station. ETI/C/0225 (Sheet 1 of 2) 
 

6 Control Room For Traction Sub-station. (RCC details) -do- (Sheet 2 of 2) 
7 Typical schematic diagram of protection for 21.6 MVA. 132/27 

kV TSS. 
 
7.a) Typical layout of 132/27 kV 
Traction Sub-station with single transformer. 

ETI/PSI/024-I 
 
 
ETI/PSI/025-I 

8 Typical layout of 132/27 kV Traction Sub-station. (Type-III) ETI/PSI/026 ( Mod.G). 
 

9 Typical layout of 132/27 kV Traction Sub-station. (Type-IV) ETI/PSI/028 ( Mod.F). 
10 Typical layout of 132/27 kV Traction Sub-station. (Type-V) ETI/PSI/029 (Mod.G). 
11 Typical return current connection to buried rail at 132/25 kV 

Traction sub-station. 
ETI/PSI/0212 ( Mod.A). 

12 Typical layout of 132/25 kV Traction sub-station with 132 kV 
Switching Station (Type X) 

ETI/PSI/027 ( Mod.F). 

13 Typical General arrangement of earth screen wire termination 
at Traction sub-station. 

ETI/PSI/0225 ( Mod.B). 

14 Typical fencing layout at traction Sub-station (Details of fencing 
panel, door anti-climbing device etc. 

CORE/ALD/PSI/01 (Mod.D) 

15 -do- ETI/PSI/121 (Mod.C) 
 

16 Typical arrangement of an earth electrode at TSS. ETI/PSI/222 (Mod.A) 
17 Typical earthing, cable trench 

& foundation layout of 132/25 kV TSS. 
-do- 224 (Mod.E) 

18 Typical earthing arrangement for equipment/structure at TSS. -do- 228 (Mod.A) 
19 Mounting arrangement of 100 KVA 

25 kV/240V L.T. supply transformer at TSS. 
-do- 0312 (Mod.B) 
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20 25 kV D. O. fuse switch 
assembly. 

ETI/PSI/032 (Mod.D). 

21 Typical details of cable run at a  
twin transformer TSS. 

-do- 323 (Mod.E) 

22 -do- with Shunt Capacitor. -do- 325 
 

23 Structural layouts of 132/25 kV traction sub-stations (Type-I to 
VI). 

ETI/C/0200 (Sh.1 Mod.G) 

24 -do- (Type-VII to X) -do- (Sh.2 Mod.C) 
 

25 Typical cable trench layout of 
132/25 kV TSS (Trench cover improved). 

-do- 0210 (Mod.F). 

26 Details of Beam B/1 -do- 0201 (Mod.C) 
 

27 Details of Tower T/1 -do- 0202 ( Mod.G) 
 

28 Details of Tower T/2 -do- 0203 (Mod.G) 
29 Details of Beam B/2 & Column C/1 for 132/25 kV Sub-station. ETI/C/0208 (Mod.E) 
30 - D E L E T E D –  
31 Details of structure for 132 kV 

double pole Isolator. 
-do- 0310 (Mod.G) 

32 
 

Details of structure for 132 kV 
support insulators. 

-do- 0320 (Mod.E) 

33 Details of position of feeder  
Bus coupling interrupter. 

ETI/PSI/SK/272 

34 Details of structure for 132 kV  
current transformer. 

ETI/C/0330 (Mod.F) 

35 -do- for 120 kV Lightning  
Arrestor. 

-do- 0340 (Mod.F) 

36 -do- for 25 kV CT. -do- 0360 (Mod.F) 
 

37 -do- for 42 kV L. A. & 25 kV 
support insulator. 

-do- 0370 (Mod.J)  
(Sh. 1 & 2) 
 

38 -do- for 25 kV Single Pole  
isolator 

-do- 0380 (Mod.F) 

39 -do- for 25 kV P. T. -do- 0390 (Mod.D) 
 

40 Fabricated Mast for mounting LT supply transformer and D. O. 
fuse switch. (S-100 mast) 

 
-do- 0043 (Mod.B) 

41 Details of structure and foundation for 25 kV D. P. Isolator at 
TSS. 

ETI/SK/C/180 (Mod.C) 

42 
 

Rigid through connector to suit 50dia Al. Tubular bus bar and 
spider AAC conductor for 25 kV PT Type-II 

ETI/PSI/P/11110 (Mod.C) 

43 Expansion bus coupler on SI to suit 50 O/D Al. tube for 25 kV 
system. 

ETI/PSI/P/11210 (Mod.D) 

44 25 Kv system tee connector to suit 50 O/D Al. Tube and 
'SPIDER', 'AAC' conductor 

-do- 11140 (Mod.B) 
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45 Details of Rigid terminal connector 
suitable for 20 dia Al. Conductor to terminal pad of 25 kV PT 
Type I & II 

-do- 11120 (Mod.B) 

46 Rigid connector of S. I. To suit 50mm O/D Aluminium Bus bar. -do- 11200 (Mod.C) 
47 Sliding clamp for 50mm O/D Aluminium Bus bar. -do- 11190 (Mod.C) 
48 Details of rigid type bimetallic terminal 

connector suitable for 50dia Al. Tubular bus bar to suit 30dia 
copper stud for 25 kV CT. 

-do- 11070 (Mod.C) 

49 Standard Post Insulator for 
clean area (Creepage path 850mm min.) 

ETI/OHE/P/6090-1 (Mod.C) 
 

50 Typical number plate for  
circuit breaker. 

ETI/PSI/P/7523 

51 -do- for Auxiliary Transformer. -do- 7525 
 

52 -do- for power transformer at TSS. -do- 7526 
 

53 -do- for PT at TSS. -do- 7527 (Mod.A) 
 

54 -do- for CT at TSS. -do- 7528 (Mod.A) 
 

55 -do- for Isolators at TSS. -do- 7529 (Mod.A) 
 

56 Gillisans Letters and Figures. RE/33/527 (Mod.A) 
 

57 Details of baffle wall at TSS (WP-112.5 kgf/sq.m and WP-75 
kgf/sq.m). 

ETI/C/0213 (Mod.D) 

58 Details of RCC baffle Wall at TSS.  
(WP-150 kgf/sq.m) 

ETI/C/0214 (Mod.D) 

59 Transformer oil drainage 
arrangement at sub-stations. 

ETI/C/0216 (Mod.B) 

60 High speed auto re-closing scheme for  
feeder circuit breaker at 25 kV TSS. 

ETI/PSI/0231-I (Mod.A) 
 

61 General scheme of supply for 25 kV 50 Hz. single phase AC 
Traction system. 

ETI/PSI/702-I (Mod.A) 
 

62 Typical layout for 25 kV Shunt capacitor to be installed at 
132/25 kV, TSS Type-I 

ETI/PSI/0223 (Mod.D) 

63 - D E L E T E D –  
64 Typical arrangement for strung bus 'SPIDER' (AAC) Conductor at 

TSS. 
ETI/PSI/0226 (Mod.B) 

65 General arrangement & terminal connection for 25 kV PT Type-
II at TSS. 

ETI/PSI/0227 (Mod.A) 
 

66 Typical earthing cable trench & foundation layout of 132/25 kV 
TSS with capacitor bay. 

-do- 229 

67 Details of expansion type terminal  
connector to suit 50dia Al. Tubular bus bar to terminal and pad 
of 25 kV Isolator, CT and Interrupter. 

ETI/PSI/P/11060 (Mod.E) 
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68 Details of Rigid bimetallic terminal connector suitable for 50dia 

Al. tubular bus bar to terminal pad of 25 kV Isolator/CT. 
 

-do- 11090 (Mod.C) 

69 Details of TEE connector to suit 50 O/D Al. tubular bus bar. 
 

-do- 11150 (Mod.B) 

70 Details of Rigid bus splice connector to suit 50 O/D Al. tube on 
both ways. 
 

11180 (Mod.B) 

71 220 kV system rigid connector on SI to 
suit ZEBRA (28.58 dia.) ACSR conductor. 
 

-do- 11050 (Mod.C) 

72 Add the nomenclature of the drg. to be mentioned here.  
 
 
Note to Tenderers. 
 
Copies of drawings can be obtained against payment as required. 
a.) Drawing Nos. 1 to 71 from RDSO/LKO or CPM/RE.ACD 
b.) Drawing Nos. 71 & 72 from CPM/C.RLY/MCST.  
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     PART-X 
 

      MILESTONES AND TIME SCHEDULE 
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MILESTONES AND TIME SCHEDULE 

 
1.0 Time Schedule: 
1.1 Time of start and completion: 
 The time allowed for execution of the works is 06 (Six Months) from the date of issue of 

letter of acceptance from DFCCIL. 
 The contractor shall be expected to mobilize to the site of works and commence 

execution of the works within 15 (days) from issue of Acceptance Letter by DFCCIL. 
 The contractor shall be expected to complete the whole work ordered on the contractor 

within 06 (Six Months) from the date of issue of Acceptance Letter by DFCCIL. 
 If the contractor commits defaults in commencing execution of the works as afore stated, 

DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully 
the Bid Security Deposit and performance guarantee of the contractor. 

 
1.2 Progress of works: 
 The contractor shall submit a programme of work in the form of a Bar Chart of all the 

activities in consistence. In case this bar chart requires to be modified, the Engineer and 
the contractor shall agree upon a time and progress chart. The chart shall be prepared in 
direct relation to the time stated as 06 months for the completion of the works as the 
milestone targets specified below of these special conditions. It shall indicate the forecast 
of the dates of commencement and completion of various activities of the work and may 
be amended as necessary by agreements between the Engineer and the contractor within 
the limitation of 06 (Six Months) as overall completion period. 
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PART-XI 
 

TENDER ANNEXURES & FORMS 
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Annexures /form no.       Subject 

Annexure no I Tender form  

Annexure no II Agreement for zone contract (Not Applicable for this 
Tender) 

Annexure no III Work order under zone contract (Not Applicable for this 
Tender) 

Annexure no IV Contract agreement of works 

Annexure no V  Format for certificate to be submitted / uploaded by 
tenderer along with the tender documents 

Annexure no VI Tenderer’s credentials (bid capacity) (Not Applicable for 
this Tender) 

Annexure –VIA 

 

(Bid security) bank guarantee bond from any scheduled 

commercial bank of India. 

Annexure –VIB Annual contractual turnover data for the previous 3/4 years  

Annexure no VII Proforma for time extension 

ANNEXURE – VIIA Proforma of 14 days’ notice for offloading of part of 

contract 

ANNEXURE – VIIB Notice for part of contract work offloaded 

Annexure no VIII Certificate of fitness 

Annexure no IX Proforma of 7 days’ notice for works as a whole/ in parts  

Annexure no X Proforma of 48 hrs. Notice for whole work 

Annexure no XI Proforma of termination notice 

Annexure no XII Proforma of 48 hrs. Notice 

Annexure no XIII Proforma of termination notice 

Annexure no XIV Final supplementary agreement 

Annexure no XV Agreement towards waiver under section 12(5) and section 
31a (5) of arbitration and conciliation (amendment) act 

Annexure no XVI             Certification by Arbitrators appointed under Clause 63 &   
            64 of Indian Railways General Conditions of Contract 

Annexure no XVII Performance Bank Guarantee 

Form no.1 Schedule of prices & total prices Tender schedule 

Form no.  2 Tenderer's credentials 

Form no 2A Technical eligibility criteria details 
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Form No.2B Statement of works in progress for bid capacity (Not 

Applicable for this Tender) 

Form-2C Applicant's party information form 

Form no. 3 ECS/ NEFT / RTGS mandate form 

Form no. 4 Sample standing indemnity bond for “on account” 

payments 

Form no.5 Pre contract integrity pact 

Form No. 6 Anti-profiteering declaration to whomsoever it may 

concern 

Form no 7 Draft memorandum of understanding (MOU) for Joint 

venture participation. (Not Applicable for this Tender) 

Form no. 8 Draft format of joint venture agreement (Not Applicable 

for this Tender) (Not Applicable for this Tender) 

Form no 9 Pro-forma letter of participation from each partner of joint 

venture (jv) (Not Applicable for this Tender) 

Form no 10 Format for power of attorney for authorised signatory of 

joint venture (jv) partners (Not Applicable for this Tender) 

Form no 11 Format for power of attorney to lead partner of joint 

venture (jv) (Not Applicable for this Tender) 
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ANNEXURE - I 

TENDER FORM  

Tender No:- MUM/S/EL/239/CR/DAPLOLI SSP 
Name of Work :- Shifting/Construction of New SSP at Dapoli due to infringement   
   with proposed DFCCIL track alignment at IR Ch: 73/12-73/16 and DFCC CH:18+265. 

To 

The President of India 

Acting through the Chief General Manager/ DFCCIL/Mumbai/South 

1. I/We ____________________ have read the various conditions to tender attached hereto 
and agree to abide by the said conditions.  I/We also agree to keep this offer open for 
acceptance for a period of ________ days from the date fixed for closing of the tender and 
in default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to 
do the work for _______ DFCCIL, at the rates quoted in the attached bill(s) of quantities 
and hereby bind myself/ourselves to complete the work in all respects within 
____________ months from the date of issue of letter of acceptance of the tender. 

2.  I/We also hereby agree to abide by the Indian DFCCIL/Railways Standard General 
Conditions of Contract, with all correction slips up-to-date and to carry out the work 
according to the Special Conditions of Contract and Specifications of materials and works 
as laid down by DFCCIL in the annexed Special Conditions/Specifications, Standard 
Schedule of Rates (SSOR) with all correction slips up-to-date for the present contract. 

3.  A Bid Security of ₹ ___________ has already been deposited online/ submitted as Bank 
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to 
any other right or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 
document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued 
by the DFCCIL that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4.(a) I/We am/are a Startup firm registered by …………………… Department of Industrial 
Policy and Promotion (DIPP) and my registration number is ……………. valid upto 
…………………. (Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute 
a binding contract between us subject to modifications, as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer for this work. 

Signature of Witnesses: 
 

________________________ 

(1)  ___________________ 
 

Signature of Tenderer(s) 
 

(2)  ___________________ Date ________________ 
 

 Address of the Tenderer(s) 
 

_____________________________ 
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ANNEXURE – II 
AGREEMENT FOR ZONE CONTRACT 

 
Deleted 

 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE - III 

 

                       WORK ORDER UNDER ZONE CONTRACT 

 
 

Deleted 
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  ANNEXURE - IV 

DFCCIL 

CONTRACT AGREEMENT OF WORKS 

          CONTRACT AGREEMENT NO. _________________________ DATED 
___________ 

ARTICLES OF AGREEMENT made this _________ day of _________ 20______ between 
President of India acting through the DFCCIL Administration hereafter called the "DFCCIL" of 
the one part and ___________________________herein after called the "Contractor" of other 
part. 

WHEREAS the Contractor has agreed with the DFCCIL for performance of the works 
_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard 
General Conditions of Contract, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents and the Specifications of _____________ 
updated with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents and the applicable Standard Schedule of Rates (SSOR) of ___________ 
updated with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents and the Special Conditions and Special Specifications, if any and in 
conformity with the drawings here-into annexed AND WHEREAS the performance of the said 
works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by 
the Railways/DFCCIL, the Contractors will duly perform the said works in the said Bill(s) of 
Quantities set forth and shall execute the same with great promptness, care and accuracy in a 
workman like manner to the satisfaction of the DFCCIL and will complete the same in 
accordance with the said specifications and said drawings and said conditions of contract on or 
before the ______ day of ___________ 20___ and will maintain the said works for a period of 
________Calendar months from the certified date of their completion and will observe, fulfill 
and keep all the conditions therein mentioned (which shall be deemed and taken to be part of this 
contract, as if the same have been fully set forth herein), AND the DFCCIL, both hereby agree 
that if the Contractor shall duly perform the said works in the manner aforesaid and observe and 
keep the said terms and conditions, the DFCCIL will pay or cause to be paid to the Contractor 
for the said works on the final completion thereof the amount due in respect thereof at the rates 
specified in the Bill(s) of Quantities hereto annexed. 

Contractor _______________ (Signature)        DFCCIL: Designation ___________                                                              

Address _________________________               (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 

_____________________________                      _____________________________ 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 166 
 

ANNEXURE-V 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 
TENDERER ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the 
attorney/authorized signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose 
of the Tender documents for the work of 
____________________________________________ as per the tender 
No.____________ of ________(DFCCIL)**, do hereby solemnly affirm and state on the 
behalf of the tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 
DFCCIL website www.ireps.gov.in . I/we have verified the content of the document 
from the website and there is no addition, no deletion or no alteration to the content of 
the tender document.  In case of any discrepancy noticed at any stage i.e. evaluation of 
tenders, execution of work or final payment of the contract, the master copy available 
with the DFCCIL Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the qualification 
requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding 
upon me/us. 

6. I/We declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the correctness of the 
information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 
DFCCIL/Railways or any other Ministry / Department of Govt. of India from 
participation in tender on the date of submission of bids, either in individual capacity or 
as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead 
to forfeiture of the Bid Security and may also lead to any other action provided in the 
contract including banning of business for a period of up to two years. Further, I/we 
(insert name of the tenderer) **_____________and all my/our constituents understand 
that my/our offer shall be summarily rejected. 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 167 
 

9. I/we also understand that if the contents of the certificate submitted by us are found to 
be false/forged or incorrect at any time after the award of the contract, it will lead to 
termination of the contract, along with forfeiture of Bid Security/Security Deposit and 
Performance guarantee and may also lead to any other action provided in the contract 
including banning of business for a period of up to two years. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a 
country which shares a land border with India and certify that I am/We are not from such 
a country or, if from such a country, have been registered with the competent Authority. 
I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible 
to be considered (evidence of valid registration by the competent authority is enclosed)   

SEAL AND SIGNATURE 
OF THE TENDERER 
Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be 
filled in suitably by tenderer.   

This certificate is to be given by each member of JV or Partners of Partnership 
firm/LLP/etc. 

(As per advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 
Dated-14.07.2022) 
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ANNEXURE – VI  
 

TENDERER’S CREDENTIALS (BID CAPACITY) 

 For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 
include bid capacity also, the tenderer will be qualified only if its available bid capacity is 
equal to or more than the total bid value of the present tender. The available bid capacity 
shall be calculated as under: 

 Available Bid Capacity = [A x N x 2] – 0.33xNxB 
 Where, 

A = Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender), 
taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
B = Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of Railway for statement of all works in progress and also the works 
which are awarded to tenderer but yet not started up to the date of inviting of tender.  

 

Note:  
(a)  The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 
for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 
prescribed proforma of DFCCIL for statement of all works in progress and also the works 
which are awarded to tenderer but yet not started up to the date of inviting of tender for 
calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished.  

 The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 
by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV 
either in individual capacity or as a member of other JV as per the prescribed proforma of 
DFCCIL for statement of all works in progress and also the works which are awarded to 
each member of JV either in individual capacity or as a member of other JV but yet not 
started upto the date of inviting of tender for calculating B. In case of no works in hand, a 
‘NIL’ statement should be furnished.  

 The submitted details for (i) and (ii) above should be duly verified by Chartered   
Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a 
Member in an earlier JV shall be reckoned only to the extent of the concerned member's 
share in that JV for the purpose of satisfying his/her compliance to the above mentioned 
bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 
“bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 
offer shall be considered as incomplete and will be rejected summarily. 
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(f) The available bid capacity of tenderer shall be assessed based on the details submitted by 
the tenderer. In case, the available bid capacity is lesser than estimated cost of work put 
to tender, his offer shall not be considered even if he has been found eligible in other 
eligibility criteria/tender requirement. 

 
(As per Advance Correction Slip No. 1, As per Letter No. 2022/CE-I/CT/GCC-2022/Policy 

Dated-14.07.2022)  
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 Annexure –VIA 

(Bid Security) 
    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 
President of India, 
Acting through ………, 
Chief General Manager/DFCCIL/Mumbai/South,  

Beneficiary: ………………………………………………. DFCCIL 

Date: ...................................................... 

Bank Guarantee Bond No.:    Date: --------- 
  In consideration of the President of India acting through- 
 

(Designation & address of Contract Signing Authority)……..DFCCIL,…………….,….(herein 
after called “The DFCCIL”) having invited the bid for through Notice inviting tender (NIT) 
No.._____________, We have been informed that . . . . . [Insert name of the Bidder] ............ 
(hereinafter called "the Bidder") intends to submit its bid (hereinafter called "the Bid").  

  
AND 

  WHEREAS, ............[Insert Name of the Bank], with its Branch...............[Insert Address] 
having its Headquarters office at........[Insert Address], hereinafter called the Bank, acting 
through..............[Insert Name and Designation of the authorised persons of the Bank], 
have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter 
contained, in favour of the DFCCIL: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 
authorized representatives of the Bank], being fully authorized to sign and incur obligations 
for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably 
guarantee to pay to the DFCCIL full amount in the sum of [Insert required Value of Bid 
Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any 
amount up to and including aforementioned full amount without any demur, reservation or 
recourse. Any such demand made by the DFCCIL on the Bank shall be final, conclusive and 
binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ pending 
before any Court, Tribunal, Arbitration or any Authority or any threatened litigation by the 
Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 
DFCCIL without any reference to the Bidder and without the DFCCIL being required to show 
grounds or give reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 
Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or 
to any documents, which have been or may be made between the DFCCIL and the Bidder, 
will in any way absolve the Bank from the liability under this guarantee; and the Bank, 
hereby, waives any requirement for notice of any such change, addition or modification made 
by DFCCIL at any time. 
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6. This guarantee will remain valid and effective from…….……. [insert date of issue] till 
………. [insert date, which should be minimum 90 days beyond the expiry of validity of 
Bid].  Any demand in respect of this Guarantee should reach the Bank within the validity 
period of Bid Security. 

7.    The Bank Guarantee is unconditional and irrevocable. 
8.    The expressions Bank and DFCCIL herein before used shall include their respective 

successors and assigns. 
9.    The Bank hereby undertakes not to revoke the guarantee during its currency, except with 

the previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform 
Rules for Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) 
and shall invariably send the advice of this Bank Guarantee to the following bank details – 
 
 

 

 

 

 

 

 

 
11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall be 
deemed as Principal Debtor of the DFCCIL. 

  Date ………… 
  Place………….                                                           Bank’s Seal and authorized 

signature(s)                 
 [Name in Block letters] ……………….... 

      
                                                                       [Designation with Code No.] …………….…… 

                                                                                   [P/Attorney] No.   
Witness: 
1    Signature, Name & Address & Seal 

       2    Signature, Name& address & Seal     Bank’s Seal 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 

deleted from the final document. 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  
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Annexure –VIB 
 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

 

1.The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years. However, in case balance sheet of 
the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth 
previous year shall be considered for calculating average annual contractual turnover. 
 
2.The information supplied shall be substantiated by data in the audited balance sheets and 
profit and loss accounts for the relevant years in respect of the bidder or all members 
constituting the bidder.  
 
3.Contents of this form should be certified by a Chartered Accountant duly supported  

        By Audited Balance Sheet duly certified by the Chartered Accountant. 

 
 
 

                                           SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports. _____________________ 

 

                                  (Signature of Chartered Accountant) 
                      Name of CA:______________ 

                                    Registration No:         ______________ 
(Seal) 

 
 
 

Annual Contractual Turnover Data for the Previous 3/4 Years  
(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National 

Rupees 
Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years      
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ANNEXURE – VII 

PROFORMA FOR TIME EXTENSION 

No. _______________________   Dated:     _________________ 

Sub: (i)_____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii)Understanding/Agreement no. __________________________________________ 

Ref: _______________________________________ (Quote specific application of 
Contractor for extension to the date received) 
___________________________________________ 

Dear Sir, 

1.  The stipulated date for completion of the work mentioned above is _______________. 
From the progress made so far and the present rate of progress, it is unlikely that the work 
will be completed by the above date (or ‘However, the work was not completed on this 
date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 
competent authority, although not bound to do so, hereby extends the time for completion 
from ______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the completion of 
the work after the expiry of _______________________ (give here the stipulated date 
for completion with/without any liquidated damage fixed earlier) will be recovered from 
you as mentioned in Clause 17B of the Standard General Conditions of Contract for the 
extended period, notwithstanding the grant of this extension. You may proceed with the 
work accordingly. 

4. The above extension of the completion date will also be subject to the further condition 
that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension 
of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting up to this extension to 
complete the work by ______________ (here mention the extended date), further action 
will be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 
 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK  

DFCCIL 

(Without Prejudice) 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office 
through various letters of even no. ________________, dated __________; you have failed 
to show adequate progress of work so as to complete the contract within the original / 
extended date of completion of contract and part(s) of contract work are yet to be started/ 
still lagging behind the agreed program of work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be 
mentioned). 

2. Your attention is invited to this office/Chief General Manager’s office letter no. 
___________ ________, dated __________ in reference to your representation, dated 
____________. 

3.  As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work, you are hereby given 14 days’ notice in accordance with 
Clause 40A of the Standard General Conditions of Contract to deploy adequate resources 
i.e. (the details of resource requirement, to be mentioned) and commence / to make good 
the progress for part(s) of works detailed above, failing which action as provided in 
Clause 40A of the Standard General Conditions of Contract shall be commenced after 
expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned above 
to any of the existing or new contractor without your participation and at your Risk & 
Cost, not exceeding the value of Performance Guarantee of this contract, which may 
please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIB 

 
NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

DFCCIL 

(Without Prejudice) 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract 
was given to you under this office letter of even no., dated ____________; but you have 
taken no/inadequate action to deploy adequate resources to commence the part(s) of 
work/show adequate progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of 
work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 
period under Clause 40A of the Standard General Conditions of Contract, few part(s) of 
the work under the contract have been offloaded and being executed by other mode(s) at 
the cost detailed below: 

Or, 

1.Please refer your request letter no…... dated …..., wherein it was requested under clause 
40 A of the Standard General Conditions of Contract to offload part(s) of works at your 
risk & cost. The details of part(s) of the work under the contract which have been 
offloaded and being executed by other mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work 
along with approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded 
as per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is 
enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

4. The additional cost in execution of offloaded work through mode(s) mentioned in para 
(1) above is determined as Rs. ___________, over& above the cost of execution under 
this contract (including the PVC amount payable as per contract, as on the date of issue 
of this notice). This additional cost shall be recovered from your next on account bill(s) 
or any other dues payable to you under contract. 
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5. The Contract value gets reduced to Rs………...: 

6. You are requested to continue with the balance work in the contract subsequent to 
offloading of above part(s) of work. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIII 

Reference Para 60. (2)  

CERTIFICATE OF FITNESS 
1.  a) Serial Number___________ 

         (b) Date _____________ 
2.  Name of person examined __________________________ 
3.  Father’s Name: son/daughter of ______________________ 

          Residing at _____________________ 
4. Sex ___________________________ 
5. Residence: 
____________________________________________________________________ 
6.  Physical fitness 
7.  Identification marks ______________ 
8.   Date of birth, if available, and/or certified age ____________ 
 

 I certify that I have personally examined (name) _______________who is desirous of 
being employed in a factory or on a work requiring manual labour and that his/her age as 
nearly as can be ascertained from my examination, is ______ years. 

 
 I certify that he/she is fit for employment in a factory or on a work requiring manual 

labour as an adult/child. 
 

9.  Reasons for: 
a) Refusal to grant certificate, or ____________ 
b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

 Note: In case of physical disability, the exact details and cause of the physical disability 
should be clearly stated. 
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ANNEXURE – IX 
PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office 
through various letters of even no. ________________, dated __________; you have 
failed to start work/show adequate progress and/or submit detailed programme for 
completing the work/ part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief General Manager’s office letter no. 
___________ ________, dated __________ in reference to your representation, dated 
____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 
62 of the Standard General Conditions of Contract to commence works / to make good 
the progress, failing which further action as provided in Clause 62 of the Standard 
General Conditions of Contract viz. to terminate your Contract and complete the balance 
work without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was 
given to you under this office letter of even no., dated ____________; but you have taken 
no action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 
Conditions of Contract to commence works / to make good the progress of works, failing 
which and on expiry of this period your above contract will be rescinded and the work 
under this contract will be carried out independently without your participation and your 
Security Deposit shall be forfeited and Performance Guarantee shall also be encashed and 
any other consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62. (1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

DFCCIL 

(Without Prejudice)                

No. ________________________________ 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated _______________; but you have taken no action to commence the work/show 
adequate progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands 
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 
balance work under this contract will be carried out independently without your 
participation. Your participation as well as participation of every member/partner in any 
manner as an individual or a partnership firm/JV is hereby debarred from participation in 
the tender for executing the balance work and your Security Deposit shall be forfeited 
and Performance Guarantee shall also be encashed. 

 Kindly acknowledge receipt. 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62. (1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s 

 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was 
given to you under this office letter of even no., dated ____________; but you have taken 
no action to commence the work/show adequate progress of the part of work………… 
(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 
Conditions of Contract to commence works / to make good the progress of works, failing 
which and on expiry of this period your above part of work………………(Details of part 
to be mentioned) in contract will be rescinded and the work will be carried out 
independently without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be 
issued any completion certificate for the contract. However, no additional Performance 
Guarantee shall be required for balance of work being executed through the part 
terminated contract. 

4. The contract value of part terminated contract shall stands reduced to 
……………………….. 

 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 
(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice)                

       No. ________________________________ 

      To 

       M/s_____________________________ 

 

            Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated _______________; but you have taken no action to commence the work/show 
adequate progress of the part of work……………… (details of part to be mentioned). 

2. Your above part of work in contract …………………. (details of part to be mentioned) 
stands rescinded in terms of Clause 62 of the Standard General Conditions of Contract 
and the same will be carried out independently without your participation. Your 
participation as well as participation of every member/partner in any manner as an 
individual or a partnership firm/JV is hereby debarred from participation in the tender for 
executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be 
issued any completion certificate for the contract. However, no additional Performance 
Guarantee shall be required for balance of work being executed through the part 
terminated contract. 

4. The contract value of part terminated contract stands reduced to 
………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48. (3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the President 
of India, acting through the _____________ DFCCIL Administration having his office at ______ 
herein after called the DFCCIL of the one part and _________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement Number _________dated ____for the performance __________herein 
after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on _______date last extended and whereas the 
party hereto of the second part has executed the work to the entire satisfaction of the party hereto 
of the first part.   

4. And whereas the party hereto of the first part already made payment to the party hereto of the 
second part diverse sums from time to time aggregating to ₹ _____ including the Final Bill 
bearing voucher No.________ dated_________of value ____________________ duly adjusted 
as per price variation clause, if applicable (the receipt of which is hereby acknowledged by the 
party hereto of the second part in full and final settlement of all his /its claims under the principal 
agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ through the 
Final Bill bearing voucher No.____________ dated _________duly adjusted as per price 
variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the party 
thereto of the second part) from the party hereto of the first part in full and final settlement of all 
his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by 
the party hereto of the first part to the party hereto of the second part against all outstanding dues 
and claims for all works done under the aforesaid principal agreement excluding the Security 
Deposit, the party hereto of the second part have no further dues of claims against the party 
hereto of the first part under the said Principal Agreement. It is further agreed by and between 
the parties that the party hereto of the second part has accepted the said sums mentioned above in 
full and final satisfaction of all its dues and claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 

                                                           Or 

And whereas the party hereto of the first part already made payment to the party hereto of the 
second part diverse sums from time to time aggregating to ₹ _____ through various On Account 
Bills (the receipt of which is hereby acknowledged by the party hereto of the second part). 

And whereas the party hereto of the second part have received sum of ₹ _______ through 
various On Account Bills (the receipt of which is hereby acknowledged by the party thereto of 
the second part) from the party hereto of the first part and party hereto of the second part have 
accepted final measurements recorded on Page No….. to Page No…. of Measurement Book 
No……….and corresponding Final Bill duly adjusted as per price variation clause (PVC), if 
applicable, for full and final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid 
through various On Account Bills and sums to be paid through Final Bill duly adjusted as per 
price variation clause (PVC), if applicable, based on accepted final measurements including the 
Security Deposit by the party hereto of the first part to the party hereto of the second part 
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against all outstanding dues and claims for all works done under the aforesaid principal 
agreement, the party hereto of the second part have no further dues of claims against the party 
hereto of the first part under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 
contained in the said principal agreement shall cease to have any effect and/or shall be deemed to 
be non-existent for all purposes. 

 

    Signature of the Contractor/s                                    for and on behalf of the President of India 

           Witnesses_______________________ 

           Address: ______________ 
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ANNEXURE-XV 

 

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration 
and Conciliation (Amendment) Act 

I/we.............. (Name of agency/Contractor) with reference to agreement no................... raise 
disputes as to the construction and operation of this contract, or the respective rights and 
liabilities, withholding of certificate and demand arbitration in respect of following claims: 

Brief of claim: 

    (i)     Claim 1- Detailed at Annexure- 
   (ii)     Claim 2 – 
   (iii)    Claim 3 –  

I/we............... (post of Engineer) with reference to agreement no.......... hereby raise disputes as to 
the construction and operation of this contract, or the respective rights and liabilities, 
withholding of certificate and demand arbitration in respect of following claims: 

 

I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 
Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 
___________________ 

 

Agreement under Section 31(5) 

I/we....... (Name of claimant) with reference to agreement no................ hereby waive off the 
applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment 
Act. We further agree that the cost of arbitration will be shared by the parties as per Clause 64(6) 
of the Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________  

Signature of Respondent_____________________ 

 

*Strike out whichever not applicable. 
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ANNEXURE-XVI 

 
Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 

General Conditions of Contract 
 

     1. Name: 
 

     2. Contact Details: 
 

     3. Prior experience (Including Experience with Arbitrations): 
 

     4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empaneled as DFCCIL   
   Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 
 
6. I have no any past or present relationship in relation to the subject matter in dispute,   
   whether financial, business, professional or other kind. 

Or 
7. I have past or present relationship in relation to the subject matter in dispute, whether  
    financial, business, professional or other kind. The list of such interests is as under: 
 
8. I have no any past or present relationship with or interest in any of the parties whether  
    financial, business, professional or other kind, which is likely to give rise to justifiable   
   doubts as to my independence or impartiality in terms of The Arbitration and Conciliation  
   Act-1996. 

Or 
      9. I have past or present relationship with or interest in any of the parties whether financial,  
         business, professional or other kind, which is likely to give rise to justifiable doubts as to   
         my independence or impartiality in terms of The Arbitration and Conciliation Act-1996.  
        The details of such relationship or interests are as under: 

   There are no concurrent Circumstances which are likely to affect my ability to devote   
   sufficient time to the arbitration and in particular to finish the entire arbitration within  
    twelve months. 

Or 
10. There are Circumstances which are likely to affect my ability to devote sufficient time to  
     the arbitration and in particular to finish the entire arbitration within twelve months. The  
     list of such circumstances is as under: 
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  ANNEXURE-XVII

 
          Format of Bank Guarantee for Performance Security 

Bank Guarantee No.: ………………………… Dated ……………………… 
 

To, 
 

Dedicated Freight Corridor Corporation of India Limited, Metro Station Building 
Complex 5th Floor, Pragati Maidan, New Delhi 

 
Acting through Chief General Manager/Mumbai/South,7th Floor, New Administrative Building, 
Central Railway, D.N. Road, CSMT, Mumbai-400 001. 

 
Reference: - Contract No. ------------------------, Awarded on ------------------------------ 

 
This deed of guarantee made this day of ___________ Between_______ (Name of Bank) having 
registered office at _____________ (hereinafter referred to as “Bank”) of the one part, and 
Dedicated Freight Corridor Corporation of India Limited (hereinafter called the “Client”) of the 
other part. 

 
Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract no. 
_________________ for _______________ (hereinafter called “the Contract”) to 
______________ (Name of the Firm/ Consultant) having its registered office at_____________ 
(hereinafter called the Firm/ Consultant). 

 
AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client an 
irrevocable performance security guarantee bond for a total amount of Rs. 
______________(Rupees Amount in words). 

 
Now, we the undersigned (name of the Bank official), of the Bank being fully authorized to sign 
and to incur obligations for and on behalf of the Bank hereby declare that the said Bank will 
guarantee the Employer the full amount of Rs. ----------- -----------(Rs. In words) as stated above. 

 
After the Contractor has signed the aforesaid contract with the Employer, the Bank further agrees 
and promise to pay the amount due and payable under this guarantee without any demure merely 
on a demand from the Employer stating that the amount claimed is due by way of loss or damage 
cause to or would be caused or suffered by the Employer by reason of any breach by the said 
contractor of any of the terms or conditions contained in the said agreement or by reason of the 
contractor failure to perform the said agreement. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding Rs. --------- (in 
words) only. 

 
We -----------(indicate the name of Bank), further undertake to pay to the Employer any money 
so demanded not withstanding any dispute or dispute raised by the contractor in any suit or 
proceeding pending before any court or Tribunal relating to liability under this present being 
absolute and unequivocal.  
The Payment so made by us (name of Bank) under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor shall have no claim against us for making 
such payment. 
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We--------------------(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till at all the dues 
of the Employer under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged by ------  
(Designation and address of contract signing authority) on behalf of Employer certify that the 
terms and conditions of the said agreement have been fully and properly carried out by the said 
contractor and accordingly discharges this guarantee. 

 
Not with standing anything to the contrary contained herein the liability of the bank under this 
guarantee will remain in force and effect until such time as this guarantee is discharged in 
writing by the Employer or until (date of validity/extended validity) whichever is earlier and no 
claim shall be valid under the guarantee unless notice in writing, thereof is given by the 
Employer within validity/extended validity period of guarantee from the date aforesaid. 

 
Provided always that we ……...…………….……………………. (name of bank) 
unconditionally undertakes to renew this guarantee or to extend the period of guarantee from 
year to year before the expiry of the period or the extended period of guarantee, as the case may 
be on being called upon to do so by the Employer. If the guarantee is not renewed or the period 
extended on demand, we ------ (name of bank) shall pay the Employer the full amount of the 
guarantee on demand without demur. 

 
We----------(indicate the name of Bank), to further agree with the Employer that the Employer 
shall have the fullest liberty without our consent and without effecting in any manner out of 
obligation hereunder to vary any of the terms and conditions of the said contract from time to 
time or to postpone for any time or from time to time any to power exercisable by the Employer 
against the said contractor and to forbear or enforce any of the terms and conditions of the said 
agreement and we shall not be relieved from our liabilities by reason of such variation, or 
extension being granted to the said contractor for any forbearance act or omission on the part of 
the Employer or any indulgence by the Employer to the said contractor or by any such matter or 
thing whatsoever which under the law relating to sureties for the said reservation would relieve 
us from the liability. 

 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution of 
Bank or of the Contractor. 

 
The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used shall 
include their respective successors and assigns. 

 
We----------- (name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. Notwithstanding 
anything to the contrary contained hereinbefore: 
 
i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. ---------------  
   (in words). 
 
ii) This Bank Guarantee shall be valid up to -----------, unless extended on 

demand by Employer. 
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iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this Bank  
       Guarantee only if Employer serve a written claim or demand on or before--------------- 

 
IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this day 
of ----------- being herewith duly authorized. 

 
Bank Seal Signature of Bank Authorize Official with Seal 

 
Name: ----------------------------------- 
Designation: -----------------------------  
Address: 

 
Witness: 

 
1. Name ……………………………………………... 

Designation ………………………………………... 
Address: 
 

2. Name ……………………………………………. 
Designation……………………………………. 
Address ……………………………
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Schedule of Prices& Total prices Tender Schedule -                         FORM No.1                 
Electrical Estimate: 
 

Ite
m 
No 

Discription 
 

Rate Total Cost 

Unit Qty Supply Erection Supply Erection Total 

 
Part A. 

       

1 Designs and drawings for SSP with HW 
and SW. 

Job              
1 

                        
-    

       
1,68,215.9

8  

                       
-    

           
1,68,215.98  168215.98 

(c)(i
i) 

Cable trench covers  Sq.
m 

         
150  

                        
-    

            
1,920.93  

                       
-    

           
2,88,139  288138.99 

2(d) Brick work 
 

                          
-    

                         
-    

                       
-    

                             
-    0 

(i) Brick work for control room, Toilet and 
other works 

Cu.
m 

           
50 

                        
-    

            
4,230.89  

                       
-               211544.44 

(ii) Plastering of brick work. Sq.
m 

         
200  

                        
-    

                
176.83  

                       
-    

              
35,366.88  35366.87 

4 Supply, Transportation, erection, testing 
and commissioning of 25 kV Single pole 
Vacuum Circuit Breaker capacity 1600 
Amps. with accessories 

Each 
             
4 

      
5,84,633.6

8  

          
12,967.52  

   
23,38,534.70  

              
51,870.07  2390404.77 

5 Supply, erection, testing and 
commissioning of 25 kV,1500-750/5A -5A 
Two core current transformer. (PS class) 
with accessories 

Each 
             
4  

          
91,887.19  

            
2,006.82  

      
3,67,548.75  

                
8,027.27  375576.02 

6 Supply, erection, testing and 
commissioning of 25 kV potential 
transformer Type -II with accessories 

Each 
             
5 

          
65,756.12  

            
2,526.21  

      
3,28,780.59  

              
12,631.03  341411.62 

7  Supply, erection, testing and 
commissioning of 25kV double pole 
isolator 1600A with accessories 

Each 
             
4 

      
1,02,420.4
5  

            
5,894.14  

      
4,09,681.82  

              
23,576.57  433258.39 

8 Supply, Erection, Testing and 
commissioning of Extra for interlocking 
between isolator & Circuit breaker. 

Each 
             
8 

            
2,626.24  

                
314.26  

         
21,009.95  

                
2,514.08  23524.02 

9  Supply, erection, testing and 
commissioning of 42 kV class 25 KV 
system metal oxide, station type 
Lightning Arrestors 10 KA (TR Protection) 
with accessories 

Each 

             
4 

          
33,926.94  

            
1,180.24  

      
1,35,707.76  

                
4,720.97  140428.73 

10 Supply, erection, testing and 
commissioning of 25 KV pedestal 
Insulator 

Each 
           
30 

            
5,689.01  

                
958.95  

      
1,70,670.44  

              
28,768.43  199438.87 

13 Supply, erection, testing & 
commissioning of 110 V DC supply 
distribution board suitable for SP & SSP 

Each 
             
1 

      
1,50,861.9
6  

            
1,932.04  

      
1,50,861.96  

                
1,932.04  152794.00 

14 Supply, erection, testing & 
commissioning of 240 V AC supply 
distribution board suitable for SP & SSP 

Each 
             
1 

          
45,055.38  

            
6,402.42  

         
45,055.38  

                
6,402.42  51457.79 

15 Supply, erection, testing and 
commissioning of Tubular aluminium 
busbar 50 x 39 mm dia. 

Met
er          

200 
               
496.15  

                
223.32  

         
99,229.35  

              
44,663.31  143892.66 

16(
a) 

Supply, erection, testing and 
commissioning of 150 sq.mm Cu. 
Catenary wire for cross feeder on top 
gantry or running as feeder line. 

Met
er          

600 
               
692.18  

                  
33.35  

      
4,15,308.18  

              
20,007.55  435315.73 

16(
b) 

Supply, erection, testing and 
commissioning of 160 Sq.mm Copper 
Jumper Wire from Cross Feeder to OHE. 

Met
er          

100  
            
1,315.65  

                  
33.35  

      
1,31,564.78  

                
3,334.59  134899.37 

16(c
) 

Supply, erection, of Busbar Junction and 
other Connectors. 

        0 0 0 
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16(c
) (i) 

Rigid bimetallic terminal connector 
suitable for 50mm dia AL. tubular bus bar 
terminal pad of 25 KV Isolator /CT (ID-
11090) 

Each 
           
25 

            
2,169.51  

                  
78.82  

         
54,237.63  

                
1,970.44  56208.07 

16(c
) 
(iii) 

25 kV system rigid bus splice connector 
to suit 50 mm O/D dia AL tube on both 
ways.  ID 11180. 

Each 
             
6  

            
2,094.73  

                  
78.82  

         
12,568.38  

                    
472.91  13041.28 

16(c
) 
(iv) 

25 KV system TEE connector to connector 
to suit AL. 50 O/D alu. Tubular bus bar ( 
ID-11150) 

Each 
           
15 

            
2,094.73  

                  
78.82  

         
31,420.94  

                
1,182.26  32603.20 

16(c
) 
(vii) 

Rigid connector on SI to suit 50mm O/D 
and 7 mm dia wire (ID-11200). 

Each 
           
18 

            
1,287.35  

                  
78.82  

         
23,172.38  

                
1,418.72  24591.09 

16(c
) 
(viii) 

Sliding clamp for 50mm OD AL. bus bar 
(ID 11190). 

Each 
           
18 

            
1,287.35  

                  
78.82  

         
23,172.38  

                
1,418.72  24591.09 

16(c
) 
(ix) 

P.G Clamps for 150 Sq.mm feeder wire to 
150 Sq.mm Jumper Wire 

Each 
           
40  

            
1,287.35  

                  
78.82  

         
51,494.17  

                
3,152.70  54646.87 

16(c
) (x) 

Connector for 150 sq.mm feeder wire to 
160 sq.mm jumper wire. 

Each            
80 

            
1,287.35  

                  
78.82  

      
1,02,988.35  

                
6,305.41  109293.75 

16(c
) 
(xii) 

Connector for 160 Sq.mm Jumper Wire 
to 129/242 sq mm Catenary Wire. 

Each 
           
60 

            
1,287.35  

                  
78.82  

         
77,241.26  

                
4,729.06  81970.31 

16(c
) 
(xiii) 

Connector for 160 Sq.mm Jumper Wire 
to 193 sq mm Contact Wire. 

Each 
           
60  

            
1,287.35  

                  
78.82  

         
77,241.26  

                
4,729.06  81970.31 

16(c
) 
(xiv) 

Rigid bimetallic terminal connector 
suitable for 50mm dia AL. tubular bus & 
160 Sq.mm Jumper Wire (ID-11120). 

Each 
          
20 

            
1,287.35  

                  
78.82  

         
25,747.09  

                
1,576.35  27323.43 

17(i
) 

Supply erection testing & Commissioning 
of 9 tonne Insulator at anchor post of 
cross feeder and along track feeder along 
with accessories 

Each 
           
12 

          
10,738.39  

            
3,599.34  

      
1,28,860.73  

              
43,192.05  172052.78 

17(ii
) 

Supply erection testing commissioning of 
9 Tonne insulator at suspension point of 
cross feeder and along track feeder 150 
sq.mm along with accessories. 

Each 
           
20 

            
4,358.21  

            
1,282.30  

         
87,164.19  

              
25,646.04  112810.23 

17(ii
)-1 

Supply, erection, testing &commissioning 
of 25 KV, 9 tonne insulators with turn 
buckle double strap single clevis and 
fixing/termination arrangement ending 
clamp for Zebra/copper conductor. 

Set 

           
20  

          
10,738.39  

            
3,599.34  

      
2,14,767.89  

              
71,986.75  286754.63 

17(ii
i) 

Supply, erection testing and 
commissioning of 110 V 200/120 AH 
LMLA batteries along with battery 
charger at SP/SSPs  

Each 
             
1 

      
4,12,510.1
6  

            
5,796.13  

      
4,12,510.16  

                
5,796.13  418306.28 

18 Supply erection testing & commissioning 
of earthing system SP / SSP 

  
                          

-    
                         
-    

                       
-    

                             
-    0 

(a) Earth Electrodes Each            
30 

          
15,472.50  

            
7,736.25  

      
4,64,175.10  

           
2,32,087.55  696262.65 

(b) GI Strip 75 x 8 mm laid in ground Met
re 

         
400 

               
405.20  

                
128.33  

      
1,62,081.34  

              
51,332.50  213413.84 

(c) GI Strip 75 x 8 mm laid exposed Met
re 

         
400  

               
405.20  

                  
78.82  

      
1,62,081.34  

              
31,527.04  193608.38 

(d) GI Strip 50 x 6 mm laid in ground Met
re 

         
400  

               
205.13  

                  
78.82  

         
82,051.15  

              
31,527.04  113578.19 

(e) GI strip 50 x 6 mm laid exposed  
Metr
e  

         
400 

               
205.13  

                  
63.66  

         
82,051.15  

              
25,464.15  107515.30 

(f) 8 SWG G. I.  Earth wire.  
Metr
e  

         
100  

                 
28.29  

                  
12.13  

           
2,829.35  

                
1,212.58  4041.92 
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(g) 32 mm dia MS rod for earth mat  
Metr
e  

         
200  

               
156.62  

                  
12.13  

         
31,324.95  

                
2,425.16  33750.10 

19(i
) 

Supply & spreading of good quality 
ballast of 25 mm size in SP/SSP yard 

 Cu 
M  

           
50  

            
1,147.91  

                
160.67  

         
57,395.39  

                
8,033.33  65428.72 

19(ii
) 

Supply, fabrication, galvanisation and 
erection of steel chequered plate for 
trench covers inside control room 

 MT               
1 

          
42,199.76  

            
2,221.04  

         
42,199.76  

                
2,221.04  44420.79 

20 Design, supply, erection, testing and 
commissioning of Control Panel & Relay 
panel suitable for SP/SSP for 2 track 
section (4 Nos. 25KV Feeder CB & 1 No. 
25kV bus coupler or as per site 
requirement) as per rly spec. No. TI/SPC 
/PSI/PROTECT/4050 or latest 

 Set               
1 

    
50,73,378.
51  

       
2,67,019.9
2  

   
50,73,378.51  

           
2,67,019.92  5340398.42 

21  Supply, Transportation & Installation of 
Cables (Fire retardant):                             

-    
                         
-    

                       
-    

                             
-    0 

(a) For C.B controls & indication circuits 7 x 
2.5 Sq.mm Cu. 

 
Metr
e  

         
500  

               
191.99  

                  
15.16  

         
95,995.81  

                
7,578.62  103574.42 

(b) For C.T 2 x 4 Sq.mm Cu.  
Metr
e  

         
400  

                 
85.89  

                  
13.14  

         
34,356.39  

                
5,254.51  39610.90 

(c) For PT 2 x 2.5 Sq.mm Cu.  
Metr
e  

         
400 

                 
85.89  

                  
13.14  

         
34,356.39  

                
5,254.51  39610.90 

(d) For 240 V Heater 2 x 4 Sq.mm Cu.  
Metr
e  

         
200  

                 
85.89  

                  
13.14  

         
17,178.20  

                
2,627.25  19805.45 

22 Supply, Erection of Galvanised fencing 
uprights.  MT               

5 
          
62,184.06  

            
6,402.42  

      
3,10,920.32  

              
32,012.08  342932.39 

23 Supply, Erection of Galvanised fencing 
panels. 

 
Metr
e  

         
450 

            
2,933.43  

                
188.96  

   
13,20,043.42  

              
85,032.08  1405075.49 

24 Supply, Erection of Galvanised fencing 
anticlimbing device. 

 
Metr
e  

         
450  

               
205.13  

                  
48.50  

         
92,307.55  

              
21,826.42  114133.96 

25 Supply & Erection of G.S. Gates 1.5 M (L) 
x 3.5 M(H) 

 
Eac
h  

             
1 

            
5,248.44  

                
318.30  

           
5,248.44  

                    
318.30  5566.74 

26 Supply & installation of firefighting 
equipment as per Annexure-I  Set               

1  
          
50,927.74  

                         
-    

         
50,927.74  

                             
-    50927.73 

27 Supply & Installation of Name Plates & 
Indicating boards as per Annexure -II  Set               

1 
          
30,894.48  

                         
-    

         
30,894.48  

                             
-    30894.48 

28 Supply of tools & Plants Annexure-III  Set               
1 

          
18,333.91  

                         
-    

         
18,333.91  

                             
-    18333.90 

29 Supply of Office Equipment Annexure -IV 
 Set               

1 
          
12,893.35  

                         
-    

         
12,893.35  

                             
-    12893.34 

30 First Aid Equipment in box & Stretcher- 
Annexure -V 

 Set               
1 

            
3,763.04  

                         
-    

           
3,763.04  

                             
-    3763.03 

31 Standby & Maintenance spares 
Annexure- VI  Set               

1 

      
3,09,131.4
0  

                         
-    

      
3,09,131.40  

                             
-    309131.40 

32 Internal wiring of the control room and 
yard lighting as per Railway's drawing 
Annexure VII. 

 LS               
1 

          
60,667.84  

          
10,886.94  

         
60,667.84  

              
10,886.94  71554.77 

  Total            14493126.82           
1908932.24  16402059 

  Part-B               

NS-
1 

Supply, erection, testing and 
commissioning of 25kV/240V Auxiliary 
supply transformers 25 kVA capacity oil 
type with all accessories. 

Each 
             
1  

      
2,61,763.8
7  

            
9,799.24  

       
2,61,763.87  

                
9,799.24  271563.11 

NS-
2 

Supply and erection of 25 KV, 1600 amps, 
single pole Isolators without earth 

Each              
4 

          
76,730.12  

            
5,159.22  

       
3,06,920.47  

              
20,636.89  327557.36 
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contact assembly. 

NS-
3 

Supply and erection of disconnector 
assembly for 42KV lightning arrestor  

Each              
4 

            
2,991.89  

                         
-    

           
11,967.57  

                             
-    11967.56 

NS-
4 

Breaking of foundation up to 200mm 
below track formation 

Cu. 
M 

           
20 

                        
-    

            
3,298.13  

                         
-    

              
65,962.53  65962.53 

NS-
5 

Dismantling of complete redundant SSP 
& Gantry as per Annexure-VIII 

Set 

             
1 

                        
-    

       
1,32,692.5
0  

                         
-    

           
1,32,692.50  132692.50 

NS-
6 

Concrete of foundation and plinth in 
other than hard and rocky soil 

Cu 
M 

         
350 

                        
-    

            
6,188.80  

                         
-    

         
21,66,080.18  2166080.17 

NS-
7 

Supply, fabrication, galvanisation and 
erection of steel gantry, portal and 
supporting Structure. 

MT 
           
22 

          
94,229.88  

          
12,586.25  

     
20,73,057.43  

           
2,76,897.56  2349954.98 

NS-
8 

Supply and Erection of SPS. MT              
6 

          
90,453.56  

          
13,100.27  

       
5,42,721.36  

              
78,601.62  621322.97 

NS-
9 

Supply and erection of danger board Nos.              
6 

               
253.43  

                  
84.18  

             
1,520.56  

                    
505.06  2025.62 

NS-
10 

Transportation of 13 mtrs. long rail and 
laying below 750mm to 1000mm deep in 
earth as per site condition (Rail will be 
supplied by Railways) 

MT 
             
2 

                        
-    

            
1,791.00 

                         
-    

                
3,582.00  3582 

  Total of Part B      
3197951.26           

2754757.57  5952709 

  Part-C               
NS-
1 

Supply, Erection, testing and 
commissioning of remote station 
equipment at SSP as per RDSO Spec No: 
TI/RCC/SCADA/0130(Rev-2) with latest 
amendments   

Set  

             
1  

      
9,07,562.0
0  

          
56958.00  

       
9,07,562.00  

              
56,958.00  964520 

NS-
2 

Supply and Erection of independent 
double earthing for RTU 

Job 
             
1  

          
39,947.00  

            
2,106.00  

           
39,947.00  

                
2,106.00  42053 

NS-
3 

Auxiliary Transformer (10KVA) : Supply, 
transportation, erection, testing & 
commissioning of 25 KV/240V, 1 Phase, 
oil cooled, outdoor type, auxiliary 
transformer with all accessories as per 
RDSO specification No. ETI 
/PSI/15(8/2003) or latest RDSO 
modification including fasteners for 
erection of ATs & SPS and split type  
arcing horn on bushings. 

Each 

             
1 

          
64,148.82  

            
9,567.60  

           
64,148.82  

                
9,567.60  73716.42 

NS-
4 

DO fuse assembly: Supply, 
transportation, erection, testing & 
commissioning of of 25 KV dropout fuse 
switch for Auxiliary 
Transformer including insulators 

Each 

             
1 

          
22,051.03  

            
1,031.60  

           
22,051.03  

                
1,031.60  23082.63 

NS-
5 

DO fuse operating rod: Supply of dropout 
fuse operating rod of 25KV AC 

Each 
             
1 

          
13,728.45  

            
2,111.90  

           
13,728.45  

                
2,111.90  15840.35 

NS-
6 

Insulator: Supply & erection of 9-Ton 
insulator with suspension clamps 

Each 
             
1  

            
4,751.96  

            
1,056.32  

             
4,751.96  

                
1,056.32  5808.28 

NS-
7 

Anti climbing device: Supply & Erection Each              
1  

            
1,361.39  

                
593.91  

             
1,361.39  

                    
593.91  1955.3 
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NS-
8 

Supply and erection of LV Box assembly 
with fuse: Design, supply, erection, 
testing & Commissioning of outdoor, 
water tight, HDGI junction box of suitable 
size made out of 14SWG sheet along with 
locking, earthing, red colour indication. 

Each 

             
1 

          
16,748.18  

            
1,674.60  

           
16,748.18  

                
1,674.60  18422.78 

NS-
9 

2 Core 70 Sq.mm XLPE Aluminium 
conductor Armoured Cable. ZODEX. 2 X 
70 SQ. MM, XLPE INSULATED, PVC 
SHEATHED, 1100 VOLTS GRADE, HEAVY 
DUTY ALUMINIUM CONDUCTOR, 
ARMOURED, POWER CABLE 
CONFORMING TO IS: 7098 PART-I [LATEST 
VERSION]. Firm's Offer Make: NEHA CAB 

Mtr 

           
60 

               
169.92  

                  
51.00  

           
10,195.20  

                
3,060.00  13255.2 

NS-
10 

Single Guy Rod assembly Each 
             
4  

            
8,361.10  

            
2,257.45  

           
33,444.40  

                
9,029.80  42474.2 

NS-
11 

For connecting Battery to charger and 
control panel 2C x 10 sq mm. copper 
cable 

Mtr 
         
100  

               
213.37  

                  
17.18  

           
21,337.00  

                
1,718.00  23055 

NS-
12 

Concrete for foundation and trench other 
than hard soil  
& rock 

Cu.
m            

50 
                        
-    

            
7,164.41  

                         
-    

           
3,58,220.50  358220.5 

  Total of Part C      
1135275.43             

447128.23  1582404 

  Part D Spares               

1 1100V grade 2 core X 185 sq.mm Alu 
conductor XLPE insulator galv. Armoured 
cable as per IS 7098 part I or latest (GeM 
offer power cable for direct burial XLPE 
UGAC cable IS: 10418 as per attached 
Make POLYCAB or Similar 

Mtr 

     
1,000 

               
283.20  

                  
42.72  

       
2,83,200.00  

              
42,720.00  325920 

2 Supply of Insulation resistance tester 
(Megger) 500V, 100 Mega ohms 
complete in leather case and testing 
probes (Hand Generating Type). Make 
Waco or similar. Data sheet of the 
product quoted must be submitted along 
with offer. Make/Brand: Nippon Make 
ABS Body Model No. NITA-5010, offered 
by the firm, accepted or Similar 

Nos 

             
1 

            
2,183  

                         
-                 2,183                              

-    2183 

3 Digital insulation analyser suitable for 
5000 V PI & DAR for insulation 
measurements as per specification 
attached. Make: Megger, Sonel, Fluke 
Only. MAKE; MEGGER, MODEL or Similar 

Nos 

             
1 

      
7,31,600 

                         
-           7,31,600                              

-    731600 

4 Supply and testing of Insulation analyser 
of 2500 Volt as per technical specification 
attached. Make- 
Sonel/Megger/Fluke or Similar 

Nos 
             
1 

      
1,60,008 

                         
-           1,60,008                              

-    160008 

5 Digital tong tester AC / DC. As per 
specification attached. 

Nos              
1 

          
82,322.70  

                         
-    

           
82,322.70  

                             
-    82322.7 

6 Digital Earth Tester stake less & stake 
measurement meter along with 
accessories as per specification 
attached. MAKE SONEL MODEL MRU120 
or Similar 

Nos 

             
1 

      
3,78,131 

                         
-           3,78,131                               

-    378131 
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7 Advance Thermal imaging camera - 20 to 
+ 1200 Degree C as per (ACCEPTED MAKE 
FLIR MODEL 
E86 PRODUCT WITH 3 YEAR WARRANTY 
DATA SHEET AND COMPLIANCE 
ATTACHED ). 

Nos 

             
1  

    
10,37,361.
60  

                         
-    

     
10,37,361.60  

                             
-    1037361.6 

8 Transformer oil testing kit (BDV) 1 KVA/0-
100 KV range motorized cum manual 
type (Digital) for 
measuring Break down voltage /dielectric 
strength of insulating oil used in 
Transformer/other switchgears with 
complete accessories (Test equipment, oil 
test vessel with mushroom Electrode 
assembly, 2.5 mm Go-No-Go Gauge, 
Main AC Cable of suitable length. user 
manual with test and warranty 
certificates). Technical Specification as : 
Input power AC 220-250 V/50 Hz, 
Output: 0-100 KV AC, Trip current: 
max10-20 mA, Operating temp: 10 to 50 
degree centigrade Humidity:<75% non-
considering, O/P Voltage resolution: 0.1 
KV, Accuracy: +2% with Digital display 

Nos 

             
1  

          
44,840 

                         
-               44,840                              

-    44840 

9 Third harmonic measuring arrangement 
of gapless lighting arrestors, (THRC Kit) as 
per attached 
Specifications Annexure-1. Model SCOPE 
SA 30i+ or Similar. ACCEPTED 
MAKE/BRAND: TAURUS MULTI 

Nos 

             
1 

      
4,36,600 

                         
-           4,36,600                               

-    436600 

10 Digital multimeter as per specification 
attached. Make: Sonel, Megger, Fluke 
only. Tenderer should specify make failing 
to do so the offer will be pass over. To be 
procured from OEM/OEM's authorised 
dealer only. Calibration certificate to be 
provided with meter. 

Nos 

             
1  

          
35,164 

                         
-               35,164                              

-    35164 

11 Electronic winding turn short and polarity 
tester. MAKE/Brand: GE MOTORS OR 
Libra TOOLS OR GEONIX (Model - GP200) 
or similar. MODEL-GP 200. 

Nos 
             
1 

          
36,957.60  

                         
-    

           
36,957.60  

                             
-    36957.6 

12 Single phase battery charger for 200AH 
low maintenance lead acid battery input 
240V AC +/- 10%,  50 Hz, output-110 V 
DC, RDSO specn. No. ETI/PSI/24(6/81) or 
latest, Accepted Make / Brand: - 
Universal Industrial Products/ Mumbai or 
Similar 

Nos 

             
1  

      
2,82,964 

                         
-           2,82,964                               

-    282964 

13 Hydrogen leak detector. Nos              
1 

          
51,566 

                         
-               51,566                              

-    51566 

14 SF6 Gas filing regulator equipment (GAS 
FILLING DEVICE).  

Nos 
             
2 

          
28,969 

                         
-               57,938                              

-    57938 

15 Circuit Breaker time interval meter with 
complete standard accessories for 
measuring of opening and closing time of 
all 132 kv and 25 kv circuit breaker as per 
attached specification. Make: - SCOPE, 
MEGGER, or ISA as per enclosed 
specification. 

Nos 

             
1 

      
1,65,200 

                         
-           1,65,200                               

-    165200 
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16 Cable fault locator CDTR TDR based cable 
fault locator for metallic cable such as LV 
power cable: High way street lighting 
range up to 15 km with +/-ft accuracy. 
Make-Stanley model no.ST-TS90, Sonel 
model no. TDR-420 or similar in Megger, 
scope make. With Standard accessories. 
Demonstration at site required. Accepted 
Make/Brand: - STANLAY or Similar 

Nos. 

             
1 

      
1,34,520  

                         
-           1,34,520                               

-    134520 

17 Primary Current Injection Test System for 
2000 Amp as per specification attached. 
Material required in company original 
packing proof required. Material Procure 
form OEM. MAKE: SPAIN or Similar 

Nos 

             
1 

    
37,19,360 

                         
-    

     37,19,360 
                             
-    

3719360 

18 Data Logger with projector/Printer Nos              
2 

          
60,900          1,21,800                               

-    121800 

19 Laptop as per following Specifications: i) 
Processor : 11th Generation Intel %AE 
Core%u2122 i3-1115G4Processor (2 
Cores / 4 Threads, 3.00 GHz, up to 4.10 
GHz with Turbo Boost, 6 MB Cache) ii) 
Operating System :Windows 11 Home 64 
Integrated Intel %AE UHD Graphics iii) 
Display Type : 39.62cms (15.6) FHD 
(1920x1080) TN250nits Anti-glare 45% 
NTSC iv) Memory : 4 GB Soldered DDR4 
3200MHz v) Hard Drive : 1 TB 5400 HDD 
or Similar 

Set 

             
1 

          
43,282.40  

                         
-    

           
43,282.40  

                             
-    43282.4 

20 United Office/visitors chairs with seats 
depth size 580mm*width 550*height 
890mm padded with polyurethane foam 
(United executive visitor chair) 

Each              
3 

            
6,200              18,600                              

-    18600 

21 Office Table with drawer and Cabinet, 
Office table in 25mm thick Top & 25mm 
under structure 18mm pre-laminated 
finish with 3 drawer (2Box+ 1 File) size 
1500mm L x 750mm W x 750mm H 
(United Executive table of Commercial 
Block Board BWP grade Conforming to 
IS:1659 1500mm 900mm 750mm) 

Each              
1  

          
21,820               21,820                               

-    21820 

22 Power quality analyser as per 
specification 

No.              
1 

    
23,12,128.
58  

                         
-    

     
23,12,128.58  

                             
-    2312128.58 

  Total of Part D   10157546.88                
42720.00  10200267 

  Grand Total of Electrical work-  
Part A + B + C + D  

        
  28983900.39           

5153538.04  
     
34137438.43  
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Note:-  
  

          
       

1) The quoted rates shall be inclusive of all taxes, duties, freight and other incidental  
    charges including GST. 
2) Tenderer is advised to visit the site of work to understand scope of work before quoting      
    the tender. 
3) Tenderer are advised to read the Part VII-Section II, i.e. explanatory notes of Schedule  
    item of this tender booklet before quoting the rates.  
4)  In case of any discrepancy between description of price schedule items and explanatory    
     notes of each item, the details specified in explanatory note shall be applicable. 
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Item 26:Part-A 

  

 

  

Portable fire fighting equipment. (Annexure –I) 
   

    

Item 
No Description 

            Rate Total Cost 

Unit Qty Supply Erecti
on 

Supply Erection Total 

1 Dry chemical powder 5Kgs ISI mark Each 2 8110.33 0 16220.66 0 16220.66 
2 CO2 Fire extinguishers 10 Kg. Each 2 15834.46 0 31668.92 0 31668.92 
3 Fire buckets 10 Ltrs. Each 6 205.97 0 1235.86 0 1235.86 
4 Fire bucket stands for 3 buckets Each 2 901.14 0 1802.29 0 1802.296 
  Total cost of item 26: Part-A         50927.74 0 50927.74          

 Item 27: Part-A 
  

   
Name plates & Indicating Boards (Annexure –II) 

   

  
Item 
No Details of Indication boards 

Unit           Rate Total Cost 

Qty Supply/ Erecti
on 

Supply/ Erection Total 

1 Name board of SP/SSP on 4mm Thick 
Acrylic Sheet of size 750x450mm 
adequately broad in MS angles with fittings 
in Yellow grooved with letters in block (shall 
be got approved from purchaser before 
manufacture. 

Each 1       

    
2 Lay out Board in 2mm thick white perplex 

sheet with red/blue painting/lettering 
board in 25*25 angle frame size (900*600) 
mm 

Each 1       

    
3 Danger board as per RDSO Drawing Each 1       

    
4 Caution board as per RDSO Drawing Each 1       

    
5 Earth plate reading board 750mm W X1500 

MM adequately broad in MS angle as per 
explanatory note 

Each 1       

    
6 First Aid staff & nearest Doctor name Board 

350 mmx500 mm. 
Each 1       

    
7 Nearest Firefighting Authority Name and 

address Board(250 mm x500mm) 
Each 1       

    
 
8 

Photography and permitted board(300x300) Each 1       
    

9 "Prohibited area "board (300x300 mm) Each 1       
    

10 Battery details board (900x600mm) Each 1       
    

11 Section diagram board on acrylic 
sheet(600x600) 

Each 

1           

  Total of item 27: Part-A     30894.48  30894.48  30894.48  
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Item 28: Part-A 

  

   
Supply of Tools & Plants (Annexure III) 

   

  
Item 
No 

Description of items 

Unit           Rate Total Cost 

Qty Supply/ Erect
ion 

Supply/ Ere
ctio
n 

Total 

1 Godrej or Similar, standard make with ISI 
mark spanner set double ended 24 sizes 6 
mm to 42mm ( 12 pieces) 

Set 1 9401.648  0 9401.648  0 9401.648  

2 Coges or Similar , 52 pieces socket set (Box 
spanner set of 20 gauge) 

Set 1 7050.741  0 7050.741  0 7050.741  

3 Cutting plier 9" of good quality Each 1 287.17904 
0 287.17904 0 287.17904 

4 Nose plier 9" of good quality Each 1 287.17904 
0 287.17904 0 287.17904 

5 Battery operated wall Clock Each 1 1307.1598 
0 1307.1598 0 1307.1598 

  Total of item 28 of Part A     18333.906 
  18333.906 0 18333.90 

 
 

       

 Item 29:Part-A 
  

   
Supply of Office Equipment (Annexure IV) 

   

  
Item 
No 

Description of items 

Unit           Rate Total Cost 

Qty Supply/ Erect
ion 

Supply/ Ere
ctio
n 

Total 

1 Wooden key box with glass front in frame 
hinges & locking arrangement of size 
18*24*6 inches 

Each 1 

2970.8177 

0 

2970.8177 

0 

2970.81 
2 Cupboard steel with 4/5 shelves similar to 

store well of Godrej 
Each 1 

9922.531 
0 

9922.531 
0 

9922.53 

  Total of item 29 of Part A         12893.349 
0 12893.35 

 
 

       

 Item 30: Part-A 
  

   
FIRST AID EQUIPMENTS IN BOX & STRETCHER (Annexure V) 

   

  
Item 
No 

Description of items 

Unit           Rate Total Cost 

Qty Supply/ Erect
ion 

Supply/ Ere
ctio
n 

Total 

1 First Aid Box with lock and key & stretcher 
with wooden box & wall fixture 

Set 1 3763.03 0 

3763.03 

0 

3763.03 

  Total of item 30 of Part A         3763.03 0 3763.03 
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Item 31: Part-A 
  

   
Standby & Maintenance spares (Annexure VI) 

   

  
Item 
No Description of items 

Unit           Rate Total Cost 

Qty Supply/ Erection Supply/ Erection Total 

1 Rigid bimetallic terminal connector suitable 
for 50 dia aluminium tubular terminal pad 
of 25 KV/Isolator/CT/CB(ID 11090) 

Each 4 1717.13 0 6868.53 0 6868.53  

2 Expansion type terminal connector to suit 
50 mm dia aluminium tubular busbar 
terminal pad of 25KV CT/Isolator/CB (ID 
11060) 

Each 4 3759.06 0 15036.27 
 

 15036.27 
 

3 25 KV System TEE connector to suit 50 O/D 
aluminium tube on both ways (ID 11180) 

Each 4 1673.56 0 6694.24 
 

 6694.24 
 

4 25 KV System TEE connector to suit 50 O/D 
aluminium tube on both ways (ID 11150) 

Each 8 1802.29 0 14418.36 
 

 14418.36 
 

5 Rigid through connector to suit 50/O/D 
Aluminium tubular busbar 160 sq. mm. 
jumper wire for 25 KV PT Type-2 (ID 11110) 
& 42 KV LA 

Each 4 1671.58 0 6686.32  6686.32 
 

6 Rigid connector on SI to suit 50 mm O/D Al. 
Bus bar & 7 sq.mm dropper wire to DO 
fuse(ID 11200) 

Each 1 903.12 
 

0 903.12 
 

 903.12 
 

7 

Siding clamp for 50 O/D Aluminium bus bar 
(ID 11190) 

Each 1 903.12  0 903.12  0 903.12  

8 

Current Transformer 25KV, Ratio 
1500/750/5.5A (PS Class) 

Each 1 99462.97 
 

0 99462.97 
 

 99462.97 
 

9 
Potential Transformer 25KV/110V Type-II 
(Line Pro) 

Each 1 74205.06 
 

0 74205.06 
 

 74205.06 
 

10 
Lightning arrestor 42KV-10KA Cap 

Each 1 33425.64 
 

0 33425.64 
 

 33425.64 
 

11 
Double pole isolator 25 KV/2400A 

Each 1 50527.64 
 

0 50527.64 
 

 50527.64 
 

  Total of item 31 of Part A         309131.3 0 309131.3 
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Item 32:Part-A 

  

   
Electrification of Control Room & Yard for 
SP/SSPs(Annexure VII) 

   

  
Item 
No Description of items 

Unit           Rate Total Cost 

Qt
y 

Supply
/ 

Erectio
n 

Supply/ Erection Total 

1.1 Supply, Erection, testing and commissioning of 
point wiring in PVC casing caping inclusive of PVC 
control board with insulated wire of 1.5 sq.mm./ 
submain wiring with 4Sq .mm. PVC insulated 
copper wire of 1.1 Kv grade along with 14SWG  
tinned Copper earth wire for LT,C/fan and Exhaust 
fan. 

No 10 499.07 58.18 4990.77 581.83 5572.60 

2 Erection of Rly Supply F.T. Fitting & ceiling 
fans 

            

2.1 Supply of material and erection of Rly supplied 
celling fan with regulator at SP/SSP. (Ceiling fans 
with regulators shall be supplied by purchaser) 
Ceiling Hooks to be provided by contractor, if not 
available 

No 1 67.13 62.66 67.13 62.66 129.79 

2.2 1 x 40 Watts 4' long box type indoor tube light 
fitting with tube, ballast and other associated 
charcoal es on 02 nos. T W round blocks (Box type 
fittings along with tubes shall be supplied by 
Purchaser). 

No 2 44.76 53.71 89.52 107.43 196.96 

3 Supply, Erection, testing and commissioning of 
flame proof bulk head fitting with 60 W bulb on 
suitable size T W board. 

No. 1 425.22 44.76 425.22 44.76 469.98 

4 Supply, Erection, testing and commissioning of 
exhaust fan as per ISS-2312, Single phase 380 mm 
sweep 1400 RPM complete with blades, capacitors 
mounting arrangement of Charcoal structure, 
complete with grills for battery room of TSS.   

No. 1 5539.08 279.75 5539.08 279.75 5818.84 

5 Supply, Erection, testing and commissioning of 
flush type      6 pins 5A/15A socket outlet along 
with witing in casing capping with 4 sqmm, PVC 
insulated, copper conductor wire and 14 SWG 
tinned copper earth wire on separate control board 

No. 2 649.02 91.76 1298.04 183.52 1481.56 

6 Sheet enclosed MCB controlled three pin,           
industrial type 32A  plug socket of MDS or 
equivalent Railway approved make 

No. 2 1660.1
1 

69.05 3320.22 138.15 3458.37 

7 Supply, Erection, testing and commissioning of 
sheet metal MDS or reputed make distribution 
board with 1no.63 Amp. DP incoming switch and  
with 3 Nos 32A SP,3Nos.6A SP outgoing MCB with 
1+1 copper busbar and one ON/OFF timers along 
with two pole contactors of 6AMP.for one circuit. 
The panel shall be suitable for wall cum floor 
mounting arrangements. It should be   hinged type 
and having suitable locking arrangement. 
Indication Neon lamps to be provided on all the 
incoming/outgoing MCB. The Pannel should be 
fabricated by 14 SWG MS sheet and panel should 
be powder coated confirming to relevant TSS.  

No. 1 16834.6
3 

990.27 16834.63 990.27 17824.90 

8 Illumination of SP/SSP         0 0 0 
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8.2 Supply of erection of street light steel tubular 
swaged type welded pole of ISWP 13 designation of 
9 Mtr. long having outside dia & thickness bottom 
152.4mmx4.5mm, middle 127.0mmx4.5mm,top 
101.6 mmx3.6 5mm as per ISS 2713-1980 or 
latest.  Holes for junction box connection wire entry 
& stud for earthing connection should be done 
before painting and erection. 

No. 1 6634.82 396.10 6634.82 396.10 7030.93 

8.3 Excavation of pit size 0.5x0.5x1.8 mtr. for item 
No.8.1 and size 0.5x0.5x1.5mtr for item No.8.2 and 
casting of foundation with 1:3:6 concrete ratio with 
40mm grade stone aggregate and plinth of 0.3x0.3 
M X0.45 mtr. with cement plastering tubular poles. 

Cu
M 

1 0 5207.86 0 5207.86 5207.86 

8.4 Supply, erection, testing and commissioning of 
fibre glass reinforced plastic sheet pole junction 
boxes with one No. 16A porcelain cut out 
confirming to relevant ISS. 

No. 1 1217.47 85.04 1217.47 85.04 1302.52 

10 Supply. Erection, testing, Wiring and 
commissioning of 70 W flood light type metal 
Halide luminaire complete with control gear & lamp 
to be fixed on tubular pole with suitable fixing 
arrangement. Wiring is to be done from the 
junction box to luminaire by 2.5 sq mm pvc 
Insulated copper conductor wire in GI pipe with 
clamp.    

No. 2 8191.1
3 

226.03 16382.26 452.06 16834.33 

11 Transportation of cable, excavation, laying, filling, 
testing and commissioning of 4 core x 16 sq mm. 
Aluminium cable with round steel GI armoured 
wire XLPE insulated and PVC sheathed for 1.1 KV 
grade insulation to IS-7098 (part-1) 1988 amended 
upto date. Cable to be laid in trench/wall with 
suitable size clamps in GI pipe as per site 
requirement (Cable will be supplied by Railways at 
nominated Depot)   

Mtr 30  26.85 0 805.75 805.75 

12 Supply, erection, testing and commissioning of 
duplicate earthing arrangement confirming to IS-
3043 or latest complete with earth pit with charcoal 
and salt, earthing electrode, GI wire of 8 SWG, GI 
bolts nuts, washers etc.  

No. 1 1845.86 671.40 1845.86 671.40 2517.27 

13 Supply, erection of 50 mm dia "B" class GI pipe 
with brass gland bushing, GI bent, GI coupling, GI 
clamp, GI bolts, nuts, washers etc. for cable 
protection on light poles and on control room wall.   

Mtr 2 425.22 35.81 850.44 71.62 922.06 

14 Excavation of 450 mm wide x750 mm deep cable 
trench and refilling and re-surfacing the same after 
laying of cable.  

Mtr 10 0 53.71 0 537.17 537.17 

15 Supply and laying of RCC warning covers. No 20 33.56 22.33 671.20 44.66 7165.86 

16 Supply and laying of 8 SWG GI wire for earthing of 
junction box on tubular pole. 

Mtr 25 20.03 9.11 500.94 227.86 728.81 

  Total  of item no.32 of Part A         60667.84 10887.97 71555.80 
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Explanatory Notes for BOQ: 
 

(i) The rates shall also be inclusive of all GST and / or any other taxes, license fee and royalty 
charges etc. if any. 

(ii)   Contractor should bear the fact in mind while quoting the rates that GST will be paid to 
Contractor by DFCCIL as per prevailing rate for further deposition of GST to State 
Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of GST will 
be produced by contractor. 

(iii)  The above quantity is approximate: -The DFCCIL reserves the right to increase / decrease the 
same. 

(iv)    The contractor should adhere to Anti Profiteering Provisions as per section 171 of the CGST 
Act. Where due to change in the rates of GST / Change in law, the contractor gets any credits / 
benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 
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S&T Estimate 
 
SN Description of Item Unit Qty. Rate Amount 
1 Supply of 6 Quad cable of 0.9mm dia. 

copper conductor as per RDSO 
IRS/TC/30/2005 Ver 1 with latest 
amendment 

Km 7 291000 2037000 

2 Excavation of cable trench as per cable 
route plan,1.0 mt. deep and 300mm wide 
along side the track in normal soil/strata, 
conforming to distances as per cable 
route plan and refilling after cable laying. 
This work includes covering of cable laid 
in trench by loose soil for a layer of 50mm 
thickness after clearing of route, bushes 
etc.  It shall be ensured that top of the 
cables laid is at a depth of 0.8m or more. 
It if is less, then the width and depth shall 
be suitably increased and accordingly 
proportionate payment shall be made. In 
case depth of trench is not achievable due 
to site conditions proportionate payment 
will be made as per procedure. The work 
shall be done as per the extant practice 
on Central Railway and instructions of 
Railway Engineer at site. 

Cu. 
Mtr. 

2100 350 735000 

3 Laying of signalling/ Power/ Telecom 
cable of various cores/sizes in trenches. 

KM 7 5197 36379 

4 Supply of 24 fiber OFC armoured cable Km 3 81000 243000 

5 Supply of Permanently Lubricated HDPE 
Telecom duct of size 50/42 mm and 
accessories as per latest Specification TEC 
GR No. GR/TX/CDS-008/03/March 11 with 
latest amendment" for OFC cable of size 
24 fibre armoured in length of 1000 
mtrs/roll. Duct to be supplied from TEC 
approved sources. 

Km 1 73053 73053 

6 Laying of HDPE duct in trench and its 
protective work as per direction of site 
engineer. 

Km 1 6138 6138 

7 Blowing/Drawing of OFC cable in 
HDPE/DWC duct and protective  work, as 
per direction of site engineer. 

Km 1 13042.17 13042.17 

8 Supply of thermo shrinkable jointing kits 
as per IRS TC77/2012 (Rev-3) with Amend 
1,2&3. 

Nos 8 2247 17976 
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9 Jointing of 4 / 6 quad cable with Heat 
Shrinkable straight through Jointing Kit for 
4 / 6 quad cable. 

NO 8 3563 28504 

10 Supply & installation of DP box with strip 
type connector for 6 quad cable (20 pair) 

Nos 4 4750.22 19000.88 

11 Supply of 24 fiber of straight joint closer 
complete with all accessories conforming 
to RDSO specification 
RDSO/SPN/TC/68/2014 Rev. 1.0 
Amendment 1 or latest 

Nos 2 3748.7 7497.4 

12 Splicing (Jointing 2X24 F OFC)  and testing 
of 24 fibre OF Cable and  making the 
splice joint as per direction of site 
engineer with contractors own splicing 
machine and tools. Splice loss of each 
fibre should be less than or equal to 
0.05db. Splice reflectence should be 
better than 60db. 

No 2 6301 12602 

13 LAN EXTENDER  as per RDSO Spn no 
RDSO/SPN/TC 82/2020 Rev 2.0 

Nos 4 5900 23600 

14 Supply of Lightening & Surge protection 
device, Single phase + neutral (housed in 
a suitable impact resistance box) for 
providing B-class protection as per RDSO 
Spec. No.RDSO/SPN/165/2004.  The main 
components of device should be OBO, 
Phinix or Shirtec Make with indication box 
and Elmex type terminals with nut and 
bolts duly wired with 16 sq.mm Copper 
wire between each phase and neutral and 
25 sqmm between neutral and earth 
comprising of  
(a) One module to be connected between 
phase and neutral and  
(b) One module to be connected between 
neutral and earth as per technical 
specifications mentioned in Annexure. 

SET 1 11557.67 11557.67 

15 Supply of fiber management system as   
per   RDSO   specification   no. 
RDSO/SPN/TC-37-2000  with  latest 
amendment  suitable  for  48  fibers with 
48 pig tails, FC/PC connectors splicing  
tray  etc.  (This  item  should be purchased 
from RDSO approved vendors   Only)    

Nos 2 36126 72252 
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16 Supply of material for Maintenance Free 
Earth as per RDSO/SPN.197/ 2008 or 
latest consisting of : 
1) Copper bond steel electrode 3 Mtr long 
17mm dia with copper bonding thickness 
of min. 250 micron & UL listed & marked-
01 No. 
2) Earth enhancement compound RDSO 
Approved in sealed bag of 10 Kgs - 03 No. 
3) Copper strip 150 x 25 x 6mm - 02 No. 
4) Copper strip 300 x 25 x 6mm - 01 No. 
5) 35 Sqmm Copper Cable to connect 
earth electrode to MEEB - 15 Mtr Approx. 

SET 5 17786.33 88931.65 

17 Provision of cable route marker in section 
as per instruction of railway engineer at 
site. 

Nos 100 211.83 21183 

18 Control way station equipment (MTWE) 
with 4 no PBTfor control 

Nos 2 33900 67800 

19 Supply of PD Channel combiner 
/Decombiner device with common and 
user cards 

No 1 186271.2 186271.2 

20 Supply of PB telephone instruments No 4 373.72 1494.88 

  Total of S&T items       3702282.82 
 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 207 
 

 
FORM No. 2 

 
TENDERER'S CREDENTIALS 
 

S. No Description 

1. For technical experience/competence, give details of similar completed works 
during the last Seven financial years in the Performa given in Form-2A 
 

2. Bid Capacity- Details Of Existing Commitment And Balance Work Form-2B 

3. Give constitution of your firm.  Attach certified copies of legal documents in support 
thereof.  Form-2C 
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FORM No. 2A 

 
TECHNICAL ELIGIBILITY CRITERIA DETAILS 

Details of the similar works completed (as per Para 10 of Preamble and General Instruction to 
Tenders) 

Similar Contract No.  
Contract Identification  
Award date  
Completion date  
Role in Contract Prime Contractor Member in JV 
Total Contract Amount (Rs.)  
If member in a JV, Specify participation in 
total contract amount 

[insert a 
percentage 
amount] 

Total contract 
amount in Rs. 

Total work done (Final Bill/Last Bill paid in 
case final bill under preparation) 

 

Amount of work executed having similar 
nature of work i.e., “Any Electrical Work” 

 

Employer’s Name: 
Address: 
Telephone/Fax number 
E-Mail: 

 

Description of the similarity in accordance with Criteria as per Para 10 of Preamble and 
General Instruction to Tenders 

 
Note:-The Bidder shall attach certified work completions certificates / certified copy of final 
bill/last bill paid issued by clients for Any Electrical Work. In case main contract is not exclusively 
for Any Electrical Work, the client’s certificate indicating the amount of executed work for Any 
Electrical Work shall be attached by the bidder.  
 

In case above documents clearly showing the amount of work done for similar nature of work i.e. 
“Any Electrical Work” are not submitted by the bidder at the time of submission, his bid will be 
treated as invalid and shall not be considered for evaluation.  

          
   

       
                                                                                                                  Signature of the  

                                                                                                                 Tenderer with Seal 
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Form No.2B 

Statement of Works in Progress for Bid Capacity 

BID CAPACITY- DETAILS OF EXISTING COMMITMENT AND BALANCE WORK  

Each Bidder or each member of JV must fill in this form separately. 

Name of Tenderer/JV partner: 

 

 
Note: -  
Were  

A= (Maximum value of construction works executed and payment received in any one of the   
            previous three financial years or the current financial year (up to date of inviting tender),  
            taking into account the completed as well as works in progress) =Rs………………. 
N =  (Number of years prescribed for completion of work for which bids has been invited). 

…………. Years 
B =    (Existing commitments and balance amount of ongoing works with the tenderer as per the  
            above format for statement of all works in progress and also the works which are awarded to    
            tenderer but yet not started up to the date of inviting of tender) =Rs……………. 

 
Calculated Bid Capacity of the Tenderer / JV Partner [AxNx2- 0.33xNxB] =Rs……………. 
 

            This statement should be submitted duly verified by Chartered Accountants. 
 
 

S.N Name 
and 
place 
of 
work 

Organization 
for whom 
work is being 
carried out 

Date of 
award of 
contract. 
Contract 
Agreement 
No. & 
Date 

Original Cost 
of 
Work/Revise
d Cost (Up to 
latest 
corrigendum) 

Date of 
Completi
on 
(Original/ 
Extended) 

Payment 
Received 
till date of 
opening 
of present 
tender 

Balance 
amount 
of the 
work to 
be 
executed 

B’ 
value of 
work to 
be done 
in ‘N’ 
years 
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Form-2C 
APPLICANT'S PARTY INFORMATION FORM 

 
Signature of the 

           Tenderer with Seal 

Applicant name: 
 

[insert full name] 
Applicant's Party name: 
 

[insert full name of Applicant's Party] 
Applicant's Party country of registration: 
 

[indicate country of registration] 
Applicant Party's year of constitution: 
 

[indicate year of constitution] 
Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 
Applicant Party's authorized representative information 
 

Name: [insert full name] 
 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city 
codes] 
 

E-mail address: [indicate e-mail address] 
1. Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above. 
 

 In case of a Government-owned enterprise or institution, documents establishing legal 
and financial autonomy, operation in accordance with commercial law, and absence of 
dependent status. 
 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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FORM No. 3 
ECS / NEFT / RTGS  
MANDATE FORM 

 
Date:- 
To, 
Dy. CPM/Finance 
DFCCIL/Mumbai/South 
Sub: ECS / NEFT / RTGS payments 
 

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using RBI's 
NEFT / RTGS scheme, our payments may be made through the above scheme to our under noted 
account. 

 
Name of Bank  
Name of City  
Bank Code No  
Name of Bank Branch  
Branch Code No  
Address of Bank Branch  
Telephone Number of Bank Branch  
Fax No of Bank Branch  
Name of customer / Tenderer as per account  
Account Number of Tenderer appearing on cheque book  
Type of Account (S. B. / Current / Cash credit)  
IFSC code for NEFT  
IFSC code for RTGS  
9-Digit-code number of the bank and branch appearing on 
the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  
Telephone no of tenderer  
Cell Phone Number of the tenderer to whom details with 
regard to the status of bill submitted to Accounts Office 
i.e. Co6 & Co7 & Cheque Purchase Orders particulars 
can be intimated through SMS 

 

Tenderer's E - mail ID  
 
Confirmed by Bank signature of tenderer with stamp and address 
Enclose a copy of crossed cheque 
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    FORM No. 4 
SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 
 

(On paper of requisite stamp value) 
 

We, M/s  hereby undertake that we hold at our 
store’s Depot/s at for and on behalf of the Managing Director/ DFCCIL 
acting in         the     premises        through the Chief General Manager/Co / 
DFCCIL/Mumbai/South or his successor (hereinafter referred to as “The Employer”) all materials 
for which “On Account” payments have been made to us against the Contract for ( 
 ) on the section   
DFCCIL also referred to as Group/s vide letter of Acceptance of Tender
 dated and material handed over to us by the 
employer for the purpose of execution of the said contract, until such time the materials are duly 
erected or otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of the said materials against all 
risk till they are duly delivered as erected equipment to the employer or as he may direct otherwise 
and shall indemnify the employer against any loss /damage or deterioration whatsoever in respect of 
the said material while in our possession and against disposal of surplus materials. The said 
materials shall at all times be open to inspection by any officer authorized by the CGM, DFCCIL/ 
Mumbai/South in charge of Dedicated Freight Corridor Corporation of India Limited (Whose 
address will be intimated in due course). 

 
Should any loss, damage or deterioration of materials occur  or surplus  material  disposed off and 
refund becomes due, the Employer shall be entitled to recover from us the 85% of supply portion of 
the Contract (as applicable) and also compensation for such loss or damage if any long with the 
amount  to be refunded without prejudice to any other remedies available to him by deduction from 
any sum due or any sum which at any time hereafter becomes due to us under the said or any other 
Contract. 

 
Dated this day day of 20 --- For and on behalf of 
M/s (Contractor) Signature of witness 
Name of witness in Block letter. Address. 
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Form no.5 
 

PRE CONTRACT INTEGRITY PACT 
General  
 
This pre-bid pre-contract Agreement (herein after called the Integrity Pact) is made on---------
---- 
-----------------day of the month of--------------------- , between, on one hand, the DFCCIL 
acting through Shri ----------------------------- Designation of the officer, (hereinafter called the 
CLIENT, which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s-------------------represented by Shri-
---------------------Chief General Manager/Mumbai/South (hereinafter called the 
"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise 
requires, his successors and permitted assigns) of the Second part. 
WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 
the Consultancy Service, Name of Works Contract, Name of Services) and the BIDDER is 
willing to Offer/has offered for stores or works. 
WHEREAS the BIDDER is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant law in the 
matter and the CLIENT is a PSU performing its functions or behalf of the President of India. 
NOW, THEREFOR, 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to      be entered into with a view to: - 
Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name 
of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive 
price in conformity with the defined specifications by avoiding the high cost and the 
distortionary impact of corruption on public procurement, and 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure Contract by providing assurance to them that their competitors will also abstain from 
bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in 
any form, by its Officials by following transparent procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT 

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with 
the Contract, will demand, take a promise for or  accept,  directly  or  through  intermediaries, 
any bribe, consideration, gift, reward, favour  or  any  material  or  immaterial benefit or any 
other advantage from the BIDDER either for themselves or for any person, organization or 
third party related to the Contract, in exchange for an advantage in the bidding process, bid 
evaluation, contracting or implementation process related to the Contract. 
 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to 
all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERs. 
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1.2 All the officials of the CLIENT will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 
 

2. Incaseanysuchprecedingmisconductonthepartofsuchofficial(s)inreportedbythe 
BIDDER to the CLIENT with full, and verifiable facts and the same is prima facie found      
to be correct by the CLIENT, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by the CLIENT and such a 
person shall be debarred from further dealings related to the Contract process. In     such     a    
case while an enquiry is being conducted by the CLIENT the proceedings under the Contract 
would not be stalled. 
Commitments of BIDDERS 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of its bid or during any pre-contract or 
post- contract stage) in order to secure the Contract or in furtherance to secure it and in 
particular committee itself to the following: - 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission fees, 
brokerage or inducement to any official of the CLIENT, connected directly or indirectly with 
the bidding process, or to any person, organization or third party related to the (B] in 
exchange for any advantage in the bidding, evaluation, contracting and implementation of the 
Contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised  to  give, directly 
or indirectly any bribe,  gift,  consideration, reward, favour,  any Material   or immaterial 
benefit or other advantage, commission, fees, brokerage or  inducement to any official of the 
CLIENT or otherwise in procuring the Contract    or forbearing to do or having done any act 
in relation  to  the  obtaining  or  execution of the Contractor any other Contract with the 
Government for showing or forbearing to show favour or disfavour to any person in relation 
to the Contract or any other Contract with the Government. 

 
   3.3 *BIDDER shall disclose the name and address of agents and representatives and Indian 

BIDDER shall disclose their foreign principals or associates. 
 
3.4 *BIDDER shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 
 
3.5 The BIDDER further confirms and declares to the CLIENT that the BIDDER is the original 

manufacturer/ integrator/ authorized government sponsored export entity of the defense stores 
and has not engaged any individual or firm or company whether Indian or foreign to 
intercede, facilitate or in any way to recommend to  the  CLIENT or any of its functionaries, 
whether officially or unofficially to the award  of the Contract to the BIDDER nor has any 
amount been paid, promised or intended to be     paid to any such individual, firm or 
company in respect of any such intercession, facilitation or recommendation. 

 
3.6 The BIDDER either while presenting the bid or during pre-contract negotiations or before 

signing the Contract shall disclose any payments he has made, is committed to or intends to 
make to officials of the CLIENT or their family members, agents, brokers or any other 
intermediaries in connection with the Contract and the details of services agreed upon for 
such payments. 
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3.7 The BIDDER will not collude with other parties interested in the Contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the Contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information provided by the CLIENT as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in 
any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care 
lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through any   other 
manner without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 

3.12 If the, BIDDER or any employee of the BIDDER or any person acting on behalf of the 
BIDDER, either directly or indirectly, is a relative of any of the officers of the CLIENT, or 
alternatively, if any relative of an officer of the CLIENT has financial.   

 Interest/stake in the Bidder’s firm, the same shall be disclosed by the BIDDER at the time of 
filling of tender. 

 The term ‘relative’ for this purpose would be as defined in section 6 of the companies’ act 
1956. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealing 
so transactions, directly or indirectly, with any employee of the CLIENT. 
 

4. Previous Transaction 
4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this integrity Pact, with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any public sector enterprise in 
India or any Government department in India that could justify BIDDERs from the tender 
process. 

 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the ender process or the contact, if already awarded, can be terminated for 
such reason. 
 

5. Bid Security 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount (to 

be specified in RFP) as Bid Security, with the CLIENT through any of the following 
instruments: - 

i. Bank draft or a pay order in favour of . 
ii. A confirmed guarantee by an Indian nationalized bank, promising payment of the guaranteed 

sum to the CLIENT on demand within three working days without any demur whatsoever 
and without seeking any reasons whatsoever. The demand for payment by the CLIENT shall 
be treated as conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the RFP). 
 
5.2 The Bid Security deposit shall be valid up to a period of five years or the contractual 

obligations to the complete satisfaction of both the BIDDER and the CLIENT, including 
warranty period, whichever is later. 
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5.3 In case of the successful BIDDER a clause would also be incorporated in the article 
pertaining to performance Guarantee in the Contract that the provisions of sanctions for 
violation shall be applicable for forfeiture of performance bond in case of a decision by client 
to forfeit the same without assigning any reason for imposing sanction for violation of this 
pact. 

5.4 No interest shall be payable by CLIENT to the BIDDER on Bid Security Deposit for the 
period of its currency. 

6. Sanctions for Violations 
 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the BIDDER shall entitle the 
CLIENT to take all or any one of the following actions, wherever required: - 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving 
any compensation to the [A]. However, the proceedings with the other BIDDER(s) would 
continue. 

 
(ii) The Bid Security deposit (in pre-contract stage) and/or security Deposit/performance Bond 

(after the Contract is signed) shall stand forfeited fully and the CLIENT shall not be required 
to assign any reason therefore. 

 
(iii) To immediately cancel the Contract, if already signed, without giving any compensation to 

the [A]. 
(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 
[A] with interest thereon at 2% higher that the prevailing prime lending rate of state bank of 

India, while in case of a BIDDER from the country other than India with interest thereon at 
2% higher than the LIBOR. If any outstanding payment is due to BIDDER from the CLIENT 
in connection with any other Contract, such outstanding payment could also be utilized to 
recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in 
order to recover the payments, already made by CLIENT, along with interest. 

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the Client resulting from such cancellation/rescission 
and the client shall be entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the Government of 
India for a minimum period of five years, which may be further extended at the discretion of 
the CLIENT. 

(viii) To recover all sums paid in violation of this pact by BIDDER to any middleman or agent or 
broker with a view a view to securing Contract the contract. 

(ix) In cases where irrevocable letters of credit have been received in respect of any Contract 
signed by the client with the BIDDER, they shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same without 
assigning any reason for imposing sanction for violation of this pact. 
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6.2 The client will be entitled to take allor any of the actions mentioned at para 6.1(i) to (x) of 
this pact also on the commission by the BIDDER or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the [A], of an offence as defined in chapter IX of the 
Indian penal code, 1860 or prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has been 
committed by the BIDDER shall be final and conclusive on the [A]. However, the BIDDER 
can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 
7.1 The BIDDER undertakes that it has  not supplied/is  not supplying similar product/systems  

or subsystems at a price lower than that offered in the present bid  in respect of     any other 
Ministry/Department of the Government of India or PSU and  if  it is  found at any stage that 
similar product/system or sub systems way supplied by BIDDER to any other 
Ministry/Department of the Government of India or a PSU at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by  the BIDDER to the CLIENT, if the Contract has 
already been concluded. 

8. Independent Monitors 
8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for 

this pact in consultant with the central vigilance commission (Names and addresses of the 
Monitors to be given) 

8.2 The task of the Monitors shall be to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents relating to 
the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the CLIENT 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the CLIENT including that provided by the BIDOER. The 
BIDDER will also grant the Monitor, upon his request and demonstration of a valid Interest, 
unrestricted and unconditional access to his project documentation. The same is applicable to 
Subcontractors.  The Monitor shall be und 'contractual obligation to treat the information and 
documents of the 

[A] With confidentiality. 
8.7 The client will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option 
to participate in such meetings. 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the 
date of reference or intimation to him by the CLIENT/BIDDER and, should the occasion 
arise, submit proposal for correcting problematic situations. 

9. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 
information and documents in English and shall exte4nd all possible help for the purpose of 
such examination. 
 



MUM/S/EL/239/CR/DAPOLI SSP-R1   
 

Signature of tenderer (s) with seal Page 218 
 

10. Law and Place of Jurisdiction 
This pact is subject to Indian law. The place of performance and jurisdiction is the seat of   
the CLIENT. 

11. Other Legal Actions 
The actions stipulated in this integrity pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil 
or criminal proceedings. 

12. Validity 
12.1 The validity of this integrity pact shall be from date of its signing and extend up to 5 years or 

the complete execution of the Contract to the satisfaction of both the CLIENT and the 
BIDDER including warranty period, whichever is later. In case BIDDER is unsuccessful, this 
integrity pact shall expire after six months from the date of the signing of the Contract. 

 
12.2 Should one or several provisions of this pact turn out to be invalid; the remainder   of this 

pact shall remain valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

13. The parties here by sign this integrity pact at…………………On…………………. 
 
CLIENT BIDDER 
Name of the Officer  
Designation 
Deptt./Ministry/PSU 
 
Witness Witness 
1.  1. ________________________ 
 
2.                                                       2.       
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Form No. 6 

ANTI-PROFITEERING DECLARATION TO WHOMSOEVER IT MAY CONCERN 

 
I…………………, age………, years, Son/Daughter of……………….,

 resident of 
………………………………….. Do solemnly affirm and state as under: 
1) That I am the <Designation of the authorized signatory> of 

……………. And I am duly authorized to furnish this undertaking/declaration on behalf of 
………………………… (Name of the company). 
2) That …………………………… (Name    of    the company) has     been     awarded the work 

…………………… (Name      of      Work) vide       Letter       of Award number 
……………. Dated ……………. by M/s Dedicated Freight Corridor Corporation of India 
Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & 
Services Tax ("GST") Law(s), 

4) That the Company ………………………. Has passed the benefit of input tax credit available 
on the………………….……. (good/services) having HSN……………. 
supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting 
on account of reduced tax liability and input tax credit because of enactment of GST Laws 
after introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts 
being passed on to DFCCIL are provided in Annexure ................................ Of this document 
and are as per applicable GST Laws. These are true and correct to the best of my knowledge, 
information and belief. 

5) Further, it is to confirm also that in case ……………. (name of the organization) will receive 
any further benefit in future after 1st July, 2017 by way of availment of input tax credits 
which were not allowed to be availed before1slJuly,2017or reduction in tax rates or in any 
other manner which results in reduction of cost of the goods/services supplied to M/s Dedicated 
Freight Corridor Corporation of India Limited, then Company will pass that benefit to M/s Dedicated 
Freight Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and 
failure to fulfil it could result in penalties under the law. 

7) I confirm that I am aware of the implication of the above undertaking and our liability on 
account of incorrect/misleading declaration under the GST Laws. 

 
Signature of the Authorized signatory/ person 
Name and Designation of the Auth. Sign/person of the person 
Name of the Organization and Seal 
Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public
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FORM No. 7 
 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 
JOINT VENTURE PARTICIPATION BETWEEN 

 
M/s ………………. Having its registered office at ………………… (Hereinafter referred to 
as …………………) acting as the Lead Partner of the first part, 
and 

M/s …………………………. having its registered office at ……………. (Hereinafter 
referred to as `……………….’) in the capacity of a Joint Partner of the other part.  
and 
M/s …………………………. having its registered office at ……………. (Hereinafter 
Referred to as `……………….’) in the capacity of a Joint Partner of the other part. 
 
The expressions of ……………. And …………. Shall wherever the context admits, mean 
and include their respective legal representatives, successors-in-interest and assigns and 
shall collectively be referred to as “the Parties” and individually as “the Party” 
 
WHEREAS: 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to 
as “Client”] has invited  bids for ………………. “[Insert name of 
work]…………………...” 
 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1.  The following documents shall be deemed to form and be read and construed as an 
integral part of this MOU. 

 (i) Notice for Bid, and  
 (ii)Bidding document 
 (iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of 

India Limited 
 (iv) The bid submitted on our behalf jointly by the Lead Partner. 

 
2.  The `Parties’ have studied the documents and have agreed to participate in submitting a `bid’ 

jointly. 
 

3.  M/s ………shall be the lead member of the JV for all intents and purpose and shall 
represent the Joint Venture in its dealing with the Client. For the purpose of submission of 
bid proposals, the parties agree to nominate ……. As the leader duly authorized to sign 
and submit all documents and subsequent clarifications, if any, to the Client. However M/s 
……… shall not submit any such proposals, clarifications or commitments before securing 
the written clearance of the other partner which shall be expeditiously given by 
M/s…….…….to M/s…………. 

 
4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate 

share in the Joint Venture is as under: 
(a) Lead Partner; 
(i) ………  
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(ii) ……….  
(iii) ….. 
(b) Joint Venture Partner 
(i) ………  
(ii) ……….  
(iii) ….. 
[Similar details to be given for each partner] 
 
5.  JOINT AND SEVERAL RESPONSIBILITIES 
 The Parties undertake that they shall be jointly and severally liable to the Client in the 

discharge of all the obligations and liabilities as per the contract with the Client and for the 
performance of contract awarded to their JV. 

 
6.  ASSIGNMENT AND THIRD PARTIES 
 The parties shall co-operate throughout the entire period of this MOU on the basis of 

exclusivity and neither of the Parties shall make arrangement or enter into agreement either 
directly or indirectly with any other party or group of parties on matters relating to the 
Project except with prior written consent of the other party. 

 
7.  EXECUTIVE AUTHORITY 
 The said Joint Venture through its authorized representative shall receive instructions, 

payments from the Client. The management structure for the project shall be prepared by 
mutual consultations to enable completion of project to quality requirements within 
permitted cost and time. 

 
8.  BID SECURITIES 
 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to 

the Client on behalf of the joint venture which shall be legally binding on all the members 
of the Joint Venture. 
 

9.  BID SUBMISSION 
 Each Party shall bear its own cost and expenses for preparation and submission of the bid 

and all costs until conclusion of a contract with the Client for the Project. Common expenses 
shall be shared by all the parties in the ratio of their actual participation. 
 

10. INDEMNITY 
 Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the 
Joint Venture. 
 

11. For the execution of the respective portions of works, the parties shall make their own 
arrangements to bring the required finance, plants and equipment, materials, manpower and 
other resources. 
 

12. DOCUMENTS & CONFIDENTIALITY 
 Each Party shall maintain in confidence and not use for any purpose related to the Project 

all commercial and technical information received or generated in the course of 
preparation and submission of the bid. 
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13. ARBITRATION 
 Any dispute, controversy or claim arising out of or relating to this agreement shall be 

settled in the first instance amicably between the parties. If an amicable settlement cannot 
be reached as above, it will be settled by arbitration in accordance with the Indian 
Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the 
arbitration shall be Delhi. 
 

14. VALIDITY 
 This Agreement shall remain in force till the occurrence of the earliest to occur of the 

following, unless by mutual consent, the Parties agree in writing to extend the validity for a 
further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 
b. Cancellation/ shelving of the Project by the client for any reasons prior to award of work 
c. Execution of detailed JV agreement by the parties, setting out detailed terms after 

award of work by the Client. 
 

15. This MOU is drawn in …. Number of copies with equal legal strength and status. One copy 
is held by M/s ………… and the other by M/s…………. & …….M/s ………... And a 
copy submitted with the proposal. 
 

16. This MOU shall be construed under the laws of India. 
 

 17. NOTICES 
 
Notices shall be given in writing by fax confirmed by registered mail or commercial 
courier to the following fax numbers and addresses: 
Lead Partner                                                              Other Partner(s) 
…………………………. ………………… 
(Name & Address) (Name & Address) 
 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 
year first before written. 
 
M/s……………………………... M/s………………………. 
…….…………………………… ………………………….. 
(Seal) (Seal) 
 
Witness 
1…………………... (Name & Address) 
2…………………... (Name & Address) 
 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 8 
 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 
 

To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under 
Registration Act. 

 
 

     The JV agreement shall be structured generally as per contents list given below:  
 

A.  CONDITIONS AND TERMS OF JV AGREEMENT 
 
1.  Definitions and Interpretation 
2.  Joint Venture – Include Equity of members, transferability of shareholding of equity of a  
     partner leaving during the subsistence of the contract. 
3.  Proposal Submission 
4.  Performance – To indicate scope of responsibility of each member 
5.  Language and Law 
6.  Exclusively 
7.  Executive Authority 
8.  Documents 
9.  Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 
14 Liability and sharing of risks 
15. Insurance 
16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
17. Financial Administration and Accounting 
18. Guarantees and Bonds 
19. Arbitration 
20. Notices 
21. Sole Agreement and Variation 
 
B. SCHEDULES 
1.  Project and Agreement Particulars 
2.  Financial Administration Services 
3.  Allocation of the obligations 
4.  Financial Policy and Remuneration 
 

***** 
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FORM No. 09 
 

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT 
VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 
Stamp Act and to be registered with appropriate authority under Registration Act.) 

 
No…. Dated……... 

 
From: 
…………………….. 
……………….. 

 
To, 
Chief General Manager.,  
Dedicated Freight Corridor Corporation of India Limited,  
7th Floor, New Administrative Building, Central Railway, D.N. Road, CSMT, Mumbai-400 001.   

 
Re: … “[Insert name of work] …………………………………………...” 

 
Ref: Your notice for Invitation for Bid (IFB) No………………………………. 
Dated …………... 
 

1. We wish to confirm that our company/firm has formed a Joint Venture with 
(i)……………. & ii) ………………... For the purposes associated with IFB referred 
to above. 
 

(Members who are not the lead partner of the JV should add the following 
paragraph)*. 
 

2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes 
of submission of Bid for ………. and authorise to incur liabilities and receive 
instructions for and on behalf of any and all the partners or constituents of the Joint 
Venture.’ 

 

OR 
 
(Member(s) being the lead member of the group should add the following paragraph) * 
 

3. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the 
Joint Venture: 
In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) 
……… (names of other members of our JV) and severally liable to the Dedicated 
Freight Corridor Corporation of India Limited, its successors and assigns for all 
obligations, duties and responsibilities arising from or imposed by the contract 
subsequently entered into between Dedicated Freight Corridor Corporation of India 
Limited and our JV. 
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3.   *I/We, further agree that entire execution of the contract shall be carried out 
exclusively through the lead partner. 
 
Yours 
faithfully, 
(Signature) 
(Name of Signatory) …………………. 
(Capacity of Signatory) ………………… 
Company Seal * Delete as applicable 
 

Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 10 
 
FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF 

JOINT VENTURE (JV) PARTNERS 
 

                                  POWER OF ATTORNEY 
 

(To be executed on non-judicial stamp paper of the appropriate value in accordance 
with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 
 
Know all men by these presents, we …  do hereby constitute, appoint and authorize Mr/Ms 
…. who is presently employed with us and holding the position of ……as our attorney, to do 
in our name and on our behalf, all such acts, deeds and things necessary in connection with 
or incidental to our bid for the work of…………………………………………………….… 
Including signing and submission of all documents and providing information / responses to 
Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, 
dealing with Dedicated Freight Corridor Corporation of India Limited in all matters in 
connection with our bid for the said project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done by us. 
 
Dated this the ……… day of …………. 20   . 
 
(Signature of authorized Signatory) 
 

 
 
Signature of Lead Partner Signature of JV Partner(s) 
 
……………………………………… ………………………. 

(Signature and Name in Block letters of Signatory) 
Seal of Company 

 
Witness        Witness 
Witness 1: Name:       Witness 2: Name: 

 

Address: Occupation:       Address: Occupation: 
 

*Notes: 
i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 11 
 
FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT 
VENTURE (JV) 
 

(To be executed on non-judicial stamp paper of the appropriate value in accordance 
with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 
 

POWER OF ATTORNEY* 
Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the 
Work of under jurisdiction CGM/Mumbai/South unit of Western Dedicated Freight 
Corridor. 
Whereas, the members of the Joint Venture comprising of M/s. …, M/s. …, M/s.……, and 
M/s. …. are interested in submission of bid for the work of … [Insert name of work] … in 
accordance with the terms and conditions contained in the bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of them as the 
Lead Partner, with all necessary power and authority to do, for and on behalf of the Joint 
Venture, all acts, deeds and things as may be necessary in connection with the Joint Venture's 
bid for the project, as may be necessary in connection the Joint Venture's bid for the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
We, M/s. ………………, hereby designate M/s. ………………………………,  being one of 
the partners of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of 
the Joint Venture, all or any of the acts, deeds or things necessary or incidental to the Joint 
Venture's bid for the contract, including submission of bid, participating in conferences, 
responding to queries, submission of information/ documents and generally to represent the 
Joint Venture in all its dealings with the DFCCIL/ Railway or any other Government Agency 
or any person, in connection with the Bid/contract for the said work until culmination of the 
process of  bidding  till  the  contract  agreement  if  successful, is  entered  into  with  the 
Dedicated Freight Corridor Corporation of India Limited and thereafter till the expiry of 
the contract agreement. 

 

*To be executed by all the members of the JV except the lead member. 
 

The mode of execution of the Power of Attorney should be in accordance with the procedure, 
if any, laid down by the applicable law and the charter documents of the executants(s) 
and when it is so required the same should be under common seal affixed in accordance 
with the required procedure. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said 
attorney, pursuant to this power of attorney and that all acts’ deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done by us/ Joint Venture. 
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Dated this the ………… Day of ………... 20 

 

 
……………………. 
     (Signature) 

 
……………………………………… (Name in Block letters of Executants)  
Seal of Company 

 
Witness 1  
Name:  
Address:  
Occupation:  
Witness 2  
Name:  
Address:  
Occupation:  
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END OF DOCUMENT 
***** 
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