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E-Tender Document 

 
FOR 

Signal & Telecom maintenance work and hiring of manpower & 

maintenance vehicles and other related work in New Khurja 

(excluding) to New Boraki Section of Eastern Dedicated Freight 

Corridor (EDFC) under CGM/MTC Unit for Two years.  

November-2022 

 
Dedicated Freight Corridor Corporation of India Limited 

(A Government of India Enterprise under Ministry of Railways) 
  

SINGLE PACKET OPEN E-TENDER 
NOT TRANSFERABLE 

 

Tender No. MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC  

(Participation through e-Tender only) 

 
E-tendering Site: www.ireps.gov.in its link at 

www.dfccil.com (Help desk of IREPS: 011-

23761525) 

 

 Main Office:- 
 

CGM/MTC/DFCCIL OFFICE 
 

3rd Floor, Shri Balaji Commercial 

Complex, Plot No. C-2, Pocket-B, 

Sector-1, Ved Vyaspuri, By Pass NH-

58, Meerut-250002 

 

Site office:- 
 
New Boraki Jn. DFC Yard/ IMSD 

 

                                                  Corporate Office  

                DFCCIL, 5th Floor, Supreme Court Metro Station Complex, 

                                               New Delhi-110001 

http://www.ireps.gov.in/
http://www.dfccil.com/
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CHECK LIST 
 

CHECK LIST OF ITEMS TO BE COMPLIED BY TENDERER(S) BEFORE 

SUBMITTING THEIR TENDERS. THE TENDERER(S) SHALL ENSURE THAT THE 

FOLLOWING ARE COMPLIED BEFORE SUBMITTING THE TENDER DOCUMENT 
ONLINE: - 

S N Description Yes/No 

1. Rates have been quoted for All schedules items in terms of percentage on 

https://www.ireps.gov.in 

 

2 Declaration regarding no relative being employed on DFCCIL as Annexure- 

VI has been filled. 

 

3 Address for correspondence has been given at Section 2 Para 2.2, and 

Envelope has been addressed accordingly. 

 

4 Tenderer's General information filled up in Annexure -I with attached 

documents/proof page marked/indicated. 

 

5 All the Annexures from Annexure-A to Annexure-D & Annexure -I to 

Annexure -XI properly filled up and relevant documents attached and 
indicated in Annexures, where asked. 

 

6 Earnest Money Deposit as per NIT/Clause No. 3.7 of Section – 3 has been 
attached, wherever applicable. 

 

7 Company seal should be put.  

8 The tender shall be accompanied with the following: -  

 (i) Earnest Money Deposit as per NIT/Clause No. 3.7 of Section – 3 

has been attached, wherever applicable. 

 

 (ii) Attested copies & Certificate of documents towards fulfilling of 

Eligibility Criteria by the Tenderer(s) as per Tender Notice. 

 

 (iii) Certificate of Registration of Company, in case of a Company.  

 (iv) Partnership deed/ resolution as applicable has been attached.  

 (v) Power of Attorney as applicable has been attached.  

 (vi) GST Registration Certificate.  

 (vii) Any other relevant documents have been attached.  

9 The tender document uploaded online, should be duly signed/digital sign by the 

Tenderer. Any loose paper/ documents submitted separately shall not be considered as 

part of tender offer. 

10 RATES TO BE QUOTED ONLINE ONLY on https://www.ireps.gov.in 

  

https://www.ireps.gov.in/
https://www.ireps.gov.in/
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                         (On Letter Head of Firm/Company) 

To, 
 

CGM/MTC/DFCCIL  

3rd Floor, Shri Balaji 

Commercial Complex, 

Plot No. C-2, Pocket-B, 

Sector-1, Ved Vyaspuri, 

By Pass NH-58, Meerut-

250002, U.P.  

 

Name of Work: Signal & Telecom maintenance work and hiring of manpower 

& maintenance vehicles and other related work in New 

Khurja (excluding) to New Boraki Section of Eastern 

Dedicated Freight Corridor (EDFC) under CGM/MTC Unit 

for Two years 

Ref: Tender No. MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC Dated……. 

1. I/We………………………………………………………………………. have 

read the various conditions of tender attached here to and hereby agree to a 

Tenderer by the said conditions. I/We also agree to keep this tender single 

packet open tender for acceptance for a period of 90 days from the date fixed 

for opening the same and if I/We default thereof, I/We will be liable for 

banning from submission of bids in any works/Service Tender issued by 

DFCCIL for a period of 24 months from the date of such banning done on e-

platform IREPS. I/We offer to do the work as set out in the Tender Document. 

I/We also agree to abide by the Terms & Conditions of the Contract and to 

carry out the work according to the Scope of Work and Terms and Conditions 

of Contract as laid down by the DFCCIL Administration for the execution of 

present contract. 

2. Earnest Money Deposit is being submitted along with offer. I/We will be liable 

for banning from submission of bids in any works/Service Tender issued by 

DFCCIL for a period of 24  months from the date of such banning done on e-

platform IREPS, without prejudice to any other rights or remedies if: 

I/We do not execute the Contract Agreement within 30 (thirty) days from the 

date of issue of Letter of Acceptance; 

OR 

I/We do not commence the work within 7 days after receipt of Letter of 

Acceptance or from the date as specified in the Letter of Acceptance; 

OR 

After submitting my/our tender, if I/we resile from my/our offer or modify the 

term and conditions thereof in a manner not acceptable to the DFCCIL. 

OR 

 

 

Forwarding letter by Tenderer(s) 

MsMhdsVsM QszV dkWjhMksj dkWjiksjs’ku vkWQ bf.M;k fy- 

Hkkjr ljdkj ¼jsy ea=ky;½ dk midze 

Dedicated Freight Corridor Corporation of India Ltd. 
A Govt. of India (Ministry of Railways) Enterprise. 
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I/We withdraw the offer during the period of validity/extended validity; 

OR 

When any of the information furnished by the tenderer not found true; 

 

3. I/We agree to give the Performance Guarantee (PG) in a form of irrevocable 

bank guarantee/ FDR issued by any Scheduled Bank amounting to 3% of the 

contract value to the DFCCIL within 30 days from the date of issue of letter of 

acceptance and before signing of the agreement. 

 
4. Until a formal agreement is prepared and executed acceptance of this tender 

shall constitute a binding contract between us subject to the modifications, as 

may be mutually agreed to, between us and indicated in the letter of acceptance 

or my/our offer for the work. 

 

 

 

 

 

 
Signature of Witness Signature of Tenderer(s)/Tenderer(s) 

Witness’s Name & Address Tenderer(s)/Tenderer(s)’s Name & Address 

 

 

 

  



MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC  
 

Page 6 of 114 Sign of Tenderer(s)          For CGM/MTC  

Instructions to Bidders for Online bidding 
 

 

General: - Submission of Online Bids is mandatory for this Notice Inviting E-Tender. 

E - Tendering is new methodology for conducting Public Procurement in a 

transparent and secured manner. Supplier/ Vendors will be the biggest 

beneficiaries of this new system of procurement. For conducting electronic 

tendering, DFCCIL has decided to use the website 

(https://www.ireps.gov.in). The tenderer/bidders must have Class-III 

Digital Signature Certificate & must be register on IREPS portal. Only 

registered tenderer/bidders can participate on e-Tendering. All relevant 

documents must be uploaded at the time of participating in e-Tendering. 

 
Instructions: - 

1. Online Bidding Methodology: 

Online Bid System 

2. Broad outline of activities from Bidder’s perspective: - 

a. Procure a Digital Signing Certificate (DSC) 

b. Register on Electronic Tendering System (ETS) 

c. Create Users and assign roles on ETS 

d. View Notice Inviting E-Tender (NIT) on (ETS) 

e. Download Official copy of Tender Documents from ETS. 

f. Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - 

view response to queries posted by DFCCIL through addenda. 

g. Bid Submission on ETS: Prepare & arrange all documents/paper for 

submission of bid online. 

h. Attend Public Online Tender Opening Event (TOE) on ETS. 

i. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE queries. 

 
For participating in this tender online, the following instructions are to be read 

carefully. These instructions are supplemented with more detailed guidelines on 

the relevant screens of the ETS. 

 
Note 1: - It is advised that all the documents to be submitted (See section 2 & 3 of 

tender document) are kept scanned and converted to PDF format in a 

separate folder on your computer before starting online submission. 

 
Note 2: - While uploading the documents it should be ensured that the file name 

should be the name of the document itself. 

 

 

 

 

 

http://www.tenderwizard.com/DFCCIL
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3. Digital Certificate: 

For integrity of data and its authenticity/ non repudiation of electronic 

records and to be compliant with IT Act 2000, it is necessary for each user 

to have a Digital Certificate (DC) also referred to as Digital Signature 

Certificate (DSC) of class III issued by a Certifying Authority (CA) 

licensed by Controller of Certifying Authority (CCA) (refer 

http://www.cca.gov.in ). 

 

4. Registration: 

The Tender documents can be downloaded from the website: 

https://www.ireps.gov.in and to be submitted in the e - format. Bid Security 

have to be submitted only through online payment modes available on 

IREPS portal like net banking, debit card, credit card etc. Manual payments 

through Demand draft, Banker's cheque, Deposit receipts, FDR etc. are not 

allowed. Payments against this tender towards earnest money is to be 

deposited/submitted before the schedule date & time of submission of the 

tender otherwise the Bid will not be considered. Amendments, if any, to the 

tender document will be notified in the above website as and when such 

amendments are notified. It is the responsibility of the bidders who have 

downloaded the tender documents from the website to keep themselves 

abreast of such amendments before submitting the tender documents. 

Intending bidders are requested to register themselves on IREPS portal 

through https://www.ireps.gov.in for obtaining User ID and Password by 

paying Vendor registration fee and processing fee for participating in the 

above-mentioned tender. ‘Vender Manual’ containing the detailed 

guidelines for E-Tendering is available on www.ireps.gov.in 

5. DFCCIL, has decided to use process of E- Tendering for inviting this 

tender and thus the physical copy of the tender documents would not 

be sold/ accepted. 

6. To participate in E-tender, it is mandatory for Tenderer (S) to get 

themselves registered on IREPS portal and to have user ID & Password. 

Payment of registration fee can be done through https://www.ireps.gov.in 

 

IREPS Help Desk  011-23761525 

DFCCIL Contact- 1  Arvinder Singh, PM/S&T/Noida_EC 

Telephone/Mobile No.  9717636905 

E-mail ID  asingh@dfcc.co.in 

 

DFCCIL Contact- 2  Shobhit Yadav, Dy.PM/S&T/Noida_EC 

Telephone/Mobile No.  9412774493 

E-mail ID  syadav@dfcc.co.in 

 
  

http://www.cca.gov.in/
https://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
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7.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND 

QUALIFICATION AS PER BID: - 

 
The bidder shall furnish the following, as part of his bid document establishing the 

bidder’s eligibility. All these documents should be numbered and should be 

signed/digitally sign by bidder in each page. 

 
7.1 EMD have to be deposited through e-payment only. The tender processing fees 

as per applicable rate payable through the e- payment gateways to IREPS portal 

is Non-refundable. Payments against this tender towards earnest money is to be 

done before the schedule date & time of submission of the tender otherwise the 

Bid will not be considered. 

7.2 Tender documents (s) in original, duly filled in should be signed by bidder or his 

Authorized representative along with seal on each page. All corrections and 

overwriting must be initialed with date by the bidder or his authorized 

representative. 

7.3 Copy of PAN card. 

7.4 The authenticated copy of registered partnership deed and registration of the firm 

from registrar of firm in case of partnership firm. 

7.5 In case of proprietorship firm bidder will submit an affidavit, attested by Notary 

Public that “I am a sole proprietor of the firm  ” 

in case of 

  proprietorship firm on Non judicial stamp 

paper of Rs.100.00. 

7.6 Bidder’s profile duly filled in, as per section -3 of tender document. 

7.7 Power of Attorney 

7.8 Article of association and memorandum in case of private/public limited company. 

7.9 Copy of E.P.F. registration. 

7.10 Copy of ESI Certificate. 

7.11 Copy of GST registration no. 

7.12 Certificate for “non near relative in DFCCIL”. 

7.13 DELETED. 
 

Note: - Any discrepancy found in the downloaded tender document submitted by the 

bidder compared to uploaded tender document, the tender document uploaded by 

the DFCCIL will be treated as valid and any changes (found in the tender 

document submitted by the bidder) at any stage, will be treated as fraud done to 

the DFCCIL, and will be liable to cancellation of agreement done (if any) & 

appropriate action will be taken against the bidder. 

8.0 The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be strictly 

adhered to: 

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of 

your first tender submission deadline on ETS. 
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2. Register your organization on ETS well in advance of your first tender submission 

deadline on ETS. 

3. Get your organization’s concerned executives trained on ETS using online 

training module well in advance of your tender submission deadline on ETS. 

4. Submit your bids well in advance of tender submission deadline on ETS 

(DFCCIL should not be responsible for any problem arising out of internet 

connectivity issues). 

Method for submission of bid documents 

In this TENDER the bidder has to participate in e-bidding online. Bid Documents 

submitted physically offline shall not be considered/entertained. 

 
Note: The Bidder has to upload the Scanned copy of all the above documents 

during Online Bid submission. 

 
9.0 System of Quoting Rates 

 
As per the instructions given on IREPS portal website i.e., www.ireps.gov.in 

 

10.0 Modification / Withdrawal of bids: 
 

(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid 

Due Date & time. No Bid shall be modified / withdrawn by the Applicant on or 

after the Bid Due Date & time. 

(ii) Any alteration/ modification in the Bid or additional information supplied 

subsequent to the Bid Due Date, unless the same has been expressly sought for 

by the DFCCIL Authority, shall be disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering 

portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to follow the instructions given on IREPS 

portal website i.e. www.ireps.gov.in 

Other instructions 

For further instructions, the vendor should visit the web portal 

https://www.ireps.gov.in and login to it and upload documents of bid. 

Important Note: It is strongly recommended that all authorized users of 

Supplier/Services Provider organizations should thoroughly peruse the 

information provided under the relevant links, and take appropriate action. 

 

 

 

 

 

 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
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MsMhdsVsM QszV dkWjhMksj dkWjiksjs’ku vkWQ bf.M;k fy- 

Hkkjr ljdkj ¼jsy ea=ky;½ dk midze 

Dedicated Freight Corridor Corporation of India Ltd. 
A Govt. of India (Ministry of Railways) Enterprise. 

 

SECTION-1:   NOTICE INVITING E-TENDER (NIT) 
 

CGM/MTC for and on behalf of DFCCIL invites Tender on prescribed forms for the execution 

of the following work: 
 

1 E-Tender No. MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC  

2 Name of Work Signal & Telecom maintenance work and hiring of manpower & 

maintenance vehicles and other related work in New Khurja 

(excluding) to  New Boraki Section of Eastern Dedicated Freight 

Corridor (EDFC) under CGM/MTC Unit for Two years 

3 Estimated Cost of Work Rs. 2,88,92,110/- (Two Crore Eighty Eight Lakh Ninety Two 

Thousand One Hundred Ten Rupees only) (inclusive of GST) 

4 Duration of Contract 24  months (Twenty four months) 

5 Type of Tender Open E-Tender Single Packet 

 

 

6 Cost of Tender Document  Free of Cost 

 

7 

Earnest Money Deposit (EMD) 

(Tender Security) 

Tenders received without Bid Security Deposit fees shall be 

summarily rejected. 

 

Rs. 2,94,500/- 

8 Uploading of NIT and Tender 
Document 

NIT and Tender Document can be viewed from 07.11.2022 on 

DFCCIL website as well as www.ireps.gov.in  

9 Date and time of 
submission of tender (online) 

After 00.00 hrs. of 07.11.2022 till 15:00 hrs. of 07.12.2022 

through  www.ireps.gov.in 

10 Last Date & Time of 
Submission of Tender (Online) 

 07.12.2022 up to 15:00 hrs. on www.ireps.gov.in  

 

11 Date and time of Online 
opening of bid 

 07.12.2022 at 15:30 hrs. on www.ireps.gov.in 

12 Validity of offer 90 days from the date of opening of tender. 

13 Defect Liability Period 60 days after successful completion of this Contract. 
 

14 Address of 

Communication 
Office of the CGM/MTC 

Dedicated Freight Corridor Corporation of India Ltd.  

3rd Floor, Shri Balaji Commercial Complex, Plot No. C-2, 

Pocket-B, Sector-1, Ved Vyaspuri, By Pass NH-58, Meerut-

250002, U.P.  

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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15 Help Desk for E-Tendering For any clarification, help and registration for E-Tendering & 
matter relating to Digital Signature, contact at Help desk of 

www.ireps.gov.in and phone No.-011-23761525 

16 Availability of Tender 

Documents 

The Tender documents can be downloaded from 

www.ireps.gov.in Tenderer who wishes to view free 

Notification and Tender Documents can visit 

www.ireps.gov.in. DFCCIL may issue Addendum 

(s)/Corrigendum (s) to the Tender document, if any, which 

shall be issued at least seven days in advance of date of 

opening of tender and placed on the website www.ireps.gov.in 

only. 
 

Note- 

1. Tender documents should be downloaded from the website address 

https://www.ireps.gov.in.  

1. No request for extension of the Tender Due Date shall be considered. 

2. The Offer shall be valid for 90 days from the date of opening of the tender, and 

extended further if required from time to time. The Contractor cannot withdraw 

their offer within the period of validity/extended validity. Withdrawal of offer 

by the firm within the validity/extended validity period may invite banning of 

the firm from submission of bids in any works/Service Tender issued by 

DFCCIL for a period of 12 months from the date of such banning done on e-

platform IREPS. 

 
3. Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if 

any, will be posted on the E Tendering website www.ireps.gov.in Tenderers are 

advised to complete all submission related work well before Time and Date for 

Submission of Tender Online. Any request for modification in the time/date of 

submission of tender due to tenderer’s failure to submit his offer, will not be 

accepted. 

 
4. No tender document will be available offline. Downloading tender documents 

online and submission of tender online is mandatory for this tender. 

 

5. Any further addendum/Corrigendum for this tender will be posted in DFCCIL 

tendering portal website https://www.ireps.gov.in only. Interested bidders are 

advised to check website regularly for any Addendum/ Corrigendum. 

 

 

   CGM/MTC 

DFCCIL, Meerut  

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
https://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
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SECTION-2 :   INVITATION FOR TENDERS 
 

Dear Sir, 

………………………… 

…………………………  
Chief General Manager, DFCCIL, MTC, for and on behalf of DFCCIL invites, Tenders in 

Single Packets Open E-Tender system, from the tendering firms to carry out “Signal & 

Telecom maintenance work and hiring of manpower & maintenance vehicles and other 

related work in New Khurja (excluding) to New Boraki Section of Eastern Dedicated 

Freight Corridor (EDFC) under CGM/MTC Unit for Two years” 

 

 

2.1 SCOPE OF WORK 

Signal & Telecom maintenance work and hiring of manpower & maintenance vehicles and 

other related work in New Khurja (excluding) to New Boraki Section of Eastern Dedicated 

Freight Corridor (EDFC) under CGM/MTC Unit for Two years  

 

2.2 KEY DETAILS OF THE TENDER ARE AS UNDER- 

 
 

1 E-Tender No. MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC 

2 Name of Work Signal & Telecom maintenance work and hiring of manpower 

& maintenance vehicles and other related work in New Khurja 

(excluding) to  New Boraki Section of Eastern Dedicated 

Freight Corridor (EDFC) under CGM/MTC Unit for Two years 

3 Estimated Cost of Work Rs. 2,88,92,110/- (Two Crore Eighty Eight Lakh Ninety Two 

Thousand One Hundred Ten Rupees only) (inclusive of GST) 

4 Duration of Contract 24  months (Twenty four months) 

5 Type of Tender Open E-Tender Single Packet 

 

 

6 

 
 

Cost of Tender Document  

 
 
Free of Cost 
 
 
 
 
 
 

 

7 

 

Earnest Money Deposit (EMD) 

(Tender Security) 

Tenders received without Bid Security Deposit fees shall be 

summarily rejected. 

 

 Rs. 2,94,500/- 
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8 

 
Uploading of NIT and Tender 
Document 

 

NIT and Tender Document can be viewed from 07.11.2022 on 

DFCCIL website as well as www.ireps.gov.in  

 

9 Date and time of 
submission of tender (online) 

After 00.00 hrs. of 07.11.2022 till 15:00 hrs. of  07.12.2022 

through www.ireps.gov.in  

10 Last Date & Time of 
Submission of Tender (Online) 

07.12.2022 up to 15:00 hrs. on www.ireps.gov.in 

11 Date and time of Online 
opening of bid 

07.12.2022 at 15:30 hrs. on www.ireps.gov.in 

12 Validity of offer 90 days from the date of opening of tender. 

13 Defect Liability Period 60 days after successful completion of this Contract. 

14  Address of 

Communication 
Office of the CGM/MTC 

Dedicated Freight Corridor Corporation of India Ltd.  

3rd Floor, Shri Balaji Commercial Complex, Plot No. C-2, 
Pocket-B, Sector-1, Ved Vyaspuri, By Pass NH-58, Meerut-
250002, U.P.  

15. Officer-in-

charge 

 

Project Manager/S&T/Noida_EC 

Mob. No.9717636905 

Email ID: asingh@dfcc.co.in  

16  Help Desk for E-Tendering For any clarification, help and registration for E-Tendering & 

matter relating to Digital Signature, contact at Help desk of 
www.ireps.gov.in and phone No.-011-23761525 

17 Availability of Tender 

Documents 

 

 

 

 

 

 

The Tender documents can be downloaded from 

www.ireps.gov.in Tenderer who wishes to view free 

Notification and Tender Documents can visit www.ireps.gov.in 

DFCCIL may issue Addendum (s)/Corrigendum (s) to the 

Tender document, if any, which shall be issued at least seven 

days in advance of date of opening of tender and placed on the 
website www.ireps.gov.in only. 
 

 

2.2.2 DELETED 

 

2.2.3 Tender documents should be downloaded from the website address 

https://www.ireps.gov.in. Tender documents shall also be available on the 

official web site of DFCCIL i.e. www.dfccil.com. 

  

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.dfccil.com/
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SECTION -3: INFORMATION AND INSTRUCTIONS TO TENDERER(S) 
 

 

3.1 INFORMATION 

3.1.1 E-Tender has been invited under ‘single packet’ system. 

3.1.2 The tenderer(s) can download the Bid document online from the website 

address https://www.ireps.gov.in as per the date & timing mentioned in 

SECTION –I of the bid document. 

3.1.3 Tender document are also available on DFCCIL’s official website i.e. 

www.dfccil.com. 

3.1.4  No documents are required to be deposited physically in the tender box. 

Scanned copy of RTGS receipt, duly indicating UTR number should be 

uploaded online along with the tender. Details of DFCCIL/MTC bank account 

for making payment by RTGS are as under:  
 

Bank Name Union Bank of India 

Name Dedicated Freight Corridor Corporation of 
India Limited 

A/C No. 496601010035635 

IFSC Code UBIN0546836 

Branch Moti Bagh, New Delhi Pin-110066 
 

 

3.1.5 The entire bid document shall be scanned & uploaded online on the website. 

The hard copy of those pages should be scanned after sign/digital sign and 

stamp. Tender document shall be accompanied with the scanned copies of Bid 

deposit in proper form, document about the status of the firm such as 

Partnership Deed etc. Power of Attorney; documents in support of the of 

Tender(s), all documents mentioned in Annexure-I 

3.1.6 All tender shall be uploaded in accordance with the instruction contained in 

these documents (hereinafter called as tender document). Non-Compliance 

with any of the instruction set forth herein above is liable to result in the tender 

being rejected. 

3.1.7 A firm shall submit only one offer against the E-Tender. In case, a firm 

submits more than one Tender, such a firm will be disqualified. 

3.1.8 In preparing the Proposal, Tenderer(s) are expected to examine all terms and 

conditions included in the document. Failure to provide all requested 

information will be at own risk of the Tenderer(s) and will result in rejection of 

the proposal submitted by the Tenderer(s). 

3.1.9 If the Tenderer(s) deliberately gives/ give wrong information in his / their tender or creates 

/create circumstances for the acceptance of his/ their tender, the DFCCIL 

reserves the right to reject such tender at any stage. 

3.1.10 The proposal shall contain no inter-lineation or overwriting, except as necessary 

to correct errors made by the firm itself. Any such corrections must be initialed 

by the person or persons who sign(s) the Proposals. 

3.1.11 While quoting the rates online on https://www.ireps.gov.in ,Tender(s) are 

 

 

 

 

 

 

http://www.tenderwizard.com/DFCCIL
http://www.dfccil.com/
http://www.tenderwizard.com/DFCCIL
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 expected to take into account the requirement and conditions of the tender 

documents. 

3.1.12 A master copy of the document downloaded from the website mentioned above 

shall be kept in the office of the tender inviting authority. In case of any 

discrepancy between the tender document downloaded from the website and 

the master copy, the later shall prevail and shall be binding on the Tenderer(s). 

The offer received shall be deemed to have been submitted on the document as 

uploaded and appearing in the website mentioned above whose master copy is 

kept in the office of the tender inviting authority and the agreement shall also 

be prepared on the basis of master document kept in the office of tender 

inviting authority. 

3.1.13 The Tenderer(s) downloading the documents from internet must keep 

themselves updated through the website from which the tender document is 

downloaded regarding corrigenda, if any, to the notice inviting tender or the 

tender document, which shall be uploaded in the same website and also 

published in newspapers. The offers received without such corrigenda published 

shall be liable to be rejected. 

 

3.1.14 Any willful changes/deletion/addition in printing carried out in the tender 

documents shall be viewed very seriously, whether detected at the time of 

opening/ award of tender or after award of work and the same may result in 

penal action including banning of further business with the defaulting 

Tenderer(s). In addition, the Tenderer(s) are liable to be prosecuted for the same 

as per law. 

3.1.15 If the Tenderer(s) whether a sole proprietor, a limited company or a partnership 

firm, if they want to act through agent or individual partner/partners, he/she 

should submit along with the tender or at a later stage, a power of attorney duly 

stamped and authenticated by a Notary Public, or by Magistrate in favor of the 

specific person whether he/they be partner/partners of the firm or any other 

person specifically authorizing him/them to submit the tender, sign the 

agreements, receive money, witness measurements, sign measurement books, 

compromise, settle, relinquish any claim or claims preferred by the firm and 

sign "No Claim Certificate" and refer all or any disputes to arbitration. 
 

3.1.16 Priorities of Documents: 

The several documents forming the contract are to be taken as mutually 

explanatory of one another. If any inconsistency of discrepancy is found in the 

documents, DFCCIL shall issue any necessary clarification or instruction. For 

the purpose of interpretation, the priority of documents shall be accordance 

with the following sequence: 

a) The letter of acceptance 

b) The contract agreement (if completed) 

c) The notice inviting tender / instructions of Tenderers 

d) Special condition of Contract 

e) General conditions of Contract 

f) Bill of Quantities 

 

3.2  SUBMISSION OF TENDER 

3.2.1 All Tenders shall be submitted through online mode only at 

www.ireps.gov.in. Tender submitted by any other mode will not be accepted. 

3.2.2 Venue of submission of tender: - No tender will be accepted/received offline 

or in any office. 

http://www.ireps.gov.in/
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3.2.3 The bid document mandatorily seal & signed/digital sign on all pages 

should be submitted online not later than date and timings mentioned as in 

NIT in SECTION-1 of the tender document. 

3.2.4 DELETED. 

3.2.5 DELETED. 

3.3 TENDER OPENING 

3.3.1 Date and Time of online opening of the tender: - As indicated in the NIT in 

Section- 1 of tender document. 

3.3.2 The Tenders submitted/received after the time and date fixed for receipt of 

Tenders as set out in the documents are liable to be rejected. 

3.3.3 Conditional tenders are liable to be rejected straightway. DFCCIL reserves 

the right to reject such tenders summarily without assigning any reasons 

whatsoever. 

3.3.4 If the date of opening is declared as holiday then the tender shall be accepted upto 

15.00 hrs of the next working day and the same will be opened at 15.30 hrs 

on the same day i.e, next working day. 

3.3.5 On the date specified in the tender notice, the rates of all tenderer(s) will be 

available online. 

3.4 GENERAL INFORMATION 

3.4.1 Tender document is non-transferable. Tenders received from Tenderer(s) in 

whose name Tender Document has been issued shall only be considered. 

3.4.2 No extension in the Tender Due Date shall be considered on account of 

internet speed or any technical fault. 

3.4.3 Issuance of Tender documents to the parties will not automatically mean 

that such parties are considered qualified. 

3.4.4 The agency will be awarded initially work for period specified vide clause 2.2 

of tender document. 

3.4.5 DFCCIL reserves the rights to modify, expand, restrict, scrap, re-float the 

tender without assigning any reasons. 

3.5 VALIDITY OF PROPOSAL 

3.5.1 The Tenderer(s) shall keep their offer open for a minimum period of 90 days 

from the date of opening of the Tender, being extended further if required by 

mutual agreement from time to time. Any contravention of the above 

condition shall make the Tenderer(s) liable for forfeiture of his Earnest 

Money deposit. The Tenderer(s) cannot withdraw their offer within the 

period of validity / extended validity. 

3.6 COST OF TENDER DOCUMENT 

3.6.1 DELETED. 

 

3.6.2 DELETED. 

 

 

3.6.3 Tender processing fee as per applicable rates on IREPS portal, payable 

through the e- payment gateways is non-refundable. 

3.6.4 All Micro and Small Enterprises (MSEs) who are having Udyog Aadhaar 

Memorandum shall be given all benefits towards Earnest Money (EMD) in 

terms of Railway Board Letter No.2020/CE-I/CT/3E/GCC/policy dated 

16.07.2020. (GCC JULY 2020). 
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3.7 EARNEST MONEY 
3.7.1 The tenderer shall be required to deposit earnest money with the tender for the 

due performance with the stipulation to keep the offer open till such date as 

specified in the tender, under the conditions of tender. The earnest money shall 

be Rs.2,94,500/-(Rupees Two Lakh Ninety Four Thousand Five Hundred 

Only).  
(i) Any firm recognized by Department of Industrial Policy and 

Promotion (DIPP) as „Startups‟ shall be exempted from payment of 

earnest money deposit detailed above.  

(ii) 100% Govt. owned PSUs shall be exempt from payment of earnest 

money deposit detailed above. 

(iii)  Labour Cooperative Societies shall deposit only 50% of above earnest 

money deposit detailed above. 

3.7.2 It shall be understood that the tender documents have been issued to the 

tenderer and the tenderer is permitted to tender in consideration of stipulation 

on his part, that after submitting his tender he will not resile from his offer or 

modify the terms and conditions thereof in a manner not acceptable to the 

Engineer. Should the tenderer fail to observe or comply with the said 

stipulation, the aforesaid amount shall be liable to be forfeited to the DFCCIL 

3.7.3 If his tender is accepted this earnest money mentioned in sub clause (a) above 

will be retained as part security for the due and faithful fulfillment of the 

contract in terms of Clause 16 of the Standard General Conditions of Contract. 

The Earnest Money of other Tenderers shall, save as herein before provided, 

be returned to them, but the DFCCIL shall not be responsible for any loss or 

depreciation that may happen thereto while in their possession, nor be liable to 

pay interest thereon. 

3.7.4 The Earnest Money shall be deposited in cash through e-payment gateway or 

as mentioned in tender documents. 

3.8 ELIGIBILITY CRITERIA 

3.8.1 The tenderer must submit the documents in favour of fulfilling the 

eligibility criteria. Tenders submitted without these documents shall be 

summarily rejected. 

3.8.2 The eligibility criteria has been defined in the para 4.14 (General condition of 

Contract) of the bid document. Document should be submitted online. 

3.9 FIRM DETAILS, SIGNATURE OF TENDERS & DOCUMENTARY PROOF 

3.9.1 The Tender must contain the full name, designation and complete address 

of place of business of the person(s) signing the Tender. Tenderer(s) shall 

furnish “TENDER'S GENERAL INFORMATION” as per (Annexure-I). 

3.9.2 The Tender shall be signed/digitally sign by individual or individuals 

legally authorized to enter into commitments on behalf of the Tenderer(s). 

Any individual or individuals signing the Tender Documents or other 

documents connected therewith should specify whether he is signing- 

a) As a Sole Proprietor of the firm or Attorney of the Sole Proprietor; or 

b) As a Partner or Partners of the firm; or 

c) As a Director, Manager or Secretary in a Limited Company etc. 

3.9.3 The Tenderer(s)/s whose tender is accepted will be required to appear at the 

office of the Office of the CGM/MTC Dedicated Freight Corridor 

Corporation of India Ltd. 3rd Floor, Shri Balaji Commercial Complex, 

Plot No. C-2, Pocket-B, Sector-1, Ved Vyaspuri, By Pass NH-58, Meerut-

250002, U.P. in person or in case of firm or corporation, a duly authorized 

representative shall appear to execute the Contract Documents within 7 days 

after notice that the contract has been awarded to him and Contract Documents 

are ready for signature. Failure to do so shall constitute a breach of the 
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agreement effected by the acceptance of the tender in which case the full 

value of the Earnest Money accompanying the tender shall stand forfeited. 

3.10 PRICE BASIS, CURRENCIES & LANGUAGE OF TENDER 

3.10.1 Tenderer(s) have to quote a single flat percentage above or below or at par 

(in both words & figures) the rates given in schedule. This flat percentage 

will be applicable for all the items in schedule. 

 

3.10.2 Rates are inclusive of labour, material, all statutory taxes and obligations of 

Central Govt. and State Govt. / local bodies as applicable at the time of the 

opening of the tender, unless otherwise specified separately in this tender 

document. The Tender prices shall be in Indian rupees only. 

3.10.3 Taxes, if any, levied after opening of the tender will be borne by DFCCIL 

& reimbursed after production of documents in proof of having submitted 

the same. General Conditions of Contract & Special Conditions of 

Contract, Schedule of approximate quantities & Rate sheet may be referred 

for further details. 

3.10.4 Rates are to be quoted both in figures and words. In case of any discrepancy 

in rates between figures and words, the rates quoted in words will prevail 

over rates quoted in figure. 

3.10.5 All information in the Tender shall be in English and Hindi only. Failure to 

comply with these requirements will render the Tender liable for rejection. 

3.11 PROPOSAL EVALUATION 

3.11.1 A single stage procedure shall be adopted in evaluating the proposals. 

3.11.2 The Evaluation Committee appointed by DFCCIL shall carry out its 

evaluation on the basis of their responsiveness to the Terms of Reference, 

applying the evaluation criteria. 

3.11.3 The proposal of the Tenderer(s) will be assessed only based on the 

information/documents submitted along with the tender. However, DFCCIL 

reserves the right to seek clarification from the Tenderer(s), if the 

evaluation committee considers it necessary for proper assessment of the 

proposal. The clarification will be sought through fax / e-mail and the 

Tenderer(s) will be required to submit clarification in the stipulated time 

period. The clarification received within stipulated time period will be 

taken into consideration for evaluation of the technical proposal 

3.11.4 The Proposals shall be opened online through IREPS portal in the presence 

of the Tenderer(s)’ representatives who choose to attend. The name of the 

Tenderer(s), the proposed prices shall be read aloud and recorded after 

opening the proposal. The client shall prepare minutes of the public 

opening. 

3.12 ENGAGEMENT OF MANPOWER 

3.12.1 Manpower/Personnel provided by the successful Tenderer in requisite 

category should possess the minimum qualification and experience as 

detailed in Annexure-B and must also have good behavior and 

unblemished record and character. 

3.13 AWARD OF CONTRACT 

3.13.1 The DFCCIL will issue a letter of Acceptance to the successful Tenderer. 

3.13.2 Until a formal agreement is prepared and executed, acceptance of this 

tender shall constitute a binding contract between DFCCIL and Tenderer 

subject to the modifications, as may be mutually agreed to and indicated in 

the letter of acceptance. 

3.13.3 The successful Tenderer will be required to execute the Contract Agreement 

within 7 days of receipt of notice by the DFCCIL Administration that such 
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document is ready, as per conditions mentioned in Tender Document, 

General Conditions of Contract (section 4) and Special Conditions of 

Contract (section 5). 

3.13.4 The successful firm / Tenderer with whom the contract is signed shall 

commence the assignment within 07 days from the date of issue of 

acceptance letter. 

3.13.5 All expenses in drawing up the agreement and the cost of stamp duty if any 

shall be borne by the contractor. 

 

3.14 CONFIDENTIALITY 
 

3.14.1 Information relating to evaluation of proposals and recommendations 

concerning awards shall not be disclosed to the Tenderer(s) who submitted 

the proposals or to other persons not officially concerned with the process. 

 

3.15 CHECK LIST 

3.15.1 The Tenderer(s) is requested to submit the tender documents and 

attachments as per the details specified in the Tender document. Any 

deviation/omission from above will be as per Tenderer(s)'s own risk. 

 
The Tenderer(s) are requested to duly fill in the checklist. The checklist is 

only a reminder of certain important items, to facilitate the Tenderer(s). 

This, however, does not relieve the Tenderer(s) of its responsibility to make 

sure that his proposal is otherwise complete in all respects. 
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SECTION -4: GENERAL CONDITIONS OF CONTRACT 

 
 

GENERAL CONDITIONS OF CONTRACT (I.R.GCC July-2020) will form an 

integral part of the Tender and contract, which is enclosed along with the tender 

documents. 

In case of any deviation between conditions of contract and any other special 

condition & specifications of contract of this tender document, the special 

condition & specifications of contract of this tender document shall prevail. The 

tenders must give a certificate along with their offer that they have thoroughly 

read, understood and accepted the conditions/special conditions & specifications of 

contract as well as other conditions of tender etc. 
 

4.1 DEFINITIONS 

 
Unless excluded by or repugnant to the context: 

 
4.1.1 The expression “Department”/ “Client”/ “DFCCIL”/ “Corporation”/ 

“Employer”/ “Engineer” as used in the tender papers shall mean Dedicated 

Freight Corridor Corporation of India Ltd. (DFCCIL) & such expression 

shall also include its legal successors and permitted assignees. 

CGM/MTC/DFCCIL/Meerut will act as “Employer” in this tender. 

4.1.2 “Officer”/ “Officer-in-charge”/ “DFCCIL's representative” of the work shall 

mean the DFCCIL Officer dealing with the performance and operations of 

the contract, its legal successors and assignees to undertake various duties 

and functions in connection with this contract and Project. 

4.1.3 “Section in-charge” is DFCCIL’s Dy.PM/APM/JPM/S&T. 

4.1.4 “Site/Station in-charge” is DFCCIL’s Sr. Executive/Executive/S&T. 

4.1.5 The “Contract” shall mean The agreement entered into between the owner 

and the contractor as recorded in the contract form signed by the parties 

include all attachment the notice of tender, the sealed quotation and the 

tender documents including the tender and acceptance thereof together 

with the documents referred to therein, and the accepted conditions with 

annexure mentioned therein including any special conditions, 

specifications, price schedule / bill of quantities and schedule of rates. All 

these documents taken together shall be deemed to form one contract and 

shall be complementary to one another. Contract is deed of contract 

together with its entire accompaniment and those later incorporated in it by 

internal consent. 

4.1.6 The “Contractor/ Tenderer(s)” shall mean the individual or firm or 

company whether incorporated or not, undertaking the work and shall 

include legal representative of such an individual or persons comprising 

such firms or company as the case may be and permitted, assignees of 

such individual or firm or company. 

4.1.7 The “Contract sum” / “Contract price” shall mean the sum for which the 

tender is accepted. 

4.1.8  The “Contract time” means period specified in the tender document for 

entire execution of contracted works from the date of notification of award 
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including monsoon period. 

4.1.9 A “Day” shall mean a day of 24 hours from midnight to midnight 

irrespective of the number of hours worked in that day. 

4.1.10 A “month” shall mean a calendar month. 

4.1.11 A “week” shall mean seven consecutive days without regard to the number 

of hours worked in any day in that week. 

4.1.12 “Client” means Dedicated Freight Corridor Corporation of India Limited. 

4.1.13 “Consultant” means any entity or person that may provide or provides the 

Services to the Client under the Contract. 

4.1.14 “Data Sheet” means such part of the Instructions to Tenderer(s) used to 

reflect specific assignment conditions. 

4.1.15 “Day” means calendar day. 

4.1.16 “Government” means the Government of India. 

4.1.17 “Personnel” means professionals and support staff provided 

by the Contractor(s)/Tenderer(s) and assigned to perform the Services or 

any part thereof; 

4.1.18 “Local Personnel” means such professionals and support staff who at the 

time of being so provided had their domicile inside the Government's 

country. 

4.1.19 “Proposal” means the Technical Proposal and the Financial Proposal. 

4.1.20 “RFP” means the Request for Proposal prepared by the Client for the 

selection of Tenderer(s). 

4.1.21 “Services” means the work to be performed by the Tenderer(s) pursuant to 

the Contract. 

4.1.22 “Terms of Reference” (TOR) means the document included in the RFP which 

explains the objectives, scope of work, activities, tasks to be performed, 

respective responsibilities of the Client and the Tenderer(s), and expected 

results and deliverables of the assignment. 

4.1.23 “Applicable Law” means all laws in force and effect as of the date hereof 

and which may be promulgated or brought into force and effect thereafter 

in India, including rules and regulations made therein, as may be in force 

and effect during subsistence of this agreement. 

4.1.24 “Excepted Risks” are risks due to riots (otherwise than among contractor's 

employees) and civil commotion (in so far as both these are un-insurable) 

war (whether declared or not), invasion, act of foreign enemies, hostilities, 

civil war, rebellion, revolution, insurrection, military or usurped power, 

any acts of God, such as earthquake, lightening and un-precedent floods 

over which the contractor has no control. 

4.1.25 “GCC” mean the General Conditions of Contract. 

4.1.26 “Letter of Acceptance” means the formal acceptance letter from the 

DFCCIL of the Tender. 

4.1.27 “Local currency” means the currency of Government of India. 

4.1.28 Engagement of Manpower/Personnel under requisite category will be on 

actual requirement basis. 

4.1.29 "DFC" means DFCCIL/Meerut unit. 

4.1.30 “IMD” means Integrated Maintenance Depot. 

4.1.31 “IMSD” means Integrated Maintenance Sub-Depot 

4.1.32 “ALH/TH/RH/TER/SER/SCR/GSM-R” means Auto-Location 

Hut/Telecom-Hut/Relay Hut/Telecom Equipment’s Room/Signal 
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Equipment Room/Signal Control Room/ Global System for Mobile 

Communications – Railway 

 

4.2 GENERAL INFORMATION 

4.2.1 The Tenderer(s) should familiarize themselves with local conditions and 

take them into account in preparing their Proposals. To obtain first-hand 

information on the Assignment and on the local conditions, Tenderer(s) are 

encouraged to pay a visit to the project site before submitting the Proposal. 

4.2.2 The Client will provide the inputs specified in the Datasheet and make 

available relevant project and data reports at no cost to Tenderer(s). 

4.2.3 Tenderer(s) shall bear all costs associated with the preparation and 

submission of their proposals including negotiations, if required. The Client 

is not bound to accept any proposal, and reserves the right to annul the 

selection process at any time prior to Contract award, without thereby 

incurring any liability to the Tenderer(s). 

4.2.4 The Client requires that Tenderer(s) provide professional, objective and 

impartial advice and at all times hold the Client's interest paramount, 

without any consideration for future work, and strictly avoid conflicts with 

other assignments or their own corporate interests. 

4.2.5 A Tenderer(s) (including its Personnel and Sub-Tenderer(s)) or any of its 

affiliates shall not be hired for any assignment that, by its nature, may be in 

conflict with another assignment of the Tenderer(s) to be executed for the 

same or for another Client. 

4.2.6 It is the DFCCIL's policy that the Tenderer(s) under contracts observe the 

highest standard of ethics during the selection and execution of such 

contracts. In pursuance of this policy, the DFCCIL: 

a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 

1) “Corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the action of a 

public official in the selection process or in contract execution; 

2) “Fraudulent practice” means a misrepresentation or omission of facts 

in order to influence a selection process or the execution of a contract; 

3) “Collusive practices” means a scheme or arrangement between two or 

more Tenderer(s) with or without the knowledge of the Client, 

designed to establish prices at artificial, noncompetitive levels; 

4) “Coercive practices” means harming or threatening to harm, directly 

or indirectly, persons or their property to influence their participation in 

a procurement process, or affect the execution of a contract. 

 

b) will reject a proposal for award if it determines that the Tenderer(s) 

recommended for award has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive or coercive practices in competing for the 

contract in question; 

c) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract if it at any time determines that the firm has 

engaged in corrupt or fraudulent practices in competing for, or in 

executing, a contract; and 
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4.2.7 Tenderer(s), their Sub-Tenderer(s), and their associates shall not be under a 

declaration of ineligibility for corrupt and fraudulent practices. 

Furthermore, the Tenderer(s) shall be aware of the provisions on fraud and 

corruption stated in the specific clauses in the General Conditions of 

Contract. 

4.3   COMMUNICATION AND LANGUAGE OF CONTRACT 
 

4.3.1 Communication to be in writing: - Communications between Parties will be 

effective only when in writing. Verbal communication, if any, must be 

confirmed in writing immediately later on. Any notice, request or consent 

shall be deemed have been given or made when delivered in writing in 

person to an authorized representative of the Party to whom the 

communication is addressed, or when sent by registered mail, telex, telegram 

or facsimile to such Party. 

4.4 INTERPRETATION 

In the contract, except where the context requires otherwise: 

4.4.1 Words indicating one gender include all genders, 

4.4.2 Words indicating the singular also include the plural and words indicating 

the plural also include the singular, 

4.4.3 “Written” or “in writing” means hand-written, type written, printed or 

electronically made and resulting in a permanent record, and 

4.4.4 The marginal words and other headings shall not be taken into 

consideration in interpretation of these conditions. 
 

4.5 LANGUAGE OF CONTRACT 

4.5.1 The Contract has been executed in English and Hindi, which shall be 

controlling language for all matters relating to meaning or interpretation of 

this Contract. 

 
4.6 ENTIRE AGREEMENT 

4.6.1 This Contract contains all covenants, stipulations and provisions agreed by 

the parties. No agent or representative of either party has authority to make, 

and the parties shall not be bound by or liable for, any statement, 

representation, promise or agreement not set forth herein. 

4.7 MODIFICATIONS 

4.7.1 The terms and conditions of this Contract including the Scope of work can be 

modified only by written agreement between the Parties. 

4.8 CARE IN SUBMISSION OF TENDERS:- 

4.8.1  Before submitting a tender, the Tenderer(s) will be deemed to have satisfied 

himself by actual inspection of the site and locality of the works, that all 

conditions liable to be encountered during the execution of the works are 

taken into account and that the rates he enters in the tender forms are 

adequate and all-inclusive to accord with the provisions of the General/ 

Special Conditions of Contract for the completion of works to the entire 

satisfaction of the Engineer. 
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4.9 RIGHTS OF THE DFCCIL TO DEAL WITH TENDER: - 

4.9.1 The authority for the acceptance of the tender will rest with the DFCCIL. It 

shall not be obligatory on the said authority to accept the lowest tender or 

any other tender and no Tenderer(s) shall demand neither any explanation 

for the cause of rejection of his 

/their tender nor the DFCCIL to assign reasons for declining to consider or 

reject any particular tender or tenders. 

4.10 OMISSIONS & DISCREPANCIES: - 

4.10.1 Should a Tenderer(s) find discrepancies in or omissions from the drawings 

or any of the Tender Forms or should be in doubt as to their meaning, he 

should at once notify the authority inviting tenders who may send a written 

instruction to all tenders. It shall be understood that every endeavor has been 

made to avoid any error which can materially affect the basis of the tender 

and the successful Tenderer(s) shall take upon himself and provide for the 

risk of any error which may subsequently be discovered and shall make no 

subsequent claim on account thereof. 

4.11 PARTNERSHIP DEED 

4.11.1 The tender shall clearly specify whether the tender is submitted on his own 

behalf or on behalf of partnership concern. If the tender is submitted on behalf 

of partnership concern, Tenderer(s) shall submit the certified copy of 

partnership deed along with the tender and authorization to sign the tender 

documents on behalf of partnership concern. If these documents are not 

enclosed along with tender documents, the tender will be treated as having 

been submitted by individual signing the tender documents. DFCCIL will not 

be bound by any Power of Attorney granted by the Tenderer(s) or by changes 

in the composition of the firm made subsequent to the execution of the 

contract. It may however recognize such power of attorney and changes after 

obtaining proper legal advice the cost of which will be chargeable to the 

contractor. 

4.12 PERFORMANCE GUARANTEE (P.G.) 

4.12.1 On acceptance of tender, the successful Tenderer(s) shall have to submit 
Performance Guarantee amounting to 3% of the contract value in any one of 

the form of irrevocable Bank Guarantee or FDR from Nationalized or 
Scheduled Bank in favour of CGM/MTC, DFCCIL, Meerut. The 

Performance Guarantee shall be submitted within 21 (Twenty one)days from 

the date of issue of Letter of Acceptance (LOA). Extension of time for 

submission of PG beyond 21 (Twenty One) days and upto 60 days from the 
date of issue of LOA may be given by the Authority who is competent to sign 

the contract agreement. However, a penal interest of 12 percent per annum 

shall be charged for the delay beyond 21 (Twenty One) days, i.e. from 22nd  day 

after the date of issue of LOA. Further, if the 60th day happens to be a declared 

holiday in the concerned office of the DFCCIL, submission of PG can be accepted on 

the next working day. In all other cases, if the Contractor fails to submit the requisite 

PG even after 60 days from the date of issue of LOA, the contract is liable to be 

terminated & further action will be taken as per  GCC-2020. 

4.12.2 This guarantee shall be initially valid up to the stipulated date of completion of 

work plus 60 days beyond that. In case, the time limit for completion of work 

gets extended, the contractor shall give the validity of Performance Guarantee 

extended to cover such extended time for completion of work plus 60 days. 
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4.12.3 The Performance Guarantee (PG) shall be released after the physical 

completion of the work based on the "Completion Certificate" issued by the 

competent authority stating that the contractor has completed the work in all 

respects satisfactorily. The Security Deposit, however, shall be released only 

after the expiry of the maintenance period and after passing the final bill based 

on "No Claim Certificate”. 

4.12.4 Wherever the contract is rescinded, the Security Deposit shall be forfeited and 

the Performance Guarantee shall be encashed and the balance work shall be got 

done independently at the risk and cost of the failed contractor, the failed 

contractor shall be debarred from participating in the tender for executing the 

balance work. If the failed contractor is a JV or a partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the 

tender for the balance work either in his/her individual capacity or as a partner 

of any other JV/partnership firm. 

4.12.5 DFCCIL shall not make a claim under the Performance Guarantee except for 

amounts to which the DFCCIL is entitled under the contract (not withstanding 

and /or without prejudice to any other provisions in the contract agreement) in 

the event of: 

a) Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the DFCCIL may 

claim the full amount of the Performance Guarantee. 

b) Failure by the contractor to pay DFCCIL any amount due, either as agreed 

by the contractor or determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of the notice to this effect by 

DFCCIL. 

c) The contract being determined or rescinded under provision of the Contract 

Agreement, the Performance Guarantee shall be forfeited in full and shall be 

absolutely at the disposal of the DFCCIL. 

d) The value of PG to be submitted by the Contractor will not change for 

variation up to 25% (either increase or decrease). In case during the course 

of execution, value of contract increases by more than 25% of the original 

contract value, an additional Performance Guarantee amount to 3% (three 

Percent) for the excess value over the original contract value should be 

deposited by the contractor. 

4.13 SECURITY DEPOSIT 

4.13.1 The Earnest Money deposited by the Contractor with his tender will be 

retained by the DFCCIL as part of security for the due and faithful 

fulfillment of the contract by the contractor. The balance to make up the 

Security Deposit, the rates for which are given below, will be recovered by 

percentage deduction from the Contractor's "on account" bills. Provided also 

that in case of defaulting contractor, the DFCCIL may retain any amount due 

for payment to the Contractor on the pending "on account bills" so that the 

amounts so retained may not exceed 10% of the total value of the contract. 

4.13.2 Unless otherwise specified in the special conditions, if any, the Security 

Deposit/rate of recovery /mode of recovery shall be as under: 

 
a) Security Deposit for each work should be 5% of the contract value. 
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b) The rate of recovery should be at the rate of 6% of the bill amount till the full 

Security Deposit is recovered, 

c) Security Deposit will be recovered only from the running bills of the 

contract and no other mode of collecting SD shall be accepted towards 

Security Deposit. 

 
4.13.3 The Security Deposit shall be returned to the contractor without any interest 

when the contractor ceases to be under any obligations under the contract 

i.e. after completion of defect liability period i.e. after 60 days of the 

satisfactory completion of the work. 

 
4.13.4 No interest will be payable upon the Earnest Money and Security Deposit or 

amounts payable to the Contractor under the Contract. 

4.13.5  This contract will be governed by relevant clauses of the General 

Conditions of Contract issued and updated by DFCCIL from time to time to 

the extant applicable for this work and not covered in present special terms 

and condition. 

4.14 TENDERER(S)’S CREDENTIAL: - 

4.14.1 In support of their credentials, the Tenderer (s) should have to submit 
documents as stipulated in tender document along with their tenders. 

4.14.2 The tenderers should satisfy the following minimum eligibility criteria as under:- 

I. Essential Qualifying Criteria 

A. Firms/companies 

(i) The tenderer should have a registered office anywhere in India. 

The documentary proof regarding “A” above should be 

submitted as part of the tender document. 

Note: For the purpose of documentary proof of “registered office” 

as mentioned in (i) above, any address of office as mentioned in any 

of the following documents submitted along with the original offer 

by tenderer(s) may be considered as registered office of the 

tenderer(s). 

1. Address mentioned in the article of association of company duly 

registered under Companies Act, 2013. 

2. Address mentioned in Partnership Deed 

3. Address mentioned in Trade License obtained by the 

individual from Govt. body. 

4. Address mentioned in any tax departments. 

5. Address mentioned in P.F. Registration documents. 
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B. Technical Eligibility Criteria: 

1. In support of their credentials, the Tenderer(s) should have to submit 

documents as stipulated in tender document along with their tenders. 

2. The tenderer(s) should satisfy the following minimum eligibility criteria as under 
 

Sr. 
No. 

Technical Capability Requirement 

1. Completion of Similar Work: 

Definition of similar work in this tender 

is:- 

“To carry out the work related to 

Repairing/      Refixing/    Replacement/ 

Construction/Maintenance of Signalling 

Assets in Indian Railways or in 

Railway PSUs like RVNL, IRCON, 

RITES, DFCCIL etc. or in any other 

Govt./ Semi-Govt. organization.” 

At the tenderer must have successfully 
completed any of the following during 
last 07(seven) years, ending last day of 
month previous to the one in which 
tender is invited: 

Three similar works each costing not 
less than the amount equal to 30% of 
advertised value of the tender, 

or 

Two similar works each costing not less 
than the amount equal to 40% of 
advertised value of the tender, 

or 

One similar work costing not less than 
the amount equal to 60% of advertised 
value of the tender. 

2(a) The registration for ESI, EPF, GST, PAN 

No. 

a) Valid Registration certificates 
and documents are to be enclosed. 
Tender document received without valid 
document/ certificate/ enclosures will be 
summarily rejected. 

b) Affidavit as per Performa is to be 

enclosed. Performa of Affidavit is 

given in Annexure-III of the bid 

document. Tender document received 

without valid document/ Affidavit 

will be summarily rejected. 

2(b) Affidavit that the firm has not been black 

listed for business by any Government/ 

PSU/ Public Limited Company and 

Reputed firms/organizations or /and that in 

last three years to be reckoned from date of 

invitation of tender there has not been any 

work cancelled against them for poor 

performance. 

2(c) Registered under Contract Labour 

(Regulation & Abolition) Act -1970 

C. Financial Eligibility Criteria: 
 

Sr. 
No. 

 

Financial Capability 
 

Requirement 
 

1. 
 

The Tenderer(s) should have received a 
total contractual amount during the last 
three financial years and in the current 
financial year. 

 

Should be a minimum of 150% of 
advertised tender value of work. In 
support of which, the attested certificate 
from Employer/ Client, TDS certificate/ 
Audited Balance Sheet duly certified by 
Chartered Accountant etc. to be 
submitted with the tender 

 



MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC  
 

Page 28 of 114 Sign of Tenderer(s)          For CGM/MTC  

4.14.3 Tenderer (s) shall submit along with the tender, adequate documentary proof of 
having fulfilled the prescribed eligibility criteria as laid down in the Tender 
notice & Tender conditions. 

 

4.14.4  In reference to para 4.14.1 of the tender document, the Tenderer (s)  will  
produce/attach the certificate of Work completion with the Tender Document 
as per Para 4.14.2 and such certificate should clearly brought out following details: - 

 

a) Name of Agency issuing a certificate. 

b) Date of issue of certificate. 

c) The name of Work. 

d) The Acceptance letter no. 

e) The date of issue of Acceptance letter. 

f) Agreement no. 

g) Date of execution of Agreement. 

h) Date of original Completion of Work as per Acceptance Letter. 

i) Date of Actual completion of Work. 

j) The Amount of Work done as per Agreement (in Rupees). 

k) The Final Amount of Work at the time of Completion of Work (in Rupees). 

l) Whether the Work is completed satisfactory or not satisfactory. 

 
4.14.5 In case the Tenderer(s) do not submit any proof for meeting with the 

eligibility criteria as laid down above in the Tender notice & Tender 

conditions, along with the tender, the offer shall be considered as in-complete. 

4.14.6 All documents submitted (online) with the tender should be duly attested. 

4.14.7 Certificates from Private individuals for whom such works are executed/being 

executed will not be accepted. 

4.14.8 Each tenderer has to satisfy the eligibility criteria for technical capability, 
competence as well as for financial capacity and organizational resources 
as specified in the tender documents to qualify for consideration of bid 
submitted by tenderer(s). 

4.14.9 There should not be any unsatisfactory performance report of the 
Contractor from any source. 

4.14.10 Tenderer(s) may please note that their offers will be evaluated as per the 
credentials/ documents attached by the tenderer(s) along with the tender. 

 

4.15 AGREEMENT: 

4.15.1 All expenses in drawing up the agreement and the cost of stamp duty if any shall 

be borne by the Contractor. 

4.16 CHANGE IN ADDRESS: 

4.16.1 Any change in the address of the contractor shall be forthwith intimated in 

writing to DFCCIL. DFCCIL will not be responsible for any loss/ 

inconvenience suffered by the Contractor on account of his failure to comply 

with this. 

4.17 OBLIGATION OF DFCCIL 

4.17.1 DFCCIL will, subject to compliance of this contract and all statutory 

requirements and the provision of services to its satisfaction by the Tenderer(s) 
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and subject to deduction of Tax at source under the Income Tax Act, 1961 or 

any other provision of the law for the time being in force, ensure full and 

timely payments for the services as provided in this contract. 
 

4.18 FORCE MAJEURE 

4.18.1 The Obligations of DFCCIL and the Tenderer(s) shall remain suspended if and 

to the extent that they are unable to carry out such obligations owing to force 

majeure and in such situation the contract can also be terminated on mutual 

consent. 

 
4.19 INDEMNITY 

4.19.1 The Tenderer(s) shall indemnify and hold harmless to DFCCIL and its 

Directors, Officers and Employees from and against all and any claims, 

demands, losses, damages, penalties, expenses and proceedings connected with 

the implementation of this contract or arising 

from any breach or non-compliance whatsoever by the Tenderer(s) or any of 

the persons deployed by it pursuant hereto of or in relation to any such matter 

as aforesaid or otherwise arising from any act or omission on their part, 

whether willful or not, and whether within or outside the premises including 

but not limited to any and all claims by the hired manpower. 

4.20 OTHER TERMS AND TERMINATION 

4.20.1 Contract shall be deemed to have commenced as on from date of issuance of 

letter of intent and shall be in force for an initial period of TWO year.  

4.20.2 Notwithstanding anything contained herein DFCCIL may, without any cause, 

terminate this contract by giving to the other 15 days written notice. 

4.20.3 Expiry or earlier termination of this contract will not prejudice any rights of 

the parties that may have accrued prior thereto. 

4.20.4 In performing the terms and conditions of the contract, the Tenderer(s) shall at 

all times act as an Independent Tenderer(s). The contract does not in any way 

create a relationship of principal and agent between DFCCIL and the 

Tenderer(s). The Tenderer(s) shall not act or attempt or represent itself as an 

agent of DFCCIL. It is clearly understood and accepted by both parties that this 

contract between the parties evidenced by it is on a principal to Principal basis 

and nothing herein contained shall be construed or understood as constituting 

either party hereto, the agent or representative of the other, under any 

circumstances. The Tenderer(s) shall never under any circumstances 

whatsoever, be entitled to claim themselves to be the employee of DFCCIL. 

4.20.5 Note:- In addition to above Other Terms and Conditions of Indian 

Railways GCC July 2020 shall be applicable. 

4.21 LAWS AND REGULATIONS: 

4.21.1 Governing Law: This contract, its meaning and interpretation, and the relation 

between the Parties shall be governed by the Applicable laws and by-laws of 

India. 

4.21.2 Resolving the disputes: In case of disputes, between a Contractor and the field 

officers, regarding this tender, decision of DFCCIL, shall be the final and 
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binding. 
 

 

 

4.22 INCOME TAX 

4.22.1 Income Tax as per rates applicable/amended under the Income Tax Act of work 

shall be deducted at source unless the contractor is exempted by Income Tax 

Authorities. 
 

4.23 GST 

4.23.1 GST as admissible shall be paid as applicable on submission of proof of depositing the 

same b the contractor to concerned Govt. authority. The contractor shall pay all duties 

including excise duty, sales tax, works contract tax, local taxes, income tax and other 

taxes of Govt. including GST. Any modification in tax provision in future by 

Govt. will be binding on contractor & DFCCIL. 

 
4.24 PERMITS, FEES, TAXES & ROYALTIES 

4.24.1 Unless otherwise provided in the contract documents, the contractor shall 

secure and pay for all permits, Government fees and licenses necessary for the 

execution and completion of the works. The contractor shall pay all duties 

including excise duty, sales tax, works contract tax, local taxes, income tax 

and other taxes of Govt. including GST. However, the GST liability on the 

Contractor will be governed by clause 4.23 of the tender document. The 

DFCCIL authorities will not take any responsibility of refund of such 

taxes/fees unless otherwise specified in the tender. Any violation, in the legal 

provisions of taxes, duties, permits and fees, carried out by the Contractor and 

detected subsequently shall be the sole responsibility of the Contractor and his 

legal heirs. 
 

4.25 STATUTORY INCREASE IN DUTIES, TAXES ETC 

4.25.1 All the taxes and duties levied by the State and Central Govt. and by Local 

Bodies at the prevailing rates applicable on the date of receipt of tender shall 

be fully borne by the Contractor and shall not be reimbursed to him on any 

account unless otherwise specified in the tender. The tender shall be inclusive of 

all taxes, levies, octroi etc. Further, DFCCIL shall not honour any claim arising 

out of any increase in any of the prevailing statutory duties, taxes, levies, 

octroi, etc. At the time of quoting/Tendering contractor should keep the above 

fact in mind. 

4.26  DETERMINATION OF CONTRACT DUE TO 

FIRM/CONTRACTOR’S DEFAULT CONDITIONS LEADING TO 

DETERMINATION OF CONTRACT 

 
4.26.1 If the Firm/Contractor 

a) Becomes bankrupt or insolvent; or 

b) Makes arrangements with or assignment in favour of his creditor, or agrees 

to carry out the contract under a committee of inspection of his creditors; 

or 

c) being a company or corporation goes into liquidation by a resolution 

passed by the Board of Directors / General Body of the share-holders or as 
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a result of court order (other than voluntary liquidation for the purpose of 

amalgamation or reconstruction); or 

d) Has execution levied on his goods or property or the works; or 

e) assigns or sublets the contract or any part thereof otherwise than as provided 

for under conditions of' this contract, or Abandons the contract; or 

f) Persistently disregards instructions of the DFCCIL official or contravenes 

any provisions of the contract; or 

g) Fails to take steps to employ competent and / or additional staff and labour, 

or promises, offers or gives any bribe, commission, gift or advantage, 

either himself or through his partners, agents or servants to any officer or 

employee of the DFCCIL, or to any person on their behalf, in relation to 

obtaining or execution of this or any other contract with the DFCCIL; or 

h) Suppresses or gives wrong information while submitting the tender. 

4.26.2 In any such case the DFCCIL may serve the Firm/Contractor with a notice in 

writing to that effect and if the Firm/Contractor does not, within 7 days after 

delivery to him of such notice, proceed to make good his default in so far as 

the same is capable of being made good, and carry on the work or comply 

with such instructions as aforesaid to the entire satisfaction of the DFCCIL, 

the DFCCIL shall be entitled after giving 48 hours' notice in writing to 

terminate the contract, as a whole or in part or parts (as may be specified in 

such notice). 

4.27 DETERMINATION OF CONTRACT ON DFCCIL/ENGINEER’S ACCOUNT 

4.27.1 The DFCCIL shall be entitled to determinate the contract, at any time, should, 

in the DFCCIL opinion, the cessation of works becomes necessary, owing to 

paucity of funds or due to court orders or from any other cause whatsoever. 

Notice in writing from the DFCCIL of such termination and reasons 

therefore, shall be conclusive evidence thereof. In case of determination of 

contract on DFCCIL account as described above, the claims of the 

Firm/Contractor towards expenditure incurred by him in the expectation of 

completing the whole works, shall be admitted and considered for payment as 

deemed reasonable and are supported by the documents / vouchers etc., to the 

satisfaction of DFCCIL. The decision of the DFCCIL on the necessity and 

propriety of such expenditure shall be final and conclusive. However, the 

Firm/Contractor shall have no claim to any payment of compensation or 

otherwise, on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he could not in 

consequence of determination of contract under this clause. 

4.28 LABOUR RULES 

4.28.1 The contractor shall have to follow all rules and regulations pertaining to 

payment of Minimum Wages Act as notified by Central Government as 

applicable for project sites. The contractor shall also be responsible for 

observance of labour regulations in respect of labour welfare, EPF, ESI, 

Bonus and Gratuity etc. to employees/labour. 

4.29 COMPLIANCE OF VARIOUS ACTS: 

4.29.1 The contractor shall ensure strict compliance of Payment of Wages Act 

1936, Employment of Children Act 1938, Untouchability (Offences) Act 

1955, Workmen's Compensation Act 1923, Relevant Central / State Labour 
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Laws, Employees State Insurance Act 1948, Labour Act and Employees 

Provident Fund Act 1952, Contract Labour and Employment Act along 

with any Statutory Modifications there of or rules clarifications or otherwise 

and all the provisions as amended from time to time and DFCCIL shall 

stand indemnified from and against any claims/penalty under the afore said 

act. 

4.30 CHILD LABOUR (PROHIBITION AND REGULATION) ACT- 1986. 

4.30.1 The employment of any person less than Eighteen years (18 years) of age 

shall be prohibited from Railway's works. The contractor shall be 

responsible for not confirming to the provisions of the act & DFCCIL shall 

stand indemnified from and against any claims/penalty under the aforesaid 

act. 

4.31 SETTLEMENT OF DISPUTES 

4.31.1 All disputes of difference of any kind whatsoever that may arise in 
connection with or arising out of the contract or subject matter thereof, 
whether during the currency of contract or after their completion, whether 
before or after determination of contract shall be settled as under: 

 

4.31.2 Mutual Settlement 

All such disputes or differences shall in the first place be referred by the 
Tenderer(s) to the Employer in writing for resolving the same through 
mutual discussions, negotiations, deliberation etc. associating 
representatives from Both the sides and concerted efforts shall be made for 
reaching amicable settlement of disputes or differences. 

 

4.32 CONCILIATION/ARBITRATION 

4.32.1 It is a term of this contract that Conciliation / Arbitration of disputes to 

settle shall not be commenced unless an attempt has first been made by the 

parties such disputes through mutual settlement. 

4.32.2 If the Tenderer(s) is not satisfied with the settlement by the Employer on 

any matter in question, disputes or differences, the Tenderer(s) may refer 

to the Employer in writing to settle such disputes or differences through 

Conciliation or Arbitration provided that the demand for Conciliation or 

Arbitration shall specify the matters, which are in question or subject of 

the disputes or differences as also the amount of claim, item wise. Only 

such dispute(s), or difference(s) in respect of which the demand has been 

made, the Employer shall be referred to Conciliator or Arbitrator as the 

case may be and other matters shall not be included in the reference. 

4.32.3 Employer may himself act as Sole Conciliator/Sole Arbitrator or may at 

his option appoint another person as Sole Conciliator or Sole Arbitrator, as 

the case may be. In case the Employer decides to appoint a Sole 

Conciliator/ Sole Arbitrator, then a panel of at least three names will be 

sent to the Tenderer(s). Such persons may be working 

/ retired employees of the DFCCIL who had not been connected with the 

work. The Tenderer(s) shall suggest minimum two names out of this panel 

for appointment of Sole Conciliator /Sole Arbitrator. The Employer will 

appoint Sole Conciliator / Sole Arbitrator out of the names agreed by the 

Tenderer(s). 
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4.32.4 In case, the Tenderer(s) opts for settlement of disputes through 

Conciliation at first stage and if the efforts to resolve all or any of the 

disputes through Conciliation fails, the Tenderers may refer to the 

CGM/MTC as Employer for settlement of such disputes or differences 

through Arbitration. The appointment of Sole Arbitrator shall be done by 

the CGM/MTC as Employer as per the procedure described above. No 

disputes or differences shall be referred to Arbitration after expiry of 60 

days from the date of notification of failure of Conciliation. 

4.32.5 The Conciliation and / or Arbitration proceedings shall be governed by the 

provisions of the Indian Arbitration and Conciliation Act 1996 or any 

statutory Modification or re-enactment thereof and the rules made there 

under and for the time being in force shall apply to the conciliation and 

arbitration proceedings under this clause. 

4.32.6 The language of proceedings, documents or communications shall be in 

English and the award shall be made in English in writing. 

4.32.7 The conciliation / arbitration proceedings shall be held at a place decided 

by Conciliator / Arbitrator. 

4.32.8 The fees & other charges of Conciliator/Arbitrator shall be as per scales 

fixed by the Employer & shall be shared equally between the Employer & 

the Tenderer(s). 

4.33 AWARD TO BE BINDING ON ALL PARTIES 

4.33.1 The award of the Sole Arbitrator, unless challenged in court of law, shall 

be binding on all parties. 

4.34 SUBSTITUTE ARBITRATORS 

4.34.1 If for any reason an Arbitrator is unable to perform his function, a 

substitute shall be appointed in the same manner as the original arbitrator. 

4.35 INTEREST ON AWARDED AMOUNT 

4.35.1 Where the arbitral award is for payment of money, no interest shall be 

payable on the whole or any part of the money for any period till the date 

on which the award is made. 

4.36 SETTLEMENT THROUGH COURT 

4.36.1 It is a term of this contract that the Tenderer shall not approach any Court 

of Law for settlement of such disputes or differences unless an attempt has 

first been made by the parties to settle such disputes or differences through 

provisions of arbitration & conciliation provided in the agreement. 

4.37 EXCEPTION 

4.37.1 For settlement of disputes with central PSUs, the procedure as per existing 

orders of Permanent Machinery for Arbitration (PMA), Bureau of Public 

Enterprises, and Govt. of India shall be followed. 

4.38 JURISDICTION OF COURTS 

4.38.1 Jurisdiction of courts for dispute resolution shall be Meerut only. 

4.39 MSME 

4.39.1 Public Procurement Policy for Micro and Small Enterprises (MSEs) is being 

followed. Participating MSE shall enclose with their offers the proof of 
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their being MSE registered with any of the agencies mentioned in the 

notification of Ministry of MSME indicated below: 

(i) District Industries Centers. 

(ii) Khadi and Village Industries Commission. 

(iii) Khadi and Village Industries Board. 

(iv) Coir Board. 

(v) National Small Industries Corporation. 

(vi) Directorate of Handicraft and Handloom. 

(vii) Any other body specified by Ministry of MSME. 

The MSEs must also indicate the terminal validity date of their registration. 

MSEs owned by Scheduled Castes or Scheduled Tribes (SC/ST) 

Entrepreneurs may be indicated and proof of same may be enclosed. 

4.40 Relevant Documents  

4.40.1 In events of a conflict between the GCC and the Special contract condition, 

the requirements of the Special contract condition prevail.  

4.41.2   In the event of a conflict between this Special condition contract and any other 

standards or specification quoted herein, the requirements of this specification 

shall prevail. The order of precedence, with items having priority is:  

(a) Employer‟s Requirement -Special contract condition  

(b) Employer‟s Requirement- General contract condition 

 (c) Indian Railways GCC July 2020 
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SECTION-5 :SPECIAL CONDITIONS OF CONTRACT AND 

SPECIFICATIONS 
 

Name of work: Signal & Telecom maintenance work and hiring of manpower 

& maintenance vehicles and other related work in New 

Khurja (excluding) to New Boraki Section of Eastern 

Dedicated Freight Corridor (EDFC) under CGM/MTC Unit 

for Two years 

5.1 INTRODUCTION:  

5.1.1 Dedicated Freight Corporation of India (DFCCIL) is a Public Sector 

Undertaking under the administrative control of Government of India 

(Ministry of Railways) for construction, maintenance and operation of the 

Dedicated Rail Freight Corridors. At present the company is undertaking 

construction of Eastern & Western corridors and has its corporate office is 

at New Delhi and Field Units in various cities. 

  

5.2 DETAILED SCOPE OF WORK 

  

A. For Schedule items at Sr. No. 01 to 03 (Section-6 “Schedule A-Hiring of 

Manpower”) 

 

5.2.1 For Item at Sr. no. 01 to 03, The Contractor/agency shall provide the Skilled, 

Semi-skilled and unskilled staff between New Khurja to New Boraki Section 

(including New Boraki Junction Station), New Boraki - New Khurja Automatic 

Block Section, New Boraki – New Dadri(WDFC) & New Boraki - Dadri(IR) 

Block Sections, New Boraki (IMSD) and OCC Prayagraj of EDFC or at any 

other office/site of DFCCIL as required, at the agreed rates and terms & 

conditions. The detailed scope of services, skills/experience and the tentative 

number of outsourced personnel required and their tentative deployment is 

given at Annexure-A, B & C respectively of the Bid document. 

5.2.2 Scheduled Maintenance for Item at Sr. no. 44 and 45 of Schedule B shall be 

carried out as per Annexure-D and tentative deployment of minimum 

maintenance staff is given at Annexure-E of this Tender Document under the 

Supervision and Instructions of DFC staff. 

5.2.3 The Contractor shall ensure to take all safety measures during the execution of 

the work and shall work under supervision of DFCCIL S&T staff of minimum 

Jr. Executive Level. 

5.2.4 It shall be the responsibility of the Contractor/Agency to verify the 

qualification and experience of the outsourced manpower deployed for the 

job as per Annexure-B. Candidates will be examined for performing the 

defined functions by DFCCIL and DFCCIL reserves the rights to verify and 

check the credentials and qualification of the outsourced personnel deployed 

by the Contractor. If during the course of engagement of any hired 

manpower, it comes to notice that he/she has misrepresented the fact about 

his/her qualification/ experience, the Contractor will have to terminate the 

service of such staff immediately and shall provide suitable replacement 

within 07 days’ time. 
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B. For Schedule items at Sr. No. 01 to 47 (Section-6 “Schedule B-Specified 

work ”) 

 

5.2.5 To carry out the work on “as & when required basis” for Schedule items at 

Sr. no. 1 to 47, detailed in Section-6 “Schedule of Quantities & Rate” of 

this Tender document. 

5.2.6 The work shall be executed at 01 New Boraki(EDFC) Junction Station, 01 

Automatic Block section between New Boraki-New Khurja, 02 nos. Block 

section between New Boraki-New Dadri(WDFC) & New Boraki-

Dadri(IR) of the IR Connecting lines and IMSD at New Boraki Junction 

Station(EDFC), OCC, Prayagraj or at any other office/site of DFCCIL as 

required, under the Jurisdiction of CGM/MTC as per 

requirement/instruction of DFCCIL site-incharge. 

5.2.7 Tentative Locations where the work need to be executed on “as & when 

required basis” is tabulated below:- 

 

Sr.  

No. 

EDFC Station  

Name 

EDFC 
Station 
Code 

Block Section 

Name 

IR/DFC 

Connecting Line 

1 New Boraki 
Junction Station 

BRKN 1. Automatic Block Section 
between New Boraki-New 
Khurja. 

2. Block Section: 
(i) New Boraki – New 
Dadri(WDFC) 
(ii) New Boraki –Dadri(IR) 

New 

Boraki(EDFC)-

Dadri(IR) 

2 OCC, Prayagraj OCC - - 

3 IMSD at New 
Boraki Junction 
Station 

- - - 

5.2.8 The work shall be done as per instruction issued by DFCCIL section-

incharge. DFCCILs SSOD (Standard Schedule of Dimensions) shall be 

followed to avoid any infringement during execution of work at the site. 

5.2.9 The Contractor shall ensure the safety of existing assets like cables etc. 

during the activities like trenching, cable laying etc. and if, any of the 

existing cables gets damaged during the work, the repairing /replacement 

of the same shall be done by the Contractor at his own cost. 

5.2.10 The Contractor shall ensure to take all safety measures during the 

execution of the work. 

5.2.11 The Contractor shall arrange the space for storage & inspection of the 

material at his own cost or will request DFCCIL to allot the space at any of 

the EDFC stations/IMSD given in para 5.2.7 above. However, 

responsibility regarding safety & security of the stored material shall vest 

with the Contractor only. 

5.2.12 Equipment/material in the schedule where RDSO/IS specification has not 

been stipulated, shall be procured from manufacturers of repute/ their 

authorized dealers/ approved source. 

5.2.13 All the materials to be supplied by the Contractor need to be supplied at the 

nominated work sites as required and instructed by DFCCIL section-

incharge. The loading, unloading and transportation of these materials to 

the site of work will have to be done by the Contractor at its own cost. The 
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security of the material brought to the site of work will remain with the 

Contractor till the material taken over are duly erected and accepted by the 

DFCCIL. 

5.2.14 All the material and workmanship to be used in this work shall be of 

extremely good quality, reputed make and shall have appropriate class in 

every respect and is expected to give trouble free service. DFCCIL shall 

have full power to reject any material that it may consider to be defective 

or inferior in quality, workmanship or otherwise not in accordance with the 

Specification and the DFCCIL’s decision shall be final, even though they 

might have been inspected by RDSO/RITES. The Contractor shall remove 

forthwith any such material rejected and replace them promptly at his own 

cost. 

5.2.15 Approved Design/Drawings shall be made available to the successful 

tenderer on request, to identify the location of existing S&T cables and 

other equipment, wherever required, during the execution of work like 

trenching/laying/connection of Power Cables and earthing through BEC 

etc. at the site as per requirement, so as to ensure that no damage is done to 

healthy cables and other S&T gears/equipment. DFC representative shall 

assist the successful tenderer to interpret the drawings and specifications. 

5.2.16 After the issue of the Acceptance letter, the successful tenderer shall 

inform the concerned Section/Station Incharge as per their respective 

jurisdiction or a person authorized by the competent authority of DFCCIL, 

prior to start any execution of work at any location. 

5.2.17 Before carrying out the digging, trenching or any other earth related works, 

the Contractor shall ensure to locate & safeguard the known and unknown 

underground utilities by using a pre-approved scanning Equipment. The 

Equipment to be used for scanning shall be got approved from DFCCIL. 

5.2.18 Following officials shall be the Jurisdiction wise Section/Site In-charge 

of work for inspection of material, certification of execution of work. 

Filling of the measurement book issued by DFCCIL shall be the 

responsibility of site incharge Executive/Sr. Executive/S&T nominated by 

the section incharge Dy.PM/APM/JPM/S&T, which further has to be 

certified by the concerned Dy.PM/ APM/JPM S&T: 

Sr.  

No. 

Jurisdiction DFCCIL 

site-in-

charge 
EDFC Station  

Name 

EDFC 

Station 

Code 

Block Section 

Name 

IR/DFC 

Connecting 

Line 

1 New Boraki 
Junction Station 

BRKN 1. Automatic Block Section 
between New Boraki-
New Khurja. 

2. Block Section: 
(i) New Boraki – New 
Dadri(WDFC) 
(ii) New Boraki –
Dadri(IR) 

New Boraki 

(EDFC)-

Dadri(IR) 

Dy.PM/ 

APM/ 

JPM 

S&T 

2 OCC, Prayagraj OCC - - 

3 IMSD at New 
Boraki Junction 
Station 

- - - 
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C. For Schedule items at Sr. No. 01 to 03 (Section-6 “Schedule C- Hiring of 

vehicles”) 

 
5.2.19       The contractor will be required to provide stipulated quantities of specified vehicles 

for stipulated time duration in perfect condition along with drivers to DFCCIL on 
hiring basis. (As per SECTION –6) 

  
5.2.20       Vehicles for the use of Maintenance of S&T department’s Equipment/Gears/Assets,  

transportation of men/material and other related works under the DFCCIL officials at 

DFCCIL stations, Block Sections, IR Connecting lines under the jurisdiction of 

CGM/MTC. Headquarter of vehicle may be changed as per requirement of DFCCIL.  

 
5.2.21       The quantities of field vehicles stipulated in schedule are approximate, for general 

guidance and may vary as per actual requirement.  
5.2.22       The normal area of duty of the vehicle will cover the entire States of U.P & NCR 

Delhi.  
5.2.23       Vehicles under schedule item 1(a) of Section 6 of this tender document shall be 

utilized for 24x7 days a week. No rest, no weekly off and no holidays will be given 
to the vehicle. Contractor has to arrange at least Two drivers for Shift wise duty 
accordingly. In case of servicing/ repair, replacement, substitute vehicle is to be 
arranged by the Contractor along with the driver at no additional cost. The vehicles 
will solely be available for DFCCIL duty.  

5.2.24        Vehicles under schedule item 2(a) of Section 6 of this tender document shall be 
utilized for 12 hours a day (Typically 08:00 hrs to 20:00 hrs.), all days in a week. No 
rest/ no weekly off and no holidays will be given to the vehicle. Further, it can be 
called at any time round the clock as per requirement of DFCCIL, with prior 
intimation to the driver/contractor. In case of servicing/ repair, replacement, 
substitute vehicle is to be arranged by the Contractor along with the driver at no 
additional cost. The vehicle will solely be available for DFCCIL duty.  

5.2.25        Any delay in reporting will be considered as absence for the day.  
5.2.26        Nominated place may be changed as and when required.  
5.2.27        Contractor should provide 24 hours contact number where change in timing/ place 

can be informed in advance.  
5.2.28         Contractor/ driver shall have to maintain log book in approved Performa by official 

in charge which shall have to be filled daily and presented to DFCCIL's authorized 
representative for signature. (Timing and kilometer reading shall be noted every day 
at the time of reporting at nominated place and release from same place.)  

5.2.29        DFCCIL may provide open parking space but parking shall be purely at Contractor's 
responsibility and risk.  

5.2.30       Minimum wages to the driver and other statutory obligation should be met by the 
contractor at his own cost. 

5.2.31       All other charges of Central Government/State Government or any other authorities, if 
any are to be included by the tenderer in his BID 

5.2.32        During the currency of contract, vehicle cannot be used by the Contractor/ Driver for 
any other purpose except for DFCCIL. If the agency is found using the vehicle for 
any other purpose, for each such incident, he will be penalized as per clause 5.9 of 
the tender document and other suitable action(s) may be taken against the agency as 
per the tender document. 

5.2.33       Contractor shall have to submit certificate that payment of drivers till last month has 
been cleared 

5.2.34        Vehicle provided will run for two years so “vehicle should be manufactured in year 
2021 or later” and should be in good condition and shall use diesel only as fuel with 
proper entries in RC book. It shall have road passing as per description of schedule 
items.  

5.2.35       The vehicles shall strictly comply with the provisions of pollution control, statutory 
regulation issued by State Transport Authorities/ Central Govt./other authorities etc. 
from time to time. Contractor shall ensure that the vehicles must have all relevant 
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documents like Registration Certificate/Driving license/Insurance Cover/Road Tax 
Receipt /Permit, Pollution certificate etc.in good working condition. Driver shall be 
able to produce the documents as and when requisitioned from him. Consequences of 
failure to comply with any of the rules and regulations of the concerned authorities 
shall be the sole responsibility of the Contractor/agency. All vehicles provided 
should be commercially registered with State Transport Authorities. No vehicles 
with private registration will be allowed. 

5.2.36       No change of vehicle(s) will be allowed normally without the prior permission of 
DFCCIL. In case of non-availability of the regularly arranged vehicles, the 
contractor may provide another vehicle, even owned by others, of class same or 
higher, with prior permission of DFCCIL official, which DFCCIL official in its 
absolute discretion may or may not grant. 

5.2.37       All the Vehicle(s) shall always carry first aid box and mandatory spares vis. Tool 
box/Kit, Fuses, Spark plugs,fan belts,fire extinguisher,spare tyres, Mobile charger 
with multi point etc. 

5.2.38       Vehicle provided shall be maintained in a very good working condition and at any 
point of time should have sufficient quantity of fuel. 

5.2.39        All kinds of repairs/maintenance costs, charges of fuels, oil, lubricant, mobile phone 
charges, fee towards licenses/registration taxes, challans, salary/overtime of the 
driver, insurance premium etc. are responsibility of the contractor and shall be borne 
by the contractor all along the contract duration. 

5.2.40       If the vehicle does not report at the requisitioned time or is not found in good 
condition, the vehicle may be rejected and sent back. Besides, receiving no payment 
for such rejected vehicles(s), the contractor/agency will become liable for action 
under terms and conditions of the contract. DFCCIL will be entitled to hire any 
vehicle on that day for use and amount thus incurred shall be recovered from the bills 
of the contractor. 

5.2.41        In case of breakdown of the vehicle, the contractor shall provide the replacement 
within a reasonable time, failing which the concerned DFCCIL officials will be 
entitled to hire any similar vehicle and complete the journey and the amount thus 
incurred shall be recovered from the bills of the contractor. 

5.2.42       Good quality seat covers and curtains shall be provided and the same will be regularly 
cleaned by the contractor at his own cost. Vehicle will be kept properly cleaned 
daily. 

5.2.43       Vehicle shall be used on any type of road i.e. Kachha / Pucca including along the 
railway track as per direction of official using the vehicle. 

5.2.44        If a vehicle is out of order or under schedule maintenance, an alternative vehicle with 
same or superior class should be made available. The entry for such a vehicle shall 
be made in the log book maintained by driver which shall be duly signed by the user 
/officials. 

5.2.45        Drivers deployed by the contractor shall be skilled, uniformed, well behaved, holding 
valid driving license and capable of undertaking minor repairs of vehicles. Drivers 
shall have the adequate knowledge of routes in the district of U.P & NCR region and 
falling under jurisdiction of CGM/MTC unit. All the papers for vehicle like 
Registration papers, insurance papers, Pollution Certificate, Certificate toward 
payment of road tax etc. shall be readily available with driver. 

5.2.46       The contractor shall provide mobile phone in perfect working condition to himself 
and drivers of the vehicles. The mobile phone shall be kept working for 24 hrs. No 
separate payment shall be made by DFCCIL for the mobile phones. Contractor 
should also give all information and photo identity of the driver containing his 
address details etc. along with the character certificate of driver duly signed by 
proper authority. 

5.2.47       The Drivers shall abide by the rules laid down by Transport Authority/ Motor 
Licensing Authority or any Authority relevant to the subject and shall always strictly 
follow the Traffic Rules and regulations so as to ensure safety of the passengers. Any 
challan/penalty imposed on the driver will be borne by the contractor/service 
provider. In case of any accident, all the claims arising out of it will be met by the 
Contractor/service provider. 
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5.2.48        Punctuality in attendance and disciplined behavior are of utmost importance for the 
driver. In case driver is not found to the satisfaction of DFCC officials/officers the 
same shall be changed by the contractor failing which a driver from the market 
would be arranged by the DFCC and double the stipulated salary shall be charged 
from the contractor. 

5.2.49       DFCCIL will not provide any accommodation to driver. Contractor/ driver himself 
shall arrange Boarding/Lodging. In case, the reporting place of duty is located far 
off, necessary arrangement in the nearby areas will be made by Contractor/service 
provider for housing of driver and parking of the vehicle(s) so that the same is 
available at short notice.  

5.2.50       Contractor will however provide suitable substitute driver for ensuring stipulated 
weekly rests to regular driver as per extent labour laws for which no extra payment 
will be made 

5.2.51       Confidentiality Clauses: - The Contractor/Agency and his personnel shall not, 
either during the term or after the expiration of this contract, disclose any 
proprietary or confidential information relating to the project, the services, this 
contract, or the DFCCIL’s business or operations without the prior written 
consent of the DFCCIL. 

 
5.2.52       If the performance of the outsourced personnel is unsatisfactory, DFCCIL shall give 

a notice of 7 days to the Contractor to take necessary action to improve the 
performance of outsourced personnel and if the performance does not improve 
even after 7 days of such communication, the Contractor shall provide additional 
list of eligible/ Suitable candidates for replacement to DFCCIL within 07 days’ 
time failing which the remuneration for delayed period in respect of such person 
will be deducted from amount due to firm/ agency. 

5.2.53 The Contractor/Agency/firm shall be liable for and pay salaries and shall also 
undertake to comply with all statutory liabilities like PF, Compensation etc. 
including payment/ contribution towards all statutory dues connected and/or 
related to the employment of the deputes sent to DFCCIL and shall keep the 
DFCCIL indemnified at all times against all claims, liabilities, losses and 
consequences in relation thereto and comply with all statutory requirement and 
subject to deduction of any tax or other amounts as required by law or as 
provided herein. 

 
5.2.54 The Contractor shall make disbursement of salary to the outsourced personnel in 

various categories, keeping in view the Minimum wages Act 1948 and other 
relevant Acts and provisions under Labour Laws. The copy of the payment 
scroll/ bank statement shall be submitted to DFCCIL with next bill as proof of 
such compliance. 

5.2.55 The age of manpower deployed by the agency normally not exceed 55 year, 

except up to 65 years in case when retired S&T Personnel from Railways/PSUs 

is engaged. All deployed staff is able to perform the work efficiently if at any 

stage it is found that deployed staff not performing the work efficiently than DFC 

have full right to terminate the staff. 

5.2.56 Police verification for background check of outsource staff is required to be done 
by the agency and same should be submitted to DFCCIL. 

 

5.2.57 The contractor shall ensure that the outsource staff/driver deployed for performing 
the duties shall not be in drunken or intoxicated state. If Driver is found in drunken 
or intoxicated state, he will be treated as absent from duty and he will be summarily 
removed from this job. Decision of DFCCIL in this respect shall be final and binding 
on the contractor. 
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5.2.58 The normal area of duty of the outsourced manpower/staff shall cover the entire 
Jurisdiction of CGM/MTC or as instructed by Controlling Officer. 

5.2.59 The Contractor shall be subject to providing the agreed services to the satisfaction 
of DFCCIL. In case the services of the Contractor are not found satisfactory, the 
same can be terminated by DFCCIL on giving of a notice of one month. 

5.2.60 The Contractor shall not terminate the services of hired manpower/staff 
unilaterally. In case any hired staff is proposed to be replaced/ terminated by the 
Contractor, such action should be taken only with approval of DFCCIL. 
 

5.3 TIME SCHEDULE 

 

5.3.1 The work shall be completed in 24 months from the date of issue of LOA (Letter 

of Acceptance). The period of engaging of outsource manpower/staff will be for 

the period of 24 (Twenty four) months. The Contractor shall be expected to 

mobilize and engage outsourced manpower/staff immediately after receipt of 

“Letter of Acceptance”. 
 

5.4 MODUS OPERANDI FOR ENGAGEMENT (For Schedule items at Sr. No. 

01 to 03 (Section-6 “Schedule A-Hiring of Manpower”): - 

 

5.4.1 The Successful Tenderer shall provide the list of shortlisted eligible/ suitable 

candidates to DFCCIL. Screening of candidate will be carried out by DFCCIL for 
suitability of works as prescribed in Annexure-A, B & C and only suitable 

candidates will be allowed for deployment. 

5.4.2 Manpower/Personnel provided in requisite category should possess the minimum 
qualification and working experience as detailed in Annexure-B. 
 

5.4.3 In no way what so ever the relationship of employer and employee shall be 
established and entertained between the DFCCIL and the outsourced personnel 
engaged by the Contractor. The Contractor shall ensure that all persons employed 
by them shall be efficient, skilled, honest and conversant with the nature of work 
as required. 

 

5.4.4 The Contractor as well as DFCCIL shall have the right to take disciplinary action 
against any person(s) engaged/employed by them; while no right whatsoever 

shall vest in any such person(s) to raise any dispute and/or claim whatsoever 
against the DFCCIL. The DFCCIL shall, under no circumstances be deemed or 

treated as the employer in respect of any person(s) engaged/employed by the 
Contractor for any purpose whatsoever nor would the DFCCIL be liable for any 

claim(s) whatsoever of any person(s) of the Contractor and the Contractor shall 

keep DFCCIL totally and completely indemnified against any such claim(s). 

 

5.4.5 The Contractor shall maintain all registers required under various Acts, which 
may be inspected by the DFCCIL as well as the appropriate authorities at any 
time.  

                                             
5.4.6 The attendance rolls for the personnel deployed by the Contractor at the sites of 

DFCCIL shall be provided by the Contractor and it shall be monitored by the 
Contractor’s coordinator on day to day basis. These attendance rolls shall be 
signed by the authorized representative of Contractor who shall get it verified by 
the designated officer of DFCCIL. 
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5.4.7 Notwithstanding anything herein contained, the Contractor will be liable to 

adequately compensate DFCCIL for any loss or damage occasioned by any act, 

omission or lapse on the part of the Contractor or of any persons deployed by it 
pursuant to the Contract. 

 
5.4.8 The Contractor must also be able to arrange for the replacement of the existing 

outsourced person, as per the instructions of DFCCIL. 

 

 
5.5 PAYMENT TERMS:- 

 
A. For Schedule items at Sr. No. 01 to 03 (Section-6 “Schedule A Hiring of 

Manpower”): 

 
5.5.1 Payment shall be made on monthly basis for successful deployment of required 

number of outsourced manpower in requisite category as detailed in schedule 
items at Sr. No. 01 to 03, of Section-6 (Schedule A Hiring of Manpower), at the 
accepted rate. Further, On-account payment will be permitted after submission of 
bill & filling of Measurement Book issued by DFCCIL, certification of the section 
In-charge for satisfactory work done by the Outsourced staff deployed at the site 
against the Maintenance Scheduled plan given in Annexure “D”. The lump sum 
amount payable by DFCCIL to the Service Provider shall include the 
remuneration payable to the outsourced person besides the margin/commission 
payable to the Contractor. 

  
5.5.2 For Sr. no. 01, 02 & 03, if hired outsource staff need to send outside the 

headquarter for any official works than in this case only ordinary fare will be 
paid only on production of original journey ticket of Bus/Train dully certified by 
DFC representative. No extra TA/DA will be paid for any outward journey.  

 
5.5.3 The aforesaid consideration will be paid by DFCCIL to the Contractor, against 

monthly invoices raised at the end of each month, by the Contractor in duplicate 
within 15 days. 

 
5.5.4 Payment will be made on the basis of actual manpower deployed and 

requirement can be varied at the discretion of DFCCIL. The Contractor will not 
claim any compensation on account of same and will be paid as per actual 
Manpower deployed and rates accepted for the tender. 

 
5.5.5 The Contractor shall make actual disbursement of salary to the outsourced 

personnel in various categories as per terms & conditions of bid. The service 
provider shall provide documentary evidence to the satisfaction of DFCCIL 
against submission of statutory payments with appropriate authority. 
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5.5.6 The Contractor will ensure that before raising the bill on DFCCIL for the service 
rendered by outsourced persons, the fee payable to outsourced person is paid on 
or before the 5th day of the following month and a proof of payment shall be 
annexed to the monthly bill. 

 
5.5.7 In case the Contractor fails to pay the outsourced person within the above time 

frame the rate of penalty shall be imposed on payment of Agency’s monthly 
payment as under: - 
 

i) For payment to the outsourced person within 10th of the following month – Nil 

ii) For payment to the outsourced person after 10th and up to 20th of the following 
month – 2% of the delayed payment or Rs. 2500/-whichever is higher. 

iii) For payment to the outsourced person after 20th and up to 30th of the following 
month – 10% of the delayed payment or Rs.5000/- whichever is higher. 

iv) For payment to the outsourced person beyond 30th of the following month – 
50% of the delayed payment or Rs.10000/- whichever is higher. 

 

5.5.8 The outsourced personnel should be in proper Safety PPE Kit. The Service 

Provider will provide at least one set of PPE Kit to each staff. (Including jackets, 

safety shoes and helmets etc.) 

 

5.5.9 The staff deployed by the contractor shall have their own Tools and Measuring 

Instruments such as Multi-meter, Clamp Meters, Screw Drivers, Pliers, Spanners, 

Hammer, Tommy bar etc. required/essential to carry out the work at the site. 

 

5.5.10 DFCCIL may provide Tools & Plants including specialized tools and plants at the 

request of the service provider in case of emergency or special situation or the site 

circumstances decided by the site in-charge. In case of damage/theft of Tools & 

Plant so provided, cost as determined with due depreciation factor by DFCCIL will 

be recovered from the Contractor. Cost of T&P and depreciation factor will be 

communicated to the service provider at the time of issuing of the same.  

 

B. For Schedule items at Sr. No. 01 to 47 (Section-6 “Schedule B specified 
work”): 

 
5.5.11 Payment shall be made on monthly basis for successful execution of work against the 

schedule items at Sr. No. 1 to 47, detailed in Section-6 (Schedule B-Specified Work) 

at the accepted rate. Further, On-account payment will be permitted after submission 

of bill, certification of work by site-in-charge, filling of Measurement Book issued by 

DFCCIL and acceptable to the DFCCIL/MTC.  

 

C. For Schedule items at Sr. No. 01 to 03 (Section-6 “Schedule-C –Hiring of 
vehicles”): 
 

5.5.12  No advance payment shall be made under any circumstances. Payment of hiring 

charges will be made once in a month on submission of bill and after the due 

verification of log book as necessary by the DFCCIL official 

5.5.13 The contractor/ agency shall submit bills, in duplicate, to the Chief General Manager 

/DFCCIL/MTC office along with the log book for the period. Bills having pen through 
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and over-writing shall not be entertained unless authenticated by the Appropriate 

Authority 

5.5.14 TDS as applicable shall be deducted from the bills of the contractor/ agency 

5.5.15 Rates are inclusive of all running maintenance & repair expenses, fuel, lubricants and 

any other consumables etc required from time to time, all statutory provisions, all 

taxes including road tax, duties, incidental charges, charges for inspection certificate, 

penalties etc. as imposed by Central/State/Local Government bodies for running of 

vehicles, salary and other benefits admissible to driver. Nothing extra over and above 

the accepted rates shall be payable, unless otherwise specified separately in the tender 

document. However, toll tax, Interstate tax/ state entry tax/octroi tax, parking charges 

on tour will be reimbursed only after having submitted the proof of having actually 

paid the above taxes / charges. 

5.5.16 In case a driver is required to stay overnight at a place other than the normal 

headquarter of the vehicle, payment of Rs.500/- will be paid per night per outstation 

duty. This is admissible for schedule items 2 (a) only and nothing will be paid extra 

for schedule item 1(a). In case of dispute in calculation, DFCCIL's decision shall be 

final. 

5.6 OBLIGATION OF THE CONTRACTOR 

5.6.1 The Contractor will, for the purpose, aforesaid continuously monitor the work 

done & services being rendered by it to ensure that these are up to the standards 

required by DFCCIL. 

 

5.6.2 The Contractor shall comply with the statutory requirements; rules and 

regulations applicable to outsourced persons engaged by the client and shall 

obtain all necessary registrations, licenses, approvals and sanctions under the laws 

applicable. 

 

5.6.3 The Contractor shall adhere to and comply with all the laws that may be 

applicable to them and will extend all the benefits/privileges as applicable to 

person engaged/employed by them including that of PF, ESI, Workmen’s 

compensation Act, Bonus, Gratuity, minimum wages Act and leave, etc. In case 

of any breach of any law, rules, notifications applicable to the employees of the 

Contractor, the Contractor alone shall be responsible and liable for any act(s) of 

omission and/or commission committed by any employee, agent for discharging 

the obligations under this contract. The Contractor shall deposit all the mandatory 

contributions/dues with the appropriate authorities and shall provide the 

documentary evidence to DFCCIL regarding such compliance if necessary and 

required as per extent laws. 
 

5.6.4 The Contractor shall decide the modus operandi as to engage men by them 

rendering proper and efficient services and to confirm to the prescribed standards. 
 

5.6.5 No relationship of employer and employee shall be entertained between the 

DFCCIL and the persons engaged by the Contractor. The Contractor shall ensure 

that all the persons employed by them should be efficient, skilled, honest and 

conversant with the nature of the work as required. 
 

5.6.6 The Contractor as well as DFCCIL shall have right to take disciplinary action 

against any person(s) engaged/ employed by them; while no right whatsoever shall 
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vest in any such person(s) to raise any dispute and/or claim whatsoever against the 

DFCCIL. The DFCCIL shall under no circumstances be deemed or treated as the 

employer in respect of any person(s) engaged/ employed by the Contractor for any 

purpose whatsoever nor would the DFCCIL be liable for any claim(s) whatsoever 

of any person(s) of the Contractor and Contractor shall keep DFCCIL totally and 

completely indemnified against any such claim(s). 

 

5.6.7 The Contractor shall obtain appropriate license under the Contract Labour 

(Regulation and Abolition) Act, 1970 and the rules as amended up to date and 

shall comply with all terms and condition thereof strictly, and shall keep such 

license duly validated and/or renewed from time to time throughout the currency 

of this contract. 

 

5.6.8 The Contractor shall maintain all registers required under various Acts, which may 

be inspected by DFCCIL as well as the appropriate authorities at any time. 

5.6.9 The attendance roll for the personnel deployed by the Contractor at the premises of 

DFCCIL shall be provided by the Contractor and it shall be monitored by the 

Contractor. The attendance roll shall be signed by the proprietor of the Contractor 

or his authorized representative daily who shall get it verified by the designated officer of 

DFCCIL. 

 
5.6.10 DFCCIL reserves the right to increase/decrease the number of manpower under 

different categories depending as per its requirement. 

 

5.6.11 The outsourced personnel working at site should be in proper Safety PPE Kit. The 

Contractor will provide at least one set of such safety PPE kit to each staff. 

 

5.6.12 In case the outsourced personnel deployed by the Contractor is found to be 

suffering from any disease which renders him unsuitable for the job he should be 

immediately replaced. 

 

5.6.13 Notwithstanding anything herein contained, the Contractor will be liable to 

adequately compensate DFCCIL for any loss or damage occasioned by any act, 

omission or laps on the part of the Contractor or of any persons deployed by its 

pursuant to the contact. 

 

5.6.14 The Contractor is aware that the services similar to those covered by this contract 

are being or may hereafter be rendered in the premises by other entities also and 

will not, at any time, object to or interfere in any manner with the rendering of 

such Services by any such other entities. 

 
5.6.15 The Contractor must also be able to arrange for the replacement of the existing 

outsourced person, as per the instruction of DFCCIL. 

 

5.6.16 The engagement of outsourced staff shall be purely on temporary and on contract 

basis. The Contractor shall at all times make it absolutely clear to the staff hired 

through them in DFCCIL that such deputes do not have any claim whatsoever for 

any regular employment in DFCCIL. Any staff hired for DFCCIL can be removed 

any time by giving notice to the Contractor and the staff in circumstances provided 

herein above. The Contractor will have to provide suitable replacement acceptable to 

DFCCIL within 7 days’ time. 
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5.6.17 The services of the outsourced person engaged are liable to be transferred anywhere 

from one department to another and one place to another without any extra 

remuneration depending on exigencies of the work. 

 

5.6.18 The outsourced person shall all the time maintain absolute integrity and devotion to 

duty and conduct himself/ herself in a manner conductive to the best interests, 

credits and prestige of DFCCIL. 

 

5.6.19 The Contractor shall ensure that complete confidentiality is maintained by it and all 

its outsourced persons with regard to all information relating to DFCCIL, its 

premises, clients business, assets, affairs and employees and that neither the 

Contractor nor its persons will any time divulge or make known to any third parties, 

any trust, accounts, matters of transactions whatsoever pertaining to DFCCIL and 

its associate entities which may in any way come to their knowledge or attention. 

5.6.20 The Contractor shall indemnify and keep DFCCIL indemnified and harmless from 

and against all disputes, claims, fines, penalties, litigations criminal as well as civil 

that may be initiated against the DFCCIL on account of and/ or arising out of the 

failure of the Contractor to adhere to any statutory requirement, or to follow such 

rules regulations, guidelines or procedures as may be required under any statute or 

directive. 

 

5.6.21 It is mandatory that Contractor provides adequate insurance cover to the outsourced 

persons for death, disabilities, sickness etc. DFCCIL shall not be liable to pay or bear 

any premium/ compensation at any stage in respect of Insurance made by the 

Contractor to cover the risk (death, disability, sickness). 

 

5.6.22 The Contractor shall provide identity cards bearing the photographs to the all 

outsourced persons deployed in DFCCIL at its own cost. 

 
5.6.23 In case the outsourced personnel deployed by the Contractor is found to be involved 

in any illegal activities, he will be immediately replaced. 

 

5.6.24 Working Hours of hired staff – The successful tenderer shall provide the requisite 

outsourced staff on all days of the month. The staff deployed by the contractor shall 

be available at designated places round the clock as per directions of the DFCCIL’s 

representative. 

 

5.6.25 In case, rest is to be given to any of the deployed staff, rest giver has to be 

provided by the contractor well in advance at no additional cost. Further, prior 

information regarding change in staff (along with complete details of rest giver) 

should be given to concerned Station/Site in-charge of the section. 

 

5.6.26 All outsourced staff shall maintain functional Mobile phone always ON’ with 

good network service at their own cost. 

 

5.6.27 The Contractor shall nominate a overall coordinator, out of the deployed 

personnel, who would be responsible for immediate interaction with this office so 

that the optimal services of the persons deployed by the agency could be availed 

without any disruption. No extra payment will be made by DFCCIL on this 

account. 
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5.6.28 The age of outsourced manpower deployed by the agency shall not exceed 55 year 

at any time throughout the contractual period, except up to 65 years in case when 

retired S&T Personnel from Railways/PSUs is engaged. 

 

5.6.29 Police verification for background check of outsource staff should be submit. 

 

5.6.30 Contractor’s authorized representative (Owner/Director/Partner/Manager) shall 

personally contact nominated officer of DFCCIL/MTC once a month to get a 

feedback on the services rendered by the contractor vis-a-vis corrective action 

required to make the services more efficient or any other related issues. 

 

5.6.31 The contractor shall maintain at readily accessible place/site, First Aid appliances 

including adequate supply of sterilized cotton wool. The appliances shall be placed 

under the charge of responsible person who shall be available during working 

hours. 

5.6.32 Any damage, deterioration, loss caused to DFCCIL property due to negligence, 

carelessness on the part of the workmen employed by the contractor, shall be made 

good by the contractor at his own cost. If he fails to do this, DFCCIL shall be 

within their rights to affect necessary recoveries from the Contractor’s bill or 

through other means as per the law. 

5.6.33 DFCCIL Administration shall not be responsible for any injury or loss of life 

or sickness of the workmen or of any individual involved in the contract 

(deployed by the agency/service provider/contractor) during the course of their 

duties or out of their duty hours. Any statutory liabilities which may arise shall be 

to the agency / contractor(s) / service provider’s account. 

5.6.34 The agency / service provider / contractor shall take out and keep in force a policy 

and policies of insurance against all liabilities and recognized risks in respect of 

accidents to persons employed by the contractor for the purpose of carrying out 

the works of this contract. 

5.6.35 The agency / service provider /contractor should note this provision especially in 

respect of staff deployed by him and should take necessary insurance cover and safe 

guards against the recognized risks for his worker/staff. Any compensation to the 

staff because of accidents in their duties will be payable by the contractor to his 

workers/dependents. 

 

5.7 RATES 

5.7.1 The rates quoted and accepted by DFCCIL shall be firm and final during the 

currency of contract. 

5.7.2 All statutory taxes including GST and liabilities levied / leviable by the Central & 

State Government or any other governing authority/agency from time to time shall 

be borne by the contractor and the rate shall be inclusive of all such liabilities. 

5.7.3 For all the Schedule items detailed in Section-6 of the Tender document, the rates 

are inclusive of all taxes including GST. 

5.7.4 For Schedule A&B&C items in Section-6 of the Tender document, GST, as 

admissible shall be paid only on submission of proof of depositing the same to the 

concerned Govt. Authority. Any modification in tax provision in future by Govt. 

will be binding on the contractor and DFCCIL with immediate effect. 

5.7.5 The agency / service provider / Contractor shall ensure contribution of required 

statutory minimum amount towards EPF (Employer and Employee’s 
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Contribution) and ESI for each person deployed of wherever applicable. 

5.7.6 For Schedule-A: Hiring of Manpower under Section-6 of the Tender document. In 

case of any statutory increase in the wages of labour in accordance with the 

Minimum wages notification issued by the appropriate authority under the 

Minimum Wages Act from time to time after submission of the tender, payment 

of minimum wages to the personnel deployed by the Contractor/Agency should be 

revised accordingly and the Contractor/Agency shall take care of all such 

notifications. DFCCIL shall not be liable for payment against any such statutory 

increase in the wages. The Contractor should keep this fact in mind while quoting 

the rate against the Schedule items of Section-6 (Schedule of Approximate 

Quantities & Rate). As on date the prevailing notification of Government of India, 

Ministry of Labour & Employment, Office of the Chief labour Commissioner (C) 

New Delhi for minimum wages (for various category of workers) is effective 

from April 2021. 

5.8 QUANTITY VARIATION 
5.8.1 Rates quoted in the schedule of items shall be valid for a variation of the quantity 

up to maximum of (±) 25% for each item. In case of variation in quantities beyond 
± 25%, the rates for the additional quantities beyond ±25% variation shall be 
negotiated/decided on mutually acceptable terms, provided the rate so arrived does 
not exceed the originally accepted rate as per agreement. 
 

5.9 PENALTY 

 

5.9.1 Penalty for an amount of Rs. 50/- to Rs.2000/- depending on the nature of 

unsatisfactory service, will be deducted from the due amount in the 

following conditions: 
 

 Absence of staff; 

 Any undisciplined behavior by the staff; 

 Discourteous behavior towards any officer or staff of DFCCIL; 

 Not wearing proper Safety PPE Kit 

 Not carrying out the duties listed in the scope of work in a satisfactory Manner. 

 Damage or stealing of any asset or property of DFCCIL or officers and staff of 

DFCCIL 

Penalty for some of the breaches in services will be as follows: - 
 

S.N. Type of Breaches Amount (Rs.) of Penalty 

 
1 

Any undisciplined behavior by the staff 

deployed by the Contractor. 

 

Rs. 200/- per staff per day 

2 Staff not in proper PPE kit Rs. 50/- per staff per day 

3 Staff turns up late Rs. 50/- per staff per hour 

 
(a)  

4 
(b)  
(c)  
(d)  

(a) Failure to provide rest giver 
in case of absence of staff. 

(b) Failure to provide 
replacement of staff with 
suitable staff within seven 
days. 

(a) Rs. 2000/- per staff per day 
 

(b) Rs. 2500/- per staff per day 

 
5 

Failure in cleaning/dusting/wiping 

as instructed by Site 

Engineer/DFCCIL- representative. 

Rs. 100/- per staff per day 
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6 

6 

6 

 

Damage/lost to any asset or 

property of DFCCIL or property 

of officer’s and staff of DFCCIL. 

Rs. 1000/- per such incident 
 

7 Not carrying out the work as 

detailed in the scope of work in 

a satisfactory manner. 

Rs. 500/- per such incident 

 

NON-PERFORMANCE OF THE CONTRACT CONDITIONS-PENALTY For 

Schedule items -C Hiring of Vehicle under Section-6 

 

5.9.2 For non-performance on the part of contractor, apart from actions to be taken as per 

tender conditions, the Contractor is liable to be penalized as per the following:-  

a)    In case the vehicle is not provided/vehicle not turned up for duty, any day, the 

vehicle will be marked absent and the contractor will be penalized Rs 2000 per day 

for each vehicle. Further, if vehicle/taxi is hired by DFCCIL in lieu of same, the 

cost of hiring of such vehicle/taxi shall be recovered from the bill of contractor.  

b)    If the reporting of vehicle gets delayed by more than half an hour as per roaster, the 

penalty will be imposed on the agency as under:- 1. If the vehicle is rejected by the 

DFCCIL, the vehicle will be marked absent and penalty will be imposed as per 

Clause 5.9.2 (a). 2. If the vehicle condition is rejected by the DFCCIL and 

vehicle/taxi is hired in lieu of same, the cost of hiring of such Vehicle/Taxi shall be 

recovered from the bill of agency apart from the vehicle will be marked absent and 

penalty will be imposed as per Clause 5.9.2 (a).  

c)     If the reported vehicle is not found in neat & clean and perfect condition, the vehicle 

may be rejected and sent back and DFCCIL Official will have liberty to hire 

appropriate vehicle from the market at the cost of agency, which will be deducted 

from the bills.  

d)   If the vehicle is not having sufficient fuel and driver is also not provided with 

sufficient funds for refueling the vehicle and for completion of journey, the DFCCIL 

official will have option to either refuel the vehicle or hire a taxi at the cost of 

agency.  

e)     If the agency is found using the vehicle for any other purpose other than DFCCIL, 

for each such incident, he will be penalized for Rs. 3000/- per each such incident.  

f)    If a vehicle is out of order or under schedule maintenance and if an alternative vehicle 

with same specification or higher specification has not been made available the 

vehicle will be marked absent and penalty will be imposed as per Clause 5.9.2 (a).  

g)    In case driver misbehaves or is not conversant with routes the vehicle will be marked 

absent and penalty will be imposed as per Clause 5.9.2 (a).  

5.9.2 Apart from above, in case of non-provision of vehicle on any day, DFCCIL will be 

entitled to hire any vehicle on that day for use and amount thus incurred shall be 

recovered from the bills of the contractor.  

5.9.3 In case of emergencies, if the driver shall not report for duty within 45 minutes even 

during his off hours, on call, failing which a penalty of Rs.200/- per 15 minutes will 

be imposed and deducted from bills.  

5.9.4 On recurrence of any of above instances, DFCCIL shall also be at liberty to take 

action against the Contractor as it may deem fit, which besides invoking either 

whole or part of the Contract Performance Guarantee, may even lead to termination 

of the contract as per contract conditions.  

5.9.5 In case of any dispute of any kind and in any respect whatsoever, the decision of 

Chief General Manager/MTC shall be final and binding. 

 

5.10 Implementation of Integrity Pact in DFCCIL: - 
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As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 

issued by Ministry of Heavy Industries (DPE) all PSU should enter into 

Integrity pact in the required Performa in their procurement transaction/ 

Contracts with suitable changes specific to the situation in which the pact is to 

be used. The pact, entering into which would be a preliminary qualification for 

any bidder, essentially envisages an agreement between the prospective 

vendors / bidders and the DFCCIL, committing the persons/ officials on both 

sides not to resort to any corrupt practices in any aspect / stage of the contract. 

The pact has to be implemented through a panel of independent external 

monitor who will review independently and objectively the compliance of the 

obligations by both the parties. As these IEM’s are to be appointed by the CVC 

in consultation with the CVO and are being processed separately, a copy of pre 

contract integrity pact is enclosed at annexure X for signature of bidder as 

acceptance, as and when Independent External monitor is appointed. 

5.11 Tax Deduction at source (TDS):- TDS shall be deducted as applicable. 

5.12 Inspection- Quality Assurance at Site/Field: - 

As per the requirement of Section/Site incharge of DFCCIL . 

5.13 Other Facilities / Requirements:- If any, it shall be under Contractor’s Scope. 

5.14 Safety Requirements: - Uncompromising Quality and Safety standards are 

considered as integral part of work carried out at all Work Sites of DFCCIL 

and therefore there will be Zero Tolerance towards non-compliance. Site 

activities require total compliance to safety procedures and guidelines as 

provided on I.R.GCC July-2020 or latest, IRSEM, ACTM & as per IRPWM. 

Accordingly, at all work sites where Contractors personnel deployed, the work 

shall comply to Safety Procedures, Norms. All Contractor Staff/ Labour shall 

use PPE kit during working at site or travelling on DFCC vehicle for work. 
 

5.15 Penalties for Safety Lapses: -Any violation in adhering to the terms and 

conditions stipulated in I.R GCC July-2020 or in latest approved GCC would 

also attract to penalties payable by the Contractor as per IR GCC July-2020 

Provisions or as per latest approved GCC. 
 

5.16 Mandatory updation of Labour data on Railway’s shramikkalyan 

portal by Contractor. 
 

A. Contractor is to abide by the provision of payment of Wages act & 

Minimum Wages act in terms of clause 54 and 55 of Indian Railways 

General Condition of Contract. In order to ensure the same, an application 

has been developed and hosted on website: 

www.Shramikkalyan.indianrailways.gov.in. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their 

payment in this portal. These details shall be available in public domain. 

The Registration/updation of portal shall be done as under:- 
 

(a) Contractor shall apply for onetime registration of his company/firm etc. 

in the shramikkalyan portal with requisite details subsequent to issue of 

letter of Acceptance. Engineer shall approve the contractor’s registration 

http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
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on the portal within 7 days of receipt of such request. 

(b) Contractor once approved by any Engineer can create password with 

login ID (PAN No.) for subsequent use of portal for all LOAs issued in 

his favour. 

(c) The contractor once registered on the portal, shall provide details of his 

letter of Acceptances (LOA)/Contract Agreements on shramikkalyan 

portal within 15 days of issue of any LOA for approval of concerned 

Engineer. Engineer shall update (if required) and approve the details of 

LOA filled by contractor within 7 days of receipt of such request. 

(d) After approval of LOA by Engineer, contractor shall fill the salient 

details of contract labours engaged in the contract and ensure updating of 

each wage payment to them on shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt 

uploading of all salient details of engaged contractual labour & payments 

made thereof after each wage period. 

B. While processing payment of any “On Account bill’ or Final bill or 

release of ‘Advances’ or Performance Guarantee/Security deposit’ 

contractor shall submit a certificate to the Engineer or Engineer’s 

representatives that “I have uploaded the correct details of contract 

labours engaged in connection with this contract and payments made to 

them during the wage period in Railway’s Shramik kalyan portal at 

www.shramikkalyan.indianrailways/gov.in till.........month. . year. 

5.17 PAYMENT SCHEDULE 
 

5.17.1 Payment shall be made on monthly basis for successful execution of 
work against the schedule items at Sr. No. 1 to 47 detailed in Schedule 
B- Specified Work & Sr. No. 01 to 03 detailed in Schedule A- Hiring of 
Manpower, detailed in Schedule C- Hiring of Vehicles under Section-6 
at the accepted rate. Further, On-account payment will be permitted after 
submission of bill in prescribed form to the CGM/MTC/DFCCIL in 
03(Three) copies duly certified by site-in-charge and acceptable to 
DFCCIL/MTC. 
 

5.17.2 For Schedule items at Sr.No.01 to 03 of Schedule A- Hiring of 
Manpower (under Section-6 ), Payment shall be made on monthly 
basis for successful deployment of required number of outsourced 
manpower in requisite category as detailed in schedule items at Sr. No. 
01 to 03, of Section-6 at the accepted rate. For Schedule items at Sr. No. 
44 & 45 of Schedule B, On-account payment will be permitted after 
submission of bills & filling of Measurement Book issued by DFCCIL, 
certification of the site-in-charge for satisfactory work done by the 
Outsourced staff deployed at the site for the Scheduled Maintenance as 
planned by DFCCIL. The lump sum amount payable by DFCCIL to the 
Service Provider shall include the remuneration payable to the 
outsourced persons besides the margin/commission payable to the 
Contractor. 

 

 

5.17.3 On Account Payment 

a) The Contractor shall be entitled to be paid from time to time normally 
once in a calendar month, by way of “On account” bills. 

http://www.shramikkalyan.indianrailways/gov.in
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b) The Contractor shall submit the on-account bills, by the date stipulated 
by the DFCCIL, supported by pay sheets, proof of payments to the 
employees, proof of payment of statutory deductions and other relevant 
documents pertaining to execution of work. Without having submitted 
documentary proof, the on-account bill will not be processed and no 
payment will be made to the Contractor. Documentary proofs for a 
month may be submitted along with the bills of next month, if so, agreed 
by DFCCIL. 

5.17.4 Payment shall be made after making required deductions towards taxes 
and other statutory obligations to be deducted at sources as per extant 
rules/law in force. 
 

5.18 PAYMENT TO THE STAFF DEPLOYED 

5.18.1 All staff deployed should have the saving bank account and the 

Contractor/Service Provider has to ensure that the remuneration of staff 

should directly be credited to their respective bank account after 

completion of each month. 

5.19 Price Variation Clause (PVC) 

5.19.1 Price variation shall be dealt as per clause 46(a) under ‘Other Works 

Contract’ category of IR GCC July 2020 on both Schedule A & B & C.  
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SECTION-6: SCHEDULE OF QUANTITIES & RATE 

 
Tender No:         MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC  

Name of Work:  Signal & Telecom maintenance work and hiring of manpower & 

maintenance vehicles and other related work in New Khurja 

(excluding) to  New Boraki Section of Eastern Dedicated Freight 

Corridor (EDFC) under CGM/MTC Unit for Two years.  

 
 
 

 

Schedule 

A 

Provisioning of different category of staff to carry out different maintenance activities as per 

annexure (A) at junction /Crossing stations.(Z class station) (including all statutory taxes and 

duties)  

 Sr. No. 
Item 

No. 
 Description of Item Unit 

Item 

Qty 

Rate Amount 

(in Rs.) (in Rs.) 

1 1 Skilled Staffs 
Man 

days 
5110 889.56 4545651.6 

2 2 Semi-Skilled Staffs 
Man 

days 
2190 738.38 1617052.2 

3 3 Unskilled Staffs 
Man 

days 
3650 630.11 2299901.5 

Schedule- A Total 8462605.3 

Schedule 

B 
Specified Work (including all statutory taxes and duties)  

Item – 1 Location Box 

 Sr. No. 

Sub-

Item 

No. 

 Description of Item Unit 
Item 

Qty 

Rate Amount 

(in Rs.) (in Rs.) 

1 1 
Excavation Pit Casting of Apparatus Case 

(Half/Full) 
No 21 8414.77 176710.17 

2 2 

Erection of Apparatus cases (Half/Full) This 

includes filling of location foundation with 

river bed sand and plastering on top of the  

sand. 

No 21 1309.00 27489 

3 3 

Supply & fixing of hylam sheet (SIZE 

860X100 mm) 10 mm thick, of minimum 

grade P5, on apparatus case/Location boxes 

for wiring of signaling circuits and cable 

termination, fixing on suitable size 

contractor’s angle and string rod for 

supporting cable on back side, including 

fixing of terminals/fuses as per location 

diagram/plan and technical specifications, 

with drilling of holes on either side of 

terminals/fusess and other places as required 

for cable conductor/wires entry and fixing of 

sheet. 

No 21 347.25 7292.25 

4 4 
Termination of cable cores on ARA/wago 

terminal/fuse blocks. Core 2513 13.68 34377.84 
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5 5 

Termination of cables and supporting on 

string rod, with supply and providing 

identification tags/ferrulr/tapes with letters 

on each cable conductor, as per technical 

specification (Half/Full Apparatus case). 

This includes all associated works of pulling 

out the cable from underground. 

Per 

loc. 
21 304.32 6390.72 

6 6 

Installation of Eqpt. (Relays,resistance, 

chargers, bulb holders & batteries etc.) & 

wiring of the same in apparatus cases as per 

location & circuit diagrams with contractor’s 

own wiring material suitable for 2 X 25KV 

RE area. This also includes supply & 

installation of Three pole switch & socket 5 

A ( Anchor make ) and Lamp Holders with 

lamp, two pin, Bakelite type with fixing 

arrangement at contractor own cost. 

No 21 1034.90 21732.9 

Item - 1 Total 273992.88 

Item - 2 Trenching Work 

 Sr. No. 

Sub-

Item 

No. 

 Description of Item Unit 
Item 

Qty 

Rate Amount 

(in Rs.) (in Rs.) 

7 1 

In all type of soils including soft rock 

digging of 1.2 Meter deep and 0.3 Meter 

wide trenches including clearing of roots of 

trees and bushes and temporary obstruction 

on the selected route, as per technical 

specifications and cable route plan.  

Mtr 5000 
63.63 

 

318150 

 

Note: In case where digging of trench up to 

1.20 Meter depth and 0.3 meter wide is not 

possible or bigger size trench is required to 

lay more cables or loose soil/ muck is 

encountered, the depth can be reduced / 

increased as per directions of the Engineer-

in-charge of the works, the payment will be 

decreased/increased proportionate to the 

depth & width of excavation compared to 

1.20 Meter deep and 0.3 Meter wide. This 

also includes Back filling and consolidating 

of cable trench first for 5 CM (in case where 

bricks are to laid over cables) after laying of 

cables and then complete back filling & 

Ramming of loose soil as per the technical 

specifications. 
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8 2 

Laying of S&T Cables of various 

cores/pairs/quads in trenches/GI 

pipes/RCC/DWC pipes/trenching with laying 

of these including laying of cables in track 

crossings & road crossings, provision of 

labels on each cable of coloured plastic 

adhesive tapes or any other identifiable 

marker complete with contractor’s material 

to give the cable number at each termination 

point and meggering of all Cables before and 

after its laying before termination by 

contractor under supervision of DFC 

Representative and submitting the meggering 

report of each testing, the complete activities 

to be done as technical specifications 

Km 5 6662 33310 

9 3 

Cutting of all types of road/platforms 

trenching & excavation to depth of 300 mm 

x 300mm wide approx. refilling after laying 

of GI/DWC (To be provided by DFC) pipes 

and repairing to restore to original condition. 

Mtr 100 96.55 9655 

10 4 

Supply Double walled corrugated (DWC) 

Size of Outer Dia 120 mm / inner dia 103.5 

mm, having non flame propagation and anti 

rodent properties, lectrex/telerex/optirex or 

similar as per TEC specifications GR/DWC-

34/01, IS 14930 part-II, and technical 

specifications, along with socket/coupler and 

T joints wherever required hving IP-67 

protection, for underground power/ 

signalling/ telecommunication cable 

protection. (Consignee inspection) 

Mtr 2200 577.76 1271072 

11 5 

Supply provision of orange tape 50 cm depth 

inside as per inst.of site incharge (Consignee 

inspection) 

Km 5 8401.2 42006 

12 6 

Horizontal boring under railway track/ road 

for laying 120 mm dia., DWC (Double 

Walled Corrugated) pipes at the depth of 1.4 

meter to 2.1 meter from formation level 

(Level of earth below ballast) as per drawing 

and directed by engineer-in-charge by 

trenchless technology excluding the cost of 

DWC. Size of the bore at any location for 

laying DWC pipes will be decided by 

Engineer in charge.  

Mtr 200 

 

979.3 

 

 

195860 

 

(a) The cost shall include horizontal boring 

through any intermediate obstruction, either 

natural or manmade or any bouldry strata.  
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(b) The rate is inclusive of all the materials, 

equipments and labour required for doing 

trenchless horizontal boring under the 

railway track, nothing extra shall be 

admissible on any account then the rates 

quoted above.  

(c)The pipes are to be laid under railway 

track/ road. All necessary arrangements are 

to be provided and all precautions are to be 

taken, so that bore coming out at other end is 

not deviated from the horizontal level line by 

more than 250 mm in horizontal or vertical 

direction. 

(d) The rates shall be inclusive of detection 

and protection of underground utilities 

encountered during boring. 

(e) The payment for boring shall be made 

only when DWC pipes are laid in the bore. 

13 7 Laying of DWC/RCC pipe Mtr 2200 58.77 129294 

14 8 Jointing of Sig/Tele/Power cable No 5 577.44 2887.2 

15 9 

OFC Cable Laying by manual 

Pushing/pulling wherever machine working 

not possible as certified by site engineer. 
Km 2.2 7018.92 15441.62 

16 10 

Supply of OFC joint enclosure & its 

installation, splicing of 24 fibre optic fibre 

complete with all accessories of make TVSE 

R&M model no. 1500 83-XX or Raychem 

make model no. FOSE 100-BH-A-SJN-21.34 

3M make model no. BPEO-Type 1-24F or 

2179CS-24F (from TEC approved sources 

only) This includes provision of pit of 

concrete & all other needed material for 

making pit, splicing & installation of joint 

enclosure. (Consignee inspection) 

No 5 23141.04 115705.2 

Item - 2 Total 2133381.02 

Item - 3 

Painting works-Painting two coats of enamel paint over one coat of Red Oxide primer on the 

below mentioned items in Sr. 17,18,19,20 after scraping and cleaning of the surface wherever 

necessary. Primer and paints both Asian paints are to be supplied by contractor. Location boxes  

inside & outside surfaces of Location boxes are to be coated with aluminum paint.  

 Sr. No. 

Sub-

Item 

No. 

 Description of Item Unit 
Item 

Qty 

Rate Amount 

(in Rs.) (in Rs.) 

17 1 

Painting two coats of enamel paint over one 

coat of Red Oxide primer on the following 

items after scraping and cleaning of the 

surface wherever necessary. Primer and 

paints both Asian paints are to be supplied by 

contractor. Location boxes  inside & outside 

surfaces with aluminum paint. Half case 

No 21 738.39 15506.19 



MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC  
 

Page 57 of 114 Sign of Tenderer(s)          For CGM/MTC  

18 2 

Painting of Main signal post, signal unit, 

surface base & complete fitting as per 

standard practice. 

No 5 1189.27 5946.35 

19 3 
Painting of Shunt signal post, signal unit, 

surface base. 
No 1 529.11 529.11 

20 4 

Painting of point machine with ground 

connection complete (Pt M/c, TLD boxes, 

block enamel only outside and ground 

connection with red oxide). 

No 3 374.14 1122.42 

21 5 

Lettering/Numbering of Signals, Point 

Machine, Track lead junction Boxes, Block 

joints, Apparatus Cases etc. (each item to be 

taken as One Unit). This work will be carried 

out as per the standard practice or as per site 

in charge instructions. 

No 25 104.23 2605.75 

22 6 

Alteration of wiring in existing Apparatus 

case full/half. This includes all materials in 

connection with alteration in wiring. All the 

materials shall be supplied by the contractor 

at his own cost. This includes sand filling, 

and masonry work involved. Lettering and 

painting to be done by the contractor at his 

own cost. DFC shall supply only relay and 

relay bases. 

No 20 2245.1 44902 

23 7 

Dismantling and releasing of location 

boxes/Apparatus cases/jn. Boxes which 

includes releasing of terminal boards, relays, 

terminals, batteries track feed chargers and 

other concerned fitting installed in the 

locations and stacking in the IMSD BRKN 

No 20 764.83 15296.6 

Item - 3 Total 85908.42 

Item - 4 Signal Work 

 Sr. No. 

Sub-

Item 

No. 

 Description of Item Unit 
Item 

Qty 

Rate Amount 

(in Rs.) (in Rs.) 

24 1 

Casting, concreting and curing of foundation 

for main Signal as per Drg. No. 

NR/S&T/CON/2.1/97 or latest drawing 

issued from DFC, all material such as anchor 

bolts, cement, sand aggregate to be supplied 

by the contractor. 

No 5 12024.65 60123.25 

25 2 

Casting, concreting and curing of foundation 

for Shunt Signal as per Drg. No.Sig./RRI/30-

87 or latest drawing issued from DFC. All 

material such as anchor bolts, cement, sand 

aggregate to be supplied by the contractor. 

No 1 
3634.12 

 

3634.12 

 

26 3 

Erection of CLS post with s/base and signal 

unit on top or OFF set bracket, fixing of front 

and back staging ,ladder and guards, 
No 5 

4582.12 

 

22910.6 

 
signal name plates/boards if any with 

contractors own bracket and fixing materials. 
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this also includes erection of auxiliary 

signals like callingon , shunt signal if any. 

The work shall be done incld. Auxiliary 

signal i.e. C-ON, Shunt etc. 

27 4 

Erection of shunt signal with surface base, 

post Signal Unit and fixing of No. Plates. 
No 1 

653.83 

 

653.83 

 This shall be done as per instructions of 

Railway Engineer at site 

28 5 

Fixing of Junction Type Route Indicator 

1/2/3/4 way/theater type on the top of the 

signal post 
No 1 1010.14 1010.14 

29 6 

Supply and fixing of A/AG/C/P/G Board as 

per RDSO Drg. No. SA 23455-56,RST-

11445,SA 23476-77 as applicable all 

material required for the job such as MS 

angle, nuts and bolts, paint and painting 

materials will be supplied by the contractor. 

(Consignee inspection) 

No 4 874.69 3498.76 

30 7 

Supply and installation of stop Board/BSLB/ 

warning boards as per drg. No.42380 (Adv) 

or latest with reflective strip/reflective paper 

, making foundation as per DFC site engineer 

complete with contract materials including 

angle of erection, supply & painting. 

(Consignee inspection) 

No 1 9422.36 9422.36 

31 8 

Termination of tail cable on Main signal 

Units and wiring with contractor own 

material, fixing of LED etc. The work shall 

be done as per instruction of site engineer. 

No 5 1439.24 7196.2 

32 9 

Termination of tail cable on shunt signal 

Units and wiring with contractor’s own 

materials, fixing of LED etc. The work shall 

be done as per instruction of DFC engineer at 

site. 

No 1 478.92 478.92 

33 10 
Termination of cable in junction Route 

Indicator 1/2/3/4 way. 
No 1 588.17 588.17 

34 11 

Supply & fixing of Retro-Reflective number 

plates of approved type. As per Drg. No. 

Sig.05/2009 Dtd 02.04.09 or latest drawing 

issued from DFC (Contractor has to arrange 

all hardware & other requirement to fix the 

plate on signal at his own cost.) (Consignee 

inspection) 

No 4 710.34 2841.36 
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35 12 

Supply, installation and wiring of 'A/AG' 

Marker LED signal lighting unit on the same 

post below main signal complete with supply 

of all materials for work by the contractor viz 

'A/AG' marker LED with current regulator, 

MS angle to house A/AG marker LED 'U' 

bolt ,other fixtures, nuts and bolts wiring 

materials etc. Installation will includes laying 

of cable piece (to be supplied by the 

Railway) from signal termination JB to 'A' 

marker unit through inside of signal post or 

laying cable through signal foundation (by 

making channel in foundation and inside GI 

pipe fixed on signal post. Wiring will 

includes termination of tail cable on 'A/AG' 

marker supplied will be installed on one 

signal supply, installation and wiring of one 

'A/AG' marker on one signal will constitute 

one job. (RDSO inspection) 

No 1 20832.88 20832.88 

36 13 

Earth work around location boxes signals etc. 

where necessary including 50 m lead & 1.5 

lift by excavation. The leads be measured 

from the centre of gravity of excavation to 

the centre of filling & the lift from means 

ground level. The earth work around the 

location/junction boxes shall be up to the 

plaster level and for width sufficient for the 

maintainer to attend the box both from front 

and back side.(Inspection By Consignee) 

No 20 97.86 1957.20 

37 14 

Supply and Installation of earth electrode 

assemble as per Drg. No. 

DRM/S&T/JHS/214 or latest drawing issued 

from DFC. This also includes fixing of earth 

electrodes, earthing of S&T apparatus cases 

along with all equipments and cable armours 

along with soldering at all location as 

decided by the site engineer of the DFC, 

signal post etc. connected through cable/GI 

wire 8SWG supported on MS flat size 

5mmX40mm to earth electrode as per Drg. 

DRM/S&T/JHS/214 or latest drawing issued 

from DFC and practice on the division 

suitable brick masonry enclosure to be 

provided around the earth. The earth value 

should be less than 10 ohms including the 

lead wire, should be measured and painted 

on it. (Inspection by Consignee). 

No 20 3040.33 60806.6 
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38 15 

Fixing of point machine on laid turnout on 

MBC sleepers fixing of ground connections. 

Adjustment, wiring and testing with crank 

handle operations. Removal of ground 

connection and point machines duly 

numbered. This will include fabrication and 

fixing of bend pipes with welded frame for 

cable entry to machine. The work shall be 

done as per extant practice on DFC and the 

instructions of engineer at site 

No 3 6057.83 18173.49 

39 16 

Plastic cover for 4 Aspect signal unit cover 

opened from Front side and bottom side and 

made of black polythene sheet of 100 micron 

thickness size: 1700mmX460mmX250mm. 

On back side 75mm wide corner to corner 

diagonal cross mark of silver colour of 100 

micron thickness to be provided tie up cover 

with signal unit suitable nylon rope of 5mm 

dia and 4 meter length to be provided on 

front side & of 1.5 mtr length at 

centre.Note:- 1. Sample must be approved 

before bulk supply.2. Dimensions are 

approximate to the extent of vary +/-5%. 

(Inspection by Consignee) 

No 4 164.13 656.52 

40 17 

Plastic cover for 3 Aspect signal unit cover 

opened from Front side and bottom side and 

made of black polythene sheet of 100 micron 

thickness size: 1300mmX460mmX205mm. 

On back side 75mm wide corner to corner 

diagonal cross mark of silver colour of 100 

micron thickness to be provided tie up cover 

with signal unit suitable nylon rope of 5mm 

dia and 4 meter length to be provided on 

front side & of 1.5 mtr length at 

centre.Note:- 1. Sample must be approved 

before bulk supply.2. Dimensions are 

approximate to the extent of vary           + -

5%. (Inspection by Consignee). 

No 1 146.13 
146.13 
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41 18 

Plastic cover for 2 Aspect signal unit cover 

opened from Front side and bottom side and 

made of black polythene sheet of 100 micron 

thickness size: 1200mmX460mmX205mm. 

On back side 75mm wide corner to corner 

diagonal cross mark of silver colour of 100 

micron thickness to be provided tie up cover 

with signal unit suitable nylon rope of 5mm 

dia and 4 meter length to be provided on 

front side & of 1.5 mtr length at 

centre.Note:- 1. Sample must be approved 

before bulk supply.2. Dimensions are 

approximate to the extent of vary +/-5%. 

(Inspection by Consignee). 

No 1 128.62 128.62 

42 19 

Demounting and Remounting of Wheel 

Sensor (Track Device) of Multi-Section 

Digital Axle Counter (MSDAC). This 

includes demounting and removal of Wheel 

Sensor (mounted on the rail) along with its 

tail cable under the rail. The Contractor shall 

ensure the proper alignment of the Wheel 

Sensor at the time of remounting the Wheel 

Sensor. The work shall be completed as per 

OEM's guidelines and Technical 

Requirement & Specification under the 

supervision of DFC site incharge. 

Nos. 14 1345.07 18830.98 

43 20 

Demounting and Replacement of Wheel 

Sensor (Track Device) of Multi-Section 

Digital Axle Counter (MSDAC) including 

disconnection and reconnection of tail cable 

at TLJB. This includes complete removal of 

Wheel Sensor (mounted on the rail) along 

with the tail cable under the rail.The 

Contractor shall ensure the proper alignment 

of the Wheel Sensor at the time of mounting 

the new Wheel Sensor. Wheel sensor shall be 

supplied by DFCCIL. The Contractor shall 

bring the new wheel sensor from station / 

IMD/ IMSD to site and shall take the old / 

released wheel sensor from site to station/ 

IMD/ IMSD.The work shall be completed as 

per OEM's guidelines and Technical 

Requirement & Specification under the 

supervision of DFC site incharge. 

Nos. 5 2184.9 10924.5 

44 21 

Junction Station-Execution of maintenance 

activities of electrically operated points as 

per maintenance schedule 

Per 

Statio

n per 

Mont

h 

24 
132177.4

2 
3172258.08 

45 22 

Junction Station including associated part of 

IR Junction Station-Execution of 

maintenance activates of MSDAC, Color 

Light Signals, Cables, location box, etc. as 

per maintenance schedule 

Per 

Statio

n per 

Mont

h 

24 82050.65 1969215.60 
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46 23 

Block Section Including IR Connection Line 

-Execution of maintenance activates of 

MSDAC, Color Light Signals, Cables, 

location box, etc. as per maintenance 

schedule 

Per 

Bloc

k 

sectio

n per 

Mont

h 

48 124888.5 5994648.00 

47 24 

Execution of Maintenance activities of 

Power Operated Lifting Barrier and Sliding 

Boom as per Maintenance Schedule 

Per 

LC 

per 

Mont

h 

96 10909.8 1047340.80 

Item - 4 Total 12428277.11  

Schedule-B Total 14921559.43 

 

Schedule C- Hiring of Vehicles 

Item - 5   

 Sr. No. 

Sub-

Item 

No. 

 Description of Item Unit 
Item 

Qty 

Rate Amount 

(in Rs.) (in Rs.) 

1 1 

1(a)- Monthly Hiring charges for provision of 

diesel driven maintenance commercial Multi 

Utility Vehicles(Mahindra Bolero Camper 

Gold ZX or similar with 24x7 hours 

availability, along with Driver, including cost 

of lubricants, all repairs, salary of driver, all 

taxes including GST, including running up to 

nominal 4000 km in a month. The vehicle 

shall run on pucca, kutcha road and along the 

track. Toll tax, interstatetax/state entry tax/ 

octroi tax, parking charges on tour will be 

reimbursed 

Vehicl

e-

Month 

48 42143.05 2022866.4 

2 2 

1(b)- Fuel Charges for running of vehicles per 

km as per log book for item no.1(a) above 

(Estimated total 48000km for each vehicle) 

Kilom

eter 
96000 10.53 1011264.00 

3 3 

2(a)- Monthly Hiring charges for provision of 

diesel driven maintenance mini Truck (TATA 

407 or similar) with 12 hours a day 

availability, along with Driver, including cost 

of lubricants, all repairs, salary of driver, all 

taxes including GST, including running up to 

nominal 1500 km in a month. The vehicle 

shall run on pucca, kutcha road and along the 

track. Toll tax, interstate tax/state entry tax/ 

octroi tax, parking charges on tour will be 

reimbursed after having submitted the proof. 

No rest, no weekly off and no holidays will be 

given to the vehicle. In case of 

servicing/repair, replacement, substitute 

vehicle is to be arranged by the Contractor 

along with the driver at no additional cost. 

The vehicle should be manufactured in year 

2019 or later 

Vehicl

e- 

Month 

24 76707.11 1840970.64 

4 4 

2(b)-Fuel Charges for running of vehicles per 

km as per log book for item no3(b) above 

(Estimated total 36000 km for each vehicle) 

Kilom

eter 
36000 17.58 632844 

Schedule-C Item - 5 Total 5507945.04 

Schedule - A, B & C i.e. Total Estimate Amount (including all statutory taxes and duties)  28892109.77 
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The rate will be------------------% (Percentage) below/above/at par to the Total Cost (to be filled by 

the bidder in figure). 

 

The rate will be ----------------------------------------------- (Percentage) below/above/at par to the Total 

Cost (to be filled by the bidder in words). 

 
Notes/Conditions: - 

1.  The above rates are inclusive of all Govt. & Local taxes including applicable 
GST. However, GST, will be reimbursed only after the contractor has submitted 
the proof of having actually paid the above taxes/charges  

2. In the event of statutory increase in the wages of labour in accordance with the 
Minimum wages notification issued by the appropriate authority under the 
Minimum Wages Act from time to time after submission of the tender, payment 
of minimum wages to the personnel deployed by the Contractor/Agency should 
be revised accordingly and the Contractor/Agency shall take care of all such 
notifications. DFCCIL shall not be liable for payment against any such 
statutory increase in the wages. The Contractor should keep this fact in mind 
while quoting the rate against the Schedule items of Section-6 (Schedule of 
Approximate Quantities & Rate). 

3. The bidder shall indicate his rate in % age below/above/at par, on total cost as 

per schedule of quantities & rate above on IREPS portal. The Bidder/Tenderer 

quoting the rates for individual items will be disqualified. Offer with 

incomplete/ambiguous rate will not be considered. 

4. For Schedule items at Sr. no. 1 to 47 the work needs to be carried out on “as 

& when required basis”. 

5. DFCCIL reserves the right to operate additional quantities of the schedule item 

as & when required within the variation limit. 
6. The manpower shall be deployed/posted at any of EDFC stations or at any site 

location within the jurisdiction of DFCCIL/MTC unit, as per requirement of 

DFCCIL  

7. The Contractor shall submit the on-account bills, by the date stipulated by the 

DFCCIL, supported with pay sheets, proof of payments of employees, proof of 

payment of statutory deductions and other documents if any. Without having 

submitted documentary proof, the on-account bill will not be processed and no 

payment will be made to the Contractor. 

Declaration by the tenderer 

(1) I/We am/are signing this document after carefully reading the contents. 

(2) I/We also accept all the conditions of the tender and have signed all the pages 

in confirmation thereof. 

(3) I/We offer and agree to execute the above work at rate uploaded online at 

https://www.ireps.gov.in through digital Signature certificate (DSC.) 

 

 

 

 

 

 

Signature of tenderer/s 
with Seal 
Address: 

http://www.ireps.gov.in/
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Annexure-A 
SCOPE OF SERVICES 

 

For Schedule items at Sr. No. 01, 02 & 03 of Schedule A- Hiring of Manpower at Section-

6 of this tender document, the scope of work/services is as follows: 

 

The Contractor has to provide outsourced persons in various categories (As mentioned in 

schedule-A at Sr. No. 01, 02 & 03 of schedule of quantities and rates (Section-6) of Tender 

Document). Following shall be the tentative duty list of different categories of Outsourced 

personnel required: 

 

For Schedule items at Sr. No. 01, 02 & 03 of Schedule A- Hiring of Manpower at Section-6 
 

1. Skilled Manpower : 

1. Attention to Point Machine and Ground Connection for cleaning, oiling, tightening 

of nuts & bolts and maintenance under supervision of DFCCIL Staff. 

2. Attention to level crossing booms for correcting alignment. repair & replacement. 
3. Attention to location boxes for alignment & strengthening. 

4. Attention to Wheel sensor and deflectors for tightening, alignment etc. 
5. Attentions to axle counter TLJB for cleaning, Alignment etc. 

6. Attention to Signals/Shunt Signals for cleaning, Alignment. 

7. Checking safety adjustments/compliances/validations of all signaling gears. 

8. Restoration works at time of accident/ derailment. 
9. Prompt Attending of Breakdown/ equipment failures as per instructions of 

DFCCIL Staff. 

10. Any other work associated with maintenance of S&T Gears, assigned by 

DFCCIL Site- In charge. 
 

2. Semi-Skilled Manpower : 
 

1. Cleaning of signal units, Location Boxes, TLJBs, and Point Machines etc. 

2. Cleaning/Dusting of various Racks in SER, TER, ALHs & THs. 
3. Attention to earthing pits and earthing at service buildings (Station/ALH/TH/ 

LC Gates/ GSMR). 

4. Attention to earthing of location boxes and signals. 

5. Visual Inspections and checking of loose connections. 

6. Measurement of basic voltage/ current levels. 
7. Observing the diagnostic indications in cards. 
8. Cleaning of ALH/TH/Stations Signal /Te1ecom rooms and equipment 

including Air Conditioner. 

9. Cleaning/ Maintenance of batteries at Stations/ALH/TH. 

10. Attention to Maintenance of Air Conditioning in ALH/TH 

11. Transportation of Signal/Telecom material/equipment/Cables from IMD/IMSD 
to Site. 

12. Loading, Unloading & handling of materials. 
13. Restoration works at time of accident/ derailment. 

14. Prompt Attending of Breakdown/ equipment failures as per instructions of 
DFCCIL Staff. 

15. Any other work associated with maintenance of S&T Gears, assigned by 
DFCC1L Site- Incharge. 
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3. Un-skilled Manpower(Multi-Tasking Staff/Helper): 

 

1. Regular cleaning of equipment, installed at station, ALH, RH, LC gate etc. 

2. Up keeping of stores and associated loading, unloading and handling of material. 

3. Staff will be utilized in attending S&T failure at night. 

4. Helping in various kind of works at site, office etc. 

5. Cleaning/Dusting of various Racks in SER, TER, ALHs & THs 

6. Restoration works at time of accident/ derailment. 

7. Prompt Attending of Breakdown/ equipment failures as per instructions of DFCCIL 

Staff. 

8. Any other work associated with maintenance of S&T Gears, assigned by DFCCIL 

Site- In charge. 
 

 

Note:- Safety and Protection items/ equipment i.e. luminous Jackets, Helmet, Torch, 

Safety Shoes, Hand Gloves or any other safety item as per site requirement shall 

be provided to all the outsourced staff by the Contractor. 

 
 
 
 
 
 
 
 

Signature of tenderer/s 
with Seal 
Address: 
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Annexure-B 

 

The Staff Deployed Shall possess following Minimum Educational 

Qualification and Experience: 
 

 

1. Skilled Manpower (Fitter, Wiremen, Technician and Cable Jointer) 

{Schedule A- Hiring of Manpower at Section-6}:   

Total Manpower required in this category : 07 Nos. Tentative deployment 

details of this category of Manpower is placed in Annexure - C 

 

 Minimum Educational Qualification/Essential Experience: - 
 

 Field Experience in installation or maintenance 

(repair/renewal/replacement) of Point Machines/ Level Crossing 

Gates/Signals etc. 

 Skilled manpower shall be required an expertise in use of 

multimeter/megger/splicing machine, electric drill machines and other 

S&T tools in presence of DFCCIL official in charge of Section/Site prior 

to deployment over stations/IMD/IMSD to assist in day-to-day 

maintenance work. 

 For OCC Prayagraj, skilled staffs should have working experience on 

workstation of SDH/PDH/Telephone/Networking equipment etc. 

2. Semi-Skilled Manpower (Store/Maintenance) {Schedule A- Hiring of 

Manpower at Section-6}: Total Manpower required in this category : 03 Nos. 

Tentative deployment details of this category of Manpower is placed in 

Annexure - C 

 

 Minimum Required Working Knowledge: - 
 

 Semi-skilled Manpower shall have adequate working knowledge of 

electrical/mechanical work and shall be capable to use pliers, screwdriver, 

wrenches, hacksaw, hammer and electric drill machines to assist in day-to-

day maintenance work.  

3. Un-skilled Manpower (Multi-Tasking Staff/Helper and Housekeeping staff) 

{Schedule A- Hiring of Manpower at Section-6}: Total Manpower required 

in this category: 05 Nos. Tentative deployment details of this category of 

Manpower is placed in Annexure - C 

 

 Minimum Essential Experience: - 
 

 Staff deployed by the contractor for carrying out housekeeping work. He 

should be aware of all safety precautions. 

Note: -     

1. All the staff deployed should be physically fit and have to submit medical 

fitness certificate duly issued by registered medical practitioner. 

2. Further, the Contractor shall be responsible for ensuring good character and no 
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criminal   record of outsourced staffs. 

3. Contractor has to submit the qualification and experience certificates of all the 

staff to be deployed in DFCCIL. Such staff will be tested by DFCCIL 

nominated officers and station/site incharge for skill level and will be allowed to 

deploy under the said work only after acceptance by the nominated official. 

4. Safety and Protection items/ equipment i.e., luminous Jackets, Helmet, Torch, 

Safety Shoes, Hand Gloves or any other safety item as per site requirement shall 

be provided to all the outsourced staff by the Contractor. 

5. MUV driver and Trolley Driver shall have adequate experience in driving and 

shall have valid driving license. 

6. In case of exigency contractor shall provide sufficient nos. of unskilled 

staff/labour as directed by DFCC on site incharge.   

7. Weekly rest shall be given to outsourced staff to the extent possible. 

8. On duty contractor personnel shall follow the instructions of DFCCIL 

representative on duty for the maintenance of S&T equipment. If the contractor 

personnel perform any wrong operation of equipment, a penalty of Rs.5,000/- 

per occasion, if there is no operational delay and no financial repercussion. 

However, if there is any financial repercussion, in that case, penalty will in 

consonance with the loss as approved by tender accepting authority. Also, if the 

train services are affected particular staff shall be debarred from duties against 

subject agreement in addition to levy of penalty. 

 

 

 

 

 

 

 

Signature of tenderer/s 
with Seal 
Address: 
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Annexure-C 
CERTIFICATION OF FAMILIARISATION 

 

I/We hereby solemnly declare that I/We have visited the site of work and have 
familiarized myself/ourselves of the working conditions there in all respects and in 
particular, the following: 

 

A. Topography of the Area. Climatic condition and law & order situation in 

project area. 

B. I/We have kept myself/ourselves fully informed of the provisions of this 
tender document comprising of Instructions to the Tenderers, General 
Conditions of the Contract, Special Conditions, special terms and 
conditions apart from information conveyed to me/us through various other 
provisions in this tender document. 

C. I/We agree to deploy the requisite no. of Outsourced staff under various 
categories as per following tentative deployment schedule. I/We 
understand that the deployment of staff may be changed as per requirement 
of DFCCIL. 

Proposed Deployment of Outsourcing Staffs (BRKN-KRJN) 

   Unskilled  Semi-Skilled Skilled 

S. 

No 

Station 

Name 

Type Store Night 

Failur

e 

Maintenan

ce 

Store Night 

Failure 

MUV 

Driver 

Troll

ey 

Driv

er 

Signal 

Maintenanc

e 

Telecom 

Maintenanc

e 

1 New 

Boraki 

(BRKN) 

Junction 

/IMSD 

2 1 2 2 1 1 1 3 2 

 Total 2 1 2 2 1 1 1 3 2 

 

 
NOTE: Deployment of staff may be changed as per requirement of DFCCIL. 

 

 

 

 

Signature of tenderer/s 
with Seal 
Address: 
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Annexure-D 
 

MAINTENANCE SCHEDULE FOR S&T GEARS 

1. ELECTRICALLY OPERATED POINTS: 
 

Schedule 

Code 

Schedule Periodicity 

 Following maintenance activities are to be executed 

in supervision of DFCCIL staff of at least Jr. 

Exe/S&T level 

 

P1 1. The machine for tightness and free from rust & dirt. 

Cleaning, graphite / oiling of slide chairs. Lubrication of 

slide chairs and assembly up to 3 sleepers from the toe of 

switch by Maintenance staff. 

2. Checking of Point Gear Assembly, slides, rollers & pins. 

Ensure that roller is free from wear and tear and falls freely 

on control and lift out disc. 

3. Tightening of all nuts, check nuts & bolts, lock nuts holding 

the detector slides & lock slides with lugs and condition of 

split pins to be checked. 

4. The Lubrication / Greasing of all gears and bearings, 

cleanliness & smoothness of commutator, checking contacts 

for freedom from pitting and proper adjustment. 

5. Visual checks of Points insulations and stretcher bars not 

rubbing with any fixture. 

6. The contacts for proper adjustment & free from pitting. 

Wires are neatly dressed & clear of all moving part. Ensure 

they do not get trapped in the lid when closed. 

7.  All the bridge contacts make & break at the same time. 

8. The setting of switch for having required amount of spring 

action. 

9. Lubrication of the moving parts of clamp lock assembly. 

10. Obstruction test – with 5 mm test piece (to be kept at 150 

mm from the toe of the switch) to ensure that point cannot be 

locked, detection contacts shall not make & friction clutch 

should also slip. However Detection contacts shall make 

with obstruction of 1.6 mm test piece (to be kept at 150 mm 

from the toe of the switch) Testing may be done either by 

Crank Handle or by Point Motor operation. 

11. Also ensure that both sleepers are well packed & Ground 

connection rods are free from ballast. 

12. Checked the insulation of Gauge tie plate, all stretcher bars, 

P/D brackets & driving lug and replaced if found 

damaged/broken. 
 

Fortnightly 

P2 1. Measurements of operating values (voltage & current) of 

point machines, with and without obstruction for normal and 

reverse operation. Current required to operate the machine in 

either direction shall be 1.5 to 2 times of its normal operation 

and friction clutch shall slip within this range. Replace 

machine when difference between normal operating current 

and current under obstruction is less than 0.5A.   

2. Checking of feed disconnection time under obstruction is not 

less than 10 Seconds. 

3. Ensure Hose pipe/GI pipe in good condition and without 

gaps/access. 

Monthly in presence 
of Sr. Executive/ 

Executive/Jr.Exec 

S&T 
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4. Check MS pins of Switch Extension piece / ‘P’ bracket for 

any rib formation or excessive wear. 

5. In case of Clamp type point machine, Lubricate the 

following moving parts of the clamp lock. 

(a) Stock rail bracket groove. 

(b) Moving part of tongue rail and lock arm assembly. 

(c) Between machine of lock bar and lock arm assembly 
 

P3 1. Joint check with Executive/Sr. Executive (Civil), of points & 

crossing for levelling, squaring, creeping, packing, clearance  of 

ballast and other Track fittings, etc. and measurement of LH, 

RH switch opening are as given below as per normal point and 

as per Performa circulated by RDSO dated 14.2.19 for Thick 

Web Switch. 

Normal Point (143 mm) Thick Web Point (220 

mm) 

OPENING (Tolerence) OPENING (Tolerence) 

LH END RH END LH END RH END 

115 + 3 

mm 

115 + 3 

mm 

160 + 3 

mm 

160 + 3 

mm 

 
2. Joint checking of SSD/Back Drive arm insulation with civil 

department supervisor 

Quarterly in 

presence of Sr. 

Executive/ 

Executive/Jr. 

Exec S&T 

P4 1. Apply non-corrosive all temperature grease (IS-507/508) 

through the entire grease nipple by a grease gun. 
Quarterly in 

presence of Sr. 

Executive/ 

Executive/Jr. 

Exec S&T 

2. Oiling of Point Gear Assembly, slides, rollers & pins - 

Pour lubricating oil, SAE-30/SHELL 100, through inlet in 

to the oil reservoir for lubricating gearbox of the motor. 
Avoid overflowing. 

3. Smoothness & cleaning of Commutator, carbon brushes. 

4. Ensure painting of connecting rods is satisfactory. 

P5 1. Check for detector contacts and cleaning if required, 

control contacts, friction clutch. Ensure contact pressure of 

control and detection contact is adequate. Ensure Brass tip 

on finger contact is intact. Conduct obstruction test. 

Half Yearly in 

presence of Sr. 

Executive/ 

Executive/Jr. 

Exec S&T 
2. Visual check of brass strips provided between detector 

slides, without removing them. 

3. Checking of contact, connections and its effectiveness 

during power operation points. 

4. Checking of point motor insulation, cable and wire 

insulation (by 100 V Megger). 

5. Testing of point tail cable from K Rack (of location box) 

in N & R position of point with 100V megger 

P6 1. Working of point using crank handle shall also be 

checked. It shall not be possible to insert crank handle 

without assigned key. Interlocking with signals shall be 

checked. 

2. Testing of effectiveness of Track locking.  

Yearly in 

presence of 

Jr.PM/APM/ 

S&T 

NOTE:   

1. Whenever any wire, cable, gears etc. are opened and disconnected, care should be 

taken for proper reconnection of wires, cables, gears etc. and must be followed by 

correspondence test with Operating panel/VDU before giving reconnection.  
2. Depending upon OEM, any other specific maintenance item may be included at field level 
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2. DIGITAL AXLE COUNTER (SSDAC/HASSDAC) 
 

 

Schedule 

Code 

Schedule Periodicity 

 Following maintenance activities are to be executed in 

supervision of DFCCIL staff of at least Jr. Exe/S&T 

level 

 

DAC 1 Outdoor Equipment :- 

1. Checking & visual inspection of track side Sensor (Tx & Rx 

coil). If rail contact bolt of sensor found loose then it must 

be tightened from torque wrench with specified torque (88 

N-m). Check that Tx & Rx heads & enclosure of rail contact 

are not damaged or deteriorated, the area is free from any 

P/Way defects, the heads are clear of metallic debris, there 

are no traction bonds close to detection set and heads are 

clear of ballast. 

2. Ensure proper size & tightness of deflectors. The deflectors 

are at least 45 cm away from center of Wheel Sensor (Tx& 

Rx coil). 

3. Check the resistance between Rx head to running rail & Rx 

head to M12 bolt. If it is less than 2 mega ohms, the 

mounting needs to cleaned or replaced M-12 rail mounting 

nuts to be torqued to 45 N-m, M-8 Tx head mounting nuts to 

be torqued to 25 N-m. 

4. Check physically sensor cable and duct/protective pipe 

including earthing connections is proper & tightened & not 

corroded. 

5. Ensure the minimum of 400 mm. sleeper spacing & packing 

of sleepers in between track device (sensor) are fitted & 

fitting do not vibrate under train movement & packing of the 

same shall be done, if required. 

6. Ensure the proper fixing of track side connection box 

(DP/EAK) on the mushroom base plate/Foundation Angle & 

all screws are tight. Also check the condition of 

Mushroom/TLJB foundation. 

7. Ensure that the rail contact (Sensor) cable must be free to 

loop near the Tx-Rx heads. The protective hose pipe must 

not be fitted up to the rail contact otherwise the rail contact 

integral cables may get damaged by the rigid hose because 

of short bending radius. 

8. Ensure that all cable entry point or any opening of 

DP/EAK/EJB junction box is sealed. 

9. Ensure proper packing of supporting sleepers of Wheel 

sensor so that fittings do not vibrate during passage of train. 

10. Check auto resetting feature it must be applied whenever 

one of the DAC unit is failed then auto rest is to be applied 

by reset module & system resumes preparatory mode after 

time delay (10 to 15 seconds) or as per manual.  

11. Visual inspection of condition of earth rod, earth pit, 

connections and checking of earth continuity. 

 

Indoor Equipment:- 

12. Physical Checking & functioning of Reset box indication, 

counter & SM key. Ensure that without inserting SM key 

Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
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reset shall not be applied. 

For Dual detection track circuits 

13. Recording of reading of resetting counter of DAC in auto 

resetting mode and comparing of the same with the 

readings recorded by Datalogger logic. 

14. Recoding & analyzing counter reading of reset box 

including Auto resets as per type of redundancy provided 

for dual detection. 
15. Check working of independent power supply for redundant 

axle counter system. 

DAC 2 
1. Opening the cover of Mushroom & inspect card free dust, dirt 

& tightened. Ensure that the same shall not vibrate under 
movement of train. There should be no possibility for entry to 

rain water. All MOV’s are connected at proper terminals & ar 

in good working condition. 

Half yearly in 
presence of Sr. 

Executive/ 

Executive/Jr.Exe 
S&T 

2. Measure rated input /output voltage & other parameter  DP 

(outside) with DAC toolkit which is provided by 

manufacturer & record in book. Also ensure all parameters 
are under permitted limits. (All the measured data shall be 

filled in the maintenance log sheet attached with this 

schedule). 

3. Screw coupler connection should be fully tight. 

4. Measure the Tx/Rx coil signal levels & record them. Values 
should be within the specified lmits. 

5. Check all indications LEDs are lit in correct sequence. 

6. Check the working of trolley protection track circuit if 
available. 

7. Check indication LEDs in reset box are lit as per occupied 

and clear position of section.  

 

 

 

3. MULTI SECTION DIGITAL AXLE COUNTER (MSDAC) 
 

Schedule 

Code 

Schedule Periodicity 

 Following maintenance activities are to be executed in 

supervision of DFCCIL staff of at least Jr. Exe/S&T 

level 

 

MSD1 Outdoor Equipment :- 

1. Checking & visual inspection of track side Wheel Sensor 

(Tx& Rx coil) tightened properly. If rail contact bolt of 

Wheel sensor found loose then it must be tightened from 

Torque wrench with specified torque. 

2. Check physically sensor cable and duct/protective pipe 

including earthing connections is proper & tightened & not 

corroded. 

3. Ensure proper size & tightness of deflectors. The deflectors 

are at least 45 cm away from centre of Wheel Sensor (Tx& 

Rx coil). 

4. Ensure the proper fixing of track side connection box 

(DP/EAK/TLJB) on the mushroom base plate/Foundation 

Angle & all screws are tight. Also check the condition of 

Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
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Mushroom/TLJB foundation. 

5. Ensure the minimum of 400 mm. sleeper spacing & packing 

of sleepers in between track device (Wheel sensor) are fitted 

& fitting do not vibrate under train movement. 

6. Ensure that all cable entry point or any opening of 

DP/EAK/TLJB junction box is sealed. 

7. Ensure that the rail contact (Wheel Sensor) cable must be 

free to loop near the Tx-Rx heads. The protective hose pipe 

must not be fitted up to the rail contact otherwise the rail 

contact integral cables may get damaged by the rigid hose 

because of short bending radius. 

8. Ensure proper packing of supporting sleepers of Wheel 

sensor so that fittings do not vibrate during passage of train. 

9. Visual inspection of condition of earth rod, earth pit, 

connections and checking of earth continuity. 

 

Indoor Equipment:- 

 

10. All cable terminations are tight & properly connected in 

relay room. 

11. Ensure that the armour of quad cable connecting DP/TLJB 

to location & location to relay room should be properly 

earthed & tightened in relay room. 

12. All cards, PCB’s & connectors are properly connected in 

Evaluator (MSDAC) & free from dust. 

13. Physical Checking & functioning of Reset box indication, 

counter & SM key. Ensure that without inserting SM key 

reset shall not be applied. 

14. All fuses provided in relay room, Evaluator PCB’s & DP’s 

are of proper capacity & tightened. 

15. Check sealing of Reset Box. 

 

MSD2 
1. 2Open the cover of DP/Mushroom/TLJB & ensure that card, 

if any, are free from dust, dirt & tightened & do not vibrate 

when movement of train. Also check that connections at 
terminals are tight and dust free. 

Quarterly in 

presence of Sr. 
Executive/ 

Executive/Jr.Exec. 
S&T 2. Measure rated input /output voltage, Measure sensor system 

currents (ASD/FDS) & other parameter of Wheel sensor/DP 

(outside) & Evaluator (MSDAC) with DAC toolkit which is 
provided by manufacturer and compare with last reading. 

Take necessary action if not found within range/deviation 
with respect to last reading.  

3. Ensure that Optical fibre losses are less than sensitivity of 

SFP used for MSDAC networking. 

   NOTE:  

1. CRC/Checksum to be verified if application software is loaded due to failure or any other reason. 

2. Maintenance and diagnostic tool to be used for analysing failures and its efficacy to be checked once in a year. 

Depending upon OEM, any other specific maintenance item may be included at field level. 
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                            ANNEXURE (MSDAC) 

 

(i) MAINTENANCE PARAMETERS FOR ELDYNE MSDAC: 

ELDYNE MSDAC 

Particular  Item Permissible range 

Selector Position in test unit 

1 a) Power supply Channel 1 22…35 VDC 

2 b) Power supply Channel 2 22…35 VDC 

3 c) (Rectified Rx1 voltage w/o dummy 

wheel ) MESSAB1 

+80..+1000mV DC 

4 d) With dummy wheel set on 40mm +-80..-1000m VDC 

5 e) Reference voltage PEGUE1 Adjust as per © 

6 f) (Rectified Rx1 voltage w/o dummy 

wheel ) MESSAB2 

+80..+1000mV DC 

7 g) With dummy wheel set on 40mm -80..-1000Mv 

8 h) Reference voltage PEGUE2 Adjust as per (f) 

Terminal 3 & 13 of EAK  i) Input Power Supply Voltage 54 V to 72 V DC 

Terminal SK2/S1 & SK2/S2 

 j) Transmitter frequency SK1 30.0…31.25KHz 

 k) Transmitter voltage SK1 40……85 VAC 

Particular  Item Permissible range 

Terminal SK2/S1 & SK2/S2 

 l) Transmitter frequency SK2 27.4…28.6 KHz 

 m) Transmitter voltage SK2 40…85V AC 

Indications Analog board 

 n) H1-1 Red/H1-2 Green Note 

 o) H2-1 Red/H2-2 Green Note 

 p) H3-1 Red/H3-2 Green Note 

Indications Digital board  q) H1-1 Green/H2-1 Green Note 

  r) H1-2 Green/H2-2 Green Note 

  s) Signature  

Indoor equipment: ACE & PDU  For ELDYNE MSDAC  

DP & PDCU Input 

Voltage 

ACE Voltage > 21.5 V DC  

No. Ripple Voltage<10 mV rms  

 PCDU 

Voltage 

Input to PDCU> 5 V DC  

 Ripple Voltage< 10 mV rms  
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4. Colour Light Signal: 

 
Schedule 

code 

Schedule Periodicity 

S1 

 

 

1. Cleaning of LED lighting unit & current 

regulator/integrated LED, all terminations, housing, 

signal units & around signal post. 

Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
2. Measurement of input voltage & current with clamp type 

ammeter at input terminals of current regulator/LED 

signal for all signal aspects and V/I reading shall be 

within specified range as below: 

(a) Main signal Voltage: 82.5 to 137.5V and Current: 

112 to 154 mA. 

(b) Calling on/A/AG Marker Voltage: 88 to132V and 

current: 120 to 165 mA. 

(c) Route signal Voltage: 88 to 132V and Current: 

23.75 to 26.25 mA per LED. 

(d) Shunt signal Voltage: 88 to 132V and Current: 

52.25 to 57.75 mA per LED. 

3. Checking of tightness of all adjusting screws of LED 

signal unit as well as Current regulator/ integrated LED. 

4. Ensure condition of signal post is satisfactory. 

5. Check condition of Signal foundation, Earth work around 

signal foundation, ladder & ensure proper alignment of 

signal post. 

6. Ensure Signal unit condition, closing of door & locking 

arrangements are satisfactory. 

7. Ensure Signal post & CLS unit should be earthed & 

screen earthing is effective. 

8. Complete signal unit should be cleaned for removing 

oxidation, rusting & tightened properly. 

9. Ensure that there is no opening/access for rain water/ 

rodent entry. 

10. Ensure the cable terminations in location box should be 

cleaned for removing oxidation, rusting &tightened 

properly. 

11. Visual check of insulations of cables, PVC wires, proper 

termination without criss cross, condition of rubber 

gasket arrangement. 

12. (a) Check that where signals are Infringing with SOD, 

their   Implantation distance is marked on Red colour on 

white back ground. 

(b) Blanking off to be done as given in chapter 19 of 

IRSEM. 

(c) Right hand signals to be provided with an arrow mark 

pointing towards the relevant track. 

S2 1. Check infringement of Signal & all its fitting with 

respect to schedule of dimensions jointly with 

Jr.PM/APM (Civil) (infringement to be removed, if 

found). 

Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 

2. Test Route ECR- ensure that route ECR should be 

dropped if any 3 nos. of LEDs in the given route supply 

is cut for all the routes. 

3. Test Shunt ECR- ensure that shunt ECR should be 

dropped if any one of Shunt LED does not lit. 
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Schedule 

code 

Schedule Periodicity 

4. Set jumper setting in current regulator as per ECR used 

& measure current with AC clamp meter. The range of 

current shall be within the limit as per ECR used. 

5. Implantation distance from center line of nearest track 

along with an arrow indicating towards nearest track 

should be painted on signal post in following colours. 

a) Black on white background for normal 

implantation. 

b) Red on white background for implantation distance 

< 2.825 meters. 

6. Ensure that Arrow Markers are provided on all RHS 

signals. 

7. Painting of Signal post, unit, ladder& number plate are 

satisfactory. 

 

NOTE: Depending upon OEM, any other specific maintenance item may be included at field level 
 

 

5. CABLE 
 

Schedule 

Code 

Schedule Periodicity 

 Following maintenance activities are to be executed 

in supervision of DFCCIL staff of at least Jr. 

Exe/S&T level 

 

C1 (i). All termination at CTR, in relay rooms (SER, ALH, 
RH & EI hut), Location Box, Junction Box should be 

checked for sulphation. Entries of cables in relay 

rooms (SER, ALH, RH & EI hut), Location Box, 
Junction Box, cable pit etc. to be checked and should 

be sealed properly. 

(ii). Check for possible rat bite, vulnerability to bush fire / 

likely damage due to ongoing works nearby. 

(iii). Visual check of connections, cable armour earthing 

arrangement in location boxes. 

(iv). Cleaning of Location boxes, Junction boxes. 

 

Monthly in 

presence of Sr. 

Executive/ 

Executive/Jr.Exec 

S&T 

C2 (ii) Visual check of protective arrangement provided at 

track crossing, culverts, bridges, construction site and 
cable route marker in complete section. Special 

attention should be paid to these protective works soon 
after the monsoon. 

(iii) Checking of exposed cable in earth, bridges, duct, 

Platform, pipe etc.  Exposed cable shall be buried or 
protected by concreting. Ends of the pipe must be 

concreted. 
(iv) Condition of cable pipe to be checked. Cables pipe on 

bridges to be fastened properly, bracket to be tightened 

& fixed. Entries of cables in pipes should be sealed 
properly. 

Quarterly in 

presence of Sr. 
Executive/ 

Executive/Jr.Exec 

S&T 

C3 Periodical Meggering of main and tail cables to be 
done. Periodicity and procedure described in Annexure 

B. The results of the insulation resistance tests should 

be recorded in Performa given in Annexure A. 

As given in annexure 
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ANNEXURE A 

 

 

 

 STATION/BLOCK 

SECTION: 

  

 

CABLE INSULATION RESISTANCE TEST SHEET 

MAIN / TAIL CABLE 

1. Location From....................to.... 
 

6.  Type unscreened/screened 

2. Cores.......................... 7. Insulation  PVC/Rubber/Paper 

3. Size......................... 8. Date of Installation Commissioning 

4. Grade 250/440/650/1100V....   9. Name of Manufacturer 

5. Length................................ 
   

Insulation Resistance in M.Ohms 

Date, Month & Year    
        

        

Core No. Designation Insulation Value Insulation Value Insulation Value 
Insulation 

Value 

1           

2           

3           

4           

5           

6           

7           

8           

9           

10           

11           

12           

Remarks: 

Signature: 

Designation: 
    

 
    

NOTE:   

1. Each conductor shall be meggered with respect to Earth and all other conductors. 

2. Please see instructions given on next page.  
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IRSEM Para No. 

15.5.2 

Periodical Testing of Signalling cables shall be as under; 

(a) First measurement of insulation of the cable should be carried out after laying of the 

cable and after first monsoon for all the conductors. 

(b) After major work in a yard, all cables should be meggered afresh. 

(c) In all other cases, Insulation Resistance shall be tested periodically as given below. 

Type of Cable Periodicity 

a) Main Cable Every 2 Years. 

b) Tail Cables – Signal/Track/Points etc. Once in 1 Year. 

c) Spares conductors Once in 1 Year. 

 

 

ANNEXURE ‘B’ 

 

INSTRUCTION FOR INSULATION RESISTANCE TESTING OF SIGNALLING CABLE 

 

 1.0           GENERAL 

  

1.1 Insulation Resistance tests should be made in such a manner that safe operation of trains is not 

affected. It should be ensured that no unsafe conditions are set up by the application of test 

equipment. 

 

1.2 All conductors in signalling cables must be tested for their insulation at the time of commissioning 

and thereafter in dry weather every year preferably during the same part of the year. 

 

1.3 The insulation resistance tests should be made when conductors, cables and insulated parts are clean 

and dry. 

 

1.4 In addition to regular testing of the cables in dry weather, random tests in wet weather may also be 

carried out where considered necessary. 

 

1.5 The conductors of the cables possess appreciable electrostatic capacity and may accumulate 

electrostatic charge. The cable conductors should be shorted or earthed to completely discharge any 

accumulated charge (i) before connecting the insulation tester while commencing the test (ii) before 

the insulation tester is disconnected when the test is completed. This is in the interest of safety of 

personnel and protection of equipment. 

 

1.6 A 500V insulation tester should be used for insulation testing. The fact that the cable has 

capacitance means that it has to be discharged before a measurement of the insulation resistance can 

be made. The insulation resistance should therefore be recorded after the test voltage has been 

applied for one minute or so when the indicator of the insulation tester shows a steady reading.  

 

1.7 Any metallic sheath or metal work of any rack or apparatus case should be bonded to earth during 

test. 

 

 

2.0            PROCEDURE 

  4.15 Disconnect all cores of a cable at both ends. The disconnection may be made through links of ARA 

terminals, if provided. 

 4.16 Connect one terminal of the insulation tester to the conductor under test and other terminal to all 

the other conductors being bunched together and connected to earth. 

 
4.17 Similarly test remaining conductors of the cable one by one as in 2.2 

 4.18 Insulation Resistance so measured should not be less than 5 mega ohms per kilometer at buried 

temperature. If the insulation resistance is found to be lower than 5 mega ohms, the cause should be 

investigated and immediate steps taken to repair or replace the cable to prevent any malfunctioning 

of the equipment and circuits. 

 

4.19 The results of the insulation resistance tests should be recorded in approved proforma. A 

comparison of test results between successive tests carried out on a cable under similar conditions 

will give an indication of the trend towards deterioration of the insulation resistance of the cable. If 

sudden fall in the insulation resistance is observed the cause should be investigated and immediate 

steps taken to repair or replace the cable. 
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6. QUAD CABLE 

                     Details of identity of Cable/Location/Room etc.: 

 

Schedule code Schedule Periodicity 

QCAB1 1. Checking of exposed cable in earth, bridges, pipe etc. Quarterly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
2. Condition of cable pipe & proper fostering of same. 

3. Check that all cable termination devices, pillar 

boxes, cable heads, glands etc. are clean and dry. 

4. Checking of any digging work near or along the 

cable route 

5. Visual check of connections, cable armour earthing 

arrangement in Location Boxes. 

6. Cleaning of Location boxes, Junction boxes. 

QCAB2 1. Checking of sealing arrangement of cables at entry 

points in pipes, equipment room etc. 
Half yearly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 2. Cables pipe on bridges, bracket to be tightened & 

fixed properly. 

3. Securing/concreting of the pipe ends wherever 

provided. 

4. Concreting/Protection of exposed cable. 

QCAB3 Meggering of cables. (100 V DC Megger) yearly in presence of Sr. 

Executive/ 

Executive/Jr.Exec S&T 

Note:  General checks/precautions/reviews provided vide item no QCAB1 (1, 2, 4) & QCAB2 (2, 3, 4) shall also be 

applicable for OFC cables 
   

           
 QUAD CABLE TESTING  

 

STATION AND/OR SECTION:_______________________ 
 

Location from:  

Location to:  

Total pairs/quads:  

Used pairs/quads:  

 

CABLE TESTING SUMMARY 

SNO. ITEM Periodicity 

 

1 Faulty pairs used (Details) i) Below 10 K   Ohms  

 

 

Y  

ii) Below 1 Mega ohms 

2 Faulty pairs spares (Details) i) Below 10 K Ohms 

ii) Below 1 Mega ohms 

3 Needing replacements (Yes/No.)  
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QUAD CABLE TESTING DETAILS 
 

CORE 1 2 ----------------------------- N E 

1 X     

2  X    

      

N    X  

 

7. BPAC WITH UNIVERSAL FAIL-SAFE BLOCK INTERFACE (UFSBI) 

 

Schedule 

code 
Schedule Periodicity 

UF1 Checking->  

1. Visual inspection of Block Panel - Check proper 

functioning of all push buttons, indications, buzzers, 

counter & keys provided on ASM block panel.  

Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 

2. Block Panel & Interface free from rust, dirt & all the 

connectors & PCBs in the 6U rack inserted properly. 

3. Check that all cable terminations are tight & properly 

connected. 

4. Physical checking & functioning of all push Buttons, 

indications, buzzers, telephone &counter & keys 

provided on ASM block panel. 

5. Ensure effective working of SM key, LCB key, SH key 

& HKT for single line. 

6. Check that all the relay in UFSBI rack are properly 

plugged & holding clip are intact. 

7. All fuses provided are of proper capacity. 

8. The Earthing wire & its connectivity & tightness. 

9. Check the surge arrester module working properly with 

zero voltage drops. 

10. Check that all UFSBI relay contacts are clean and free 

from pitting. 

11. Check that ripple voltages are not more than the 

specified 

voltage which are as follows: - 

i) 5 V DC not more than 40 mv 

ii) +12 V DC not more than 30 mv 

iii) -12 V DC not more than 30 mv 
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Schedule 

code 
Schedule Periodicity 

12. Check that proper gasket is provided in the UFSBI 

cubicle to prevent the ingress of water dust, insects / 

pests etc. 

UF2 1. Measure working voltage of UFSBI unit. It should be 

in between 21.6V & 28.8V New DC & record in book. 
Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 2. Check the various output of DC-DC converter & record 

all output supply voltage & output level should be as 

follow: - 

a) 5V supply 4.85V to 5.15 V 

b) +12V supply: 11.76V to 12.24V 

c) –12V supply: -11.76V to -12.24V 

d) 24V supply: 22.8V to 25.2V 

3. Check the current. UFSBI should draw around 1.8 

Amp. 

UF3 Checking of media diversity from Quad to OFC or vice 

versa. 
Quarterly in presence of Sr. 

Executive/ 

Executive/Jr.Exec S&T 

UF4 

 

1. Check communication channel Yearly in presence of Sr. 

Executive/ 

Executive/Jr.Exec S&T 
a) Quad cable insulation & losses. 

b) Signal to Noise ratio (it should not be less than 30 

dB). 

c) Check address jumper of both mother cards of 

connected UFSBI. 

2. Check all communication link and keep record of 

following parameter:  

a) Link parameter Max. Transmit Signal= -05 to -10 

dBm (after removing cable side connection) Min 

receive level = -12dBm to - 22 dBm (4 wire voice 

Channel on OFC).  

b) Loop resistance not more than 56 ohm/km.(Quad 

cable) 

c) Attenuation loss measured at 2.5 KHz should not be 

greater than 30dB for full length of Quad cable 

used. 

d) Near End Cross Talk (NEXT) shall be better than 

55 dB/Km at the frequency of 150 KHz. 

e) Far End Cross Talk (FEXT) shall be better than 

67.8 dB/Km at the frequency of 150KHz. 

f) Insulation resistance better than 10MΩ/Km tested 

with 100Vmegger.(Quad cable) 

3. Checking of Datalogger report for validation of relay 

contacts of block panel. 

UF5 

 

1. Measure the earthing resistance & it should be less than 

1 ohm. 
Half Yearly in presence 

of Sr. Executive/ 

Executive/Jr.Exec S&T 
2. Testing the timer is working & time delay of 120 

second for cancellation of line clear is achieved. 
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Schedule 

code 
Schedule Periodicity 

3. Checking that LSS cannot be taken OFF without line 

clear and is automatically replaced to ON when train 

enters the block section. 

4. Ensure that all the potential free contact of UFSBI 

(power supply monitor, single CPU failure detection & 

single system failure detection) are functioning 

properly and wired in Datalogger. 

5. Check that terminations of wires are with a unique 

number for easy identification. 

6. Wiring of relay rack is properly dressed and laced. 

7. Ensure that ASM alarm panel indications are extended 

to S&T duty room & to the Data loggers. 
 

NOTE: Depending upon OEM, any other specific maintenance item may be included at field level. 

 

8. RELAYS & Relay rooms of SER, ALH, EI HUT & RH 

Schedule 

code 

Schedule Periodicity 

R1 1. Checking & cleaning of dust on relays. Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 

2. Working of Fan/ACs, and AC change-over function, Electrical 

lighting & fittings to be checked. 

3. Condition of windows & Main door to be checked. 

4. Check the validity of Fire-extinguisher. 

5. Check the working of AT supply Auto Change Over Switch 

(ACO) 

R2 1. Plugging of holes to rodent entries in relay room. Quarterly in presence 

of Sr. Executive/ 

Executive/Jr.Exec S&T 

2. Checking of Relay room double lock effectiveness. 

3. In cable rack far ends functional relay voltages to be measured 

and recorded. 

4. Check for any rain water leakages. 

5. Relay room Proximity switch for Relay room door alongwith 

its logging to be checked. 

6. Visual inspection of relays and Check the condition of Relay 

holding clip. 

7. Check that detailed design is available & Relay replacement 

register is maintained. 

R3 Checking –  

1. Accuracy of time delay circuit. Yearly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 

2. Sealing of relays are intact, effective and not tampered. 

3. Checking of No label relays. Painting of nomenclature 

wherever required. 

4. Cable Armour earth intactness and proper tinkering to be 

checked. 

5. Proper bunching and lacing of relay wiring. 

6. The relay to be checked for defects in respect of charring of 

contacts, dust accumulation on contacts, corrosion / rusting of 

components, crack or breakage in components, presence of 

fungus and ants inside the relay casing, charring of cover near 

contacts in the case of plug-in-type relays, corrosion of label, 

absence or tempering of seal, any other abnormal condition. 

 

NOTE: System Integrity Test (SIT) to be done once in five years 



MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC  
 

Page 83 of 114 Sign of Tenderer(s)          For CGM/MTC  

. 

9. Key Locked Checking Relay/Electric key transmitter (KLCR/EKT) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NOTE: Ensure that independent Power supply is connected to KLCR 

 

10. FUSES 

 

Schedule Code Schedule Periodicity 

F1 1.  Visually check the fuses and indication LED 

on fuse block provided to ensure intactness. 

Monthly in presence of Sr. 

Executive/ 

Executive/Jr.Exec S&T 2.   Visual inspection of fuse blown off indications 

& their replacement with proper fuses, if 

blown off. 

F2 1.    Checking that all fuses provided are of ND 

type/’D’ type/’G’ type or approved type and 

of correct rating as per requirement. 

 

 

 

Yearly in presence of Sr. 

Executive/ 

Executive/Jr.Exec S&T  2.    Ensure proper tightness of all terminals and 

fuses. 

3.   Check that fuse capacity as per specification 

for the maximum load current. 

 

 

NOTE 

 

1. While commissioning or any alteration, it has to be ensured that Fuses are provided in one limb of the circuits. 

2. Checking that fuse capacity is not > 2.5 times the load. Measure circuit current when fuse is blown off & 

investigating the cause if current is found more than initial value. 

  

Schedule 

code 

Schedule Periodicity 

K1 1. Clean and ensure dust free. Monthly in 

presence of Sr. 

Executive/ 

Executive/Jr.E

xec S&T 

2. Visually check the condition of PVC wires is good 

and intact. 

3. Checking the effectiveness of locking, sealing, 

indication and Buzzer. 

4. Check & ensure "KEY IN" and "KEY OUT” 

indications are functioning properly. 

5. Check & ensure that Contact (NO/NC) of KLR key 

extracting button are functioning properly. 

6. Voltage across KLCR shall be measured. 

a) Permitted Range for 24V DC Relay 19.2 to 28.8 

V DC. 

b) Permitted Range for 60V DC Relay 48 to 72 V 

DC. 

K2 1. Tail cables meggering with 500V megger. Yearly in 

presence of Sr. 

Executive/ 

Executive/Jr.E

xec S&T 

2. Check and ensure that relays are in good condition & 

no dry soldering. 
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11. INTEGRATED POWER SUPPLY 

 

Schedule code Schedule Periodicity 

IPS1 1. Visual checking & cleaning of entire IPS 

equipment carefully & making dust free. 
Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
2. Ensure IPS front panel all ACDP & DCDP 

indications are properly functioning. 

3. Checking of all cables, connectors, terminations 

and ensuring in good condition &properly 

tightened. 

4. Physical checking & proper functioning of 

Status Monitoring Panel (SMP).  

5. Visual checking of the indication of SPD 

box/checking of NON-Indicative type SPD with 

SPD life tester (where ever available). Ensure 

that Potential free contact (if provided) is 

connected to Datalogger. 

6. Ensuring Earthing wire connectivity and its 

tightness. Ensure that equipment is properly 

earthed, nut & bolts are not corroded and 

earthing is as per RDSO`s Technical Advisory 

Note (TAN). 

7. Cleaning all cells of IPS battery bank & 

applying petroleum jelly as required.  

8. Checking of both IPS & battery bank room 

ventilation & Exhaust fan is in working 

condition.  

9. Measure Main Supply voltage to IPS, should  be 

within the specified limit of 170V to 275 V. 

10. Check and adjust all outputs of ACDP & DCDP 

module Voltage as per load requirement. Record 

all the measurements in Register.  

 

11. Testing of auto changeover working in ACDP 

Panel. Switch off Invertor-1 & observe inverter- 

2 takes load.  Switch off both inverters then 

observe CVT takes the load.(To be done in 

presence of Executive/Sr. Executive) 

12. Load taking on IPS battery bank about 1 hour/ 

OR 10 % of Depth of Discharge (DOD) & 

record the readings of all cells voltages & 

specific gravity (LMLA) in the register. 

13. The equipment is properly earthed, earth leads 

are proper in size. Nut, bolt etc are not corroded. 

Earthing is as per extant instructions. 

IPS 2 1. Testing Load Sharing of DC-DC Converters by 

measuring individual current of each DC-DC 

converter with Clamp meter for all outputs. 

Quarterly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
2. Ensure Data logger alarm, exception report and 

SMS alerts are generated for failure of Mains 

supply (i.e. ATs, local, DG, etc.) and all DC 

outputs. 

3. In case of VRLA batteries, 50 % DOD check 

for VRLA batteries by shutting down SMR for 

adequate time. 

IPS 3 1. Measure Earth value using clamp on earth 

meter/megger. Earth resistance shall be ≤ 1 Ω. 

Record the measured value of earth resistance. 

If it is beyond limit, suitable action should be 

taken and informed to Controlling Officer. 

Yearly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
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Schedule code Schedule Periodicity 

2. Ensure that all the potential free contacts of IPS 

(Mains fail, SMR, Invertors, DC-DC convertor, 

CVT, Transformer fail, SPD, 50% DOD, etc.) 

wired in Data logger  are functioning 

properly.(same as item 2 in IPS2) 

3. By switching OFF module (SMRs, DC-DC 

converter, Invertors, CVT, Transformer) one by 

one, ensure that audio alarm, indications and 

acknowledgement are functioning on SMP. 

4. Remove one by one module & clean them using 

a soft cloth carefully. Gently blow some air to 

remove the dust inside, duly ensuring non-

interruption of load. 

5. Checking of temperature of terminals and 

modules by using temperature gun. 

6. IPS Power auditing done by Jr.PM/APM In-

charge. 

 Adequate  time  for  10  %  DOD  should  

be calculated as, 

Time (in hours ) =  Capacity (in AH ) x10 

Load (in amp) x 100 

Ø  Adequate  time  for  50%  DOD  should  be 

calculated as, 

Time (in hours ) = Capacity (in AH ) x 50 

Load (in amp) x 100 

 

NOTE: 

1. In the month of Scheduled Inspection at Jr.PM/APM In-charge level, Scheduled Inspection by Section Junior 

Executive/Executive/Sr. Executive may not be required, since it is repetitive. However, Section Junior 

Executive/Executive/Sr. Executive will associate during Scheduled Inspection of Jr.PM/APM In-charge. 

2. Depending upon OEM, any other specific maintenance item may be included at field level 
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12. UNINTERPUTED POWER SUPPLY 

 

Schedule 

code 

Schedules Periodicity 

UPS1 1. Visual inspection of the system. Visual inspection of 

the system is important task, where the service engineer 

looks for following in the system. Any abnormality must 

be noted and corrected. 

a) Dislocation/ deformation of any power component. 

b) Dislocation/deformation of any component in the 

electronic boards. 

c) Dislocation/deformation of any power/control 

cables. 

d) Change in color of any component, which may be 

due to overheating. 

e) Any evidence in the system due to short circuit. 

f) (Half Yearly) Proper rotation of the fans. 

g) Accumulation of dust. 

h) Any water/chemicals seepage /ingress in the 

system. 

i) LED status in the electronic broads. 

j) Any cut/scratch/removal of the insulation of power 

& control cables. 

Monthly in presence of Sr. 

Executive/ 

Executive/Jr.Exec S&T 

2. Check the fault/alarm log and keep the record of the 

same in the format given. If any fault & alarm is 

existing, plan for the rectification of the same and rectify 

the fault as per troubleshooting procedure. 

All the alarm generated in the system is log in the Alarm 

log with first in last out mode. 999 alarms are stored with 

date time stamp. 

Alarm log entries needs to be recorded in the following 

format for review and future record. This helps in 

tracking/arresting particular type of behaviours in the 

system in an event of repeated fault of same types. 

3. Check the working of UP/DN AT supply Auto Change 

Over Switch (ACO) 

Check the working of AT and Local/DG supply Auto 

Change Over Switch (ACO) 

 

4. Check the parameters of the UPS and keep record of the 

same. 

5. Check the validity of Fire-extinguisher. 
6. Check whether the UPS room having sufficient cooling 

for the UPS.  

In ALHs & EI huts PSS rooms, working of Exhaust fans, and 

exhaust fan change-over function, Electrical lighting & 

fittings to be checked. 

7. Observe whether the noise produced by the system is 

normal. 

8. Carry out the cleaning/de-dusting of the PSS system 

9. Check – all PSS rack fans operational 

10. Panel meters checked for operation 

11. All LED indication working 

12. All panel indicator lamps functional. 

13. All alarms cleared 

14. System on-line while leaving PSS room. 

15. Mains Failure test 

16. Inspection and cleaning of Cable ducts below the 

Equipment (PSS room at Stations) 

UPS2 1. Check for cleanliness inside the panel Quarterly in presence of Sr. 
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Schedule 

code 

Schedules Periodicity 

2. All Relay (if any) are in sockets Executive/ Executive/Jr.Exec 

S&T 3. Wiring Harness inspected for Worn/Damaged Insulation 

4. Verify wiring from front door to cabinet is properly 

shielded to prevent pinching when door is opened or 

closed. 

5. Battery Bank Fuse – Healthy 

6. All Capacitor Checked for Bulging / Leakage 

7. All Crimp-on Connector Inspected for Good Electrical & 

Physical Connections 

8. All Bolted Connection Inspected for Tightness 

9. All connector plugs inspected for good electrical & 

physical connection 

10. All Earthing connections to be checked for tightness. 

11. Charger Stack Connections 

12. Inverter Stack Connections 

13. Static Switch Stack connections 

14. Connections of Input & Output Isolation X’mer 

15. AC & DC Capacitor connections 

16. All Flat Ribbon Cable Connections on PCBs 

17. All plug- in connectors on PCBs 

18. All Output connections 

19. Inspect all cards for loose/missing component 

20. Check whether Monthly Maintenance activities are being 

Performed regularly 

21. Check whether all fans in the system are working. If any 

fan is faulty plan for replacement for the same. 

22. Check the Transfer - Retransfer of the load 

23. If it is possible to switch off the system completely then 

go for the cleaning of the UPS panel with the help of 

vacuum cleaner and blower. 

24. Check for the tightness of all the control wires, power 

wires molex connectors on the card etc. 

25. Check temperature of various critical components using 

a non-contact type temperature sensor. If possible 

carryout a thermal scan of the system. 

26. Check and record system parameters.  
Check the parameters on the display board and determine the 

values are proper. As per the format which service 

engineer/operator must complete and keep the record.  

Also include with this record the operating history of the 

system. 

27. Check and record electrical parameters as per format. 

UPS3 Perform a functional check of the system.  

All functional tests like mains failure simulation, load 

transfer on static bypass simulation, load transfer on 

maintenance bypass simulation should be carried out at least 

once a year. Given format must be filled for each test and 

recorded. 

Yearly in presence of Sr. 
Executive/ Executive/Jr.Exec 
S&T 

 

NOTE:: 

 

1. Current shall be measured by using Clamp Meter without disconnecting any circuit/ wire/ cable. 

2. Depending upon OEM, any other specific maintenance item may be included at field level. 
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13. VRLA BATTERY SET/ BATTERY CHARGER MAINTENANCE RECORD 

 

Schedule 

code 

Schedules Periodicity 

BAT1 1. Check the float charging voltage and current. 

(Voltage: 2.23 volts per cell, Current: min 10% to 

max 20% of the cell rated capacity) 

Monthly in presence of Sr. 

Executive/ Executive/Jr.Exec 

S&T 
2. Note down the average ambient Battery room 

temperature. 

       (Battery will give optimum performance when 

operated @ 27°C.) 

BAT2 1. Check the charger ripple and the regulation. 

(Ripple: <2% rms. Value, Regulation: ± 1%.) 
Quarterly in presence of Sr. 

Executive/ Executive/Jr.Exec 

S&T 
2. Boost charge the batteries for 24 Hrs. 

(Voltage:2.30VPC,Current:20%(max) of cell rated 

capacity) 

3. Note down individual cell voltage readings after 

discharging the battery bank for 15 min with current 

limit min 10% to max.20% of the rated capacity to 

identify the weak cells if any. 

4. Inspect for any Physical damages, Heat seal leakage, 

Cracks on cover & container. 

(1st time before installation & quarterly afterwards) 

BAT3 1. Tighten the connecting terminals with 11Nm for M6 

and 16 Nm for M8 terminal. 

2. Check for any terminal post corrosion. If corrosion is 

observed, clean the affected area as follows: 

(i) Disconnect the battery bank from circuit and 

remove those particular terminal connectors. 

(ii) Clean the terminal with brass brush (or) Emery 

paper. 

(iii) After brushing clean the terminal with dry cotton 

cloth. 

3. Connect    back    the    connectors    as    usual.    

Torque    all    the    terminal    bolts to 11 Nm/100Lb-

inch for M6 and 16Nm/142 Lb inch for M8 and apply 

thin layer of petroleum jelly. 

Half Yearly in presence of Sr. 

Executive/ Executive/Jr.Exec 

S&T 

BAT4 

 

 

 

 

 

 

 

 

 

Check the over voltage cut off and under voltage trip. 

(Over voltage cutoff:2.33VPC,Under Voltage 

trip.1.75VPC) 

Yearly in presence of Sr. 

Executive/ Executive/Jr.Exec 

S&T 
Test discharge the battery bank @ C/10 rate 

 Charge the batteries at a constant voltage of 2.30 voits 

per cell with current limited to 20% of the rated 

capacity for 48 hrs or to 72 hrs if the current is limited 

to 10%. 

 Then discharge the batteries at C10 rate as explained 

in OEM’s Manual. 

 After completing the capacity test, if the capacity 

obtained is more than 80% of the rated capacity then 

the same may be connected back to load after 

recharge as mentioned in bullet (1) above. 

 If the capacity obtained is less than 80% repeat the 

above process two more times. 

 If the capacity obtained is still less than 80% contact 

the nearest representative of manufacturer of Battery. 

* (Battery is capable to accept up to 30% Current Limit, 

however proper connector sizing should be ensured) 

 

NOTE:   Current shall be measured by using Clamp Meter without disconnecting any circuit/ wire/ cable 
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14. EARTH LEAKAGE DETECTOR (ELD) 

 

Schedule 

code 

Schedule Periodicity 

ELD-1 Checking->  

 

1. All cable terminations are tight & properly connected in 

ELD. 
Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T  
2. Checking the ELD equipment free from dust. 

 

3. Check that "Bus Bar" indication is available. If indication 

is not available than check the fuses of positive and 

negative bus bars of the channel. 

 

4. Check & ensure that fault totalizer (counter) of each 

channel increase after each reset operation. 

 

5. Ensure bus bar name sticker on ELD channel for 

identification. 

 

6. Ensure earth connection soldered on earth side for 

corrosion free connection. 

 

7. Ensure that Reference value of resistance has been set 

within permissible limit. The insulation resistance is to be 

set as per the table attached (Annexure- A). 

 

8. Check the LED indication of each channel module of earth 

leakage detector & ensure that “NORMAL LED” is 

glowing. If “FAULT LED” is glowing, take the suitable 

corrective action to remove the earth fault immediately. 

 

9. Earth connection to ELD through E1 and E2 should be at 

two different points. Preferably one on Copper Ring and 

another on earth pit on which MEB wires/Cu tape are 

welded. If difference in earth resistance at two points 

increase more than 10 ohm than all channels will show 

earth fault which indicate poor earth resistance or loose 

connectivity. Same to be attended. 

10. Fault LED if glowing Red it means 

I) ELD module may be defective- ELD meter will show 

infinite but will not reset. Replace defective module. 

Or 

 II)  AC supply is not available. Attend to it. 

Or 

 III) If meter showing some leakage resistance, ELD 

module is working and leakage is there in the circuit 

and it needs to be attended. 

ELD-2 1. Measure working voltage of ELD unit is from 195V to 

265V for 230V and 93V to 127V for 110V supply 

respectively. 

Quarterly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
2. Measure Leakage resistance of all connected AC/DC 

(60V/24V/110V) channel one by one after selecting 

through the channel selector and fill in annexure-B & keep 

in record book. 

3. Check Datalogger messages are generated after creating 

false earth faults during inspection by supervisor 

ELD-3 1. All fuses provided are of proper capacity in AC/DC 

channel. Ensure the wiring board fuse rating as follows, 

Bus bar(+ive & -ive each)  100mA, Power supply 2 A. 

2. Yearly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 
3. If any channel is not in use, it can be switched off with the 

help of individual switch in back side of terminal strip. 

4. Ensure that Potential free contacts of ELD are connected 

to Datalogger and working properly and Exceptional 

report for faulty cable is generated through the data 

loggers. 

 

NOTE:   Depending upon OEM, any other specific maintenance item may be included at field level. 
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ANNEXURE-A 

 

Desirable settings for ELD  

 

   

S. No Type of station 

Desirable setting 

 

   1 3 line station 1M ohm 

   2 4/5/6 line station 500K ohm 

   3 
RRI ( upto 300 routes) 100K ohm 

   4 Big yard more than 300 routes 50k ohm 

    

NOTE:  
Above values are only indicative. Based on cable health and experience above settings may be adjusted as  

per site conditions. 

 

 

ANNEXURE-B 

 

  STATION: -                                    
DATE :-        

 

 

S.no Channel no  Supply monitored  

Leakage 

resistance in 

Kilo ohm 

Remarks 

  1 Channel -1  24 V EXT EAST     

  2 Channel -2 24 V EXT WEST     

  3 Channel -3 24 V INT / 60 V INT     

  4 Channel -4 110 V DC (point)      

  5 Channel -5 110 V Ac (Sig ) EAST     

  6 Channel -6 110 V Ac (Sig ) WEST     

  7 Channel -7 110 v AC ( Track) EAST     

  8 Channel -8 110 v AC ( Track ) WEST     

  9 Channel -9 24 V Axle counter     

  
10 Channel -10 

12 V BLOCK 

INSTRUMENT 
    

   

 

15. DATALOGGER 

 

Schedule 

code 

  

Schedule 

               Periodicity 

DL1 Checking-> Monthly in presence of Sr. 

Executive/ Executive/Jr.Exec 

S&T 
1. Data logger free from rust, dirt & all the connectors & 

PCBs (Cards) in the main Euro rack inserted properly & 

all screws of cards tightened. 

2. All cable terminations (Analog, digital input) are tightened 

& properly connected. 

3. The Earthing wire & its connectivity tightness. 

4. FAS (Fault Analysis System) free from dust & ensure 

proper connectivity with data logger. 
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Schedule 

code 

  

Schedule 

               Periodicity 

5. Check LED position of both side of modems.  

a) CD, CTS-LED should continue glow & -In normal 

condition. 

b) TD & RD LED should blink (flickering)- In normal 

condition . i.e. data is getting transferred. If LED 

status is different then reset modem by pressing reset 

button or supply switching. 

c) If LED status is different then reset modem by 

pressing reset button or supply switching. 

6. Reading of all cells of data logger battery bank voltage 

when charger is in on position. Switch off charger & Data 

logger load takes on battery bank about 30 minutes then 

measure all cells voltage. (If power supply not taken from 

IPS) 

7. Measure all AC & DC supply input voltage in Datalogger 

with true RMS meter then compare all this voltage with 

FAS (Computer) voltage reading. The variation of both 

reading is under +/- 5% for accuracy. 

8. Measure working voltage of data logger unit.  It should be 

in permissible limit as given below. 

a) Between 11.4 V to 12.6 V if data logger model was 

90/98. 

b) Between 22.8 V to 25.2 V if data logger model was 

99/01 and 99/06. 

9. Functioning of SMS alerts. 

DL2 1. Measure the communication channel (OFC) loss & it 

should not be more than 25 dB between two modems of 

data logger. 

Half Yearly in presence of Sr. 

Executive/ Executive/Jr.Exec 

S&T 
2. Ensure that latest NMDL software (i.e. software used for 

network management in Datalogger) & test room yard 

layout, fault updated in FAS (Computer) at site & all 

NMDL utility programs (Reports, Simulation, track off 

etc.) running smoothly. 

 

DL3 1. Measure the earthing resistance & it should be less than 1 

ohm. 
Yearly in presence of Sr. 

Executive/ Executive/Jr.Exec 

S&T 2. Check & ensure that data Logger validation register is kept 

at each station and details of potential free contacts of 

digital & analog inputs must be tallied with NMDL at 

DLMC. 

 

1. Checking of all type of exceptions reports (As per RDSO) 

generated by data logger & analysis of the reports for 

reliability of Data logger. 

DL4 

(Signal 

controlle

r in 

OCC) 

Yearly in presence of Sr. 

Executive/ Executive/Jr.Exec 

S&T 

 

2. To check & ensure that temperature of Datalogger is 

shown in NMDL. 

3. Ensure that DL-1 & DL-2 shall be followed for FEP, 

CMU & Server unit at DLMC. 

 

NOTE:  Depending upon OEM, any other specific maintenance item may be included at field level. 
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16. EARTHING AND LIGHTNING PROTECTION 

 

Schedule 

Code 

Schedule Periodicity 

E1 Checking that – Monthly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 

1. All earth connections with weld/nuts (with BEC or 

independent earth) of Signal unit, signal screen, Location 

Box, LC gate channel, block earth, Axle counter, PSS 

Equipment, Battery, MUX and other equipment earth are tight 

and intact.  

2. Earth wire lead / MS strip is not corroded and is well 

protected. 

3. Nuts and bolts used for connecting earth wires/ MS strip from 

Function/ equipment to electrode /BEC are not corroded. 

4. SPD (B & C type at 230 V entry stage) indications are OK.  

5. Connections to SPD are intact. 

E2 Checking that – Half Yearly in presence 

of Sr. Executive/ 

Executive/Jr.Exec S&T 
1. SPD(C type at the output side of DC supply) indications are 

OK. Before onset of monsoon and after every lightning it has 

to be verified. 

2. Connections to SPD are intact. 

E3 Checking that –  

       Yearly in presence of 

Sr. Executive/ 

Executive/Jr.Exec S&T 

1. Proper rating and type of SPD used. 

2. Available potential free contacts are wired. 

3. Separate earth exists for each block. 

4. Different earthing conductors are insulated from each other. 

5. Measuring the value of earth resistance of the earthing 

provided for signaling circuit, improving earth resistance if 

found more than beyond specified limit of installed 

equipment, take steps to reduce it further.  

6. Keeping records of the earth resistance measurement and 

painting its value on earth enclosures /nearest wall. 

NOTE:  1. There should not be any other earth or system earth of electrical, placed less than 20 meters away from the 

equipment earth. 

2. Depending upon other OEM, any other specific maintenance item may be included at field level. 

 

17. LOCATION BOX 

 

Schedule 

Code 

Schedule Periodicity 

 Following maintenance activities are to be 

executed in supervision of DFCCIL staff of at least 

Jr. Exe/S&T level 

 

LB-1 Cleaning and visual check of cable insulations, 

terminations and equipment installed in location 

boxes. 

Monthly in presence of 

Sr. Executive / 

Executive/Jr.Exec 

S&T LB-2 Ensure that there is no possibility of water ingress. 
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18. SLIDING BOOM:  
Schedule Code  Schedule  Periodicity  

 Following maintenance activities are to be 

executed in supervision of DFCCIL staff of at 

least Jr. Exe/S&T level  

 

SLB-1  (i). Checking to ensure that New Sliding Boom is 

easy to operate and travels smoothly in its boom 

channel.  

(ii). E type lock to be oiled and free movement to 

be checked.  

(iii). Check that E type key can be taken out only 

when combination key is inserted.  

(iv). Check to ensure that Stop board has retro-

reflective paint/tape. Stop board of approx. size 

600 mm to be provided.  

(v). EKT/KLCR for slot transmission is effective.  

(vi). Checking to ensure locking of slide covers 

on sliding booms.  

Fortnightly  

SLB-2 

 

(i). Foundation of sliding boom channel and boom 

lock post should be intact so that sliding boom is 

not obstructed.  

(ii). Check for tightness of base nuts & bolts of 

stand and jointing nuts & bolts of the sliding 

boom.  

(iii). Checking to ensure that ELB and Sliding 

boom Interlocking is effective.  

Monthly in presence of Sr. 

Executive / Executive /S&T  

 

 

19. POWER OPERATED LIFTING BARRIER: 
 

Schedule Code  Schedule  Periodicity  

 Following maintenance activities are to be 

executed in supervision of DFCCIL staff of at 

least Jr. Exe/S&T level 

 

LC-1  

 
(i) Checking to ensure that the smooth 

operation of gate barrier and check for auto 

stop of barrier in fully open (within 85°-90°) 

& closed (within 0°- 5°) position. Adjust 

circuit controllers, if required.  

(ii) Cleaning the inside & outside of 

mechanism, booms, channels & Hand 

Generator. Checking & cleaning of contacts, 

proper adjustment & condition of Limit 

Switch/Circuit Controller/Contactors. 

Fortnightly  

 (iii) Check for tightness of all fixing nuts & bolts 

of the mechanism counterbalance cannels & 

adjust screws of base, gear box, clutch 

assembly, motor, pulleys, boom, machine 

foundation & the circuit controllers. Along 

with this the bottom should be checked for 

any crack in it.  

(iv) Check the condition of all the indication 

Button & Emergency key on gate panel  

(v) Checking and cleaning of operating panel, 

Road signals and retro reflective STOP 

Board on both LB & Hooter.  
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(vi) Checking of Audio- Visual alarm/hooter for 

approach warning/approach locking. 

wherever provided  

(vii) Check to ensure the proper working of 

telephone  

(viii) Check for Availability of lubrication to its 

level in the gear box.  

(a) Locking Checking-> Solenoid Locking: 

Clean inside the solenoid device and 

ensure that The lever falls to the lock 

position by gravity.  

(b) Making of Magnet Switch contacts (check 

with continuity meter) when boom hook is 

inside lock unit & lock lever is in locked 

position.  

(c) Contact does not break even when boom 

is moved up & down or sideways within 

allowable play in lock.  

(d) Check Contact of boom lock proving 

switch, Replace if required.  

(ix) Motorized Locking: Ensure that the boom 

hook falls properly into the Boom Lock 

Post. Adjust position of Boom Hook/ lock 

unit if required.  

(x) Apply a little grease to the cam surface 

which operates the limit switch  

(xi) Check Timing Belt tension for both barriers 

& Hand Generator. Adjust if required  

(xii) Check Gear Box for any leakage of oil.  

(xiii) Check clutch slippage torque and slippage 

of friction clutch. Adjust if required places.  

(xiv) Parallel operation/& Individual operation 

and opening of gate.  

(xv) Gate operation to be tested with Crank 

Handle.CH should be kept sealed in the box.  

(xvi) Check emergency switch for turning signal 

to danger. In case of approach lowered 

signal, emergency switch to be kept in break 

position and to be rotated to make position 

once gate is closed and panel push button is 

pressed.  

(xvii) All cable terminations are tight and 

properly connected.  

LC-2 (i) Measure the time of operation, working 

voltage of ELB and operating current. 

Ensure all parameters under permissible 

limit 

(ii) Checking of NX Switch/Crank Handle 

(iii) Balancing of Weight &booms  

(iv) Tightening of Screws of ebonite cams of 

contacts  

Quarterly in presence of Sr. 

Executive/ Executive/ S&T  
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20. Telecom Equipment: 

Schedule Code  Schedule  Periodicity  

 Following maintenance activities are to be 

executed in supervision of DFCCIL staff of at 

least Jr. Exe/S&T level 

 

TC-1  Cleaning and visual check of SMPS including 

battery, LAN network, Telephone lines, control 

phones Camera System, EPABX, LC gate 

Telephone, Wi-Fi System with NMS,STM-

16,STM-4,MUX along with NMSIP phones 

,Digital Phones ,Data Network equipment along 

with NMS,VHF sets etc. 

Monthly in presence of Sr. 

Executive / Executive S&T  
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ANNEXURE – E 

 

Staff deployment for Sr. no. 01, 02 & 03 of Schedule A- Hiring of Manpower at Section-6 

 

Minimum staff to be stationed for Sr. no. 01, 02 & 03 of Schedule A- Hiring of Manpower at 

Section-6 

 

Type of section Fitter  Wiremen unskilled 

Per Junction 

Station  

02 02 04 

Per Block section 00 02 02 

 

Note: The above mentioned staff shall have to report on daily basis at their 

allotted Headquarters or any other place/location as instructed by the concerned 

site in-charge.. 

 

 

 

Signature of tenderer/s 
with Seal 
Address: 
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ANNEXURE – I 

 

TENDERER(S)’S GENERAL INFORMATION PROOF 

ATTACHED 

AT PAGE 

1. Name of firm.   

2. Full name of Contractor/s:   

3. Year of Establishment.   

4. Registered Head Office :- 

Address: - 

  

5. Operation Address if different from above:   

6. Branch Office in India:   

7. Constitution of firm (give full details including 

name of Partners/Executive/s power of Attorney 

holders etc.) 

  

8. Particulars of Registration with Government 

Semi Government Organization, Public sector 

under-Taking and local bodies etc. 

  

9. Bank A/C No of Firm with IFSC & MICR code 

for electronic clearance of the payment 

  

10. Telephone Number   

11. E-mail address & Web Site   

12. Telefax Number   

13. ISO Certification, if any {If yes, please furnish 

details} 

  

14. PAN No:   

15. PF / EPF Registration No:   

16. GST Registration No:   

1. The information furnished above shall be supported by authentic documents 

including registration number of the firm. 

2. The copies of documents submitted shall be duly attested by a Gazetted officer. 

 

 
                                                                                         Signature of the Tenderer/s: - 
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ANNEXURE – II 

 

Performa for Experience/Performance Certificate. {On the letter head of the 

issuing department} 

 

 
M/s ......................... has carried out the Repairing/ Refixing/ Replacement/ Construction/ 

Maintenance work of Signaling Assets successfully. The details are as under: 

 
1. Name of work/ service: 

2. Agreement/contract number: 

3. Nature of service provided: 

4. Date of start of service/work: 

5. Date of completion of work/service: 

6. Total value of work/service during the contract period (if completed): 

7. In case of on-going work/service, please indicate the annual payment for F.Y 

2022-23, F.Y 2021-22, F.Y. 2020 -21, F.Y.2019-20. 

 

 

 

 
(Name & signature of the officer with seal of the department and phone no.). 
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ANNEXURE – III 

 

Self-Certificate 
 

a. I/We have downloaded the tender form from the internet site 
https://www.ireps.gov.in and I/we have not tampered/ modified the tender 

documents in any manner. In case the same is found tampered/modified, 
I/We understand that my/our offer shall be summarily rejected and I/we are 

liable to be banned from doing business with the DFCCIL and/or 
prosecuted as per law. 

b. I/we are depositing the Earnest Money having the UTR No……………… 

....................………………………. dated  ………….....  ....  …………. 

..…….issued by ……………(Bank name)…………………………………… 

For Rs…..................................................………… towards the EMD. 

c. I/We certified that I/we am/are not black listed or debarred by DFCCIL or 

Railways or any other Ministry/Department of the Government of 

India/State Government and there has not been any work cancelled against 

us for poor performance in the last three years reckoned from the date of 

invitation of tender. 

 

 

 

 
Seal & Signature of the Tenderer/s: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.ireps.gov.in/
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Annexure - IV 
 

FORM OF IRREVOCABLE GUARANTEE BOND FOR 

PERFORMANCE GUARANTEE (PG). 

(The Bank Guarantee (BGs) to be submitted by the suppliers/ contractors 

should be sent directly to) "Chief General Manager; DFCCIL, Meerut by the 

issuing Bank under Registered Post A. D.). 
 

 

To. 

 
CGM/MTC  

DFCCIL,Meerut 

 
In consideration of the Chief General Manager; DFCCIL (hereinafter called 

“DFCCIL") having   agreed   to   accept from.……...  

.…………………hereinafter   called    "the said Contractor/s”), under the terms 

and conditions of an Agreement/ Acceptance letter dated...….… made 

between………………………and. ...................................................................  

(hereinafter called "the said Agreement”)the Performance Guarantee for the due 

fulfillment by the Contractor/s of the terms and conditions in the said 

Agreement on production of Bank Guarantee ................................................... for 

Rs……........……..Rupees .................................................................... only). 

We ...................................................... (indicate the name of the Bank hereinafter 

referred to as “the Bank”) at the request of……………………contractor/s do 

hereby under take to pay the Government an amount not exceeding Rs…… .... 

………. against any loss or Damage caused to or suffered by or would be caused 

to or suffered by Government by reason of any breach by said Contractor(s) of 

any of the terms or conditions contained in the said Agreement. 

1. We ........................................... (indicate the name of the Bank) do hereby 

undertake to pay the amounts due and payable under this guarantee without any 

demur, merely on demand from the DFCCIL stating that the amount claimed is by 

way of loss or damage caused to or suffered by the DFCCIL by reason of breach 

by the said contractor/s of any of the terms or conditions contained in the said 

agreement or by reason of the contractor/s failure to perform the Agreement, any 

such demand made on the Bank shall be conclusive as regards the amount due and 

payable to the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not Exceeding 

Rs............................................... 

2. We undertake to pay to the DFCCIL any money so demanded 

notwithstanding any dispute or disputes raised by contractor(s)/ suppliers(s) 

in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. The 

payment so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the contractors(s)/ supplier(s) shall 

have no ................................................................. against us for making such 

payment. 
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3. We, ............................................. (indicate the name of the bank) further 

agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Agreement, 

including Maintenance/ Warrantee Period, and it shall continue to be enforceable till 

dues of the DFCCIL under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged or till office/Department/DFCCIL certifies 

that the  terms and conditions of the Agreement have been fully and properly 

carried out by the said Contractor(s) and accordingly discharged this guarantee, 

unless a demand or claim under this guarantee is made on us in writing on or 

before the …………………….. we shall discharge from all liability under this 

guarantee thereafter. 

 

4. We, ................................................................ (indicate name of the Bank) 

further agree with the DFCCIL that the DFCCIL shall have the fullest liberty 

without our consent and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone from any 

time or from time to time any of the powers exercisable by the DFCCIL against the 

said contract and to forebear or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved from our liability by reason of any 

such variation, or extension being granted to the contractor/s or for any 

forbearance act or omission on the part of the DFCCIL or indulgence by the 

DFCCIL to the said contractor(s) or such any matter or thing whatsoever which 

under the law relating to sureties would, but for this provision, have effect of so 

relieving us. 

5. This guarantee will not be discharged due to change in the constitution of 

the bank or the Contractor(s)/ Supplier(s). 

6. We, ………………………(indicate the name  of Bank)

 ........................................................................................................................ 

undertake not to revoke this guarantee during its currency except with the 

previous consent of the DFCCIL in writing. 

Dated this …………day of… ................. 2022 

For. 

Signature of the Tenderer/s: (Indicate the name of the Bank) 
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Annexure - V 

FORM OF AGREEMENT (To be executed on requisite value of stamp papers) 

AGREEMENT 

THIS       AGREEMENT   made   on         day   of  2022 between 

DFCCIL, acting through Chief General Manager, DFCCIL, Meerut (herein after 

called the “DFCCIL” ) of the one part and   (  Name / address of the contractor) 

(herein after called the contractor) of the other part. 

WHEREAS the DFCCIL is desirous that certain works should be executed by the 

Contractor viz. Signal & Telecom maintenance work and hiring of manpower & 

maintenance vehicles and other related work in New Khurja (excluding) to  New 

Boraki Section of Eastern Dedicated Freight Corridor (EDFC) under CGM/MTC Unit 

for Two years Contract  No. 

……………………………………………………………………………………..with 

accepted value of   Rs  ____&   completion   period  of   24  months  

(from   date  to  ) (herein after called “the works”, and has 

accepted a Bid by the Contractor for the execution and completion of such works and 

the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meaning as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 

to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement: 

a) Letter of Acceptance of Tender 

b) Notice Inviting Tender 

c) Instructions to the Tenderers 

d) Conditions of the Contract (General & Special ) 

e) Schedule of approximate quantities & Rate 

f) Document & Credentials submitted by tenderer. 

3. In consideration of the payments to be made by the DFCCIL to the contractor as 

hereinafter mentioned, the contractor hereby covenants with the DFCCIL to 

execute and complete the Works and remedy any defects therein in conformity in 

all respects with the provisions of the Contract. 

4. The DFCCIL hereby covenant to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 

Contract Price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement executed 

the day and year first before written. 

 

(Name, Designation and address of the  (Name, Designation and 

address of the authorized signatory) authorized signatory) 

Signed for and on behalf of the Signed for and on behalf of the DFCCIL 

Contractor in the presence of: in the presence of: 

Witness: Witness: 

1. 1. 

 

2. 2. 

 
(Name and address of the witnesses to be indicated). 
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Annexure-VI 
 

 

                                CERTIFICATE OF NO RELATIVE BEING AN EMPLOYEE OF DFCCIL 

 

 
I/WE THE UNDER SIGNED HEREBY SOLEMNLY DECLARE AND 

CERTIFY THAT I /WE DO NOT HAVE ANY OF OUR 

RELATIVE/RELATIVES EMPLOYED IN THE DFCCIL EXCEPT THE 

NAMES MENTIONED HEREIN UNDER: 

 
1……………….. 

 

2……………….. 

 
3……………….. 

 
AND SO ON …………. 

 

 
NOTE:-NAMES DESIGNATION, NAME OF OFFICE, HEADQUARTER OF 

THE TENDERER(S)'S RELATIVE IN DFCCIL TO BE MENTIONED 

BY THE TENDERER(S)/TENDERER(S) S IN 1, 2,3 AND SO ON 

ABOVE. 

 

 

 

 

 
SIGNATURE OF TENDERER(S)/TENDERER(S) S 
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Annexure-VII 
 

 

 

 

 

 

Details of works completed in last three financial years & current financial year and work in progress 

S.No Name of 
Work 

Acceptance 
letter no. 

Date of 
Acceptance  
letter 

Organization 
for whom 
work is being 
done 

Final 
cost of 
work 

Date of 
commence 
ment of 
work 

Date of 

actual 

completi 

on of 

work 

Certificate 
/ 

Credential 

available 

at page no. 

Remarks 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

          

          

NOTE:- 

The tenderer/s must attach performance certificate issued by the organizations for whom the work was 

carried out. The information furnished above shall be supported by authentic documents with page no 

mentioned clearly above. The copies of documents submitted should be duly attested by a gazetted officer. 

 

 

 
Signature of the Tenderer/s:- 
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Annexure-VIII  

Annual Contractual Turnover of last three financial year & current F.Y. 

 

S.No. Financial 
Year 

Audited Balance sheets/ TDS 
Certificates 

Amount (Rs) Page 
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Annexure-IX 
PRE-CONTRACT INTEGRITY PACT 

1. General 

This  pre-bid  pre  contract  Agreement  (hereinafter  called  the  Integrity  Pact)  is  

made  on  day of the month of   2022, between, on one hand, the 

DFCCIL acting through Shri  Designation of the officer, (hereinafter called  the 

CLIENT, which expression shall mean and include, unless the context otherwise 

requires, his successors in office and assigns) of the First Part and M/s 

 represented by Shri   _______Chief Executive Officer (hereinafter called the 

“BIDDER/SELLER" which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns) of the Second part. 
WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, 

Name of the Consultancy Service, Name of Works Contract, Name of Services) and 

the [A] is willing to offer/has offered for stores or works. 

WHEREAS the [A] is a private company/public Company/Government undertaking 

/partnership/registered export agency, constituted in accordance with the relevant 

low in the matter and the CLIENT is a PSU performing its functions on behalf of the 

President of India. NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and 

free from any influence/prejudiced dealings prior to, during and subsequent to the 

currency of the contract to be entered into with a view to:- 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment 

/Item, Name of the Consultancy Service, Name of Works Contract, Name of 

Services ) at a competitive Price in conformity with the defined specifications by 

avoiding the high cost and the distortionary impact of corruption on public 

procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in 

order to secure [B] by providing assurance to them that their competitors will also 

abstain from bribing and other corrupt practices and the CLIENT will commit to 

prevent corruption, in any form, by its officials by following transparent procedures. 

The parties hereto hereby agree to enter into this integrity pact and agree as follows: 

2. Commitments of the CLIENT 

2.1 The CLIENT undertakes that no official of the CLIENT, connected directly or 

indirectly with the [B], will demand, take a promise for a accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 

material or immaterial benefit or any other advantage from the [A] either for 

themselves or for any person, organization or third party related to the [B], in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the [B]. 

2.2 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will 

provide to all BIDDRs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular [A] in comparison to other BIDDRs. 

2.3 All the officials of the CLIENT will report to the appropriate Government office 

any attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

 

2.4 In case any such preceding misconduct on the part of such official (s) in reported 

by the [A] to the CLIENT with full and verifiable facts and the same is prima 

facie found to be correct by the CLIENT, necessary disciplinary proceedings, or any 
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other action as deemed fit, including criminal proceedings may be initiated by the 

CLIENT and such a person shall be debarred from further dealings related to the [B] 

process. In such a case while an enquiry is being conducted by the CLIENT the 

proceedings under the [B] would not be stalled. 

 

3. Commitments of BIDDERS 

3.1 The [A] commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or 

during any pre-contract or post- contract stage in order to secure the [B] 

contract or in furtherance to secure it and in particular committee itself to the 

following:- 

3.2 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

CLIENT, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the [B] in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

[B]. 

3.3 The [A] further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the CLIENT or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to 

the obtaining or execution of the [B] or any other [B] with the Government 

for showing or forbearing to show favour or disfavour to any person in 

relation to the [B] or any other [B] with the Government. 

3.4 * [A] shall disclose the name and address of agents and representatives and Indian 

[A] shall disclose their foreign principals or associates. 

3.5 * [A] shall disclose the payments to be made by them to agents/brokers or any 

other intermediary, in connection with this bid/contract. 

3.6 The [A] further confirms and declares to the CLIENT that the [A] is the 

original manufacturer/ integrator/ authorized Government sponsored export 

entity of the defense stores and has not engaged any individual or firm or 

company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to the CLIENT or any of its functionaries, whether officially or 

unofficially to the award of the [B] to the [A] nor has any amount been paid, 

promised or intended to be paid to any such individual ,firm or company in 

respect of any such intercession, facilitation or recommendation. 

3.7 The [A] either while presenting the bid or during pre-contract negotiations or 

before signing the [B] shall disclose any payments he has made, is committed 

to or intends to make to officials of the CLIENT or their family members, 

agents, brokers or any other intermediaries in connection with the [B] and the 

details of services agreed upon for such payments. 

3.8 The [A] will not collude with other parties interested in the [B] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the [B]. 

3.9 The [A] will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

3.10 The [A] shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the CLIENT as part of 

the business relationship, regarding plans, technical proposals and business 

details, including information contained in any electronic data carrier. The [A] 
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also undertakes to exercise due and adequate care lest any such information is 

divulged. 

3.11 The [A] commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

3.12 The [A] shall not instigate or cause to instigate any third person to commit any 

of the actions mentioned above. 

3.13 If the [A] or any employee of the [A] or any person acting on behalf of the 

[A], either directly or indirectly, is a relative of any of the officers of the 

CLIENT, or alternatively, if any relative of an officer of the CLIENT has 

financial interest/stake in the BIDDER's firm, the same shall be disclosed by 

the [A] at the time of filing of tender. 

The term ' relative' for this purpose would be as defined in Section 6 of the 

Companies Act 2013. 

3.14 The [A] shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee 

of the CLIENT. 

 

4. Previous Transaction 

4.1 The [A] declares that no previous transgression occurred in the last three 

years immediately before signing of this integrity pact, with any other 

company in any country in respect of any corrupt practices envisaged 

hereunder or with any Public Sector Enterprise in India or any Government 

Department in India that could justify BIDDER's exclusion from the tender 

process. 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be 

disqualified from the tender process or the contract, if already awarded, can 

be terminated for such reason. 

 

5. Earnest Money (Security Deposit) 

5.1 EMD will be as per terms & conditions of contract document. 
5.2 Validity of EMD & Security Deposit will be as per terms and conditions of 

contract. 

5.3 In case of the successful [A] a clause would also be incorporated in the Article 

pertaining to Performance Guarantee in the [B] that the provisions of 

Sanctions for Violation shall be applicable for forfeiture of Performance Bond 

in case of a decision by the CLIENT to forfeit the same without assigning any 

reason for imposing sanction for violation of this pact. 

5.4 No interest shall be payable by the CLIENT to the [A] on Earnest 

Money/Security Deposit for the period of its currency. 

 

6. Sanctions for violations 

6.1 Any breach of the aforesaid provision by the [A] or any one employer by it or 

acting on behalf (whether with or without the knowledge of the [A] shall 

entitle the CLIENT to take all or any one the following action, wherever 

required:- 

(i) To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the [A]. However, the proceeding with 

the other BIDDER 

(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and /or security 
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Deposit/performance Bond (after the [B] is signed) shall stand forfeited fully 
and the CLIENT shall not be required to assign any reason therefore. 

(iii)  To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

(iv) To recover all sums already paid by the CLIENT, and case of an Indian [A] 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of 

State Bank of India, while in case of a [A] from the country other than India 

with interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to the [A] from the CLIENT connection with any other [B], such 

outstanding payment could also be utilized the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond/warranty bond, 

if furnished by the [A] in order to recover the payments, already made by the 

CLIENT, along with interest. 

(vi) To cancel all or any other Contracts with the [A]. The [A] shall be liable to 

pay compensation for any loss or damage to the CLIENT resulting from such 

cancellation/rescission and the CLIENT shall be entitled to deduct the amount 

so payable from the money (s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be 

further extended at the discretion of the CLIENT. 

(viii) To recover all sums paid in violation of this pact by [A] to any middleman or 

agent or broker with a view to securing [B] the contract. 

(ix) In case where irrevocable Letters of Credit have been received in respect of 

any [B] singed by the CLIENT with the [A] the same shall not be opened. 

(x) Forfeiture of performance Bond in case of a decision by the CLIENT to forfeit 

the same without assigning any reason for imposing sanction for violation of 

this pact. 

6.2 The CLIENT will entitled to take all or any the actions mentioned at para 

6.1(1) to (x) of this pact also on the commission by the [A] or any one 

employed by it or acting on the its behalf (whether with or without the 

knowledge of the [A] of an offence as defined in chapter IX of the Indian 

penal code, 1860 or prevention of Corruption Act., 1988 or any other statute 

enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of 

this pact has been committed by the [A] shall be final conclusive on the [A]. 

However, the [A] can approach the independent Monitor(s) appointed for the 

purposes of this pact. 

 

7. Fall clause 

7.1  The [A] undertakes that it has not supplied/ is not supplying similar 

product/systems or subsystems at a price lower than that offered in the 

present bid in respect of any other Ministry/Department of the Government of 

India or PSU and if it is found at any stage that similar product/systems or 

sub systems was supplied by the [A] to any other Ministry/Department of the 

Government of India or a PSU at a lower price, then that very price, with due 

allowance for elapsed time, will be applicable to the present case and the 

difference in the cost would be refunded by the [A] to the CLIENT, if the [B] 

has already been concluded. 
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8. Independence Monitors 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this pact in consultant with the Central Vigilance Commission 

(Names and Addresses of the Monitors to be given). 

8.2 The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 

pact. 

8.3 The Monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of 

meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this 

pact, he will so inform the Authority designated by the CLIENT. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the CLIENT including that 

provided by the BIDDER. The [A] will also grant the Monitor, upon his 

request and demonstration of a valid interest, unrestricted and unconditional 

access to his project documentation. The same is applicable to 

Subcontractors. The Monitor shall be under contractual obligation to treat the 

information and documents of the [A] with confidentiality. 

8.7 The CLIENT will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings 

could have an impact on the contractual relations between the parties. The 

parties will offer to the Monitor the option to participate in such meetings. 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 

weeks from the date of reference or intimation to him by the CLIENT/ 

BIDDER and, should the occasion arise, submit proposals for correcting 

problematic situations. 
 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this pact or payment 

of commission, the CLIENT or its agencies shall be entitled to examine all 

the documents including the books of Accounts of the [A] and the [A] shall 

provide necessary information and documents in English and shall extend all 

possible help for the purpose of such examination. 
 

10. Law and Place of Jurisdiction 

This pact is subject to Indian Law. The place of performance and jurisdiction 

is the seat of the CLIENT 
 

11. Other Legal Actions 

The actions stipulated in this Integrity pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the extant 

law in force relating to any civil or criminal proceedings. 

 

12. Validity 

12.1 The validity of this Integrity pact shall be from date of its signing and extend 

upto 5 years or the complete execution of the [B] to the satisfaction of both 

the CLIENT & the [A], including warranty period, whichever is later. In case 

[A] is unsuccessful, this Integrity Pact shall expire after six months from the 

date of the signing of the [B]. 



MTC-STEC0WRK1/1/2022-O/o CPM/CO/MTC/DFCC  
 

Page 111 of 114 Sign of Tenderer(s)          For CGM/MTC  

12.2 Should one or several provisions of this pact turn out to be invalid; the 

remainder of this pact shall remain valid. In this case, the parties will strive to 

come to an agreement to their original intentions. 

13. The parties hereby sign this integrity Pact at  on.   
 

 

 

CLIENT BIDDER 

Name of the Officer CHIEF EXECUCTIVE 

OFFICER Designation 

Deptt./Ministry/PSU 

Witness Witness 
 

1.   1.    
 

2.   2.   
 

Note: 

[A] - To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service 

provider as the case was may be. 

 

[B] - To be replaced by Contract/Supply Contract/Consultancy Contract/Works 

Contract as the case was may be. 
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Annexure-X 

 

ANTI-PROFITEERING DECLARATION 

 

TO WHOMSOEVER IT MAY CONCERN 

I …………………, age ………, years, Son/Daughter of ……………….,….. 

resident of………………………………….. do solemnly affirm and state as 

under: 

 
1) That I am the  <Designation of the authorized signatory> of …………….and I 

am duly authorized to furnish this undertaking/declaration on behalf 

of………………………… (Name of the company). 

 
2) That  …………………………… (Name   of   the   company)    has    been    

awarded the work …………………… (Name     of     Work)     vide     Letter     

of Award number …………….. dated ……………. by M/s Dedicated Freight 

Corridor Corporation of India Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the 

Goods & Services Tax ("GST") Law(s), 

 

4) That the Company ……………………….. has passed the benefit of input tax 

credit available on the …………………. …….. (good/services) having HSN 

………… …. supplied to M/s Dedicated Freight Corridor Corporation of India 

Limited which it is getting on account of reduced tax liability and input tax credit 

because of enactment of GST Laws after introduction of Goods and Service Tax w.e.f. 

1s1 July, 2017. The details and amounts being passed on to DFCCIL are provided in 

Annexure ……….. of this document and are as per applicable GST Laws. These are 

true and correct to the best of my knowledge, information and belief. 

 

5) Further, it is to confirm also that in case   ……………..   (name of the 

organization)  will receive any further benefit in future after 1st July, 2017 by 

way of availment of input tax credits which were not allowed to be availed 

before 1sl July, 2017 or reduction in tax rates or in any other manner which 

results in reduction of cost of the goods/services supplied to M/s Dedicated 

Freight Corridor Corporation of India Limited, then Company will pass that 

benefit to M/s Dedicated Freight Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal 

obligation and failure to fulfil it could result in penalties under the law. 

7) 1 confirm that I am aware of the implication of the above undertaking and our 

liability on account of incorrect/misleading declaration under the GST Laws. 
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Signature of the Authorised signatory/ person 

 
 

Name and Designation of the Auth. Sign/person of the person 

 
 

Name of the Organisation and Seal 

 
 

Executed on a non-judicial stamp paper of Rs. 100/- duly notarised by notary public 
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