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Dedicated Freight Corridor Corporation of India Ltd. 
A Govt. of India (Ministry of Railways) Enterprise 

 

NOTICE INVITING TENDER (NIT) 
 

Chief General Manager /PRYJ/E for and on behalf of DFCCIL invites e-tenders on 
Single packet system on prescribed forms from firms/Companies having requisite experience 
and financial capacity for execution of the following work:- 

 

S. 
N 

E-Tender No. 2024_2025-EL-T11 

1 Name of Work Work of Supply, erection and commissioning of 02 No. 
BM operated sectioning switch on UP and DN line 
between Deoria/DFCCIL TSS to DDUN Yard- 
DFCCIL including necessary OHE modification & 
SCADA work under CGM PRYJ(E) Unit 

2 Estimated Cost of Work   Rs. 96,73,535.83 (Rs. Ninty Six Lakh Seventy Three 
Thousand Five Hundred Thirty Five and Eighty Three 
Paise Only) including @18% GST. 

3 Completion Period Total 03 (Three) Months 

4 Tender Cost Rs 5,900 /- (Including GST) 

5 Earnest Money (Bid Security)  Rs. 1,93,500.00 (Rs. One Lakh Ninety three Thousand 
five Hundred Only).. (To be paid online through 
payment gateway provided at www.ireps.gov.in .) 

6 Availability of Bid documents From 07-12-2024 on www.ireps.gov.in 

7 Download bid documents up 
to 

23-12-2024 on www.ireps.gov.in 

8 Last date & time of online 
receipt of bid 

23-12-2024  & time 15:00 hrs on www.ireps.gov.in 

9 Date and time of Online 
opening of bid 

23-12-2024  & time 15:30 hrs on www.ireps.gov.in 

10 Validity of offer 60 Days from the date of closing of the Tender 

11 Security Deposit 5% of Contract value 

12 Performance Guarantee Performance Guarantee (PG) have to be submitted 
within 21 (twenty-one) days from the date of issue of 
Letter of Acceptance (LOA), amounting to Five percent 
(5 %) of the contract value in the form as given in 
clause 16(4) of Indian Railways Standard General 
Conditions of Contract, (GCC April 2022) updated with 
correction slips issued up to date of inviting tender 
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13 Defect Liability Period (Period 
of Maintenance/ Warranty 
Period) 

12 Months after the issue of certificate of completion. 

14 Address of 
Communication 

Chief General Manager/PRYJ(E),DFCCIL, 2nd floor OCC 
BUILDING JHALWA, SUBEDARGANJ  , PRAYAGRAJ-
211012 (Uttar Pradesh) 
Email: cgmpryje@dfcc.co.in 
Website: https://dfccil.com 

15 Help Desk for E-Tendering For any clarification, help and registration for E- 
Tendering & matter relating to Digital Signature, 
contact at Help desk of www.ireps.gov.in and phone 
No.-011-23761525 

16 Availability of Tender 
Documents 

The Tender documents can be downloaded from 
www.ireps.gov.in Tenderer who wishes to view free 
Notification and Tender Documents can visit 
www.ireps.gov.in . DFCCIL may issue Addendum 
(s)/Corrigendum (s) to the Tender document, if any, 
which shall be issued at least 15 days in advance of date 
of opening of tender and placed on the website 
www.ireps.gov.in only. 

 
Note-1. Tender documents should be downloaded from the website address www.ireps.gov.in.. 

The Bid Security shall be deposited either in cash through e-payment gateway or 
submitted as Bank Guarantee bond from a scheduled commercial bank of India or as 
mentioned in tender documents. Any tender received without Bid Security in the form as 
specified in the tender documents shall not be considered and shall be summarily rejected. 

 
2. Eligibility shall be assessed on applicants, fulfilling the technical capability and 

competence as well as for financial and organizational resources as specified in clause no. 
10 of part III of Preamble & General Instruction to tenders. 

 
3. The Offer shall be valid for 60 days from the date of opening of the tender, and extended 

further if required from time to time. The Contractor cannot withdraw their offer within 
the period of validity/extended validity The Bid Security of such tenderers shall be 
forfeited. 

 
4. Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will 

be posted on the E Tendering website www.ireps.gov.in. Tenderers are advised to 
complete all submission related work well before Time and Date for Submission of Tender 
Online. Any request for modification in the time/date of submission of tender due to 
tenderer’s failure to submit his offer, will not be accepted. No request for extension of the 
Tender Due Date shall be considered. 

 
5. The tender documents shall be submitted in online mode only through website 

www.ireps.gov.in. Detailed credential as per the requirement of eligibility criteria and all 
Schedule are to be submitted in online mode. 

 
6. No tender document will be available offline. Downloading tender documents online and 

submission of tender online is mandatory for this tender. 
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7. Any further addendum/Corrigendum for this tender will be posted in DFCCIL tendering 
portal website https://www.ireps.gov.in only. Interested bidders are advised to check 
website regularly for any Addendum/ Corrigendum. 

 
8. DFCCIL reserves right to cancel the tender before submission / opening of tender, 

postpone the tender submission / opening date and to accept / reject any or all tenders 
without assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility 
criteria shall be final and binding. 

 
9. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the 

documents submitted by them, subject to their final verification. In the event of any 
document being found false, the provisional qualification shall stand withdrawn, and the 
next lower bidder shall automatically come to the position of such disqualified bidder. 
Action against such disqualified tenderers shall be taken as per above Clause No. 8 of 
Notice Inviting Tender. 

 
10. Information required as per various Forms to tender document should be submitted by the 

tenderers without fail strictly as per formats. 
 
 
 

Chief General Manager 
DFCCIL, PRYJ/E 
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A. Instructions to bidders for online bidding 
General: -Submission of Online Bids is mandatory for this Notice Inviting Tender. E- 

Tendering is new methodology for conducting Public Procurement in a transparent 
and secured manner. Supplier/ Vendors will be the biggest beneficiaries of this 
new system of procurement. For conducting electronic tendering, DFCCIL has 
decided to use the portal (www.ireps.gov.in), a Government of India Undertaking. 
Benefits to Suppliers/ service providers are outlined on the Home page of the 
portal. 

E-tendering site- https://www.ireps.gov.in / its link at https://dfccil.com 
(Help desk of IREPS: 011 -23761525). The tenderer/bidders must have 
Class-III Digital Signature Certificate & must be register on IREPS portal. 
Only registered tenderer/bidders can participate on e-Tendering. All relevant 
documents must be uploaded at the time of participating in e-Tendering. 

Instructions:- 
1. Bidding Methodology: Online Bid System 
2. Broad outline of activities from Bidders perspective:- 

a. Procure a Digital Signing Certificate (DSC) 
b. Register on Electronic Tendering System (ETS) 
c. Create Users and assign roles on ETS 
d. View Notice Inviting Tender (NIT) on (ETS) 
e. Download Official copy of Tender Documents from ETS. 
f. Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view 

response to queries posted by DFCCIL through addenda. 
g. Bid Submission on ETS: Prepare & arrange all documents/ papers for submission 

of bid online. 
h. Attend Public Online Tender Opening Event (TOE) on ETS. 
i. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post – TOE queries. 

For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on 
the relevant screens of the ETS. 

3. Digital Certificate: 
For integrity of data and its authenticity/ non repudiation of electronic records and 
to be compliant with IT Act 2000, it is necessary for each user to have a Digital 
Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class III 
issued by a Certifying Authority (CA) licensed by Controller of Certifying 
Authority (CCA) (refer http://www.cca.gov.in). 

4. The Tender documents can be downloaded from the website: ireps.gov.in and to 
be submitted in the e - format, before the schedule date & time of submission of 
the tender otherwise the Bid will not be considered. 

5. Physical copy of the tender documents would not be sold /accepted. 
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6. List of Contact persons for this tender details of DFCCIL 
DFCCIL Contact- 1 Sh. Manish Gupta 
Telephone/Mobile No. 9717636952 
E-mail ID mgupta@dfcc.co.in 

 
  
  
  

 
 

Name CGM DFCCIL PRYJ(E) 
Bank account number 302701010652600 
IFSC code UBIN0546836 
Bank Name Union Bank of India 
Bank Branch Moti Bagh Branch New Delhi 

7. Modification / Withdrawal of bids: 
(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due 

Date & time. No Bid shall be modified / withdrawn by the Applicant on or after the 
Bid Due Date & time. 

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent 
to the Bid Due Date, unless the same has been expressly sought for by the Authority, 
shall be disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal 
and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal 
and can withdraw its e-bid. 

8. DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such 
cases the addendum(s)/corrigendum(s) shall be placed on ireps.gov.in and 
https://dfccil.com. The tenderer who have downloaded the tender documents from the 
website before issue of addendum(s)/ corrigendum(s) must visit the website and ensure 
that such addendum(s) / corrigendum (s) (if any) is also downloaded by them. Such 
addendum(s) / corrigendum (s) (if any) shall also be submitted duly stamped and 
signed along with the submission of tenders. Any tender submitted without 
addendum(s) / corrigendum(s) (if any) shall be summarily rejected. 

9. Other instructions 
a) It is recommended that the Tenderer/vendor should visit the portal 

(www.ireps.gov.in), peruse the information provided under the relevant links and 
login to it and upload documents of bid. 

b) DFCCIL reserves right to cancel the tender before submission / opening of tender, 
postpone the tender submission / opening date and to accept / reject any or all tenders 
without assigning any reason thereof. DFCCIL's assessment of suitability as per 
eligibility criteria shall be final and binding. 
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B. Check list for Mandatory Documents: - 

 
CHECK LIST 

CHECK LIST OF ITEMS TO BE COMPLIED BY TENDERER(S)S BEFORE SUBMITTING THEIR 
TENDERS. THE TENDERER(S) SHALL ENSURE THAT THE FOLLOWING ARE COMPLIED 
BEFORE SUBMITTING THE TENDER DOCUMENT:- 
S. 
N 

Clause in tender 
document 

Documents Done 
or Not 

1. Para 1.8 of Part III 
page no. 13 & 182 

Tender form (Annexure no. I)  

2. Para 2.14 of Part-III 
page no.16 & 185 

Format for certificate to be submitted / uploaded by 
tenderer along with the tender documents (Annexure no V) 

 

3. Para 5 of Part-III 
page no. 20 & 189 

Bid security in accordance with Para 5 with Part –III of 
Preamble and General Instructions to Tenderers. (Bid 
security) bank guarantee bond from any scheduled 
commercial bank of India. (Annexure –VIA) 

 

4. Para 10.2 of Part III 
Page no. 23 & page 
no. 191 

Annual contractual turnover data for the previous 3/4 years 
(Annexure-VIB) 

 

5. Para 10.1 of Part III 
page no. 22 & 221 

Technical eligibility criteria details (Form no-2A)  

6. page no. 223 Applicant's party information form (Form no-2C)  

7. page no. 224 ECS/ NEFT / RTGS mandate form (Form no-3)  

8. page no. 226 Pre contract integrity pact (Form no-5)  

9 page no. 232 Anti-profiteering declaration to whomsoever it may 
concern (Form no-6) 

 

10. Para- 4 Part-III page 
no. 19 

Certificate for provision for medium & small enterprises 
(MSE) (If applicable) 

 

11. Para-14 of Part-III 
page no. 27 

The tenderer shall clearly specify whether the tender is 
submitted on his own (Proprietary Firm) or on behalf of a 
Partnership Firm / Company / Joint Venture (JV) / 
Registered Society / Registered Trust / Hindu Undivided 
Family (HUF) / Limited Liability Partnership (LLP) etc. 

 

12. Para 11 of part III 
page no. 26 

Relevant documents as per para 11 of part III of Preamble 
and General Instructions to Tenderers. 

 

13. Para 10.1  of Part- 
III page no. 22-23 

Electrical Contractor License  

14. Page No. 4 Scanned copy of proof of money deposited against Earnest 
money & Tender Document Cost. 

 

15. - GST Registration Certificate  

16. All the Annexures & Forms properly filled up and relevant documents attached and 
indicated in Forms, (If applicable). 

 

17 Rates to be quoted on rate sheet online only.  
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PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 
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PART-III 
PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 
1.0 Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 

administrative control of Government of India (Ministry of Railways) for construction, 
maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 
is undertaking construction of Eastern & Western corridors and has its corporate office at 
New Delhi and Field Units at various cities. 

Ministry of Railways (MOR), Government of India has planned to construct Dedicated 
Freight Corridor (DFC) covering about 3338 route Kilometres on Eastern and Western 
Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni and Western 
Corridor is planned from Jawaharlal Nehru Port, Mumbai to Rewari /Tughlakabad /Dadri 
near Delhi. There will be a linkage between two corridors at Dadri. 

 
1.1 Dedicated Freight Corridor 

Eastern DFC Route will be approximately 1839 Km long from Dankuni to Ludhiana via 
Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - Mughalsarai - Allahabad - Kanpur - 
Tundla - Aligarh - Khurja - Bulandshahr – Meerut – Saharanpur – Ambala - Ludhiana. 

Western DFC Route will be approximately 1520 Km long from Dadri to JNPT via Rewari – 
Iqbalgarh - Vadodara- JNPT. 
Proposed alignment of DFC has been generally kept parallel to existing Indian Railway 
line except provision of detours at some stations where the existing yards /cities are 
congested . Level Crossings (LC's) are generally unsafe locations and also a congestion 
points for road/rail’s users. These LC's are operational bottlenecks for Railways /DFCCIL in 
terms of loss in punctuality and reduction in line capacity. Construction of ROB(s)/ RUB(s) 
is financially and operationally beneficial apart from the fact that it improves the safety of 
Rail / Road users. 

 
1.2 Scope of Work 

On behalf of President of India, Chief General Manager/PRYJ(E),DFCCIL, 2nd floor OCC 
BUILDING JHALWA, SUBEDARGANJ , PRAYAGRAJ-211012 , India herein after 
referred to as 'DFCCIL' is inviting e-tenders from Firms/ Companies/Joint Ventures having 
requisite experience and financial capacity for execution of the following work: 

“Work of Supply, erection and commissioning of 02 No. BM operated 
sectioning switch on UP and DN line between Deoria/DFCCIL TSS to 
DDUN Yard- DFCCIL including necessary OHE modification & 
SCADA work under CGM PRYJ(E) Unit.” 

 
1.3 The tenderer shall be governed by Indian Railways Standard General Conditions of Contract 

updated with correction slips issued up to date of inviting tender, Preamble and General 
Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). Wherever, there is 
a conflict in any condition between GCC and Special Conditions of Contract mentioned in 
the tender documents, the condition mentioned in Special Conditions of Contract will 
prevail. However, Engineer's decision in this connection shall be final and binding. Tender 
document contains Indian Railways Standard General Conditions of Contract updated with 
correction slips issued up to date of inviting tender and Special Conditions of Contract 
specific to this work and shall be applicable in the contract. 
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1.4 Location- Works are to be executed at New Pt.Deendayal Upadhayay Yard (Mughalsarai) of 
DFCCIL under the jurisdiction of Chief General Manager /DFCCILPRYJ/E Unit. However, DFCCIL 
reserves right to change the site of work anywhere in adjacent / adjoining area of the work, the 
contractor shall be bound to execute the work without any extra cost. 

1.5 Drawings for the Work: For execution of the work drawing LOP/SED/CSD shall be 
prepared by contractor and same to be  approved from  DFCCIL before start the work, 
however the Sketch  Drawing of existing OHE/PSI can be seen in the office of the Chief 
General Manager/ DFCCIL/PRYJ/E at any time in working hours during working days. The 
drawings are only for the guidance of Tenderer(s).  

(As per Clause No. 2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

 
1.6 Quantum of work and materials: The indicative schedule of quantities of various items of 

works is included in Form no. 1, Part-XI of the tender documents. 
 

1.7 Schedule of Prices listed out at Form no. 1, Part-XI of the tender documents for various 
items. Based on these, the total tender value has also been worked out. 

1.8 Instructions to Tenderers and Conditions of Tender: The following documents form part 
of Tender / Contract: 

 

(a) Tender Forms – First Sheet and Second Sheet. 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and 
Materials) of Indian Railways/ DFCCIL as amended/corrected up to latest correction 
slips issued up to date of inviting tender, copies of which can be seen in the office of 
Chief General Manager/ DFCCIL/PRYJ/E or obtained from the office of the Chief 
General Manager/ DFCCIL/PRYJ/E on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected up to latest correction 
slips, copies of which can be seen in the office of Chief General Manager/ 

DFCCIL/PRYJ/E or obtained from the office of the Chief General Manager/ 

DFCCIL/PRYJ/E on payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 
Engineer or his representatives (from time to time) with all changes and 
modifications. 

(As per Clause No. 1 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

 
1.9 Cost of Tender documents downloaded from internet 

For submitting the tender, the Tender documents and Amendment(s), if any, is/are available 
on www.ireps.gov.in and the same can be downloaded and used as tender documents for 
submitting the offer. The cost of the tender document is indicated in NIT. Complete tender 
documents must be submitted online duly completed in all respect upto the scheduled date 
and time mentioned in the Notice Inviting E-Tender. In case the intended date for opening 
of tenders is declared a holiday, the tenders will be opened on the next working day at the 
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same time. Any modified date and time for submission of tenders shall be uploaded on 
DFCCIL website https://dfccil.com and www.ireps.gov.in. 

2.1 Form of Tender - The Tender documents shall be in Single packets viz:- “containing All 
tender papers & Schedule of Prices. Detailed credentials as per the requirement of eligibility 
criteria and all tender papers including Summary of Prices and Schedule of Prices are to be 
submitted in "BID”. 

 
2.2 Tender Bid - The Tender Bid shall be submitted through online only on website 

www.ireps.gov.in as Eligibility/Qualifying element of the Tender Bid along with other 
documents mentioned in tender document. 

2.3 Single Packet Tender-: In case of tenders costing less than Rs. 10 Crore single packet tender 
system will be followed and technical & financial offer of the tenderer/s shall be opened and 
evaluated at the same time. 

2.4 Two Packets System of Tendering (Not Applicable for this tender):. 
(As per Clause No. 7A of Part-I of GCC APRIL-2022, with correction slips issued up to date of 
inviting tender.) 

 
2.5 Pre Bid Conference (Not Applicable for this tender):  

 
(As per Clause No. 7B of Part-I of GCC APRIL-2022, with correction slips issued up to date of 
inviting tender.) 

2.6 Permission to Bid for a bidder from a country which shares Land boundary with India: 
Any bidder from the countries sharing a land border with India will be eligible to bid in any 
procurement of works (including turnkey projects) only if the bidder is registered with the 
Competent Authority. The Competent Authority for registration will be the Registration 
Committee constituted by the Department for Promotion of Industry and Internal Trade 
(DPIIT), Government of India. For interpretation of this para, Department of Expenditure, 
Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall 
be referred. 
(As per Clause No. 7D of Part-I of GCC APRIL-2022, with correction slips issued up to date of 
inviting tender.) 

2.7 Tenders containing erasures and / or alterations of tender documents are liable to be rejected. 
Any correction made by tender(s) in his/their entries must be attested by him / them. 

(As per Clause No. 4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

2.8 All communication between the Employer and the tenderer shall be in writing. For the 
purposes of seeking clarification, the Employer's address is: Chief General 
Manager/PRYJ(E),DFCCIL, 2nd floor OCC BUILDING JHALWA, SUBEDARGANJ  , 
PRAYAGRAJ-211012 , India. Electronic mail address: Email: cgmpryje@dfcc.co.in. 

2.9 Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the 
drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should 
at once notify the authority inviting tenders. The tender inviting authority may, if deemed 
necessary, clarify the same to all tenderers. It shall be understood that every endeavor has 
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been made to avoid any error which can materially affect the basis of tender and successful 
tenderer shall take upon himself and provide for the risk of any error which may 
subsequently be discovered and shall make no subsequent claim on account thereof. 

(As per Clause No. 4 of Part-I of GCC APRIL-2022, with correction slips issued up to date of 
inviting tender.) 

 
 

2.10 The bidder shall submit only one bid in the capacity of an individual or sole proprietor, 
partnership firm or company. Violation of this condition is liable to disqualify the tender in 
which bidder has participated and Bid Security of all such tenderers shall stand forfeited. 

 
2.11 Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of 

submission and during tender validity period. 

2.12 Care in Submission of Tenders: 
(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the 
rates he enters in the tender forms are adequate and all-inclusive to accord with the 
provisions in Clause-37 of the Standard General Conditions of Contract for the 
completion of works to the entire satisfaction of the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services 
Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union 
Territory Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods 
and Services Tax Act (SGST) also, as notified by Central/State Govt.& as amended 
from time to time and applicable taxes before bidding. Tenderers will ensure that full 
benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered 
while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 
required under CGST/IGST/UTGST/SGST Act to DFCCIL/Railways immediately 
after the award of contract, without which no payment shall be released to the 
Contractor. The Contractor shall be responsible for deposition of applicable GST to 
the concerned authority. 

 
(a) (iv) In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/ SGST Act, the DFCCIL/Railways shall deduct the applicable 
GST from his/their bills under reverse charge mechanism (RCM) and deposit the 
same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed by the 
individual legally authorized to enter into commitments on their behalf. 

(c) The DFCCIL/Railways \ will not be bound by any power of attorney granted by the 
tenderer or by changes in the composition of the firm made subsequent to the 
execution of the contract. It may, however, recognize such power of attorney and 
changes after obtaining proper legal advice, the cost of which will be chargeable to 
the Contractor. 

(As per Clause No. 6 of Part-I of GCC APRIL-2022, with correction slips issued up to date 
of inviting tender.) 
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2.13 The tenderers shall submit a copy of certificate stating that all their statements/documents 
submitted along with bid are true and factual. Standard format of certificate to be submitted 
by the bidder is enclosed as Annexure-V. Non submission of above certificate by the bidder 
shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the 
tenderer to identify, state and submit the supporting documents duly self-attested/digitally 
signed by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 
Document. 
(As per Clause No. 6.1 of Part-I of GCC APRIL-2022, with correction slips issued up to date of 
inviting tender.) 

 
2.14 Right of DFCCIL/Railways to Deal with Tenders: The DFCCIL/Railways reserves the 

right of not to invite tenders for any of DFCCIL/Railways work or works or to invite open or 
limited tenders and when tenders are called to accept a tender in whole or in part or reject any 
tender or all tenders without assigning reasons for any such action. In case if tender is 
accepted in part by DFCCIL/Railways administration, Letter of Acceptance shall be issued 
as counter offer to the Tenderer, which shall be subject to acceptance by the Tenderer. 
(As per Clause No. 7 of Part-I of GCC APRIL-2022, with correction slips issued up to date of 
inviting tender.) 

3.0 Opening of Tender: 

(a) Tender will be opened at the scheduled date and time mentioned in the Notice Inviting E- 
Tender. 

(b) After the opening of tender documents of all the tenderers, these bids shall be scrutinized 
and analyzed. If found necessary by the Employer, the tenderers shall be asked to furnish 
clarifications and the Employer may also hold discussions with the tenderers after giving 
due notice. The names of the tenderers whose bid are considered complete and meet 
eligibility criteria shall be short listed. 

(c) The earnest money of non-qualifying tenderers will be returned back within a reasonable 
period. 

3.1 Preliminary examination of bids 
a) The DFCCIL shall examine the bids to determine whether they are complete, whether 

any computational errors have been made, whether the documents have been properly 
signed and whether the bids are generally in order. 

b) Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the total price, the 
unit or subtotal price shall prevail, and the total price shall be corrected. 

c) The rates should be quoted in figures as well as in words. If there is variation between 
rates quoted in figures and in words, the rate quoted in words shall be taken as correct. 
If more than one or improper rates are tendered for the same item, the tender is liable 
to be rejected. 

d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the bidding 
documents. For purposes of this determination, a substantially responsive bid is one 
that conforms to all the terms, conditions and specifications of the bidding documents 
without material deviations, objections, conditionality or reservation. A material 
deviation, objections, conditionality or reservation is one: 

3.2 Evaluation and comparison of tenders In case of open tenders, bids, which are determined as 
substantially responsive, shall be evaluated based on criteria as given in Eligibility Criteria” 
and as given in Notice inviting E - Tender. The tenderer must submit all necessary authentic 
data with necessary supporting certificates of the various items of evaluation criteria failing 



2024_2025-PRYJE-EL-T11 

Signature of tenderer (s) with seal Page 17 

 

 

which his tender is liable to be rejected. 

 
3.3 Clarification of Bids: To assist in the examination, evaluation & comparison and pre- 

qualification of the Tender, the DFCCIL/Railways may, at its discretion, ask any Bidder for a 
clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a 
request by the DFCCIL/Railways shall not be entertained or considered. The 
DFCCIL/Railways request for clarification and the response of the bidder in this regard shall 
be in writing. 
However, if a Bidder does not provide clarification of its bid by the date and time 
communicated in the DFCCIL/Railways request for clarification, the bid shall be evaluated as 
per the documents submitted along with the bid. 

(As per Clause No. 7E of Part-I of GCC APRIL-2022, with correction slips issued up to date of 
inviting tender.) 

 
3.4 Validity of Tender:- Tenderer shall keep his offer open for a minimum period of 60 days 

from the date of opening of the tender or as mentioned in the Tender Notice. 

3.5 Tenderer’s Address 

The tenderer should state in the tender his postal address legibly and clearly. Any 
communication sent in time, to the tenderer by post at his said address shall be deemed to 
have reached the tenderer duly and in time. Important documents should be sent by 
registered post. 

3.6 Right of DFCCIL to Deal with Tenders 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or 
works or to invite open or limited tenders and when tenders are called to accept a 
tender in whole or in part or to reject any tender or all tenders without assigning 
reasons for any such action. 

(b)  The authority for the acceptance of the tender will rest with the DFCCIL. It shall not 
be obligatory on the said authority to accept the lowest tender or any other tender and 
no tenderer(s) shall demand any explanation for the cause of rejection of his/their 
tender nor the DFCCIL undertake to assign reasons for declining to consider or reject 
any particular tender or tenders. 

3.7 The entire work is required to be completed in all respects within 03 months from the date 
of issue of the acceptance letter. Time is the essence of contract. The contractor shall be 
required to maintain steady and regular progress to the satisfaction of the Engineer to 
ensure that the work will be completed in all respects within the stipulated time. 

3.8 If the Tenderer/s deliberately gives any wrong information about credentials/documents in 
his/ their tenders and thereby create(s) circumstances for acceptance of his/their tender, 
DFCCIL reserves the right to reject such tender at any stage, besides, shall suspend 
business with such tenderer. The EMD of such tenderers shall also be forfeited. 

3.9 Employer not bound to accept any tender: The employer shall not be bound to accept the 
lowest or any tender or to assign any reason for non-acceptance or rejection of a tender. The 
employer reserves the right to accept any tender in respect of the whole or any portion of 
the work specified in the tender papers or to reduce the work or to accept any tender for less 
than the tendered quantities without assigning any reason whatsoever. 

3.10 Negotiation: Should DFCCIL decide to negotiate with a view to bring down the rates, the 
tenderer called for negotiations should furnish the following form of declaration before 
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commencement  of  negotiations?  "I. ................................................................................ do 

declare that in the event of failure of contemplated negotiations relating to Tender 
No............................................... dated ..................................... my original tender shall 
remain open for acceptance on its original terms and conditions". 

3.11 Site Inspection: Tenderers are requested to inspect the site and carry out careful 
examination to satisfy them as to the nature of work involved and facilities available at the 
site. They should note carefully all the existing structures and those under construction 
through other agencies. They should also study the suitability of utilizing the different 
equipment and the machinery that they intend to use for the execution of the work. The 
tenderers should also select suitable sites for the purpose of locating their store yard, 
laboratory, staff quarters etc., and satisfy themselves with regard to the feasibility of 
transporting the girders, etc. from the yard to the final site of placement etc. 

3.12 Canvassing 

No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any 
tenderer found doing so may be disqualified and his bid may be rejected. 

3.13 Award of Contract 
1. DFCCIL shall notify the successful tenderer in writing by a Registered 

Letter/Courier/Speed Post or through bearer that his tender has been accepted. 
2. Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall 

constitute a legal and binding contract between DFCCIL and the contractor till such time 
the contract agreement is signed. 

 
3.14 Security Deposit on Acceptance of Tender: 

The security deposit / rate of recovery / mode of recovery on acceptance of tender shall 
be as per the Para 16(1) to 16(3) Of GCC APRIL-2022, with correction slips issued up 
to date of inviting tender. 

 
3.15 Execution of Contract Document: The Tenderer whose tender is accepted shall be 

required to appear in person at the office of Chief General Manager, Dedicated Freight 
Corridor Corporation of India Limited, 2nd floor OCC BUILDING JHALWA, 
SUBEDARGANJ  , PRAYAGRAJ-211012 , as the case may be, or if tenderer is a firm or 
corporation, a duly authorized representative shall appear (there would be no need for 
appear in person if agreement is signed digitally) and execute the contract agreement within 
seven days of notice from DFCCIL/Railways that the Contract Agreement is ready. 
Failure to do so shall constitute a breach of the agreement affected by the acceptance of the 
tender. The Contract Agreement shall be entered into by DFCCIL/Railways only after 
submission of valid Performance Guarantee by the Contractor. In such cases the 
DFCCIL/Railways may determine that such tenderer has abandoned the contract and there 
upon his tender and acceptance thereof shall be treated as cancelled and the 
DFCCIL/Railways shall be entitled to forfeit the full amount of the Bid Security and other 
dues payable to the Contractor under this contract. The failed Contractor shall be debarred 
from participating in the re-tender for that work. 
(As per Clause No. 8 of Part-I of GCC APRIL-2022, with correction slips issued up to date of 
inviting tender.) 

 
3.16 Form of Contract Document: Every contract shall be complete in respect of the 

document it shall so constitute. Not less than 2 copies of the contract document shall be 
signed by the competent authority and the Contractor and one copy given to the Contractor 
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(there would be no need of signing two copies if agreement is signed digitally) 

(a)  For contracts for specific works, the contract document required to be executed by the 
tenderer whose tender is accepted shall be an agreement as per specimen form 
Annexure- IV. 

(As per Clause No. 9 & 9B of Part-I of GCC APRIL-2022, with correction slips issued up to date 
of inviting tender.) 

 
3.17 Understanding and Amendments of Tender Documents: 

1. The bidder must own all responsibilities and bear all cost for obtaining all the 
information including risks, contingencies & other circumstances in execution of the 
work. It shall also carefully read and understand all its obligations & liabilities given in 
tender documents. 

2. The bidder is advised to visit and examine the site where the work is to be executed and 
its surroundings or other areas as deemed fit by the bidder and should obtain at his own 
cost all information that may be necessary for preparing the bid and execution of the 
contract. The cost It is a condition of the tender that the tenderer is deemed to have 
visited the site and satisfied himself with all the conditions prevailing including any 
difficulties for executing the work. 

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason 
whether at its own initiative or in response to any request by any prospective bidder 
amend the bidding documents by issuing Amendment, which shall be part of the Tender 
documents. 

4. DFCCIL may at its discretion extend the deadline for submission of the bids at any time 
before the time of submission of the bids. 

 
4.0 Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as 

amended from time to time, shall be followed for consideration of tenders. 
(As per Clause No. 7C of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 

5. Bid Security: 
(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 

performance with the stipulation to keep the offer open till such date as specified in the 
tender, under the conditions of tender. The Bid Security shall be as under: 

 
Value of the Work Bid Security 

For works estimated to cost up 
to 1 crore 

2% of the estimated cost of the work 

For works estimated to cost 
more than 1 crore 

2 lakh plus ½% (half percent) of the excess of the 
estimated cost of work beyond 1 crore subject to 
a maximum of 1 crore 

Note: 
(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall 

be applicable for all modes of tendering. 
(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of Bid Security detailed above. 
(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security 
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detailed above. 
(b) It shall be understood that the tender documents have been issued to the tenderer and the 

tenderer is permitted to tender in consideration of stipulation on his part, that after 
submitting his tender he will not resile from his offer or modify the terms and conditions 
thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 
comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to 

the DFCCIL/Railways. 
(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be 

retained as part security for the due and faithful fulfillment of the contract in terms of 
Clause 16 of the Standard General Conditions of Contract. The Bid Security of other 
Tenderers shall, save as herein before provided, be returned to them, but the 
DFCCIL/Railways shall not be responsible for any loss or depreciation that may happen 
thereto while in their possession, nor be liable to pay interest thereon. 

 
(2) The Bid Security shall be deposited either in cash through e-payment gateway or 

submitted as Bank Guarantee bond from a scheduled commercial bank of India or as 
mentioned in tender documents. The Bank Guarantee bond shall be as per Annexure- 
VIA and shall be valid for a period of 90 days beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following 
shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 
(IREPS) while applying to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official nominated 
as indicated in the tender document within 5 working days of deadline of submission 
of bids. 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering 
portal (IREPS) and/or non-submission of original Bank Guarantee within the 
specified period shall lead to summary rejection of bid. 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity 
period for the Tender. 

v. The details of the BG, physically submitted should match with the details available in 
the scanned copy and the data entered during bid submission time, failing which the 
bid will be rejected 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 
envelope shall clearly bear the identification “Bid for the ***** Project” and shall 
clearly indicate the name and address of the Bidder. In addition, the Bid Due Date 
should be indicated on the right hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender 
document. 

viii. If the envelope is not sealed and marked as instructed above, the Authority 
assumes no responsibility for the misplacement or premature opening of the 
contents of the Bid submitted and consequent losses, if any, suffered by the 
Bidder. 
(As per Clause No. 5 of Part-I of GCC APRIL-2022, with correction slips issued up to date 
of inviting tender.) 
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6. (a) Subject to exemptions provided under para 5(1) (a) of Part-III (ITT) of this document, 
the tender must be accompanied by a Bid Security as mentioned in tender documents, 
failing which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of 
two packet system of tendering 90days) from the date of closing of the Tender. It is 
understood that the tender documents have been issued to the Tenderer(s) and the 

Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their 
part that after submitting his / their tender subject to the period being extended further, if 
required by mutual agreement from time to time, he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to Railway/DFCCIL. 
Should the tenderer fail to observe or comply with the foregoing stipulation, the amount 
deposited or Bank guarantee bond submitted as Bid Security for the due performance of 
the above stipulation, shall be forfeited to the DFCCIL. 

(c) If his tender is accepted, 
(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 

gateway will be retained as part security for the due and faithful fulfillment of the contract 
in terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will 
be encashed as part security for the due and faithful fulfillment of the contract in terms of 
Clause 16 of the Standard General Conditions of Contract. 

(iii) The Bid Security of other Tenderers shall, save as herein before provided, be returned to 
them, but the DFCCIL shall not be responsible for any loss or depreciation to the Bid 
Security that may happen thereto while in their possession, nor be liable to pay interest 
thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either 
the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, 
the DFCCIL shall return the Bid Security so retained as per sub para(c) above, to the 
Contractor. 
(As per Clause No. 6 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender..) 

7. Rights of the DFCCIL to deal with Tender: The authority for the acceptance of the 
tender will rest with the DFCCIL. It shall not be obligatory on the said authority to 
accept the lowest tender or any other tender, and tenderer(s) shall neither demand any 
explanation for the cause of rejection of his/ their tender nor the DFCCIL to assign 
reasons for declining to consider or reject any particular tender or tenders. 

(As per Clause No. 7 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or 
creates / create circumstances for the acceptance of his / their tender, the DFCCIL 
reserves the right to reject such tender at any stage. 

(As per Clause No. 8 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the 
acceptance of its tender, the DFCCIL shall deem such tender as cancelled/contract as 
terminated under clause 61 of the Standard General Conditions of Contract, unless the 
firm retains its character as per partnership agreement. If a sole proprietor expires after 
the submission of tender or after the acceptance of tender, the DFCCIL shall deem such 
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tender as cancelled / contract as terminated under clause 61 of the Standard General 
Conditions of Contract. 

(As per Clause No. 9 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

10. Eligibility Criteria: 

10.1 Technical Eligibility Criteria: 
The tenderer must have successfully completed or substantially completed any one of the 
following categories of work(s) during last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited: 

 
(i)Three similar works each costing not less than the amount equal to 30% of advertised 
value of the tender, or 
(ii)Two similar works each costing not less than the amount equal to 40% of advertised 
value of the tender, or 
(iii)One similar work costing not less than the amount equal to 60% of advertised value 
of the tender. 

 
Note: The similar nature of work is defined as- 
 
"Supply, erection and commissioning of 1X25 kV/2X25 kV OHE along with 
integration with SCADA 
or 
Supply, erection and commissioning of PSI work for 1X25 kV/2X25 kV traction 
system along with integration with SCADA" 

 
ELECTRICAL CONTRACTOR LICENSE-  

(i) The Contractor should have valid A Class Electrical license to be submitted along with 
tender failing which tender would be consider ineligible (i.e., not eligible).  

(ii) The work shall be carried out by the Contractor having valid Electrical Contractor's 
License for carrying out installation work under the direct supervision of the persons 
holding valid certificates of competency issued by the State Government.  

(iii) The successful tenderer shall furnish the names and particulars of the certificate of 
competency of supervisor and workmen to be engaged for carrying out this work.  

(iv) By a Gazetted notification, Govt. of India has appointed Chief Electrical Engineer, North 
Central Railway to be the Electrical Inspector and has directed that he shall exercise the 
powers and perform the functions of an Electrical Inspector under the Indian Electricity Act 
2003 and latest version. The inspecting officers for this contract shall be nominated by the 
Railways/DFCCIL as indicated in the technical Specification.   

 
Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the DFCCIL. 

In case after award of contract or during execution of work it becomes necessary for 
contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling 
the requirements as per clause 7 of the Standard General Conditions of Contract, with 
prior approval of Chief Engineer in writing. 
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Note for Item 10.1: 
Work experience certificate from private individual shall not be considered. However, 

in addition to work experience certificates issued by any Govt. Organization, work 
experience certificate issued by Public listed company having average annual turnover of 
Rs 500 crore and above in last 3 financial years excluding the current financial year, listed 
on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 
5 years prior to the date of closing of tender, shall also be considered provided the work 
experience certificate has been issued by a person authorized by the Public listed 
company to issue such certificates. 

 
In case tenderer submits work experience certificate issued by public listed company, the 
tenderer shall also submit along with work experience certificate, the relevant copy of 
work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last 
bill paid by company in support of above work experience certificate. 
(As per Clause No. 10 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender..) 
 

 
10.2. Financial Eligibility Criteria:  

The tenderer must have minimum average annual contractual turnover of V/N or V which 
ever is less; where  
V=Advertised value of the tender in crores of Rupees  
N= Number of years prescribed for completion of work for which bids have been invited. 
 
For this tender V is Rs. 96,73,535.83/-, N=3 months; minimum average annual 
contractual turnover of Rs. 0.9673535 Crores is required.  
 
The average annual contractual turnover shall be calculated as an average of "total 
contractual payments" in the previous three financial years, as per the audited balance 
sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited, 
the audited balance sheet of the fourth previous year shall be considered for calculating 
average annual contractual turnover The tenderers shall submit requisite information as 
per Annexure-VIB of GCC APRIL-2022, along with copies of Audited Balance Sheets 
duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly 
supported by Audited Balance Sheet. 

 
The tenderers shall submit requisite information as per Annexure-VIB, along with copies 
of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 
Chartered Accountant duly supported by Audited Balance Sheet. 
(As per Clause No. 10.2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

 
10.3  Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula 

detailed as Annexure-VI. (Not applicable For this Tender) 

(As per Clause No. 10.3 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

10.4 No Technical and Financial credentials are required for tenders having advertised value 
up to Rs 50 lakh. (Not applicable For this Tender) 

(As per Clause No. 10.4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
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correction slips issued up to date of inviting tender.) 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., 
Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 
relevant date or immediately previous date for which rates have been published. Where, 
relevant date shall be as on the last day of month previous to the one in which tender is 
invited. In case of any other currency, the same shall first be converted to US Dollars as 
on the last day of month previous to the one in which tender is invited, and the amount so 
derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 
rate of such currencies shall be the daily representative exchange rates published by the 
International Monetary Fund for the relevant date or immediately previous date for which 
rates have been published. 

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 
- Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or 
more than 90% of the present contract value (excluding the payment made for adjustment 
of Price variation (PVC), if any) has been made to the contractor in that ongoing contract 
and no proceedings of termination of contract on Contractor’s default has been initiated. 
The credential certificate in this regard should have been issued not prior to 60 days of 
date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, but completed in last 07 (seven) years, ending last day 
of month previous to the one in which tender is invited, the completed work shall be 
considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for 
fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC 
amount (if paid) shall be considered as the completion cost of work. In case final bill is 
pending, only the total gross amount already paid including the PVC amount (if paid) 
shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including 
the PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost 
of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 
certificate has been issued for such work to the subcontractor by a Govt. Organization or 
public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form 
(above)), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 
overall cost including the PVC amount (if paid) of that completed work or substantially 
completed work, shall be considered and no separate evaluation for each component of 
that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
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partnership firm(s), shall be considered only to the extent of their share in previous entity 
on the date of dissolution / split and their share in newly formed partnership firm. For 
example, a partner A had 30% share in previous entity and his share in present 
partnership firm is 20%. In the present tender under consideration, the credentials of 
partner A will be considered to the extent of 0.3*0.2*value of the work done in the 
previous entity. For this purpose, the tenderer shall submit along with his bid all the 
relevant documents which include copy of previous partnership deed(s), dissolution 
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 
etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, 
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 
partner(s) shall take away his credentials to the extent of his share on the date of quitting 
the partnership firm(e.g. in a partnership firm of partners A, B & C having share 30%, 
30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 
the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 
case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 
modification in the name and PAN/TAN no. of the firm, the credentials of partnership 
firm shall get enhanced to the extent of credentials of newly added partner(s) on the same 
principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 
with his bid all the relevant documents which include copy of previous partnership deeds, 
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 
partner cannot use credentials of partnership firm of A&B partners in any other 
partnership firm or propriety firm without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession 
law, the proportion of credentials of the previous partner will be passed on to the 
successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners 
remain the same, the credentials of the firm before such modification in the share will 
continue to be considered for the firm as it is without any change in their value. Further, 
in case a partner of partnership firm retires without taking away any credentials from the 
firm, the credentials of partnership firm shall remain the same as it is without any change 
in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 
or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 
in other partnership firm “AX” earned after the date of becoming a partner of the firm 
AB shall not be added in partnership firm AB. 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 
similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials 
of company A also.] 

(As per Clause No. 10.5 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
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correction slips issued up to date of inviting tender.) 
 

11. Tenderer Credentials: 
Documents testifying tenderer previous experience and financial status should be produced 
along with the tender. 
Tenderer(s) who is/are not borne on the approved list of the Contractors of DFCCIL/Railway 
shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which 
tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual 
payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered 
work. Similarly list of Plant & Machinery available on hand and proposed to be inducted and 
hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard format of the 
certificate to be submitted by the bidder is enclosed as Annexure-V. Non submission of a 
copy of certificate by the bidder shall result in summarily rejection of his/their bid. It shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the supporting 
documents duly self-attested / digitally signed by which they/he are/is qualifying the 
Qualifying Criteria mentioned in the Tender Document. 

(v) The DFCCIL reserves the right to verify all statements, information and documents submitted 
by the bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make 
available all such information, evidence and documents as may be necessary for such 
verification. Any such verification or lack of such verification, by the DFCCIL shall not 
relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the 
DFCCIL there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect 
at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender 
Bid Security besides banning of business for a period of upto five years. 

(b)In case of any information submitted by tenderer is found to be false, forged or incorrect 
after the award of contract, the contract shall be terminated. Bid Security, Performance 
Guarantee and Security Deposit available with the DFCCIL shall be forfeited. In addition, 
other dues of the contractor, if any, under this contract shall be forfeited and agency shall be 
banned for doing business for a period of up to five years. 
(As per Clause No. 11 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

12. Non-compliance with any of the conditions set forth therein above is liable to result in the 
tender being rejected. 

(As per Clause No. 12 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute 
an agreement with the President of India acting through the Chief General 
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Manager/DFCCIL/PRYJ/E for carrying out the work according to the Standard General 
Conditions of Contract, Special Conditions / Specifications annexed to the tender and 
Standard Specifications (Works and Materials) of DFCCIL as amended/corrected upto latest 
correction slips, mentioned in tender form (First Sheet). 

(As per Clause No. 13 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

14. Documents to be Submitted Along with Tender 
(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 

Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society 
/ Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) 
etc. The tenderer(s) shall enclose the attested copies of the constitution of their concern, and 
copy of PAN Card along with their tender. Tender Documents in such cases are to be signed 
by such persons as may be legally competent to sign them on behalf of the firm, company, 
association, trust or society, as the case may be. 

(ii) Following documents shall be submitted by the tenderer: 
 

(a) Sole Proprietorship Firm: 
(i) All documents in terms of Para 10 of part III above. 

(b) HUF: 
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender 

on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 
the authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the part III above. 

(c) Partnership Firm: 
(i) All documents as mentioned in para18 of the part III. 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the part III. 

(e) Company registered under Companies Act2013: 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution 

of Board of Directors) in favour of the individual to sign the tender on behalf of the company 
and create liability against the company. 

(iv) All other documents in terms Para 10 of the part III above. 
 

(f) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to 

sign the tender on behalf of the LLP and create liability against the LLP. 
(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

DFCCIL/Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP or JV in which they were / are partners/members. 
Concealment / wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the part III. 
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(g) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 10 of the part III above. 

 
(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a 

Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then 
the tender shall be treated as having been submitted by the individual who has signed the 
tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 

Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo 
moto cognizance of any document available in public domain (i.e., on internet etc.) or in 
DFCCIL’s record/office files etc. will be taken for consideration of the tender, if no such 
mention is available in tender offer submitted. 

(v) A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi) The DFCCIL will not be bound by any change of power of attorney or in the composition of 
the firm made subsequent to the submission of tender. DFCCIL may, however, recognize 
such power of attorney and changes after obtaining proper legal advice, the cost of which will 
be chargeable to the Contractor. 

(As per Clause No. 14 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 
correction slips issued up to date of inviting tender.) 

15. The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) / 
registered society / registered trust / HUF / LLP etc. if they want to act through agent or 
individual partner(s), should submit along with the tender, a copy of power of attorney duly 
stamped and authenticated by a Notary Public or by Magistrate in favour of the specific 
person whether he/they be partner(s) of the firm or any other person, specifically authorizing 
him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract 
up to the stage of signing the agreement except in case where such specific person is 
authorized for above purposes through a provision made in the partnership deed / 
Memorandum of Understanding / Article of Association /Board resolution, failing which 
tender shall be summarily rejected. 
A separate power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any 
other person, shall be submitted after award of work, specifically authorizing him/them to 
deal with all other contractual activities subsequent to signing of agreement, if required. 
Note: A Power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from countries 
that have signed the Hague Legislation Convention 1961 are not required to be legalized by 
the Indian Embassy if it carries a conforming Appostille certificate. 
(As per Clause No. 15 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 
date correction slip.) 

16. Employment/Partnership etc. of Retired DFCCIL Employees: 

(a) Should a tenderer 
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i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his 
retirement, whether in the executive or administrative capacity or whether holding a 
pensionable post or not, in the Engineering or any other department of any of the 
DFCCIL/Railways owned and administered by the President of India for the time being, OR 

ii)  being partnership firm / joint venture (JV) / registered society / registered trust etc have as 
one of its partners/members a retired Engineer of the gazetted rank or any other gazetted 
officer working before his retirement, OR 

iii) being an incorporated company have any such retired Engineer of the gazetted rank or any 
other gazetted officer working before his retirement as one of its directors 

AND 

in case where such Engineer or officer had not retired from government service at least 1 year 
prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or 
gazetted officer from the said service and as to whether permission for taking such contract, 
or if the Contractor be a partnership firm or an incorporated company, to become a partner or 
director as the case may be, has been obtained by the tenderer or the Engineer or officer, as 
the case may be from the President of India or any officer, duly authorized by him in this 
behalf, shall be clearly stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the 
works under or to deal matters related with this contract, any retired Engineer of gazette rank 
or retired gazetted officer working before his retirement in the Engineering or any other 
department of any of the DFCCIL/Railways owned and administered by the President of 
India for the time being, and now in his employment, then the tenderer will ensure that retired 
Engineer or retired gazetted officer had retired from government service at least 1 year prior 
to the date of his employment with tenderer and in case he had retired from service within a 
year then he possesses the requisite permission from the President of India or any officer, 
duly authorized by him in this behalf, to get associated with the tenderer. 

c) Should a tenderer or Contractor being an individual, have member(s) of his family or in the 
case of partnership firm/ company / joint venture (JV) / registered society / registered trust 
etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of 
partner(s)/shareholder(s) having share of more than 1%in the tendering entity employed in 
gazetted capacity in the Engineering or any other department of the DFCCIL, then the 
tenderer at the time of submission of tender, will inform the authority inviting tenders the 
details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable 
to be dealt in accordance with provision of clause 62 of the Standard General Condition of 
contract. 

(As per Clause No. 16 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

correction slips issued up to date of inviting tender.) 
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JOINT VENTURE (JV) IN WORKS TENDERS 

(Not applicable for this tender) 

17.0 Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for 
works tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves only one 
department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if 
the work involves more than one Department. One of the members of the JV shall be its Lead 
Member who shall have a majority (at least 51%) share of interest in the JV. The other 
members shall have a share of not less than 20% each in case of JV with upto three members 

and not less than 10% each in case of JV with more than three members. In case of JV with 
foreign member(s), the Lead Member has to be an Indian firm/company with a minimum 
share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a 
member of another JV in the same tender. 

17.4 The tender form shall be purchased and submitted only in the name of the JV and not in the 
name of any constituent member. The tender form can however be submitted by JV or any of 
its constituent member or any person authorized by JV through Power of Attorney to submit 
tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per 
MOU irrespective of their share in the JV if the JV has not been constituted legally till the 
date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a 
stamp paper, shall be submitted by the JV alongwith the tender. The complete details of the 
members of the JV, their share and responsibility in the JV etc. particularly with reference to 
financial, technical and other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated 
during the validity of the tender. In case the tenderer fails to observe/comply with this 
stipulation, the full Bid Security shall be liable to be forfeited. 

17.8 Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. The 
constitution of the JV shall not normally be allowed to be modified after submission of the 
bid by the JV, except when modification becomes inevitable due to succession laws etc., 
provided further that there is no change in qualification of minimum eligibility criteria by JV 
after change of composition. However, the Lead Member shall continue to be the Lead 
Member of the JV. Failure to observe this requirement would render the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed 
to be altered during the currency of contract except when modification become inevitable due 
to succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to 
observe this stipulation shall be deemed to be breach of contract with all consequential penal 
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action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as 
per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for 
Mobilization Advance, Machinery Advance etc. shall be accepted only in the name of the JV 
and no splitting of guarantees amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, 
with the same shareholding pattern as was declared in the MOU/JV Agreement submitted 
alongwith the tender, shall be got registered before the Registrar of the Companies under 'The 
Companies Act -2013' (in case JV entity is to be registered as Company) or before the 
Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is to 
be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be 
registered as LLP).  A separate PAN shall be obtained for this entity.  The documents 

pertaining to this entity including its PAN shall be furnished to the DFCCIL/Railways before 
signing the contract agreement for the work. In case the tenderer fails to observe/comply with 
this stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case 
contract is terminated DFCCIL shall be entitled to forfeit the full amount of the Bid Security 
and other dues payable to the Contractor under this contract. The entity so registered, in the 
registered documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall 
be jointly and severally liable to the DFCCIL for execution of the project in accordance with 
General and Special Conditions of Contract. The members of the entity shall also be liable 
jointly and severally for the loss, damages caused to the DFCCIL/Railways during the 
course of execution of the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the 
contract including the period of extension, if any and the maintenance period after the work 
is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted 
in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member 
on behalf of the Joint Venture to deal with the tender, sign the agreement or enter into 
contract in respect of the said tender, to receive payment, to witness joint measurement of 
work done, to sign measurement books and similar such action in respect of the said 
tender/contract. All notices/correspondences with respect to the contract would be sent only 
to this authorized member of the JV. 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other members and that of the 
DFCCIL in respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following 
documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 
the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter 
into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the 
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MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 
(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or 

debarred by DFCCIL/Railways or any other Ministry / Department of the Govt. of India 
from participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members. Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall 
be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 
Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf 

of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 
authority, power and consent given by other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be 
submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into 
a JV agreement, 

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 

(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV 
Agreement on behalf of the company and create liability against the company 

17.14.4  In case one or more members of the JV is/are LLP firm/s, the following documents 
shall be submitted: 

(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation of LLP 
(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign 
the MOU/ JV agreement on behalf of the LLP and create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
DFCCIL/Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP or JV in which they were / are partners/members. 
Any Concealment / wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the Standard General Conditions of Contract. 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents 
shall be submitted: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 
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17.14.6 All other documents in terms of Para 10 Part III above. 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV 
shall be adjudged based on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the 
‘JV in its own name & style’ or ‘Lead member of the JV’. 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for 

the work as per para 10.1 above, shall have technical capacity of minimum 10% of the cost of 
work i.e., each non-lead member of JV member must have satisfactorily completed or 
substantially completed during the last 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, one similar single work for a minimum of 10% of 
advertised value of the tender. 

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be 
satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical 
eligibility for other component(s) of work as per para 10.1 above, shall be satisfied by either 
the ‘JV in its own name & style’ or ‘any member of the JV’. 

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for 
any component of the work as per para 10.1 above, shall have technical capacity of minimum 
10%of the cost of any component of work mentioned in technical eligibility criteria. i.e., each 
other (non-lead) member of must have satisfactorily completed or substantially completed 
during the last 07 (seven) years, ending last day of month previous to the one in which tender 
is invited, one similar single work for a minimum of 10% of cost of any component of work 
mentioned in technical eligibility criteria. 

Note for Para 17.15.1: 

a) The Major component of the work for this purpose shall be the component of work having highest 
value. In cases where value of two or more component of work is same, any one work can be 
classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent 
of the concerned member's share in that JV for the purpose of satisfying his/her compliance 
to the above mentioned technical eligibility criteria in the tender under consideration. 

17.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. 
The “financial capacity” of the lead member of JV shall not be less than 51% of the financial 
eligibility criteria mentioned at para 10.2 above. 

The arithmetic sum of individual “financial capacity” of all the members shall be taken as 
JV’s “financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to 
the extent of the concerned member’s share in that JV for the purpose of satisfying 
compliance of the above-mentioned financial eligibility criteria in the tender under 
consideration. 

17.15.3 Bid Capacity (Not Applicable for this Tender) 
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The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 
above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as 
JV’s “Bid capacity” to satisfy this requirement. 

(As per Clause No. 17.0 to 17.15.3 of tender form 2nd sheet Annex. I Part-I of GCC 
APRIL-2022, with up to date correction slip.) 

18.0 Participation of Partnership Firms in works tenders: 
18.1 The Partnership Firms participating in the tender should be legally valid under the provisions 

of the Indian Partnership Act. 
18.2 The partnership firm should have been in existence or should have been formed prior to 

submission of tender. Partnership firm should have either been registered with the Registrar 
or the partnership deed should have been notarized as per the Indian Partnership Act, prior to 
submission of tender. 

18.3 Separate identity / name should be given to the partnership firm. The partnership firm should 
have PAN / TAN number in its own name and PAN / TAN number in the name of any of the 
constituent partners shall not be considered. The valid constituents of the firm shall be called 
partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed 
to be modified / altered / terminated during the validity of the tender as well as the currency 
of the contract except when modification becomes inevitable due to succession laws etc., in 
which case prior permission should be taken from DFCCIL and in any case the minimum 
eligibility criteria should not get vitiated. The re-constitution of firm in such cases should be 
followed by a notary certified Supplementary Deed. The approval for change of constitution 
of the firm, in any case, shall be at the sole discretion of the DFCCIL/Railways and the 
tenderer shall have no claims what-so-ever. Any change in the constitution of Partnership 
firm after submission of tender shall be with the consent of all partners and with the 
signatures of all partners as that in the Partnership Deed. Failure to observe this requirement 
shall render the offer invalid and full Bid Security shall be forfeited. 
If any Partner/s withdraws from the firm after submission of the tender and before the award 
of the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited. If 
any new partner joins the firm after submission of tender but prior to award of contract, his / 
her credentials shall not qualify for consideration towards eligibility criteria either 
individually or in proportion to his share in the previous firm. In case the tenderer fails to 
inform DFCCIL beforehand about any such changes / modification in the constitution which 
is inevitable due to succession laws etc. and the contract is awarded to such firm, then it will 
be considered a breach of the contract conditions liable for determination of the contract 
under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or 
as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security 
shall be submitted by partnership firm. The Bid Security submitted in the name of any 
individual partner or in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 
only in the name of the partnership firm and no splitting of guarantees among the partners 
shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 
executed in the name of the firm only and not in the name of any individual partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following shall be 
furnished by all the partners through a notarized affidavit, before signing of contract 
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agreement. 

(a) Joint and several liabilities: 
The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly 
and severally liable to the DFCCIL for execution of the contract in accordance with General 
and Special Conditions of the Contract. The partners shall also be liable jointly and severally 
for the loss, damages caused to the DFCCIL during the course of execution of the contract or 
due to non-execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: 
The partnership deed/partnership firm agreement shall normally not be 
modified/altered/terminated during the currency of contract and the maintenance period after 
the work is completed as contemplated in the conditions of the contract. Any change carried 
out by partners in the constitution of the firm without permission of DFCCIL, shall constitute a 
breach of the contract, liable for determination of the contract under Clause 62 of the Standard 
General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other partner/s and that of the DFCCIL. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. 
The following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 
the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for 
the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by DFCCIL/Railways or any other Ministry / Department of the Govt. of India 
from participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members. Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 above. 
 

18.11 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 
fulfillment of the eligibility criteria laid down in Para 10 above. 

(As per Clause No. 17.0 to 18.11 of tender form 2nd sheet Annex. I Part-I of GCC 
APRIL-2022, with correction slips issued up to date of inviting tender.) 

19.0  Advances to Contractor – (Not applicable for this Tender) 

If specifically provided in Tender Documents of tender having advertised value more than Rs 
50 Crores, DFCCIL shall make payment, as an Interest bearing advances, as per Contractor’s 
request. These advances shall carry a simple interest   as indicated in the Tender 
documents. The payment and recovery of such advances shall be made as per manners 
prescribed in Clause 46.4 of the Standard General Conditions of Contract. 

 
 

 

Signature of 
Tenderer(s)  
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(Signature) (Designation) 
Date   Date   

 
 

(As per Clause No. 19 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

correction slips issued up to date of inviting tender.) 
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Part IV 

 
STANDARD GENERAL CONDITIONS OF CONTRACT 
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STANDARD GENERAL CONDITIONS OF CONTRACT 
 

1. (1) Definitions: In these Standard General Conditions of Contract, the following terms shall 
have the meaning assigned hereunder except where the context otherwise requires: 

 
(a) "Railway" shall mean the President of the Republic of India or the Administrative Officers of 

the DFCCIL/Railways or of the Successor DFCCIL/Railways authorized to deal with any 
matters which these presents are concerned on his behalf. 

 
(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and 

Control of the DFCCIL/Railways and shall also include Addl. General Manager, the General 
Manager (Construction) and shall mean and include their successors, of the successor 
DFCCIL/Railways. 

 
(c) "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

DFCCIL/Railways and shall also include Chief Engineer (Construction), Chief Signal & 
Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 
Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical 
Engineer and shall also include GGM/GM of DFCCIL. 

 
(d) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the 

Railway and shall also mean any officer nominated by Managing Director / DFCCIL and 
shall mean and include their successors of the successor DFCCIL/Railways. 

. 
(e) “Engineer” and Employer’s Engineer shall mean the Chief General Manager of DFCCIL 

/ Representative appointed by DFCCIL. 
 

(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 
Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / Dy .CPM / 
Add. CPM of DFCCIL in direct charge of the work and shall include any Sr. Sec. / Sec / Jr. 
Engineer / Executive / Sr. Executive, APM/PM / Dy.CPM of DFCCIL of Civil 
Engineering / Signal & Telecommunication Engineering / Electrical Engineering Department 
appointed by the DFCCIL/Railways and shall mean and include the Engineer’s 
Representative of the successor DFCCIL/Railways. 

 
(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company 

whether incorporated or not who enters into the contract with the DFCCIL/Railways and 
shall include their executors, administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of 
Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the DFCCIL/Railways 
modified by the tender percentage for items of works quantified, or not quantified, the 
Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the 
Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

 
(i) "Works" shall mean the works to be executed in accordance with the contract. 

 
(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 

DFCCIL/Railways as specified by DFCCIL under the authority of the Chief Engineer or as 
amplified, added to or superseded by Special Specifications, if any. 
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(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 
Railway/DFCCIL, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of 
Rates of the Railway issued under the authority of the Chief Engineer from time to time, 
updated with correction slips issued up to date of inviting tender or as otherwise specified in 
the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director 
General/ Central Public Works Department, Government of India, New Delhi, as adopted and 
modified by the DFCCIL under the authority of the Chief Engineer from time to time, 
updated with correction slips issued up to date of inviting tender or as otherwise specified in 
the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the 
contract and shall include any modifications of such drawings and further drawings as may be 
issued by the Engineer from time to time. 

(m) "Constructional Plant" shall mean all appliances or things of whatsoever nature required for 
the execution, completion or maintenance of the works or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or forming part of the 
permanent work. 

(n) "Temporary Works" shall mean all temporary works of every kind required for the execution 
completion and/or maintenance of the works. 

(o) "Site" shall mean the lands and other places on, under, in or through which the works are to 
be carried out and any other lands or places provided by the Railway/DFCCIL for the 
purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of 
completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having 
more than 3 years experience in the relevant field of construction work involved in the 
contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if 
tender is published on website or the date of publication in newspaper in case tender is not 
published on website. 

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 
with respective quantities and rates, accepted by the DFCCIL. 

1. (2) Singular and Plural: Words importing the singular number shall also include the plural 
and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these Standard 
General Conditions are solely for the purpose of facilitating reference and shall not be 
deemed to be part thereof or be taken into consideration in the interpretation or construction 
thereof the contract. 

GENERAL OBLIGATIONS 
 

2. (1) Execution Co-Relation and Intent of Contract Documents: The contract documents shall 
be signed in triplicate by the DFCCIL/Railways and the Contractor. The contract documents 
are complementary and what is called for by anyone shall be as binding as if called for by all, 
the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for proper execution of work. Materials or works not covered by or 
properly inferable from any heading or class of the specifications shall not be supplied by the 
DFCCIL to the Contractors unless distinctly specified in the contract documents. Materials or 
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works described in words which so applied have a well-known technical or trade meaning, 
shall be held to refer to such recognized standards. 

 
2.(2) If a work is transferred from the jurisdiction of one DFCCIL/Railways to another 

DFCCIL/Railways or to a Project authority or vice versa while contract is in subsistence, the 
contract shall be binding on the Contractor and the Successor DFCCIL/Railways/Project in 
the same manner & take effect in all respects as if the Contractor and the Successor 
DFCCIL/Project were parties thereto from the inception and the corresponding officer or the 
Competent Authority in the Successor Railway/DFCCIL/Project will exercise the same 
powers and enjoy the same authority as conferred to the Predecessor 
Railway/DFCCIL/Project under the original contract/agreement entered into. 

 
2. (3) If for administrative or other reasons the contract is transferred to the Successor 

DFCCIL/Railways , the contract shall, notwithstanding any things contained herein contrary 
there to, be binding on the Contractor and the Successor DFCCIL/Railways in the same 
manner and take effect in all respects as if the Contractor and the Successor 
DFCCIL/Railways had been parties thereto from the date of this contract. 

 
3. (1) Law Governing the Contract: The contract shall be governed by the law for the time being 

in force in the Republic of India. 
 

3.(2)  Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision 
of any statute relating to the works and regulations and bye-laws of any local authority and of 
any water and lighting companies or undertakings, with whose system the work is proposed 
to be connected and shall before making any variation from the drawings or the specifications 
that may be necessitated by so confirming give to the Engineer notice specifying the variation 
proposed to be made and the reason for making the variation and shall not carry out such 
variation until he has received instructions from the Engineer in respect thereof. The 
Contractor shall be bound to give all notices required by statute, regulations or bye-laws as 
aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

 
3.(3) Environmental and Forest clearances: 

 
The DFCCIL/Railways represents and warrants that the environmental and forest clearances 
pertaining to the work commensurate with the progress of work/agreed programme, will be 
obtained by Engineer. In the event of any delay in securing respective clearances leading to 
delay in execution of work, the Contractor shall be entitled to Extension of Time for the 
period of such delay in accordance with the provisions of Clause-17A(ii). 

 
4. Communications to be in Writing: All notices, communications, reference and complaints 

made by the DFCCIL or the Engineer or the Engineer's Representative or the Contractor 
inter-se concerning the works shall be in writing or e-mail on registered e-mail IDs i.e. the e 
mail id provided for correspondence in the contract agreement, otherwise email id registered 
with IREPS and no notice, communication, reference or complaint not in writing or through 
e-mail, shall be recognized. 

 
5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name, 

designation and address of his authorized agent and all complaints, notices, communications 
and references shall be deemed to have been duly given to the Contractor, if delivered to the 
Contractor or his authorized agent or left at or posted to the address so given and shall be 
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deemed to have been so given in the case of posting on day on which they would have 
reached such address in the ordinary course of post/ e-mail or on the day on which they were 
so delivered or left. In the case of contract by partners, any change in the constitution of the 
firm shall be forthwith notified by the Contractor to the Engineer. 

 
6. Occupation and Use of Land: No land belonging to or in the possession of the 

DFCCIL/Railways shall be occupied by the Contractor without the permission of the 
DFCCIL/Railways. The Contractor shall not use, or allow to be used the site for any purposes 
other than that of executing the works. Whenever non-Railway bodies/DFCCIL/persons are 
permitted to use DFCCIL/Railway premises with competent authority’s approval, 
conservancy charges as applicable from time to time may be levied. 

7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 
contract or any part thereof or allow any person to become interested therein in any manner 
whatsoever without the special permission in writing of the Chief Engineer, save as provided 
below. Any breach of this condition shall entitle the DFCCIL/Railways to rescind the 
contract under Clause 62 of these Conditions and also render the Contractor liable for 
payment to the DFCCIL/Railways in respect of any loss or damage arising or ensuing from 
such cancellation; provided always that execution of the details of the work by petty 
Contractor under the direct and personal supervision of the Contractor or his agent shall not 
be deemed to be sub-letting under this clause. 
In case Contractor intends to subcontract part of work, he shall submit a proposal in writing 
seeking permission of Chief Engineer for the same. While submitting the proposal to 
Railway/DFCCIL, Contractor shall ensure the following: 

(a) (i)Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total 
contract value. 

(ii) The subcontractor shall have successfully completed at least one work similar to work 
proposed for subcontract in last 5 years, ending date of submission of proposal by Contractor 
to Railway/DFCCIL, costing not less than 35% value of work to be subletted, through a 
works contract. For fulfilment of above, Work Experience Certificate issued by a Govt. 
Department/Organisation shall be considered. Further, Work Experience Certificate issued by 
a Public listed company shall be considered provided the company is having average annual 
turnover of Rs 500 crore and above in last 3 financial years excluding the current financial 
year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 
5 years back from the date of submission of proposal by Contractor to Railway/DFCCIL and 
work experience certificate issued by a person authorised by the Public Listed Company to 
issue such certificates. 
Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be 
asked for by the Railway/DFCCIL. 

In case contractor submits subcontractor’s work experience certificate issued by public listed 
company, the contractor shall also submit along with work experience certificate, the relevant 
copy of work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last bill 
paid by company in support of above work experience certificate. 

 
(iii) There is no banning of business with the sub-contractor in force over IR. 

 
(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by 

Contractor with subcontractor. No subcontractor shall be permitted without a formal 
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agreement between Contractor and subcontractor. This agreement shall clearly define the 
scope of work to be carried out by subcontractor and the terms of payment in clear & 
unambiguous manner. 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement 
legally enforceable in Court of Law with subcontractor and submit a copy of the same to the 
Engineer. 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended 
date of commencement of subcontractor’s work. 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, 
if he intends to do so at his own or on the instructions of Railway/DFCCIL, with prior 
intimation to Chief Engineer. 

 
(f) The Contractor shall indemnify Railway/DFCCIL against any claim of subcontractor. 

 
(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour 

to resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of 
work is not affected in any manner whatsoever. 

 
(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, 

based on documents, is satisfied that subcontracted work has been carried out by 
subcontractor, shall issue work experience certificate to the subcontractor also for the portion 
of work subcontracted and successfully completed by the sub-contractor. 
Note: Work Experience Certificate to the subcontractor shall be issued only when the 
contractor’s work is complete and contractor is entitled for the issuance of Work Experience 
Certificate. However, in the same contract, when the Chief Engineer, based on documents, is 
satisfied that the subcontractor has successfully carried out subletted work; without issuance 
of work experience certificate to subcontractor at this stage, the Chief Engineer can, only 
once, consider the successfully completed subletted work for the fulfilment of eligibility for 
further subletting of work to the subcontractor in the same contract. When the contractor’s 
work is complete and contractor is entitled for the issuance of work experience certificate, 
the subcontractor shall be issued one Work Experience Certificate for the total scope of work 
executed by the subcontractor in the contract. 

(i) The responsibility of successful completion of work by subcontractor shall lie with 
Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per 
terms of the Contract. 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, 
he may instruct the Contractor to remove the subcontractor from the work and Contractor has 
to comply with the above instructions with due promptness. Contractor shall intimate the 
actual date of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever 
on this account shall be entertained by the DFCCIL/Railways and this shall be deemed as 
‘excepted matter’ (matter not arbitrable). 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual 
relationship between the sub-contractor and the DFCCIL/Railways and shall not relieve the 
Contractor of any responsibility under the Contract. 

 
8. Assistance by DFCCIL for the Stores to be obtained by the Contractor: Owing to 

difficulty in obtaining certain materials (including Tools & Plant) in the market, the DFCCIL 
may have agreed without any liability therefore to endeavour to obtain or assist the 
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Contractor in obtaining the required quantities of such materials as may be specified in the 
Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 
material, the Contractor shall not be deemed absolved of his own responsibility and shall 
keep in touch with the day to day position regarding their availability and accordingly adjust 
progress of works including employment of labour and the DFCCIL shall not in any way be 
liable for the supply of materials or for the non-supply thereof for any reasons whatsoever nor 
for any loss or damage arising in consequence of such delay or non-supply. 

 
9. Railway Passes: No free Railway passes shall be issued by the Railway to the Contractor or 

any of his employee/worker. 
 

10. Carriage of Materials: No forwarding orders shall be issued by the DFCCIL/Railways for 
the conveyance of Contractor's materials, tools and plant by train which may be required for 
use in the works and the Contractor shall pay full freight charges at public tariff rates 
therefor. 

 
11. Use of Ballast Trains: The Railway/DFCCIL may agree to allow the Contractor use of the 

ballast or material trains under such conditions as shall be specially prescribed, provided that 
the Contractor shall pay for the use thereof charges calculated at public tariff rates on the 
marked carrying capacity of each vehicle subject to specified minimum charge per day or part 
of day and provided further that the Contractor shall indemnify the Railway/DFCCIL against 
any claims or damages arising out of the use or misuse thereof and against any liabilities 
under the Workmen's Compensation Act, 1923 or any statutory amendments thereto. 

 
12. Representation on Works: The Contractor shall, when he is not personally present on the 

site of the works place, keep a responsible agent at the works during working hours who shall 
on receiving reasonable notice, present himself to the Engineer and orders given by the 
Engineer or the Engineer's representative to the agent shall be deemed to have the same force 
as if they had been given to the Contractor. Before absenting himself, the Contractor shall 
furnish the name and address of his agent for the purpose of this clause and failure on the part 
of the Contractor to comply with this provision at any time will entitle the DFCCIL/Railways 
to rescind the contract under Clause 62 of these Conditions. 

 
13. Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious 

stones, coins, treasures relics antiquities and other similar things which shall be found in or 
upon the site shall be the property of the DFCCIL/Railways and the Contractor shall duly 
preserve the same to the satisfaction of the DFCCIL/Railways and shall from time to time 
deliver the same to such person or persons as the DFCCIL/Railways may appoint to receive 
the same. 

 
14. Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except 

for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock or other 
substances or materials which may be obtained from any excavation made for the purpose of 
the works or any building or produced upon the site at the time of delivery of the possession 
thereof but all the substances, materials, buildings and produce shall be the property of the 
DFCCIL/Railways provided that the Contractor may, with the permission of the Engineer, 
use the same for the purpose of the works either free of cost or pay the cost of the same at 
such rates as may be determined by the Engineer. 

 
15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the 
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DFCCIL/Railways from and against all actions, suit, proceedings, losses, costs, damages, 
charges, claims and demands of every nature and description brought or recovered against the 
DFCCIL/Railways by reason of any act or omission of the Contractor, his agents or 
employees, in the execution of the works or in his guarding of the same. All sums payable by 
way of compensation under any of these conditions shall be considered as reasonable 
compensation to be applied to the actual loss or damage sustained, and whether or not any 
damage shall have been sustained. 

 
16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security 

submitted by the Contractor with his tender will be retained /encashed by the 
DFCCIL/Railways as part of security for the due and faithful fulfillment of the contract by 
the Contractor. Provided further that, if Contractor submits the Cash or Term Deposit 
Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee 
Bond from a Scheduled commercial bank of India, either towards the Full Security Depositor 
the Part Security Deposit equal to or more than Bid Security, the DFCCIL shall return the Bid 
Security, to the Contractor. 

 
Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit 
Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee 
bond issued from Scheduled commercial bank of India, or may be recovered at the rate of 
6% of the bill amount till the full Security Deposit is recovered. Provided also that in case of 
defaulting Contractor, the DFCCIL may retain any amount due for payment to the Contractor 
on the pending "on account bills" so that the amounts so retained (including amount 
guaranteed through Performance Guarantee) may not exceed 10% of the total value of the 
contract. 

 
The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up 
to the stipulated date of Maintenance/ work completion period plus 60 days and shall be 
extended from time to time, depending upon extension of contract granted in terms of Clause 
17A and 17B of the Standard General Conditions of Contract. 

 
Note: Security Deposit deposited in cash by the Contractor or recovered from the running 
bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be 
refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from 
scheduled commercial bank of India, to be submitted by him, for an amount equal to or more 
than the already available Security Deposit, provided however that, in a contract of value 
less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is 
permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such 
refund / return of the already available Security Deposit is permitted up to three times. 

 
16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be 

returned to the Contractor along with or after, the following: 

(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that 

DFCCIL has No Claim on Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 

50.(1), in case applicable. 
 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 
clause 62 (1) of these conditions, the Security Deposit already with DFCCIL/Railways 
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under the contract shall be forfeited. However, in case the contract is rescinded in part or 
parts under clause 62 (1) of these conditions, the Security Deposit shall not be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable 
to the Contractor under the Contract, but Government Securities deposited in terms of Sub- 
Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

 
16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty 
one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of 
LOA may be given by the Authority who is competent to sign the contract agreement. 
However, a penal interest of 12% per annum shall be charged for the delay beyond 
21(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday 
happens to be a declared holiday in the concerned office of the DFCCIL, submission of PG 
can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from 
the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 
DFCCIL shall be entitled to forfeit Bid Security and other dues payable to the contractor 
against that particular contract, subject to maximum of PG amount. In case a tenderer has not 
submitted Bid Security on the strength of their registration as a Startup recognized by 
Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and 
Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 
forms, amounting to 5% of the original contract value:- 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Government Securities including State Loan Bonds at 5% below the market value; 

(iv) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 
Bank of India; 

(vi) Deposit in the Post Office Saving Bank; 

(vii) Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix) Ten years Defence Deposits; 

(x) National Defence Bonds and 

(xi)  Unit Trust Certificates at 5% below market value or at the face value whichever is less. 
Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. 
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In 
case, the time for completion of work gets extended, the Contractor shall get the validity of 
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P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and 
shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 
contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to 
which the President of India is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 

(i)  Failure by the Contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the Performance 
Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 
days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

17. Force Majeure Clause: If at any time, during the continuance of this contract, the 
performance in whole or in part by either party of any obligation under this contract shall be 
prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 
sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts 
or acts of God (hereinafter, referred to events) provided, notice of the happening of any such 
event is given by either party to the other within 30 days from the date of occurrence thereof, 
neither party shall by reason of such event, be entitled to terminate this contract nor shall 
either party have any claim for damages against the other in respect of such non-performance 
or delay in performance, and works under the contract shall be resumed as soon as practicable 
after such event has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligation under this contract is 
prevented or delayed by reason of any such event for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party. 

 
17A Extension of Time in Contracts: Subject to any requirement in the contract as to completion 

of any portion or portions of the works before completion of the whole, the Contractor shall 
fully and finally complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date entered in the 
contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the 
opinion of the Engineer have materially increased the magnitude of the work, then such 
extension of the contracted date of completion may be granted as shall appear to the Engineer 
to be reasonable in the circumstances, provided moreover that the Contractor shall be 
responsible for requesting such extension of the date as may be considered necessary as soon 
as the cause thereof shall arise. 

(ii) Extension for Delay not due to DFCCIL/Railways or Contractor: If in the opinion of the 
Engineer, the progress of work has any time been delayed by any act or neglect of 
Railway/DFCCIL's employees or by other Contractor employed by the DFCCIL under Sub- 
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Clause (4) of Clause 20 of these Conditions or in executing the work not forming part of the 
contract but on which Contractor's performance necessarily depends or by reason of 
proceeding taken or threatened by or dispute with adjoining or to neighbouring owners or 
public authority arising otherwise through the Contractor's own default etc. or by the delay 
authorized by the Engineer pending arbitration or in consequences of the Contractor not 
having received in due time necessary instructions from the DFCCIL for which he shall have 
specially applied in writing to the Engineer or his authorized representative then upon 
happening of any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer within 15 days of such happening, but shall nevertheless 
make constantly his best endeavours to bring down or make good the delay and shall do all 
that may be reasonably required of him to the satisfaction of the Engineer to proceed with the 
works. The Contractor may also indicate the period for which the work is likely to be delayed 
and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to DFCCIL/Railways: In the event of any failure or delay by the 
DFCCIL to hand over the Contractor possession of the lands necessary for the execution of 
the works or to give the necessary notice to commence the works or to provide the necessary 
drawings or instructions or any other delay caused by the DFCCIL due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter the 
character thereof or entitle the Contractor to damages or compensation therefor, but in any 
such case, the DFCCIL may grant such extension or extensions of the completion date as may 
be considered reasonable. 
The Contractor shall indicate the period for which the work is likely to be delayed and shall 
seek extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ 
and 17A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 
days before the expiry of the date fixed for completion of the works. The Engineer shall 
consider the same and shall grant and communicate such extension of time as in his opinion 
is reasonable having regard to the nature and period of delay and the type and quantum of 
work affected thereby. No other compensation shall be payable for works so carried forward 
to the extended period of time; the same rates, terms and conditions of contract being 
applicable, as if such extended period of time was originally provided in the original contract 
itself. 
The non-submission of request for extension or submission of request within less than 15 
days before the expiry of the date fixed for completion of the works, shall make him 
ineligible for extension under these sub clauses, subject to final decision of Engineer. 
(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated- 
14.07.2022) 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time 
for the execution of the work or part of the works specified in the contract documents shall be 
deemed to be the essence of the contract and the works must be completed not later than the 
date(s) as specified in the contract. If the Contractor fails to complete the works within the 
time as specified in the contract for the reasons other than the reasons specified in Clause 17 
and 17A, the DFCCIL may, if satisfied that the works can be completed by the Contractor 
within reasonable short time thereafter, allow the Contractor for further extension of time 
(Proforma at Annexure-VII) as the Engineer may decide. On such extension the DFCCIL will 
be entitled without prejudice to any other right and remedy available on that behalf, to 
recover from the Contractor as agreed damages and not by way of penalty for each week or 
part of the week, a sum calculated at the rate of Liquidated Damages as decided by Engineer, 
between 0.05% to 0.30% of contract value of the works for each week or part of the week. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 
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work as per contract agreement including any supplementary work order/contract agreement 
issued. Provided also, that the total amount of liquidated damages under this condition shall 
not exceed 5% of the contract value or of the total value of the item or groups of items of 
work for which a separate distinct completion period is specified in the contract. 

Provided further, that if the DFCCIL is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work 
within further extension of time allowed as aforesaid, the DFCCIL shall be entitled without 
prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s 
Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not 
actual damage is caused by such default. 

NOTE: 

In a contract, where extension(s) of time have been allowed once under clause 
17B, further request(s) for extension of time under clause 17A can also be considered under 
exceptional circumstances. Such extension(s) of time under clause 17A shall be without any 
Liquidated damages, but the Liquidated damages already recovered during extension(s) of 
time granted previously under clause 17B shall not be waived. However, Price variation 
during such extension(s) shall be dealt as applicable for extension(s) of time under clause 
17B. 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 
Dated-14.07.2022) 

17C Bonus for Early Completion of Work: In open tenders having advertised value more than Rs. 
50 crore and original period of completion 12 months or more, when there is no reduction in 
original scope of work by more than 10%, and no extension granted on either DFCCIL or 
Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 
completion of work. The period of less than 30 days shall be ignored while working out 
bonus. The maximum bonus shall be limited to 5% of original contract value. The completion 
date shall be reckoned as the date of issuance of completion certificate by Engineer. 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or offered 
by or on behalf of the Contractor or his partner or agent or servant or anyone on his behalf, to 
any officer or employee of the DFCCIL or to any person on his behalf in relation to obtaining 
or execution of this or any other contract with the DFCCIL shall, in addition to any criminal 
liability which he may incur, subject Contractor to the rescission of the contract and all other 
contracts with the DFCCIL and to the payment of any loss or damage resulting from such 
decision and the DFCCIL shall be entitled to deduct the amounts so payable from the 
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 
India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 
transactions either directly or indirectly with any employee of the DFCCIL and if he shall do 
so, the DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with 
the DFCCIL. Any question or dispute as to the commission of any such offence or 
compensation payable to the DFCCIL under this Clause shall be settled by the General 
Manager of the DFCCIL, in such a manner as he shall consider fit & sufficient and his 
decision shall be final & conclusive. In the event of rescission of the contract under this 
Clause, the Contractor will not be paid any compensation whatsoever except payments for the 
work done upto the date of rescission. 
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EXECUTION OF WORKS 
19.(1) Contractor's understanding: It is understood and agreed that the Contractor has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of 
the ground, the character, quality and quantity of the materials to be encountered, the 
character of equipment and facilities needed preliminary to and during the progress of the 
works, the general and local conditions, the labour conditions prevailing therein and all other 
matters which can in any way affect the works under the contract. 

19.(2) Commencement of Works: The Contractor shall commence the works within 15 days after 
the receipt by him of an order in writing to this effect from the Engineer and shall proceed 
with the same with due expedition and without delay 

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work shall as 
soon as possible but not later than 30 days after the date of receipt of the acceptance letter in 
respect of contracts with initial completion period of two years or less or not later than 90 
days for other contracts have to submit the detailed programme of work indicating the time 
schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also 
submit the details of organisation (in terms of labour and supervisors), plant and machinery 
that he intends to utilize (from time to time) for execution of the work within stipulated date 
of completion. The programme of work amended as necessary by discussions with the 
Engineer, shall be treated as the agreed programme of the work for the purpose of this 
contract and the Contractor shall endeavor to fulfill this programme of work. The progress of 
work will be watched accordingly and the liquidated damages will be with reference to the 
overall completion date. Nothing stated herein shall preclude the Contractor in achieving 
earlier completion of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/DFCCIL Electrification, 
finalized through Tenders having advertised value more than Rs.100 crores, the Contractor 
shall submit a detailed time programme to the Engineer within 30 days after issue of LOA. 
The program shall include the physical and Financial Progress vis-à-vis program and forecast 
cash flow adopting Project Management Software such as Primavera/Sure Track/MS 
Project etc. The program must identify the milestones, interface requirements and program 
reporting elements. The Contractor shall supply, free of cost one set of authorized software 
to the Engineer and the soft copy of structured program for the project. This shall be updated 
every month. The Contractor shall also submit a revised programme whenever the previous 
programme is inconsistent with actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated 
timing of each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery 
to Site, construction, erection and testing, each of these stages for work by each 
Subcontractor, if any, the sequence and timing of inspections and tests specified in the 
Contract, and a supporting report which includes: 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, 

and details showing the Contractor’s reasonable estimate for the number of each class of 
Contractor’s Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the Contractor 
shall proceed in accordance with the programme, subject to his other obligations under the 
Contract. The Engineer shall be entitled to rely upon the programme when planning their 
activities. 

 
If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the 
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extent stated) to comply with the Contract or to be consistent with actual progress and the 
Contractor’s stated intentions, the Contractor shall submit a revised programme to the 
Engineer within 15 days in accordance with this Sub-Clause. 
(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 
Dated-14.07.2022) 

 
19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out of all 

works in relation to original points, lines and levels of reference at his cost. The Contractor 
shall execute the work true to alignment, grade, levels and dimensions as shown in the 
drawing and as directed by the Engineer's representative and check these at frequent intervals. 
The Contractor shall provide all facilities like labour and instruments and shall co-operate 
with the Engineer's representative for checking of all alignment, grades, levels and 
dimensions. If, at any time, during the progress of the works any error appear or arise in any 
part of the work, the Contractor, on being required so to do by the Engineer's representative 
shall, at his own cost rectify such errors, to the satisfaction of the Engineer's representative. 

Such checking shall not absolve the Contractor of his own responsibility of maintaining 
accuracy in the work. The Contractor shall carefully protect and preserve all bench marks, 
sight rails, pegs and other things used in setting out the work. 

20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which 
the several parts of the works shall be executed and the Contractor shall execute without 
delay all orders given by the Engineer from time to time; but the Contractor shall not be 
relieved thereby from responsibility for the due performance of the works in all respects. 

20.(2) Alterations to be Authorized: No alterations in or additions to or omissions or 
abandonment of any part of the works shall be deemed authorised, except under written 
instructions from the Engineer. 

20.(3) Extra Works: Should works over and above those included in the contract require to be 
executed at the site, the Contractor shall have no right to be entrusted with the execution of 
such works which may be carried out by another Contractor or Contractors or by other means 
at the option of the DFCCIL. 

20.(4)  Separate Contracts in Connection with Works: The DFCCIL shall have the right to let 
other contracts in connection with the works. The Contractor shall afford other Contractors 
reasonable opportunity for the storage of their materials and the execution of their works and 
shall properly connect and coordinate his work with theirs. If any part of the Contractor’s 
work depends upon proper execution or result upon the work of another Contractor(s), the 
Contractor shall inspect and promptly report to the Engineer any defects in such works that 
render it unsuitable for such proper execution and results. The Contractor's failure so-to 
inspect and report shall constitute an acceptance of the other Contractor's work as fit and 
proper for the reception of his work, except as to defects which may develop in the other 
Contractor's work after the execution of his work. 

21. Instruction of Engineer's Representative: Any instructions or approval given by the 
Engineer's representative to Contractor in connection with the works shall bind the Contractor 
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as though it had been given by the Engineer provided always as follows: 

(a) Failure of the Engineer's representative to disapprove any work or materials shall not prejudice 
the power of the Engineer thereafter to disapprove such work or material and to order the 
removal or breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 
representative, he shall be entitled to refer the matter to the Engineer who shall there upon 
confirm or vary such decision. 

22.(1) Adherence to Specifications and Drawings: The site and the detailed drawings of existing 
shall be made available to the contractor commensurate with the accepted programme of 
work submitted under clause 19(3). The whole of the works shall be executed in perfect 
conformity with the specifications and drawings of the contract. If Contractor performs any 
works in a manner contrary to the specifications or drawings or any of them and without such 
reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and shall be 
responsible for all loss to the DFCCIL. 

22.(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of 
Drawings and Specifications at the site, in good order, and such contract documents as may 
be necessary, available to the Engineer or the Engineer's Representative. 

22.(3) Ownership of Drawings and Specifications: All Drawings and Specifications and copies 
thereof furnished by the DFCCIL to the Contractor are deemed to be the property of the 
DFCCIL. They shall not be used on other works and with the exception of the signed contract 
set, shall be returned by the Contractor to the DFCCIL on completion of the work or 
termination of the Contract. 

22.(4) Compliance with Contractor's Request for Details: The Engineer shall furnish with 
reasonable promptness, after receipt by him of the Contractor's request, additional 
instructions by means of drawings or otherwise, necessary for the proper execution of the 
works or any part thereof. All such drawings and instructions shall be consistent with the 
Contract Documents and reasonably inferable there from. 

22.(5) Meaning and Intent of Specification and Drawings: If any ambiguity arises as to the 
meaning and intent of any portion of the Specifications and Drawings or as to execution or 
quality of any work or material, or as to the measurements of the works the decision of the 
Engineer thereon shall be final subject to the appeal (within 7 days of such decision being 
intimated to the Contractor) to the Chief Engineer who shall have the power to correct any 
errors, omissions, or discrepancies in aforementioned items and whose decision in the matter 
in dispute or doubt shall be final and conclusive. 

23. Working during Night: The Contractor shall not carry out any work between sun-set and 
sun-rise without the previous permission of the Engineer. However, if the Engineer is 
satisfied that the work is not likely to be completed in time except by resorting to night 
work, he may order the same without confirming any right on the Contractor for claiming 
any extra payment for the same. 
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24. Damage to DFCCIL Property or Private Life and Property: The Contractor shall be 
responsible for all risk to the work and for trespass and shall make good at his own expense 
all loss or damage whether to the works themselves or to any other property of the DFCCIL 
or the lives, persons or property of others from whatsoever cause in connection with the 
works until they are taken over by the DFCCIL, although all reasonable and proper 
precautions may have been taken by the Contractor. In case the DFCCIL shall be called 
upon to make good any costs, loss or damages, or to pay any compensation, including that 
payable under the provisions of the Workmen's Compensation Act or any statutory 
amendments thereof to any person or persons sustaining damages as aforesaid by reason of 
any act, or any negligence or omissions on the part of the Contractor; the amount of any 
costs or charges including costs and charges in connection with legal proceedings, which 
the DFCCIL may incur in reference thereto, shall be charged to the Contractor. The 
DFCCIL shall have the power and right to pay or to defend or compromise any claim of 
threatened legal proceedings or in anticipation of legal proceedings being instituted 
consequent on the action or default of the Contractor, to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such proceedings, 
charging to Contractor, as aforesaid; any sum or sums of money which may be paid and any 
expenses whether for reinstatement or otherwise which may be incurred and the propriety of 
any such payment, defence or compromise, and the incurring of any such expenses shall not 
be called in question by the Contractor. 

25. Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself 
with sheds, storehouses and yards in such situations and in such numbers as in the opinion 
of the Engineer is requisite for carrying on the works and the Contractor shall keep at each 
such sheds, storehouses and yards a sufficient quantity of materials and plant in stock as not 
to delay the carrying out of the works with due expedition and the Engineer and the 
Engineer's representative shall have free access to the said sheds, store houses and yards at 
any time for the purpose of inspecting the stock of materials or plant so kept in hand, and 
any materials or plant which the Engineer may object to shall not be brought upon or used 
in the works, but shall be forthwith removed from the sheds, storehouses or yards by the 
Contractor. The Contractor shall at his own expenses provide and maintain suitable mortar 
mills, soaking vats or any other equipments necessary for the execution of the works. 

 
26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to 
give the necessary directions to his workmen and to see that they execute their work in sound 
& proper manner and shall employ only such supervisors, workmen & labourers in or about 
the execution of any of these works as are careful and skilled in the various trades. 

26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 
supervisor, workman or labourer who shall be objected to by the Engineer and if and 
whenever required by the Engineer, he shall submit a correct return showing the names of all 
staff and workmen employed by him. 

 
26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the 

works a sufficient number of staff and workmen as is necessary for proper completion of the 
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works within the time prescribed, the Contractor shall forthwith on receiving intimation to 
this effect deploy the additional number of staff and labour as specified by the Engineer 
within seven days of being so required and failure on the part of the Contractor to comply 
with such instructions will entitle the DFCCIL to rescind the contract under Clause 62 of 
these conditions. 

 
26A.  Deployment of Qualified Engineers at Work Sites by the Contractor: 

 
26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 

Diploma Engineer(s), as prescribed in the tender documents. 
 

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be 
liable to pay liquidated damages at the rates, as prescribed in the tender documents. 

 
26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities 

contained in the works contract shall be specified in the tender documents as ‘Special 
Condition of Contract’. 

 
27.(1) Workmanship and Testing: The whole of the works and/or supply of materials specified 

and provided in the contract or that may be necessary to be done in order to form and 
complete any part thereof shall be executed in the best and most substantial workman like 
manner with materials of the best and most approved quality of their respective kinds, 
agreeable to the particulars contained in or implied by the specifications and as referred to in 
and represented by the drawings or in such other additional particulars, instructions and 
drawings given during the carrying on of the works and to the entire satisfaction of the 
Engineer according to the instructions and directions which the Contractors may from time to 
time receive from the Engineer. The materials may be subjected to tests by means of such 
machines, instruments and appliances as the Engineer may direct and wholly at the expense 
of the Contractor. 

 
27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's Representative 

shall be entitled to order from time to time: 
(a) The removal from the site, within the time specified in the order, of any materials which in 

his opinion are not in accordance with the specifications or drawings. 
(b) The substitution of proper and suitable materials, and 

(c)  the removal and proper re-execution, notwithstanding any previous tests thereof or on 
account payments therefor, of any work which in respect of materials or workmanship is not 
in his opinion in accordance with the specifications and in case of default on the part of the 
Contractor in carrying out such order, the DFCCIL shall be entitled to rescind the contract 
under Clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by 
Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in the 
Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. 
Contractor shall implement these provisions at worksites, for which no extra payment will be 
payable. 

28. Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 
Representative every facility for entering in and upon every portion of the work at all hours 
for the purpose of inspection or otherwise and shall provide all labour, materials, planks, 
ladders, pumps, appliances and things of every kind required for the purpose and the 
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Engineer and the Engineer's Representative shall at all times have free access to every part of 
the works and to all places at which materials for the works are stored or being prepared. 

 
29. Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the 

Engineer or the Engineer's Representative whenever any work or materials are intended to be 
covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach of 
measurements in order that the work may be inspected or that correct dimensions may be 
taken before being so covered, placed beyond the reach of measurement in default whereof, 
the same shall at the option of the Engineer or the Engineer's Representative be uncovered 
and measured at the Contractor's expense or no allowance shall be made for such work or 
materials. 

30. Temporary Works: All temporary works necessary for the proper execution of the works 
shall be provided and maintained by the Contractor and subject to the consent of the Engineer 
shall be removed by him at his expenses when they are no longer required and in such 
manner as the Engineer shall direct. In the event of failure on the part of the Contractor to 
remove the temporary works, the Engineer will cause them to be removed and cost as 
increased by supervision and other incidental charges shall be recovered from the Contractor. 
If temporary huts are provided by the Contractor on the DFCCIL land for labour engaged by 
him for the execution of works, the Contractor shall arrange for handing over vacant 
possession of the said land after the work is completed; if the Contractor's labour refuse to 
vacate, and have to be evicted by the DFCCIL, necessary expenses incurred by the DFCCIL 
in connection therewith shall be borne by the Contractor. 

31.(1) Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the 
Contractor shall be responsible for the arrangements to obtain supply of water necessary for 
the works. 

31.(2) Water Supply from DFCCIL/Railways System: The DFCCIL/Railways may supply to the 
Contractor part or whole of the quantity of the water required for the execution of works 
from the Railway/DFCCIL's existing water supply system at or near the site of works on 
specified terms and conditions and at such charges as shall be determined by the 
DFCCIL/Railways and payable by the Contractor, provided that the Contractor shall arrange, 
at his own expense, to effect the connections and lay additional pipelines and accessories on 
the site and that the Contractor shall not be entitled to any compensation for interruption of 
failure of the water supply. 

31.(3) Water Supply by DFCCIL/Railways Transport: In the event of the DFCCIL/Railways 
arranging supply of water to the Contractor at or near the site of works by travelling water 
tanks or other means, the freight and other charges incurred thereby, including demurrage 
charges that may be levied, shall be paid by the Contractor in addition to the charges referred 
to in Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to any 
compensation for interruption or failure of the water supply. 

31.(4) (a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 
provided in the contract, the Contractor shall be responsible for arrangements to obtain 
supply of Electric Power for the works. 
(b) Electric Supply from the DFCCIL/Railways System: The DFCCIL/Railways may 
supply to the Contractor part or whole of the electric power wherever available and possible, 
required for execution of works from the DFCCIL's existing electric supply systems at or 
near the site of works on specified terms and conditions and such charges as shall be 
determined by the DFCCIL/Railways and payable by the Contractor provided the cost of 
arranging necessary connections to the Railway/DFCCIL's Electric Supply systems and 
laying of underground/overhead conductor, circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the Contractor shall not be 
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entitled to any compensation for interruption or failure of the Electric supply system. 
32.  Property in Materials and Plant: The materials and plant brought by the Contractor upon 

the site or on the land occupied by the Contractor in connection with the works and intended 
to be used for the execution thereof shall immediately be deemed to be the property of the 
DFCCIL/Railways. Such of them as during the progress of the works are rejected by the 
Engineer under Clause 25 of these conditions or are declared by him not to be needed for the 
execution of the works or such as on the grant of the certificate of completion remain unused 
shall immediately on such rejection, declaration or grant cease to be deemed the property of 
the DFCCIL/Railways and the Contractor may then (but not before) remove them from the 
site or the said land. This clause shall not in any way diminish the liability of the Contractor 
nor shall the DFCCIL/Railways be in any way answerable for any loss or damage which may 
happen to or in respect of any such materials or plant either by the same being lost, stolen, 
injured or destroyed by fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by DFCCIL/Railways: The Contractor shall take all 
reasonable care of all tools, plant and materials or other property whether of a like description 
or not belonging to the DFCCIL/Railways and committed to his charge for the purpose of the 
works and shall be responsible for all damage or loss caused by him, his agents, permitted 
sub-contractor, or his workmen or others while they are in his charge. The Contractors shall 
sign accountable receipts for tools, plants and materials made over to him by the Engineer 
and on completion of the works shall hand over the unused balance of the same to the 
Engineer in good order and repair, fair wear and tear excepted, and shall be responsible for 
any failure to account for the same or any damage done thereto. 

33.(2) Hire of DFCCIL's Plant: The DFCCIL may hire to the Contractor such plant as concrete 
mixers, compressors and portable engines for use during execution of the works on such 
terms as may be specified in the special conditions or in a separate agreement for Hire of 
Plant. 

34.(1) Precaution During Progress of Works: During the execution of works, unless otherwise 
specified, the Contractor shall at his own cost provide the materials for and execute all 
shoring, timbering and strutting works as is necessary for the stability and safety of all 
structures, excavations and works and shall ensure that no damage, injury or loss is caused or 
likely to be caused to any person or property. 

34.(2) Roads and Water Courses: Existing roads or water courses shall not be blocked cut 
through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer. All compensations claimed for any unauthorized closure, cutting 
through, alteration, diversion or obstruction to such roads or water courses by the Contractor 
or his agent or his staff shall be recoverable from the Contractor’s bills/Security Deposit or 
any other dues of Contractor with the Government of India. 

34.(3) Provision of Access to Premises: During progress of work in any street or thoroughfare, the 
Contractor shall make adequate provision for the passage of traffic, for securing safe access 
to all premises approached from such street or thoroughfare and for any drainage, water 
supply or means of lighting which may be interrupted by reasons of the execution of the 
works and shall react and maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary 
to prevent accidents. The works shall in such cases be executed night and day, if so ordered 
by the Engineer and with such vigour so that the traffic way be impeded for as short a time as 
possible. 

 
34.(4) Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public whether on public or DFCCIL/Railways property and shall post such look 
out men as may, in the opinion of the Engineer, be required to comply with regulations 
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appertaining to the work. Contractor shall ensure placement of barricading / partitions at the 
place of work to ensure safety of habitants of adjacent area, failing which Engineer may 
advise stoppage of work as per his discretion. 

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. 
name of work, approximate cost, expected date of completion, name and address of the 
Contractor and address of Engineer on a proper steel Board of size not less than  1m x 1m. 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor 
without the permission of the Engineer and then also only in the manner and to the extent to 
which such permission is given. Where explosives are required for the works, they shall be 
stored in a special magazine to be provided by and at the cost of the Contractor in accordance 
with the Explosive Rules. The Contractor shall obtain the necessary license for the storage 
and the use of explosives. All operations in which or for which explosives are employed 
shall be at the sole risk and responsibility of the Contractor and the Contractor shall 
indemnify the DFCCIL/Railways in respect thereof. 

 
36.(1) Suspension of Works: The Contractor shall on the order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b) Necessary for the proper execution of the works or by the reason of weather conditions or by 
some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public or 
workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and 
restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to 
high level of pollution in the city of worksite. 

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 
period of suspension of the works, but in the event of any suspension ordered by the Engineer 
for reasons other than aforementioned and when each such period of suspension exceeds 14 
days, the Contractor shall be entitled to such extension of time for completion of the works as 
the Engineer may consider proper having regard to the period or periods of such suspensions 
and to such compensations as the Engineer may consider reasonable in respect of salaries or 
wages paid by the Contractor to his employees during the periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months: If the progress of the works or any part thereof 
is suspended on the order of the Engineer for more than three months at a time, the 
Contractor may serve a written notice on the Engineer requiring permission within 15 days 
from the receipt thereof to proceed with the works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the Contractor by 
further written notice so served may, but is not bound to, elect to treat the suspension where it 
affects part only of the works as an omission of such part or where it affects the whole of the 
works, as an abandonment of the contract by the DFCCIL. 

37. Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to 
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provide for works duly and properly completed in accordance with the General and Special 
(if any) Conditions of the Contract and the Specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 
in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 
shall be deemed to include and cover superintendence and labour, supply, including full 
freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 
props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and 
plant required on the works, except such tools, plant or materials as may be specified in the 
contract to be supplied to the Contractor by the DFCCIL, the erection, maintenance and 
removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 
draining, all prevention of or compensation for trespass, all barriers and arrangements for the 
safety of the public or of employees during the execution of works, all sanitary and medical 
arrangements for labour camps as may be prescribed by the DFCCIL, the setting of all work 
and of the construction, repair and upkeep of all center lines, bench marks and level pegs 
thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface 
damage or taxes and impositions payable to local authorities in respect of land, structures and 
all material supplied for the work or other duties or expenses for which the Contractor may 
become liable or may be put to under any provision of law for the purpose of or in connection 
with the execution of the contract and all such other incidental charges or contingencies as 
may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new 
tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 
within the original date of completion/date of completion extended under clause 17 & 17A 
and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be 
reimbursed the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 
tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 
tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India. 

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the 
scale in force for the time being on the DFCCIL and incurred by the Contractor failing to 
load or unload any goods or materials within the time allowed by the DFCCIL for loading as 
also wharfage charges, of materials not removed in time, as also charges due on 
consignments booked by or to him shall be paid by the Contractor, failing which such charges 
shall be debited to the Contractor's account in the hands of the DFCCIL and shall be deducted 
from any sums which may become due to him in terms of the contracts. 

 
39.(1) Rates for Extra Item(s) of Works: 

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor 
on the instructions of the Engineer which is not included in the accepted Bill(s) of Quantities 
but figures in the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth 
in the "Standard Schedule of Rates (SSOR)" modified by the tender percentage as accepted in 
the contract for that chapter of Standard Schedule of Rates (SSOR). 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between 
the Engineer and the Contractor before the execution of such items of work as per sub clause 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the 
accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor 
shall be bound to notify the Engineer at least seven days before the necessity arises for the 
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execution of such items of works that the accepted Bill(s) of Quantities does not include rate 
or rates for such extra work involved. The rates payable for such items shall be decided at the 
meeting to be held between the Engineer and Contractor, in as short a period as possible after 
the need for the special item has come to the notice. In case the Contractor fails to attend the 
meeting after being notified to do so or in the event of no settlement being arrived at, the 
Railway shall be entitled to execute the extra works by other means and the Contractor shall 
have no claim for loss or damage that may result from such procedure. 

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market 
rates of labour, machinery & materials and by taking guidance from the following documents 
in order of priority: 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated- 
14.07.2022) 

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto 
before the rates as determined and agreed upon as lastly hereuntofore-mentioned, then and in 
such a case the Contractor shall only be entitled to be paid in respect of the work carried out 
or expenditure incurred by him prior to the date of determination of the rates as aforesaid 
according to the rates as shall be fixed by the Engineer. However, if the Contractor is not 
satisfied with the decision of the Engineer in this respect, he may appeal to the Chief 
Engineer within 30 days of getting the decision of the Engineer, supported by analysis of the 
rates claimed. The Chief Engineer's decision after hearing both the parties in the matter 
would be final and binding on the Contractor and the DFCCIL. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed 
under the contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. 
The Engineer shall determine the date on which the work is considered to have been 
completed, in support of which his certificate shall be regarded as sufficient evidence for all 
purposes. The Engineer shall determine from time to time, the date on which any particular 
section of the work shall have been completed, and the Contractor shall be bound to observe 
any such determination of the Engineer. 

 
40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall clear 

away and remove from the site all constructional plant, surplus materials, rubbish and 
temporary works of every kind and leave the whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer. No final payment in settlement of 
the accounts for the works shall be paid, held to be due or shall be made to the, Contractor 
till, in addition to any other condition necessary for final payment, site clearance shall have 
been affected by him, and such clearance may be made by the Engineer at the expense of the 
Contractor in the event of his failure to comply with this provision within 7 days after 
receiving notice to that effect. Should it become necessary for the Engineer to have the site 
cleared at the expenses of the Contractor, the DFCCIL shall not be held liable for any loss or 
damage to such of the Contractor's property as may be on the site and due to such removal 
there from which removal may be affected by means of public sales of such materials and 
property or in such a way as deemed fit and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in 
case the contractor fails to complete the final part(s) of the work and the value of such part(s) 
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of the work is limited to 5% of the original contract value, the Engineer may allow/decide for 
offloading of such part(s) of works, either after the Contractor’s request in writing to do so or 
after serving a 14 (Fourteen) days suo-moto notice (as per annexure- VIIA), if the Engineer is 
of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful 
completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 
DFCCIL/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would not be 
substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of 
execution of such offloaded work through other agency(ies) (as per annexure- VIIB). The 
extra expenditure so incurred in execution of the offloaded work, shall be recovered from 
subsequent Bill(s) or any other dues of the Contractor, but not exceeding the value of 
Performance Guarantee available in the contract. There shall be no other repercussion of such 
offloading on execution of the balance contract. The Contractor shall have no claim on 
account of above mentioned offloading of works. 

VARIATIONS IN EXTENT OF CONTRACT 
 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the 
contract required to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the DFCCIL and the Contractor and no 
work shall proceed under such modifications until this has been done. Any verbal or written 
arrangement abandoning, modifying, extending, reducing or supplementing the contract or 
any of the terms thereof shall be deemed conditional and shall not be binding on the DFCCIL 
unless and until the same is incorporated in a formal instrument and signed by the DFCCIL 
and the Contractor, and till then the DFCCIL shall have the right to repudiate such 
arrangements. 

 
42.(1) Powers of Modification to Contract: The Engineer on behalf of the DFCCIL/Railways shall 

be entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 
alterations in their design, character position, site, quantities, dimensions or in the method of 
their execution or in the combination and use of materials for the execution thereof or to 
order any additional work to be done or any works not to be done and the Contractor will not 
be entitled, to any compensation for any increase/reduction in the quantities of work but will 
be paid only for the actual amount of work done and for approved materials supplied against 
a specific order. 

42.(2)(i) Unless otherwise specified in the special conditions of the contract, the accepted variation in 
quantity of each individual item of the contract would be upto 25% of the quantity originally 
contracted, except in case of foundation work (in which no variation limit shall apply). 
However, the rates for the increased quantities shall be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 
quantity of individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, then same shall be executed at following rates 
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1. Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 

2. Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular tender; 

3. Variation in quantities of individual items beyond 150% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 
awarded for that item in that particular tender. 

d.  Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item whose 
original agreement value is less than 1 % of the total original contract value. 

d.(i)  Quantities operated upto and including 100% of the agreement quantity of the concerned 
minor value item, shall be paid at the rate awarded for that item in that particular tender; 

d.(ii)  Quantities operated in excess of 100% but upto 200% of the agreement quantity 
of the concerned minor value item, shall be paid at 98% of the rate awarded for that item in 
that particular tender; 

4. (iii)  Variation in quantities of individual minor value item beyond 200% will be 
avoided and would be permitted only in exceptional unavoidable circumstances and shall be 
paid at 96% of the rate awarded for that item in that particular tender. 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 
earthwork items and variation in the quantities of individual classifications of soil shall not be 
subject to this limit. 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% 
would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. 
However, in case of Non-Standard Schedule of Rates (SSOR) items, the limit of 25% would 
apply on the individual items irrespective of the manner of quoting the rate (single percentage 
rate or individual item rate). 

 
42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of 
the contract; but shall be performed by the Contractor as provided therein and be subject to 
the same conditions, stipulations and obligations as if they had been originally and 
expressively included and provided for in the Specifications and Drawings and the amounts 
to be paid therefor shall be calculated in accordance with the accepted Bill(s) of Quantities. 
Any extra item(s)/quantities of work falling outside the purview of the provisions of Sub- 
Clause (2) above shall be paid for at the rates determined under Clause-39 of these 
Conditions. 

CLAIMS 

43.(1) Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer 
once in every quarter commencing from the month following the month of issue of Letter of 
Acceptance, an account giving full and detailed particulars of all claims for any additional 
expenses to which the Contractor may consider himself entitled to and of all extra or 
additional works ordered by the Engineer which he has executed during the preceding quarter 
and no claim for payment for such work will be considered which has not been included in 
such particulars. 

43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any claim 
whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall 
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the DFCCIL entertain or consider any such claim, if made by the Contractor, after he shall 
have signed a "No Claim" Certificate in favour of the DFCCIL in such form as shall be 
required by the DFCCIL after the works are finally measured up. The Contactor shall be 
debarred from disputing the correctness of the items covered by "No Claim" Certificate or 
demanding a clearance to arbitration in respect thereof. 

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted 
Bill(s) of Quantities with items of works quantified are the estimated quantities of the works 
and they shall not be taken as the actual and correct quantities of the work to be executed by 
the Contractor in fulfillment of his obligations under the contract. 

45(i). Measurement of Works by DFCCIL: The Contractor shall be paid for the works at the rates 
in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 
of these Conditions on the measurements taken by the Engineer or the Engineer's 
representative in accordance with the rules prescribed for the purpose by the DFCCIL. The 
quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall 
be calculated to the nearest whole number, any fraction below half being dropped and half 
and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities 
is single, the quantities shall be calculated to two places of decimals. Such measurements will 
be taken of the work in progress from time to time and at such intervals as in the opinion of 
the Engineer shall be proper having regard to the progress of works. The date and time on 
which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the 
Contractor who shall be present at the site and shall sign the results of the measurements 
(which shall also be signed by the Engineer or the Engineer's representative) recorded in the 
official measurements book as an acknowledgement of his acceptance of the accuracy of the 
measurements. Failing the Contractor's attendance, the work may be measured up in his 
absence and such measurements shall, notwithstanding such absence, be binding upon the 
Contractor whether or not he shall have signed the measurement books provided always that 
any objection made by him to measurement shall be duly investigated and considered in the 
manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 
Classification on any ground within seven days of the date of such measurements. Any re- 
measurement taken by the Engineer or the Engineer's representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequence of 
objection made by the Contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and Classification of the 
measurements. 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 

 
45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the contract 

provides for the same): 

(a)  The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 
Quantities  and for extra works at rates determined under Clause 39 of these Conditions on 
the measurements taken by the Contractor’s authorized Engineer in accordance with the rules 
prescribed for the purpose by the DFCCIL. The quantities for items the unit of which in the 
accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, 
any fraction below half being dropped and half and above being taken as one; for items the 
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unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated 
to two places of decimals. Such measurements will be taken of the work in progress from 
time to time. The date and time on which ‘on account’ or ‘final’ measurements are to be 
made shall be communicated to the Engineer. 

The date and time of test checks shall be communicated to the Contractor who shall be 
present at the site and shall witness the test checks, failing the Contractor’s attendance the test 
checks may be conducted in his absence and such test checks shall not withstanding such 
absence be binding upon Contractor provided always that any objection made by Contractor 
to test check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 
measurement within 7 days of date of such test checks. Any re-test check done by the 
concerned DFCCIL’s authority in the presence of the Contractor or in his absence after due 
notice given to him in consequent of objection made by the Contractor shall be final and 
binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding 
the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 
detected by the Engineer that agency has claimed any exaggerated measurement or has 
claimed any false measurement for the works which have not been executed; amounting to 
variation of 5% or more of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 
liquidated damages equal to10% of claimed gross bill value. 

(ii) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall recover 
liquidated damages equal to 15% of claimed gross bill value. In addition, the facility of 
recording of measurements by Contractor as well as release of provisional payment shall be 
withdrawn. Once withdrawn, measurements shall be done by DFCCIL as per clause 45(i) 
above. 

46.(1)"On-Account " Payments: The Contractor shall be entitled to be paid from time to time by 
way of "On-Account" payment only for such works as in the opinion of the Engineer he has 
executed in terms of the contract. All payments due on the Engineer’s/Engineer's 
Representative's certificates of measurements or Engineer’s certified “Contractor’s authorized 
Engineer’s measurements” shall be subject to any deductions which may be made under 
these presents and shall further be subject to, unless otherwise required by Clause 16 of these 
Conditions, a retention of six percent by way of Security Deposits, until the amount of 
Security Deposit by way of such retentions shall amount to 5% of the total value of the 
contract provided always that the Engineer may by any certificate make any correction or 
modification in any previous certificate which shall have been issued by him and that the 
Engineer may withhold any certificate, if the works or any part thereof are not being carried 
out to his satisfaction. 

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off to the 
nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more 
upto₹1 will be reckoned as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 
made to the Contractor shall be without prejudice to the final making up of the accounts 
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(except where measurements are specifically noted in the Measurement Book as "Final 
Measurements" and as such have been signed by the Contractor and Engineer/Engineer's 
Representative) and shall in no respect be considered or used as evidence of any facts stated 
in or to be inferred from such accounts nor of any particular quantity of work having been 
executed nor of the manner of its execution being satisfactory. 

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 
Documents, DFCCIL shall make payment(s) of Interest bearing advances, on the request of 
contractor. The payment and recovery of such Advances shall be made as under: 

(a) : Mobilisation Advance – (Not applicable for this tender) 

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 
equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement. 

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of 
an utilization certificate by the contractor that the Stage 1 advance has been properly 
utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) 
from a scheduled commercial bank of India of at least 110% of the value of the sanctioned 
advance amount (covering principal plus interest). 

(b) :  Advance against Machinery and Equipment – 

This advance shall be limited to a maximum of 10% of the contract value against new 
Machinery & Equipment, involving substantial outlay, brought to site and essentially 
required for the work. This advance shall not exceed 75% of the purchase price of such 
Equipment and shall be payable when Equipment is hypothecated to the President of India by 
a suitable bond or alternatively covered by an irrevocable Bank Guarantee from a scheduled 
commercial bank of India for full cost of the Plant & Equipment in a form acceptable to 
Railways/DFCCIL. The Plant & Equipment shall be insured for the full value and for the 
entire period, they are required for the work. This Plant & Equipment shall not be removed 
from the site of work without prior written permission of the Engineer. No advance should be 
given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following conditions 
- 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall 
commence when the value of contract executed reaches 15% of original contract value and 
shall be completed when the value of work executed reaches 85% of the original contract 
value. The installments on each "on account bill" will be on pro-rata basis. 

Interest shall be recovered on the advance outstanding for the period commencing from the 
date of payment of advance till date of particular on-account bill (through which recovery of 
principal is effected) and adjusted fully against on-account bill along with pro-rata principal 
recovery. In the event of any short-fall, the same shall be carried forward to the next on- 
account bill and shall attract interest. 
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(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for the 
purpose for which they are paid. Under no circumstances, shall the advances be diverted for 
other purposes. Any such diversion shall be construed as a breach of the Contract and the 
Contractor shall be asked to return the advance at once and pay interest at 15% per annum 
till the advance is recovered back from him. The Contractor shall return the advance and 
pay the interest in one go without demur. The Contractor, if required by the Engineer shall 
provide the details of utilisation of Mobilisation advance. 

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of 
contract and DFCCIL shall be entitled to terminate the contract and forfeit his Performance 
Guarantee as well as Security Deposit. 

(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short closed 
under any other condition(s) of the contract, without making full recovery of advances and 
accrued interest thereon, by the DFCCIL, such balance of advances and accrued interest 
thereon shall immediately become due and payable by the Contractor to the DFCCIL. The 
same shall be recovered from any due of Contractor with the Government of India. 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be 
transferred electronically to his bank account. 

 
46A.  Price Variation Clause (PVC): (Not applicable for this tender) 

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 
advertised value above Rs. 2 Crores. Provided further that, in a contract where PVC is 
applicable, following shall be outside the purview of price adjustments (i.e. shall be excluded 
from the gross value of the work for the purpose of price variation) : 

a) Materials supplied by DFCCIL to the Contractors, either free or at fixed rate; 
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) 

of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 
applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of 
such extra item(s). 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated- 
14.07.2022) 

 
46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month 

prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of 
PVC shall commence from the month following the Base month. The Price Variation shall 
be based on the average Price Index of the quarter under consideration. 

46A.3 Validity: 
Rates accepted by DFCCIL Administration shall hold good till completion of work and no 
additional individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 
any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall 
be steel, cement, ferrous material, non-ferrous material, insulators, zinc and other 
materials, labour, plant & machinery, fuel, explosives, detonators etc. Adjustment for 
variation in prices of these items shall be determined in the manner prescribed. 
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46A.5 No price variation shall be admissible for fixed components. 
46A.6 The percentages of various components in various type of works shall be as specified for all 

item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table & 
classifications given below: 

(I) For Civil Engineering Works: Deleted 

 
(II) For DFCCIL Electrification Works: 

(viii) T = [0.4136x(CQ– CB) / CB] x 85 
(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85 
(x) N = [(PT - PO) / PO] x 85 
(xi) I = [(IT – IO) / IO] x 85 
(xii) G = [(MQ - MB) / MB] x 85 
(xiii) Er = [(LQ - LB) / LB] x 85 
Where, 
L : Amount of price variation in Labour 
M: Amount of price variation in Materials 
F: Amount of price variation in Fuel 
E :Amount of price variation in Explosives 
PM: Amount of price variation in Plant, Machinery and Spares 
S: Amount of price variation in Steel Supply Item 
C :Amount of price variation in Cement Supply Item 
T :Percentage variation payable on the gross value of bill of Concreting (Bill(s) of Quantities 
for concrete items) 
R :Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 
Quantities for ferrous items) 
N :Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of 
Quantities for non-ferrous items) 
I :Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities for 
Insulator items) 
G :Percentage variation payable on the gross value of bill of General Works (Bill(s) of 
Quantities for General items) 
Er :Percentage variation payable on the gross value of erection (Bill(s) of Quantities for 
Erection Item) 
LC % of Labour Component in the item(s) 
MC % of Material Component in the item(s) 
FC % of Fuel Component in the item(s) 
EC % of Explosive Component in the item(s) 
PMC % of Plant, Machinery and Spares Component in the item(s) 
SC % of Steel Supply item Component in the item(s) 
CC % of Cement Supply item Component in the item(s) 
W Gross value of work done by Contractor as per on-account bill(s) excluding the 
Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL 

or/and WFL and cost of materials supplied by Railway either free or at fixed rate, WS Gross 
value of work done by Contractor for item(s) of supply of steel. 
WC Gross value of work done by Contractor for item(s) of supply of cement and /or supply of 
grout material. 
WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of 
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Structures including supply of Steel. 
WF Gross value of work done by Contractor for Fabrication & Erection of Structures 
excluding supply of Steel. 
WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection 
/ Launching of Girders including supply of Steel. 
WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / 
Launching of Girders excluding supply of Steel. 
LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 
the base period 
LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 
the average price index of the 3 months of the quarter under consideration 
MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base 
period 
MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the 
average price index of the 3 months of the quarter under consideration 
FB The average of official prices of Diesel available on the official website of ‘Petroleum 
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, 
Mumbai &Chennai, for the base period 
FQ The average of official prices of Diesel available on the official website of ‘Petroleum 
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, 
Mumbai &Chennai, for the 3 months of the quarter under consideration 
EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 
(g). Manufacture of other chemical products under (J) MANUFACTURE OF 
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 
Adviser, Govt. of India, Ministry of Commerce & Industry, Department of 
Industrial Policy & Promotion (DIPP), for the base period. 
EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 
(g). Manufacture of other chemical products under (J) MANUFACTURE OF 
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 
Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, 
Department of Industrial Policy & Promotion (DIPP), for the average price index 
of 3 months of the quarter under consideration. 
PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 
for ‘Manufacture of machinery for mining, quarrying and construction’– published 
in RBI (Reserve Bank of India) Bulletin, for the base period. 
PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 
for ‘Manufacture of machinery for mining, quarrying and construction’– published 
in RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of the 
quarter under consideration. 
SB The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the base period. 
SQ The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 
CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in 
RBI Bulletin for the base period 
CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 
Bulletin for the average price index of the 3 months of the quarter under consideration 
RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two 
months prior to date of inspection of material. 
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RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one 
month prior to date of opening of tender. 
PT IEEMA price index for Copper wire rods for the month which is two months prior to date 
of inspection of material. 
PO IEEMA price index for Copper wire rods for the month which is one month prior to date 
of opening of tender. 
ZT IEEMA price index for Zinc for the month which is two months prior to date of inspection 
of material 
ZO IEEMA price index for Zinc for the month which is one month prior to date of opening of 
tender 
IT RBI wholesale price index for the sub-group “Insulators” for the month which is two 
months prior to date of inspection of material 
IO RBI wholesale price index for the sub-group “Insulators” for the month which is one 
month prior to date of opening of tender 

 
(III) SIGNALING & TELECOMMUNICATION WORKS: Deleted 

46A.10 Price Variation during Extended Period of Contract 
The price adjustment as worked out above, i.e. either increase or decrease shall be 

applicable upto the stipulated date of completion of work including the extended period of 
completion where such extension has been granted under Clause 17A of the Standard 
General Conditions of Contract. However, where extension of time has been granted due to 
Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price 
adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 
completion period or the extended period under Clause 17A, the price adjustment for the 
period of extension granted under Clause 17B shall be limited to the amount payable as per 
the Indices applicable to the last month of the original completion period or the extended 
period under Clause 17A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended 
period of completion under Clause 17A, as the case may be; then the lower indices shall be 
adopted for the price adjustment for the period of extension under Clause 17B of the 
Standard General Conditions of Contract. 

 
 

47.  Maintenance of Works: The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender Form 
after the date of issue of the certificate of completion by the Engineer or any other earlier date 
subsequent to the completion of the works that may be fixed by the Engineer, be responsible 
for and effectively maintain and uphold in good substantial, sound and perfect condition all 
and every part of the works and shall make good from time to time and at all times as often as 
the Engineer shall require, any damage or defect that may during the above period arise in or 
be discovered or be in any way connected with the works, provided that such damage or 
defect is not directly caused by errors in the contract documents, act of providence or 
insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 
the DFCCIL or other persons legally entitled thereto whenever required by the Engineer so to 
do, all losses, damages, costs and expenses they or any of them may incur or be put or be 
liable to by reasons or in consequence of the operations of the Contractor or of his failure in 
any respect. 
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48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work 

has been completed and has satisfactorily passed any final test or tests that may be prescribed, 
the Engineer shall issue a certificate of completion duly indicating the date of completion in 
respect of the work and the period of maintenance of the work shall commence from the date 
of completion mentioned in such certificate. The certificate, inter alia, should mention that 
the work has been completed in all respects and that all the contractual obligations have been 
fulfilled by the Contractor and that there is no due from the Contractor to DFCCIL/Railways 
against the contract concerned. 
The Engineer may also issue such a certificate indicating date of completion with respect to 
any part of the work (before the completion of the whole of work), which has been both 
completed to the satisfaction of the Engineer and occupied or used by the Railways 
/DFCCIL. When any such certificate is given in respect of part of a work, such part shall be 
considered as completed and the period of maintenance of such part shall commence from the 
date of completion mentioned in the completion certificate issued for that part of the work. 

 
48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in 

respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the 
Contractor from his liability to make good any defects imperfections, shrinkages or faults 
which may appear during the period of maintenance specified in the tender arising in the 
opinion of the Engineer from materials or workmanship not in accordance with the drawings 
or specifications or instruction of the Engineer, which defects, imperfections, shrinkages or 
faults shall upon the direction in writing of the Engineer be amended and made good by the 
Contractor at his own cost; and in case of default on the part of Contractor, the Engineer may 
employ labour and materials or appoint another Contractor to amend and make good such 
defects, imperfections, shrinkages and faults and all expenses consequent thereon and 
incidental thereto shall be borne by the Contractor and shall be recoverable from any moneys 
due to him under the contract. 

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by 
the parties with mutual consent, and taken over by the DFCCIL as per terms and conditions 
of the contract agreement, and there is unequivocal no claim on either side under the Contract 
other than as mentioned in item 4 of Annexure XIV, the parties shall execute the Final 
Supplementary Agreement as per Annexure XIV. 

 
49. Approval only by Maintenance Certificate: No certificate other than Maintenance 

Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to 
constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as an admission of the due performance of the contract or any part thereof. 

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a 
Maintenance Certificate, if applicable, shall have been signed by the Engineer stating that the 
works have been completed and maintained to his satisfaction. The Maintenance Certificate 
shall be given by the Engineer upon the expiration of the period of maintenance or as soon 
thereafter as any works ordered during such period pursuant to Sub Clause (2) to Clause 48 of 
these Conditions shall have been completed to the satisfaction of the Engineer, and full effect 
shall be given to this Clause notwithstanding the taking possession of or using the works or 
any part thereof by the DFCCIL. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 
authority who is competent to sign the contract. If this Competent Authority is of the rank 
lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 
Certificate. The Certificate, inter alia, should mention that the work has been completed in all 
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respects and that all the contractual obligations have been fulfilled by the Contractor and that 
there is no due from the Contractor to DFCCIL/Railways against the contract concerned 

50.(2) Cessation of DFCCIL’s Liability: The DFCCIL shall not be liable to the Contractor for any 
matter arising out of or in connection with the contract for execution of the works unless the 
Contractor has made a claim in writing in respect thereof before the issue of the Maintenance 
Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 
Contractor and (subject to Sub-Clause (2) of this Clause) the DFCCIL shall remain liable for 
the fulfillment of any obligation incurred under the provision of the contract prior to the issue 
of the Maintenance Certificate which remains unperformed at the time such Certificate is 
issued and for the purposes of determining the nature and extent of any such obligations, the 
contract shall be deemed to remain in force between the parties thereto. 

51.(1) Final Payment: On the Engineer's certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the Engineer's 
representative's certified measurements or Engineer’s certified “contractor’s authorized 
engineer’s measurements” of the total quantity of work executed by the Contractor upto the 
date of completion and on the rates accepted in Bill(s) of Quantities and for extra works on 
rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject 
always to any deduction which may be made under these presents and further subject to the 
Contractor having signed delivered to the Engineer enclosing either a full account in detail of 
all claims he may have on the DFCCIL in respect of the works or having delivered No Claim 
Certificate and the Engineer having after the receipt of such account given a certificate in 
writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 
39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 
63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as excepted 
matter) of the Special Conditions of the Contract, that the whole of the works to be done 
under the provisions of the Contracts have been completed, that they have been inspected by 
him since their completion and found to be in good and substantial order, that all properties, 
works and things, removed, disturbed or injured in consequence of the works have been 
properly replaced and made good and all expenses and demands incurred by or made upon 
the DFCCIL for or in the respect of damage or loss by from or in consequence of the works, 
have been satisfied agreeably and in conformity with the contract. 

51.(2) Post Payment Audit: It is an agreed term of contract that the DFCCIL reserves to itself the 
right to carry out a post-payment audit and/ or technical examination of the works and the 
Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the 
Contractor for the refund of any excess amount paid to him till the release of security deposit 
or settlement of claims, whichever is later, if as a result of such examination any over- 
payment to him is discovered to have been made in respect of any works done or alleged to 
have been done by him under the contract. 

51-A.  Production of Vouchers etc. by the Contractor: 
(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 

produce or cause to be produced for examination by the Engineer any quotation, invoice, cost 
or other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or 
any copy of or extract from any such document and also furnish information and returns 
verified in such manner as may be required in any way relating to the execution of this 
contract or relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the Engineer on the question of relevancy of any documents, information or 
return being final and binding in the parties). The Contractor shall similarly produce vouchers 
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etc., if required to prove to the Engineer, that materials supplied by him, are in accordance 
with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out 
by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the 
Standard General Conditions of Contract), the Engineer shall have power to secure the books 
of such sub-contract or any subsidiary or allied firm or company, through the Contractor, and 
such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 
obligations of the Contractor under any statute rules or orders binding on the Contractor. 

52. Withholding and Lien in Respect of Sums Claimed: Whenever any claim or claims for 
payment of a sum of money arises out of or under the contract against the Contractor, the 
DFCCIL shall be entitled to withhold and also have a lien to retain such sum or sums in 
whole or in part from the security, if any, deposited by the Contractor and for the purpose 
aforesaid, the DFCCIL shall be entitled to withhold the said cash Security Deposit or the 
Security if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being insufficient 
to cover the claimed amount or amounts or if no security has been taken from the Contractor, 
the DFCCIL shall be entitled to withhold and have a lien to the extent of the such claimed 
amount or amounts referred to supra, from any sum or sums found payable or which at any 
time thereafter may become payable to the Contractor under the same contract or any other 
contract with this or any other DFCCIL or any Department of the Central Government 
pending finalization or adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above, by the DFCCIL will be kept withheld or retained as such by 
the DFCCIL/Railways till the claim arising out of or under the contract is determined by the 
arbitrator (if the contract governed by the Arbitration Clause) or by the competent court as 
the case may be and that the Contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or retention under the lien referred 
to supra and duly notified as such to the Contractor. For the purpose of this clause, where the 
Contractor is a partnership firm or a company, the DFCCIL shall be entitled to withhold and 
also have a lien to retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner / company, as the case may be whether in his 
individual capacity or otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 
(i) Any sum of money due and payable to the Contractor (including the Security Deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 
DFCCIL, against any claim of this or any other DFCCIL or any other Department of the 
Central Government in respect of payment of a sum of money arising out of or under any 
other contract made by the Contractor with this or any other Department of the Central 
Government. 

(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made from 
the Final Bill, Security Deposits and Performance Guarantees of other contract or contracts, 
executed by the Contractor. The Performance Guarantees submitted by the Contractor against 
other contracts, if required, may be withheld and encashed. In addition, 10% of each 
subsequent ‘on-account bill’ may be withheld, if required, for recovery of DFCCIL’s dues 
against the terminated contract. 
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(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this 
Clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim 
arising out of or under any other contract is either mutually settled or determined by 
arbitration, if the other contract is governed by Arbitration Clause or by the competent court 
as the case may be and Contractor shall have no claim for interest or damages whatsoever on 
this account or on any other ground in respect of any sum of money withheld or retained 
under this Clause and duly notified as such to the Contractor. 

53. Signature on Receipts for Amounts: Every receipt for money which may become payable 
or for any security which may become transferable to the Contractors under these presents, 
shall, if signed in the partnership name by anyone of the partners of a Contractor's firm be a 
good and sufficient discharge to the DFCCIL in respect of the moneys or security purported 
to be acknowledged thereby and in the event of death of any of the Contractor, partners 
during the pendency of the contract, it is hereby expressly agreed that every receipt by 
anyone of the surviving Contractor partners shall if so signed as aforesaid be good and 
sufficient discharge as aforesaid provided that nothing in this Clause contained shall be 
deemed to prejudice or effect any claim which the DFCCIL may hereafter have against the 
legal representative of any Contractor partner so dying for or in respect to any breach of any 
of the conditions of the contract, provided also that nothing in this clause contained shall be 
deemed to prejudice or effect the respective rights or obligations of the Contractor partners 
and of the legal representatives of any deceased Contractor partners interse. 

LABOUR 
54.  Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 
Rules made thereunder in respect of any employees directly or through petty Contractors or 
sub-contractors employed by him for the purpose of carrying out this contract. 
If, in compliance with the terms of the contract, the Contractor supplied any labour to be 

used  wholly or partly under the direct orders and control of the DFCCIL/Railways whether 
in connection with any work being executed by the Contractor or otherwise for the purpose of 
the DFCCIL such labour shall, for the purpose of this Clause, still be deemed to be persons 
employed by the Contractor. 
If any moneys shall, as a result of any claim or application made under the said Act be 
directed to be paid by the DFCCIL, such money shall be deemed to be moneys payable to the 
DFCCIL by the Contractor and on failure by the Contractor to repay the DFCCIL any 
moneys paid by it as aforesaid within seven days after the same shall have been demanded, 
the DFCCIL/Railways shall be entitled to recover the same from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India. 

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 
provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
time to time in respect of apprentices directly or through petty Contractors or sub-contractors 
employed by him for the purpose of carrying out the Contract. 
If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 
failure will be a breach of the contract and the DFCCIL may, in its discretion, rescind the 
contract. The Contractor shall also be liable for any pecuniary liability arising on account of 
any violation of the provisions of the Act. 

55. Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of 
the Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees 
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employed by him either directly or through petty Contractors or sub-contractors in the works. 
If in compliance with the terms of the contract, the Contractor directly or through petty 
Contractors or sub-contractors shall supply any labour to be used wholly or partly under the 
direct orders and control of the Engineer whether in connection with the works to be executed 
hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be 
deemed to comprise persons employed by the Contractor and any moneys which may be 
ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer on 
behalf of the Contractor and the Engineer may on failure of the Contractor to repay such 
money to the DFCCIL/Railways deduct the same from any moneys due to the Contractor in 
terms of the contract. The DFCCIL shall be entitled to recover the same from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India all 
moneys paid or payable by the DFCCIL by way of compensation of aforesaid or for costs of 
expenses in connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this Clause shall be final and binding upon the 
Contractor. 

 
55-A.    Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 
as modified from time to time, wherever applicable and shall also indemnify the DFCCIL 
from and against any claims under the aforesaid Act and the Rules. 

55-A.(2)  The Contractor shall obtain a valid license under the aforesaid Act as modified from time 
to time before the commencement of the work and continue to have a valid license until the 
completion of the work. Any failure to fulfill the requirement shall attract the penal provision 
of the Act. 

55-A.(3)  The Contractor shall pay to the labour employed by him directly or through sub- 
contractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour, indirectly engaged on the works including any 
engaged by sub-contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of the 
Contractor's part of the contract, the Contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 
DFCCIL is obliged to pay any amount of wages to a workman employed by the Contractor or 
his sub-contractor in execution of the work or to incur any expenditure on account of the 
contingent, liability of the DFCCIL due to the Contractor's failure to fulfill his statutory 
obligations under the aforesaid Act or the rules, the DFCCIL will recover from the 
Contractor, the amount of wages so paid or the amount of expenditure so incurred and 
without prejudice to the rights of the DFCCIL under the Section 20, Sub-Section (2) and 
Section 2, Sub-Section (4) of the aforesaid Act, the DFCCIL shall be at liberty to recover 
such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India. The DFCCIL shall not be bound to contest any 
claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 
of the aforesaid Act except on the written request of the Contractor and upon his giving to the 
DFCCIL full security for all costs for which the DFCCIL might become liable in contesting 
such claim. The decision of the Chief Engineer regarding the amount actually recoverable 
from the Contractor as stated above shall be final and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 
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Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident 
Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of 
Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through 
enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever 
applicable and shall also indemnify the DFCCIL from and against any claims under the 
aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 
55, 55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the 
same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailwayss.gov.in’. Contractor shall register his firm/company etc. 
and upload requisite details of labour and their payment in this portal. These details shall be 
available in public domain. The registration/ updationin Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall 
approve the contractor’s registration in the portal within 7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 
(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA 
for approval of concerned Engineer. Engineer shall update (if required) and approve the 
details of LoA filled by contractor within 7 days of receipt of such request. 

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 
portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour & payments made thereof after each wage 
period. 

 
(ii)  While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ 

or ‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the 
Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 
labours engaged in connection with this contract and payments made to them during the wage 
period in DFCCIL’s Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till 
 Month,  Year.” 

 
55-D. Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 
Construction Workers’ Welfare Cess Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves registered with 
the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 
1996 and Rules made thereto by the concerned State Govt., and submit Certificate of 
Registration issued by Registering Officer of the concerned State Govt. (Labour Dept.). The 
Cess shall be deducted from contractor’s bills as per provisions of the Act. 

56. Reporting of Accidents: The Contractor shall be responsible for the safety of all employees 
directly or through petty Contractors or sub-contractor employed by him on the works and 
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shall report serious accidents to any of them however and wherever occurring on the works to 
the Engineer or the Engineers Representative and shall make every arrangement to render all 
possible assistance. 

57. Provision of Workmen’s Compensation Act: In every case in which by virtue of the 
provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 
Railways /DFCCIL is obliged to pay compensation to a workman directly or through petty 
Contractor or sub-contractor employed by the Contractor in executing the work, Railways 
/DFCCIL will recover from the Contractor the amount of the compensation so paid, and, 
without prejudice to the rights of DFCCIL under Section 12 Sub-section (2) of the said Act, 
Railways shall be at liberty to recover such amount or any part thereof from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India. 
Railways shall not be bound to contest any claim made against it under Section 12 Sub- 
Section (1) of the said Act except on the written request of the Contractor and upon his giving 
to Railways full security for all costs for which DFCCIL/Railways might become liable in 
consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of the 
Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time being in 
force and any rules and regulations made thereunder in respect of all the persons directly or 
through the petty Contractors or sub-contractors employed by him under this contract and 
shall indemnify the DFCCIL from and against any claims under the Mines Act, or the rules 
and regulations framed thereunder, by or on behalf of any persons employed by him or 
otherwise. 

 
58. DFCCIL not to Provide Quarters for Contractors: No quarters shall normally be provided 

by the DFCCIL for the accommodation of the Contractor or any of his staff employed on the 
work. In exceptional cases where accommodation is provided to the Contractor at the 
DFCCIL's discretion, recoveries shall be made at such rates as may be fixed by the DFCCIL 
for the full rent of the buildings and equipments therein as well as charges for electric current, 
water supply and conservancy. 

59.(1) Labour Camps: The Contractor shall at his own expense make adequate arrangements 
for the housing, supply of drinking water and provision of latrines and urinals for his staff 
and workmen, directly or through the petty Contractors or sub-contractors and for temporary 
creche (Bal-Mandir) where 50 or more women are employed at a time. Suitable sites on 
DFCCIL land, if available, may be allotted to the Contractor for the erection of labour camps, 
either free of charge or on such terms and conditions that may be prescribed by the DFCCIL. 
All camp sites shall be maintained in clean and sanitary conditions by the Contractor at his 
own cost. 

 
59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all 

laws, bye-laws rules and regulations for the time being in force pertaining to the employment 
of local or imported labour and shall take all necessary precautions to ensure and preserve the 
health and safety of all staff employed directly or through petty contractors or sub-contractors 
on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best 
endeavours to 

(i)  Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed 
directly or through the petty Contractors or sub-contractors on the works and for the 
preservation of peace and protection of the inhabitants and 

(ii) Security of property in the neighbourhood of the works. In the event of the DFCCIL 
requiring the maintenance of a Special Police Force at or in the vicinity of the site during the 
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tenure of works, the expenses thereof shall be borne by the Contractor and if paid by the 
DFCCIL shall be recoverable from the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 
sanitary measures that may from time to time be prescribed by the DFCCIL Medical 
Authority and permit inspection of all sanitary arrangements at all times by the Engineer, the 
Engineer's Representative or the Medical Staff of the DFCCIL. Should the Contractor fail to 
make the adequate sanitary arrangements, these will be provided by the DFCCIL and the cost 
thereof recovered from the Contractor. 

59.(5) Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour 
and their families as refuse protective inoculation and vaccination when called upon to do so 
by the Engineer or the Engineer's Representative on the advice of the DFCCIL/Railways 
Medical Authority. Should cholera, plague, or other infectious disease break out, the 
Contractor shall burn the huts, beddings, clothes and other belongings of or used by the 
infected parties and promptly erect new huts on healthy sites as required by the Engineer, 
failing which within the time specified in the Engineer's requisition, the work may be done by 
the DFCCIL/Railways and the cost thereof recovered from the Contractor. 

 
59.(6) Treatment of Contractor's Staff in Railways Hospitals: The Contractor and his staff, other 

than labourers and their families requiring medical aid from the Railways hospital and 
dispensaries will be treated as private patients and charged accordingly. The Contractors' 
labourers and their Families will be granted free treatment in Railways hospitals and 
dispensaries where no other hospitals or dispensaries are available provided the Contractor 
pays the cost of medicines, dressing and diet money according to the normal scale and 
additional charges for special examinations such as pathological and bacteriological 
examination, X-Ray, etc. and for surgical operation. 

59. (7)  Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may 
be prescribed by the Engineer on the advice of the Railways Medical Authority in relation to 
the strength of the Contractor's resident staff and workmen. 

59. (8) Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work 
or in any of the buildings, encampments or tenements owned, occupied by or within the 
control of the Contractor or any of his employees shall be forbidden and the Contractor shall 
exercise his influence and authority to the utmost extent to secure strict compliance with this 
condition. 

59.(9) Restrictions on the Employment of Retired Engineers of DFCCIL/Railways Services 
Within One Year of their Retirement: The Contractor shall not, if he is a retired 
Government Engineer of Gazetted rank, himself engage in or employ or associate a retired 
Government Engineer of Gazetted rank, who has not completed one year from the date of 
retirement, in connection with this contract in any manner whatsoever without obtaining prior 
permission of the President and if the Contractor is found to have contravened this provision 
it will constitute a breach of contract and administration will be entitled to terminate the 
contract and forfeit his Performance Guarantee as well as Security Deposit. 

60.(1) Non-Employment of Labourers below the age of 15: The Contractor shall not employ 
children below the age of 15 as labourers directly or through petty Contractors or sub- 
contractors for the execution of work. 

60.(2) Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ 
a person above 15 and below 19 years of age for the purpose of execution of work under the 
contract unless a medical certificate of fitness in the prescribed form (Proforma at Annexure- 
VIII) granted to him by a certifying surgeon certifying that he is fit to work as an adult, is 
obtained and kept in the custody of the Contractor or a person nominated by him in this 
behalf and the person carries with him, while at work; a token giving a reference to such 
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certificate. It is further agreed that the responsibility for having the adolescent examined 
medically at the time of appointment or periodically till he attains the age of 19 years shall 
devolve entirely on the Contractor and all the expenses to be incurred on this account shall be 
borne by him and no fee shall be charged from the adolescent or his parent for such medical 
examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 
renewed for the above said purposes shall be valid only for a period of one year at a time. The 
certifying surgeon shall revoke a certificate granted or renewed if in his opinion the holder of 
it, is no longer fit for work in the capacity stated therein. Where a certifying surgeon refuses 
to grant or renew a certificate or revoke a certificate, he shall, if so required by the person 
concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the 
Ministry of Labour is of the opinion that any person employed in connection with the 
execution of any work under this contract in the age group 15 to 19 years is without a 
certificate of fitness or is having a certificate of fitness but no longer fit to work in the 
capacity stated in the certificate, he may serve on the Contractor, or on the person nominated 
by him in this regard, a notice requiring that such persons shall be examined by a certifying 
surgeon and such person shall not if the concerned official so directs, be employed or 
permitted to do any work under this contract unless he has been medically examined and 
certified that he is fit to work in the capacity stated in the certificate. 

EXPLANATIONS: 
(1) Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term 

"Qualified Medical Practitioners" means a person holding a qualification granted by an 
authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or 
in the Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation. 

DETERMINATION OF CONTRACT 
61.(1) Right of DFCCIL to Determine the Contract: The DFCCIL shall be entitled to determine 

and terminate the contract at any time should, in the DFCCIL's opinion, the cessation of work 
becomes necessary owing to paucity of funds or from any other cause whatever, in which 
case the value of approved materials at site and of work done to date by the Contractor will 
be paid for in full at the rate specified in the contract. Notice in writing from the DFCCIL of 
such determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under sub 
clause (1) of this clause and the Contractor claims payment for expenditure incurred by him 
in the expectation of completing the whole of the work, the DFCCIL/Railways shall admit 
and consider such claims as are deemed reasonable and are supported by vouchers to the 
satisfaction of the Engineer. The DFCCIL's decision on the necessity and propriety of such 
expenditure shall be final and conclusive. 

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, howsoever 
on account of any profit or advantage which he might have derived from the execution of the 
work in full but which he did not derive in consequence of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor: 
If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 
contract under a Committee of Inspection of his creditors, or 
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(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for 
the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 
Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 
contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, 
or 

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of 
Part III available in the Tender document. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from 
the Engineer notice to the effect that the said materials or works have been condemned or 
rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 
26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the 
works or any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his 
partner, agent or servant to any officer or employee of the DFCCIL or to any person on his or 
on their behalf in relation to the execution of this or any other contract with this DFCCIL. 

(xv) Fail to adhere to the provisions of Para 16 of Part III of Tender Document of the Instructions 
to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi) Submits copy of fake documents / certificates in support of credentials, submitted by the 
tenderer 

Then and in any of the said Clause, the Engineer on behalf of the DFCCIL may serve the 
Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if the 
Contractor does not within seven days after the delivery to him of such notice proceed to 
make good his default in so far as the same is capable of being made good and carry on the 
work or comply with such directions as aforesaid of the entire satisfaction of the Engineer, 
the DFCCIL shall be entitled after giving 48 hours’ notice (Proforma at Annexure-X or XII, 
as the case may be) in writing under the hand of the Engineer to rescind the contract as a 
whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours’ 
notice, a final termination notice (Proforma at Annexure-XI or XIII, as the case may be) 
should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 
(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is more than 
or equal to 80% of the original scope of work. 

62.(2) Right of DFCCIL after Rescission of Contract owing to Default of Contractor: In the 
event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being 
adopted: 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by reason 
of his having purchased or procured any materials or entered into any commitments or made 
any advances on account of or with a view to the execution of the works or the performance 
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of the contract and Contractor shall not be entitled to recover or be paid any sum for any 
work thereto for actually performed under the contract unless and until the Engineer shall 
have certified the performance of such work and the value payable in respect thereof and the 
Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 
DFCCIL/Railways under the contract shall be encashed/ forfeited and the Performance 
Guarantee already submitted for the contract shall be encashed. The balance work shall be got 
done independently without risk & cost of the failed Contractor. The failed Contractor shall 
be debarred from participating in the tender for executing the balance work. If the failed 
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her individual capacity 
or as a partner of any other JV /partnership firm. 
Further the authorized representative of failed Contractor cannot be accepted as authorized 
representative in new contract. 
(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional 
Performance Guarantee shall be required for balance of work being executed through the part 
terminated contract. The contract value of part terminated contract stands reduced to the 
balance value of work under the contract. 

(ii)  The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 
Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 
(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other JV /partnership firm. 

(v)  Further the authorized representative of failed Contractor will not be accepted as authorized 
representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 
materials, tools, implements, machinery and buildings on the works or on the property on 
which these are being or ought to have been executed, and to retain and employ the same in 
the further execution of the works or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

(e)  The Engineer shall as soon as may be practicable after removal of the Contractor fix and 
determine ex-parte or by or after reference to the parties or after such investigation or 
enquiries as he may consider fit to make or institute and shall certify what amount (if any) 
had at the time of rescission of the contract been reasonably earned by or would reasonably 
accrue to the Contractor in respect of the work then actually done by him under the contract 
and what was the value of any unused, or partially used materials, any constructional plant 
and any temporary works upon the site. The legitimate amount due to the Contractor after 
making necessary deductions and certified by the Engineer should be released expeditiously. 

 
 

SETTLEMENT OF DISPUTES –DFCCIL ARBITRATION AND CONCILIATION RULES 
63. Conciliation of Disputes: 

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 
Crore. 
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(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the 
contract, whether during the progress of the work or after its completion and whether before 
or after the determination of the contract, shall be referred by the Contractor to the "Chief 
Engineer" or "Divisional DFCCIL Manager" through “Notice of Dispute” provided that no 
such notice shall be served later than 30 days after the date of issue of Completion Certificate 
by the Engineer. Chief Engineer or Divisional DFCCIL Manager shall, within 30 days after 
receipt of the Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the 
Contractor. 

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent 
and impartial manner within the terms of contract. 

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a 
written settlement agreement duly signed by Engineer In-charge, Contractor and 
conciliator(s). When the parties sign the settlement agreement, it shall be final and binding on 
the parties. 

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 
proceedings in respect of a dispute that is the subject matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and 
Conciliation Act, 1996. 

63.1 Matters Finally Determined by the DFCCIL: All disputes and differences of any kind 
whatsoever arising out of or in connection with the contract, whether during the progress of 
the work or after its completion and whether before or after the determination of the contract, 
shall be referred by the Contractor to the GM and the GM shall, within 120 days after receipt 
of the Contractor’s representation, make and notify decisions on all matters referred to by the 
Contractor in writing provided that matters for which provision has been made in Clauses 
7(j), 8, 18, 22(5), 39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 
63(iv) and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as 
excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted 
matters’ (matters not arbitrable)and decisions of the DFCCIL authority, thereon shall be final 
and binding on the Contractor; provided further that ‘excepted matters’ shall stand 
specifically excluded from the purview of the Dispute Adjudication Board (DAB) and 
Arbitration. 

63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having 
advertised value more than Rs 50 Crore. 

63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB. 
 

The DAB shall consist of a panel of three Retired DFCCIL Officers, retired not below senior 
administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract 
Agreement. For this purpose, a panel of DAB members shall be maintained in the General 
Manager’s office. The complete panel, which shall not be less than five members, shall be 
sent by Chief Engineer to the Contractor to nominate one member of the DAB from the panel 
as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s 
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nominee, the Chief Engineer shall nominate one member from the same panel as DFCCIL 
nominee for the DAB. Both above nominees shall jointly select presiding member of the 
DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the 
DFCCIL, Contractor and the respective DAB members. The terms of the remuneration of 
each member shall be as fixed by Ministry of DFCCIL/Railways from time to time. Each 
party shall be responsible for paying one-half of this remuneration. 

63.2.3  If one or more of the members appointed refuses to act as DAB member, or is unable or 
unwilling to perform his functions as DAB member for any reason whatsoever or dies or in 
the opinion of the Chief Engineer fails to act without undue delay, the parties shall terminate 
the mandate of such DAB member and thereupon new DAB member shall be appointed in 
the same manner, as the outgoing DAB member had been appointed. 

63.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but 
not by the DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the 
Parties, the appointment of the DAB (including each member) shall expire upon expiry of 
this Contract Agreement. 

63.2.5  Before start of DAB proceedings, each DAB member shall give the following certificate to 
the DFCCIL and the Contractor: 

“I have no any past or present relationship in relation to the subject matter in dispute, 
whether financial, business, professional or other kind. Further, I have no any past or present 
relationship with or interest in any of the parties whether financial, business, professional or 
other kind, which is likely to give rise to justifiable doubts as to my independence or 
impartiality.” 

63.2.6  DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 
decision within 90 days of a Dispute referred to it by any of the Parties, duly recording the 
reasons before arriving at the decision. The DAB shall decide the issue within terms and 
conditions of the contract. This time limit shall be extendable subject to the Parties mutual 
agreement. 

63.2.7  The DAB decision shall not be binding on both the Parties. In case any party is not satisfied 
by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal for 
arbitration proceedings. 

63.2.8  No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB 
for adjudication. However, in case DAB is not formed due to any reason, the disputes can be 
directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9  In the specific cases of any misconduct by any of the members of the DAB, the parties shall 
have the right to specifically bring it to the notice of the DAB such conduct, through a 
statement filed with necessary documents in proof of such misconduct and the DAB, after 
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taking NOTICE of such conduct initiate the replacement of the member concerned, in the 
same manner the member to be replaced was appointed. 

63.2.10  Once the decision is given by DAB, DAB cannot review the decision at its own or on the 
request of one party, unless both parties agree for review of decision by DAB. 

63.2.11  In case DAB decision is not challenged by either party within 180 days of receipt of decision 
of DAB, the decision shall be considered as final and parties would be barred for referring the 
same to Arbitral Tribunal for adjudication. 

63.2.12  The obligation of the DFCCIL and the Contactor shall not be altered by reasons of issue 
being or under reference to DAB. 

63.2.13  The DAB shall conduct the proceedings at any convenient venue which shall be decided by 
DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement 
of such disputes or differences unless an attempt has first been made by the parties to settle 
such disputes or differences through DAB and Arbitral Tribunal. 

64.(1) :  Demand for Arbitration: 
64.(1)(i): In the event of any dispute or difference between the parties hereto as to the construction or 

operation of this contract, or the respective rights and liabilities of the parties on any matter 
in question, dispute or difference on any account or as to the withholding by the DFCCIL of 
any certificate to which the Contractor may claim to be entitled to, or if the DFCCIL fails to 
make a decision within 120 days, then and in any such case, but except in any of the 
“excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 
days but within 180 days of his presenting his final claim on disputed matters shall demand in 
writing that the dispute or difference be referred to arbitration. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of 
the dispute or difference as also the amount of claim item-wise. Only such dispute or 
difference, in respect of which the demand has been made, together with counter claims or set 
off, given by the DFCCIL, shall be referred to arbitration and other matters shall not be 
included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 
Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute 
having arisen between them, in the format given under Annexure XV of these conditions. 

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a 
written and valid demand for arbitration is received by the DFCCIL. 

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims alongwith all 
the relevant documents and the relief or remedy sought against each claim within a period of 
30 days from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The DFCCIL shall submit its defence statement and counter claim(s), if any, within a 
period of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension has 
been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of 
the Division of the DFCCIL where the cause of action arose or the Headquarters of the 
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concerned DFCCIL or any other place with the written consent of both the parties. 
64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may 

amend or supplement the original claim or defense thereof during the course of arbitration 
proceedings subject to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a 
period of 90 days of receiving the intimation from the DFCCIL/Railways that the final bill is 
ready for payment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL 
shall be discharged and released of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise 
directed by the Engineer, continue during the arbitration proceedings, and no payment due or 
payable by the DFCCIL shall be withheld on account of such proceedings, provided, however, 
it shall be open for Arbitral Tribunal to consider and decide whether or not such work should 
continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator: 
64.(3)(a) : Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and 

Conciliation Act has been waived off: 
64.(3)(a)(i): In cases where the total value of all claims in question added together does not exceed 

1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator 
who shall be a Gazetted Officer of DFCCIL not below Junior Administrative Grade, 
nominated by the General Manager. The sole arbitrator shall be appointed within 60 days 
from the day when a written and valid demand for arbitration is received by General 
Manager. 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a 
panel of three Gazetted DFCCIL Officers not below Junior Administrative Grade or 2 
DFCCIL Gazetted Officers not below Junior Administrative Grade and a retired DFCCIL 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. 
For this purpose, the DFCCIL will send a panel of at least four (4) names of Gazetted 
DFCCIL Officers of one or more departments of the DFCCIL which may also include the 
name(s) of retired DFCCIL Officer(s) empanelled to work as DFCCIL Arbitrator to the 
Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the General Manager. 
Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 
by DFCCIL. The General Manager shall appoint at least one out of them as the Contractor’s 
nominee and will, also simultaneously appoint the balance number of arbitrators either from 
the panel or from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst 
the 3 arbitrators so appointed. General Manager shall complete this exercise of appointing the 
Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. 
While nominating the arbitrators, it will be necessary to ensure that one of them is from the 
Accounts Department. An officer of Selection Grade of the Accounts Department shall be 
considered of equal status to the officers in Senior Administrative Grade of other departments 
of the DFCCIL for the purpose of appointment of arbitrator. 

64.3.(a).iii: The serving DFCCIL officer working in arbitral tribunal in the ongoing arbitration cases 
as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 
tribunal even after his retirement. 

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and 
Conciliation Act has not been waived off: 
(i) In cases where the total value of all claims in question added together does not exceed 
₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired DFCCIL 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrator. 
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For this purpose, the DFCCIL will send a panel of at least four (4) names of retired DFCCIL 
Officer(s) empanelled to work as DFCCIL Arbitrator duly indicating their retirement dates to 
the Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the General Manager. 
Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 
appointment as arbitrator within 30 days from the date of dispatch of the request by DFCCIL. 
The General Manager shall appoint at least one out of them as the arbitrator within 30 days 
from the receipt of the names of Contractor’s nominees. 

(ii)  In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- 
(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired DFCCIL 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. 
For this purpose, the DFCCIL will send a panel of at least four (4) names of retired DFCCIL 
Officer(s) empanelled to work as DFCCIL Arbitrator duly indicating their retirement date to 
the Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the General Manager. 
Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 
by DFCCIL. The General Manager shall appoint at least one out of them as the Contractor’s 
nominee and will, also simultaneously appoint the balance number of arbitrators either from 
the panel or from outside the panel, duly indicating the ‘Presiding Arbitrator’ from amongst 
the 3 arbitrators so appointed. General Manager shall complete this exercise of appointing the 
Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. 
While nominating the arbitrators, it will be necessary to ensure that one of them has served in 
the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 
unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 
opinion of the General Manager fails to act without undue delay, the General Manager shall 
appoint new arbitrator/arbitrators to act in his/their place in the same manner in which the 
earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its 
discretion, proceed with the reference from the stage at which it was left by the previous 
arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 
affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of 
the parties hereto to do or cause to be done all such things as may be necessary to enable the 
Arbitral Tribunal to make the award without any delay. The proceedings shall normally be 
conducted on the basis of documents and written statements. 

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and 
pass its orders over any plea submitted/objections raised by any party, if any, regarding 
appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of 
the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time 
‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of the arbitral 
proceedings or plea for interim measures of protection and record its orders in day to day 
proceedings. A copy of the proceedings duly signed by all the members of tribunal should be 
provided to both the parties. 

64.3(c)(iii): (i) Qualification of Arbitrator (s): 
(a) Serving Gazetted DFCCIL Officers of not below JA Grade level. 

(b) Retired DFCCIL Officers not below SA Grade level, one year after his date of retirement. 
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(c) Age of arbitrator at the time of appointment shall be below 70 years. 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 
he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 
64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 
opportunity to deal with the matters to which the contract relates or who in the course of 
his/their duties as DFCCIL servant(s) expressed views on all or any of the matters under 
dispute or differences. A certification to this effect as per annexure- XVI shall be taken from 
Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such Tribunal 
will, however, not be invalid merely for the reason that one or more arbitrator had, in the 
course of his service, opportunity to deal with the matters to which the contract relates or who 
in the course of his/their duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. 
The analysis and reasons shall be detailed enough so that the award could be inferred 
therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or 
clerical errors or any other error of similar nature occurring in the award of a Tribunal and 
interpretation of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 
additional award as to claims presented in the arbitral proceedings but omitted from the 
arbitral award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made by 
a majority of members of Tribunal. In the absence of such a majority, the views of the 
Presiding Arbitrator shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 
whole or any part of the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 
include fee of the arbitrator(s), as per the rates fixed by DFCCIL Board from time to time and 
the fee shall be borne equally by both the parties, provided parties sign an agreement in the 
format given at Annexure XV to these conditions after/ while referring these disputes to 
Arbitration. Further, the fee payable to the arbitrator(s) would be governed by the instructions 
issued on the subject by DFCCIL Board from time to time irrespective of the fact whether the 
arbitrator(s) is/are appointed by the DFCCIL Administration or by the court of law unless 
specifically directed by Hon’ble court otherwise on the matter. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules thereunder and relevant para of the Standard General Conditions of Contract and any 
statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 
proceedings under this Clause. 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award 
amount, pending adjudication by Court of Law, shall be made by party to other party. In case 
payment is to be made by DFCCIL to Contractor, the terms & conditions as incorporated in 
the Ministry of railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th 
Mar,2017 as amended from time to time, shall be followed. In case Contractor has to pay to 
the DFCCIL, then 75% of the award amount shall be deducted by the DFCCIL from the 
Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 
with the Government of India. 

***** 
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Chapter V 

 
SPECIAL CONDITIONS OF CONTRACT 
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1.1 INTRODUCTION 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking 
under the administrative control of Government of India (Ministry of DFCCILs) for 
construction, maintenance and operation of the Dedicated Rail Freight Corridors. At 
present the company is undertaking construction of Eastern and Western corridors 
and has its corporate office at New Delhi and Field Units at various cities associated 
with CGM unit. 

CGM/PRYJ/E unit have jurisdiction from New DDU to KCNN. 

1.2 GENERAL  
1.2.1 This Tender shall be governed by Preamble and General instructions to tenderers, 

General condition of Contract, Special conditions of contract, Technical 
Specifications, Additional Technical specifications (if any), Drawings, Forms, 
Annexures, etc. 

1.2.2 If there are varying or conflicting provisions in the documents forming part of the 
contract, Engineer shall be deciding authority with regard to the intentions of the 
provision and decision of Engineer will be final and binding on the contractor. 

1.2.3 Scheme of work: - Within a period of 15 days beginning from the date of issue of 
Letter of Acceptance of Tender, the Contractor shall submit the detailed time 
schedule for execution of work and various documents enumerated in tender papers to 
the employer 

 
1.3 GENERAL DESCRIPTION OF SITE AREA, CLIMATIC CONDITIONS AND 

SYSTEM PARTICULARS 
1.3.1 The tenderer(s) are requested to visit the area of work and ascertain himself 

/themselves with the proposed works / services, surroundings and prevailing law and 
order conditions. 

1.3.2 The location of work is located in the state of Uttar Pradesh. 

 
1.4 SCOPE OF WORK:- 

Work of “Supply, erection and commissioning of 02 No. BM operated 
sectioning switch” on UP and DN line between Deoria/DFCCIL TSS to DDUN 
Yard- DFCCIL including necessary OHE modification & SCADA work under 
CGM PRYJ(E) Unit’’. 

 
1.4.1 The brief scope of work covers “Work of Supply, erection and commissioning of 02 

No. BM operated sectioning switch on UP and DN line between Deoria/DFCCIL TSS 
to DDUN Yard- DFCCIL including necessary OHE modification & SCADA work 
under CGM PRYJ(E) Unit” 

 
1.4.2 Place of work- at Pt.Deendayal Upadhayay Yard in the jurisdiction of 

CGM/PRYJ/E DFCCIL,  The work shall be executed under 
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Supervision of authorized representative of CGM/PRYJ/E or GM/EL/PRYJ. If 
required by DFCCIL any other station/Site may be included under Schedule of work 
and no additional charges shall be given for this. 

1.4.3 Quantities in schedule annexed to Contract- The quantities set out in the accepted 
schedule of rates with item of work quantified are the estimated quantities of the 
works and they shall not be taken as the actual and correct quantities of the works to 
be executed by the Contractor in fulfillment of his obligations under the contract. The 
actual/final quantity shall be executed as per approved design and drawing which is to 
be prepared by contractor if required. All the design calculations, if any, shall be done 
by contractor before execution of work. The contractor shall be responsible for any 
wastage of material due to mistake in design calculations. 

1.5 New item of work – If during execution of the work, the contractor is called upon to 
carry out any new item of work not included in schedule of prices, the contractor shall 
execute such work at such prices as may be mutually agreed with the purchaser 
before commencement. However, DFCCIL reserves right to change the site of work 
anywhere in adjacent / adjoining area of the work in the jurisdiction and the 
contractor shall be bound to execute the work without any extra cost. 

1.6  LOCAL CONDITIONS : 
1.6.1  It will be imperative on each tenderer to fully acquaint himself with all the local 

conditions and factors which would have any effect on the performance of the 
contract and cost of the stores. The DFCCILs shall not entertain any request for 
clarifications from the tenderer regarding such local conditions. No request for the 
change of price, or time schedule of completion of work on account of any local 
condition or factor shall be entertained after the offer is accepted. 

1.6.2 The intending tenderer will be deemed to have satisfied himself by actual inspection 
of the site and locality of the works, that all conditions liable to be encountered during 
the execution of the works are taken into account and that the rates he enters in the 
tender papers are adequate and all inclusive, for the completion of works to the entire 
satisfaction of the DFCCILs. 

1.6.3 In the event of the intending tenderer desiring to have a field survey before furnishing 
his tender/quotations, he may apply to DFCCILs for permission in this regard. The 
DFCCILs will give such permission in writing but all the expenses in this regard will 
be borne by the tenderers. 

1.6.4 The intending tenderer is advised to study the tender papers carefully, any submission 
of a bid by the tenderers shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof. 
These conditions and specifications shall be deemed to have been accepted unless 
otherwise, specifically commented upon by the Tenderer in his offer. Failure to 
adhere to anyone of these instructions may render his offer liable to be ignored 
without any references. 

1.7 RIGHT TO ALTER THE SCOPE OF WORK: 
DFCCIL reserves the right to alter the scope of work‖ as mentioned in item No. 1 of 
the Scope of the work and Special conditions‖ as well to drop portion of the work 
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within the time of tendering and awarding the contract. Contractor shall be prepared 
to carry out the work at any other specified locations depending up on the 
requirement, as directed by Railway/DFCCIL officials at site. 

 
1.8 INTEGRATION WITH EXISTING WORKS: 

The tenderer should keep in mind, visit the location of works, take due note and give 
proper consideration of integrating the new works (sometimes on replacement 
account) with the existing system. 

 
1.9 ELECTRIC SUPPLY: The contractor shall make his own arrangements for 

electricity required by him for the purpose of execution of the contract. However, the 
DFCCIL shall arrange the required power supply for testing and commissioning of 
the works completed by the contractor 

 
1.10 SCHEME OF WORK AND PROGRESS REPORT: 
1.10.1.1 The Contractor shall within fifteen (15) days of the date of award of the contract 

submit a BAR/PERT CHART and scheme for the execution. The contractor shall 
indicate in the form of notes of the assumptions and the basis adopted for the 
preparation of this BAR/PERT CHART. 

1.10.1.2 The contractor shall submit a monthly progress report detailing the actual progress 
made in all activities as compared to the above BAR/PERT CHART. The monthly 
progress report shall indicate the reasons for the variations if any between the 
schedule quantities and actual progress, the action proposed and corrective measures 
required wherever necessary. 

 
1.11 INDIRECT TAXATION 

In the event of any new indirect taxation being imposed after the date of opening of 
tender and of being of such a nature that the contractor has to bear additional cost of 
material directly on account of such additional taxation the purchaser shall reimburse 
the contractor for such additional costs on receiving satisfactory proof that such 
taxation was legally leviable and that the contractor has actually incurred the 
additional costs. 

1.12 FORCE MAJEURE: 
If at any time, during the continuance of this contract, the performance in whole or in 
part by either party of any obligation under this contract shall be prevented or delayed 
by reason of any war, hostility, acts of public enemy, civil commotion, sabotage, 
serious loss or damage by fire, explosions, epidemics/pandemic, strikes, lockouts or 
acts of God (hereinafter, referred to events) provided, notice of the happening of any 
such event is given by either party to the other within 30 days from the date of 
occurrence thereof, neither party shall by reason of such event, be entitled to 
terminate this contract nor shall either party have any claim for damages against the 
other in respect of such non-performance of delay in performance, and works under 
the contract shall be resumed as soon as practicable after such event has come to an 
end or ceased to exist, and the decision of the Engineer as to whether the works have 
been so resumed or not shall be final and conclusive, PROVIDED FURTHER that if 
the performance in whole or in part of any obligation under this contract is prevented 
or delayed by reason of any such event for a period exceeding 120 days, either party 
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may at its option terminate the contract by giving notice to the other party. 
 

1.13 AGREEMENT: The successful tenderer shall within 14 (fourteen) days after having 
been called upon by notice to do so be bound to execute an agreement based on 
accepted rates and lodge the same with purchaser together with the conditions of 
contract, specification and schedule of prices referred to therein duly completed 

1.14 Inspection: 
Quality of work carried out by the contractor is subject to periodical inspections by 
DFCCIL Railway Engineers of various levels as per the schedules laid down by 
DFCCIL. Any shortfall in the quality of work shall be subject to penalties / 
Recoveries as per prevailing conditions 

1.15 SUPPLY OF MATERIAL: 
1.15.1 All the material shall be as per RDSO/CORE approved sources. In case 

RDSO/CORE approved sources are not available, the material shall be supplied 
as per DFCCIL approved design/specification/make.  

1.15.2 Inspection of material to be done by RITES/3rd Party agency/ Authorized 
representative of GM/EL/PRYJ in OEM premises before dispatch. Inspection cost of 

RITES/3rd Party will be borne by Contractor. Contractor will submit the delivery 
Challan form in the office of GM/EL/PRYJ/E or his authorized representative 
Engineer officer indicating supplied quantity of material duly certified by APM/ Dy. 
PM for their respective jurisdiction. Further, they will also verify & certify that 
material supplied is as per recommended RDSO specification. 

1.15.3 Prior approval to be obtained from GM/EL/PRYJ/E for any deviation from above 
conditions 

 
1.16 Transportation of material : 

The transportation & handling charges to bring the supplied material will be borne by 
the Contractor. Hence, cost of material is given in the schedule of prices and quantity 
is inclusive of transportation, loading and unloading charges. Railway supplied 
materials will be transported by DFCCIL Railways from depot to work site including 
loading & unloading. 

1.17 QUALITY ASSURANCE PROGRAMME IN SUPPLY AND ERECTION: 
1.17.1 All materials used in the work shall be of best quality and of class most suited for 

purpose specified and procured from sources approved by Research, Design and 
Standard Organization (RDSO) / Central Organization for Railway Electrification 
(CORE)/DFCCIL . It is essential that the manufacturer from whom supply is arranged 
should have long experience of design and manufacture of equipments, components, 
materials and fittings. Requisite facilities for testing prototypes supplied against this 
contract should be available with manufacturer. In case of those equipments, 
components or fittings for which requisite facilities for testing of prototypes are not 
available with manufacturer, manufacturer shall arrange to carry out prototype tests 
on his own cost in a testing laboratory approved by the Purchaser. Only tested quality 
steel shall be used. The Contractor shall ensure that the Purchaser's prescribed Quality 
Assurance Standards are rigidly followed in manufacture and erection / installation of 
all materials / components and fittings / equipment’s required for the work.
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1.17.2 QUALITY OF MATERIALS AND ERECTION: All erection work carried out 

shall also be of best quality acceptable to the Purchaser. All equipment, materials, 
fittings and component will be subject to Quality Control Programme of 
manufacturer, being a part of Quality Assurance Programme of Contractor. Materials 
may also be inspected by Purchaser or his representative either at manufacturer works 
or at Contractor‘s depot. Purchaser or his representative shall have right to be present 
during all stages of manufacture and shall be accorded free of charge all reasonable 
accorded facilities for inspection and testing as well as examine stage inspection 
report of manufacturer in addition to quality audit which Contractor may institute as a 
part of his programme so as to satisfy himself that materials are in accordance with 
specifications, approved drawings and designs and purchaser's prescribed Quality 
Assurance Standards. 

1.17.3 ERECTION: 
1.17.4 All erection work will also be subjected to Quality Assurance Programme including 

inspection by Purchaser or his representative to ensure that work is done in 
accordance with specifications and approved drawings and designs and purchaser's 
prescribed Quality assurance standards. 

1.17.5 EXPENSES OF PURCHASER' REPRESENTATIVE: 
All expenses of Purchaser's representative shall be borne by Purchaser whether 
inspected material is finally utilized in work or not. 
Decision of GM/EL or his successor shall be final in respect of acceptability or 
otherwise of any material, fittings, component or equipment required for the work. 

1.17.6 QUALITY ASSURANCE PROGRAMME: 
For proper control of quality and to ensure that materials, equipment and fittings are 
manufactured according to specification and erection in according to approved 
instructions, drawings, specifications, Contractor shall adopt a suitable quality 
assurance programme to ensure quality at all necessary points, whether at 
manufacturer's works, or in his depot or at work site as well as during erection. Such 
quality assurance programme shall also meet requirement of purchaser‘s prescribed 
Quality Assurance Standards. This programme of the Contractor shall generally cover 
the following: 

 
a. Organization to manage and implement Quality Assurance Programme. 

b. Documentation control system: 
i. Basic control system. 

ii. Adopted at manufacturer's work 
iii. Adopted at Contractor‘s Depot and worksite. 

c. Procedure adopted for: 
i. Source Inspection. 

ii. Incoming raw material inspection. 
iii. Verification of material purchased. 
iv. Fabrication Controls. 
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v. Site erection controls. 

 
d. Inspection and Test Procedure for: 
i. Manufacture and quality control procedure. 

ii. Field activity. 

 
e. System of handling and storage. 

 
f. System of quality audit. 

 
g. System of maintenance of records. 

 
h. For purpose of obtaining On Account Payment, Contractor shall submit along with 

invoice, documents indicated in prescribed Quality Assurance Standards which 
should inter-alia cover following as may be applicable in each case. 

i. Material test reports on raw materials used. 
ii. Inspection Plan with reports of the inspection plan checkpoints. 

iii. Routine tester port. 
iv. Factory test results as required under specification. 
v. Quality audit report including test check report of Purchaser's representative, if any. 

 
1.18 CORRECTNESS OF WORK AND MATERIALS: 

1.18.1 Contractor shall be solely responsible for correctness of positions, levels and 
dimensions of works according to approved drawings, notwithstanding that he may 
have been assisted by Purchaser or his men in setting out same. 

1.18.2  If any dimension figured upon drawings differs from that obtained by scaling 
drawings figured dimensions should be normally taken as correct, unless it is a prima 
facie mistake. But all such cases shall be brought to notice of Purchaser's Engineers 
and discrepancy set right before execution. 

 
1.19 A) EXPENSES OF CONTRACTOR DRAWINGS ETC.: 

Any calculation, designs, drawings, schedules information, progress charts etc. 
required by the purchaser’s Engineers in connection with the contract, shall be 
furnished by the contractor at his own expenses. 

 
B) CONTRACTOR’S DRAWINGS: 
If required, before execution of the work the contractor shall submit to the purchaser 
for approval, three copies of all required drawings, work schedule program which are 
necessary to ensure correct/ satisfactory performance as detailed in tender papers. 

 
1.20 SUB CONTRACTORS 

The contractor shall not sublet any part of the work under this contract for the purpose 
of this. However contractor may enter into contract with supplier for supply of the 
material for the purpose of this work. However such suppliers should be approved 
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sources of RDSO for materials for which RDSO approved sources are available. 
1.21 DEFAULT AND DELAY 

1.21.1 The contractor shall execute the work with due diligence and expedition keeping to 
the approved time schedule. Should he refuse or neglect to comply with any 
reasonable orders given to him in writing by the Engineer’s representative in 
connection with the work or contrivance the provision of the contract or the progress 
of work lags persistently behind the time schedule due to his neglect, the purchaser 
shall be at liberty to give seven (7) days’ notice in writing to the contractor requiring 
him to make good the neglect or contravention complained and should the contractor 
fail to comply with requisition made in the notice within seven days from the receipt 
thereof, it shall be lawful for the purchaser to take the work wholly or in part, out of 
the contractor’s hands without any further reference and get the work or any part 
thereof as the case may be completed by other agencies at expense of the contractor 
without prejudice to any other right or remedy of the purchaser. 

1.22 LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 

In the event of any loss to the purchaser on account of execution and/or completion of 
the work or any parts thereof by agencies other than the contractor, the contractor 
shall be liable to reimburse the loss to the purchaser without prejudice to any other 
right and remedies of the purchaser, and as the case may be met at the option, of the 
purchaser, from out of all or any of the following sources viz. 
i) Any amount due and payable to the purchaser on any account whatsoever. 
ii) The contractor’s security deposit with the purchaser so far as available and 
iii) Any other assets whatsoever belonging to contractor. 

1.23 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY: 

All designs and drawings submitted by the contractor shall be based on thorough 
study and shall be such that the contractor is satisfied about their suitability. The 
purchaser’s approval will be based on these considerations. Notwithstanding approval 
communicated by the purchaser, during the progress of the contract for designs and 
drawings, proto type samples of material after inspection of materials 

 
a) After erection and adjustments to installations the ultimate responsibility for correct 

designs and execution of work shall rest with the contractor. 
b) The contractor shall be responsible for and bear and pay the costs for any alteration of 

works arising from any discrepancies errors or omissions in the design and drawings 
supplied by him, whether such designs and drawings have been approved by the 
purchaser or not. 

1.24 ADDITIONS AND ALTERATIONS TO ERECTED EQUIPMENTS: 

Employer may require ADDITIONAL INSTALLATIONS OR MODIFICATIONS 
OR REPLACEMENTS as per new designs as evolved or decided during currency of 
contract to be carried out on works he deems necessary, either during execution or 
after a part or whole of installations coming with purview of contract has been put 
into commercial service. Further it may be necessary and expedient to energize 
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overhead equipment which has been completed and finally adjusted in portions in 
yard/s. This will necessitate erection of new equipment in vicinity or joining 
energized equipment. In case prices for such additional works or modifications are 
not covered by schedule of price and are such that either party considers additional 
prices for such works justified, such additional works or modification shall be carried 
out by contractor. Any additional prices for such work Items would be mutually 
settled between purchaser and contractor, based on proper rate analysis and with 
reference to current prevalent market rates or rates available with Railway 
Construction Administration in that or nearby area/s. In case additional installations 
or modifications or replacements are required to be carried out under this para, 
Purchaser shall grant a reasonable extension of time, should it be necessary. 

1.25 Provision of Efficient and Competent Staff at Work Sites by the Contractor: 
1.25.1  The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labourers in or about the execution of any of these works 
as are careful and skilled in the various trades. 

1.25.2  The Contractor shall at once remove from the works any agents, permitted sub- 
contractor, supervisor, workman or labourer who shall be objected to by the Engineer 
and if and whenever required by the Engineer, he shall submit a correct return 
showing the names of all staff and workmen employed by him. 
1.25.3 In the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is necessary for 
proper completion of the works within the time prescribed, the Contractor shall 
forthwith on receiving intimation to this effect deploy the additional number of staff 
and labour as specified by the Engineer within seven days of being so required and 
failure on the part of the Contractor to comply with such instructions will entitle the 
Railway/DFCCIL to rescind the contract under these conditions. 

 
1.26 Deployment of Qualified Engineers at Work Sites by the Contractor: 

 
1.26.1  The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, 

or qualified Diploma Engineer(s). 

1.26.2 In case the Contractor fails to employ the Engineer as mentioned in tender 
document, he shall be liable to pay liquidated damages at the rates, as prescribed 
in the tender documents. 

1.27 WORKS BY OTHER AGENCIES: 
 

Any other works undertaken at the same time by the purchaser or the DFCCIL 
direct or through some other agency at the same site where the contractor is 
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carrying out his work will not entitle the contractor to prefer any claim, 
regarding any delays or hindrance he may have to face on this account. The 
contractor shall comply with any instructions which may be given to him by the 
purchaser in order to permit simultaneous execution of his own works and of 
those undertaken by other contractors or the DFCCIL without being entitled on 
this account to any extra charge. 

1.28 ACCESS TO WORK SITE: 

a) The purchaser shall afford access to the site for the purpose of this contract to the 
contractor at all reasonable times. In the execution of the work, no person other than 
the contractor or his only appointed representatives or approved sub-contractor and 
bona-fide workman shall have access to site. Access to the site of work at all times 
shall be allowed by contractor to officials or approved representative of the purchaser 
or to DFCCIL staff for purpose of maintenance. 

b) The purchaser or his authorized representative shall have the right to refuse admission 
to the work site to any. Person employed by the contractor to whom the purchaser or 
his engineer may consider undesirable. 

c) The engineer or his representative shall be at liberty to object to the presence of any 
representative or other person employed by the contractor in or about the works on the 
ground of misconduct, incompetence or negligence, the contractor on receipt of 
notices of such objection in writing, shall forthwith remove the person so objected to 
and provide in his place another competent person and shall not allow such person to 
enter the site of work subsequently. The purchaser will not be able to pay any cost or 
damage on this account. 

1.29 INFRINGEMENT OF PATENTS: 

1.29.1.1 Contractor is forbidden to use any patents or registered drawings, process or patterns 
in fulfilling his contract without previous consent in writing of owner of such patent, 
drawing, pattern or trade mark, except where these are specified by Purchaser himself. 
Royalties where payable for use of such patented processes, registered drawings or 
patterns shall be borne exclusively by Contractor. Contractor shall advise Purchaser 
of any proprietary rights that may exist on such processes, drawings or patterns which 
he may use of his own accord. 

1.29.1.2 In case of patents taken out by Contractor of drawings or patterns registered by him, 
or of those patents, drawings, or patterns for which he holds a license, signing of 
Contract automatically gives Purchaser right to repair by himself the purchased 
articles covered by patent or by any person or body chosen by him and to obtain from 
any sources he desires component parts required by him in carrying out repair work. 
In event of infringement of any patent rights due to above action of Purchaser, he 
shall be entitled to claim damages from contractor on the grounds of any loss of any 
nature which he may suffer e.g. in case of attachment because of counterfeiting. 

1.30 INDEMNIFICATION BY CONTRACTOR: 
In event of any claim or demand being made or action being brought against 
Purchaser for infringement of later patent in respect of any equipment, machine, plant, 
work or thing used or supplied by Contractor under this contract or in respect of any 
methods of using or working by Purchaser of such equipment, machine, plant work or 
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thing, contractor shall indemnify purchaser and keep him indemnified and harmless 
against all claims, costs, charges and expenses arising from or incurred by reason of 
such claim provided that Purchaser shall notify contractor immediately any claim is 
made and that contractor shall be at liberty, if he so desires with the assistance of 
Purchaser if required but at Contractor's expense, to conduct all negotiations for 
settlement of same or any litigations that may arise there from and PROVIDED 
THAT no such equipment, machine, plant work or thing, shall be used by Purchaser 
for any purpose or in any manner other than that for which they have been supplied 
by Contractor and specified under this contract. 

 
1.31 INSURANCE: 

1.31.1  Before commencing of works, it shall be obligatory for the contractor to obtain, at 
his own cost, insurance cover (CAR policy) in the joint name of the contractor and 
employer from reputed companies under the following requirements: 

1.31.2 Liability for death of or injury to any person/ employer's staff / animals or things or 
loss of or damage to any property / things / the work of other contractor (other than 
the work) arising out of the performance of the Contract. 

1.31.3 Construction Plant, Machinery and equipment brought to site by the Contractor. 

1.31.4 (c) Any other insurance cover as may be required by the law of the land. 

1.31.5 The contractor shall provide evidence to the employer / Engineer before 
commencement of work at site that the insurances required under the contract have 
been effected and shall within 60 days of the commencement date, provide the 
insurance policies to the Employer/Engineer, the contractor shall, whenever, called 
upon, produce to the engineer or his representative the evidence of payment of 
premiums paid by him to ensure that the policies indeed continue to be in force. 

1.31.6 The Contractor shall also obtain any additional insurance cover as per the 
requirements of the Contract. 

1.31.7 The Employer/Engineer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment of the 
Contractor or his sub-contractor or petty contractor / other contractor working there. 
The Contractor shall indemnify and keep indemnified the Employer / Engineer 
against all such damages and compensation for which the contractor is liable. 

1.31.8 The Policies of the contractor shall remain in force throughout the period of 
execution of the works and till the expiry of the defect liability period (Period of 
Maintenance) except for any specific insurance covers necessary for shorter period. 

1.31.9 If the Contractor fails to effect or keep in force or provide adequate cover as 
acceptable to the engineer in the insurance policies mentioned above, then in such 
cases, the engineer may effect and keep in force any such insurance or further 
insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 
times the premium/premiums paid by the engineer in this regard from the payment 
due to the Contractor or from the contractor’s Performance security. However, the 
Contractor shall not be absolved from his responsibility and /or liability in this 
regard. 
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1.32 PENALTY FOR DELAY IN COMPLETION: 
a)  If the contractor fails to execute and complete the work within time specified in the 

agreement or within the period of extension granted except in so far that the delay is 
on the purchaser’s account; the contractor shall accept reduction in the total amount 
payable to him by the purchaser between 0.05% to 0.30% of contract value of the 
works for each week or part of the week. The Engineer shall at his sole discretion, 
specify a time limit within which the unfinished portion of the work shall be completed. In 
the event of failure of the contractor, the purchaser shall be at liberty to take action in 
accordance with provision in General Conditions of Contract of Indian Railway, along 
with latest correction slips and amendments. 

b) Extension of time- If aforesaid shall have arisen from any cause which the purchaser 
may admit as being a responsible ground for extension of time the purchaser shall 
allow such additional time as he may in his absolute discretion consider to be 
reasonably justified by the circumstances of the case. 

c) The contractor in the presence of the purchaser or his representative shall carry out 
tests as required under the specification as soon as possible after commissioning. The 
contractor at his own expense shall carry out any other additional test that the 
purchaser may prescribe for testing the satisfactory operation of the plants. Necessary 
electrical power required in C/W the test will be supplied free of any charges by the 
purchaser. The contractor shall submit six copies of the results to the purchaser for 
acceptance. The contractor shall also submit 6 copies of the manufacturer’s test 
certificates for equipments such as motor, cable etc. 

d) Should the result of the test not be satisfactory, an extension of one month will be 
granted to the contractor to make good the defects and or any deficiencies pointed 
out by the purchaser a fresh test will then be carried out after the contractor has 
attended to the defects and deficiencies. If these do not yield satisfactory results, the 
purchaser may proceed at the contractor’s expense, by all means as deemed expedient 
to have installation made satisfactory until they comply with the specification, 
approved drawings and designs. 

e) In such a case or in a case of delay in completion of the work under this contract 
within the time limit, the purchaser reserves the right to get the work completed by 
contractor as per provisions of contract. The purchaser will give to the contractor for 
this purpose 7 days previous notice. The contractor shall then take at his own expense 
all necessary steps to complete the works in accordance with the provision of the 
contract. In case it becomes impossible to proceed with the above mentioned taking 
over tests, for reason other than for which the contractor is responsible, the 
“Provisional Acceptance Certificate” shall be issued at or within a mutually agreed 
reasonable period not exceeding 6 months after completion of the work. 

f) Imposition of token penalty for delay in the completion of work- Competent authority 
while granting extension to the currency of contract under GCC may also consider 
levy of token penalty as deemed fit based on the merit of the case. 

1.33 DEFECTIVE EQUIPMENTS TO BE CHANGED: 
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Notwithstanding issue of Provisional Acceptance Certificate and partial or full use of 
any equipment, if completed equipment or any portion thereof before it is finally taken 
over at the end of the guarantee period be found to be or to have become defective in 
course of usage by the Railway due to faulty material, design or workmanship, or 
otherwise fails to fulfill the requirement of the Contract and/or its purpose, Purchaser 
shall normally give Contractor prompt notice setting forth particulars of each defects 
or failure and Contractor shall forthwith make the defects good or modify or replace 
the equipment, as may be directed by Purchaser's Engineer, at his own cost in all 
respects to make it comply satisfactorily with said requirements. Should the Contractor 
fail to do within a reasonable time service of the said notice upon him or should time 
not permit of service of such notice, the Purchaser may repair or reject and replace the 
whole or part of such defective equipment as the case may be, at cost of the 
Contractor. Contractor's full liability under this clause shall be satisfied by payment to 
Purchaser of extra total cost, if any, of such replacement delivered and erected as 
provided for in original Contract, such extra cost being the ascertained difference 
between the price paid by Purchaser under provisions above mentioned for such 
replacement and Contractor's price for the plant so replaced, plus the sum, if any, paid 
by Purchaser to the Contractor in respect of such defective equipment. Should 
Purchaser not so replace rejected equipment within a reasonable time, the Contractor's 
liability under this clause shall be satisfied by the repayment by Contractor of all 
moneys paid by the Purchaser to him in respect of such rejected equipment. Rejected / 
defective materials shall be returned to Contractor to extent possible. 

1.34 TRAFFIC and Power BLOCKS: 
a. Purchaser will make arrangements to obtain traffic & Power blocks 
(hereinafter referred to as blocks) necessary for running and operation of work 
train/light ladder trolleys / track Lorries for works to be carried out along or adjacent 
to track. Contractor shall, however, carry out maximum amount of work possible 
without blocks. Works such as grouting of traction masts, muffing and erection of 
brackets shall invariably be done without blocks. Installation of droppers and 
adjustment of traction overhead equipment may also be permitted to be carried out 
with light ladder trolleys protected by banner flags in accordance with General and 
Subsidiary Rules of DFCCIL. Contractor shall arrange a minimum of two mobile 
phones with internet and Whatsapp function in working condition with SIM CARD in 
working condition to improve communication with DFCCIL Authorities at site / 
control / CGM offices at PRYJ/E. It should be with respective divisional / control 
office to carry out maximum amount of work possible without blocks. Mobile sets 
shall be returned to contractor after completion of work. 
b. WORKING IN NIGHT HOURS: 
Blocks will normally be granted during day light hours, if however, it becomes 
absolutely necessary, blocks may be granted during night also. Contractor shall 
confirm that he will equip himself to carry out all construction during night blocks 
efficiently by suitable special lighting equipments without any extra cost if required to 
do so. The blocks granted will ordinarily be for one track at a time. 
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c. Block period shall be counted from time track is placed at Contractor's disposal 
at work-spot till it is cleared by the Contractor. 
d. Blocks will be subject to normal operating conditions and rules of the Railway. 
All formalities of exchanging private number etc with traffic & TPC  control will be 
carried out by Purchaser's staff and for this purpose Purchaser will depute a 
representative for each erection gang, who will be responsible for imposing traffic 
blocks and also removing same after men, material and equipment have been cleared 
by the Contractor from running tracks and same declared safe for traffic by Purchaser's 
representative in case of works involving safety of running tracks. 
e. Blocks required for carrying out works necessitated by thefts, pilferage, 
accidents or such other incidents, shall be granted by Purchaser over and above normal 
requirements of block. 

1.35 FINAL ACCEPTANCE: 
a) The final acceptance of the entire plant shall take effect from the date of 
expiration of the period of guarantee provided the installations provisionally accepted 
are still in perfect working order. 
b) If on the other hand the installations are not in the perfect working order at the 
end of the guarantee period the purchaser may either extend the period of guarantee 
until necessary works are carried out by the contractor, or carry out these works or 
have them carried out on behalf of the contractor and at his expense. A certificate of 
final acceptance shall then be issued by the purchaser, which will terminate the 
contract. 

1.36 MATERIAL- All materials, components and fittings etc. to be supplied by the 
contractor shall be procured from reputed suppliers/ vendors/manufactures. Inspection 
of material to be done by RITES/3rd Party agency/ Authorized representative of 

GM/EL/PRYJ in OEM premises before dispatch. For low value item “onsite 
inspection” can be done by authorized representative of GM/EL/PRYJ/E if required. 
Firm will provide necessary document for the inspection. 

 
1.37 TIME SCHEDULE: - 

The entire work is required to be completed in all respects within 03 (Three) 
months from the date of issue of acceptance letter/telegram. Time is the essence of 
contract. The contractor will be required to maintain steady and regular progress to the 
satisfaction of the engineer to ensure that the work will be completed in all respects 
within the stipulated time failing which action may be taken by the DFCCIL 
Administration in terms of General Conditions of Contract July of Indian Railway, 
along with latest correction slips and amendments. The Contractor shall be expected to 
initiate work immediately after receipt of “Letter of Acceptance”. 

1.38 RATES: - 
a.  The rates quoted and accepted by DFCCIL shall be firm and final during the currency 

of contract. 
b.  All statutory taxes and liabilities levied/may be levied in future by the Central and 

State Government or any other governing authority/agency from time to time shall be 
borne by the contractor and the rate shall be inclusive of all such liabilities. 
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c. GST is inclusive for this tender. 
d. The Work Provider will, for the purpose, aforesaid continuously monitor the Works 

being rendered by it to ensure that these are up to the standards required by DFCCIL. 
e. The Work Provider shall indemnify and keep DFCCIL indemnified and harmless from 

and against all disputes, claims, fines, penalties, litigations criminal as well as civil 
that may be initiated against the DFCCIL on account of and/or arising out of the 
failure of the Work Provider to adhere to any statutory requirement, or to follow such 
rules regulations, guidelines or procedures as may be required under any statute or 
directive. 

1.39 TERMINATION OF CONTRACT: - 
In case the work of the contractor is not found satisfactory, or there is a breach of any 
of the terms and conditions of the contract and/or fails/neglects to carry out any 
instruction issued to it by DFCCIL from time to time the same can be terminated by 
DFCCIL on giving of the notice as stipulated in GCC. 

1.40 ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 
i) The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 
accordance with the following sequence: 

ii) The Contract Agreement. 
 

iii) Letter of Acceptance. 

iv) Tender Form 

v) General Information 

vi) Notice Inviting Tender ( with Annexes ) 

vii) Instructions to Tenderers 

viii) Special Conditions of Contract 

ix) Annexures 

x) Bill of Quantities (BOQ)/Schedule of Rate 

xi) General Terms and Conditions of Contract 

 
1.41 JURISDICTION OF COURTS:- 

In case of any disputes/differences between contractor and DFCCIL the jurisdiction 
shall be of Allahabad District/High Court only. 

In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/PRYJ/E/ DFCCIL, will prevail and 
the interpretation of CGM/ PRYJ/E will prevail. 

1.42 RISK PURCHASE:-During execution of this Tender, if any delay is observed due to 
reasons attributable to tenderer other than force majeure conditions which may cause 
delay in completion of the work, DFCCIL shall be at liberty to cancel the contract, 
totally or partially, at any point of time without assigning any reason, whatsoever, and 
take alternative measures at your risk and cost. 
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1.43 Penalties for Safety Lapses:-Any violation in adhering to the terms and conditions 
stipulated in I.R GCC would also attract to penalties payable by you as per IR GCC 
Provisions. 

1.44 Guarantee / Defect Liability Period (Period of Maintenance):- 
(a) The Contractor shall guarantee that all the works executed under this contract shall be 

free from all defects and faults in material, workmanship and manufacture and shall 
be of acceptable standards for the contracted work and in full conformity with the 
technical specifications, drawings and other contract stipulations, for a period of 12 
Months after the issue of certificate of completion by DFCCIL. 

(b) During the period of guarantee the Contractor shall keep available an 
experienced engineer / man power to attend to any defective works / installations 
resulting from defective erection and/or defect in the installation supplied by the 
Contractor. This engineer shall not attend to rectification of defects which arise out of 
normal wear and tear and come within the purview of routine maintenance work. The 
contractor shall bear the cost of modifications, additions or substitutions that may be 
considered necessary due to faulty materials or workmanship for the satisfactory 
working of the equipment. The final decision shall rest with the Engineer his 
successor(s)/Nominee. 

(c) During the period of Guarantee the Contractor shall be liable for the 
replacement at site of any  parts which may be found defective in the executed 
work whether such parts / structural elements of his own manufacture or those of his 
sub-contractor / supplier whether arising from faulty materials, workmanship or 
negligence in any manner on the part of the Contractor provided always that such 
defective parts as are not repairable at site are promptly returned to the Contractor 
if so required by him at his (Contractor’s) own expenses. In case of parts of 
executed work detected during guarantee period, contractor should replace all such 
items irrespective of the fact whether all such items have failed or not. The Contractor 
shall bear the cost of repairs carried out on his behalf by the Employer at site. In such 
a case, the contractor shall be informed in advance of the works proposed to be 
carried out by the Employer. 

(d) If it becomes necessary for the Contractor to replace or renew any defective portion 
of the structural elements until the expiration of six month from the date of such 
replacement or renewal or until the end of the above mentioned period whichever is 
later. 
Such extension shall not apply in case of defects of a minor nature, the decision of the 
Chief General Manager or his successor/nominee being final in the matter. If any 
defect be not remedied within a reasonable time during the aforesaid period the 
Employer may proceed to do work at the Contractor’s risk and expense, but without 
prejudice to any other rights and remedies which the Employer may have against the 
Contractor in respect of such defects or faults. 

(e) The repaired or renewal parts structure shall be delivered / supplied and erected / 
executed on site free of charge to the employer. 
(f) Any materials, fittings, components or equipment/structure supplied under items 
for supplying / providing and fixing in schedule shall also be covered by the 
provisions of this paragraph. The liability of the Contractor under the guarantee will 
be limited to re-supply of components / structure installation and fittings. The period 
of defect liability (Period of Maintenance) for the works shall be 12 Months after the 
issue of certificate of completion.by the DFCCIL. 

1.45 Performance Guarantee:- 
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(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 
days after completion period. In case time of completion gets extended, the 
Contractor shall get the validity of P.G extended to cover such extended time for 
completion of work plus 60 days. 
(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in 
the format given in the bidding document. 
(iii) The performance Guarantee shall be released 21 days after issue of 
Completion certificate. 

1.46 GST 
Contractor should bear the fact in mind while quoting the rates that GST is inclusive 
in schedule of rates i.e. GST will not be paid extra. 

1.47 PERMITS, FEES, TAXES & ROYALTIES 
Unless otherwise provided in the contract documents, the contractor shall secure and 
pay for all permits, Government fees and licenses necessary for the execution and 
completion of the works. The contractor shall pay all taxes and duties except GST 
tax. GST will be paid by DFCCIL as per prevailing rate. 
The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. 
Any violation, in the legal provision of taxes, duties, permits and fees, carried out by 
the Contractor and detected subsequently shall be sole responsibility of the Contractor 
and his legal heirs. 

1.48 STATUTORY INCREASE IN DUTIES, TAXES ETC 
1.48.1 Tenderers will examine the various provisions of the central Goods and services Tax 

Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union 
Territory Goods and services tax Act, 2017/(UTGST)/respective state’s state Goods 
and services tax Act (SGST) also, as notified by central/state Govt & as amended 
from time to time and applicable taxes before bidding. Tenders will ensure that full 
benefit of input Tax Credit (ITC) likely to be availed by them is duly considered 
while quoting rates. 
1.48.2 All the taxes and duties levied by the State and Central Govt. and by Local 
Bodies at the prevailing rates applicable on the date of receipt of tender shall be fully 
borne by the Contractor and shall not be reimbursed to him on any account. 
1.48.3 Further DFCCIL shall not honour any claim arising out of any increase in any 
of the prevailing statutory duties, taxes, levies, octroi, etc except GST. At the time of 
quoting/bidding contractor should bear the above fact in mind. The successful 
tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall 
submit GSTIN along with other details required under CGST/IGST/UTGST/SGST 
Act to DFCCIL immediately after the award of contract, without which no payment 
shall be released to the contractor. The contractor shall be responsible for deposition 
of applicable GST to the concerned authority. 

1.49 EXCISE DUTY OR ANY OTHER TAXES/DUTIES: 
The contractor shall bear full taxes /duties other than GST duties levied by state 
government and / or Central Government/ Local bodies from time to time. This 
would be entirely a matter between the contractor and the State / Central 
Government/ Local bodies. No claim, what so ever, on this account shall be 
entertained by DFCCIL. 

1.50 ROAD TAX CHARGES: 
Road Tax/Charges levied by Government for movement of vehicles of contractor, 
used in transportation, shall be borne by the contractor and no re-imbursement on this 
account will be made by the DFCCIL. 
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1.51 FOREIGN EXCHANGE REQUIREMENTS: 

1.52 Any demand of foreign exchange for importing of equipment’s and materials shall 
not be accepted. 

1.53 ANTI PROFITEERING CLAUSE. 
1.54 The contractor should adhere to anti profiteering provisions as per section 171 of the 

CGST Act. Where due to change in the rates GST/Change in law, the contractor gets 
any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in 
prices. 

1.55 INTEGRITY PACT:- 
As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required proforma in their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an 
agreement between the prospective vendors / bidders and the DFCCIL, committing 
the persons/ officials on both sides not to resort to any corrupt practices in any aspect 
/ stage of the contract. 
A copy of pre contract integrity pact is enclosed as form no. 20 for signature of bidder 
as acceptance, as and when Independent External monitor is appointed. 

1.56 ELECTRICAL CONTRACTOR LICENSE: 
Contractor must have valid Class-‘A’, Electrical Contractor License issued from 

appropriate government authority to execute mentioned works. 

1.57 Accident:- 
(a) The contractor shall, in respect of all staff engaged by him or by his sub- 
contractor, indemnify and keep the employer at all times indemnified and protected 
against all claims made and liabilities incurred under Workman’s Compensation 
Act, the Factories Act and the Payment of Wages Act, and rules made there 
under from time to time or under any other labour and Industrial Legislation made 
from time to time. 
(b) The contractor shall indemnify and keep the employer indemnified and 
harmless against all actions, suits, claim demands, costs, charges or expenses arising 
in connection with any death or injury sustained by any person or persons sustained 
due to the acts or omission of the contractor, his sub-contractors, his agents or his 
staff during the executions of this contract irrespective of whether such liability arises 
under the Workman’s Compensation Act, or Fatal Accident Act or any other statute 
in force for the time being. 
(c) The contractor’ liability to meet third party claims of the type outlined above will 
be applicable only in cases where accidents have been caused by workmanship, 
material, execution or negligence on the part of the contractor and further the liability 
of the contractor will be limited to Rs.5 lakh for any one accident. 
(d) The contractor shall be responsible for all repairs and rectification of 
damages to completed works or works under execution due to DFCCIL accidents, 
thefts, pilferage or any other cause, without delay to minimize or to avoid traffic 
detentions, in a section until the installation are provisionally handed over to the 
employer. 
In the event of any accident or failure occurring in or about the work or arising out for 
or in connection with the construction completion or maintenance of the work which 
in the opinion of the engineer required immediate attention, the Railway may be with 
its own workmen or other agency execute or partly execute the necessary work or 
carry out repairs if the engineer considers that the contractors is not in a position to do 
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so in time and charge the cost thereof, as to be determined by the GM/EL/PRYJ/E to the 
contractor. 

1.58 SAFETY GEAR- During execution of the work, contractors shall ensure that all 
safety precautions are taken by their men to protect themselves and site to prevent 
any untoward incident. DFCCIL reserve the right to stop the work in the absence of 
proper safety gear and no claim shall be entertained in this regard; decision of the 
Engineer-in-charge will be final and binding upon the contractor. The cost of all the 
safety gear is deemed to have been included in the rates quoted and nothing extra is 
payable under this contract 

Safety Measures:- 

(a) The contractor shall take all precautionary measures in order to ensure the protection 
of his own personnel moving about or working on the railway premises, but shall 
then conform to the rules and regulations of the Railway if and when, in the course 
of the work there is likely to be any danger to persons in the employment of the 
contractor due to running traffic while working in the Railway siding and 
premises, the contractor shall provide flagman or look out men for protection of 
such persons. The employer shall remain indemnified by the contractor in the 
event of any accident occurring in the normal course of work, arising out of 
the failure of contractor or his men to exercise reasonable precaution at all places of 
work. 

(b) Blasting of rocks for foundation work shall be done only after due notice is given 
to the employer and time/s and date /s for blasting operations agreed to by the 
employer. Blasting, if required to be done in the vicinity of the track, shall not be 
undertaken until the Employer’s flagmen on duty take necessary step to protect 
trains and the track is adequately protected by the contractor against damage by 
blasted rock. The contractor shall follow detailed instructions which will be issued 
to him regarding blasting operations in the vicinity of tracks. 

(c) The contractor shall abide by all Railway regulations in force for the time being 
and ensure that the same are followed by his representatives, Agents or sub - 
contractors or workmen. He shall give due notice to his employees and workers 
about provision of this para. 

(d)  The works must be carried out most carefully without any infringement of the 
Indian Railway Act or the General and Subsidiary Rules in force on the Railway, in 
such a way that they do not hinder Railway operation or affect the proper 
functioning of or damage any DFCCIL equipment, structure or rolling stock except 
as agreed to by the employer, provided that all damage and disfiguration caused by 
the contractor at his own cost failing which cost of such repairs shall be recovered 
from the contractor. 

(e) If safety of track or track drainage etc. is affected as a consequence of works 
undertaken by the contractor, the contractor shall take immediate steps to restore 
normal conditions. In case of delay, the employer shall, after giving due notice to 
the contractor in writing, take necessary steps and recover the costs from the 
contractor. 

 
A. SAFETY PRECAUTIONS 
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MEASURES TO BE ENSURED PRIOR TO START OF WORK 

The contractor shall not start any work without the presence of DFCCIL 
supervisors at site. 

The methodology in detail for execution of the work at site shall be approved by 
engineering in charge of the organization executing the work and copies of the 
same shall be available with contractor’s supervisor, DFCCIL supervisor of the 
section in whose jurisdiction the work falls. 

Before permitting the execution of any OHE/PSI works, DFCCIL engineer-in- 
charge (APM/DPM/PM/Dy. CPM) of the section shall ensure that he received the 
prior intimation/confirmation of the following aspects from representative of 
contractor. 

Name and address of the contract assigned to execute the work. 

(i) Name of the Contractor’s supervisor 
(ii) Name of the supervisor/assistant engineer/assistant officer of the 

construction organization/other organizations who are going to be site in 
charge/in charge of work site. 

(iii) List of the number(s) of individual vehicle(s)/ machineries, names and 
license particulars of the driver(s) proposed to be used by contractor. 

(iv) Information regarding location, duration and timings during which the 
vehicles/machinery are planned to be plied/worked. 

(v) The supervisors and operators of the contractor proposed to be deployed at 
work site which is close to the running track, shall be imparted training by 
the DFCCIL trainer at contractor own cost about the safety measures to be 
adopted while working in the vicinity of running track. Further 
competency certificate to the individual supervisors/operator shall be 
issued as in Annexure-A by a DFCCIL officer not below the rank of 
Assistant level officer who is in charge of site. No supervisor/operator of 
the contractor shall work or allowed to work in the vicinity of running 
track who is not possession of valid competent certificate. 

(vi) Survey of site by supervisor of contractor and DFCCIL to assess the 
precautions to be taken at site for working of trains and materials required 
for protection. 

(vii) Written advice to sectional APM/DPM about the detailed planning of work 
including protection of track and safety measures proposed to be adopted. 

(viii A copy of the approved methodology (to be approved by engineer in 
charge) proposed to be adapted by the contractor with a view to ensure 
safety of trains passengers and workers. 

(ix) Assurance that the methods and arrangements are actually available at site 
before start of the work and the contractors supervisors and the workers 
have clearly understood the safety aspects and requirement to be 
adapted/followed while executing the work. 

(x) An assurance register has been kept at site duly signed by both DFCCIL 
supervisor as well as by the contractor supervisor as a token of their having 
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 understood the safety precautions to be observed at site. 
(xi) No work shall which is to be done near running track shall commence 

unless permitted by sectional APM/DPM/PM/Dy.CPM 
(xii) Supplementary site specific instructions, wherever considered necessary 

shall be issued by the Engineer in Charge 
(xiii Standard Check list on Safety at Work Sites shall be used to ensure that all 

the requisite measures have been taken before start of work. 

 
PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES 
CLOSE TO RUNNING TRACKS 

(i) Normally, the road vehicles shall be run or machinery shall be worked so 
as not to come closer than 6.0m from center line of nearest running track. 

(ii) The land strip adjacent to running tracks, where road vehicle is to ply or 
machinery is to work, shall be demarcated by lime in advance in 
consultation with the DFCCIL’s Supervisor. Wooden pegs at interval not 
exceeding 75mts shall be provided along the line marking as permanent 
marks. The road vehicles shall ply or machinery shall work so as not to 
infringe the line of demarcation. 

(iii) If a road vehicle or machinery is to work closer to 6.0m due to site 
conditions or requirement of work, following precautions shall be 
observed. 

a. In no case the road vehicle shall run or machinery shall work at distance 
less than 3.5m from center line of track. 

b. Demarcation of land shall be done by bright colored ribbon/nylon cord 
suspended on 120 cm high wooden/bamboo posts at distance of 3.5 m 
from center line of nearest running track. 

c. Presence of an authorized DFCCIL’s representative shall be ensured 
before plying of vehicle or working of machinery. 

d. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working 
close to running tracks. The train drivers shall be advised to whistle 
freely to warn about the approaching train.  Whistle boards shall be 
provided wherever considered necessary. 

e. Lookout men shall be posted along the track at a distance of 800m from 
such locations who will carry red flag and whistles to warn the road 
vehicle/machinery users about the approaching trains. Lookout man shall 
be deputed for Safety at Work Sites. 

f. On curves where visibility is poor, additional lookout men shall be 
posted. 

(iv) If vehicle/machinery is to be worked closer to 3.5m from running 
track. 
Under unavoidable conditions, if road vehicles is to ply or machinery is to 
work closer to 3.5m due to site conditions or requirement of work, 
following precautions shall be observed: 

a. Plying of vehicles or working of machinery closer to 3.5m of running 
track shall be done only under protection of track. Traffic block shall be 
imposed wherever considered necessary.  The site shall be protected as 
per provisions of Para No. 806 & 807 of P-Way Manual as case may be. 

b. Presence of a DFCCIL’s Supervisor shall be ensured at worksite. 
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c. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working 
close to running tracks. The train drivers shall be advised to whistle 
freely to warn about the approaching train. 

(v) Precaution to be taken while reversing road vehicle alongside the 
track. 
The location where vehicle will take a turn shall be demarcated duly 
approved by DFCCIL’s representative. The road vehicle driver shall 
always face the DFCCIL track during the course of turning/reversing his 
vehicle. Presence of an authorized DFCCIL representative shall be 
ensured at such location. 

(vi) Road vehicle shall not be allowed to run along the track during night hours 
generally. In unavoidable situations, however, vehicles shall be allowed to 
work during night hours only in the presence of an authorized DFCCIL’s 
representative and where adequate lighting arrangements are made and 
where adequate precautions as mentioned earlier have been ensured. 

(vii) Road vehicles/machinery/plant etc. when stabled near running tracks shall 
be properly secured against any possible roll off and always be manned 
even during off hours. 

 
EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES 
Any work close to or on running tracks shall be executed under the presence of a 
DFCCIL’s Supervisor only. 

(i) Precaution to be taken to ensure safety of trains while execution of 
work close to the running line or on running lines. 

(a) Contractor has deputed trained supervisors in required number at worksites 
duly certified by APM/DPM/PM/Dy. CPM in charge of the works. 

(b) Drivers of vehicle/operators of the machines have been briefed about the 
safety and precautions to be taken while moving / working close to traffic. 

(c) Contractor shall ply road vehicles/working of machinery only between 
sunrise and sunset. In case of emergency where it is necessary to work 
during night hours sufficient lighting shall be ensured in the complete 
work area for the safety of public and passengers. Also additional staff 
shall be posted as necessary for night working and taking safety 
precautions. 

(d) The contractor shall not change the approved vehicle/machinery and 
driver/operator for working at site. Contractor shall not induct any new 
vehicle/machinery and driver/operator without prior written approval of 
APM/DPM and the list of such changes with numbers of individual 
vehicle, name and license particulars of the driver shall be given to 
APM/DPM/PM/Dy. CPM of the section. 

(e) Contractor shall ensure that road vehicle/machinery ply/work in a way so 
that these do not infringe the line of demonstration. 

(f) Lookout men with required safety equipment shall be posted where 
necessary. 

(g) In unusual circumstances, where operator apprehends danger to track while 
working truck/machinery near running track, following action shall be 
taken. 

a) The contractor/supervisor/vehicle operator immediately advice the 
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 situation to DFCCIL official/officials of the organization executing the 
work and assist him/them in protecting the track. 

b) Protection shall be done as done for other emergencies 
(h) Individual vehicle/machinery shall not be left unattended at site of work. If 

it is unavoidable and becomes necessary to stable the road 
vehicle/machinery at site near the running track, these shall be properly 
secured against any possible roll off and always be manned even during 
non-working hours. In addition the road vehicle / machinery should be 
stabled parallel to track only so that incase of failure of any securing 
arrangement, it may not roll towards the track. 

(i) All temporary arrangements required to be made during execution of work 
shall be made in such a manner that moving dimensions do not infringe. 
Necessary checks shall be exercised by site in charge from time to time. 

(j) During the hours of night, lamps of temporary indicators which are not of 
reflective type should be lit at sun-set and kept burning till sun rise, where 
trains run at night. 

(ii) Precaution to be taken to ensure safety of electrical/signal/ telephone 
cables while excavating near tracks. 

(a) Particular care shall be taken to mark the locations of buried 
electrical/signal/telephone cables on the plans jointly with S & T/Electric 
supervisor and also at site so that these are not damaged during excavation 

(b) Copy of the cable plan should be given to the contractor’s authorized 
representative before handing over the site to start the work. 

(c) Due care shall be taken to ensure that any part of the equipment or 
machinery or temporary arrangement does not come close to cables while 
working. 

(iii) Precaution to be taken during execution of works requiring traffic 
blocks. 

a) Any work, which infringes the moving dimensions or causes discontinuity in 
the track any activity making the existing track unsafe for passage of trains 
etc. Shall be started only after the traffic block has been imposed, DFCCIL 
servant in charge of the work is present at the worksite, engineering signals 
are exhibited at specified distance and flagmen are posted with necessary 
equipment to man them etc 

b) Before closing the work, the track shall be left with the proper track geometry 
so that the trains run safely and flagmen are kept in the night with safety and 
track protection equipment to patrol the stretch and take action to protect the 
track, if so warranted and inform the DFCCIL supervisors. 

c) After completion of work the released sleeper and fittings should be properly 
stacked away from the track to be kept clear of moving dimensions. 

d) Block shall be removed only when all the temporary arrangement, 
machineries, tools, plants etc. have been kept clear of moving dimensions. 

(iv) Precaution to be taken during execution of works during night. The work 
close to running line, generally, shall be carried out only during day hours. At 
locations, however, where night working is unavoidable, proper lighting 
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 arrangement should be made. The engineering indicator boards shall be 
lighted during night hours as per the provisions of IRPWM. The staff deputed 
for night working should have taken adequate rest before deploying them in 
night shift. We can specify duration of night shift from 20.00 hrs to 04.00 hrs. 
All other safety precautions applicable for day time work should be strictly 
observed during night working. 

(v) Precautions to be taken to ensure safety of workers while working close to 
running lines. 

a) Any work close to or on running tracks shall be executed under the presence 
of a DFCCIL’s supervisor only. 

b) Precaution to be taken to ensure safety of trains while execution of work close 
to the running line or on running lines. 

(i) Such works shall be planned and necessary drawings particularly with regard 
to infringement to moving dimensions shall be finalized duly approved by 
competent authority before execution of work. The work shall be executed 
only as per approved procedure and drawings. 

(ii) All temporary arrangements required to be made during execution of work 
shall be made in such a manner that moving dimension do not infringe. 

(iii) Suitable speed restriction shall be imposed or Traffic block shall be ensured as 
required. 

(iv) The site shall be protected as per provisions of Para No. 806 & 807 of P.Way 
Manual as case may be. 

(v) Necessary equipment for safety of trains during emergency shall be kept ready 
at site. 

c) A ‘first aid kit’ shall always be kept ready at site. 

(vi) Precaution shall be taken for safety of public or passengers, while 
executing works at locations, used by passengers and public,. The worksite 
shall be suitably demarcated to keep public and passengers away from work 
area. Necessary signage boards such as “Work in progress. Inconvenience is 
regretted” etc. shall be provided at appropriate locations to warn the public/ 
passengers. Adequate lighting arrangement of worksite wherever required 
shall be done to ensure safety of public/passengers during night. 

(vii) Precaution to be taken before stacking materials alongside the track to 
ensure that safety of trains is not affected. The following precautions shall 
be taken before stacking the materials along the track for stacking of ballast, 
rails, sleepers etc. 

a) The sites for material stacking should be selected in advance in such a manner 
as to ensure that no part of the material to be stacked is infringing the Standard 
Moving Dimensions. A plan of proposed stacking locations be made and 
signed jointly by an authorized DFCCIL’s representative and contractor’s 
representative. 

b) The selected locations shall be marked by lime in advance. 
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c) Presence of an authorized DFCCIL’s representative while unloading and 
stacking shall be ensured. 

d) The material shall be stacked in such a height so as to not to infringe SOD in 
case of accidental roll off. 

 
(viii 

 
SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE 
AREA 

(a) No electrical work close to running track shall be carried out without 
permission of DFCCIL representative. 

(b) A minimum distance of 2m has to be maintained between live OHE wire and 
body part of worker or tools or metallic supports etc. 

(c) No electric connection etc. can be tapped from OHE. 
(d) Authorized OHE staff should invariably be present when the relaying work or 

any major work is carried out. 
(e) Power block is correctly taken and ‘permit to work’ is issued. 
(f) The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not 

disturbed and 
(g) If disconnected for the work, they are reconnected properly when the work is 

completed. 
(h) The track level is not raised beyond the permissible limit during the work. 

 
 PROTECTION OF TRACK DURING EMERGENCY  

(i) Action to be taken when a contractor’s supervisor or vehicle operator 
apprehends any unusual circumstances likely to infringe the track and 
endanger safe running of trains. At any time if a contractor’s supervisor or 
vehicle operator observes any unusual circumstances likely to infringe the 
track and apprehend danger to safe running of track, he shall take immediate 
steps to advise a DFCCIL official of such danger and assist him in protection 
of track. 
The track shall be protected as under. One person shall immediately plant a 
red flag (red lamp during night) at the spot and proceed with all haste in the 
direction of approaching train with a red flag in hand (red lamp during night) 
and plant a detonator on rail at a distance of 600 m from the place of 
obstruction of BG track after which he shall further proceed for not less than 
1200 m from the place of obstruction from BG track and plant three 
detonators at 10m apart on rails. After this he shall display the red flag (red 
lamp during night) at a distance of 45m from the detonators. 
Attempts shall also be made to send an advice to nearest DFCCIL station 
about the incident immediately. 

(ii) Action to be taken if train is seen approaching to site of danger and there 
is no time to protect the track as per guidelines mentioned above. 
In such a case the detonators shall be planted on rails immediately at distance 
away from place of danger as far as possible and attention of driver of 
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 approaching  train  shall  be  invited  by  whistling,  waving  the  red  flag 
vigorously, gesticulating and shouting. 

(iii) Action to be taken if more than one track is obstructed. 
a) In case of single line protection as above shall be done in both the directions 

from place of danger. 
b) In case of double line or multiple lines, if other tracks are also obstructed, the 

protection as above shall be done for other track also. 
The protection shall be done in that direction and on that track first on which 
train is likely to arrive first. 

c) The Contractor’s Supervisors, Operators and lookout men shall be properly 
explained about the direction of trains on running tracks. 

(iv) Equipment required for protection of track. 
Minimum compliment of protection equipment i.e. 10 detonators, 4 red 
hand flags, 4 red hand lamps, 4 banner flags and whistles etc. shall always 
be kept ready at worksites for use in case of emergency. DFCCIL will 
arrange to provide detonators, whereas Contractor shall arrange other 
equipment at his own cost. 

(v) Arrangement of lookout men and competency required for lookout 
man to warn labour about approaching train. 

a) Contractor will provide lookout men 
b) The lookout men shall be properly trained in warning to staff at worksite 

about approaching train. 
c) Only those lookout men shall be provided at site who have been issued 

with a competency certificate by the DFCCIL’s Supervisor. 

d) In case, it is felt necessary to provide lookout men by DFCCIL, the charges 
for the same as fixed by DFCCIL Administration shall be recovered from 
Contractor. 

 
TRAINING TO SUPERVISORS AND OPERATORS OF CONTRACTOR 

 
The Supervisors and Operators of the contractor proposed to be deployed at 
work site, which is close to the running track, shall be imparted mandatory 
training by the DFCCIL at site free of cost about the safety measures to be 
adopted while working in the vicinity of running track. Engineer-in charge 
of the work shall decide the scale, extent & adequacy of training. In case 
training is imparted at a recognized DFCCIL training institute, the charges 
for the same, as decided by DFCCIL, shall be recovered from contractor. 
A competency certificate to this effect to the individual Supervisor/ 
Operator shall be issued as given below by a DFCCIL Officer not below 
the rank of Project Manager. No Supervisor/Operator of the Contractor 
shall work or allowed to work in the vicinity of running track that is not in 
possession of valid competency certificate. 
All the labour, materials, tools, plants etc. except detonators, required for 
ensuring safe running of trains shall be provided by Contractor at his own 
cost. Wherever lookout men are provided by DFCCIL, charges at the rate 
of Rs. 500/- per man day shall be recovered from Contractor. 
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SPECIAL CONDITIONS FOR WORKING OF ROAD CRANES 
To ensure safe working of road cranes used in works in connection with provision of 
ROB/RUB/Subways, following items shall invariable be ensured before putting the 
cranes to use:- 

(i) No machine shall be selected to do any lifting on a specific job until its size and 
characteristics are considered against the weights, dimensions and lift radii of the 
heaviest and largest loads. 

(ii) The contractor shall ensure that a valid Certificate of Fitness is available before use 
of Road Cranes. 

(iii) Contractors should utilize the services of any competent person as defined in 
Factories Act, 1948 and approved by Chief Inspector of Factories. 

(iv) The laminated photocopies of fitness certificate issued by competent persons, the 
operators’ photo, manufacturer’s load chart and competency certificate shall always 
be either kept in the operator cabin or pasted on the visible surface of the lifting 
appliances. 

(v) All lifting appliances including all parts and gears thereof, whether fixed or 
movable shall be thoroughly tested and examined by a competent person once at 
least in every six months or after it has undergone any alterations or repairs liable to 
affect its strength or stability. 

 
Contractor shall indemnify DFCCIL against any loss/damage to public property, travelling 
public, DFCCIL or his own staff due to his (contractor’s) negligence. In case there is any 
mishap, a fact finding inquiry will be conducted by DFCCIL. A show cause notice will be 
issued to the contractor, in case he is prima-facie held responsible. Contractor’s reply to show 
cause notice will be considered by the Engineer in Charge before taking final decision. In 
case contractor is found responsible for the mishap, recovery from him will be affected for 
only tangible direct losses. 
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Annexure-A 

Competency Certificate 

Certified that Shri    Supervisor/Operator 
of M/s.   has been trained and examined in 
safety measures to be followed while working in the vicinity of running DFCCIL 
track for the work 
 . His knowledge has been found satisfactory and 
he is capable of supervising the work safely. 
This certificate is valid only for the work mentioned in this certificate only. 

 
 

Signature and designation of the officer 
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PART – VI 

PRICES AND PAYMENT 

1.1 SCOPE: 
This chapter deals with prices to be paid to the contractor for completion of various 
items of work. The contractor shall be paid for completed works in accordance 
with accepted schedule of prices and rates, as stipulated in the tender document. 

 
1.2 SCHEDULE OF PRICES: 

(a) UNIT PRICES FOR MATERIALS: 
The unit prices of materials as given in Schedule of quantities shall be inclusive 
of all charges including transport, loading/unloading handling all insurance 
premium, banker’s charges, all Taxes, Duties and levies (including Octroi etc.) 
applicable on works contracts etc. 

(b) FOR ERECTION: 
The unit prices given in Schedule of quantities shall include cost of erection, 
testing, commissioning and cover all cost of administration of the contract, 
insurance premium, bankers’ charges for guarantees, cost of storage, loading, 
unloading and handling of materials, and for any road transport which the 
Contractor may use for carriage of materials between his depot and depot/s and site 
of work etc. Unit prices quoted shall be FIRM. 

 
1.3 QUANTITIES: 

The approximate estimated quantities of various items of works are included in 
Schedule of quantities and rates. However, quantities can be increased/ decreased as 
stipulated in Special Conditions of Contract. 

 
1.4 NEW ITEMS OF WORK: 

If during the execution of the work, the Contractor is called upon to carry out any 
new item of work not included in Schedules, the Contractor shall execute such 
works at such prices as may be mutually agreed in writing with the Purchaser. 

1.5 DEDUCTION OF TAXES FROM CONTRACTOR’S BILLS: 
Wherever the law makes it statutory for the purchaser to deduct any amount towards 
Sales Tax/Income tax on works contract, the same will be deducted and 
deposited with the concerned authority. 

The tenderer for carrying out any construction work in Rajasthan and Haryana must 
get themselves registered from the Registering Office the Building and other 
Construction Workers Act, and rules made thereto by the Rajasthan & Haryana 
Government and submit certificate of Registration issued from the Registering 
Officer of the Rajasthan and Haryana Government (Labor Department). For 
enactment of this Act, the tenderer shall be required to pay cess @1% of cost of 
construction work to be deducted from each bill. Cost of material shall be outside 
the purview of cess, when supplied under a separate schedule item. 
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1.6 SUBMISSION OF BILLS: 

On award of contract, a procedure order for submission of bills for payment 
shall be jointly drawn by finance and the purchaser. The contractor will be 
required to submit the bills as per the joint procedure order. 

1.7 PAYMENT: 
There is no stage payments, 100% payment will be made after Completion of the 
work.  

1.8 Final Payment – 100% payment as per rates indicated in schedule along with 
percentage accepted will be made after Execution of work as per schedule & 
satisfactory completion certificate provided by the DFCCIL incharge. 

1.9 RELEASE OF PERFORMANCE GUARANTEE: 
The Performance Guarantee (PG) shall be released after physical completion of 
the work based on 'Completion Certificate' issued by the competent authority stating 
that the Contractor has completed the work in all respects satisfactorily. 

 
1.10 RELEASE OF SECURITY DEPOSIT: 

Security Deposit shall be returned to the Contractor after the following: 
(a) Final Payment of the Contract as per relevant GCC clause and 
(b) Signature of Final Supplementary Agreement or Certification by Engineer that 

DFCCIL has No Claim on Contractor and 
(c) Issue of Maintenance Certificate on expiry of the maintenance period as per 

relevant GCC clause. 
 

Forfeiture of Security Deposit: 
Whenever the contract is rescinded as a whole under relevant GCC clause, the 
Security Deposit already with Railways/DFCCIL under the contract shall be 
forfeited. However, in case the contract is rescinded in part or parts under relevant 
GCC clause, the Security Deposit shall not be forfeited. 

 
No interest shall be payable upon the Earnest Money and Security Deposit or 
amounts payable to the Contractor under the Contract, but Government Securities 
deposited, will be payable with interest accrued thereon as per relevant GCC – 
Clause. 

1.11 RATES FOR ITEMS OF WORKS: 

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended 
to provide for works duly and properly completed in accordance with the General 
and Special (if any) Conditions of the Contract and the Specifications and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations or 
additions as may be ordered in terms of Clause 42 of these conditions and without 
prejudice to the generality thereof and shall be deemed to include and cover 
superintendence and labour, supply, including full freight of materials, stores, 
patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, 
machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 
required on the works, except such tools, plant or materials as may be specified in 
the contract to be supplied to the Contractor by the Railway, the  erection, 
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maintenance and removal of all temporary works and buildings, all watching, 
lighting, bailing, pumping and draining, all prevention of or compensation for 
trespass, all barriers and arrangements for the safety of the public or of employees 
during the execution of works, all sanitary and medical arrangements for labour 
camps as may be prescribed by the Railway/DFCCIL, the setting of all work and 
of the construction, repair and upkeep of all centre lines, bench marks and level pegs 
thereon, site clearance, all fees duties, royalties, rent and compensation to owners 
for surface damage or taxes and impositions payable to local authorities in respect 
of land, structures and all material supplied for the work or other duties of or 
expenses for which the Contractor may become liable or may be put to under any 
provision of law for the purpose of or in connection with the execution of the 
contract and all such other incidental charges or contingencies as may have been 
specially provided for in the Specifications. 

(ii) However, if rates of existing GST or cess on GST for Works Contract is 
increased or any new tax cess on Works Contract is imposed by Statute after the 
date of opening of tender but within the original date of completion/date of 
completion extended under relevant GCC clause and the Contractor thereupon 
properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 
(iii) Further, if rates of existing GST or cess on GST for Works Contract is 
decreased or any tax/cess on Works Contract is decreased / removed by Statute after 
the date of opening of tender, the reduction in tax amount shall be recovered from 
Contractor’s bills/Security Deposit or any other dues of Contractor with the 
Government of India. 

1.12 PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance 
with provisions of GCC 2022 with latest amendments & correction slips.( Not 
applicable for this tender) 

1.13 Maintenance of Works: The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the 
Tender Form after the date of issue of the certificate of completion by the Engineer 
or any other earlier date subsequent to the completion of the works that may be fixed 
by the Engineer, be responsible for and effectively maintain and uphold in good 
substantial, sound and perfect condition all and every part of the works and shall 
make good from time to time and at all times as often as the Engineer shall require, 
any damage or defect that may during the above period arise in or be discovered or 
be in any way connected with the works, provided that such damage or defect is not 
directly caused by errors in the contract documents, act of providence or insurrection 
or civil riot, and the Contractor shall be liable for and shall pay and make good to 
the Railway/DFCCIL or other persons legally entitled thereto whenever required by 
the Engineer so to do, all losses, damages, costs and expenses they or any of them 
may incur or be put or be liable to by reasons or in consequence of the 
operations of the Contractor or of his failure in any respect. 

 
1.14 Certificate of Completion of Works: As soon as in the opinion of the Engineer, 

the work has been completed and has satisfactorily passed any final test or tests 
that may be prescribed, the Engineer shall issue a certificate of completion duly 
indicating the date of completion in respect of the work and the period of 
maintenance of the work shall commence from the date of completion mentioned in 
such certificate. The certificate, inter alia, should mention that the work has been 
completed in all respects and that all the contractual obligations have been 
fulfilled by the Contractor and that there is no due from the Contractor to 
Railways/DFCCIL against the contract concerned. 
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The Engineer may also issue such a certificate indicating date of completion with 
respect to any part of the work (before the completion of the whole of work), which 
has been both completed to the satisfaction of the Engineer and occupied or used by 
the Railway. When any such certificate is given in respect of part of a work, such 
part shall be considered as completed and the period of maintenance of such part 
shall commence from the date of completion mentioned in the completion certificate 
issued for that part of the work. 

 
1.15 Contractor not Absolved by Completion Certificate: The Certificate of 

Completion in respect of the works referred to in Sub-Clause (1) of this Clause 
shall not absolve the Contractor from his liability to make good any defects 
imperfections, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Engineer from 
materials or workmanship not in accordance with the drawings or specifications or 
instruction of the Engineer, which defects, imperfections, shrinkages or faults shall 
upon the direction in writing of the Engineer be amended and made good by the 
Contractor at his own cost; and in case of default on the part of Contractor, the 
Engineer may employ labour and materials or appoint another Contractor to amend 
and make good such defects, imperfections, shrinkages and faults and all 
expenses consequent thereon and incidental thereto shall be borne by the Contractor 
and shall be recoverable from any moneys due to him under the contract. 

1.16 Final Supplementary Agreement: After the work is completed and taken over by 
the Railway/DFCCIL as per terms and conditions of the contract agreement or 
otherwise concluded by the parties with mutual consent and full and final payment is 
made by the Railway/DFCCIL to the Contractor for work done, and there is 
unequivocal no claim on either side under the contract, the parties shall execute the 
final supplementary agreement 

1.17  Approval only by Maintenance Certificate: No certificate other than 
maintenance certificate referred to in relevant Clause of GCC of the Conditions 
shall be deemed to constitute approval of any work or other matter in respect of 
which it is issued or shall be taken as an admission of the due performance of the 
contract or any part thereof. 

 
1.18 Maintenance Certificate: The Contract shall not be considered as completed 

until a Maintenance Certificate shall have been signed by the Engineer stating that 
the works have been completed and maintained to his satisfaction. The 
Maintenance Certificate shall be given by the Engineer upon the expiration of the 
period of maintenance or as soon thereafter as any works ordered during such 
period. 
The Competent Authority to issue above Maintenance Certificate shall normally be 
the authority who is competent to sign the contract. If this Competent Authority is 
of the rank lower than JA Grade, then a JA Grade Officer (concerned with the work) 
should issue the certificate. The certificate, inter alia, should mention that the work 
has been completed in all respects and that all the contractual obligations have been 
fulfilled by the Contractor and that there is no due from the Contractor to 
Railways/DFCCIL against the contract concerned. 

 
1.19 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be 

liable to the Contractor for any matter arising out of or in connection with the 
contract for execution of the works unless the Contractor has made a claim in 



2024_2025-PRYJE-EL-T11 

 

Signature of tenderer (s) with seal Page 117 

  

 

writing in respect thereof before the issue of the Maintenance Certificate under this 
clause. 

1.20 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance 
Certificate the Contractor and the Railway/DFCCIL shall remain liable for the 
fulfillment of any obligation incurred under the provision of the contract prior to 
the issue of the Maintenance Certificate which remains unperformed at the time 
such certificate is issued and for the purposes of determining the nature and extent 
of any such obligations, the contract shall be deemed to remain in force between 
the parties thereto. 

 
1.21 Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or 
the Engineer's representative's certified measurements or Engineer’s certified 
“contractor’s authorized engineer’s measurements” of the total quantity of work 
executed by the Contractor upto the date of completion and on the accepted 
schedule of rates and for extra works on rates determined shall be paid to the 
Contractor subject always to any deduction which may be made under these 
presents and further subject to the Contractor having signed delivered to the 
Engineer enclosing either a full account in detail of all claims he may have on 
the Railway/DFCCIL in respect of the works or having delivered No Claim 
Certificate. and the Engineer having after the receipt of such account given a 
certificate in writing that the whole of the works to be done under the provisions of 
the Contracts have been completed, that they have been inspected by him since 
their completion and found to be in good and substantial order, that all properties, 
works and things, removed, disturbed or injured in consequence of the works 
have been properly replaced and made good and all expenses and demands 
incurred by or made upon the Railway/DFCCIL for or in the respect of damage or 
loss by from or in consequence of the works, have been satisfied agreeably and 
in conformity with the contract. 

 
1.22 Post Payment Audit: It is an agreed term of contract that the Railway reserves to 

itself the right to carry out a post-payment audit and/ or technical examination of the 
works and the final bill including all supporting vouchers, abstracts etc. and to 
make a claim on the Contractor for the refund of any excess amount paid to him 
till the release of security deposit or settlement of claims, whichever is later, if as a 
result of such examination any over-payment to him is discovered to have been 
made in respect of any works done or alleged to have been done by him under the 
contract. 

 
1.23 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 
required, produce or cause to be produced for examination by the Engineer any 
quotation, invoice, cost or other account, book of accounts, voucher, receipt, 
letter, memorandum, paper of writing or any copy of or extract from any such 
document and also furnish information and returns verified in such manner as may 
be required in any way relating to the execution of this contract or relevant for 
verifying or ascertaining cost of execution of this contract (the decision of the 
Engineer on the question of relevancy of any documents, information or return 
being final and binding in the parties). The Contractor shall similarly produce 
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vouchers etc, if required to prove to the Engineer, that materials supplied by him, 
are in accordance with the specifications laid down in the contract. 

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company , the 
Engineer shall have power to secure the books of such sub-contract or any 
subsidiary or allied firm or company, through the Contractor, and such books shall 
be open to his inspection. 

 
(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the 
Contractor. 

1.24 LABOUR: 
 

1.24.1 Wages to Labour: The Contractor shall be responsible to ensure compliance 
with the provision of the Minimum Wages Act, 1948 (hereinafter referred to as 
the “said Act”) and the Rules made there under in respect of any employees 
directly or through petty Contractors or sub- contractors employed by him for the 
purpose of carrying out this contract. 

 
If, in compliance with the terms of the contract, the Contractor supplied any 
labour to be used wholly or partly under the direct orders and control of the 
Railways whether in connection with any work being executed by the Contractor or 
otherwise for the purpose of the Railway such labour shall, for the purpose of this 
Clause, still be deemed to be persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act 
be directed to be paid by the Railway, such money shall be deemed to be moneys 
payable to the Railway by the Contractor and on failure by the Contractor to repay 
the Railway any moneys paid by it as aforesaid within seven days after the same 
shall have been demanded, the Railways shall be entitled to recover the same 
from Contractor’s bills/Security Deposit or any other dues of Contractor with the 
Government of India. 

 
1.24.2 Apprentices Act: The Contractor shall be responsible to ensure compliance 

with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued 
thereunder from time to time in respect of apprentices directly or through petty 
Contractors or sub-contractors employed by him for the purpose of carrying out the 
Contract. 

 
If the Contractor directly or through petty Contractors or sub-contractors fails to do 
so, his failure will be a breach of the contract and the Railway may, in its 
discretion, rescind the contract. The Contractor shall also be liable for any 
pecuniary liability arising on account of any violation of the provisions of the Act. 

 
1.24.3 Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under (Upto 
date) in respect of all employees employed by him either directly or through petty 
Contractors or sub-contractors in the works. If in compliance with the terms of the 
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contract, the Contractor directly or through petty Contractors or sub-contractors 
shall supply any labour to be used wholly or partly under the direct orders and 
control of the Engineer whether in connection with the works to be executed 
hereunder or otherwise for the purpose of the Engineer, such labour shall 
nevertheless be deemed to comprise persons employed by the Contractor and any 
moneys which may be ordered to be paid by the Engineer shall be deemed to be 
moneys payable by the Engineer on behalf of the Contractor and the Engineer may 
on failure of the Contractor to repay such money to the Railways deduct the same 
from any moneys due to the Contractor in terms of the contract. The Railway shall 
be entitled to recover the same from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India all moneys paid or payable 
by the Railway by way of compensation of aforesaid or for costs of expenses in 
connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this Clause shall be final and 
binding upon the Contractor. 

 
1.24.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

(1) The Contractor shall comply with the provision of the contract labour (Regulation 
and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) 
Central Rules 1971 as modified from time to time, wherever applicable and shall 
also indemnify the Railway from and against any claims under the aforesaid Act 
and the Rules. 

 
(2) The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have a 
valid license until the completion of the work. Any failure to fulfill the requirement 
shall attract the penal provision of the Act. 

 
(3) The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour, indirectly engaged on the works 
including any engaged by sub-contractors in connection with the said work, as if 
the labour had been immediately employed by him. 

 
(4) In respect of all labour directly or indirectly employed in the work for performance 

of the Contractor's part of the contract, the Contractor shall comply with or cause to 
be complied with the provisions of the aforesaid Act and Rules wherever applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, 

the Railway is obliged to pay any amount of wages to a workman employed by the 
Contractor or his sub-contractor in execution of the work or to incur any 
expenditure on account of the contingent, liability of the Railway due to the 
Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the 
rules, the Railway will recover from the Contractor, the amount of wages so paid 
or the amount of expenditure so incurred and without prejudice to the rights of the 
Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of 
the aforesaid Act, the Railway shall be at liberty to recover such amount or part 
thereof from Contractor’s bills/Security Deposit or any other dues of Contractor 
with the Government of India. The Railway shall not be bound to contest any claim 
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made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 
21 of the aforesaid Act except on the written request of the Contractor and upon 
his giving to the Railway full security for all costs for which the Railway might 
become liable in contesting such claim. The decision of the Chief Electrical 
Engineer regarding the amount actually recoverable from the Contractor as stated 
above shall be final and binding on the Contractor. 

 
1.25 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952: 
The Contractor shall comply with the provisions of Para 30 & 36-B of the 
Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension 
Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 
1976; as modified from time to time through enactment of “Employees Provident 
Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also 
indemnify the Railway from and against any claims under the aforesaid Act and the 
Rules. 

 
1.25.1 Contractor is to abide by the provisions of Payment of Wages act & Minimum 

Wages act in terms Indian Railways General Condition of Contract. In order to 
ensure the same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 
firm/company etc. and upload requisite details of labour and their payment in this 
portal. These details shall be available in public domain. The Registration/ updation 
of Portal shall be done as under: 

(a) Contractor shall apply for one time registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration in the portal 
within 7 days of receipt of such request. 

 
(b) Contractor once approved by any Engineer, can create password with login ID (PAN 

No.) for subsequent use of portal for all LOAs issued in his favour. 
 

(c) The contractor once registered on the portal, shall provide details of his Letter of 
Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days 
of issue of any LoA for approval of concerned engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of receipt 
of such request. 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them 
on shramikkalyan portal on monthly basis. 

 
(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 

all salient details of engaged contractual labour & payments made thereof after each 
wage period. 
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(f) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the 
correct details of contract labours engaged in connection with this contract and 
payments made to them during the wage period in Railway’s Shramikkalyan 
portal at ‘www.shramikkalyan.indianrailways.gov.in’  till Month, Year.” 

 
1.25.1.1 Provisions of “The Building and Other Construction Workers (Regulation 

of Employment and Conditions of Service) Act, 1996” and “The Building and 
Other Construction Workers’ Welfare Cess Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves 
registered with the Registering Officer under Section-7 of the Building and Other 
Construction Workers Act, 1996 and rules made thereto by the concerned State 
Govt., and submit certificate of Registration issued from the Registering Officer of 
the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act. 

 
1.26 Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by 
him on the works and shall report serious accidents to any of them however and 
wherever occurring on the works to the Engineer or the Engineers Representative 
and shall make every arrangements to render all possible assistance. 

 
1.27 Provision of Workmen’s Compensation Act: In every case in which by virtue 

of the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation 
Act 1923, Railway is obliged to pay compensation to a workman directly or 
through petty Contractor or sub-contractor employed by the Contractor in 
executing the work, Railway will recover from the Contractor the amount of the 
compensation so paid, and, without prejudice to the rights of Railway under Section 
12 Sub-section (2) of the said Act, Railway shall be at liberty to recover such 
amount or any part thereof from Contractor’s bills/Security Deposit or any other 
dues of Contractor with the Government of India. Railway shall not be bound to 
contest any claim made against it under Section 12 Sub-Section (1) of the said 
Act except on the written request of the Contractor and upon his giving to Railway 
full security for all costs for which Railway might become liable in consequence of 
contesting such claim. 

 
1.28 Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 
thereof for the time being in force and any rules and regulations made thereunder 
in respect of all the persons directly or through the petty Contractors or sub- 
contractors employed by him under this contract and shall indemnify the Railway 
from and against any claims under the Mines Act, or the rules and regulations 
framed thereunder, by or on behalf of any persons employed by him or otherwise. 

 
1.29 DETERMINATION OF CONTRACT: 

 
1.29.1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL 
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shall be entitled to determine and terminate the contract at any time, should in the 
Railway's opinion, the cessation of work becomes necessary owing to paucity of 
funds or from any other cause whatever, in which case the value of approved 
materials at site and of work done to date by the Contractor will be paid for in full 
at the rate specified in the contract. Notice in writing from the Railway of such 
determination and the reasons therefore shall be conclusive evidence thereof. 

 
1.29.2 Payment on Determination of Contract: Should the contract be determined 

under sub clause (1) of this clause and the Contractor claims payment for 
expenditure incurred by him in the expectation of completing the whole of the 
work, the Railways/DFCCIL shall admit and consider such claims as are deemed 
reasonable and are supported by vouchers to the satisfaction of the Engineer. 
The Railway's/DFCCIL’s decision on the necessity and propriety of such 
expenditure shall be final and conclusive. 

 
1.29.3 The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he did not derive in consequence of 
determination of contract. 

1.29.4 Determination of Contract owing to Default of Contractor: If the Contractor 
should: 

 
(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 
contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 
Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any 
provision of the contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 
period, or 

(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN. Form available 
in the Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving 
from the Engineer notice to the effect that the said materials or works have been 
condemned or rejected. 

(xii) Fail to take steps to employ competent or additional staff and labour as required. 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 
the works or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through  his  partner, agent or servant  to any officer or employee of the 
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Railway/DFCCIL or to any person on his or on their behalf in relation to the 
execution of this or any other contract with this Railway. 

(xv)(A) At any time after the tender relating to the contract, has been signed and 
submitted by the Contractor, being a partnership firm admit as one of its partners 
or employee under it or being an incorporated company elect or nominate or allow 
to act as one of its directors or employee under it in any capacity whatsoever any 
retired Engineer of the Gazetted rank or any other retired Gazetted officer working 
before his retirement, whether in the executive or administrative capacity, or 

whether holding any pensionable post or not, in the Railways/DFCCIL for the time 
being owned and administered by the President of India before the expiry of one year 
from the date of retirement from the said service of such Engineer or Officer 
unless such Engineer or Officer has obtained permission from the President of 
India or any officer duly authorized by him in this behalf to become a partner or 
a director or to take employment under the contract as the case may be, or 

 
(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or 
retired officer from the said service, or as to whether any such retired Engineer or 
retired officer was under the employment of the Contractor at the time of submitting 
the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to take 
employment under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners 
was such a retired Engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 
was such a retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time 
of submitting the said tender the fact of his being such a retired Engineer or a retired 
officer or make at the time of submitting the said tender a wrong statement in 
relation to his obtaining permission to take the contract or if the Contractor be a 
partnership firm or an incorporated company to be a partner or director of such 
firm or company as the case may be or to seek employment under the Contractor. 

(f) Submits copy of fake documents / certificates in support of credentials, submitted 
by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL 
may serve the Contractor with a notice in writing to that effect and if the 
Contractor does not within seven days after the delivery to him of such notice 
proceed to make good his default in so far as the same is capable of being made 
good and carry on the work or comply with such directions as aforesaid of the 
entire satisfaction of the Engineer, the Railway shall be entitled after giving 48 
hours’ notice in writing under the hand of the Engineer to rescind the contract as a 
whole or in part or parts (as may be specified in such notice) and after expiry of 48 
hours’ notice, a final termination notice should be issued. 

 
Note: Engineer at his discretion may resort to the part termination of contract with 
notices, only in cases where progress of work is more than or equal to 80% of the 
original scope of work. 
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1.29.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of 

Contractor: In the event of any or several of the courses, referred to in Sub- 
Clause (1) of this Clause, being adopted: 

 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the 
execution of the works or the performance of the contract and Contractor shall not 
be entitled to recover or be paid any sum for any work thereto for actually 
performed under the contract unless and until the Engineer shall have certified the 
performance of such work and the value payable in respect thereof and the 
Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already 
with railways under the contract shall be encashed/ forfeited and the Performance 
Guarantee already submitted for the contract shall be encashed. The balance work 
shall be got done independently without risk & cost of the failed Contractor. The 
failed Contractor shall be debarred from participating in the tender for executing 
the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender 
for the balance work in his/her individual capacity or as a partner of any other JV 
/partnership firm. 
Further the authorized representative of failed Contractor cannot be accepted as 
authorized representative in new contract. 

 
(c) In the contract rescinded in part or parts, 
(i) The full Performance Guarantee for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed 
through the part terminated contract. The contract value of part terminated contract 
stands reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per relevant clause 
of GCC. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the 
contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contractor shall be debarred from participating in the tender 
for executing the balance work. If the failed Contractor is a JV or a Partnership 
firm, then every member/partner of such a firm shall be debarred from 
participating in the tender for the balance work in his/her individual capacity or as 
a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as 
authorized representative in new contract. 

 
(d) The Engineer or the Engineer's Representative shall be entitled to take possession 

of any materials, tools, implements, machinery and buildings on the works or on 
the property on which these are being or ought to have been executed, and to 
retain and employ the same in the further execution of the works or any part 
thereof until the completion of the works without the Contractor being entitled to 
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any compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

 
(e) The Engineer shall as soon as may be practicable after removal of the 

Contractor fix and determine ex-party or by or after reference to the parties or after 
such investigation or enquiries as he may consider fit to make or institute and shall 
certify what amount (if any) had at the time of rescission of the contract been 
reasonably earned by or would reasonably accrue to the Contractor in respect of the 
work then actually done by him under the contract and what was the value of any 
unused, or partially used materials, any constructional plant and any temporary works 
upon the site. The legitimate amount due to the Contractor after making necessary 
deductions and certified by the Engineer should be released expeditiously. 

 
 

****** 
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PART – VII 

 
 

EXPLANATORY NOTES OF SCHEDULE PRICES 
 

SECTION-I: GENERAL 

 
1. Supply, Erection, Testing and Commissioning of OHE will be done as per 

RDSO/DFCCIL instruction. 
 

2. The work is utmost important and it should be completed within DOC. 

3. All the tools & equipment such as drilling machine etc. required during execution of 
the work shall be arranged by the contractor. 

4. All the safety precautions for men and material working within Railway premises 
should be taken by the contractor. The contractor shall be responsible in all respect, if 
any of their workmen meets with an accident due to non- observation of the safety 
precautions. Tenderer shall indemnify Railway against any or all claims which may 
arise because of any reason under any circumstances / incident / accident. 

 
5. The contractor shall store / stock the required quantity of the material in the TRD 

depots required for depot jurisdiction and at work site and shall be used only after 
inspection and approval by the authorized representative of GM/EL/PRYJ/E. 

 
6. The contractor shall carry out the work daily on Railway working days by their skilled 

labour as per rule. 
 

7. The work shall be planned by the contractor in consultation with consignee of work 
Concern APM/Dy. PM/Elect for their respective jurisdiction to avoid any interruption 
to normal power supply and train movements. 

 
8. The Railway shall not be responsible for any loss or damage to contractor material / 

equipment, tools and plants etc. from any cause what so ever. 
 

9. The works shall be carried out to the full satisfaction of authorized representative 
GM/EL/PRYJ/E 

 
10. To and fro transportation, loading and unloading of T&Ps and material from the firm‘s 

works place to Railway site shall be arranged by the contractor. 
 

11. The rates quoted by the tenderers and accepted by the DFCCIL Railway administration 
shall hold good till completion of the work and no additional individual claims will be 
admissible on account of the fluctuation in market rates, increase in taxes / levies / 
GST / toll taxes etc. 

 
12. DFCCIL ay reserves the right to reject all or any tender without assigning any reason 

thereof or relax or change any of the conditions/ specifications stipulated in the tender. 
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13. The contractor shall intimate inspection program of the work in advance. The 

equipments / instruments required for checking at site or in office place shall be 
arranged by the contractor. 

 
14. The basic quantities of components and materials required to make up for selected 

items, are indicated for guidance only. There may be minor variation to suit erection 
but no adjustment in prices of schedule shall be made on that account. In estimating 
the prices for various items of work provision for loss and wastage in transit and 
erection should be provided for over and above the basic quantities of work, indicated 
herein, except where otherwise specified for materials supplied by the purchaser. 

 
15. In the explanatory notes given in this chapter, the term “small parts steel work” is 

meant to cover fabricated steel work made from rolled steel sections, complete with 
bolts, nuts and washers work to any structural member. The term “attachment” where 
ever used is intended to cover castings, forgings, machined or welded components or 
fittings, which are attached directly to a structural member, or mounted on small parts 
steel work and shall include bolts and nuts for fasting the attachment to the structure 
member or small parts steelwork. 

 
16. In the explanatory notes given in this chapter, the term “bimetallic connection” is 

meant to cover any connection between a copper conductor and aluminum conductor. 
The clamps used for such connection shall be made of a suitable aluminum alloy and 
the copper/aluminum conductor shall be wrapped with a bimetallic (aluminum-copper) 
strip to prevent direct contact between aluminum and copper. 

 
17. RECONCILIATION OF MATERIAL SUPPLIED BY THE PURCHASER: 
a. The following procedure shall be adopted for the final reconciliation of the various 

equipments, materials fittings and conductors supplied by the purchaser. 
 

b. All the materials supplied by the purchaser shall be correctly accounted for and 
quantities reconciled on completion of the work by the contractor. On completion of 
work, all surplus materials supplied by the purchaser together with the ones found 
defective or that have become defective or broken on account of defective or materials 
and/or workmanship shall be returned to him by the contractor. 

 
c. The contactor will supply all wires and conductors including bridle wire, dropper wire, 

jumper wire and aluminum spider required for the work based on unit quantities, 
inclusive of erection allowances together with the length of finished wires and 
conductors for new items of work and the length of wires and conductors out of 
quantity as calculated above. 

 
NOTE: If there are any shortage during final reconciliation, their cost will be 
recovered by the purchaser from the contractor at the book rate or the last purchase 
rate or the prevailing market rates whichever is higher plus 5% of account of initial 
freight 2% on account of incidental charges together with supervision charges at 
12.1/2% of the total cost inclusive of material freight and incidental charges. Freight 
between the purchaser‘s source of supply and the contractor‘s depot or residing shall 
be the contractor‘s account. 
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18. RELEASED MATERIAL: 
The contractor shall return to DFCCIL railway all the released OHE materials from the 
existing system at the first available opportunity but not later than a week at the 
respective TRD Depot in concerned Area. If the contractor fails to return the released 
material in specified time, the cost of released material will be recovered from the 
progress bill before releasing any payment. 

 
 
 

****** 
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Preparation of design and drawing for overhead equipment Sch.1 Sl. No. 1 

PART – VII 

SECTION II –PARTICULAR 

Explanatory notes for various items of work in OHE works are mentioned below. This 
shall be read in conjunction with latest standards/Guidelines /Rules/Instructions/ 
Codes/ Technical specification issued by DFCCIL/RDSO/ Railway Board/ 
CORE/Zonal Railway/RVNL/Other statuary body like BIS, Electricity act 2003, CEA 
rules/regulations/safety measures, CERC rules, National Grid Code etc. 

 
Schedule 1: Part A 

 

The price shall cover preparation of overhead equipment pegging plans indicating 
location of structures in stages and preparation of all drawings and designs required to 
be finalized by the contractor. The price shall include the following. 

 
i) Making minor modification with the approval of the purchaser to the layout of the 

structures and overhead equipment, if necessary, and submission of overhead 
equipment layout plans, including stagger, location of cut in insulator etc. preparation 
of bonding plan. 

ii) Preparation of cross section drawings & structure erection drawings for each structure 
location. 

iii) Choice of type and size of foundations to suit soil and loading conditions, except for 
the ones which are considered as ―works under other Agencies. 

iv) Preparation of long section drawings of overhead equipment’s where such drawings 
are required including detailed study of over line structures such as foot over bridges, 
road over bridges etc. for maintaining the specified height of contact wire and 
requisite clearances. 

v) Preparation of other designs and drawings including drawings of small parts steel 
work, other than those for which RDSO standard drawings are available. The 
contractor get approved the OHE design from Railway/DFCCIL administration. 

vi)  Supply of requisite number of copies of all drawings, incl. completion drawings. This 
item also includes as erected drawing (In original tracing film with four ammonia 
paper prints) after final execution of work. 

 
NOTES FOR MEASUREMENTS: 

 
For the purpose of payment against this item, the length of track shall be measured as under: 
1. General: 

By the difference in the chainages of the length under consideration, as incorporated 
in the layout plans 

2. Turnouts: 
The track taking off shall be deemed as starting from the toe of the switch of the 
turnout. 

3. Cross-over: 
The length of track shall be taken as the difference in the chainages of the toes of 
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Cement concrete for foundation & plinth in hard soil & rocky soil 
for mast & anchor. (M-20 grade) 

Sch.1 Sl. No. 2 

 Supply of fabricated Galvanised steel structures 
(i.e.B-series mast ) 

Sch.1 Sl.No. 3 

switches of the turnouts constituting the crossover. 
4. Diamond crossing with or without slips: 

The two tracks crossing each other shall be measured independently as per note 1 
above as though there were no crossing. No extra payment shall be provided for 
slip points. 

5. Dead ends and tops of loops: 
The lengths for payment under this item shall be upto the chainage of anchor mast 
of the terminating OHE. 

 
6. Feeders and return feeders from grid sub-station to feeding station: 

This item will also be applicable independently in case of feeders / return feeders / 
conductors from grid sub-station to over- head equipment feeding stations or in the 
case of feeders / conductors running on independent structures (not supporting 
OHE) along or across tracks. 
In such a case the length of line to be considered for purpose of item 1 shall be 
measured by the distance between the center of gantries of the grid sub-station and 
feeding station, in case of feeder / return feeders / conductors lines from grid sub- 
station, or by the distance between the center line of the two structures to which the 
feeders / return feeders / conductors are anchored in case of feeders running along 
the track if such feeders / return feeders/conductors are running completely on 
independent structures or by the distance between the center of the two structures 
supporting the OHE on either side of the first and last independent structure in case 
of feeders / return feeders / conductors running along the track supporting of OHE.  

. 

The price shall cover excavation, temporary arrangements for excavation as per 
drawings in all types of soils and soft/hard rock, concrete/masonry drains/walls. 
The price shall cover supply and handling of all materials and accessories, the cost 
of cement. The price shall also cover temporary arrangements for excavation in 
other than hard soil and rock, casting concrete foundation including frame work 
where necessary, tamping of concrete, grouting masts and finishing the top of 
concrete foundation or anchor blocks. The price also includes, back filling with soil 
and compacting the same to the required height and width as per drawing to ensure 
safety of foundation, confining the exposed height of foundation block to within 10 
cm and removal of soil. The top of foundations shall be given a slope of 1 to 50 
towards the edge to ensure that water does not collect at the base of the structure of 
the same work of the equipment. The aggregate should confirm to Indian standard 
specification IS- 383-1979 with latest version for course and fine aggregate. The 
price shall cover providing and fixing Centering and Shuttering including oil for 
casting concrete including frame work wherever necessary. 
 

 
The Price shall cover supply of fabricated galvanized OHE structure with 
necessary components and quality as per latest RDSO guidelines/ DFCCIL 
requirement. 
 
 Note:- (i) For the purpose of payment, the weights of individual traction mast and 
masts of head span shall be determined for each type on the basis of the payable 
weights per meters length shown as per DFCCIL approved drawings for standard 



2024_2025-PRYJE-EL-T11 

 

Signature of tenderer (s) with seal Page 131 

  

 

Supply only of fabricated & galvanised steel work like MCC 
,top/bottom attachements,guy road fittings,Mast/portal 
fittings,under boom fittings,nut bolts etc other than masts 

Sch.1 Sl.No. 4 

Supply only of guy rod assembly Sch.1 Sl.No. 5 

  Supply of Bracket Cantilever Sch.1 Sl.No. 6 

type. Standard weight schedule shall be followed for calculation of weight of all 
type of Masts & portals etc.  
For special types, the payable weight per meter length will be indicated by the 
purchaser at the time of approval of design 
 
     (ii) The price for this item shall also include the cost of stenciling of location 
number on masts / portal uprights in the manner as directed by the purchaser. The 
price shall also include the straightening of masts / portal uprights bent during 
transit and cutting of masts / portal uprights to suit the site conditions. It is clarified 
that the term transit also covers transit from manufacturer / supplier premises to 
DFCCIL depot / contractor‘s . 
 

The Price shall cover supply of SPS other than mast. The price shall include supply 
of small part steel etc. The quantity of steel & galvanization should confirm to IS-
2062 grade ASK (1984 or latest and that of zinc (with 99.95% purity) and IS-808 or 
latest for profile of steel. The galvanization should be hot dipped as per RDSO 
specification ETI/OHE/13 (4/84) A&C or latest slip No.03 with minimum average 
weight of zinc per square meter. Material shall be procured only from RDSO/ 
CORE approved supplier. 

 
The Price shall cover supply complete galvanized guy rod assembly with loop 
including all parts required for its commissioning including anchor fitting of mast. 
The price shall include supply of guy rod assembly of length 7.50 m 9.70 m, 9.50 m 
or 12.80 m as per requirement of site. It also consists of anchor guy rod fitting "U" 
bolts GI nuts & bolts with anchor bolts guy rod strap etc. Supply erection & 
commissioning of anchor fitting would be done as per RDSO drawing. Prices 
indicated against all other items should be exclusive of the price for supply. 
 
Note:- 
1. In case the contractor desires to adopt a different design for guy rod assembly, 
the same shall be indicated by him in the tender and the components required 
should be clearly listed under this item as deviation. 
2. Supply & erection of guy rod assembly at anti-creep portals will also be paid for 
under this item. 
 

 
The price shall cover on a flat rate basis any bracket assembly on a traction mast or 
support or drop arm, and shall include those on high / low level platform, in the 
vicinity of turnouts, over bridges or over-laps and at locations with reduced 
encumbrance or terminating wires. The price shall include the cost of supply of 
components including galvanized steel tube, solid core / composite insulators,  
catenary suspension, Swivel clip, register arm, dropper wires and small parts steel 
work complete with bolts and nuts etc. 
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Supply of Catenary wire splice Sch.1 Sl.No. 7 

Supply of Contact wire splice Sch.1 Sl.No. 8 

Supply of Catenary wire ending clamp Sch.1 Sl.No.9 

Supply of CONTACT wire ending clamp Sch.1 Sl.No. 10 

Supply of 18MM SINGLE CLEVIS Sch.1 Sl.No.11 

Supply of 09 tonne adjuster double clevis type Sch.1 Sl.No.12 

Supply of 09 ton insulator Sch. 1 Sl.No.13 

Supply of 50*6 MS Flat for earthing & bonding Sch.1 Sl.No.14 

 

 
The price shall cover supply of all components including splicing of Catenary wire 
with all associated fittings, bolt and nuts etc as per DFCCIL requirement. 

 

The price shall cover supply of all components including splicing of Contact wire with all 
associated fittings, bolt and nuts etc as per DFCCIL requirement. 

 

 

The price shall cover the cost of supply of catenary wire ending clamp with all 
fittings as per RDSO/DFCCIL Drawings or as per DFCCIL requirement. 

 

 

 

The price shall cover the cost of supply of contact wire ending clamp with all 
fittings as per RDSO/DFCCIL Drawings or as per DFCCIL requirement. 

 

 

The price shall cover the cost of supply of 18MM SINGLE CLEVIS with all 
fittings as per RDSO/DFCCIL Drawings or as per DFCCIL requirement. 

 

 

The price shall cover the cost of supply of 09 tonne adjuster double clevis type with 
all fittings as per RDSO/DFCCIL Drawings or as per DFCCIL requirement. 

 
The price shall cover the cost of supply of 09 tonne  insulator with all fittings as per 
RDSO/DFCCIL Drawings or as per DFCCIL requirement. 

 
 

The price shall cover supply of all fitting materials including mild steel flat b of 
required size as per DFCCIL requirement confirming to IS:173.The price shall 
include painting of the bond/plate with two coats of red oxide as primer and two 
coats of black bituminous paint. This would cover connection or earthing terminals 
of equipments like traction Mast, Fencing, with structures and then to rails as per 
site requirement and confirming to relevant drawings. 
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Supply of Rail earth Clamp Sch.1 Sl.No. 15 

Supply only of Caution Board/sigma board. Sch.1 Sl.No. 16 

Supply of BWA 800 Kg Sch.1 Sl.No.17 

Supply of SS Rope 8 mtr,8.95 dia Sch.1 Sl.No.18 

Supply of 3 Pulley Device 2400kgf  tension Sch.1 Sl.No.19 

Supply of Anchor Loop Sch.1 Sl.No.20 

Cost  of  Mast Dismantelling,Mast Shifting,Cantelever 
erecetion, Wiring, SED, TW checking and Earthing 
bonding of mast etc. 

Sch.1 Sl.No.21 

 

 

The price shall cover supply of all fitting materials including earth clamp of 
required size as per DFCCIL requirement confirming to latest IS or latest including 
fasteners required to provide a structure bond connecting a traction mast or 
structures to the nearest rail or earth electrode. The price shall include Rail clamp, 
painting of the bond with two coats of red oxide as primer and two coats of black 
bituminous paints and erection of all materials including the bond. This would 
cover connection or earthing terminals of equipments like  traction Mast, Fencing 
with structures and then to rails as per site requirement and confirming to relevant 
drawings. 

 

The price shall cover price for supply of danger/Caution Board, unwired turn out 
board, Engine Stop Board, Sigma Board, Neutral section Board and other Boards 
including fixing material (plastic/wooden gitti & G.I. screw etc.) The size of the 
board shall be latest RDSO guidelines /DFCCIL requirements. Price shall be 
inclusive of Sales tax, Excise duty, Freight etc. Boards shall require to be installed 
on a steel structure / Rail post / wall of a building therefore mode of erection shall 
be as per requirement of the site. 

 

 

The price shall cover supply of balance weight for 3-pulley type ATD (3:1 ratio) as 
per latest RDSO Drg. no. or DFCCIL guidelines including their painting as per 
latest guidelines or DFCCIL requirements. 

 

 

The price shall cover the cost of supply of SS Rope 8 mtr,8.95 dia with all fittings 
as per RDSO/DFCCIL Drawings or as per DFCCIL requirement. 

 

 

                      The price shall cover the cost of supply of supply of 3 Pulley Device 2400kgf  tension 
with all fittings as per RDSO/DFCCIL Drawings or as per DFCCIL requirement. 

 

The Price shall cover supply of anchor loop including all parts required for its 
commissioning including anchor fitting of mast. Supply erection of anchor loop and 
their fitting would be done as per RDSO drawing or as per DFCCIL requirement.  
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The price shall cover on a flat rate basis for dismantling of any bracket assembly on 
a traction mast or support or drop arm, and shall include those on high / low level 
platform, in the vicinity of turnouts, over bridges or overlaps and at locations with 
reduced encumbrance or terminating wires. The price shall cover dismantling of all 
components including dropper wires, but excluding small parts steel work, if any. 
However, this does not include the anti-creep arrangement at masts / structures. The 
price shall cover transportation, loading & leading of such released equipments & 
components to concerned TRD depots. 

The price shall cover cost of cutting of free masts using oxy-acetylene gas at 
various locations, their shifting from site and stacking at purchaser‘s concerning 
store depot in DDUN DFCCIL PRYJ/E Unit. The price shall also cover cutting of 
dismantled / reclaimed mast into sacrificing masts. The price shall also cover 
loading, unloading & transportation of cut mast from site to purchaser‘s store depot. 

The prices shall cover cost of dismantling of traction mast from foundation as full 
length without cutting suitable for its reuse. It also include chipping of concrete 
foundation from the grouted length of mast. The price shall also cover loading, 
leading and transportation of OHE mast from site to concerned TRD depot. 

The price shall include dismantling of guy rod assembly including all accessories 
and loading / leading of transportation of released material from site of work to the 
concerned TRD depot. 

The prices shall cover cost of dismantling of fabricated steel components from 
masts as full length without cutting suitably for its reuse from masts. It also include 
chipping of concrete foundation from the grouted length of structure. It includes 
removal of all the attached accessories on masts. The price shall also cover loading, 
leading and transportation of OHE of fabricated steel from site to concerned TRD 
depot 

The price shall cover cost of dismantling of OHE i.e. equipment including 
terminations, tensioning device, guy rod assemblies, bracket assemblies and 
associated small parts steel work (excluding components embedded in concrete) 
and Aluminum feeder. The price shall cover transportation, loading & leading of 
such released equipments & components to concerned TRD depots. 

The price shall cover on a flat rate basis, dismantling of all components and fittings 
of a flexible copper jumper connection, including parallel clamps, bimetallic and 
aluminum copper AL/CU strips, wherever provided and terminal or tee clamps at 
either end including jumper wire. The released material is required to be deposited 
in concerned TRD depot. 

The price shall cover for dismantling of ATD / OHE termination from one location. 
The ATD / OHE termination so released shall not be damaged during dismantling 
and shall be suitable for its re-use at any new OHE locations. All the released 
material/components shall be deposited in complete and serviceable condition is the 
concerned TRD depot. The price shall cover transportation, loading & leading of 
such released equipments & components to the concerned TRD depots. 

The price shall cover cost of dismantling of a section insulator, splicing of catenary 
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and contact wires and the necessary adjustments to droppers. The price shall 
include the supply of required copper conductors for the adjustment. 

The price shall cover cost of dismantling of a 9-Tonne insulator and associated 
small parts steel work. 

The price shall cover erection of all materials required for the termination of an 
AAAC Feeder wire including 09 ton adjuster & 66 kV Post insulator required 
except Feeder end suspension /termination clamp. The price shall cover erection of 
all clamps, termination fittings etc. & other required materials including 9-tonne 
insulators assembly. The price also covers erection of along feeder wire with 
suspension insulators etc. 

The price shall cover the cost of Erection & modification  of 288 Sq. mm feeder 
wire 09 ton with complete fittings  as per RDSO/ DFCCIL Drawings. 

Price shall include the handling /loading, unloading and transportation of DFC 
Supply/Released OHE/PSI/GPS/Material such as Mast, Bus-Bar, AT, Brackets. 
Fittings, contact / catenary wire from IMD/IMSD to site & release material from site 
to IMD/IMSD. 
The Price shall cover  erection of fabricated galvanized OHE structure with 
necessary components. The prices shall also cover the cost of erection, alignment 
and setting before grouting of individual traction masts and main masts of 
switching station, dwarf Masts, Portals, TTC and masts for LT supply transformer 
stations whether rolled or fabricated including those for head spans. These 
structures will be grouted in already cast foundation. The contractor shall carry out 
the erection in presence of authorized DFCCIL representative. 
The Price shall cover erection of SPS other than mast under power block. The price 
shall cover the erection of  bracket assembly on a traction mast or support or 
drop arm, and shall include those on high / low level platform, in the vicinity 
of turnouts, over bridges or over-laps and at locations with reduced encumbrance 
or terminating wires. The Price shall cover erection of stay & bracket tube 
insulators for single bracket assembly (long creep age CD-1600 mm) as per 
RDSO/DFCCIL latest Specification and drawings.The price shall cover erection of 
all components including dropper clips, parallel clamps for Jumpering and splicing. 
The price shall cover on a flat rate basis, the erection of all components and fittings 
required for providing a flexible copper jumper connection, including parallel 
clamps, bi-metallic and aluminium copper ALCU strips, wherever required, and 
terminal or tee clamps at either end. 

Price shall also cover the erection of the complete jumper assembly including 
jumper wire. The price shall be applicable for any jumper connections in any 
combination between feeders. Continuity jumper at boom anchor anti-creep will be 
payable under this item. Anti-theft jumper for connecting out-of-run OHE with the 
in- run OHE at insulated/un-insulated overlap locations and also anti-creep 
locations at polluted zone whenever considered necessary will be payable under 
this item. 

The Price shall cover erection commissioning of complete galvanized guy rod 
assembly with loop including all parts required for its commissioning including 
anchor fitting of mast. The price shall include erection of guy rod assembly of 
required length as per requirement of site. It also consists of anchor guy rod fitting 
"U" bolts GI nuts & bolts with anchor bolts guy rod strap etc. Erection & 
commissioning of anchor fitting would be done as per RDSO drawing.  
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Large span wire ending clamp(130) RI No.1131 & 1102 Sch. 1 Sl.No.23 

Large span wire  SIZE :- 37/2.62 mm Sch.1 Sl.No. 22 

The price shall cover the erection of 9-Tonne insulators (long creepage CD-1600 
mm) including all accessories as per RDSO Specification/ DFCCIL drawings 
required for OHE / feeder / anti-creep wire termination and for providing in section 
insulators and insulated overlaps etc. 

The price shall cover erection of 3-pulley type ATD with counter weight (3:1 ratio) 
pulley type modified with balance weight as per RDSO Drg. no. or latest for 
including 9 ton adjuster with double strap assembly and normal/anti-theft guide 
tube assembly, the supply of regulating equipment and stainless steel wire rope (of 
various length as required) required for the regulating equipment and small part 
steel work, if any. The price shall also cover adjustment of the entire regulating 
equipment. 

The Price shall cover erection of retro-reflective number plates as per DFCCIL 
drawing. The price shall include erection of number plates with G.I. clamps fixed 
on the mast.Price shall cover mounting of all components. The price shall also 
include mounting arrangement on OHE structures if required for mounting of 
number plates in structures. The price shall also include all nuts & bolts required 
for fixing the plates. All nuts & bolts should be replaced by new one and old nuts & 
bolts should be handed over to concerned Depot In-charge.  

The price shall cover price for erection of danger/Caution Board, unwired turn out 
board, Engine Stop Board, Sigma Board, Neutral section Board and other Boards 
including fixing material (plastic/wooden gitti & G.I. screw etc.) Price shall cover 
the price for erection of material as per instructions of supervisor in-charge. Price 
shall be inclusive of Sales tax, Excise duty, Freight etc. Boards shall require to be 
installed on a steel structure / Traction Mast therefore mode of erection shall be as 
per requirement of the site. 
The price shall cover erection of all earthing and bonding with rail of r e q u i r e d  
size  as per site requirement.  
The price shall cover the Erection of Contact and catenary wire including Splicing 
if any. The price shall cover the Erection of anticreep wire including all fittings.The 
price shall cover the dismantling of Contact and catenary wire including .The price 
shall cover the dismantling of anticreep wire including . The price shall cover the 
SED, TW checking,etc. The price shall cover erection/dismantling of LS wire of 
required size with complete fittings. 
The price shall also include the cost of stenciling of location number on masts / 
portal uprights in the manner as directed by the purchaser. 
 
The price shall also include the cost of SED, Tower Wagon checking. 
 

Note:-Contact wire, catenery wire, inspan droppers, Jumper  shall be provided by 
DFCCIL. 

 
                The price shall cover the cost of supply of Large span wire  SIZE :- 37/2.62 mm 

                 as per RDSO/DFCCIL Drawings or DFCCIL requirement. 
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Supply of DP 25 kV Isolator Sch.2 Sl. No. 24 

Supply of 25 KV DOUBLE POLE VACUUM INTERRUPTER 
ASSEMBLY 1600 AMPS (AS PER RDSO SPECIFICATION) 

Sch.2 Sl. No. 25 
 

Supply Cost of Materials for Sectioning Switch & isolator with 
conductors/Bus bar and others material (02 no BM & 04 No isolator) 
(Detail of material as per Annexure-AA) 

Sch.2 Sl. No. 26 
 

Excavation, Concrete work of RCC raft & column,PCC , TMT work for 
Sectioning Switch &isolator (02 no BM & 04 No isolator) 

Sch.2 Sl. No. 27 
 

All other Execution/Erection work SS & isolator(02 no BM & 04 No 
isolator) 

Sch.2 Sl. No. 28 
 

 

                    The price shall cover the cost of supply of Large span wire ending clamp(130) RI No.1131    
& 1102  as per RDSO/DFCCIL Drawings or DFCCIL Requiremet. 

 
 

 

The price shall cover the supply  of DP 25 kV Isolator (which meet DFCCIL 2*25KV OHE) 
including all accessories as per RDSO Specification/ DFCCIL drawings required for OHE  for 
providing BM operated sectioning switch. 

 

 
The price shall cover the Supply of 25 KV DOUBLE POLE VACUUM INTERRUPTER ASSEMBLY 

 1600 AMPS (AS PER RDSO SPECIFICATION) (which meet DFCCIL 2*25KV OHE) including all 
 accessories as per RDSO Specification/ DFCCIL drawings required for OHE  for providing BM operated 
 sectioning switch. 

. 
 

 
The price shall cover the Supply of Materials for Sectioning Switch & isolator with conductors/Bus bar  

and others material (for 02 no BM & 04 No isolator) (which meet DFCCIL 2*25KV OHE).The details list of 
material is provided in the Annexure-AA sheet. Reference Drawing will be provided by DFCCIL after 
issuing of LOA. Material included- 

1. Steel Required for Sectioning Switch - Double pole Isolator Structure, Double pole Interrupter 
Structure, Fencing Mounting arrangement, Fencing Upright & Panel. 

2. Clamps & Connectors Required for Sectioning Switch  (List as per Annexure-AA sheet). 
3. Cables required for Sectioning Switch-2Cx16 Sq.mm Cu, PVC for Motor & Control of Interrupter,2Cx4 

Sqmm Cu, PVC for Heater Circuit of Interrupter,19Cx2.5 Sq.mm Cu, PVC to RTU  for Remote Operation. 
4. Earthing materials required for Sectioning Switch-50x6 MS Flat, Earthing Clamp. 
5. Fasteners required for Sectioning Switch- Size of Bolt, Nut, Locknut & washer (List as per Annexure-

AA sheet). 
All the material should meet and suitable for DFCCIL 2*25KV OHE for providing BM operated sectioning 
switch. All material shall be as per RDSO/CORE approved sources. In case RDSO/CORE approved sources 
are not available, the material shall be supplied as per DFCCIL approved design/specification/make. 
Cable shall be Polycab,KEI,HAVELLS,FINOLEX make. 

The price shall cover the all Excavation work,PCC Concrete work,RCC Raft Concrete work, RCC 
Column Concrete work,Shuttering/Foam work for raft,Shuttering/Foam work for coloumn,TMT 
work as per approved drawing & necessity of the work for 02 no BM & 04 No isolator related 
work. All the safety (including track safety with proper sheet piling) during excavation and 
foundation will be ensure by the contractor. 

 

The price shall cover all Other execution/erection work for sectioning switch of 02 no BM & 04 No     
isolator. The details list of work included- 

1. Erection of Steel Structures,Erection of Isolator Equipment,Isolator Insulator 
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Bonding Work of isolator & Sectioning switch(02 no BM & 04 No 
isolator) 

Sch.2 Sl. No. 29 
 

Supply of Remote Terminal Unit Sch.3 Sl. No. 30 
 

Supply of 110VDC Battery Charger Sch.3 Sl. No. 31 
 

Supply of 12V 42 AH SMF BATTERY Sch.3 Sl. No. 32 

Erection,Erection of Interruptor Equipment 

2. Laying of 2cx16 sqmm cable,2cx4 sqmm cable,19cx2.5 sqmm cable,Glanding & 
termination of these cables,Excavation,Brickwork ,Sand filling for these cable laying. 

3. Jumper Fabrication & Erection. 

Price also included providing  Palfinger/Hydra with diesel & operator  for structure & Equipment 
erection & shifting of material unloading point to erection point. 

All the safety during erection & saftey will be ensure by the contractor. 
 

The price shall cover providing manpower labour & fitter, Tractor with diesel and operator for 
 completed bonding work of isolator & sectioning switch (02 no BM & 04 No isolator). 

 

 

The price shall cover the supply  of Remote Terminal Unit (which meet DFCCIL 2*25KV OHE) 
including all accessories as per RDSO Specification/ DFCCIL drawings required for OHE  for 
providing BM operated sectioning switch. 

Size- 1215 H x 650W x 450D in mm with 100 mm Panel Stand, included E70-PSU-003 Card - 02 
Nos.,E70-CPU-001 Card - 02 Nos.,E70-DIA-001 Card - 01 Nos,E70-DOA-001 Card - 01 Nos.,E70-
ESW-001 Card - 02 Nos, E70-CHS-001 Card - 01 Nos. 

RTU shall be Compatible with existing SCADA network of DFCCIL. 
 
 

 
The price shall cover Supply of 110VDC Battery Charger which fulfills the requirement of 12V 42 AH 

 SMF BATTERY  and other load demand of isolator & Sectioning switch (02 no BM & 04 No isolator). 
 

 

 
The price shall cover Supply of 12V 42 AH SMF BATTERY of standard quality having make-

 Quanta/Rocket/Exide/Fiamm. 
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Supply of DCDB panel Sch.3 Sl. No. 33 
 

Cost  of  installation,testing& commissioning etc. of  
RTU,Batterybank,DCDB panel and erection portion data base testing at 
OCC/PRYJ 

Sch.3 Sl. No. 34 

Providing and fixing medium grade GI pipes of 100 mm dia complete 
with GI fittings including trenching and refilling etc. for external work  

Sch.4 Sl. No. 35 
 

Laying of cable by pressure mechanism (HDD Method) through HDPE 
pipe of suitable size in all respect as per site condition. 

Sch.4 Sl. No. 36 
 

100% Payment on erection for work done under power block. 
 

Sch.4 Sl. No. 37 
 

 

 

 

The price shall cover Supply of DCDB panel with complete set MCB’s of standard quality make 
L&t,Havelles,Crompton Greeves,Siemens,Schneider,ABB & appropriate rating which meet the 
requirement of site current load for the work of sectioning switch of  02 no BM & 04 No isolator & Scada 
work. 

 

 

The price shall cover installation, testing & commissioning etc. of  RTU, Battery bank, DCDB panel and  
erection portion Included-data base testing & mapping at OCC/PRYJ. 

 

 
 

The price shall cover Providing and fixing medium grade GI pipes of 100 mm dia complete with GI 
fittings including trenching and refilling etc. for external work Make of GI pipe : Tata, Jindal, Bansal. 

 

 

The price shall cover Laying of cable by pressure mechanism (HDD Method) through HDPE pipe of 
 suitable size in all respect as per site condition. 

 
 
 

 

The price shall cover 100% Payment on erection for work done under power Block List attached as 
per Annexure-AB.
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PART-VIII  

TECHNICAL SPECIFICATIONS 

CHAPTER-I 

 
OVERHEAD EQUIPMENT BASIC DETAILS 

 
1.1 Track Gauge & Track Centers: 

 
(a) The track gauge is 1676 mm in multiple track Zones. The normal distance 

between track centers shall be generally more than 6000 mm. 
 

(b) Speed: The overhead electrification is designed with clearances as provided in the 
Standard Schedule of Dimension for Dedicated Freight Corridor Jan. 2013 for 
maximum speed of 120 kmph and shall permit raising of the tracks by 275 mm to 
allow ultimately axle loads to be increased to 32.5 tonnes in future. 

 
(c) Curves: The minimum radius shall comply with the requirements as follows: 

Minimum radius for the Main Line: 700 meters (2.5 degree curve) 
Minimum radius for other than Main Lines 438 meters (4 degree curve) 
Where degree of the curve is the angle subtended at the center by a chord of 30.5m 
(refer Para 401 of Indian Railway Permanent Way Manual). 

 
(d) Cant : The curve speed and cant relationship shall be based on the following 

equations: 
Actual Cant Ca = GV2 /127R 
Where Ca: Actual cant [mm] 
G: Dynamic Gauge in mm i.e. 1750 [mm] 
V: Equilibrium Speed in km/hr i.e. 85 [km/hr] 
R: Radius of the curve [m] 
The standard speed for actual cant is defined by considering the maximum 
permissible speed (100 km /hr.), speed restriction, gradient and train operation plan. 
The equilibrium speed of actual cant setting for general section is 85 km/hr. The cant 
computed is rounded off nearest 5mm. The allowable applied cant shall not be over 
140mm and the cant deficiency shall be limited to 75mm. 
Cant transition shall be straight ramp. Cant excess shall be limited to 75mm. 

(e) Low Joints: For low or loosely packed joints a difference of 10 mm in the opposite 
rail is taken as the basis for estimating the displacement of the Pantograph with 
respect to its normal position 

(f) Formation: Generally sections with more than one track have common 
formation. In certain lengths, however, the formation for different track may be 
separate. 

 
(g) Displacement: The general design of overhead equipment shall permit a 

displacement of ± 100mm of tracks without difficulty and any adjustment of the 
overhead equipment on this account shall be of such a nature as could be done 
conveniently without changing any component of the overhead equipment. 
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1.2 Sectioning: 

 
(a) Insulated overlaps are provided for facility of isolator. Some of the overlaps may be 

provided with manually operated isolator switches. 
 

(b) Yard Supply: The sectioning diagram/s also indicate the tracks in station yard 
and siding whose equipment is electrically independent from those of other tracks. 
The overhead equipment in yards and sidings may be fed through isolator switch 
or interrupter in accordance with arrangement indicated in the sectioning diagram/s. 

 
(c) Section Insulators: Section insulators shall be provided as indicated in the 

sectioning diagrams, or crossover between main tracks and to isolated sections 
of overhead equipment in yards and sidings. 

 
(d) Return Conductor: Return conductor may be run on traction structures or masts. A 

single conductor shall be used for such return conductors. 
 

(e) Sectioning Diagram: The provisional sectioning diagram/s of the sections to be 
electrified will be given to the successful tenderer. 

 
1.3 Pantographs: Motive Power Pantograph Characteristic 

The Pantograph details, used DFCC rolling stock, are as follows: 
a) Overall width (Including Horns) 1800mm 
b) Number of collector strips 2 
c) Collector material Metalized carbon strips 
d) Working width of the head 1040 mm 
e) Static contact force 7 ± 0.4 kg on OHE 
f) Working range (above rail level) (m) 4.58 to 7.55 

 
1.4 Overhead Equipment: 
(a) Brief Description: Essentially the traction overhead equipment shall consist of a 

standard catenary wire from which a grooved contact wire is suitably suspended by 
means of droppers. In order to cater for a speed of 120 Kmph the contact wire is 
given a pre-sag of about 0.8 mm per meter for 54 meter span and reduced suitably 
for other spans or as per latest guideline. 

 
(b) Catenary: The Catenary Conductor shall be Hard Drawn Stranded Magnesium 

Copper (Cu-Mg) 125 mm2 (37/2.10) size. The catenary wire is conforming to 
RDSO Spec. No. TI/SPC/OHE/Cat (Mg-Cu)/0120 or DIN 48201 - T1 & T2, EN 
50119, DIN 43138 and capable of withstanding minimum of 1000C, 

 
(c) Contact wire: The contact shall be conformed to EN 50149 and withstand 

minimum 1000C continuously without affecting mechanical properties as per EN 
50119 The Contact wire is 150 Sq. mm Cu-Sn 0.2 high conductivity wire and for 
yard it is 107 Sq. mm Cu- ETP contact wire. 

(d) Droppers: Droppers shall be made of stranded conductor copper Bronze wire 
approximately 10 mm2 flexible, Dia. 4.5 mm. 
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(e) Encumbrance: As a general rule, the nominal "encumbrance", i.e., the center 
distance between the catenary and contact wire at the support shall be 1.40 m. 
Deviation from this figure will be permitted in special cases (e.g. spans near over 
bridges, structures with more than one cantilever etc.) 

 
(f) Jumpers: All jumpers connected to OHE conductors shall be of copper only. The 

details may be referred in DFCCIL OHE- Jumper OHE connection arrangement 
drawings. 

 
1.5 Type of equipment: 

The overhead equipment used shall normally be either of the regulated or 
unregulated type. Unregulated tramway type equipment (Contact wire only) may be 
adopted where specially indicated by the Purchaser. 

 
(a) REGULATED: In the regulated type of overhead equipment, the tension of both 

the catenary and the contact wires shall be maintained at a constant value at all 
temperature by means of automatic tensioning devices to take up the variation in 
the length of overhead equipment due to temperature variation. 
An anti- creep shall be provided at a point approximately midway between two 
tensioning devices and not more than 750 meter from any one of them. The general 
arrangement of an anti -creep is shown in a drawing listed in Annexure. The 
arrangement shall generally consist of the galvanized steel wire anchored on the 
masts adjacent to the anti-creep central mast in accordance with the relevant 
drawing. Alternatively, the arrangement may consist of catenary on either side of 
the boom of a portal with the contact wire running through and providing a jumper 
connection as per general arrangement shown in typical drawing listed in Annexure. 

 
(b) Unregulated: The unregulated type of OHE has no provision for automatic 

regulation of tension of either the cat nary or the contact wire. 
 

1.6 Plane of Contact: 
(a) Regulated: The regulated overhead equipment shall be so erected that the contact 

wire has the designed sag. 
 

(b) Un-regulated: The contract wire shall have no sag at an temperature of 35° C. 
 

(c) Tramway type: In tramway type equipment, the contact wire will have its own 
natural sag when erected. 

(d) Dropper: Dropper charts to be used for standard span of regulated and unregulated 
OHE would be supplied by purchaser. Dropper for non-standard spans, spans with 
section insulators and special locations shall be calculated by the Contractor in 
accordance with the method indicated by the Purchaser and submitted to the 
Purchaser for approval. 

 
1.7 Tensions: 

(a) Regulated: 
(i) In regulated equipment the tension in the catenary shall be 1200 kgf and in the 

contact wire shall be 1200 kgf in each conductor. 
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1.8 Clearances: 
(a) General: The distance between live parts and parts at earth potential (or part 

likely to be earthed) shall be as large as possible. 
E&M Clearances 

Item Dimension 
25kV Live metal to earth 
- Static 
- Dynamic (passing) 

250 
200 

25kV Live Metal to Vehicles 
- Static 
- Dynamic (passing) 

290 
220 

Phase Difference (47.6kV) 
- Static 
- Dynamic (passing) 

540 
300 

Between conductors of different 
electrical sections 
Gap at Insulated Overlap 
Gap at Uninsulated Overlap 

500 
200 

 
In all cases the values given in Standard Schedule of Dimensions of DFCCIL, 
1676mm Gauge (2013 revised) shall be observed along with any other 
supplementary rules that may be issued by the Railway Board and advised to the 
Contractor. 

 
(b) Over-bridges and Tunnels: The clearances which are to be made available at 

over bridges, signal, gantries and other over line structures shall be based on the 
above rules. 

 
(c) Platform Sheds and Other Structures: In the course of checking the overhead 

equipment pegging plans, the Contractor shall prepare a list of platform sheds and 
other structures in the vicinity of track to be wired. The clearances to these 
structures shall be in accordance with those shown in the relevant drawings listed 
in Annexure. If these clearances are not available, the Contractor shall advise the 
Purchaser in time to enable the latter to take up necessary modification. 

 
1.9 Height of Contact Wire: 

(a) Nominal Height of Contact Wire is 5.8 mtrs. 
(b) Gradient of Contact wire: Any change in the height of the contact wire shall be 

made gradually and the maximum slope shall not normally exceed 3 mm per meter 
on main line and 10 mm per meter on sidings. The end spans of any section with a 
gradient of contact wire shall have a slope not greater than half the main slope. 

 
1.10 Stagger: To ensure uniform wear of contact strips of pantographs, the contact 

wire shall normally be staggered in a manner which will be indicated by the 
Purchaser. 
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1.11 Termination: 
(a) General: Traction overhead lines shall be terminated using components 

specified. The termination may be carried forward by one or two spans if anchoring 
facilities so required. 

(b) Terminating wires shall be electrically connected to the conductors with which 
they are likely to approach closely or come into contact under normal conditions. 

(c) Supplementary insulation: If a terminating wire passes a live conductor to which it 
should not be connected, i.e., in a different elementary section, the portion of the 
terminating wire close to the live conductor shall be separated by means of 
insulators. The insulators shall be located in such a manner as to clear the swept 
zone of the pantograph under the worst conditions and as far away as is possible 
from live conductors. 

 
1.12 Type of structures: 
(a) Cantilever: The overhead equipment of main tracks in case of multiple track 

sections shall be electrically and mechanically independent of one another by 
provision of independent cantilever masts to the maximum extent possible 

(b) Head spans: Head span construction may be adopted with unregulated overhead 
equipment. A single head span shall not normally cover more than six tracks. 

(c) Portals: In case where the tracks in a multiple tracks section do not permit 
location of independent masts and where automatic tensioning of overhead 
equipment is required, rigid portals may be used. Also in the vicinity of points and 
crossings, portals may be used, provided it is not possible to have prescribed 
setting with independent cantilever masts. These structures shall be equipped with 
standard bracket assemblies for supporting individual equipment of different 
tracks. The use of such structures is to be avoided as far as possible and for this 
purpose the Purchaser will arrange to slew the tracks, if practicable. A single 
portal shall normally not cover more than five tracks. Portal structures will also be 
employed at anti creep central locations and such portals will have necessary guy 
arrangement. 

 
(d) Foundations: Foundations for all structures shall be designed in an economical 

manner by following the methods of design indicated by the Purchaser and 
observing the schedule furnished by him. 

 
1.13 Cantilever assembly: The bracket assembly carrying overhead equipment shall 

be of the swiveling type. The assembly shall be such that the tubes adopted will permit 
easy adjustment of the whole equipment after erection to cater for displacement of the 
track during main tenance up to the extent of 100mm on either side except as 
otherwise relaxed by the Purchaser. In special locations, pull off arrangements may be 
used with the approval of the Purchaser with the approval of the Purchaser. 

1.14 Overlaps: Overlaps shall be provided at suitable intervals such that neither the 
tension length exceeds 1,500 m nor the fixed anchor to balance weight anchor exceeds 
750 meter. 

(a) General: The two contact wires at the overlapping zone shall be parallel to each 
other in a place parallel to the track and run separated from each other 

 
(b) Insulated: In the case of insulated overlaps the separation between the two contact 

and the two catenary wires shall be 0.5m 
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(c) Points and Crossings: Arrangements of overhead equipment of different type e.g. 

regulated, unregulated or tramway at points and crossings shall be in accordance 
with the standard drawings 

 
1.15 Light weight Section Insulators: 
(a) Brief description: The section insulators shall provide effective electrical isolation 

of two elementary electrical sections of overhead equipment and permit smooth 
passage of the pantograph in either direction at all speeds up to 120 Km/h. The 
outline of a section insulator is shown in a drawing listed in Annexure for 
imported Item list. The section insulators shall be of light weight section 
insulator type. 

1.16 Isolators: Manually operated isolator single or double pole type with or 
without earth contact assembly may be required to bridge certain section insulator 
or insulated overlap. In certain large Yards, isolators controlling different lines 
may be grouped together on a gantry. 

1.17 Other Conductors: 
The sizes of conductors for the main lines are furnished in the Table as below: 

Conductor Minimum Size Material Remarks 

Catenary 120 sq. mm Copper alloy Material having temperature 
range minimum 1000C as per 
EN 50119 Contact wire 150 sq. mm Copper alloy 

25 kV Feeder 288 sq. mm AAAC Material having temperature 
range minimum 800C as per 
EN 50119 

Aerial Earth 
Conductor 

93.3 sq. mm ACSR 

Buried Earth 
Conductor 

134.35 sq. mm GS Material having temperature 
range minimum 800C shall 
be used 

 

 
1.18 Bridges and tunnels over Bridges: 
(a) Over Bridge: The complete overhead equipment (i.e., both the catenary and the 

contact wires) shall normally pass under overline structures. Additional 
intermediate suspension points shall be provided if necessary, to ensure the 
specified minimum height of contact wire being maintained. In general case the 
cat nary may be anchored on either side of the over line structure and the contact 
wire carried underneath. 

 
(b) Tunnels and Cuttings: The arrangements proposed for the equipment in 

tunnels and cuttings shall take into account the special features of each location 
and shall be in accordance with general design specified. 

(c) Safety Screen: On over bridges metallic protective screens shall be provided in 
order to prevent and person from coming into contact with the live overhead 
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equipment. Such screens shall be properly earthed. 
 

(d) Height Gauge at Level Crossing: 
Height gauge is to be provided at all level crossing in accordance with the 
standard arrangement drawings. 

 
1.19  Bonding and Earthing: Bonding and earthing shall be done in accordance with the 

approved DFCCIL earthing and bonding documents. Work shall be taken up 
according to the approved earthing and bonding management plan. 
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PART - VIII 

CHAPTER – II 

EQUIPMENT, COMPONENTS AND MATERIALS 

 
2.1  General: This chapter deals with the details and specifications of the equipments, 

components and materials to be used for traction overhead equipment, switching 
stations, booster transformer stations and LT supply transformer stations.. In general 
based on the specifications issued by various bodies, such as Indian Standards 
Institution, British Standards Institution etc, specifications have been issued by the 
CORE. 

 
2.2 Compliance of standard Specification 

 
Tenderers offer equipment in accordance with the appropriate International/National 
standard specifications of the country of manufacture. But such offers will be treated 
as deviations and should be quoted clearly English rendering of the text and 
illustrations of the national standard specifications and explanatory notes on the 
specific deviation from IEC, British or Indian Standards in question, shall also be 
submitted in Form. In case of doubt, the Purchaser shall decide the clause and 
specification applicable and the contents of the specification and standard mentioned 
above shall guide such decisions. 

 
2.3  Quality Assurance: The provision of Part I for quality assurance will apply, 

including facilities to be provided by the manufacturer.I 
2.4 Inspection and Test: These comprised inspection and tests conducted at the 

manufacturer's factory for ensuring quality of manufactured items as part of the 
Quality Assurance Programme. 

2.4.1 All works connected with this contract shall be done in accordance with the standard 
established methods of inspections and shall comply with relevant Indian Electricity 
Rules, ISI code, RDSO /CORE Specification and Standards. 

2.4.2  Normally the inspection of all the equipments, materials, fittings and components 
will be carried out by RITES/3rd Party agency/ authorized representative of 
GM/EL/PRYJ at the manufacturer’s premises.Any unreasonable delay in inspection 
will be reasonable ground for extension of time for completion of the work. 

2.4.3 All erection work will be subjected to inspection by the authorized representative of 
DFCCIL to ensure that the work is done in accordance with the specification and 
approved drawing. The decision of the authorized representative of DFCCIL shall be 
final in respect of acceptability or otherwise of any material, fitting, component or 
equipment required for the work. 

2.4.4 The works which shall be rejected by the inspecting officer of the DFCCIL, the 
contractor shall replace such rejected equipments/assemblies of the work forthwith 
but in any event not later than a period of one week from the date of rejection. The 
contractor shall bear all the cost of such replacement including freight etc but 
without being entitled to any extra time on this account. 

2.5 Test Certificates: Three copies of the test certificates of successful prototype tests 
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carried out at the manufacturer's Factory on all equipments shall be furnished to the 
Purchaser within a month after completion of the prototype test. Three copies of the 
routine test carried out of each equipment shall also be furnished, after the 
equipment is passed by the Purchaser's representative for inspection. 

 
 

2.6 INSPECTION: 
2.6.1 The works shall be accepted after inspection by the DFCCIL particularly for the 

following aspects. 
i.) Setting out of Electrical equipment. 
ii.) Approval of quality of works. 

iii.) Erection, testing & commissioning as per the approved drawings and the Indian 
Standard codes of practice. 

iv.) Safety works to conform to Indian Electricity Rules. These aspects shall be checked 
during periodical inspections. Any defects, deficiencies noticed in the works will be 
recorded in the site order book so that the contractor acts upon it without loss of time. 

2.6.2  The cost of the inspection will be on DFCCIL accounts subjects to any other 
provisions contained hereunder or elsewhere in contract. One week’s notice must be 
given by the contractor to the Inspecting Officer to take up the inspection. 

2.6.3  The contractor shall provide without any extra cost to the DFCCIL all materials, 
equipments, machine, plant, tools and labour etc of every kind of which the DFCCIL 
inspecting officer may consider necessary for any test and examination to be made at 
site or elsewhere. 

2.6.4 All the equipments and material shall be of best quality and will be tested/inspected 
by the Engineer or Engineer’s representative at site of work and approved before 
they are installed/used in the works covered in the contract. If the contractor uses 
any equipment’s materials without the prior approval of DFCCIL these are liable to 
be rejected. 

2.6.5 The decision of the Inspecting Officer with regard to the acceptance or rejection of 
the equipment/work will be final and binding on the contractor 

2.7  Bulk manufacture: Bulk manufacture may be undertaken only after specifications 
approved of the Purchaser or his representative has been obtained indicating that 
tests on the proto types are satisfactory. Where prototype has already been approved 
in connection with manufacturer may proceed after exemption from proto type tests 
is received from the purchaser in writing. 

2.8  Interchangeability: All equipments, components and fittings shall be 
interchangeable and supplies shall be in accordance with the purchaser’s design 
unless otherwise specifically approved by him. Components such as fuses, indication 
lamps etc should be replaceable with substitutes available indigenously as far as 
possible. Important components and fittings and their drawings have been listed in 
Schedule. 

2.9  Technical specification: Following specifications (latest revision) will govern the 
supply and testing of important materials, components and equipments: 

 
Structural Steel: IS 2062-1992 IS 800-1984 
IS 808-1989 

 
Tensile Testing: IS 1608 - 1972 for steel products etc. 
IS 1731 - 1971 
IS 2004 - 1991 
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Welding: IS 816 - 1969 

 
Tin Bronze Castings: IS 306 - 1983 
Aluminum Bronze Castings: IS 3091 - 1965 
Malleable Iron Castings: IS 2108 - 1977 
Grey Iron Castings: IS 210 - 1978 
Aluminum Castings: IS 617 - 1975 
Copper Strip for Formed Fittings: IS 1897-1983 

 
Contact Wire: ETI/OHE/76(6/97) with A & C slip No 1,3,4,5,6,7,8 & 9 

 
Annealed stranded copper Conductor for: ETI/OHE/3(2/94) with A&C jumper wire 
slip No.1 issued on 4(95) 

Copper Bus-bar: RE/30/OHE/5(11/60) Steel Tubes: 
ETI/OHE/11(5/89) 

Hot dip zinc galvanization of steel masts: ETI/OHE/13(4/84) with A&C (Rolled and 
fabricated) tubes and Fittings slip No.3 of (4/90) 

Stainless steel wire rope: TI/SPC/OHE/WR/1060(06/06) with A&C slip 2 of 
(5/07) 

 
Solid core Porcelain Insulator: TI/SPC/OHE/INS/0070(04/07) with A & C Slip 
No- 01 & 02 (10/16) 

Silicone Composite Insulators: TI/SPC/OHE/INSCOM/1071, Rev-01 (12/16) 
 

25 kV Single and Double pole Isolators: ETI/OHE/16(1/94) with A & C for RE slip 
No. 2 (03/04) 
Bolts, Nuts and Washers: TI/SPC/OHE/FASTNERS/0120 with A&C slip No.5 of 
(03/13) 

Aluminum Alloy section and tube for 25 kV: ETI/OHE/21(9/74) 
 

Standard Drawings and Traction: ETI/OHE/53(6/88) with A&C slip No.5 of 
Overhead Equipment (11/06) 

 
Light Weight Section Insulator: M / s  G a l l a n d  S A S ,  F r a n c e  

 
Enameled Steel Plates: ETI/OHE/33(8/85) 

 
Retro-Reflective Structure Number Plates: ETI/OHE/33A(12/97) with A &C Slip no. 
8 (11/12) 

 
Fittings for 25 kV, 50 HZ, AC:   ETI/SPC/OHE/FITTINGS/0130 (10/13) with 
OHE A&C slip No.1 (10/13) 
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Copper Conductor:  Contact Wire Cu-Ag 0.1 (150sqmm) ; Catenary Wire Cu-Mg 0.2 (120 
sq mm) 

 
Bimetallic (Al -Cu) Strip: ETI/OHE/55(4/90) 

Specification for 3-pulley type regulating: TI/SPC/OHE/ATD/0060 Rev. 1 
equipment (3:1 ratio) with A & C Slip No. 1 (09/16) 

Technical Specifications for Fittings: ETI/SPC/OHE/FITTINGS/0130(10/13)  for 25 
KV AC OHE 

 
Specification for discharge/earthing pole: ETI/OHE/51(9/87) Assembly for 25 kV 
ac Traction 

 
Specification for continuous cast copper: ETI/OHE/65(8/87) with A & C wire rods 
Slip No. 1 to 4 (09/16) 

 
Code of bonding and earthing for 25kV: ETI/OHE/71(11/90) (03/93) AC 50 Hz 
single phase traction system 

 
Specification for 4 axle car for winding:  ETI/OHE/72(11/91) and/or unwinding of 
contact wire and 
catenary wire 

 
Gearless hand operated pulling and Lifting: TI/SPC/OHE/TOOLPL/1990 machines 
(TIRFOR) (11/99) 
Ratchet lever Hoist (Pull - lifts):   TI/SPC/OHE/TOOLPL/1990 (11/99) 
Insulated Cadmium copper catenary: TI/SPC/OHE/INSCAT/0000 with 19/2.1mm. 
diameter for provision under A & C Slip No. 1 & 2 Over line structures in the 25 KV 
AC Electric traction 

 
2.9.1 (a) Nomenclature and Marking: All components and fittings supplied by the 

contractors shall bear the respective identification number and a mark to identify the 
source of supply except in the case of galvanized tubes, bolts and nuts and/or any 
other fittings as may be agreed to by the purchaser. 

 
(b) In case of insulators, galvanized steel tubes, stainless steel wire rope and conductors, 

name of manufacturer shall be specified in "As Erected" drawings for identification. 
 

2.4.11 Steel Work and Protection against Rust: 
(a) Galvanizing: All ferrous materials and fittings shall be hot dip galvanized according 

to the Specification ETI/OHE/13(4/84) with A & C slip No.1 of 5/86), 2 & 3 of 
(4/90). 

(b) Painting: Some components or parts may, with the approval of the purchaser, be 
protected only by paint and parts as protected shall be given two coats of composite 
Aluminum primer and two coats of aluminum paints. The second coat of aluminum 
paint shall be applied after erection. 

 
(c) Rectification at Site: In case of modifications, which would damage the protective 

coat, repairs to such damage would be allowed only in exceptional circumstances. 
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The part damaged shall be protected in accordance with the method indicated in 
specification ETI/OHE/13/(4/84) with A&C slip 1 of 5/86 or any other method 
approved by the Purchaser. The contractor shall, in all such cases obtain prior 
permission from the purchaser before carrying out repairs. 

 
2.10 Bracket for Unregulated Tramway type Equipment: 

Unregulated equipment shall normally span two tracks and the contact wire carried 
on V- Type clamps suspended from a span wire. The span wire shall be provided 
with a turn buckle at only one end. 

2.11 Droppers: 
(a) General Designs: The droppers shall generally be designed as shown in standard 

drawings and made of copper wire about 5mm dia meter conforming to IS:282, and 
shall be attached to the cat nary wire by a copper dropper clip. The contact wire shall 
be held by a clip of aluminum bronze as shown in the standard drawings. The 
distribution of dropper shall be in accordance with standard design. 

(b) Loading: The droppers shall be able to withstand a vertical load of 200 Kg. at the 
point of attachment to the contract wire and the clip shall not slide under horizontal 
load of 120 Kg. 

(c) The permissible tolerance in the overall length of  a dropper will be ± 5mm. 
(d) Current carrying Dropper shall be made of stranded conductor of copper bronze 

approximately 10 mm2 flexible, Dia. 4.5 mm. Flexible dropper conforms to DIN 
43138. 

2.12 (a) Insulators: All solid core insulators shall conform to TI/SPC/OHE/INS/0070 
(04/07) with A & C Slip no-01 & 02 (10/16) or TI/SPC/OHE/INSCOM/1071, Rev- 
01 (12/16) as the case may be. 

(b)  Interchangeability: For free inter changeability only the following types of 
insulators shall be used. While the shapes of the insulators may vary slightly from 
those shown in the drawings, the essential dimensions of the galvanized malleable 
cast iron caps as given in standard drawings shall be adopted. 

(i)  Stay- arm Insulators: These insulators will be used in conjunction with the tubular 
stay arm of all bracket assemblies. 

(ii) Bracket Insulators: These will be used at the base of each bracket assembly in 
conjunction with bracket tubes. 

(iii) 9 -Ton Insulators: These will be used at all places for cut in and terminal insulation 
including these in return conductors but excluding those in earth wire. 

(iv)  Sold Core Post Insulators: These will be used at all places for supporting isolator 
mechanism, bus bars, jumpers etc of 25 KV. 

2.15 Ending Fittings and Splices: 
(a) General Designs: Terminating or ending fittings and splices on copper conductors 

shall be of the cone type clamping on both the inner and outer strands of conductors 
except for contact wire ending clamps which may be wedge type. The arrangements 
shall be easy to install and also be such as would apply the clamping pressure 
gradually without shock (See ETI/OHE/49(9/95) with A&C slip No.1 of 3(97). 
For Aluminum Alloy/pure aluminum conductor, the end fittings shall be either cone 
type, strain clamp type or any other type as approved by the Purchaser. 

(b) Loading: All the parts shall be capable of withstanding, without damage, a load 
greater than the ultimate strength of the wires to which they are fitted. In the case of 
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threads, no damage shall occur when they are subjected to a load equal to two third of 
the ultimate strength of the wire. 

(c) Restricted use of Splices: The use of splices shall generally be avoided and their use 
shall be restricted to the minimum necessary. Over main tracks, there shall be no 
splice in the contact wire on first erection. Elsewhere, not more than one splice be 
used in any tension length (i.e. anchor to anchor) for which prior approval shall be 
taken from the Purchaser. Additional splices may, however, be provided to enable 
retention of conductors which are found defective during and/or after erection. Splices 
may also be permitted for repair of damage due to theft or railway accidents. 

(d) Strength of Assembled Fittings: The strength of fittings assembled with appropriate 
conductors or wires shall not be less than that of the conductors or wire itself. 

(e) Additional Terminating Wires: Cadmium copper stranded wire of 65 sq.mm 
nominal section of 37/.2.1mm (as used in head span construction) may be used as 
addition al terminating wires for extending single and double conductors respectively, 
if termination at the nearest structure is not feasible. 

 
2.16 Electrical Connections for OHE: 

 
(a) General Designs: All electrical connections between conductors shall be made by 

parallel clamps. The general arrangements of connections are shown in the standard 
drawings, listed in Annexure. 

(b) Jumper: The Drawing of OHE Jumper connection arrangement as approved by 
DFCCIL to be followed. The Drawing no. Copper jumpers is 5/OH/TD/1179: 

(i) Large Jumper of annealed copper in accordance with specification ETI/OHE/3 
(2/94) A and C Slip No.1 of April-1995. 

(ii) Small jumper of annealed copper in accordance with the specification IS 434 Pt-I. 
Aluminum jumpers, wherever used, shall be of all aluminum stranded conductor 
19/7/4 mm bare 3/4 H generally conforming to IS:8130:1984. 

(iii)  160 sq. mm flexible copper jumper wire made of annealed stranded 100% pure 
copper conductor as per RDSO's spec No. ETI/OHE/3 (2/94) with A & C Slip No.1 or 
latest, all components and fittings required for providing a flexible copper jumper 160 
sq. mm. 

(c)  Bus Bars: Bus bar or rigid jumpers in copper where used shall be of 18mm dia of 
copper rod in accordance with RE/30/OHE/5(11/60). Aluminum bus bars wherever 
used shall be of 36/30.4mm or 36/28mm tubing. Aluminum tubular bus bars shall be 
made of alloy to IS:5082-1981. The tolerance on diameter and thickness shall be as 
per class-I IS:2673-1979. 
(d) Feeders: Feeders shall be of AAAC Conductor 31/3.15 mm 288 sq. mm IS 
398 Part-IV 

(f) Earth wire shall be of steel reinforced aluminum conductor 181.6 Sq.mm AL 30/2.5 
mm + ST 7/2.5 mm conforming to EN 50182 & EN 60889. 

2.17 Regulating Equipment: 
 

(a) A general arrangement is shown in the standard drawings listed in Annexure. The 
regulating equipment should have a minimum adjustment range of 950mm. Stainless 
steel wire rope in accordance to TI/SPC/OHE/WR/1060 (06/06) with A & C slip no. 1 
& 2 (05/07) shall be used in these equipments and these shall be sufficiently flexible 
for the purpose. 

(b) Counter Weight: Counter weights and arrangements used shall be such that these 
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could be accommodated within 330 mm (13 in) measured transverse to the track 
under the worst condition of wind. The vertical upward movement shall be listed with 
a fixed top. 

(c) Reduction Ratio: Reduction ratio in the arrangement used shall be three in three 
pulley type. 

2.18 Head-span Construction: 
 

(a) Size and Factor of Safety: All span wires used in head span construction 
shall be stranded cadmium copper. All the wires shall be designed with a factor of 
safety of not less than 4 under the most unfavorable conditions. 
(b) Turn Buckles: Each span wire shall be equipped with a turn buckle at each 
end of the span. 

(c) Additional Insulators: Additional insulators shall be provided as necessary in head 
span, cross span and steady span, wires to ensure electrical independence between the 
equipment in different elementary electrical sections. 

2.19 Isolators: 25 KV Isolator switches shall comply with specification as indicated in 
Para 2.4.9. 

 
2.20 Bus Bars: 
(a) No splicing will normally be allowed in the tubular bus bars unless the length of the 

bus bar exceeds 6m. 
 

(b) General: The bus bar shall be clean, smooth, mechanically sound and free from 
surface and other defects. Provision shall be made where necessary to allow for 
expansion and contraction of bus bars caused by temperature variation. The open 
ends of bus bars shall be covered by suitable tubes cap, wherever the tubular bus bars 
are required to be bent, the radius of the bend shall be not less than 200mm. 

 
(c) Joint: The joints in bus bars shall be mechanically technically and electrically sound 

so that the temperature rise under normal working conditions does not exceed 400 C 
for an ambient temperature of 650 C. 

 
(e) All aluminum joints shall be thoroughly cleaned and smeared with suitable corrosion 

inhibiting joint compound before and after assembling the joint. Similar procedure 
shall be followed for connecting the equipment terminals to the aluminum bus bars 
with bimetallic connectors. 
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PART – VIII 
CHAPTER -III 

DESIGNS & DRAWINGS 

3.1 General: 
(a) This chapter deal with the procedure for approval of designs and drawings. 

(b)  The type designs shall be as few as possible to cover the largest field of application 
consistent with economic consideration. 

 
(c) In all drawings, as far as possible only such symbols as are in international use, shall 

be used. 

3.2 Contractor's Drawings: 
(a) The Contractor shall submit to the Purchaser for approval except where otherwise 

specified below, all detailed designs and drawings which are necessary to ensure 
correct supply of equipments, components and materials and to enable correct and 
complete erection of overhead equipment, witching stations, booster transformer 
stations and LT supply transformer stations in an expeditious and economic manner. 

 
(b)  Responsibility: It is to be clearly understood that all original designs and drawings 

shall be based on a thorough study. General designs and dimensions shall be such that 
the Contractor is satisfied about the suitability of the designs for the purpose. The 
Purchaser's approval will be based on these considerations and notwithstanding the 
Purchaser's acceptance, the ultimate responsibility for the correct design and 
execution of the work shall rest with the Contractor. 

 
3.3 Standards for Drawings: All designs, legends notes on drawings and schedules of 

materials shall be in English and shall be prepared in the metric system. All designs 
and drawings shall conform to specification RE/OHE/25(3/66). 

3.4 Basic Designs: 
(a) Standard Designs: Where the Contractor adopt designs and drawing conforming to 

standard designs, drawings and specifications of the Research, Designs and Standards 
Organization, Manak Nagar, Lucknow (RDSO) for basic arrangements, equipments, 
components and fittings of traction overhead equipment, switching stations booster 
transformer stations and LT supply transformer stations and adopts employment 
schedules furnished by the Purchaser, he shall verify such designs and drawings and 
employment schedules and satisfying himself that these are correct and the latest 
approved drawings, before use. Within one month of the issue of letter of 
Acceptance of Tender the Contractor shall indicate to the Purchaser, the list of 
standard basic arrangement, components and fittings, drawings and employment 
schedules, which he will adopt for the purpose of the work. The procedure outlined in 
specification shall be followed for approval of basic designs. 

 
(b) Deviations: Normally deviation from the standard drawings of the Purchaser will not 

be accepted. However, in exceptional cases where the Contractor desires to suggest 
improvements as a results of his experience or other developments, he shall justify his 
proposals with supporting explanatory note. 
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3.5 Special Designs: 
(a) In cases where standard designs, drawings or employment schedules do not cover 

requirement of special location or site conditions, the Contractor shall submit his own 
designs or drawings along with supporting calculations and notes for scrutiny and 
approval of the Purchaser. 

 
(b) Such special designs shall generally be in conformity with basic designs furnished by 

the Purchaser and in accordance with the specifications. If the Contractor wishes to 
adopt special designs which do not conform to the general basic designs of the 
Purchaser, he shall submit alternative designs and drawings justifying his proposal. 

3.6 Particular Designs and Working Drawings for OHE: 
(a) Contractor's Pegging Plans: The Contractor shall carry out survey and prepare 

overhead equipment pegging plans. He shall submit such plans for approval after 
checking their feasibility at site. 

 
(c) Principles of Layout: The Contractor shall in all cases ensure that the final pegging 

plans are in conformity with the latest "Principles of preparation and checking of 
OHE layout plans and sectioning diagram" issued by RDSO. 

 
(d) Provisional Layout Plans: The contractor shall prepare and submit overhead 

equipment layout plants incorporating the following information: 

(i) The run of wires in different thickness or color  in special cases and termination. 

(ii) The run of wires for future wiring indicated to the contractor, in dotted lines. 

(iii) Exact position of all cut- in- insulators, including section insulators. 

(iv) Direction and value of stagger at each traction structure location. 

(v) Clearance of live conductors to structures in the vicinity including bridges, 
signals gantries etc. 

(vi) Layout of feeders. 

(vii) Jumper connections and connection to switches and switching stations. 

(viii) List of infringements. 

(ix) Kilometer numbers and type of structures. 

(x) Location and number of switches. 

(xi) Schematic sectioning diagram drawn to a convenient scale showing section 
insulator, number of switches, elementary sections and connections to the switches 
and switching stations. 

 
(xii) Table giving reference of approved profile drawings, feeder layout plans and 
other relevant drawings. 
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(e) OHE Profile Drawings: After completion of the overhead equipment layout plans, the 

Contractor shall prepare an overhead equipment profile drawing showing the actual 
height of the contact wire under each over line structure, the gradient and height of 
the contact wire on either side of the structure and the encumbrances at structure until 
normal height of contact wire and encumbrances are restored. 

 
(f) Cross Section Drawing: While the layout plans are being finalized, the Contractor 

shall submit for approval, insofar as yard between outermost points and crossing are 
concerned, cross section drawings for each structure showing guy rods, if any, 
indicating the cross section of the formation, height and nature of the bank, whether 
new or old, nature of soil, type of foundation 

 
block, structure proposed, reverse deflection of the structure and all necessary 
particulars for erection of the foundation and the structures. In the preparation of 
drawings, care shall be taken to show all obstructions such as Signal wires, points 
rods and their correct location in reference to track/tracks as well as underground 
obstructions like pipes, cables etc after collecting such information from the site. 
In open line sections, cross-sections shall be submitted in the following Performa, 
separately for each Railway line. For special foundation drawings with all necessary 
details shall be submitted to the Purchaser. In case of side bearing foundation with 
extra depth, formation details at such location and necessary details of anchor 
foundation will be submitted. 

Cross Section for the Open Route Section: 

Km to 
S.No. 1  2  3 4  5 6  7  8  9 10 11 12 13 14 15 

Location No. 
 

Chainage 
 

Setting Distance in 'm' 
 

Step Distance in 'm' 
 

B.M. Code 
 

Soil Type & Pressure 
 

Foundation Type & Size 
 

Mast Size & Length in 'm' 
 

Mast Embedded Length in 'm' 
 

Reverse Deflection Cm 
 

Super Mast Length (m) 
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Cross Arm Length (m) 
 

Any Obstruction 
 

 
(f) Final Layout Plans: After all the cross- section drawings in a section covered by 

layout plan are finalized and foundations are casted, the Contractor shall revise the 
layout plans to take into account any modifications to the locations of structures 
during the process of casting of foundations. 

 
(g) Structure Erection Drawings: The Contractor shall then submit structure erection 

drawings for each structure incorporating all the details included in the cross-section 
drawing for the structure and as erected at site and the details of the bracket assembly, 
mast extensions, isolator mounting frame and anchorage of overhead equipment, 
feeder return conductors proposed for each structure together with all particulars 
necessary for the correct erection of overhead equipment at the structure. For 
structures with isolators, the details of electrical connection shall also be incorporated. 
In open line sections the Contractor shall submit structure erection particular in the 
typical Performa as given below separately for each main line track in addition to 
particular details as indicated in the Performa for cross-section drawings. 
Modification to this Performa if found necessary will be finalized at the time of the 
structure erection drawings. 

 

Sr. No. 1 2 34 5 6 7 8 9 10 11 12 13 14 15 
 

Location No. 
 

Chainage 
 

1. Encumbrance 
2. Contact wire height 

3. Stagger 
i) Cat nary 
ii) Contact 

4. Stay arm 
i) (a) M 
ii) CODE 

5. Bracket 
i) (b) M 
ii) CODE 

6. REGISTER 
i) C/D(m) 
ii) CODE 

7. STD/BENT Code 
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8. Identification Mark: Other Reference/Codes for Misc. items line steel work for 

stay/bracket attachment Misc. single/double cat etc. will be indicated. 

3.7 Schedule of Quantities: 
(a) Within a month of the issue of Letter of Acceptance of tender, the contractor shall 

assess the quantities of various items of work including various components and 
fittings as covered in Schedules & sections along with the corresponding quantity of 
various fittings and components for approval of the Purchaser. Such an assessment 
shall be revised at suitable intervals after the first assessment is approved till the work 
is completed. 
On receipt of approval of each & final layout plan from the purchaser, the following 
schedules of quantities relating to each layout plan shall be submitted within a 
fortnight. 

 
(i) Schedules of number of masts, weight of different masts and total weight of 
masts. 

(ii) Schedules of number of foundations, types volume of different 
foundations and total volume. 

 
(iii) Schedule of quantities of various items of work other than masts and 
foundations under Schedule . 

(iv) Schedule of net tension lengths of contact, cat nary and feeder wires and 
lengths required to be ordered. 

(v) Schedule of length of other wires and conductors required to be ordered and 

(vi) Schedules of small parts steel-work. 

3.8 Submission of Drawing Schedules: 
(a) The submission of designs and drawings for approval shall be done in the manner 

indicated below. 
In case Contractor wish to deviate from standard drawings, he should submit to the 
Purchaser revised drawings with full details of deviation sought explaining the 
necessity of deviation, calculations and other supporting documents. The Purchaser, if 
satisfied about the necessity and adequacy of deviations, shall refer the matter to 
RDSO for necessary approval. In case of deviations on working drawings, decision 
shall be communicated by the Purchaser to the Contractor. The number of copies of 
drawings which shall be submitted are indicated in the following sub - pares. The 
Purchaser will return one copy of the drawing either with approval, subject to 
modification where necessary or with comments. The Purchaser shall endeavor to 
return this copy within a period of fifteen days from the date of receipt and shall 
normally return the copy within a month. Where drawings are returned with 
comments or approval subject to modifications, the Contractor hall submit to the 
Purchaser within fifteen days of receipt of such advice revised drawings for approval 
taking into account the comments or modifications. Also the Contractor shall as far as 
possible avoid correspondence on such comment and shall endeavor to settle any 
difference of opinion on the comment by discussions with the Purchaser's Engineers. 
No drawings shall be resubmitted without incorporating the modifications required by 
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the comments of the Purchaser, unless the Purchaser has agreed to the deletion of 
such comments. 

(b)  Deviation from Standard: In case of deviations from standard designs and drawings, 
copies of correspondence and drawings shall be sent in duplicate to the CGM/PRYJ/E 
or his successor/nominee. In the particular case of deviation in the design of fittings 
the drawings of deviation in the design of fittings the drawings submitted by the 
Contractor shall be actual manufacturing drawings complete with tolerances and full 
specifications of the materials used. In addition, four samples of the modified fittings 
shall also be submitted after the drawings are approved. 

 
(c) Special Design: Special designs to meet the requirement of particular locations and 

local conditions shall be submitted in due time in duplicate for approval. 

(d) Contractor's Pegging Plans: The contractor should survey and prepare pegging plans 
and submit three copies of such plans for approval. 

(e) Cross Section Drawings: Cross-section drawings shall be submitted for approval in 
two copies for a convenient section at a time separately for sections within station 
limits. Such drawings shall be submitted progressively and as for as possible without 
gap. 

 
(f) OHE Layout Plans and Profile Drawings: Overhead equipment layout plan, 

provisional and final and profile drawings shall be submitted for approval in three 
copies. 

(g) Structure Erection Drawings: Structure erection drawings shall be submitted for 
approval in two copies for a section at a time separately for section within station 
limits and sections outside station limits, progressively and without gaps. 

(h) Schedule of Quantities: Schedules of quantities for each approved layout 
plan/switching station shall be submitted for approval in two copies. 

 
(i) Distribution Copies: On receipt of Purchaser's qualified approval to the Contractor's 

drawings, Schedule of quantities, the Contractor, shall submit original tracings of 
those drawings and schedules for the signature of the Purchaser in token approval 
within seven days of the receipt of approval and the Purchaser shall as far as possible 
return the same to the contractor within 7 working days thereafter. On receipt of the 
tracing from the purchaser, the contractor shall submit copies for distributions to field 
officers and other department as indicated below within 7 days of receipt of approval 
tracings: 

 
i. Standard designs including fittings drawings: 8 copies. 
ii. Special designs: 8 copies. 
iii. Final pegging plans: 8 copies. 
iv. Structure cross- section drawings: 6 copies. 
v. OHE layout plans: 14 copies 
vi. OHE profile drawings: 8 copies 
vii. Structure erection drawings: 8 copies 
viii. Schedule of quantities: 6 copies 
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In all the above cases the Contractor has the option to supply only six copies of the 
approved drawings provided one of them is a transparent paper print. 

 
3.9 Completion Drawings and Schedule: After completion of work, all drawings and 

designs submitted by the Contractor and approved by the purchaser shall be made up 
to date incorporating actual supply and erection particulars including the name of 
make of insulators, galvanized steel tube, stainless steel wire rope etc. The mark of 
conductors shall be specified in the "As erected" OHE Layout plans, SED and other 
relevant drawings for identification. Such drawings and schedules shall then /be 
verified and corrected, if necessary, by the Contractor jointly with the Purchaser's 
representatives. The verified and corrected drawings shall be supplied in four sets, 
one of which shall be transparencies of linen or film reproduction or any other durable 
material approved by the Purchaser. 
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PART - VIII 
CHAPTER -IV 

ERECTION AND INSTALLATION OF EQUIPMENT 
 

4.1 Scope: This chapter deals with the methods of erection and installation of traction 
equipment, including casting of foundations and erection of structures. 

 
4.2 Methods of Erection: All work shall be done in accordance with methods of erection 

and installation of equipment approved by the purchaser. In the case of switching 
station, booster transformer stations, LT Supply transformer stations, standard 
methods adopted for erection and installation of electrical equipment shall be adopted. 

 
4.3 Sectioning: The entire equipment shall be erected in accordance with the finally 

adopted sectioning diagram and in such a way so as to facilitate sectioning which may 
be required in future and which will be indicated by the purchaser. 

 
4.4 Inspection: All erection and installation work shall be subject to inspection by the 

purchaser to ensure that the work is done in accordance with the specification, 
approved designs and drawings and is of the best quality suitable for the purpose. 

 
4.5 Measurements: All measurements for location of structures and foundations shall be 

made with the aid of steel tapes. On curves, these measurements shall be taken on the 
outer rail of the middle track in the case of odd number of and on the inner Rail of the 
first outer tracks from the center of the formation in the case of an even number of 
tracks, structures on curves shall be located in the radial of set of the location as 
determined. 

 
4.6 Bolts, Nuts etc: All bolts, nuts, locknuts, screws, locking plates and split cotter pins 

etc, hall be properly tightened and secured and the contractor shall carry out 
systematic inspection of this aspect of work after all adjustments to overhead 
equipment are completed and prior to offering completed section of equipments to 
the purchaser for inspection and testing. 

 
4.7 Damage to Galvanizing Painting: In loading, transport and erection, all galvanized 

painted materials shall be handled with care to avoid damage to galvanizing/painting. 
If galvanizing/painting is damaged inspire of all care taken, the damaged parts of 
component shall be put up for inspection, to obtain permission from the purchaser to 
carry out repairs. 

 
4.8 (a) Foundations: The contractor shall carry out soil pressure tests in accordance with 

methods approved by the purchaser to determine permissible bearing pressure of 
various representative types of soils in the presence of the purchaser's representative 
during the pegging out of site inspection. He shall adopt only those values as accepted 
by the purchaser for the design and foundations. 

 
(b) Location: The location of each foundation or anchor block shall be set out correctly 

in accordance with approved structure cross- section drawings or foundations layout 
drawings, as the case may be, in the presence of the purchaser's representative. 

 
(c) Method of Installation: The contractor shall adopt mechanized method (Concrete 
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mixer) for installations of foundation in the station areas with five lines or more. The 
contractor may adopt either manual or mechanized method for installation of 
foundations in the other areas. He may erect traction mast or structures in the same 
operation as casting of foundations or erect them subsequently in cored holes left in 
foundation blocks and grout them separately. In any case, the method of casting of 
foundation blocks and erection of masts or structures shall be subject to the approval 
of the purchaser. 

 
(d) Excavation: Normally, excavation of soil for foundations or anchor block along the 

tracks may be done up to length of 1 to 1.2 m and depth of 0.8 to 1 m without shoring, 
providing the excavated hole is concreted immediately and not left overnight. Shoring 
shall otherwise be done unless the hole is re-filled with soil and tempted. In case the 
length of excavation is 1 to 1.2 m and depth of excavation is 1 to 1.2 m and depth for 
foundations and anchor blocks alongside the tracks is more than 0.8 to 1 m, the 
excavation may be undertaken only after certification by the Purchaser's 
representative to be safe and concrete is cast on the same day. Shoring shall be done 
to the satisfaction of the purchaser's representative, if the excavated hole is left 
overnight. All water logged locations will come under the purview of this Para. In 
poor soil or ash banks, no excavation shall be done without adequate shoring and 
piling. For large foundations and water logged locations shoring shall be done in 
accordance with drawings submitted/shuttering of the pits should be provided 
effectively to the satisfaction of the purchaser. Core hole covers should be provided 
promptly on casting of foundation (within 48 hours) and their edges cemented to the 
foundation block. Prior to doing so, water should be filled in the core hole so as to 
assist in curing. The date of casting should be inscribed on the foundation block. In 
case of platform areas and level crossings, the core should be filled with sand before 
provision of core hole covers so as to prevent any injury to rail users even if the core 
hole cover gets damaged or is displaced. The track ballast should be restored to its 
original form promptly after casting of the foundation block. The exceed earth should 
be removed well clear of the area so as to avoid any mixing up with the track ballast 
or any obstruction to the track drains. In case of cuttings, the earth should be thrown 
well away from the shoulders so that there is no risk of its flowing back to the drain 
during the rains. 

 
(e) Concreting: All concreting or grouting shall be done in accordance with Para 2.2.4 

with ballast graded for the purpose specified in Para 2.2.5. The concrete shall be 
poured and tamped properly in accordance with the method approved by the 
purchaser. The contractor shall arrange to provide concrete testing samples for tests 
once every week or as and when required by the purchaser, to determine crushing 
strength after 7 days or 28 days curing as required. 

 
(f) Muffs: All anchor blocks and foundations of structures carrying overhead equipment 

shall be provided with concrete muffs. The top of these muffs shall be above the level 
of ground of the track formation and of adequate height of not less than 15 cm to 
afford reasonable protection during rainy weather. Muffs may be installed at the same 
time the masts are grouted or after the mast/structure is loaded with equipment. The 
foundations of structures for switching stations need not, however, be provided with 
muffs. The top of such foundations shall be given a slope of 1 in 50 towards the edge 
to ensure that water does not collect at the base of the structure of the frame work of 
the equipment. 
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(g) Suitable grooves or niches shall be provided in the foundation blocks, wherever 

required, at the time of casting, to enable embedment of earth strips etc. to avoid the 
necessary of chipping off concrete. 

 
(h) Conduits for cables should be embedded in the foundation blocks, wherever required, 

to avoid subsequent chipping off and breaking of the foundation blocks. 
 

4.9 (a) Masts and Structure Erection: In case traction masts or structures are erected in 
cored foundations, till such time they are grouted, they shall be properly wedged to 
prevent them leaning towards the track and endanger safety of moving vehicles. 
In case traction masts or structures are erected simultaneously with the casting of the 
foundations, the contractor shall provide suitable temporary supports approved by the 
purchaser. The masts shall be embedded in the foundation blocks for the correct 
length specified in approved drawings. 

 
NOTE: Masts/uprights should be grouted on the same day they are dropped in the 
foundations. 

 
(b) Reverse Deflection: All traction masts and structures shall be erected with the 
correct reverse deflection so that they become reasonably vertical after they are 
loaded. The method of erection of masts with the correct reverse deflection shall be 
submitted to the purchaser for approval. 

 
(c) Infringement to Standard Dimensions: In erection, care shall be taken to ensure 

that no part of the traction mast, structure or any fitting located on such mast or 
structure infringe the Schedule of Dimensions of DFCCIL. 

 
(d)  Alignment of Masts at Gantries: The main masts of gantries shall be carefully 

aligned to enable easy and good assembly of fabricated steel work. 
 

4.10 Overhead Equipment: 
(a) A suggested method for erection of OHE which would ensure good speed and quality 

erection is included in this chapter. The contractor may, however, follow other 
methods which they consider would speed up and ensure good quality work, subject 
to the approval of the purchaser. Any wiring method should take into consideration 
appreciable stretch of the catenary and contact wires in the initial days after they are 
strung and put under tension. 

 
(b)  Bracket Tubes: In the erection of bracket assemblies, it shall be ensured that the free 

length of the bracket tube beyond the cat nary suspension bracket is at least 200 mm 
to facilitate adjustment during maintenance. 

 
(c) Stay Arms: The choice of stay arms shall be such that their adjuster are capable of 

adjustments of minimum of 90mm in either direction except as otherwise relaxed. 
 

(d)  Insulators: Before insulators are used in bracket assemblies or dispatched to work 
site for erection from the contractor's stores depot, they shall be tested as specified 
for routine mechanical test. No chipped or cracked insulators shall be installed. All 
insulators shall be cleaned before offering complete sections of   equipment for 
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inspection and testing. 
 

(e) Stringing Catenary: Care shall be taken to avoid kinking or bride caging of the 
catenary wire in stringing and subsequent operations. While stringing, the wire shall 
be suspended from pulley blocks hung from the suspension clamp eye of bracket 
assemblies. The pulleys shall be fitted with ball bearing free movement in all 
directions to prevent damage to the strands of the wire. The design shall also be such 
that it will prevent slipping off of the wire. The design shall also be such that it will 
prevent slip of the wire during stringing operations. The designs of the pulley shall be 
submitted to the purchaser for approval. After initial stringing of the catenary, it shall 
be maintained of the 'No Load Tension' for a minimum duration of 48 hours before 
the pulley blocks are removed and the catenary is clamped to suspension clamps of 
bracket assemblies. Shorter periods may, however, be allowed by the purchaser. 

 
(f) Stringing Contact Wire: Care shall be taken to avoid formation of kinks, twists and 

damage to contact wire in stringing and subsequent operations, while stringing the 
contact wire, it shall be suspended from pulleys hung from droppers fitted to the 
catenary in their final position. In curves, the contact wire shall be run in pulleys 
located at traction masts or supports, corresponding to the approximate final position 
of the wire. 

(g) Location of Droppers: Droppers shall be correctly positioned in each span to ensure 
correct level of contact wire as per dropper chart applicable to the span. 

(h)  Clipping Droppers: The droppers shall be clipped on the contact wire only after a 
minimum duration of 48 hours from the time the automatic tensioning device is 
brought into action. Shorter periods may, however, be allowed by the purchaser. 

(i) Auto Tensioning Device: The auto -tensioning device shall be erected with the 
correct height of the counter weight above rail level with corresponding distance 
between the pulleys of the device for a temperature of 35oC before it is connected to 
the overhead equipment and put into action. The installation of the device shall be 
such as to permit free, easy and unobstructed movement of counter-weight. 

(j) Cut- in Insulators: All insulators in out of run shall be so positioned that they are 
away from the swept zone of the pantographs and will not foul with them. The live 
parts of these insulators shall also be so located that they are at least 2m away from 
structures other then these supporting traction overhead equipment. 

(k)  Section Insulators: All section insulators shall be so located that they are beyond the 
swept zone of the pantograph running on adjacent tracks and there is no unusual sag 
due to the same. Where section insulators are installed, the contact plane of the 
runners of the insulators as well as those of overhead equipment connected to it shall 
be parallel to the track plane. 

(l) Anti-wind Clamp: Anti-wind clamp shall be provided as per requirement. 

(m) Connections: All jumper connections including anti-theft jumpers shall be made 
properly with parallel clamps and finished neatly without any loose wire or cables. 
The length of flexible jumpers shall be adequate to avoid any disturbance to overhead 
equipment or restraint in the relative movement of conductors, but the jumpers should 
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not be excessively long. The ends of jumpers shall be tinned, including the portion 
inside the first parallel clamp. 

 
(n)  Separation between OHE: In erection, the physical separation required between 

overhead equipments and bracket assemblies on the same structure at insulated 
overlaps shall be ensured. 

 
(o) Gradient of Contact Wire: The gradient of the contact wire on either side of over 

line structures with restricted clearances shall be correctly adjusted and adequate 
clearance maintained between the over line structure and live equipment 

 
(p)  Adjustment at turnouts etc: Careful adjustment of equipment shall be made on 

equipments at turn-outs cross over, diamond crossings, overlaps and special 
locations for position of bracket assemblies, stay arms and height of contact wire to 
ensure that pantographs of electric rolling stock on the run will not foul with any parts 
of the bracket assemblies and changeover of the contact wire is affected smoothly. 

 
(q)  For wiring in large yards, the contractor shall prior to the execution of works, submit 

to the purchaser's Engineer for his approval the sequence of stringing of catenary and 
contact wires to arrange for proper crossing of wire. Endeavor will be made to arrange 
for traffic blocks to suit approved sequence of wiring. 

 
4.11 Isolators: Isolator switches shall normally be so mounted that when the switches are 

operated, the operator faces the directions of the motion of trains. The operating 
handles and contact blades shall be correctly aligned for easy operation. 

 
4.12 Bus-bars and Connections: Bus-bars and connections shall be neatly shaped and 

bent to give a good appearance. 
 

4.13 Earthing: The copper earth strips of MS flat used for earthing shall be bent and 
shaped neatly before connection to the structure or frame work of equipment. The 
connection of MS flat to steel work shall be made at a height not exceeding 15 cm 
from the datum level of a switching station. Before making earth connections the ends 
shall be cleaned copper strips. All junctions shall be properly secured to void loose 
contact. Portions of copper earth strips which remain visible above the ground level 
should be painted with suitable paint to make them inconspicuous. 

 
4.14 Tolerance: The permissible tolerance in dimensions for erection from those included 

in the appropriate drawings or schedules for different items are given below: 
 

(a) Measurements: The span length shall not vary more than ± 50mm as measured 
along the appropriate rail. 

 
The cumulative error of measurement of all spans in a kilometer shall be not more 

than 1000mm. 
(b) Setting of Structures: The setting of structure shall be not less than that included in 

the appropriate cross- section drawings, especially those with the minimum setting of 
2.36m. A tolerance of ±20mm will be permitted subject to minimum specified 
value, if the structure is not located in between tracks. 

(c) Height of Contact Wire: ± 20mm will be permitted to the height of contact wire at 
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point of supports as shown in the relevant structures erection drawing, except under 
over line structures where no tolerance will be permitted. 

 
(d) Stagger: Generally ± 20 mm will be permitted for stagger. 

 
(f) Dropper Lengths: ± 5mm will be permitted for dropper length. 
(g) Dropper location: ± 100mm will be permitted for dropper locations. 

 
4.15 Supplementary Instructions: Further working instructions will be issued if 

considered necessary by the purchaser, should be considered that the standard of work 
of the contractor requires to be improved. 
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PART - VIII 
 

CHAPTER -V 
INSPECTION AND TESTING 

 
5.1 Scope: This chapter deals with the inspection and testing of completely erected 

overhead equipment, switching stations, booster transformer stations and LT supply 
transformer stations. 

 
5.2 Overall Performance: The overall performance of the overhead equipment should be 

such as would permit collection of current by electric rolling stock with full load at 
speeds, up to and including the maximum specified for the design of overhead 
equipment, smoothly, without mechanical shocks or prejudicial sparks and without 
undue heating in the case of other equipments. 

 
5.3 Responsibility: The general tests of overall performance stipulated below are only 

supplementary to other tests on structures, foundations, equipments, components and 
fittings as specified in Part -II,. Any testing and acceptance by the purchaser of 
overall performance shall be subject to the general terms and guarantee which shall 
continue to the valid as provided for in Part -I, Chapter- II. 

 
5.4 Test on OHE: 

(a) General: As soon as a section is ready for inspection and testing, the Contractor shall 
advise the Purchaser in writing. Tests to be carried out by the Purchaser will be done 
in the presence of the Contractor's representative and shall include the following apart 
from other reasonable tests that the purchaser may like to conduct with a view to 
ensure, himself of the soundness of the equipments and their erection in strict 
compliance with the specification. 

 
(b) Insulation: The strength of the insulation and the di-electric strength of the entire 

equipment as installed shall be tested with a 2500V Megger. 
 

(c) Continuity: The electrical continuity of the line and the existence of bad contacts, if 
any, will be tested with a Megger. 

 
(d) Electrical Independence: The electrical independence of individual elementary 

sections in relation to one another shall also be tested with a merger. 
 

(e) Switches: All isolators shall be tested for smooth  and trouble free operation. 
 

(f) Tension Device: All automatic tensioning devices installed shall be tested for 
sensitive functioning and adjustment. 

 
(g) Stagger and Height: The stagger and height of contact wire over the entire section of 

completed overhead equipment and the clearance available shall be measured and the 
measurement shall be checked against approved drawings. These measurements shall 
be carried out at low speed with a vehicle or device to be arranged by the Purchaser, 
the movement of which will follow the track levels as closely as possible. Tolerances 
that will be permitted on the dimensions indicated in the approved drawings. 
The actual position of the two contact wires, relative to each other, at overlaps and 
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turnouts shall also be checked. Special attention shall be paid to a smooth movement 
of Pantographs over section insulators, particularly those which are likely to be 
frequently traversed. 

 
(h) Mechanical Behavior: The mechanical behavior of the entire equipment shall be 

tested at various speeds under normal pantographs pressure without energizing the 
overhead equipment. 

 
(i) Energizing: If the overhead equipment, after being subjected to the above tests in an 

unexercised condition, is found to be satisfactory, it will be energized with the normal 
25 KV AC. supply. 

 
(j) Power Collection: Tests shall then be conducted to check if the power collection 

performance of the overhead equipment is satisfactory after ensuring that the contact 
wire is adequately clean. For this purpose, an observation car shall be attached next to 
the electric locomotive. The behavior of the overhead equipment will be watched at 
various speeds. Power collection shall be considered unsatisfactory if a long blue 
flash is observed, indicating that the contact between the contact wire and the 
pantograph is not continuous. 

 
5.5 Inspection and Testing of Switching Stations etc.: 

 
(a) Visual Inspection: Visual inspection which shall include check for satisfactory 

workmanship shall cover all connections, painting, plastering, cleanliness of all 
insulators etc. and compliance with INDIAN ELECTRICITY RULES. 

 
(b) Operation Test: This test will be conducted on every individual item of equipment 

such as interrupters, isolators, relays etc. to ensure that the equipment as a whole is 
functioning properly and is mechanically sound, e.g. in the particular case of isolators 
the fixed contact and knife blade have been correctly aligned and operation does not 
cause undue strain on the equipment. The operation tests will be carried out with the 
high tension installation dis-connection from the supply, but by actuating power 
devices where such are provided. Continuity test of high tension connections after 
setting such interrupter and isolator in their respective positions shall also be 
conducted as part of the operation test. 

 
(c) Insulation: The strength of insulation of the various items of equipment and of the 

entire installation as whole shall be tested with a 2500 V/500 V megger as required. 
 

(d) Isolators: All isolators will be tested for smooth and trouble free operation. 
 

5.6 Earthing: 
(a) Earth wires will be checked for continuity and electrical isolation every 1000 m 

approx. 
 

(b) Clearances between earth wires and out-run wires of overhead equipment and signals 
shall be checked. 

 
(c) Earth resistance shall be measured separately for each earth electrode. In this case of 

interconnected earth electrodes, the net resistance of the interconnected electrodes 
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shall also be measured. 
 

5.7 Detailed Procedure for Tests: The detailed procedure for inspection and testing will 
be furnished to the Contractor. The contractor shall submit the result of tests in the 
Performa which will be furnished by the Purchaser, in quadruplicate. 
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PART-VIII 
CHAPTER-VI 

WIRING PROCEDURE 
 

6.1 Wiring Procedure: This section deals with the wiring procedure which may be 
adopted for erection of normal overhead equipment. 

 
The following procedure for erection of overhead equipment has been formulated 
with a view to ensure that: 

 
(i) Bracket assemblies (brackets) and regulating equipment are correctly installed in their 

final position. 
(ii) The conductors are correctly tensioned, and 
(iii)  The need for final adjustments of overhead equipment immediately before 

energization and commissioning, is virtually eliminated. 
 

6.2 General: In the case of regulated equipment when the regulating equipments are in 
action, the tension in the conductors should remain constant, irrespective of variations 
in the ambient temperature. As the regulating equipments are brought into action a 
few days after the stringing of conductors the equipment is unregulated in the 
intervening period. Any of the following two procedures may be followed for 
tensioning and clamping of conductors of regulated overhead equipment during 
stringing operations, i.e., before the regulating equipments are brought into action. 

 
(i) The catenary in tension to 1200 Kgf, the stipulated tension at the mean temperature of 

35° C, whatever may be the ambient temperature during the stringing operations. In 
this case, at the time of clamping the cat nary to the bracket, the bracket should be 
placed at angular positions corresponding to temperature at the time of clamping and 
the proportionate to their distance from the anti- creep. 

 
 

(ii) The catenary is strained to a stringing tension corresponding to the ambient 
temperature for the equipment span of the tension length. In this case the brackets are 
placed in the mean position, i.e., at right angles to the track, when the catenary is 
clamped or the regulating equipment commissioned. 

 
The advantage of the second method is that once the catenary is strung at the proper 
tension, there would be no necessity to adjust each bracket separately at the time of 
clamping the catenary or commissioning the regulating equipment. The erection work 
is, thus considerably simplified and the possibility of errors greatly reduced. This is 
also applicable to erection of unregulated overhead equipment. 

 
6.3 Erection of Brackets: After the brackets are fabricated correctly in the contractor's 

depot, in accordance with the approved structure erection drawings, and provided 
with indelible labels or/painted marking indicating the intended locations for each 
bracket, they are removed to the site of work and erected on traction masts or 
supports. The brackets are swiveled to a position at right angles to the track and 
secured in that position by means of steel wires tied to similar brackets located on the 
opposite side of the track or other suitable means. 
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6.4 Anti-Creep: The anti-creep of the tension length is then installed in its final position. 
 

6.5 Locking the Regulating Equipment: In the case of regulated overhead equipment, 
the regulating equipments are erected on the terminal masts or structures and their 
movement locked by suitable means in the middle position, with the distance between 
the pulleys of the regulating equipment corresponding to 35° C. 

6.6 Temporary Arrangement: A pulley approximately 30 cm dia is attached to the 
overhead equipment end of the regulating equipment by means of temporary 
accommodation fittings at both ends of the tension length to be wired. Over this 
pulley a flexible stranded wire is passed over. At each of the wire two ending clamps, 
one for cat nary and one contact wire, are attached. The wire is also clipped in the 
middle by 'U' - clamp. The length of this temporary arrangement from the regulating 
equipment to the extremities of the stranded wire passing over the temporary pulley 
shall be a little longer than the distance between the regulating equipment and the 
ends of the cat nary and contact wires in their final position, to permit easy clamping 
of terminal fittings during the final termination of the wire. 

6.7 Stringing Catenary: The catenary is initially terminated in the ending clamp of the 
temporary arrangement at one end of the tension length. The catenary is thus paid out 
from the reel of the wiring train and run on pulley blocks hung from the suspension 
clamp eyes of brackets until the terminating point at the other end of the tension 
length is reached. 

6.8 Tensioning of Catenary: The catenary is strained up to the 'stringing tension' 
corresponding to the 'equivalent' span of the tension length and the ambient 
temperature at the time of stringing with the aid of a dynamometers, end terminated at 
the tension. For this purpose, the ambient temperature shall be deemed to be the 
temperature registered by a thermometer tied to a length of catenary wire 3 to 4 
meters long, laid flat on the top platform, on one of the wagons of the wiring train. 
Subsequently the tension in the wire is checked by measurement a sag with the help 
of leveling lathe attached to suspension points and to the catenary at mid span by a 
ladder working party. The sag shall be measured in two spans, each preferably greater 
than 54 meters, and situated on either side of anti- creep approximately midway 
between the anti- creep and the termination points. The value of sag measured by this 
method should be within ± 5% of the theoretical value for the corresponding stringing 
tension, and the temperature at the time of this measurement. In case of discrepancy is 
noted, the tension should be adjusted again and sag re-checked as above. After the sag 
is checked, the catenary is terminated at the ending fitting of the temporary 
arrangement at the terminating point. 
In order to restrict the duration of traffic blocks to the minimum, in the first block, the 
catenary is strained to the stringing tension with the aid of dynamometers and the 
catenary is terminated. In a subsequent block, the sag is checked and the Tension 
readjusted with ladders, if necessary. 

6.9 Clamping the Catenary: The catenary is clamped on the brackets placed at right 
angles to the track. 

6.10  Droppering: Droppers are fitted to the catenary at the correct locations. At the 
contact wire ends these droppers May be provided with small pulleys or hooks to act 
as temporary supports when the contact wire is strung. Hooks made of scrap contact 
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wire, suspended from the catenary wire, may also be used as temporary supports. 
 

6.11 Stringing Contact Wire: The contact wire is initially terminated in the contact wire 
ending clamp of the temporary arrangement at one end of the tension length. The 
wire is then paid out from the reel wagon of the wiring train and supported on the 
pulleys hung from droppers or on hooks until the terminating points at the either end 
of the tension, length is reached. In curves, the contact wire shall be registered on 
pulleys located at traction masts or supports corresponding to the approximate final 
position of the wire. The axes of these pulleys should be more or less vertical. 

 
6.12 Tensioning Of Contact Wire: The contact wire is strained to a tension on 

approximately 1.2 times the tension corresponding to the ambient temperature and 
terminated in the ending clamp of the temporary arrangement. 

 
6.13 Regulating Equipment in Action: The regulating equipment is put into action with 

the counter weight at the correct height above rail level with distance between pulley 
or the regulating equipment corresponding to a temperature of 35°C. The regulating 
equipment is then released and brought into action. The 'U' clamp connecting the 
flexible stranded wire passing round the temporary pulley is also removed. 

 
6.14 Final Adjustment: The entire installation is left in this condition as long as it is 

possible, preferably for a period not less than 15 days. The temporary pulleys are 
removed and the conductors terminated in the permanent ending fittings, 
compensating plates, insulators and turnbuckles. The equalizer plate is kept vertical or 
at a vertical or at a slightly inclined position (by 2 or 3 cm the contact wire being 
shorter than the catenary) and the position of the regulating equipment is checked in 
relation to, the temperature at the time. The contact wire is clipped on to droppers (in 
the vertical position) and on the steady arms. Contact wire height at the bracket is 
adjusted as also the stagger and register arm clearance. 

 
6.15  Concluding Remarks: If the above method is followed with care, no further 

adjustment may be needed. 
 

NOTE: 
(1) It should be ensured that sagging is done carefully and accurately. The adjustment of 

tension in the catenary after checking of sag, if required, would be easy if a temporary 
turnbuckle is inserted in the temporary termination. 

The use of leveling lathes is recommended for the  following reasons: 
(i) The accuracy of adjustment is greater than that  with dynamometers. 
(ii) No traffic block is required for this operation. 
(iii) It obviates the necessary of initial tensioning of the catenary accurately thus 

permitting a reduction in the period of traffic block required for the wiring train. 
 

(2) If feasible, without any hindrance to progress of works, the catenary may be 
maintained at stringing tension for a period of 48 hours before checking sag and 
clamping it to the brackets. This would ensure equalization of tension in the different 
spans. Before clamping the catenary to the brackets, the sag should however, be 
checked in two spans as indicated. 

 
(3) If it is difficult to obtain separate traffic block for stringing contact wire, the wire may 
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be paid out at  the same time, as the catenary, with the following precautions: 
(i) The contact wire is run and suspended from independent pulleys hooked on the 

brackets, separately from the catenary pulleys, to avoid twisting together of the two 
conductors. 

(ii) The contact wire should not be suspended from the catenary until the later is clamped 
on the brackets. 

(iii) The tension in the contact wire before termination should be about 1,200 Kgf. This 
will ensure that sag is not excessive. 

(iv)  The adjustment of tension and checking of sag of the catenary wire is carried out as 
if the contact wire had not been strung. Only after adjustment of tension and 
checking of sag is completed, the contact wire is transferred to the pulleys attached to 
the droppers or to hooks suspended from the cat nary and the tension is adjusted. 

 
(4) When the contact wire is under tension creep takes place which results in an increase 

in the length of wire and, consequently, the droppers and the equalizer plates would 
become oblique. Though creep may continue for a long time, about a year, the bulk of 
it would occur during the days following stringing. If sufficient period of time is 
allowed, the contact wire may be clipped to the droppers and the equalizer plates, all 
in the vertical position and the necessity for any further adjustments before 
energization and commissioning of the OHE may be reduced to a great extent. If this 
precaution is not taken at the time of energization of the OHE, the droppers may 
not all be vertical and staff would have to be deputed for shifting the dropper clips 
with risk of damage to the contact wire. 

(5) Before the temporary arrangement is removed, a reference mark should be made on 
each conductor. After final termination of the conductors, it should be ensured that 
two marks are in the same relative longitudinal position as they were before the 
removal of the temporary arrangement 
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PART-VIII 
CHAPTER -VII 

 
SPECIFICATION OF IMPORTED ITEMS 

 
7.1 Scope- Specification covered in this chapter is for imported items to be used in this work. 

These specifications are indicative, details if required by the Contractor will be 
provided by DFCCIL. Any specification of material not covered in this chapter will 
be provided by DFCCIL. Note: Most of the component, fittings & fixtures used in 
DDUN-KCNN section are imported. 

 
A List of Imported Item used in DFCCIL PRYJ/E unit is as under: 

 
Sr. NO. Item Make Country 

1 Auto Fault Locator- All type of cards PNC S.Korea 

2 120sq.mm Jumper Lamifil & Lafarga Belgium & Spain 

3 10 sq.mm Dropper Complete Lamifil Belgium 

4 50 sq.mm Jumper Lamifil Belgium 

5 Contact Wire - 150sq.mm Lamifil Belgium 

6 Catenary Wire - 120sq.mm Lamifil Belgium 

7 End Fittings - 288sq.mm Feeder Wire Arruti Spain 

8 Suspension Fittings – 288sq.mm Feeder 
Wire 

Arruti Spain 

9 Bent Steady Arm Arruti Spain 

10 LWSI – 120sq.mm MW & 150sq.mm 
CW 

Galland France 

11 PTFE Neutral Section Arthur Flurry Switzerland 

12 Traction Transformer with 
NIFPS 

Xian China 

13 Auto Transformer  Xian China 
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PART – IX 
 

LIST OF STANDARD DRAWINGS AND SPECIFICATIONS OTHER THAN 
IMPORTED ITEMS 

 
 

Applicable designs/drawings, standards, specification can be seen in the office of the Chief 
General Manager, Dedicated Freight Corridor Corporation of India Ltd.,2nd floor OCC 
BUILDING JHALWA, SUBEDARGANJ  , PRAYAGRAJ-211012 (Uttar Pradesh) at any time 
during the office hours. 
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PART-X 

 
MILESTONES AND TIME SCHEDULE 
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MILESTONES AND TIME SCHEDULE 
 

1.0 Time Schedule: 
1.1 Time of start and completion: 

The time allowed for execution of the works is 03 (Three Months) from the date of issue 
of letter of acceptance from DFCCIL. 
The contractor shall be expected to mobilize to the site of works and commence 
execution of the works within 15 (days) from issue of Acceptance Letter by DFCCIL. 
The contractor shall be expected to complete the whole work ordered on the contractor 
within 03 (Three Months) from the date of issue of Acceptance Letter by DFCCIL. 
If the contractor commits defaults in commencing execution of the works as afore stated, 
DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully 
the Earnest Money Deposit and performance guarantee of the contractor. 

1.2 Progress of works: 
The contractor shall submit a program of work in the form of a Bar Chart of all the 
activities in consistence. In case this bar chart requires to be modified, the Engineer and 
the contractor shall agree upon a time and progress chart. The chart shall be prepared in 
direct relation to the time stated as 03 months for the completion of the works as the 
milestone targets specified below of these special conditions. It shall indicate the forecast 
of the dates of commencement and completion of various activities of the work and may 
be amended as necessary by agreements between the Engineer and the contractor within 
the limitation of 03 (Three Months) as overall completion period. 



2024_2025-PRYJE-EL-T11 
 

Signature of tenderer (s) with seal Page 178 

 

 

 
 
 
 

 
PART-XI 

TENDER ANNEXURES & FORMS 
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Annexures /form no. Subject 

Annexure no I Tender form 

Annexure no II Agreement for zone contract (Not Applicable for this 
Tender) 

Annexure no III Work order under zone contract (Not Applicable for this 
Tender) 

Annexure no IV Contract agreement of works 

Annexure no V Format for certificate to be submitted / uploaded by 
tenderer along with the tender documents 

Annexure no VI Tenderer’s credentials (bid capacity) (Not Applicable for 
this Tender) 

Annexure –VIA (Bid security) bank guarantee bond from any scheduled 

commercial bank of India. 

Annexure –VIB Annual contractual turnover data for the previous 3/4 years 

Annexure no VII Proforma for time extension 

ANNEXURE – VIIA Proforma of 14 days’ notice for offloading of part of 

contract 

ANNEXURE – VIIB Notice for part of contract work offloaded 

Annexure no VIII Certificate of fitness 

Annexure no IX Proforma of 7 days’ notice for works as a whole/ in parts 

Annexure no X Proforma of 48 hrs. Notice for whole work 

Annexure no XI Proforma of termination notice 

Annexure no XII Proforma of 48 hrs. Notice (Part Termination) 

Annexure no XIII Proforma of termination notice (Part Termination) 

Annexure no XIV Final supplementary agreement 

Annexure no XV Agreement towards waiver under section 12(5) and section 
31A (5) of arbitration and conciliation (amendment) act 

Annexure-XVI Certification by Arbitrator appointed under Clause 63 and 
64 of Indian Railways General Condition of Contract 

Annexure no XVII Performance Bank Guarantee 

Annexure no XVIII Indian Railways Standard General Conditions of Contract 
updated with correction slips issued up to date of inviting 
tender 

Form no.1 Schedule of prices & total prices Tender schedule 

Form no. 2 Tenderer's credentials 
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Form no 2A Technical eligibility criteria details 

Form No.2B Statement of works in progress for bid capacity (Not 

Applicable for this Tender) 
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Form-2C Applicant's party information form 

Form no. 3 ECS/ NEFT / RTGS mandate form 

Form no. 4 Sample standing indemnity bond for “on account” 

payments 

Form no.5 Pre contract integrity pact 

Form No. 6 Anti-profiteering declaration to whomsoever it may 

concern 

Form no 7 Draft memorandum of understanding (MOU) for Joint 

venture participation. (Not Applicable for this Tender) 

Form no. 8 Draft format of joint venture agreement (Not Applicable 

for this Tender) (Not Applicable for this Tender) 

Form no 9 Pro-forma letter of participation from each partner of joint 

venture (jv) (Not Applicable for this Tender) 

Form no 10 Format for power of attorney for authorised signatory of 

joint venture (jv) partners (Not Applicable for this Tender) 

Form no 11 Format for power of attorney to lead partner of joint 

venture (jv) (Not Applicable for this Tender) 
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ANNEXURE - I 

TENDER FORM 
Tender No:- 2024_2025-PRYJE-EL-T11 
Name of Work :- “Work of Supply & erection of 02 No. BM operated sectioning 
switch on DN and UP line including necessary OHE modification & Completed 
SCADA work between Deoria/TSS to DDUN Yard at DDU under CGM PRYJ(E) 
Unit. 
To 

The President of India 

Acting through the Chief General Manager/ DFCCIL/PRYJ/E 

I/We    have read the various conditions to tender attached hereto 
and agree to abide by the said conditions. I/We also agree to keep this offer open for 
acceptance for a period of   days from the date fixed for closing of the tender and 
in default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to 
do the work for   DFCCIL, at the rates quoted in the attached bill(s) of quantities 
and  hereby  bind  myself/ourselves  to  complete  the  work  in  all  respects  within 
 months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian DFCCIL/Railways Standard General 
Conditions of Contract, with all correction slips up-to-date and to carry out the work 
according to the Special Conditions of Contract and Specifications of materials and works 
as laid down by DFCCIL in the annexed Special Conditions/Specifications, Standard 
Schedule of Rates (SSOR) with all correction slips up-to-date for the present contract. 

3. A Bid Security of ₹   has already been deposited online/ submitted as Bank 
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to 
any other right or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 
document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued 
by the DFCCIL that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4.(a) I/We am/are a Startup firm registered by …………………… Department of Industrial 
Policy and Promotion (DIPP) and my registration number is ……………. valid upto 
… ..........................(Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ............................. with 
… ..........................and hence required to deposit only 50% of Bid Security. 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute 
a binding contract between us subject to modifications, as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer for this work. 

 

Signature of Witnesses:    

(1)   Signature of Tenderer(s) 

(2)   Date   

 
Address of the Tenderer(s) 
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ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 
 

Deleted 
 
 
 
 
 
 
 
 
 
 
 

 
ANNEXURE - III 

 
WORK ORDER UNDER ZONE CONTRACT 

 

 
Deleted 
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ANNEXURE - IV 

DFCCIL 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO.  DATED 
 

ARTICLES OF AGREEMENT made this   day of    20  
between President of India acting through the DFCCIL Administration hereafter called 
the "DFCCIL" of the one part and   herein after called 
the "Contractor" of other part. 

WHEREAS the Contractor has agreed with the DFCCIL for performance of the works 
 set forth in the Bill(s) of Quantities hereto annexed upon the 
Standard General Conditions of Contract, updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender documents and the 
Specifications of    updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents and the applicable 
Standard Schedule of Rates (SSOR) of  updated with correction slips issued 
up to date of inviting tender or as otherwise specified in the tender documents and the 
Special Conditions and Special Specifications, if any and in conformity with the 
drawings here-into annexed AND WHEREAS the performance of the said works is an 
act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 
made by the Railways/DFCCIL, the Contractors will duly perform the said works in the 
said Bill(s) of Quantities set forth and shall execute the same with great promptness, care 
and accuracy in a workman like manner to the satisfaction of the DFCCIL and will 
complete the same in accordance with the said specifications and said drawings and said 
conditions of contract on or before the    day of   20  and will 
maintain the said works for a period of  Calendar months from the certified date 
of their completion and will observe, fulfill and keep all the conditions therein mentioned 
(which shall be deemed and taken to be part of this contract, as if the same have been 
fully set forth herein), AND the DFCCIL, both hereby agree that if the Contractor shall 
duly perform the said works in the manner aforesaid and observe and keep the said terms 
and conditions, the DFCCIL will pay or cause to be paid to the Contractor for the said 
works on the final completion thereof the amount due in respect thereof at the rates 
specified in the Bill(s) of Quantities hereto annexed. 

Contractor  (Signature) DFCCIL: Designation   

Address     (For President of India) 

Date   Date   

 
Signature of Witnesses (to Signature of Contractor) with address: 

Witnesses: 
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ANNEXURE-V 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 
TENDERER ALONGWITH THE TENDER DOCUMENTS 

 
I………………………………(Name and designation)**appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 

 
M/s    (hereinafter called the tenderer) for the purpose 
of the Tender documents for the work of 

as  per  the  tender 
No. of  (DFCCIL)**, do hereby solemnly affirm and state on the 
behalf of the tenderer including its constituents as under: 

 
1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian 

DFCCIL website www.ireps.gov.in . I/we have verified the content of the document 
from the website and there is no addition, no deletion or no alteration to the content of 
the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of 
tenders, execution of work or final payment of the contract, the master copy available 
with the DFCCIL Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation 
in the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding 
upon me/us. 

6. I/We declare that the information and documents submitted along with the tender 
by me/us are correct and I/we are fully responsible for the correctness of the 
information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 
DFCCIL/Railways or any other Ministry / Department of Govt. of India from 
participation in tender on the date of submission of bids, either in individual capacity or 
as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead 
to forfeiture of the Bid Security besides banning of business for a period of upto five 
year. Further, I/we (insert name of the tenderer) ** and all my/our 
constituents understand that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be 
false/forged or incorrect at any time after the award of the contract, it will lead to 
termination of the contract, along with forfeiture of Bid Security/Security Deposit and 
Performance guarantee besides any other action provided in the contract including 
banning of business for a period of upto five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a 
country which shares a land border with India and certify that I am/We are not from such 
a country or, if from such a country, have been registered with the competent Authority. 
I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible 
to be considered (evidence of valid registration by the competent authority is enclosed) 
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SEAL AND SIGNATURE 
OF THE TENDERER 
Place: 
Dated: 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be 
filled in suitably by tenderer. 

This certificate is to be given by each member of JV or Partners of Partnership 
firm/LLP/etc. 

(As per advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 
Dated-14.07.2022) 
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ANNEXURE – VI 

 
TENDERER’S CREDENTIALS (BID CAPACITY) (Not Applicable) 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 
includes bid capacity also, the tenderer will be qualified only if its available bid capacity 
is equal to or more than the total bid value of the present tender. The available bid 
capacity shall be calculated as under: 
Available Bid Capacity = [A x N x 2] – 0.33xNxB 
Where, 

A = Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender), 
taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
B = Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of Railway for statement of all works in progress and also the works 
which are awarded to tenderer but yet not started upto the date of inviting of tender. 

 
Note: 
(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 
for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 
prescribed proforma of DFCCIL for statement of all works in progress and also the works 
which are awarded to tenderer but yet not started upto the date of inviting of tender for 
calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished. 
The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 
by each member of JV for calculating A, and 

(ii)  Existing commitments and balance amount of ongoing works with each member of JV 
either in individual capacity or as a member of other JV as per the prescribed proforma of 
DFCCIL for statement of all works in progress and also the works which are awarded to 
each member of JV either in individual capacity or as a member of other JV but yet not 
started upto the date of inviting of tender for calculating B. In case of no works in hand, a 
‘NIL’ statement should be furnished. 
The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(c)  Value of a completed work/work in progress/work awarded but yet not started for a 
Member in an earlier JV shall be reckoned only to the extent of the concerned member's 
share in that JV for the purpose of satisfying his/her compliance to the above mentioned 
bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 
“bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 
offer shall be considered as incomplete and will be rejected summarily. 
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(f) The available bid capacity of tenderer shall be assessed based on the details submitted by 
the tenderer. In case, the available bid capacity is lesser than estimated cost of work put 
to tender, his offer shall not be considered even if he has been found eligible in other 
eligibility criteria/tender requirement. 

(As per Advance Correction Slip No. 1, As per Letter No. 2022/CE-I/CT/GCC-2022/Policy 
Dated-14.07.2022) 
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Annexure –VIA 
(Bid Security) 

Bank Guarantee Bond from any scheduled commercial bank of India 
(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

 
Name of the Bank: ---------- 
President of India, 
Acting through ………, 
Chief General Manager/DFCCIL/PRYJ/E, 

Beneficiary: .......................................................................... DFCCIL 

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 
 

for through Notice inviting tender (NIT) No..        , We have 
been informed that . . . . . [Insert name of the Bidder]. ............ (hereinafter called "the 
Bidder") intends to submit its bid (hereinafter called "the Bid") . 

 
AND 

 
and Designation of the authorised persons of the Bank], have, at the request of the 
Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of 
the DFCCIL: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 
authorized representatives of the Bank], being fully authorized to sign and incur 
obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally 
and irrevocably guarantee to pay to the DFCCIL full amount in the sum of [Insert 
required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any 
amount up to and including aforementioned full amount without any demur, reservation 
or recourse. Any such demand made by the DFCCIL on the Bank shall be final, 
conclusive and binding, absolute and unequivocal on the Bank notwithstanding any 
disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any 
threatened litigation by the Bidder or Bank. 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand 
by DFCCIL without any reference to the Bidder and without the DFCCIL being required 
to show grounds or give reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 
Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid 
document or to any documents, which have been or may be made between the DFCCIL 
and the Bidder, will in any way absolve the Bank from the liability under this guarantee; 
and the Bank, hereby, waives any requirement for notice of any such change, addition or 
modification made by DFCCIL at any time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till 
…    [insert date, which should be minimum 90 days beyond the expiry of validity of 
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Bid]. Any demand in respect of this Guarantee should reach the Bank within the validity 
period of Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 
8. The expressions Bank and DFCCIL herein before used shall include their respective 

successors and assigns. 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with 

the previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform 
Rules for Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 
System) and shall invariably send the advice of this Bank Guarantee to the following 
bank details – 

 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  

 
11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall 
be deemed as Principal Debtor of the DFCCIL. 

Date ………… 
Place…………. Bank’s Seal and authorized 

signature(s) 
 
 

 
Witness: 
1 Signature, Name & Address & Seal 

[Name in Block letters] ……………….... 
[Designation with Code No.]……………..…… 

[P/Attorney] No. 

2 Signature, Name& address & Seal Bank’s Seal 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 

deleted from the final document. 
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Annexure –VIB 

 
Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1. The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years. However, in case balance 
sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 
fourth previous year shall be considered for calculating average annual contractual 
turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and 
profit and loss accounts for the relevant years in respect of the bidder or all members 
constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by 
Audited Balance Sheet duly certified by the Chartered Accountant. 

 
 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports.  

(Signature of Chartered Accountant) 
Name of CA:   

Registration No:    
(Seal) 

Annual Contractual Turnover Data for the Previous 3/4 Years 
(Contractual Payment only) 

 
Year 

Amount 
Currency 

Exchange 
Rate 

Indian National 
Rupees 

Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
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ANNEXURE – VII 

PROFORMA FOR TIME EXTENSION 

No.   Dated:   

Sub: (i) (name of work). 

(ii) Acceptance letter no.    

(iii)Understanding/Agreement no.     

Ref:      (Quote specific application of 
Contractor for extension to  the  date  received) 

 

Dear Sir, 

1.  The stipulated date for completion of the work mentioned above is  . 
From the progress made so far and the present rate of progress, it is unlikely that the work 
will be completed by the above date (or ‘However, the work was not completed on this 
date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 
competent authority, although not bound to do so, hereby extends the time for completion 
from  to  . 

3. Please note that an amount equal to the liquidated damages for delay in the completion of 
the work after the expiry of   (give here the stipulated date 
for completion with/without any liquidated damage fixed earlier) will be recovered from 
you as mentioned in Clause 17B of the Standard General Conditions of Contract for the 
extended period, notwithstanding the grant of this extension. You may proceed with the 
work accordingly. 

4. The above extension of the completion date will also be subject to the further condition 
that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension 
of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting upto this extension to 
complete the work by  (here mention the extended date), further action 
will be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 
 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK 

DFCCIL 

(Without Prejudice) 

To 

M/s  

 

Dear Sir, 

Contract Agreement No.    

In connection with   

 
In spite of repeated instructions to you by the subordinate offices as well as by this office 
through various letters of even no.  , dated  ; you have 
failed to show adequate progress of work so as to complete the contract within the 
original / extended date of completion of contract and part(s) of contract work are yet to 
be started/ still lagging behind the agreed program of work, listed as under: 

(Details of part(s) of work which is delayed and can be executed independently, to be 
mentioned). 

1. Your attention is invited to this office/Chief Engineer’s office letter no.   
 , dated  in reference to your representation, dated  . 

2. As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work, you are hereby given 14 days’ notice in accordance with 
Clause 40A of the Standard General Conditions of Contract to deploy adequate resources 
i.e. (the details of resource requirement, to be mentioned) and commence / to make good 
the progress for part(s) of works detailed above, failing which action as provided in 
Clause 40A of the Standard General Conditions of Contract shall be commenced after 
expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned above 
to any of the existing or new contractor without your participation and at your Risk & 
Cost, not exceeding the value of Performance Guarantee of this contract, which may 
please be noted. 

 

Kindly acknowledge receipt.  
Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIB 
 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

DFCCIL 

(Without Prejudice) 

To 

M/s  

 

Dear Sir, 

Contract Agreement No.    

In connection with   

 
1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated  ; but you have 
taken no/inadequate action to deploy adequate resources to commence the part(s) of 
work/show adequate progress of the part(s) of work, mentioned therein. 

As you have failed to abide by the instructions issued to commence the part(s) of 
work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 
period under Clause 40A of the Standard General Conditions of Contract, few part(s) of 
the work under the contract have been offloaded and being executed by other mode(s) at 
the cost detailed below: 

Or, 
 

1. Please refer your request letter no….. dated ….., wherein it was requested under clause 
40 A of the Standard General Conditions of Contract to offload part(s) of works at your 
risk & cost. The details of part(s) of the work under the contract which have been 
offloaded and being executed by other mode(s) at the cost detailed below: 

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work 
alongwith approximate cost thereof to be mentioned) 

2.  The final measurement of work(s) already executed for above part(s) of work recorded 
as per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is 
enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
 

4. The additional cost in execution of offloaded work through mode(s) mentioned in para 
(1) above is determined as Rs.  , over& above the cost of execution under 
this contract (including the PVC amount payable as per contract, as on the date of issue 
of this notice). This additional cost shall be recovered from your next on account bill(s) 
or any other dues payable to you under contract. 
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5. The Contract value gets reduced to Rs………..: 
 

6.  You are requested to continue with the balance work in the contract subsequent to 
offloading of above part(s) of work. 

 

Kindly acknowledge receipt.  
Yours faithfully 

For and on behalf of the President of India 
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CERTIFICATE OF FITNESS 

1. (a) Serial Number  
(b) Date   

2. Name of person examined   
3. Father’s Name: son/daughter of   

Residing at   
4. Sex   
5. Residence: 

ANNEXURE – VIII 

Reference Para 60.(2) 

 
 

6. Physical fitness 
7. Identification marks   
8. Date of birth, if available, and/or certified age   

I certify that I have personally examined (name)   who is desirous of 
being employed in a factory or on a work requiring manual labour and that his/her age as 
nearly as can be ascertained from my examination, is  years. 

I certify that he/she is fit for employment in a factory or on a work requiring manual 
labour as an adult/child. 

 
9. Reasons for : 
(a) Refusal to grant certificate, or   
(b) Revoking the certificate   

 
 
 

 
Signature or left hand 

Thumb impression of the person examined. 

 
Signature of Certifying Surgeon 

 
Note: In case of physical disability, the exact details and cause of the physical disability 
should be clearly stated. 
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ANNEXURE – IX 
PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

Contract Agreement No.    

In connection with   

 
1. In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no.  , dated  ; you have 
failed to start work/show adequate progress and/or submit detailed programme for 
completing the work/ part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no.   
 , dated  in reference to your representation, dated  . 

3. As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 
62 of the Standard General Conditions of Contract to commence works / to make good 
the progress, failing which further action as provided in Clause 62 of the Standard 
General Conditions of Contract viz. to terminate your Contract and complete the balance 
work without your participation will be taken. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

DFCCIL 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

 
Contract Agreement No.    

In connection with   

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was 
given to you under this office letter of even no., dated  ; but you have taken 
no action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 
Conditions of Contract to commence works / to make good the progress of works, failing 
which and on expiry of this period your above contract will be rescinded and the work 
under this contract will be carried out independently without your participation and your 
Security Deposit shall be forfeited and Performance Guarantee shall also be encashed and 
any other consequences which may please be noted. 

Kindly acknowledge receipt. 

 
Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

DFCCIL 

(Without Prejudice) 

No.   

To 

M/s  

 

Dear Sir, 

 
Contract Agreement No.    

In connection with   

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated  ; but you have taken no action to commence the work/show 
adequate progress of the work. 

Since the period of 48 hours’ notice has already expired, the above contract stands 
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 
balance work under this contract will be carried out independently without your 
participation. Your participation as well as participation of every member/partner in any 
manner as an individual or a partnership firm/JV is hereby debarred from participation in 
the tender for executing the balance work and your Security Deposit shall be forfeited 
and Performance Guarantee shall also be encashed. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s 

 
Dear Sir, 

Contract Agreement No.    

In connection with   

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was 
given to you under this office letter of even no., dated  ; but you have taken 
no action to commence the work/show adequate progress of the part of 
work… ......................... (details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 
Conditions of Contract to commence works / to make good the progress of works, failing 
which and on expiry of this period your above part of work…………………(Details of 
part to be mentioned) in contract will be rescinded and the work will be carried out 
independently without your participation. 

3.  Your full Performance Guarantee for the contract shall be forfeited and you shall not be 
issued any completion certificate for the contract. However, no additional Performance 
Guarantee shall be required for balance of work being executed through the part 
terminated contract. 

4. The contract value of part terminated contract shall stands reduced to 
……………………….. 

 
 

 
Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – XIII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE 
WORK… ................. (DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

No.   

To 

M/s  

 
Dear Sir, 

Contract Agreement No.    

In connection with   

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated  ; but you have taken no action to commence the work/show 
adequate progress of the part of work… ......................... (details of part to be mentioned). 

2. Your above part of work in contract ………………….(details of part to be mentioned) 
stands rescinded in terms of Clause 62 of the Standard General Conditions of Contract 
and the same will be carried out independently without your participation. Your 
participation as well as participation of every member/partner in any manner as an 
individual or a partnership firm/JV is hereby debarred from participation in the tender for 
executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be 
issued any completion certificate for the contract. However, no additional Performance 
Guarantee shall be required for balance of work being executed through the part 
terminated contract. 

4. The contract value of part terminated contract stands reduced to 
………………………………….. 

 
Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – XIV 

Reference Para 48.(3) 

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day   in the year   between the 
President of India, acting through the    DFCCIL Administration having 
his  office  at   herein  after  called  the  DFCCIL  of  the  one  part  and 
 of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto 
of the first part being agreement Number  dated    for the performance 
 herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on  date last extended and 
whereas the party hereto of the second part has executed the work to the entire 
satisfaction of the party hereto of the first part. 

4. And whereas the party hereto of the first part already made payment to the party hereto of 
the second part diverse sums from time to time aggregating to ₹     including the 
Final  Bill  bearing  voucher  No.   dated of  value 
  duly adjusted as per price variation clause, if applicable (the 
receipt of which is hereby acknowledged by the party hereto of the second part in full and 
final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹  through 
the Final Bill bearing voucher No.  dated  duly adjusted as per 
price variation clause (PVC), if applicable (the receipt of which is hereby acknowledged 
by the party thereto of the second part) from the party hereto of the first part in full and 
final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 
paid by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement 
excluding the Security Deposit, the party hereto of the second part have no further dues 
of claims against the party hereto of the first part under the said Principal Agreement. It is 
further agreed by and between the parties that the party hereto of the second part has 
accepted the said sums mentioned above in full and final satisfaction of all its dues and 
claims under the said Principal Agreement. 

(Applicable in case Final Supplementary Agreement is signed after release of Final 
Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto 
of the second part diverse sums from time to time aggregating to ₹     through 
various On Account Bills (the receipt of which is hereby acknowledged by the party 
hereto of the second part). 

And whereas the party hereto of the second part have received sum of ₹  through 
various On Account Bills (the receipt of which is hereby acknowledged by the party 
thereto of the second part) from the party hereto of the first part and party hereto of the 
second part have accepted final measurements recorded on Page No….. to Page No…. of 
Measurement Book No……….and corresponding Final Bill duly adjusted as per price 
variation clause (PVC), if applicable, for full and final settlement of all his/its disputed 
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claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 
paid through various On Account Bills and sums to be paid through Final Bill duly 
adjusted as per price variation clause (PVC), if applicable, based on accepted final 
measurements including the Security Deposit by the party hereto of the first part to the 
party hereto of the second part against all outstanding dues and claims for all works 
done under the aforesaid principal agreement, the party hereto of the second part have 
no further dues of claims against the party hereto of the first part under the said 
Principal Agreement. 

(Applicable in case Final Supplementary Agreement is signed before release of Final 
Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 
contained in the said principal agreement shall cease to have any effect and/or shall be 
deemed to be non-existent for all purposes. 

Signature of the Contractor/s for and on behalf of the President of 
India 

Witnesses   

ADDRESS:  
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Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration 

and Conciliation (Amendment) Act 

 
I/we.............. (Name of agency/Contractor) with reference to agreement no................... 
raise disputes as to the construction and operation of this contract, or the respective rights 
and liabilities, withholding of certificate and demand arbitration in respect of following 
claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 
(ii) Claim 2 – 
(iii) Claim 3 – 

I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 
disputes as to the construction and operation of this contract, or the respective rights and 
liabilities, withholding of certificate and demand arbitration in respect of following 
claims: 

 
I/we    do/do not agree to waive off applicability of section 12(5) of Arbitration and 
Conciliation (Amendment) Act. 

 
Signature of Claimant Signature of Respondent 

 

 
Agreement under Section 31(5) 

zzI/we....... (Name of claimant) with reference to agreement no................ hereby waive 
off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and 
Conciliation (Amendment Act. We further agree that the cost of arbitration will be shared 
by the parties as per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 
Signature of Claimant  Signature of 
Respondent  

 
*Strike out whichever not applicable. 
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ANNEXURE-XVI 
 

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 
General Conditions of Contract 

1. Name: 
 

2. Contact Details: 
 

3. Prior experience (Including Experience with Arbitrations): 

4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways w.e.f.     and empanelled as 
DFCCIL Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 
6. I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. 
Or 

I have past or present relationship in relation to the subject matter in dispute, whether 
financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to justifiable 
doubts as to my independence or impartiality in terms of The Arbitration and 
Conciliation Act-1996. 

Or 
I have past or present relationship with or interest in any of the parties whether financial, 
business, professional or other kind, which is likely to give rise to justifiable doubts as to 
my independence or impartiality in terms of The Arbitration and Conciliation Act-1996. 
The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote 
sufficient time to the arbitration and in particular to finish the entire arbitration within 
twelve months. 

Or 
There are Circumstances which are likely to affect my ability to devote sufficient time to 
the arbitration and in particular to finish the entire arbitration within twelve months. The 
list of such circumstances is as under: 
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 ANNEXURE-XVII 

              Format of Bank Guarantee for Performance Security  
Bank Guarantee No.: ………………………… Dated :……………………… 

To, 
 

Dedicated Freight Corridor Corporation of India Limited, Metro Station Building 
Complex 5th Floor, Pragati Maidan, New Delhi 
Acting through Chief General Manager DFCCIL OFFICE 2nd floor OCC BUILDING JHALWA,  
SUBEDARGANJ  PRAYAGRAJ-211012 (Uttar Pradesh) 

Reference: - Contract No. , Awarded on 
 

This deed of guarantee made this day of   Between (Name of Bank) 
having registered office at  (hereinafter referred to as “Bank”) of the one 
part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the 
“Client”) of the other part. 

 
Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the 
contract no.     for   (hereinafter called “the 
Contract”) to    (Name of the Firm/ Consultant) having its registered 
office at (hereinafter called the Firm/ Consultant). 

 
AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the 
Client an irrevocable performance security guarantee bond for a total amount of Rs. 
 (Rupees Amount in words). 

 
Now, we the undersigned (name of the Bank official), of the Bank being fully authorized 
to sign and to incur obligations for and on behalf of the Bank hereby declare that the said 
Bank will guarantee the Employer the full amount of Rs.----------- -----------(Rs. In 
words) as stated above. 

 
After the Contractor has signed the aforesaid contract with the Employer, the Bank 
further agrees and promise to pay the amount due and payable under this guarantee 
without any demure merely on a demand from the Employer stating that the amount 
claimed is due by way of loss or damage cause to or would be caused or suffered by the 
Employer by reason of any breach by the said contractor of any of the terms or conditions 
contained in the said agreement or by reason of the contractor failure to perform the said 
agreement. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However our liability under 
this guarantee shall be restricted to an amount not exceeding Rs ---------- (in words) only. 

 
We ----------- (indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded not withstanding any dispute or dispute raised by the contractor in 
any suit or proceeding pending before any court or Tribunal relating to liability under this 
present being absolute and unequivocal. 
The Payment so made by us (name of Bank) under this bond shall be a valid discharges 
of our liability for payment there under and the Contractor shall have no claim against us 
for making such payment. 
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We ------------------- (indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till at 
all the dues of the Employer under or by virtue of the said agreement have been fully paid 
and its claims satisfied or discharged by ------ 
(Designation and address of contract signing authority) on behalf of Employer certify that 
the terms and conditions of the said agreement have been fully and properly carried out 
by the said contractor and accordingly discharges this guarantee. 

 
Not with standing anything to the contrary contained herein the liability of the bank under 
this guarantee will remain in force and effect until such time as this guarantee is 
discharged in writing by the Employer or until (date of validity/extended validity) 
whichever is earlier and no claim shall be valid under the guarantee unless notice in 
writing , thereof is given by the Employer within validity/extended validity period of 
guarantee from the date aforesaid. 

Provided always that we ……...……………..…………………….(name of bank) 
unconditionally undertakes to renew this guarantee or to extend the period of guarantee 
from year to year before the expiry of the period or the extended period of guarantee, as 
the case may be on being called upon to do so by the Employer. If the guarantee is not 
renewed or the period extended on demand, we ------ (name of bank) shall pay the 
Employer the full amount of the guarantee on demand without demur. 

 
We----------(indicate the name of Bank), to further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without effecting in any 
manner out of obligation hereunder to vary any of the terms and conditions of the said 
contract from time to time or to postpone for any time or from time to time any to power 
exercisable by the Employer against the said contractor and to forbear or enforce any of 
the terms and conditions of the said agreement and we shall not be relieved from our 
liabilities by reason of such variation, or extension being granted to the said contractor 
for any forbearance act or omission on the part of the Employer or any indulgence by the 
Employer to the said contractor or by any such matter or thing whatsoever which under 
the law relating to sureties for the said reservation would relieve us from the liability. 

 
The Guarantee hereinbefore contained shall not be affected by any change in the 
constitution of Bank or of the Contractor. 

 
The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used 
shall include their respective successors and assigns. 

 
We ----------- (name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. 
Notwithstanding anything to the contrary contained hereinbefore: 

 
i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. ----------- 

- --- (in words). 

ii) This Bank Guarantee shall be valid up to ----------- , unless extended on 
demand by Employer. 
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iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this Bank 
Guarantee only if Employer serve a written claim or demand on or before--------------- 

 
IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on 
this day of ----------- being herewith duly authorized. 

Bank Seal Signature of Bank Authorize Official with Seal 

Name : 
Designation: 
Address : 

 
Witness: 

 
1. Name :…………………………………………….. 

Designation :……………………………………….. 
Address : 

 
2. Name :……………………………………………. 

Designation:……………………………………. 
Address :………………………………… 
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ANNEXURE-XVIII 

 
GENERAL CONDITIONS OF CONTRACT 

 

 

The General Conditions of Contract April 2022 of the Indian Railway/DFCCILs shall 
be followed with its latest correction slips and amendments issued from Indian 
Railway/DFCCILs. 

 
The General Conditions of Contract April 2022 of the Indian Railway/DFCCILs, 
along with its latest correction slips and amendments, will form part of the 
tender/contract documents. 
 
In case, there is an ambiguity in any definition, the decision of DFCCIL regarding 
the interpretation shall be final and binding. 

Wherever there is conflict in any condition between GCC and special condition 
mentioned in tender documents. The condition mentioned in special condition of 
contract will prevail. However, DFCCIL decision in this connection shall be final 
and binding. 

 
A copy of the book-let incorporating the above “General Conditions of Contract 
(Apr-2022)” may be perused in the Office of CGM/PRYJ(E) or respective division. 

 
 
 
 

****** 
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FINANCIAL OFFER 
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Form No.-1 
SCHEDULE OF PRICES & TOTAL PRICES 

Tender Schedule 
 

SCHEDULE OF RATES 

NAME OF WORK:- Work of Supply, erection and commissioning of 02 No. BM operated sectioning 
switch on UP and DN line between Deoria/DFCCIL TSS to DDUN Yard- DFCCIL including 
necessary OHE modification & SCADA work under CGM PRYJ(E) Unit 

Schedule 1- Design drawing, Foundation 
work of mast ,Mast erection & dismantling, 

wiring. 
 

S.No 
 

Description of Work 
 

Unit 
Total 
Qty. 

Rate (Rs) Total 
Amount (Rs.) 

1                          2 3 4 5  6 

1    

Preparation of designs & 
drawings for overhead 
equipment 

3.50  
Per Track 
KM 

18633.48 65217.18 

2 

Cement concrete for foundation & 
plinth in hard soil & rocky soil for 
mast & anchor. (M-20 grade) 

40.00  cum 6145.96 245838.40 

3 

Supply of fabricated Galvanised steel 
structures (i.e.B series 
mast ) 

2.00  MT 108477.36 216954.72 

4 

Supply only of fabricated & galvanised 
steel work like MCC ,top/bottom 
attachements,guy road 
fittings,Mast/portal fittings,under 
boom fittings,nut bolts etc other than 
masts including SPS. 

0.80  MT 112359.79 89887.83 

5 
Supply only of guy rod 
assembly. 

3.00  Each 5678.60 17035.80 

6 Supply of Bracket Cantilever 7.00  Set 24289.27 170024.89 

7 Supply of Catenary wire splice 2.00  Nos 2891.00 5782.00 

8 Supply of Contact wire splice 2.00  Nos 3056.20 6112.40 

9 Supply of Catenary wire ending clamp 12.00  Nos 885.00 10620.00 

10 
Supply of CONTACT wire ending 
clamp 

12.00  Nos 296.77 3561.24 

11 Supply of 18MM SINGLE CLEVIS 6.00  Nos 177.00 1062.00 

12 
Supply of 09 tonne adjuster double 
clevis type 

10.00  Nos 731.60 7316.00 
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13 Supply of 09 ton insulator 12.00  Nos 1817.20 21806.40 

14 
Supply of 50*6 MS Flat for earthing & 
bonding 

0.50  MT 78978.58 39489.29 

15 Supply of Rail earth Clamp 50.00  Nos 489.70 24485.00 

16 

Supply only of Caution 
Board/sigma 
board. 

12.00  Each 1191.03 14292.36 

17 Supply of BWA 800 Kg 2.00   Set  42480.00 84960.00 

18 Supply of SS Rope 8 mtr,8.95 dia 2.00  Nos 2136.00 4272.00 

19 
Supply of 3 Pulley Device 2400kgf  
tensiom 

2.00  Nos 11682.00 23364.00 

20 Supply of Anchor Loop 7.00  Nos 1498.60 10490.20 

21 

Cost  of  Mast Dismantelling,Mast 
Shifting,Cantelever erecetion, Wiring, 
SED, TW checking and Earthing 
bonding of mast etc. 

1.00  Job 213735.89 213735.89 

22 Large span wire  SIZE :- 37/2.62 mm 75 Mtr 151.04 11328.00 

23 
Large span wire ending clamp(130) RI 

No.1131 & 1102 
2 No. 1510.4 3020.80 

  

            
                Schedule-1 Total 

 
1290656.40 

Schedule 02 - Sectioning Switch Assembly work 

S. 
No 

Description of Work Unit Qty.  Final Rate Total Amount  

24 Supply of DP25 kV Isolator  4.00  Nos 53572.00 214288.00 

25 

Supply of 25 KV DOUBLE POLE 
VACUUM INTERRUPTER 
ASSEMBLY 1600 AMPS (AS PER 
RDSO SPECIFICATION) 

2.00  Nos 522740.00 1045480.00 

26 

Supply Cost of Materials for 
Sectioning Switch & isolator with 
conductors/Bus bar and others material 
(02 no BM & 04 No isolator) (Detail 
of material as per Annexure-AA) 

1.00  Job 2667339.99 2667339.99 

27 

Excavation, Concrete work of RCC 
raft & column, PCC , TMT work for 
Sectioning Switch & isolator (02 no 
BM & 04 No isolator) 

1.00  Job 1045780.26 1045780.26 
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28 

All other Execution/Erection work SS 
& isolator(02 no BM & 04 No isolator) 
Details as:-1.Erection of steel 
structure, Isolator, insulator, 
interrupter.2.excavation,laying,sand 
filling, bricking, glanding & 
termination of cable etc. 

1.00  Job 1611613.76 1611613.76 

29 

Bonding Work of  isolator & 
Sectioning switch(02 no BM & 04 No 
isolator) 

1.00  Job 19548.42 19548.42 

                                               Schedule-2 Total 
 

6604050.44 

Schedule 03 -SCADA Work 

S. 
No 

Description of Work Unit Qty. Final Rate Total Amount  

30 Supply of Remote Terminal Unit 1.00  Nos 473936.38 473936.38 

31 Supply of 110VDC Battery Charger 2.00  set 177000.00 354000.00 

32 
Supply of 12V 42 AH SMF 
BATTERY 

10.00  Nos 3717.24 37172.40 

33 Supply of DCDB panel 1.00 Nos 16763.08 16763.08 

34 

Cost  of  installation,testing & 
commissioning etc. of  RTU,Battery 
bank,DCDB panel and erection portion 
data base testing at OCC/PRYJ 

1.00  Job 30000.00 30000.00 

 
Schedule-3 Total 

 

 
911871.86 

 

Schedule -04 Other miscellaneous works etc 

 

S. 
No 

Description of Work Unit Qty.  Final Rate 
Total Amount 

  

35 

Providing and fixing medium grade GI 
pipes of 100 mm dia complete with GI 
fittings including trenching and 
refilling etc. for external work Make of 
GI pipe : Tata, Jindal, Bansal 

50.00  Mtr 1055.83 52791.50 

36 

Laying of cable by pressure 
mechanism (HDD Method) through 
HDPE pipe of suitable size in all 
respect as per site condition. 
 
 

50.00  Mtr 1260.00 63000.00 
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37 
100% Payment on erection for work 
done under power block- (Detail of 
material as per Annexure-AB) 

1.00  Job 751165.64 751165.64 

 Schedule-4 Total 
 

866957.14 

 Total 
96,73,535.84 

 
 

Explanatory Notes for BOQ: 

(i) The rates are inclusive of all GST and / or any other taxes, license fee and royalty charges etc. if 
any. 

(ii) Documentary evidence of deposition of GST will be produced by contractor. 
(iii) The above quantity is approximate:-The DFCCIL reserves the right to increase / decrease the 

same. 
(iv) There is no stage payment in this tender. 100% payment will be made after completion of 

all work. 
(v) All the material shall be as per RDSO/CORE approved sources. In case RDSO/CORE 

approved sources are not available, the material shall be supplied as per DFCCIL 
approved design/specification/make.  

(vi) Inspection of material to be done by RITES/3rd Party agency/ Authorized representative of 
GM/EL/PRYJ in OEM premises before dispatch. Inspection cost of RITES/3rd Party will be 
borne by Contractor. For low value item “onsite inspection” can be done by authorized 
representative of GM/EL/PRYJ/E if required. 

(vii) Catenary wire, Contact wire, in-span Dropper, Jumper shall be provided by DFCCIL. 
(viii) PVC is not applicable (During the period and also during extended period) for this tender. 
(ix) The contractor should adhere to Anti Profiteering Provisions as per section 171 of the CGST 

Act. Where due to change in the rates of GST / Change in law, the contractor gets any credits / 
benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 
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Offer sheet 
Offer to be filled by tenderer(s) in below table 

   NAME OF WORK:- Work of Supply, erection and commissioning of 02 No. BM operated sectioning switch on UP and DN 
line between Deoria/DFCCIL TSS to DDUN Yard- DFCCIL including necessary OHE modification & SCADA work under 
CGM PRYJ(E) Unit 

Col.1 
 Column 2 Column 3 Column 4 

 
S.N. 

 
 

 
Description of Work 

Estimated   Rate 
Offered Rate in % Below, 

Above & At Par On 
Estimated Rate 

          1 
Schedule 1- Design drawing, Foundation work of 
mast ,Mast erection & dismantling, wiring. 1290656.40   

2. 
Schedule 02 - Sectioning Switch Assembly work 

6604050.44  

3. 
Schedule 03 -SCADA Work 

911871.86  

4. 
Schedule -04 Other miscellaneous works etc 

866957.14  

 Total amount in Rs. 96,73,535.84 
 

Note:  
1. Offered rate shall be quoted in % below, above & at par in numbers as well as in words.(Single Rate of Tender) 
2. Rate is inclusive of GST . 
3. There is no stage payment in this tender. 100% payment will be made after completion of all work. 
4. PVC is not applicable (During the period and also during extended period) for this tender. 
5. Catenary wire, Contact wire, in-span Dropper, Jumper shall be provided by DFCCIL. 

Quoting of rates 
1. Tenderer must sign the following certificate. 

I/We offer and agree to execute the above work at rate uploaded online at www.ireps.gov.in through digital Signature. 

Signature of tenderer with seal 
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Annexure -AA (1 to 5)  
1.Steel Required for Sectioning Switch                                                                                                                            

S. 
No. 

Description Drawing Reference UOM Unit Weight Required in 
1 SS 

Total SS Total Weight 

1 Double pole Isolator Structure 
P/4/SW/MGS-BPU/596A 

Rev-B MT 1.275 2 2 5.100 

2 Double pole Interruptor Structure 
P/4/SE/MGS-BPU/595A Rev-

B MT 1.090 1 2 2.181 

3 Fencing Mounting arrangement 
P/4/SW/MGS-BPU/780 

Sheet-1 MT 0.637 1 2 1.273 

4 Fencing Upright & Panel P/4/SW/MGS-BPU/780 
Sheet-2 

MT 0.613 1 2 1.227 

 Total Steel Qty MT    9.781 
        

2.Clamps & Connectors Required for Sectionig Switch                                                                                                          
S. 

No. Description Drawing Reference UOM Required in 1 SS Total SS Total Qty  

1 AL-59 CONDUCTOR 
P/4/SW/MGS-BPU/-/277/D 

SHEET-1 mtrs. 25 2 52  

2 PARALLEL CLAMP ASSEMBLY   (AL-
59 TO 288 SQMM AAAC) 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 

nos. 4 2 10  

3 
PARALLEL CLAMP ASSEMBLY   (120 
SQ COPPER JUMPER TO 120 SQMM 
CATENARY) 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 

nos. 8 2 18  

4 
PARALLEL CLAMP ASSEMBLY   (120 
SQ COPPER JUMPER TO 150 SQMM 
CONTACT WIRE) 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 nos. 8 2 18  

5 
TEE CONNECTOR FOR 31.5MM DIA 
AL59 CONDUCTOR AND 50MM DIA 
AL BUSBAR 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 

nos. 4 2 10  

6 
SLIDING CLAMP FOR 50 MM AL 
BUSBAR - 11190 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 

nos. 4 2 10  
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7 

EXPANSION TYPE TERMINAL 
CONNECTOR TO SUIT 50MM DIA 
BUSBAR TO TERMINAL PAD OF 
CIRCUIT BREAKER / INTERRUPTER 
-11060 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 nos. 4 2 10  

8 
50 MM DIA ALUMINIMUM BUS BAR , 
(40 m x 0.7 kg/m in one SS) 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 KG 28 2 58  

9 
BUS SPLICE SUITABLE FOR 50 MM 
DIA AL BUSBAR - 11180 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 

nos. 4 2 10  

10 
CONNECTOR BETWEEN ISOLATOR 
TERMINALS AND 50 MM DIA AL 
BUSBAR - 11090 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 

nos. 8 2 18  

11 
PARALLEL CLAMP ASSEMBLY   (AL-
59 TO 120 SQMM CATENARY) 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 nos. 4 2 10  

12 
120 SQMM COPPER JUMPER (2 
RUNS) (7 m x 1.12 kg/m in one SS) 

P/4/SW/MGS-BPU/-/277/D 
SHEET-1 KG 7.84 2 17.68  

        

3.Cables required for Sectioning Switch 
S. 

No. Description Drawing Reference UOM Required in 1 SS Total SS Total Qty  

1 2Cx16 Sqmm Cu, PVC for Motor & 
Control of Interrupter (upto 300m) NA mtrs. 450 2 900  

2 
2Cx4 Sqmm Cu, PVC for Heater 
Circuit of Interrupter  NA mtrs. 450 2 900  

3 19Cx2.5 Sqmm Cu, PVC to RTU  for 
Remote Operation 

NA mtrs. 450 2 900  

4.Earthing materials required for Sectioning Switch                                                                        
S. 

No. 
Equipment Drawing Reference UOM Required in 1SS Total SS Total Qty  

1 50x6 MS Flat NA MT 0.15485 2 0.3097  
2 Earthing Clamp NA Nos 12 2 24  

 
 



2024_2025-PRYJE-EL-T11 
 

 

 
218

5.Fasteners required for Sectioning Switch 
S. 

No. 
Equipment Drawing Reference UOM Required in 1SS Total SS Total Qty  

1 16x50 Bolt 
P/4/SW/MGS-BPU/596A 

Rev-B Nos 24 4 102 

For Double Pole 
Isolator 

2 16x375 Bolt P/4/SW/MGS-BPU/596A 
Rev-B 

Nos 4 4 22 

3 16 dia Nut P/4/SW/MGS-BPU/596A 
Rev-B 

Nos 3 4 18 

4 16 dia Locknut 
P/4/SW/MGS-BPU/596A 

Rev-B 
Nos 3 4 18 

5 16 dia Plain washer 
P/4/SW/MGS-BPU/596A 

Rev-B 
Nos 3 4 18 

6 16 dia Tappered washer P/4/SW/MGS-BPU/596A 
Rev-B 

Nos 3 4 18 

7 12x40 Bolt, Nut, Locknut & washer P/4/SW/MGS-BPU/596A 
Rev-B 

Nos 4 4 22 

8 16x450 Bolt P/4/SE/MGS-BPU/595A Rev-
B Nos 20 2 46 

For Double Pole 
Interruptor 

9 16x50 Bolt P/4/SE/MGS-BPU/595A Rev-
B Nos 16 2 38 

10 16 dia Nut P/4/SE/MGS-BPU/595A Rev-
B Nos 36 2 78 

11 16 dia Locknut 
P/4/SE/MGS-BPU/595A Rev-

B 
Nos 36 2 78 

12 16 dia Plain washer 
P/4/SE/MGS-BPU/595A Rev-

B 
Nos 20 2 46 

13 16 dia Tappered washer 
P/4/SE/MGS-BPU/595A Rev-

B 
Nos 20 2 46 

14 16 dia spring washer 
P/4/SE/MGS-BPU/595A Rev-

B 
Nos 16 2 38 

Total Cost of Annexure A (1 to 5)= Rs. 2667339.99/- 
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Annexure-AB ( List for 100% Payment on erection for work done under power block) 

S. 
No. 

Description 

1 Erection of Steel Structures during power block. 
2 Erection of Isolator Equipment during power block 
3 Isolator Insulator Erection during power block 
4 Erection of Interruptor, jumper  Equipment during power block 

5 Cost of hiring/providing Palfinger/Hydra/crane for structure & Equipment erection used during power block. 

7 Dismantling of mast with Gas cutting set, cylinder and other consumables etc during power block. 

8 Cost of Manpower used for Cantilever erection, Wiring, SED, TW checking etc. 

 Total Cost of Annexure B = Rs.751165.64/- 
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FORM No. 2 
 

TENDERER'S CREDENTIALS 
 

S. No Description 

1. For technical experience/competence, give details of similar completed works 
during the last Seven financial years in the Performa given in Form-2A 

2. Bid Capacity- Details Of Existing Commitment And Balance Work Form-2B 

3. Give constitution of your firm. Attach certified copies of legal documents in support 
thereof. Form-2C 
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FORM No. 2A 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 
Details of the similar works completed (as per Para 10 of Preamble and General Instruction 
to Tenders) 

Similar Contract No.  

Contract Identification  

Award date  

Completion date  

Role in Contract Prime Contractor Member in JV 
Total Contract Amount (Rs.)  

If member in a JV, Specify participation in 
total contract amount 

[insert a 
percentage 
amount] 

Total contract 
amount in Rs. 

Total work done (Final Bill/Last Bill paid in 
case final bill under preparation) 

 

Amount of work executed having similar 
nature of work i.e “Any Electrical Work” 

 

Employer’s Name: 
Address: 
Telephone/Fax number 
E-Mail: 

 

Description of the similarity in accordance with Criteria as per Para 10 of Preamble and 
General Instruction to Tenders 

Note:-The Bidder shall attach certified work completions certificates / certified copy of 
final bill/last bill paid issued by clients for Any Electrical Work. In case main contract is 
not exclusively for Any Electrical Work, the client’s certificate indicating the amount of 
executed work for Any Electrical Work shall be attached by the bidder. 

In case above documents clearly showing the amount of work done for similar 
nature of work i.e. “Any Electrical Work” are not submitted by the bidder at the time of 
submission, his bid will be treated as invalid and shall not be considered for evaluation. 

 
 

Signature of the 
Tenderer with Seal 
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Form No.2B 

Statement of Works in Progress for Bid Capacity 

BID CAPACITY- DETAILS OF EXISTING COMMITMENT AND BALANCE WORK 

Each Bidder or each member of JV must fill in this form separately. 

Name of Tenderer/JV partner: 
 

 

S.N Name 
and 
place 
of 
work 

Organization 
for whom 
work is being 
carried out 

Date of 
award of 
contract. 
Contract 
Agreement 
No. & 
Date 

Original Cost 
of 
Work/Revise 
d Cost (Up to 
latest 
corrigendum) 

Date of 
Completi 
on 
(Original/ 
Extended) 

Payment 
Received 
till date of 
opening 
of present 
tender 

Balance 
amount 
of the 
work to 
be 
executed 

B’ 
value of 
work to 
be done 
in ‘N’ 
years 

         

         

         

         

 
Note:- 
Where 

A=  (Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender), 
taking into account the completed as well as works in progress)=Rs……………….. 

N =   (Number of years prescribed for completion of work for which bids has been invited). 
… .............Years 
B = (Existing commitments and balance amount of ongoing works with the tenderer as per 
the above format for statement of all works in progress and also the works which are 
awarded to tenderer but yet not started up to the date of inviting of tender)=Rs……………. 

 
Calculated Bid Capacity of the Tenderer / JV Partner [AxNx2- 0.33xNxB] =Rs……………. 

 
2. This statement should be submitted duly verified by Chartered Accountants. 
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Form-2C 

APPLICANT'S PARTY INFORMATION FORM 
 

Applicant name: 

[insert full name] 
Applicant's Party name: 

[insert full name of Applicant's Party] 
Applicant's Party country of registration: 

[indicate country of registration] 
Applicant Party's year of constitution: 

[indicate year of constitution] 
Applicant Party's legal address in country of constitution: 

[insert street/ number/ town or city/ country] 
Applicant Party's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city 
codes] 

E-mail address: [indicate e-mail address] 
1. Attached are copies of original documents of 

Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above. 

In case of a Government-owned enterprise or institution, documents establishing legal 
and financial autonomy, operation in accordance with commercial law, and absence of 
dependent status. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

 
Signature of the 

Tenderer with Seal 
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FORM No. 3 

ECS / NEFT / RTGS 
MANDATE FORM 

 
Date:- 
To, 
Dy.CPM/Finance 
DFCCIL/PRYJ/E 
Sub: ECS / NEFT / RTGS payments 

 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments 
using RBI's NEFT / RTGS scheme, our payments may be made through the above scheme 
to our under noted account. 

 
Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque 
book 

 

Type of Account (S. B. / Current / Cash 
credit) 

 

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch 
appearing on the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom 
details with regard to the status of bill submitted 
to Accounts Office i.e. Co6 & Co7 & Cheque 
Purchase  Orders  particulars  can  be  intimated 
through SMS 

 

Tenderer's E - mail ID  

 
Confirmed by Bank signature of tenderer with stamp and address 
Enclose a copy of crossed cheque 
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FORM No. 4 

SAMPLE 
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

 
(On paper of requisite stamp value) 

 
We, M/s  hereby undertake that we hold at our 
stores Depot/s at for and on behalf of the Managing Director/ DFCCIL 
acting 

in   the  premises  through the Chief General 
Manager/Co / DFCCIL/ PRYJ/E or his successor (hereinafter referred to as “The 
Employer”) all materials for which “On Account” payments have been made to us against 
the Contract for ( 
  ) on the section 
DFCCIL also referred to as Group/s vide  letter  of  Acceptance  of  Tender 
 dated and material handed over to us by the 
employer for the purpose of execution of the said contract, until such time the materials are 
duly erected or otherwise handed over to him. 

We shall be entirely responsible for the safe custody and protection of the said materials 
against all risk till they are duly delivered as erected equipment to the employer or as he 
may direct otherwise and shall indemnify the employer against any loss /damage or 
deterioration whatsoever in respect of the said material while in our possession and against 
disposal of surplus materials. The said materials shall at all times be open to inspection by 
any officer authorized by the CGM, DFCCIL/ PRYJ/E in charge of Dedicated Freight 
Corridor Corporation of India Limited (Whose address will be intimated in due course). 

 
Should any loss, damage or deterioration of materials occur or surplus material disposed 
off and refund becomes due, the Employer shall be entitled to recover from us the 85% of 
supply portion of the Contract (as applicable) and also compensation for such loss or 
damage if any long with the amount to be refunded without prejudice to any other remedies 
available to him by deduction from any sum due or any sum which at any time hereafter 
becomes due to us under the said or any other Contract. 

 
Dated this day day of 200 For and on behalf of 
M/s  (Contractor) Signature of witness 
Name of witness in Block letter. Address. 
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Form no.5 

 
PRE CONTRACT INTEGRITY PACT 

 
General  

 
This pre-bid pre-contract Agreement(herein after called the Integrity Pact) is made on--------- 

 

-----------------day of the month of ----------------------- , between, on one hand, the DFCCIL 
acting through Shri ------------------------------- Designation of the officer, (hereinafter called the 
CLIENT, which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s ------------------- represented by Shri- 
- ------------------- Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which 
expression shall mean and include, unless the context otherwise requires, his successors and 
permitted assigns) of the Second part. 
WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 
the Consultancy Service, Name of Works Contract, Name of Services) and the BIDDER is 
willing to Offer/has offered for stores or works. 
WHEREAS the BIDDER is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant law in the 
matter and the CLIENT is a PSU performing its functions or behalf of the President of India. 
NOW, THEREFOR, 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to  be entered into with a view to:- 
Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, 
Name of the Consultancy Service, Name of Works Contract, Name of Services) at a 
competitive price in conformity with the defined specifications by avoiding the high cost 
and the distortionary impact of corruption on public procurement, and 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure Contract by providing assurance to them that their competitors will also abstain from 
bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in 
any form, by its Officials by following transparent procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT 

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with 
the Contract, will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 
other advantage from the BIDDER either for themselves or for any person, organization or 
third party related to the Contract, in exchange for an advantage in the bidding process, bid 
evaluation, contracting or implementation process related to the Contract. 

 
1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such information to 
any particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERs. 
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1.2 All the officials of the CLIENT will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such abreach. 

 
2. Incaseanysuchprecedingmisconductonthepartofsuchofficial(s)inreportedbythe 

BIDDER to the CLIENT with full, and verifiable facts and the same is prima facie found 
to be correct by the CLIENT, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by the CLIENT and such a 
person shall be debarred from further dealings related to the Contract process. In  such  a 
case while an enquiry is being conducted by the CLIENT the proceedings under the Contract 
would not be stalled. 
Commitments of BIDDERS 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of its bid or during any pre-contract or 
post- contract stage) in order to secure the Contract or in furtherance to secure it and in 
particular committee itself to the following:- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission fees, 
brokerage or inducement to any official of the CLIENT, connected directly or indirectly with 
the bidding process, or to any person, organization or third party related to the (B] in 
exchange for any 
advantageinthebidding,evaluation,contractingandimplementationoftheContract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial 
benefit or other advantage, commission, fees, brokerage or inducement to any official of the 
CLIENT or otherwise in procuring the Contract  or forbearing to do or having done any act 
in relation to the obtaining or 
executionoftheContractoranyotherContractwiththeGovernmentforshowingorforbearing to 
show favour or disfavour to any person in relation to the Contract or any other Contract with 
the Government. 

 
3.3 *BIDDER shall disclose the name and address of agents and representatives and Indian 

BIDDER shall disclose their foreign principals or associates. 
 

3.4 * BIDDER shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

3.5 The BIDDER further confirms and declares to the CLIENT that the BIDDER is the original 
manufacturer/ integrator/ authorized government sponsored export entity of the defense stores 
and has not engaged any individual or firm or company whether Indian or foreign to 
intercede, facilitate or in any way to recommend to the CLIENT or any of its functionaries, 
whether officially or unofficially to the award of the Contract to the BIDDER nor has any 
amount been paid, promised or intended to be  paid to any such individual, firm or 
company in respect of any such intercession, facilitation or recommendation. 

 
3.6 The BIDDER either while presenting the bid or during pre-contract negotiations or before 

signing the Contract shall disclose any payments he has made, is committed to or intends 
to make to officials of the CLIENT or their family members, agents, brokers or any other 
intermediaries in connection with the Contract and the details of services agreed upon for 
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such payments. 

3.7 The BIDDER will not collude with other parties interested in the Contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the Contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information provided by the CLIENT as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in 
any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care 
lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through any other 
manner without supportingit with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 

3.12 If the, BIDDER or any employee of the BIDDER or any person acting on behalf of the 
BIDDER, either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 
alternatively, if any relative of an officer of the CLIENT has financial. 
Interest/stake in the Bidder’s firm, the same shall be disclosed by the BIDDER at the time of 
filling of tender. 
The term ‘relative’ for this purpose would be as defined in section 6 of the companies’ act 
1956. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealing 
so transactions, directly or indirectly, with any employee of the CLIENT. 

 
4. Previous Transaction 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing of this integrity Pact, with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any public sector enterprise 
in India or any Government department in India that could justify BIDDER’s from the 
tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the ender process or the contact, if already awarded, can be terminated for 
such reason. 

 
5. Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount (to 
be specified in RFP) as Earnest Money/Security Deposit, with the CLIENT through any of 
the following instruments:- 

i. Bank draft or a pay order in favour of . 
ii. A confirmed guarantee by an Indian nationalized bank, promising payment of the guaranteed 

sum to the CLIENT on demand within three working days without any demur whatsoever 
and without seeking any reasons whatsoever. The demand for payment by the CLIENT shall 
be treated as conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the RFP). 
 

5.2 The earnest money/Security deposit shall be valid up to a period of five years or the 
contractual obligations to the complete satisfaction of both the BIDDER and the CLIENT, 
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including warranty period, whichever is later. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the article 
pertaining to performance Guarantee in the Contract that the provisions of sanctions for 
violation shall be applicable for forfeiture of performance bond in case of a decision by client 
to forfeit the same without assigning any reason for imposing sanction for violation of this 
pact. 

5.4 No interest shall be payable by CLIENT to the BIDDER on earnest Money/Security Deposit 
for the period of its currency. 

6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the BIDDER shall entitle the 
CLIENT to take all or any one of the following actions, wherever required:- 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving 
any compensation to the [A]. However, the proceedings with the other BIDDER(s) would 
continue. 

(ii) The earnest money deposit (in pre-contract stage) and/or security Deposit/performance Bond 
(after the Contract is signed) shall stand forfeited fully and the CLIENT shall not be required 
to assign any reason therefore. 

 
(iii) To immediately cancel the Contract, if already signed, without giving any compensation to 

the [A]. 
(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 
[A] with interest thereon at 2% higher that the prevailing prime lending rate of state bank of 

India, while in case of a BIDDER from the country other than India with interest thereon at 
2% higher than the LIBOR. If any outstanding payment is due to BIDDER from the CLIENT 
in connection with any other Contract, such outstanding payment could also be utilized to 
recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in 
order to recover the payments, already made by CLIENT, along with interest. 

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the Client resulting from such cancellation/rescission 
and the client shall be entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the Government of 
India for a minimum period of five years, which may be further extended at the discretion of 
the CLIENT. 

(viii) To recover all sums paid in violation of this pact by BIDDER to any middleman or 
agent or broker with a view a view to securing Contract the contract. 

(ix) In cases where irrevocable letters of credit have been received in respect of any Contract 
signed by the client with the BIDDER, The shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same without 
assigning any reason for imposing sanction for violation of this pact. 
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6.2 The client will entitledtotakealloranyoftheactionsmentionedatpara6.1(i)to 
(x) of this pact also on the commission by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the [A], of an offence as defined in chapter 
IX of the Indian penal code, 1860 or prevention of 
CorruptionAct,1988oranyotherstatuteenactedforpreventionofcorruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has been 
committed by the BIDDER shall be final and conclusive on the [A]. However, the BIDDER 
can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems 

or subsystems at a price lower than that offered in the present bid in respect of  any other 
Ministry/Department of the Government of India or PSU and if it is 
foundatanystagethatsimilarproduct/systemorsubsystemswaysuppliedby 
BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower 
price, then that very price, with due allowance for elapsed time, will be applicable to the 
present case and the difference in the cost would be refunded by the BIDDER to the 
CLIENT, if the Contract has already been concluded. 

8. Independent Monitors 
8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for 

this pact in consultant with the central vigilance commission (Names and addresses of the 
Monitors to be given) 

8.2 The task of the Monitors shall be to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents relating to 
the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact,  he will so 
inform the Authority designated by the CLIENT 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the CLIENT including that provided by the BIDOER. The 
BIDDER will also grant the Monitor, upon his request and demonstration of a valid Interest, 
unrestricted and unconditional access to his project documentation. The same is applicable to 
Subcontractors. The Monitor shall be und 'contractual obligation to treat the information 
and documents of the 

[A] With confidentiality. 
8.7 The client will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option 
to participate in such meetings. 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the 
date of reference or intimation to him by the CLIENT/BIDDER and, should the occasion 
arise, submit proposal for correcting problematic situations. 

9. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 
information and documents in English and shall exte4nd all possible help for the purpose of 
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such examination. 

10. Law and Place of Jurisdiction 
This pact is subject to Indian law. The place of performance and jurisdiction is the seat of 
the CLIENT. 

11. Other Legal Actions 
The actions stipulated in this integrity pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil 
or criminal proceedings. 

12. Validity 
12.1 The validity of this integrity pact shall be from date of its signing and extend up to 5 years or 

the complete execution of the Contract to the satisfaction of both the CLIENT and the 
BIDDER including warranty period, whichever is later. In case BIDDER is unsuccessful, this 
integrity pact shall expire after six months from the date of the signing of the Contract. 

 
12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of this 

pact shall remain valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

13. The parties here by sign this integrity pact at…………………On…………………. 
 

CLIENT BIDDER 
Name of the Officer 
Designation 
Deptt./Ministry/PSU 

 
Witness Witness 
1.   1.   

2.   2.  
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Form No. 6 

ANTI-PROFITEERING DECLARATION TO WHOMSOEVER IT MAY CONCERN 

 
I…………………, age………,years,   Son/Daughter  of… .................... , 

resident of 
… .................................................. Do solemnly affirm and state as under: 
1) That I am the <Designation  of  the  authorized  signatory>  of 

… .................And I am duly authorized to furnish this undertaking/declaration on behalf of 

… .................................... (Name of the company). 
2) That …………………………… (Name  of the  company)  has  been  awarded the 

work …………………… (Name   of   Work)   vide   Letter   of Award number 
…………….. Dated ……………. by M/s Dedicated Freight Corridor Corporation of India 
Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & 
Services Tax ("GST")Law(s), 

4) That the Company ……………………….. Has passed the benefit of input tax credit 
available on the………………….……..(good/services) having HSN……………. 
supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting 
on account of reduced tax liability and input tax credit because of enactment of GST Laws 
after introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts 
being passed on to DFCCIL are provided in Annexure................................Of this document 
and are as per applicable GST Laws. These are true and correct to the best of my knowledge, 
information and belief. 

5) Further, it is to confirm also that in case …………….. (name of the organization) will 
receive any further benefit in future after 1st July, 2017 by way of availment of input tax 
creditswhichwerenotallowedtobeavailedbefore1slJuly,2017or reduction in tax rates or in any 
other manner which results in reduction of cost of the goods/services supplied to M/s Dedicated 
Freight Corridor Corporation of India Limited, then Company will pass that benefit to M/s Dedicated 
Freight Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and 
failure to fulfil it could result in penalties under the law. 

7) I confirm that I am aware of the implication of the above undertaking and our liability on 
account of incorrect/misleading declaration under the GST Laws. 

 
Signature of the Authorized signatory/ person 
Name and Designation of the Auth. Sign/person of the person 
Name of the Organization and Seal 
Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public 
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FORM No. 7 

 
DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 
JOINT VENTURE PARTICIPATION BETWEEN 

 
M/s ……………….. Having its registered office at ………………… (Hereinafter referred 
to as ............................ ) acting as the Lead Partner of the first part, 
and 
M/s ………………………….having its registered office at ......................... (Hereinafter 
referred to as `… .................... ’) in the capacity of a Joint Partner of the other part. 
and 
M/s ………………………….having its registered office at ....................... (Hereinafter 
Referred to as ` ........................ ’) in the capacity of a Joint Partner of the other part. 

 
The expressions of …………….. And .................... Shall wherever the context admits, mean 
and include their respective legal representatives, successors-in-interest and assigns and 
shall collectively be referred to as “the Parties” and individually as “the Party” 

 
WHEREAS: 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to 
as “Client”] has invited    bids   for   ………………..“[Insert   name   of 
work] .............................. ” 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1. The following documents shall be deemed to form and be read and construed as an 
integral part of this MOU. 
(i) Notice for Bid, and 
(ii)Bidding document 
(iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of 
India Limited 
(iv) The bid submitted on our behalf jointly by the Lead Partner. 

 
2. The `Parties’ have studied the documents and have agreed to participate in submitting a `bid’ 

jointly. 
 

3. M/s ………shall be the lead member of the JV for all intents and purpose and shall 
represent the Joint Venture in its dealing with the Client. For the purpose of submission of 
bid proposals, the parties agree to nominate …….. As the leader duly authorized to sign 
and submit all documents and subsequent clarifications, if any, to the Client. However M/s 
……… shall not submit any such proposals, clarifications or commitments before securing 
the written clearance of the other partner which shall be expeditiously given by 
M/s……..…….to M/s…………. 

 
4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate 

share in the Joint Venture is as under: 
(a) Lead Partner; 
(i) ……… 
(ii) ………. 
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(iii) ….. 
(b) Joint Venture Partner 
(i) ……… 
(ii) ………. 
(iii) ….. 
[Similar details to be given for each partner] 

 
5. JOINT AND SEVERAL RESPONSIBILITIES 

The Parties undertake that they shall be jointly and severally liable to the Client in the 
discharge of all the obligations and liabilities as per the contract with the Client and for the 
performance of contract awarded to their JV. 

 
6. ASSIGNMENT AND THIRD PARTIES 

The parties shall co-operate throughout the entire period of this MOU on the basis of 
exclusivity and neither of the Parties shall make arrangement or enter into agreement either 
directly or indirectly with any other party or group of parties on matters relating to the 
Project except with prior written consent of the other party. 

 
7. EXECUTIVE AUTHORITY 

The said Joint Venture through its authorized representative shall receive instructions, 
payments from the Client. The management structure for the project shall be prepared by 
mutual consultations to enable completion of project to quality requirements within 
permitted cost and time. 

 
8. BID SECURITIES 

Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to 
the Client on behalf of the joint venture which shall be legally binding on all the members 
of the Joint Venture. 

 
9. BID SUBMISSION 

Each Party shall bear its own cost and expenses for preparation and submission of the bid 
and all costs until conclusion of a contract with the Client for the Project. Common expenses 
shall be shared by all the parties in the ratio of their actual participation. 

 
10. INDEMNITY 

Each party hereto agrees to indemnify the other party against its respective parts in case of 
breach/default of the respective party of the contract works of any liabilities sustained by the 
Joint Venture. 

 
11.  For the execution of the respective portions of works, the parties shall make their own 

arrangements to bring the required finance, plants and equipment, materials, manpower and 
other resources. 

12. DOCUMENTS & CONFIDENTIALITY 
Each Party shall maintain in confidence and not use for any purpose related to the Project 
all commercial and technical information received or generated in the course of 
preparation and submission of the bid. 

13. ARBITRATION 
Any dispute, controversy or claim arising out of or relating to this agreement shall be 
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settled in the first instance amicably between the parties. If an amicable settlement cannot 
be reached as above, it will be settled by arbitration in accordance with the Indian 
Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the 
arbitration shall be Delhi. 

14. VALIDITY 
This Agreement shall remain in force till the occurrence of the earliest to occur of the 
following, unless by mutual consent, the Parties agree in writing to extend the validity for a 
further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 
b. Cancellation/ shelving of the Project by the client for any reasons prior to award of work 
c. Execution of detailed JV agreement by the parties, setting out detailed terms after 

award of work by the Client. 
 

15. This MOU is drawn in ….. Number of copies with equal legal strength and status. One copy 
is held by M/s ………… and the other by M/s…………. & …….M/s ……….. And a 
copy submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 
17. NOTICES 

Notices shall be given in writing by fax confirmed by registered mail or commercial 
courier to the following fax numbers and addresses: 
Lead Partner Other Partner(s) 
…………………………. ………………… 
(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 
year first before written. 

 
M/s…………………………….. M/s………………………. 
…….…………………………… ………………………….. 
(Seal) (Seal) 

 
Witness 
1 ............................. (Name & Address) 
2 ............................. (Name & Address) 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under 
Registration Act. 

 
FORM No. 8 

 
DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

 

 
The JV agreement shall be structured generally as per contents list given below: 

 
A. CONDITIONS AND TERMS OF JV AGREEMENT 

 
1. Definitions and Interpretation 
2. Joint Venture – Include Equity of members, transferability of shareholding of equity of a 
partner leaving during the subsistence of the contract. 
3. Proposal Submission 
4. Performance – To indicate scope of responsibility of each member 
5. Language and Law 
6. Exclusively 
7. Executive Authority 
8. Documents 
9. Personnel 
10. Assignment and Third Parties 
11.Severability 
12.Member in Default 
13.Duration of the Agreement 
14 Liability and sharing of risks 
15.Insurance 
16.Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
17.Financial Administration and Accounting 
18.Guarantees and Bonds 
19.Arbitration 
20.Notices 
21.Sole Agreement and Variation 

 
B. SCHEDULES 
1. Project and Agreement Particulars 
2. Financial Administration Services 
3. Allocation of the obligations 
4. Financial Policy and Remuneration 

 
***** 



2024_2025-PRYJE-EL-T11 
 

Signature of tenderer (s) with seal 

 

 
Page 237 

 
FORM No. 09 

 
PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF 
JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under Registration 
Act.) 

 
No…. Dated…….. 

 
From: 
…………………….. 
……………….. 

 
To, 
Chief General Manager., 
Dedicated Freight Corridor Corporation of India Limited, 
2nd floor OCC BUILDING JHALWA, SUBEDARGANJ  , 
PRAYAGRAJ-211012 (Uttar Pradesh) 
Gentlemen, 

Re: …“[Insert name of work]… ............................................................. ” 
 

Ref: Your notice for Invitation for Bid (IFB) No………………………………. 
Dated ………….. 

 
1. We wish to confirm that our company/firm has formed a Joint Venture with 

(i)……………. & ii)… ...................... For the purposes associated with IFB referred to 
above. 

(Members who are not the lead partner of the JV should add the following 
paragraph)*. 

 
2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes 

of submission of Bid for ………. and authorise to incur liabilities and receive 
instructions for and on behalf of any and all the partners or constituents of the Joint 
Venture.’ 

OR 
 

(Member(s) being the lead member of the group should add the following paragraph)* 
 

3. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the 
Joint Venture: 
In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) 
……… (names of other members of our JV) and severally liable to the Dedicated 
Freight Corridor Corporation of India Limited, its successors and assigns for all 
obligations, duties and responsibilities arising from or imposed by the contract 
subsequently entered into between Dedicated Freight Corridor Corporation of India 
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Limited and our JV. 

 
3. *I/We, further agree that entire execution of the contract shall be carried out 

exclusively through the lead partner. 
 

Yours 
faithfully, 
(Signature) 
(Name of Signatory)…………………. 
(Capacity of Signatory)………………… 
Company Seal * Delete as applicable 

 
Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 10 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF 
JOINT VENTURE (JV) PARTNERS 

POWER OF ATTORNEY* 

(To be executed on non-judicial stamp paper of the appropriate value in accordance 
with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 
 

Know all men by these presents, we  …  do  hereby  constitute,  appoint  and 
authorise Mr/Ms …. who is presently employed with us and holding the position of ……as 
our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary 
in connection with or incidental to our bid for the work 
of…………………………………………………….… Including signing and submission of 
all documents and providing information / responses to Dedicated Freight Corridor 
Corporation of India Limited, representing us in all matters, dealing with Dedicated Freight 
Corridor Corporation of India Limited in all matters in connection with our bid for the said 
project. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done by us. 

 
Dated this the ……… day of .................. 2022. 

 
(Signature of authorised Signatory) 

 

 
Signature of Lead Partner Signature of JV Partner(s) 

 
……………………………………… ………………………. 

(Signature and Name in Block letters of Signatory) 
Seal of Company 

 
Witness Witness 
Witness 1: Name: Witness 2: Name: 

Address: Occupation: Address: Occupation: 
 

*Notes: 
i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 11 

 
FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT 
VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance 
with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 
 

POWER OF ATTORNEY* 
 

Whereas Dedicated Freight Corridor Corporation of India Limited has invited 
Bids for the Work of providing cover shed over approaches on RUB's under 
jurisdiction CGM/PRYJ/E unit of Western Dedicated Freight Corridor. 
Whereas, the members of the Joint Venture comprising of M/s. …, M/s. …, 
M/s.……, and M/s. …. are interested in submission of bid for the work of …[Insert 
name of work]… in accordance with the terms and conditions contained in the 
bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of them 
as the Lead Partner, with all necessary power and authority to do, for and on behalf of 
the Joint Venture, all acts, deeds and things as may be necessary in connection with the 
Joint Venture's bid for the project, as may be necessary in connection the Joint 
Venture's bid for the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
We, M/s. ………………, hereby designate M/s. ………………………………, being 
one of the partners of the Joint Venture, as the lead partner of the Joint Venture, to do 
on behalf of the Joint Venture, all or any of the acts, deeds or things necessary or 
incidental to the Joint Venture's bid for the contract, including submission of bid, 
participating in conferences, responding to queries, submission of information/ 
documents and generally to represent the Joint Venture in all its dealings with the 
Railway / DFCCIL or any other Government Agency or any person, in connection with 
the Bid/contract for the said work until culmination of the process of bidding till the 
contract agreement if successful, is entered into with the 
Dedicated Freight Corridor Corporation of India Limited and thereafter till the 
expiry of the contract agreement. 

 
*To be executed by all the members of the JV except the lead member. 

 
The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executants(s) and when it is so required the same should be under common seal 
affixed in accordance with the required procedure. 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our 
said attorney, pursuant to this power of attorney and that all acts deeds and things 
done by our aforesaid attorney shall and shall always be deemed to have been done 
by us/ Joint Venture. 
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Signature of tenderer (s) with seal 
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Dated this the ………… Day of ................ 2022 

……………………. 
(Signature) 

… .........................................................(Name in Block letters of Executants) 
Seal of Company 

 
Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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Signature of tenderer (s) with seal 
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PART-XII 
 
 

 

DRAWINGS 
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Signature of tenderer (s) with seal 
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DRAWINGS 

 
The execution  drawing for the OHE Work in connection with connectivity of DFC with 

IR at DDUN yard of DFCCIL PRYJ/E Unit  shall be prepared by contractor and existing 
OHE/PSI drawing can be seen in the office of the Chief General Manager, Dedicated Freight 
Corridor Corporation of India Ltd.,2nd floor OCC BUILDING JHALWA, SUBEDARGANJ  , 
PRAYAGRAJ-211012 (Uttar Pradesh) at any time during the office hours. 

 
  Modification/execution drawing will be submitted by the contractors & same will be approved by       
                        DFCCIL.
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Signature of tenderer (s) with seal 
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