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MsMhdsVsM ÝsV dksjhMksj dkWiksZjs”ku vkWQ bf.M;k fy- 

Hkkjr ljdkj ¼jsy ea=ky;½ dk miØe 

Dedicated Freight Corridor Corporation of India Ltd. 
A Govt. of India (Ministry of Railways) Enterprise 

 

    NOTICE INVITING TENDER (NIT)  
 

 

Chief General Manager /Jaipur for and on behalf of DFCCIL invites  e-tenders on Single 

packet system on prescribed forms from firms/Companies having requisite experience and 

financial capacity for execution of the following work:- 

 
 

S. 

N 

E-Tender No. DFC-JP-EL-REJN-KSGN-T27R2 

 

1 Name of Work “OHE Work in connection with Future Line 3 & 6 at 

New Phulera stations of DFCCIL Jaipur Unit.” 

2 Estimated Cost of Work Rs. 2,15,65,328.84/- (Rupees Two Crore Fifteen Lakh 

Sixty Five Thousand Three Hundred Twenty Eight & 

Eighty Four Paise Only) Including GST 

3 Completion Period  Total 04 (Four) Months 

4 Tender Fee Rs. 10,000/- + GST@18% = 11,800/-(Rs. Eleven 

Thousand Eight Hundred only)  to be paid online through 

payment gateway provided at www.ireps.gov.in 

5 Earnest Money Rs. 2,57,900/- (Rupees Two Lakh Fifty Seven Thousand 

Nine Hundred Only) to be paid online through payment 

gateway provided at www.ireps.gov.in . 

6 Availability of Bid 

documents  
From  27.09.2024 on www.ireps.gov.in 

7 Download bid documents up 

to 
15:00 Hrs. of 14.10.2024 on www.ireps.gov.in 

8 Last date & time of online 

receipt of bid 
15:00 Hrs. of 14.10.2024 on www.ireps.gov.in 

9 Date and time of Online 

opening of bid 
15.30 Hrs. of 14.10.2024 on www.ireps.gov.in 

10 Validity of offer 60 Days from the date of opening of tender. 

11 Security Deposit 5% of Contract value 

12 Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 

21 (twenty-one) days from the date of issue of Letter of 

Acceptance (LOA), amounting to Five percent (5 %) of 

the contract value in the form as given in clause 16.4 of 

GCC. 

13 Defect Liability Period 06 Months 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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14 Address of  

Communication 

Office of the Chief General Manager, Dedicated Freight 

Corridor Corporation of India Ltd.C-16, Khushi Vihar, 

Patrakar Colony, Mansarovar, Jaipur - 302020.   

Tel: 0141-3103235, 0141-3103220,  

Website: https://dfccil.com  

15 Help Desk for E-Tendering For any clarification, help and registration for E-

Tendering & matter relating to Digital Signature, contact 

at Help desk of www.ireps.gov.in  and phone No.-011-

23761525 

16 Availability of Tender 

Documents 
 

 

 

 

  

The Tender documents can be downloaded from 

www.ireps.gov.in Tenderer who wishes to view free 

Notification and Tender Documents can visit 

www.ireps.gov.in. DFCCIL may issue Addendum 

(s)/Corrigendum (s) to the Tender document, if any, 

which shall be issued at least 15 days in advance of date 

of opening of tender and placed on the website 

www.ireps.gov.in only. 

Note-1. Tender documents should be downloaded from the website address www.ireps.gov.in. 
Payment of Tender Document fee in respect of e-tendering, should accept through net 

banking or payment gateway only. The Bid Security shall be deposited either in cash 

through e-payment gateway or submitted as Bank Guarantee bond from a scheduled 

commercial bank of India or as mentioned in tender documents. Any tender received 

without Bid Security or cost of tender documents in the form as specified in the tender 

documents shall not be considered and shall be summarily rejected. 

2. Eligibility shall be assessed on applicants, fulfilling the technical capability and 

competence as well as for financial and organizational resources as specified in clause no. 

10 of part III of Preamble & General Instruction to tenders.   

3. The Offer shall be valid for 60 days from the date of opening of the tender, and extended 

further if required from time to time. The Contractor cannot withdraw their offer within 

the period of validity/extended validity The Bid Security of such tenderers shall be 

forfeited. 

4. Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will 

be posted on the E Tendering website www.ireps.gov.in. Tenderers are advised to 

complete all submission related work well before Time and Date for Submission of Tender 

Online. Any request for modification in the time/date of submission of tender due to 

tenderer’s failure to submit his offer, will not be accepted. No request for extension of the 

Tender Due Date shall be considered.  

5. The tender documents shall be submitted in online mode only through website 

www.ireps.gov.in. Detailed credential as per the requirement of eligibility criteria and all 

Schedule are to be submitted in online mode. 

6. No tender document will be available offline. Downloading tender documents online and 

submission of tender online is mandatory for this tender.  

https://dfccil.com/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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7. Any further addendum/Corrigendum for this tender will be posted in DFCCIL tendering 

portal website https://www.ireps.gov.in only. Interested bidders are advised to check 

website regularly for any Addendum/ Corrigendum. 

8. DFCCIL reserves right to cancel the tender before submission / opening of tender, 

postpone the tender submission / opening date and to accept / reject any or all tenders 

without assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility 

criteria shall be final and binding. 

9. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the 

documents submitted by them, subject to their final verification. In the event of any 

document being found false, the provisional qualification shall stand withdrawn, and the 

next lower bidder shall automatically come to the position of such disqualified bidder. 

Action against such disqualified tenderers shall be taken as per above Clause No. 8 of 

Notice Inviting Tender. 

10. Information required as per various Forms to tender document should be submitted by the 

tenderers without fail strictly as per formats. 

 

 

Chief General Manager 

DFCCIL, Jaipur 
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A. Instructions to bidders for online bidding 

General: -Submission of Online Bids is mandatory for this Notice Inviting Tender. E- 

Tendering is new methodology for conducting Public Procurement in a transparent 

and secured manner. Supplier/ Vendors will be the biggest beneficiaries of this 

new system of procurement. For conducting electronic tendering, DFCCIL has 

decided to use the portal (www.ireps.gov.in), a Government of India Undertaking. 

Benefits to Suppliers/ service providers are outlined on the Home page of the 

portal. 

E-tendering site-  https://www.ireps.gov.in  /  its  link  at  https://dfccil.com  

(Help  desk  of  IREPS:  011  -23761525).  The tenderer/bidders must  have  

Class-III  Digital  Signature Certificate  &  must  be  register  on  IREPS  portal.  

Only registered tenderer/bidders can participate on e-Tendering.  All relevant 

documents must be uploaded at the time of participating in e-Tendering.   

Instructions:- 

1. Bidding Methodology: Online Bid System 

2. Broad outline of activities from Bidders perspective:- 

a. Procure a Digital Signing Certificate (DSC) 

b. Register on Electronic Tendering System (ETS) 

c. Create Users and assign roles on ETS 

d. View Notice Inviting Tender (NIT) on (ETS) 

e. Download Official copy of Tender Documents from ETS. 

f. Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view 

response to queries posted by DFCCIL through addenda. 

g. Bid Submission on ETS: Prepare & arrange all documents/ papers for submission 

of bid online. 

h. Attend Public Online Tender Opening Event (TOE) on ETS. 

i. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post – TOE queries. 

For participating in this tender online, the following instructions are to be read 

carefully. These instructions are supplemented with more detailed guidelines on 

the relevant screens of the ETS. 

3. Digital Certificate: 

For integrity of data and its authenticity/ non repudiation of electronic records and 

to be compliant with IT Act 2000, it is necessary for each user to have a Digital 

Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class III 

issued by a Certifying Authority (CA) licensed by Controller of Certifying 

Authority (CCA) (refer http://www.cca.gov.in). 

4. The Tender documents can be downloaded from the website:  ireps.gov.in and to 

be submitted in the e - format, before the schedule date & time of submission of 

the tender otherwise the Bid will not be considered.  

5. Physical copy of the tender documents would not be sold /accepted. 

 

 

 

 

http://www.cca.gov.in/
http://www.tenderwizard.com/DFCCIL
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6. List of Contact persons for this tender details of DFCCIL 

DFCCIL Contact- 1 Sh. Manoj Kumar Chaudhary 

Telephone/Mobile No. 9602276276 

E-mail ID mkchaudhary@dfcc.co.in 

 

DFCCIL Contact- 2 Sh. Manoj Kumar Sharma 

Telephone/Mobile No. 9928829198 

E-mail ID manojsharma@dfcc.co.in 
 

 

 

 

 

      Name CPM DFCCIL Jaipur 

      Bank account number 369201010054636 

      IFSC code UBIN0536920 

      Bank Name Union Bank of India 

      Bank Branch Bapu Nagar, Jaipur (Rajasthan) 

7.  Modification / Withdrawal of bids: 

(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due 

Date & time. No Bid shall be modified / withdrawn by the Applicant on or after the 

Bid Due Date & time. 

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent 

to the Bid Due Date, unless the same has been expressly sought for by the Authority, 

shall be disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal 

and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal 

and can withdraw its e-bid. 

8. DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such 

cases the addendum(s)/corrigendum(s) shall be placed on ireps.gov.in and 

https://dfccil.com. The tenderer who have downloaded the tender documents from the 

website before issue of addendum(s)/ corrigendum(s) must visit the website and ensure 

that such addendum(s) / corrigendum (s) (if any) is also downloaded by them. Such 

addendum(s) / corrigendum (s) (if any) shall also be submitted duly stamped and 

signed along with the submission of tenders. Any tender submitted without 

addendum(s) / corrigendum(s) (if any) shall be summarily rejected. 

9. Other instructions 

a) It is recommended that the Tenderer/vendor should visit the portal 

(www.ireps.gov.in), peruse the information provided under the relevant links and 

login to it and upload documents of bid. 

b) DFCCIL reserves right to cancel the tender before submission / opening of tender, 

postpone the tender submission / opening date and to accept / reject any or all tenders 

without assigning any reason thereof. DFCCIL's assessment of suitability as per 

eligibility criteria shall be final and binding. 

  

mailto:mkchaudhary@dfcc.co.in
mailto:manojsharma@dfcc.co.in


DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 10 
 

 

B. Check list for Mandatory Documents: - 

 

CHECK LIST 
CHECK LIST OF ITEMS TO BE COMPLIED BY TENDERER(S)S BEFORE SUBMITTING THEIR 

TENDERS. THE TENDERER(S) SHALL ENSURE THAT THE FOLLOWING ARE COMPLIED 

BEFORE SUBMITTING THE TENDER DOCUMENT:- 

S. 

N 

Clause in tender 

document 

Documents Done 

or Not 

1. Para 1.8 of Part III 

page no.  13 & 199 

Tender form (Annexure no.  I)  

2. Para 2.14 of Part-III 

page no.16 & 202 

Format for certificate to be submitted / uploaded by 

tenderer along with the tender documents (Annexure no V) 

 

3. Para 5 of Part-III 

page no. 20 & 206 

Bid security in accordance with Para 5 with Part –III of 

Preamble and General Instructions to Tenderers. (Bid 

security) bank guarantee bond from any scheduled 

commercial bank of India. (Annexure –VIA) 

 

4. Para 10.2 of Part III 

Page no. 24 & page 

no. 208 

Annual contractual turnover data for the previous 3/4 years 

(Annexure-VIB) 

 

5. Para 10.1 of Part III 

page no.  23 & 239 

Technical eligibility criteria details (Form no-2A)  

6. page no. 241 Applicant's party information form (Form no-2C)  

7. page no. 242 ECS/ NEFT / RTGS mandate form (Form no-3)  

8. page no. 244 Pre contract integrity pact (Form no-5)  

9 page no. 250 Anti-profiteering declaration to whomsoever it may 

concern (Form no-6) 

 

10. Para- 4 Part-III page 

no. 19 

Certificate for provision for medium & small enterprises 

(MSE) (If applicable) 

 

11. Para-14 of Part-III 

page no. 27 

The tenderer shall clearly  specify  whether  the  tender  is  

submitted  on  his  own (Proprietary Firm) or on behalf of a 

Partnership Firm / Company / Joint Venture (JV) / 

Registered Society / Registered Trust / Hindu Undivided 

Family (HUF) / Limited Liability Partnership (LLP) etc. 

 

12. Para 11 of part III 

page no. 26 

Relevant documents as per para 11 of part III of Preamble 

and General Instructions to Tenderers. 

 

13. Para 10.1 (c) of Part-

III page no. 23 

Electrical Contractor License   

14. Page No. 4 Scanned copy of proof of money deposited against Earnest 

money & Tender Document Cost. 

 

15. - GST Registration Certificate  

16. All the Annexures & Forms properly filled up and relevant documents attached and 

indicated in Forms, (If applicable).  

 

17 Rates to be quoted on rate sheet online only  
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PART-III 

PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 
1.0 Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 

administrative control of Government of India (Ministry of Railways) for construction, 

maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 

is undertaking construction of Eastern & Western corridors and has its corporate office at 

New Delhi and Field Units at various cities.  
 

 Ministry of Railways (MOR), Government of India has planned to construct Dedicated 

Freight Corridor (DFC) covering about 3338 route Kilometres on Eastern and Western 

Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni and Western 

Corridor is planned from Jawaharlal Nehru Port, Mumbai to Rewari /Tughlakabad /Dadri 

near Delhi. There will be a linkage between two corridors at Dadri. 

 

1.1      Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839 Km long from Dankuni  to Ludhiana via 

Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - Mughalsarai - Allahabad - Kanpur - 

Tundla - Aligarh - Khurja - Bulandshahr – Meerut – Saharanpur – Ambala - Ludhiana.  
 

Western DFC Route will be approximately 1520 Km long from Dadri to JNPT via Rewari – 

Iqbalgarh - Vadodara- JNPT.  

Proposed alignment of DFC has been  generally  kept  parallel  to  existing  Indian Railway 

line except provision  of  detours  at  some stations where the existing yards /cities are 

congested . Level Crossings (LC's) are generally unsafe locations and also a congestion 

points for road/rail’s users. These LC's are operational bottlenecks for Railways /DFCCIL in 

terms of loss in punctuality and reduction in line capacity. Construction of ROB(s)/ RUB(s) 

is financially and operationally beneficial apart from the fact that it improves the safety of 

Rail / Road users.  

 

1.2 Scope of Work 
 On  behalf  of President  of  India,  Ch ie f  General Manager, Dedicated Freight Corridor 

Corporation of India Limited, C-16, Khushi Vihar, Patrakar Colony, Mansarovar, Jaipur-

302020, India herein  after  referred  to  as 'DFCCIL'  is  inviting  e-tenders from  Firms/ 

Companies/Joint Ventures having requisite experience and financial capacity for execution 

of the following work: 
 

“OHE Work in connection with Future Line 3 & 6 at New Phulera stations of 

DFCCIL Jaipur Unit.” 

 

1.3 The tenderer shall be governed by General Conditions of Contract (GCC), Preamble and 

General Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). 

Wherever, there is a  conflict in any condition between GCC and Special Conditions of 

Contract mentioned in the tender documents, the condition mentioned in Special Conditions 

of Contract will prevail.  However, Engineer's decision in this connection shall be final and 

binding. Tender document contains General Conditions of Contract and Special Conditions 

of Contract specific to this work and shall be applicable in the contract. 

 

1.4 Location- Works are to be executed from New Rewari to Madar in Rajasthan and Haryana 
under the jurisdiction of Chief General Manager /DFCCIL/Jaipur Unit. However, DFCCIL 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 13 
 

reserves right to change the site of work anywhere in adjacent / adjoining area of the 
work, the contractor shall be bound to execute the work without any extra cost. 

1.5 Drawings for the Work: The Drawing for the work can be seen in the office of the Chief 

General Manager/ DFCCIL/Jaipur at any time in working hours during working days. The 

drawings are only for the guidance of Tenderer(s). Detailed working drawings (if required) 

based generally on the drawing mentioned above, will be given by the Engineer or his 

representative from time to time. 

(As per Clause No. 2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

 

1.6 Quantum of work and materials: The indicative schedule of quantities of various items of 

works is included in form no 1of tender Annexures & Forms of the tender documents. 

1.7 Schedule of Prices form no 1of tender Annexures & Forms of BID DOCUMENTS lists out 

the Schedule of Prices for various items. Based on these, the total tender value has also been 

worked out. 

1.8 Instructions to Tenderers and Conditions of Tender: The following documents form part 

of Tender / Contract: 

(a) Tender Forms – First Sheet  

(b) Special Conditions (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and 

Materials) of Indian DFCCIL/Railways as amended/corrected upto latest correction 

slips, copies of which can be seen in the office of Chief General Manager/ 

DFCCIL/Jaipur or obtained from the office of the Chief General Manager/ 

DFCCIL/Jaipur on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected up to latest correction 

slips, copies of which can be seen in the office of Chief General Manager/ 

DFCCIL/Jaipur or obtained from the office of the Chief General Manager/ 

DFCCIL/Jaipur on payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 

Engineer or his representatives (from time to time) with all changes and 

modifications. 

(As per Clause No. 1 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

 

 

1.9 Cost of Tender documents downloaded from internet 
 

 For submitting the tender, the Tender documents and Amendment(s), if any, is/are available 

on www.ireps.gov.in and the same can be downloaded and used as tender documents for 

submitting the offer. The cost of the tender document is indicated in NIT. The cost of the 

tender document shall be deposited through e-payment mode at www.ireps.gov.in only. In 

case, the cost of the tender document as detailed above is not deposited, tender will be 

summarily rejected. 
    

1.10 Complete tender documents must be submitted online duly completed in all respect upto the 

 
 

 
 

 

 
(

2
)

  

_
_

_
_

_
_

_

_
_

_
_

_

_
_

_
_

_
_

_ 
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scheduled date and time mentioned in the Notice Inviting E-Tender. In case the intended 

date for opening of tenders is declared a holiday, the tenders will be opened on the next 

working day at the same time. Any modified date and time for submission of tenders shall 

be uploaded on DFCCIL website https://dfccil.com and www.ireps.gov.in.  
 

2.1 Form of Tender - The Tender documents shall be in Single packets viz:- “containing All 

tender papers & Schedule of Prices. Detailed credentials as per the requirement of eligibility 

criteria and all tender papers including Summary of Prices and Schedule of Prices are to be 

submitted in "BID”. 

 

2.2 Tender Bid - The Tender Bid shall be submitted through online only on website 

www.ireps.gov.in as Eligibility/Qualifying element of the Tender Bid along with other 

documents mentioned in tender document. 

2.3 Single Packet Tender-: In case of tenders costing less than Rs. 10 Crore single packet tender 

system will be followed and technical & financial offer of the tenderer/s shall be opened and 

evaluated at the same time. 

2.4 Two Packets System of Tendering (Not Applicable for this tender): With a view to 

assess the tenders technically without being influenced by the financial bids, 'Two Packets 

System of tendering' shall be adopted wherein tender documents provide for the same. 
(As per Clause No. 7A of Part-I of GCC APRIL-2022, with up to date correction slip) 

 

2.5 Pre Bid Conference (Not Applicable for this tender): Intenders having advertised value 

more than Rs 50 Crore or as mentioned in the tender document, DFCCIL/Railways shall 

conduct Pre Bid Conference(s) with the prospective bidders. 
(As per Clause No. 7B of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 

2.6 Permission to Bid for a bidder from a country which shares Land boundary with India: 

Any bidder from the countries sharing a land border with India will be eligible to bid in any 

procurement of works (including turnkey projects) only if the bidder is registered with the 

Competent Authority. The Competent Authority for registration will be the Registration 

Committee constituted by the Department for Promotion of Industry and Internal Trade 

(DPIIT), Government of India. For interpretation of this para, Department of Expenditure, 

Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall 

be referred. 
(As per Clause No. 7D of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 

2.7 Tenders containing erasures and / or alterations of tender documents are liable to be rejected.  

Any correction made by tender(s) in his/their entries must be attested by him / them. 

(As per Clause No. 4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 
 

2.8  All communication between the Employer and the tenderer shall be in writing. For the 

purposes of seeking clarification, the Employer's address is: Chief General Manager , 

Dedicated Freight Corridor Corporation of India Limited, C-16, Khushi Vihar, 

Patrakar Colony, Mansarovar, Jaipur-302020, India Telephone: +91-141-3103220, +91-

141-3103200. Electronic mail address: anuragsharma@dfcc.co.in and 

manojchaudhary@dfcc.co.in. 
 

2.9 Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the 

drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should 

at once notify the authority inviting tenders. The tender inviting authority may, if deemed 

necessary, clarify the same to all tenderers. It shall be understood that every endeavor has 

been made to avoid any error which can materially affect the basis of tender and successful 

mailto:anuragsharma@dfcc.co.in
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tenderer shall take upon himself and provide for the risk of any error which may 

subsequently be discovered and shall make no subsequent claim on account thereof. 
(As per Clause No. 4 of Part-I of GCC APRIL-2022, with up to date correction slip) 

 

2.10 Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to reject 

such tenders summarily without assigning any reasons whatsoever. In case tenderer/s still 

decides to have conditional offer, all such conditions are required to be listed separately and 

shall be supplemented by the details of exact financial implications, if applicable. DFCCIL 

will not take cognizance of any other conditions / variations from the tender stipulations 

mentioned at any other place in the tender documents. 

 

2.11 The bidder shall submit only one bid in the capacity of an individual or sole proprietor, 

partnership firm or company. Violation of this condition is liable to disqualify the tender in 

which bidder has participated and Bid Security of all such tenderers shall stand forfeited. 

2.12 Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of 

submission and during tender validity period. 
 

2.13 Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 

encountered during the execution of the works are taken into account and that the 

rates he enters in the tender forms are adequate and all-inclusive to accord with the 

provisions in Clause-37 of the Standard General Conditions of Contract for the 

completion of works to the entire satisfaction of the Engineer. 
 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services 

Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union 

Territory Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods 

and Services Tax Act (SGST) also, as notified by Central/State Govt.& as amended 

from time to time and applicable taxes before bidding. Tenderers will ensure that full 

benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered 

while quoting rates. 
 

(a)(iii) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 

required under CGST/IGST/UTGST/SGST Act to DFCCIL/Railways  immediately 

after the award of contract, without which no payment shall be released to the 

Contractor. The Contractor shall be responsible for deposition of applicable GST to 

the concerned authority. 

(a) (iv) In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/ SGST Act, the DFCCIL/Railways shall deduct the applicable 

GST from his/their bills under reverse charge mechanism (RCM) and deposit the 

same to the concerned authority. 

(b)  When work is tendered for by a firm or company, the tender shall be signed by the 

individual legally authorized to enter into commitments on their behalf. 

(c)  The DFCCIL/Railways \ will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of the firm made subsequent to the 

execution of the contract. It may, however, recognize such power of attorney and 

changes after obtaining proper legal advice, the cost of which will be chargeable to 

the Contractor. 
 (As per Clause No. 6 of Part-I of GCC APRIL-2022 , with up to date correction slip) 
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2.14 The tenderers shall submit a copy of certificate stating that all their statements/documents 

submitted along with bid are true and factual. Standard format of certificate to be submitted 

by the bidder is enclosed as Annexure-V. Non submission of above certificate by the bidder 

shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the 

tenderer to identify, state and submit the supporting documents duly self-attested/digitally 

signed by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 

Document.  
(As per Clause No. 6.1 of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 

2.15 Right of DFCCIL/Railways to Deal with Tenders: The DFCCIL/Railways reserves the 

right of not to invite tenders for any of DFCCIL/Railways work or works or to invite open or 

limited tenders and when tenders are called to accept a tender in whole or in part or reject any 

tender or all tenders without assigning reasons for any such action. In case if tender is 

accepted in part by DFCCIL/Railways  administration, Letter of Acceptance shall be issued 

as counter offer to the Tenderer, which shall be subject to acceptance by the Tenderer. 
(As per Clause No. 7 of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 
 

3.0 Opening of Tender: 
 

(a)  Tender will be opened at the scheduled date and time mentioned in the Notice Inviting E-

Tender. 

(b)   After the opening of tender documents of all the tenderers, these bids shall be scrutinized 

and analyzed. If found necessary by the Employer, the tenderers shall be asked to furnish 

clarifications and the Employer may also hold discussions with the tenderers after giving 

due notice. The names of the tenderers whose bid are considered complete and meet 

eligibility criteria shall be short listed. 

(c)  The earnest money of non-qualifying tenderers will be returned back within a reasonable 

period. 

3.1 Preliminary examination of bids 

a)  The DFCCIL shall examine the bids to determine whether they are complete, whether 

any computational errors have been made, whether the documents have been properly 

signed and whether the bids are generally in order. 

b)  Arithmetical errors shall be rectified on the following basis if found. If there is a 

discrepancy between the unit price and the total price, which is obtained by 

multiplying the unit price and quantity, or between subtotals and the total price, the 

unit or subtotal price shall prevail, and the total price shall be corrected.  

c)  The rates should be quoted in figures as well as in words. If there is variation between 

rates quoted in figures and in words, the rate quoted in shall be taken as correct. If 

more than one or improper rates are tendered for the same item, the tender is liable to 

be rejected.  

d)  Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the bidding 

documents. For purposes of this determination, a substantially responsive bid is one 

that conforms to all the terms, conditions and specifications of the bidding documents 

without material deviations, objections, conditionality or reservation. A material 

deviation, objections, conditionality or reservation is one: 

3.2 Evaluation and comparison of tenders In case of open tenders, bids, which are determined as 

substantially responsive, shall be evaluated based on criteria as given in Eligibility Criteria” 

and as given in Notice inviting E - Tender. The tenderer must submit all necessary authentic 

data with necessary supporting certificates of the various items of evaluation criteria failing 

which his tender is liable to be rejected. 
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3.3 Clarification of Bids: To assist in the examination, evaluation & comparison and pre-

qualification of the Tender, the DFCCIL/Railways may, at its discretion, ask any Bidder for a 

clarification of its Bid.  Any clarification submitted by a Bidder that is not in response to a 

request by the DFCCIL/Railways shall not be entertained or considered. The 

DFCCIL/Railways request for clarification and the response of the bidder in this regard shall 

be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time 

communicated in the DFCCIL/Railways request for clarification, the bid shall be evaluated as 

per the documents submitted along with the bid. 

(As per Clause No. 7E of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 

3.4 Validity of Tender:- Tenderer shall keep his offer open for a minimum period of 60 days 

from the date of opening of the tender or as mentioned in the Tender Notice. 
 

 

3.5 Tenderer’s Address 
 

The tenderer should state in the tender his postal address legibly and clearly. Any 

communication sent in time, to the tenderer by post at his said address shall be deemed to 

have reached the tenderer duly and in time. Important documents should be sent by 

registered post. 
 

3.6 Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or 

works or to invite open or limited tenders and when tenders are called to accept a 

tender in whole or in part or t o  reject any tender or all tenders without assigning 

reasons for any such action. 

(b)  The authority for the acceptance of the tender will rest with the DFCCIL. It shall not 

be obligatory on the said authority to accept the lowest tender or any other tender and 

no tenderer(s) shall demand any explanation for the cause of rejection of his/their 

tender nor the DFCCIL undertake to assign reasons for declining to consider or reject 

any particular tender or tenders. 

3.7 The entire work is required to be completed in all respects within 04 months from the date 

of issue of the acceptance letter. Time is the essence of contract. The contractor shall be 

required to maintain steady and regular progress to the satisfaction of the Engineer to 

ensure that the work will be completed in all respects within the stipulated time. 
 

3.8 If the Tenderer/s deliberately gives any wrong information about credentials/documents in 

his/ their tenders and thereby create(s) circumstances for acceptance of his/their tender, 

DFCCIL reserves the right to reject such tender at any stage, besides, shall suspend 

business with such tenderer. The EMD of such tenderers shall also be forfeited. 
 

 3.9 Employer not bound to accept any tender: The employer shall not be bound to accept the 

lowest or any tender or to assign any reason for non-acceptance or rejection of a tender. The 

employer reserves the right to accept any tender in respect of the whole or any portion of 

the work specified in the tender papers or to reduce the work or to accept any tender for less 

than the tendered quantities without assigning any reason whatsoever.  

 

3.10 Negotiation: Should DFCCIL decide to negotiate with a view to bring down the rates, the 

tenderer called for negotiations should furnish the following form of declaration before 

commencement of negotiations? "I. ........................................................................... do 
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declare that in the event of failure of contemplated negotiations relating to Tender 

No............................................... dated ..................................... my original tender shall 

remain open for acceptance on its original terms and conditions". 
 

3.11 Site Inspection: Tenderers are requested to inspect the site and carry out careful 

examination to satisfy them as to the nature of work involved and facilities available at the 

site. They should note carefully all the existing structures and those under construction 

through other agencies. They should also study the suitability of utilizing the different 

equipment and the machinery that they intend to use for the execution of the work. The 

tenderers should also select suitable sites for the purpose of locating their store yard, 

laboratory, staff quarters etc., and satisfy themselves with regard to the feasibility of 

transporting the girders, etc. from the yard to the final site of placement etc. 
 

3.12   Canvassing 
 

No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any 

tenderer found doing so may be disqualified and his bid may be rejected. 
 

3.13 Award of Contract  

1.  DFCCIL shall notify the successful tenderer in writing by a Registered 

Letter/Courier/Speed Post or through bearer that his tender has been accepted.  

2. Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall 

constitute a legal and binding contract between DFCCIL and the contractor till such time 

the contract agreement is signed. 

 

3.14 Security Deposit on Acceptance of Tender: 
 

The security deposit / rate of recovery / mode of recovery on acceptance of tender shall 

be as per the Para 16(1) to 16(3) Of General Conditions of Contract (GCC). 

 

3.15 Execution of Contract Document: The Tenderer whose tender is accepted shall be 

required to appear in person at the office of Chief General Manager, Dedicated Freight 

Corridor Corporation of India Limited, C-16, Khushi Vihar, Patrakar Colony, 

Mansarovar, Jaipur-302020 , as the case may be, or if tenderer is a firm or corporation, a 

duly authorized representative shall appear (there would be no need for appear in person if 

agreement is signed digitally) and execute the contract agreement within seven days of 

notice from DFCCIL/Railways   that the Contract Agreement is ready.  Failure to do so 

shall constitute a breach of the agreement affected by the acceptance of the tender. The 

Contract Agreement shall be entered into by DFCCIL/Railways    only after submission of 

valid Performance Guarantee by the Contractor. In such cases the DFCCIL/Railways may 

determine that such tenderer has abandoned the contract and there upon his tender and 

acceptance thereof shall be treated as cancelled and the DFCCIL/Railways  shall be entitled 

to forfeit the full amount of the Bid Security and other dues payable to the Contractor under 

this contract. The failed Contractor shall be debarred from participating in the re-tender for 

that work. 
(As per Clause No. 8 of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 

3.16 Form of Contract Document:  Every contract shall be complete in respect of the 

document it shall so constitute.  Not less than 2 copies of the contract document shall be 

signed by the competent authority and the Contractor and one copy given to the Contractor 

(there would be no need of signing two copies if agreement is signed digitally) 
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(a)  For contracts for specific works, the contract document required to be executed by the 

tenderer whose tender is accepted shall be an agreement as per specimen form 

Annexure- IV.  

 
(As per Clause No. 9 & 9B of Part-I of GCC APRIL-2022 , with up to date correction slip) 
 

 

3.17 Understanding and Amendments of Tender Documents:  

1. The bidder must own all responsibilities and bear all cost for obtaining all the 

information including risks, contingencies & other circumstances in execution of the 

work. It shall also carefully read and understand all its obligations & liabilities given in 

tender documents. 

2. The bidder is advised to visit and examine the site where the work is to be executed and 

its surroundings or other areas as deemed fit by the bidder and should obtain at his own 

cost all information that may be necessary for preparing the bid and execution of the 

contract. The cost It is a condition of the tender that the tenderer is deemed to have 

visited the site and satisfied himself with all the conditions prevailing including any 

difficulties for executing the work.  

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason 

whether at its own initiative or in response to any request by any prospective bidder 

amend the bidding documents by issuing Amendment, which shall be part of the Tender 

documents. 

4.  DFCCIL may at its discretion extend the deadline for submission of the bids at any time 

before the time of submission of the bids. 

 

4.0 Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as 

amended from time to time, shall be followed for consideration of tenders. 
(As per Clause No. 7C of Part-I of GCC APRIL-2022 , with up to date correction slip) 

 

4.1 Provision for medium & small enterprises (MSE): As mandated by Railway Board Letter No. 

2010/RS (G)/363/1 dated 05.07.2012 (RBS No. 4/2012), in compliance to public 

procurement policy, following provisions are included for Medium & Small Enterprises 

(MSE) in the tender document:  

1.  Tender sets shall be provided free of cost to MSEs registered with the listed agencies 

for the item tendered.  

2.  MSEs registered with the listed agencies for the item tendered will be exempted from 

payment of Earnest Money.  

3.  (I) MSEs who are interested in availing themselves of these benefits will enclose 

with their offer the proof of their being MSE registered with any of the agencies 

mentioned in the notification of Ministry of MSME indicated below: 

 (i) District industries Centers  

(ii)  Khadi and Village Industries Commission  

(iii)  Khadi and Village Industries Board  

(iv)  Coir Board  

(v)  National Small Industries Corporation  

(vi)  Directorate of Handicraft and Handloom 

(vii) Any other body specified by Ministry of MSME.  

 

(II) The MSEs must also indicate the terminal validity date of their registration.  

Falling (I) & (II) above, such offers will not be liable for consideration of benefits 

detailed in MSE notification of Government of India dated 23.03.2012.  



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 20 
 

 

4.  Definition of MSEs owned by SC/ST is as give below:  

(i)  In case of proprietary MSE, proprietors (s) shall be SC/ST.  

(ii) In case of partnership MSE, the SC/ST partners shall be holding at least 51% 

shares in the unit.  

(iii)  In case of Private Limited Companies at least 51% share shall be held by 

SC/ST promoters.  

5.  All bidders registered under Micro, Small and Medium Enterprises (MSMEs) shall 

have to satisfy the eligibility criteria at par with other bidders. There shall not be any 

relaxation in eligibility criteria/tender process or other tender requirements and L-1 

price. 

6.  The above facilities shall not be applicable for the items for which they are not 

registered.  

7.  The tenderer (s) shall submit copy of current and valid MSMEs registration certificate 

inclusive of all the pages showing the category of entrepreneur whether the registered 

firm is owned by General or SC/ST entrepreneurs, monetary limit of their registration 

for the items tendered to avail the benefits under the Policy. The MSMEs shall also 

submit a copy “Entrepreneur’s Memorandum (Part-II)” of the concerned district 

centre where the unit is established. 

8.  Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small and Medium 

Enterprises (MSMEs) bidders are required to declare UAM Number on CPPP / 

https://www.ireps.gov.in failing which such bidders will not be able to enjoy the 

benefits as per Public Procurement Policy for tenders invited electronically through 

CPPP / https://www.ireps.gov.in. 
 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 

performance with the stipulation to keep the offer open till such date as specified in the 

tender, under the conditions of tender. The Bid Security shall be as under:  

 

Value of the Work Bid Security 

For works estimated to cost up 

to  1 crore 

2% of the estimated cost of the work 

For works estimated to cost 

more than  1 crore 

 2 lakh plus ½% (half percent) of the excess of the 

estimated cost of work beyond  1 crore subject to 

a maximum of  1 crore 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall 

be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security 

detailed above.  

(b)  It shall be understood that the tender documents have been issued to the tenderer and the 

tenderer is permitted to tender in consideration of stipulation on his part, that after 

submitting his tender he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 

comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to 

https://www.ireps.gov.in/
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the DFCCIL/Railways. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above will be 

retained as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the Standard General Conditions of Contract. The Bid Security of other 

Tenderers shall, save as herein before provided, be returned to them, but the 

DFCCIL/Railways shall not be responsible for any loss or depreciation that may happen 

thereto while in their possession, nor be liable to pay interest thereon. 

 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or 

submitted as Bank Guarantee bond from a scheduled commercial bank of India or as 

mentioned in tender documents. The Bank Guarantee bond shall be as per Annexure-

VIA and shall be valid for a period of 90 days beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following 

shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 

(IREPS) while applying to the tender. 
 

ii. The original Bank Guarantee should be delivered in person to the official nominated 

as indicated in the tender document within 5 working days of deadline of submission 

of bids.  
 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering 

portal (IREPS) and/or non-submission of original Bank Guarantee within the 

specified period shall lead to summary rejection of bid.  
 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity 

period for the Tender. 
 

v. The details of the BG, physically submitted should match with the details available in 

the scanned copy and the data entered during bid submission time, failing which the 

bid will be rejected 
 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 

envelope shall clearly bear the identification “Bid for the ***** Project” and shall 

clearly indicate the name and address of the Bidder. In addition, the Bid Due Date 

should be indicated on the right hand top corner of the envelope. 
 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender 

document. 
 

viii. If the envelope is not sealed and marked as instructed above, the Authority  

assumes no responsibility for the misplacement or premature opening of the  

contents of the Bid submitted and consequent losses, if any, suffered by the  

Bidder.  

(As per Clause No. 5 of Part-I of GCC APRIL-2022, with up to date correction slip) 

6. (a) Subject to exemptions provided under para 5(1) (a) of Part-III (ITT) of this document, 

the tender must be accompanied by a Bid Security as mentioned in tender documents, 

failing which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of 

two packet system of tendering 90days) from the date of closing of the Tender. It is 

understood that the tender documents have been issued to the Tenderer(s) and the 
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Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their 

part that after submitting his / their tender subject to the period being extended further, if 

required by mutual agreement from time to time, he will not resile from his offer or 

modify the terms and conditions thereof in a manner not acceptable to Railway/DFCCIL. 

Should the tenderer fail to observe or comply with the foregoing stipulation, the amount 

deposited or Bank guarantee bond submitted as Bid Security for the due performance of 

the above stipulation, shall be forfeited to the DFCCIL.  

(c)  If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 

gateway will be retained as part security for the due and faithful fulfillment of the contract 

in terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will 

be encashed as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the Standard General Conditions of Contract. 
 

(iii)The Bid Security of other Tenderers shall, save as herein before provided, be returned to 

them, but the DFCCIL shall not be responsible for any loss or depreciation to the Bid 

Security that may happen thereto while in their possession, nor be liable to pay interest 

thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either 

the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, 

the DFCCIL shall return the Bid Security so retained as per sub para(c) above, to the 

Contractor. 
(As per Clause No. 6 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.)   

7.  Rights of the DFCCIL to deal with Tender: The authority for the acceptance of the 

tender will rest with the DFCCIL.  It shall not be obligatory on the said authority to 

accept the lowest tender or any other tender, and tenderer(s) shall neither demand any 

explanation for the cause of rejection of his/ their tender nor the DFCCIL to assign 

reasons for declining to consider or reject any particular tender or tenders.   

(As per Clause No. 7 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.) 

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or 

creates / create circumstances for the acceptance of his / their tender, the DFCCIL 

reserves the right to reject such tender at any stage.  

(As per Clause No. 8 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.)                                                                             

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the 

acceptance of its tender, the DFCCIL shall deem such tender as cancelled/contract as 

terminated under clause 61 of the Standard General Conditions of Contract, unless the 

firm retains its character as per partnership agreement. If a sole proprietor expires after 

the submission of tender or after the acceptance of tender, the DFCCIL shall deem such 

tender as cancelled / contract as terminated under clause 61 of the Standard General 

Conditions of Contract. 

(As per Clause No. 9 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 
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10. Eligibility Criteria:  

10.1   Technical Eligibility Criteria: 

    (a) The tenderer must have successfully completed or substantially completed any one of the 

following categories of work(s) during last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised 

value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised 

value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 

tender. 

(b) Definition of Similar nature of work: - :-" Design, Supply, Erection, Testing and 

Commissioning of 25/2X25 kV AC OHE System.”  

The tenderer (s) must be an established, experienced and reputed construction 
firm and have regularly undertaken works of the similar type tendered for and 
have adequate technical knowledge and practical experience in field. 

 

(c)  ELECTRICAL CONTRACTOR LICENSE— 

(i) The Contractor should have valid A-Class Electrical license to be submitted along with 
tender failing which tender would be consider ineligible (i.e. not eligible). 

(ii) The work shall be carried out by the contractor, having valid Electrical Contractor`s  
License  for  carrying  out  installation  work  under  the  direct  supervision of the 
persons holding valid certificates of competency issued by the State Government. 

(iii) The successful tenderer shall furnish the names and particulars of the certificate of 
competency of supervisor and workmen to be engaged for carrying out this work. 

 
 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the DFCCIL. 
 

In case after award of contract or during execution of work it becomes necessary for 

contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling 

the requirements as per clause 7 of the Standard General Conditions of Contract, with 

prior approval of Chief Engineer in writing.   

Note for Item 10.1:  

Work experience certificate from private individual shall not be considered. However, 

in addition to work experience certificates issued by any Govt. Organization, work 

experience certificate issued by Public listed company having average annual turnover of 

Rs 500 crore and above in last 3 financial years excluding the current financial year, listed 

on National Stock Exchange or Bombay Stock Exchange,  incorporated/registered at least 

5 years prior to the date of closing of tender, shall also be considered provided the work 

experience certificate has been issued by a person authorized by the Public listed 

company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, 

the tenderer shall also submit along with work experience certificate, the relevant copy of 
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work order, bill of quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received and copy of final/last 

bill paid by company in support of above work experience certificate. 
(As per Clause No. 10 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 

 

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 

contractual turnover of V/N or ‘V’ whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been 

invited. 

The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years, as per the audited balance 

sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited, 

the audited balance sheet of the fourth previous year shall be considered for calculating 

average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies 

of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 

Chartered Accountant duly supported by Audited Balance Sheet.  
(As per Clause No. 10.2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 

 

10.3  Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula 

detailed as Annexure-VI.  (Not applicable For this Tender) 

(As per Clause No. 10.3 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 

10.4 No Technical and Financial credentials are required for tenders having advertised value 

up to Rs 50 lakh. 

(As per Clause No. 10.4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., 

Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 

rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 

relevant date or immediately previous date for which rates have been published. Where, 

relevant date shall be as on the last day of month previous to the one in which tender is 

invited. In case of any other currency, the same shall first be converted to US Dollars as 

on the last day of month previous to the one in which tender is invited, and the amount so 

derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 

rate of such currencies shall be the daily representative exchange rates published by the 

International Monetary Fund for the relevant date or immediately previous date for which 

rates have been published.   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 

- Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or 

more than 90% of the present contract value (excluding the payment made for adjustment 

of Price variation (PVC), if any) has been made to the contractor in that ongoing contract 
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and no proceedings of termination of contract on Contractor’s default has been initiated. 

The credential certificate in this regard should have been issued not prior to 60 days of 

date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to 

the one in which tender is invited, but completed in last 07 (seven) years, ending last day 

of month previous to the one in which tender is invited, the completed work shall be 

considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the 

concerned organization but final bill is pending, such work shall be considered for 

fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC 

amount (if paid) shall be considered as the completion cost of work. In case final bill is 

pending, only the total gross amount already paid including the PVC amount (if paid) 

shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including 

the PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost 

of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 

certificate has been issued for such work to the subcontractor by a Govt. Organization or 

public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form 

(above)), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 

overall cost including the PVC amount (if paid) of that completed work or substantially 

completed work, shall be considered and no separate evaluation for each component of 

that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 

previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 

partnership firm(s), shall be considered only to the extent of their share in previous entity 

on the date of dissolution / split and their share in newly formed partnership firm. For 

example, a partner A had 30% share in previous entity and his share in present 

partnership firm is 20%. In the present tender under consideration, the credentials of 

partner A will be considered to the extent of 0.3*0.2*value of the work done in the 

previous entity. For this purpose, the tenderer shall submit along with his bid all the 

relevant documents which include copy of previous partnership deed(s), dissolution 

deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 

etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, 

the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 

partner(s) shall take away his credentials to the extent of his share on the date of quitting 

the partnership firm(e.g. in a  partnership firm of partners A, B & C  having share 30%, 

30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 

the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 

tenderer shall submit along with his bid all the relevant documents which include copy of 

previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 

case of dissolution of partnership firm(s) etc. 
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9. In case of existing partnership firm if any new partner(s) joins the firm without any 

modification in the name and PAN/TAN no. of the firm, the credentials of partnership 

firm shall get enhanced to the extent of credentials of newly added partner(s) on the same 

principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 

with his bid all the relevant documents which include copy of previous partnership deeds, 

dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 

without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 

partner cannot use credentials of partnership firm of A&B partners in any other 

partnership firm or propriety firm without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession 

law, the proportion of credentials of the previous partner will be passed on to the 

successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners 

remain the same, the credentials of the firm before such modification in the share will 

continue to be considered for the firm as it is without any change in their value. Further, 

in case a partner of partnership firm retires without taking away any credentials from the 

firm, the credentials of partnership firm shall remain the same as it is without any change 

in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 

or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 

in other partnership firm “AX” earned after the date of becoming a partner of the  firm 

AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 

similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials 

of company A also.] 

(As per Clause No. 10.5 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.) 

 

11. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status should be produced 

along with the tender.  

Tenderer(s) who is/are not borne on the approved list of the Contractors of DFCCIL/Railway 

shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which 

tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual 

payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered 

work. Similarly list of Plant & Machinery available on hand and proposed to be inducted and 

hired for the tendered work. 
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(iv) A copy of certificate stating that they are not liable to be disqualified and all their 

statements/documents submitted along with bid are true and factual. Standard format of the 

certificate to be submitted by the bidder is enclosed as Annexure-V. Non submission of a 

copy of certificate by the bidder shall result in summarily rejection of his/their bid. It shall be 

mandatorily incumbent upon the tenderer to identify, state and submit the supporting 

documents duly self-attested / digitally signed by which they/he are/is qualifying the 

Qualifying Criteria mentioned in the Tender Document.  

(v) The DFCCIL reserves the right to verify all statements, information and documents submitted 

by the bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make 

available all such information, evidence and documents as may be necessary for such 

verification. Any such verification or lack of such verification, by the DFCCIL shall not 

relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the 

DFCCIL there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect 

at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender 

Bid Security besides banning of business for a period of upto five years.  

(b)  In case of any information submitted by tenderer is found to be false, forged or incorrect after 

the award of contract, the contract shall be terminated. Bid Security, Performance Guarantee 

and Security Deposit available with the DFCCIL shall be forfeited. In addition, other dues of 

the contractor, if any, under this contract shall be forfeited and agency shall be banned for 

doing business for a period of up to five years.  

(As per Clause No. 11 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

12.   Non-compliance with any of the conditions set forth therein above is liable to result in the 

tender being rejected. 

(As per Clause No. 12 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute 

an agreement with the President of India acting through the Chief General 

Manager/DFCCIL/Jaipur for carrying out the work according to the Standard General 

Conditions of Contract, Special Conditions / Specifications annexed to the tender and 

Standard Specifications (Works and Materials) of DFCCIL as amended/corrected upto latest 

correction slips, mentioned in tender form (First Sheet). 

(As per Clause No. 13 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 
 

14.  Documents to be Submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 

Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society 

/ Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) 

etc. The tenderer(s) shall enclose the attested copies of the constitution of their concern, and 

copy of PAN Card along with their tender.  Tender Documents in such cases are to be signed 

by such persons as may be legally competent to sign them on behalf of the firm, company, 

association, trust or society, as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 28 
 

 

(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 10 of part III above. 
 

(b) HUF:  

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender 

on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 

the authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the part III above. 
 

(c) Partnership Firm: 

(i) All documents as mentioned in para18 of the part III. 
 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the part III. 
 

(e) Company registered under Companies Act2013: 
 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution 

of Board of Directors) in favour of the individual to sign the tender on behalf of the company 

and create liability against the company. 

(iv) All other documents in terms Para 10 of the part III above. 

 

(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to 

sign the tender on behalf of the LLP and create liability against the LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

DFCCIL/Railways  or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP or JV in which they were / are partners/members. 

Concealment / wrong information in regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the part III. 
 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the part III above. 

 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a 

Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then 

the tender shall be treated as having been submitted by the individual who has signed the 

tender. 
 

(iv) After opening of the tender, any document pertaining to the constitution of Sole               

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 
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Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo 

moto cognizance of any document available in public domain (i.e., on internet etc.) or in 

DFCCIL’s record/office files etc. will be taken for consideration of the tender, if no such 

mention is available in tender offer submitted. 

(v) A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi) The DFCCIL will not be bound by any change of power of attorney or in the composition of 

the firm made subsequent to the submission of tender. DFCCIL may, however, recognize 

such power of attorney and changes after obtaining proper legal advice, the cost of which will 

be chargeable to the Contractor. 

 (As per Clause No. 14 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

15. The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) / 

registered society / registered trust / HUF / LLP etc.  if they want to act through agent or 

individual partner(s), should submit along with the tender, a copy of power of attorney duly 

stamped and authenticated by a Notary Public or by Magistrate in favour of the specific 

person whether he/they be partner(s) of the firm or any other person, specifically authorizing 

him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract 

up to the stage of signing the agreement except in case where such specific person is 

authorized for above purposes through  a provision made in the partnership deed / 

Memorandum of Understanding / Article of Association /Board resolution, failing which 

tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any 

other person, shall be submitted after award of work, specifically authorizing him/them to 

deal with all other contractual activities subsequent to signing of agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Bidders from countries 

that have signed the Hague Legislation Convention 1961 are not required to be legalized by 

the Indian Embassy if it carries a conforming Appostille certificate. 
 (As per Clause No. 15 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 
 

16. Employment/Partnership etc. of Retired DFCCIL Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, whether in the executive or administrative capacity or whether holding a 

pensionable post or not, in the Engineering or any other department of any of the 

DFCCIL/Railways  owned and administered by the President of India for the time being, OR 

ii)  being partnership firm / joint venture (JV) / registered society / registered trust etc have as 

one of its partners/members a retired Engineer of the gazetted rank or any other gazetted 

officer working before his retirement, OR 

iii)  being an incorporated company have any such retired Engineer of the gazetted rank or any 

other gazetted officer working before his retirement as one of its directors  

      AND 
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in case where such Engineer or officer had not retired from government service at least 1 year 

prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or 

gazetted officer from the said service and as to whether permission for taking such contract, 

or if the Contractor be a partnership firm or an incorporated company, to become a partner or 

director as the case may be,  has been obtained by the tenderer or the Engineer or officer, as 

the case may be from the President of India or any officer, duly authorized by him in this 

behalf, shall be clearly stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the 

works under or to deal matters related with this contract, any retired Engineer of gazette rank 

or retired gazetted officer working before his retirement in the Engineering or any other 

department of any of the DFCCIL/Railways  owned and administered by the President of 

India for the time being, and now in his employment, then the tenderer will ensure that retired 

Engineer or retired gazetted officer had retired from government service at least 1 year prior 

to the date of his employment with tenderer and in case he had retired from service within a 

year then he possesses  the requisite permission from the President of India or any officer, 

duly authorized by him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the 

case of partnership firm/ company / joint venture (JV) / registered society / registered trust 

etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of 

partner(s)/shareholder(s) having share of more than 1%in the tendering entity employed in 

gazetted capacity in the Engineering or any other department of the DFCCIL, then the 

tenderer at the time of submission of tender, will inform the authority inviting tenders the 

details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable 

to be dealt in accordance with provision of clause 62 of the Standard General Condition of 

contract. 

(As per Clause No. 16 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, 

with up to date correction slip.) 

 

JOINT VENTURE (JV) IN WORKS TENDERS 

(Not applicable for this tender) 

17.0 Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for 

works tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves only one 

department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if 

the work involves more than one Department. One of the members of the JV shall be its Lead 

Member who shall have a majority (at least 51%) share of interest in the JV. The other 

members shall have a share of not less than 20% each in case of JV with upto three members 
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and not less than 10% each in case of JV with more than three members. In case of JV with 

foreign member(s), the Lead Member has to be an Indian firm/company with a minimum 

share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a 

member of another JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV and not in the 

name of any constituent member. The tender form can however be submitted by JV or any of 

its constituent member or any person authorized by JV through Power of Attorney to submit 

tender. 

17.5   Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per 

MOU irrespective of their share in the JV if the JV has not been constituted legally till the 

date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a 

stamp paper, shall be submitted by the JV alongwith the tender. The complete details of the 

members of the JV, their share and responsibility in the JV etc. particularly with reference to 

financial, technical and other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Bid Security shall be liable to be forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. The 

constitution of the JV shall not normally be allowed to be modified after submission of the 

bid by the JV, except when modification becomes inevitable due to succession laws etc., 

provided further that there is no change in qualification of minimum eligibility criteria by JV 

after change of composition. However, the Lead Member shall continue to be the Lead 

Member of the JV. Failure to observe this requirement would render the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed 

to be altered during the currency of contract except when modification become inevitable due 

to succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to 

observe this stipulation shall be deemed to be breach of contract with all consequential penal 

action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as 

per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for 

Mobilization Advance, Machinery Advance etc. shall be accepted only in the name of the JV 

and no splitting of guarantees amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, 

with the same shareholding pattern as was declared in the MOU/JV Agreement submitted 

alongwith the tender, shall be got registered before the Registrar of the Companies under 'The 

Companies Act -2013' (in case JV entity is to be registered as Company) or before the 

Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is to 

be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be 

registered as LLP).  A separate PAN shall be obtained for this entity.  The documents 
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pertaining to this entity including its PAN shall be furnished to the DFCCIL/Railways  before 

signing the contract agreement for the work. In case the tenderer fails to observe/comply with 

this stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case 

contract is terminated DFCCIL shall be entitled to forfeit the full amount of the Bid Security 

and other dues payable to the Contractor under this contract. The entity so registered, in the 

registered documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall 

be jointly and severally liable to the DFCCIL for execution of the project in accordance with 

General and Special Conditions of Contract. The members of the entity shall also be liable 

jointly and severally for the loss, damages caused to the DFCCIL/Railways  during the course 

of execution of the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 

including the period of extension, if any and the maintenance period after the work is 

completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted 

in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member 

on behalf of the Joint Venture to deal with the tender, sign the agreement or enter into 

contract in respect of the said tender, to receive payment, to witness joint measurement of 

work done, to sign measurement books and similar such action in respect of the said 

tender/contract. All notices/correspondences with respect to the contract would be sent only 

to this authorized member of the JV. 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the 

DFCCIL in respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following 

documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 

the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter 

into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the 

MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or 

debarred by DFCCIL/Railways  or any other Ministry / Department of the Govt. of India 

from participation in tenders / contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP in which they were / are partners/members.  Any 

Concealment / wrong information in regard to above shall make the bid ineligible or the 

contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall 

be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 

Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf 
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of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 

authority, power and consent given by other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be 

submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into 

a JV agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company  

(iii) A copy of Certificate of Incorporation 

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV 

Agreement on behalf of the company and create liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be 

submitted:  

(i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign 

the MOU/ JV agreement on behalf of the LLP and create liability against the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

DFCCIL/Railways  or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP or JV in which they were / are partners/members.  

Any Concealment / wrong information in regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General Conditions of Contract. 

17.14.5  In case one or more members of the JV is/are Society/s or Trust/s, the following documents 

shall be submitted:  

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and 

create liability against the Society/Trust.  

17.14.6 All other documents in terms of Para 10 Part III above. 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV 

shall be adjudged based on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the 

‘JV in its own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for 
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the work as per para 10.1 above, shall have technical capacity of minimum 10% of the cost of 

work i.e., each non-lead member of JV member must have satisfactorily completed or 

substantially completed during the last 07 (seven) years, ending last day of month previous to 

the one in which tender is invited, one similar single work for a minimum of 10% of 

advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be 

satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical 

eligibility for other component(s) of work as per para 10.1 above, shall be satisfied by either 

the ‘JV in its own name & style’ or ‘any member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for 

any component of the work as per para 10.1 above, shall have technical capacity of minimum 

10%of the cost of any component of work mentioned in technical eligibility criteria. i.e., each 

other (non-lead) member of must have satisfactorily completed or substantially completed 

during the last 07 (seven) years, ending last day of month previous to the one in which tender 

is invited, one similar single work for a minimum of 10% of cost of any component of work 

mentioned in technical eligibility criteria.  

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall be the component of work having highest 

value. In cases where value of two or more component of work is same, any one work can be 

classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent 

of the concerned member's share in that JV for the purpose of satisfying his/her compliance 

to the above mentioned technical eligibility criteria in the tender under consideration. 

17.15.2 Financial Eligibility Criteria 

 The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. 

The “financial capacity” of the lead member of JV shall not be less than 51% of the financial 

eligibility criteria mentioned at para 10.2 above.  

 The arithmetic sum of individual “financial capacity” of all the members shall be taken as 

JV’s “financial capacity” to satisfy this requirement. 

 Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to 

the extent of the concerned member’s share in that JV for the purpose of satisfying 

compliance of the above-mentioned financial eligibility criteria in the tender under 

consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 

above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as 

JV’s “Bid capacity” to satisfy this requirement. 

(As per Clause No. 17.0 to 17.15.3 of tender form 2nd sheet Annex. I Part-I of GCC 

APRIL-2022, with up to date correction slip.) 

18.0   Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under the provisions 

of the Indian Partnership Act. 

18.2 The partnership firm should have been in existence or should have been formed prior to 
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submission of tender. Partnership firm should have either been registered with the Registrar 

or the partnership deed should have been notarized as per the Indian Partnership Act, prior to 

submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership firm should 

have PAN / TAN number in its own name and PAN / TAN number in the name of any of the 

constituent partners shall not be considered.  The valid constituents of the firm shall be called 

partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed 

to be modified / altered / terminated during the validity of the tender as well as the currency 

of the contract except when modification becomes inevitable due to succession laws etc., in 

which case prior permission should be taken from DFCCIL and in any case the minimum 

eligibility criteria should not get vitiated.  The re-constitution of firm in such cases should be 

followed by a notary certified Supplementary Deed.  The approval for change of constitution 

of the firm, in any case, shall be at the sole discretion of the DFCCIL/Railways  and the 

tenderer shall have no claims what-so-ever.  Any change in the constitution of Partnership 

firm after submission of tender shall be with the consent of all partners and with the 

signatures of all partners as that in the Partnership Deed.  Failure to observe this requirement 

shall render the offer invalid and full Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the award 

of the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited.  If 

any new partner joins the firm after submission of tender but prior to award of contract, his / 

her credentials shall not qualify for consideration towards eligibility criteria either 

individually or in proportion to his share in the previous firm.  In case the tenderer fails to 

inform DFCCIL beforehand about any such changes / modification in the constitution which 

is inevitable due to succession laws etc. and the contract is awarded to such firm, then it will 

be considered a breach of the contract conditions liable for determination of the contract 

under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or 

as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security 

shall be submitted by partnership firm. The Bid Security submitted in the name of any 

individual partner or in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 

Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 

only in the name of the partnership firm and no splitting of guarantees among the partners 

shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 

executed in the name of the firm only and not in the name of any individual partner. 

18.9  In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following  shall be 

furnished by all the partners through a notarized affidavit, before signing of contract 

agreement.  
 

(a) Joint and several liabilities: 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly 

and severally liable to the DFCCIL for execution of the contract in accordance with General 

and Special Conditions of the Contract. The partners shall also be liable jointly and severally 

for the loss, damages caused to the DFCCIL during the course of execution of the contract or 

due to non-execution of the contract or part thereof.   
 

(b) Duration of the partnership deed and partnership firm agreement: 

The partnership deed/partnership firm agreement shall normally not be modified/altered/ 
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terminated during the currency of contract and the maintenance period after the work is 

completed as contemplated in the conditions of the contract.  Any change carried out by 

partners in the constitution of the firm without permission of DFCCIL, shall constitute a 

breach of the contract, liable for determination of the contract under Clause 62 of the 

Standard General Conditions of Contract. 
 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 

interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in 

the contract without the written consent of the other partner/s and that of the DFCCIL. 
 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  

The following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 

the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for 

the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 

debarred by DFCCIL/Railways  or any other Ministry / Department of the Govt. of India 

from participation in tenders / contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP in which they were / are partners/members.  Any 

Concealment / wrong information in regard to above shall make the bid ineligible or the 

contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 above. 
 

18.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 

fulfillment of the eligibility criteria laid down in Para 10 above. 

(As per Clause No. 17.0 to 18.11 of tender form 2nd sheet Annex. I Part-I of GCC 

APRIL-2022, with up to date correction slip.) 

19.0 Advances to Contractor – (Not applicable for this Tender) 

If specifically provided in Tender Documents of tender having advertised value more than Rs 

50 Crores, DFCCIL shall make payment, as an Interest bearing advances, as per Contractor’s 

request. These advances shall carry a simple interest ________ as indicated in the Tender 

documents. The payment and recovery of such advances shall be made as per manners 

prescribed in Clause 46.4 of the Standard General Conditions of Contract.  

 

(Signature)      

 (Designation) 

Signature of Tenderer(s)   _________                                                                              

DFCCIL  

Date _____________                                                            Date _____________    

 

(As per Clause No. 19 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, 

with up to date correction slip.) 
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Part IV 
STANDARD GENERAL CONDITIONS OF CONTRACT 
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STANDARD GENERAL CONDITIONS OF CONTRACT 

 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms shall 

have the meaning assigned hereunder except where the context otherwise requires: 

 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative Officers of 

the DFCCIL/Railways or of the Successor DFCCIL/Railways authorized to deal with any 

matters which these presents are concerned on his behalf. 

 

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and 

Control of the DFCCIL/Railways and shall also include Addl. General Manager, the General 

Manager (Construction) and shall mean and include their successors, of the successor 

DFCCIL/Railways. 

 

(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

DFCCIL/Railways and shall also include Chief Engineer (Construction), Chief Signal & 

Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 

Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical 

Engineer and shall also include GGM/GM of DFCCIL. 

 

(d)  “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the 

Railway and shall also mean any officer nominated by Managing Director / DFCCIL and 

shall mean and include their successors of the successor DFCCIL/Railways. 

. 

(e) “Engineer” and Employer’s Engineer shall  mean the Chief General Manager of DFCCIL 

/ Representative appointed by DFCCIL. 

 

(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 

Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / Dy .CPM / 

Add. CPM of DFCCIL in direct charge of the work and shall include any Sr. Sec. / Sec / Jr. 

Engineer / Executive / Sr. Executive, APM/PM / Dy.CPM of DFCCIL of Civil 

Engineering / Signal & Telecommunication Engineering / Electrical Engineering Department 

appointed by the DFCCIL/Railways and shall mean and include the Engineer’s 

Representative of the successor DFCCIL/Railways. 

 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company 

whether incorporated or not who enters into the contract with the DFCCIL/Railways and 

shall include their executors, administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of 

Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the DFCCIL/Railways 

modified by the tender percentage for items of works quantified, or not quantified, the 

Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the 

Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 

DFCCIL/Railways  as specified by DFCCIL under the authority of the Chief Engineer or as 

amplified, added to or superseded by Special Specifications, if any. 
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(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the   

Railway/DFCCIL, which includes- 

1.“Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of 

Rates of the Railway issued under the authority of the Chief Engineer from time to time, 

updated with correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents; 

2.“Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director 

General/ Central Public Works Department, Government of India, New Delhi, as adopted and 

modified by the DFCCIL under the authority of the Chief Engineer from time to time, 

updated with correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the 

contract and shall include any modifications of such drawings and further drawings as may be 

issued by the Engineer from time to time. 

(m) "Constructional Plant" shall mean all appliances or things of whatsoever nature required for 

the execution, completion or maintenance of the works or temporary works (as hereinafter 

defined) but does not include materials or other things intended to form or forming part of the 

permanent work. 

(n) "Temporary Works" shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the works are to 

be carried out and any other lands or places provided by the Railway/DFCCIL for the 

purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of 

completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having 

more than 3 years experience in the relevant field of construction work involved in the 

contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if 

tender is published on website or the date of publication in newspaper in case tender is not 

published on website.  

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 

with respective quantities and rates, accepted by the DFCCIL. 

1. (2)  Singular and Plural: Words importing the singular number shall also include the plural and 

vice versa where the context requires. 

1.(3)  Headings and Marginal Headings: The headings and marginal headings in these Standard 

General Conditions are solely for the purpose of facilitating reference and shall not be 

deemed to be part thereof or be taken into consideration in the interpretation or construction 

thereof the contract. 
 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract documents shall 

be signed in triplicate by the DFCCIL/Railways and the Contractor. The contract documents 

are complementary and what is called for by anyone shall be as binding as if called for by all, 

the intention of the documents is to include all labour and materials, equipments and 

transportation necessary for proper execution of work. Materials or works not covered by or 

properly inferable from any heading or class of the specifications shall not be supplied by the 

DFCCIL to the Contractors unless distinctly specified in the contract documents. Materials or 
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works described in words which so applied have a well-known technical or trade meaning, 

shall be held to refer to such recognized standards. 

2.(2) If a work is transferred from the jurisdiction of one DFCCIL/Railways to another 

DFCCIL/Railways  or to a Project authority or vice versa while contract is in subsistence, the 

contract shall be binding on the Contractor and the Successor DFCCIL/Railways/Project in 

the same manner & take effect in all respects as if the Contractor and the Successor 

DFCCIL/Project were parties thereto from the inception and the corresponding officer or the 

Competent Authority in the Successor Railway/DFCCIL/Project will exercise the same 

powers and enjoy the same authority as conferred to the Predecessor 

Railway/DFCCIL/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor 

DFCCIL/Railways , the contract shall, notwithstanding any things contained herein contrary 

there to, be binding on the Contractor and the Successor DFCCIL/Railways in the same 

manner and take effect in all respects as if the Contractor and the Successor 

DFCCIL/Railways had been parties thereto from the date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time being 

in force in the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision 

of any statute relating to the works and regulations and bye-laws of any local authority and of 

any water and lighting companies or undertakings, with whose system the work is proposed 

to be connected and shall before making any variation from the drawings or the specifications 

that may be necessitated by so confirming give to the Engineer notice specifying the variation 

proposed to be made and the reason for making the variation and shall not carry out such 

variation until he has received instructions from the Engineer in respect thereof. The 

Contractor shall be bound to give all notices required by statute, regulations or bye-laws as 

aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

3.(3)  Environmental and Forest clearances: 

The DFCCIL/Railways represents and warrants that the environmental and forest clearances 

pertaining to the work commensurate with the progress of work/agreed programme, will be 

obtained by Engineer. In the event of any delay in securing respective clearances leading to 

delay in execution of work, the Contractor shall be entitled to Extension of Time for the 

period of such delay in accordance with the provisions of Clause-17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and complaints 

made by the DFCCIL or the Engineer or the Engineer's Representative or the Contractor 

inter-se concerning the works shall be in writing or e-mail on registered e-mail IDs i.e. the e 

mail id provided for correspondence in the contract agreement, otherwise email id registered 

with IREPS and no notice, communication, reference or complaint not in writing or through 

e-mail, shall be recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name, 

designation and address of his authorized agent and all complaints, notices, communications 

and references shall be deemed to have been duly given to the Contractor, if delivered to the 

Contractor or his authorized agent or left at or posted to the address so given and shall be 
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deemed to have been so given in the case of posting on day on which they would have 

reached such address in the ordinary course of post/ e-mail or on the day on which they were 

so delivered or left. In the case of contract by partners, any change in the constitution of the 

firm shall be forthwith notified by the Contractor to the Engineer.  

6.   Occupation and Use of Land: No land belonging to or in the possession of the 

DFCCIL/Railways shall be occupied by the Contractor without the permission of the 

DFCCIL/Railways. The Contractor shall not use, or allow to be used the site for any purposes 

other than that of executing the works. Whenever non-Railway bodies/DFCCIL/persons are 

permitted to use DFCCIL/Railway premises with competent authority’s approval, 

conservancy charges as applicable from time to time may be levied. 

7.   Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any manner 

whatsoever without the special permission in writing of the Chief Engineer, save as provided 

below. Any breach of this condition shall entitle the DFCCIL/Railways to rescind the 

contract under Clause 62 of these Conditions and also render the Contractor liable for 

payment to the DFCCIL/Railways in respect of any loss or damage arising or ensuing from 

such cancellation; provided always that execution of the details of the work by petty 

Contractor under the direct and personal supervision of the Contractor or his agent shall not 

be deemed to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing   

seeking permission of Chief Engineer for the same. While submitting the proposal to 

Railway/DFCCIL, Contractor shall ensure the following: 

(a) (i)Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total 

contract value.  

 

(ii)The subcontractor shall have successfully completed at least one work similar to work 

proposed for subcontract in last 5 years, ending date of submission of proposal by Contractor 

to Railway/DFCCIL, costing not less than 35% value of work to be subletted, through a 

works contract. For fulfilment of above, Work Experience Certificate issued by a Govt. 

Department/Organisation shall be considered. Further, Work Experience Certificate issued by 

a Public listed company shall be considered provided the company is having average annual 

turnover of Rs 500 crore and above in last 3 financial years excluding the current financial 

year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 

5 years back from the date of submission of proposal by Contractor to Railway/DFCCIL and 

work experience certificate issued by a person authorised by the Public Listed Company to 

issue such certificates.  

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be 

asked for by the Railway/DFCCIL. 
 

In case contractor submits subcontractor’s work experience certificate issued by public listed 

company, the contractor shall also submit along with work experience certificate, the relevant 

copy of work order, bill of quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received and copy of final/last bill 

paid by company in support of above work experience certificate. 

 

(iii) There is no banning of business with the sub-contractor in force over IR.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by 

Contractor with subcontractor. No subcontractor shall be permitted without a formal 
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agreement between Contractor and subcontractor. This agreement shall clearly define the 

scope of work to be carried out by subcontractor and the terms of payment in clear & 

unambiguous manner. 
 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement 

legally enforceable in Court of Law with subcontractor and submit a copy of the same to the 

Engineer. 
 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended 

date of commencement of subcontractor’s work. 
 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, 

if he intends to do so at his own or on the instructions of Railway/DFCCIL, with prior 

intimation to Chief Engineer. 

 

(f) The Contractor shall indemnify Railway/DFCCIL against any claim of subcontractor. 

 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour 

to resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of 

work is not affected in any manner whatsoever. 

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, 

based on documents, is satisfied that subcontracted work has been carried out by 

subcontractor, shall issue work experience certificate to the subcontractor also for the portion 

of work subcontracted and successfully completed by the sub-contractor.  

Note: Work Experience Certificate to the subcontractor shall be issued only when the 

contractor’s work is complete and contractor is entitled for the issuance of Work Experience 

Certificate. However, in the same contract, when the Chief Engineer, based on documents, is 

satisfied that the subcontractor has successfully carried out subletted work; without issuance 

of work experience certificate to subcontractor at this stage, the Chief Engineer can, only 

once, consider the successfully completed subletted work for the fulfilment of eligibility for 

further subletting of work to the subcontractor in the same contract. When the contractor’s 

work is complete and contractor is entitled for the issuance of work experience certificate, 

the subcontractor shall be issued one Work Experience Certificate for the total scope of work 

executed by the subcontractor in the contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with 

Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per 

terms of the Contract. 
 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, 

he may instruct the Contractor to remove the subcontractor from the work and Contractor has 

to comply with the above instructions with due promptness. Contractor shall intimate the 

actual date of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever 

on this account shall be entertained by the DFCCIL/Railways and this shall be deemed as 

‘excepted matter’ (matter not arbitrable). 
 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual 

relationship between the sub-contractor and the DFCCIL/Railways and shall not relieve the 

Contractor of any responsibility under the Contract. 

8. Assistance by DFCCIL for the Stores to be obtained by the Contractor: Owing to 

difficulty in obtaining certain materials (including Tools & Plant) in the market, the DFCCIL 

may have agreed without any liability therefore to endeavour to obtain or assist the 
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Contractor in obtaining the required quantities of such materials as may be specified in the 

Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 

material, the Contractor shall not be deemed absolved of his own responsibility and shall 

keep in touch with the day to day position regarding their availability and accordingly adjust 

progress of works including employment of labour and the DFCCIL shall not in any way be 

liable for the supply of materials or for the non-supply thereof for any reasons whatsoever nor 

for any loss or damage arising in consequence of such delay or non-supply.  

9. Railway Passes: No free Railway passes shall be issued by the Railway to the Contractor or 

any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the DFCCIL/Railways for 

the conveyance of Contractor's materials, tools and plant by train which may be required for 

use in the works and the Contractor shall pay full freight charges at public tariff rates 

therefor. 

11. Use of Ballast Trains: The Railway/DFCCIL may agree to allow the Contractor use of the 

ballast or material trains under such conditions as shall be specially prescribed, provided that 

the Contractor shall pay for the use thereof charges calculated at public tariff rates on the 

marked carrying capacity of each vehicle subject to specified minimum charge per day or part 

of day and provided further that the Contractor shall indemnify the Railway/DFCCIL against 

any claims or damages arising out of the use or misuse thereof and against any liabilities 

under the Workmen's Compensation Act, 1923 or any statutory amendments thereto. 

12.  Representation on Works: The Contractor shall, when he is not personally present on the 

site of the works place, keep a responsible agent at the works during working hours who shall 

on receiving reasonable notice, present himself to the Engineer and orders given by the 

Engineer or the Engineer's representative to the agent shall be deemed to have the same force 

as if they had been given to the Contractor. Before absenting himself, the Contractor shall 

furnish the name and address of his agent for the purpose of this clause and failure on the part 

of the Contractor to comply with this provision at any time will entitle the DFCCIL/Railways 

to rescind the contract under Clause 62 of these Conditions. 

13.  Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious 

stones, coins, treasures relics antiquities and other similar things which shall be found in or 

upon the site shall be the property of the DFCCIL/Railways and the Contractor shall duly 

preserve the same to the satisfaction of the DFCCIL/Railways and shall from time to time 

deliver the same to such person or persons as the DFCCIL/Railways may appoint to receive 

the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except 

for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock or other 

substances or materials which may be obtained from any excavation made for the purpose of 

the works or any building or produced upon the site at the time of delivery of the possession 

thereof but all the substances, materials, buildings and produce shall be the property of the 

DFCCIL/Railways provided that the Contractor may, with the permission of the Engineer, 

use the same for the purpose of the works either free of cost or pay the cost of the same at 

such rates as may be determined by the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save harmless the 
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DFCCIL/Railways from and against all actions, suit, proceedings, losses, costs, damages, 

charges, claims and demands of every nature and description brought or recovered against the 

DFCCIL/Railways  by reason of any act or omission of the Contractor, his agents or 

employees, in the execution of the works or in his guarding of the same. All sums payable by 

way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained.  

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security 

submitted by the Contractor with his tender will be retained /encashed by the 

DFCCIL/Railways  as part of security for the due and faithful fulfillment of the contract by 

the Contractor.  Provided further that, if Contractor submits the Cash or Term Deposit 

Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee 

Bond from a Scheduled commercial bank of India, either towards the Full Security Depositor 

the Part Security Deposit equal to or more than Bid Security, the DFCCIL shall return the Bid 

Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit 

Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee 

bond issued from Scheduled commercial bank of India, or may be recovered at the rate of 

6% of the bill amount till the full Security Deposit is recovered.  Provided also that in case of 

defaulting Contractor, the DFCCIL may retain any amount due for payment to the Contractor 

on the pending "on account bills" so that the amounts so retained (including amount 

guaranteed through Performance Guarantee) may not exceed 10% of the total value of the 

contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up 

to the stipulated date of Maintenance/ work completion period plus 60 days and shall be 

extended from time to time, depending upon extension of contract granted in terms of Clause 

17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running 

bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be 

refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from 

scheduled commercial bank of India, to be submitted by him, for an amount equal to or more 

than the already available Security Deposit, provided however that, in a contract of value 

less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is 

permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such 

refund / return of the already available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above shall be   

returned to the Contractor along with or after, the following: 
 

(a) Final Payment of the Contract as per clause 51.(1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that 

DFCCIL has No Claim on Contractor  and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 

50.(1), in case applicable. 

 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 

clause 62 (1) of these conditions, the Security Deposit already with DFCCIL/Railways  
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under the contract shall be forfeited. However, in case the contract is rescinded in part or 

parts under clause 62 (1) of these conditions, the Security Deposit shall not be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable 

to the Contractor under the Contract, but Government Securities deposited in terms of Sub-

Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

 

16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty 

one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 

submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of 

LOA may be given by the Authority who is competent to sign the contract agreement. 

However, a penal interest of 12% per annum shall be charged for the delay beyond 

21(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday 

happens to be a declared holiday in the concerned office of the DFCCIL, submission of PG 

can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from 

the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 

DFCCIL shall be entitled to forfeit Bid Security and other dues payable to the contractor 

against that particular contract, subject to maximum of PG amount. In case a tenderer has not 

submitted Bid Security on the strength of their registration as a Startup recognized by 

Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and 

Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 

forms, amounting to 5% of the original contract value:- 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Government Securities including State Loan Bonds at 5% below the market value; 

(iv) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 

Bank of India; 

(vi)  Deposit in the Post Office Saving Bank; 

(vii) Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix) Ten years Defence Deposits; 

(x) National Defence Bonds and 

(xi)  Unit Trust Certificates at 5% below market value or at the face value whichever is less. 

Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. 

shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In 

case, the time for completion of work gets extended, the Contractor shall get the validity of 
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P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and 

shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the 

Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 

contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to 

which the President of India is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of: 

(i)       Failure by the Contractor to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer may claim the full amount of the Performance 

Guarantee. 

(ii)      Failure by the Contractor to pay President of India any amount due, either as agreed by the 

Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 

days of the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of these conditions. 

17.  Force Majeure Clause: If at any time, during the continuance of this contract, the 

performance in whole or in part by either party of any obligation under this contract shall be 

prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 

sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts 

or acts of God (hereinafter, referred to events) provided, notice of the happening of any such 

event is given by either party to the other within 30 days from the date of occurrence thereof, 

neither party shall by reason of such event, be entitled to terminate this contract nor shall 

either party have any claim for damages against the other in respect of such non-performance 

or delay in performance, and works under the contract shall be resumed as soon as practicable 

after such event has come to an end or ceased to exist, and the decision of the Engineer as to 

whether the works have been so resumed or not shall be final and conclusive, PROVIDED 

FURTHER that if the performance in whole or in part of any obligation under this contract is 

prevented or delayed by reason of any such event for a period exceeding 120 days, either 

party may at its option terminate the contract by giving notice to the other party. 

 

17A Extension of Time in Contracts: Subject to any requirement in the contract as to completion 

of any portion or portions of the works before completion of the whole, the Contractor shall 

fully and finally complete the whole of the works comprised in the contract (with such 

modifications as may be directed under conditions of this contract) by the date entered in the 

contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the Engineer 

to be reasonable in the circumstances, provided moreover that the Contractor shall be 

responsible for requesting such extension of the date as may be considered necessary as soon 

as the cause thereof shall arise.  

(ii) Extension for Delay not due to DFCCIL/Railways or Contractor: If in the opinion of the 

Engineer, the progress of work has any time been delayed by any act or neglect of 

Railway/DFCCIL's employees or by other Contractor employed by the DFCCIL under Sub-
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Clause (4) of Clause 20 of these Conditions or in executing the work not forming part of the 

contract but on which Contractor's performance necessarily depends or by reason of 

proceeding taken or threatened by or dispute with adjoining or to neighbouring owners or 

public authority arising otherwise through the Contractor's own default etc. or by the delay 

authorized by the Engineer pending arbitration or in consequences of the Contractor not 

having received in due time necessary instructions from the DFCCIL for which he shall have 

specially applied in writing to the Engineer or his authorized representative then upon 

happening of any such event causing delay, the Contractor shall immediately give notice 

thereof in writing to the Engineer within 15 days of such happening, but shall nevertheless 

make constantly his best endeavours to bring down or make good the delay and shall do all 

that may be reasonably required of him to the satisfaction of the Engineer to proceed with the 

works. The Contractor may also indicate the period for which the work is likely to be delayed 

and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to DFCCIL/Railways: In the event of any failure or delay by the 

DFCCIL to hand over the Contractor possession of the lands necessary for the execution of 

the works or to give the necessary notice to commence the works or to provide the necessary 

drawings or instructions or any other delay caused by the DFCCIL due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter the 

character thereof or entitle the Contractor to damages or compensation therefor, but in any 

such case, the DFCCIL may grant such extension or extensions of the completion date as may 

be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall 

seek extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ 

and 17A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 

days before the expiry of the date fixed for completion of the works. The Engineer shall 

consider the same and shall grant and communicate such extension of time as in his opinion 

is reasonable having regard to the nature and period of delay and the type and quantum of 

work affected thereby.  No other compensation shall be payable for works so carried forward 

to the extended period of time; the same rates, terms and conditions of contract being 

applicable, as if such extended period of time was originally provided in the original contract 

itself. 

The non-submission of request for extension or submission of request within less than  15 

days before the expiry of the date fixed for completion of the works, shall make him 

ineligible for extension under these sub clauses, subject to final decision of Engineer. 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated-

14.07.2022) 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time 

for the execution of the work or part of the works specified in the contract documents shall be 

deemed to be the essence of the contract and the works must be completed not later than the 

date(s) as specified in the contract. If the Contractor fails to complete the works within the 

time as specified in the contract for the reasons other than the reasons specified in Clause 17 

and 17A, the DFCCIL may, if satisfied that the works can be completed by the Contractor 

within reasonable short time thereafter, allow the Contractor for further extension of time 

(Proforma at Annexure-VII) as the Engineer may decide. On such extension the DFCCIL will 

be entitled without prejudice to any other right and remedy available on that behalf, to 

recover from the Contractor as agreed damages and not by way of penalty for each week or 

part of the week, a sum calculated at the rate of Liquidated Damages as decided by Engineer, 

between 0.05% to 0.30% of contract value of the works for each week or part of the week.  

For the purpose of this Clause, the contract value of the works shall be taken as value of 
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work as per contract agreement including any supplementary work order/contract agreement 

issued. Provided also, that the total amount of liquidated damages under this condition shall 

not exceed 5% of the contract value or of the total value of the item or groups of items of 

work for which a separate distinct completion period is specified in the contract. 

Provided further, that if the DFCCIL is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work 

within further extension of time allowed as aforesaid, the DFCCIL shall be entitled without 

prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s 

Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not 

actual damage is caused by such default. 

NOTE:  

  In a contract, where extension(s) of time have been allowed once under clause 

17B, further request(s) for extension of time under clause 17A can also be considered under 

exceptional circumstances. Such extension(s) of time under clause 17A shall be without any 

Liquidated damages, but the Liquidated damages already recovered during extension(s) of 

time granted previously under clause 17B shall not be waived. However, Price variation 

during such extension(s) shall be dealt as applicable for extension(s) of time under clause 

17B. 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 

Dated-14.07.2022) 

17C  Bonus for Early Completion of Work: In open tenders having advertised value more than 

Rs.50 crore and original period of completion 12 months or more, when there is no reduction 

in original scope of work by more than 10%, and no extension granted on either DFCCIL or 

Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 

completion of work. The period of less than 30 days shall be ignored while working out 

bonus. The maximum bonus shall be limited to 5% of original contract value. The completion 

date shall be reckoned as the date of issuance of completion certificate by Engineer. 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or offered 

by or on behalf of the Contractor or his partner or agent or servant or anyone on his behalf, to 

any officer or employee of the DFCCIL or to any person on his behalf in relation to obtaining 

or execution of this or any other contract with the DFCCIL shall, in addition to any criminal 

liability which he may incur, subject Contractor to the rescission of the contract and all other 

contracts with the DFCCIL and to the payment of any loss or damage resulting from such 

decision and the DFCCIL shall be entitled to deduct the amounts so payable from the 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the DFCCIL and if he shall do 

so, the DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with 

the DFCCIL. Any question or dispute as to the commission of any such offence or 

compensation payable to the DFCCIL under this Clause shall be settled by the General 

Manager of the DFCCIL, in such a manner as he shall consider fit & sufficient and his 

decision shall be final & conclusive. In the event of rescission of the contract under this 

Clause, the Contractor will not be paid any compensation whatsoever except payments for the 

work done upto the date of rescission. 
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EXECUTION OF WORKS 

19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of 

the ground, the character, quality and quantity of the materials to be encountered, the 

character of equipment and facilities needed preliminary to and during the progress of the 

works, the general and local conditions, the labour conditions prevailing therein and all other 

matters which can in any way affect the works under the contract.  

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 days after 

the receipt by him of an order in writing to this effect from the Engineer and shall proceed 

with the same with due expedition and without delay 

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work shall as 

soon as possible but not later than 30 days after the date of receipt of the acceptance letter in 

respect of contracts with initial completion period of two years or less or not later than 90 

days for other contracts have to submit the detailed programme of work indicating the time 

schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also 

submit the details of organisation (in terms of labour and supervisors), plant and machinery 

that he intends to utilize (from time to time) for execution of the work within stipulated date 

of completion. The programme of work amended as necessary by discussions with the 

Engineer, shall be treated as the agreed programme of the work for the purpose of this 

contract and the Contractor shall endeavor to fulfill this programme of work. The progress of 

work will be watched accordingly and the liquidated damages will be with reference to the 

overall completion date. Nothing stated herein shall preclude the Contractor in achieving 

earlier completion of item or whole of the works than indicated in the programme. 
 

In Contracts for works of New Line/Gauge Conversion/Doubling/DFCCIL Electrification, 

finalized through Tenders having advertised value more than Rs.100 crores, the Contractor 

shall submit a detailed time programme to the Engineer within 30 days after issue of LOA. 

The program shall include the physical and Financial Progress vis-à-vis program and forecast 

cash flow adopting Project Management Software such as Primavera/Sure Track/MS 

Project etc.  The program must identify the milestones, interface requirements and program 

reporting elements.  The Contractor shall supply, free of cost one set of authorized software 

to the Engineer and the soft copy of structured program for the project.  This shall be updated 

every month. The Contractor shall also submit a revised programme whenever the previous 

programme is inconsistent with actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated 

timing of each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery 

to Site, construction, erection and testing, each of these stages for work by each 

Subcontractor, if any, the sequence and timing of inspections and tests specified in the 

Contract, and a supporting report which includes:  

a general description of the methods which the Contractor intends to adopt, and of the major 

stages, in the execution of the Works,  

and details showing the Contractor’s reasonable estimate for the number of each class of 

Contractor’s Personnel &Equipment, required on the Site for each major stage. 
 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the Contractor 

shall proceed in accordance with the programme, subject to his other obligations under the 

Contract. The Engineer shall be entitled to rely upon the programme when planning their 

activities. 

 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the 
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extent stated) to comply with the Contract or to be consistent with actual progress and the 

Contractor’s stated intentions, the Contractor shall submit a revised programme to the 

Engineer within 15 days in accordance with this Sub-Clause. 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 

Dated-14.07.2022) 

 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out of all 

works in relation to original points, lines and levels of reference at his cost. The Contractor 

shall execute the work true to alignment, grade, levels and dimensions as shown in the 

drawing and as directed by the Engineer's representative and check these at frequent intervals. 

The Contractor shall provide all facilities like labour and instruments and shall co-operate 

with the Engineer's representative for checking of all alignment, grades, levels and 

dimensions. If, at any time, during the progress of the works any error appear or arise in any 

part of the work, the Contractor, on being required so to do by the Engineer's representative 

shall, at his own cost rectify such errors, to the satisfaction of the Engineer's representative.  

Such checking shall not absolve the Contractor of his own responsibility of maintaining 

accuracy in the work. The Contractor shall carefully protect and preserve all bench marks, 

sight rails, pegs and other things used in setting out the work. 
 

20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which 

the several parts of the works shall be executed and the Contractor shall execute without 

delay all orders given by the Engineer from time to time; but the Contractor shall not be 

relieved thereby from responsibility for the due performance of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorised, except under written 

instructions from the Engineer.  

20.(3)  Extra Works: Should works over and above those included in the contract require to be 

executed at the site, the Contractor shall have no right to be entrusted with the execution of 

such works which may be carried out by another Contractor or Contractors or by other means 

at the option of the DFCCIL. 

20.(4)  Separate Contracts in Connection with Works: The DFCCIL shall have the right to let 

other contracts in connection with the works. The Contractor shall afford other Contractors 

reasonable opportunity for the storage of their materials and the execution of their works and 

shall properly connect and coordinate his work with theirs. If any part of the Contractor’s 

work depends upon proper execution or result upon the work of another Contractor(s), the 

Contractor shall inspect and promptly report to the Engineer any defects in such works that 

render it unsuitable for such proper execution and results. The Contractor's failure so-to 

inspect and report shall constitute an acceptance of the other Contractor's work as fit and 

proper for the reception of his work, except as to defects which may develop in the other 

Contractor's work after the execution of his work. 

21.  Instruction of Engineer's Representative: Any instructions or approval given by the 

Engineer's representative to Contractor in connection with the works shall bind the Contractor 
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as though it had been given by the Engineer provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall not prejudice 

the power of the Engineer thereafter to disapprove such work or material and to order the 

removal or breaking up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

representative, he shall be entitled to refer the matter to the Engineer who shall there upon 

confirm or vary such decision. 

22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings shall be 

made available to the contractor commensurate with the accepted programme of work 

submitted under clause 19(3). The whole of the works shall be executed in perfect conformity 

with the specifications and drawings of the contract. If Contractor performs any works in a 

manner contrary to the specifications or drawings or any of them and without such reference 

to the Engineer, he shall bear all the costs arising or ensuing therefrom and shall be 

responsible for all loss to the DFCCIL. 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of 

Drawings and Specifications at the site, in good order, and such contract documents as may 

be necessary, available to the Engineer or the Engineer's Representative. 

 22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and copies 

thereof furnished by the DFCCIL to the Contractor are deemed to be the property of the 

DFCCIL. They shall not be used on other works and with the exception of the signed contract 

set, shall be returned by the Contractor to the DFCCIL on completion of the work or 

termination of the Contract. 

 22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor's request, additional 

instructions by means of drawings or otherwise, necessary for the proper execution of the 

works or any part thereof. All such drawings and instructions shall be consistent with the 

Contract Documents and reasonably inferable there from. 

22.(5)   Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to the 

meaning and intent of any portion of the Specifications and Drawings or as to execution or 

quality of any work or material, or as to the measurements of the works the decision of the 

Engineer thereon shall be final subject to the appeal (within 7 days of such decision being 

intimated to the Contractor) to the Chief Engineer who shall have the power to correct any 

errors, omissions, or discrepancies in aforementioned items and whose decision in the matter 

in dispute or doubt shall be final and conclusive. 

23.  Working during Night: The Contractor shall not carry out any work between sun-set and 

sun-rise without the previous permission of the Engineer. However, if the Engineer is 

satisfied that the work is not likely to be completed in time except by resorting to night work, 

he may order the same without confirming any right on the Contractor for claiming any extra 

payment for the same. 
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24.  Damage to DFCCIL Property or Private Life and Property: The Contractor shall be 

responsible for all risk to the work and for trespass and shall make good at his own expense 

all loss or damage whether to the works themselves or to any other property of the DFCCIL 

or the lives, persons or property of others from whatsoever cause in connection with the 

works until they are taken over by the DFCCIL, although all reasonable and proper 

precautions may have been taken by the Contractor. In case the DFCCIL shall be called upon 

to make good any costs, loss or damages, or to pay any compensation, including that payable 

under the provisions of the Workmen's Compensation Act or any statutory amendments 

thereof to any person or persons sustaining damages as aforesaid by reason of any act, or any 

negligence or omissions on the part of the Contractor; the amount of any costs or charges 

including costs and charges in connection with legal proceedings, which the DFCCIL may 

incur in reference thereto, shall be charged to the Contractor. The DFCCIL shall have the 

power and right to pay or to defend or compromise any claim of threatened legal proceedings 

or in anticipation of legal proceedings being instituted consequent on the action or default of 

the Contractor, to take such steps as may be considered necessary or desirable to ward off or 

mitigate the effect of such proceedings, charging to Contractor, as aforesaid; any sum or sums 

of money which may be paid and any expenses whether for reinstatement or otherwise which 

may be incurred and the propriety of any such payment, defence or compromise, and the 

incurring of any such expenses shall not be called in question by the Contractor. 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself 

with sheds, storehouses and yards in such situations and in such numbers as in the opinion of 

the Engineer is requisite for carrying on the works and the Contractor shall keep at each such 

sheds, storehouses and yards a sufficient quantity of materials and plant in stock as not to 

delay the carrying out of the works with due expedition and the Engineer and the Engineer's 

representative shall have free access to the said sheds, store houses and yards at any time for 

the purpose of inspecting the stock of materials or plant so kept in hand, and any materials or 

plant which the Engineer may object to shall not be brought upon or used in the works, but 

shall be forthwith removed from the sheds, storehouses or yards by the Contractor. The 

Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking vats 

or any other equipments necessary for the execution of the works.  

 

26.      Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to 

give the necessary directions to his workmen and to see that they execute their work in sound 

& proper manner and shall employ only such supervisors, workmen & labourers in or about 

the execution of any of these works as are careful and skilled in the various trades.  

26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and 

whenever required by the Engineer, he shall submit a correct return showing the names of all 

staff and workmen employed by him.  

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the 

works a sufficient number of staff and workmen as is necessary for proper completion of the 
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works within the time prescribed, the Contractor shall forthwith on receiving intimation to 

this effect deploy the additional number of staff and labour as specified by the Engineer 

within seven days  of being so required and failure on the part of the Contractor to comply 

with such instructions will entitle the DFCCIL to rescind the contract under Clause 62 of 

these conditions. 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 

Diploma Engineer(s), as prescribed in the tender documents.  

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be 

liable to pay liquidated damages at the rates, as prescribed in the tender documents.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities 

contained in the works contract shall be specified in the tender documents as ‘Special 

Condition of Contract’. 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials specified 

and provided in the contract or that may be necessary to be done in order to form and 

complete any part thereof shall be executed in the best and most substantial workman like 

manner with materials of the best and most approved quality of their respective kinds, 

agreeable to the particulars contained in or implied by the specifications and as referred to in 

and represented by the drawings or in such other additional particulars, instructions and 

drawings given during the carrying on of the works and to the entire satisfaction of the 

Engineer according to the instructions and directions which the Contractors may from time to 

time receive from the Engineer. The materials may be subjected to tests by means of such 

machines, instruments and appliances as the Engineer may direct and wholly at the expense 

of the Contractor. 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's Representative 

shall be entitled to order from time to time: 

(a)  The removal from the site, within the time specified in the order, of any materials which in 

his opinion are not in accordance with the specifications or drawings. 

(b)  The substitution of proper and suitable materials, and 

(c)  the removal and proper re-execution, notwithstanding any previous tests thereof or on 

account payments therefor, of any work which in respect of materials or workmanship is not 

in his opinion in accordance with the specifications and in case of default on the part of the 

Contractor in carrying out such order, the DFCCIL shall be entitled to rescind the contract 

under Clause 62 of these conditions. 

(d)  The provision of Construction and Demolition Waste Management Rule 2016 issued by 

Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in the 

Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. 

Contractor shall implement these provisions at worksites, for which no extra payment will be 

payable. 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 

Representative every facility for entering in and upon every portion of the work at all hours 

for the purpose of inspection or otherwise and shall provide all labour, materials, planks, 

ladders, pumps, appliances and things of every kind required for the purpose and the 
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Engineer and the Engineer's Representative shall at all times have free access to every part of 

the works and to all places at which materials for the works are stored or being prepared. 

 

29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the 

Engineer or the Engineer's Representative whenever any work or materials are intended to be 

covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach of 

measurements in order that the work may be inspected or that correct dimensions may be 

taken before being so covered, placed beyond the reach of measurement in default whereof, 

the same shall at the option of the Engineer or the Engineer's Representative be uncovered 

and measured at the Contractor's expense or no allowance shall be made for such work or 

materials. 

30.  Temporary Works: All temporary works necessary for the proper execution of the works 

shall be provided and maintained by the Contractor and subject to the consent of the Engineer 

shall be removed by him at his expenses when they are no longer required and in such 

manner as the Engineer shall direct. In the event of failure on the part of the Contractor to 

remove the temporary works, the Engineer will cause them to be removed and cost as 

increased by supervision and other incidental charges shall be recovered from the Contractor. 

If temporary huts are provided by the Contractor on the DFCCIL land for labour engaged by 

him for the execution of works, the Contractor shall arrange for handing over vacant 

possession of the said land after the work is completed; if the Contractor's labour refuse to 

vacate, and have to be evicted by the DFCCIL, necessary expenses incurred by the DFCCIL 

in connection therewith shall be borne by the Contractor. 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the 

Contractor shall be responsible for the arrangements to obtain supply of water necessary for 

the works. 

31.(2)  Water Supply from DFCCIL/Railways System: The DFCCIL/Railways may supply to the 

Contractor  part or whole of the quantity of the water required for the execution of works 

from the Railway/DFCCIL's existing water supply system at or near the site of works on 

specified terms and conditions and at such charges as shall be determined by the 

DFCCIL/Railways and payable by the Contractor, provided that the Contractor shall arrange, 

at his own expense, to effect the connections and lay additional pipelines and accessories on 

the site and that the Contractor shall not be entitled to any compensation for interruption of 

failure of the water supply. 

31.(3)  Water Supply by DFCCIL/Railways Transport: In the event of the DFCCIL/Railways 

arranging supply of water to the Contractor at or near the site of works by travelling water 

tanks or other means, the freight and other charges incurred thereby, including demurrage 

charges that may be levied, shall be paid by the Contractor in addition to the charges referred 

to in Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to any 

compensation for interruption or failure of the water supply. 

31.(4)   (a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 

provided in the contract, the Contractor shall be responsible for arrangements to obtain 

supply of Electric Power for the works. 

(b) Electric Supply from the DFCCIL/Railways System:  The DFCCIL/Railways may 

supply to the Contractor part or whole of the electric power wherever available and possible, 

required for execution of works from the DFCCIL's existing electric supply systems at or 

near the site of works on specified terms and conditions and such charges as shall be 

determined by the DFCCIL/Railways and payable by the Contractor provided the cost of 

arranging necessary connections to the Railway/DFCCIL's Electric Supply systems and 

laying of underground/overhead conductor, circuit protection, electric power meters, 

transmission structure, shall be borne by the Contractor and that the Contractor shall not be 
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entitled to any compensation for interruption or failure of the Electric supply system. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor upon 

the site or on the land occupied by the Contractor in connection with the works and intended 

to be used for the execution thereof shall immediately be deemed to be the property of the 

DFCCIL/Railways. Such of them as during the progress of the works are rejected by the 

Engineer under Clause 25 of these conditions or are declared by him not to be needed for the 

execution of the works or such as on the grant of the certificate of completion remain unused 

shall immediately on such rejection, declaration or grant cease to be deemed the property of 

the DFCCIL/Railways and the Contractor may then (but not before) remove them from the 

site or the said land. This clause shall not in any way diminish the liability of the Contractor 

nor shall the DFCCIL/Railways be in any way answerable for any loss or damage which may 

happen to or in respect of any such materials or plant either by the same being lost, stolen, 

injured or destroyed by fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by DFCCIL/Railways: The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether of a like description 

or not belonging to the DFCCIL/Railways and committed to his charge for the purpose of the 

works and shall be responsible for all damage or loss caused by him, his agents, permitted 

sub-contractor, or his workmen or others while they are in his charge. The Contractors shall 

sign accountable receipts for tools, plants and materials made over to him by the Engineer 

and on completion of the works shall hand over the unused balance of the same to the 

Engineer in good order and repair, fair wear and tear excepted, and shall be responsible for 

any failure to account for the same or any damage done thereto. 

33.(2) Hire of DFCCIL's Plant: The DFCCIL may hire to the Contractor such plant as concrete 

mixers, compressors and portable engines for use during execution of the works on such 

terms as may be specified in the special conditions or in a separate agreement for Hire of 

Plant. 

34.(1)  Precaution During Progress of Works: During the execution of works, unless otherwise 

specified, the Contractor shall at his own cost provide the materials for and execute all 

shoring, timbering and strutting works as is necessary for the stability and safety of all 

structures, excavations and works and shall ensure that no damage, injury or loss is caused or 

likely to be caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer. All compensations claimed for any unauthorized closure, cutting 

through, alteration, diversion or obstruction to such roads or water courses by the Contractor 

or his agent or his staff shall be recoverable from the Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India.  

34.(3)  Provision of Access to Premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision for the passage of traffic, for securing safe access 

to all premises approached from such street or thoroughfare and for any drainage, water 

supply or means of lighting which may be interrupted by reasons of the execution of the 

works and shall react and maintain at his own cost barriers, lights and other safeguards as 

prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary 

to prevent accidents. The works shall in such cases be executed night and day, if so ordered 

by the Engineer and with such vigour so that the traffic way be impeded for as short a time as 

possible. 

 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public whether on public or DFCCIL/Railways property and shall post such look 

out men as may, in the opinion of the Engineer, be required to comply with regulations 
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appertaining to the work. Contractor shall ensure placement of barricading / partitions at the 

place of work to ensure safety of habitants of adjacent area, failing which Engineer may 

advise stoppage of work as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. 

name of work, approximate cost, expected date of completion, name and address of the 

Contractor and address of Engineer on a proper steel Board of size not less than    1m x 1m. 

35.      Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor 

without the permission of the Engineer and then also only in the manner and to the extent to 

which such permission is given. Where explosives are required for the works, they shall be 

stored in a special magazine to be provided by and at the cost of the Contractor in accordance 

with the Explosive Rules. The Contractor shall obtain the necessary license for the storage 

and the use of explosives.  All operations in which or for which explosives are employed 

shall be at the sole risk and responsibility of the Contractor and the Contractor shall 

indemnify the DFCCIL/Railways in respect thereof. 

 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as the 

Engineer may consider necessary and shall during such suspension properly protect and 

secure the work so far as is necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions or by 

some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public or 

workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and 

restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to 

high level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works, but in the event of any suspension ordered by the Engineer 

for reasons other than aforementioned and when each such period of suspension exceeds 14 

days, the Contractor shall be entitled to such extension of time for completion of the works as 

the Engineer may consider proper having regard to the period or periods of such suspensions 

and to such compensations as the Engineer may consider reasonable in respect of salaries or 

wages paid by the Contractor to his employees during the periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part thereof 

is suspended on the order of the Engineer for more than three months at a time, the 

Contractor may serve a written notice on the Engineer requiring permission within 15 days 

from the receipt thereof to proceed with the works or that part thereof in regard to which 

progress is suspended and if such permission is not granted within that time the Contractor by 

further written notice so served may, but is not bound to, elect to treat the suspension where it 

affects part only of the works as an omission of such part or where it affects the whole of the 

works, as an abandonment of the contract by the DFCCIL. 

37.  Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to 
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provide for works duly and properly completed in accordance with the General and Special 

(if any) Conditions of the Contract and the Specifications and drawings together with such 

enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 

in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 

shall be deemed to include and cover superintendence and labour, supply, including full 

freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 

props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and 

plant required on the works, except such tools, plant or materials as may be specified in the 

contract to be supplied to the Contractor by the DFCCIL, the erection, maintenance and 

removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 

draining, all prevention of or compensation for trespass, all barriers and arrangements for the 

safety of the public or of employees during the execution of works, all sanitary and medical 

arrangements for labour camps as may be prescribed by the DFCCIL, the setting of all work 

and of the construction, repair and upkeep of all center lines, bench marks and level pegs 

thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface 

damage or taxes and impositions payable to local authorities in respect of land, structures and 

all material supplied for the work or other duties or expenses for which the Contractor may 

become liable or may be put to under any provision of law for the purpose of or in connection 

with the execution of the contract and all such other incidental charges or contingencies as 

may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new 

tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 

within the original date of completion/date of completion extended under clause 17 & 17A 

and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be 

reimbursed the amount so paid. 

 Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 

tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 

tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 

Deposit or any other dues of Contractor with the Government of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the 

scale in force for the time being on the DFCCIL and incurred by the Contractor failing to 

load or unload any goods or materials within the time allowed by the DFCCIL for loading as 

also wharfage charges, of materials not removed in time, as also charges due on 

consignments booked by or to him shall be paid by the Contractor, failing which such charges 

shall be debited to the Contractor's account in the hands of the DFCCIL and shall be deducted 

from any sums which may become due to him in terms of the contracts. 

 

39.(1) Rates for Extra Item(s) of Works:   

(a)  Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor 

on the instructions of the Engineer which is not included in the accepted Bill(s) of Quantities 

but figures in the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth 

in the "Standard Schedule of Rates (SSOR)" modified by the tender percentage as accepted in 

the contract for that chapter of Standard Schedule of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between 

the Engineer and the Contractor before the execution of such items of work as per sub clause  

(b)  Other Items: For any item of work to be carried out by the Contractor but not included in the 

accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor 

shall be bound to notify the Engineer at least seven days before the necessity arises for the 
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execution of such items of works that the accepted Bill(s) of Quantities does not include rate 

or rates for such extra work involved. The rates payable for such items shall be decided at the 

meeting to be held between the Engineer and Contractor, in as short a period as possible after 

the need for the special item has come to the notice. In case the Contractor fails to attend the 

meeting after being notified to do so or in the event of no settlement being arrived at, the 

Railway shall be entitled to execute the extra works by other means and the Contractor shall 

have no claim for loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market 

rates of labour, machinery & materials and by taking guidance from the following documents 

in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated-

14.07.2022) 

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto 

before the rates as determined and agreed upon as lastly hereuntofore-mentioned, then and in 

such a case the Contractor shall only be entitled to be paid in respect of the work carried out 

or expenditure incurred by him prior to the date of determination of the rates as aforesaid 

according to the rates as shall be fixed by the Engineer. However, if the Contractor is not 

satisfied with the decision of the Engineer in this respect, he may appeal to the Chief 

Engineer within 30 days of getting the decision of the Engineer, supported by analysis of the 

rates claimed. The Chief Engineer's decision after hearing both the parties in the matter 

would be final and binding on the Contractor and the DFCCIL. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed 

under the contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. 

The Engineer shall determine the date on which the work is considered to have been 

completed, in support of which his certificate shall be regarded as sufficient evidence for all 

purposes. The Engineer shall determine from time to time, the date on which any particular 

section of the work shall have been completed, and the Contractor shall be bound to observe 

any such determination of the Engineer. 

 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall clear 

away and remove from the site all constructional plant, surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and works clean and in a 

workman like condition to the satisfaction of the Engineer. No final payment in settlement of 

the accounts for the works shall be paid, held to be due or shall be made to the, Contractor 

till, in addition to any other condition necessary for final payment, site clearance shall have 

been affected by him, and such clearance may be made by the Engineer at the expense of the 

Contractor in the event of his failure to comply with this provision within 7 days after 

receiving notice to that effect. Should it become necessary for the Engineer to have the site 

cleared at the expenses of the Contractor, the DFCCIL shall not be held liable for any loss or 

damage to such of the Contractor's property as may be on the site and due to such removal 

there from which removal may be affected by means of public sales of such materials and 

property or in such a way as deemed fit and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in 

case the contractor fails to complete the final part(s) of the work and the value of such part(s) 
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of the work is limited to 5% of the original contract value, the Engineer may allow/decide for 

offloading of such part(s) of works, either after the Contractor’s request in writing to do so or 

after serving a 14 (Fourteen) days suo-moto notice (as per annexure- VIIA), if the Engineer is 

of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful 

completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 

DFCCIL/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would not be 

substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of 

execution of such offloaded work through other agency(ies) (as per annexure- VIIB). The 

extra expenditure so incurred in execution of the offloaded work, shall be recovered from 

subsequent Bill(s) or any other dues of the Contractor, but not exceeding the value of 

Performance Guarantee available in the contract. There shall be no other repercussion of such 

offloading on execution of the balance contract. The Contractor shall have no claim on 

account of above mentioned offloading of works.  

VARIATIONS IN EXTENT OF CONTRACT 

 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the 

contract required to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the DFCCIL and the Contractor and no 

work shall proceed under such modifications until this has been done. Any verbal or written 

arrangement abandoning, modifying, extending, reducing or supplementing the contract or 

any of the terms thereof shall be deemed conditional and shall not be binding on the DFCCIL 

unless and until the same is incorporated in a formal instrument and signed by the DFCCIL 

and the Contractor, and till then the DFCCIL shall have the right to repudiate such 

arrangements. 

 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the DFCCIL/Railways shall 

be entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 

alterations in their design, character position, site, quantities, dimensions or in the method of 

their execution or in the combination and use of materials for the execution thereof or to 

order any additional work to be done or any works not to be done and the Contractor will not 

be entitled, to any compensation for any increase/reduction in the quantities of work but will 

be paid only for the actual amount of work done and for approved materials supplied against 

a specific order. 

42.(2)(i) Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity of each individual item of the contract would be upto 25% of the quantity originally 

contracted, except in case of foundation work (in which no variation limit shall apply). 

However, the rates for the increased quantities shall be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be 

entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 

quantity of individual item of works. 

(iii)  In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, then same shall be executed at following rates 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 60 
 

1. Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 

concerned item, shall be paid at 98% of the rate awarded for that item in that particular 

tender; 

2. Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular tender; 

3. Variation in quantities of individual items beyond 150% will be avoided and would be 

permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 

awarded for that item in that particular tender.  

4. Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% 

prescribed for other items). A minor value item for this purpose is defined as an item whose 

original agreement value is less than 1 % of the total original contract value.  

4.(i)  Quantities operated upto and including 100% of the agreement quantity of the concerned 

minor value item, shall be paid at the rate awarded for that item in that particular tender; 

4.(ii)Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item in that 

particular tender; 

4.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and 

would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% 

of the rate awarded for that item in that particular tender. 

4.(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 

earthwork items and variation in the quantities of individual classifications of soil shall not be 

subject to this limit.  

4.(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 

25% would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR 

items. However, in case of Non-Standard Schedule of Rates (SSOR) items, the limit of 25% 

would apply on the individual items irrespective of the manner of quoting the rate (single 

percentage rate or individual item rate). 

 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of 

the contract; but shall be performed by the Contractor as provided therein and be subject to 

the same conditions, stipulations and obligations as if they had been originally and 

expressively included and provided for in the Specifications and Drawings and the amounts 

to be paid therefor shall be calculated in accordance with the accepted Bill(s) of Quantities. 

Any extra item(s)/quantities of work falling outside the purview of the provisions of Sub-

Clause (2) above shall be paid for at the rates determined under Clause-39 of these 

Conditions. 

CLAIMS 

 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer 

once in every quarter commencing from the month following the month of issue of Letter of 

Acceptance, an account giving full and detailed particulars of all claims for any additional 

expenses to which the Contractor may consider himself entitled to and of all extra or 

additional works ordered by the Engineer which he has executed during the preceding quarter 

and no claim for payment for such work will be considered which has not been included in 

such particulars. 

43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any claim 

whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall 
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the DFCCIL entertain or consider any such claim, if made by the Contractor, after he shall 

have signed a "No Claim" Certificate in favour of the DFCCIL in such form as shall be 

required by the DFCCIL after the works are finally measured up. The Contactor shall be 

debarred from disputing the correctness of the items covered by "No Claim" Certificate or 

demanding a clearance to arbitration in respect thereof. 

 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted 

Bill(s) of Quantities with items of works quantified are the estimated quantities of the works 

and they shall not be taken as the actual and correct quantities of the work to be executed by 

the Contractor in fulfillment of his obligations under the contract. 

45(i). Measurement of Works by DFCCIL: The Contractor shall be paid for the works at the rates 

in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 

of these Conditions on the measurements taken by the Engineer or the Engineer's 

representative in accordance with the rules prescribed for the purpose by the DFCCIL. The 

quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall 

be calculated to the nearest whole number, any fraction below half being dropped and half 

and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities 

is single, the quantities shall be calculated to two places of decimals. Such measurements will 

be taken of the work in progress from time to time and at such intervals as in the opinion of 

the Engineer shall be proper having regard to the progress of works. The date and time on 

which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the 

Contractor who shall be present at the site and shall sign the results of the measurements 

(which shall also be signed by the Engineer or the Engineer's representative) recorded in the 

official measurements book as an acknowledgement of his acceptance of the accuracy of the 

measurements. Failing the Contractor's attendance, the work may be measured up in his 

absence and such measurements shall, notwithstanding such absence, be binding upon the 

Contractor whether or not he shall have signed the measurement books provided always that 

any objection made by him to measurement shall be duly investigated and considered in the 

manner set out below: 

(a)  It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements. Any re-

measurement taken by the Engineer or the Engineer's representative in the presence of the 

Contractor or in his absence after due notice has been given to him in consequence of 

objection made by the Contractor shall be final and binding on the Contractor and no claim 

whatsoever shall thereafter be entertained regarding the accuracy and Classification of the 

measurements. 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the   contract 

provides for the same): 

(a)  The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities    

and for extra works at rates determined under Clause 39 of these Conditions on the 

measurements taken by the Contractor’s authorized Engineer in accordance with the rules 

prescribed for the purpose by the DFCCIL. The quantities for items the unit of which in the 

accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, 

any fraction below half being dropped and half and above being taken as one; for items the 
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unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated 

to two places of decimals. Such measurements will be taken of the work in progress from 

time to time. The date and time on which ‘on account’ or ‘final’ measurements are to be 

made shall be communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be 

present at the site and shall witness the test checks, failing the Contractor’s attendance the test 

checks may be conducted in his absence and such test checks shall not withstanding such 

absence be binding upon Contractor provided always that any objection made by Contractor 

to test check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 

measurement within 7 days of date of such test checks. Any re-test check done by the 

concerned DFCCIL’s authority in the presence of the Contractor or in his absence after due 

notice given to him in consequent of objection made by the Contractor shall be final and 

binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding 

the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

(b)  Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 

detected by the Engineer that agency has claimed any exaggerated measurement or has 

claimed any false measurement for the works which have not been executed; amounting to 

variation of 5% or more of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 

liquidated damages equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall recover 

liquidated damages equal to 15% of claimed gross bill value. In addition, the facility of 

recording of measurements by Contractor as well as release of provisional payment shall be 

withdrawn. Once withdrawn, measurements shall be done by DFCCIL as per clause 45(i) 

above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to time by 

way of "On-Account" payment only for such works as in the opinion of the Engineer he has 

executed in terms of the contract. All payments due on the Engineer’s/Engineer's 

Representative's certificates of measurements or Engineer’s certified “Contractor’s authorized 

Engineer’s measurements”  shall be subject to any deductions which may be made under 

these presents and shall further be subject to, unless otherwise required by Clause 16 of these 

Conditions, a retention of six percent by way of Security Deposits, until the amount of 

Security Deposit by way of such retentions shall amount to 5% of the total value of the 

contract provided always that the Engineer may by any certificate make any correction or 

modification in any previous certificate which shall have been issued by him and that the 

Engineer may withhold any certificate, if the works or any part thereof are not being carried 

out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off to the 

nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more 

upto₹1 will be reckoned as ₹ 1. 

46.(3)  On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 

made to the Contractor shall be without prejudice to the final making up of the accounts 
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(except where measurements are specifically noted in the Measurement Book as "Final 

Measurements" and as such have been signed by the Contractor and Engineer/Engineer's 

Representative) and shall in no respect be considered or used as evidence of any facts stated 

in or to be inferred from such accounts nor of any particular quantity of work having been 

executed nor of the manner of its execution being satisfactory. 

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 

Documents, DFCCIL shall make payment(s) of Interest bearing advances, on the request of 

contractor. The payment and recovery of such Advances shall be made as under: 

 (a): Mobilisation Advance – (Not applicable for this tender) 

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 

equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of 

an utilization certificate by the contractor that the Stage 1 advance has been properly 

utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) 

from a scheduled commercial bank of India of at least 110% of the value of the sanctioned 

advance amount (covering principal plus interest). 

 (b): Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new 

Machinery & Equipment, involving substantial outlay, brought to site and essentially 

required for the work. This advance shall not exceed 75% of the purchase price of such 

Equipment and shall be payable when Equipment is hypothecated to the President of India by 

a suitable bond or alternatively covered by an irrevocable Bank Guarantee from a scheduled 

commercial bank of India for full cost of the Plant & Equipment in a form acceptable to 

Railways/DFCCIL. The Plant & Equipment shall be insured for the full value and for the 

entire period, they are required for the work.  This Plant & Equipment shall not be removed 

from the site of work without prior written permission of the Engineer. No advance should be 

given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following conditions 

- 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall        

commence when the value of contract executed reaches 15% of original contract value and 

shall be completed when the value of work executed reaches 85% of the original contract 

value. The installments on each "on account bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from the 

date of payment of advance till date of particular on-account bill (through which recovery of 

principal is effected) and adjusted fully against on-account bill along with pro-rata principal 

recovery. In the event of any short-fall, the same shall be carried forward to the next on-

account bill and shall attract interest.  
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(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for the      

purpose for which they are paid. Under no circumstances, shall the advances be diverted for 

other purposes. Any such diversion shall be construed as a breach of the Contract and the 

Contractor shall be asked to return the advance at once and pay interest at 15% per annum 

till the advance is recovered back from him. The Contractor shall return the advance and 

pay the interest in one go without demur. The Contractor, if required by the Engineer shall 

provide the details of utilisation of Mobilisation advance. 

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of 

contract and DFCCIL shall be entitled to terminate the contract and forfeit his Performance 

Guarantee as well as Security Deposit. 

(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short closed 

under any other condition(s) of the contract, without making full recovery of advances and 

accrued interest thereon, by the DFCCIL, such balance of advances and accrued interest 

thereon shall immediately become due and payable by the Contractor to the DFCCIL. The 

same shall be recovered from any due of Contractor with the Government of India. 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be 

transferred electronically to his bank account.  

 

 46A. Price Variation Clause (PVC):  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having  

advertised value above Rs. 2 Crores. Provided further that, in a contract where PVC is 

applicable, following shall be outside the purview of price adjustments (i.e. shall be excluded 

from the gross value of the work for the purpose of price variation) : 

a) Materials supplied by DFCCIL to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) 

of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 

applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of 

such extra item(s). 

(As per Advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy Dated-

14.07.2022) 

 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month 

prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of 

PVC shall commence from the month following the Base month. The Price Variation shall 

be based on the average Price Index of the quarter under consideration. 

46A.3 Validity: 

Rates accepted by DFCCIL Administration shall hold good till completion of work and no 

additional individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 

any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall 

be          steel, cement, ferrous material, non-ferrous material, insulators, zinc and other 

materials, labour, plant & machinery, fuel, explosives, detonators etc. Adjustment for 

variation in prices of these items shall be determined in the manner prescribed.  
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46A.5 No price variation shall be admissible for fixed components.  

46A.6 The percentages of various components in various type of works shall be as specified for all     

item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table & 

classifications given below: 

(I) For Civil Engineering Works: Deleted 

 
 

(II) For DFCCIL Electrification Works:  

(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85 

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er = [(LQ - LB) / LB] x 85 

Where, 

L : Amount of price variation in Labour 

M:    Amount of price variation in Materials 

F:  Amount of price variation in Fuel 

E :Amount of price variation in Explosives 

PM: Amount of price variation in Plant, Machinery and Spares 

S: Amount of price variation in Steel Supply Item 

C :Amount of price variation in Cement Supply Item 

T :Percentage variation payable on the gross value of bill of Concreting (Bill(s) of Quantities 

for concrete items) 

R :Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 

Quantities for ferrous items) 

N :Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of 

Quantities for non-ferrous items) 

I :Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities for 

Insulator items) 

G :Percentage variation payable on the gross value of bill of General Works (Bill(s) of 

Quantities for General items) 

Er :Percentage variation payable on the gross value of erection (Bill(s) of Quantities for 

Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the 

Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL 

or/and WFL and cost of materials supplied by Railway either free or at fixed rate, WS Gross 

value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of cement and /or supply of 

grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of 
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Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures 

excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection 

/ Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / 

Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 

the base period 

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 

the average price index of the 3 months of the quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base 

period 

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the 

average price index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of ‘Petroleum 

Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, 

Mumbai &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of ‘Petroleum 

Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, 

Mumbai &Chennai, for the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Ministry of Commerce & Industry, Department of 

Industrial Policy & Promotion (DIPP), for the base period. 

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, 

Department of Industrial Policy & Promotion (DIPP), for the average price index 

of 3 months of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published 

in RBI (Reserve Bank of India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published 

in RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of the 

quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant category of steel 

item as mentioned in Clause 46A.9; for the base period. 

SQ The average rate provided by the Joint Plant Committee for the relevant category of steel 

item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in 

RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 

Bulletin for the average price index of the 3 months of the quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two 

months prior to date of inspection of material. 
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RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one 

month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months prior to date 

of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month prior to date 

of opening of tender. 

ZT IEEMA price index for Zinc for the month which is two months prior to date of inspection 

of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of opening of 

tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which is two 

months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which is one 

month prior to date of opening of tender 

 

(III) SIGNALING & TELECOMMUNICATION WORKS:  Deleted 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be 

applicable upto the stipulated date of completion of work including the extended period of 

completion where such extension has been granted under Clause 17A of the Standard 

General Conditions of Contract. However, where extension of time has been granted due to 

Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price 

adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 

completion period or the extended period under Clause 17A, the price adjustment for the 

period of extension granted under Clause 17B shall be limited to the amount payable as per 

the Indices applicable to the last month of the original completion period or the extended 

period under Clause 17A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended 

period of completion under Clause 17A, as the case may be; then the lower indices shall be 

adopted for the price adjustment for the period of extension under Clause 17B of the 

Standard General Conditions of Contract. 

 

47.  Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender Form 

after the date of issue of the certificate of completion by the Engineer or any other earlier date 

subsequent to the completion of the works that may be fixed by the Engineer, be responsible 

for and effectively maintain and uphold in good substantial, sound and perfect condition all 

and every part of the works and shall make good from time to time and at all times as often as 

the Engineer shall require, any damage or defect that may during the above period arise in or 

be discovered or be in any way connected with the works, provided that such damage or 

defect is not directly caused by errors in the contract documents, act of providence or 

insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 

the DFCCIL or other persons legally entitled thereto whenever required by the Engineer so to 

do, all losses, damages, costs and expenses they or any of them may incur or be put or be 

liable to by reasons or in consequence of the operations of the Contractor or of his failure in 

any respect. 
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48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work 

has been completed and has satisfactorily passed any final test or tests that may be prescribed, 

the Engineer shall issue a certificate of completion duly indicating the date of completion in 

respect of the work and the period of maintenance of the work shall commence from the date 

of completion mentioned in such certificate. The certificate, inter alia, should mention that 

the work has been completed in all respects and that all the contractual obligations have been 

fulfilled by the Contractor and that there is no due from the Contractor to DFCCIL/Railways 

against the contract concerned.   

                      The Engineer may also issue such a certificate indicating date of completion with respect to 

any part of the work (before the completion of the whole of work), which has been both 

completed to the satisfaction of the Engineer and occupied or used by the Railways 

/DFCCIL. When any such certificate is given in respect of part of a work, such part shall be 

considered as completed and the period of maintenance of such part shall commence from the 

date of completion mentioned in the completion certificate issued for that part of the work.  

 

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in 

respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the 

Contractor from his liability to make good any defects imperfections, shrinkages or faults 

which may appear during the period of maintenance specified in the tender arising in the 

opinion of the Engineer from materials or workmanship not in accordance with the drawings 

or specifications or instruction of the Engineer, which defects, imperfections, shrinkages or 

faults shall upon the direction in writing of the Engineer be amended and made good by the 

Contractor at his own cost; and in case of default on the part of Contractor, the Engineer may 

employ labour and materials or appoint another Contractor to amend and make good such 

defects, imperfections, shrinkages and faults and all expenses consequent thereon and 

incidental thereto shall be borne by the Contractor and shall be recoverable from any moneys 

due to him under the contract.  

48(3)  Final Supplementary Agreement: After the work is completed or otherwise concluded by 

the parties with mutual consent, and taken over by the DFCCIL as per terms and conditions 

of the contract agreement, and there is unequivocal no claim on either side under the Contract 

other than as mentioned in item 4 of Annexure XIV, the parties shall execute the Final 

Supplementary Agreement as per Annexure XIV. 

 

49.  Approval only by Maintenance Certificate: No certificate other than Maintenance 

Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall be 

taken as an admission of the due performance of the contract or any part thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate, if applicable, shall have been signed by the Engineer stating that the 

works have been completed and maintained to his satisfaction. The Maintenance Certificate 

shall be given by the Engineer upon the expiration of the period of maintenance or as soon 

thereafter as any works ordered during such period pursuant to Sub Clause (2) to Clause 48 of 

these Conditions shall have been completed to the satisfaction of the Engineer, and full effect 

shall be given to this Clause notwithstanding the taking possession of or using the works or 

any part thereof by the DFCCIL. 

 The Competent Authority to issue above Maintenance Certificate shall normally be the 

authority who is competent to sign the contract. If this Competent Authority is of the rank 

lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 

Certificate. The Certificate, inter alia, should mention that the work has been completed in all 
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respects and that all the contractual obligations have been fulfilled by the Contractor and that 

there is no due from the Contractor to DFCCIL/Railways  against the contract concerned 

50.(2) Cessation of DFCCIL’s Liability: The DFCCIL shall not be liable to the Contractor for any 

matter arising out of or in connection with the contract for execution of the works unless the 

Contractor has made a claim in writing in respect thereof before the issue of the Maintenance 

Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Sub-Clause (2) of this Clause) the DFCCIL shall remain liable for 

the fulfillment of any obligation incurred under the provision of the contract prior to the issue 

of the Maintenance Certificate which remains unperformed at the time such Certificate is 

issued and for the purposes of determining the nature and extent of any such obligations, the 

contract shall be deemed to remain in force between the parties thereto. 

51.(1) Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the Engineer's 

representative's certified measurements or Engineer’s certified “contractor’s authorized 

engineer’s measurements” of the total quantity of work executed by the Contractor upto the 

date of completion and on the rates accepted in Bill(s) of Quantities and for extra works on 

rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject 

always to any deduction which may be made under these presents and further subject to the 

Contractor having signed delivered to the Engineer enclosing either a full account in detail of 

all claims he may have on the DFCCIL in respect of the works or having delivered No Claim 

Certificate and the Engineer having after the receipt of such account given a certificate in 

writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 

39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 

63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as excepted 

matter)  of the Special Conditions of the Contract, that the whole of the works to be done 

under the provisions of the Contracts have been completed, that they have been inspected by 

him since their completion and found to be in good and substantial order, that all properties, 

works and things, removed, disturbed or injured in consequence of the works have been 

properly replaced and made good and all expenses and demands incurred by or made upon 

the DFCCIL for or in the respect of damage or loss by from or in consequence of the works, 

have been satisfied agreeably and in conformity with the contract.  

51.(2)  Post Payment Audit: It is an agreed term of contract that the DFCCIL reserves to itself the 

right to carry out a post-payment audit and/ or technical examination of the  works and the 

Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the 

Contractor for the refund of any excess amount paid to him till the release of security deposit 

or settlement of claims, whichever is later, if as a result of such examination any over-

payment to him is discovered to have been made in respect of any works done or alleged to 

have been done by him under the contract. 

51-A.   Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 

produce or cause to be produced for examination by the Engineer any quotation, invoice, cost 

or other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or 

any copy of or extract from any such document and also furnish information and returns 

verified in such manner as may be required in any way relating to the execution of this 

contract or relevant for verifying or ascertaining cost of execution of this contract (the 

decision of the Engineer on the question of relevancy of any documents, information or 

return being final and binding in the parties). The Contractor shall similarly produce vouchers 
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etc., if required to prove to the Engineer, that materials supplied by him, are in accordance 

with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out 

by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the 

Standard General Conditions of Contract), the Engineer shall have power to secure the books 

of such sub-contract or any subsidiary or allied firm or company, through the Contractor, and 

such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the Contractor. 

 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims for 

payment of a sum of money arises out of or under the contract against the Contractor, the 

DFCCIL shall be entitled to withhold and also have a lien to retain such sum or sums in 

whole or in part from the security, if any, deposited by the Contractor and for the purpose 

aforesaid, the DFCCIL shall be entitled to withhold the said cash Security Deposit or the 

Security if any, furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security being insufficient 

to cover the claimed amount or amounts or if no security has been taken from the Contractor, 

the DFCCIL shall be entitled to withhold and have a lien to the extent of the such claimed 

amount or amounts referred to supra, from any sum or sums found payable or which at any 

time thereafter may become payable to the Contractor under the same contract or any other 

contract with this or any other DFCCIL or any Department of the Central Government 

pending finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above, by the DFCCIL will be kept withheld or retained as such by 

the DFCCIL/Railways  till the claim arising out of or under the contract is determined by the 

arbitrator (if the contract governed by the Arbitration Clause) or by the competent court as 

the case may be and that the Contractor will have no claim for interest or damages 

whatsoever on any account in respect of such withholding or retention under the lien referred 

to supra and duly notified as such to the Contractor. For the purpose of this clause, where the 

Contractor is a partnership firm or a company, the DFCCIL shall be entitled to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole or in part from 

any sum found payable to any partner / company, as the case may be whether in his 

individual capacity or otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

DFCCIL, against any claim of this or any other DFCCIL or any other Department of the 

Central Government in respect of payment of a sum of money arising out of or under any 

other contract made by the Contractor with this or any other Department of the Central 

Government. 

(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made from 

the Final Bill, Security Deposits and Performance Guarantees of other contract or contracts, 

executed by the Contractor. The Performance Guarantees submitted by the Contractor against 

other contracts, if required, may be withheld and encashed. In addition, 10% of each 

subsequent ‘on-account bill’ may be withheld, if required, for recovery of DFCCIL’s dues 

against the terminated contract. 
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(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this 

Clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim 

arising out of or under any other contract is either mutually settled or determined by 

arbitration, if the other contract is governed by Arbitration Clause or by the competent court 

as the case may be and Contractor shall have no claim for interest or damages whatsoever on 

this account or on any other ground in respect of any sum of money withheld or retained 

under this Clause and duly notified as such to the Contractor. 

53.  Signature on Receipts for Amounts: Every receipt for money which may become payable 

or for any security which may become transferable to the Contractors under these presents, 

shall, if signed in the partnership name by anyone of the partners of a Contractor's firm be a 

good and sufficient discharge to the DFCCIL in respect of the moneys or security purported 

to be acknowledged thereby and in the event of death of any of the Contractor, partners 

during the pendency of the contract, it is hereby expressly agreed that every receipt by 

anyone of the surviving Contractor partners shall if so signed as aforesaid be good and 

sufficient discharge as aforesaid provided that nothing in this Clause contained shall be 

deemed to prejudice or effect any claim which the DFCCIL may hereafter have against the 

legal representative of any Contractor partner so dying for or in respect to any breach of any 

of the conditions of the contract, provided also that nothing in this clause contained shall be 

deemed to prejudice or effect the respective rights or obligations of the Contractor partners 

and of the legal representatives of any deceased Contractor partners interse. 

LABOUR 

54.  Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 

Rules made thereunder in respect of any employees directly or through petty Contractors or 

sub-contractors employed by him for the purpose of carrying out this contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to be 

used    wholly or partly under the direct orders and control of the DFCCIL/Railways  whether 

in connection with any work being executed by the Contractor or otherwise for the purpose of 

the DFCCIL such labour shall, for the purpose of this Clause, still be deemed to be persons 

employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act be 

directed to be paid by the DFCCIL, such money shall be deemed to be moneys payable to the 

DFCCIL by the Contractor and on failure by the Contractor to repay the DFCCIL any 

moneys paid by it as aforesaid within seven days after the same shall have been demanded, 

the DFCCIL/Railways  shall be entitled to recover the same from Contractor’s bills/Security 

Deposit or any other dues of Contractor with the Government of India.  

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 

time to time in respect of apprentices directly or through petty Contractors or sub-contractors 

employed by him for the purpose of carrying out the Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 

failure will be a breach of the contract and the DFCCIL may, in its discretion, rescind the 

contract. The Contractor shall also be liable for any pecuniary liability arising on account of 

any violation of the provisions of the Act. 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of 

the Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees 
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employed by him either directly or through petty Contractors or sub-contractors in the works. 

If in compliance with the terms of the contract, the Contractor directly or through petty 

Contractors or sub-contractors shall supply any labour to be used wholly or partly under the 

direct orders and control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be 

deemed to comprise persons employed by the Contractor and any moneys which may be 

ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer on 

behalf of the Contractor and the Engineer may on failure of the Contractor to repay such 

money to the DFCCIL/Railways  deduct the same from any moneys due to the Contractor in 

terms of the contract. The DFCCIL shall be entitled to recover the same from Contractor’s 

bills/Security Deposit or any other dues of Contractor with the Government of India all 

moneys paid or payable by the DFCCIL by way of compensation of aforesaid or for costs of 

expenses in connection with any claim thereto and the decision of the Engineer upon any 

question arising out of the effect or force of this Clause shall be final and binding upon the 

Contractor.   

 

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 

as modified from time to time, wherever applicable and shall also indemnify the DFCCIL 

from and against any claims under the aforesaid Act and the Rules. 

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time 

to time before the commencement of the work and continue to have a valid license until the 

completion of the work. Any failure to fulfill the requirement shall attract the penal provision 

of the Act.  

55-A.(3)  The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour, indirectly engaged on the works including any 

engaged by sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of the 

Contractor's part of the contract, the Contractor shall comply with or cause to be complied 

with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

DFCCIL is obliged to pay any amount of wages to a workman employed by the Contractor or 

his sub-contractor in execution of the work or to incur any expenditure on account of the 

contingent, liability of the DFCCIL due to the Contractor's failure to fulfill his statutory 

obligations under the aforesaid Act or the rules, the DFCCIL will recover from the 

Contractor, the amount of wages so paid or the amount of expenditure so incurred and 

without prejudice to the rights of the DFCCIL under the Section 20, Sub-Section (2) and 

Section 2, Sub-Section (4) of the aforesaid Act, the DFCCIL shall be at liberty to recover 

such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. The DFCCIL shall not be bound to contest any 

claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 

of the aforesaid Act except on the written request of the Contractor and upon his giving to the 

DFCCIL full security for all costs for which the DFCCIL might become liable in contesting 

such claim. The decision of the Chief Engineer regarding the amount actually recoverable 

from the Contractor as stated above shall be final and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 
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Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident 

Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of 

Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through 

enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever 

applicable and shall also indemnify the DFCCIL from and against any claims under the 

aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 

55, 55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the 

same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailwayss.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The registration/ updationin Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 

portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall 

approve the contractor’s registration in the portal within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 

(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA 

for approval of concerned Engineer. Engineer shall update (if required) and approve the 

details of LoA filled by contractor within 7 days of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 

engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 

portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage 

period.  

 

(ii)  While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ 

or ‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the 

Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 

labours engaged in connection with this contract and payments made to them during the wage 

period in DFCCIL’s Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till 

____Month, ____Year.” 

 

55-D.  Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with 

the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 

1996 and Rules made thereto by the concerned State Govt., and submit Certificate of 

Registration issued by Registering Officer of the concerned State Govt. (Labour Dept.). The 

Cess shall be deducted from contractor’s bills as per provisions of the Act.  

56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all employees 

directly or through petty Contractors or sub-contractor employed by him on the works and 
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shall report serious accidents to any of them however and wherever occurring on the works to 

the Engineer or the Engineers Representative and shall make every arrangement to render all 

possible assistance. 

57.  Provision of Workmen’s Compensation Act: In every case in which by virtue of the 

provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 

Railways /DFCCIL is obliged to pay compensation to a workman directly or through petty 

Contractor or sub-contractor employed by the Contractor in executing the work, Railways 

/DFCCIL will recover from the Contractor the amount of the compensation so paid, and, 

without prejudice to the rights of DFCCIL under Section 12 Sub-section (2) of the said Act, 

Railways shall be at liberty to recover such amount or any part thereof from Contractor’s 

bills/Security Deposit or any other dues of Contractor with the Government of India.  

Railways shall not be bound to contest any claim made against it under Section 12 Sub-

Section (1) of the said Act except on the written request of the Contractor and upon his giving 

to Railways full security for all costs for which DFCCIL/Railways might become liable in 

consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of the 

Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time being in 

force and any rules and regulations made thereunder in respect of all the persons directly or 

through the petty Contractors or sub-contractors employed by him under this contract and 

shall indemnify the DFCCIL from and against any claims under the Mines Act, or the rules 

and regulations framed thereunder, by or on behalf of any persons employed by him or 

otherwise.  

 

58.  DFCCIL not to Provide Quarters for Contractors: No quarters shall normally be provided 

by the DFCCIL for the accommodation of the Contractor or any of his staff employed on the 

work. In exceptional cases where accommodation is provided to the Contractor at the 

DFCCIL's discretion, recoveries shall be made at such rates as may be fixed by the DFCCIL 

for the full rent of the buildings and equipments therein as well as charges for electric current, 

water supply and conservancy. 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate arrangements 

for the housing, supply of drinking water and provision of latrines and urinals for his staff 

and workmen, directly or through the petty Contractors or sub-contractors and for temporary 

creche (Bal-Mandir) where 50 or more women are employed at a time. Suitable sites on 

DFCCIL land, if available, may be allotted to the Contractor for the erection of labour camps, 

either free of charge or on such terms and conditions that may be prescribed by the DFCCIL. 

All camp sites shall be maintained in clean and sanitary conditions by the Contractor at his 

own cost.  

 

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all 

laws, bye-laws rules and regulations for the time being in force pertaining to the employment 

of local or imported labour and shall take all necessary precautions to ensure and preserve the 

health and safety of all staff employed directly or through petty contractors or sub-contractors 

on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best 

endeavours to 

 (i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed 

directly or through the petty Contractors or sub-contractors on the works and for the 

preservation of peace and protection of the inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the DFCCIL      

requiring the maintenance of a Special Police Force at or in the vicinity of the site during the 
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tenure of works, the expenses thereof shall be borne by the Contractor and if paid by the 

DFCCIL shall be recoverable from the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 

sanitary measures that may from time to time be prescribed by the DFCCIL Medical 

Authority and permit inspection of all sanitary arrangements at all times by the Engineer, the 

Engineer's Representative or the Medical Staff of the DFCCIL. Should the Contractor fail to 

make the adequate sanitary arrangements, these will be provided by the DFCCIL and the cost 

thereof recovered from the Contractor. 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour 

and their families as refuse protective inoculation and vaccination when called upon to do so 

by the Engineer or the Engineer's Representative on the advice of the DFCCIL/Railways  

Medical Authority. Should cholera, plague, or other infectious disease break out, the 

Contractor shall burn the huts, beddings, clothes and other belongings of or used by the 

infected parties and promptly erect new huts on healthy sites as required by the Engineer, 

failing which within the time specified in the Engineer's requisition, the work may be done by 

the DFCCIL/Railways  and the cost thereof recovered from the Contractor.  

 

59.(6)  Treatment of Contractor's Staff in Railways Hospitals: The Contractor and his staff, other 

than labourers and their families requiring medical aid from the Railways hospital and 

dispensaries will be treated as private patients and charged accordingly. The Contractors' 

labourers and their Families will be granted free treatment in Railways hospitals and 

dispensaries where no other hospitals or dispensaries are available provided the Contractor 

pays the cost of medicines, dressing and diet money according to the normal scale and 

additional charges for special examinations such as pathological and bacteriological 

examination, X-Ray, etc. and for surgical operation. 

59. (7)   Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may 

be prescribed by the Engineer on the advice of the Railways Medical Authority in relation to 

the strength of the Contractor's resident staff and workmen.  

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work 

or in any of the buildings, encampments or tenements owned, occupied by or within the 

control of the Contractor or any of his employees shall be forbidden and the Contractor shall 

exercise his influence and authority to the utmost extent to secure strict compliance with this 

condition. 

59.(9)  Restrictions on the Employment of Retired Engineers of DFCCIL/Railways  Services 

Within One Year of their Retirement: The Contractor shall not, if he is a retired 

Government Engineer of Gazetted rank, himself engage in or employ or associate a retired 

Government Engineer of Gazetted rank, who has not completed one year from the date of 

retirement, in connection with this contract in any manner whatsoever without obtaining prior 

permission of the President and if the Contractor is found to have contravened this provision 

it will constitute a breach of contract and administration will be entitled to terminate the 

contract and forfeit his Performance Guarantee as well as Security Deposit.  

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not employ 

children below the age of 15 as labourers directly or through petty Contractors or sub-

contractors for the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ 

a person above 15 and below 19 years of age for the purpose of execution of work under the 

contract unless a medical certificate of fitness in the prescribed form (Proforma at Annexure-

VIII) granted to him by a certifying surgeon certifying that he is fit to work as an adult, is 

obtained and kept in the custody of the Contractor or a person nominated by him in this 

behalf and the person carries with him, while at work; a token giving a reference to such 
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certificate. It is further agreed that the responsibility for having the adolescent examined 

medically at the time of appointment or periodically till he attains the age of 19 years shall 

devolve entirely on the Contractor and all the expenses to be incurred on this account shall be 

borne by him and no fee shall be charged from the adolescent or his parent for such medical 

examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at a time. The 

certifying surgeon shall revoke a certificate granted or renewed if in his opinion the holder of 

it, is no longer fit for work in the capacity stated therein. Where a certifying surgeon refuses 

to grant or renew a certificate or revoke a certificate, he shall, if so required by the person 

concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the 

Ministry of Labour is of the opinion that any person employed in connection with the 

execution of any work under this contract in the age group 15 to 19 years is without a 

certificate of fitness or is having a certificate of fitness but no longer fit to work in the 

capacity stated in the certificate, he may serve on the Contractor, or on the person nominated 

by him in this regard, a notice requiring that such persons shall be examined by a certifying 

surgeon and such person shall not if the concerned official so directs, be employed or 

permitted to do any work under this contract unless he has been medically examined and 

certified that he is fit to work in the capacity stated in the certificate.  

EXPLANATIONS: 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term 

"Qualified Medical Practitioners" means a person holding a qualification granted by an 

authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or 

in the Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal 

Corporation. 

DETERMINATION OF CONTRACT 

61.(1)  Right of DFCCIL to Determine the Contract: The DFCCIL shall be entitled to determine 

and terminate the contract at any time should, in the DFCCIL's opinion, the cessation of work 

becomes necessary owing to paucity of funds or from any other cause whatever, in which 

case the value of approved materials at site and of work done to date by the Contractor will 

be paid for in full at the rate specified in the contract. Notice in writing from the DFCCIL of 

such determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under sub 

clause (1) of this clause and the Contractor claims payment for expenditure incurred by him 

in the expectation of completing the whole of the work, the DFCCIL/Railways  shall admit 

and consider such claims as are deemed reasonable and are supported by vouchers to the 

satisfaction of the Engineer. The DFCCIL's decision on the necessity and propriety of such 

expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, howsoever 

on account of any profit or advantage which he might have derived from the execution of the 

work in full but which he did not derive in consequence of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor:  

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 
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(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for 

the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 

contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, 

or  

(ix)  Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers. 

(x)  Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of 

Part III available in the Tender document. 

(xi)  Fail to remove materials from the site or to pull down and replace work after receiving from 

the Engineer notice to the effect that the said materials or works have been condemned or 

rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 

26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the 

works or any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his 

partner, agent or servant to any officer or employee of the DFCCIL or to any person on his or 

on their behalf in relation to the execution of this or any other contract with this DFCCIL. 

(xv) Fail to adhere to the provisions of Para 16 of Part III of Tender Document of the Instructions 

to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi) Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the DFCCIL may serve the 

Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if the 

Contractor does not within seven days after the delivery to him of such notice proceed to 

make good his default in so far as the same is capable of being made good and carry on the 

work or comply with such directions as aforesaid of the entire satisfaction of the Engineer, 

the DFCCIL shall be entitled after giving 48 hours’ notice (Proforma at Annexure-X or XII, 

as the case may be) in writing under the hand of the Engineer to rescind the contract as a 

whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours’ 

notice, a final termination notice (Proforma at Annexure-XI or XIII, as the case may be) 

should be issued. 

 Note: Engineer at his discretion may resort to the part termination of contract with notices 

(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is more than 

or equal to 80% of the original scope of work.  

62.(2) Right of DFCCIL after Rescission of Contract owing to Default of Contractor: In the 

event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being 

adopted: 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or made 

any advances on account of or with a view to the execution of the works or the performance 
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of the contract and Contractor shall not be entitled to recover or be paid any sum for any 

work thereto for actually performed under the contract unless and until the Engineer shall 

have certified the performance of such work and the value payable in respect thereof and the 

Contractor shall only be entitled to be paid the value so certified. 

(b)  In the contract which has been rescinded as a whole, the Security Deposit already with 

DFCCIL/Railways  under the contract shall be encashed/ forfeited and the Performance 

Guarantee already submitted for the contract shall be encashed. The balance work shall be got 

done independently without risk & cost of the failed Contractor. The failed Contractor shall 

be debarred from participating in the tender for executing the balance work. If the failed 

Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 

debarred from participating in the tender for the balance work in his/her individual capacity 

or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

(c)  In the contract rescinded in part or parts, 

(i)  The full Performance Guarantee available for the contract shall be recovered. No additional   

Performance Guarantee shall be required for balance of work being executed through the part 

terminated contract. The contract value of part terminated contract stands reduced to the 

balance value of work under the contract. 

(ii)       The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

Conditions. 

(iii)  The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv)  The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the 

balance work in his/her individual capacity or as a partner of any other JV /partnership firm.  

(v)  Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

(d)   The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on 

which these are being or ought to have been executed, and to retain and employ the same in 

the further execution of the works or any part thereof until the completion of the works 

without the Contractor being entitled to any compensation for the use and employment 

thereof or for wear and tear or destruction thereof. 

(e)     The Engineer shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-parte or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (if any) 

had at the time of rescission of the contract been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the work then actually done by him under the contract 

and what was the value of any unused, or partially used materials, any constructional plant 

and any temporary works upon the site. The legitimate amount due to the Contractor after 

making necessary deductions and certified by the Engineer should be released expeditiously. 

   

  

SETTLEMENT OF DISPUTES –DFCCIL ARBITRATION AND CONCILIATION RULES 

63.   Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 

Crore. 
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(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the 

contract, whether during the progress of the work or after its completion and whether before 

or after the determination of the contract, shall be referred by the Contractor to the "Chief 

Engineer" or "Divisional DFCCIL Manager" through “Notice of Dispute” provided that no 

such notice shall be served later than 30 days after the date of issue of Completion Certificate 

by the Engineer. Chief Engineer or Divisional DFCCIL Manager shall, within 30 days after 

receipt of the Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the 

Contractor.   

(iii)The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent 

and impartial manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a 

written settlement agreement duly signed by Engineer In-charge, Contractor and 

conciliator(s). When the parties sign the settlement agreement, it shall be final and binding on 

the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and 

Conciliation Act, 1996. 

63.1 Matters Finally Determined by the DFCCIL: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress of 

the work or after its completion and whether before or after the determination of the contract, 

shall be referred by the Contractor to the GM and the GM shall, within 120 days  after receipt 

of the Contractor’s representation, make and notify decisions on all matters referred to by the 

Contractor in writing provided that matters for which provision has been made in Clauses 

7(j), 8, 18, 22(5), 39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 

63(iv) and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as 

excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted 

matters’ (matters not arbitrable)and decisions of the DFCCIL authority, thereon shall be final 

and binding on the Contractor; provided further that ‘excepted matters’ shall stand 

specifically excluded from the purview of the Dispute Adjudication Board (DAB) and 

Arbitration. 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having 

advertised value more than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired DFCCIL Officers, retired not below senior 

administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract 

Agreement. For this purpose, a panel of DAB members shall be maintained in the General 

Manager’s office. The complete panel, which shall not be less than five members, shall be 

sent by Chief Engineer to the Contractor to nominate one member of the DAB from the panel 

as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s 
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nominee, the Chief Engineer shall nominate one member from the same panel as DFCCIL 

nominee for the DAB. Both above nominees shall jointly select presiding member of the 

DAB from the same panel. 

63.2.2  The appointment of DAB shall be effectuated by way of a tri-partite agreement among the 

DFCCIL, Contractor and the respective DAB members. The terms of the remuneration of 

each member shall be as fixed by Ministry of DFCCIL/Railways  from time to time. Each 

party shall be responsible for paying one-half of this remuneration. 

63.2.3  If one or more of the members appointed refuses to act as DAB member, or is unable or 

unwilling to perform his functions as DAB member for any reason whatsoever or dies or in 

the opinion of the Chief Engineer fails to act without undue delay, the parties shall terminate 

the mandate of such DAB member and thereupon new DAB member shall be appointed in 

the same manner, as the outgoing DAB member had been appointed. 

63.2.4  The appointment of any member may be terminated by mutual agreement of both Parties, but 

not by the DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the 

Parties, the appointment of the DAB (including each member) shall expire upon expiry of 

this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate to 

the DFCCIL and the Contractor: 

“I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. Further, I have no any past or present 

relationship with or interest in any of the parties whether financial, business, professional or 

other kind, which is likely to give rise to justifiable doubts as to my independence or 

impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 

decision within 90 days of a Dispute referred to it by any of the Parties, duly recording the 

reasons before arriving at the decision. The DAB shall decide the issue within terms and 

conditions of the contract. This time limit shall be extendable subject to the Parties mutual 

agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not satisfied 

by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal for 

arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB 

for adjudication. However, in case DAB is not formed due to any reason, the disputes can be 

directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties shall 

have the right to specifically bring it to the notice of the DAB such conduct, through a 

statement filed with necessary documents in proof of such misconduct and the DAB, after 
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taking NOTICE of such conduct initiate the replacement of the member concerned, in the 

same manner the member to be replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the 

request of one party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision 

of DAB, the decision shall be considered as final and parties would be barred for referring the 

same to Arbitral Tribunal for adjudication.  

63.2.12 The obligation of the DFCCIL and the Contactor shall not be altered by reasons of issue 

being or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by 

DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement 

of such disputes or differences unless an attempt has first been made by the parties to settle 

such disputes or differences through DAB and Arbitral Tribunal. 

 

64.(1) : Demand for Arbitration: 

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the construction or 

operation of  this contract, or the respective rights and liabilities of the parties on any matter 

in question, dispute or difference on any account or as to the withholding by the DFCCIL of 

any certificate to which the Contractor may claim to be entitled to, or if the DFCCIL fails to 

make a decision within 120 days, then and in any such case, but except in any of the 

“excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 

days but within 180 days of his presenting his final claim on disputed matters shall demand in 

writing that the dispute or difference be referred to arbitration. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of 

the dispute or difference as also the amount of claim item-wise. Only such dispute or 

difference, in respect of which the demand has been made, together with counter claims or set 

off, given by the DFCCIL, shall be referred to arbitration and other matters shall not be 

included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 

Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute 

having arisen between them, in the format given under Annexure XV of these conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a 

written and valid demand for arbitration is received by the DFCCIL.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims alongwith all 

the relevant documents and the relief or remedy sought against each claim within a period of 

30 days from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The DFCCIL shall submit its defence statement and counter claim(s), if any, within a 

period of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension has 

been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of 

the Division of the DFCCIL where the cause of action arose or the Headquarters of the 
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concerned DFCCIL or any other place with the written consent of both the parties.  

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may 

amend or supplement the original claim or defense thereof during the course of arbitration 

proceedings subject to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a 

period of 90 days of receiving the intimation from the DFCCIL/Railways  that the final bill is 

ready for payment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL 

shall be discharged and released of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise 

directed by the Engineer, continue during the arbitration proceedings, and no payment due or 

payable by the DFCCIL shall be withheld on account of such proceedings, provided, however, 

it shall be open for Arbitral Tribunal to consider and decide whether or not such work should 

continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator:  

64.(3)(a) :  Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and 

  Conciliation Act has been waived off: 

64.(3)(a)(i):  In cases where the total value of all claims in question added together does not exceed  

1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator 

who shall be a Gazetted Officer of DFCCIL not below Junior Administrative Grade, 

nominated by the General Manager. The sole arbitrator shall be appointed within 60 days 

from the day when a written and valid demand for arbitration is received by General 

Manager. 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a 

panel of three Gazetted DFCCIL Officers not below Junior Administrative Grade or 2 

DFCCIL Gazetted Officers not below Junior Administrative Grade and a retired DFCCIL 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. 

For this purpose, the DFCCIL will send a panel of at least four (4) names of Gazetted 

DFCCIL Officers of one or more departments of the DFCCIL which may also include the 

name(s) of retired DFCCIL Officer(s) empanelled to work as DFCCIL Arbitrator to the 

Contractor within 60 days from the day when a written and valid demand for arbitration is 

received by the General Manager.  

 Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 

by DFCCIL. The General Manager shall appoint at least one out of them as the Contractor’s 

nominee and will, also simultaneously appoint the balance number of arbitrators either from 

the panel or from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst 

the 3 arbitrators so appointed. General Manager shall complete this exercise of appointing the 

Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. 

While nominating the arbitrators, it will be necessary to ensure that one of them is from the 

Accounts Department. An officer of Selection Grade of the Accounts Department shall be 

considered of equal status to the officers in Senior Administrative Grade of other departments 

of the DFCCIL for the purpose of appointment of arbitrator. 

64.3.(a).iii: The serving DFCCIL officer working in arbitral tribunal in the ongoing arbitration cases 

as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 

tribunal even after his retirement. 

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and 

Conciliation Act has not been waived off: 

(i) In cases where the total value of all claims in question added together does not exceed 

₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired DFCCIL 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrator. 
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For this purpose, the DFCCIL will send a panel of at least four (4) names of retired DFCCIL 

Officer(s) empanelled to work as DFCCIL Arbitrator duly indicating their retirement dates to 

the Contractor within 60 days from the day when a written and valid demand for arbitration is 

received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as arbitrator within 30 days from the date of dispatch of the request by DFCCIL. 

The General Manager shall appoint at least one out of them as the arbitrator within 30 days 

from the receipt of the names of Contractor’s nominees. 

(ii)  In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- 

(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired DFCCIL 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. 

For this purpose, the DFCCIL will send a panel of at least four (4) names of retired DFCCIL 

Officer(s) empanelled to work as DFCCIL Arbitrator duly indicating their retirement date to 

the Contractor within 60 days from the day when a written and valid demand for arbitration is 

received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 

by DFCCIL. The General Manager shall appoint at least one out of them as the Contractor’s 

nominee and will, also simultaneously appoint the balance number of arbitrators either from 

the panel or from outside the panel, duly indicating the ‘Presiding Arbitrator’ from amongst 

the 3 arbitrators so appointed. General Manager shall complete this exercise of appointing the 

Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. 

While nominating the arbitrators, it will be necessary to ensure that one of them has served in 

the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 

opinion of the General Manager fails to act without undue delay, the General Manager shall 

appoint new arbitrator/arbitrators to act in his/their place in the same manner in which the 

earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its 

discretion, proceed with the reference from the stage at which it was left by the previous 

arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 

affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of 

the parties hereto to do or cause to be done all such things as may be necessary to enable the 

Arbitral Tribunal to make the award without any delay. The proceedings shall normally be 

conducted on the basis of documents and written statements.   

(b)  Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and 

pass its orders over any plea submitted/objections raised by any party, if any, regarding 

appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of 

the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time 

‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of the arbitral 

proceedings or plea for interim measures of protection and record its orders in day to day 

proceedings.  A copy of the proceedings duly signed by all the members of tribunal should be 

provided to both the parties.  

64.3(c)(iii): (i) Qualification of Arbitrator (s): 

(a)  Serving Gazetted DFCCIL Officers of not below JA Grade level. 

(b)  Retired DFCCIL Officers not below SA Grade level, one year after his date of retirement. 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 84 
 

(c)  Age of arbitrator at the time of appointment shall be below 70 years.  

(ii)  An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 

he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 

64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 

opportunity to deal with the matters to which the contract relates or who in the course of 

his/their duties as DFCCIL servant(s) expressed views on all or any of the matters under 

dispute or differences. A certification to this effect as per annexure- XVI shall be taken from 

Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such Tribunal 

will, however, not be invalid merely for the reason that one or more arbitrator had, in the 

course of his service, opportunity to deal with the matters to which the contract relates or who 

in the course of his/their duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. 

The analysis and reasons shall be detailed enough so that the award could be inferred 

therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or 

clerical errors or any other error of similar nature occurring in the award of a Tribunal and 

interpretation of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 

additional award as to claims presented in the arbitral proceedings but omitted from the 

arbitral award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made by 

a majority of members of Tribunal. In the absence of such a majority, the views of the 

Presiding Arbitrator shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 

whole or any part of the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by DFCCIL Board from time to time and 

the fee shall be borne equally by both the parties, provided parties sign an agreement in the 

format given at Annexure XV to these conditions after/ while referring these disputes to 

Arbitration.  Further, the fee payable to the arbitrator(s) would be governed by the instructions 

issued on the subject by DFCCIL Board from time to time irrespective of the fact whether the 

arbitrator(s) is/are appointed by the DFCCIL Administration or by the court of law unless 

specifically directed by Hon’ble court otherwise on the matter. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 

rules thereunder and relevant para of the Standard General Conditions of Contract and any 

statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 

proceedings under this Clause. 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award 

amount, pending adjudication by Court of Law, shall be made by party to other party. In case 

payment is to be made by DFCCIL to Contractor, the terms & conditions as incorporated in 

the Ministry of railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th 

Mar,2017 as amended from time to time, shall be followed. In case Contractor has to pay to 

the DFCCIL, then 75% of the award amount shall be deducted by the DFCCIL from the 

Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 

with the Government of India.   

***** 
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Chapter V 

 

SPECIAL CONDITIONS OF CONTRACT 
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1.1 INTRODUCTION 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking 
under the administrative control of Government of India (Ministry of DFCCILs) for 
construction, maintenance and operation of the Dedicated Rail Freight Corridors. At 
present the company is undertaking construction of Eastern and Western corridors 
and has its corporate office at New Delhi and Field Units at various cities associated 
with CGM unit. 
 
CGM/Jaipur unit have jurisdiction from New Rewari to Madar Rajasthan and 
Haryana. 
 

1.2 GENERAL  

1.2.1 This Tender shall be governed by Preamble and  General instructions to tenderers, 

General condition of Contract, Special conditions of contract, Technical 

Specifications, Additional Technical specifications (if any), Drawings, Forms, 

Annexures, etc.  

1.2.2 If there are varying or conflicting provisions in the documents forming part of the 

contract, Engineer shall be deciding authority with regard to the intentions of the 

provision and decision of Engineer will be final and binding on   the contractor.  

1.2.3 Scheme of work: - Within a period of 15 days beginning from the date of issue of 

Letter of Acceptance of Tender, the Contractor shall submit the detailed time 

schedule for execution of work and various documents enumerated in tender papers to 

the employer 

 

1.3 GENERAL DESCRIPTION OF SITE AREA, CLIMATIC CONDITIONS AND 

SYSTEM PARTICULARS 

1.3.1  The tenderer(s) are requested to visit the area of work and ascertain himself 

/themselves with the proposed works / services, surroundings and prevailing law and 

order conditions. 

 

1.3.2  The location of work is located in the state of Haryana & Rajasthan. 

 

1.4         SCOPE OF WORK:-  

             OHE Work in connection with Future Line 3 & 6 at New Phulera stations of 

DFCCIL Jaipur Unit. 

 

1.4.1   The brief scope of work covers “OHE Work in connection with Future Line 3 & 6 at 

New Phulera stations of DFCCIL Jaipur Unit.” 

 

1.4.2   Place of work- In the jurisdiction of DFCCIL, New Rewari – New Kishangarh section 

under CGM Jaipur, there are 09 nos. of stations namely New Rewari, New Ateli, New 

Dabla, New Bhagega, New Shrimadhopur, New Pacharmalikpur, New Phulera, New 

Sakhun, New Kisangarh and OCC at Ahmedabad. The work shall be executed under 

supervision of authorized representative of CGM/JP or GM/PM/EL/JP. If required by 

DFCCIL any other station/Site may be included under Schedule of work and no 
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additional charges shall be given for this. 

1.4.3   Quantities in schedule annexed to Contract- The quantities set out in the accepted 

schedule of rates with item of work quantified are the estimated quantities of the 

works and they shall not be taken as the actual and correct quantities of the works to 

be executed by the Contractor in fulfillment of his obligations under the contract. The 

actual/final quantity shall be executed as per approved design and drawing which is to 

be prepared by contractor if required. All the design calculations, if any, shall be done 

by contractor before execution of work. The contractor shall be responsible for any 

wastage of material due to mistake in design calculations. 

1.5 New item of work – If during execution of the work, the contractor is called upon to 

carry out any new item of work not included in schedule of prices, the contractor shall 

execute such work at such prices as may be mutually agreed with the purchaser 

before commencement.  However, DFCCIL reserves right to change the site of work 

anywhere in adjacent / adjoining area of the work in the jurisdiction and the 

contractor shall be bound to execute the work without any extra cost. 

1.6   LOCAL CONDITIONS : 

1.6.1  It will be imperative on each tenderer to fully acquaint himself with all the local 

conditions and factors which would have any effect on the performance of the 

contract and cost of the stores. The DFCCILs shall not entertain any request for 

clarifications from the tenderer regarding such local conditions. No request for the 

change of price, or time schedule of completion of work on account of any local 

condition or factor shall be entertained after the offer is accepted. 

1.6.2 The intending tenderer will be deemed to have satisfied himself by actual inspection 

of the site and locality of the works, that all conditions liable to be encountered during 

the execution of the works are taken into account and that the rates he enters in the 

tender papers are adequate and all inclusive, for the completion of works to the entire 

satisfaction of the DFCCILs. 

1.6.3 In the event of the intending tenderer desiring to have a field survey before furnishing 

his tender/quotations, he may apply to DFCCILs for permission in this regard. The 

DFCCILs will give such permission in writing but all the expenses in this regard will 

be borne by the tenderers. 

1.6.4 The intending tenderer is advised to study the tender papers carefully, any submission 

of a bid by the tenderers shall be deemed to have been done after a careful study and 

examination of these documents with full understanding of the implication thereof. 

These conditions and specifications shall be deemed to have been accepted unless 

otherwise, specifically commented upon by the Tenderer in his offer. Failure to 

adhere to anyone of these instructions may render his offer liable to be ignored 

without any references. 

1.7 RIGHT TO ALTER THE SCOPE OF WORK: 

DFCCIL reserves the right to alter the scope of work‖ as mentioned in item No. 1 of 

the  Scope of the work and Special conditions‖ as well to drop portion of the work 

within the time of tendering and awarding the contract. Contractor shall be prepared 
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to carry out the work at any other specified locations depending up on the 

requirement, as directed by Railway officials at site. 

 

1.8 INTEGRATION WITH EXISTING WORKS: 

The tenderer should keep in mind, visit the location of works, take due note and give 

proper consideration of integrating the new works (sometimes on replacement 

account) with the existing system. 

 

1.9 ELECTRIC SUPPLY: The contractor shall make his own arrangements for 

electricity required by him for the purpose of execution of the contract. However, the 

DFCCIL shall arrange the required power supply for testing and commissioning of 

the works completed by the contractor 

 

1.10 SCHEME OF WORK AND PROGRESS REPORT: 

1.10.1.1 The Contractor shall within fifteen (15) days of the date of award of the contract 

submit a BAR/PERT CHART and scheme for the execution. The contractor shall 

indicate in the form of notes of the assumptions and the basis adopted for the 

preparation of this BAR/PERT CHART. 

1.10.1.2 The contractor shall submit a monthly progress report detailing the actual progress 

made in all activities as compared to the above BAR/PERT CHART. The monthly 

progress report shall indicate the reasons for the variations if any between the 

schedule quantities and actual progress, the action proposed and corrective measures 

required wherever necessary. 

 

1.11 INDIRECT TAXATION 

          In the event of any new indirect taxation being imposed after the date of opening of 

tender and of being of such a nature that the contractor has to bear additional cost of 

material directly on account of such additional taxation the purchaser shall reimburse 

the contractor for such additional costs on receiving satisfactory proof that such 

taxation was legally leviable and that the contractor has actually incurred the 

additional costs. 

1.12 FORCE MAJEURE: 

           If at any time, during the continuance of this contract, the performance in whole or in 

part by either party of any obligation under this contract shall be prevented or delayed 

by reason of any war, hostility, acts of public enemy, civil commotion, sabotage, 

serious loss or damage by fire, explosions, epidemics/pandemic, strikes, lockouts or 

acts of God (hereinafter, referred to events) provided, notice of the happening of any 

such event is given by either party to the other within 30 days from the date of 

occurrence thereof, neither party shall by reason of such event, be entitled to 

terminate this contract nor shall either party have any claim for damages against the 

other in respect of such non-performance of delay in performance, and works under 

the contract shall be resumed as soon as practicable after such event has come to an 

end or ceased to exist, and the decision of the Engineer as to whether the works have 

been so resumed or not shall be final and conclusive, PROVIDED FURTHER that if 

the performance in whole or in part of any obligation under this contract is prevented 

or delayed by reason of any such event for a period exceeding 120 days, either party 

may at its option terminate the contract by giving notice to the other party. 
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1.13 AGREEMENT: The successful tenderer shall within 14 (fourteen) days after having 

been called upon by notice to do so be bound to execute an agreement based on 

accepted rates and lodge the same with purchaser together with the conditions of 

contract, specification and schedule of prices referred to therein duly completed 

1.14  Inspection: 

 Quality of work carried out by the contractor is subject to periodical inspections by 

DFCCIL Railway Engineers of various levels as per the schedules laid down by 

DFCCIL. Any shortfall in the quality of work shall be subject to penalties / 

Recoveries as per prevailing conditions 

 

1.15 SUPPLY OF MATERIAL: 

1.15.1 All the material shall be as per recommended RDSO specifications/DFCCIL 

Specification. 

1.15.2 Contractor will submit the delivery Challan form in the office of GM/PM/EL/JP or 

his authorized representative Engineer officer indicating supplied quantity of material 

duly certified by APM/ Dy. PM for their respective jurisdiction. Further, they will 

also verify & certify that material supplied is as per recommended RDSO 

specification. 

1.15.3 Prior approval to be obtained from GM/PM/EL/JP for any deviation from above 

conditions 

 

1.16 Transportation of material :  

 The transportation & handling charges to bring the supplied material will be borne by 

the Contractor. Hence, cost of material is given in the schedule of prices and quantity 

is inclusive of transportation, loading and unloading charges. Railway supplied 

materials will be transported by DFCCIL Railways from depot to work site including 

loading & unloading. 

 

1.17  QUALITY ASSURANCE PROGRAMME IN SUPPLY AND ERECTION: 

1.17.1 All materials used in the work shall be of best quality and of class most suited for 

purpose specified and procured from sources approved by Research, Design and 

Standard Organization (RDSO) / Central Organization for Railway Electrification 

(CORE)/DFCCIL . It is essential that the manufacturer from whom supply is arranged 

should have long experience of design and manufacture of equipments, components, 

materials and fittings. Requisite facilities for testing prototypes supplied against this 

contract should be available with manufacturer. In case of those equipments, 

components or fittings for which requisite facilities for testing of prototypes are not 

available with manufacturer, manufacturer shall arrange to carry out prototype tests 

on his own cost in a testing laboratory approved by the Purchaser. Only tested quality 

steel shall be used. The Contractor shall ensure that the Purchaser's prescribed Quality 

Assurance Standards are rigidly followed in manufacture and erection / installation of 

all materials / components and fittings / equipments required for the work. 
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1.17.2 QUALITY OF MATERIALS AND ERECTION:  All erection work carried out 

shall also be of best quality acceptable to the Purchaser. All equipment, materials, 

fittings and component will be subject to Quality Control Programme of 

manufacturer, being a part of Quality Assurance Programme of Contractor. Materials 

may also be inspected by Purchaser or his representative either at manufacturer works 

or at Contractor‘s depot. Purchaser or his representative shall have right to be present 

during all stages of manufacture and shall be accorded free of charge all reasonable 

accorded facilities for inspection and testing as well as examine stage inspection 

report of manufacturer in addition to quality audit which Contractor may institute as a 

part of his programme so as to satisfy himself that materials are in accordance with 

specifications, approved drawings and designs and purchaser's prescribed Quality 

Assurance Standards. 

1.17.3 ERECTION: 

1.17.4 All erection work will also be subjected to Quality Assurance Programme including 

inspection by Purchaser or his representative to ensure that work is done in 

accordance with specifications and approved drawings and designs and purchaser's 

prescribed Quality assurance standards. 

1.17.5 EXPENSES OF PURCHASER' REPRESENTATIVE: 

All expenses of Purchaser's representative shall be borne by Purchaser whether 

inspected material is finally utilized in work or not. 

Decision of GM/PM/EL or his successor shall be final in respect of acceptability or 

otherwise of any material, fittings, component or equipment required for the work. 

1.17.6 QUALITY ASSURANCE PROGRAMME: 

For proper control of quality and to ensure that materials, equipment and fittings are 

manufactured according to specification and erection in according to approved 

instructions, drawings, specifications, Contractor shall adopt a suitable quality 

assurance programme to ensure quality at all necessary points, whether at 

manufacturer's works, or in his depot or at work site as well as during erection. Such 

quality assurance programme shall also meet requirement of purchaser‘s prescribed 

Quality Assurance Standards. This programme of the Contractor shall generally cover 

the following: 

 

a. Organization to manage and implement Quality Assurance Programme. 
 

b. Documentation control system: 

i. Basic control system. 

ii. Adopted at manufacturer's work 

iii. Adopted at Contractor‘s Depot and worksite. 
 

c. Procedure adopted for: 

i. Source Inspection. 

ii. Incoming raw material inspection. 

iii. Verification of material purchased. 

iv. Fabrication Controls. 

v. Site erection controls. 
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d. Inspection and Test Procedure for: 

i. Manufacture and quality control procedure. 

ii. Field activity. 

 

e. System of handling and storage. 

 

f. System of quality audit. 

 

g. System of maintenance of records. 

 

h. For purpose of obtaining On Account Payment, Contractor shall submit along with 

invoice, documents indicated in prescribed Quality Assurance Standards which 

should inter-alia cover following as may be applicable in each case. 

i. Material test reports on raw materials used. 

ii. Inspection Plan with reports of the inspection plan checkpoints. 

iii. Routine tester port. 

iv. Factory test results as required under specification. 

v. Quality audit report including test check report of Purchaser's representative, if any. 

 

1.18 CORRECTNESS OF WORK AND MATERIALS: 

1.18.1 Contractor shall be solely responsible for correctness of positions, levels and 

dimensions of works according to approved drawings, notwithstanding that he may 

have been assisted by Purchaser or his men in setting out same. 

1.18.2  If any dimension figured upon drawings differs from that obtained by scaling 

drawings figured dimensions should be normally taken as correct, unless it is a prima 

facie mistake. But all such cases shall be brought to notice of Purchaser's Engineers 

and discrepancy set right before execution. 

 

1.19 A) EXPENSES OF CONTRACTOR DRAWINGS ETC.: 

Any calculation, designs, drawings, schedules information, progress charts etc. 

required by the purchaser’s Engineers in connection with the contract, shall be 

furnished by the contractor at his own expenses. 

 

B) CONTRACTOR’S DRAWINGS: 

If required, before execution of the work the contractor shall submit to the purchaser 

for approval, three copies of all required drawings, work schedule program which are 

necessary to ensure correct/ satisfactory performance as detailed in tender papers. 

 

1.20 SUB CONTRACTORS 

The contractor shall not sublet any part of the work under this contract for the purpose 

of this. However contractor may enter into contract with supplier for supply of the 

material for the purpose of this work. However such suppliers should be approved 

sources of RDSO for materials for which RDSO approved sources are available. 
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1.21 DEFAULT AND DELAY 

1.21.1 The contractor shall execute the work with due diligence and expedition keeping to 

the approved time schedule.  Should he refuse or neglect to comply with any 

reasonable orders given to him in writing by the Engineer’s representative in 

connection with  the work or contrivance the provision of the contract or the progress 

of work lags persistently behind the time schedule due to his neglect, the purchaser 

shall be at liberty to give seven (7) days’ notice in writing to the contractor requiring 

him to make good the neglect or contravention complained and should the contractor 

fail to comply with requisition made in the notice within seven days from the receipt 

thereof, it shall be lawful for the purchaser to take the work wholly or in part, out of 

the contractor’s hands without any further reference and get the work or any part 

thereof as the case may be completed by other agencies at expense of the contractor 

without prejudice to any other right or remedy of the purchaser. 

1.22 LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 

In the event of any loss to the purchaser on account of execution and/or completion of 

the work or any parts thereof by agencies other than the contractor, the contractor 

shall be liable to reimburse the loss to the purchaser without prejudice to any other 

right and remedies of the purchaser, and as the case may be met at the option, of the 

purchaser, from out of all or any of the following sources viz. 

i) Any amount due and payable to the purchaser on any account whatsoever. 

ii) The contractor’s security deposit with the purchaser so far as available and  

iii) Any other assets whatsoever belonging to contractor. 

1.23 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY: 

All designs and drawings submitted by the contractor shall be based on thorough 

study and shall be such that the contractor is satisfied about their suitability. The 

purchaser’s approval will be based on these considerations. Notwithstanding approval 

communicated by the purchaser, during the progress of the contract for designs and 

drawings, proto type samples of material after inspection of materials    

 

a) After erection and adjustments to installations the ultimate responsibility for correct 

designs and execution of work shall rest with the contractor. 

b) The contractor shall be responsible for and bear and pay the costs for any alteration of 

works arising from any discrepancies errors or omissions in the design and drawings 

supplied by him, whether such designs and drawings have been approved by the 

purchaser or not. 

1.24 ADDITIONS AND ALTERATIONS TO ERECTED EQUIPMENTS: 

Employer may require ADDITIONAL INSTALLATIONS OR MODIFICATIONS 

OR REPLACEMENTS as per new designs as evolved or decided during currency of 

contract to be carried out on works he deems necessary, either during execution or 

after a part or whole of installations coming with purview of contract has been put 

into commercial service. Further it may be necessary and expedient to energize 

overhead equipment which has been completed and finally adjusted in portions in 
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yard/s. This will necessitate erection of new equipment in vicinity or joining 

energized equipment. In case prices for such additional works or modifications are 

not covered by schedule of price and are such that either party considers additional 

prices for such works justified, such additional works or modification shall be carried 

out by contractor. Any additional prices for such work Items would be mutually 

settled between purchaser and contractor, based on proper rate analysis and with 

reference to current prevalent market rates or rates available with Railway 

Construction Administration in that or nearby area/s. In case additional installations 

or modifications or replacements are required to be carried out under this para, 

Purchaser shall grant a reasonable extension of time, should it be necessary. 

1.25 Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

1.25.1   The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that they 

execute their work in sound and proper manner and shall employ only such 

supervisors, workmen and labourers in or about the execution of any of these works 

as are careful and skilled in the various trades.  

1.25.2  The Contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the Engineer 

and if and whenever required by the Engineer, he shall submit a correct return 

showing the names of all staff and workmen employed by him.  

1.25.3 In the event of the Engineer being of the opinion that the Contractor is not 

employing on the works a sufficient number of staff and workmen as is necessary for 

proper completion of the works within the time prescribed, the Contractor shall 

forthwith on receiving intimation to this effect deploy the additional number of staff 

and labour as specified by the Engineer within seven days  of being so required and 

failure on the part of the Contractor to comply with such instructions will entitle the 

Railway/DFCCIL to rescind the contract under  these conditions. 

1.26 Deployment of Qualified Engineers at Work Sites by the Contractor: 

1.26.1  The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, 

or qualified Diploma Engineer(s). 

1.26.2 In case the Contractor fails to employ the Engineer as mentioned in tender 

document, he shall be liable to pay liquidated damages at the rates, as prescribed 

in the tender documents.  

1.27  WORKS BY OTHER AGENCIES: 

Any other works undertaken at the same time by the purchaser or the DFCCIL 

direct or through some other agency at the same site where the contractor is 

carrying out his work will not entitle the contractor to prefer any claim, 
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regarding any delays or hindrance he may have to face on this account. The 

contractor shall comply with any instructions which may be given to him by the 

purchaser in order to permit simultaneous execution of his own works and of 

those undertaken by other contractors or the DFCCIL without being entitled on 

this account to any extra charge. 

1.28  ACCESS TO WORK SITE: 

a) The purchaser shall afford access to the site for the purpose of this contract to the 

contractor at all reasonable times. In the execution of the work, no person other than 

the contractor or his only appointed representatives or approved sub-contractor and 

bona-fide workman shall have access to site. Access to the site of work at all times 

shall be allowed by contractor to officials or approved representative of the purchaser 

or to DFCCIL staff for purpose of maintenance. 

b) The purchaser or his authorized representative shall have the right to refuse admission 

to the work site to any. Person employed by the contractor to whom the purchaser or 

his engineer may consider undesirable. 

c) The engineer or his representative shall be at liberty to object to the presence of any 

representative or other person employed by the contractor in or about the works on the 

ground of misconduct, incompetence or negligence, the contractor on receipt of 

notices of such objection in writing, shall forthwith remove the person so objected to 

and provide in his place another competent person and shall not allow such person to 

enter the site of work subsequently. The purchaser will not be able to pay any cost or 

damage on this account. 

1.29 INFRINGEMENT OF PATENTS: 

1.29.1.1 Contractor is forbidden to use any patents or registered drawings, process or patterns 

in fulfilling his contract without previous consent in writing of owner of such patent, 

drawing, pattern or trade mark, except where these are specified by Purchaser himself. 

Royalties where payable for use of such patented processes, registered drawings or 

patterns shall be borne exclusively by Contractor. Contractor shall advise Purchaser 

of any proprietary rights that may exist on such processes, drawings or patterns which 

he may use of his own accord. 

1.29.1.2 In case of patents taken out by Contractor of drawings or patterns registered by him, 

or of those patents, drawings, or patterns for which he holds a license, signing of 

Contract automatically gives Purchaser right to repair by himself the purchased 

articles covered by patent or by any person or body chosen by him and to obtain from 

any sources he desires component parts required by him in carrying out repair work. 

In event of infringement of any patent rights due to above action of Purchaser, he 

shall be entitled to claim damages from contractor on the grounds of any loss of any 

nature which he may suffer e.g. in case of attachment because of counterfeiting. 

1.30 INDEMNIFICATION BY CONTRACTOR: 

In event of any claim or demand being made or action being brought against 

Purchaser for infringement of later patent in respect of any equipment, machine, plant, 

work or thing used or supplied by Contractor under this contract or in respect of any 

methods of using or working by Purchaser of such equipment, machine, plant work or 

thing, contractor shall indemnify purchaser and keep him indemnified and harmless 
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against all claims, costs, charges and expenses arising from or incurred by reason of 

such claim provided that Purchaser shall notify contractor immediately any claim is 

made and that contractor shall be at liberty, if he so desires with the assistance of 

Purchaser if required but at Contractor's expense, to conduct all negotiations for 

settlement of same or any litigations that may arise there from and PROVIDED 

THAT no such equipment, machine, plant work or thing, shall be used by Purchaser 

for any purpose or in any manner other than that for which they have been supplied 

by Contractor and specified under this contract. 

 

1.31 INSURANCE: 

1.31.1   Before commencing of works, it shall be obligatory for the contractor to obtain, at 

his own cost, insurance cover (CAR policy) in the joint name of the contractor and 

employer from reputed companies under the following requirements: 

1.31.2 Liability for death of or injury to any person/ employer's staff / animals or things or 

loss of or damage to any property / things / the work of other contractor (other than 

the work) arising out of the performance of the Contract. 

1.31.3 Construction Plant, Machinery and equipment brought to site by the Contractor. 

1.31.4 (c) Any other insurance cover as may be required by the law of the land. 

1.31.5 The contractor shall provide evidence to the employer / Engineer before 

commencement of work at site that the insurances required under the contract have 

been effected and shall within 60 days of the commencement date, provide the 

insurance policies to the Employer/Engineer, the contractor shall, whenever, called 

upon, produce to the engineer or his representative the evidence of payment of 

premiums paid by him to ensure that the policies indeed continue to be in force. 

1.31.6 The Contractor shall also obtain any additional insurance cover as per the 

requirements of the Contract. 

1.31.7 The Employer/Engineer shall not be liable for or in respect of any damages or 

compensation payable to any workman or other person in the employment of the 

Contractor or his sub-contractor or petty contractor / other contractor working there. 

The Contractor shall indemnify and keep indemnified the Employer / Engineer 

against all such damages and compensation for which the contractor is liable. 

1.31.8 The Policies of the contractor shall remain in force throughout the period of 

execution of the works and till the expiry of the defect liability period except for any 

specific insurance covers necessary for shorter period. 

1.31.9 If the Contractor fails to effect or keep in force or provide adequate cover as 

acceptable to the engineer in the insurance policies mentioned above, then in such 

cases, the engineer may effect and keep in force any such insurance or further 

insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 

times the premium/premiums paid by the engineer in this regard from the payment 

due to the Contractor or from the contractor’s Performance security. However, the 

Contractor shall not be absolved from his responsibility and /or liability in this 

regard. 
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1.32 PENALTY FOR DELAY IN COMPLETION: 

a)  If the contractor fails to execute and complete the work within time specified in the 

agreement or within the period of extension granted except in so far that the delay is on 

the purchaser’s account; the contractor shall accept reduction in the total amount payable 

to him by the purchaser between 0.05% to 0.30% of contract value of the works for each 

week or part of the weekly. The Engineer shall at his sole discretion, specify a time limit 

within which the unfinished portion of the work shall be completed. In the event of failure 

of the contractor, the purchaser shall be at liberty to take action in accordance with 

provision in General Conditions of Contract of Indian Railway, along with latest 

correction slips and amendments. 

b) Extension of time- If aforesaid shall have arisen from any cause which the purchaser 

may admit as being a responsible ground for extension of time the purchaser shall 

allow such additional time as he may in his absolute discretion consider to be 

reasonably justified by the circumstances of the case. 

c) The contractor in the presence of the purchaser or his representative shall carry out 

tests as required under the specification as soon as possible after commissioning. The 

contractor at his own expense shall carry out any other additional test that the 

purchaser may prescribe for testing the satisfactory operation of the plants. Necessary 

electrical power required in C/W the test will be supplied free of any charges by the 

purchaser. The contractor shall submit six copies of the results to the purchaser for 

acceptance. The contractor shall also submit 6 copies of the manufacturer’s test 

certificates for equipments such as motor, cable etc. 

d) Should the result of the test not be satisfactory, an extension of one month will  be  

granted  to  the  contractor  to  make  good  the defects and or any deficiencies pointed 

out by the purchaser a fresh test will then be carried out after the contractor has 

attended to the defects and deficiencies. If these do not yield satisfactory results, the 

purchaser may proceed at the contractor’s expense, by all means as deemed expedient 

to have installation made satisfactory until they comply with the specification, 

approved drawings and designs. 

e) In such a case or in a case of delay in completion of the work under this contract 

within the time limit, the purchaser reserves the right to get the work completed by 

contractor as per provisions of contract. The purchaser will give to the contractor for 

this purpose 7 days previous notice. The contractor shall then take at his own expense 

all necessary steps to complete the works in accordance with the provision of the 

contract. In case it becomes impossible to proceed with the above mentioned taking 

over tests, for reason other than for which the contractor is responsible, the 

“Provisional Acceptance Certificate” shall be issued at or within a mutually agreed 

reasonable period not exceeding 6 months after completion of the work. 

f) Imposition of token penalty for delay in the completion of work- Competent authority 

while granting extension to the currency of contract under GCC may also consider 

levy of token penalty as deemed fit based on the merit of the case. 

1.33  DEFECTIVE EQUIPMENTS TO BE CHANGED: 

Notwithstanding issue of Provisional Acceptance Certificate and partial or full use of 

any equipment, if completed equipment or any portion thereof before it is finally taken 
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over at the end of the guarantee period be found to be or to have become defective in 

course of usage by the Railway due to faulty material, design or workmanship, or 

otherwise fails to fulfill the requirement of the Contract and/or its purpose, Purchaser 

shall normally give Contractor prompt notice setting forth particulars of each defects 

or failure and Contractor shall forthwith make the defects good or modify or replace 

the equipment, as may be directed by Purchaser's Engineer, at his own cost in all 

respects to make it comply satisfactorily with said requirements. Should the Contractor 

fail to do within a reasonable time service of the said notice upon him or should time 

not permit of service of such notice, the Purchaser may repair or reject and replace the 

whole or part of such defective equipment as the case may be, at cost of the 

Contractor. Contractor's full liability under this clause shall be satisfied by payment to 

Purchaser of extra total cost, if any, of such replacement delivered and erected as 

provided for in original Contract, such extra cost being the ascertained difference 

between the price paid by Purchaser under provisions above mentioned for such 

replacement and Contractor's price for the plant so replaced, plus the sum, if any, paid 

by Purchaser to the Contractor in respect of such defective equipment. Should 

Purchaser not so replace rejected equipment within a reasonable time, the Contractor's 

liability under this clause shall be satisfied by the repayment by Contractor of all 

moneys paid by the Purchaser to him in respect of such rejected equipment. Rejected / 

defective materials shall be returned to Contractor to extent possible. 

1.34  TRAFFIC BLOCKS: 

a. Purchaser will make arrangements to obtain traffic blocks (hereinafter referred 

to as blocks) necessary for running and operation of work train/light ladder trolleys / 

track Lorries for works to be carried out along or adjacent to track. Contractor shall, 

however, carry out maximum amount of work possible without blocks. Works such as 

grouting of traction masts, muffing and erection of brackets shall invariably be done 

without blocks. Installation of droppers and adjustment of traction overhead 

equipment may also be permitted to be carried out with light ladder trolleys protected 

by banner flags in accordance with General and Subsidiary Rules of DFCCIL. 

Contractor shall arrange a minimum of two mobile phones with internet and Whatsapp 

function in working condition with SIM CARD in working condition to improve 

communication with DFCCIL Authorities at site / control / CGM offices at Jaipur. It 

should be with respective divisional / control office to carry out maximum amount of 

work possible without blocks. Mobile sets shall be returned to contractor after 

completion of work. 

b. WORKING IN NIGHT HOURS: 

Blocks will normally be granted during day light hours, if however, it becomes 

absolutely necessary, blocks may be granted during night also. Contractor shall 

confirm that he will equip himself to carry out all construction during night blocks 

efficiently by suitable special lighting equipments without any extra cost if required to 

do so. The blocks granted will ordinarily be for one track at a time. 

c. Block period shall be counted from time track is placed at Contractor's disposal 

at work-spot till it is cleared by the Contractor. 
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d. Blocks will be subject to normal operating conditions and rules of the Railway. 

All formalities of exchanging private number etc with traffic control will be carried 

out by Purchaser's staff and for this purpose Purchaser will depute a representative for 

each erection gang, who will be responsible for imposing traffic blocks and also 

removing same after men, material and equipment have been cleared by the Contractor 

from running tracks and same declared safe for traffic by Purchaser's representative in 

case of works involving safety of running tracks. 

e. Blocks required for carrying out works necessitated by thefts, pilferage, 

accidents or such other incidents, shall be granted by Purchaser over and above normal 

requirements of block. 

1.35 FINAL ACCEPTANCE: 

a) The final acceptance of the entire plant shall take effect from the date of 

expiration of the period of guarantee provided the installations provisionally accepted 

are still in perfect working order. 

b)  If on the other hand the installations are not in the perfect working order at the 

end of the guarantee period the purchaser may either extend the period of guarantee 

until necessary works are carried out by the contractor, or carry out these works or 

have them carried out on behalf of the contractor and at his expense. A certificate of 

final acceptance shall then be issued by the purchaser, which will terminate the 

contract. 

1.36 MATERIAL- All materials, components and fittings etc. to be supplied by the 

contractor shall be procured from reputed suppliers/ vendors/manufactures. Inspection 

of material to be done by RITES or authorized representative of GM/PM/EL/JP in 

OEM premises before dispatch. For low value item “onsite inspection” will be done 

by authorized representative of GM/PM/EL/JP. Firm will provide necessary document 

for the inspection. 

 

1.37  TIME SCHEDULE: - 

  The entire work is required to be completed in all respects within 06 (Six) months 

from the date of issue of acceptance letter/telegram. Time is the essence of contract. 

The contractor will be required to maintain steady and regular progress to the 

satisfaction of the engineer to ensure that the work will be completed in all respects 

within the stipulated time failing which action may be taken by the DFCCIL 

Administration in terms of General Conditions of Contract July of Indian Railway, 

along with latest correction slips and amendments. The Contractor shall be expected to 

initiate work immediately after receipt of “Letter of Acceptance”. 

1.38     RATES: - 

a.       The rates quoted and accepted by DFCCIL shall be firm and final during the currency 

of contract. 

b.       All statutory taxes and liabilities levied/may be levied in future by the Central and 

State Government or any other governing authority/agency from time to time shall be 

borne by the contractor and the rate shall be inclusive of all such liabilities. 

c. GST is inclusive for this tender.  
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d. The Work Provider will, for the purpose, aforesaid continuously monitor the Works 

being rendered by it to ensure that these are up to the standards required by DFCCIL. 

e. The Work Provider shall indemnify and keep DFCCIL indemnified and harmless from 

and against all disputes, claims, fines, penalties, litigations criminal as well as civil 

that may be initiated against the DFCCIL on account of and/or arising out of the 

failure of the Work Provider to adhere to any statutory requirement, or to follow such 

rules regulations, guidelines or procedures as may be required under any statute or 

directive. 

1.39  TERMINATION OF CONTRACT: - 

In case the work of the contractor is not found satisfactory, or there is a breach of any 

of the terms and conditions of the contract and/or fails/neglects to carry out any 

instruction issued to it by DFCCIL from time to time the same can be terminated by 

DFCCIL on giving of the notice as stipulated in GCC.  

1.40 ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 

i) The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

ii) The Contract Agreement. 

 
iii) Letter of Acceptance. 

 
iv) Tender Form 

 
v) General Information 

 
vi) Notice Inviting Tender ( with Annexes ) 

 
vii) Instructions to Tenderers 

 
viii) Special Conditions of Contract 

 
ix) Annexures 

 
x) Bill of Quantities (BOQ)/Schedule of Rate 

 
xi) General Terms and Conditions of Contract 

 

 

1.41 JURISDICTION OF COURTS:- 
In case of any disputes/differences between contractor and DFCCIL the jurisdiction 
shall be of Jaipur Courts only. 
 
In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/JP/ DFCCIL, will prevail and the 
interpretation of CGM/ JP will prevail. 
 

1.42 RISK PURCHASE:-During execution of this Tender, if any delay is observed due to 
reasons attributable to tenderer other than force majeure conditions which may cause 
delay in completion of the work, DFCCIL shall be at liberty to cancel the contract, 
totally or partially, at any point of time without assigning any reason, whatsoever, and 
take alternative measures at your risk and cost. 

1.43 Penalties for Safety Lapses:-Any violation in adhering to the terms and conditions 
stipulated in I.R GCC would also attract to penalties payable by you as per IR GCC 
Provisions. 
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1.44 Guarantee / Defect Liability Period:- 

(a) The Contractor shall guarantee that all the works executed under this contract shall be 
free from all defects and faults in material, workmanship and manufacture and shall 
be of acceptable standards for the contracted work and in full conformity with the 
technical specifications, drawings and other contract stipulations, for a period of 6 
months from the date of taking over by the Employer 

(b) During  the  period  of  guarantee  the  Contractor  shall  keep  available  an 
experienced engineer / man power  to attend to any defective works / installations 
resulting from defective erection and/or defect  in the installation supplied by the 
Contractor. This engineer shall not attend to rectification of defects which arise out of 
normal wear and tear and come within the purview of routine maintenance work. The 
contractor shall bear the cost of modifications, additions or substitutions that may be 
considered necessary due to faulty materials or workmanship for the satisfactory 
working of the equipment. The final decision shall rest with the Engineer his 
successor(s)/Nominee. 

(c) During  the  period  of  Guarantee  the  Contractor  shall  be  liable  for  the 
replacement at site of any parts which may be found defective in  the executed 
work whether such parts / structural elements of his own manufacture or those of his  
sub-contractor / supplier whether arising from  faulty materials, workmanship or 
negligence in any  manner on the part of the Contractor provided always that such 
defective parts as are not repairable at site are promptly  returned   to  the   Contractor  
if  so  required by him at   his (Contractor’s)  own  expenses. In case of parts of 
executed work detected during guarantee period, contractor should replace all such 
items irrespective of the fact whether all such items have failed or not. The Contractor 
shall bear the cost of repairs carried out on his behalf by the Employer at site. In such 
a case, the contractor shall be informed  in  advance  of  the  works  proposed  to  be  
carried  out  by  the Employer. 

(d) If it becomes necessary for the Contractor to replace or renew any defective portion 
of the structural elements until the expiration of six month from the date of such 
replacement or renewal or until the end of the above mentioned period whichever is 
later.  

 Such extension shall not apply in case of defects of a minor nature, the decision of the 
Chief General Manager or his successor/nominee being final in the matter. If any 
defect be not remedied within a reasonable time during the aforesaid period the 
Employer may proceed to do work at the Contractor’s risk and expense, but without 
prejudice to any other rights and remedies which the Employer may have against the 
Contractor in respect of such defects or faults. 

(e) The repaired or renewal parts structure shall be delivered / supplied and erected / 
executed on site free of charge to the employer. 
(f) Any materials, fittings, components or equipment/structure supplied under items 
for supplying / providing and fixing in schedule shall also be covered by the 
provisions of this paragraph.  The liability of the Contractor under the guarantee will 
be limited to re-supply of components / structure installation and fittings. The period 
of defect liability for the works shall be 06 (Six) Months starting from the date of 
completion of the work or as certified by the DFCCIL. 

 

1.45 Performance Guarantee:- 

(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 

days (or as specified in the Contract) after expiry of Defects Liability Period. 

(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in 

the format given in the bidding document. 
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(iii) The performance Guarantee shall be released 21 days after issue of 

performance certificate. 

 

1.46 GST  

Contractor should bear the fact in mind while quoting the rates that GST is inclusive 

in schedule of rates i.e. GST will not be paid extra. 

 

1.47 PERMITS, FEES, TAXES & ROYALTIES  

Unless otherwise provided in the contract documents, the contractor shall secure and 

pay for all permits, Government fees and licenses necessary for the execution and 

completion of the works. The contractor shall pay all taxes and duties except GST 

tax. GST will be paid by DFCCIL as per prevailing rate.  

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. 

Any violation, in the legal provision of taxes, duties, permits and fees, carried out by 

the Contractor and detected subsequently shall be sole responsibility of the Contractor 

and his legal heirs. 

1.48 STATUTORY INCREASE IN DUTIES, TAXES ETC  

1.48.1 Tenderers will examine the various provisions of the central Goods and services Tax 

Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union 

Territory Goods and services tax Act, 2017/(UTGST)/respective state’s state Goods 

and services tax Act (SGST) also, as notified by central/state Govt & as amended 

from time to time and applicable taxes before bidding. Tenders will ensure that full 

benefit of input Tax Credit (ITC) likely to be availed by them is duly considered 

while quoting rates.  

1.48.2 All the taxes and duties levied by the State and Central Govt. and by Local 

Bodies at the prevailing rates applicable on the date of receipt of tender shall be fully 

borne by the Contractor and shall not be reimbursed to him on any account. 

1.48.3 Further DFCCIL shall not honour any claim arising out of any increase in any 

of the prevailing statutory duties, taxes, levies, octroi, etc except GST. At the time of 

quoting/bidding contractor should bear the above fact in mind. The successful 

tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall 

submit GSTIN along with other details required under CGST/IGST/UTGST/SGST 

Act to DFCCIL immediately after the award of contract, without which no payment 

shall be released to the contractor. The contractor shall be responsible for deposition 

of applicable GST to the concerned authority 

1.49 EXCISE DUTY OR ANY OTHER TAXES/DUTIES:  

The contractor shall bear full taxes /duties other than GST duties levied by state 

government and / or Central Government/ Local bodies from time to time. This 

would be entirely a matter between the contractor and the State / Central 

Government/ Local bodies. No claim, what so ever, on this account shall be 

entertained by DFCCIL.  

1.50 ROAD TAX CHARGES:  

Road Tax/Charges levied by Government for movement of vehicles of contractor, 

used in transportation, shall be borne by the contractor and no re-imbursement on this 

account will be made by the DFCCIL.  

1.51  FOREIGN EXCHANGE REQUIREMENTS:  

1.52 Any demand of foreign exchange for importing of equipment’s and materials shall 

not be accepted.  

1.53 ANTI PROFITEERING CLAUSE.  

1.54 The contractor should adhere to anti profiteering provisions as per section 171 of the 

CGST Act. Where due to change in the rates GST/Change in law, the contractor gets 
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any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in 

prices. 

1.55 INTEGRITY PACT:- 

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 

Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 

required proforma in their procurement transaction/ Contracts with suitable changes 

specific to the situation in which the pact is to be used. The pact, entering into which 

would be a preliminary qualification for any bidder, essentially envisages an 

agreement between the prospective vendors / bidders and the DFCCIL, committing 

the persons/ officials on both sides not to resort to any corrupt practices in any aspect 

/ stage of the contract. 

A copy of pre contract integrity pact is enclosed as form no. 20 for signature of bidder 

as acceptance, as and when Independent External monitor is appointed. 

 

1.55.1 The Performa for Integrity Pact is placed as Form No.-05. The details of present 

DFCCIL’s IEMs are as under:  

 

i)   Shri. V. Kannan, Ex-CMD, Vijaya Bank, 

Address: TA-1, Krishna Regency, Third Floor, Tata Silk Farm, K R Road, 

Basavanagudi, Bangalore – 4, Mobile No.08105305555, (email: 

Kannan.venkata@gmail.com) 

 

ii)   Ms.Rashmi Verma, IAS (Retd.) 

Address: D-87, Ground Floor, Panchsheel Enclave, New Delhi – 110017 

Mobile No.9810735544, (email: verma.rashmi@rediffmail.com ) 

 

 

1.56 ELECTRICAL CONTRACTOR LICENSE: 

 Contractor must have valid Class-‘A’, Electrical Contractor License issued from 

appropriate government authority to execute mentioned works. 

 

1.57 Accident:- 

(a) The  contractor  shall,  in  respect  of  all  staff  engaged  by  him  or  by  his sub-

contractor, indemnify and keep the employer at all times indemnified and protected 

against all claims made and liabilities incurred under Workman’s  Compensation  

Act,  the  Factories  Act  and  the  Payment  of Wages Act, and rules made there 

under from time to time or under any other labour and Industrial Legislation made 

from time to time.  

(b) The  contractor shall indemnify and  keep  the  employer  indemnified  and 

harmless against all actions, suits, claim demands, costs, charges or expenses arising 

in connection with  any death or injury sustained by any person or persons  sustained 

due to the acts or omission of the contractor, his sub-contractors, his agents or his 

staff during the executions of this contract irrespective of whether such liability arises 

under the Workman’s Compensation Act, or Fatal Accident Act or any other statute 

in force for the time being.  

(c) The contractor’ liability to meet third party claims of the type outlined above will 

be applicable only in cases where accidents have been caused by workmanship, 

material, execution or negligence on the part of the contractor and further the liability 

of the contractor will be limited to Rs.5 lakh for any one accident. 

(d) The  contractor  shall  be  responsible  for  all  repairs  and  rectification  of 

damages to  completed works or works under execution due to DFCCIL accidents, 

mailto:Kannan.venkata@gmail.com
mailto:verma.rashmi@rediffmail.com
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thefts, pilferage or  any other cause, without delay to minimize or to avoid traffic 

detentions, in a section until the installation are provisionally handed over to the 

employer. 

In the event of any accident or failure occurring in or about the work or arising out for 

or in connection with the construction completion or maintenance of the work which 

in the opinion of the engineer required immediate attention, the Railway may be with 

its own workmen or other agency execute or partly execute the necessary work or 

carry out repairs if the engineer considers that the contractors is not in a position to do 

so in time and charge the cost thereof, as to be determined by the GM/PM/EL/JP to 

the contractor.  

 

1.58 SAFETY GEAR- During execution of the work, contractors shall ensure that all 

safety precautions are taken by their men to protect themselves and site to prevent 

any untoward incident. DFCCIL reserve the right to stop the work in the absence of 

proper safety gear and no claim shall be entertained in this regard; decision of the 

Engineer-in-charge will be final and binding upon the contractor. The cost of all the 

safety gear is deemed to have been included in the rates quoted and nothing extra is 

payable under this contract 

 

Safety Measures:- 

(a) The contractor shall take all precautionary measures in order to ensure the protection 

of his own personnel moving about or working on the railway premises, but shall 

then conform to the rules and regulations of the  Railway  if and when, in the course 

of the work there is likely to be any danger to persons in the employment of the 

contractor due to running traffic while working  in  the Railway siding  and  

premises,  the  contractor  shall provide flagman or look out men for protection of 

such persons.  The employer  shall remain indemnified by the contractor in the 

event of any accident occurring  in  the  normal  course  of  work,  arising  out  of  

the  failure  of contractor or his men to exercise reasonable precaution at all places of 

work. 

(b) Blasting of rocks for foundation work shall be done only after due notice is given 

to the employer and time/s and date /s for blasting operations agreed to by the 

employer. Blasting, if required to be done in the vicinity of the track, shall no t  be 

undertaken until the Employer’s flagmen on duty take  necessary step to protect 

trains and the track is adequately protected by the contractor against damage by 

blasted rock. The contractor shall follow detailed instructions which will be issued 

to him regarding blasting operations in the vicinity of tracks. 

(c) The contractor shall abide by all Railway regulations in force for the time being 

and ensure that the same are followed by his representatives, Agents or sub -

contractors or workmen.  He shall give due notice to his employees and workers 

about provision of this para. 

(d)   The works must be carried out most carefully without any infringement of the 

Indian Railway Act or the General and Subsidiary Rules in force on the Railway, in 

such a way that they do not hinder Railway operation or affect the proper 

functioning of or damage any DFCCIL equipment, structure or rolling stock except 

as agreed to by the employer, provided that all damage and disfiguration caused by 

the contractor at his own cost failing which cost of such repairs shall be recovered 

from the contractor. 

(e) If safety of track or track drainage etc. is affected as a consequence of works 
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undertaken by the contractor, the contractor shall take immediate steps to restore 

normal conditions. In case of delay, the employer shall, after giving due notice to 

the contractor in writing, take necessary steps and recover the costs from the 

contractor. 

      

A. SAFETY  PRECAUTIONS 

1

.

0 

MEASURES TO BE ENSURED PRIOR TO START OF WORK 

1

.

1 

The contractor shall not start any work without the presence of DFCCIL 

supervisors at site. 

   

1

.

2 

The methodology in detail for execution of the work at site shall be approved by 

engineering in charge of the organization executing the work and copies of the 

same shall be available with contractor’s supervisor, DFCCIL supervisor of the 

section in whose jurisdiction the work falls.     

 

1

.

3 

Before permitting the execution of any OHE/PSI works, DFCCIL engineer-in-

charge (APM/DPM/PM/Dy. CPM) of the section shall ensure that he received the 

prior intimation/confirmation of the following aspects from representative of 

contractor.   

 

1

.

4 

Name and address of the contract assigned to execute the work. 

(i)  Name of the Contractor’s supervisor   

(ii)  Name of the supervisor/assistant engineer/assistant officer of the 

construction organization/other organizations who are going to be site in 

charge/in charge of work site. 

(iii)  List of the number(s) of individual vehicle(s)/ machineries, names and 

license particulars of the driver(s) proposed to be used by contractor.    

(iv)  Information regarding location, duration and timings during which the 

vehicles/machinery are planned to be plied/worked.    

(v)  The supervisors and operators of the contractor proposed to be deployed at 

work site which is close to the running track, shall be imparted training by 

the DFCCIL trainer at contractor own cost about the safety measures to be 

adopted while working in the  vicinity of running track. Further 

competency certificate to the individual supervisors/operator shall be 

issued as in Annexure-A by a DFCCIL officer not below the rank of 

Assistant level officer who is in charge of site. No supervisor/operator of 

the contractor shall work or allowed to work in the vicinity of running 

track who is not possession of valid competent certificate.    

(vi)  Survey of site by supervisor of contractor and DFCCIL to assess the 

precautions to be taken at site for working of trains and materials required 

for protection.    

(vii)  Written advice to sectional APM/DPM about the detailed planning of work 

including protection of track and safety measures proposed to be adopted.  

(viii)  A copy of the approved methodology (to be approved by engineer in 

charge) proposed to be adapted by the contractor with a view to ensure 
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safety of trains passengers and workers. 

(ix)  Assurance that the methods and arrangements are actually available at site 

before start of the work and the contractors supervisors and the workers 

have clearly understood the safety aspects and requirement to be 

adapted/followed while executing the work.  

(x)  An assurance register has been kept at site duly signed by both DFCCIL 

supervisor as well as by the contractor supervisor as a token of their having 

understood the safety precautions to be observed at site.   

(xi)  No work shall which is to be done near running track shall commence 

unless permitted by sectional APM/DPM/PM/Dy.CPM 

(xii)  Supplementary site specific instructions, wherever considered necessary 

shall be issued by the Engineer in Charge   

(xiii)  Standard Check list on Safety at Work Sites shall be used to ensure that all 

the requisite measures have been taken before start of work. 

 

2

.

0 

PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES 

CLOSE TO RUNNING TRACKS   

(i)  Normally, the road vehicles shall be run or machinery shall be worked so 

as not to come closer than 6.0m from center line of nearest running track.  

(ii)  The land strip adjacent to running tracks, where road vehicle is to ply or 

machinery is to work, shall be demarcated by lime in advance in 

consultation with the DFCCIL’s Supervisor.  Wooden pegs at interval not 

exceeding 75mts shall be provided along the line marking as permanent 

marks.  The road vehicles shall ply or machinery shall work so as not to 

infringe the line of demarcation. 

(iii)  If a road vehicle or machinery is to work closer to 6.0m due to site 

conditions or requirement of work, following precautions shall be 

observed.   

a.  In no case the road vehicle shall run or machinery shall work at distance 

less than 3.5m from center line of track.    

b.  Demarcation of land shall be done by bright colored ribbon/nylon cord 

suspended on 120 cm high wooden/bamboo posts at distance of 3.5 m 

from center line of nearest running track. 

c.  Presence of an authorized DFCCIL’s representative shall be ensured 

before plying of vehicle or working of machinery.   

d.  DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 

approaching train about road vehicles plying or machineries working 

close to running tracks.  The train drivers shall be advised to whistle 

freely to warn about the approaching train.  Whistle boards shall be 

provided wherever considered necessary.   

e.  Lookout men shall be posted along the track at a distance of 800m from 

such locations who will carry red flag and whistles to warn the road 

vehicle/machinery users about the approaching trains. Lookout man shall 

be deputed for Safety at Work Sites.    

f.  On curves where visibility is poor, additional lookout men shall be 

posted.   

(iv)  If vehicle/machinery is to be worked closer to 3.5m from running 

track. 

Under unavoidable conditions, if road vehicles is to ply or machinery is to 
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work closer to 3.5m due to site conditions or requirement of work, 

following precautions shall be observed:   

a.  Plying of vehicles or working of machinery closer to 3.5m of running 

track shall be done only under protection of track.  Traffic block shall be 

imposed wherever considered necessary.  The site shall be protected as 

per provisions of Para No. 806 & 807 of P-Way Manual as case may be.   

b.  Presence of a DFCCIL’s Supervisor shall be ensured at worksite.   

c.  DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 

approaching train about road vehicles plying or machineries working 

close to running tracks.  The train drivers shall be advised to whistle 

freely to warn about the approaching train.     

(v)  Precaution to be taken while reversing road vehicle alongside the 

track.  

The location where vehicle will take a turn shall be demarcated duly 

approved by DFCCIL’s representative.  The road vehicle driver shall 

always face the DFCCIL track during the course of turning/reversing his 

vehicle.  Presence of an authorized DFCCIL representative shall be 

ensured at such location.  

(vi)  Road vehicle shall not be allowed to run along the track during night hours 

generally.  In unavoidable situations, however, vehicles shall be allowed to 

work during night hours only in the presence of an authorized DFCCIL’s 

representative and where adequate lighting arrangements are made and 

where adequate precautions as mentioned earlier have been ensured.   

(vii)   Road vehicles/machinery/plant etc. when stabled near running tracks shall 

be properly secured against any possible roll off and always be manned 

even during off hours.   

 

3

.

0 

EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES   

Any work close to or on running tracks shall be executed under the presence of a 

DFCCIL’s Supervisor only. 

(i)  Precaution to be taken to ensure safety of trains while execution of 

work close to the running line or on running lines.  

(a)  Contractor has deputed trained supervisors in required number at worksites 

duly certified by APM/DPM/PM/Dy. CPM in charge of the works.   

(b)  Drivers of vehicle/operators of the machines have been briefed about the 

safety and precautions to be taken while moving / working close to traffic.   

(c)  Contractor shall ply road vehicles/working of machinery only between 

sunrise and sunset. In case of emergency where it is necessary to work 

during night hours sufficient lighting shall be ensured in the complete 

work area for the safety of public and passengers. Also additional staff 

shall be posted as necessary for night working and taking safety 

precautions. 

(d)  The contractor shall not change the approved vehicle/machinery and 

driver/operator for working at site. Contractor shall not induct any new 

vehicle/machinery and driver/operator without prior written approval of 

APM/DPM and the list of such changes with numbers of individual 

vehicle, name and license particulars of the driver shall be given to 

APM/DPM/PM/Dy. CPM of the section.   

(e)  Contractor shall ensure that road vehicle/machinery ply/work in a way so 
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that these do not infringe the line of demonstration.    

(f)  Lookout men with required safety equipment shall be posted where 

necessary.    

(g)  In unusual circumstances, where operator apprehends danger to track while 

working truck/machinery near running track, following action shall be 

taken.    

a)  The contractor/supervisor/vehicle operator immediately advice the 

situation to DFCCIL official/officials of the organization executing the 

work and assist him/them in protecting the track.   

b)  Protection shall be done as done for other emergencies   

(h)  Individual vehicle/machinery shall not be left unattended at site of work. If 

it is unavoidable and becomes necessary to stable the road 

vehicle/machinery at site near the running track, these shall be properly 

secured against any possible roll off and always be manned even during 

non-working hours. In addition the road vehicle / machinery should be 

stabled parallel to track only so that incase of failure of any securing 

arrangement, it may not roll towards the track.    

(i)  All temporary arrangements required to be made during execution of work 

shall be made in such a manner that moving dimensions do not infringe. 

Necessary checks shall be exercised by site in charge from time to time.    

(j)  During the hours of night, lamps of temporary indicators which are not of 

reflective type should be lit at sun-set and kept burning till sun rise, where 

trains run at night.      

(ii)  Precaution to be taken to ensure safety of electrical/signal/ telephone 

cables while excavating near tracks.  

(a)  Particular care shall be taken to mark the locations of buried 

electrical/signal/telephone cables on the plans jointly with S & T/Electric 

supervisor and also at site so that these are not damaged during excavation 

(b)  Copy of the cable plan should be given to the contractor’s authorized 

representative before handing over the site to start the work.   

(c)  Due care shall be taken to ensure that any part of the equipment or 

machinery or temporary arrangement does not come close to cables while 

working.  

(iii)  Precaution to be taken during execution of works requiring traffic 

blocks.   

a)  Any work, which infringes the moving dimensions or causes discontinuity in 

the track any activity making the existing track unsafe for passage of trains 

etc. Shall be started only after the traffic block has been imposed, DFCCIL 

servant in charge of the work is present at the worksite, engineering signals 

are exhibited at specified distance and flagmen are posted with necessary 

equipment to man them etc 

b)  Before closing the work, the track shall be left with the proper track geometry 

so that the trains run safely and flagmen are kept in the night with safety and 

track protection equipment to patrol the stretch and take action to protect the 

track, if so warranted and inform the DFCCIL supervisors.   

c)  After completion of work the released sleeper and fittings should be properly 

stacked away from the track to be kept clear of moving dimensions.   
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d)  Block shall be removed only when all the temporary arrangement, 

machineries, tools, plants etc. have been kept clear of moving dimensions.   

 

(iv)  Precaution to be taken during execution of works during night. The work 

close to running line, generally, shall be carried out only during day hours.  At 

locations, however, where night working is unavoidable, proper lighting 

arrangement should be made.  The engineering indicator boards shall be 

lighted during night hours as per the provisions of IRPWM. The staff deputed 

for night working should have taken adequate rest before deploying them in 

night shift. We can specify duration of night shift from 20.00 hrs to 04.00 hrs. 

All other safety precautions applicable for day time work should be strictly 

observed during night working.   

 

(v)  Precautions to be taken to ensure safety of workers while working close to 

running lines. 

a)  Any work close to or on running tracks shall be executed under the presence 

of a DFCCIL’s supervisor only.    

b)  Precaution to be taken to ensure safety of trains while execution of work close 

to the running line or on running lines.    

 (i) Such works shall be planned and necessary drawings particularly with regard 

to infringement to moving dimensions shall be finalized duly approved by 

competent authority before execution of work. The work shall be executed 

only as per approved procedure and drawings.    

(ii) All temporary arrangements required to be made during execution of work 

shall be made in such a manner that moving dimension do not infringe.  

(iii) Suitable speed restriction shall be imposed or Traffic block shall be ensured as 

required.   

(iv) The site shall be protected as per provisions of Para No. 806 & 807 of P.Way 

Manual as case may be.    

(v) Necessary equipment for safety of trains during emergency shall be kept ready 

at site.    

c)  A ‘first aid kit’ shall always be kept ready at site.   

 

(vi)  Precaution shall be taken for safety of public or passengers, while 

executing works at locations, used by passengers and public,. The worksite 

shall be suitably demarcated to keep public and passengers away from work 

area.  Necessary signage boards such as “Work in progress. Inconvenience is 

regretted” etc. shall be provided at appropriate locations to warn the public/ 

passengers.  Adequate lighting arrangement of worksite wherever required 

shall be done to ensure safety of public/passengers during night.   

 

(vii)  Precaution to be taken before stacking materials alongside the track to 

ensure that safety of trains is not affected. The following precautions shall 

be taken before stacking the materials along the track for stacking of ballast, 

rails, sleepers etc.   
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a)  The sites for material stacking should be selected in advance in such a manner 

as to ensure that no part of the material to be stacked is infringing the Standard 

Moving Dimensions.  A plan of proposed stacking locations be made and 

signed jointly by an authorized DFCCIL’s representative and contractor’s 

representative.   

b)  The selected locations shall be marked by lime in advance.   

c)  Presence of an authorized DFCCIL’s representative while unloading and 

stacking shall be ensured.   

d)  The material shall be stacked in such a height so as to not to infringe SOD in 

case of accidental roll off.   

  

 

  

(viii)  SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE 

AREA 

(a)  No electrical work close to running track shall be carried out without 

permission of DFCCIL representative.    

(b)  A minimum distance of 2m has to be maintained between live OHE wire and 

body part of worker or tools or metallic supports etc.   

(c)  No electric connection etc. can be tapped from OHE.    

(d)  Authorized OHE staff should invariably be present when the relaying work or 

any major work is carried out.    

(e)  Power block is correctly taken and ‘permit to work’ is issued.   

(f)  The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not 

disturbed and   

(g)  If disconnected for the work, they are reconnected properly when the work is 

completed.    

(h)  The track level is not raised beyond the permissible limit during the work. 

  

4

.
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 PROTECTION OF TRACK DURING EMERGENCY  

(i)  Action to be taken when a contractor’s supervisor or vehicle operator 

apprehends any unusual circumstances likely to infringe the track and 

endanger safe running of trains. At any time if a contractor’s supervisor or 

vehicle operator observes any unusual circumstances likely to infringe the 

track and apprehend danger to safe running of track, he shall take immediate 

steps to advise a DFCCIL official of such danger and assist him in protection 

of track.   

The track shall be protected as under.  One person shall immediately plant a 

red flag (red lamp during night) at the spot and proceed with all haste in the 

direction of approaching train with a red flag in hand (red lamp during night) 

and plant a detonator on rail at a distance of 600 m from the place of 

obstruction of BG track after which he shall further proceed for not less than 

1200 m from the place of obstruction from BG track and plant three 

detonators at 10m apart on rails.  After this he shall display the red flag (red 
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lamp during night) at a distance of 45m from the detonators.   

Attempts shall also be made to send an advice to nearest DFCCIL station 

about the incident immediately.  

(ii)  Action to be taken if train is seen approaching to site of danger and there 

is no time to protect the track as per guidelines mentioned above. 

In such a case the detonators shall be planted on rails immediately at distance 

away from place of danger as far as possible and attention of driver of 

approaching train shall be invited by whistling, waving the red flag 

vigorously, gesticulating and shouting.   

(iii)  Action to be taken if more than one track is obstructed. 

a)  In case of single line protection as above shall be done in both the directions 

from place of danger.   

b)  In case of double line or multiple lines, if other tracks are also obstructed, the 

protection as above shall be done for other track also.   

The protection shall be done in that direction and on that track first on which 

train is likely to arrive first.   

c)  The Contractor’s Supervisors, Operators and lookout men shall be properly 

explained about the direction of trains on running tracks.   

(iv)  Equipment required for protection of track. 

Minimum compliment of protection equipment i.e. 10 detonators, 4 red 

hand flags, 4 red hand lamps, 4 banner flags and whistles etc. shall always 

be kept ready at worksites for use in case of emergency.  DFCCIL will 

arrange to provide detonators, whereas Contractor shall arrange other 

equipment at his own cost.  

(v)  Arrangement of lookout men and competency required for lookout 

man to warn labour about approaching train. 

a)  Contractor will provide lookout men 

b)  The lookout men shall be properly trained in warning to staff at worksite 

about approaching train.   

c)  Only those lookout men shall be provided at site who have been issued 

with a competency certificate by the DFCCIL’s Supervisor.   

d)  In case, it is felt necessary to provide lookout men by DFCCIL, the charges 

for the same as fixed by DFCCIL Administration shall be recovered from 

Contractor.    

 

5

.

0 

TRAINING TO SUPERVISORS AND OPERATORS OF CONTRACTOR 

 The Supervisors and Operators of the contractor proposed to be deployed at 

work site, which is close to the running track, shall be imparted mandatory 

training by the DFCCIL at site free of cost about the safety measures to be 

adopted while working in the vicinity of running track.  Engineer-in charge 

of the work shall decide the scale, extent & adequacy of training.  In case 

training is imparted at a recognized DFCCIL training institute, the charges 

for the same, as decided by DFCCIL, shall be recovered from contractor.  

A competency certificate to this effect to the individual Supervisor/ 

Operator shall be issued as given below by a DFCCIL Officer not below 

the rank of Project Manager.  No Supervisor/Operator of the Contractor 

shall work or allowed to work in the vicinity of running track that is not in 
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possession of valid competency certificate. 

All the labour, materials, tools, plants etc. except detonators, required for 

ensuring safe running of trains shall be provided by Contractor at his own 

cost. Wherever lookout men are provided by DFCCIL, charges at the rate 

of Rs. 500/- per man day shall be recovered from Contractor.  
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SPECIAL CONDITIONS FOR WORKING OF ROAD CRANES 

To ensure safe working of road cranes used in works in connection with provision of  

ROB/RUB/Subways, following items shall invariable be ensured before putting the 

cranes to use:-    

(i) No machine shall be selected to do any lifting on a specific job until its size and 

characteristics are considered against the weights, dimensions and lift radii of the 

heaviest and largest loads.    

(ii) The contractor shall ensure that a valid Certificate of Fitness is available before use 

of Road Cranes. 

(iii) Contractors should utilize the services of any competent person as defined in 

Factories Act, 1948 and approved by Chief Inspector of Factories.  

(iv) The laminated photocopies of fitness certificate issued by competent persons, the 

operators’ photo, manufacturer’s load chart and competency certificate shall always 

be either kept in the operator cabin or pasted on the visible surface of the lifting 

appliances. 

(v) All lifting appliances including all parts and gears thereof, whether fixed or 

movable shall be thoroughly tested and examined by a competent person once at 

least in every six months or after it has undergone any alterations or repairs liable to 

affect its strength or stability. 

 

Contractor shall indemnify DFCCIL against any loss/damage to public property, travelling 

public, DFCCIL or his own staff due to his (contractor’s) negligence. In case there is any 

mishap, a fact finding inquiry will be conducted by DFCCIL. A show cause notice will be 

issued to the contractor, in case he is prima-facie held responsible. Contractor’s reply to show 

cause notice will be considered by the Engineer in Charge before taking final decision. In 

case contractor is found responsible for the mishap, recovery from him will be affected for 

only tangible direct losses.   
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Annexure-A 

Competency Certificate 

Certified that Shri ____________________________________ Supervisor/Operator 

of M/s. __________________________________ has been trained and examined in 

safety measures to be followed while working in the vicinity of running DFCCIL 

track for the work  

____________________________.  His knowledge has been found satisfactory and 

he is capable of supervising the work safely.   
 

This certificate is valid only for the work mentioned in this certificate only. 

 

    

   Signature and designation of the officer  
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PART – VI 

 

PRICES AND PAYMENT 

  
1.1 SCOPE: 

This chapter deals with prices to be paid to the contractor for completion of various 

items of work. The contractor shall be paid for completed works in accordance 

with accepted schedule of prices and rates, as stipulated in the tender document. 

 

1.2  SCHEDULE OF PRICES: 

 

(a) UNIT PRICES FOR MATERIALS: 

The unit prices of materials as given in Schedule of quantities shall be inclusive 

of all charges including transport, loading/unloading handling all insurance 

premium, banker’s charges, all Taxes, Duties and levies (including Octroi etc.) 

applicable on works contracts etc. 
(b) FOR ERECTION: 

The unit prices given in Schedule of quantities shall include cost of erection, 

testing, commissioning and cover all cost of administration of the contract, 

insurance premium, bankers’ charges for guarantees, cost of storage, loading, 

unloading and handling of materials, and for any road transport which the 

Contractor may use for carriage of materials between his depot and depot/s and site 

of work etc. Unit prices quoted shall be FIRM.  

 
1.3 QUANTITIES: 

The approximate estimated quantities of various items of works are included in 

Schedule of quantities and rates. However, quantities can be increased/ decreased as 

stipulated in Special Conditions of Contract. 

 
1.4 NEW ITEMS OF WORK: 

If during the execution of the work, the Contractor is called upon to carry out any 

new item of work not included in Schedules, the Contractor shall execute such 

works at such prices as may be mutually agreed in writing with the Purchaser. 
1.5 DEDUCTION OF TAXES FROM CONTRACTOR’S BILLS: 

Wherever the law makes it statutory for the purchaser to deduct any amount towards 

Sales Tax/Income tax on works contract, the same will be deducted and 

deposited with the concerned authority. 

The tenderer for carrying out any construction work in Rajasthan and Haryana must 

get themselves registered from the Registering Office the Building and other 

Construction Workers Act, and rules made thereto by the Rajasthan & Haryana 

Government and submit certificate of Registration issued from the Registering 

Officer of the Rajasthan and Haryana Government (Labor Department). For 

enactment of this Act, the tenderer shall be required to pay cess @1% of cost of 

construction work to be deducted from each bill. Cost of material shall be outside 

the purview of cess, when supplied under a separate schedule item. 
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1.6 SUBMISSION OF BILLS: 

 On award of contract, a procedure order for submission of bills for payment 

shall be jointly drawn by finance and the purchaser. The contractor will be 

required to submit the bills as per the joint procedure order. 

1.7 PAYMENT: 

80% of the item price (material cost) shall be paid on receipt of material in 

DFCCIL/Railway custody after inspection.  If for any item of work, price of material 

and erection is not separately available, 80% of the cost of item of work will be 

considered as material cost. 

Further payment of material and erection cost to cover 90% of the cost of item of 

work shall be made on successful testing and commissioning of the installation. 

1.8 Final Payment – Balance 10% payment shall be released on issue of completion 

certificate by the Purchasers Engineer. 

1.9 RELEASE OF PERFORMANCE GUARANTEE: 

The Performance Guarantee (PG) shall be released after physical completion of 

the work based on 'Completion Certificate' issued by the competent authority stating 

that the Contractor has completed the work in all respects satisfactorily. 

 
1.10  RELEASE OF SECURITY DEPOSIT: 

 Security Deposit shall be returned to the Contractor after the following: 

(a)  Final Payment of the Contract as per relevant GCC clause and 

(b)  Signature of Final Supplementary Agreement or Certification by Engineer that 

DFCCIL has No Claim on Contractor and 

(c) Issue of Maintenance Certificate on expiry of the maintenance period as per 

relevant GCC clause. 

 
Forfeiture of Security Deposit: 

Whenever the contract is rescinded as a whole under relevant GCC clause,  the 

Security Deposit already with Railways/DFCCIL under the contract shall be 

forfeited. However, in case the contract is rescinded in part or parts under relevant 

GCC clause, the Security Deposit shall not be forfeited. 

 

No interest shall be payable upon the Earnest Money and Security Deposit or 

amounts payable to the Contractor under the Contract, but Government Securities 

deposited, will be payable with interest accrued thereon as per relevant GCC –

Clause. 

1.11 RATES FOR ITEMS OF WORKS: 

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended 

to provide for works duly and properly completed in accordance with the General 

and Special (if any) Conditions of the Contract and the Specifications and drawings 

together with such enlargements, extensions, diminutions, reductions, alterations or 

additions as may be ordered in terms of Clause 42 of these conditions and without 

prejudice to the generality thereof and shall be deemed to include and cover 

superintendence and labour, supply, including full freight of materials, stores, 

patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, 

machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 

required on the works, except such tools, plant or materials as may be specified in 

the contract to be supplied to the Contractor by the Railway, the erection, 
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maintenance and removal of all temporary works and buildings, all watching, 

lighting, bailing, pumping and draining, all prevention of or compensation for 

trespass, all barriers and arrangements for the safety of the public or of employees 

during the execution of works, all sanitary and medical arrangements for labour 

camps as may be prescribed by the Railway/DFCCIL, the setting of all work and 

of the construction, repair and upkeep of all centre lines, bench marks and level pegs 

thereon, site clearance, all fees duties, royalties, rent and compensation to owners 

for surface damage or taxes and impositions payable to local authorities in respect 

of land, structures and all material supplied for the work or other duties of or 

expenses for which the Contractor may become liable or may be put to under any 

provision of law for the purpose of or in connection with the execution of the 

contract and all such other incidental charges or contingencies as may have been 

specially provided for in the Specifications. 

(ii)  However, if rates of existing GST or cess on GST for Works Contract is 

increased or any new tax cess on Works Contract is imposed by Statute after the 

date of opening of tender but within the original date of completion/date of 

completion extended under relevant GCC clause and the Contractor thereupon 

properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 

(iii) Further, if rates of existing GST or cess on GST for Works Contract is 

decreased or any tax/cess on Works Contract is decreased / removed by Statute after 

the date of opening of tender, the reduction in tax amount shall be recovered from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India. 

1.12 PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance 

with provisions of GCC 2022 with latest amendments & correction slips. 

1.13 Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the 

Tender Form after the date of issue of the certificate of completion by the Engineer 

or any other earlier date subsequent to the completion of the works that may be fixed 

by the Engineer, be responsible for and effectively maintain and uphold in good 

substantial, sound and perfect condition all and every part of the works and shall 

make good from time to time and at all times as often as the Engineer shall require, 

any damage or defect that may during the above period arise in or be discovered or 

be in any way connected with the works, provided that such damage or defect is not 

directly caused by errors in the contract documents, act of providence or insurrection 

or civil riot, and the Contractor shall be liable for and shall pay and make good to 

the Railway/DFCCIL or other persons legally entitled thereto whenever required by 

the Engineer so to do, all losses, damages, costs and expenses they or any of them 

may incur or be put or be liable to by reasons or in consequence of the 

operations of the Contractor or of his failure in any respect. 

 

1.14 Certificate of Completion of Works: As soon as in the opinion of the Engineer, 

the work has been completed and has satisfactorily passed any final test or tests 

that may be prescribed, the Engineer shall issue a certificate of completion duly 

indicating the date of completion in respect of the work and the period of 

maintenance of the work shall commence from the date of completion mentioned in 

such certificate. The certificate, inter alia, should mention that the work has been 

completed in all respects and that all the contractual obligations have been 

fulfilled by the Contractor and that there is no due from the Contractor to 

Railways/DFCCIL against the contract concerned. 
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The Engineer may also issue such a certificate indicating date of completion with 

respect to any part of the work (before the completion of the whole of work), which 

has been both completed to the satisfaction of the Engineer and occupied or used by 

the Railway. When any such certificate is given in respect of part of a work, such 

part shall be considered as completed and the period of maintenance of such part 

shall commence from the date of completion mentioned in the completion certificate 

issued for that part of the work. 

 

1.15 Contractor not Absolved by Completion Certificate: The Certificate of 

Completion in respect of the works referred to in Sub-Clause (1) of this Clause 

shall not absolve the Contractor from his liability to make good any defects 

imperfections, shrinkages or faults which may appear during the period of 

maintenance specified in the tender arising in the opinion of the Engineer from 

materials or workmanship not in accordance with the drawings or specifications or 

instruction of the Engineer, which defects, imperfections, shrinkages or faults shall 

upon the direction in writing of the Engineer be amended and made good by the 

Contractor at his own cost; and in case of default on the part of Contractor, the 

Engineer may employ labour and materials or appoint another Contractor to amend 

and make good such defects, imperfections, shrinkages and faults and all 

expenses consequent thereon and incidental thereto shall be borne by the Contractor 

and shall be recoverable from any moneys due to him under the contract. 

1.16 Final Supplementary Agreement: After the work is completed and taken over by 

the Railway/DFCCIL as per terms and conditions of the contract agreement or 

otherwise concluded by the parties with mutual consent and full and final payment is 

made by the Railway/DFCCIL to the Contractor for work done, and there is 

unequivocal no claim on either side under the contract, the parties shall execute the 

final supplementary agreement  

1.17  Approval only by Maintenance Certificate: No certificate other than 

maintenance certificate referred to in relevant Clause of GCC of the Conditions 

shall be deemed to constitute approval of any work or other matter in respect of 

which it is issued or shall be taken as an admission of the due performance of the 

contract or any part thereof. 

 

1.18 Maintenance Certificate: The Contract shall not be considered as completed 

until a Maintenance Certificate shall have been signed by the Engineer stating that 

the works have been completed and maintained to his satisfaction. The 

Maintenance Certificate shall be given by the Engineer upon the expiration of the 

period of maintenance or as soon thereafter as any works ordered during such 

period. 

The Competent Authority to issue above Maintenance Certificate shall normally be 

the authority who is competent to sign the contract. If this Competent Authority is 

of the rank lower than JA Grade, then a JA Grade Officer (concerned with the work) 

should issue the certificate. The certificate, inter alia, should mention that the work 

has been completed in all respects and that all the contractual obligations have been 

fulfilled by the Contractor and that there is no due from the Contractor to 

Railways/DFCCIL against the contract concerned. 

 

1.19 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be 

liable to the Contractor for any matter arising out of or in connection with the 

contract for execution of the works unless the Contractor has made a claim in 
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writing in respect thereof before the issue of the Maintenance Certificate under this 

clause. 

1.20 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance 

Certificate the Contractor and the Railway/DFCCIL shall remain liable for the 

fulfillment of any obligation incurred under the provision of the contract prior to 

the issue of the Maintenance Certificate which remains unperformed at the time 

such certificate is issued and for the purposes of determining the nature and extent 

of any such obligations, the contract shall be deemed to remain in force between 

the parties thereto. 

 

1.21 Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or 

the Engineer's representative's certified measurements or Engineer’s certified 

“contractor’s authorized engineer’s measurements” of the total quantity of work 

executed by the Contractor upto the date of completion and on the accepted 

schedule of rates and for extra works on rates determined shall be paid to the 

Contractor subject always to any deduction which may be made under these 

presents and further subject to the Contractor having signed delivered to the 

Engineer enclosing either a full account in detail of all claims he may have on 

the Railway/DFCCIL in respect  of the works or having delivered No Claim 

Certificate. and the Engineer having after the receipt of such account given a 

certificate in writing that the whole of the works to be done under the provisions of 

the Contracts have been completed, that they have been inspected by him since 

their completion and found to be in good and substantial order, that all properties, 

works and things, removed, disturbed or injured in consequence of the works 

have been properly replaced and made good and all expenses and demands 

incurred by or made upon the Railway/DFCCIL for or in the respect of damage or 

loss by from or in consequence of the works, have been satisfied agreeably and 

in conformity with the contract. 

 

1.22 Post Payment Audit: It is an agreed term of contract that the Railway reserves to 

itself the right to carry out a post-payment audit and/ or technical examination of the 

works and the final bill including all supporting vouchers, abstracts etc. and to 

make a claim on the Contractor for the refund of any excess amount paid to him 

till the release of security deposit or settlement of claims, whichever is later, if as a 

result of such examination any over-payment to him is discovered to have been 

made in respect of any works done or alleged to have been done by him under the 

contract. 

 

1.23 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 

quotation, invoice, cost or other account, book of accounts, voucher, receipt, 

letter, memorandum, paper of writing or any copy of or extract from any such 

document and also furnish information and returns verified in such manner as may 

be required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the 

Engineer on the question of relevancy of any documents, information or return 

being final and binding in the parties). The Contractor shall similarly produce 
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vouchers etc, if required to prove to the Engineer, that materials supplied by him, 

are in accordance with the specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company , the 

Engineer shall have power to secure the books of such sub-contract or any 

subsidiary or allied firm or company, through the Contractor, and such books shall 

be open to his inspection. 

 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the 

Contractor. 

1.24 LABOUR: 

 

1.24.1 Wages to Labour: The Contractor shall be responsible to ensure compliance 

with the provision of the Minimum Wages Act, 1948 (hereinafter referred to as 

the “said Act”) and the Rules made there under in respect of any employees 

directly or through petty Contractors or sub- contractors employed by him for the 

purpose of carrying out this contract. 

 

If, in compliance with the terms of the contract, the Contractor supplied any 

labour to be used wholly or partly under the direct orders and control of the 

Railways whether in connection with any work being executed by the Contractor or 

otherwise for the purpose of the Railway such labour shall, for the purpose of this 

Clause, still be deemed to be persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act 

be directed to be paid by the Railway, such money shall be deemed to be moneys 

payable to the Railway by the Contractor and on failure by the Contractor to repay 

the Railway any moneys paid by it as aforesaid within seven days after the same 

shall have been demanded, the Railways shall be entitled to recover the same 

from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India. 

 

1.24.2 Apprentices Act: The Contractor shall be responsible to ensure compliance 

with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued 

thereunder from time to time in respect of apprentices directly or through petty 

Contractors or sub-contractors employed by him for the purpose of carrying out the 

Contract. 

 

If the Contractor directly or through petty Contractors or sub-contractors fails to do 

so, his failure will be a breach of the contract and the Railway may, in its 

discretion, rescind the contract. The Contractor shall also be liable for any 

pecuniary liability arising on account of any violation of the provisions of the Act. 

 

1.24.3 Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under in 

respect of all employees employed by him either directly or through petty 

Contractors or sub-contractors in the works. If in compliance with the terms of the 
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contract, the Contractor directly or through petty Contractors or sub-contractors 

shall supply any labour to be used wholly or partly under the direct orders and 

control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of the Engineer, such labour shall 

nevertheless be deemed to comprise persons employed by the Contractor and any 

moneys which may be ordered to be paid by the Engineer shall be deemed to be 

moneys payable by the Engineer on behalf of the Contractor and the Engineer may 

on failure of the Contractor to repay such money to the Railways deduct the same 

from any moneys due to the Contractor in terms of the contract. The Railway shall 

be entitled to recover the same from Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India all moneys paid or payable 

by the Railway by way of compensation of aforesaid or for costs of expenses in 

connection with any claim thereto and the decision of the Engineer upon any 

question arising out of the effect or force of this Clause shall be final and 

binding upon the Contractor. 

 
1.24.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

(1) The Contractor shall comply with the provision of the contract labour (Regulation 

and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) 

Central Rules 1971 as modified from time to time, wherever applicable and shall 

also indemnify the Railway from and against any claims under the aforesaid Act 

and the Rules. 

 

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have a 

valid license until the completion of the work. Any failure to fulfill the requirement 

shall attract the penal provision of the Act. 

 

(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour, indirectly engaged on the works 

including any engaged by sub-contractors in connection with the said work, as if 

the labour had been immediately employed by him. 

 

(4) In respect of all labour directly or indirectly employed in the work for performance 

of the Contractor's part of the contract, the Contractor shall comply with or cause to 

be complied with the provisions of the aforesaid Act and Rules wherever applicable. 

 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, 

the Railway is obliged to pay any amount of wages to a workman employed by the 

Contractor or his sub-contractor in execution of the work or to incur any 

expenditure on account of the contingent, liability of the Railway due to the 

Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the 

rules, the Railway will recover from the Contractor, the amount of wages so paid 

or the amount of expenditure so incurred and without prejudice to the rights of the 

Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of 

the aforesaid Act, the Railway shall be at liberty to recover such amount or part 

thereof from Contractor’s bills/Security Deposit or any other dues of Contractor 

with the Government of India. The Railway shall not be bound to contest any claim 
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made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 

21 of the aforesaid Act except on the written request of the Contractor and upon 

his giving to the Railway full security for all costs for which the Railway might 

become liable in contesting such claim. The decision of the Chief Electrical 

Engineer regarding the amount actually recoverable from the Contractor as stated 

above shall be final and binding on the Contractor. 

 
1.25 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the 

Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension 

Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 

1976; as modified from time to time through enactment of “Employees Provident 

Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also 

indemnify the Railway from and against any claims under the aforesaid Act and the 

Rules. 

 

1.25.1 Contractor is to abide by the provisions of Payment of Wages act & Minimum 

Wages act in terms Indian Railways General Condition of Contract. In order to 

ensure the same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this 

portal. These details shall be available in public domain. The Registration/ updation 

of Portal shall be done as under: 

 

(a) Contractor shall apply for one time registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal 

within 7 days of receipt of such request. 

 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN 

No.) for subsequent use of portal for all LOAs issued in his favour. 

 

(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days 

of issue of any LoA for approval of concerned engineer. Engineer shall update (if 

required) and approve the details of LoA filled by contractor within 7 days of receipt 

of such request. 

 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them 

on shramikkalyan portal on monthly basis. 

 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 

all salient details of engaged contractual labour & payments made thereof after each 

wage period. 

http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
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(f)     While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 

certificate to the Engineer or Engineer’s representatives that “I have uploaded the 

correct details of contract labours engaged in connection with this contract and 

payments made to them during the wage period in Railway’s Shramikkalyan 

portal at  ‘www.shramikkalyan.indianrailways.gov.in’ till  Month, Year.”   

 

1.25.1.1 Provisions of “The Building and Other Construction Workers (Regulation 

of Employment and Conditions of Service) Act, 1996” and “The Building and  

Other Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves 

registered with the Registering Officer under Section-7 of the Building and Other 

Construction Workers Act, 1996 and rules made thereto by the concerned State 

Govt., and submit certificate of Registration issued from the Registering Officer of 

the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 

contractor’s bills as per provisions of the Act. 

 

1.26 Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by 

him on the works and shall report serious accidents to any of them however and 

wherever occurring on the works to the Engineer or the Engineers Representative 

and shall make every arrangements to render all possible assistance. 

 

1.27 Provision of Workmen’s Compensation Act: In every case in which by virtue 

of the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation 

Act 1923, Railway is obliged to pay compensation to a workman directly or 

through petty Contractor or sub-contractor employed by the Contractor in 

executing the work, Railway will recover from the Contractor the amount of the 

compensation so paid, and, without prejudice to the rights of Railway under Section 

12 Sub-section (2) of the said Act, Railway shall be at liberty to recover such 

amount or any part thereof from Contractor’s bills/Security Deposit or any other 

dues of Contractor with the Government of India. Railway shall not be bound to 

contest any claim made against it under Section 12 Sub-Section (1) of the said 

Act except on the written request of the Contractor and upon his giving to Railway 

full security for all costs for which Railway might become liable in consequence of 

contesting such claim. 

 

1.28 Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 

thereof for the time being in force and any rules and regulations made thereunder 

in respect of all the persons directly or through the petty Contractors or sub-

contractors employed by him under this contract and shall indemnify the Railway 

from and against any claims under the Mines Act, or the rules and regulations 

framed thereunder, by or on behalf of any persons employed by him or otherwise. 

 

1.29  DETERMINATION OF CONTRACT: 

 

1.29.1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL 

http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
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shall be entitled to determine and terminate the contract at any time, should in the 

Railway's opinion, the cessation of work becomes necessary owing to paucity of 

funds or from any other cause whatever, in which case the value of approved 

materials at site and of work done to date by the Contractor will be paid for in full 

at the rate specified in the contract. Notice in writing from the Railway of such 

determination and the reasons therefore shall be conclusive evidence thereof. 

 

1.29.2 Payment on Determination of Contract: Should the contract be determined 

under sub clause (1) of this clause and the Contractor claims payment for 

expenditure incurred by him in the expectation of completing the whole of the 

work, the Railways/DFCCIL shall admit and consider such claims as are deemed 

reasonable and are supported by vouchers to the satisfaction of the Engineer. 

The Railway's/DFCCIL’s decision on the necessity and propriety of such 

expenditure shall be final and conclusive. 

 

1.29.3 The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he did not derive in consequence of 

determination of contract. 

1.29.4 Determination of Contract owing to Default of Contractor: If the Contractor 

should: 

 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to  carry out the 

contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any 

provision of the contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 

period, or 

(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN. Form available 

in the Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer notice to the effect that the said materials or works have been 

condemned or rejected. 

(xii)   Fail to take steps to employ competent or additional staff and labour as required. 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 

the works or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of the 
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Railway/DFCCIL or to any person on his or on their behalf in relation to the 

execution of this or any other contract with this Railway. 

(xv)(A) At any time after the tender relating to the contract, has been signed and 

submitted by the Contractor, being a partnership firm admit as one of its partners 

or employee under it or being an incorporated company elect or nominate or allow 

to act as one of its directors or employee under it in any capacity whatsoever any 

retired Engineer of the Gazetted rank or any other retired Gazetted officer working 

before  his retirement, whether in the executive or  administrative capacity, or 

whether holding any pensionable post or not, in the Railways/DFCCIL for the time 

being owned and administered by the President of India before the expiry of one year 

from the date of retirement from the said service of such Engineer or Officer 

unless such Engineer or Officer has obtained permission from the President of 

India or any officer duly authorized by him in this behalf to become a partner or 

a director or to take employment under the contract as the case may be, or 

 

(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or 

retired officer from the said service, or as to whether any such retired Engineer or 

retired officer was under the employment of the Contractor at the time of submitting 

the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to take 

employment under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners 

was such a retired Engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 

was such a retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time 

of submitting the said tender the fact of his being such a retired Engineer or a retired 

officer or make at the time of submitting the said tender a wrong statement in 

relation to his obtaining permission to take the contract or if the Contractor be a 

partnership firm or an incorporated company to be a partner or director of such 

firm or company as the case may be or to seek employment under the Contractor. 

(f) Submits copy of fake documents / certificates in support of credentials, submitted 

by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL 

may serve the Contractor with a notice in writing to that effect and if the 

Contractor does not within seven days after the delivery to him of such notice 

proceed to make good his default in so far as the same is capable of being made 

good and carry on the work or comply with such directions as aforesaid of the 

entire satisfaction of the Engineer, the Railway shall be entitled after giving 48 

hours’ notice in writing under the hand of the Engineer to rescind the contract as a 

whole or in part or parts (as may be specified in such notice) and after expiry of 48 

hours’ notice, a final termination notice should be issued. 

 

Note: Engineer at his discretion may resort to the part termination of contract with 

notices, only in cases where progress of work is more than or equal to 80% of the 

original scope of work. 
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1.29.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of 

Contractor: In the event of any or several of the courses, referred to in Sub-

Clause (1) of this Clause, being adopted: 

 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

commitments or made any advances on account of or with a view to the 

execution of the works or the performance of the contract and Contractor shall not 

be entitled to recover or be paid any sum for any work thereto for actually 

performed under the contract unless and until the Engineer shall have certified the 

performance of such work and the value payable in respect thereof and the 

Contractor shall only be entitled to be paid the value so certified. 

 

(b) In the contract which has been rescinded as a whole, the Security Deposit already 

with railways under the contract shall be encashed/ forfeited and the Performance 

Guarantee already submitted for the contract shall be encashed. The balance work 

shall be got done independently without risk & cost of the failed Contractor. The 

failed Contractor shall be debarred from participating in the tender for executing 

the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender 

for the balance work in his/her individual capacity or as a partner of any other JV 

/partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as 

authorized representative in new contract. 

 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed 

through the part terminated contract. The contract value of part terminated contract 

stands reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per relevant clause 

of GCC. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the 

contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender 

for executing the balance work. If the failed Contractor is a JV or a Partnership 

firm, then every member/partner of such a firm shall be debarred from 

participating in the tender for the balance work in his/her individual capacity or as 

a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession 

of any materials, tools, implements, machinery and buildings on the works or on 

the property on which these are being or ought to have been executed, and to 

retain and employ the same in the further execution of the works or any part 

thereof until the completion of the works without the Contractor being entitled to 

any compensation for the use and employment thereof or for wear and tear or 

destruction thereof. 
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(e) The Engineer shall as soon as may be practicable after removal of the 

Contractor fix and determine ex-parte or by or after reference to the parties or after 

such investigation or enquiries as he may consider fit to make or institute and shall 

certify what amount (if any) had at the time of rescission of the contract been 

reasonably earned by or would reasonably accrue to the Contractor in respect of the 

work then actually done by him under the contract and what was the value of any 

unused, or partially used materials, any constructional plant and any temporary works 

upon the site. The legitimate amount due to the Contractor after making necessary 

deductions and certified by the Engineer should be released expeditiously. 

 

 

****** 
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PART – VII 

 

 

EXPLANATORY NOTES OF SCHEDULE PRICES 

 

SECTION-I: GENERAL 

 

 

1. Supply, Erection, Testing and Commissioning of OHE will be done as per RDSO 

instruction. 

 

2. The work is utmost important and it should be completed within DOC. 

 

3. All the tools & equipment such as drilling machine etc. required during execution of 

the work shall   be arranged by the contractor. 

 

4. All the safety precautions for men and material working within Railway premises 

should be taken by the contractor. The contractor shall be responsible in all respect, if 

any of their workmen meets with an accident due to non- observation of the safety 

precautions. Tenderer shall indemnify Railway against any or all claims which may 

arise because of any reason under any circumstances / incident / accident. 

 

5. The contractor shall store / stock the required quantity of the material in the TRD 

depots required for depot jurisdiction and at work site and shall be used only after 

inspection and approval by the authorized representative of GM/PM/EL/JP. 

 

6. The contractor shall carry out the work daily on Railway working days by their skilled 

labour as per rule. 

 

7. The work shall be planned by the contractor in consultation with consignee of work 

Concern APM/Dy. PM/Elect for their respective jurisdiction to avoid any interruption 

to normal power supply and train movements. 

 

8. The Railway shall not be responsible for any loss or damage to contractor material / 

equipment, tools and plants etc. from any cause what so ever. 

 

9. The works shall be carried out to the full satisfaction of authorized representative 

GM/PM/EL/JP 

 

10. To and fro transportation, loading and unloading of T&Ps and material from the firm‘s 

works place to Railway site shall be arranged by the contractor. 

 

11. The rates quoted by the tenderers and accepted by the DFCCIL Railway administration 

shall hold good till completion of the work and no additional individual claims will be 

admissible on account of the fluctuation in market rates, increase in taxes / levies / 

GST / toll taxes etc. 

 

12. DFCCIL may reserves the right to reject all or any tender without assigning any reason 

thereof or relax or change any of the conditions/ specifications stipulated in the tender. 
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13. The contractor shall intimate inspection program of the work in advance. The 

equipments / instruments required for checking at site or in office place shall be 

arranged by the contractor. 

 

14. The basic quantities of components and materials required to make up for selected 

items, are indicated for guidance only. There may be minor variation to suit erection 

but no adjustment in prices of schedule shall be made on that account. In estimating 

the prices for various items of work provision for loss and wastage in transit and 

erection should be provided for over and above the basic quantities of work, indicated 

herein, except where otherwise specified for materials supplied by the purchaser. 

 

15. In the explanatory notes given in this chapter, the term “small parts steel work” is 

meant to cover fabricated steel work made from rolled steel sections, complete with 

bolts, nuts and washers work to any structural member. The term “attachment” where 

ever used is intended to cover castings, forgings, machined or welded components or 

fittings, which are attached directly to a structural member, or mounted on small parts 

steel work and shall include bolts and nuts for fasting the attachment to the structure 

member or small parts steelwork. 

 

16. In the explanatory notes given in this chapter, the term “bimetallic connection” is 

meant to cover any connection between a copper conductor and aluminum conductor. 

The clamps used for such connection shall be made of a suitable aluminum alloy and 

the copper/aluminum conductor shall be wrapped with a bimetallic (aluminum-copper) 

strip to prevent direct contact between aluminum and copper. 

 

17.  RECONCILIATION OF MATERIAL SUPPLIED BY THE PURCHASER: 

     a. The following procedure shall be adopted for the final reconciliation of the various 

equipments, materials fittings and conductors supplied by the purchaser. 

 

     b. All the materials supplied by the purchaser shall be correctly accounted for and 

quantities reconciled on completion of the work by the contractor. On completion of 

work, all surplus materials supplied by the purchaser together with the ones found 

defective or that have become defective or broken on account of defective or materials 

and/or workmanship shall be returned to him by the contractor. 

 

    c. The contactor will supply all wires and conductors including bridle wire, dropper wire, 

jumper wire and aluminum spider required for the work based on unit quantities, 

inclusive of erection allowances together with the length of finished wires and 

conductors for new items of work and the length of wires and conductors out of 

quantity as calculated above. 

 

NOTE: If there are any shortage during final reconciliation, their cost will be 

recovered by the purchaser from the contractor at the book rate or the last purchase 

rate or the prevailing market rates whichever is higher plus 5% of account of initial 

freight 2% on account of incidental charges together with supervision charges at 

12.1/2% of the total cost inclusive of material freight and incidental charges. Freight 

between the purchaser‘s source of supply and the contractor‘s depot or residing shall 

be the contractor‘s account. 

 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 129 
 

18. RELEASED MATERIAL: 

The contractor shall return to DFCCIL railway all the released OHE materials from the 

existing system at the first available opportunity but not later than a week at the 

respective TRD Depot in concerned Area. If the contractor fails to return the released 

material in specified time, the cost of released material will be recovered from the 

progress bill before releasing any payment. 

 

 

 

****** 
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PART – VII 

 

 

SECTION II –PARTICULAR 

 

 

Explanatory notes for various items of work in OHE works are mentioned below. This 

shall be read in conjunction with latest standards/Guidelines /Rules/Instructions/ 

Codes/ Technical specification issued by DFCCIL/RDSO/ Railway Board/ 

CORE/Zonal Railway/RVNL/Other statuary body like BIS, Electricity act 2003, CEA 

rules/regulations/safety measures, CERC rules, National Grid Code etc. 

 

Schedule: 1 OHE WORK 

 

Item no.1 Preparation of design and drawing for overhead equipment and verification of 

purcahser Modification plan 

The price shall cover preparation of overhead equipment pegging plans indicating 

location of structures in stages and preparation of all drawings and designs required to 

be finalized by the contractor. The price shall include the following. 

 

i) Making minor modification with the approval of the purchaser to the layout of the 

structures and overhead equipment, if necessary, and submission of overhead 

equipment layout plans, including stagger, location of cut in insulator etc. preparation 

of bonding plan. 

ii) Preparation of cross section drawings & structure erection drawings for each structure 

location. 

iii) Choice of type and size of foundations to suit soil and loading conditions, except for 

the ones which are considered as ―works under other Agencies. 

iv) Preparation of long section drawings of overhead equipments where such drawings are 

required including detailed study of over line structures such as foot over bridges, road 

over bridges etc. for maintaining the specified height of contact wire and requisite 

clearances. 

v) Preparation of other designs and drawings including drawings of small parts steel 

work, other than those for which RDSO standard drawings are available. The 

contractor get approved the OHE design from Railway administration. 

vi) Supply of requisite number of copies of all drawings, incl. completion drawings. This 

item also includes as erected drawing (In original tracing film with four ammonia 

paper prints) after final execution of work.  

 

NOTES FOR MEASUREMENTS: 

 

For the purpose of payment against this item, the length of track shall be measured as under: 

1. General: 

          By the difference in the chainages of the length under consideration, as incorporated 

in the layout plans 

2. Turnouts: 

         The track taking off shall be deemed as starting from the toe of the switch of the 

turnout. 

3. Cross-over: 

         The length of track shall be taken as the difference in the chainages of the toes of 
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switches of the turnouts constituting the crossover. 

4. Diamond crossing with or without slips: 

         The two tracks crossing each other shall be measured independently as per note 1 

above as though there were no crossing. No extra payment shall be provided for slip 

points. 

5. Dead ends and tops of loops: 

         The lengths for payment under this item shall be upto the chainage of anchor mast of 

the terminating OHE. 

  

6. Feeders and return feeders from grid sub-station to feeding station: 

         This item will also be applicable independently in case of feeders / return feeders / 

conductors from grid sub-station to over- head equipment feeding stations or in the 

case of feeders / conductors running on independent structures (not supporting OHE) 

along or across tracks. 

          In such a case the length of line to be considered for purpose of item 1 shall be 

measured by the distance between the center of gantries of the grid sub-station and 

feeding station, in case of feeder / return feeders / conductors lines from grid sub-

station, or by the distance between the center line of the two structures to which the 

feeders / return feeders / conductors are anchored in case of feeders running along the 

track if such feeders / return feeders/conductors are running completely on 

independent structures or by the distance between the center of the two structures 

supporting the OHE on either side of the first and last independent structure in case of 

feeders / return feeders / conductors running along the track supporting of OHE. 

 

  Item no.2 Excavation for Structure- Excavation in all types of soils and soft/hard rock, 

concrete/masonry drains/walls 

          The price shall cover excavation, temporary arrangements for excavation as per 

drawings in all types of soils and soft/hard rock, concrete/masonry drains/walls 

 

 Item no.3 Providing and laying of concrete for foundation and plinth in all types of soils 

using M-15 grade concrete for main foundation and   M-20 grade concrete  for  

grouting and muffing   including   nominal   reinforcement wherever. The 

Concrete to be used in the OHE Foundation work shall be Ready-mixed 

Concrete.  Ready-mixed Concrete shall be supplied having the quality and in the 

quantity in accordance with the requirements agreed with the purchaser or his 

Engineer. Notwithstanding this, the concrete supplied shall generally comply with 

the requirements of IS: 456 

The price shall cover supply and handling of all materials and accessories, the cost of 

cement. 

The price shall also cover temporary arrangements for excavation in other than hard 

soil and rock, casting concrete foundation including frame work where necessary, 

tamping of concrete, grouting masts and finishing the top of concrete foundation or 

anchor blocks. The price also includes dismantling of all connected temporary 

arrangements, back filling with earth and compacting the same to the required height 

and width as per drawing to ensure safety of foundation, confining the exposed height 

of foundation block to within 10 cm and removal of spoil. 

The top of foundations shall be given a slope of 1 to 50 towards the edge to ensure that 

water does not collect at the base of the structure of the same work of the equipment. 

The aggregate should confirm to Indian standard specification IS- 383-1979 with latest 

version for course and fine aggregate. 
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Item no.04 Providing and fixing Centering and Shuttering including oil for casting 

concrete including  frame work wherever necessary. 

 

The price shall cover providing and fixing Centering and Shuttering including oil for 

casting concrete including frame work wherever necessary. 

 

Item no.05 & 6 Supply & erection of rolled or fabricated and galvanized Traction Mast, 

TTC, Portals, AT Mast, Dwarf Mast etc. 

 

The Price shall cover supply and erection of fabricated galvanized OHE structure with 

necessary components. The prices shall also cover the cost of erection, alignment and 

setting before grouting of individual traction masts and main masts of switching 

station, dwarf Masts, Portals, TTC and masts for LT supply transformer stations 

whether rolled or fabricated including those for head spans. These structures will be 

grouted in already cast foundation. The contractor shall carry out the erection in 

presence of authorized DFCCIL representative. 

 

Note: For the purpose of payment, the weights of individual traction mast and masts of head 

span shall be determined for each type on the basis of the payable weights per meters 

length shown as per DFCCIL approved drawings for standard type. Standard weight 

schedule shall be followed for calculation of weight of all type of Masts & portals etc. 

For special types, the payable weight per meter length will be indicated by the 

purchaser at the time of approval of designs. 

 

Item no. 7 & 8 Supply & Erection of Fabricated and Galvanized SPS other than Mast. 

 

The Price shall cover supply & erection of SPS other than mast under power block. 

The price shall include supply & erection of small part steel works etc. The quantity of 

steel & galvanization should confirm to IS-2062 grade ASK (1984 or latest and that of 

zinc (with 99.95% purity) and IS-808 or latest for profile of steel. The galvanization 

should be hot dipped as per RDSO specification ETI/OHE/13 (4/84) A&C or latest slip 

No.03 with minimum average weight of zinc per square meter. Material shall be 

procured only from RDSO/ CORE approved supplier. 

 

Note: The price for this item shall also include the cost of stenciling of location number on 

masts / portal uprights in the manner as directed by the purchaser. The price shall also 

include the straightening of masts / portal uprights bent during transit and cutting of 

masts / portal uprights to suit the site conditions. It is clarified that the term transit also 

covers transit from manufacturer / supplier premises to DFCCIL depot / contractor‘s 

depot or subsequent handling. 

 

Item no. 09 & 10 Supply & erection of Single Bracket assembly:  The price shall cover on 

a flat rate basis any bracket assembly on a traction mast or support or drop arm, 

and shall include those on high / low level platform, in the vicinity of turnouts, 

over bridges or over-laps and at locations with reduced encumbrance or terminating 

wires. The price shall include the cost of supply of components including galvanized 

steel tube, but excluding solid core / composite insulators, dropper wires and small 
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parts steel work complete with bolts and nuts etc., if any. The price shall also cover 

the erection of all components including dropper wires and solid core/ composite 

insulators but excluding small parts steel work if any. However, this does not include 

the anti-creep arrangement at masts/structures. 

 

Item no. 11 & 12 Supply & Erection of Stay and Bracket Tube composite Insulator set 

CD-1600 mm 

 

The Price shall cover supply and erection of stay & bracket tube insulators for single 

bracket assembly (long creep age CD-1600 mm) as per RDSO/DFCCIL latest 

Specification and drawings. 

 

Item no. 13 & 14 Supply & Erection of OHE with complete fitting without contact and 

catenary wire 
 

The price shall cover supply of all components including dropper clips, parallel clamps 

for Jumpering and splicing (where there use is approved) but excluding Contact wire, 

Catenary wire, dropper wire, jumper wire, terminating wires and SPS work completes 

with bolts and nuts etc. for attachment of number plates to mast / structure, if any. The 

price shall cover erection of all components and wires and conductors including 

Contact wire, Catenary wire, dropper, jumpers and terminating wires, if any but 

excluding small part steel work, if any. 

 

Item no. 15 & 16 Supply & Erection of Copper jumper wire 

The price shall cover on a flat rate basis, the supply & erection of all components and 

fittings required for providing a flexible copper jumper connection, including parallel 

clamps, bi-metallic and aluminium copper ALCU strips, wherever required, and 

terminal or tee clamps at either end. 

Price shall also cover the supply & erection of the complete jumper assembly 

including jumper wire. The price shall be applicable for any jumper connections in any 

combination between feeders, LT transformers, drop-out switch, lightening arrestors 

for overhead equipments, isolators for overhead equipment and outgoing bus bar for 

switching stations and booster stations. Continuity jumper at boom anchor anti-creep 

will be payable under this item. Anti-theft jumper for connecting out-of-run OHE with 

the in- run OHE at insulated/un-insulated overlap locations and also anti-creep 

locations at polluted zone whenever considered necessary will be payable under this 

item. 

The supply of all components and fittings (excluding the Catenary wire) and the 

erection of all the components and fittings including the Catenary wire for providing 

double Catenary / contact wire in place of Catenary under over line structures 

respectively will also be payable under this item, treating the double Catenary as one 

jumper irrespective of its length including the Catenary / contact wire ending clamp. 

 

Item no. 17 & 18 Supply & Erection of Guy Rod Assembly 

The Price shall cover supply & erection commissioning of complete galvanized guy 

rod assembly with loop including all parts required for its commissioning including 

anchor fitting of mast. The price shall include supply & erection of guy rod assembly 

of length 7.50 m 9.70 m, 9.50 m or 12.80 m as per requirement of site. It also consists 

of anchor guy rod fitting "U" bolts GI nuts & bolts with anchor bolts guy rod strap etc. 

Supply erection & commissioning of anchor fitting would be done as per RDSO 
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drawing. Prices indicated against all other items should be exclusive of the price for 

supply of erection of guy rod, if any which will be paid for under this item. 

 

 

Note: 

1. In case the contractor desires to adopt a different design for guy rod assembly, the 

same shall be indicated by him in the tender and the components required should be 

clearly listed under this item as deviation. 

2. Supply & erection of guy rod assembly at anti-creep portals will also be paid for under 

this item. 

Item no. 19 & 20 Supply & Erection of 09 ton Insulators (CD-1600) 

The price shall cover the supply and erection of 9-Tonne insulators (long creepage 

CD-1600 mm) including all accessories as per RDSO Specification/ DFCCIL 

drawings required for OHE / feeder / anti-creep wire termination and for providing in 

section insulators and insulated overlaps etc. 

Item no. 21 & 22 Supply of 3 Pulley ATD with Counter Weight Assembly. 

The price shall cover supply and erection of 3-pulley type ATD with counter weight 

(3:1 ratio) pulley type modified with balance weight as per RDSO Drg. no. or latest 

for High rise OHE including 9 ton adjuster with double strap assembly and 

normal/anti-theft guide tube assembly, the supply of regulating equipment and 

stainless steel wire rope (of various length as required) required for the regulating 

equipment and small part steel work, if any. The price shall also cover adjustment of 

the entire regulating equipment. 

  

Item no. 23 & 24 Supply & erection of Retro reflective type Number plate as per 

DFCCIL requirement including all fixing arrangement. 

The Price shall cover supply & erection of retro-reflective number plates as per 

DFCCIL drawing. The price shall include supply & erection of number plates with 

G.I. clamps fixed on the mast. 

The price shall cover supply and erection of retro-reflective no. plates as per locations 

list provided by the purchaser. Price shall cover mounting of all components. The 

price shall also include mounting arrangement on OHE structures if required for 

mounting of number plates in structures. The price shall also include all nuts & bolts 

required for fixing the plates. All nuts & bolts should be replaced by new one and old 

nuts & bolts should be handed over to concerned Depot In-charge. 

Item no. 25 & 26 Supply & Erection of danger/Caution Board, unwired turn out board, 

Engine Stop Board, Sigma Board, Neutral section Board and other Boards per 

DFCCIL requirement.  

The price shall cover price for supply of danger/Caution Board, unwired turn out 

board, Engine Stop Board, Sigma Board, Neutral section Board and other Boards 
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including fixing material (plastic/wooden gitti & G.I. screw etc.) Price shall cover the 

price for erection of material as per instructions of supervisor in-charge. Price shall be 

inclusive of Sales tax, Excise duty, Freight etc. Boards shall require to be installed on 

a steel structure / Rail post / wall of a building therefore mode of erection shall be as 

per requirement of the site. 

Item no. 27 & 28 Supply & Erection of Single earth electrode with earth Pit complete. 

The price shall cover supply and erection of an earth electrode in all types of soil 

except hard soil/soft rock as per DFCCIL Drawings. The price shall cover supply and 

erection of an earthing station with a single pipe 4 meter long embedded into the 

ground by driving or otherwise complete with protective concrete box and lugs 

suitable for directly connecting two mild steel flats of minimum size 50 mm x 6 mm. 

The price shall cover the provision of a protective concrete box with removable cover 

as shown in the drawing. The price shall include the testing of earth value and painting 

the particulars on the box. 

 

Item no. 29 & 30 Supply & Erection of Light Weight Section Insulator Assembly as 

DFCCIL requirement. 

 

This is an imported item. The price shall cover supply of all components required for 

a standard section insulator assembly (serving both the overhead equipment 

conductors) including special droppers for supporting the equipment and all 

terminal fittings for conductors and the section insulator assembly. The price shall 

cover erection and adjustment of all components including light weight section 

insulator assembly, insulating rod on the catenary and droppers. 

 

Item no. 31 & 32 Supply and Erection of structure Bond including Rail clamp. 

The price shall cover supply & erection of all materials including mild steel flat of 

size 50x6mm as per site requirement confirming to IS:1731 or latest including 

fasteners required to provide a structure bond connecting a traction mast or structures 

to the nearest rail or earth electrode. The price shall include Rail clamp, painting of 

the bond with two coats of red oxide as primer and two coats of black bituminous 

paints and erection of all materials including the bond. This would cover connection 

or earthing terminals of equipments like LT transformers with structures and then to 

rails as per site requirement and confirming to relevant drawings. 

Item no. 33 Supply of Catenary wire of 65/125 sq. mm as per DFCCIL requirement. 

 

The price shall cover the cost of supply of stranded copper catenary wire for overhead 

equipment. The cost of erection of catenary wire shall be payable separately. 

Reconciliation of material should be done as per actual use taking into account anchor 

and overlap and weight density of wire as specified in DFCCIL specification of 

Catenary wire. The measurement will be from centre line of anchoring mast. The 

unused cut pieces generated during erection shall not be measured and cost of such 

cut pieces shall be deemed to be included in the rates. 

 

Item no. 34  Supply  of Contact Wire  of 107 /150 sq. mm  as per DFCCIL requirement 

 

The price shall cover the cost of supply of hard drawn grooved continuous cast copper 
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contact wire 107/150 sq. mm for overhead equipment. The cost of erection of contact 

wire shall be payable separately. Reconciliation of material should be done as per 

actual use taking into account anchor and overlap and weight density of wire as 

specified in DFCCIL specification of Contact wire. The measurement will be from 

centre line of anchoring mast. The unused cut pieces generated during erection shall 

not be measured and cost of such cut pieces shall be deemed to be included in the 

rates. 

 

Item no. 35 & 36 Supply and Erection of 150 sq. mm  Contact wire Splice 

The price shall cover the cost of supply and Erection of 150 sq. mm Contact wire 

Splice as per DFCCIL  Drawings. 

 

Item no. 37 & 38 Supply and Erection of 107 sq. mm Contact wire Splice 

The price shall cover the cost of supply and Erection of 107 sq. mm Contact wire 

Splice as per RDSO/DFCCIL Drawings. 

 

Item no. 39 & 40 Supply and Erection of 125 sq. mm Catenary wire Splice 

The price shall cover the cost of supply and Erection of 125 sq. mm Catenary wire 

Splice as per DFCCIL  Drawings. 

 

Item no. 41 & 42 Supply and Erection of 65 sq. mm Catenary wire Splice 

The price shall cover the cost of supply and Erection of 65 sq. mm Catenary wire 

Splice as per RDSO/ DFCCIL Drawings. 

 

 

Item no. 43 Dismantling of Bracket Assembly. 

 

The price shall cover on a flat rate basis for dismantling of any bracket assembly on a 

traction mast or support or drop arm, and shall include those on high / low level 

platform, in the vicinity of turnouts, over bridges or overlaps and at locations with 

reduced encumbrance or terminating wires. The price shall cover dismantling of all 

components including dropper wires, but excluding small parts steel work, if any. 

However, this does not include the anti-creep arrangement at masts / structures. The 

price shall cover transportation, loading & leading of such released equipments & 

components to concerned TRD depots. 

 

Item no. 44   Cutting and Removal of Existing structure. 

 

The price shall cover cost of cutting of free masts using oxy-acetylene gas at various 

locations, their shifting from site and stacking at purchaser‘s concerning store depot in 

DFCCIL JP Unit. The price shall also cover cutting of dismantled / reclaimed masts 

into sacrificing masts. The price shall also cover loading, unloading & transportation 

of cut mast from site to purchaser‘s store depot. 

Item no. 45 Dismantling of Guy Rod assembly: 

The price shall include dismantling of guy rod assembly including all accessories and 

loading / leading of transportation of released material from site of work to the 

concerned TRD depot. 
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Item no.46 Dismantling of Fabricated steel other than Mast: 

The prices shall cover cost of dismantling of fabricated steel components from masts 

as full length without cutting suitably for its reuse from masts. It also include chipping 

of concrete foundation from the grouted length of structure. It includes removal of all 

the attached accessories on masts. The price shall also cover loading, leading and 

transportation of OHE of fabricated steel from site to concerned TRD depot 

Item no.47 Dismantling of OHE /Feeder wire: 

The price shall cover cost of dismantling of OHE i.e. equipment including 

terminations, tensioning device, guy rod assemblies, bracket assemblies and associated 

small parts steel work (excluding components embedded in concrete) and Aluminum 

feeder. The price shall cover transportation, loading & leading of such released 

equipments & components to concerned TRD depots. 

Item no.48 Dismantling of copper jumpers: 

The price shall cover on a flat rate basis, dismantling of all components and fittings of 

a flexible copper jumper connection, including parallel clamps, bimetallic and 

aluminum copper AL/CU strips, wherever provided and terminal or tee clamps at 

either end including jumper wire. The released material is required to be deposited in 

concerned TRD depot. 

Item no. 49 Dismantling of 09 Ton Insulators 

The price shall cover cost of dismantling of a 9-Tonne insulator and associated small 

parts steel work. 

NOTES FOR ITEM No. 56: 

All claims under this item have to be supported by the following certificate to be 

furnished by the Contractor on the connected bill. 

(a) The modifications are not on account of non-compliance of specifications approved 

and instructions given by the DFCCIL for execution of works. 

(b) The quantities of work involved for modification have been finalized jointly with the 

DFCCIL's Engineers before taking the work in hand. 

(c)   The dismantled material shall be handed over to the Purchaser's representative. 

Item no. 50 Handling Loading unloading and /transportation of DFC supply /released 

OHE material such as Mast, Wires, Fittings SPS etc.  From IMD/ISMD to Site & 

released material from site to IMD/ISMD: 

Price shall include the handling /loading, unloading and transportation of DFC 

Supply/Released OHE/PSI/GPS/Material such as Mast, Bus-Bar, AT, Brackets. 

Fittings, contact / catenary wire from IMD/IMSD to site & release material from site to 

IMD/IMSD. 

Item no. 51& 52: Supply & erection of Material  without Insulators for termination of  

OHE Conductor- 
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The price shall cover supply of all materials necessary for the yoked termination 

of two overhead equipment conductors on a traction mast or structures, including 

appropriate mast anchor fitting, clevis assembly three adjusters, ending clamps for 

catenary and contact wires, anchor double strap assembly, equalizing / 

compensating plate and fittings but excluding the termination wire if any. The 

price shall cover erection of all materials including the 9-tonne insulator assembly. 

 

Item no. 53 & 54: Supply & erection without insulator 25 KV 1600 Amp Single pole 

isolator ( manually operated) without earth contact assembly 

The price shall cover supply & erection of an isolator switch of approved make, 

complete with arcing horns, operating rod guides, mounting base but excluding 

cost of 25KV Solid Core Post and operating rod insulator. 

The price shall also cover supply and erection of a number plate of approved 

design for each isolator. The price shall also include supply & erection of small 

parts steel work complete with bolts and nuts etc. for support of isolators and for 

support of operating rods on gantries / masts, and insulator to support jumper and 

jumper connectors. 

Item no. 55 & 56 : Supply & erection of  25 kV Post/Pedestal Insulator 

The price is applicable to the provision of a 25KV post insulator to support copper 

or aluminium jumper/bus bars. The price shall cover supply of all components 

and fittings/ angle iron (outrigger) to support the jumpers, supply of post insulator 

but excluding small parts steel works with bolts and nuts etc., if any. 

The price shall cover erection of all components required for the assembly, 

including post insulator, but excluding small parts steel work with bolts and nuts 

etc, if any. 

Item no. 57 & 58: Supply & erection of Copper Bus bar 18 mm 

The price shall cover supply and erection of solid copper bus bar 18mm including 

bending and shaping. The price under this item does not cover the cost of terminal 

connectors. 

Item no. 59 Supply and erection of  25 kV Post  and operating rod insulator 

The price shall cover Supply and erection of post and operating rod insulator as per 

RDSO Specification (latest version) and drawings required for OHE. 

Item no. 60 & 61: Supply and erection of large copper jumper wire (160 sq mm) between  

copper bus bar and OHE, cross feeder to OHE etc. with associate fittings 

The price shall cover supply of materials and erection of a large copper jumper 160 

Sq. mm between cross feeder and OHE. This jumper shall be provided between 

copper cross feeders and OHE. The price shall cover supply of 160sqmm flexible 

copper jumper wire, made of annealed standard 100% pure copper conductor as 

per RDSO‘s specification ETI/OHE/3(2/94) with A&C Slip No. 1, and all 
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components and fittings required for providing a flexible copper jumper (160 Sq. 

mm) between copper cross feeder and existing OHE, including Parallel clamps 

(1030-3 & 1050-3) complete with fasteners etc as required. The price shall also 

cover the erection of the complete jumper assembly including jumper wire. Y-

Jumper should be connected with PG clamps at each X-feeder and drop jumpers at 

Gantry with 4 PG clamps. 

Item no. 62: Preparation of computerized OHE layout plan (LOP) of station Yards 

Price shall cover the cost of preparation of computerized OHE Layout Plan (LOP) 

for various station yards of the division with all helping material as per approval 

and RDSO‘s latest drawings and specifications and as per requirement of 

consignee. 

Item no. 63 : Fabrication, developing and supply of fabricated sectioning diagram 

Schematic and TSWR diagram boards adhesive venyle of adequate size as per 

requirement and correction in SWR as required. 

Price shall cover the cost of Fabrication, developing and supply of fabricated 

Sectioning Diagram, Schematic and Traction Station Working Rule (TSWR) 

diagram Boards with computerized digital printing on adhesive Venial of adequate 

size as per requirement for the various sections of the division with supply of 

fixing material (Clamp, back flat strip & fasteners etc) as per approval and 

RDSO‘s latest drawings and specifications and as per requirement of consignee, 

using proper size of clamps, fasteners etc. 

 

Item no. 64 : Modification in already developed sectioning diagram, Schematic and 

TSWR diagram boards in different sizes with computerized digital printing on 

adhesive venyle of adequate size as per requirement 

The price shall cover the cost of Sectioning Diagram, Schematic and Traction 

Station Working Rule (TSWR) diagram Boards with computerized digital printing 

on adhesive Venial of adequate size as per requirement for the various sections of 

the division with supply of fixing material (Clamp, back flat strip & fasteners etc) 

as per approval and RDSO‘s latest drawings and specifications and as per 

requirement of consignee, using proper size of clamps, fasteners etc. 

Item no. 65: Supply and erection of "Caution  clearance to OHE nearby restricted" 

Board size 450x270x2mm with supply of fixing material (Clamp, back flat strip & 

fasteners) 

The price shall cover the cost of supply and erection of following various types of 

25KV OHE Caution Boards with supply of fixing material (Clamp, back flat strip 

& fasteners etc) as per approval and RDSO‘s latest drawings and specifications 

and as per requirement of consignee, using proper size of clamps, fasteners etc: 

(i)  Electric Engine Stop board size 900x600x2 mm as per RDSO 

specification no. ETI/OHE/33(8/85) or latest & drawing No. 
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ETI/OHE/P/7572, Rev-B or latest. 

(ii) Caution Unwired Turnout Board of size 900 X 600 X 2 mm as per 

RDSO specification no. ETI/OHE/33(8/85) or latest as per RDSO 

drawing No.ETI/OHE/P/7573, Rev-A or latest. 

(iii) Caution live wire Board size 400x270x2mm as per latest RDSO 

specifications and drawings. 

(iv) Caution clearance to OHE nearby restricted Board size 450x270x2mm 

as per RDSO specification no. ETI/OHE/33(8/85) or latest as per RDSO 

drawing No.RE/33/436, Rev-C or latest. 

(v) Power Block Working Limit Board size 450x450x2mm as per RDSO 

specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.ETI/OHE/P/7574, Rev-B or latest. 

(vi) Protective Area Board size 12"x18" as per latest RDSO specifications and 

drawings 

The price shall cover cost of material (boards), clamping material & G I fasteners 

viz nuts, bolts, flat washers and GI washers and erection charges as per requisite 

RDSO drawings. Nut, bolt & washers shall be galvanized and confirming to 

relevant RDSO specification. GI washers shall be used. 

Item no. 66 Supply and erection of "Power Block Working Limit" Board size 450x450x2 

mm with supply of fixing material (Clamp, back flat strip & fasteners) 

The price shall cover the cost of supply and erection of following various types of 

25KV OHE Caution Boards with supply of fixing material (Clamp, back flat strip 

& fasteners etc) as per approval and RDSO‘s latest drawings and specifications 

and as per requirement of consignee, using proper size of clamps, fasteners etc: 

(i)  Electric Engine Stop board size 900x600x2 mm as per RDSO specification no. 

ETI/OHE/33(8/85) or latest & drawing No. ETI/OHE/P/7572, Rev-B or latest. 

(ii) Caution Unwired Turnout Board of size 900 X 600 X 2 mm as per RDSO 

specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.ETI/OHE/P/7573, Rev-A or latest. 

(iii) Caution live wire Board size 400x270x2mm as per latest RDSO specifications and 

drawings. 

(iv) Caution clearance to OHE nearby restricted Board size 450x270x2mm as per 

RDSO specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.RE/33/436, Rev-C or latest. 

(v) Power Block Working Limit Board size 450x450x2mm as per RDSO specification 

no. ETI/OHE/33(8/85) or latest as per RDSO drawing No.ETI/OHE/P/7574, Rev-B 

or latest. 

(vi) Protective Area Board size 12"x18" as per latest RDSO specifications and drawings 

The price shall cover cost of material (boards), clamping material & G I fasteners 
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viz nuts, bolts, flat washers and GI washers and erection charges as per requisite 

RDSO drawings. Nut, bolt & washers shall be galvanized and confirming to 

relevant RDSO specification. GI washers shall be used. 

Item no. 67: Supply and erection of "Electric Engine Stop" Board size 900x600x2mm 

with supply of fixing material (Clamp, back flat strip & fasteners) 

The price shall cover the cost of supply and erection of following various types of 

25KV OHE Caution Boards with supply of fixing material (Clamp, back flat strip 

& fasteners etc) as per approval and RDSO‘s latest drawings and specifications 

and as per requirement of consignee, using proper size of clamps, fasteners etc: 

(i) Electric Engine Stop board size 900x600x2 mm as per RDSO specification no. 

ETI/OHE/33(8/85) or latest & drawing No. ETI/OHE/P/7572, Rev-B or latest. 

(ii) Caution Unwired Turnout Board of size 900 X 600 X 2 mm as per RDSO 

specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.ETI/OHE/P/7573, Rev-A or latest. 

(iii) Caution live wire Board size 400x270x2mm as per latest RDSO specifications and 

drawings. 

(iv) Caution clearance to OHE nearby restricted Board size 450x270x2mm as per 

RDSO specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.RE/33/436, Rev-C or latest. 

(v) Power Block Working Limit Board size 450x450x2mm as per RDSO specification 

no. ETI/OHE/33(8/85) or latest as per RDSO drawing No.ETI/OHE/P/7574, Rev-B 

or latest. 

(vi) Protective Area Board size 12"x18" as per latest RDSO specifications and drawings 

The price shall cover cost of material (boards), clamping material & G I fasteners 

viz nuts, bolts, flat washers and GI washers and erection charges as per requisite 

RDSO drawings. Nut, bolt & washers shall be galvanized and confirming to 

relevant RDSO specification. GI washers shall be used. 

Item no. 68: Supply and erection of "Caution unwire turnout" Board size 900x600x2mm 

with supply of fixing material (Clamp, backflat strip & fasteners) 

The price shall cover the cost of supply and erection of following various types of 

25KV OHE Caution Boards with supply of fixing material (Clamp, back flat strip 

& fasteners etc) as per approval and RDSO‘s latest drawings and specifications 

and as per requirement of consignee, using proper size of clamps, fasteners etc: 

(i) Electric Engine Stop board size 900x600x2 mm as per RDSO specification no. 

ETI/OHE/33(8/85) or latest & drawing No. ETI/OHE/P/7572, Rev-B or latest. 

(ii) Caution Unwired Turnout Board of size 900 X 600 X 2 mm as per RDSO 

specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.ETI/OHE/P/7573, Rev-A or latest. 

(iii) Caution live wire Board size 400x270x2mm as per latest RDSO specifications and 
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drawings. 

(iv) Caution clearance to OHE nearby restricted Board size 450x270x2mm as per 

RDSO specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.RE/33/436, Rev-C or latest. 

(v) Power Block Working Limit Board size 450x450x2mm as per RDSO specification 

no. ETI/OHE/33(8/85) or latest as per RDSO drawing No.ETI/OHE/P/7574, Rev-B 

or latest. 

(vi) Protective Area Board size 12"x18" as per latest RDSO specifications and drawings 

The price shall cover cost of material (boards), clamping material & G I fasteners 

viz nuts, bolts, flat washers and GI washers and erection charges as per requisite 

RDSO drawings. Nut, bolt & washers shall be galvanized and confirming to 

relevant RDSO specification. GI washers shall be used. 

Item no. 69:  Supply and erection of "Caution live wire" Board size 400x270x2mm with 

supply of fixing material (Clamp, back flat strip & fasteners) 

The price shall cover the cost of supply and erection of following various types of 

25KV OHE Caution Boards with supply of fixing material (Clamp, back flat strip 

& fasteners etc) as per approval and RDSO‘s latest drawings and specifications 

and as per requirement of consignee, using proper size of clamps, fasteners etc: 

(i) Electric Engine Stop board size 900x600x2 mm as per RDSO specification no. 

ETI/OHE/33(8/85) or latest & drawing No. ETI/OHE/P/7572, Rev-B or latest. 

(ii) Caution Unwired Turnout Board of size 900 X 600 X 2 mm as per RDSO 

specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.ETI/OHE/P/7573, Rev-A or latest. 

(iii) Caution live wire Board size 400x270x2mm as per latest RDSO specifications and 

drawings. 

(iv) Caution clearance to OHE nearby restricted Board size 450x270x2mm as per 

RDSO specification no. ETI/OHE/33(8/85) or latest as per RDSO drawing 

No.RE/33/436, Rev-C or latest. 

(v) Power Block Working Limit Board size 450x450x2mm as per RDSO specification 

no. ETI/OHE/33(8/85) or latest as per RDSO drawing No.ETI/OHE/P/7574, Rev-B 

or latest. 

(vi) Protective Area Board size 12"x18" as per latest RDSO specifications and drawings 

The price shall cover cost of material (boards), clamping material & G I fasteners 

viz nuts, bolts, flat washers and GI washers and erection charges as per requisite 

RDSO drawings. Nut, bolt & washers shall be galvanized and confirming to 

relevant RDSO specification. GI washers shall be used. 

Item no. 70 & 71: Supply and erection of various types of 25KV Danger Boards / plates 

as per explanatory notes 

The price shall cover supply of Danger Board (as per RDSO drawing No. 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 143 
 

ETI/C/0069 Rev-C) including necessary Bolts, Nuts, Washers etc and erection 

thereof on the boom of each Height Gauge. 

Item no. 72: Design, manufacturing, supply of Retro Reflective type Sigma Board with 

non- reflective black ground as per RDSO drg. No. TI/Drg/OHE/PLTBRD/RDSO 

/00036/12/0 1125 (Size 450 mm x 600 mm) and RDSO specification No. 

ETI/OHE/33A (12/97) Rev. 8 or latest including transportation and all taxes etc. 

The price shall cover the supply of all materials as per RDSO drawing 

No.TI/Drg/OHE/PLTBRD/RDSO/ 00036/12/0 (Size 450 mm x 600 mm) and 

RDSO specification No.ETI/OHE/33A (12/97) Rev.8 or latest including 

transportation and all taxes etc at the locations. 

Item no. 73 & 74 : Supply of Solid Copper Bus bar connector: Bus Terminal 

The price shall cover supply and erection of bus bar terminal, including bolts, nuts etc. 

required at terminations of solid copper bus bars. 

Item no. 75 &76 : Supply of Solid Copper Bus bar connector: Bus Splice 

The price shall cover supply and erection of bus bar junction’s bus splice including 

 bolts, nuts etc. required at junctions of solid copper bus bars. 

Item no. 77 : Supply of  66 kV Post/Pedestal Insulator 

The price is applicable to the provision of a 25KV post insulator to support copper 

or aluminium jumper/bus bars. The price shall cover supply of all components 

and fittings/ angle iron (outrigger) to support the jumpers, supply of post insulator 

but excluding small parts steel works with bolts and nuts etc., if any. 

The price shall cover erection of all components required for the assembly, 

including post insulator, but excluding small parts steel work with bolts and nuts 

etc, if any. 

Item no. 78 & 79 Supply and Erection of 288 Sq. mm AAAC Feeder wire with all fittings 

as required:  

The price shall cover supply of all materials required for the termination of an AAAC 

Feeder wire including 09 ton adjuster & 66 kV Post insulator required except Feeder 

end suspension /termination clamp. The price shall cover erection of all clamps, 

termination fittings etc. & other required materials including 9-tonne insulators 

assembly. The price also covers supply and erection of along feeder wire with 

suspension insulators etc. 

Item no.80 Supply of feeder Suspension Clamp Make Arruti: This is an imported item. 

The price shall cover supply of  feeder Suspension Clamp Make Arruti as per 

DFCCIL Drawing.                                           

Item no.81 Supply of Feeder termination Clamp Make Arruti: 

This is an imported item. The price shall cover supply of Feeder termination Clamp 

Make Arruti as per DFCCIL Drawing.   
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Item no.82: Supply of 120 sq. mm Jumper wire 

Supply of 120 sq. mm Jumper wire as per DFCCIL/RDSO specifications. 

Item no.83: Supply of 150 Sq. mm HDBC copper wire 

 Supply of 150 Sq. mm HDBC copper wire as per DFCCIL/RDSO specifications.                                 

Schedule: 2 100 % Extra on erection Rate for work done under Power Block 

(Item no. 1 to 33): The separate erection rate has been mentioned for execution of work under 

Power Block (for the period below 04 hrs) and Extra rate on Manual Erection. The 

common explanatory note for applicability of extra on erection rate under Power 

Block and Extra rate on Manual Erection is mentioned below. 

  1. (a) COMMON EXPLANATORY NOTE FOR EXTRA ERECTION RATE 

FOR EXECUTION OF WORK UNDER POWER BLOCK(FOR THE PERIOD 

LESS THAN 04 HRS) : In case the erection/dismantling portion of the work is 

carried out during power block (only for the power block of less than 04 Hrs in a day 

), the extra erection rate will be paid over and above the normal accepted erection of 

relevant item on certification by engineer. This shall be paid only for 

erection/dismantling of equipment in the vicinity of energized overhead equipment 

and feeders or erection of equipment with joints equipment already energized or on 

energized equipment which calls for a power block (shut off of traction power). The 

price payable under this item shall be extra over the normal erection rates of the item 

referred against the item, provided such work is not called for on account of non-

compliance with specifications, approved drawings and instructions given by the 

Employer from time to time. The extra erection rate under this item will not be 

payable, if power block is given for a total duration of 04 hour or more in a day. 

Where the prices under this item are applicable, the contractor shall finalize the 

quantities of various items of work to be done under a power block, jointly with the 

Employer’s Engineer prior to taking the work in hand. 

1.(b) COMMON EXPLANATORY NOTE FOR EXTRA ON MANUAL 

ERECTION FOR MAST/UPRIGHT/BOOMS & CATENARY/CONTACT 

WIRE 

(i) No manual erection to be carried out, whether on existing lines or new lines, 

without prior written approval of PM/GM/CGM In-charge/Project. 

(ii) In existing lines, erection of masts/uprights/booms is usually done by BFR 

mounted cranes and wiring by wiring train etc. However, in case of existing single 

line/double line/triple line where electrification is carried out and Rail crane is not 

arranged by employer and PM/GM/CGM In-charge advises to expedite the work in 
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writing to undertake erection manually, manual erection rates are also applicable in 

such case for masts/upright/booms. In case of wiring, wiring deck & reel wagon is to 

be fabricated by executing agency using non AC coach and BFR given by employer. If 

executing agency fails to fabricate reel wagon & wiring deck & wiring is to be carried 

out manually to expedite work, no extra payment for manual erection of wiring will be 

allowed. 

(iii) In case of new single line or double line or third line or fourth line where Rail 

crane/wiring deck movement is not possible, manual erection is to be carried out with 

the prior written approval of PM/GM/CGM In-charge of the project. 

******** 
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 PART-VIII 

TECHNICAL SPECIFICATIONS 

CHAPTER-I 

 

OVERHEAD EQUIPMENT BASIC DETAILS  

 

1.1 Track Gauge & Track Centers: 

 

(a) The track gauge is 1676 mm in multiple track Zones. The normal distance 

between track centers shall be generally more than 6000 mm. 

 

(b) Speed: The overhead electrification is designed with clearances as provided in the 

Standard Schedule of Dimension for Dedicated Freight Corridor Jan. 2013 for 

maximum speed of 120 kmph and shall permit raising of the tracks by 275 mm to 

allow ultimately axle loads to be increased to 32.5 tonnes in future.  

 

(c) Curves: The minimum radius shall comply with the requirements as follows: 

Minimum radius for the Main Line: 700 meters (2.5 degree curve) 

Minimum radius for other than Main Lines 438 meters (4 degree curve) 

Where degree of the curve is the angle subtended at the center by a chord of 30.5m 

(refer Para 401 of Indian Railway Permanent Way Manual). 

 

(d) Cant : The curve speed and cant relationship shall be based on the following 

equations: 

Actual Cant Ca = GV2 /127R   

Where Ca: Actual cant [mm] 

G: Dynamic Gauge in mm i.e. 1750 [mm] 

V: Equilibrium Speed in km/hr i.e. 85 [km/hr] 

R: Radius of the curve [m] 

The standard speed for actual cant is defined by considering the maximum 

permissible speed (100 km /hr.), speed restriction, gradient and train operation plan. 

The equilibrium speed of actual cant setting for general section is 85 km/hr. The cant 

computed is rounded off nearest 5mm. The allowable applied cant shall not be over 

140mm and the cant deficiency shall be limited to 75mm. 

Cant transition shall be straight ramp. Cant excess shall be limited to 75mm. 

(e) Low Joints: For low or loosely packed joints a difference of 10 mm in the opposite 

rail is taken as the basis for estimating the displacement of the Pantograph with 

respect to its normal position 

(f) Formation: Generally sections with more than one track have common 

formation. In certain lengths, however, the formation for different track may be 

separate. 

 

(g) Displacement: The general design of overhead equipment shall permit a 

displacement of ± 100mm of tracks without difficulty and any adjustment of the 

overhead equipment on this account shall be of such a nature as could be done 

conveniently without changing any component of the overhead equipment. 
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1.2 Sectioning: 

 

(a) Insulated overlaps are provided for facility of isolator. Some of the overlaps may be 

provided with manually operated isolator switches. 

 

(b) Yard Supply: The sectioning diagram/s also indicate the tracks in station yard 

and siding whose equipment is electrically independent from those of other tracks. 

The overhead equipment in yards and sidings may be fed through isolator switch 

or interrupter in accordance with arrangement indicated in the sectioning diagram/s. 

 

(c) Section Insulators: Section insulators shall be provided as indicated in the 

sectioning diagrams, or crossover between main tracks and to isolated sections 

of overhead equipment in yards and sidings. 
 

(d) Return Conductor: Return conductor may be run on traction structures or masts. A 

single conductor shall be used for such return conductors. 

 

(e) Sectioning Diagram: The provisional sectioning diagram/s of the sections to be 

electrified will be given to the successful tenderer. 

 

1.3  Pantographs: Motive Power Pantograph Characteristic 

 The Pantograph details, used DFCC rolling stock, are as follows: 

a) Overall width (Including Horns) 1800mm 

b) Number of collector strips  2 

c) Collector material   Metalized carbon strips 

d) Working width of the head  1040 mm 

e) Static contact force   7 ± 0.4 kg on OHE 

f) Working range (above rail level) (m)  4.58 to 7.55 

 

1.4   Overhead Equipment: 

(a) Brief Description: Essentially the traction overhead equipment shall consist of a 

standard catenary wire from which a grooved contact wire is suitably suspended by 

means of droppers. In order to cater for a speed of  120 Kmph the contact wire is 

given a pre-sag of about  0.8 mm per meter for 54 meter span and reduced suitably 

for other spans or as per latest guideline. 

 

(b) Catenary: The Catenary Conductor shall be Hard Drawn Stranded Magnesium 

Copper (Cu-Mg) 125 mm2 (37/2.10) size.   The catenary wire is conforming to 

RDSO Spec. No. TI/SPC/OHE/Cat (Mg-Cu)/0120 or DIN 48201 - T1 & T2, EN 

50119, DIN 43138 and capable of withstanding minimum of 1000C, 

 

(c) Contact wire: The contact shall be conformed  to EN  50149 and withstand 

minimum 1000C continuously without affecting mechanical properties as per EN 

50119 The  Contact wire is 150 Sq. mm Cu-Sn 0.2 high conductivity wire and for 

yard it is 107 Sq. mm Cu- ETP contact wire. 

(d) Droppers: Droppers shall be made of stranded conductor copper Bronze wire 

approximately 10 mm2 flexible, Dia. 4.5 mm. 
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(e) Encumbrance: As a general rule, the nominal "encumbrance", i.e.,  the  center  

distance between the catenary and contact wire at the support shall be 1.40 m. 

Deviation from this figure will be permitted in special cases (e.g. spans near over 

bridges, structures with more than one cantilever etc.) 

 

(f) Jumpers: All jumpers connected to OHE conductors shall be of copper only. The 

details may be referred in DFCCIL OHE- Jumper OHE connection arrangement 

drawings. 

 

1.5 Type of equipment:  

The overhead equipment used shall normally be either of the regulated or 

unregulated type. Unregulated tramway type equipment (Contact wire only) may be 

adopted where specially indicated by the Purchaser. 

 

(a) REGULATED: In the regulated type of overhead equipment, the tension of both 

the catenary and the contact wires shall be maintained at a constant value at all 

temperature by means of automatic tensioning devices to take up the variation in 

the length of overhead equipment due to temperature variation. 

An anti- creep shall be provided at a point approximately midway between two 

tensioning devices and not more than 750 meter from any one of them. The general 

arrangement of an anti -creep is shown in a drawing listed in Annexure. The 

arrangement shall generally consist of the galvanized steel wire anchored on the 

masts adjacent to the anti-creep central mast in accordance with the relevant 

drawing. Alternatively, the arrangement may consist of catenary on either side of 

the boom of a portal with the contact wire running through and providing a jumper 

connection as per general arrangement shown in typical drawing listed in Annexure. 

 

(b) Unregulated: The unregulated type of OHE has no provision for automatic 

regulation of tension of either the cat nary or the contact wire. 

 
1.6 Plane of Contact: 

(a) Regulated: The regulated overhead equipment shall be so erected that the contact 

wire has the designed sag. 

 

(b) Un-regulated: The contract wire shall have no sag at an temperature of 35° C. 

 

(c) Tramway type: In tramway type equipment, the contact wire will have its own 

natural sag when erected. 

 

(d) Dropper: Dropper charts to be used for standard span of regulated and unregulated 

OHE would be supplied by purchaser. Dropper for non-standard spans, spans with 

section insulators and special locations shall be calculated by the Contractor in 

accordance with the method indicated by the Purchaser and   submitted to the 

Purchaser for approval. 

 

1.7 Tensions: 
(a) Regulated: 

(i) In regulated equipment the tension in the catenary shall be 1200 kgf and in the 

contact wire shall be 1200 kgf in each conductor. 
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1.8 Clearances: 

(a) General: The distance between live parts and parts at earth potential (or part 

likely to be earthed) shall be as large as possible.  

E&M Clearances 

Item Dimension 

25kV Live metal to earth 

    - Static 

- Dynamic (passing) 

 

250 

200 

25kV Live Metal to Vehicles 

- Static 

    - Dynamic (passing) 

 

290 

220 

Phase Difference (47.6kV) 

- Static 

- Dynamic (passing) 

 

540 

300 

Between conductors of different 

electrical sections 

Gap at Insulated Overlap 

Gap at Uninsulated Overlap 

 

500 

200 

 

In all cases the values given in Standard Schedule of Dimensions of DFCCIL, 

1676mm Gauge (2013 revised) shall be observed along with any other 

supplementary rules that may be issued by the Railway Board and advised to the 

Contractor. 

 

(b) Over-bridges and Tunnels: The clearances which are to be made available at 

over bridges, signal, gantries and other over line structures shall be based on   the 

above rules. 

 

(c) Platform Sheds and Other Structures: In the course of checking the overhead 

equipment pegging plans, the Contractor shall prepare a list of platform sheds and 

other structures in the vicinity of track to be wired. The clearances to these 

structures shall be in accordance with those shown in the relevant drawings listed 

in Annexure. If these clearances are not available, the Contractor shall advise the 

Purchaser in time to enable the latter to take up necessary modification. 

 
1.9 Height of Contact Wire: 

(a) Maximum height of the rolling stock with Double Stacked Container, above Rail 

level 7.10m.  This height of the Rolling Stock above rail level shall result in contact 

wire height above rail level as follows: 

 Normal at the support   : 7.54 m 

 Minimum (anywhere in the span)       : 7.47m 

 Minimum under Overline structure  : 7.41 m 

(b) Gradient of Contact wire: Any change in the height of the contact wire shall be 

made gradually and the maximum slope shall not normally exceed 3 mm per meter 

on main line and 10 mm per meter on sidings. The end   spans of any section with a 

gradient of contact wire   shall have a slope not greater than half the main slope. 

 

1.10 Stagger: To ensure uniform wear of contact strips of pantographs, the contact 

wire shall normally be staggered in a manner which will be indicated by the 

Purchaser. 
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1.11 Termination: 

(a) General: Traction overhead lines shall be terminated using components 

specified. The termination may be carried forward by one or two spans if anchoring 

facilities so required. 

(b) Terminating wires shall be electrically connected to the conductors with which 

they are likely to approach closely or come into contact under normal conditions. 

(c) Supplementary insulation: If a terminating wire passes a live conductor to which it 

should not be  connected, i.e., in a different elementary section, the  portion of the 

terminating wire close to the live conductor shall be separated by means of 

insulators. The insulators shall be located in such a manner as to clear the swept 

zone of the pantograph under the worst conditions and as far away as is possible 

from live conductors. 

 
1.12 Type of structures: 

(a) Cantilever: The overhead equipment of main tracks in case of multiple track 

sections shall be electrically and mechanically independent of one another by 

provision of independent cantilever masts to the maximum extent possible  

(b) Head spans: Head span construction may be adopted with unregulated overhead 

equipment. A single head span shall not normally cover more than six tracks. 

(c) Portals: In case where the tracks in a multiple tracks section do not permit 

location of independent masts and where automatic tensioning of overhead 

equipment is required, rigid portals may be used. Also in the vicinity of points and 

crossings, portals may be used,   provided it is not possible to have prescribed 

setting with independent cantilever masts. These structures shall be equipped with 

standard bracket assemblies for supporting individual  equipment  of different 

tracks. The use of such structures is to be avoided as far as  possible and for this 

purpose the Purchaser will arrange to slew the tracks, if practicable. A single 

portal shall normally not cover more than five tracks. Portal structures will also be 

employed at anti creep central locations and such portals will have necessary guy 

arrangement. 

 

(d) Foundations: Foundations for all structures shall be designed in an economical 

manner by following the methods of design indicated by the Purchaser and 

observing the schedule furnished by him. 

 

1.13 Cantilever assembly: The bracket assembly carrying overhead equipment shall 

be of the swiveling type. The assembly shall be such that the tubes adopted will permit 

easy adjustment of the whole equipment after erection to cater for displacement of the 

track during main t enance  up to the extent of 100mm on either side except as 

otherwise relaxed by the Purchaser. In special locations, pull off arrangements may be 

used with the approval of the Purchaser with the approval of the Purchaser. 

1.14 Overlaps: Overlaps shall be provided at suitable intervals such that neither the 

tension length exceeds 1,500 m nor the fixed anchor to balance weight anchor exceeds 

750 meter. 

(a) General: The two contact wires at the overlapping zone shall be parallel to each 

other in a place parallel to the track and run separated from each other  

 

(b) Insulated: In the case of insulated overlaps the separation between the two contact 

and the two catenary wires shall be 0.5m  
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(c) Points and Crossings: Arrangements of overhead equipment of different type e.g. 

regulated, unregulated or tramway at points and crossings shall be in accordance 

with the standard drawings  

 
1.15 Light weight Section Insulators: 

(a) Brief description: The section insulators shall provide effective electrical isolation 

of two elementary electrical sections of overhead equipment and permit smooth 

passage of the pantograph in either direction at all speeds up to 120 Km/h. The 

outline of a section insulator is shown in a drawing listed in Annexure for 

imported Item list. The section insulators shall be of light weight section 

insulator type. 

1.16 Isolators: Manually operated isolator single or double pole type with or 

without earth contact assembly may be required to bridge certain section insulator 

or insulated overlap. In certain large Yards, isolators controlling different lines 

may be grouped together on a gantry. 

1.17 Other Conductors: 

The sizes of conductors for the main lines are furnished in the Table as below: 

Conductor Minimum Size Material  Remarks 

Catenary 125 sq. mm Copper alloy Material having temperature 

range minimum 1000C as per 

EN 50119 Contact wire 150 sq. mm Copper alloy 

25 kV Feeder 288 sq. mm AAAC Material having temperature 

range minimum 800C as per 

EN 50119 
Aerial Earth 

Conductor 

181.6 sq. mm ACSR 

Buried Earth 

Conductor 

20 MM Dia GS Material having temperature 

range minimum 800C shall 

be used 

 

Conductors for the Yard Lines:  The size of catenary and contact wires for yard lines 

shall be 107mm2 HDGC copper and 65 mm2catenary to RDSO’s specifications and 

copper contact and catenary wires withstanding minimum 800C. 

 

1.18  Bridges and tunnels over Bridges: 

(a) Over Bridge: The complete overhead equipment (i.e., both the catenary and the 

contact wires) shall normally pass under overline structures. Additional 

intermediate suspension points shall be provided if necessary, to ensure the 

specified minimum height of contact wire being maintained. In general case the 

cat nary may be anchored on either side of the over line structure and   the contact 

wire carried underneath. 

 

(b) Tunnels and Cuttings: The arrangements proposed for the equipment in 

tunnels and cuttings shall take into account the special features of each location 

and shall be in accordance with general design specified. 

 

(c) Safety Screen: On over bridges metallic protective screens shall be provided in 

order to prevent and person from coming into contact with the live overhead 
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equipment. Such screens shall be properly earthed. 

 
(d) Height Gauge at Level Crossing: 

Height gauge is to be provided at all level crossing in accordance with the 

standard arrangement drawings.  

 

1.19  Bonding and Earthing: Bonding and earthing shall be done in accordance with the 

approved DFCCIL earthing and bonding documents. Work shall be taken up 

according to the approved earthing and bonding management plan. 
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PART - VIII 

CHAPTER – II 

 

EQUIPMENT, COMPONENTS AND MATERIALS 

 

2.1  General: This chapter deals with the details and specifications of the equipments, 

components and materials to be used for traction overhead equipment, switching 

stations, booster transformer stations and LT supply transformer stations.. In general 

based on the specifications issued by various bodies, such as Indian Standards 

Institution, British Standards Institution etc, specifications have been issued by the 

CORE. 

 

2.2  Compliance of standard Specification 

 

Tenderers offer equipment in accordance with the appropriate International/National 

standard specifications of the country of manufacture. But such offers will be treated 

as deviations and should be quoted clearly English rendering of the text and 

illustrations of the national standard specifications and explanatory notes on the 

specific deviation from IEC, British or Indian Standards in question, shall also be 

submitted in Form. In case of doubt, the Purchaser shall decide the clause and 

specification applicable and the contents of the specification and standard mentioned 

above shall guide such   decisions. 

 

2.3  Quality Assurance: The provision of Part I for quality assurance will apply, 

including facilities to be provided by the manufacturer.I 

2.4 Inspection and Test: These comprised inspection and tests conducted at the 

manufacturer's factory for   ensuring quality of manufactured items as part of the 

Quality Assurance Programme. 

2.4.1 All works connected with this contract shall be done in accordance with the standard 

established methods of inspections and shall comply with relevant Indian Electricity 

Rules, ISI code, RDSO /CORE Specification and Standards. 

2.4.2  Normally the inspection of all the equipments, materials, fittings and components 

will be carried out by DFCCIL/ Authorized agency at the manufacturer’s premises. 

In case of extreme emergency /exceptional circumstances, material may be inspected 

by authorized representative of DFCCIL at the manufacturer’s premises before 

dispatch and no materials shall be dispatched from the manufacturer’s premises until 

these are inspected and/or approved. Any unreasonable delay in inspection will be 

reasonable ground for extension of time for completion of the work. 

2.4.3 All erection work will be subjected to inspection by the authorized representative of 

DFCCIL to ensure that the work is done in accordance with the specification and 

approved drawing. The decision of the authorized representative of DFCCIL shall be 

final in respect of acceptability or otherwise of any material, fitting, component or 

equipment required for the work. 

2.4.4 The works which shall be rejected by the inspecting officer of the DFCCIL, the 

contractor shall replace such rejected equipments/assemblies of the work forthwith 

but in any event not later than a period of one week from the date of rejection. The 

contractor shall bear all the cost of such replacement including freight etc but 

without being entitled to any extra time on this account. 

2.5  Test Certificates: Three copies of the test certificates of successful prototype tests 
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carried out at the manufacturer's Factory on all equipments shall be furnished to the 

Purchaser within a month after completion of the prototype test. Three copies of the 

routine test carried out of each equipment shall also be furnished, after the 

equipment is passed by the Purchaser's representative for inspection. 

 

 

2.6  INSPECTION: 

2.6.1  The works shall be accepted after inspection by the DFCCIL particularly for the 

following aspects. 

i.) Setting out of Electrical equipment. 

ii.) Approval of quality of works. 

iii.) Erection, testing & commissioning as per the approved drawings and the Indian 

Standard codes of practice. 

iv.) Safety works to conform to Indian Electricity Rules. These aspects shall be checked 

during periodical inspections. Any defects, deficiencies noticed in the works will be 

recorded in the site order book so that the contractor acts upon it without loss of time. 

2.6.2  The cost of the inspection will be on DFCCIL accounts subjects to any other 

provisions contained hereunder or elsewhere in contract. One week’s notice must be 

given by the contractor to the Inspecting Officer to take up the inspection. 

2.6.3  The contractor shall provide without any extra cost to the DFCCIL all materials, 

equipments, machine, plant, tools and labour etc of every kind of which the DFCCIL 

inspecting officer may consider necessary for any test and examination to be made at 

site or elsewhere. 

2.6.4 All the equipments and material shall be of best quality and will be tested/inspected 

by the Engineer or Engineer’s representative at site of work and approved before 

they are installed/used in the works covered in the contract. If the contractor uses 

any equipment’s materials without the prior approval of DFCCIL these are liable to 

be rejected. 

2.6.5 The decision of the Inspecting Officer with regard to the acceptance or rejection of 

the equipment/work will be final and binding on the contractor 

2.7  Bulk manufacture: Bulk manufacture may be undertaken only after specifications 

approved of the Purchaser or his representative has been obtained indicating that 

tests on the proto types are satisfactory. Where prototype has already been approved 

in connection with manufacturer may proceed after exemption from proto type tests 

is received from the purchaser in writing. 

2.8  Interchangeability: All equipments, components and fittings shall be 

interchangeable and supplies shall be in accordance with the purchaser’s design 

unless otherwise specifically approved by him. Components such as fuses, indication 

lamps etc should be replaceable with substitutes available indigenously as far as 

possible. Important components and fittings and their drawings have been listed in 

Schedule. 

2.9  Technical specification: Following specifications (latest revision) will govern the 

supply and testing of important materials, components and equipments: 

 

Structural Steel:  IS 2062-1992 IS 800-1984 

IS 808-1989 

  

Tensile Testing:  IS 1608 - 1972 for steel products etc. 

IS 1731 - 1971 

 IS 2004 - 1991 
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Welding:  IS 816 - 1969 

 

Tin Bronze Castings:   IS 306 - 1983  

Aluminum Bronze Castings:  IS 3091 - 1965  

Malleable Iron Castings:  IS 2108 - 1977  

Grey Iron Castings:  IS 210 - 1978  

Aluminum Castings:    IS 617 - 1975 

Copper Strip for Formed Fittings: IS 1897-1983 

 

Contact Wire: ETI/OHE/76(6/97) with A & C slip No 1,3,4,5,6,7,8 & 9 

 

Annealed stranded copper Conductor for: ETI/OHE/3(2/94) with A&C jumper wire 

slip No.1 issued on 4(95) 

 

Copper Bus-bar:  RE/30/OHE/5(11/60) Steel Tubes: 

 ETI/OHE/11(5/89) 

Hot dip zinc galvanization of steel masts:  ETI/OHE/13(4/84) with A&C (Rolled and 

fabricated) tubes and Fittings slip No.3 of (4/90) 

 

Stainless steel wire rope: TI/SPC/OHE/WR/1060(06/06) with A&C slip 2 of 

(5/07) 

 

Solid core Porcelain Insulator: TI/SPC/OHE/INS/0070(04/07) with A & C Slip 

No- 01 & 02 (10/16) 

 

Silicone Composite Insulators: TI/SPC/OHE/INSCOM/1071, Rev-01 (12/16) 

 

25 kV Single and Double pole Isolators: ETI/OHE/16(1/94) with A & C for RE slip 

No. 2 (03/04) 

Bolts, Nuts and Washers: TI/SPC/OHE/FASTNERS/0120 with A&C slip No.5 of 

(03/13) 

 

Aluminum Alloy section and tube for 25 kV: ETI/OHE/21(9/74) 

 

Standard Drawings and Traction: ETI/OHE/53(6/88) with A&C slip  No.5 of 

Overhead Equipment (11/06) 

 

Light Weight Section Insulator: For Conventional IR OHE- Drawings no. 

EJG3430/102-21 and for Heavier OHE of WDFC Drawing no.  Drawings no. 

EJG3430/202-31 

 

Enameled Steel Plates: ETI/OHE/33(8/85) 

  

Retro-Reflective Structure Number Plates: ETI/OHE/33A(12/97) with A &C Slip no. 

8 (11/12) 

 

Fittings for 25 kV, 50 HZ, AC: ETI/SPC/OHE/FITTINGS/0130 (10/13) with 

OHE A&C slip No.1 (10/13) 
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Cadmium Copper Conductor: ETI/OHE/50(6/97) with A/C slip no-1 to 5 for OHE 

traction (09/16) 

 

Bimetallic (Al -Cu) Strip: ETI/OHE/55(4/90) 

 

Specification for 3-pulley type regulating: TI/SPC/OHE/ATD/0060 Rev. 1 

equipment (3:1 ratio) with A & C Slip No. 1 (09/16) 

 

Technical Specifications for Fittings: ETI/SPC/OHE/FITTINGS/0130(10/13) for 25 

KV AC OHE 

 

Specification for discharge/earthing pole: ETI/OHE/51(9/87) Assembly for 25 kV 

ac Traction 

 

Specification for continuous cast copper: ETI/OHE/65(8/87) with A & C wire rods  

Slip No. 1 to 4 (09/16) 

 

Code of bonding and earthing for 25kV: ETI/OHE/71(11/90) (03/93) AC 50 Hz 

single phase traction system 

 

Specification for 4 axle car for winding: ETI/OHE/72(11/91) and/or unwinding of 

contact wire and 

catenary wire 

 

Gearless hand operated pulling and Lifting: TI/SPC/OHE/TOOLPL/1990 machines 

(TIRFOR)   (11/99) 

Ratchet lever Hoist (Pull - lifts): TI/SPC/OHE/TOOLPL/1990 (11/99)  

Insulated Cadmium copper catenary: TI/SPC/OHE/INSCAT/0000 with 19/2.1mm. 

diameter for provision under A & C Slip No. 1 & 2 Over line structures in the 25 KV 

AC Electric traction 

 

2.9.1  (a) Nomenclature and Marking: All components and fittings supplied by the 

contractors shall bear the respective identification number and a mark to identify the 

source of supply except in the case of galvanized tubes, bolts and nuts and/or any 

other fittings as may be agreed to by the purchaser. 

 

(b)     In case of insulators, galvanized steel   tubes, stainless steel wire rope and conductors, 

name of manufacturer shall be specified in "As Erected" drawings for identification. 

 

2.4.11 Steel Work and Protection against Rust: 

(a) Galvanizing: All ferrous materials and fittings shall be hot dip galvanized according 

to the Specification ETI/OHE/13(4/84) with A & C slip No.1 of 5/86), 2 & 3 of 

(4/90). 

(b) Painting: Some components or parts may, with the approval of the purchaser, be 

protected only by paint and parts as protected shall be given two coats of composite 

Aluminum primer and two coats of aluminum paints. The second coat of aluminum 

paint shall be applied after erection. 

  

(c) Rectification at Site: In case of modifications, which would damage the protective 

coat, repairs to such damage would be allowed only in exceptional circumstances. 
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The part damaged shall be protected in accordance with the method indicated in 

specification ETI/OHE/13/(4/84) with A&C slip 1 of 5/86 or any other method 

approved by the Purchaser. The contractor shall, in all such cases obtain prior 

permission from the purchaser before carrying out repairs. 

 

2.10  Bracket for Unregulated Tramway type Equipment: 

Unregulated equipment shall normally span two tracks and the contact wire carried 

on V- Type clamps suspended from a span wire. The span wire shall be provided 

with a turn buckle at only one end. 

2.11  Droppers: 

(a) General Designs: The droppers shall generally be designed as shown in standard 

drawings and made of copper wire about 5mm dia meter conforming to IS:282,  and 

shall be attached to the cat nary wire by a copper dropper clip. The contact wire shall 

be held by a clip of aluminum bronze as shown in the standard drawings. The 

distribution of dropper shall be in accordance with standard design. 

(b) Loading: The droppers shall be able to withstand a vertical load of 200 Kg. at the 

point of attachment to the contract wire and the clip shall not slide under horizontal 

load of 120 Kg. 

(c) The permissible tolerance in the overall length of   a dropper will be ± 5mm. 

(d) Current carrying Dropper shall be made of stranded conductor of copper bronze 

approximately 10 mm2   flexible, Dia. 4.5 mm. Flexible dropper conforms to DIN 

43138. 

2.12 (a) Insulators: All solid core insulators shall conform to TI/SPC/OHE/INS/0070 

(04/07) with A &  C Slip no-01 & 02 (10/16) or TI/SPC/OHE/INSCOM/1071, Rev-

01 (12/16) as the case may be. 

(b)    Interchangeability: For free inter changeability only the following types   of 

insulators shall be used.  While the shapes of the insulators may vary slightly from 

those shown in the drawings, the essential dimensions of the galvanized malleable 

cast iron caps as given in standard drawings   shall be adopted. 

(i)     Stay- arm Insulators: These insulators will be used in conjunction with the tubular 

stay arm of all bracket assemblies. 

(ii) Bracket Insulators: These will be used at the base of each bracket assembly in 

conjunction with bracket tubes. 

(iii) 9 -Ton Insulators: These will be used at all places for cut in and terminal insulation 

including these in return conductors but excluding those in earth wire. 

(iv)    Sold Core Post Insulators: These will be used at all places for supporting isolator 

mechanism, bus bars, jumpers etc of 25 KV. 

 

2.15  Ending Fittings and Splices: 

(a) General Designs: Terminating or ending fittings and splices on copper conductors 

shall be of the cone type clamping on both the inner and outer strands of conductors 

except for contact wire ending clamps which may be wedge type. The arrangements 

shall be easy to install and also be such as would apply the clamping pressure 

gradually without shock (See ETI/OHE/49(9/95) with A&C slip No.1 of 3(97). 

For Aluminum Alloy/pure aluminum conductor, the end fittings shall be either cone 

type, strain clamp type or any other type as approved by the Purchaser. 

(b) Loading: All the parts shall be capable of withstanding, without damage, a load 

greater than the ultimate strength of the wires to which they are fitted. In the case of 
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threads, no damage shall occur when they are subjected to a load equal to two third of 

the ultimate strength of the wire. 

(c) Restricted use of Splices: The use of splices shall generally be avoided and their use 

shall be restricted to the minimum necessary. Over main tracks, there shall be no 

splice in the contact wire on first erection. Elsewhere, not more than one splice be 

used in any tension length (i.e. anchor to anchor)  for  which  prior  approval  shall  be  

taken  from  the  Purchaser.  Additional splices may, however, be provided to enable 

retention of conductors which are found defective during and/or after erection. Splices 

may also be permitted for repair of damage due to theft or railway accidents. 

(d) Strength of Assembled Fittings: The strength of fittings assembled with appropriate 

conductors or wires   shall not be less than that of the conductors or wire itself. 

(e) Additional Terminating Wires: Cadmium copper stranded wire of 65 sq.mm 

nominal section of 37/.2.1mm (as used in head span construction) may be used as 

addition al terminating wires for extending single and double conductors respectively, 

if termination at the nearest structure is not feasible. 

 

2.16 Electrical Connections for OHE: 

 

(a) General Designs: All electrical connections between conductors shall be made by 

parallel clamps. The general arrangements of connections are shown in the standard 

drawings, listed in Annexure. 

(b) Jumper:  The Drawing of OHE Jumper connection arrangement as approved by 

DFCCIL to be followed. The Drawing no. Copper jumpers is 5/OH/TD/1179: 

(i) Large Jumper of annealed copper in accordance with specification ETI/OHE/3 

(2/94) A and C Slip No.1 of  April-1995. 

(ii) Small jumper of annealed copper in accordance with the specification IS 434 Pt-I. 

Aluminum jumpers, wherever used, shall be of all aluminum stranded conductor 

19/7/4 mm bare 3/4 H generally conforming to IS:8130:1984. 

(iii)      160 sq. mm flexible copper jumper wire made of annealed stranded 100% pure 

copper conductor as per RDSO's spec No. ETI/OHE/3 (2/94) with A & C Slip No.1 or 

latest, all components and fittings required for providing a flexible copper jumper 160 

sq. mm. 

(c)      Bus Bars: Bus bar or rigid jumpers in copper where used shall be of 18mm dia of 

copper rod in accordance with RE/30/OHE/5(11/60). Aluminum bus bars wherever 

used shall be of 36/30.4mm or 36/28mm tubing. Aluminum tubular bus bars shall be 

made of alloy to IS:5082-1981.   The tolerance on diameter and thickness shall be as 

per class-I IS:2673-1979. 

(d)       Feeders: Feeders shall be of AAAC Conductor 31/3.15 mm 288 sq. mm IS 

398 Part-IV 

(f)      Earth wire shall be of steel reinforced aluminum conductor 181.6 Sq.mm AL 30/2.5 

mm + ST  7/2.5  mm conforming to EN 50182 & EN 60889. 

 

2.17  Regulating Equipment: 

 

(a) A general arrangement is shown in the standard drawings listed in Annexure. The 

regulating equipment should have a minimum adjustment range of 950mm. Stainless 

steel wire rope in accordance to TI/SPC/OHE/WR/1060 (06/06) with A & C slip no. 1 

& 2 (05/07) shall be used in these equipments and   these shall be sufficiently flexible 

for the purpose. 

(b) Counter Weight: Counter weights and arrangements used shall be such that these 
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could be accommodated within 330 mm (13 in) measured transverse to the track 

under the worst condition of wind. The vertical upward movement shall be listed with 

a fixed top. 

(c) Reduction Ratio: Reduction ratio in the arrangement used shall be three in three 

pulley type. 

(d) In DFCCIL 5 Pulley ATD is use for main line as per EN 50119. 

2.18 Head-span Construction: 

 

(a) Size and Factor of Safety: All span wires used in head span construction 

shall be stranded cadmium copper. All the wires shall be designed with a factor of 

safety of not less   than 4 under the most unfavorable conditions. 

(b) Turn Buckles: Each span wire shall be equipped with a turn buckle at each 

end of the span. 

(c) Additional Insulators: Additional insulators shall be provided as necessary in head 

span, cross span and steady span, wires to ensure electrical independence between the 

equipment in different elementary electrical sections. 

  

2.19 Isolators: 25 KV Isolator switches shall comply with specification as indicated in 

Para 2.4.9. 

 

2.20 Bus Bars: 

(a) No splicing will normally be allowed in the tubular   bus bars unless the length of the 

bus bar exceeds 6m. 

 

(b) General: The bus bar shall be clean, smooth, mechanically sound and free from 

surface and other defects. Provision shall be made where necessary to allow for 

expansion  and contraction of bus bars caused by temperature variation. The open 

ends of bus bars shall be covered by suitable tubes cap, wherever the tubular bus bars 

are required to be bent, the radius of the bend shall be not less than 200mm. 

 

(c) Joint: The joints in bus bars shall be mechanically technically and electrically sound 

so that the temperature rise under normal working conditions does not exceed 400 C 

for an ambient temperature of 650 C. 

 

(e) All aluminum joints shall be thoroughly cleaned and smeared with suitable corrosion 

inhibiting joint compound before and after assembling the joint. Similar procedure 

shall be followed for connecting the equipment terminals to the aluminum bus bars 

with bimetallic connectors. 
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PART – VIII 

CHAPTER -III 

DESIGNS & DRAWINGS 

 

3.1 General: 

(a) This chapter deal with the procedure for approval of designs and drawings. 

 

(b)The type designs shall be as few as possible to cover the largest field of application 

consistent with  economic consideration. 

 

(c) In all drawings, as far as possible only such symbols as are in international use, shall 

be used. 

 

3.2 Contractor's Drawings: 

(a) The Contractor shall submit to the Purchaser for approval except where otherwise 

specified below, all detailed designs and drawings which are necessary to ensure 

correct supply of equipments, components and materials and to enable correct and 

complete erection of overhead equipment, witching stations, booster  transformer 

stations and LT supply transformer  stations in an expeditious and economic manner. 

 

(b)Responsibility: It is to be clearly understood that all original designs and drawings 

shall be based on a thorough study. General designs and dimensions shall be such that 

the Contractor is satisfied about the suitability of the designs for the purpose. The 

Purchaser's approval will be based on these considerations and notwithstanding the 

Purchaser's acceptance, the ultimate responsibility for the correct design and 

execution of the work shall rest with the Contractor. 

 

3.3 Standards for Drawings: All designs, legends notes on drawings and schedules of 

materials shall be in English and shall be prepared in the metric system. All designs 

and drawings shall conform to specification RE/OHE/25(3/66). 

 

3.4 Basic Designs: 

(a) Standard Designs: Where the Contractor adopt designs and drawing conforming to 

standard designs, drawings and specifications of the Research, Designs and Standards 

Organization, Manak Nagar, Lucknow (RDSO) for basic arrangements, equipments, 

components  and  fittings  of traction overhead equipment, switching stations booster 

transformer stations and LT supply transformer stations and adopts employment 

schedules furnished by the Purchaser, he shall verify such designs and drawings and 

employment schedules and satisfying himself that these are correct and the latest 

approved drawings, before use. Within two months of the issue of letter of 

Acceptance of Tender the Contractor shall indicate to the Purchaser, the list of 

standard basic arrangement, components and fittings, drawings and employment 

schedules, which he will adopt for the purpose of the work. The procedure outlined in 

specification shall be followed for approval of basic designs. 

 

(b) Deviations: Normally deviation from the standard drawings of the Purchaser will not 

be accepted.   However, in exceptional cases where the Contractor desires to suggest 

improvements as a results of his experience or other developments, he shall justify his 

proposals with supporting explanatory note. 
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3.5 Special Designs: 

(a) In cases where standard designs, drawings or employment schedules do not cover 

requirement of special location or site conditions, the Contractor shall submit his own 

designs or drawings along with supporting calculations and notes for scrutiny and 

approval of the Purchaser. 

  

(b) Such special designs shall generally be in conformity with basic designs furnished by 

the Purchaser and in accordance with the specifications. If the Contractor wishes to 

adopt special designs which do not conform to the general basic designs of the 

Purchaser, he shall submit alternative designs and drawings justifying his proposal. 

 

3.6 Particular Designs and Working Drawings for OHE: 

(a)  Contractor's Pegging Plans: The Contractor shall carry out survey and prepare 

overhead equipment pegging plans. He shall submit such plans for approval after 

checking their feasibility at site. 

 

(c) Principles of Layout: The Contractor shall in all cases ensure that the final pegging 

plans are in conformity with the latest "Principles of preparation and checking of 

OHE layout plans and sectioning diagram" issued by RDSO. 

 

(d) Provisional Layout Plans: The contractor shall prepare and submit overhead 

equipment layout plants incorporating the following information: 

(i)  The run of wires in different thickness or color   in special cases and termination. 

 

(ii) The run of wires for future wiring indicated to the contractor, in dotted lines. 

 

(iii) Exact position of all cut- in- insulators, including section insulators. 

 

(iv) Direction and value of stagger at each traction structure location. 

 

(v) Clearance of live conductors to structures in the vicinity including bridges, 

signals gantries etc. 

 

(vi)  Layout of feeders. 

 

(vii) Jumper connections and connection to switches and switching stations. 

 

(viii)  List of infringements. 

 

(ix)  Kilometer numbers and type of structures. 

 

(x) Location and number of switches. 

 

(xi) Schematic sectioning diagram drawn to a convenient scale showing section 

insulator, number of switches,   elementary sections and connections to the switches 

and   switching stations. 

 

(xii) Table giving reference of approved profile drawings, feeder layout plans and 

other relevant drawings. 
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(e) OHE Profile Drawings: After completion of the overhead equipment layout plans, the 

Contractor shall prepare an overhead equipment profile drawing showing the actual 

height of the contact wire under each over line structure, the gradient and height of 

the contact wire on either side of the structure and the encumbrances at structure until 

normal height of contact wire and encumbrances are restored. 

 

(f) Cross Section Drawing: While the layout plans are being finalized, the Contractor 

shall submit for approval, insofar as yard between outermost points and crossing are 

concerned, cross section drawings for each structure showing guy rods, if any, 

indicating the cross section of the formation, height and nature of   the bank, whether 

new or old, nature of soil, type of   foundation 

  

block, structure proposed, reverse deflection of the structure and all necessary 

particulars for erection of the foundation and the structures. In the preparation of 

drawings, care shall be taken to show all obstructions such as Signal wires, points 

rods and their correct location in reference to track/tracks as well as underground 

obstructions like pipes, cables etc after collecting such information from the site. 

In open line sections, cross-sections shall be submitted in the following Performa, 

separately for each Railway line. For special foundation drawings with all necessary 

details shall be submitted to the Purchaser. In case of side bearing foundation with 

extra depth, formation details at such location and necessary details of anchor 

foundation will be submitted. 

 

Cross Section for the Open Route Section: 

 

Km----------------------------to---------------------------  

S.No.  1   2   3 4   5 6   7   8   9  10  11  12  13  14  15 

 

Location No. 

---------------------------------------------------------------- 

Chainage 

---------------------------------------------------------------- 

Setting Distance in 'm' 

---------------------------------------------------------------- 

Step Distance in 'm' 

---------------------------------------------------------------- 

B.M. Code 

---------------------------------------------------------------- 

Soil Type & Pressure 

---------------------------------------------------------------- 

Foundation Type & Size 

---------------------------------------------------------------- 

Mast Size & Length in 'm' 

---------------------------------------------------------------- 

Mast Embedded Length in 'm' 

---------------------------------------------------------------- 

Reverse Deflection Cm 

---------------------------------------------------------------- 

Super Mast Length (m) 
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---------------------------------------------------------------- 

Cross Arm Length (m) 

---------------------------------------------------------------- 

Any Obstruction 

---------------------------------------------------------------- 

 

(f) Final Layout Plans: After all the cross- section drawings in a section covered by 

layout plan are finalized and foundations are casted, the Contractor shall revise the 

layout plans to take into account any modifications to the locations of structures 

during the process of casting of foundations. 

 

(g) Structure Erection Drawings: The Contractor shall then submit structure erection 

drawings for each structure incorporating all the details included in the cross-section 

drawing for the structure and as erected at site and the details of the bracket assembly, 

mast extensions, isolator mounting frame and anchorage of overhead equipment, 

feeder return conductors proposed for each structure together with all particulars 

necessary for the correct erection of overhead equipment at the structure. For 

structures with isolators, the details of electrical connection shall also be incorporated.  

In open line sections the Contractor shall   submit structure erection particular in the 

typical Performa as given below separately for each main line track in addition to 

particular details as indicated in the Performa for cross-section drawings. 

Modification to this Performa if found necessary will be finalized   at the time of the 

structure erection drawings. 

 

---------------------------------------------------------------- 

Sr. No. 1 2  34  5 6  7  8  9 10 11 12 13 14 15 

---------------------------------------------------------------- 

Location No. 

---------------------------------------------------------------- 

Chainage 

---------------------------------------------------------------- 

1. Encumbrance 

2. Contact wire height 

 

3. Stagger 

i) Cat nary 

ii) Contact 

 

4. Stay arm 

i) (a) M 

ii) CODE 

 

5. Bracket 

i) (b) M 

ii) CODE 

 

6. REGISTER 

i) C/D(m) 

ii) CODE 

 

7. STD/BENT Code 
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8. Identification Mark: Other Reference/Codes for Misc. items line steel work for 

stay/bracket attachment Misc. single/double cat   etc. will be indicated. 

 

3.7 Schedule of Quantities: 

(a)   Within a month of the issue of Letter of Acceptance of   tender, the contractor shall 

assess the quantities of various items of work including various components and 

fittings as covered in Schedules & sections along with the corresponding quantity of 

various fittings and components for approval of the Purchaser. Such an assessment 

shall be revised at suitable intervals after the first assessment is approved till the work 

is completed.  

On receipt of approval of each & final layout plan from the purchaser, the following 

schedules of quantities   relating to each layout plan shall be submitted within a 

fortnight. 

 

(i) Schedules of number of masts, weight of different masts and total weight of 

masts. 

 

(ii)         Schedules of number of foundations, types volume of different 

foundations and total volume. 

 

(iii) Schedule of quantities of various items of work other than masts and 

foundations under Schedule . 

  

(iv) Schedule of net tension lengths of contact, cat nary and feeder wires and 

lengths required to be ordered. 

 

(v) Schedule of length of other wires and conductors required to be ordered and 

 

(vi) Schedules of small parts steel-work. 

 

3.8 Submission of Drawing Schedules: 

(a) The submission of designs and drawings for approval shall be done in the manner 

indicated below. 

 In case Contractor wish to deviate from standard drawings, he should submit to the 

Purchaser revised drawings with full details of deviation sought explaining the 

necessity of deviation, calculations and other supporting documents. The Purchaser, if 

satisfied about the necessity and adequacy of deviations, shall refer the matter to 

RDSO for necessary approval. In case of deviations on working drawings, decision 

shall be communicated by the Purchaser to the Contractor. The number of copies of 

drawings which shall be submitted are indicated in the following sub - pares. The 

Purchaser will return one copy of the drawing either with approval, subject to 

modification where necessary or with comments. The Purchaser shall endeavor to 

return this copy within a period of fifteen days from the date of receipt and shall 

normally return the copy within a month. Where drawings are returned with 

comments or approval subject  to modifications, the Contractor hall submit to the 

Purchaser within fifteen days of receipt of such advice revised drawings for approval 

taking into account the comments or modifications. Also the Contractor shall as far as 

possible avoid correspondence on such comment and shall endeavor to settle any 

difference of opinion on the comment by discussions with the Purchaser's Engineers. 

No drawings shall be resubmitted without incorporating the modifications required by 
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the comments of the Purchaser, unless the Purchaser has agreed to the   deletion of 

such comments. 

 

(b)  Deviation from Standard: In case of deviations from standard designs and drawings, 

copies of correspondence and drawings shall be sent in duplicate to the CGM/JP or 

his successor/nominee. In the particular case of deviation in the design of fittings the 

drawings of deviation in the design of fittings the drawings submitted by the 

Contractor shall be actual manufacturing drawings complete with tolerances and full 

specifications of the materials used. In addition, four samples of the modified fittings 

shall also be submitted after the drawings are approved. 

 

(c) Special Design: Special designs to meet the requirement of particular locations and 

local conditions shall   be submitted in due time in duplicate for approval. 

 

(d) Contractor's Pegging Plans: The contractor should survey and prepare pegging plans 

and submit three copies of such plans for approval. 

 

(e) Cross Section Drawings: Cross-section drawings shall be submitted for approval in 

two copies for a convenient section at a time separately for sections within station 

limits. Such drawings shall be submitted   progressively and as for as possible without 

gap. 

 

(f) OHE Layout Plans and Profile Drawings: Overhead equipment layout plan, 

provisional and final and   profile drawings shall be submitted for approval in   three 

copies. 

 

(g) Structure Erection Drawings: Structure erection drawings shall be submitted for 

approval in two copies for a section at a time separately for section within station 

limits and sections outside station limits,   progressively and without gaps. 

 

(h) Schedule of Quantities: Schedules of quantities for each approved layout 

plan/switching station shall be submitted for approval in two copies. 

  

 

(i) Distribution Copies: On receipt of Purchaser's qualified approval to the Contractor's 

drawings, Schedule of quantities, the Contractor, shall submit original tracings of 

those drawings and schedules for the signature of the Purchaser in token approval 

within seven days of the receipt of approval and the Purchaser shall as far as possible 

return the same to the contractor within 7 working days thereafter. On receipt of the 

tracing from the purchaser, the contractor shall submit copies for distributions to field 

officers and other department as indicated below within 7 days of receipt of approval 

tracings: 

 

i. Standard designs including fittings drawings:  8 copies. 

ii. Special designs:                                         8 copies. 

iii. Final pegging plans:                                      8 copies. 

iv. Structure cross- section drawings:                6 copies. 

v. OHE layout plans:                                        14 copies 

vi. OHE profile drawings:                             8 copies 

vii. Structure erection drawings:                          8 copies 

viii. Schedule of quantities:                             6 copies 
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In all the above cases the Contractor has the option to supply only six copies of the 

approved drawings   provided one of them is a transparent paper print. 

 

3.9 Completion Drawings and Schedule: After completion of work, all drawings and 

designs submitted by the Contractor and approved by the purchaser shall be made up 

to date incorporating actual supply and erection particulars including the name of 

make of insulators, galvanized steel tube, stainless steel wire rope etc. The mark of 

conductors shall be specified in the "As erected" OHE Layout plans, SED and other 

relevant drawings for identification. Such drawings and schedules shall then /be 

verified and corrected, if necessary, by the Contractor jointly with the Purchaser's 

representatives. The verified and corrected drawings shall be supplied in four sets, 

one of which shall be transparencies of linen or film reproduction or any other durable 

material approved by the Purchaser. 
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PART - VIII 

CHAPTER -IV 

ERECTION AND INSTALLATION OF EQUIPMENT 

 

4.1 Scope: This chapter deals with the methods of erection and installation of traction 

equipment, including casting of foundations and erection of structures. 

 

4.2 Methods of Erection: All work shall be done in accordance with methods of erection 

and installation of equipment approved by the purchaser. In the case of switching 

station, booster transformer stations, LT Supply transformer stations, standard 

methods adopted for erection and installation of electrical equipment shall be adopted. 

 

4.3 Sectioning: The entire equipment shall be erected in accordance with the finally 

adopted sectioning diagram and in such a way so as to facilitate sectioning which may 

be required in future and which will be indicated by the purchaser. 

 

4.4 Inspection: All erection and installation work shall be subject to inspection by the 

purchaser to ensure that the work is done in accordance with the specification, 

approved designs and drawings and is of the best  quality suitable for the purpose. 

 

4.5 Measurements: All measurements for location of structures and foundations shall be 

made with the aid of steel tapes. On curves, these measurements shall be taken on the 

outer rail of the middle track in the case of odd number of and on the inner Rail of the 

first outer tracks from the center of the formation in the case of an even number of 

tracks, structures on curves shall be located in the radial of set   of the location as 

determined. 

 

4.6 Bolts, Nuts etc: All bolts, nuts, locknuts, screws, locking plates and split cotter pins 

etc, hall be properly tightened and secured and the contractor shall carry out 

systematic inspection of this aspect of work after all adjustments to overhead 

equipment are completed and prior to offering completed section of  equipments to 

the purchaser for inspection and testing. 

 

4.7 Damage to Galvanizing Painting: In loading, transport and erection, all galvanized 

painted materials shall be handled with care to avoid damage to galvanizing/painting. 

If galvanizing/painting is damaged inspire of all care taken, the damaged parts of 

component shall be put   up for inspection, to obtain permission from the  purchaser to 

carry out repairs. 

 

4.8 (a) Foundations: The contractor shall carry out soil pressure tests in accordance with 

methods approved by the purchaser to determine permissible bearing pressure of 

various representative types of soils in the presence of the purchaser's representative 

during the pegging out of site inspection. He shall adopt only those values as accepted 

by the purchaser for the design and foundations. 

 

(b) Location: The location of each foundation or anchor block shall be set out correctly 

in accordance with approved structure cross- section drawings or foundations layout 

drawings, as the case may be, in the  presence of the purchaser's representative. 

 

(c) Method of Installation: The contractor shall adopt mechanized method (Concrete 
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mixer) for installations of foundation in the station areas with five lines or more. The 

contractor may adopt either manual or mechanized method for installation of 

foundations in the other areas. He may erect traction mast or structures in the same 

operation as casting of foundations or erect them subsequently in cored holes left in 

foundation blocks and grout them separately. In any  case, the  method of casting of 

foundation blocks and erection of masts or structures shall be subject to the approval 

of the purchaser. 

 

(d) Excavation: Normally, excavation of soil for foundations or anchor block along the 

tracks may be done up to length of 1 to 1.2 m and depth of 0.8 to 1 m without shoring, 

providing the excavated hole is concreted immediately and not left overnight. Shoring 

shall otherwise be done unless the hole is re-filled with soil and tempted. In case the 

length of excavation is 1 to 1.2 m and depth of excavation is 1 to 1.2 m and depth for 

foundations and anchor blocks alongside the tracks is more than 0.8 to 1 m, the 

excavation may be undertaken only after certification by the Purchaser's 

representative to be safe and concrete is cast on the same day. Shoring shall be done 

to the satisfaction of the purchaser's representative, if the excavated hole is left 

overnight. All water logged locations will come under the purview of this Para. In 

poor soil or ash banks, no excavation shall be done without adequate shoring and 

piling. For large foundations and water logged locations shoring shall be done in 

accordance with drawings submitted/shuttering  of  the  pits should be provided 

effectively to the satisfaction of the purchaser. Core hole covers should be provided 

promptly on casting of foundation (within 48 hours) and their edges cemented to the 

foundation block. Prior to doing so, water should be filled in the core hole so as to 

assist in curing. The date of casting should be inscribed on the foundation block. In 

case of platform areas and level  crossings, the core should be filled with sand before  

provision of core hole covers so as to prevent any injury to rail users even if the core 

hole cover gets damaged or is displaced. The track ballast should be restored to its 

original form promptly after casting of the foundation block. The exceed earth should 

be removed well clear of the area so as to avoid any mixing up with the track ballast 

or any obstruction to  the track drains. In case of cuttings, the earth should be thrown 

well away from the shoulders so that there is no risk of its flowing back to the drain 

during the   rains. 

 

(e) Concreting: All concreting or grouting shall be done in accordance with Para 2.2.4 

with ballast graded for the purpose specified in Para 2.2.5. The concrete shall be 

poured and tamped properly in accordance with the  method approved by the 

purchaser. The contractor shall  arrange to provide concrete testing samples for tests 

once every week or as and when required by the purchaser, to determine crushing 

strength after 7 days or 28 days curing as required. 

 

(f) Muffs: All anchor blocks and foundations of structures carrying overhead equipment 

shall be provided with concrete muffs. The top of these muffs shall be above the level 

of ground of the track formation and of adequate height of not less than 15 cm to 

afford reasonable protection during rainy weather. Muffs may be installed at the same 

time the masts are grouted or after the mast/structure is loaded with equipment. The 

foundations of structures for switching stations need not, however, be provided with 

muffs. The top of such foundations shall be given a slope of 1 in 50 towards the edge 

to ensure that water does not collect at the base of the structure of the frame work of 

the equipment. 
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(g) Suitable grooves or niches shall be provided in the foundation blocks, wherever 

required, at the time of casting, to enable embedment of earth strips etc. to avoid the 

necessary of chipping off concrete. 

 

(h) Conduits for cables should be embedded in the foundation blocks, wherever required, 

to avoid subsequent   chipping off and breaking of the foundation blocks. 

 

4.9 (a) Masts and Structure Erection: In case traction masts or structures are erected in 

cored foundations, till such time they are grouted, they shall be properly wedged to 

prevent them leaning  towards the track and endanger safety of moving  vehicles. 

In case traction masts or structures are erected simultaneously with the casting of the 

foundations, the contractor shall provide suitable temporary supports approved by the 

purchaser. The masts shall be embedded   in the foundation blocks for the correct 

length specified in approved drawings. 

  

NOTE: Masts/uprights should be grouted on the same day they are dropped in the 

foundations. 

 

(b) Reverse Deflection: All traction masts and structures shall be erected with the 

correct reverse deflection so that they become reasonably vertical after they are 

loaded. The method of erection of masts with the correct reverse deflection shall be 

submitted to the purchaser for approval. 

 

(c) Infringement to Standard Dimensions: In erection, care shall be taken to ensure 

that no part of the traction mast, structure or any fitting located on such mast or 

structure infringe the Schedule of  Dimensions of DFCCIL. 

 

(d)Alignment of Masts at Gantries: The main masts of gantries shall be carefully 

aligned to enable easy and good assembly of fabricated steel   work. 

 

4.10 Overhead Equipment: 

(a) A suggested method for erection of OHE which would ensure good speed and quality 

erection is included in this chapter. The contractor may, however, follow other 

methods which they consider would speed up and ensure good quality work, subject 

to the approval of the purchaser. Any wiring method should  take into consideration 

appreciable stretch of the  catenary and contact wires in the initial days after  they are 

strung and put under tension. 

 

(b)Bracket Tubes: In the erection of bracket assemblies, it shall be ensured that the free 

length of the bracket tube beyond the cat nary suspension bracket is at least 200 mm 

to facilitate adjustment during maintenance. 

 

(c) Stay Arms: The choice of stay arms shall be such that their adjuster are capable of 

adjustments of   minimum of 90mm in either direction except as otherwise relaxed. 

 

(d)Insulators: Before insulators are used in bracket assemblies or dispatched to work 

site for erection from the contractor's stores depot, they shall be tested  as  specified  

for  routine mechanical test. No chipped or cracked insulators shall be installed. All 

insulators shall be cleaned before offering complete sections of   equipment for 
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inspection and testing. 

 

(e) Stringing Catenary: Care shall be taken to avoid kinking or bride caging of the 

catenary wire in stringing and subsequent operations. While stringing, the wire shall 

be suspended from pulley blocks hung from the suspension clamp eye of bracket 

assemblies. The pulleys shall be fitted with ball bearing free movement in all 

directions to prevent damage to the strands of the wire. The design shall also be such 

that it will prevent slipping off of the wire. The design shall also be such that it will 

prevent slip of the wire during stringing operations. The designs of the pulley shall be 

submitted to the purchaser for approval. After initial stringing of the catenary, it shall 

be maintained of the 'No Load Tension' for a minimum duration of 48 hours before 

the pulley blocks are removed and the catenary is clamped to suspension clamps of 

bracket assemblies. Shorter periods may, however, be allowed by the purchaser. 

 

(f) Stringing Contact Wire: Care shall be taken to avoid formation of kinks, twists and 

damage to contact  wire in stringing and subsequent operations, while   stringing the 

contact wire, it shall be suspended from pulleys hung from droppers fitted to the 

catenary in their final position. In curves, the contact wire shall be run in pulleys 

located at traction masts or supports, corresponding to the approximate final position  

of the wire. 
 

(g) Location of Droppers: Droppers shall be correctly positioned in each span to ensure 

correct level of   contact wire as per dropper chart applicable to the  span. 
  

(h)Clipping Droppers: The droppers shall be clipped on the contact wire only after a 

minimum duration of 48 hours from the time the automatic tensioning device is 

brought into action.  Shorter periods may, however, be allowed by the purchaser. 
 

(i) Auto Tensioning Device: The auto -tensioning device shall be erected with the 

correct height of the counter weight above rail level with corresponding distance  

between the pulleys of the device for a temperature of 35oC before it is connected to 

the overhead equipment and put into action. The installation of the device shall be 

such as to permit free, easy and unobstructed movement of counter-weight. 
 

(j) Cut- in Insulators: All insulators in out of run shall be so positioned that they are 

away from the swept zone of the pantographs and will not foul with them. The live 

parts of these insulators shall also be so located that they are at least 2m away from 

structures other then these supporting traction overhead equipment. 
 

(k)Section Insulators: All section insulators shall be so located that they are beyond the 

swept zone of the pantograph running on adjacent tracks and there is no unusual sag 

due to the same. Where section insulators are installed, the contact plane of the 

runners of the insulators as well as those of overhead equipment   connected to it shall 

be parallel to the track plane. 
 

(l) Anti-wind Clamp: Anti-wind clamp shall be provided as per requirement. 
 

(m)Connections: All jumper connections including anti-theft jumpers shall be made 

properly with parallel clamps and finished neatly without any loose wire or cables. 

The length of flexible jumpers shall be adequate to avoid any disturbance to overhead 

equipment or restraint in the relative movement of conductors, but the jumpers should 
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not be excessively long. The ends of jumpers shall be tinned, including the portion   

inside the first parallel clamp. 

 

(n)Separation between OHE: In erection, the physical separation required between 

overhead equipments and   bracket assemblies on the same structure at insulated 

overlaps shall be ensured. 

 

(o) Gradient of Contact Wire: The gradient of the contact wire on either side of over 

line structures with restricted clearances shall be correctly adjusted  and  adequate  

clearance maintained between the over line  structure and live equipment 

 

(p)Adjustment at turnouts etc: Careful adjustment of equipment shall be made on 

equipments at turn-outs  cross over, diamond crossings, overlaps and special  

locations for position of bracket assemblies, stay arms and height of contact wire to 

ensure that pantographs of electric rolling stock on the run will not foul with any parts 

of the bracket assemblies and changeover of the contact wire is affected smoothly. 

 

(q) For wiring in large yards, the contractor shall prior to the execution of works, submit 

to the purchaser's Engineer for his approval the sequence of stringing of catenary and 

contact wires to arrange for proper crossing of wire. Endeavor will be made to arrange 

for traffic blocks to suit approved sequence of wiring. 

 

4.11  Isolators: Isolator switches shall normally be so mounted that when the switches are 

operated, the operator faces the directions of the motion of trains. The operating 

handles and contact blades shall be correctly aligned for easy operation. 

 

4.12  Bus-bars and Connections: Bus-bars and connections shall be neatly shaped and 

bent to give a good appearance. 

  

4.13  Earthing: The copper earth strips of MS flat used for earthing shall be bent and 

shaped neatly before connection to the structure or frame work of equipment. The 

connection of MS flat to steel work shall be made at a height not exceeding 15 cm 

from the datum level of a switching station. Before making earth connections the ends 

shall be cleaned copper strips. All junctions shall be properly secured to void loose 

contact. Portions of copper earth strips which remain visible above the ground level 

should be painted with suitable paint to make them inconspicuous. 

 

4.14  Tolerance: The permissible tolerance in dimensions for erection from those included 

in the appropriate drawings or schedules for different items are given below: 

 

(a)Measurements: The span length shall not vary more than ± 50mm as measured 

along the appropriate rail. 

 

The cumulative error of measurement of all spans in a   kilometer shall be not more 

than 1000mm. 

(b)Setting of Structures: The setting of structure shall be not less than that included in 

the appropriate cross- section drawings, especially those with the minimum setting of 

2.36m. A tolerance of ±20mm will be permitted subject to minimum specified   

value, if the structure is not located in between tracks. 

(c)Height of Contact Wire: ± 20mm will be permitted to the height of contact wire at 
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point of supports as shown in the relevant structures erection drawing, except under 

over line structures where no tolerance  will be permitted. 

 

(d)      Stagger: Generally ± 20 mm will be permitted for stagger. 

 

(f) Dropper Lengths: ± 5mm will be permitted for dropper length. 

(g) Dropper location: ± 100mm will be permitted for dropper locations. 

 

4.15 Supplementary Instructions: Further working instructions will be issued if 

considered necessary by the purchaser, should be considered that the standard of work 

of the contractor requires to be improved. 
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PART - VIII 

 

CHAPTER -V 

INSPECTION AND TESTING 

 

5.1 Scope: This chapter deals with the inspection and testing of completely erected 

overhead equipment, switching stations, booster transformer stations and LT   supply 

transformer stations. 

5.2 Overall Performance: The overall performance of the overhead equipment should be 

such as would permit collection of current by electric rolling stock with full load at 

speeds, up to and including the maximum specified for the design of overhead 

equipment, smoothly, without mechanical shocks or prejudicial sparks and without 

undue heating in the case of  other equipments. 

5.3 Responsibility: The general tests of overall performance stipulated below are only 

supplementary to other tests on structures, foundations, equipments, components and 

fittings as specified in Part -II,. Any testing and acceptance by the purchaser of 

overall performance shall be subject to the general terms and guarantee which shall 

continue to the valid as provided for in Part -I, Chapter- II. 

5.4 Test on OHE: 

(a) General: As soon as a section is ready for inspection and testing, the Contractor shall 

advise the Purchaser in writing. Tests to be carried out by the Purchaser will be done 

in the presence of the Contractor's representative and shall include the following apart 

from other reasonable tests that the purchaser may like to conduct with a view to 

ensure, himself of the soundness of the  equipments and their erection in strict 

compliance with   the specification. 

 

(b) Insulation: The strength of the insulation and the di-electric strength of the entire 

equipment as installed shall be tested with a 2500V Megger. 

 

(c) Continuity: The electrical continuity of the line and the existence of bad contacts, if 

any, will be tested with a Megger. 

 

(d) Electrical Independence: The electrical independence of individual elementary 

sections in relation to one  another shall also be tested with a merger. 

 

(e) Switches: All isolators shall be tested for smooth   and trouble free operation. 

 

(f) Tension Device: All automatic tensioning devices installed shall be tested for 

sensitive functioning and   adjustment. 

 

(g) Stagger and Height: The stagger and height of contact wire over the entire section of 

completed overhead equipment and the clearance available shall be measured and the 

measurement shall be checked against approved drawings. These measurements shall 

be carried out at low speed with a vehicle or device to be arranged by the Purchaser, 

the movement of which will follow the track levels as closely as possible. Tolerances 

that will be permitted on the dimensions indicated in the   approved drawings. 

The actual position of the two contact wires, relative to each other, at overlaps and 

turnouts shall also be checked. Special attention shall be paid to a smooth movement 

of Pantographs over section insulators, particularly those which are likely to be 

frequently traversed. 
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 (h) Mechanical Behavior: The mechanical behavior of the entire equipment shall be 

tested at various speeds under normal pantographs pressure without energizing the 

overhead equipment. 

(i) Energizing: If the overhead equipment, after being subjected to the above tests in an 

unexercised condition, is found to be satisfactory, it will be energized with the normal 

25 KV AC. supply. 

(j) Power Collection: Tests shall then be conducted to check if the power collection 

performance of the overhead equipment is satisfactory after ensuring that the contact 

wire is adequately clean. For this purpose, an observation car shall be attached next to 

the electric locomotive. The behavior of the overhead equipment will be watched at 

various speeds. Power collection shall be considered unsatisfactory if a long blue 

flash is observed, indicating that the contact between the   contact wire and the 

pantograph is not continuous. 

 

5.5 Inspection and Testing of Switching Stations etc.: 

 

(a) Visual Inspection: Visual inspection which shall include check for satisfactory 

workmanship shall cover all connections, painting, plastering, cleanliness of all 

insulators etc. and compliance with INDIAN ELECTRICITY RULES. 

 

(b) Operation Test: This test will be conducted on every individual item of equipment 

such as interrupters, isolators, relays etc. to ensure that the equipment as a whole is 

functioning properly and is mechanically sound, e.g. in the particular case of isolators 

the fixed contact and knife blade have been correctly aligned and operation does not 

cause undue strain on the equipment. The operation tests will be carried out with the 

high tension installation dis-connection from the supply, but by actuating power 

devices where such are provided. Continuity test of high tension connections after 

setting such interrupter and isolator in their respective positions shall also be 

conducted as part of the operation test. 

 

(c) Insulation: The strength of insulation of the various items of equipment and of the 

entire installation as whole shall   be tested with a 2500 V/500 V megger as required. 

 

(d) Isolators: All isolators will be tested for smooth and trouble free operation. 

 

5.6 Earthing: 

(a) Earth wires will be checked for continuity and   electrical isolation every 1000 m 

approx. 

 

(b) Clearances between earth wires and out-run wires of overhead equipment and signals 

shall be checked. 

 

(c) Earth resistance shall be measured separately for each earth electrode. In this case of 

interconnected earth electrodes, the net resistance of the interconnected electrodes 

shall also be measured. 

 

5.7 Detailed Procedure for Tests: The detailed procedure for inspection and testing will 

be furnished to the Contractor. The contractor shall submit the result of tests in the 

Performa which will be furnished by the Purchaser, in quadruplicate. 
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PART-VIII  

CHAPTER-VI 

WIRING PROCEDURE 

 

6.1 Wiring Procedure: This section deals with the wiring procedure which may be 

adopted for erection of normal   overhead equipment. 

 

The following procedure for erection of overhead equipment has been formulated 

with a view to ensure that: 

 

(i) Bracket assemblies (brackets) and regulating equipment are correctly installed in their 

final position. 

(ii)   The conductors are correctly tensioned, and 

(iii) The need for final adjustments of overhead equipment immediately before 

energization and commissioning, is virtually eliminated. 

 

6.2 General: In the case of regulated equipment when the regulating equipments are in 

action, the tension in the conductors should remain constant, irrespective of variations 

in the ambient temperature. As the regulating equipments are brought into action a 

few days after the stringing of conductors the equipment is unregulated in the 

intervening period. Any of the following two procedures may be followed for 

tensioning and clamping of conductors of regulated overhead equipment during 

stringing operations, i.e., before the regulating equipments are brought into action. 

 

(i) The catenary in tension to 1200 Kgf, the stipulated tension at the mean temperature of 

35° C, whatever may be the ambient temperature during the stringing operations. In 

this case, at the time of clamping the cat nary to the bracket, the bracket should be 

placed at angular positions corresponding to temperature at the time of clamping and 

the proportionate to their distance from the anti- creep. 

 

 

(ii)  The catenary is strained to a stringing tension corresponding to the ambient 

temperature for the equipment span of the tension length. In this case the brackets are 

placed in the mean position, i.e., at right angles to the track, when the catenary is 

clamped or the regulating equipment commissioned. 

 

The advantage of the second method is that once the catenary is strung at the proper 

tension, there would be no necessity to adjust each bracket separately at the time of 

clamping the catenary or commissioning the regulating equipment. The erection work 

is, thus considerably simplified and the possibility of errors greatly reduced. This is 

also applicable to erection of unregulated overhead equipment. 

 

6.3 Erection of Brackets: After the brackets are fabricated correctly in the contractor's 

depot, in accordance with the approved structure erection drawings, and provided 

with indelible labels or/painted marking  indicating the intended locations for each 

bracket,  they are removed to the site of work and erected on traction masts or 

supports. The brackets are swiveled to a position at right angles to the track and 

secured in that position by means of steel wires tied to similar brackets located on the 

opposite side of the track   or other suitable means. 
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6.4 Anti-Creep: The anti-creep of the tension length is then installed in its final position. 

 

6.5 Locking the Regulating Equipment: In the case of regulated overhead equipment, 

the regulating equipments are erected on the terminal masts or structures and their 

movement locked by suitable means in the middle position, with the distance between 

the pulleys of the regulating equipment corresponding to 35° C. 
 

6.6 Temporary Arrangement: A pulley approximately 30 cm dia is attached to the 

overhead equipment end of the regulating equipment by means of temporary 

accommodation fittings at both ends of the tension length to be wired. Over this 

pulley a flexible stranded wire is passed over. At each of the wire two ending clamps, 

one for cat nary and one contact wire, are attached. The wire is also clipped in the 

middle by 'U' - clamp. The length of this temporary arrangement from the regulating 

equipment to the extremities of the stranded wire passing over the temporary pulley 

shall be a little longer than the distance between the regulating equipment and the 

ends of the cat nary and contact wires in their final position, to permit easy clamping 

of terminal fittings during the final termination of  the wire. 
 

6.7 Stringing Catenary: The catenary is initially terminated in the ending clamp of the 

temporary arrangement at one end of the tension length. The catenary is thus paid out 

from the reel of the wiring train and run on pulley blocks hung from the suspension 

clamp eyes of brackets until the terminating point at the other end  of the tension 

length is reached. 
 

6.8 Tensioning of Catenary: The catenary is strained up to the 'stringing tension' 

corresponding to the 'equivalent' span of the tension length and the ambient 

temperature at the time of stringing with the aid of a dynamometers, end terminated at 

the tension. For this purpose, the ambient temperature shall be deemed to be the 

temperature registered by a thermometer tied to a length of catenary wire 3 to 4 

meters long, laid flat on the top platform, on one of the wagons of the wiring train. 

Subsequently the tension in the wire is checked by measurement a sag with the help 

of leveling lathe attached to suspension points and to the catenary at mid span by a 

ladder working party. The sag shall be measured in two spans, each preferably greater 

than 54 meters, and situated on either side of anti- creep approximately midway 

between the anti- creep and the termination points. The value of sag measured by this 

method should be within ± 5% of the theoretical value for the corresponding stringing 

tension, and the temperature at the time of this measurement. In case of discrepancy is 

noted, the tension should be adjusted again and sag re-checked as above. After the sag 

is checked, the catenary is terminated at the ending fitting of the temporary 

arrangement at the terminating point. 

In order to restrict the duration of traffic blocks to the minimum, in the first block, the 

catenary is strained to the stringing tension with the aid of dynamometers and the 

catenary is terminated. In a subsequent block, the sag is checked and the Tension 

readjusted with ladders, if necessary. 
 

6.9 Clamping the Catenary: The catenary is clamped on the brackets placed at right 

angles to the track. 
 

6.10  Droppering: Droppers are fitted to the catenary at the correct locations. At the 

contact wire ends these droppers May be provided with small pulleys or hooks to act 

as temporary supports when the contact wire is strung. Hooks made of scrap contact 
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wire, suspended from the catenary wire, may also be used as temporary supports. 

 

6.11 Stringing Contact Wire: The contact wire is initially terminated in the contact wire 

ending clamp of the   temporary arrangement at one end of the tension length. The 

wire is then paid out from the reel wagon of the wiring train and supported on the 

pulleys hung from  droppers or on hooks until the terminating points at the either end 

of the tension, length is reached. In  curves, the contact wire shall be registered on 

pulleys located at traction masts or supports corresponding to the approximate final 

position of the wire. The axes of these pulleys should be more or less vertical. 

 

6.12 Tensioning Of Contact Wire: The contact wire is   strained to a tension on 

approximately 1.2 times the tension corresponding to the ambient temperature and 

terminated in the ending clamp of the temporary  arrangement. 

 

6.13 Regulating Equipment in Action: The regulating equipment is put into action with 

the counter weight at the correct height above rail level with distance between pulley 

or the regulating equipment corresponding to a temperature of 35°C. The regulating 

equipment is then released and brought into action. The 'U' clamp connecting the 

flexible stranded wire passing round the temporary pulley is also removed. 

 

6.14 Final Adjustment: The entire installation is left in this condition as long as it is 

possible, preferably for a period not less than 15 days. The temporary pulleys are 

removed and the conductors terminated in the permanent ending fittings, 

compensating plates, insulators and turnbuckles. The equalizer plate is kept vertical or 

at a vertical or at a slightly inclined position (by 2 or 3 cm the contact wire being 

shorter than the catenary) and the position of the regulating equipment is checked in 

relation to, the temperature at the time. The contact wire is clipped on to droppers (in 

the vertical position) and on the steady arms. Contact wire height at the bracket is 

adjusted as also the stagger and register arm clearance. 

 

6.15  Concluding Remarks: If the above method is followed with care, no further 

adjustment may be needed. 

 

NOTE: 

(1) It should be ensured that sagging is done carefully and accurately. The adjustment of 

tension in the catenary after checking of sag, if required, would be easy if a temporary 

turnbuckle is inserted in the   temporary termination. 

The use of leveling lathes is recommended for the   following reasons: 

(i) The accuracy of adjustment is greater than that   with dynamometers. 

(ii) No traffic block is required for this operation. 

(iii)It obviates the necessary of initial tensioning of the catenary accurately thus 

permitting a reduction in the period of traffic block required for the wiring train. 

 

(2) If feasible, without any hindrance to progress of works, the catenary may be 

maintained at stringing tension for a period of 48 hours before checking sag and 

clamping it to the brackets. This would ensure equalization of tension in the different 

spans. Before clamping the catenary to the brackets, the sag should however, be 

checked in two spans as indicated. 

 

(3) If it is difficult to obtain separate traffic block for stringing contact wire, the wire may 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 178 
 

be paid out at   the same time, as the catenary, with the following precautions: 

(i) The contact wire is run and suspended from independent pulleys hooked on the 

brackets, separately from the catenary pulleys, to avoid twisting  together of the two 

conductors. 

(ii) The contact wire should not be suspended from the catenary until the later is clamped 

on the brackets. 

(iii)The tension in the contact wire before termination should be about 1,200 Kgf. This 

will ensure that   sag is not excessive. 

(iv)  The adjustment of tension and checking of sag of the catenary wire is carried out as 

if the contact    wire had not been strung.   Only after adjustment    of tension and 

checking of sag is completed, the contact wire is transferred to the pulleys attached to 

the droppers or to hooks suspended from   the cat nary and the tension is adjusted. 

 

(4) When the contact wire is under tension creep takes   place which results in an increase 

in the length of   wire and, consequently, the droppers and the equalizer plates would 

become oblique. Though creep may continue for a long time, about a year, the bulk of 

it would occur during the days following stringing. If sufficient period of time is 

allowed, the contact wire may be clipped to the droppers   and the equalizer plates, all 

in the vertical position and the necessity for any further adjustments before 

energization and commissioning of the OHE may be reduced to a great extent. If this 

precaution is not   taken at the time of energization of the OHE, the   droppers may 

not all be vertical and staff would have to be deputed for shifting the dropper clips 

with risk of damage to the contact wire. 

 
(5)  Before the temporary arrangement is removed, a reference mark should be made on 

each conductor. After final termination of the conductors, it should be ensured that 

two marks are in the same relative longitudinal position as they were before the 

removal of the temporary arrangement 
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PART-VIII 

 CHAPTER -VII 

 

SPECIFICATION OF IMPORTED ITEMS 

 

7.1 Scope- Specification covered in this chapter is for imported items to be used in this work. 

These specifications are indicative, details  if  required  by the  Contractor  will  be  

provided  by DFCCIL. Any specification of material not covered in this chapter will 

be provided by DFCCIL. Note: Most of the component, fittings & fixtures used in 

REJN-KSGN section are imported. 

 

A List of Imported Item used in DFCCIL Jaipur unit is as under: 

 

Sr. NO. Item Make Country 

1 Auto Fault Locator- All type of cards Tsuda Electric Japan 

2 120sq.mm Jumper Lamifil & Lafarga Belgium & Spain  

3 Modular Cantilever Assembly Richard Bergner Germany 

4 10 sq.mm Dropper Complete Richard Bergner Germany 

5 50 sq.mm Jumper Lamifil Belgium 

6 Contact Wire - 150sq.mm Sumitomo Japan 

7 Catenary Wire - 125sq.mm Fujikura China 

8 End Fittings - 150sq.mm Contact Wire Arruti Spain 

9 End Fittings - 125sq.mm Catenary Wire Arruti Spain 

10 End Fittings - 288sq.mm Feeder Wire Arruti Spain 

11 End Fittings - 181sq.mm Aerial Earth 

Wire 

Arruti Spain 

12 Suspension Fittings – 288sq.mm Feeder 

Wire 

Arruti Spain 

13 Suspension Fittings – 181sq.mm Aerial 

Earth Wire 

Arruti Spain 

14 Double Suspension Clamp Arruti Spain 

15 5 Pulley ATD Arruti Spain 

16 Bent Steady Arm Arruti Spain 

17 Copper Claded Earth Electrode Duval Messien China 

18 LWSI – 125sq.mm MW & 150sq.mm 

CW 

Galland France 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 180 
 

19 LWSI – 65sq.mm MW & 107sq.mm CW Galland France 

20 PTFE Neutral Section Arthur Flurry Switzerland 

21 Swiveling OHE Furrer + Frey Switzerland 

22 Scott Transformer – Imported 

components 

Toshiba Japan 

23 Auto Transformer - Imported components Meidensha Japan 
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PART – IX 

 

LIST OF STANDARD DRAWINGS AND SPECIFICATIONS OTHER THAN 

IMPORTED ITEMS 

 

This Annexure contains reference to drawing number, charts, schedule specifications 

and may be referred for item other than imported items. 

 

All references to drawings, charts, schedules, or specifications given in this annexure 

shall be taken to be the version available as on date of issue of LOA of such drawings, 

charts and schedule of specifications as issued by the Purchaser. 

 

 

Sl 

No. 

Brief Description Drawing Mod 

No. 
  Series Number  

1. Extra allowance for setting of structures on 

curves (1676 mm Broad gauge) 

ETI/OHE/G 00111 Sh-1 B B 

2. Standard setting of structures in the vicinity of 

signals (broad gauge) 

-do- 00112 C C 

3. Typical design of bearing foundation -do- 00131 - - 

4. 
 

Deleted-    

5. Typical design of cantilever mast RE/33/G 00141 Sh.3 - - 

6. Standard drilling schedule of OHE masts 9.5 m 

long RSJ and BFB respectively 

ETI/OHE/G 00144 Sh.3 C C 

7. Span and stagger chart for (conventional OHE, 

Cad-Cu Catenary & Cu Contact Wire) wind 

pressure 75,112.5 & 150 kgf /sq. meter 

ETI/OHE/G 00202 - - 

8. Employment schedule for Cantilever mast 

regulated OHE cat.65/Cu and Cont 107/Cu, WP 

112.5 kgf/Sq m without Ex & without RC 

ETI/OHE/G 00153 Sh.1 E E 

9. Employment schedule for Cantilever mast 

regulated OHE cat.65/Cu and Cont 107/Cu, WP 

112.5 kgf/sq m without Ex & without RC 

ETI/OHE/G 00153 Sh.2 E E 

10. Employment schedule for Cantilever mast 

regulated OHE cat.65/Cu and Cont 107/Cu, 

WP 112.5 kgf/sq m without Ex & with RC. 

ETI/OHE/G 00153 Sh.3 E E 

11. Employment schedule for Cantilever mast 

regulated OHE cat.65/Cu and Cont 107/Cu, 

WP 112.5 kgf/sq m without Ex 

& without RC. 

ETI/OHE/G 00153 Sh.4 D D 

12. Employment schedule for Cantilever mast 

regulated OHE cat.65/Cu and Cont 107/Cu, WP 

112.5 kgf/sq m  at 35 XC & 28 kgf/Sq m at 4xC 

without (E x & RC) 

ETI/OHE/G 00154 D D 

13. Employment schedule of bracket tubes regulated 

pressure Conventional OHE (Cd Cu catenary & 

Cu contact wire 1000 kgf tension Each). 

ETI/OHE/G 00158   Sh.1   
(for wind- 
pressure75 
kgf/sq m) 

- 
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  -do- Sh.2(for 

wind 

pressure  

112.5 

Kgf/sq 

m 

 

  -do- Sh.3(for 

wind 

pressure 150 

kgf/sq.m.) 

 

14. Dropper schedule for – un-insulated Overlap 

spans. 

-do- 00169 A 

15. Dropper schedule for – insulated Overlap 

spans. 

-do- 00170 A 

16. Dropper schedule for conventional regulated 

OHE. With Zero pressure (1400/1400). 

-do- 00177 A 

17. Adjustment chart of Regulating equipment 3- 

pulley Type 3:1 ratio. 

-do- 00195 A 

18. Schematic arrangement of regulated OHE -do- 02101 A 

19. Schematic arrangement of un-insulated 

overlap(3&4 span overlaps) 

-do- 02121 Sh.4 A 

20. Schematic arrangement of insulated overlap. ETI/OHE/G 02131 Sh.3 A 

21. Termination arrangement of OHE with 3 pulley 

type regulating equipment ( 3:1 ratio). 

ETI/OHE/G 04212 B 

22. General distribution of droppers. ETI/OHE/G 00161 - 

23. Outline of Pantograph ( Broad gauge and meter 

gauge) 

RE/33/G 00181 A 

24. General formation of single track 

Embankments and cutting (Broad gauge) 

RE/33/

G Sh.1 

01101 A 

25. General formation of double track in 

Embankments and cutting (Broad gauge) 

-do- 01102 Sh.1 A 

26. General formation of multiple tracks (1675mm. 

Gauge). 

-do- 01103 Sh.1 A 

27. Standard anchor arrangement -do- 01401 E 

28. Anchor arrangement with dwarf mast. ETI/OHE/G 01402 B 

29. Schedule of anchor block for BG track -do- 01403 Sh.1 D 

30. Double guy rod arrangement with anchor block for 

BG track.. 

-do- 01403 Sh.2 C 

31. Schedule of anchor block for BG track ( Black 

cotton soil). 

-do- 01403 Sh.3 B 

32. Standard guide tube arrangement on a mast and 

structures. 

ETI/OHE/G 01505 - 

33. Trapezoidal counter weight arrangement on 

OHE structures. 

-do- 01502 - 

34. Arrangement of 3 KV & 25 KV Pedestal 

insulator supports on OHE masts and portals. 

-do- 01601 - 

35. Standard arrangement for mounting of number 

plate on OHE structure. 

ETI/OHE/G 01701 A 

36. Schematic arrangement of regulated overhead 

equipment. 

-do- 02101 A 

37. Typical arrangements of OHE on cantilever 

masts for double track section. 

-do- 02102 - 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 183 
 

38. Typical arrangement for fixing of bracket 

assembly on 9.5 m mast and structure to suit 

raising of tracks( in future) 

-do- 02102 Sh.3 - 

39. Mast on platforms (1676mm. Gauge) ETI/OHE/G 02104 Sh.2 A 

40. Details of bracket arrangement on tangent and 
Curved tracks 

-do- 02106 Sh.1 A 

41. Details of bracket arrangement  for OHE ( High 

speed). 

-do- 02106 Sh.3 C 

42. Single bracket assembly on structures and 

dropped arms. 

RE/33/G 02107 D 

43. Box type cantilever arrangement. ETI/OHE/G 02108 A 

44. Arrangement at anti-creep. -do- 02111 A 

45. Standard cantilever arrangement for boom 

anchor anti-creep location. 

-do- 02113 - 

46. Schematic arrangement of un-insulated over 

Lap (type-I) 3 & 4 span overlaps. 

RE/33/G 02121 Sh.1 F 

47. Schematic arrangement of insulated overlap. ETI/OHE/G 02131 Sh.1  

48. General arrangement of regulated OHE at 

turnout (overlap & crossed type). 

-do- 02141 C 

49. General arrangement of regulated OHE at cross 

over (overlap & crossed type). 

-do- 02151  

50. Arrangement of neutral section -do- 02161  Sh.1  
of 

2. 

C 

51. Arrangement of neutral section assembly 

(PTFE Type) at SWS 

-do- 02162 - 

52. Arrangement of short neutral section. -do- 02161  Sh.2  
of 

2 

- 

53. Schematic arrangement of unregulated 

overhead equipment. 

-do- 03101 - 

54. Standard termination of OHE (Regulated & un- 

regulated) 

ETI/OHE/G 03121 D 

55. General arrangement of unregulated OHE at 

turnout (overlap and crossed type). 

-do- 03151 - 

56. General arrangement of unregulated OHE 

crossovers and diamond crossings (overlap and 

crossed type). 

-do- 03152 Sh.1 - 

57. General arrangement of unregulated OHE 

crossovers and diamond crossings. 

-do- 03152 Sh.2 - 

58. General arrangement of head span. -do- 03301 - 

59. General arrangement of pull off. -do- 03201 A 

60. In span jumper connection between cat nary & 

contact wire. 

-do- 05101 - 

61. Continuity jumper connection at un-insulated 

overlap. 

-do- 05102 C 

62. Arrangement of anti-theft jumper. -do- 05107 A 

63. Connection at turnouts. -do- 05103 B 

64. Potential equalizer connection at insulated 

overlap and neutral section. 

-do- 05104 - 

65. Connections at diamond crossing. -do- 05106 A 
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66. General arrangement of connections to OHE by 

copper cross feeder (150) 

-do- 05121 Sh.1 C 

67. General arrangement of connections at 

switching station on double track section by 

copper cross feeder (150) 

ETI/OHE/G 05122 Sh.1 C 

68. General arrangement of connections at switching 

station on multiple track section by copper cross 

feeder (150) 

ETI/OHE/G 05123 Sh.1 C 

69. Suspension of 25kv feeder (spider) on OHE 

masts. 

-do- 05143 B 

70. Termination of feeder, return conductor and 

return feeder (copper & aluminum). 

RE/33/G 05145-1  

71. Arrangement of suspension of double spider 25 

KV feeder and return feeder between sub- station 

and feeding station. 

-do- 05152 C 

72. Assembly of section insulators.  051181 C 

73. General arrangement of earth wire on OHE 

mast. 

ETI/OHE/G 05201 A 

74. General arrangement of earth wire on OHE 

mast. 

ETI/OHE/G 05201-1 - 

75. Arrangement of transverse bonds ETI/OHE/G 05251 A 

76. Connection of return conductor to track. -do- 05306 F 

77. Suspension arrangement of aluminum return 

conductor (spider) on traction structures. 

-do- 05306 B 

78. Suspension of return conductor (spider) from 

boom of structures (with clevis type disc 

insulators). 

-do- 05312 A 

79. Connections between OHE and aluminum 

return conductor at booster stations. 

ETI/OHE/G 05413 B 

80. Mounting of 25kv isolators on OHE structures 

(General arrangement). 

-do- 05513 Sh.1 A 

81. Details of small part steel work for supporting 

25kv isolator on new T.C.C. boom. 

-do- 05513 Sh.2 A 

82. Connection from isolator to OHE -do- 05516 A 

83. Characteristics of conductors/bus bar for 25kv 

AC traction 

-do- 05600 A 

84. Arrangement of mounting 25 KV/240,10 KVA LT 

supply transformer. 

ETI/OHE/G 05522 - 

85. Employment schedule for cantilever mast 

regulated OHE Caty.65 Cu.Cont.107/CU (WP 75 

kgf/sq. m.) 

ETI/C 0702(OHE 

only)(Sh.1) 

A 

  ETI/C (OHE+EW

)(S h.2) 

A 

86. Employment schedule for Tramway type 

regulated OHE (WP 75 kgf/sq. m.) without 

EW& without RC. 

ETI/C 0704 A 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 185 
 

87. Employment schedule for 8”x8”35 lbs BFB (9.5 

M. long) (WP 112.5 kgf/sq. m. Cat.65/CU 

& Cont.107/Cu. cantilever mast regulated OHE 

Caty.65 Cu.Cont.107/CU. 

ETI/C 0702(OHE 

only)(Sh.1) 

A 

88. Employment Schedule for OHE mast overlap 

central location with 3.0 m implantation. Cat. 

65/Cu & Cont. 107/Cu. WP 75 kgf/sq. m. 

-do- 0709 A 

89. Employment Schedule for OHE mast overlap 

central location with 3.0 m implantation. Cat. 

65/Cu & Cont. 107/Cu. WP 112.5 kgf/sq. m. 

-do- 0710 A 

90. Employment Schedule for OHE mast (9.5m) 

overlap central location with 3.0 m implantation. 

Cat. 65/Cu & Cont. 107/Cu. WP 75 kgf/sq.m. 

-do- 0711 A 

91. Employment Schedule for OHE mast overlap 

central location with 3.0 m implantation. Cat. 

65/Cu & Cont. 107/Cu. WP 112.5 kgf/sq. m. 

-do- 0712 A 

92. Employment Schedule for (9.5m) long 

200x200x49.9 kgf.OHE mast overlap inter location 

with 3.0 m implantation. Cat. 65/Cu & Cont. 

107/Cu. WP 75 kgf/sq. m. 

-do- 0713 A 

93. Employment Schedule for 9.5 m. long 

200x200x49.9 kg mast Cat. 65/Cu & Cont. 

107/Cu. WP 112.5 kgf/sq. m. 

-do- 0714 A 

94. Employment Schedule for OHE mast ( 9.5 m) 

overlap Anchor location with 3.0 m implantation. 

Cat. 65/Cu & Cont. 107/Cu. WP 75 kgf/sq.  m. 

-do- 0715 A 

95. Employment Schedule for OHE mast overlap 

anchor location with 3.0 m implantation. Cat. 

65/Cu & Cont. 107/Cu. WP 112.5 kgf/sq. m. 

-do- 0716 A 

96. Employment schedule 0721 for regulated OHE 

mast (9.5 m) wind pressure 75 kgf/sq. m. for 

composite OHE (1000&1000)kgf. tension. 

ETI/C 0721
 (OHE 

only)(Sh.1) 

 

  -do- (OHE+EW)(Sh2 

  -do- (OHE+RC) (Sh.3) 

  -do- (OHE+EW+RC)(Sh.
4) 97. Employment Schedule for regulated OHE mast 

(9.5m) wind pressure 75 kgf/sq. m. for composite 

OHE with extra setting distance Overlap Anchor 

location. 

-do- 0722 - 

98. Employment Schedule for regulated OHE mast 

(9.5m) wind pressure 75 kgf/sq. m. for composite 

OHE with extra setting distance Overlap center 

location. 

-do- 0723 - 

99. Employment Schedule for regulated OHE mast 

(9.5m) wind pressure 75 kgf/sq. m. for composite 

OHE with extra setting distance Anchor location. 

-do- 0724 - 
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100. Employment Schedule for pre-stressed concrete 

mast (PC-42) 9.5 m long, for conventional OHE, 

Normal Location (WP 150,112.5 and 75 kgf/sq. m.) 

regulated OHE mast (9.5m) wind pressure 75 

kgf/sq. m. 

-do- 0725 - 

101. Standard portal (N.O,P,R,G & Double BFB 

type) 

ETI/C 0064  

102. Volume chart and equivalent chart of 

foundation. 

-do- 0058 Sh.1 E 

103. -do- new pure gravity -do- 0058 Sh.2A C 

104. -do- Dry black cotton soil (NBC type)A -do- 0058 Sh.3A - 

105. -do- new pure gravity(500m,exposed) -do- 0058 Sh.4 A 

106. -do- Dry black cotton soil (NBC type)2.5m 

depth. 

-do- 0058 Sh.5 A 

107. -do- (for a direct load of 4000 Kg). -do- 0058 Sh.6 A 

108. Special BFB portal for 5 tracks(general C 

arrangement) 

ETI/C 0026 Sh.1 C 

109. Protective screen at foot over bridge and road 

over bridge. 

-do- 008 F 

110. Chart for portal foundation -do- 005/68  

111. Muff for OHE structures -do- 007/68 D 

112. Structure muff for sand core foundations. -do- 0012/69 D 

113. 9.5 m standard traction mast (fabricated ‘K’ 

series) 

-do- 0018-2 D 

114. Remote control cubicle at switching station, 

foundation, RCC slab Building plan & steel 

door. 

-do- 0067 B 

115. 9.5 m standard traction mast (fabricated with 

bottom plates ‘B’ series) 

ETI/C 0071 E 

116. Details of OHE foundation in soft  rock 

(bearing capacity 45,000 Kgf/sq. m. 

-do- 0059 A 

117. Details of foundation for fencing upright -do- 0032 A 

118. Employment schedule for switching and 

booster station main masts 

ETI/C 0185 B 

119. Drilling schedule for S-1 mast ETI/C 0030 F 

120. -do- S-2 mast -do- 0031 D 

121. -do- S-3 mast (length 11.4m). -do- 0180 C 

122. Drilling schedule for 8”x6”x35 lbs RSJ mast 

8.0 m long for booster transformer station Type S-4 

-do- 0036 E 

123. Drilling schedule for S-5 mast (11.4m long) -do- 0042 E 

124. -do- S-6 mast (length 12.4m) -do- 0181 C 

125. -do- S-7 –do- -do- 0182 C 

126. -do- S-8 -do- -do- 0182 C 

127. -do- S-9 mast (length 9.4m) -do- 0184 C 

128. General arrangement & details of fencing 

panels & gate for switching station. 

-do- 0186 Sh.1 E 
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129. Details of fencing upright and anti-climbing 

device for switching station 

-do- 0186 Sh.2 E 

130. S-100 fabricated mast for mounting LT supply 

transformer and drop 

out fuse switch at switching station. 

-do- 0043 B 

131. S-101 details of mast for supporting isolator 

inside switching station. 

ETI/C 0044 A 

132. Details of anchor beam or SP, SSP, & FP. -do- 0033 D 

133. Details of small part steel for switching station. ETI/C 0034 Sh.1 K 

134. Details of bracing for switching & B.T. masts. ETI/C 0034 Sh.2 B 

135. Details of small parts steel of out rigger for 

switching stations and booster transformer 

stations. 

 0037 C 

136. Details of small parts for booster transformer 

stations. 

ETI/C 0040 E 

137. Details of pre-cast cable trench for switching 

station. 

-do- 0038 E 

138. Standard ‘R’ type portal rod laced general 

arrangement. 

-do- 0011/69 Sh.1 C 

139. Standard ‘G’ type portal special upright and 

end piece. 

-do- 0056 C 

140. Short bored pile foundation for traction 

mast(permissible BM & volume) 

-do- 0062 C 

141. Chart for portal foundations in dry black cotton 

soil safe bearing capacity 16500 Kg/sq.mm. 

-do- 0063 B 

142. Dwarf mast foundation on wet & dry black 

cotton soil. 

RE/ALD/OH 

E/SK/C 

02 - 

143. Typical design of new pure gravity foundation. ETI/SK/C 131 - 

144. Typical design of side gravity foundation -do- 142 - 

145. Rock Anchor for BG Track. ETI/SK/C 208 - 

146. Bracket fitting for PSC Masts capacity- 4.200 kg. 

m. 

ETI/SK/C 214 Sh.1 E 

147. SPS details of earth wire clamp of PSC mast. ETI/SK/C 214 Sh.1 of 2 - 

148. Special arrangement of OHE under over line 

structure. 

ETI/OHE/SK 529 D 

149. Ear thing and bonding of PSC mast ETI/OHE/SK 537 Sh.2 of 2 D 

150. Typical Ear thing arrangement in SPUN D PSC 

Mast with 18mm. dia rod. 

-do- 537 Sh.2 B 

151. Arrangement of antitheft jumper at overlap. ETI/OHE/SK 566 - 

152. Cat nary dropper  assembly ETI/OHE/P 1190 B 

153. Parallel clamp (20/20) ETI/OHE/P 1550 E 

154. Standard guide tube assembly. ETI/OHE/P 5060-2 C 

155. Standard anti-wind clamp. -do- 2550-1/2 L 

156. Multiple cantilever cross arm assembly. RE/33/P 3120 H 

157. Anchor fitting assembly on rolled sections. ETI/OHE/P 3230 C 

158. Anchor fitting assembly on ‘K’ series, TCC 

masts and ‘P’ type portal upright. 

-do- 3240 D 

159. Anchor assembly on ‘N’ and ‘O’ type portal 

upright. 

-do- 3250 D 
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160. Structure bonds -do- 7000 E 

161. Ear thing station -do- 7020 B 

162. Longitudinal rail bond -do- 7030 F 

163. Short super mast assembly. ETI/C/P 8010 G 

164. Long super mast assembly -do- 8020 C 

165. Bracket attachment assembly on portal upright 

(N,O,R,P,G & BFB Type). 

-do- 8030 B 

166. Super mast assembly on portals. -do- 8050 C 

167. Medium super mast assembly. ETI/OHE/P 8060 C 

168. Compensating plate. -do- 5191-1/2 D 

169. Suspension clamp. RE/33/P 1160 J 

170. Double suspension clamp. -do- 1170 K 

171. Double suspension lock plate. -do- 1172 C 

172. Cat nary splice (65) ETI/OHE/P 1090 - 

173. Typical location & schematic connection 

diagram for a three interrupter switching 

station. 

ETI/PSI 003 E 

174. Typical general arrangement of a three 

interrupter switching station. 

-do- 004 E 

175. Typical location plan & general arrangement for 

sectioning & paralleling station. 

-do 005 E 

176. Typical location plan & arrangement for A feeding 
station  

-do 006 E 

177. Typical general arrangement at a Booster 

transformer station (with 4 cross feeder) type- III. 

-do 013 B 

178. Typical general arrangement of 280 KVA 

Booster transformer station (with 4 cross feeder 

type-III. 

-do- 018 A 

179. Typical general arrangement at a booster 

transformer station. (Without cross feeder type-

I. 

-do- 011 C 

180. Typical number plate for auxiliary transformer.
 ETI/PSI/P 

ETI/PSI/P 7525 - 

181. Typical fencing and anti-climbing arrangement at 

switching station. 

ETI/PSI 104 E 

182. Typical ear thing layout of sub-sectioning and 

paralleling station. 

-do- 201 B 

183. Typical ear thing layout of a sectioning and 

paralleling station. 

-do- 202 B 

184. Typical ear thing layout of a feeding station. -do- 203 B 

185. Ear thing details for interrupter LT supply 

transformer 25 KV lightning arrestors PT Type-

I (S-100 masts, S-101 mast, fencing upright and 

n masts). 

-do- 204 A 

186. Typical ear thing layout at a booster transformer 

stations (without cross feeder) for Type-I & II. 

-do- 211-1 A 
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187. Typical cable run layout of a sub-sectioning & 

paralleling station. 

-do- 301 C 

188. Typical cable run layout of a sectioning and 

paralleling station. 

-do- 302 C 

189. Typical cable run layout of a feeding station. -do- 303 B 

190. Typical ear thing layout at a booster transformer 

station ( with 4 cross feeder for Type-III,IV and 

V. 

ETI/PSI 212 B 

191. Typical drawing for a terminal board. -do- 501 C 

192. 36mm. Aluminum Bus terminal ETI/PSI/P 6480 C 

193. -do- Splices. -do- 6490 B 

194. -do- Tee connector. -do- 6500 C 

195. 36mm. Aluminum terminal. -do- 6510 D 

196. 36/15 Tap connector. -do- 6520 B 

197. 36mm. Aluminum flexible bus splice. -do- 6550 B 

198. 36mm. Alu. Bus splice cum tee connector. -do- 6560 B 

199. Typical number plate for interrupter and double pole 

isolator. 

-do- 7520 B 

200. Typical number plate for potential transformer type. -do- 7521 B 

201. Typical number plate for booster transformer. -do- 7522 B 

202. Standard plan Remote Control cubicle at 

switching station. 

RECivil

/BS-

11/95 

  

203. Typical details of pressed steel door window and 

ventilator. 

RE/Civil/S- 

115/95 

R1 - 

204. Bolted base connection for portals located 

drains  

ETI/ C 0010 C C 

205. Details of base plate for mast on drains in station 

yards. 

-do- 6002/68 A 

 

 

LIST OF STANDARD DRAWINGS FOR COMPOSITE OHE (REGULATED): 

 

1.  Employment schedule for OHE masts unregulated 

OHE without RC & EW (WP=150 kgf/m2 at 10 

deg.C). 

ETI/OHE/G 00150 D 

2.  Employment schedule of bracket tube regulated 

conventional OHE (Cd-Cu catenary and Cu-

contact wire (1000 kgs tension each)) for wind 

pressure 150 kgf/m2 at 10 deg C. 

ETI/OHE/G 00158 Sh.3 - 

3.  Employment schedule of bracket tubes 

unregulated conventional OHE (Cd-Cu catenary 

and Cu-contact wire) 

ETI/OHE/G 00159 

Sheet-3 

- 

4.  Schematic arrangement of un-insulated overlap 

(Al. Alloy) catenary and copper contact wire. 

ETI/OHE/G 02121 Sh.3 - 
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5.  Schematic arrangement  of insulated overlap for 

(Al. Alloy) catenary & Cu Contact wire. 

ETI/OHE/G 02131 Sh.2 - 

6.  General arrangement of regulated composite 

OHE at turnouts (overlap and crossed type) 

ETI/OHE/G 02141 Sh.2 - 

7.  Standard termination of  Regulated composite 

OHE. 

-do- 03121 Sh.2 B 

8.  In  span  jumper  connection  between  Alu. 

Alloy cat nary & copper contact wire. 

-do- 05101 Sh.2 B 

9.  Continuity jumper connection at un-insulated 

overlap(Al. Alloy cat nary and copper contact 

wire). 

-do- 05102 Sh.2 - 

10.  Connections at turnouts for composite OHE. -do- 05103 Sh.2 - 

11.  Potential  equalizer  connection  at  insulated 

overlap& neutral section ( Al. Alloy cat nary 

& copper contact wire). 

-do- 05104 Sh.2 - 

12.  Connection at diamond crossing for 

composite OHE. 

-do- 05106 Sh.2 C 

13.  General arrangement of connection to 

composite OHE by cross feeder (SPIDER) 

-do- 05124 Sh.2 C 

14.  General arrangement of connection at switching 

station on double track section for composite 

OHE. 

-do- 05125 Sh.2 C 

15.  General arrangement of connection at switching 

station on multiple track sec.(with composite 

OHE and spider cross feeder). 

-do- 05126 Sh.2 C 

16.  Assembly of section insulator (with Al. Alloy cat 

nary and copper contact wire). 

-do- 05181 Sh.2  

17.  Std. Arrangement of supporting cantilevers on 

Boom of portals and TTC ( to avoid Bird’s 

nesting). 

ETI/C 0076 C 

18.  Employment schedule for OHE mast (9.5 M) wind 

pressure 112.5 kg/f sq. m. for composite OHE ( 

1000+ 1000) Kgf Tension. 

   

19.  OHE only. ETI/C/0717 Sh.1 - 

20.  -do- OHE + EW  Sh.2 - 

21.  -do- OHE + RC ETI/C/0717 Sh.3 - 

22.  -do- OHE+EW+RC  Sh.4 - 

23.  Employment schedule for OHE Mast (9.5 M) wind 

pressure 112.5 kgf/sq.m. with 3.0 m implantation 

composite OHE (1000+1000) KGF Tension. 

   

24.  -do- Overlap anchor location. ETI/C/0718  - 

25.  -do- Overlap Central location ETI/C/0719  - 

26.  -do- Overlap inter location ETI/C/0720  - 

27.  Employment schedule for OHE mast (9.5m) for 

wind pressure 150 kgf/m2 copper OHE 

ETI/C 0726 Sheet-1 - 

28.  Employment schedule for OHE mast (9.5m) for 

wind pressure 150 kgf/m2 copper OHE & EW. 

ETI/C 0726 Sheet-2 - 
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29.  Employment schedule for OHE mast (9.5m) for 

wind pressure 150 kgf/m2 copper OHE & RC. 

ETI/C 0726 Sheet-3 - 

30.  Employment schedule for OHE mast (9.5m) for 

wind pressure 150 kgf/m2 copper OHE, RC & 

EW. 

ETI/C 0726 Sheet-4 - 

31.  Employment schedule for OHE mast (9.5m) for 

wind pressure 150 kgf/m2 copper OHE with 

higher implantation overlap anchor location. 

-do- 0727 - 

32.  Employment schedule for OHE mast (9.5m) for 

wind pressure 150 kgf/m2 copper OHE with 

higher implantation overlap central location. 

-do- 0728 - 

33.  Employment schedule for OHE mast (9.5m) for 

wind pressure 150 kgf/m2 copper OHE with 

higher implantation overlap inter location. 

-do- 0729 - 

34.  Employment schedule for Tramway type regulated 

OHE WP 150 kgf/m2 without RC & EW. 

-do- 0706 A 

35.  Aluminum Alloy cat nary suspension clamp 

(MCI) 

ETI/OHE

/S K 

176 D 

36.  Double  suspension lock  body  (Galvanized 

MCI) 

-do- 205 B 

37.  Parallel grove clamp (14/9). -do- 123 D 

38.  Parallel grove clamp (18/14) -do- 231 D 

39.  Cat nary dropper clip assembly with 

bimetallic washer. 

-do- 333 D 

40.  Envelope type end fitting assembly for all Al. 

Alloy standard Cat. Wire (size 19/2.79mm). 

-do- 436 B 

41.  Crimp type repair sleeve for AAA standard cat 

nary wire. 

-do- 285 C 

42.  Catnary  splice  (cone  type)  AL.  Alloy cat nary. -do- 134 D 

43.  Aluminum cat nary suspension clamp 

assembly (MCI) 

-do- 468 A 

44.  Double suspension clamp assembly (MCI for Al. 

Alloy. Cat nary). 

-do- 469 A 

45.  Span and stagger chart for composite OHE -do- 375 A 

46.  Double suspension clamp body for Al. Alloy. Cat 

nary. 

-do- 1171-1 A 
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LIST OF STANDARD SPECIFICATIONS: 

 

S. NO. TITLE OF SPECIFICATION SPECIFICATION NO. 

1 2 3 

1. Annealed standard copper conductor for 

jumper wire. 

ETI/OHE/3(2/94) with A&C slip 

No.1 of 4/95. 

2. Copper bus bar RE/30/OHE/5(11/60) 

3. Structural steel tubes. ETI/OHE/11(5/89) 

4. Hot dip zinc galvanization of steel mast 

(Rolled and Fabricated) tube and fittings 

used on 25 kV AC OHE. 

ETI/OHE/13(4/84) with A&C 

slip No.1 of 5/86, 2 of 4/90 and 

3 of 4/90. 

5. Stainless steel wire rope. TI/SPC/OHE/WR/1060(06/0

6) with A&C slip No. 2 of 

05/07 6. Solid core porcelain insulators for 25 kV, 

50 Hz Single phase overhead traction lines. 

TI/SPC/OHE/INS/0070(04/07) 

with A & C Slip No. 1 & 2 

(10/16) 7. 25 KV single and double pole isolators. ETI/OHE/16(1/94) with A & C 

slip No. 1 & 2 (03/04) 

8. Steel Fasteners and Stainless Steel 

Fasteners for 25 kV AC Traction Steel 

Overhead Equipment 

TI/SPC/OHE/FASTENERS/0120 
with A 

& C slip No. 5 (03/13) 9. Aluminum alloy section and tubes. ETI/OHE/21(9/74). 

10. Principles for OHE Layout Plans and 

Sectioning Diagrams for 25 kV AC 

Traction 

ETI/OHE/53 (6/88) with A & C 

slip no. 5 (11/06) 

11. Section insulators assembly. TI/SPC/OHE/LWTSI/0060 (Rev. 

1) with A & C slip no. 1 (07/16) 

12. Enameled steel plates ETI/OHE/33(08/85). 

13. Retro-reflective Structure Number Plates ETI/OHE/33A(12/97) with A & 

C Slip No. 1 to 8 (11/12) 

14. Galvanized steel wire Rope ETI/OHE/36(12/73) with A&C 

slip No.1 of (5/98). 

15. Regulating equipment 

(a) winch type (5:1) 
ETI/OHE/48(7/84), with A&C 

slip No.3 (12/04). 

 (b) 3 pulley type (3:1) TI/SPC/OHE/ATD/0060 Rev. 

1 with A&C slip No. 1 

(09/16) 16. Fittings for 25 kV, 50 HZ, AC Overhead 

Traction equipment. 

ETI/SPC/OHE/FITTINGS/0130 
with 

A&C slip No.1 (10/13) 17. Cadmium copper conductors  for overhead 

Rly Traction 

ETI/OHE/50(6/97) with A&C 

slip No. 1 to 5 (09/16) 

18. All Alu. Alloy, Stranded catenary wire 

19/2.79 mm. 

ETI/OHE/54 (2/85) with A&C 

slip No.2 (10/92) 

19. Bimetallic (AL/Cu) strip for 25 KV traction 
OHE. 

ETI/OHE/55(4/90) 

20. Short neutral section assembly (phase Break). TISPC/OHESNS/0000 (Rev. 1) 
with 

A&C slip No. 1 (01/16). 21. Code for bonding and earthing for 25 kV, 

single phase, 50 Hz, AC Traction system. 

ETI/OHE/71(11/90) with A&C 

slip No.2 (3/93) 

22. Insulated cadmium copper catenary 19/2.10 

mm dia for provision under overline 

structures in the 

TI/SPC/OHE/INSCAT/0000 with 

A & C slip No. 1 & 2 (09/16). 
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NOTE: 

1) Above specifications can be purchased from RDSO/office of CAO/CORE/ALD on 

payment of their cost. 

 

2) For structural steel (standard quantity) please refer IS: 2062 – 1992. 

 
3) Any amendment in specification and drawings subsequent to LOA, if required to be 

carried out shall need approval of DFCCIL duly considering the financial implication 

of the same either in upward or downward direction. 
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     PART-X 
 

MILESTONES AND TIME SCHEDULE 
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MILESTONES AND TIME SCHEDULE 

 

1.0 Time Schedule: 

1.1 Time of start and completion: 

 The time allowed for execution of the works is 04 (Four) Months from the date of issue 

of letter of acceptance from DFCCIL. 

 The contractor shall be expected to mobilize to the site of works and commence 

execution of the works within 15 (days) from issue of Acceptance Letter by DFCCIL. 

 The contractor shall be expected to complete the whole work ordered on the contractor 

within 04 (Four) Months from the date of issue of Acceptance Letter by DFCCIL. 

 If the contractor commits defaults in commencing execution of the works as afore stated, 

DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully 

the Earnest Money Deposit and performance guarantee of the contractor. 

 

1.2 Progress of works: 

 The contractor shall submit a programme of work in the form of a Bar Chart of all the 

activities in consistence. In case this bar chart requires to be modified, the Engineer and 

the contractor shall agree upon a time and progress chart. The chart shall be prepared in 

direct relation to the time stated as 04 months for the completion of the works as the 

milestone targets specified below of these special conditions. It shall indicate the forecast 

of the dates of commencement and completion of various activities of the work and may 

be amended as necessary by agreements between the Engineer and the contractor within 

the limitation of 04 (Four) Months as overall completion period. 
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PART-XI 
 

TENDER ANNEXURES & FORMS 
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Annexures /form no.       Subject 

Annexure no I Tender form  

Annexure no II Agreement for zone contract (Not Applicable for this 

Tender) 

Annexure no III 
Work order under zone contract (Not Applicable for this 

Tender) 

Annexure no IV 
Contract agreement of works 

Annexure no V  Format for certificate to be submitted / uploaded by 

tenderer along with the tender documents 

Annexure no VI 
Tenderer’s credentials (bid capacity) (Not Applicable for 

this Tender) 

Annexure –VIA 

 

(Bid security) bank guarantee bond from any scheduled 

commercial bank of India. 

Annexure –VIB Annual contractual turnover data for the previous 3/4 years  

Annexure no VII 
Proforma for time extension 

ANNEXURE – VIIA Proforma of 14 days’ notice for offloading of part of 

contract 

ANNEXURE – VIIB Notice for part of contract work offloaded 

Annexure no VIII Certificate of fitness 

Annexure no IX Proforma of 7 days’ notice for works as a whole/ in parts  

Annexure no X 
Proforma of 48 hrs. Notice for whole work 

Annexure no XI 
Proforma of termination notice 

Annexure no XII Proforma of 48 hrs. Notice 

Annexure no XIII Proforma of termination notice 

Annexure no XIV Final supplementary agreement 

Annexure no XV 
Agreement towards waiver under section 12(5) and section 

31a (5) of arbitration and conciliation (amendment) act 

Annexure no XVII 
Performance Bank Guarantee 

Form no.1 Schedule of prices & total prices Tender schedule 

Form no.  2 Tenderer's credentials 

Form no 2A Technical eligibility criteria details 

Form No.2B Statement of works in progress for bid capacity (Not 

Applicable for this Tender) 
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Form-2C    Applicant's party information form 

Form no. 3 ECS/ NEFT / RTGS mandate form 

Form no. 4 Sample standing indemnity bond for “on account” 

payments 

Form no.5 Pre contract integrity pact 

Form No. 6 Anti-profiteering declaration to whomsoever it may 

concern 

Form no 7 Draft memorandum of understanding (MOU) for Joint 

venture participation. (Not Applicable for this Tender) 

Form no. 8 Draft format of joint venture agreement (Not Applicable 

for this Tender) (Not Applicable for this Tender) 

Form no 9 Pro-forma letter of participation from each partner of joint 

venture (jv) (Not Applicable for this Tender) 

Form no 10 Format for power of attorney for authorised signatory of 

joint venture (jv) partners (Not Applicable for this Tender) 

Form no 11 Format for power of attorney to lead partner of joint 

venture (jv) (Not Applicable for this Tender) 
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ANNEXURE - I 

TENDER FORM  

Tender No:- DFC-JP-EL-REJN-KSGN-T27R2 

Name of Work  :- OHE Work in connection with Future Line 3 & 6 at New Phulera 

stations of DFCCIL Jaipur Unit. 

To 

The President of India 

Acting through the Chief General Manager/ DFCCIL/Jaipur 

 I/We ____________________ have read the various conditions to tender attached hereto 

and agree to abide by the said conditions.  I/We also agree to keep this offer open for 

acceptance for a period of ________ days from the date fixed for closing of the tender and 

in default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to 

do the work for _______ DFCCIL, at the rates quoted in the attached bill(s) of quantities 

and hereby bind myself/ourselves to complete the work in all respects within 

____________ months from the date of issue of letter of acceptance of the tender. 

2.  I/We also hereby agree to abide by the Indian DFCCIL/Railways  Standard General 

Conditions of Contract, with all correction slips up-to-date and to carry out the work 

according to the Special Conditions of Contract and Specifications of materials and works 

as laid down by DFCCIL in the annexed Special Conditions/Specifications, Standard 

Schedule of Rates (SSOR) with all correction slips up-to-date for the present contract. 

3.  A Bid Security of ₹ ___________ has already been deposited online/ submitted as Bank 

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to 

any other right or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued 

by the DFCCIL that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4.(a) I/We am/are a Startup firm registered by …………………… Department of Industrial 

Policy and Promotion (DIPP) and my registration number is ……………. valid upto 

…………………. (Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 

…………………..and hence required to deposit only 50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute 

a binding contract between us subject to modifications, as may be mutually agreed to 

between us and indicated in the letter of acceptance of my/our offer for this work. 

Signature of Witnesses: 
 

________________________ 

(1)  ___________________ 

 
Signature of Tenderer(s) 

 

(2)  ___________________ Date ________________ 

 

 Address of the Tenderer(s) 
 

_____________________________ 
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ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 

 

Deleted 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE - III 

 

                       WORK ORDER UNDER ZONE CONTRACT 

 

 

Deleted 
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  ANNEXURE - IV 

DFCCIL 

CONTRACT AGREEMENT OF WORKS 

          CONTRACT AGREEMENT NO. _________________________ DATED 

___________ 

  ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 

between President of India acting through the DFCCIL Administration hereafter called 

the "DFCCIL" of the one part and ___________________________herein after called 

the "Contractor" of other part. 

 WHEREAS the Contractor has agreed with the DFCCIL for performance of the works 

_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the 

Standard General Conditions of Contract, updated with correction slips issued up to date 

of inviting tender or as otherwise specified in the tender documents and the 

Specifications of _____________ updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents and the applicable 

Standard Schedule of Rates (SSOR) of ___________ updated with correction slips issued 

up to date of inviting tender or as otherwise specified in the tender documents and the 

Special Conditions and Special Specifications, if any and in conformity with the 

drawings here-into annexed AND WHEREAS the performance of the said works is an 

act in which the public are interested. 

 NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 

made by the Railways/DFCCIL, the Contractors will duly perform the said works in the 

said Bill(s) of Quantities set forth and shall execute the same with great promptness, care 

and accuracy in a workman like manner to the satisfaction of the DFCCIL and will 

complete the same in accordance with the said specifications and said drawings and said 

conditions of contract on or before the ______ day of ___________ 20___ and will 

maintain the said works for a period of ________Calendar months from the certified date 

of their completion and will observe, fulfill and keep all the conditions therein mentioned 

(which shall be deemed and taken to be part of this contract, as if the same have been 

fully set forth herein), AND the DFCCIL, both hereby agree that if the Contractor shall 

duly perform the said works in the manner aforesaid and observe and keep the said terms 

and conditions, the DFCCIL will pay or cause to be paid to the Contractor for the said 

works on the final completion thereof the amount due in respect thereof at the rates 

specified in the Bill(s) of Quantities hereto annexed. 

Contractor _______________ (Signature)           DFCCIL: Designation ___________                                                               

Address _________________________                 (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 

_____________________________                      _____________________________ 
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ANNEXURE-V 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 

TENDERER ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the 

attorney/authorized signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose 

of the Tender documents for the work of 

____________________________________________ as per the tender 

No.____________ of ________(DFCCIL)**, do hereby solemnly affirm and state on the 

behalf of the tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 

DFCCIL website www.ireps.gov.in . I/we have verified the content of the document 

from the website and there is no addition, no deletion or no alteration to the content of 

the tender document.  In case of any discrepancy noticed at any stage i.e. evaluation of 

tenders, execution of work or final payment of the contract, the master copy available 

with the DFCCIL Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation 

in the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding 

upon me/us. 

6. I/We declare that the information and documents submitted along with the tender 

by me/us are correct and I/we are fully responsible for the correctness of the 

information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 

DFCCIL/Railways  or any other Ministry / Department of Govt. of India from 

participation in tender on the date of submission of bids, either in individual capacity or 

as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be 

forged/false or incorrect at any time during process for evaluation of tenders, it shall lead 

to forfeiture of the Bid Security besides banning of business for a period of upto five 

year. Further, I/we (insert name of the tenderer) **_____________and all my/our 

constituents understand that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will lead to 

termination of the contract, along with forfeiture of Bid Security/Security Deposit and 

Performance guarantee besides any other action provided in the contract including 

banning of business for a period of upto five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from such 

a country or, if from such a country, have been registered with the competent Authority. 

I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible 

to be considered (evidence of valid registration by the competent authority is enclosed)   

http://www.ireps.gov.in/
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SEAL AND SIGNATURE 

OF THE TENDERER 

Place: 

Dated: 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be 

filled in suitably by tenderer.   

This certificate is to be given by each member of JV or Partners of Partnership 

firm/LLP/etc. 

(As per advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 

Dated-14.07.2022) 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 204 
 

ANNEXURE – VI  

 

TENDERER’S CREDENTIALS (BID CAPACITY) (Not Applicable) 

 For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 

includes bid capacity also, the tenderer will be qualified only if its available bid capacity 

is equal to or more than the total bid value of the present tender. The available bid 

capacity shall be calculated as under: 

 Available Bid Capacity = [A x N x 2] – 0.33xNxB 

 Where, 

A = Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender), 

taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of Railway for statement of all works in progress and also the works 

which are awarded to tenderer but yet not started upto the date of inviting of tender.  

 

Note:  

(a)  The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 

for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of DFCCIL for statement of all works in progress and also the works 

which are awarded to tenderer but yet not started upto the date of inviting of tender for 

calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished.  

 The submitted details for (i) and (ii) above should be duly verified by Chartered 

Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 

by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV 

either in individual capacity or as a member of other JV as per the prescribed proforma of 

DFCCIL for statement of all works in progress and also the works which are awarded to 

each member of JV either in individual capacity or as a member of other JV but yet not 

started upto the date of inviting of tender for calculating B. In case of no works in hand, a 

‘NIL’ statement should be furnished.  

 The submitted details for (i) and (ii) above should be duly verified by Chartered   

Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a 

Member in  an earlier JV shall be reckoned only to the extent of the concerned member's 

share in that JV for the purpose of satisfying his/her compliance to the above mentioned 

bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 

“bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 

offer shall be considered as incomplete and will be rejected summarily. 
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(f) The available bid capacity of tenderer shall be assessed based on the details submitted by 

the tenderer. In case, the available bid capacity is lesser than estimated cost of work put 

to tender, his offer shall not be considered even if he has been found eligible in other 

eligibility criteria/tender requirement. 

(As per  Advance Correction Slip No. 1, As per Letter No. 2022/CE-I/CT/GCC-2022/Policy 

Dated-14.07.2022)  
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 Annexure –VIA 

(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

Chief General Manager/DFCCIL/Jaipur,  

Beneficiary: ………………………………………………. DFCCIL 

Date:...................................................... 

Bank Guarantee Bond No.:    Date:--------- 

  In consideration of the President of India acting through----- (Designation & address of Contract Signing Authority), …….. DFCCIL, ……………., …. (hereinafter called “The DFCCIL”) having invited the bid 

for___________through Notice inviting tender (NIT) No.._____________, We have 

been informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the 

Bidder") intends to submit its bid  (hereinafter called "the Bid") .  

  WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

  WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through ..............[Insert Name 

and Designation of the authorised persons of the Bank], have, at the request of the 

Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of 

the DFCCIL: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur 

obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally 

and irrevocably guarantee to pay to the DFCCIL full amount in the sum of [Insert 

required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any 

amount up to and including aforementioned full amount without any demur, reservation 

or recourse. Any such demand made by the DFCCIL on the Bank shall be final, 

conclusive and binding, absolute and unequivocal on the Bank notwithstanding any 

disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any 

threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand 

by DFCCIL without any reference to the Bidder and without the DFCCIL being required 

to show grounds or give reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 

Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid 

document or to any documents, which have been or may be made between the DFCCIL 

and the Bidder, will in any way absolve the Bank from the liability under this guarantee; 

and the Bank, hereby, waives any requirement for notice of any such change, addition or 

modification made by DFCCIL at any time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of 
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Bid].  Any demand in respect of this Guarantee should reach the Bank within the validity 

period of Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 

8. The expressions Bank and DFCCIL herein before used shall include their respective 

successors and assigns. 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with 

the previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform 

Rules for Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 

System) and shall invariably send the advice of this Bank Guarantee to the following 

bank details – 

 

 

 

 

 

 

 

 

 

11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall 

be deemed as Principal Debtor of the DFCCIL. 

  Date …………     ……………………………………… 

  Place………….                                                           Bank’s Seal and authorized 

signature(s)                 

 [Name in Block letters] ……………….... 

 [Designation with Code No.]……………..…… 

                                                                                   [P/Attorney] No.   

Witness: 

1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal     Bank’s Seal 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 

deleted from the final document. 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  
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Annexure –VIB 

 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

 

 

1. The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years. However, in case balance 

sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 

fourth previous year shall be considered for calculating average annual contractual 

turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and 

profit and loss accounts for the relevant years in respect of the bidder or all members 

constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported by 

Audited Balance Sheet duly certified by the Chartered Accountant. 

 

 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 

consideration of all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

(Seal) 

 

 

 

  

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 

Amount 

Currency 

Exchange  

Rate 

Indian National 

Rupees 

Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years       
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ANNEXURE – VII 

PROFORMA FOR TIME EXTENSION 

No. _______________________   Dated:     _________________ 

Sub: (i)_____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii)Understanding/Agreement no. __________________________________________ 

Ref: _______________________________________ (Quote specific application of 

Contractor for extension to the date received) 

___________________________________________ 

Dear Sir, 

1.        The stipulated date for completion of the work mentioned above is _______________. 

From the progress made so far and the present rate of progress, it is unlikely that the work 

will be completed by the above date (or ‘However, the work was not completed on this 

date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion 

from ______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the completion of 

the work after the expiry of _______________________ (give here the stipulated date 

for completion with/without any liquidated damage fixed earlier) will be recovered from 

you as mentioned in Clause 17B of the Standard General Conditions of Contract for the 

extended period, notwithstanding the grant of this extension. You may proceed with the 

work accordingly. 

4. The above extension of the completion date will also be subject to the further condition 

that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension 

of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting upto this extension to 

complete the work by ______________ (here mention the extended date), further action 

will be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 

 
PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK  

DFCCIL 

(Without Prejudice) 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no. ________________, dated __________; you have 

failed to show adequate progress of work so as to complete the contract within the 

original / extended date of completion of contract and part(s) of contract work are yet to 

be started/ still lagging behind the agreed program of work, listed as under: 

       (Details of part(s) of work which is delayed and can be executed independently, to be 

mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 

________, dated __________ in reference to your representation, dated ____________. 

3.  As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work, you are hereby given 14 days’ notice in accordance with 

Clause 40A of the Standard General Conditions of Contract to deploy adequate resources 

i.e. (the details of resource requirement, to be mentioned) and commence / to make good 

the progress for part(s) of works detailed above, failing which action as provided in 

Clause 40A of the Standard General Conditions of Contract shall be commenced after 

expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned above 

to any of the existing or new contractor without your participation and at your Risk & 

Cost, not exceeding the value of Performance Guarantee of this contract, which may 

please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIB 

 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

DFCCIL 

(Without Prejudice) 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1.Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated ____________; but you have 

taken no/inadequate action to deploy adequate resources to commence the part(s) of 

work/show adequate progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of 

work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 

period under Clause 40A of the Standard General Conditions of Contract, few part(s) of 

the work under the contract have been offloaded and being executed by other mode(s) at 

the cost detailed below: 

Or, 

1.Please refer your request letter no….. dated ….., wherein it was requested under clause 

40 A of the Standard General Conditions of Contract to offload part(s) of works at your 

risk & cost. The details of part(s) of the work under the contract which have been 

offloaded and being executed by other mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  

alongwith approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded 

as per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is 

enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

4. The additional cost in execution of offloaded work through mode(s) mentioned in para 

(1) above is determined as Rs. ___________, over& above the cost of execution under 

this contract (including the PVC amount payable as per contract, as on the date of issue 

of this notice). This additional cost shall be recovered from your next on account bill(s) 

or any other dues payable to you under contract. 
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5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to 

offloading of above part(s) of work. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 

 

  



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 213 
 

ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 

 (b) Date _____________ 

2. Name of person examined __________________________ 

3. Father’s Name: son/daughter of ______________________ 

 Residing at _____________________ 

4. Sex ___________________________ 

5. Residence: 

____________________________________________________________________ 

6. Physical fitness 

7. Identification marks ______________ 

8. Date of birth, if available, and/or certified age ____________ 

 I certify that I have personally examined (name) _______________who is desirous of 

being employed in a factory or on a work requiring manual labour and that his/her age as 

nearly as can be ascertained from my examination, is ______ years. 

 

 I certify that he/she is fit for employment in a factory or on a work requiring manual 

labour as an adult/child. 

 

9. Reasons for : 

(a) Refusal to grant certificate, or  ____________ 

(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

 Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated. 
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ANNEXURE – IX 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no. ________________, dated __________; you have 

failed to start work/show adequate progress and/or submit detailed programme for 

completing the work/ part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 

________, dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 

62 of the Standard General Conditions of Contract to commence works / to make good 

the progress, failing which further action as provided in Clause 62 of the Standard 

General Conditions of Contract viz. to terminate your Contract and complete the balance 

work without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ____________; but you have taken 

no action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above contract will be rescinded and the work 

under this contract will be carried out independently without your participation and your 

Security Deposit shall be forfeited and Performance Guarantee shall also be encashed and 

any other consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

DFCCIL 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show 

adequate progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands 

rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 

balance work under this contract will be carried out independently without your 

participation. Your participation as well as participation of every member/partner in any 

manner as an individual or a partnership firm/JV is hereby debarred from participation in 

the tender for executing the balance work and your Security Deposit shall be forfeited 

and Performance Guarantee shall also be encashed. 

 Kindly acknowledge receipt. 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ____________; but you have taken 

no action to commence the work/show adequate progress of the part of 

work…………………..(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above part of work…………………(Details of 

part to be mentioned) in contract will be rescinded and the work will be carried out 

independently without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part 

terminated contract. 

4. The contract value of part terminated contract shall stands reduced to 

……………………….. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE 

WORK……………. (DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice)                

             No. ________________________________                 Dated ____________ 

      To 

       M/s_____________________________ 

 _________________________________ 

        Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show 

adequate progress of the part of work…………………..(details of part to be mentioned). 

2. Your above part of work in contract ………………….(details of part to be mentioned) 

stands rescinded in terms of Clause 62 of the Standard General Conditions of Contract 

and the same will be carried out independently without your participation. Your 

participation as well as participation of every member/partner in any manner as an 

individual or a partnership firm/JV is hereby debarred from participation in the tender for 

executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part 

terminated contract. 

4. The contract value of part terminated contract stands reduced to 

………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the 

President of India, acting through the _____________ DFCCIL Administration having 

his office at ______ herein after called the DFCCIL of the one part and 

_________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto 

of the first part being agreement Number _________dated ____for the performance 

__________herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on _______date last extended and 

whereas the party hereto of the second part has executed the work to the entire 

satisfaction of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party hereto of 

the second part diverse sums from time to time aggregating to ₹ _____ including the 

Final Bill bearing voucher No.________ dated_________of value 

____________________ duly adjusted as per price variation clause, if applicable (the 

receipt of which is hereby acknowledged by the party hereto of the second part in full and 

final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ through 

the Final Bill bearing voucher No.____________ dated _________duly adjusted as per 

price variation clause (PVC), if applicable (the receipt of which is hereby acknowledged 

by the party thereto of the second part) from the party hereto of the first part in full and 

final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid by the party hereto of the first part to the party hereto of the second part against all 

outstanding dues and claims for all works done under the aforesaid principal agreement 

excluding the Security Deposit, the party hereto of the second part have no further dues 

of claims against the party hereto of the first part under the said Principal Agreement. It is 

further agreed by and between the parties that the party hereto of the second part has 

accepted the said sums mentioned above in full and final satisfaction of all its dues and 

claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final 

Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹ _____ through 

various On Account Bills (the receipt of which is hereby acknowledged by the party 

hereto of the second part). 

And whereas the party hereto of the second part have received sum of ₹ _______ through 

various On Account Bills (the receipt of which is hereby acknowledged by the party 

thereto of the second part) from the party hereto of the first part and party hereto of the 

second part have accepted final measurements recorded on Page No….. to Page No…. of 

Measurement Book No……….and corresponding Final Bill duly adjusted as per price 

variation clause (PVC), if applicable, for full and final settlement of all his/its disputed 
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claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid through various On Account Bills and sums to be paid through Final Bill duly 

adjusted as per price variation clause (PVC), if applicable, based on accepted final 

measurements including the Security Deposit by the party hereto of the first part to the 

party hereto of the second part against all outstanding dues and claims for all works 

done under the aforesaid principal agreement, the party hereto of the second part have 

no further dues of claims against the party hereto of the first part under the said 

Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final 

Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be 

deemed to be non-existent for all purposes. 

 

 

 

 Signature of the Contractor/s                                    for and on behalf of the President of India 

              

 

 

Witnesses_______________________ 

 ADDRESS:______________ 
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ANNEXURE-XV 

 

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration 

and Conciliation (Amendment) Act 

 

I/we.............. (Name of agency/Contractor) with reference to agreement no................... 

raise disputes as to the construction and operation of this contract, or the respective rights 

and liabilities, withholding of certificate and demand arbitration in respect of following 

claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 –  

I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following 

claims: 

 

I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 

___________________ 

 

Agreement under Section 31(5) 

zzI/we....... (Name of claimant) with reference to agreement no................ hereby waive 

off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and 

Conciliation (Amendment Act. We further agree that the cost of arbitration will be shared 

by the parties as per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________ Signature of 

Respondent_____________________ 

  

*Strike out whichever not applicable. 

 

  



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 222 
 

ANNEXURE-XVI 

 

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 

General Conditions of Contract 

1. Name: 

 

2. Contact Details: 

 

3. Prior experience (Including Experience with Arbitrations): 

 

4. I do not have more than ten on-going Arbitration cases with me. 

 

5. I hereby certify that I have retired from Railways  w.e.f. _____ and empanelled as 

DFCCIL Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality in terms of The Arbitration and 

Conciliation Act-1996. 

Or 

 I have past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to 

my independence or impartiality in terms of The Arbitration and Conciliation Act-1996. 

The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote 

sufficient time to the arbitration and in particular to finish the entire arbitration within 

twelve months. 

Or 

 There are Circumstances which are likely to affect my ability to devote sufficient time to 

the arbitration and in particular to finish the entire arbitration within twelve months. The 

list of such circumstances is as under: 
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  ANNEXURE-XVII 

Format of Bank Guarantee for Performance Security 

Bank Guarantee No.: ………………………… Dated :……………………… 
 

To, 

 
Dedicated Freight Corridor Corporation of India Limited, Metro Station Building 
Complex 5th Floor, Pragati Maidan, New Delhi 
 
Acting through Chief General Manager JP DFCCIL, CGM/JP, DFCCIL, C-16, Khushi 

Vihar, Patrakar Colony, Mansarovar, Jaipur – 302020. 
 

Reference: - Contract No. ------------------------, Awarded on ------------------------------ 

 

This deed of guarantee made this day of ___________ Between_______ (Name of Bank) 
having registered office at _____________ (hereinafter referred to as “Bank”) of the one 
part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the 
“Client”) of the other part. 

 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the 
contract no. _________________ for _______________ (hereinafter called “the 
Contract”) to ______________ (Name of the Firm/ Consultant) having its registered 
office at_____________ (hereinafter called the Firm/ Consultant). 

 

AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the 
Client an irrevocable performance security guarantee bond for a total amount of Rs. 
______________(Rupees Amount in words). 

 

Now, we the undersigned (name of the Bank official), of the Bank being fully authorized 
to sign and to incur obligations for and on behalf of the Bank hereby declare that the said 
Bank will guarantee the Employer the full amount of Rs.----------- -----------(Rs. In 
words) as stated above. 

 

After the Contractor has signed the aforesaid contract with the Employer, the Bank 
further agrees and promise to pay the amount due and payable under this guarantee 

without any demure merely on a demand from the Employer stating that the amount 
claimed is due by way of loss or damage cause to or would be caused or suffered by the 

Employer by reason of any breach by the said contractor of any of the terms or conditions 

contained in the said agreement or by reason of the contractor failure to perform the said 
agreement. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this guarantee. However our liability under 
this guarantee shall be restricted to an amount not exceeding Rs. --------- (in words) only. 

 

We -----------(indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded not withstanding any dispute or dispute raised by the contractor in 
any suit or proceeding pending before any court or Tribunal relating to liability under this 
present being absolute and unequivocal.  
The Payment so made by us (name of Bank) under this bond shall be a valid discharges 
of our liability for payment there under and the Contractor shall have no claim against us 
for making such payment. 
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We--------------------(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till at 
all the dues of the Employer under or by virtue of the said agreement have been fully paid 
and its claims satisfied or discharged by ------  
(Designation and address of contract signing authority) on behalf of Employer certify that 
the terms and conditions of the said agreement have been fully and properly carried out 
by the said contractor and accordingly discharges this guarantee. 

 

Not with standing anything to the contrary contained herein the liability of the bank under 
this guarantee will remain in force and effect until such time as this guarantee is 

discharged in writing by the Employer or until (date of validity/extended validity) 
whichever is earlier and no claim shall be valid under the guarantee unless notice in 

writing , thereof is given by the Employer within validity/extended validity period of 
guarantee from the date aforesaid. 
 

Provided always that we ……...……………..…………………….(name of bank) 

unconditionally undertakes to renew this guarantee or to extend the period of guarantee 

from year to year before the expiry of the period or the extended period of guarantee, as 

the case may be on being called upon to do so by the Employer. If the guarantee is not 

renewed or the period extended on demand, we ------ (name of bank) shall pay the 

Employer the full amount of the guarantee on demand without demur. 

 

We----------(indicate the name of Bank), to further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said 

contract from time to time or to postpone for any time or from time to time any to power 

exercisable by the Employer against the said contractor and to forbear or enforce any of 

the terms and conditions of the said agreement and we shall not be relieved from our 

liabilities by reason of such variation, or extension being granted to the said contractor 

for any forbearance act or omission on the part of the Employer or any indulgence by the 

Employer to the said contractor or by any such matter or thing whatsoever which under 

the law relating to sureties for the said reservation would relieve us from the liability. 

 

The Guarantee hereinbefore contained shall not be affected by any change in the 
constitution of Bank or of the Contractor. 

 

The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used 
shall include their respective successors and assigns. 

 

We----------- (name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. 
Notwithstanding anything to the contrary contained hereinbefore: 

 

i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. -----------
---- (in words). 

 
ii) This Bank Guarantee shall be valid up to -----------, unless extended on 

demand by Employer. 
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iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this Bank 
Guarantee only if Employer serve a written claim or demand on or before--------------- 

 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on 

this day of ----------- being herewith duly authorized. 

 

Bank Seal Signature of Bank Authorize Official with Seal 
 

Name :----------------------------------- 

Designation:-----------------------------  
Address : 

 

Witness: 

 

1. Name :…………………………………………….. 
Designation :……………………………………….. 
Address : 

 

2. Name :……………………………………………. 

Designation:……………………………………. 

Address :…………………………………
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Form No.-1 

SCHEDULE OF PRICES & TOTAL PRICES 

Tender Schedule 

 

 

SCHEDULE OF RATES 

Name of Work- OHE Work in connection with Future line 3 & 6 of DFC  at New Phulera stations of 

DFCCIL Jaipur Unit. 

Schedule-1 : OHE Work   

Sr. 

no.  
Item Description Unit  

Unit Rate 

including 

GST 

Total 

Quantity 
Total Amount 

1 

Preparation of design and drawing for 

overhead equipment and verification 

of purchaser Modification plan 

TKM 16441.93 5 82209.65 

2 

Excavation for Structure- Excavation  

in all types of soils and soft/hard rock, 

concrete/masonry drains/walls 

CUM 207.51 73.92 15339.14 

3 Foundation work         

  

Providing and laying of concrete for 

foundation and plinth in all types of 

soils using M-15 grade concrete for 

main foundation and   M-20   grade   

concrete   for  grouting and muffing   

including   nominal   reinforcement 

wherever required as per RDSO 

drawings including muffing: 

        

a M-15 (Foundation) CUM 7489.16 70 524241.2 

b M-20 (Grouting) CUM 9967.41 9 89706.69 

4 

Providing and fixing Centering and 

Shuttering including oil for casting 

concrete including frame work 

wherever necessary. 

Sq. M 1036.53 20 20730.6 

5 

Supply of rolled or Fabricated and 

galvanized Traction Mast, TTC, 

Portals, AT Mast, Dwarf Mast etc. 

MT 125852.22 7.1 893550.76 
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6 

Erection  of rolled or Fabricated and 

galvanized Traction Mast, TTC, 

Portals, AT Mast, Dwarf Mast etc. 

MT 9319.83 7.1 66170.79 

7 
Supply of Fabricated and  galvanized  

SPS other than Mast 
MT 126901.94 3.5 444156.79 

8 
Erection of Fabricated and  galvanized  

SPS other than Mast 
MT 9075.18 3.5 31763.13 

9 Supply of Single Bracket assembly Nos. 20090.52 115 2310409.8 

10 Erection of Single Bracket assembly Nos. 1948.84 115 224116.6 

11 
Supply of  Stay and Bracket Tube 

composite Insulator set CD-1600 mm 
Set 4549.97 115 523246.55 

12 
Erection of Stay and Bracket Tube 

composite Insulator set CD-1600 mm 
Set 1284.99 115 147773.85 

13 
Supply  of OHE with complete fitting  

without contact and catenary wire 
TKM 34285.13 5 171425.65 

14 
Erection of OHE with complete fitting 

without contact and catenary wire 
TKM 33157.70 5 165788.5 

15 Supply of Copper jumper wire Nos. 7312.54 25 182813.5 

16  Erection of Copper jumper wire Nos. 730.54 25 18263.5 

17 Supply of Guy Rod Assembly Nos. 9789.15 26 254517.9 

18 Erection of Guy Rod Assembly Nos. 1282.27 26 33339.02 

19 
Supply of 09 ton Insulators ( CD-

1600) 
Nos. 2275.09 75 170631.75 

20 
Erection of 09 ton Insulators ( CD-

1600) 
Nos. 427.56 75 32067 

21 
Supply of 3 Pulley ATD with 

Counterweight Assembly. 
Nos. 70165.57 11 771821.27 

22 
Erection of 3 Pulley ATD with 

Counterweight Assembly. 
Nos. 4666.20 11 51328.2 

23 

Supply  of Retro reflective type 

Number plate as per DFCCIL 

requirement including all fixing 

arrangement  

Nos. 774.65 20 15493 
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24 

Erection of Retro reflective type 

Number plate as per DFCCIL 

requirement including all fixing 

arrangement  

Nos. 77.47 20 1549.4 

25 

Supply of  danger/Caution Board, 

unwired turn out board, Engine Stop 

Board, Sigma Board, Neutral section 

Board and other Boards per DFCCIL 

requirement   

Nos. 1403.89 5 7019.45 

26 

Erection of  danger/Caution Board, 

unwired turn out board, Engine Stop 

Board, Sigma Board, Neutral section 

Board and other Boards per DFCCIL 

requirement   

Nos. 156.62 5 783.1 

27 
Supply  of Single earth electrode with 

earth Pit complete 
Nos. 3149.34 2 6298.68 

28 
Erection of Single earth electrode with 

earth Pit complete 
Nos. 1360.50 2 2721 

29 

Supply  of Light Weight Section 

Insulator Assembly  as DFCCIL 

requirement 

Nos. 380623.68 7 2664365.76 

30 

Erection of Light Weight Section 

Insulator Assembly  as DFCCIL 

requirement 

Nos. 4342.02 7 30394.14 

31 
Supply   of  structure Bond  including 

Rail clamp 
Nos. 808.71 50 40435.5 

32 
Erection   of   structure Bond  

including Rail clamp 
Nos. 197.23 50 9861.5 

33 
Supply   of Catenary wire of 65/125 

sq. mm as per DFCCIL requirement. 
MT 1074512.70 3.1 3330989.37 

34 
Supply   of Contact Wire  of 107 /150 

sq. mm  as per DFCCIL requirement  
MT 1074512.70 4.5 4835307.15 

35 
Supply of 150 sq. mm  Contact wire 

Splice 
Nos. 4340.62 2 8681.24 

36 
Erection of 150 sq. mm  Contact wire 

Splice 
Nos. 434.06 2 868.12 
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37 
Supply of 107 sq. mm  Contact wire 

Splice 
Nos. 2650.00 4 10600 

38 
Erection of 107 sq. mm  Contact wire 

Splice 
Nos. 265.00 4 1060 

39 
Supply of 125 sq. mm  Catenary wire 

Splice 
Nos. 2035.86 4 8143.44 

40 
Erection of 125 sq. mm  Catenary wire 

Splice 
Nos. 203.59 4 814.36 

41 
Supply of 65 sq. mm  Catenary wire 

Splice 
Nos. 965.74 4 3862.96 

42 
Erection of 65 sq. mm  Catenary wire 

Splice 
Nos. 96.57 4 386.28 

43 Dismantling of Bracket Assembly  Nos. 1621.86 30 48655.8 

44 
Cutting and Removal of Existing 

structure 
Nos. 1150.52 2 2301.04 

45 Dismantling  of Guy rod assembly Nos. 795.57 2 1591.14 

46 
Dismantling of Fabricated steel other 

than Mast 
MT 14586.79 3 43760.37 

47 Dismantling of OHE /Feeder wire TKM 20195.65 0.5 10097.83 

48 Dismantling of Copper  Jumper Nos. 740.29 10 7402.9 

49 Dismantling of 09 Ton Insulators Nos. 831.76 10 8317.6 

50 

Handling Loading unloading and 

/transportation of DFC  supply 

/released OHE material such as Mast, 

Wires,  Fittings SPS etc.  From 

IMD/ISMD to Site & released material 

from  site to IMD/ISMD 

MT 4202.14 15 63032.1 

51 
Supply of Material  without Insulators 

for termination of  OHE Conductor 
Each 4197.27 15 62959.05 
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52 

Erection of Material  without 

Insulators for termination of  OHE 

Conductor 

Each 704.51 15 10567.65 

53 

Supply  with out insulator 25 KV 1600 

Amp Single pole isolator ( manually 

operated) with out earth contact 

assembly 

Each 42781.85 4 171127.4 

54 

Erection of 25 KV 1600 Amp Single 

pole isolator ( manually operated) with 

out earth contact assembly 

Each 3399.24 4 13596.96 

55 
Supply of  25 kV Post/Pedestal 

Insulator  
Each 7053.88 20 141077.6 

56 
Erection of  25 kV/ 66 kV 

Post/Pedestal Insulator  
Each 334.21 30 10026.3 

57 Supply of Copper Bus bar 18 mm Meter 1280.95 40 51238 

58 Erection of  Copper Bus bar 18 mm Meter 112.35 40 4494 

59 
Supply and erection of  25 kV Post  

and operating rod insulator  
Each 17114.31 5 85571.55 

60 

Supply of large copper jumper wire 

(160 sq mm) between  copper bus bar 

and OHE, cross feeder to OHE etc. 

with associate fittings 

Meter 3176.05 100 317605 

61 

Erection of large copper jumper wire 

(160 sq mm) between  copper bus bar 

and OHE, cross feeder to OHE etc. 

with associate fittings 

Meter 193.05 100 19305 

62 
Preparation of computerized OHE 

layout plan (LOP) of station Yards 
TKM 4894.98 15 73424.7 
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63 

Fabrication, developing and supply of 

fabricated sectioning diagram 

Schematic and TSWR diagram boards 

adhesive venyle of adequate size as 

per requirement and correction in 

SWR as required. 

Sq. ft. 1752.48 100 175248 

64 

Modification in already developed 

sectioning diagram, Schematic and 

TSWR diagram boards in different 

sizes with computerized digital 

printing on adhesive venyle of 

adequate size as per requirement 

Sq. ft. 506.44 50 25322 

65 

Supply and erection of "Caution  

clearance to OHE nearby restricted" 

Board size 450x270x2mm with supply 

of fixing material (Clamp, back flat 

strip & fasteners) 

Each 1346.59 10 13465.9 

66 

Supply and erection of "Power Block 

Working Limit" Board size 

450x450x2 mm with supply of fixing 

material (Clamp, back flat strip & 

fasteners) 

Each 1333.10 10 13331 

67 

Supply and erection of "Electric 

Engine Stop" Board size 

900x600x2mm with supply of fixing 

material (Clamp, back flat strip & 

fasteners) 

Each 3834.21 5 19171.05 

68 

Supply and erection of "Caution 

unwire turnout" Board size 

900x600x2mm with supply of fixing 

material (Clamp, backflat strip & 

fasteners) 

Each 2510.91 5 12554.55 

69 

Supply and erection of "Caution live 

wire" Board size 400x270x2mm with 

supply of fixing material (Clamp, back 

flat strip & fasteners) 

Each 2659.82 5 13299.1 

70 

Supply of various types of 25KV 

Danger Boards / plates as per 

explanatory notes 

Each 451.98 5 2259.9 
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71 

Erection of various types of 25KV 

Danger 

Boards / plates as per explanatory 

notes 

Each 57.53 5 287.65 

72 

Design, manufacturing, supply of 

Retro Reflective type Sigma Board 

with non- reflective black ground as 

per RDSO drg. No. 

TI/Drg/OHE/PLTBRD/RDSO 

/00036/12/0 1125 (Size 450 mm x 600 

mm) and RDSO specification No. 

ETI/OHE/33A (12/97) 

Rev. 8 or latest including 

transportation and all taxes etc. 

Each 1560.23 10 15602.3 

73 
Supply of Solid Copper Bus bar 

connector: Bus Terminal  
Each 2756 10 27560 

74 
Erection of  Solid Copper Bus bar 

connector :Bus Terminal  
Each 41 10 410 

75 
Supply of Solid Copper Bus bar 

connector: Bus Splice 
Each 2906 4 11624 

76 
Erection of  Solid Copper Bus bar 

connector :Bus Splice 
Each 41 4 164 

77 
Supply of  66 kV Post/Pedestal 

Insulator  
Each 7759.27 10 77592.70 

78 
Supply of 288 Sq. mm AAAC Feeder 

wire  
TKM 268887.9 0.75 201665.93 

79 

Erection of  288 Sq. mm AAAC 

Feeder wire with  all fittings as 

required 

TKM 29333.67 0.75 22000.25 

80 
Supply of feeder Suspension Clamp 

Make Arruti 
Nos. 9015.91 10 90159.1 

81 
Supply of Feeder termination Clamp 

Make Arruti 
Nos. 10870.93 12 130451.16 

82 Supply of 120 sq. mm Jumper wire Meter 1504.91 100 150491 
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83 
Supply of 150 Sq. mm HDBC copper 

wire 
Meter 1575.79 50 78789.5 

        Total Schedule -1 20432647.37 

            

Schedule-2-100 % Extra on erection Rate for work done under Power Block 

            

Sr. 

no.  
Item Description Unit  

Unit Rate 

including 

GST 

Total 

Quantity 
Total Amount 

1 

Erection  of rolled or Fabricated and 

galvanized Traction Mast, TTC, 

Portals, AT Mast, Dwarf Mast etc. 

MT 9319.83 7.5 69898.73 

2 
Erection of Fabricated and  galvanized  

SPS other than Mast 
MT 9075.18 3.5 31763.13 

3 Erection of Single Bracket assembly Nos. 1948.84 140 272837.6 

4 
Erection of Stay and Bracket Tube 

composite Insulator set CD-1600 mm 
Set 1284.99 140 179898.6 

5 
Erection of OHE with complete fitting 

without contact and catenary wire 
TKM 33157.70 5 165788.5 

6  Erection of Copper jumper wire Nos. 730.54 25 18263.5 

7 Erection of Guy Rod Assembly Nos. 1282.27 26 33339.02 

8 
Erection of 09 ton Insulators ( CD-

1600) 
Nos. 427.56 75 32067 

9 
Erection of 3 Pulley ATD with 

Counterweight Assembly. 
Nos. 4666.20 11 51328.2 

10 

Erection of Light Weight Section 

Insulator Assembly  as DFCCIL 

requirement 

Nos. 4342.02 7 30394.14 

11 
Erection of 150 sq. mm  Contact wire 

Splice 
Nos. 434.06 4 1736.24 

12 
Erection of 107 sq. mm  Contact wire 

Splice 
Nos. 265.00 4 1060 



DFC-JP-EL-REJN-KSGN-T27R2   
 

Signature of tenderer (s) with seal Page 235 
 

13 
Erection of 125 sq. mm  Catenary wire 

Splice 
Nos. 203.59 4 814.36 

14 
Erection of 65 sq. mm  Catenary wire 

Splice 
Nos. 88.50 4 354 

15 Dismantling of Bracket Assembly  Nos. 1621.86 30 48655.8 

16 
Cutting and Removal of Existing 

structure 
Nos. 1150.52 2 2301.04 

17 Dismantling  of Guy rod assembly Nos. 795.57 2 1591.14 

18 
Dismantling of Fabricated steel other 

than Mast 
MT 14586.79 2 29173.58 

19 Dismantling of OHE /Feeder wire TKM 20195.65 0.5 10097.83 

20 Dismantling of Copper  Jumper Nos. 740.29 10 7402.9 

21 Dismantling of 09 Ton Insulators Nos. 831.76 10 8317.6 

22 

Erection of Material  without 

Insulators for termination of  OHE 

Conductor 

Each 704.51 15 10567.65 

23 

Erection of 25 KV 1600 Amp Single 

pole isolator ( manually operated) with 

out earth contact assembly 

Each 3399.24 4 13596.96 

24 
Erection of  25 kV/ 66 kV 

Post/Pedestal Insulator for Isolator 
Each 334.21 30 10026.3 

25 Erection of  Copper Bus bar 18 mm Meter 112.35 40 4494 

26 

Erection of large copper jumper wire 

(160 sq mm) between  copper bus bar 

and OHE, cross feeder to OHE etc. 

with associate fittings 

Meter 193.05 100 19305 

27 

Supply of various types of 25KV 

Danger Boards / plates as per 

explanatory notes 

Each 451.98 10 4519.8 

28 

Erection of various types of 25KV 

Danger Boards / plates as per 

explanatory notes 

Each 57.53 10 575.3 
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29 

Design, manufacturing, supply of 

Retro Reflective type Sigma Board 

with non- reflective black ground as 

per RDSO drg. No. 

TI/Drg/OHE/PLTBRD/RDSO 

/00036/12/0 1125 (Size 450 mm x 600 

mm) and RDSO specification No. 

ETI/OHE/33A (12/97) 

Rev. 8 or latest including 

transportation and all taxes etc. 

Each 1560.23 30 46806.9 

30 
Erection of  Solid Copper Bus bar 

connector :Bus Terminal  
Each 41 10 410 

31 
Erection of  Solid Copper Bus bar 

connector :Bus Splice 
Each 41 4 164 

32 

Erection of  danger/Caution Board, 

unwired turn out board, Engine Stop 

Board, Sigma Board, Neutral section 

Board and other Boards per DFCCIL 

requirement   

Nos. 156.62 20 3132.4 

33 

Erection of  288 Sq. mm AAAC 

Feeder wire with  all fittings as 

required 

TKM 29333.67 0.75 22000.25 

      Total Schedule -2 1132681.47 

      Total Schedule 1&2  2,15,65,328.84 
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Explanatory Notes for BOQ: 

 

(i) The rates shall also be inclusive of all GST and / or any other taxes, license fee and royalty 

charges etc. if any. 

(ii)   Contractor should bear the fact in mind while quoting the rates that GST will be paid to 

Contractor by DFCCIL as per prevailing rate for further deposition of GST to State 

Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of GST will 

be produced by contractor. 

(iii)  The above quantity is approximate:-The DFCCIL reserves the right to increase / decrease the 

same. 

(iv)    The contractor should adhere to Anti Profiteering Provisions as per section 171 of the CGST 

Act. Where due to change in the rates of GST / Change in law, the contractor gets any credits / 

benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 
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FORM No. 2 

 

TENDERER'S CREDENTIALS 
 

S. No Description 

1. For technical experience/competence, give details of similar completed works 

during the last Seven financial years in the Performa given in Form-2A 

 

 2. Bid Capacity- Details Of Existing Commitment And Balance Work  Form-2B 

3. Give constitution of your firm.  Attach certified copies of legal documents in support 

thereof.  Form-2C 
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FORM No. 2A 

 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 

Details of the similar works completed (as per Para 10 of Preamble and General Instruction 

to Tenders) 

Similar Contract No.  

Contract Identification  

Award date  

Completion date  

Role in Contract Prime Contractor Member in JV 

Total Contract Amount (Rs.)  

If member in a JV, Specify participation in 

total contract amount 

[insert a 

percentage 

amount] 

Total contract 

amount in Rs. 

Total work done (Final Bill/Last Bill paid in 

case final bill under preparation) 

 

Amount of work executed having similar 

nature of work i.e “Design, Supply, 

Erection, Testing and Commissioning of 

25/2X25 kV AC OHE System.” 

 

Employer’s Name: 

Address: 

Telephone/Fax number 

E-Mail: 

 

Description of the similarity in accordance with Criteria as per Para 10 of Preamble and 

General Instruction to Tenders 

 Note:-The Bidder shall attach certified work completions certificates / certified copy of 

final bill/last bill paid issued by clients for Design, Supply, Erection, Testing and 

Commissioning of 25/2X25 kV AC OHE System. In case main contract is not 

exclusively for Design, Supply, Erection, Testing and Commissioning of 25/2X25 kV 

AC OHE System, the client’s certificate indicating the amount of executed work Design, 

Supply, Erection, Testing and Commissioning of 25/2X25 kV AC OHE System shall 

be attached by the bidder.  

In case above documents clearly showing the amount of work done for similar 

nature of work i.e. “Design, Supply, Erection, Testing and Commissioning of 25/2X25 

kV AC OHE System” are not submitted by the bidder at the time of submission, his bid 

will be treated as invalid and shall not be considered for evaluation.  

          

   

          Signature of the  

Tenderer with Seal 
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Form No.2B 

Statement of Works in Progress for Bid Capacity 

BID CAPACITY- DETAILS OF EXISTING COMMITMENT AND BALANCE WORK  

Each Bidder or each member of JV must fill in this form separately. 

Name of Tenderer/JV partner: 

 

 

Note:-  

Where  

A= (Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender), 

taking into account the completed as well as works in progress)=Rs……………….. 

N =  (Number of years prescribed for completion of work for which bids has been invited). 

………….Years 

B = (Existing commitments and balance amount of ongoing works with the tenderer as per 

the above format for statement of all works in progress and also the works which are 

awarded to tenderer but yet not started up to the date of inviting of tender)=Rs……………. 

 

Calculated Bid Capacity of the Tenderer / JV Partner [AxNx2- 0.33xNxB] =Rs……………. 

 

2. This statement should be submitted duly verified by Chartered Accountants. 

S.N Name 

and 

place 

of 

work 

Organization 

for whom 

work is being 

carried out 

Date of 

award of 

contract. 

Contract 

Agreement 

No. & 

Date 

Original Cost 

of 

Work/Revise

d Cost (Up to 

latest 

corrigendum) 

Date of 

Completi

on 

(Original/ 

Extended) 

Payment 

Received 

till date of 

opening 

of present 

tender 

Balance 

amount 

of the 

work to 

be 

executed 

B’ 

value of 

work to 

be done 

in ‘N’ 

years 
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Form-2C 

APPLICANT'S PARTY INFORMATION FORM 

 

Signature of the 

           Tenderer with Seal 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 
 

Name: [insert full name] 
 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city 

codes] 
 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above. 
 

 In case of a Government-owned enterprise or institution, documents establishing legal 

and financial autonomy, operation in accordance with commercial law, and absence of 

dependent status. 
 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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FORM No. 3 

ECS / NEFT / RTGS  

MANDATE FORM 

 

Date:- 

To, 

Dy.CPM/Finance 

DFCCIL/Jaipur  

Sub: ECS / NEFT / RTGS payments 

 

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments 

using RBI's NEFT / RTGS scheme, our payments may be made through the above scheme 

to our under noted account. 

 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque 

book 

 

Type of Account (S. B. / Current / Cash 

credit) 

 

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch 

appearing on the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom 

details with regard to the status of bill submitted 

to Accounts Office i.e. Co6 & Co7 & Cheque 

Purchase Orders particulars can be intimated 

through SMS 

 

Tenderer's E - mail ID  

 

Confirmed by Bank signature of tenderer with stamp and address 

Enclose a copy of crossed cheque 
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FORM No. 4 

SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

 

(On paper of requisite stamp value) 

 

We,M/s  hereby undertake that we hold at our 

stores Depot/s at for and on behalf of the Managing Director/ DFCCIL 

acting 

in         the     premises        through the Chief General 

Manager/Co / DFCCIL/ Jaipur or his successor (hereinafter referred to as “The Employer”) 

all materials for which “On Account” payments have been made to us against the Contract 

for ( 
 ) on the section   

DFCCIL also  referred  to as Group/s vide letter of Acceptance of Tender

 dated and  material  handed  over  to  us  by   the  

employer for the purpose of execution of the said contract, until such time the materials are 

duly erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of  the  said  materials 

against all risk till they are duly delivered as erected equipment to  the employer  or  as  he  

may  direct  otherwise  and shall indemnify the employer against any loss  /damage or 

deterioration whatsoever in respect of the said material  while in our possession and against 

disposal of surplus materials. The said materials shall at all times be open to inspection by 

any officer authorized by the CGM, DFCCIL/ Jaipur in charge of  Dedicated  Freight 

Corridor Corporation of India Limited (Whose address will be intimated in due course). 

 

Should any loss, damage or deterioration of materials occur  or surplus  material  disposed 

off and refund becomes due, the Employer shall be entitled to recover from us the 85% of 

supply portion of the Contract (as applicable) and also compensation for such loss or 

damage if any long with the amount  to be refunded without prejudice to any other remedies 

available to him by deduction from any sum due or any sum which at any time hereafter 

becomes due to us under the said or any other Contract. 

 

Dated this day day of 200 For and on behalf of 

M/s (Contractor) Signature of witness 

Name of witness in Block letter. Address. 
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Form no.5 

 

PRE CONTRACT INTEGRITY PACT 

 

General  

 

This pre-bid pre-contract Agreement(herein after called the Integrity Pact) is made on---------

---- 

-----------------day of the month of--------------------- , between, on one hand, the DFCCIL 

acting through Shri ----------------------------- Designation of the officer, (hereinafter called the 

CLIENT, which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s-------------------represented by Shri-

---------------------Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which 

expression shall mean and include, unless the context otherwise requires, his successors and 

permitted assigns) of the Second part. 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 

the Consultancy Service, Name of Works Contract, Name of Services) and the BIDDER is 

willing to Offer/has offered for stores or works. 

WHEREAS the BIDDER is a private company/ public company/ Government undertaking/ 

partnership/ registered export agency, constituted in accordance with the relevant law in the 

matter and the CLIENT is a PSU performing its functions or behalf of the President of India. 

NOW, THEREFOR, 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to      be entered into with a view to:- 

Enabling the CLIENT  to obtain the desired said (Name of the Stores/Equipment/Item,  

Name of  the Consultancy Service, Name of Works Contract, Name of Services) at a 

competitive price in conformity with the defined specifications by avoiding the  high  cost  

and  the  distortionary  impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt  practice  in  order  to  

secure Contract by providing assurance to them that their competitors  will also  abstain from 

bribing  and other corrupt practices and the CLIENT will commit to  prevent corruption,  in  

any form,  by its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT 

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with 

the Contract, will demand, take a promise for or  accept,  directly  or  through  intermediaries, 

any bribe, consideration, gift, reward, favour  or  any  material  or  immaterial benefit or any 

other advantage from the BIDDER either for themselves or for any person, organization or 

third party related to the Contract, in exchange for an advantage in the bidding process, bid 

evaluation, contracting or implementation process related to the Contract. 

 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such information to 

any particular BIDDER which could afford an advantage to that particular BIDDER in 

comparison to other BIDDERs. 
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1.2 All the officials of the CLIENT will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such abreach. 

 

2. Incaseanysuchprecedingmisconductonthepartofsuchofficial(s)inreportedbythe 

BIDDER to the CLIENT with full, and verifiable facts and the same is prima facie found      

to be correct by the CLIENT, necessary disciplinary proceedings, or any other action as  

deemed fit, including criminal proceedings may be initiated by the CLIENT and such a 

person shall be debarred from further dealings related to the Contract process. In     such     a    

case while an enquiry is being conducted by the CLIENT the proceedings under the Contract 

would not be stalled. 

Commitments of BIDDERS 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or 

post- contract stage) in order to secure the Contract or in furtherance to secure it and in 

particular committee itself to the following:- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission fees, 

brokerage or inducement to any official of the CLIENT, connected directly or indirectly with 

the bidding process, or to any person, organization or third party related to the (B] in 

exchange for  any  

advantageinthebidding,evaluation,contractingandimplementationoftheContract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised  to  give, directly 

or indirectly any bribe,  gift,  consideration, reward, favour,  any Material   or immaterial 

benefit or other advantage, commission, fees, brokerage or  inducement to any official of the 

CLIENT or otherwise in procuring the Contract    or forbearing to do or having done any act 

in relation  to  the  obtaining  or  

executionoftheContractoranyotherContractwiththeGovernmentforshowingorforbearing to 

show favour or disfavour to any person in relation to the Contract or any other Contract with 

the Government. 

 

3.3 *BIDDER shall disclose the name and address of agents and representatives and Indian 

        BIDDER shall disclose their foreign principals or associates. 

 

3.4 * BIDDER shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

 

3.5 The BIDDER further confirms and declares to the CLIENT that the BIDDER is the original 

manufacturer/ integrator/ authorized government sponsored export entity of the defense stores 

and has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to  the  CLIENT or any of its functionaries, 

whether officially or unofficially to the award  of the Contract to the BIDDER nor has any 

amount been paid, promised or intended to be     paid to any such individual, firm or 

company in respect of any such intercession, facilitation or recommendation. 

 

3.6 The BIDDER either while presenting the bid or during pre-contract  negotiations  or  before 

signing the Contract shall disclose any payments  he has  made,  is  committed  to or intends 

to make to officials of the CLIENT or their family members, agents, brokers or any other 

intermediaries in connection with the Contract and the details of services agreed upon for 
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such payments. 

3.7 The BIDDER will not collude with other parties interested in the Contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the Contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the CLIENT  as  part  of  the  business relationship, 

regarding plans, technical proposals and business details, including information contained in 

any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care 

lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through any   other 

manner without supportingit with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

3.12 If the, BIDDER or any employee of the BIDDER or any person acting on behalf of the 

BIDDER, either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 

alternatively, if any relative of an officer of the CLIENT has financial.   

 Interest/stake in the Bidder’s firm, the same shall be disclosed by the BIDDER at the  time of 

filling of tender. 

 The term ‘relative’ for this purpose would be as defined in section 6 of the companies’ act 

1956. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealing 

so transactions, directly or indirectly, with any employee of the CLIENT. 

 

4. Previous Transaction 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this integrity Pact, with any other company in any country in 

respect of any corrupt practices envisaged  hereunder  or  with  any  public sector enterprise 

in India or any Government  department  in  India  that  could justify BIDDER’s from the 

tender process. 
 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from the ender process or the contact, if already awarded, can be terminated for 

such reason. 

 

5. Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount (to 

be specified in RFP) as Earnest Money/Security Deposit, with the CLIENT through any of 

the following instruments:- 

i. Bank draft or a pay order in favour of . 

ii. A confirmed guarantee by an Indian nationalized bank, promising payment of the guaranteed 

sum to the CLIENT on demand within three working days without any demur whatsoever 

and without seeking any reasons whatsoever. The demand for payment by the CLIENT shall 

be treated as conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the RFP). 

 

5.2 The earnest money/Security deposit shall be valid up to a period of five years or the 

contractual obligations to the complete satisfaction of both the BIDDER and the CLIENT, 
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including warranty period, whichever is later. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the article 

pertaining to  performance Guarantee in  the Contract that the provisions  of  sanctions  for 

violation shall be applicable for forfeiture of performance bond in case of a decision by client 

to forfeit the same without assigning any reason for imposing sanction for violation of this 

pact. 

5.4 No interest shall be payable by CLIENT to the BIDDER on earnest Money/Security Deposit 

for the period of its currency. 

6. Sanctions for Violations 

 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the BIDDER shall entitle the 

CLIENT to take all or any one of the following actions, wherever required:- 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving 

any compensation to the [A]. However, the proceedings with the other BIDDER(s) would 

continue. 

 

(ii) The earnest money deposit (in pre-contract stage) and/or security Deposit/performance Bond 

(after the Contract is signed) shall stand forfeited fully and the CLIENT shall not be required 

to assign any reason therefore. 

 

(iii) To immediately cancel the Contract, if already signed, without giving any compensation to 

the [A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher that the prevailing  prime  lending  rate of state bank of 

India, while in case of a BIDDER from the  country  other  than India with interest thereon at 

2% higher than the LIBOR. If any outstanding payment is due to BIDDER from the CLIENT 

in connection with  any other Contract, such outstanding payment could also be  utilized  to 

recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in 

order to recover the payments, already made by CLIENT, along with interest. 

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the Client resulting from such cancellation/rescission 

and the client shall be entitled to deduct the amount so payable from the money(s) due to the 

BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the Government of 

India for a minimum period of five years, which may be further extended at the discretion of 

the CLIENT. 

(viii) To recover all sums paid in violation of this pact by BIDDER to any middleman or 

agent or broker with a view a view to securing Contract the  contract. 

(ix) In cases where irrevocable letters of credit have been received in respect of any Contract 

signed by the client with the BIDDER, The shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same without 

assigning any reason for imposing sanction for violation of this pact. 
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6.2 The client will entitledtotakealloranyoftheactionsmentionedatpara6.1(i)to 

(x) of this pact also on the commission by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the [A], of an  offence as defined in chapter 

IX of the Indian penal code, 1860 or prevention of 

CorruptionAct,1988oranyotherstatuteenactedforpreventionofcorruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has been 

committed by the BIDDER shall be final and conclusive on the [A]. However, the BIDDER 

can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 

7.1 The BIDDER undertakes that it has  not supplied/is  not supplying similar product/systems  

or subsystems at a price lower than that offered in the present bid  in respect of     any other 

Ministry/Department of the Government of India or PSU and  if  it is  

foundatanystagethatsimilarproduct/systemorsubsystemswaysuppliedby 

 BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower 

price, then that very price, with due allowance for elapsed time, will be applicable to the 

present case and the difference in the cost would be refunded by  the BIDDER to the 

CLIENT, if the Contract has already been concluded. 

8. Independent Monitors 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for 

this pact in consultant with the  central  vigilance  commission  (Names and addresses of the 

Monitors to be given) 

8.2 The task of the Monitors shall be to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents relating to 

the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact,     he will so 

inform the Authority designated by the CLIENT 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the CLIENT including that provided by the BIDOER. The 

BIDDER will also grant the Monitor, upon his request and demonstration of a valid Interest, 

unrestricted and unconditional access to his project documentation. The same is applicable to 

Subcontractors.  The  Monitor  shall be und 'contractual obligation to treat the information 

and documents of the 

[A] With confidentiality. 

8.7 The client will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 

contractual relations between the parties. The parties will offer to the Monitor the option 

to participate in such meetings. 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the 

date of reference or intimation to him by the CLIENT/BIDDER and, should the occasion 

arise, submit proposal for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the CLIENT or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 

information and documents in English and shall exte4nd all possible help for the purpose of 
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such examination. 

10. Law and Place of Jurisdiction 

This pact is subject to Indian law. The place of performance and jurisdiction is the seat of   

the CLIENT. 

11. Other Legal Actions 

The actions stipulated in this integrity pact are without prejudice to any other legal action that 

may follow in accordance with the provisions of the extant law in force relating to any civil 

or criminal proceedings. 

12. Validity 

12.1 The validity of this integrity pact shall be from date of its signing and extend up to 5 years or 

the complete execution of the Contract to the satisfaction of both the CLIENT and the 

BIDDER including warranty period, whichever is later. In case BIDDER is unsuccessful, this 

integrity pact shall expire after six months from the date of the signing of the Contract. 

 

12.2 Should one or several provisions of this pact turn out to be invalid; the remainder   of this 

pact shall remain valid. In this case, the parties will strive to come to an agreement to their 

original intentions. 

13. The parties here by sign this integrity pact at…………………On…………………. 

 

CLIENT BIDDER 

Name of the Officer  

Designation 
Deptt./Ministry/PSU 

 

Witness Witness 

1.  1. ________________________ 

 

2.                                                       2.       
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Form No. 6 

ANTI-PROFITEERING DECLARATION TO WHOMSOEVER IT MAY CONCERN 

 

I…………………, age………,years, Son/Daughter of……………….,

 resident of 

………………………………….. Do solemnly affirm and state as under: 

1) That I am the <Designation of the authorized signatory> of 

…………….And I am duly authorized to furnish this undertaking/declaration on behalf of 

………………………… (Name of the company). 

2) That …………………………… (Name    of    the     company)     has     been     awarded the 

work …………………… (Name      of      Work)      vide       Letter       of Award number 

…………….. Dated ……………. by M/s Dedicated Freight Corridor Corporation of India 

Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & 

Services Tax ("GST")Law(s), 

4) That the Company ……………………….. Has passed the benefit of input tax credit 

available on the………………….……..(good/services) having HSN……………. 

supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting 

on account of reduced tax liability and input tax credit because of enactment of GST Laws 

after introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts 

being passed on to DFCCIL are provided in Annexure ................................ Of this document 

and are as per applicable GST Laws. These are true and correct to the best of my knowledge, 

information and belief. 

5) Further, it is to confirm also that in case …………….. (name of the organization) will 

receive any further benefit in future after 1st July, 2017 by way of availment of input tax 

creditswhichwerenotallowedtobeavailedbefore1slJuly,2017or reduction in tax rates or in any 

other manner which results in reduction of cost of the goods/services supplied to M/s Dedicated 

Freight Corridor Corporation of India Limited, then Company will pass that benefit to M/s Dedicated 

Freight Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and 

failure to fulfil it could result in penalties under the law. 

7) I confirm that I am aware of the implication of the above undertaking and our liability on 

account of incorrect/misleading declaration under the GST Laws. 

 

Signature of the Authorized signatory/ person 

Name and Designation of the Auth. Sign/person of the person 

Name of the Organization and Seal 

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public  
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FORM No. 7 

 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 

JOINT VENTURE PARTICIPATION BETWEEN 

 
M/s ……………….. Having its registered office at ………………… (Hereinafter referred 

to as …………………) acting as the Lead Partner of the first part, 

and 

M/s ………………………….having its registered office at ……………. (Hereinafter 

referred to as `……………….’) in the capacity of a Joint Partner of the other part.  

and 

M/s ………………………….having its registered office at ……………. (Hereinafter 

Referred to as `……………….’) in the capacity of a Joint Partner of the other part. 

 
The expressions of …………….. And ………….. Shall wherever the context admits, mean 

and include their respective legal representatives, successors-in-interest and assigns and 

shall collectively be referred to as “the Parties” and individually as “the Party” 

 
WHEREAS: 

Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to 

as “Client”] has invited  bids for ………………..“[Insert name of 

work]…………………...” 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1.  The following documents shall be deemed to form and be read and construed as an 

integral part of this MOU. 

 (i) Notice for Bid, and  

 (ii)Bidding document 

 (iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of 

India Limited 

 (iv) The bid submitted on our behalf jointly by the Lead Partner. 

 
2.  The `Parties’ have studied the documents and have agreed to participate in submitting a `bid’ 

jointly. 

 
3.  M/s ………shall be the lead member of the JV for all intents and purpose and shall 

represent the Joint Venture in its dealing with the Client. For the purpose of submission of 

bid proposals, the parties agree to nominate …….. As the leader duly authorized to sign 

and submit all documents and subsequent clarifications, if any, to the Client. However M/s 

……… shall not submit any such proposals, clarifications or commitments before securing 

the written clearance of the other partner which shall be expeditiously given by 

M/s……..…….to M/s…………. 

 

4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate 

share in the Joint Venture is as under: 

(a) Lead Partner; 

(i) ………  

(ii) ……….  
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(iii) ….. 

(b) Joint Venture Partner 

(i) ………  

(ii) ……….  

(iii) ….. 

[Similar details to be given for each partner] 

 

5.  JOINT AND SEVERAL RESPONSIBILITIES 

 The Parties undertake that they shall be jointly and severally liable to the Client in the 

discharge of all the obligations and liabilities as per the contract with the Client and for the 

performance of contract awarded to their JV. 

 

6.  ASSIGNMENT AND THIRD PARTIES 

 The parties shall co-operate throughout the entire period of this MOU on the basis of 

exclusivity and neither of the Parties shall make arrangement or enter into agreement either 

directly or indirectly with any other party or group of parties on matters relating to the 

Project except with prior written consent of the other party. 

 
7.  EXECUTIVE AUTHORITY 

 The said Joint Venture through its authorized representative shall receive instructions, 

payments from the Client. The management structure for the project shall be prepared by 

mutual consultations to enable completion of project to quality requirements within 

permitted cost and time. 

 
8.  BID SECURITIES 

 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to 

the Client on behalf of the joint venture which shall be legally binding on all the members 

of the Joint Venture. 

 
9.  BID SUBMISSION 

 Each Party shall bear its own cost and expenses for preparation and submission of the bid 

and all costs until conclusion of a contract with the Client for the Project. Common expenses 

shall be shared by all the parties in the ratio of their actual participation. 

 
10. INDEMNITY 

 Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the 

Joint Venture. 

 
11. For the execution of the respective portions of works, the parties shall make their own 

arrangements to bring the required finance, plants and equipment, materials, manpower and 

other resources. 
 

12. DOCUMENTS & CONFIDENTIALITY 

 Each Party shall maintain in confidence and not use for any purpose related to the Project 

all commercial and technical information received or generated in the course of 

preparation and submission of the bid. 
 

13. ARBITRATION 

 Any dispute, controversy or claim arising out of or relating to this agreement shall be 
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settled in the first instance amicably between the parties. If an amicable settlement cannot 

be reached as above, it will be settled by arbitration in accordance with the Indian 

Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the 

arbitration shall be Delhi. 
 

14. VALIDITY 

 This Agreement shall remain in force till the occurrence of the earliest to occur of the 

following, unless by mutual consent, the Parties agree in writing to extend the validity for a 

further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 

b. Cancellation/ shelving of the Project by the client for any reasons prior to award of work 

c. Execution of detailed JV agreement by the parties, setting out detailed terms after 

award of work by the Client. 

 
15. This MOU is drawn in ….. Number of copies with equal legal strength and status. One copy 

is held by M/s ………… and the other by M/s…………. & …….M/s ……….. And a 

copy submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 

 17. NOTICES 

 

Notices shall be given in writing by fax confirmed by registered mail or commercial 

courier to the following fax numbers and addresses: 

Lead Partner                                                              Other Partner(s) 

…………………………. ………………… 

(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 

year first before written. 

 

M/s…………………………….. M/s………………………. 

…….…………………………… ………………………….. 

(Seal) (Seal) 

 
Witness 

1………………….. (Name & Address) 

2………………….. (Name & Address) 

 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 8 

 
DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

 

To be executed on non-judicial stamp paper of appropriate value in accordance with 

relevant Stamp Act and to be registered with appropriate authority under 

Registration Act. 

 

 

     The JV agreement shall be structured generally as per contents list given below:  

 

A.  CONDITIONS AND TERMS OF JV AGREEMENT 

 
1.  Definitions and Interpretation 

2.  Joint Venture – Include Equity of members, transferability of shareholding of equity of a 

partner leaving during the subsistence of the contract. 

3.  Proposal Submission 

4.  Performance – To indicate scope of responsibility of each member 

5.  Language and Law 

6.  Exclusively 

7.  Executive Authority 

8.  Documents 

9.  Personnel 

10. Assignment and Third Parties 

11. Severability 

12. Member in Default 

13. Duration of the Agreement 

14 Liability and sharing of risks 

15. Insurance 

16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 

17. Financial Administration and Accounting 

18. Guarantees and Bonds 

19. Arbitration 

20. Notices 

21. Sole Agreement and Variation 

 
B. SCHEDULES 

1.  Project and Agreement Particulars 

2.  Financial Administration Services 

3.  Allocation of the obligations 

4.  Financial Policy and Remuneration 

 
***** 
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FORM No. 09 

 
PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF 

JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of appropriate value in accordance with 

relevant Stamp Act and to be registered with appropriate authority under Registration 

Act.) 

 
No…. Dated…….. 

 
From: 

…………………….. 

……………….. 

 
To, 

Chief General Manager.,  

Dedicated Freight Corridor Corporation of India Limited,  

C-16, Khushi Vihar, Patrakar Colony, Mansarovar,  

Jaipur-302020Gentlemen, 

 
Re: …“[Insert name of work]…………………………………………..” 

 
Ref: Your notice for Invitation for Bid (IFB) No………………………………. 

Dated ………….. 

 
1. We wish to confirm that our company/firm has formed a Joint Venture with 

(i)……………. & ii)……………….. For the purposes associated with IFB referred to 

above. 
 

(Members who are not the lead partner of the JV should add the following 

paragraph)*. 

 
2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes 

of submission of Bid for ………. and authorise to incur liabilities and receive 

instructions for and on behalf of any and all the partners or constituents of the Joint 

Venture.’ 
 

OR 

 
(Member(s) being the lead member of the group should add the following paragraph)* 

 
3. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the 

Joint Venture: 

In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) 

……… (names of other members of our JV) and severally liable to the Dedicated 

Freight Corridor Corporation of India Limited, its successors and assigns for all 

obligations, duties and responsibilities arising from or imposed by the contract 

subsequently entered into between Dedicated Freight Corridor Corporation of India 
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Limited  and our JV. 

 
3.   *I/We, further agree that entire execution of the contract shall be carried out 

exclusively through the lead partner. 

 
Yours 

faithfully, 

(Signature) 

(Name of Signatory)…………………. 

(Capacity of Signatory)………………… 

Company Seal * Delete as applicable 

 
Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 10 

 
FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF 

JOINT VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance 

with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 

 
Know  all  men  by  these  presents,  we …  do  hereby  constitute,  appoint  and 

authorise Mr/Ms …. who is presently employed with us and holding the position of ……as 

our attorney, to do in our name and on our behalf, all such acts, deeds and things  necessary  

in  connection  with  or  incidental  to  our  bid  for  the  work  

of…………………………………………………….… Including signing and submission of 

all documents and providing information / responses to Dedicated Freight Corridor 

Corporation of India Limited, representing us in all matters, dealing with Dedicated Freight 

Corridor Corporation of India Limited in all matters in connection with our bid for the said 

project. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our 

aforesaid attorney shall and shall always be deemed to have been done by us. 

 
Dated this the ……… day of …………. 2022. 

 
(Signature of authorised Signatory) 
 

 

 

Signature of Lead Partner Signature of JV Partner(s) 

 
……………………………………… ………………………. 

(Signature and Name in Block letters of Signatory) 

Seal of Company 

 

Witness         Witness 

Witness 1: Name:       Witness 2: Name: 
 

Address: Occupation:       Address: Occupation: 

 

*Notes: 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 11 

 

FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT 

VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance 

with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 

 
POWER OF ATTORNEY* 

 
Whereas Dedicated Freight Corridor Corporation of India Limited has invited 

Bids for the Work of providing cover shed over approaches on RUB's under 

jurisdiction CGM/Jaipur unit of Western Dedicated Freight Corridor. 
Whereas, the members of the Joint Venture comprising of M/s. …,  M/s. …,  

M/s.……, and M/s. …. are interested in submission of bid for the work of …[Insert 

name of work]… in accordance with the terms and conditions contained in the 

bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of them 

as the Lead Partner, with all necessary power and authority to do, for and on behalf of 

the Joint Venture, all acts, deeds and things as may be necessary in connection with the 

Joint Venture's bid for the project, as may be necessary in connection the Joint 

Venture's bid for the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s. ………………, hereby designate M/s. ………………………………,  being 

one of the partners of the Joint Venture, as the lead partner of the Joint Venture, to do 

on behalf of the Joint Venture, all or any of the acts, deeds or things necessary or 

incidental to the Joint Venture's bid for the contract, including submission of bid, 

participating in conferences, responding to queries, submission of information/ 

documents and generally to represent the Joint Venture in all its dealings with the 

Railway / DFCCIL or any other Government Agency or any person, in connection with 

the Bid/contract for the said work until culmination of the process of  bidding  till  the  

contract  agreement  if  successful, is  entered  into  with  the 

Dedicated Freight Corridor Corporation of India Limited and thereafter till the 

expiry of the contract agreement. 

 
 

*To be executed by all the members of the JV except the lead member. 

 

The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executants(s) and when it is so required the same should be under common seal 

affixed in accordance with the required procedure. 
 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our 

said attorney, pursuant to this power of attorney and that all acts deeds and things 

done by our aforesaid attorney shall and shall always be deemed to have been done 

by us/ Joint Venture. 
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Dated this the ………… Day of ……….. 2022 
 

 

……………………. 

(Signature) 

 

……………………………………… (Name in Block letters of Executants)  

Seal of Company 

 

Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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PART-XII 

 

 

 

DRAWINGS 
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DRAWINGS 

 
  

The indicative drawing for the OHE Work in connection with Future Line 3 & 6 at 

New Phulera stations of DFCCIL Jaipur Unit can be seen in the office of the Chief General 

Manager, Dedicated Freight Corridor Corporation of India Ltd., C-16, Khushi Vihar, Patrakar 

Colony, Mansarovar , Jaipur-302020 at any time during the office hours. 

Final drawings shall be provided to the successful tenderer at the time of signing of 

contract for execution of work. 
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END OF DOCUMENT 
***** 
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