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DESIGN, SUPPLY, CONSTRUCTION, INSTALLATION, TESTING AND COMMISSIONING OF 2X25 KV
AC ELECTRIFICATION, SIGNALING & TELECOMMUNICATION, E&M AND ASSOCIATED WORKS ON
DESIGN — BUILD LUMP SUM BASIS FOR KHURJA — PILKHANI SECTION (APPROXIMATELY 220
ROUTE KM OF SINGLE LINE) OF EASTERN DEDICATED FREIGHT CORRIDOR.

CONTRACT PACKAGE - 305
ICB No.: HQ/SYS/EC/D-B/Khurja — Pilkhani

(Part — 4 Reference Document)
DRAWINGS - VOLUME -5.4
KHURJA TO PILKHANI
From Km 1367 (ALJN-GZB) to Km 187.500 (SRE-UMB)

YARD PLAN

EMPLOYER
DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIALTD
(A GOVERNMENT OF INDIA ENTERPRISE)
MINISTRY OF RAILWAYS
COUNTRY : INDIA




CONTENTS YARD PLAN (CONTRACT PACKAGE 305)

SL. No. Description Sheet No. Revision No. Remarks
1. NEW KHURIJA CITY DFC/MTC/NEW KJY

2. NEW MAMAN DFC/MTC/NEW MOM

3. NEW BULANDSHAHR DFC/MTC/NEW BSC

4, NEW CHAPPRAWAT DFC/MTC/NEW CHWT

5. NEW GULAOTHI DFC/MTC/NEW GLH

6. NEW HAPUR DFC/MTC/NEW HAPUR/Y-1/2016

7. NEW PILKHUA DFC/MTC/NEW PILKHUA/Y-2/2016

8. NEW MOHIUDDINPUR DFC/MTC/NEW HAPUR/Y-3/2016

9. NEW PARTAPUR DFC/MTC/NEW PARTAPUR/Y-4/2016

10. NEW MEERUT CANTT DFC/MTC/NEW MEERUT CANTT/Y-5/2016

11. NEW DAURALA DFC/MTC/NEW DAURALA/Y-6/2016

12. NEW SAKOTI DFC/MTC/NEW SAKOTI R1
13. NEW KHATAULI DFC/MTC/NEW KHATAULI R1
14. NEW MANSURPUR DFC/MTC/NEW MANSURPUR R1
15. NEW JARAUDA NARA DFC/MTC/NEW JARAUDA NARA/Y-7/2016

16. NEW MUZZAFAR NAGAR DFC/MTC/NEW MUZZAFAR NAGAR/8/2016

17. NEW ROHANAKALAN DFC/MTC/NEW ROHANAKALAN/Y/9/2016

18. NEW DEOBAND DFC/MTC/NEW DEOBAND/Y/10/2016

19. NEW TALHERI BUZURG DFC/MTC/NEW TALHERI BUZURG

20. NEW TAPRI DFC/LDH/2014/CS/01

21. NEW SAHARANPUR DFC/LDH/2011/CS/02

22. SAHARANPUR DFC/LDH/2013/04




