
Page 1 of 17 

Dedicated Freight Corridor Corporation of India Limited 
(A Government of India Enterprise 

Addendum No. 1 dated 9th Feb 2018 
Addendum/Amendments to the Bidding Documents for  

Design, Manufacturing, Supply, Testing, Commissioning and Training of Plant and Equipment for Railway Track and Electric Over 
Head Equipment (OHE) on Dadri-Rewari-JNPT Network of Western Dedicated Freight Corridor 
 

  PLANT AND EQUIPMENT WORKS 
PACKAGE – 6 

 
Ref.: ICB NO. PE P-6 
 
The deletion from the earlier text of the Clauses/para No. of the Bid Document are indicated as strikethroughs and 
additions are underlined, unless specified otherwise in any of the addendum.   
 
Sl. 
No. 

Volume Section Page 
No. 

Clause/Para 
No. 

Item Amendments in the Bidding Documents 

1 Invitation 
for Bids 

 I of iv 4.1   The bidding documents shall be available for sale at the office of 
the DFCCIL as mentioned in Para 3.0 above during 11:00 hrs. to 
17:00 hrs. on all the working days from 1st Dec. 2017 to 1st March 
3rd May 2018 and only up to 12:00 Hrs on 2nd March 4th May 2018 
and can be purchased by interested bidders on submission of a 
written request to the address given above along with non-
refundable payment of Rs. 50,000/- only [Rs. Fifty Thousand only] 
plus 12% IGST or 6% Delhi GST & 6% CGST, as applicable., 
in the form of DD or Banker’s cheque from any Nationalized or 
Scheduled Bank of India or any Japanese Bank having 
correspondent arrangements with Indian Bank in favour of 
“Dedicated Freight Corridor Corporation of India Ltd, New Delhi”. 
 

  I Section 1 
Part B 

26/172 ITB 22.1 Deadline for 
Submission of 
Bid 

The deadline for bid submission is: 
4th May (Fri) 2nd March 2018 1400 hrs. 

 I Section 1 
Part B 

26/172 ITB 25.1 Bid Opening 4th May (Fri) 2nd March 2018 1500 hrs. 
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

2. I 3 87 of 172 Last sentence of 
Para 6 

Form I-B 1 The Other Manufacturer shall not be altered or 
substituted except with the 
expressed written return approval of the Employer. 

3. I 5 98 of 172 1.1.5.6 Part A- Appendix to 
Bid 

Refer to Table “Definition of Sections and Time for 
Completion” attached with Appendix to Bid.  
The term ‘Section’ with alphabet suffix’ represents part 
of the Works and is different as compared to ‘Section 
with Numeric suffix’ which represents the Bidding 
Document with Specification. 
 
Modify the heading of the 5th column as given 
below:  
 
 

4. I  5 99 of 172 ATB 8,7, 10.2 & 
14.15 (b) 

Delay Damages 0.5% (zero point five percent) of the unit price of each 
P&E, based on the respective percentage of Accepted 
Contract Amount as per Schedule 4 of Financial 
Submission, per week of delay or part thereof in respect 
of the respective currency portions. 
 

5. I 5 99 of 172 ATB 8.7 Delay Damages The maximum amount of delay damages shall not 
exceed 5% (five percent) of the Accepted Contract 
Amount. 
 In case of each unit of P&E, the mMaximum amount of 
Delay Damages shall be 5% (five percent) of the 
respective percentage of Accepted Contract Amount as 
per Schedule 4 of Financial Submission of each unit of 
P&E in each of the respective currency portion. 
 

Definition of Section in respect to GC sub-
clause 1.1.5.6(Quantities of Plant and 
Equipment to be Procured under each 
Section) 
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

6. I 5 99 of 172 ATB 14.2 Advance Payment The Employer shall pay on written request by the 
Contractor interest free Advance up to (Ten) 10 per cent 
of the Accepted Contract Amount and is payable in the 
currencies and proportions in which the Contract 
Amount is payable. The Advance Payment shall be 
released in two installmetns as under 
 

 (Five) 5 percent: On submission of Performance 
Security. and commencement of  of mobilization 
process  
 

 (Five) 5 percent: On submission of the details of the 

utilisation of the initial Advance Payment of 5% duly 
certified by Independent Public or Chartered Accountant 
and approval of Design for the P&E of minimum 3 
(three) types of Key Machines  pertaining to  Section A.  
 

7. I 5 103 of 172 PC 1.1.6 Other Definitions Replace 1.1.6.7 as follows: 
Site means the place Employer’s facility where the 
Permanent Works (Plant and Equipment) are to be 
delivered subject to revision through Engineers 
direction.  
 
Add the following subparagraph 1.1.6.10 to this Sub-
Clause; 
“Railway” means a Railway or any portion of a Railway 
for public carriage of passenger and goods as defined in 
the Indian Railway Act 1989. 
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

8. I 5 109 of 172 PC 8.7 Delay Damages Replace first paragraph of Sub-cause 8.7 as follows:  
 
“If Tthe Contractor fails to complete the Works in 
accordance with the programme set forth in Sub-Clause 
8.2 [Time for Completion], the Contractor shall subject 
to sub-clause 2.5 [Employer’s Claim] pay delay 
damages to the Employer for this default. If the 
Contractor fails to supply any one or more P&E on the 
date set forth for such completion in the Time for 
Completion stipulated for that Section, unless such 
failure has occurred due to Force Majeure or for reasons 
solely attributable to the Employer, it shall pay Delay 
Damages for each of the P&E delayed to the Employer 
in a sum calculated at the rate stated in the Appendix to 
Bid till supply of the P&E. If the stipulated completion 
period for that Section given in Table A is modified, then 
completion period for that Section in Sub-clause 8.2 
shall stand modified. However, the total amount due 
under this sub-clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Appendix 
to Tender. 

9. I 5 115 of 172 17.6 Limitation of Liability Supplement this Sub-Clause with the following; 
 
Limitation of Liability shall be 100% of the value of Plant 
and Equipment(s) supplied. This excludes the indemnity, 
insurance, delay damages etc. as stated in the Contract. 
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

10. I 6 132 of 172 Para 2 Schedule 4-Payment 
Schedule 

Modify the sub-clause as under: 
 
The Works has been divided into twenty-two Cost 
Centers along with their respective weightage 
percentages of the Contract Price in the Price 
Schedules. The value of each Cost Centre shall be 
based on a Contract Price applying the weightage 
assigned to the Cost Centre. For further estimating the 
interim payment, the Plant and Equipment is 
categorized into two groups for the purpose of payment 
namely;  

 
Group A: All P&E covered under Employer’s 
Requirements - Particular Technical Specifications 
Clause No. 9.1, 9.2, 9.3, 9.4, 9.6, 9.8 and 9.9 of Vol II 
(Payment Schedule No. 4.1 to 4.13, 4.18, 4.20 and 4.21 

 
Group B: All P&E covered under Employer’s 
Requirements – Particular Technical Specifications 
Clause No. 9.5, 9.7 and 9.10 of Vol II (Payment 
Schedule No. 4.14 to 4.17, 4.19 and 4.22) 

 
In case, a particular Payment Schedule stipulates 
supply for more than one P&E in any Section (of that 
Payment Schedule) and the Contractor supplies lesser 
number, then corresponding pro-rata share of cost 
centre specified in that Schedule for supply of that P&E 
shall be admissible for the purposes of Interim Payment 
Certificate for the units of P&E actually supplied under 
that Schedule. 
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

11. I 7 166 of 172 Note MOU for a 
subcontracting 
agreement with 
Specialist 
Manufacturer / Other 
Manufacturer 

Modify second sentence of the clause 1 as follows: 
The Contractor and the Specialist/Other Manufacturer 
shall provide a formal agreement to the Employer prior 
to signature of Contract between the Employer and the 
Contractor. 
Insert at the bottom of the form as under: 
Note – Regarding Other Manufacture(s), the MOU 
documents to be executed post award subject to 
Engineers approval.  
 

12. I 7 167 of 172  Specialist and Other 
Manufacturer’s 
Warranty 

The sub-clause D modified and E added in the form 
as under: 
 
(D) The Contract stipulates that the Contractor shall 
obtain the consent of the Engineer before entering into 
the Sub-contract with the Other Manufacturers. and that 
the Contractor shall procure that the Specialist/Other 
Manufacturer executes a warranty agreement 
(“Warranty”) in favour of the Employer. 
 
(E) The Contractor shall procure that the 
Specialist/Other Manufacturer(s) executes a warranty 
agreement (“Warranty”). 
 
Insert at the bottom of the form as under: 
 
Note – Regarding Other Manufacture(s), the Warranty 
and Sub-Contracting Agreement to be executed post 
award subject to Engineers approval.  
 

13. I 5 100 of 
172 

14.9 ATB Payment of 
Retention Money 

Insert in Part II: Part A Appendix to Bid GC sub-
clause 14.9 as under: 
 

The relevant percentage for each Section shall be 
determined from Schedule 4 – Payment Schedule.  
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

14 I 2 38/172 3.2(c)(iii) Financial Resource Modify the Requirement as under 
The Bidder must demonstrate access to, or availability 
of, financial resources such as liquid assets, 
unencumbered real assets, lines of credit, and other 
financial means, other than any contractual advance 
payments to meet (i) cash-flow requirement of 17 
Million USD, and (ii) the overall cash flow requirement 
for the Contract and other commitments.  

15 I 3 60/172 Form CON Historical Contract 
Non-Performance 

Modify the note below the form as under: 
#  The contract non-performance did not occur means 

that the Contractor has not reneged on his 
contractual obligations against any contract during 
the last 2 years from the Bid Submission date. 

 
16. II 8 8 of 223 4.2, 4.3, 4.4, 4.5 

and 4.6 
Codes, Standards 
and Specifications 
 

Insert after clause 4. Codes, Standards and 
Specifications as under 
 
Some of the Codes & Standards, stipulating respective 
functional requirements for compliance by the Bidders 
applicable for all P&Es, are listed below. The non-
exhaustive list has been appended for the guidance of 
the Bidders. Bidders may also refer other internationally 
accepted Codes and Standards in supplementation of 
their documented averment of compliance of respective 
functional requirements. Bidders may, as last recourse, 
duly delineating the reasons for non-adherence, in case 
of their required compliance with some aforesaid 
functional requirements, with any internationally 
accepted Codes and Standards, resort to Self-
Certification with documentary evidence of the aforesaid 
compliance of functional requirements which would 
have to be supplemented by the documents 
establishing the acceptability and satisfaction of clients 
during design approval stage.  
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

17. II 8 8 of 223 4.10 Codes, Standards 
and Specifications 
 

Modify the sub-clause as under: 
Fire prevention shall be suitably provided as per latest 
UIC standard or EN 45545 or RDSO’s Specification No.  
RDSO/PE/CP/EMU/0001 Rev.0 of Aug.’2003 
(Amendment No.1 of July’2006) and with the latest 
revision or any other equivalent international standards. 
The standard to be followed shall be finalized during the 
design stage and shall be applicable for respective all 
P&E. covered under this clause. 
 

18. II 8 10 of 223 5.1 Reliability, 
Availability, 
Maintainability and 
Safety (RAMS) 

Modify the sub-clause as under: 
The Reliability, Availability, Maintainability and Safety 
norms shall be specified, governed and conforming to 
EN 50126/IEC 62278 - Railway Applications or the 
Standards followed in terms of the Sl. No. 16 of the 
Amendment No. 1 by the Specialist/Other 
Manufacturers. The Specification and Demonstration of 
Reliability, Availability, Maintainability and Safety 
(RAMS). 

19. II 8 11 of 223 5.4 (g) (i) Reliability, 
Availability, 
Maintainability and 
Safety (RAMS) 

Modify the sub-clause as under: 
 
The Specialist/Other Manufacture of the Contractors 
shall follow applicable or designed similar standard for 
color coding of power wiring, control cables, air pipes, 
conduit, etc. on all the P&E under its scope of supply for 
easy identification during operation and maintenance. 

20 II 8 11 of 223 7 Environment and 
Climatic condition 

Attachment No, 14 is attached after Attachment No. 
13. Header on the same may be read as Attachment 
No. 14. 
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

21. II 8 14 of 223 11.4 Designs and 
Drawings 

Modify the sub-clause as under: 
The procedure to be followed for the purpose of 
standardization of submittal of Design and Drawing, the 
Contractor shall follow the Appendix No. 5 on CAD and 
DOCUMENT STANDARDS. The Contractor shall 
supply and install the Auto CAD suitable software (two 
numbers) for study of drawings by the Engineer and the 
Employer. The Contractor shall also train two CAD 
computer operators, as per requirement, one  each of 
Employer and Engineer for the purpose. It is preferable 
for the Specialist/Other Manufacturer to use the same 
software for the development of design so that 
multiplicity of software is avoided.  
 

22. II 8 15 of 223 12 Approval of Drawings 
by the Employer 

Heading of the clause is modified as under: 
Approval of Drawings by the Engineer Employer 

23. II 8 17 of 223 13.12 Inspection, Testing 
and Commissioning 

Modify the sub-clause as under: 
 
All P&E shall be marked prominently with the logo of 
DFCCIL. The logo shall also be embossed on major 
assembly/sub-assembly for easy identification of parts 
during maintenance service. The Contractor shall seek 
guidance and approval from the Engineer/Employer 
about the logo mark, location of the marking, assembly 
or sub-assembly considered relevant for such marking 
etc. before dispatch of the P&E to the site. The logo of 
Contractor/Specialist/Other Manufacturer shall also be 
permitted subject to approval during design approval 
stage. 
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

24. II 8 18 14.3.4 Receipt of the P&E at 
the Site 

Modify the sub-clause as under: 
 
On confirmation that the machine passes the 
commissioning test, the Contractor, in writing, shall 
propose to undertake Site Acceptance Test 
for a the required number of days period of seven days 
during which the machine shall work for a 
maximum minimum of 20-50 hours depending on the 
type of the P&E and to be decided during design 
approval.  The objective of Site Acceptance Test is to 
prove the ITP of items which can only be tested during 
service and primarily consists of output, energy 
efficiency, speed, hauling capacity, safety, etc. The Site 
Acceptance Test for the objective of the validation will 
be conducted on the first P&E only, and balance P&E 
shall be put into service after commissioning. 

25. II 8 18 of 223 15 Inspecting Officials 
power of rejection 

The beginning of the clause is modified as follows: 
The Engineer Employer shall have the power to: - 
 
 

26 II 8 22 of 223 18.2 Training 3rd Column Heading to be changed as under: 
 
          

27. II 9 98-99 of 
223 

3.53 and 5.2 Working Mechanism 
of Rail Grinding 
Machine 

Delete Sub-clause 5.2. 

Minimum Maximum Training Period in 
working days 
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28. II 9 99 of 223 4.3 to 4.7 Diesel Engine/Electric 
Generator of Rail 
Grinding Machine 

Heading of clause 4 modified as under: 
Diesel Engine/Electric Generator/Drive Mechanism of 
Rail Grinding Machine 
Repeated Clauses 4.4 to 4.7 have been replaced as 
under: 
4.4 Drive Mechanism: An efficient traction drive system, 
through hydro dynamically /hydrostatic /electrical and 
capable of achieving full speed in both the directions, 
shall be provided.  The system shall be designed so that 
all the driving wheels work in synchronization without 
slippage/ skidding of wheels during operation. The 
driving mechanism shall be designed to handle the 
acceleration and braking forces. Suitable differential 
system shall be provided between coupled wheels on 
the same bogie. High speed diesel oil to Indian Standard 
Specification shall only be used. 
 
4.5 Suitable flow divider/ throttling arrangement shall be 
provided to equalize the tractive effort among different 
bogies. Adequate gauges to monitor driving and 
working performance shall be provided near operator’s 
seat. Solenoid valves shall be provided near linkage 
assembly, for indication, flow control and for carrying out 
adjustments.  To the extent possible, hydraulic and 
pneumatic component/assembly shall be fixed 
preferably on the side frame of the P&E for easy day to 
day maintenance. Sight glass type fuel measuring 
gauge shall be provided on the fuel tank. 
 
4.6 The pneumatic circuit shall be provided with air dryer 
for smooth working. The P&E shall be equipped with 
adequate safety circuit to ensure unlocking of unsafe 
unit/ part and if the air pressure in brake circuit is less 
than 5 bars, the P&E shall not move during run drive. 
The unlocking and locking indicators of all units shall be 
displayed in the cabin. Onboard system for online 
filtration and monitoring the quality of hydraulic oil shall 
be provided with clear indication for hydraulic oil being 
contaminated beyond permissible limits. High speed 
diesel oil to Indian Standard Specification shall only be 
used. 



Ref.: ICB NO. PE P-6                                                                                                                                                                       Addendum - 1 
 

Page 12 of 17 
 

Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

 
4.7 The Contractor shall provide the necessary 
technical details including circuit diagrams and detailed 
technical specifications of all electrical/ electronic parts 
to conform the above requirements. Sight glass type 
fuel measuring gauge shall be provided on the fuel tank. 
 

29. II 8 17 of 223 14.2 Receipt of the P&E at 
site 

Suitable space for accommodating the engineer, staff, 
material and tools, etc. of the Service Organization of the 
Contractor shall be provided at Employer’s Facility 
named Track Machine Depot (TMD) at Saradhana 
station of WDFC rail network, nominated 
TMD/IMD/SIMD by the Employer to facilitate 
Commissioning, Site Acceptance Test, Training and 
compliance of the Defect Notification Period. (this should 
be read along with clause 19.1 below). The P&E from 
Saradhana to the nominated depot as per sub-clause 
14.1 Section 8, shall be moved at Employer’s cost. 
However, the training for operation and maintenance 
may be required at other IMD stations of WDFC network 
at Contractor cost. 
 

30. II 8 9 of 223 4.8 Code, Standards and 
Specifications 

Insert 4.8.1 as under:  
In case of any ambiguity or discrepancy observed 
between a Section 9, Vol II and Reference Technical 
Specification in Vol III, Section 9 Vol II should hold 
precedence over Volume III in terms of PC sub-clause 
1.5 (Priority of the documents). In case any gaps in 
information/deficiency is observed, the decision, during 
design review stage, of the Engineer, in the matter, shall 
be final and binding.  

31. II 9 57 of 223 2.9 
 

Dimensional and 
Operating 
Requirements 

Last sentence of 2.9 modified as under:  
The maximum speed possible with 90 80 gross ton 
wagon attached to it through simulation studies shall 
be submitted.  
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

32. II 9 73 of 223 17 e.f.g. Site Acceptance 
Test 

(f) and (g) are modified as under:  
(f) Cross section of ballast shall be taken at every 10 

m or at low/high profile peaks of cross section and 
excess of over mean value shall be calculated. The 
machine shall be able to regulate in a distance of 
250 m at the rate of min. 2000 2600 cum/hr. 
 

(g) The machine shall be capable of generally 
regulating the ballast following a tamping machine 
at the rate of min 1.5 2.0 track km in one hour of 
working in one or more passes. 

 
33. II 9 111 of 

223 
3.17.b Doors (b) Recording Car shall have four body side doors, two 

in each of cabs. An Additional door on each one of 
the side walls may will shall be provided. It should 
be possible to remove or carry the material through 
these doors. The requirement of additional door in 
the middle is for unloading/reloading the 
removable equipment provided by the Contractor 
as per Employer’s Requirement. In case, the 
Contractor ensures that all items can be 
loaded/unloaded through the cab doors, the 
requirement of middle door on both or either side 
shall be finalized at the time of design approval.  

 
34. II 9 161 of 

223 
9 d Stores of non-

ferrous and small 
size ferrous item 
along with tool room 

d. Provision shall be made to carry 2 high 
rise emergency OHE masts of 12 m lengths. It can 
be taken out from the vehicle through a suitable 
opening provided at the front and rollers for smooth 
movement. However, other option of providing 
fixtures for mounting underslung/underframe may 
also be acceptable during design review stage. 
Crane will be used for erection of the said 
emergency mast.  

35.  II 9 110/223 3.12 Requirement for 
strength of recording 
car body 

Modify the clause as under:  
The mechanical strength of the Recording Car body 
structure shall comply with the requirements of UIC 
566 or any other acceptable international standards. 
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Sl. 
No. 

Volume Section Page No. Clause/Para 
No. 

Item Amendments in the Bidding Documents 

36. II 9 163/223 4.2  Insert at the bottom of the sub-clause 4.2 
Any other better features shall be acceptable subject 
to its meeting the intended purpose stated in 
Employer’s Requirement 

37. II 9 172/223 
and  
190/223 

6 
 
 

General 
specification of the 
vehicle 

Insert note below clause 6 
Note: Better features are acceptable subject to it meets 
the Employer’s Requirement.  

38. II 9 205/223 11  Modify the clause 11 as under:  
The data cable laid by other contractor of DFCCIL for 
transfer of data shall be common for both the 
equipment with 100% redundancy. The Contractor 
shall make arrangement of connectivity and installation 
of equipment for transfer of data to OCC/Station and 
also SMS to five DFCCIL officials using GSMR 
network.  
 

39. II  9 118/223 5.9  Modify the sub-clause 5.9 as under:  
The structure shall withstand end buffing load of 2102 t 
(divided equally between two buffers) without and 
permanent deformation and stresses remaining below 
the yield point.  

The vertical load of 4t/meter runs uniformly distributed 
shall be taken. The weight of the various equipment 
mounted in the vehicle shall be considered as 
concentrated load and shall be simulated as such during 
load/stain testing.  
 
A combination of all applicable load under 2.1 and 2.2 
shall be taken 

40. II 9 154/223 2.7 Single Pass 
Ultrasonic Rail Flaw 
Detector 

Modify the heading of the sub-clause 2.7 as 
follows: 
Single Pass Ultrasonic Rail Flaw Detector – Quantity 1 
(one) number/RBMV for Civil Engineering Works with 
MMU Equipment 
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Item Amendments in the Bidding Documents 

41. II 9 204/223 6  Modify the clause as under:  
In continuation of clause 2 above, iIn case the 
Contractor proposes to use 230V Auxiliary Traction or 
from Railway Station supply with connectivity from the 
nearest point at its own cost, the responsibility to ensure 
protective system towards wide variation of voltage, 
harmonics, surges and lightening lies with the 
Contractor. The other alternative with the Contractor is 
to provide solar panels of suitable capacity for sourcing 
the power for the purpose at his own cost. The 
Contractor shall specify the sourcing of power supply.  
In case, the Contractor suggests any other alternative to 
be executed at his own cost, the same shall be specified 
and design features for sourcing the power supply shall 
be given. However, the same shall be finalized at the 
time of design approval stage.   
 

42. II 9 206/223 21.1  Insert the following at the end of the clause: 
The RFID standards of Indian Railway will be shared 
during design approval stage.  
 

43. II 8 27/223 25.2(a) Sanction of vehicle 
for working over 
DFCCIL network 

Insert after first sentence as under: 
The oscillation test shall be done at 110% of the 
maximum permissible speed.  

44. II 9 218/223 1.1(d)   Insert the following between ‘remain in constant 
tension’ and ‘and no twisting’ as under: 
1200 Kg 
 

45. II 9 197/223 12  Modify the fourth line of the clause as under: 
“..to 2700 2700 with safety device to select rotation either 
right or left with locking…” 
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Volume Section Page No. Clause/Para 
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Item Amendments in the Bidding Documents 

46. II 9 159/223 6.4 Contact and 
Catenary wire 
drums 

Modify the sub-clause 6.4 as under: 
The drums be loaded from a sliding door of adequate 
size on both sides or by crane in open space as shown 
in sketch 5 based on the design finalized during design 
approval stage. The sliding doors may be symmetric or 
non-symmetric as per the requirement of design. The 
laying out of the wire shall be from two of the openings 
of suitable size in the roof vertically above each of the 
drums or a suitable fixture if installed in open, supported 
on rollers with user friendly adjustable height for high 
rise OHE. The openings shall be of suitable size to 
permit paying out of the conductors in any direction, 
when the vehicle is moving slowly at creep speed, 
without any obstruction, rubbing or scraping. 
 

47. II 9 211/223 12  Modify the heading of the sub-clause as under: 
The system shall be designed with the ability to 
detect High Impact Load and identify all types Defects 
that can cause High Impact Load which may be caused 
by the following reasons but not limited to 

48 I 5-Pt-II-
Pt-B 
(PC) 

105/172 3.1 Engineer’s duties and 
authorities 

Modify the last para of the Sub-clause as under: 
The Employer shall, on the best effort basis give its 
decision on Engineer’s proposal of variation within 21 
(twenty-one days) of the receipt of the proposal.” 

 
49 I 5-Pt-II-

Pt-B 
(PC) 

106/172 4.12 Unforeseeable 
Physical Conditions” 

Delete the Text “Deleted” and restore the GC with para 
one modified as under: 
 
In this Sub-Clause, "physical conditions" means natural 
physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor 
encounters at the Site when executing the those Works for 
which the Site has been provided by the Employer, 
including sub-surface and hydrological conditions but 
excluding climatic conditions. 
 



Ref.: ICB NO. PE P-6                                                                                                                                                                       Addendum - 1 
 

Page 17 of 17 
 

Sl. 
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Item Amendments in the Bidding Documents 

50 I 5-Pt-II-
Pt-B 
(PC) 

109 /172 8.7 Delay damages In the sixth line, the text “for reasons solely attributable 
to the employer” is replaced with the text “for reasons 
attributable to the Employer “ 

51 I 5-Pt-II-
Pt-B 
(PC) 

113 /172 14.7 Payment Modify the first para as under: 
“All payments under the Contract shall be made in 
accordance with the JICA Guidelines for Procurement 
under Japanese ODA Loans Payment to the Contractor 
of the foreign portions using the proceeds of the Loan 
shall be made by the Commitment Procedure or 
reimbursement procedure (as may be mutually agreed 
between the Parties (as set forth in the Loan Agreement 
between the Government of India and JICA).  The local 
currency portion will be paid to the designated bank of 
the Contractor under the reimbursement procedure. 
 

52 II 8 23 of 223 18.3(a) Training In the third line, replace the text “to the full satisfaction 
of the employer” with the following text; 
 
“to the satisfaction of the Employer”   

 
 


	Codes, Standards and Specifications
	Codes, Standards and Specifications
	Reliability, Availability, Maintainability and Safety (RAMS)
	Reliability, Availability, Maintainability and Safety (RAMS)
	Environment and Climatic condition
	Designs and Drawings
	The procedure to be followed for the purpose of standardization of submittal of Design and Drawing, the Contractor shall follow the Appendix No. 5 on CAD and DOCUMENT STANDARDS. The Contractor shall supply and install the Auto CAD suitable software (two numbers) for study of drawings by the Engineer and the Employer. The Contractor shall also train two CAD computer operators, as per requirement, one  each of Employer and Engineer for the purpose. It is preferable for the Specialist/Other Manufacturer to use the same software for the development of design so that multiplicity of software is avoided. 
	The maximum speed possible with 90 80 gross ton wagon attached to it through simulation studies shall be submitted. 

	The structure shall withstand end buffing load of 2102 t (divided equally between two buffers) without and permanent deformation and stresses remaining below the yield point. 
	The vertical load of 4t/meter runs uniformly distributed shall be taken. The weight of the various equipment mounted in the vehicle shall be considered as concentrated load and shall be simulated as such during load/stain testing. 
	The RFID standards of Indian Railway will be shared during design approval stage. 
	Modify the sub-clause 6.4 as under:
	The drums be loaded from a sliding door of adequate size on both sides or by crane in open space as shown in sketch 5 based on the design finalized during design approval stage. The sliding doors may be symmetric or non-symmetric as per the requirement of design. The laying out of the wire shall be from two of the openings of suitable size in the roof vertically above each of the drums or a suitable fixture if installed in open, supported on rollers with user friendly adjustable height for high rise OHE. The openings shall be of suitable size to permit paying out of the conductors in any direction, when the vehicle is moving slowly at creep speed, without any obstruction, rubbing or scraping.
	Modify the heading of the sub-clause as under:
	Modify the last para of the Sub-clause as under:
	Engineer’s duties and authorities
	Delete the Text “Deleted” and restore the GC with para one modified as under:
	Unforeseeable Physical Conditions”
	In the sixth line, the text “for reasons solely attributable to the employer” is replaced with the text “for reasons attributable to the Employer “
	Delay damages
	Modify the first para as under:
	Payment
	In the third line, replace the text “to the full satisfaction of the employer” with the following text;
	Training
	“to the satisfaction of the Employer”  

