

DETAILS OF TENDERS AWARDED (more than Rs. 1 crore value) upto 05.08.2022

S.No.	Tender No	Item/Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding Single/Two bid system	Last date of tender receipt	No. of tender received	No. & name of the parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer	Contract No. and date	Name of contractor	Value of the contract (In crore) (Rs.)	Schedule date of completion
1	DFCC/Noida Unit/Tender/ hiring of Manpower/2022	Manpower outsourcing services for DFCCIL Noida Unit	E-tender (through Gem Portal)	12/01/2022	Two Packet	22/01/2022	128	122	Yes	GEMC-511687718096252 Gen Date - 30.03.2022	M/s R R Gupta & Sons 23/21-C, Back side East Patel Nagar, New Delhi-08	Rs. 33266666.16	31/03/2024
2	CGM-DFC-NOIDA-INT-2022-01	Complete Interior Fitout works such as Flooring, Wall & Ceiling finishes, Partitioning, Wood work., Plumbng, Electrical, HVAC, Low Voltage & other ancillary works for under construction DFCCIL CO Building complex at Sec- 145, Noida	E-tender (through IREPS)	44610	Two Packet	44656	4	02 i) M/s DEE-VEE Projects Ltd ii) M/s LABOTEK	Yes	Letter No: WDFC FIELD UNIT- NOIDA-CIVIL/CGM-DFC-NOIDA-INT-2022-01/10494320055482 dated 03.06.2022	M/s ANJ Turnkey Projects Private Limited - Mumbai 112/D, Kandivali Govt. Industrial Estate, Hindustan Naka, Kandivali West, Mumbai-400067	Rs. 97,62,10,594.7/- (incl 18% GST)	12 months from date of issue of LOA
3	DFCC-NOIDA-ELECT-SUBSTN-02	Supply , erection, testing and commissioning of 33KV Substation, DG Set and related works for DFCCIL Integrated office cum Residential Complex at Sec 145, Noida	E-tender	22.02.2022	Two Packet	21.03.2022	2	Nil	Yes	LOA no: WDFC Field Unit: Noida-Electrical/DFC-Noida-Elect-Substn-02/01183020054427 dated 13.05.2022	M/s Krishna Refrigeration-Lucknow Sandhyapuri Colony, Krishna Tower, Plot no 5, Khsra No 1151, Opposite New High Court Gate No -4 , ISM, Lucknow, UP 226016	Rs. 17,06,08,872.27 (incl 18% GST)	9 months from date of start
4	DFCCIL-NOIDA-LINE-02 on IREPS Portal	Supply, erection, testing and Commissioning of 33KV D/C Underground Electric Line from UPPTCL 400 KV Substation, Sec-148, Noida to DFCCIL Integrated Office cum Residential Complex at Sec-145, Noida	E-tender	22.02.2021	2 Packet	30.03.2021	17 nos.	08 nos. 1. Lisha Engg Pvt Ltd 2. Umesh traders 3. GEPDEC Infratech 4. K.V. Prateak Enterprise 5. M Tec. 6. K3 Construction Company 7. MMJ Construction 8. Bhagat Engg.	Yes	LOA No. DFCC/Noida Unit/Electrical/Line/2021/02/4922 dtd 23.07.2021	M/s Himalaya Generators D-248, Sector-10, Noida 201301. Mob. 9213113324	Rs. 40437343.10 (incl GST @ 18%)	9 months
5	DFCC-Noida-Elect-Substation-01	Supply, erecting, testing and commissioning 33KV substation, DG set and related work for DFCCIL integrated office cum residential complex at sector- 145, Noida	E-tender	04.01.2021	2 Packet	11.02.2021	18 nos.	04 Nos. 1. M/s Tuaman Engg Ltd 2. Ms Ravinder Kumar Contractor 3. M/s K3 Construction Company 4. M/s MMJ Constructions	Yes	LOA No. DFCC/Noida unit/Elect/Substation/2021/01/Pt-II 4728 dated 09.06.2021	M/s Anubhavi Constructions 171, Abulane, Phuwara Chowk, Merrut-250001 (UP)	Rs. 107828028.12/- (incl GST)	9 months
6	CPM/DFCCIL/NOIDA UNIT/TENDER/CONSTRUCTION OF HEAVY HAUL RESEARCH INSTITUTE (HHRI)/2019/03	Construction of Heavy Haul Research Institute (HHRI) comprising of Administrative & Hostel Block and General Lab including related Allied Facilities at sector - 145, Noida	E-tender	01.07.2019	Two Packet system	02-08-2019 upto 15:00 hrs	7 nos.	03 nos. 1. MASTER CAD SOLUTIONS 2. LISHA ENGINEERS PVT. LTD 3. KJP Projects (JV)	Yes	LOA No.: DFCC/Noida Unit/Contract/Construction of HHRI Complex/ 2933 dated 30.10.2019.	M/s Himcon Engineers Pvt. Ltd. B-115, Sector-67, Noida - 201307. Ph: 0120-2484494	Rs. 29,00,95,827.78/- + GST extra	29-04-2021 (18 months from date of LOA)
7	CGM/DFCCIL/Noida Unit/ interior Fitout Works/ HHRI & CTP 14 Office Building/ Sec-145/ Noida/ 2021/05	Interior Fitout works such as False ceiling, Partitioning, ood work, Electrical, HVAC, IT, Furniture & other allied works for under construction DFCCIL, HHRI Building Complex and 2nd floor of CTP-14 office at sector-145, Noida	E-tender	15.11.2021	Two Packet	14.12.2021	5 nos.	1 no. M/s Sanmul Construction Pvt Ltd	Yes	LOA No. DFCC/ Noida Unit/ Tender/ Interior Fitout works/HHRI & 2nd floor of CTP-14 Off./ 5665 dated 20.01.2022	M/S Krishna Refrigeration & Sakshi Builders (JV), 3rd floor, Krishna Tower, Faizabad Rd, Lucknow - 226016	Rs 147203776.66/- (incl 18% GST)	9 months from date of issuance of LOA
8	DFC-NOIDA-ELECT-SUBSTN-05	Supply, Erection, Testing and Commissioning of 33Kv Substation, DG Set and related works for DFCCIL Integrated Office cum Residential Complex at Sec-145, Noida	E-tender	06.09.2021	Two Packet	30.09.2021	5 nos.	Nil	Yes	LOA No. DFCC/ Noida Unit/ Elect/ Substation/2021/255/ 5626 dated 05.01.2022	M/s BEE PEE REW Consortium D-5, Site A, Industrial Area, Mathura-281004	Rs. 145646177.38/- (incl 18% GST)	After 9 months from date of start
9	MUM/S/EL/239/Utility/77/AEML-L-1/2021	Balance portion of work for "Supply of towers & line materials and erection, testing & commissioning work for diversion of two numbers of 220 KV double circuit transmission lines (owned by AEML), to facilitate the passage of rail track being constructed by the Dedicated Freight Corridor Corporation of India Limited (DFCCIL) at four different crossing locations near Village Aagvan (Dahanu Taluka), Village Shirgaon (Vasai Taluka); near Village Bilalpada (Vasai Taluka) & near Village Gokhivare (Vasai Taluka) in Maharashtra".	IREPS	11.09.2021	Two Packet Bid (Open E-Tender)	04.10.2021	5	2	Yes	WDFC FIELD UNIT-MUMBAI-SOUTH-ELECTRICAL/MUMS-EL-239-UTILITY-77-AEML-L-1/10606520043618/10/2021 dated 08/02/2022	M/s AARVANSS BUILDWELL AND INFRACON LLP-GHAZIABAD	16.07 Cr.	21.03.2022

10	MUM/N/EN/Service Road of ROB/ LC-66&68, dated: 24.02.2021	Service road of ROB	E Tender	24.02.2021	Two packet open E Tender	25.03.2021	8	2	Yes	To be signed	M/s Niyati Construction Company	8.26 cr	22.01.2022
11	LC MUM/N/EN/ROB/ LC-104 / 00917650038181 dated 10/07/2021	ROB	E Tender	03.02.2021	Two packet open E Tender	09.03.2021	10	1	Yes	Signed	M/s R C Patel Unjha	36.84 cr	31.12.2022
12	LC MUM/N/EN/ROB/ LC-96 / 00835940038182 dated 10/07/2021	ROB	E Tender	03.02.2021	Two packet open E Tender	09.03.2021	12	3	Yes	Signed	M/s Ansari Erectors Ahmedabad	37.33 cr	31.12.2022
13	LC MUM/N/EN/ROB/ LC-100 / 698	ROB	E Tender	17.03.2020	Two packet open E Tender	24.07.2020	6	1	Yes	To be signed	M/s Rachna Costruction	39.05 cr	25.03.2022
14	LC MUM/N/EN/ROB/ LC-49	ROB	E Tender	11.04.2020	Two packet open E Tender	25.06.2020	6	1	Yes	To be signed	M/s. RKM-Maheshwari (JV), Mumbai	41.05 cr	25.03.2022
15	LC MUM/N/EN/ROB/ LC-99 / 698	ROB	E Tender	18.09.2019	Two packet open E Tender	23.10.2119	3	1	Yes	To be signed	M/s Meher-SSG (JV)	34.55 cr	08.12.2021
16	LC MUM/N/EN/ROB/ LC-70 / 698	ROB	E Tender	26.09.2019	Two packet open E Tender	14.11.2019	3	0	Yes	Signed	M/s. Apex Tarmac – Guru (JV)	45.83 Cr	21.11.2021
17	LC MUM/N/EN/ROB/ LC-67 /697	ROB	E Tender	26.09.2019	Two packet open E Tender	14.11.2019	3	0	Yes	Signed	M/s. Ranjit Buildcon Ltd., ADI	44.26 Cr	12.09.2021
18	MUM/N/HR/Outsource/571 Dtd. 30.04.2019	Outsourcing Staff	E Tender	30.04.2019	Single packet open E Tender	22.05.2019	4	3	Yes	Signed	M/s A & S Outsourcing Mumbai	3.10 Cr..	30.06.2021
19	MUM/N/EN/Major /Important Bridges/Package-IV, dated 18.07.2019	PKG-IV for SOMA	E Tender	22.07.2019	Two packet open E Tender	04.09.2019	2	1	Yes	Signed	M/s. Royal Infraconstru Limited,	84.99 Cr.	31.12.2021
20	MUM/N/EN/Major /Important Bridges/Package-VI(A), dated 20.07.2019	PKG- VI (A) for SOMA	E Tender	23.07.2019	Two packet open E Tender	05.09.2019	1	0	Yes	Signed	M/s. Rajasthan Construction Pvt. Ltd.,	11.24 Cr.	30.06.2021
21	MUM/N/EN/Major /Important Bridges/Package-VI, dated 20.07.2019	PKG-VI for SOMA	E Tender	23.07.2019	Two packet open E Tender	05.09.2019	1	0	Yes	Signed	M/s. Landmark Corporation Pvt. Ltd.,	14.88 Cr.	30.06.2021
22	MUM/N/EN/Major /Important Bridges/Package-II, dated 23.04.2019	PKG-II for SOMA	E Tender	24.04.2019	Two packet open E Tender	24.06.2019	4	1	Yes	Signed	M/s. Meher Foundation	53.01 Cr.	30.06.2021
23	MUM/N/EN/Major /Important Bridges/Package-V, dated 23.04.2019	PKG-V for SOMA	E Tender	24.04.2019	Two packet open E Tender	25.06.2019	1	0	Yes	Signed	M/s. Relcon-Vitrag (JV)	75.16 Cr.	30.06.2021
24	MUM/N/EN/Major /Important Bridges/Package-III, dated 23.04.2019	PKG-III for SOMA	E Tender	24.04.2019	Two packet open E Tender	24.06.2019	1	0	Yes	Signed	M/s. MMC, Gandhidham	61.60 Cr.	31.05.2021
25	MUM/N/EN/Major /Important Bridges/Package-I, dated 29.03.2019	PKG-I for SOMA	E Tender	02.04.2019	Two packet open E Tender	11.05.2019	1	0	Yes	Signed	M/s. MMC, Gandhidham	48.15 Cr.	31.05.2021
26	LC MUM/N/EN/ROB/ LC-66/ Vol.-I/542	ROB	E Tender	04.12.18	Two packet open E Tender	04.01.19	3	0	Yes	Signed	M/s. Manglam Buildcon, Ankleshwar	75.14	21.09.2021
27	LC MUM/N/EN/ROB/ LC-68/ Vol.-I/541	ROB	E Tender	04.12.18	Two packet open E Tender	04.01.19	3	0	Yes	Signed	M/s. Manglam Buildcon, Ankleshwar	50.49	21.09.2021
28	LC MUM/N/ROB/LC-106 / Vol.-I/355	ROB	E Tender	30.11.17	Two packet open E Tender	15.05.18	1	0	Yes	Signed	M/s Rakesh Construction Company	39.03	31.07.2021
29	LC MUM/N/ROB/LC-97 / Vol.-I/354	ROB	E Tender	14.11.17	Two packet open E Tender	01.01.18	1	0	Yes	Signed	M/s. Manglam Buildcon, Ankleshwar	37.33	31.12.2021
30	MUM/N/ROB/LC – 92 / Vol.-I/352	ROB	E Tender	14.11.17	Two packet open E Tender	02.01.18	1	0	Yes	Signed	M/s. Manglam Buildcon, Ankleshwar	32.84	31.07.2021
31	MUM/N/EN/ROB/ LC-42, 48 & 52/438 Dtd. 29.01.18	ROB	E Tender	13.10.17	Two packet open E Tender	16.11.17	2	1	Yes	MUM/N/EN/ROB/LC-42, 48 & 52 Dtd. 13.12.2017	Sai project Pvt Ltd	35.18	30.06.2021
32	MUM/N/EN/ROB/ LC-114 -115 Dtd. 16.11.17	ROB	E Tender	28.11.17	Two packet open E Tender	08.01.18	1	0	Yes	MUM/N/EN/ROB/LC-114&115/Vol.I/398 Dt. 12.03.18	M/s Meher –SSG (JV) – Mumbai	38.10 Cr.	31.12.2021
33	MUM/N/EN/ROB/ LC-111 Dtd. 30.10.17	ROB	E Tender	04.11.17	Two packet open E Tender	19.12.17	1	0	Yes	MUM/N/EN/ROB/LC-111/Vol.I/384 Dt. 12.03.2018	M/s Meher –SSG (JV) – Mumbai	39.55 Cr.	31.03.2022
34	MUM/N/EN/ROB/ LC-118 Dtd. 22.01.18	ROB	E Tender	08.06.17	Two packet open E Tender	23.10.17	2	0	Yes	Contract agreement signed	Rakesh construction company Mehsana	32.94 Cr.	31.07.2021
35	MUM/N/EN/ROB/ LC-130 Dtd. 09.03.17	ROB	E Tender	23.03.17	Two packet open E Tender	08.05.17	2	0	Yes	Contract agreement Signed	M/s Meher –SSG (JV) – Mumbai	26.20 Cr.	30.04.2021
36	MUM/N/EN/ROB/ LC-46A & 61/351	ROB	E Tender	01.02.17	Two packet open E Tender	08.03.17	1	0	Yes	Contract agreement to be signed	AB infrastructure Pvt. Ltd.	25.31 Cr	31.12.2021
37	MUM/N/EN/ROB/ LC-124 /266	ROB	E Tender	25.10.16	Two packet open E Tender	09.12.16	2	0	Yes	Contract agreement Signed	Rakesh construction company Mehsana	31.49 Cr.	31.05.2021

38	MUM/N/EN/ROB/LC-137 /282	ROB	E Tender	26.10.16	Two packet open E Tender	02.12.16	3	0	Yes	Contract agreement Signed	Rakesh construction company Mehsana	33.72 Cr	30-06-2021
39	MUM/N/EN/ROB/LC-55, 60 & 64/OT/417/AB/1 dt.02.12.16	ROB	E Tender	27.07.16	Two packet open E Tender	30.08.16	Through E tender-2 Physical -3	1	Yes	MUM/N/EN/ROB/LC-55, 60 & 64/OT/417dt. 13.01.17	AB infrastructure Pvt. Ltd.	27.50 Cr	30.06.2021
40	HQ-OPBD0BD (PR OC)/7/2020	Development of Logistic Parks/Freight Terminals/ Parcel Terminals and their connectivity with DFC stations through private investment	Open Tender	30/11/2020	Single bid	15/02/2021	Three	Nil	N/A	LOA no. HQOPBD0BD(PR OC)/7/2020	1. Lead Partner: SKN Haryana City Gas Distribution Pvt. Ltd. Joint Venture with (Second Partner): ARSS Infrastructure Projects Limited 2. International Cargo Terminals and Infrastructures of India (Private) Limited 3. Adani Ports and Special Economic Zone Limited	N/A (Rail Connectivity to PFT)	License for 30 Years + 3 years gestation period
41	NIT no-2020/HQ/EN/PWC/Future Corridor/RFP/DP R dated 16-03-2020 RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DP R/Package-1 dated 04-05-2020	Consultancy & related Services for the preparation of Detailed Project Report(DPR), inclusive of Preliminary alignment development, optimization of Alignment, Final location survey (FLS) including Geo Technical survey, Geological mapping & Hydrological Survey, preparation of Land Plans on Revenue Maps and also, inclusive of study for 2X25 KV Electrification, study for Signaling catering to ETCS-2, Study for Communication, all discipline [e.g. Civil, Electric & S&T] Quantity and Cost estimation, Environmental and Social impact Study , Maintenance study & Traffic study-FIRR & EIRR, Market demand survey, Cost Benefit analysis, Study regarding intermodal Transport Integration for New Dedicated Freight Corridor; (i) East-Coast Corridor comprised of Section- Kharagpur to Vijayawada (1115 RKM*)-[Package-1] *-Length indicative	Open	04/05/2020	Consultancy Contract QCBS System E Tender [Tender Wizard] Single Stage Two Pacaket system	07/10/2020	7	Nil	Yes, Consultancy Contract awarded to best ranked Consultant	Date of Award-04-12-2020 LOA No- HQ/EN/WC/PWC(DPR)/1/2020 [Computer no-216] dated 04-12-2020 Contract Agreement No. HQ/EN/PWC (DPR)/2020/6105/1 Package-1-East Coast/Aarvee dated 04-02-2021	Aarvee Associates, Architects, Engineers & Consultant Pvt Ltd #8-2-5, Ravula Residency, Srinagar Colony Main Road, Hyderabad-500082, Telengana, India;	379351153.7	15 months from the date of commencement
42	NIT no-2020/HQ/EN/PWC/Future Corridor/RFP/DP R dated 16-03-2020 RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DP R/Package-2 dated 04-05-2020	Consultancy & related Services for the preparation of Detailed Project Report(DPR), inclusive of Preliminary alignment development, optimization of Alignment, Final location survey (FLS) including Geo Technical survey, Geological mapping & Hydrological Survey, preparation of Land Plans on Revenue Maps and also, inclusive of study for 2X25 KV Electrification, study for Signaling catering to ETCS-2, Study for Communication, all discipline [e.g. Civil, Electric & S&T] Quantity and Cost estimation, Environmental and Social impact Study , Maintenance study & Traffic study-FIRR & EIRR, Market demand survey, Cost Benefit analysis, Study regarding intermodal Transport Integration for New Dedicated Freight Corridor; (i) East-West Sub Corridor comprised of sub Corridors-Bhusaval-Nagpur-Kharagpur- Dankuni (1673 RKM*) and sub Corridor -Rajkharwan-Kalipahari-Andal-(195 RKM*)-[Package-2]	Open	04/05/2020	Consultancy Contract QCBS System E Tender [Tender Wizard] Single Stage Two Pacaket system	07/10/2020	5	Nil	Yes, Consultancy Contract awarded to best ranked Consultant	Date of Award-04-12-2020 LOA No- HQ/EN/WC/PWC(DPR)/1/2020 [Computer no-216] dated 04-12-2020 Contract Agreement No. HQ/EN/PWC (DPR)/2020/6105/2 Package-2-East West/Aarvee dated 04-02-2021	Aarvee Associates, Architects, Engineers & Consultant Pvt Ltd #8-2-5, Ravula Residency, Srinagar Colony Main Road, Hyderabad-500082, Telengana, India;	604718303.3	18 months from the date of commencement
43	NIT no-2020/HQ/EN/PWC/Future Corridor/RFP/DP R dated 16-03-2020 RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DP R/Package-3 dated 04-05-2020	Consultancy & related Services for the preparation of Detailed Project Report(DPR), inclusive of Preliminary alignment development, optimization of Alignment, Final location survey (FLS) including Geo Technical survey, Geological mapping & Hydrological Survey, preparation of Land Plans on Revenue Maps and also, inclusive of study for 2X25 KV Electrification, study for Signaling catering to ETCS-2, Study for Communication, all discipline [e.g. Civil, Electric & S&T] Quantity and Cost estimation, Environmental and Social impact Study , Maintenance study & Traffic study-FIRR & EIRR, Market demand survey, Cost Benefit analysis, Study regarding intermodal Transport Integration for New Dedicated Freight Corridor; (i) North-South sub Corridor comprised of Section- Vijayawada- Nagpur - Itarsi (975 RKM*)-[Package-3] *-Length indicative	Open	04/05/2020	Consultancy Contract QCBS System E Tender [Tender Wizard] Single Stage Two Pacaket system	07/10/2020	6	Nil	Yes, Consultancy Contract awarded to best ranked Consultant	Date of Award-04-12-2020 LOA No- HQ/EN/WC/PWC(DPR)/1/2020 [Computer no-216] dated 04-12-2020 Contract Agreement No. HQ/EN/PWC (DPR)/2020/6105/3 Package-3-North South/Aarvee dated 04-02-2021	Aarvee Associates, Architects, Engineers & Consultant Pvt Ltd #8-2-5, Ravula Residency, Srinagar Colony Main Road, Hyderabad-500082, Telengana, India;	336681638.7	15 months from the date of commencement
44	Bid No. GEM/2020/B/667 115	Human Resource Outsourcing/Technical Manpower Service	GeM	13.06.2020	Single Bid system	04.07.2020	18	Nil	Yes (Randomly selected by GeM)	GEMC-511687793867938 Date: 17.08.2020	M/s Isha Protectional Security Guard Pvt.Ltd F.No. S-3, Plot No.275, Subhag Home, Sarvadharam Colony, A-Sector, Kolar, Bhopal-462042.	Rs. 2,59,02,305.40	16.08.2022

45	IFB No.: HQ/S&T/EC/D-B/DDU-BPUN, dated: 21.08.2020	Balance works of Design, Supply, Construction, Testing and Commissioning of Signalling, Telecommunication and Associated Works of Double Track Railway Lines under Construction on a Design-Build Lump Sum Basis for Deen Dayal Upadhyay – New Bhaupur Section of Eastern Dedicated Freight Corridor (Contract Package 203R)	Open Tender (National Competitive Bidding)	DFCCIL Website: 21.08.2020 Newspapers: 25.08.2020	Single Stage Two Packet System without pre-qualification	29.10.2020	3	Nil	Yes	LOA No.: HQ/S&T/EC/CP-203R/Bid Eval./62(2), dated 23.11.2020	Consortium of Siemens Ltd. and KEC International Ltd.	INR 4949800000/-	600 Days from the date of Commencement of Works
46	MUM/S/HR/Manpower OS/Secretarial Support Services/560	Engagement of Contractor for Outsourcing of Secretarial and Support Manpower Services at Offices in the Jurisdiction of CGM/South/Mumbai Unit of DFCCIL	E-Open Tender	08.01.2020	Single	06.02.2020	5	1 & M/s.CIS Bureaus Facilities Services Pvt.Ltd	Yes	MUM/S/HR/Manpower OS/Secretarial Support Services/560	M/s.A&S Outsourcing Solutions, Mumbai	Rs. 3,22,46,065.00	24 months from the date of commencement
47	ICB No: HQ/SYS/EC/D-B/Sahnawal-Pilkhani dated 08.06.2017	Design, Supply, Construction, installation, Testing and Commissioning of 2x25 KV AC Electrification, Signalling & telecommunication, E&M and Associated Works on Design Build Lump Sum basis for Sahnawal-Pilkhani Section (approximately 175 route KM of Single Line) of Eastern Dedicated Freight Corridor (Contract Package-304)	Open Tender (International Competitive Bidding)	First Stage Bid: 08.06.2017 Second Stage Bid: Letter of Invitation issued on 14.11.2019	Pre-Qualification followed by Two Stage Bidding	First Stage Bid: 12.06.2018 Second Stage Bid: 24.12.2019	First Stage: 06 Bids. Second Stage: 02 Bids.	02 Nos. 1.Consortium of Siemens Ltd., India Siemens S.A, Spain and Siemens AG, Germany 2.KPTL-STJS JV	Yae	LOA No: HQ/SYS/EL/EC/Second stage bid CP-304 dated 23.04.2020	L&T-KYOSAN Consortium	INR 738,10,00,000/-	900 Days from the date of Commencement of Works
48	ICB No: HQ/SYS/EC/D-B/Khurja-Pilkhani dated 14.05.2018	Design, Supply, Construction, installation, Testing and Commissioning of 2x25 KV AC Electrification, Signalling & telecommunication, E&M and Associated Works on Design Build Lump Sum basis for Khurja-Pilkhani Section (approximately 220 route KM of Single Line) of Eastern Dedicated Freight Corridor (Contract Package-305)	Open tender (International Competitive bidding)	First Stage Bid: 14.05.2018 Second Stage Bid : Letter of Invitation issued on 14.11.2019	Pre- Qualification Followed by Two Stage Bidding	First Stage Bid: 30.11.2018 Second Stage Bid: 24.12.2019	First Stage: 06 Bids. Second Stage: 02 Bids.	02Nos. 1.Consortium of Siemens Ltd., India, Siemens SA, Spain, and Siemens AG, Germany 2. KPTL-STJS JV.	Yes	LOA No: HQ/SYS/EL/EC/Second stage bid CP-305 dated 23.04.2020	L&T-KYOSAN Consortium	INR 790,75,00,000/-	900 days from the date of commencement of works
49	Bid invitation notification no-2017/HQ/EN/PWC/ PE P-6 dated 01-12-2017)	Design, Manufacturing, Supply, Testing, Commissioning and Training of Plant and Equipment for Railway Track and Electric Over Head Equipment (OHE) on Dadri-Rewari-JNPT Network of Western Dedicated Freight Corridor-Plant And Equipment Works Package – 6	Open, in terms of JICA Guidelines	01/12/2017	Single Stage Two Envelope Bidding (Post PQ)	17/12/2018	Two	Nil	Yes	Date of Award-04-11-2019 to be executed by the Parties up to 31-07-2020	Mitsui & Co.	1158.61	-
50	ICB No.: HQ/SYS/EC/D-B/Dadri-Khurja, dated: 14.06.2017	Design, Supply, Construction, Installation, Testing and Commissioning of 2 x 25 kV AC Electrification, Signalling & Telecommunication, E&M and Associated Works on Design-Build Lump Sum Basis for Dadri-Khurja Section (approximately 47 route km of Double Line) of Eastern Dedicated Freight Corridor (Contract Package 105)	Open Tender (International Competitive Bidding)	First Stage Bid: 14.06.2017 Second Stage Bid: Letter of Invitation issued on 14.11.2019	Pre-Qualification followed by Two Stage Bidding	First Stage Bid: 15.03.2018	First Stage: 06 Bids. Second Stage: 01 Bid	02 Nos. 1. Consortium of Siemens Ltd., India Siemens S.A, Spain and Siemens AG, Germany 2. KPTL-STJS JV	Yes	LOA No.: HQ/S&T/EC/DER-KRJ/Eval./91/Part V, dated 23.04.2020	L&T-Kyosan Consortium	INR 2699400000/-	640 Days from the date of Commencement of Works
51	CGM/DFCCIL/NOIDA UNIT/ Interior and Services/ Renovation/DFCCIL HQ Building/ Pragati maidan/ 2019/04	Complete interior and services work flooring partitioning, false ceiling, plumbing, electrical, HVAC, Communication cabling etc for Ground floor and renovation of common and executive toilets at 3rd, 4th and 5th floor of DFCCIL HQ Building at Pragati Maidan, New Delhi	E tender	20/12/2019	Single Stage Two- packet system	21/01/2020	6 nos	01 M/s Agni Ltd	Yes	LOA No.- DFCC/NOIDA Unit/ Development of additional space/ File- II/ 3341 dated 19.02.2020.	M/S Intermerc 1191-A, Arjun Nagar, Kotla Timber Market, New Delhi-03.	Rs. 3,95,34,026/- (including GST @ 18%)	06 months
52	2017/HQ/EN/PWC/ PE P-6 dated 01-12-2017	Design, Manufacturing, Supply, Testing, Commissioning and Training of Plant and Equipment for Railway Track and Electric Overhead Equipment (OHE) on Dadri-Rewari-JNPT Network of Western Dedicated Freight Corridor	Open, in terms of JICA Guidelines	01/12/2017	Bidding with post qualification	17/12/2018	2	Nil	Yes	Date of Award-04-11-2019 LOA No- 2019/HQ/EN/PWC/Technical Evaluation/PE P-6/PT-I(FMITS-201901212) dated: 04-11-2019	Mitsui & Co. Ltd	1158.61	54 months from the date of commencement
53	HQ/HR/5/ Tender/CO/Hiring of Manpower/2018	Engagement of Manpower Service Provider for outsourcing of Secretarial and Support Services in DFCCIL, New Delhi.	E-Open Tender	16.01.2019	Single	05.2.2019	8	No. 3 1. B.S.N. Infotech Pvt. Ltd. 2. Capital Outsourcing and MGT Services Pvt. Ltd. 3. Firstman Management Services Pvt. Ltd.	YES	HQ/HR/5/ Tender/CO/Hiring of Manpower/2018	M/s G.A. Digital and Web World Pvt. Ltd.	Rs. 5,49,35,400/-	31.03.2021
54	HQ/Admin/Tender/Housekeeping Services/17	Engagement of Housekeeping Services for DFCCIL's Corporate Office, New Delhi.	E-Open Tender	19.03.2018	Single	12.04.2018	5	No. 2 1. M/s Avia Xpert (P) Ltd., New Delhi. 2. M/s Das Restaurant, Jaipur, Rajasthan.	YES	HQ/Admin/Tender/Housekeeping Services/17 dtd. 02.07.2018	M/s ASHIRBAD HOUSEKEEPING SERVICES PVT. LTD., NEW DELHI.	Rs. 3,13,97,750.60/-	31.07.2020
55	HQ/AD/VEHICLE TENDER-2018	Hiring of Vehicles for DFCCIL Corporate Office, New Delhi.	E-Open Tender	15.06.2018	Single	23.07.2018	5	No. 1 (M/s S. A. Travels)	YES	HQ/AD/VEHICLE TENDER-2018 dtd. 08.10.2018	M/S VIVEK TRAVELS PVT. LTD., NEW DELHI.	Rs. 7,42,05,896.66/-	14.10.2020
56	HQ/AD/Security Services/2	Security & Allied Services for the DFCCIL Corporate Office, New Delhi.	E-Limited Tender *(from DGR sponsored Agencies)	17.11.2016	Single	01.12.2016	1	Nil	YES (As per DGR Norms)	HQ/AD/Security Services/2, dtd. 29.12.2016	M/s 3097/Rang Nath Rai Security Agency, New Delhi.	Rs. 7,01,75,039.00/-	31.12.2020

57	HQ/OP&BD/HEAVY HAUL/DMCSD/REP/2014	Consultancy Services for Development of Marketing and Commercial Strategies for DFCCIL and its Catchment Areas (DMCSD)	RFP issued to Short listed Consultants in response to EOI	EOI Publication in New Papers - 24.08.2014 & 26.08.2014. On Website - 28.08.2014	EOI followed by Selection of Consultants on QCBS System	20.01.2015	4	NIL	YES	HQ/OP & BD/HEAVYHAUL/DMCSD/RFP/2014, dtd. 06.10.2015	M/s Price Waterhouse Coopers Pvt. Ltd. in Joint Venture with M/s PWC Strategy & (I) Pvt. Ltd., M/s Hamburg Port Consulting GmbH, Germany and M/s UNICONSULT Universal Transport Consulting GmbH, Germany	Rs. 9,61,01,189/-	15.12.2019
58	RFP No. HQ/OP & BD/HEAVYHAUL/ISMD/RFP/2014 (2) (201500742)	Consultancy Services for Institutional Strengthening Module of DFCCIL (ISMD)	RFP issued to Short listed Consultants in response to EOI	EOI Publication in New Papers - 17.08.2014. On Website - 19.08.2014	EOI followed by Selection of Consultants on QCBS System	16.04.2015	2	NIL	YES	HQ/OP & BD/HEAVYHAUL/ISMD/RFP/2014 (2), dtd. 22.09.2015	M/s CPCS Transcom International Ltd. (Barbados) in Joint Venture with CPCS Transcom Ltd. (Canada) Suit G6, Welches Plaza, Welches, St. Michael, Barbados	Rs. 6,96,82,371.56/-	Extension is under process
59	HQ/IT/OEM/SAP_01/29052019	SAP-ERP System Upgrade, Stabilization, Application Managed Services & Cloud Delivery on HANA Enterprise Cloud.	Single Tender	15/05/2019	Single bid system	29/05/2019	1	M/s SAP India Pvt. Ltd.	Yes	HQ/IT/OEM/SAP_01/29052019 dated 26/09/2019	M/s SAP India Pvt. Ltd.	20.53 Cr.	30/09/2024
60	CGM / DFCCIL / Noida Unit / Hiring of Commercial Vehicle/ 2019/ 01	Hiring of Commercial Vehicles for official use of CGM/DFCCIL/Noida Unit for a period of two years.	Open E-Tender, "Two Packet System".	08/05/2019	Two Packet System	07/06/2019	4	1, M/s Amrita Travels	Yes	LOA No: DFCC/Noida Unit/Hiring of Commercial Vehicles/2019/01 dated 16.08.2019	M/s Vivek Travels Pvt Ltd	Rs. 2,47,55,688/- (Rupees Two Crore Forty Seven Lakh Fifty Five Thousand Six Hundred Eighty Eight Only)	31/08/2021
61	CGM/DFCCIL/Noida Unit/PMC/CO Building/2019/01	Project Management Consultancy (PMC) Services for construction of a Corporate Office Building Complex and Heavy Haul Institute (HHR) with GRIHA 5 Star Rating at Sector-145, Noida.	E-Tender	25/02/2019	Single Stage Two Packet System	09/04/2019	9	2 Nos. 1. UPRNN 2. RINA India Pvt Ltd	The tender is for consultancy services and is based on CQCCBS System (70:30)	LOA No. DFCC/Noida Unit/ Revised/PMC Tender/ CO Building & HHR/ 2649 dated 29.07.2019	Gian P Mathur & Associates Pvt. Ltd. C-55, East of Kailash, New Delhi - 110065	Rs. 4.752 Crores + GST applicable	36 Months (extended by 6 months)
62	CPM/DFCCIL/NOIDA UNIT/CONSTRUCTION OF DFCCIL CORPORATE OFFICE BUILDING/2018/01	Construction of DFCCIL Corporate Office Building including Related Allied Facilities at Noida under CPM/Noida.	Online	30/06/2018	Open E-Tender (Single Stage Two Packet system)	07/08/2018	5	Nil	Yes	LOA No: DFCC/Noida Unit/ Contract/ Construction of CO Complex/1805 Dated 01/10/2018	M/S KCC-HRC-GPPL (JV), E-60, Sector-51, Noida, Uttar Pradesh-201301	368560676.8	30/04/2020
63	CPM/MTC/DFCCIL/132KV NCR Tr. Line/OT/2015-16	Shifting and Commissioning of Three Phase Double Circuit 132 KV NCR Transmission line in connection with proposed DFCCIL ALIGNMENT at BORAKI, WEIR, DANKAUR, AND KHURJA in Khurja-Dadri section in the Jurisdiction of Chief Project Manager/DFCCIL/Meerut unit	Open Tender	10/12/2015	Double Bid System	13/01/2016	2	01 M/s MAN Structural Pvt. Ltd. P.B.No. 189, Near Loco, Jaipur (Rajasthan)	Yes	LOA NO CPM/MTC/DFCCIL/132KV NCR Tr. Line/OT/2015-16 dated 26.04.2016	M/S BC-VGS Infra JV (M/S Binod construction Industrial estate Kokar Ranchi-834001 & VGS Infrastructure Pvt. Ltd 140-B, Pocket-F, GTB Enclave Delhi-110093).	7.19 Crore	43830
64	CPM/MTC/Manpower Office/2017-18/OT	"Rendering Services of Housekeeping including Stenographer/PA, Auto-Cad Operator, Office Assistants, Attendants/Peons, Dak Courier/Dafaiwala, field men, round the clock office safety/security watch & Ward service, in the office under jurisdiction of CPM/Meerut, Dedicated Freight Corridor Corporation of India Limited."	Open Tender	05/11/2017	Single bid system	07/12/2017	1	Nil	Yes	LOA NO CPM/MTC/Manpower Office/2017-18/OT dated 30.01.2018	M/s G.A. Digital Web Word Pvt. Ltd. No. 1 Hargobind Enclave, Vikas Mark Extn., Delhi-110092	1.32 Cr.	43861
65	RFP No.: HQ/S&T/EC/Proc./TPWS/GC/DER-KRJ-SEB & KRJ-SNL dated 28.08.2018	Engineering Consultancy Services for Train Protection and Warning System Works in Dadri-Khurja-Bhaupur-Allahabad-Mughalsarai-Sonnagar and Sahnewal-Pilkhani-Khurja Sections of Eastern Dedicated Freight Corridor	RFP issued to shortlisted consultants in response to EOI.	EOI Publication: DFCCIL website- 05.03.2018 News Papers- 10.03.2018 UNDB website: 06.03.2018 RFP Publication: 28.08.2018 (sent to shortlisted consultants)	Single Stage Bidding from shortlisted consultants	15.11.2018	3	01 Rina Consulting S.p.A., Italy in Joint Venture with Barysly, India.	Yes	HQ/S&T/EC/Proc./TPWS/GC/DER-KRJ-SEB & KRJ-SNL Dated 29.03.2019	Aarvee Associates Architects Engineers & Consultants Pvt. Ltd.-India (Lead Member) in Joint Venture with Ingenieria y Economia del Transporte S.M.E.M.P., S.A.-Spain (INECO)	EURO 154,664/- (exclusive of local indirect taxes) & INR 18,283,300/- (exclusive of local indirect taxes)	18 months after the Commencement Date
66	DFC/ADI/Manpower hiring/01/ 2018-19	Engagement of manpower service	Open tender	21.06.2018	Single bid	26.07.2018	8	2. M/s- Max vigil security expert Pvt. Ltd. Ahmedabad 3. M/s- A.B. enterprise. 4. M/s- G.A. digital web world Pvt. Ltd. 5. M/s- Vital Facilities Pvt. Ltd. 6. M/s- Prolific Infra Pvt. Ltd. 7. M/s- Gujarat Enterprise. 8. M/s- Gujarat Infotech Ltd.	Yes	DFCC/ ADI/ Manpower Hiring/ 01/ 2018-19 dtd. 20.12.2018	M/s-Komal Enterprise. - Mehsana.	16,385,002	19.12.2020
67	MGS/3/2017-2018/4-ROB/Bihar/205	Construction of 04 ROB's (41, 46, 49, 50)	E-Tender (Open Tender)	20.09.2017	Single Stage-Two Packed	23.10.2017	2	M/s REW-GIPL (JV)	Yes	MGS/3/2017-2018/4-ROB/Bihar/205 dated 18.04.2018	M/s Woodhill-Rahee (JV)	50.54	17.10.2019

68	MGS/08/2018-19/ROB-PMC/SEB-MGS/209	PMC for Construction of ROB	E-Tender (Open Tender)	01.06.2018	Single Stage-Two Packed	04.07.2018	8	M/s PEMS & M/s RINA Consultant	Yes	MGS/08/2018-19/ROB-PMC/SEB-MGS/209 dated 08.09.2018	M/s Lion Engineering Consultants	8.61	07.03.2020
69	MGS/07/2018-2019/4-ROB/02	Construction of 04 ROB's (36,74,76,83)	E-Tender (Open Tender)	01.06.2018	Single Stage-Two Packed	03.07.2018	2	M/s Woodhill-HMM (JV)	Yes	MGS/07/2018-2019/4-ROB/02 dated 10.09.2018	M/s REW-JCL (JV),	66.35	9.03.2020
70	MGS/EN/11/2018-19/LC/3-ROB/Bihar/275	Construction of 03 ROB's (38,39,40)	E-Tender (Open Tender)	09.07.2018	Single Stage-Two Packed	30.08.2018	3	NIL All 3 Bidders qualified	Yes	MGS/EN/11/2018-19/LC/3-ROB/Bihar/275 dated 01.10.2018	M/s M.G. Contractor Pvt. Ltd.	97.37	31.03.2020
71	MGS/EN/09/2018-19/LC/41-46-49-50/Bihar/273	Construction of 04 ROB's (41, 46, 49, 50) - Approach portion	E-Tender (Open Tender)	09.06.2018	Single Stage-Two Packed	10.07.2018	2	Royal Infraconstru Ltd.	Yes	MGS/EN/09/2018-19/LC/41-46-49-50/Bihar/273 dated 05.10.2018	M/s Jhahhariya-Shresthabhishek (JV)	101.53	04.04.2020
72	MGS/EN/10/2018-19/LC/52-II & 55/Bihar/274	Construction of 02 ROB's (52/II, 55)	E-Tender (Open Tender)	18.06.2018	Single Stage-Two Packed	20.07.2018	2	Royal Infraconstru Ltd.	Yes	MGS/EN/10/2018-19/LC/52-II & 55/Bihar/274 dated 05.10.2018	M/s Jhahhariya-Shresthabhishek (JV)	79.52	04.04.2020
73	MGS/EN/12/2018-19/LC-42 & 45/Bihar/276	Construction of 02 ROB's (42, 45)	E-Tender (Open Tender)	24.07.2018	Single Stage-Two Packed	28.08.2018	1	NIL 1 Bidders qualified	Yes	MGS/EN/12/2018-19/LC-42 & 45/Bihar/276 dated 11.10.2018	M/s Jhahhariya-Galvano (JV)	76.01	10.04.2020
74	MGS/EN/18/2018-19/LC-52-54-57/Bihar/282	Construction of 03 ROB's (52, 54, 57)	E-Tender (Open Tender)	14.09.2018	Single Stage-Two Packed	15.10.2018	3	M/s Lakho Sathyendra-SP Malik (JV)	Yes	MGS/EN/18/2018-19/LC-52-54-57/Bihar/282 dated 30.10.2018	M/s Jhahhariya-Galvano (JV)	101.81	29.04.2020
75	MGS/EN/16/2018-19/LC-35-37-48/Bihar/280	Construction of 03 ROB's (35, 37, 48)	E-Tender (Open Tender)	31.08.2018	Single Stage-Two Packed	05.10.2018	2	Nil	Yes	MGS/EN/16/2018-19/LC-35-37-48/Bihar/280 dated 31.10.2018	M/s Jhahhariya-Galvano (JV)	90.5	30.04.2020
76	MGS/EN/15/2018-19/LC-61-62-63/Bihar/279	Construction of 02 ROB's (61, 62/63)	E-Tender (Open Tender)	24.08.2018	Single Stage-Two Packed	24.09.2018	2	Nil	Yes	MGS/EN/15/2018-19/LC-61-62-63/Bihar/279 dated 31.10.2018	M/s Jhahhariya-Galvano (JV)	67.66	30.04.2020
77	MGS/EN/17/2018-19/LC-70, 71, 75, 76 & 81/UP/281	Construction of 05 ROB's (70,71,75,78,81)	E-Tender (Open Tender)	08.09.2018	Single Stage-Two Packed	10.10.2018	3	M/s Jhahhariya-Galvano (JV)	Yes	MGS/EN/17/2018-19/LC-70, 71, 75, 76 & 81/UP/281 dated 15.11.2018	UP State Bridge Corporation Ltd.	51.08	14.05.2020
78	MGS/EN/19/2018-19/LC-64-66-67/Bihar/283	Construction of 03 ROB's (64, 66, 67)	E-Tender (Open Tender)	01.10.2018	Single Stage-Two Packed	31.10.2018	2	Nil	Yes	MGS/EN/19/2018-19/LC-64-66-67/Bihar/283 dated 16.11.2018	M/s M.G. Contractor Pvt. Ltd.	108.19	15.05.2020
79	MGS/EN/13/2018-19/LC-47 & 53/Bihar/277	Construction of 02 ROB's (47, 53)	E-Tender (Open Tender)	24.07.2018	Single Stage-Two Packed	27.08.2018	2	Nil	Yes	MGS/EN/13/2018-19/LC-47 & 53/Bihar/277 dated 26.11.2018	M/s Woodhill-Rahee (JV)	70.8	25.05.2020
80	MGS/EN/19/2018-19/GAQ RFO & Balance SEB-MGS/288	Construction of RFO	E-Tender (Open Tender)	01.11.2018	Single Stage-Two Packed	11.12.2018	3	NIL All 3 Bidders qualified	Yes	MGS/EN/19/2018-19/GAQ RFO & Balance SEB-MGS/288 dtd 01.01.2019	M/s C&C-ESM (JV)	124.16	30.06.2020
81	MGS/EN/RUB/Approaches/172/3/2016	Construction of DFC side approaches of RUB/LHS at LC No. 35, 37, 44, 48, 51, 52, 54, 57, 58, 64, 65, 66, 67, 77 & 79	E-Tender (Open Tender)	28.12.2016	Single Stage-Two Packed	27.01.2017	2	M/s Sushil Kumar	Yes	HQ/EN/RUB/BBU/172/1 dated 08.06.2017	M/s HV Infratex Ltd.	14.03	25.04.2019
82	MGS/EN/RUB/BBU/172/1	Construction of RUB/LHS at BBU yard between SEB-MGS section	Tender (Open Tender)	06.06.2016	Single Stage-Two Packed	20.07.2016	1	NIL	Yes	MGS/EN/RUB/BBU/172/1 dated 15.05.2017	M/s Riya Builders and Developers Pvt. Ltd	4.99	31.12.2018
83	MGS/02/2017-2018/ROB/DRG-Design/204	Consultancy services for Development and Preparation of GAD of 14 nos. ROB's	E-Tender (Open Tender)	28.09.2017	Single Stage-Two Packed	10.11.2017	5	NIL All 5 Bidders qualified	Yes	MGS/02/2017-2018/ROB/DRG-Design/204 dated 05.01.2018	M/s Park Project Consultancy	4.07	05.07.2019
84	DFCC/MGS/Hiring of Manpower Services/6/2017	Providing of manpower services for the office of CPM/Mughalsarai at Varanasi	E-Tender (Open Tender)	10.11.2017	Single Stage-Single Packed	12.12.2017	6	NIL All 6 Bidders qualified	Yes	DFCC/MGS/Hiring of Manpower Services/6/2017 dated 22.02.2018	M/s RAW One Security Services	1.37	25.02.2020
85	MGS/EN/Track-Maint/1/2017 (R3)	Maintenance of track between SSM-DGO	E-Tender (Open Tender)	09.03.2017	Single Stage-Single Packed	10.04.2017	2	NIL All 2 Bidders qualified	Yes	MGS/EN/Track-Maint/1/2017 (R3) dated 19.12.2017	M/s Anadi Kishore Pranami	2.61	19.12.2019
86	HQ/SYS/EC/D-B/MGS-DGO&KWDN-CPBH-SEBN dated: 29.12.2017	Design, Supply, Construction, Installation of 2x25 kV Electrification, Signalling & Telecommunication and Associated Works Including Testing and Commissioning for Double Track Electrified Railway Line on Design Build Lump Sum Basis from Mughalsarai to New Sonnagar and Chirailapathu Station (Excluding New Karwandiya -New Durgauti Section) of Eastern Dedicated Freight Corridor	Prequalification followed by single stage-two packets bidding	29.12.2017	single stage-two packets bidding from Pre-qualified bidders	20.04.2018	3	Nil (All three bidders qualified) 1. M/s TATA Projects-Texmaco (JV) 2. M/s Siemens Limited 3. M/s Larsen & Toubro Limited)	Yes	HQ/EL/SYS/D-B/MGS-SEBN (EX. DGON-KWDN)/2018 dated 14.12.2018	M/s Larsen & Toubro Limited	INR 481.00 Crs	19.11.2020
87	HQ/EN/EDFC-1/PQ/RFO/BRKN-DER dated 06.03.2018, & IFB No: HQ/EN/EDFC-1/BID/RFO/BRKN-DER dated 27.06.2018	Design and Construction of Rail Flyover and approaches on Viaducts, Formation in Embankments/Cuttings including blanketing, Supply and Spreading of Ballast and related works for single track electrified railway line on Design Build Lump Sum Basis connecting New Boraki DFC yard to Dadri yard approx. length 4.54 Kms from Ch. 0.00 m (Rly Km 1410.436) to Ch. 4540 m (Rly Km 1414.955) and related Diversion works in connection with Eastern Dedicated Freight Corridor in the state of Uttar Pradesh in India	Open PQ	Issued PQ on 07.03.2018, Bid on 27.06.2018.	PQ followed by bidding single stage two packet.	PQ 03.05.2018, Bid 20.09.2018	PQ-4, Bid-3.	PQ-Nil, Bid-Nil.	Yes	LOA No.HQ/EN/EDFC-1/BID/RFO/BRKN-DER dated 12.11.2018	M/s M.G. Contractors Pvt. Ltd., Panchkula, Haryana.	Rs.172.80 Cr.	600 days
88	HQ/Admin/Tender/Housekeeping services /17	Engagement of housekeeping services for DFCCIL's Corporate office ,New Delhi	E-open tender	19.03.2018	Single	12.04.2018	5	No. - 2 1. M/s Avia Xpert (P) Ltd.,New Delhi 2.M/s Das Restaurant, Jaipur, Rajasthan	Yes	HQ/Admin/Tender/Housekeeping services /17 dtd .02.07.2018	M/s ASHIRBAD HOUSEKEEPING SERVICES PVT. LTD ,NEW DELHI	Rs. 3,13,97,750.60/-	31.07.2020

89	HQ/AD/VEHICLE TENDER-2018	Hiring of Vehicles for DFCCIL Corporate Office, new Delhi	E-open tender	15.6.2018	Single	23.7.2018	5	No.4 1. M/s Ecos (I) Mobibility & Hospitality Pvt. Ltd. New Delhi 2. M/s Kuldip Tourist Taxi , New Delhi 3. Avtar Travels ,New Delhi 4 S.A.Travels, New Delhi	Yes	HQ/AD/VEHICLE TENDER-2018 dtd. 08.10.2018	M/s Vivek travels Pvt. Ltd.New Delhi	Rs. 7,42,05,896.66/-	14.10.2020
90	HQ/AD/Security Services/2	Security & Allied Services for the DFCCIL Corporate Office, New Delhi	E-open tender	17.11.2016	Single	01.12.2016	3	No.-2 1. M/s Rahul Bose Security Agency, new Delhi 2. M/s Mohit Bawa Security Agency, New Delhi	Yes	HQ/AD/Security Services/2, dtd. 29.12.2016	M/s 3097/ Rang Nath Rai Security Agency, New Delhi	Rs. 2,22,53,339/-	31.12.2018
91	RFP No.HQ/OP & BD/HEAVYHAUL/DMCSD/RFP/2014	Consultancy Services for Development of Marketing and Commercial Strategies for DFCCIL and its Catchment Areas (DMCSD)	RFP issued to Short listed consultants in response to EOI	EOI Publication in New papers - 24/08/2014& 26/08/2014 On website – 28/08/2014	EOI followed by Selection of Consultants on QCBS System	20.01.2015	4	Nil	Yes	HQ/OP & BD/HEAVYHAUL/DMCSD/RFP/2014, 06/10/2015	M/s Price watre house Coopers Private Limited in Joint Venture with M/s PWC Strategy & (India) Pvt. Ltd., M/s Hamburg Port Consulting GmbH, Germany and M/s UNICONSULT Universal Transport Consulting GmbH, Germany	Rs. 9,61,01189/-	15.12.2018
92	RFP No. HQ/OP & BD/HEAVY HAUL/ISMD/RFP /2014	Consultancy Services for Institutional Strengthening Module of DFCCIL (ISMD)	RFP issued to Short listed consultants in response to EOI	EOI Publication in New papers - 17/08/2014 On website – 19/08/2014	EOI followed by Selection of Consultants on QCBS System	16.04.2015	2	Nil	Yes	No. HQ/OP & BD/HEAVY HAUL/ISMD/RFP/2014 dtd. 22/09/2015	M/s CPCS Transcom International Limited (Barbados) in Joint Venture with CPCS Transcom Limited (Canada) Suit G6, Welches Plaza, Welches, St.Michael, Barbados	Rs.6,96,82,371.56/-	11.11.2018 extension under process
93	HQ/HR/Tender/CO/6	Engagement of Manpower service provider for outsourcing of Secretarial and Support Manpower services in DFCCIL Corporate Office.	Newspapers Open Tender	03.12.2015	Single	22.12.2015	9	Nil	Yes	HQ/HR/Tender/CO/6 dtd. 29.01.2016	M/s M.J.Solanki, Bhavnagar, Gujrat	Rs. 7,43,01,491/-	28.02.2019
94	CPM/DFCCIL/NO IDA Unit/ Hiring of Manpower/2018/02	Engagement of Manpower Services Provider for Outsourcing of Support Services in DFCCIL under CPM/Noida Unit for a period of Two year (extendable by additional one year)	E-Tendering	17.07.2018	Single Packet	10.08.2018	5	Nil	Yes	DFCCIL/Noida Unit/Hiring of Manpower/Rakshak/2018/02 dated 30.10.2018	M/s Rakshak Securitas Pvt.Ltd	2,95,69,452/-	16.09.2020
95	No: HQ/SEMU/SESMRC/EDFC-3/2017	Consultancy Services for Social & Environmental Safeguard Monitoring and Review Consultant (SESMRC) for EDFC-3 project: Sahnewal-Pilkhani section, 175 Kms, Khurja-Dadri section, 46 Kms and Pilkhani-Khurja section, 221 Kms and Balance 3 QPRs of EDFC-1 project: Khurja-Bhaupur section, 343 Kms.	RFP issued to Short listed consultants in response to EOI	EOI:- 22.11.2017 in newspaper & 01.12.2017 in UNDB website RFP:- 02.01.2018 (sent to shortlisted consultant)	Single stage bidding from Shortlisted Consultants	05.02.2018	5	01: M/s EPTISA Servicios de Ingenieria, S.L., Madrid, Spain	Contract Awarded to Highest Combined Score Consultant	No. HQ/SEMU/SESMRC/EDFC-3/2017 Dated 28.03.2018	M/s LEA Associates South Asia Pvt. Ltd.	INR 3,31,98,000/-	45 Months from date of Commencement
96	No: HQ/EN/Proc./GC-III/RFP	Balance General Consultancy Services for Khurja-Sahnewal and Khurja-Dadri Section of Eastern Dedicated Freight Corridor.	RFP issued to Short listed consultants in response to EOI	EOI: 29.09.2017 & 26.10.2017 RFP: 12.02.2018	Single stage bidding from Shortlisted Consultants	27.03.2018	2	Nil	Contract Awarded to Highest Combined Score Consultant	No. HQ/EN/Proc./GC-III Dated 09.05.2018	Egis Rail S.A-Egis India JV	INR 2,72,17,210/-	8 Months from date of Commencement
97	RFP No.: HQ/S&T/EC/ISA/MGS-BPUN dated 11.12.2017	Consultancy Services for Independent Safety Assessment of Signalling Works of Mughalsarai – New Bhaupur section of Eastern DFC Project-2.	RFP issued to shortlisted consultants in response to EOI.	EOI Publication: DFCCIL website- 25.01.2017 News Papers- 02.02.2017 UNDB website: 02.02.2017 RFP Publication: 11.12.2017 (sent to shortlisted consultants)	Single Stage Bidding from shortlisted consultants	19.01.2018	3	Nil	Yes	HQ/S&T/EC/ISA/MG S-BPUN dated 23.03.2018	Italcertifier S.p.A, Italy	Euro 149,859 (exclusive of local indirect taxes)	15 months after the Effective Date
98	RFP No: HQ/EN/Procurement/PMC/KRJ-PKY Dated 25.10.2016	Project Management Consultancy Services for Khurja - Pilkhani Section (Approx. 222 Route Kms) of Eastern Dedicated Freight corridor Project-3	RFP issued to Short listed consultants in response to EOI	EOI: 20.05.2016 RFP: 25.10.2016	Single stage bidding from Shortlisted Consultants	30.01.2017	4	NIL	Contract Awarded to Highest Combined Score Consultant	HQ/EN/Procurement/PMC/KRJ-PKY, Dated 20.02.2018	Systra MVA Consulting (India)Pvt. Ltd and Systra S.A. France 'JV'	EURO: 23,92,390/- and INR 49,07,66,000/-	68 Months from date of Commencement
99	ICB No. HQ/EN/EC/D-B/ Khurja - Pilkhani section, dated 19.08.2016	Design and Construction of civil, Structures and Track Works, involving Formation in Embankment/ Cuttings, Ballast on Formation, Track Works, Bridges, Structures, Buildings, yards & Integration with Indian Railway's Existing Railway system and Testing & Commissioning on Design-Build Lump-Sum Basis of Khurja - Pilkhani Section (approx. 222 route Km of Single Line) of Eastern Dedicated freight Corridor (Contract Package-303)	Prequalification followed by two stage bidding	SPN issued on 30.04.2015 and first stage Bid invitation issued on 22.11.2016. Second stage bid invitation issued on 22.06.2017.	Two stage bidding from Pre-qualified bidders	First stage Bid (Technical bid): 08.11.2016 Extended up to 22.11.2016 and Second Stage Bid (Financial Bid from technically qualified bidders): 12.06.2017 and it was extended up to 22.06.2017	8 for Technical bid (1st stage) and 6 for Financial bid (2nd stage)	NIL	YES	HQ/EN/EC/D-B/ Khurja - Pilkhani section/CP-303, dated 15.03.2018	Larsen & Toubro Ltd.	INR 28,63,81,13,280.00	24th June, 2021 (i.e 1200 days from Date of Commencement of work on 12.03.2018)

100	HQ/S&T/WC-II/ISA	Independent Safety Assessment Services for Signalling System of Phase-II (Rewari -Dadri and JNPT-Vadodara section) of the Western Dedicated Freight Corridor	Limited tender to firms on RDSO's list of ISA	28/07/2017	Single Stage Two Envelop Bidding	05/10/2017	3	Nil	Yes	LOA No. HQ/S&T/ISA/WDFC-II/Bid Evaluation dated: 01/01/2018	M/s Bureau veritas Italia S.p.A	2.7264699	3 Years from date of issue of LOA
101	CPM/DFCCIL/NOIDA UNIT/Architectural Consultancy/2016/3	Selection of Architectural & Design Consultancy Firm, for Providing comprehensive Architectural & Design Consultancy Services for the Following Work: Detailed Master Planning of "DFCCIL Inegrated Office Cum Residential Complex" with Pre-Certified GRIHA 5 Star Rating (on the land measuring approx. 16.8491 Hect. At Noida-Greater Noida Expresswat in Village Jhatta, Noida) & Complete Design, Drawing & Development of a Corporate Office Building with GRIHA 5 Star Green Building rating (of built up area 19200 sqm) to be constructed in Phase-I of the Project.	E-tendering	28/08/2016	Two Bid System	05/10/2016	11	Stage -I (i) KliMart Pvt. Ltd. (ii) Mecon Limited	Awarded Using CQCCBS (Combined Quality Cum Cost Based System) System	LOA No. DFCC/ Noida Unit/ Arch-Tender/ Contract/370 dtd 29/11/2016	Space Combine	17,136,000	13/12/2019
Note:- For Stage-II Tech. Evaluation concept Presentation were given by bidders to nominated Jury (Approved by Corporate Office) Out of 9, Only 2 bidders qualified Stage-II technical Evaluation, therefore, Financial offers of only these 2 bidders (C.P. Kukreja & Space Combine) were opened.													
102	CPM/DFCCIL/Noida Unit/ Hiring of Commercial Vehicles/ 2017/01	Hiring of Commercial Vehicles for official use of CPM/DFCCIL/Noida Unit for a period of two years.	E-tendering	08/02/2017	Two Bid	03/03/2017	3	2 M/s Indraprastha Services, Lado Sarai M/s Vivek Travels, Pitampura	Yes	LOA No. DFCC/Noida Unit/Hiring of Commercial Vehicles/2017/01/57 2 dtd 23/03/2017	M/s Amrita travels, Mohan Nagar , Gaziabad	Rs 1,65,97,584/-	07/04/2019
103	CPM/DFCCIL/Noida Unit/Hiring of Manpower Services/2017/02 dtd 16/05/2017	Engagement of Manpower Services Provider for Outsourcing of support services in DFCCIL under CPM/Noida Unit for a period of one year (extendable by additional 1 year)	Open tender	20/05/2017	Single Bid system	13/06/2017	4	NIL	Yes	LOA No. DFCC/ Noida Unit/Hiring of Manpower/2017/02 dtd 28/06/2017	M/s Crux Management Services Pvt. Ltd., Begumpet, Hyderabad.	1.15 crs	30/06/2018
104	DFC/ADI/ENGG/ADI-PNU/ROB/ LC No. 211 & 216	Construction of ROB	Open Tender	05.01.2017	Two bid system	18.02.2017	2	Ranjit Construction Company	Yes	LOA No.- ADI/ENGG/ADI-PNU/ROB/LC No. 211 & 216 Dated:- 06.05.2017	Rachana Construction Co.	63.83	05.01.2019
105	HQ/S&T/WC-I/ISA-R	Independent Safety Assessment Services for Signalling System including TPWS of Phase-I (Rewari-Makarpura) of the Western Dedicated Freight Corridor and Signalling Generic Products	Limited tender to firms on RDSO's list of ISA	26/10/2016	Single Stage Two Envelope Bidding	28/11/2016	3	NILL	Yes	HQ/S&T/WC-I/ISA-R Dated 31-01-2017	ITALCERTIFER S.p.A.	4.2961 (excluding local service tax component)	4 Years from date of issue of LOA.
106	DFC/ADI/ENGG/ADI-PNU/ROB/ LC No. 199 & 201	Construction of ROB	Open Tender, E-Tender	08.12.2016	Two bid system	10.01.2017	3	NA	Yes	LOA No.- ADI/ENGG/ADI-PNU/ROB/LC No. 199 & 201 Dated:- 22.03.2017	Rachana Construction Co.	76.87	21.11.2018
107	ICB No: HQ/EN/Procurement/QSAC/SNL-KRJ-DER, Dated: 18.05.2016	Quality and Safety Audit Consultancy Services for Sahnewal-Khurja Section with Khurja-Dadri Link of Eastern Dedicated Freight Corridor.	Short listing followed by Single Stage and Two Packet System	EOI invited on 05.10.2015 and Request for Proposal invited (Technical + Financial Proposal) on 18.05.2016	Single stage bidding from Shortlisted Consultants	Expression Of Interest: 05.11.2015 and Request for Proposal (Technical + Financial): 28.06.2016 Extended up to 12.07.2016	Expression Of Interest: 18 Request for Proposal (Technical + Financial): 3	NIL	Contract Awarded to Highest Combined Score Consultant	HQ/EN/Procurement/QSAC/SNL-KRJ & KRJ-DER Dated: 20.03.2017	Joint Venture of ITALFERR S.p.A – VOGUE Construction & Consultancy Services Pvt. Ltd.	EURO 14,04,000.00 and INR 18,81,50,000.00/-	45 (Forty Five) Months from date of Commencement
108	ICB No: HQ/EN/Proc./IR/ SRESTHA, Dated 16.03.2017	Consultancy Services for study on the Special Railway Establishment for Strategic Technology & Holistic Advancement (SRESTHA) in Indian Railways	Short listing followed by Single Stage and Two Packet System	EOI invited on 28.6.2016 and 02.08.2016 and Request for Proposal invited (Technical + Financial Proposal) on 21.09.2016	Single stage two packet bidding from Shortlisted Consultants	Expression Of Interest: 17.08.2016 and Request for Proposal (Technical + Financial): 27.10.2016 Extended up to 21.11.2016	Expression of Interest: 10 Request for Proposal (Technical + Financial): 4	NIL	Contract Awarded to Highest Combined Score Consultant	HQ/EN/Proc/IR/ SRESTHA Dated 16.03.2017	Monash University's Institute of Railway Technology, Australia	AUD 635,160/- excluding service tax	4 (Four) Months from date of Commencement
109	ICB No: HQ/EN/Proc./IR/ SUTRA & RPIO, Dated 30.08.2016	Consultancy Services for study on the Railway Planning & Investment Organization (RPIO) and Special Unit for Transportation Research and Analysis (SUTRA) in Indian Railways	Short listing followed by Single Stage and Two Packet System	EOI invited on 12.07.2016 and Request for Proposal invited (Technical + Financial Proposal) on 30.08.2016	Single stage bidding from Shortlisted Consultants	Expression Of Interest:02.08.2016 and Request for Proposal (Technical + Financial): 05.10.2016 Extended up to 17.11.2016	Expression Of Interest: 13 Request for Proposal(Technical + Financial):4	Nil	Contract Awarded to Highest Combined Score Consultant	HQ/EN/Proc/IR/RPIO & SUTRA Dated 15.02.2017	KPMG Advisory Services Private Limited, India	INR 2,36,28,250	4 (Four) Months from date of Commencement
110	IFP No: HQ/EN/EC/PQ/Track/MGS-DGO&KWDN-CPBH-SEBN dated 14/01/2016, & IFB No: HQ/EN/EC/Track/MGS-DGO&KWDN-CPBH-SEBN dated 11.07.2016	Design, Supply and Construction of Track & Track related works including Testing & Commissioning for double track electrified railway line on Design Build Lump Sum Basis from Mughalsarai to New Sonnagar and Chirailapathu (excluding New Karwandiya – New Durgauti Section) of Eastern Dedicated Freight Corridor.	Open PQ	Issued PQ on 14.01.2016, Bid on 11.07.2016.	PQ followed by bidding single stage two packet.	PQ 17.03.2016, Bid 27.09.2016	PQ-5, Bid-2.	PQ-Nil, Bid-Nil.	Yes	LOA No. HQ/EN/EC/Bal.Track/MGS-DGO&KWDN-CPBH-SEBN/Bid Doc dated 25.01.2017	M/s Kalindee Rail Nirman (Engineers) Limited, New Delhi.	Rs.196.90 Cr.	730 days
111	HQ/SEMU/EC/S ESMRC/APL-3/2016	Social and Environmental Safeguards Monitoring and Review Consultancy (SESMRC) for Sahnewal-Pilkhani (175 Kms) and Khurja- Dadri (46 Kms) Sec. (APL-3) of EDFC Project. Total 221 Kms	Open Tender	09.03.2016	Two Packet System	01.07.2016	3	All qualified	Yes	HQ/SEMU/EC/SESMRC/APL-3/2016 Dated: 16.12.2016	M/s Operation Research Group Pvt.Ltd.	1.67	1.10.2020 (45 months)
112	Hq/EN/WC/E&S	Engg service Consultancy (Rewari-Vadodara section, WDFC, Ph-1)ES-1	Open, in terms of JICA Guidelines	30/10/2009	EOI followed by Selection of Consultants on QCBS System	21/12/2009	1	Nil	Sole tenderer	Date of Award-12-05-2010 CA No- Hq/EN/WC/E&S dated 12-05-2010	N.K. Consortium	127.46	29 months from date of commencement i.e. from 13-06-2010; up to 30-10-2012
113	Hq/EN/WC/Ph-II/ECS	Engg service Consultancy (JNPT-Vadodara & Rewari-Dadri sections, WDFC, Ph-2) ES-2	Open, in terms of JICA Guidelines	09/07/2010	EOI followed by Selection of Consultants on QCBS System	18/10/2010	1	Nil	Sole tenderer	Date of Award-31-10-2011 CA No- Hq/EN/WC/E&S dated 30-11-2011	N.K. Consortium-2	99.25	21 months from the date of issue of Client's Notice to Proceed i.e. From 30-12-2011 Up to 30-09-2013

114	2011/WC/Ph.I/P Q	Civil, Building Track Contract Package (Rewari- Iqbalgarh, WDFC-Ph-1) CTP-1&2	Open, in terms of JICA Guidelines	18/11/2011	Prequalification followed by Single Stage Two Envelope Bidding System	27/09/2012	2	Nil	Yes	Date of Award-07-06-2013 CA No- HQ/EN/PWC/Phase-I Pkg- 1&2/D&B/1/Sojitz- L&T dated 06-08- 2013	Sojitz-L&T Consortium	6,699.50	208 weeks from date of commencement i.e. 30-08-2013 up to 25-08-2018
115	2013/WC/Ph.I/P Q-3A(R)	Electrical Package (Rewari- Makarpura-WDFC-Ph-1) EMP-4	Open, in terms of JICA Guidelines	01/07/2013	Prequalification followed by Single Stage Two Envelope Bidding System	07/03/2014	2	Nil	Yes	Date of Award-26-08-2014 CA No- HQ/EN/PWC/PHASE- I PKG- 3A(R)/D&B/2/JFE- Gammon Dated 15- 10-2014	JFE-Gammon Consortium	328.00	208 weeks from date of commencement i.e. 20-11-2014 up to 15-11-2018
116	2013/WC/EMP- 4/Ph-1/Bid	Electrical Package (Rewari- Makarpura-WDFC-Ph-1) EMP-4	Open, in terms of JICA Guidelines	28/03/2013	Single Stage Two Envelope Bidding (Post PQ)	26/02/2014		Nil	Yes	Date of Award-18-11-2014 CA no- Hq/EL/WC/Phase- 1/Pkg-EMP- 4/D&B/3/Sojitz-L&T dated 04-03-2015	Sojitz-L&T Consortium	3097.00	200 weeks from date of commencement i.e. 15-05-2015 up to 15-03-2019
117	2013/WC/STP- 5/Ph-1/Bid	Signalling & Telecom Package (Rewari-Makarpura-WDFC-Ph-1) STP-5	Open, in terms of JICA Guidelines	15/04/2013	Single Stage Two Envelope Bidding (Post PQ)	21/11/2014	2	Nil	Yes	Date of Award-22-06-2015 CA no- Hq/S&T/WC/Phase- 1/Pkg ST P- 5/D&B/4/S.A.F.E. dated 10-12-2015	S.A.F.E. Consortium	1780.2	338 weeks from date of commencement i.e. 11-01-2016 up to 04-07-2022
118	2014/WC/STP- 5A/Phase-I&II/Bid	Train Protection & warning System (TPWS) Package STP-5A	Open, in terms of JICA Guidelines	14/08/2014	Single Stage Two Envelope Bidding (Post PQ)	28/11/2014	2	Nil	yes	28/11/2014	I-N Signal Cosortium	608.99	442 weeks from date of commencement i.e. 01-06-2016 up to 20-11-2024
119	Hq/EN/WC/Ph.II/ PMC	Project Management Consultancy (Rewari-Makarpura-WDFC-Ph-1) PMC-1	Open, in terms of JICA Guidelines	08/04/2013	EOI followed by Selection of Consultants on QCBS System	28/06/2013	1	Nil	Sole tenderer	Date of Award-26-02-2014 CA no- Hq/EN/WC/PMC-1 dated 27-03-2014	NKC	653	06 years from date of commencement i.e. 11-04-2014 up to 09-04-2020; for Loco related activities, 96 months i.e. up to 28-02-2022
120	HQ/EN/WC/Ph.II/ CTP-3R	Civil, Building Track Contract Package (Iqbalgarh-Vadodara, WDFC-Ph-1) CTP-3R	Open, in terms of JICA Guidelines	01/06/2015	Single Stage Two Envelope Bidding (Post PQ)	11/09/2015	2	Nil	Yes	Date of Award-25-02-2016 CA No- HQ/EN/PWC/PHASE - I PKG - 3(R)/ D&B/8/Sojitz-L&T- Gayatri dated 17- 05-2016.	Sojitz-L&T- Gayatri Consortium	4743.9	208 weeks from date of commencement i.e. 06-06-2016 up to 01-06-2020
121	2014/HQ/EN/PW C/CTP-11	Civil, Building Track Contract Package (JNPT-Vaiterana, WDFC-Ph-2) CTP-11	Open, in terms of JICA Guidelines	18/06/2014	Prequalification followed by Single Stage Two Envelope Bidding System	15/03/2016	2	Nil	Yes	Date of Award-15-07-2016 CA no- HQ/EN/PWC/Phase- II/Pkg CTP- 11/D&B/9/Express Freight Railway Consortium dated 10- 11-2016	Express freight Railway Consortium	2949	208 weeks from date of commencement
122	Hq/En/WC/Ph.II/ PQ-12 & 13	Civil, Building Track Contract Package (Vaiterana-Sachin, WDFC-Ph-2) CTP-12	Open, in terms of JICA Guidelines	12/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	10/11/2014	2	Nil	Yes	Date of Award-22-05-2015 CA no- Hq/EN/PWC/Phase- II Pkg- 12/D&B/3/Express Freight Consortium dated 18-08-2015	Express Freight Consortium	2170.6	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
123	Hq/En/WC/Ph.II/ PQ-12 & 13	Civil, Building Track Contract Package (Sachin - Makarpura(Vadodara) section, WDFC-Ph-2)CTP-13	Open, in terms of JICA Guidelines	12/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	10/11/2014	2	Nil	Yes	Date of Award-22-05-2015 CA no- Hq/EN/PWC/Phase- II Pkg- 13/D&B/4/Express Freight Consortium dated 18-08-2015	Express Freight Consortium	2157.6	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
124	Hq/ENWC/Ph.II/ PQ-15A,15B & 15C	Spl Bridge Package Civil, Building Track Contract Package (JNPT-Vadodara section, WDFC-Ph-2)CTP-15A	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2	01 JFE-Gammon Consortium	yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase- II Pkg- 15A/D&B/5/IIS-L&T Consortium dated 06- 08-2015	IIS-L&T Consortium	518.1	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
125	Hq/ENWC/Ph.II/ PQ-15A,15B & 15C	Spl Bridge Package Civil, Building Track Contract Package (JNPT-Vadodara section, WDFC-Ph-2) CTP-15B	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2	Nil	Yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase- II Pkg- 15B/D&B/6/IIS-L&T Consortium dated 06- 08-2015 dated 06-08- 2015	IIS-L&T Consortium	330.7	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
126	Hq/ENWC/Ph.II/ PQ-15A,15B & 15C	Spl Bridge Package Civil, Building Track Contract Package (Rewari-Dadri section, WDFC-Ph-2)CTP-15C	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2	Nil	Yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase- II Pkg- 15C/D&B/7/IIS-L&T Consortium dated 06- 08-2015	IIS-L&T Consortium	214.11	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
127	Hq/EN/WC/BRID GES/D&B/1	Spl. Bridge Package (Vaiterana-Utran, 54 Bridges)	Open	11/07/2008	Single stage two envelope bidding system	04/09/2008	5	Nil	Yes	Date of Award- 26/12/2008 CA No- Hq/EN/WC/Bridges/ D&B/1/Soma dated 17-03-2009	Soma Enterprises Ltd	605.15	30 months of issue of Acceptance letter no- Hq/EN/WC/Bridges/D&B/1 dated 26-12-2008
128	2013/WC/EM/Ph. II/PQ	Electrical Package (JNPT-Vadodara section, WDFC,Ph-2) EMP-16	Open, in terms of JICA Guidelines	26/09/2014	Prequalification followed by Single Stage Two Envelope Bidding System	09/10/2015	2	Nil	Yes	Date of Award-21-01-2016 CA no- 2015/Hq/EL/PH- II/EMP-16/8/Sojitz- L&T dated 31-03- 2016	Sojitz-L&T Consortium	1213	182 weeks from date of commencement i.e. 02-05-2016 up to 28-10-2019
129	2014/WC/S&T/P h.II/PQ	(JNPT-Vadodara section, WDFC,Ph-2) STP-17	Open, in terms of JICA Guidelines	25/09/2014	Prequalification followed by Single Stage Two Envelope Bidding System	26/11/2015	2	Nil	Yes	Date of Award-13-05-2016 CA No- HQ/S&T/WC/Ph- 2/Pkg STP-17/ D&B/9/Sojitz-L&T dated 10-08-2016	Sojitz-L&T Consortium	631	208 weeks from date of commencement i.e. 29-08-2016 up to 24-08-2020

130	Hq/EN/WC/Ph-2/PMC(2R)	Project Management Consultancy (JNPT-Vadodara & Rewari-Dadri sections, WDFC, Ph-2) PMC-2R	Open, in terms of JICA Guidelines	04/06/2015	EOI followed by Selection of Consultants on QCBS System	06/07/2015	1	Nil	Sole tenderer	Date of Award-15-02-2016 CA no- HQ/EN/PWC/PMC-2R dated 21-03-2016	OCG Consortium	555	Part-A- 4+2 Years Part-B-6+2 Years from Commencement date i.e. on 31-03-2016
131	Hq/EN/WC Ph.II/PQ-14	Integrated Contract Package of Design and Construction of Civil, Building and Track Works, Electrical and Mechanical Works and Signal and Telecom Works (CTP-14) from Dadri to Rewari (WDFC-Ph-2)	Open, in terms of JICA Guidelines	25/05/2014	Prequalification followed by Single Stage Two Envelope Bidding System	07/04/2016	2	Nil	Yes	Date of Award-14-10-2016 LOA No- 2016/HQ/EN/PWC/CTP-14/Price Bid Evaluation dated: 14-10-2016 CA no- HQ/EN/PWC/Phase-II/Pkg CTP-14/D&B/10/Sojitz-L&T Consortium dated 09-01-2017	Sojitz-L&T Consortium	3798.99	208 weeks from date of commencement-
132	DFC/ADI/ENGG/ADI-PNU/ROB/LC.NO .227	Construction of ROB	Open Tender	21.07.2016	Two bid system	26.08.2016	4	M/s. R.C.Patel Co.(JV)	Yes	LOA No:- ADI/ENGG/ADI-PNU/ROB/LC.No. 227 Dated:- 28.12.2016	Rachana Construction Co.	34.92	27.06.2018
133	DFC/ADI/ENGG/ADI-PNU/ROB/LC.NO .208 & 208B	Construction of ROB	Open Tender	19.07.2016	Two bid system	24.08.2016	3	NA	Yes	LOA No:- ADI/ENGG/ADI-PNU/ROB/LC.No. 208 & 208B Dated:28.12.2016	Rachana Construction Co	58.45	27.08.2018
134	ICB No: HQ/EN/Procurement/PMC/KRJ-DER, Dated 30.10.2015	Project Management Consultancy Services for construction of double line electrified (2x25 KV) Railway Track complete with Signaling & Telecommunication System and related infrastructure for Khurjal - Dadri Section (Approx. 46 Kms) of Eastern Dedicated Freight corridor Project	Short listing followed by Single Stage and Two Packet System	EOI invited on 27.03.2015 and Request for Proposal invited (Technical + Financial Proposal) on 30.10.2015	Single stage bidding from Shortlisted Consultants	Expression Of Interest: 15.05.2015 and Request for Proposal (Technical + Financial): 04.12.2015 Extended up to 18.04.2016	Expression Of Interest: 16 Request for Proposal (Technical + Financial):3	NIL	Contract Awarded to Highest Combined Score Consultant	HQ/EN/Procurement/PMC/ KRJ-DER Dated 20.10.2016	TYPSA-ICT-BARSYL (JV)	EURO: 1698000 and INR 21,39,69,500	60 Months from date of Commencement
135	DFC/ADI/ENGG/ADI-PNU/ROB/LC.NO .214 & 220/R1	Construction of ROB	Open Tender	14.06.2016	Two bid system	18.07.2016	2	M/s. Rakesh Construction Co.	Yes	LOA No:- ADI/ENGG/ADI-PNU/ROB/LC.No.214 & 220/R1 Dated:- 05.10.2016	Rachana Construction Co.	68.84	05.06.2018
136	CTP-14	Integrated Contract Package of Design and Construction of Civil, Building and Track Works, Electrical and Mechanical Works and Signal and Telecom Works (CTP-14) from Dadri to Rewari (WDFC-Ph-2)	Open, in terms of JICA Guidelines	25/05/2014	Prequalification followed by Single Stage Two Envelope Bidding System	07/04/2016	2		Yes	Date of Award-14-10-2016 LOA No- 2016/HQ/EN/PWC/CTP-14/Price Bid Evaluation dated: 14-10-2016	Sojitz-L&T Consortium	3798.99	208 weeks from date of commencement
137	ALD(E)/EN/ROB/2016/OT-2/177	ROB Work	Open Tender	04/06/2016	Two Bid System	04/07/2016	3	NILL	Yes	LOA No. ALD(E)/EN/ROB/2016/OT-2/177, dated 30/08/2016	M/s Lall Construction Co.	13.49	30/11/2017
138	ES-1	Engg service Consultancy (Rewari-Vadodara section, WDFC, Ph-1)ES-1	Open, in terms of JICA Guidelines		EOI followed by Selection of Consultants on QCBS System	21/12/2009	1		Sole tenderer	Date of Award-12-05-2010 No-Hq/EN/WC/E&S dated 12-05-2010	N.K. Consortium	127.46	29 months from date of commencement i.e. from 13-06-2010; up to 30-10-2012
139	ES-2	Engg service Consultancy (JNPT-Vadodara & Rewari-Dadri sections, WDFC, Ph-2) ES-2	Open, in terms of JICA Guidelines	09/07/2010	EOI followed by Selection of Consultants on QCBS System	18/10/2010	1		Sole tenderer	Date of Award-31-10-2011 No-Hq/EN/WC/E&S dated 30-11-2011	N.K. Consortium-2	99.25	21 months from the date of issue of Client's Notice to Proceed i.e. From 30-12-2011 Up to 30-09-2013
140	CTP-1 & 2	Civil, Building Track Contract Package (Rewari- Iqbalgarh, WDFC-Ph-1) CTP-1&2	Open, in terms of JICA Guidelines	18/11/2011	Prequalification followed by Single Stage Two Envelope Bidding System	27/09/2012	2		Yes	Date of Award-07-06-2013 No- HQ/EN/PWC/Phase-I Pkg-1&2/D&B/1/Sojitz-L&T dated 06-08-2013	Sojitz-L&T Consortium	6699.5	208 weeks from date of commencement i.e. 30-08-2013 up to 25-08-2018
141	CTP-3AR	Spl Bridge Package CTP-3AR	Open, in terms of JICA Guidelines	01/07/2013	Prequalification followed by Single Stage Two Envelope Bidding System	07/03/2014	2		Yes	Date of Award-26-08-2014 No- HQ/EN/PWC/PHASE-I PKG-3A(R)/D&B/2/JFE-Gammon Dated 15-10-2014	JFE-Gammon Consortium	328	208 weeks from date of commencement i.e. 20-11-2014 up to 15-11-2018
142	EMP-4	Electrical Package (Rewari-Makarapura-WDFC-Ph-1) EMP-4	Open, in terms of JICA Guidelines	28/03/2013	Single Stage Two Envelope Bidding (Post PQ)	26/02/2014			Yes	Date of Award-18-11-2014 CA no- Hq/EL/WC/Phase-1/Pkg-EMP-4/D&B/3/Sojitz-L&T dated 04-03-2015	Sojitz-L&T Consortium	3097	200 weeks from date of commencement i.e. 15-05-2015 up to 15-03-2019
143	STP-5	Signalling & Telecom Package (Rewari-Makarapura-WDFC-Ph-1) STP-5	Open, in terms of JICA Guidelines	15/04/2013	Single Stage Two Envelope Bidding (Post PQ)	21/11/2014	2		Yes	Date of Award-22-06-2015 CA no- Hq/S&T/WC/Phase-1/Pkg ST P-5/D&B/4/S.A.F.E. dated 10-12-2015	S.A.F.E. Consortium	1780.2	338 weeks from date of commencement i.e. 11-01-2016 up to 04-07-2022
144	STP-5A	Train Protection & warning System (TPWS) Package STP-5A	Open, in terms of JICA Guidelines	14/08/2014	Single Stage Two Envelope Bidding (Post PQ)	28/11/2014	2		Yes	Date of Award-12-08-2015 CA no- Hq/S&T/WC/Ph-1&2/Pkg-STP-5A/D&B/5/I-N dated 10-12-2015	I-N Signal Consortium	608.99	442 weeks from date of commencement i.e. 01-06-2016 up to 20-11-2024
145	PMC-1	Project Management Consultancy (Rewari-Makarapura-WDFC-Ph-1) PMC-1	Open, in terms of JICA Guidelines	08/04/2013	EOI followed by Selection of Consultants on QCBS System	28/06/2013	1		Sole tenderer	Date of Award-26-02-2014 CA no- Hq/EN/WC/PMC-1 dated 27-03-2014	NKC	653	06 years from date of commencement i.e. 11-04-2014 up to 09-04-2020; for Loco related activities, 96 months i.e. up to 28-02-2022
146	CTP-3R	Civil, Building Track Contract Package (Iqbalgarh-Vadodara, WDFC-Ph-1) CTP-3R	Open, in terms of JICA Guidelines	01/06/2015	Single Stage Two Envelope Bidding (Post PQ)	11/09/2015	2		Yes	Date of Award-25-02-2016 CA No- HQ/EN/PWC/PHASE-I PKG - 3(R)/D&B/8/Sojitz-L&T-Gayatri dated 17-05-2016.	Sojitz-L&T-Gayatri Consortium	4743.9	208 weeks from date of commencement i.e. 06-06-2016 up to 01-06-2020

147	CTP-11	Civil, Building Track Contract Package (JNPT-Vaiterana, WDFC-Ph-2) CTP-11	Open, in terms of JICA Guidelines	18/06/2014	Prequalification followed by Single Stage Two Envelope Bidding System	15/03/2016	2		Yes	Date of Award-15-07-2016	Express freight Railway Consortium	2949	208 weeks from date of commencement
148	CTP-12	Civil, Building Track Contract Package (Vaiterana-Sachin, WDFC-Ph-2) CTP-12	Open, in terms of JICA Guidelines	12/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	10/11/2014	2		Yes	Date of Award-22-05-2015 CA no- Hq/EN/PWC/Phase-II Pkg-12/D&B/3/Express Freight Consortium dated 18-08-2015	Express Freight Consortium	2170.6	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
149	CTP-13	Civil, Building Track Contract Package (Sachin - Makarpura(Vadodara) section, WDFC-Ph-2)CTP-13	Open, in terms of JICA Guidelines	12/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	10/11/2014	2		Yes	Date of Award-22-05-2015 CA no- Hq/EN/PWC/Phase-II Pkg-13/D&B/4/Express Freight Consortium dated 18-08-2015	Express Freight Consortium	2157.6	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
150	CTP-15A	Spl Bridge Package Civil, Building Track Contract Package (JNPT-Vadodara section, WDFC-Ph-2)CTP-15A	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2	01 JFE-Gammon Consortium	Yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase-II Pkg-15A/D&B/5/IIS-L&T Consortium dated 06-08-2015	IIS-L&T Consortium	518.1	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
151	CTP-15B	Spl Bridge Package Civil, Building Track Contract Package (JNPT-Vadodara section, WDFC-Ph-2) CTP-15B	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2		Yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase-II Pkg-15B/D&B/6/IIS-L&T Consortium dated 06-08-2015 dated 06-08-2015	IIS-L&T Consortium	330.7	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
152	CTP-15C	Spl Bridge Package Civil, Building Track Contract Package (Rewari-Dadri section, WDFC-Ph-2)CTP-15C	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2		Yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase-II Pkg-15C/D&B/7/IIS-L&T Consortium dated 06-08-2015	IIS-L&T Consortium	214.11	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
153		Spl. Bridge Package (Vaiterana-Utran, 54 Bridges)	open							Date of Award-26/12/2008 CA No- Hq/EN/WC/Bridges/D&B/1/Soma dated 17-03-2009	Soma Enterprises Ltd	605.15	30 months of issue of Acceptance letter no- Hq/EN/WC/Bridges/D&B/1 dated 26-12-2008
154	EMP-16	Electrical Package (JNPT-Vadodara section, WDFC, Ph-2) EMP-16	Open, in terms of JICA Guidelines	26/09/2014	Prequalification followed by Single Stage Two Envelope Bidding System	09/10/2015	2		yes	Date of Award-21-01-2016 CA no- 2015/Hq/EL/PH-II/EMP-16/8/Sojitz-L&T dated 31-03-2016	Sojitz-L&T Consortium	1213	182 weeks from date of commencement i.e. 02-05-2016 up to 28-10-2019
155	STP-17	(JNPT-Vadodara section, WDFC, Ph-2) STP-17	Open, in terms of JICA Guidelines	25/09/2014	Prequalification followed by Single Stage Two Envelope Bidding System	26/11/2015	2		Yes	Date of Award-13-05-2016CA No- HQ/S&T/WC/Ph-2/Pkg STP-17/ D&B/9/Sojitz-L&T dated 10-08-2016	Sojitz-L&T Consortium	631	Track Side Works - 208 weeks from date of Commencement i.e. 29-08-2016 up to 24-08-2020 ; On Board Radio Works -416 weeks i.e. up to 19-08-2024
156	PMC-2R	Project Management Consultancy (JNPT-Vadodara & Rewari-Dadri sections, WDFC, Ph-2) PMC-2R	Open, in terms of JICA Guidelines	04/06/2015	EOI followed by Selection of Consultants on QCBS System	06/07/2015	1		Sole tenderer	Date of Award-15-02-2016 no- HQ/EN/PWC/PMC-2R dated 21-03-2016	OCG Consortium	555	Part-A- 4+2 Years Part-B-6+2 Years from Commencement date i.e. on 31-03-2016
157		ICB No: HQ/EN/EC/D-B/sahnewal-Pilkhani and Dadri-Khurja sections , dated 26.06.2015 Design and Construction of civil, Structures and Track Works for Railway, involving Formation in Embankment/Cuttings, Ballast on Formation, Track Works, Bridges, Structures, Buildings, yards, Integration with Indian Rialway's existing Railway system and Testing & Commissioning on Design-Build Lump-Sum Basis for Sahnewal-Pilkhani (approx.. 175 route Km of Single Line) of Eastern Dedicated freight Corridor (Contract Package-301)	Prequalification followed by two stage bidding	SPN issued on 05.03.2014 and first stage Bid invitation issued on 26.06.2015. Second stage bid invitation issued on 25.02.2016.	Two stage bidding from Pre-qualified bidders	First stage Bid (Technical bid): 26.08.2015 Extended up to 16.09.2015 and Second Stage Bid (Financial Bid from technically qualified bidders): 29.03.2016 and it was extended up to 19.04.2016	9 for Technical bid (1st stage) and 6 for Financial bid (2nd stage)	01 (Jaiprakash Associates Ltd)	Yes	HQ/EN/EC/D-B/Sahnewal – Pilkhani/CP-301, Dated 29.08.2016	GIL-TPL JV	INR 1769.40 Crores	25th Mach, 2020
158		ICB No: HQ/EN/EC/D-B/sahnewal-Pilkhani and Dadri-Khurja sections , dated 26.06.2015 Design and Construction of civil, Structures and Track Works for Railway, involving Formation in Embankment/Cuttings, Ballast on Formation, Track Works, Bridges, Structures, Buildings, yards, Integration with Indian Rialway's existing Railway system and Testing & Commissioning on Design-Build Lump-Sum Basis for Dadri-Khurja section (approx.. 46 route Km of double Line) of Eastern Dedicated freight Corridor (Contract Package-302)	Prequalification followed by two stage bidding	SPN issued on 05.03.2014 and first stage Bid invitation issued on 26.06.2015. Second stage bid invitation issued on 25.02.2016.	Two stage bidding from Pre-qualified bidders	First stage Bid (Technical bid): 26.08.2015 Extended up to 16.09.2015 and Second Stage Bid (Financial Bid from technically qualified bidders): 29.03.2016 and it was extended up to 19.04.2016	10 for Technical bid (1st stage) and 6 for Financial bid (2nd stage)	01 (Jaiprakash associates Ltd)	Yes	HQ/EN/EC/D-B/Dadri - Khurja/CP-302, Dated 29.08.2016	GIL-TPL JV	INR 511.30 Crores	19th July, 2019
159	NOIDA Unit/DFCC/ Vehicle/13/0 1	Hiring of Vehicles for DFCCIL under CPM/ NOIDA	Open tender	21-5-2013 on website and 28- 5- 2013 in newspapers	Single	25/06/2013	2	Under TC	Under TC	LOA No: NOIDA Unit/DFCC/Vehicle /13/01/197 Dt. 19-07-2013	M/S Vivek Travels (Regd), SD Block, Main Road, Pitampura, Delhi	1.85 revised to 2.72	19/07/2013 extended to 31/01/2017

160	ICB No: HQ/EN/Procurement/PMC/SNL-PKY, Dated 30.10.2015	Project Management Consultancy Services for construction of single line electrified (2x25 KV) Railway Track complete with Signaling & Telecommunication System and related infrastructure for Sahnewal - Pikhani Section of Eastern Dedicated Freight corridor Project-3	Short listing followed by Single Stage and Two Packet System	EOI invited on 27.03.2015 and Request for Proposal invited (Technical + Financial Proposal) on 30.10.2015	Single stage bidding from Shortlisted Consultants	Expression Of Interest: 15.05.2015 and Request for Proposal (Technical + Financial): 17.12.2015 Extended up to 18.04.	Expression Of Interest: 17	Request for Proposal (Technical + Financial): 3	NIL	Contract Awarded to Highest Combined Score Consultant	HQ/EN/Procurement/PMC SNL-PKY, Dated 09.09.2016	DB Engineering and Consulting GmbH, Germany	EURO: 1674538 and INR 53,34,40,133/-	68 Months from date of Commencement
161	Noida/ Hiring of Manpower Services/01/ 2015	Engagement of Manpower Service Provider agency for providing various categories of outsourced staff for Chief Project Manager/ DFCCIL, Noida Unit	Open tender	02/07/2015	Single packet system	24/07/2015	6	M/s Security Solution and Manpower Services, Noida, UP	Yes	Noida/Hiring of Manpower Services/01/2015 dated 26.08.2015	M/s JMD Consultants, Shakarpur, Delhi-92	1.07 revised to 1.51	31/08/2016 extended to 30/06/2017	
162	HQ/EN/BB/ RewariDadri/15 & 16	Preliminary works and detail engg survey Rewari-Dadri section & land facilitation work	Open tender	24/02/2009	Single bid system	25/03/2009	7	N/A	Yes	HQ/EN/BB/Rewari-Dadri/15 & 16 dated 12.05.2009	M/s VKS Infratech & Management Pvt Ltd	1.83 revised to 2.19	23/02/2010 extended to 25/07/2015 (Work Completed, final payment done)	
163	DFCC/ ADI/ Manpower Hiring/ 08 (R1)/ 2015	Hiring of manpower	Open tender	26.02.2016	Single	05.04.2016	9	08 Nos 1) M/s - Chansma taluka sarvoday mazoor kamdar sahakari mandli Ltd. - Mehsana. 2) M/s - Prime one work force Pvt.Ltd. - Bhopal. 3) M/s - Jagdamba services solutions Pvt. Ltd. - West Mumbai. 4) M/s - M.S. Services Pvt. Ltd. - Solan (H.P). 5) M/s - Minesh security agency - Gandhinagar. 6) M/s - Kiran security services - Ahmedabad. 7) M/s - Bhakti management services Pvt. Ltd. - Gandhinagar. 8) M/s - Orion security solutions Pvt. Ltd. - Mumbai.	Yes	No. DFCC/ ADI/ Manpower Hiring/ 08 (R1)/ 2015 Date: 20.05.2018	M/s-Komal Enterprise. - Mehsana	Rs. 1.006 Cr.	19.05.2018	
164	IFB No. HQ/EN/EC/ SEB JN/CS/PMC dated 07.12.2015	PROJECT MANAGEMENT CONSULTANCY for Design and Construction of Formation in Embankments/Cuttings including blanketing, Viaducts, Rail Flyover, Bridges (Major, Minor & RUBs), Supply and Spreading of Ballast and other related infrastructural works for double track electrified railway line on Design Build Lump Sum Basis from Howrah end approach of DFC Sone bridge to Chirailapathu station of IR towards Howrah & to New Sonnagar station towards Garhwa and at Dehri-on-Sone yard from Km. 3.16 to Km. 5.38 in connection with Eastern Dedicated Freight Corridor in the state of Bihar in India.	Open	07.12.2015, 10.12.2015	single stage two packet	08.03.2016	8	6, M/s CEG Ltd, M/s RBP I&E Works, M/s SOWIL Ltd, M/s SN Bhohe&A P Ltd JV DIMMTS Ltd, M/s Feedback Infra P Ltd, M/s SM Consultants.	Yes	Date: 20.05.2018	M/s Rodic Consultants Pvt. Ltd., Gurgaon, Haryana.	8.6	900 days + DLP 24 months	
165	CPM/MTC/ DFCCIL/ 132KV NCR Tr. Line/OT/ 2015-16	Shifting and Commissioning of Three Phase Double Circuit 132 KV NCR Transmission line in connection with proposed DFCCIL ALIGNMENT at BORAHI, WEIR, DANKAUR, and KHURJA in Khurja- Dadri section in the Jurisdiction of Chief Project Manager/DFCCIL/Meer ut unit.	Open Tender	10.12.2015	Double Bid System	13.01.2016	2	01 M/s MAN Structural Pvt. Ltd. P.B. No. 189, Near Loco, Jaipur (Rajasthan)	Yes	LOA NO CPM/MTC/DFCCIL/132KV NCR Tr. Line/OT/2015-16 dated 26.04.2016	M/S BC-VGS Infra JV (M/S Binod construction, Industrial estate Kokar Ranchi-834001 & VGS Infrastructure Pvt. Ltd 140-B, Pocket- F, GTB Enclave Delhi-110093)	INR 7.18 Crore	25.04.2018	
166	Noida/ Hiring of Manpower Services/01/ 2015	Engagement of Manpower Service Provider agency for providing various categories of outsourced staff for Chief Project Manager/ DFCCIL, Noida Unit	Open Tender	02/07/2015	Single packet system	24/07/2015	6	M/s Security Solution and Manpower Services, Noida, UP	Yes	LOA No. DFCC/Noida Unit/ Tender/Hiring of Manpower dtd. 22-08-15	M/s JMD Consultants, Shakarpur, Delhi-92	1.07	31/08/2016	
167	NOIDA Unit/DFCC/ Vehicle/13/0 1	Hiring of Vehicles for DFCCIL under CPM/ NOIDA	Open Tender	21-5-2013 on website and 28-5-2013 in newspapers	Single	25/06/2013	Two	Under TC	Under TC	LOA No: NOIDA Unit/DFCC/Vehicle /13/01 Dt. 19-07-2013	M/S Vivek Travels (Regd), SD Block, Main Road, Pitampura, Delhi	1.85	3 years after issue of Letter Of Acceptance	
168	IFP No: HQ/EN/EC/ PQ/SEB- BCJ-CPBH dated 01/06/2015 & IFB No: HQ/EN/EC/ SEB JN.Works dated 09.10.2015	Design and Construction of Formation in Embankments/Cuttings including blanketing, Viaducts, Rail Flyover,Bridges (Major, Minor & RUBs),Supply and Spreading of Ballast and other related infrastructural works for double track electrified railway line on Design Build Lump Sum Basis from Howrah end approach of DFC Sone bridge to Chirailapathu station of IR towards Howrah & to New Sonnagar station towards Garhwa and at Dehri-on- Sone yard from Km. 3.16 to Km. 5.38 in connection with Eastern Dedicated Freight Corridor in the state of Bihar in India.	Open PQ	Issued PQ on 01.06.2015, Bid on 09.10.2015	PQ followed by bidding single stage two packet.	PQ 23.07.2015, Bid 29.12.2015	PQ-3, Bid-2.	PQ-Nil, Bid-Nil.	Yes	LOA No. HQ/EN/EC/SEB Jn.Works/Bid Doc dated 26.04.2016	M/s ATEPL-MGCPL Joint Venture, New Delhi.	365.22	900 days	
169	HQ/SEMU/ SESMRC/E OI/APL-2/13	Social and Environmental Safeguards Monitoring and Review Consultancy (SESMRC)for Bhaupur - Mughalsarai Sec. (APL-2) of EDFC	EOI	05.05.2013	Two Packet System	29.04.14	4	1, M/s SAI Consulting Engineers Pvt. Ltd.	Yes	HQ/SEMU/SESM RC/02/13 Dated: 2.12.2014	M/s Haskoning DHV Consulting Pvt.Ltd.	1.97	1.12.2018	

170	HQ/SYS/ EC/D-B/ Bhaupur- Khurja Dated 31.01.2014	Design, Construction, Supply, Installation, Testing and Commissioning of 2x25 AC 50 Hz Electrification, Signalling and Telecommunication and associated works of Double Track Railways Lines Under construction on A Design Buid Lump Sum Basis for Bhaupur- Khurja Section of Eastern Dedicated Freight Corridor (System Works Contract Package-104)	Pre Qualification followed by two stage bidding	SPN PQ issued on 16.07.2012 and first stage bid invitation issued on 31.01.2014 and second stage bid invitation issued on 21.02.2015	Two stage Bidding from Pre-qualified bidders	08.08.2014 (First stage bid) 27.04.2015 (Second stage bid from technically qualified bidders)	3 during first stage and 3 during second stage	Nil	Yes	HQ/SYS/EC/D-B/ Bhaupura Khurja/ CP-104 dated 21.07.2015	JV of Alstom India Limited (AIL) and Alstom Transport S.A. (ATSA)	1497.11	1100 days from commencement date
171	MUM/HR/ Manpower/ OA, EA & ACO/303	Engagement of Manpower service provider for outsourcing of support services at offices in the Jurisdiction of CPM/DFCCIL/Mumbai	Open Tender	31.02.2015	Single Bid System	09.03.2015	10	NA	Yes	LOA No. MUM/HR/Manpower/OA, EA & ACO/303 dtd : 02/05/15	M/s Siddhivinayak Sushikshit Berojgar Seva Sarkari Sanstha Maryadit Mumbai	Rs. 1.22 Crore	31/05/2017
172	HQ/EN/EC/ D-B/ Mughalsarai - New Bhaupur Dated 12.02.2014	Design and Construction of Civil, Structures and Track Works for Double Line Railway involving Formation in Embankments/Cuttings, Ballast on Formation, Track Works, Bridges, Structures, Buildings, Yards, Integration with IR Existing Railway System and Testing & Commissioning on Design-Build Lump Sum Basis for New Karchana Station (excluding) – New Bhaupur station (excluding) (Approx. 236 Route Km out of which 229.5 Km is double line and 6.7 km is single line) of Eastern Dedicated Freight Corridor.	Pre Qualificaiton followed by two stage bidding	SPN for PQ issued on 11.04.2013 and first stage bid invitation issued on 12.02.2014 and second stage bid invitation issued on 01.10.2014.	Two stage bidding from pre qualified bidders.	29.05.2014 (First stage bid) , 24.11.2014 (Second stage bid from technically qualified bidders)	7 during first stage and 5 during second stage	Nil	Yes	HQ/EN/EC/D-B/Mughalsarai - New Bhaupur /CP - 202 Dated 27.05.2015	GIL - SIL JV	Rs. 2664.09 Crores	20.01.2019
173	HQ/EN/EC /D-B/ Mughalsarai - New Bhaupur Dated 12.02.2014	Design and Construction of Civil, Structures and Track Works for Double Line Railway involving Formation in Embankments/Cuttings, Ballast on Formation, Track Works, Bridges, Structures, Buildings, Yards, Integration with IR existing Railway System and Testing & Commissioning on Design-Build Lump Sum Basis for Mughalsarai – New Karchana Station (including) (Approx. 181 Route Km out of which 158.6 Km is double line and 22.43 is single line) of Eastern Dedicated Freight Corridor	Pre Qualificaiton followed by two stage bidding	SPN for PQ issued on 11.04.2013 and first stage bid invitation issued on 12.02.2014 and second stage bid invitation issued on 01.10.2014.	Two stage bidding from pre qualified bidders.	29.05.2014 (First stage bid) , 24.11.2014 (Second stage bid from technically qualified bidders)	8 during first stage and 5 during second stage	Nil	Yes	HQ/EN/EC/D-B/Mughalsarai - New Bhaupur /CP - 201 Dated 27.05.2015	GIL - SIL JV	Rs.2416.68 Crores	20.01.2019
174	CPM/UMB/ S&T- Utility/2015/ PB-01	Construction of Station Buildings, Relay Rooms and Gate Goomties in connection with shifting of S&T Utilities in the Punjab State under the jurisdiction of CPM/Ambala	Open Tender	24.01.2015	Single	16.02.2015	2	One Sanjeev Bahl (Contractor), Marble House, Punjabi Mohalla, Ambala Cantt-133001	Yes	LOA No. CPM/UMB/S&T-Utility/2015/PB-01 dated 09.03.2015	M/s Durga Co-operative L&C Society Ltd., #16, Jawahar Nagar, Ambala City.	1.03	08.09.2015
175	HQ/EN/PW C/RFP/PMC /PHASE-I	Project management Consultancy for Rewari to Vododara Section of Phase-I of WDFC			Single Bid System					HQ/EN/PWC/RFP/PMC/PHASE-I Dated 21.02.2014	M/s N.K.Constortium	JYP-294.45 INR-474.25	06 Years
176	HQ/EN/PW C/PRE- WORKS/PH ASE- I/PKG1&2/ D&B/1	Design and construction of Civil, Building-trackwork s for double line Railway involving embankments/cutting, structure, building, ballast on formation, track works, including testing, and commissioning on design build lump-sum price basis for Rewari- Iqbalgarh Section of WDFC-PH-I	Single Bid System							HQ/EN/PWC/PRE-WORKS/PHASE-I/PKG1&2/D&B/1 SOJITZ-L&T 06.08.2013	SOJITZ-L&T CONSORTIUM	6699.5	208 WEEKS
177	HQ/EN/PR OCUREME NT/QSAC/ BAU- KRJ	Quality and Safety Audit Consultancy services for Bhaupur- Khurja section of EDFC Project- I	RFP issued to shortlisted consultants in response to published EOI	EOI published on 11/10/12, RFP issued on date 25/04/2013	Quality and Cost base selection(QCBS) with 2 packet system	Last date of submission of RFP was 27/08/2013	2	0	Contract awarded to the firm who scored highest combined technical and financial score based on QCBS selection process	HQ/EN/PROCUREMENT/QSAC/BAU-KRJ dated 06.05.2014	Joint Venture of Mott MacDonald Limited, UK and Mott MacDonald Private Limited India	GBP 920056/- + INR 177,670,066	42 months
178	CPM/UMB/ BW/2/Const	Construction of Boundary wall, supplying & fixing of boundary posts along newly acquired land by DFCCIL from Kalanaur to Ambala city in Haryana within the Jurisdiction of CPM/DFCCIL/Ambala.	Open Tender	25.10.2013	Single	25.11.2013	3(Three)	None (It was a single packet bid & work was awarded to L1 tenderer)	Yes	LOA No. CPM/UMB/BW/2/Const. dated 22.02.2014	The Durga Co-op L&C Society Ltd., 16 Jawahar Nagar, Ambala City	1.16	6 Months from the date of Start i.e.22.08.2014
179	CPM/ UMB/BW/3/ Const.	Civil Work	Open Tender	25.10.2013	Single Bid	25.11.2013	Two	M/s Kardam Constructions Pvt. Ltd., C-8, Road No.-11, Nitya Nand Nagar, Gandhi Path, Vaishali Nagar, Jaipur-302021.	Yes	CPM/UMB/BW/3/Const. dated: 25.04.2014	M/s S.G. Constructions, 951,Urban Estate Phase, Jalandhar.	1.35	6 Months after issue of LOA.
180	MUM/EN/LT /ROB/254	Preparation of GAD for proposed ROBs in Lieu of LC gates JNPT-BSR on WDFC and ROBs of Central Railway comprising of Engineering Survey, Geotechnological investigation; preparation & approval of GADs from concerned Railway authorities etc. including temporary diversions, temporary LCs, preparation of detailed design & drawings of ROBs (Railway portion including FOBs/Subways wherever required), and preparation of BOQ ,Estimate, Schedule if quantites for construction of ROBs etc	Limited Tender	03.10.2012	Single BID	05.11.2012	2	NA	Yes	Mum/EN/LT/ROB/254 dt.19/12/2012	M/s. SOWIL Ltd	1.42	20.11.2014

181		Hiring of Vehicles for DFCCIL at Corporate office	NA	NA	NA	NA	NA	NA	NA	ROB/254 dt.19/12/2012	M/s Vivek Travels(regd.), SD Block, main Road, Pitampura Delhi	1.84	19.07.2016
182	NCB No. HQ/EN/EC/NKWD-NGAQ/Sone RFO/PMC dated 06.09.2013	PMC for Design and Construction of Important Bridge across river Sone(approx. length 3.06 km), its approaches (on both sides) and other miscellaneous works for double track electrified railway line on Design Build Lump Sum Basis between Sonnagar(Rly.km 549) and Dehri-on- Sone(Rly. km. 554) Railway Stations on Mughalsarai-Sonnagar Section of Eastern DFC & Design and Construction of Rail Flyover near Ganjkhwaja, Formation in Embankments/Cuttings including blanketing, Bridge(Major, Minor & RUBs), Supply and Spreading of Ballast and oher related infrastructural works for double track electrified railway line on Design Build Lump Sum Basis in different stretches	Open	06.09.2013	Two Packet	19.11.2013	5	2	Yes	LOA No. HQ/GGM/CO/EC/PM-SEB-GAQN/73/2013 dated 02-01-2014	M/s Intercontinental Consultants and Technocrats Pvt. Ltd, New Delhi	13.9	1216 days
183	IFB No. HQ/EN/EC/ DOS-MGS/RFO& Bal.Works Date 14.06.2013	Design and Construction of Rail Flyover near Ganjkhwaja, Formation in Embankments/Cuttings including blanketing, Bridges (Major, Minor & RUBs), Supply and Spreading of Ballast and other related infrastructural works for double track electrified railway line on Design Build Lump Sum Basis in different stretches between Dehri-on-Sone & Mughalsarai of Eastern Dedicated Freight Corridor in the states of Bihar and Uttar Pradesh in India	Open PQ	Issued PQ on 31.10.2013 Bid 14.06.2013	PQ followed by bidding, Single stage two packet	PQ 19.03.2013 Bid 08.08.2013	PQ-10 Bid-3	PQ-2 Bid-Nil	Yes	LOA No. HQ/EN/EC/DOS-MGS/Bid/RFO & Bal. Works dated 12.11.2013	M/s ILF&S Engg- GPT(JV) hyderabad	144.65	900 days
184	RFP No. HQ/EN/procurement/PMC/BAU-KRJ dated 11.01.13	Project Management Consultancy Services for Bhaupur-Khurja Section of Eastern DFC Project-1	RFP issued to short listed consultants in response to EOI	31.10.2013	Bidding	19.03.2013	6	nil	yes	HQ/EN/Procurement/PMC/BAU-KRJ dated 31.01.13	Joint Venture SAI- TYPISA	80.98	72 months
185	IFB No. HQ/EN/EC/DB/Sone Bridge Date 23.04.2013	Design and Construction of important Bridge across river Sone(approximate length 3.06 Kms),its approaches(on both sides) and other miscellaneous works for double track electrified railway line on Design build Lump Sum Basis between Sonnagar(Rly. Km. 549) and Dehri-on- Sone(Rly. Km. 554) railway Station on Mughalsarai-Sonnagar Section of Eastern Dedicated Freight Corridor	Open PQ	id	Single Stage	Bid	PQ-14, Bid-7	PQ-Nil Bid-1	Yes	LOA No. HQ/EN/EC/Bid/So ne Bridge/Pt.II Dated 24.10.2013	M/s ATEPL-MGCPL Joint Venture, New Delhi	249.84	1216 Days
186	HQ/SEMU/SESMRC/EOI/11-12/2	Social & Environmental Safeguard Monitoring & Review Consultancy	EOI	14.06.2013	Two Packet	30.01.1900	3	Nil	Yes	No. HQ/SEMU/SESMRC/EOI/11-12/2 Dated:01.08.2013	M/s Operations Research Group Pvt. Ltd. (ORG)	1.08	31.07.2017
187	HQ/EN/ EC/NKWDNGAQ/ T racksystem s/ PMC dated 22.06.2012	PMC for Design and construction of Track, signalling & Telecom works, Traction power supply,SCADA,OHE and general Electrical works and its testing & commissioning for double line electrical railway track from New Karwandiya(Rly. Km 564) to Durgawati(Km 630) approx. 66 Kms on Mughalsarai-Sonnagar section of Eastern Dedicated freight Corridor	Open Tender	15.06.2012	Two Bid System	27.09.2012	5	4 Parties:1) EGIS India Consulting Engineers Pvt. Ltd.. 2) SOWIL Limited.3) LEA Associates South Asia Pvt. Ltd. 4) SAI Consulting engineers Pvt. Ltd.	Yes	HQ/EN/EC/NKWD /DGO/PMC-Track /Adt-d 08.03.2013	M/s Wilbur smith associates pvt. Ltd. JV with ardanury lgeenieria, S.A.	19.02	07.07.2017
188	DFC / ADI / GAD / 4 / 2012-13	Preparation of GAD, & detail design , modification/rebuilding of ROB Engineering Survey; Geotechnical investigation; Preparation of Land Acquisition Plans; estimate, Schedule of quantities and Comprehensive tender documents.	Open Tender	15.12.2012 (Indian Exp.)	Single	21.01.2013	10	NIL (Awarded to Lowest offer)	Yes	DFC / ADI / GAD /4 / 2012-13 14.03.2013	M/s Construma Consultancy Pvt. Ltd	3.51	21.04.2017
189	JP/EN/Dismantling of structures/2012/102/01- R	Dismantling of acquired structures from Rewari to Madar along DFCC alignment in the State of Haryana and Rajasthan on Western Freight Corridor under CPM/ JAIPUR	Website & office	04.12.12	Single	07.01.13	6	Nil	Yes	JP/EN/Dismantling of structures/2012/102/01-R Dated 23.3.13	M/s Miral Infrastructure	1.05	22.09.13
190	HQ/Admin/Tender/Housekeeping services/12	Engagement of manpower service provider for outsourcing of housekeeping services in DFCCIL's Corporate office	Open Tender	16.10.12	Single Bid	16.11.12	7	Not Applicable	Yes	LOA No. HQ/Admin/Tender/ Housekeeping services/12 dated 20.12.12 Date of start of work- 01.01.13	GA Digital Web word(P) Ltd	1.12	31.12.2014
191	PQ No. HQ/EN/EC/Track/NKW D-DGO dated 18.11.2011 Bid No. HQ/EN/EC/Track/NKW D-DGO dated 17.04.2012	Track Works	Open PQ	Issued PQ 18.11.2011, Bid 17.04.2012	Single stage two packet after PQ	PQ 16.01.2012 Bid 30.05.2012	PQ-22 Bid-11	PQ Nil Bid-9	Yes	HQ/EN/EC/NKWD-DGO/Track Bid Dated 20.07.2012	M/s Ferrovia Transrail Solutions Pvt. Ltd.	147.61	540 days

192	HQ/EN/Procurement/GC/MGS-BAU(PH-2), KRJ- LDH(PH-3) Dated 11.04.2012	General consultancy Services for Bhaupur- Mughalsarai and Khurja-Ludhiana Section of EDFC	RFP issued to short listed consultant in response to EOI	EOI published on 03.05.2011	Quality and cost base selection(QCBS) with 2 packet system	03.05.2012	6	2 Parties:(1) INECO S.A. in JV with Prointec S.A. and LEA Associate South asia Pvt. Ltd. (2) SYSTRA S.A. France JV with CANA RAIL Consultant INC. CANADA and SYSTRA MVA consulting India Pvt. Ltd.	Contract Awarded to the firm who scored highest combined technical and financial score based on QCBS selection process	HQ/EN/Procurement/GC/MGS-BAU(PH-2), KRJ- LDH(PH-3) Dated 09.01.2013	AECOM Asia Company Limited	18.18	36 months
193	HQ/EN/DB/Bhaupur- Khurja Lot 101 dt. 24.12.2011	Design and construction of Civil, Structures and Track works for double line railway involving Formation in Embankments/Cuttings Ballast on Formation, Track Works, Bridges, Structures, Buildings including Testing and Commissioning on Design-Build Lump- Sum basis for bhaupur- khurja section of Eastern Dedicated Freight Corridor Lot 101(Bhaupur village to Bhathura village rly. 1040-1170)	Prequalification followed by two stage bidding	SPN for PQ issued on 05.04.2010 and first stage Bid invitation issued on 24.12.2011 and Second stage bid invitation issued on 08.11.2012	Two stage Bidding from Pre-qualified bidders	30.03.2012(First Stage Bid), 20.12.2012(Second stage bid from Technically qualified bidders)	13 during First stage and 9 during second stage	NIL	Yes	HQ/EN/DB/Bhaupur- Khurja Lot 101 dt. 08.03.2013	TATA-ALDESA(JV)	1329.5	21.04.2017
194	HQ/EN/DB/Bhaupur- Khurja Lot 102 dt. 24.12.2011	Design and construction of Civil, Structures and Track works for double line railway involving Formation in Embankments/Cuttings Ballast on Formation, Track Works, Bridges, Structures, Buildings including Testing and Commissioning on Design-Build Lump- Sum basis for bhaupur- khurja section of Eastern Dedicated Freight Corridor Lot 102(Bhathura village to Birauni village rly. 1170- 1266)	Prequalification followed by two stage bidding	SPN for PQ issued on 05.04.2010 and first stage Bid invitation issued on 24.12.2011 and Second stage bid invitation issued on 08.11.2012	Two stage Bidding from Pre-qualified bidders	30.03.2012(First Stage Bid), 20.12.2012(Second stage bid from Technically qualified bidders)	13 during First stage and 9 during second stage	NIL	Yes	HQ/EN/DB/Bhaupur- Khurja Lot 102 dt. 08.03.2013	TATA-ALDESA(JV)	925.9	21.04.2017
195	HQ/EN/DB/Bhaupur- Khurja Lot 103 dt. 24.12.2011	Design and construction of Civil, Structures and Track works for double line railway involving Formation in Embankments/Cuttings Ballast on Formation, Track Works, Bridges, Structures, Buildings including Testing and Commissioning on Design-Build Lump- Sum basis for bhaupur- khurja section of Eastern Dedicated Freight Corridor Lot 103(Birauni village to Khurja rly. Km. 1266- 1368)	Prequalification followed by two stage bidding	SPN for PQ issued on 05.04.2010 and first stage Bid invitation issued on 24.12.2011 and Second stage bid invitation issued on 08.11.2012	Two stage Bidding from Pre-qualified bidders	30.03.2012(First Stage Bid), 20.12.2012(Second stage bid from Technically qualified bidders)	13 during First stage and 9 during second stage	1(OHL-PUNJ LLOYD(JV))	Yes	HQ/EN/DB/Bhaupur- Khurja Lot 103dt. 08.03.2013	TATA-ALDESA(JV)	1012.14	21.04.2017
196	HQ/EN/WC/ E&S dated 30.11.2011	The Project for Construction of Freight Corridor: Dadri-Rewari & Vadodara-JNPT Section under Phase-2.								05.12.2011	M/s Nippon Koei Co. Ltd, Japan Railway technical Service, PB Japan Co. Ltd and Nippon Koei India Pvt. Ltd	JPY 1,069,968,101 (INR 302,702,301)	
197	DFCCIL/HQ/AD/Tender/ 2011-12-III Dated 15.11.2011	Hiring of Vehicles for DFCCIL at Corporate office	Open Tender	01.09.2011	Single bid system	30.09.2011	3	Nil	yes	DFCCIL/HQ/AD/TENDER-2011-2012(III) Date:15/11/2011	M/s Vivek Travels	4.62	31.10.2014
198	DFCCIL/IT/SI/2011	DFCCIL invites sealed bids from eligible Bidders for design and development of package-based integrated IT Solution, procurement of hardware and software, testing, ensuring security, deployment and commissioning, training to end-users, post implementation Warranty and Operation & Maintenance for a period of three years, for IT Project at DFCCIL	Open Tender	04.07.2011	Single stage & two packet	11.11.2011	4	01. Infosys Technologies Limited	Yes	DFCCIL/IT/SI/2011 29.03.2012	M/s HCL Technologies Ltd.	23.98	Original DOC 30.06.2013 Extended up to 30.09.2016
199	HQ/EN/EC/PETS/Future DFC Dated 2.9.2011	PETS Survey for Future Corridors	SINGLE							TS/EN/PETS/Future DFC Date : 14.10.2011	M/s RITES Ltd	63.552	Original DOC = 11.9.2014 Extended upto 29.2.2016
200	CPM/ADI/EN/Pre (Works) Wamaj - IGQ (East)/2	Geotechnical Investigation, Preparation of GAD of bridges, preparation of schedule of quantities, Joint measurement survey, preparation of land plans & land acquisition								20.5.2011	Hydropneum Systems,Pune	1.17	
201	HQ/IT/PPF/ 1	Consultancy Service for Overall IT Strategy and Program Management	EOI and RFP	30.06.2009	EOI and RFP	20.01.2010	6	01 Vyam Technologies Pvt. Ltd.	No	HQ/IT/PPF/1 Dated 17.05.2010	M/S WIPRO	1.08	Original DOC 16/05/2012 Extended upto 31.12.2016
202	HQ/EN/WC/E&S/Pl IV dated 12.5.2010	Engineering Consulting Services for construction of WDFC- RE-BRC and procurement of Electric locomotives.								12.5.2010	M/s Nippon Koei Co. Ltd, Japan Railway technical Service, PB Japan Co. Ltd and Nippon Koei India Pvt. Ltd	JPY 1,79,603,000 (INR 396,108,000)	
203	HQ/Engg/PL/DRC/1	Consultancy Service for Design Review Consultancy for Khurja_Bhaupur section of Eastern DFC	RFP issued to short listed consultants in response to published EOI	EOI published on 27.03.09.RFP issued on 14.07.09	Quality and cost base selection(QCBS) with 2 packet system	Last date of submission of RFP was 20.10.2009	6	0	Contract Awarded to the firm who scored highest combined technical and financial score based on QCBS selection process	HQ/EN/PPF/DRC/1 dated 11.02.10	M/s Scott Wilson Ltd., U.K & Scott Wilson India Pvt. Ltd.	1.2	12 weeks after 11.02.10

204	HQ/EN/BB/ Rewari- Dadri/15 & 16	Preliminary works and detail engg survey Rewari-Dadri dection & land facilitation work	Open tender	24.02.2009	Single bid system	25.03.2009	7	N/A	Yes	HQ/EN/BB/Rewari- Dadri/15 & 16 dated 12.05.2009	M/s VKS Infratech & Management Pvt Ltd	2.8	23 feb 2010, extended to 23.01.2014, further extension upto 23-4-2014 is under process
205	HQ/EN/NK WD- NGAQ/D&B/ 03/2009	Design and construction of formation including blanketing, major Bridges, Minor Bridges, RUBS,ROBs, Supply and spreading of ballast and other related infrastructural works for Dedicated freight corridor from chainage 14.108 Km(Near New Karwandiya) to chainage 119.437 Km(Near New Ganj Khawaja) approx 101.089 Kms, on Mughalsarai-Son nagar Section of eastern corridor in the state of Bihar and Uttar Pradesh								HQ/EN/NKWD- NGAQ/D&B/03/20 09 Dt-17.03.2009	BSC-C&C 'JV'	660.31	16.12.2011 EOT granted upto 20.02.2014
206	NA	Limited tender fro staking out alignment, detail engineering construction survey for locations).... etc.... from Kesri to Sanehwal on Eastern Dedicated Freight Corridor	Limited Tender	03.02.09	Single	12.03.2009	3	None (It was a single packet bid & work was awarded to L1 tenderer)	Yes	LDH/EN/BB.CEG. Agreement dated 04.06.2009	M/s Consulting Engineer Group Ltd., E- 12, Moji Colony, Malaviya Nagar, Jaipur- 302017	1.54	24.07.09
207	NA	Limited tender fro preparation of General arrangement drawings for proposed Road Over Bridges in lieu of level corssing gates (approx.43 Nos.) between Kalanaur to Sanehwal in the State of Haryana & Punjab Estimates, Schedule of quantities etc.	Limited Tender	12.06.09	Single	30.06.2009	16	None (It was a single packet bid & work was awarded to L1 tenderer)	Yes	LDH/EN/ROB.PPA /Agreement dated 11.11.2009	M/s Pankaj Patel & Associates, 303, Chakrawarty Complex, Opp. Kiran Park Circle, Nawa Vadaj, Ahmedabad- 380013	1.13	9.12.2009
208	HQ/EN/EC/ NKWD- NGAQ/ PMC 1	Project Management Consultancy Services for design and construction of formation including blanketing, major Bridges, Minor Bridges, RUBS,ROBs, Supply and spreading of ballast and other related infrastructural works for Dedicated freight corridor from chainage 14.108 Km(Near New Karwandiya) to chainage 119.437 Km(Near New Ganj Khawaja) approx 101.089 Kms, on Mughalsarai-Son nagar Section of eastern corridor in the state of Bihar and Uttar Pradesh								HQ/EN/EC/NKWD- NFAQ/PMC/04/20 09 Dt. 10.06.2009	M/s SMEC (India) Pvt.Ltd., in Association with M/s Rodic Consultants Pvt Ltd. Gurgaon .	19.2	19.04.2012 EOT granted upto 20.02.2014
209	HQ/EN/EC/ Pre(Works)/ DHN- SEB/	Detail Engineering Construction Survey of the proposed alignment of the section, preparation of land Plan and Land Acquisition Proposal as per Railway (Amendment) Act, 2008, identification of utilities & preparation of schedule of quantities for construction of Dedicated Freight Corridor from Dhanbad at Km 270.88 to Sonnagar at Km 549.04 (Approx.route length of 278 Kms) on Eastern Dedicated Freight Corridor (KM 00.00 starts from Howrah).	Open tender (Two packet system)	28.05.2009	Two bid system(Technical followed by Financial)	22.07.2009	8	3 nos. As under: 1) M/s STUP Consultants Pvt. Ltd 2)M/s EMA Unihorn (India) Pvt. Ltd 3) Lion Engineering Consultants	Yes	HQ/EN/EC/Pre- (Works)/DHN- SEB, dated 29.09.2009	M/s Monarch Surveyors & Contractors Pvt. Ltd	2	25.06.2010 (original) extended upto 31.07.2013
210	HQ/EN/EC/ Pre(Works)/ DKAE-DH, dated 28.05.2009	Detail Engineering Construction Survey of the proposed alignment of the section, preparation of land Plan and Land Acquisition Proposal as per Railway (Amendment) Act, 2008, identification of utilities & preparation of schedule of quantities for construction of Dedicated Freight Corridor from Dankuni at Km 14.81 To Dhanbad at Km 270.88 (Approx. route length of 256 Kms) on Eastern Dedicated Freight Corridor (KM 00.00 starts from Howrah).	Open tender(Two packet system)	28.05.2009	Two bid system(Technical followed by Financial)	22.07.2009	8	2 nos.As under:1) M/s STUP Consultants Pvt. Ltd 2) M/s EMA Unihorn(India) Pvt. Ltd	Yes	HQ/EN/EC/Pre- (Works)/DKAE- DHN, dated 04.08.2009	M/s Aarvee Associates Architects Engineers & consultant Pvt. Ltd. , Hyderabad	1.43	30.04.2010(origi nal) extended upto 30.04.2013
211	ALD/ EN/ Tender LA/ 48	Providing assistance for the acquisition of land from the stage of Sec. 20A onwards up to transfer of title in favour of DFCCIL/Rlys. for construction of Dedicated Freight Corridor Corporation from Sonnagar (Km 549.04) to Karchana (Km 807.43).								14/04/2009	Rodic Consultants Private Limited, Ranchi.	1.01	
212	LDH/EN/Te nder.BB	Limited tender for staking out alignment, detail engineering construction survey for location(s) preparation of Land Plan for section 4 & 6 notification under Indian Land Acquisition Act, 1989, identification & preparation of Land Acquisition Plan for dumping locations for ballast/ blanket material etc, Geotechnical investigation, preoration of G.A.D. for Minor & Major bridges along with preparation of schedule of quantities, estimate and DPR for construction of Dedicated Frieght Corridor from Kesri to Sanehwal on Eastern Frieght Corridor.								25/03/2009	Consulting Engineer Group Ltd., Jaipur	1.54	
213	HQ/EN/WC/ Bridge/D&B/ 1	Design and Construction of important and major bridges (54Nos) for Western Freight Corridors between Vaitama and Utran on Vaisai - Bharuch Section in the states of Maharashtra and Gujrat, India on Lump Sum Contract.	Open Tender	10.07.2008	Two BID System	04.09.2008	5	NIL	YES	26/12/2008	M/s Soma Enterprises, Hyderabad	605.15	

214	HQ/EN/EC/ Bridge/DNB/ 1	Design and Construction of formation including blanketing, Major Bridges, for DFCC on Mughalsarai-Sone Nagar Section of Eastern Corridor in States of Bihar and Uttar Pradesh in India.								17/12/2008	M/s B.Seenah & Co. (Projects) Ltd., Hyderabad	781.06	
215	HQ/EN/EC/ LC ROB UP	Preparation of GAD for proposed ROBs etc in lieu of Level Crossing Gates (51 Nos) between Mughalsarai to Kalanaur in the State of Uttar Pradesh on Eastern Freight Corridor								27/10/2008	M/s.Consulting Engg Group Ltd., Jaipur	2.03	
216	HQ/OP&BD/ Business Plan/RFP/ Pt.4	Project Consultancy services for development of Business Plan of DFC project in India.								23-09-2008	M/s (IL&FS) Ltd. Consortium, New Delhi	6.54	
217	HQ/EN/GC/ 1	General Consultancy services for the work of Double line Electrified railway track complete with S&T etc. for Bhaupur- Mandrak of Kanpur - Khurja section of EFC.	RFP issued to short listed consultants in response to notice in newspaper for short listing of detail design consultants	RFP issued on date 10.04.08	Quality and cost base selection(QCBS) with 2 packet system	Last date of submission of RFP was 08.07.2008	3	0	Contract Awarded to the firm who scored highest combined technical and financial score based on QCBS selection process	LOA No. HQ/EN/GC/1 dt. 22.09.2008 Agreement dated 04.03.2009	Consortium consisting of parsons Brinckerhoff India private Ltd., New Delhi(lead partner), Halcrow Consulting India Private Ltd., New delhi, Wilbur Smith Associates Inc., Bangalore, Lea Associates South asia private Ltd., New Delhi	133.86	21.09.2014
218	HQ/Adm/Off ice/1	Interior works Flooring partition, false ceiling complete Elec work for top and middle floor for DFCCIL office Complex at Pragati Maidan	Open	10.03.2008	-	31.03.2008	6	-	yes	HQ/Adm./Off./1 5/04/2008	M/s Godrej & Boyce Mfg. Co. Ltd., New Delhi	Contract value 7.24 value on completion 8.98	30.03.2010 physically work completed on 15.11.2009 date of completion extended upto 30.03.2010
219	HQ/Adm/Off ice/2	Interior works Flooring partition, false ceiling complete Elec work for bottom floor for DFCCIL office Complex at Pragati Maidan	Open	10.03.2008	-	31.03.2008	7	-	yes	HQ/ADM./OFF./1 07/04/2008	M/s Space Furniture System, New Delhi	3.73	04.08.2008 extended upto 30.09.2008
220	HQ/EN/Pre-Works/CNB	Stacking out alignment Detailed Engineering Const.Survey for DFCCIL from :Prempur at Km 991.2 to Bhavpur (KM 1037.6) and from Ekdil (KM 1146.69 to Kulwa (Km 1338.40) on EFC.								14/03/2008	M/s Monarch Surveyors Contractors Pvt. Ltd. Pune	1.9	
221	HQ/EN/Pre-Works/MTC	Stacking out alignment Detail Engineering Const. for DFCCIL from : Kulwa to Khurja, Khurja to Dadri and Khurja to Talheri								12.03.2008	M/s Monarch Surveyors Contractors Pvt. Ltd., Pune	2.48	
222	HQ/EN/Pre.(Works)/AL D/E	Stacking out alignment, Detailed Engineering Construction Survey for detour alignment at Dehri-On-Sone,Sasaram,ROB for Const. from Sonnagar to Karchana on EFC								11.03.2008	M/s Rodic Consultants Pvt. Ltd., Ranchi	3.21	
223	HQ/EN/Pre-Works/All	Stacking out alignment Detailed Engineering Const. from :Madar to Palanpur Km 290 to Km 648 on WFC								07.03.2008	M/s Consultancy Engineers Group Ltd. Jaipur	5.31	
224	HQ/EN/Pre-Works/ADI	Stacking out alignment, Detailed Engineering Construction Survey from Nadiad at Km. 451.6 to Palampur (Km.648.4 ex Rewari) on Western Freight Corridor								07.03.2008	M/s Rodic Consultants Pvt. Ltd., Ranchi	2.65	
225	HQ/EN/Pre-Works/ALD(W)	Stacking out alignment, Detailed Engineering Const. Survey from : Karchana at Km 807.43 to Prempur at Km 991.2 on EFC.								07.03.2008	M/s Monarch Surveyors Contractors Pvt. Ltd., Pune	1.51	
226	HQ/EN/Pre-Works/LDH	Stacking out alignment, Detail engineering construction survey for detour from Ambala to Doraha on left side of GT Road and at any other locations (s) as directed by the Engineer in Charge, preparation of Land Plan for section etc. for construction of DFCCIL from Talheri at Km 156 to Ludhiana on Eastern Freight Corridor.								07.03.2008	M/s Scott Wilson India Pvt. Ltd Mathura Road. New Delhi.	3.36	
227	HQ/EN/Pre-Works/JP	Stacking out alignment detail Engineering Const. for DFCCIL from :Khorl (Rewari) to Madar Km 10 to 290 WFC and Rewari Area (35 Kms)								07.03.2008	M/s Wilbur Smith Associates, Bangalore	2.5	
228	HQ/EN/Pre-Works/BRC/ 2008	Stacking out alignment, Engg Con Survey work from Sachin at Km. 251.6 to Nadiad at Km.451.6 on Western Freight Corridor								04.03.2008	M/s Consultancy Engineers Group Ltd. Jaipur	3.19	
229	HQ/EL/ Tender-AC/Pt.II	Design, supply installation testing and commissioning of heating, ventilation and air conditioning (HVAC) system at DFCCIL office Complex at Pragati Maidan								22.02.2008	M/s Voltas Ltd, New Delhi	3.37	
230	HW/Engg/ Pre-works/ Bridges /Surat	Preliminary works of const. of major and important bridges from Vaitrana to Utran on Western DFC	Limited Tender	07.01.2008	Two Bid System	23.01.2008	4	NIL	YES	11.02.2008	M/s STUP Consultants Pvt. Ltd.Mumbai	1.24	10.07.2008 extended upto 15.10.11
231	2007/GM/Engg III/Hiring Vehicle	Vehicle Hiring	Limited Tender	24.08.2007	Single bid system	03.09.2007	5	Nil	yes	No. 2007/GM/Engg.III/Hiring/Vehicle, Date: 01/11/2007	M/s Vivek Travel Pvt. Ltd New Delhi	1.67	31.10.2010

232	JP/EN/Dismantling of structures/2012/ 102/01- R	Dismantling of structures from Rewari to Madar along DFCC alignment in the State of Haryana and Rajasthan on Western Freight Corridor under CPM/JAIPUR	Website & Office	04.12.2012	Single Bid System	07.01.2013	6	NIL	Yes	JP/EN/ Dismantling of structures/2012/ 102/01-R dated 23.03.2013	M/s. Miral Infrastructure	1.05	30.04.2014 (Contract is completed)
233	MTC/EN/DFCCIL/Detour Survey/2014-15	Detail Engg. Construction Survey from Hafizpur to Daurala and Khatauli to Rohana Kalan	Open Tender	23/02/2014	Single Bid System	28.04.2014	6	NA	YES	MTC/EN/DFCCIL/ Detour Survey/2014-15 Dated 26.06.2014	M/s Skylark designer & engineering Pvt. Ltd. Noida	INR: 1,49,94,4311	04/12/2015
234	HQ/EL/132k VTR L- XING/EC-02dt. 14.5.2013	Design Supply, Erection, Testing and Commissioning of 132 KV 3 Phase Double Circuit Transmission Line Xing Modification work for DFCC alignment in Allahabad Division of North Central Railway	Open Tender	14/05/2013	single stage/Two packet system	12/07/2013	one	one	YES	HQ/EL/132/KVTR L- XING/EC/02/ 02 /2013 DTD 11.10.2013	M/s Associate Power Structures Pvt. Ltd.	Rs.25.45 Cr.	10.04.2015
235	HQ/EN/WC/ BRIDGES/ PMC/1	PMC for Design and Construction of 54 Major Bridges in WDFC between Vaitarana and UTRAN	Open Tender	01.10.2008	Two BID System	06.11.2008		NA	YES	HQ/EN/WC/BRIDGES/PMC/1/SPANN dated 12.06.2009	M/S SNC Lavanin Pvt. Ltd.	10.71 revised C>A. 17.85	25.09.2012 extended upto 29.12.14
236	HQ/SYS/DB /NKWD- DGO	Design, Construction, Supply, installation, testing and Commissioning of 2x25 KV electrification, signalling & telecommunication and associated works for the double track railway line under construction on design build lump sum basis from new-karwandiya (Rly km 564) approx. 66 kms of route on mughalsarai section of Eastern dedicated freight corridor	open Tender	26.10.2012	Single stage Two packet system	05.02.2013	Two	one (Siemens infrastructure and cities)	Yes (out of two, one firm disqualified)	HQ/SYS/DB/NKWD- DGO/01/2013 dated 08.05.2013	M/s Larsen & Toubro Limited	Rs. 315 Cr.	18.08.2015